



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

May 7, 2002

**Addendum No. 1**

RE: State Project: 6.511021  
Rockingham County (R-1033A)  
NC-135 From East of Mayodan  
City Limits to East of SR-2150.

**MAY 21, 2002 Letting**

To Whom It May Concern:

Reference is made to the plans and proposal form recently furnished to you on the above project.

The following Revisions have been made to the proposal form:

On page no.1, the completion date within the provision entitled "Contract Time and Liquidated Damages" has been revised. Please void page no. 1 in your proposal form and staple the revised page no. 1 thereto.

On page no. 31, the "Utility Conflicts" provisions have been revised to add dates for "Duke Power" and "Sprint" adjustments. Please void page no. 31 in your proposal form and staple the revised page no. 31 thereto.

**MAILING ADDRESS:**  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACTS & PROPOSALS  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4124  
FAX: 919-250-4127

WEBSITE: [WWW.DOH.DOT.STATE.NC.US](http://WWW.DOH.DOT.STATE.NC.US)

**LOCATION:**  
CENTURY CENTER COMPLEX  
BUILDING B - ENTRANCE B15  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC

The following revision has been made to the plans:

On sheet no. TCP-3, the phasing has been revised to allow work to be performed on both sides of NC-135 concurrently. Please void sheet no. TCP-3 in your plans and staple the revised sheet no. TCP-3 thereto.

Sincerely,



R. A. Garris, P.E.  
Contract Officer

RAG/jag/pa  
(Attachments)

cc: Mr. J. D. Goins, P.E.  
Mr. S. D. Dewitt, P.E.  
Mr. J. M. Mills, P.E. (2)  
Ms. D. M. Barbour, P.E.  
Mr. J. V. Barbour, P.E.  
Mr. Stuart Bourne, P.E. (Attn. Mr. Steve Kite, P.E.)  
Mr. R.E. Davenport, Jr., P.E.  
Ms. Kim Canady  
Ms. Yang Ju Lin  
Project File (2)

**PROJECT SPECIAL PROVISIONS**

General

7-1-95

SP1G01

**CONTRACT TIME AND LIQUIDATED DAMAGES:**

7-1-95

The date of availability for this contract is July 1, 2002.

The completion date for this contract is November 1, 2003.

When observation periods are required by the special provisions, they are not a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. Should an observation period extend beyond the final completion date, the acceptable completion of the observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars (\$500.00) per calendar day.  
SP1G10

**INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:**

The Contractor shall not narrow or close a lane of traffic on -L- (NC 135), detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other time when traffic is unusually heavy, including the following schedules:

**HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS:**

1. For **New Year's Day**, between the hours of 4:00 p.m. December 31st and 7:00 a.m. January 2nd. If New Year's Day is on Saturday or Sunday, then until 7:00 a.m. the following Tuesday.
2. For **Easter**, between the hours of 4:00 p.m. Thursday and 7:00 a.m. Monday.
3. For **Memorial Day**, between the hours of 4:00 p.m. Friday and 7:00 a.m. Tuesday.
4. For **Independence Day**, between the hours of 4:00 p.m. the day before Independence Day and 7:00 a.m. the day after Independence Day.

If Independence Day is on a Saturday or Sunday, then between the hours of 4:00 p.m. the Thursday before Independence Day and 7:00 a.m. the Tuesday after Independence Day.

5. For **Labor Day**, between the hours of 4:00 p.m. Friday and 7:00 a.m. Tuesday.
6. For **Thanksgiving Day**, between the hours of 4:00 p.m. Tuesday and 7:00 a.m. Monday.

April 29, 2002

PROJECT: R-1033A  
COUNTY: Rockingham

PROJECT SPECIAL PROVISIONS  
Utility

UTILITY CONFLICTS:

General:

The following utility companies have facilities that will be in conflict with the construction of this project:

- A. Duke Power
- B. Sprint
- C. Time Warner CATV
- D. NUI North Carolina Gas

The conflicting facilities unless otherwise noted will be adjusted prior to the date of availability and are therefore listed in these special provisions for the benefit of the Contractor. All utility work listed herein will be done by the utility owners. All utilities are shown on the plans from the best available information.

The Contractor's attention is directed to Article 105.8 of the Standard Specifications.

Utilities Requiring Adjustment:

A. Duke Power

- 1. See "Utility Conflict Plans" for utility conflicts.
- 2. Note: Duke will do the clearing for their relocation and will complete relocating by 9-20-02.

B. Sprint

- 1. See "Utility Conflict Plans" for utility conflicts.
- 2. Note: Sprint will be relocated by 11-15-02.

C. Time Warner CATV

- 1. See "Utility Conflict Plans" for utility conflicts for overhead CATV on power poles.
- 2. Note: Existing underground CATV to remain and be adjusted where necessary. Contractor to give two weeks notice and two weeks for CATV to be moved.