



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

July 12, 2013

Addendum No. 1

RE: **DD00079**
Wilson County

To Whom It May Concern:

Reference is made to the above-mentioned project. The following changes/additions/deletions have been made:

1. An Intermediate Contract Time and associated liquidated damages are being added to the contract proposal. Please see the attached sheet for complete details.
2. The Contractor will be required to pave back all milled areas by the end of each work day.

This sheet and attachments shall be made a part of the plans and bid documents and shall be submitted with the bid. Bids submitted without the addenda and attachments will be considered non-responsive.

If there are any questions, please contact me at (252) 237-6164

Respectfully,

A handwritten signature in black ink that reads "W. M. Clarke".

W. M. Clarke
Division Four Proposals Engineer

WMC/

Attachment

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SP1 G14 D

The Contractor shall complete the required work of installing, maintaining and removing the traffic control devices for road closures and restoring traffic to the existing traffic pattern. The Contractor shall not close **Forest Hills Rd and/or Tarboro St.** during the following time restrictions:

DAY AND TIME RESTRICTIONS

Sunday through Saturday; 6:00 am until 8:00 pm

The time of availability for this intermediate contract time will be the time the Contractor begins to install traffic control devices required for road closures according to the time restrictions stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required to complete the removal of traffic control devices required for the road closures according to the time restrictions stated herein and restore traffic to the existing traffic pattern

The liquidated damages are **One Thousand Dollars (\$1000.00)** per hour.