

I-485 EXPRESS LANES ROADSIDE TOLL COLLECTION SYSTEM REQUEST FOR PROPOSALS

Addendum No. 4

Issued June 8, 2021

This is an Addendum to the I-485 Express Lanes Roadside Toll Collection System Request for Proposals (RFP) offered by the North Carolina Turnpike Authority.

Prospective Respondents: You are hereby notified of the following information in regard to the referenced RFP:

- Section A – Official revisions to the I-485 Express Lanes Roadside Toll Collection System RFP

All other terms, conditions and requirements of the original RFP dated April 14, 2021 remain unchanged unless modified by this Addendum.

Section A – Official revisions to the I-485 Express Lanes Roadside Toll Collection System RFP

REVISIONS: Following are the revisions to the RFP documents (Deletions are shown in red text ~~strikeout mode~~ and additions are in red text and underlined)

- I. Part I Administrative, Section 2 Schedule, *Table I-2: Procurement Schedule* has been modified as follows:

Table I-2: Procurement Schedule

Milestone	Date
RFP Issued	April 14, 2021
Mandatory Pre-Proposal Scope of Services Meeting	April 30, 2021 (1:00 p.m. to 3:00 p.m. EDT). <u>Interested parties are required to email the NCTA contact noted in Part I, Administrative, Section 1.6, to register for the meeting.</u> Due to COVID-19, the meeting will be held online via web conference. The meeting may be recorded by NCTA and all attendees must state name so the company may be counted present. See further details below.
Proposer Questions Due	May 6 <u>14</u> , 2021 (4:00 p.m. EDT)
NCTA Inquiry Responses and Addendum (if required) Issued	May 14-28, 2021 June 3, 2021 June 8, 2021 (4:00 p.m. EDT) <u>June 10, 2021</u>
Proposals (Technical and Price) Due	June 3 <u>July 8</u> , 2021 (4:00 p.m. EDT)
Notification of Proposers Shortlisted for Oral Presentations	June 18 <u>August 19</u> , 2021
Oral Presentations (Proposers to be notified as to the specific schedule within the time period identified)	Week of July 5 <u>September 6</u> , 2021
Ranking of Proposers for Negotiations	July 16 <u>September 10</u> , 2021
Notice to Proceed / Award of Contract	July 30 <u>September 22</u> , 2021