

This Item C Sheet is in English units. The [Metric Units](#) version is also available.

ITEM C

HIGHWAY LETTING PAGE 1 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

```

*****
PROJECT      MILES      TYPE      DESCRIPTION
6.220021     76.720    MILLING, RESURFAC- 6 SECTIONS OF PRIMARY & 43
7.1511097                                ING & PVT MARKINGS  SECTIONS OF SECONDARY ROADS.
7.1521097
7.1574997
7.1811097
7.1821097
7.1874097
7.2011097
7.2021097
7.2072497
7.2072597
7.2211097
7.2221097
7.2270697
7.2272297
BEAUFORT - GREENE
LENOIR - PITT

EST CONST PROGRESS...FY-01..61% OF BID
                                FY-02..39% OF BID

RPN 4 ROADWAY      2 BIDDERS      MBE GOAL 8% - WBE 4%
DATE AVAILABLE    APR 2 2001
FINAL COMPLETION NOV 1 2001

                                ESTIMATE
                                2,348,742.10

                                $ TOTALS      % DIFF
GREENVILLE PAVING & CON GREENVILLE NC      2,339,417.36      -0.4
NG, INC.
BARRUS CONSTRUCTION CO., KINSTON NC      2,481,754.58      +5.7
OF APAC-CAROLINA, INC.
    
```

\*\*\*\*\*

ITEM C

HIGHWAY LETTING PAGE 2 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

```

*****
PROJECT      MILES      TYPE      DESCRIPTION
    
```

7.1621098 55.440 RESURFACING & 13 SECTIONS OF PRIMARY & 16  
 7.1711098 PAVEMENT MARKINGS SECTIONS OF SECONDARY ROADS.  
 7.1721098  
 7.1772998  
 7.1775698  
 7.1911098  
 7.1921098  
 7.2121098  
 7.2170898  
 CARTERET - CRAVEN  
 JONES - PAMILCO

EST CONST PROGRESS...FY-01..61% OF BID  
 FY-02..39% OF BID

RPN 5 ROADWAY 1 BIDDER MBE GOAL 8% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 FINAL COMPLETION NOV 1 2001 ESTIMATE  
 2,152,531.98

\$ TOTALS % DIFF  
 BARRUS CONSTRUCTION CO., KINSTON NC 2,313,503.31 +7.5  
 OF APAC-CAROLINA, INC.

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.2321137	38.840	MILLING, RESURFAC-	2 SECTIONS OF PRIMARY & 25
7.2379937		ING & SIGNALS	SECTIONS OF SECONDARY ROADS.
7.2511137			
7.2521137			
7.2573237			
7.2621137			
7.2721137			

BRUNSWICK - NEW HANOVER  
 ONSLOW - PENDER

EST CONST PROGRESS...FY-01..78% OF BID  
 FY-02..22% OF BID

RPN 6 ROADWAY 2 BIDDERS MBE GOAL 8% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 FINAL COMPLETION SEP 30 2001 ESTIMATE  
 2,771,586.53

\$ TOTALS % DIFF  
 BARRUS CONSTRUCTION CO., KINSTON NC 3,144,052.78 +13.4  
 OF APAC-CAROLINA, INC.  
 BOGGS PAVING, INC. MONROE NC 3,643,284.99 +31.5

\*\*\*\*\*

ITEM C

HIGHWAY LETTING PAGE 3 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.3611321	17.420	MILLING, RESURFAC-	4 SECTIONS OF PRIMARY & 6
7.3621321		ING, SHLD RECONST	SECTIONS OF SECONDARY ROADS.
7.3670221		& PAVEMENT MARKINGS	
FRANKLIN			

EST CONST PROGRESS...FY-01..64% OF BID  
 FY-02..36% OF BID

RPN 7 ROADWAY 3 BIDDERS MBE GOAL 8% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 FINAL COMPLETION SEP 30 2001 ESTIMATE  
 670,256.70

			\$ TOTALS	% DIFF
S. T. WOOTEN CORPORATION	WILSON	NC	650,571.84	-2.9
NELLO L. TEER COMPANY	RALEIGH	NC	788,939.81	+17.7
REA CONSTRUCTION COMPANY	CHARLOTTE	NC	797,374.38	+19.0

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.3711322	19.600	MILLING, RESURFAC-	5 SECTIONS OF PRIMARY & 7
7.3721322		ING, SHLD RECONST	SECTIONS OF SECONDARY ROADS.
7.3770422		& PAVEMENT MARKINGS	
GRANVILLE			

EST CONST PROGRESS...FY-01..64% OF BID  
 FY-02..36% OF BID

RPN 8 ROADWAY 3 BIDDERS MBE GOAL 8% - WBE 4%

DATE AVAILABLE APR 2 2001

FINAL COMPLETION SEP 30 2001

ESTIMATE  
 1,062,446.47

			\$ TOTALS	% DIFF
RIFENBURG CONSTRUCTION,	DURHAM	NC	1,035,057.57	-2.6
REA CONSTRUCTION COMPANY	CHARLOTTE	NC	1,048,112.75	-1.3
NELLO L. TEER COMPANY	RALEIGH	NC	1,213,487.43	+14.2

\*\*\*\*\*

HIGHWAY LETTING PAGE 4 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.3811320	13.780	MILLING, RESURFAC-	1 SECTIONS OF PRIMARY & 8
7.3821320		ING, SHLD RECONST	SECTIONS OF SECONDARY ROADS.
7.3872220		& PAVEMENT MARKINGS	
PERSON			

EST CONST PROGRESS...FY-01..64% OF BID  
 FY-02..36% OF BID

RPN 9 ROADWAY 6 BIDDERS MBE GOAL 8% - WBE 4%

DATE AVAILABLE APR 2 2001

FINAL COMPLETION SEP 30 2001

ESTIMATE  
 666,150.20

			\$ TOTALS	% DIFF
*APAC-VIRGINIA, INC.	DANVILLE	VA	675,532.40	+1.4
*CHANGE IMPROPERLY MADE	DID NOT INITIAL			
*THOMPSON'S, INC. OF DAN	DANVILLE	VA	699,559.58	+5.0
VIRGINIA				
*BID EXECUTED IMPROPERLY	NO CORPORATE SEAL			
RIFENBURG CONSTRUCTION,	DURHAM	NC	703,957.57	+5.7
W. C. ENGLISH, INC.	LYNCHBURG	VA	734,105.99	+10.2
NELLO L. TEER COMPANY	RALEIGH	NC	782,063.34	+17.4
REA CONSTRUCTION COMPANY	CHARLOTTE	NC	823,818.54	+23.7

\* DENOTES IRREGULAR BID

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
6.390004 7.3921323 7.3970923 VANCE	7.45	MILLING, RESURFACING & SHLD RECONST	6 SECTIONS OF SECONDARY ROADS.
		EST CONST PROGRESS...	FY-01..64% OF BID FY-02..36% OF BID
RPN 10	ROADWAY	1 BIDDER	MBE GOAL 8% - WBE 4%
DATE AVAILABLE	APR 2 2001		
FINAL COMPLETION	SEP 30 2001		ESTIMATE 368,570.00
			\$ TOTALS % DIFF
S. T. WOOTEN CORPORATION	WILSON NC		361,644.55 -1.9

\*\*\*\*\*

ITEM C  
 HIGHWAY LETTING PAGE 5 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

PROJECT	MILES	TYPE	DESCRIPTION
7.4111324 7.4121324 WARREN	16.090	WIDENING, MILLING, RESURFACING, SHLD RECONST & PVT MRKGS	1 SECTIONS OF PRIMARY & 4 SECTIONS OF SECONDARY ROADS.
		EST CONST PROGRESS...	FY-01..64% OF BID FY-02..36% OF BID
RPN 11	ROADWAY	1 BIDDER	MBE GOAL 8% - WBE 4%
DATE AVAILABLE	APR 2 2001		
FINAL COMPLETION	SEP 30 2001		ESTIMATE 773,437.26
			\$ TOTALS % DIFF
S. T. WOOTEN CORPORATION	WILSON NC		768,072.39 -0.7

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
8.1443901 STP-301(11) CUMBERLAND U-4402	6.030	MILLING, RESURFACING, SHLD RECONST & PAVEMENT MARKINGS	5 SECTIONS OF PRIMARY ROADS.
		EST CONST PROGRESS...	FY-01..75% OF BID FY-02..25% OF BID
RPN 12	ROADWAY	3 BIDDERS	DBE GOAL 10%
DATE AVAILABLE	APR 2 2001		
FINAL COMPLETION	NOV 15 2001		ESTIMATE 955,716.20
			\$ TOTALS % DIFF
BARNHILL CONTRACTING CO.	TARBORO NC		1,027,168.76 +7.5
JOHNSON BROTHERS UTILITY ING CO., INC.	LILLINGTON NC		1,050,040.85 +9.9
APAC-CAROLINA, INC., CRO ONSTRUCTORS DIV.	FAYETTEVILLE NC		1,171,005.95 +22.5

\*\*\*\*\*

HIGHWAY LETTING ITEM C  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION PAGE 6 OF 20  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
5.4211220	42.440	MILLING, RESURFAC-	9 SECTIONS OF PRIMARY & 15
6.439005T		ING, SHLD RECONST	SECTIONS OF SECONDARY ROADS.
7.4211164		& PAVEMENT MARKINGS	
7.4221164			
7.4270964			
7.4271264			
7.4274764			
7.4311164			
7.4321164			
7.4370764			
7.4370864			
7.4374264			
BLADEN - COLUMBUS			
		EST CONST PROGRESS...	FY-01..58% OF BID
			FY-02..42% OF BID
RPN 13	ROADWAY	3 BIDDERS	MBE GOAL 8% - WBE 4%
DATE AVAILABLE	APR 2 2001		
FINAL COMPLETION	DEC 1 2001		ESTIMATE
			2,462,054.48
			\$ TOTALS % DIFF
APAC-CAROLINA, INC., CRO	FAYETTEVILLE	NC	2,273,765.00 -7.6
ONSTRUCTORS DIV.			
BARNES PAVING CO., INC.	LUMBERTON	NC	2,503,303.46 +1.7
*MCDIARMID PAVING CO., IN	FAYETTEVILLE	NC	2,623,857.23 +6.6
*TOTAL BID OMITTED	IMPROPER LOCATION		

\* DENOTES IRREGULAR BID  
\*\*\*\*\*

HIGHWAY LETTING ITEM C  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION PAGE 7 OF 20  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.4411163	56.780	MILLING, RESURFAC-	5 SECTIONS OF PRIMARY & 51
7.4421163		ING, SHLD RECONST &	SECTIONS OF SECONDARY ROADS.
7.4472063		PAVEMENT MARKINGS	
7.4472263			
7.4511163			
7.4521163			
7.4570263			
7.4571363			
7.4574963			

CUMBERLAND - HARNETT

EST CONST PROGRESS...FY-01..58% OF BID  
 FY-02..42% OF BID

RPN 14 ROADWAY 2 BIDDERS MBE GOAL 8% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 INTER COMPLETION MAY 15 2001 COMPLETE ALL WORK ON MAP 18  
 FINAL COMPLETION DEC 1 2001 ESTIMATE 3,074,255.26

			\$ TOTALS	% DIFF
APAC-CAROLINA, INC., CRO	FAYETTEVILLE NC		3,022,311.70	-1.7
ONSTRUCTORS DIV.				
BARNHILL CONTRACTING CO.	TARBORO NC		3,470,403.24	+12.9

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
8.1463401	2.000	MILLING, RESURFAC-	1 SECTIONS OF PRIMARY ROAD
IMS-95-1(56)26		ING & PVT MARKINGS	(I-95 FROM MP 26 TO MP 28).
ROBESON			
I-4403			

EST CONST PROGRESS...FY-01..75% OF BID  
 FY-02..25% OF BID

RPN 15 ROADWAY 1 BIDDER DBE GOAL 8%  
 DATE AVAILABLE APR 2 2001  
 FINAL COMPLETION NOV 15 2001 ESTIMATE 378,974.10

			\$ TOTALS	% DIFF
APAC-CAROLINA, INC., CRO	FAYETTEVILLE NC		400,106.85	+5.6
ONSTRUCTORS DIV.				

\*\*\*\*\*

HIGHWAY LETTING ITEM C  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION PAGE 8 OF 20  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
5.5121168	38.970	MILLING, RESURFAC-	5 SECTIONS OF PRIMARY & 25
7.5111242		ING, SHLD RECONST	SECTIONS OF SECONDARY ROADS.
7.5121242		& PAVEMENT MARKINGS	
7.5171442			
7.5171842			
7.5172042			
7.5172242			
7.5173342			
ROCKINGHAM			
EST CONST PROGRESS...			FY-01..64% OF BID
			FY-02..36% OF BID
RPN 16	ROADWAY	1 BIDDER	MBE GOAL 7% - WBE 4%
DATE AVAILABLE		APR 30 2001	
FINAL COMPLETION		AUG 31 2001	ESTIMATE
			1,489,992.63
			\$ TOTALS % DIFF
APAC-CAROLINA, INC., THO	GREENSBORO	NC	1,606,709.10 +7.8
ARTHUR PAVING DIV.			

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.5211045	17.590	RESURFACING, SHLD	1 SECTION OF PRIMARY & 4
7.5221045		RECONST & PAVEMENT	SECTIONS OF SECONDARY ROADS.
CHATHAM		MARKINGS	
EST CONST PROGRESS...			FY-01..61% OF BID
			FY-02..39% OF BID
RPN 17	ROADWAY	3 BIDDERS	MBE GOAL 7% - WBE 4%
DATE AVAILABLE		APR 2 2001	
FINAL COMPLETION		OCT 31 2001	ESTIMATE
			890,110.00
			\$ TOTALS % DIFF
*RILEY PAVING, INC.	CARTHAGE	NC	786,286.90 -11.7
*BOND EXECUTED IMPROPER	POA NOT	NOTARIZED	
S. T. WOOTEN CORPORATION	WILSON	NC	889,389.62 -0.1
APAC-CAROLINA, INC., THO	GREENSBORO	NC	1,075,445.70 +20.8
ARTHUR PAVING DIV.			

\* DENOTES IRREGULAR BID  
\*\*\*\*\*

ITEM C

HIGHWAY LETTING PAGE 9 OF 20  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.5321041	8.250	RESURFACING &	4 SECTIONS OF SECONDARY ROADS.
HOKE		PAVEMENT MARKINGS	
EST CONST PROGRESS...			FY-01..61% OF BID
			FY-02..39% OF BID
RPN 18	ROADWAY	3 BIDDERS	MBE GOAL 7% - WBE 4%
DATE AVAILABLE		APR 2 2001	
FINAL COMPLETION		OCT 31 2001	ESTIMATE
			240,400.00

			\$ TOTALS	% DIFF
APAC-CAROLINA, INC., HIG	MARSTON	NC	238,329.60	-0.9
ONSTRS. DIV.				
S. T. WOOTEN CORPORATION	WILSON	NC	242,304.23	+0.8
RILEY PAVING, INC.	CARTHAGE	NC	246,055.00	+2.4

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.5411046	16.970	MILLING, RESURFAC-	5 SECTIONS OF PRIMARY & 6
7.5421046		ING, SHLD RECONST	SECTIONS OF SECONDARY ROADS.
7.5470646		& PVMT MARKINGS	
7.5473746			
LEE			
		EST CONST PROGRESS...	FY-01..61% OF BID
			FY-02..39% OF BID

RPN 19 ROADWAY 2 BIDDERS MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 FINAL COMPLETION OCT 31 2001 ESTIMATE 1,073,824.62

			\$ TOTALS	% DIFF
RILEY PAVING, INC.	CARTHAGE	NC	901,585.88	-16.0
S. T. WOOTEN CORPORATION	WILSON	NC	998,688.60	-7.0

\*\*\*\*\*

HIGHWAY LETTING ITEM C  
 PAGE 10 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.5511044	11.990	MILLING, RESURFAC-	1 SECTION OF PRIMARY & 3
7.5521044		ING & PVT MARKINGS	SECTIONS OF SECONDARY ROADS.
MONTGOMERY			
		EST CONST PROGRESS...	FY-01..61% OF BID
			FY-02..39% OF BID

RPN 20 ROADWAY 4 BIDDERS MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 FINAL COMPLETION OCT 31 2001 ESTIMATE 607,130.00

			\$ TOTALS	% DIFF
RILEY PAVING, INC.	CARTHAGE	NC	453,527.02	-25.3
MAPCO, INC.	RANDLEMAN	NC	480,136.65	-20.9
APAC-CAROLINA, INC., HIG	MARSTON	NC	481,737.00	-20.7
ONSTRS. DIV.				
J. T. RUSSELL & SONS, IN	ALBEMARLE	NC	606,805.14	-0.1

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.5621046	24.810	RESURFACING, SHLD	3 SECTIONS OF PRIMARY & 15
7.5670146		RECONST & PVT MRKGS	SECTIONS OF SECONDARY ROADS.



7.5670946  
 7.5673446  
 7.5674046  
 MOORE

EST CONST PROGRESS...FY-01..61% OF BID  
 FY-02..39% OF BID

RPN 21 ROADWAY 3 BIDDERS MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 INTER COMPLETION MAY 15 2001 COMPLETE ALL WORK ON MAP 18  
 FINAL COMPLETION OCT 31 2001 ESTIMATE  
 770,895.32

		\$ TOTALS	% DIFF
RILEY PAVING, INC.	CARTHAGE NC	691,425.10	-10.3
APAC-CAROLINA, INC., HIG ONSTRS. DIV.	MARSTON NC	771,128.80	+0.0
S. T. WOOTEN CORPORATION	WILSON NC	849,306.62	+10.2

\*\*\*\*\*

HIGHWAY LETTING ITEM C  
 PAGE 11 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.5711054	57.400	RESURFACING, SHLD	4 SECTIONS OF PRIMARY & 36
7.5721054		RECONST & PAVEMENT	SECTIONS OF SECONDARY ROADS.
7.5770354		MARKINGS	
7.5771354			
7.5773354			
RANDOLPH			

EST CONST PROGRESS...FY-01..61% OF BID  
 FY-02..39% OF BID

RPN 22 ROADWAY 4 BIDDERS MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 FINAL COMPLETION OCT 31 2001 ESTIMATE  
 2,273,757.67

		\$ TOTALS	% DIFF
RILEY PAVING, INC.	CARTHAGE NC	2,065,039.80	-9.2
MAPCO, INC.	RANDLEMAN NC	2,205,669.65	-3.0
APAC-CAROLINA, INC., THO	GREENSBORO NC	2,402,464.10	+5.7
ARTHUR PAVING DIV.			
BLYTHE CONSTRUCTION, INC	CHARLOTTE NC	2,969,513.44	+30.6

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.5821047	15.400	MILLING, RESURFAC-	1 SECTION OF PRIMARY & 16
7.5871647		ING & PVT MARKINGS	SECTIONS OF SECONDARY ROADS.
7.5873647			
RICHMOND			

EST CONST PROGRESS...FY-01..61% OF BID  
 FY-02..39% OF BID

RPN 23 ROADWAY 1 BIDDER MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 FINAL COMPLETION OCT 31 2001 ESTIMATE  
 566,648.80

			\$ TOTALS	% DIFF
APAC-CAROLINA, INC., HIG MARSTON NC			582,997.60	+2.9
ONSTRS. DIV.				

\*\*\*\*\*

ITEM C

HIGHWAY LETTING PAGE 12 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.5921040	10.120	RESURFACING &	7 SECTIONS OF SECONDARY ROADS.
7.5972140		PAVEMENT MARKINGS	
SCOTLAND			
		EST CONST PROGRESS...	FY-01..61% OF BID
			FY-02..39% OF BID
RPN 24 ROADWAY		2 BIDDERS	MBE GOAL 7% - WBE 4%
DATE AVAILABLE	APR 2 2001		
FINAL COMPLETION	OCT 31 2001		ESTIMATE
			267,050.50

			\$ TOTALS	% DIFF
APAC-CAROLINA, INC., HIG MARSTON NC			281,902.50	+5.6
ONSTRS. DIV.				
S. T. WOOTEN CORPORATION WILSON NC			331,583.05	+24.2

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
8.2521501	0.142	GRADING, DRAINAGE,	BRIDGE OVER BEAR CREEK &
BRZ-1010(5)		PAVING & STRUCTURE	APPROACHES ON SR-1010.
CHATHAM			
B-3133			
		EST CONST PROGRESS...	FY-01..61% OF BID
			FY-02..39% OF BID
RPN 25 RDWY & STR		6 BIDDERS	DBE GOAL 10%
DATE AVAILABLE	APR 2 2001		
FINAL COMPLETION	NOV 15 2001		ESTIMATE
			749,319.14

			\$ TOTALS	% DIFF
SANFORD CONTRACTORS, INC SANFORD NC			692,563.16	-7.6
DELLINGER, INC. MONROE NC			732,015.25	-2.3
S. T. WOOTEN CORPORATION WILSON NC			778,942.97	+4.0
CROWDER CONSTRUCTION COM CHARLOTTE NC			781,949.98	+4.4
CAROLINA BRIDGE COMPANY, ORANGEBURG SC			788,046.95	+5.2
DANE CONSTRUCTION, INC. MOORESVILLE NC			804,404.24	+7.4

\*\*\*\*\*

ITEM C  
PAGE 13 OF 20

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
8.2571801 BRZ-1420(2) RANDOLPH B-3224	0.104	GRADING, DRAINAGE, PAVING & STRUCTURE	BRIDGE OVER BACK CREEK & APPROACHES ON SR-1420.
		EST CONST PROGRESS...	FY-01..80% OF BID FY-02..20% OF BID

RPN 26 RDWY & STR 6 BIDDERS DBE GOAL 8%  
DATE AVAILABLE FEB 26 2001 TO APR 1 2001  
FINAL COMPLETION 180 DAYS ESTIMATE  
396,998.87

			\$ TOTALS	% DIFF
SANFORD CONTRACTORS, INC	SANFORD NC		318,459.68	-19.8
DELLINGER, INC.	MONROE NC		377,751.90	-4.8
APAC-CAROLINA, INC., THO	GREENSBORO NC		388,894.99	-2.0
ARTHUR PAVING DIV.				
S. T. WOOTEN CORPORATION	WILSON NC		392,726.18	-1.1
DANE CONSTRUCTION, INC.	MOORESVILLE NC		419,483.95	+5.7
CAROLINA BRIDGE COMPANY,	ORANGEBURG SC		431,271.52	+8.6

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
8.1601801 IMS-85-3(170)104 DAVIDSON RANDOLPH I-4032	7.400	MEDIAN GUIDERAIL	I-85 FROM NORTH OF NC-109 IN DAVIDSON CO TO THE GUILFORD CO LINE.
		EST CONST PROGRESS...	FY-01.100% OF BID

RPN 27 GUARDRAIL 3 BIDDERS DBE GOAL 12%  
DATE AVAILABLE FEB 26 2001 TO AUG 1 2001  
FINAL COMPLETION 90 DAYS ESTIMATE  
267,437.00

			\$ TOTALS	% DIFF
REYNOLDS FENCE & GUARDRA	INDIAN TRAIL NC		181,169.00	-32.3
C.				
ELDERLEE, INC.	OAKS CORNERS NY		195,966.00	-26.7
BAGWELL FENCE COMPANY, I	SPARTANBURG SC		204,480.00	-23.5

\*\*\*\*\*

ITEM C  
PAGE 14 OF 20

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
JAN 16 2001

```

*****
PROJECT          MILES          TYPE          DESCRIPTION
8.2640801        0.189  GRADING, DRAINAGE,  CULVERT ON LITTLE SNOW CREEK &
MA-BRZ-1657(2)   PAVING & CULVERT   APPROACHES ON SR-1657.
STOKES
B-3246

EST CONST PROGRESS...FY-01..50% OF BID
FY-02..50% OF BID

RPN 28  RDWY & CULV      3 BIDDERS      DBE GOAL 10%
DATE AVAILABLE    APR 2 2001
FINAL COMPLETION DEC 1 2001

ESTIMATE
315,210.25

$ TOTALS    % DIFF
SMITH-ROWE, INC.      MOUNT AIRY  NC      328,830.95    +4.3
DLB, INC. D/B/A DLB, IN HILLSVILLE VA      335,194.64    +6.3
F VA.)
DANE CONSTRUCTION, INC. MOORESVILLE NC      345,579.45    +9.6
    
```

```

*****
PROJECT          MILES          TYPE          DESCRIPTION
8.2640901        0.227  GRADING, DRAINAGE,  BRIDGE OVER TOWN FORK CREEK &
MA-BRZ-1998(1)   PAVING & STRUCTURE  APPROACHES ON SR-1998.
STOKES
B-3247

EST CONST PROGRESS...FY-01..50% OF BID
FY-02..50% OF BID

RPN 29  RDWY & STR      4 BIDDERS      DBE GOAL 10%
DATE AVAILABLE    APR 2 2001
FINAL COMPLETION DEC 1 2001

ESTIMATE
655,452.73

$ TOTALS    % DIFF
SMITH-ROWE, INC.      MOUNT AIRY  NC      541,004.80   -17.5
APAC-CAROLINA, INC., THO GREENSBORO NC      616,466.74    -5.9
ARTHUR PAVING DIV.
DANE CONSTRUCTION, INC. MOORESVILLE NC      622,884.92    -5.0
DLB, INC. D/B/A DLB, IN HILLSVILLE VA      653,933.70    -0.2
F VA.)
    
```

\*\*\*\*\*

ITEM C  
 PAGE 15 OF 20  
 HIGHWAY LETTING  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

```

*****
PROJECT          MILES          TYPE          DESCRIPTION
7.8011299        28.380 RESURFACING, SHLD   4 SECTIONS OF PRIMARY & 14
7.8021299        RECONST & PVT MRKGS SECTIONS OF SECONDARY ROADS.
7.8072099
7.8073499
7.8074099
7.8079799
CLEVELAND

EST CONST PROGRESS...FY-01..52% OF BID
FY-02..48% OF BID
    
```

RPN 30 ROADWAY 2 BIDDERS MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 15 2001  
 FINAL COMPLETION NOV 1 2001 ESTIMATE  
 1,298,220.00

			\$ TOTALS	% DIFF
ASPHALT PAVING OF SHELBY	SHELBY NC		1,316,868.64	+1.4
SLOAN CONSTRUCTION CO.,	GREENVILLE SC		1,472,568.70	+13.4

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
8.1860801	0.185	GRADING, DRAINAGE, PAVING & STRUCTURE	BRIDGE OVER SHELTON LAUREL CREEK & APPROACHES ON NC-212 WEST OF WHITEROCK.
BRSTP-212(1) MADISON B-2150			
		EST CONST PROGRESS...	FY-01..30% OF BID FY-02..70% OF BID

RPN 31 RDWY & STR 6 BIDDERS DBE GOAL 10%  
 DATE AVAILABLE APR 1 2001  
 INTER COMPLETION JUN 1 2002 COMPLETE ALL WORK EXCEPT FOR "PLANTING/  
 REFORESTATION"  
 FINAL COMPLETION DEC 31 2002 ESTIMATE  
 972,741.74

			\$ TOTALS	% DIFF
SIMPSON CONSTRUCTION CO.	CLEVELAND TN		825,395.83	-15.1
TAYLOR & MURPHY CONSTRUC CO., INC.	ASHEVILLE NC		909,235.67	-6.5
LYONS CONSTRUCTION CO.,	ROGERSVILLE TN		958,522.22	-1.5
WALCO, INCORPORATED OF SVILLE, NC	ROBBINSVILLE NC		963,047.04	-1.0
MILLER STRUCTURES, INC.	MARION NC		1,071,979.10	+10.2
CAROLINA BRIDGE COMPANY,	ORANGEBURG SC		1,082,703.66	+11.3

\*\*\*\*\*

ITEM C  
 HIGHWAY LETTING PAGE 16 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.8411239	30.550	MILLING, RESURFAC- ING & PVT MARKINGS	4 SECTIONS OF PRIMARY & 29 SECTIONS OF SECONDARY ROADS.
7.8421239			
7.8470239			
7.8473039			
BUNCOMBE			
		EST CONST PROGRESS...	FY-01..57% OF BID FY-02..43% OF BID

RPN 32 ROADWAY 1 BIDDER MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 INTER COMPLETION JUL 1 2001 COMPLETE ALL WORK ON MAPS 1, 2, & 28  
 FINAL COMPLETION OCT 31 2001 ESTIMATE  
 1,780,783.45

			\$ TOTALS	% DIFF
ASHEVILLE DIVISION, APAC INA, INC.	ASHEVILLE NC		1,876,884.98	+5.4

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.8511234	26.740	RESURFACING, SHLD	3 SECTIONS OF PRIMARY & 28

7.8521234 CONST & PVMT MKGS SECTIONS OF SECONDARY ROADS.  
 7.8571234  
 7.8571934  
 7.8573134  
 BURKE

EST CONST PROGRESS...FY-01..64% OF BID  
 FY-02..36% OF BID

RPN 33 ROADWAY 2 BIDDERS MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 INTER COMPLETION JUL 31 2001 COMPLETE ALL WORK ON MAPS 1 & 2  
 FINAL COMPLETION OCT 1 2001 ESTIMATE  
 1,475,067.70

		\$ TOTALS	% DIFF
ASHEVILLE DIVISION, APAC	ASHEVILLE NC	1,439,063.22	-2.4
INA, INC.			
MIDSTATE CONTRACTORS, IN	HICKORY NC	1,496,331.99	+1.4

\*\*\*\*\*

ITEM C  
 PAGE 17 OF 20  
 HIGHWAY LETTING  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.8611238	33.990	RESURFACING &	6 SECTIONS OF PRIMARY & 10
7.8621238		PAVEMENT MARKINGS	SECTIONS OF SECONDARY ROADS.
7.8671738			
7.8671838			
7.9011238			
7.9021238			
MADISON			
YANCEY			

EST CONST PROGRESS...FY-01..64% OF BID  
 FY-02..36% OF BID

RPN 34 ROADWAY 1 BIDDER MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 INTER COMPLETION JUL 31 2001 COMPLETE ALL WORK ON MAPS 1-3 & 10-12  
 FINAL COMPLETION OCT 1 2001 ESTIMATE  
 1,823,828.39

		\$ TOTALS	% DIFF
ASHEVILLE DIVISION, APAC	ASHEVILLE NC	1,970,824.07	+8.1
INA, INC.			

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.8711236	15.250	MILLING, RESURFAC-	2 SECTIONS OF PRIMARY & 7
7.8721236		ING, SHLD CONST &	SECTIONS OF SECONDARY ROADS.
7.8771636		PAVEMENT MARKINGS	
MCDOWELL			

EST CONST PROGRESS...FY-01..64% OF BID  
 FY-02..36% OF BID

RPN 35 ROADWAY 1 BIDDER MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 2 2001  
 INTER COMPLETION JUL 1 2001 COMPLETE ALL WORK ON MAPS 1, 2, 4 & 8  
 FINAL COMPLETION OCT 1 2001 ESTIMATE

1,022,491.27

				\$ TOTALS	% DIFF
ASHEVILLE DIVISION, APAC	ASHEVILLE	NC		1,044,474.30	+2.1
INA, INC.					

\*\*\*\*\*

ITEM C  
PAGE 18 OF 20

HIGHWAY LETTING  
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
DIVISION OF HIGHWAYS  
RALEIGH N.C.  
JAN 16 2001

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.8811235	13.860	MILLING, RESURFAC-	4 SECTIONS OF PRIMARY & 5
7.8821235		ING, SHLD RECONST	SECTIONS OF SECONDARY ROADS.
7.8872435		& PAVEMENT MARKINGS	
MITCHELL			
		EST CONST PROGRESS...	FY-01..64% OF BID
			FY-02..36% OF BID
RPN 36	ROADWAY	2 BIDDERS	MBE GOAL 7% - WBE 4%
DATE AVAILABLE	APR 2 2001		
INTER COMPLETION	JUL 31 2001	COMPLETE ALL WORK ON MAPS 1, 2, & 3	
FINAL COMPLETION	OCT 1 2001		ESTIMATE
			951,913.78

				\$ TOTALS	% DIFF
MAYMEAD, INC.	MOUNTAIN CITY	TN		965,479.37	+1.4
ASHEVILLE DIVISION, APAC	ASHEVILLE	NC		991,237.21	+4.1
INA, INC.					

\*\*\*\*\*

PROJECT	MILES	TYPE	DESCRIPTION
7.8911237	22.510	MILLING, RESURFAC-	2 SECTIONS OF PRIMARY & 13
7.8921237		ING, SHLD CONST &	SECTIONS OF SECONDARY ROADS.
7.8971037		PAVEMENT MARKINGS	
RUTHERFORD			
		EST CONST PROGRESS...	FY-01..64% OF BID
			FY-02..36% OF BID
RPN 37	ROADWAY	1 BIDDER	MBE GOAL 7% - WBE 4%
DATE AVAILABLE	APR 2 2001		
INTER COMPLETION	JUL 31 2001	COMPLETE ALL WORK ON MAPS 1, 2, 3 & 4	
FINAL COMPLETION	OCT 1 2001		ESTIMATE
			1,468,296.64

				\$ TOTALS	% DIFF
ASHEVILLE DIVISION, APAC	ASHEVILLE	NC		1,527,074.82	+4.0
INA, INC.					

\*\*\*\*\*

ITEM C

HIGHWAY LETTING PAGE 19 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001

\*\*\*\*\*  
 PROJECT MILES TYPE DESCRIPTION  
 6.911012 0.291 GRADING, DRAINAGE, BRIDGE OVER SHOAL CREEK & APP-  
 CHEROKEE PAVING & STRUCTURE ROACHES ON NC294 AT INTER-  
 R-3621 SECTION OF SR-1314.

EST CONST PROGRESS...FY-01..61% OF BID  
 FY-02..39% OF BID

RPN 38 RDWY & STR 6 BIDDERS MBE GOAL 5% - WBE 3%  
 DATE AVAILABLE APR 2 2001  
 FINAL COMPLETION NOV 10 2001 ESTIMATE  
 979,303.12

				\$ TOTALS	% DIFF
BLAINE STEWART CONTRACTO	ROBBINSVILLE	NC		947,888.70	-3.2
ADAMS CONTRACTING	ROBBINSVILLE	NC		977,497.50	-0.2
SIMPSON CONSTRUCTION CO.	CLEVELAND	TN		1,002,072.54	+2.3
TAYLOR & MURPHY CONSTRUC	ASHEVILLE	NC		1,072,426.31	+9.5
CO., INC.					
WALCO, INCORPORATED OF	ROBBINSVILLE	NC		1,088,601.52	+11.2
SVILLE, NC					
HARRISON CONST. CO., INC	ALCOA	TN		1,167,779.83	+19.2
. OF APAC-TENNESSEE					

\*\*\*\*\*  
 PROJECT MILES TYPE DESCRIPTION

7.9121006 18.080 RESURFACING, SHDR 1 SECTION OF PRIMARY & 12  
 7.9170106 RECONST & PAVEMENT SECTIONS OF SECONDARY ROADS.  
 7.9171606 MARKINGS  
 7.9211006  
 7.9221006  
 7.9321006  
 CHEROKEE - CLAY  
 GRAHAM

EST CONST PROGRESS...FY-01..57% OF BID  
 FY-02..43% OF BID

RPN 39 ROADWAY 1 BIDDER MBE GOAL 7% - WBE 4%  
 DATE AVAILABLE APR 1 2001 EXCEPT MAP 6 WHICH IS JUN 1 2001  
 INTER COMPLETION OCT 1 2001 COMPLETE ALL WORK ON MAPS CONTAINING  
 THERMOPLASTIC PAVEMENT MARKINGS  
 FINAL COMPLETION OCT 31 2001 ESTIMATE  
 1,203,752.23

				\$ TOTALS	% DIFF
HARRISON CONST. CO., INC	ALCOA	TN		1,196,838.36	-0.6
. OF APAC-TENNESSEE					

\*\*\*\*\*

ITEM C

HIGHWAY LETTING PAGE 20 OF 20  
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION  
 DIVISION OF HIGHWAYS  
 RALEIGH N.C.  
 JAN 16 2001



```

*****
PROJECT          MILES          TYPE          DESCRIPTION
7.9411008        26.110  MILLING, RESURFAC-  5 SECTIONS OF PRIMARY & 16
7.9421008                               ING, SHLD RECONST  SECTIONS OF SECONDARY ROADS.
7.9611008                               & PAVEMENT MARKINGS
7.9621008
7.9670908
HAYWOOD - JACKSON
                EST CONST PROGRESS...FY-01..57% OF BID
                FY-02..43% OF BID

RPN 40  ROADWAY          1 BIDDER          MBE GOAL 7% - WBE 4%
DATE AVAILABLE  APR 1 2001
INTER COMPLETION OCT 1 2001  COMPLETE ALL WORK ON MAPS CONTAINING
                THERMOPLASTIC PAVEMENT MARKINGS
FINAL COMPLETION OCT 31 2001          ESTIMATE
                2,068,159.38

                $ TOTALS          % DIFF
HARRISON CONST. CO., INC  ALCOA  TN          2,033,876.84  -1.7
. OF APAC-TENNESSEE
    
```

```

*****
PROJECT          MILES          TYPE          DESCRIPTION
7.9721007        12.510  RESURFACING          12 SECTIONS OF SECONDARY ROADS.
7.9921007
7.9970307
MACON - SWAIN
                EST CONST PROGRESS...FY-01..57% OF BID
                FY-02..43% OF BID

RPN 41  ROADWAY          2 BIDDERS          MBE GOAL 7% - WBE 4%
DATE AVAILABLE  APR 1 2001
FINAL COMPLETION OCT 31 2001          ESTIMATE
                691,498.00

                $ TOTALS          % DIFF
HARRISON CONST. CO., INC  ALCOA  TN          659,211.25  -4.7
. OF APAC-TENNESSEE
RHODES BROS. PAVING, INC  FRANKLIN  NC          713,885.00  +3.2
    
```

```

*****
                ESTIMATE TOTAL  43,985,004.51
                LETTING TOTAL   43,484,915.98  -1.1
    
```

---

An [Archive](#) of past Item C Sheets is available.

[Back](#) [Back to Lettings](#)