



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

March 6, 2003

**Addendum No. 1**

RE: Contract ID: C200529  
Work Order No. 8.1403904  
F. A. No. HPSTP-55 (24)  
Durham-Wake County (R-2906C)  
NC-55 From North of Proposed  
I-540 to SR-1121 in Durham.

**March 18, 2003 Letting**

To Whom It May Concern:

Reference is made to the proposal form furnished to you on the above mentioned project.

The following revisions have been made to the proposal form:

On Page 4, the Project Special Provision entitled "Delay in Right of Entry" has been added. Page 4-A has been added due to the above revision. Please void Page 4 in your proposal form and staple the revised Page 4 thereto. Please staple the new Page 4-A behind Page 4.

The Table of Contents has been revised to reflect the above revisions.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, P.E.  
Contract Officer

RAG/rdk/pa  
(Attachments)

cc: Mr. J. D. Goins, P.E. Mr. Mark Staley (2)  
Mr. S. D. DeWitt, P.E. Mr. Aydren Flowers  
Mr. J. G. Nance, P.E. Mr. Ron Davenport, Jr., P.E.  
Ms. D. M. Barbour, P.E. Ms. Kim Canady  
Mr. J. V. Barbour, P.E. Ms. Yang Steelman  
Mr. J. A. Bennett, P.E. Project File (2)

MAILING ADDRESS:  
NC DEPARTMENT OF TRANSPORTATION  
CONTRACTS & PROPOSALS  
1591 MAIL SERVICE CENTER  
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4124  
FAX: 919-250-4127

WEBSITE: [WWW.DOH.DOT.STATE.NC.US](http://WWW.DOH.DOT.STATE.NC.US)

LOCATION:  
CENTURY CENTER COMPLEX  
BUILDING B - ENTRANCE B15  
1020 BIRCH RIDGE DRIVE  
RALEIGH NC

**INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES:**

The Contractor shall complete the work required of Phase III, Step 1, as shown on Sheet TCP 4 and shall place and maintain traffic on same.

The time of availability for this intermediate contract time will be the Friday at 6:00 PM that the Contractor elects to begin the work.

The completion time for this intermediate contract time will be the following Monday at 6:00 AM after the Friday the Contractor begins work.

The liquidated damages are Five Hundred Dollars (\$500.00) per hour.

**SAFETY INDEX RATING:**

6-18-02

Revise the 2002 Standard Specifications as follows:

Page 1-10, Article 102-2

Before the last paragraph on this page, add the following paragraph:

"All subcontractors performing work for the Department shall have received a passing grade on the Safety Index Rating form, in accordance with Article 102-2, prior to beginning work. Subcontractors can request the Safety Index Rating form from the State Contractual Services Engineer."

SP1G14  
7-1-95

**DELAY IN RIGHT OF ENTRY:**

The Contractor will not be allowed right of entry to the parcels listed below before June 2, 2003 unless otherwise permitted by the Engineer.

SP1G22

<u>Parcel No.</u>	<u>Property Owner</u>
246	Triangle Brick
332	Holmes Oil Company
334	Holmes Oil Company
335	Holmes Oil Company
352	Red Roof Inn
356	M. M. Fowler
369	Southern Equipment Company
370	Southern Equipment Company
371	Southern Equipment Company
372	King's Park International
374	T. Wol Acquisitions

**NOTICE TO BIDDERS:**

7-1-95

Project 8.1403904

Wake-Durham Counties - From North  
Proposed I-540 to SR 1121  
(Cornwallis) Road in Durham

Project 8.1403905

Wake County – NC 55 from North of  
US 64 to North of SR 1726

On the above projects, the following Proposal Forms are available.

- |                              |   |                   |
|------------------------------|---|-------------------|
| Proposal Form No. 1          | - | Project 8.1403904 |
| Proposal Form No. 2          | - | Project 8.1403905 |
| Combined Proposal Form No. 3 |   | Project 8.1403904 |
|                              |   | Project 8.1403905 |

Contractors may submit bids on either Proposal No. 1, Proposal No. 2, the Combined Proposal No. 3 (which includes the 2 projects), or on any combination of Proposals No. 1, 2 & 3. The selection of the "low bidder" will be made as described below: