



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY  
GOVERNOR

LYNDO TIPPETT  
SECRETARY

March 28, 2003

**Addendum No. 1**

RE: Contract ID: C200703  
Work Order No. 8.1801204  
F. A. No. BRIMF-85-1 (96)  
Cleveland County (B-3437)  
Bridge over I-85 and US-29  
And approaches on NC-161.

**April 15 2003 Letting**

To Whom It May Concern:

Reference is made to the proposal form furnished to you on the above mentioned project.

The following revision has been made to the proposal form.

On Page 59 under the Project Special Provision Entitled "Utility" a relocation date of July 1, 2003 has been included for A. (Water) B. (Sanitary Sewer) D. (Gas). Please void Page 59 in your proposal form and staple the revised Page 59 thereto.

These additional utility delays have been considered in determining the contract time for this project.

Sincerely,

A handwritten signature in black ink, appearing to read "R. A. Garris".

R. A. Garris, P.E.  
Contract Officer

RAG/kab/pa  
(Attachments)

cc: Mr. J. D. Goins, P.E.  
Mr. S. D. DeWitt, P.E.  
Mr. M. L. Holder, P.E.  
Ms. D. M. Barbour, P.E.  
Mr. J. V. Barbour, P.E.  
Mr. Mark Staley (2)  
Mr. Aydren Flowers  
Mr. Donald J. Voelker, P.E. (FHWA)  
Mr. Ron Davenport, Jr., P.E.  
Mr. J. A. Bennett, P.E.  
Ms. Kim Canady  
Ms. Yang Steelman  
Project File (2)

59

REVISED 3-28-03

PROJECT: 8. 1801204(B-3437)  
COUNTY: Cleveland

**PROJECT SPECIAL PROVISIONS**  
**UTILITY**

**GENERAL:**

**THE FOLLOWING UTILITY COMPANIES HAVE FACILITIES THAT WILL BE IN CONFLICT WITH THE CONSTRUCTION OF THIS PROJECT:**

- A. CITY OF KINGS MOUNTAIN (WATER)**
- B. CITY OF KINGS MOUNTAIN (SANITARY SEWER)**
- C. CITY OF KINGS MOUNTAIN (POWER - DISTRIBUTION)**
- D. CITY OF KINGS MOUNTAIN (GAS)**
- E. BELLSOUTH**
- F. DUKE ENERGY (DISTRIBUTION)**
- G. RUTHERFORD EMC**
- H. TIME WARNER**

**THE CONFLICTING FACILITIES OF THESE CONCERNS WILL BE ADJUSTED PRIOR TO THE DATE OF AVAILABILITY UNLESS OTHERWISE NOTED AND ARE THEREFORE LISTED IN THESE SPECIAL PROVISIONS FOR THE BENEFIT OF THE CONTRACTOR. ALL UTILITY WORK LISTED HEREIN WILL BE DONE BY THE UTILITY OWNERS. ALL UTILITIES ARE SHOWN ON THE PLANS FROM THE BEST AVAILABLE INFORMATION.**

**THE CONTRACTOR'S ATTENTION IS DIRECTED TO ARTICLE 105-8 OF THE STANDARD SPECIFICATIONS.**

- A. CITY OF KINGS MOUNTAIN (WATER)**  
**(SEE UTILITIES BY OTHERS PLANS FOR DETAILS)**
  - 1. All facilities in conflict with construction will be relocated by July 1, 2003.
- B. CITY OF KINGS MOUNTAIN (SANITARY SEWER)**  
**(SEE UTILITIES BY OTHERS PLANS FOR DETAILS)**
  - 1. All facilities in conflict with construction will be relocated by July 1, 2003.
- C. CITY OF KINGS MOUNTAIN (POWER – DISTRIBUTION)**
  - 1. All facilities in conflict with construction will be relocated by July 31, 2003.
- D. CITY OF KINGS MOUNTAIN (GAS)**  
**(SEE UTILITIES BY OTHERS PLANS FOR DETAILS)**
  - 1. All facilities in conflict with construction will be relocated by July 1, 2003.