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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00003

LOCATION

TYPE OF WORK

 

C201550
34407.2.3
STP-1105(17)
BRUNSWICK
R-2245

PROPOSAL LENGTH 4.520 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, & STRUCTURES.

NEW ROUTE FROM SR-1104 (BEACH DRIVE) TO NC-211 (2ND BRIDGE TO OAK ISLAND).

EST CONST PROGRESS.... FY-2008..57%   OF   BID
FY-2009..36%   OF   BID
FY-2010..07%   OF   BID

RPN 004 4  BIDDER(S) DBE GOAL 6.00 %
ESTIMATE  33,589,397.15

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS
BARNHILL CONTRACTING CO., INC.  TARBORO,  NC +8.936,567,994.87
W. C. ENGLISH, INC.  LYNCHBURG,  VA +17.039,310,820.59
PLT CONSTRUCTION CO., INC.  WILSON,  NC +21.640,845,560.24
S. T. WOOTEN CORPORATION  WILSON,  NC +22.741,208,936.44

INTER COMPLETION DEC 01 2009 COMPLETE ALL WORK EXCEPT PLANTING/REFORESTATION
FINAL COMPLETION DEC 31 2009
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00003

LOCATION

TYPE OF WORK

 

C201821
3.106717,  30498,  38306,  40920
STATE FUNDED
ONSLOW

PROPOSAL LENGTH 2.150 MILES

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-24 EBL AT NORTHWEST CREEK & 3 SECTIONS OF SECONDARY ROADS

EST CONST PROGRESS.... FY-2008..100%   OF   BID

RPN 006 2  BIDDER(S) MBE GOAL 3.00 % WBE GOAL 3.00%
ESTIMATE  1,391,851.56

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS
BARNHILL CONTRACTING CO., INC.  TARBORO,  NC -11.71,229,264.38
ONSLOW GRADING & PAVING INC.  JACKSONVILLE,  NC +53.92,141,874.10

FINAL COMPLETION NOV 16 2007
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

C201478
33145.3.1
BRZ-1222(9)
WAYNE
B-3538

PROPOSAL LENGTH 0.343 MILES

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER NEUSE RIVER & APPROACHES ON SR-1222.

EST CONST PROGRESS.... FY-2008..98%   OF   BID
FY-2009..02%   OF   BID

RPN 007 7  BIDDER(S) DBE GOAL 6.00 %
ESTIMATE  1,407,152.53

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS
ATWELL CONSTRUCTION CO INC  GREENVILLE,  NC +8.41,526,000.00
UNITED CONTRACTORS, INC.  JOHNSTON,  IA +9.01,533,225.10
SANFORD CONTRACTORS, INC.  SANFORD,  NC +9.41,539,399.00
DELLINGER, INC.  MONROE,  NC +18.51,667,302.90
S. T. WOOTEN CORPORATION  WILSON,  NC +19.21,677,163.98
T. A. LOVING, INC.  GOLDSBORO,  NC +25.71,768,968.81
CAROLINA BRIDGE CO., INC.  ORANGEBURG,  SC +35.31,903,740.96

INTER COMPLETION JUL 15 2008 COMPLETE ALL WORK EXCEPT PLANTING/REFORESTATION
FINAL COMPLETION DEC 31 2008
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

C201568
34981.3.3
STP-1158(4)
WILSON
U-3823A

PROPOSAL LENGTH 1.621 MILES

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURE.

SR-1158 (AIRPORT BLVD) FROM 0.2 MILES NE OF NC-42 TO 0.4 MILES SW OF US-264A.

EST CONST PROGRESS.... FY-2008..83%   OF   BID
FY-2009..17%   OF   BID

RPN 008 2  BIDDER(S) DBE GOAL 10.00 %
ESTIMATE  7,307,747.15

DATE AVAILABLE AUG 06 2007

DAILY  COST  =  $1,000.00 / DAY

SUMMARY OF BIDS FOR CONTRACT C201568 WITH THE CONTRACT TIME BEING BID BY EACH BIDDER

ESTIMATED

MAXIMUM  NUMBER  OF  DAYS  ALLOWED  =  180  
ACTUAL CONTRACT

AMOUNT

7,147,747.157,307,747.15

CONTRACT
AWARD BASIS

160

CONTRACT TIME
(CALENDAR DAYS)

S. T. WOOTEN CORPORATION 7,547,690.767,712,690.76165
PLT CONSTRUCTION CO., INC. 7,809,995.807,989,995.80180
*ACTUAL CONTRACT AMOUNT = CONTRACT AWARD BASIS - (CONTRACT TIME) (DAILY COSTS)

%  DIFF$  TOTALS
S. T. WOOTEN CORPORATION  WILSON,  NC +5.57,712,690.76
PLT CONSTRUCTION CO., INC.  WILSON,  NC +9.37,989,995.80

INTER COMPLETION NOV 15 2008   COMPLETE ALL WORK EXCEPT PLANTING/REFORESTATION
SEE BELOW   COMPLETE PHASE 1, STEP 3 AND 4
AUG 13 2007   COMPLETE PHASE 1, STEP2

FINAL COMPLETION DEC 31 2008
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS                               * RELET FROM APR 17 2007

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

NCMA

* C201822
37740
STATE FUNDED
EDGECOMBE

PROPOSAL LENGTH 1.449 MILES

GRADING, DRAINAGE, WIDENING & PAVING.

NC-97 FROM WEST OF SR-1400 (SPRING FIELD RD) TO EAST OF SR-1442 (DEER RUN RD).

EST CONST PROGRESS.... FY-2008..96%   OF   BID
FY-2009..04%   OF   BID

RPN 009 2  BIDDER(S) MBE GOAL 2.00 % WBE GOAL 4.00%
ESTIMATE  2,589,724.69

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS
ROSE BROTHERS PAVING CO., INC.  AHOSKIE,  NC +1.92,638,563.00
BARNHILL CONTRACTING CO., INC.  TARBORO,  NC +4.22,698,244.45

FINAL COMPLETION AUG 01 2008
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ITEM C

APRIL 17 2007 LETTING

37740
STATE FUNDED
EDGECOMBE
RPN 007

GRADING, DRAINAGE, WIDENING & PAVING.

DATE AVAILABLE MAY 29 2007
FINAL COMPLETION MAY 01 2008

ENGINEER’S ESTIMATE
$2,461,856.69

$ TOTALS % DIFF
BARNHILL CONTRACTING CO., INC. TARBORO, NC 2,886,932.90 +17.3

JUNE 19 2007 LETTING

37740
STATE FUNDED
EDGECOMBE
RPN 009

GRADING, DRAINAGE, WIDENING & PAVING.

DATE AVAILABLE            AUG 06 2007
FINAL COMPLETION       AUG 01 2008

ENGINEER’S ESTIMATE
$2,589,724.69

$ TOTALS % DIFF
ROSE BROTHERS PAVING CO., INC. AHOSKIE, NC 2,638,563.00 +1.9
BARNHILL CONTRACTING CO., INC. TARBORO, NC 2,698,244.45        +4.2



ITEM  C
PAGE :  6 of 12

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS                               *RELET FROM MAR 20 2007

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

* C201795
39914.3.1
IMS-95-3(88)142
NASH
K-4903

PROPOSAL LENGTH MILES

RENOVATION OF REST AREA.

I-95 REST AREA BUILDINGS, GROUNDS, & PARKING FACILITIES.

EST CONST PROGRESS.... FY-2008..100%   OF   BID

RPN 010 5  BIDDER(S) DBE GOAL 3.00 %
ESTIMATE  1,807,690.25

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS

* CHANGE IMPROPERLY MADE
* BOND EXECUTED IMPROPERLY
* BID CORRECTION ERROR

* A.R. CHESSON CONSTRUCTION CO., INC.  WILLIAMSTON,  NC +33.12,406,214.93

* BID CORRECTION ERROR
* CALVIN DAVENPORT INCORPORATED  ROCKY MOUNT,  NC +36.92,474,031.90

RALPH HODGE CONST. CO.  WILSON,  NC +47.12,658,287.00
MOUNTAIN CREEK CONTRACTORS LLC  CATAWBA,  NC +54.82,798,425.40

* PROPOSAL FORM ALTERED
* CHANGE IMPROPERLY MADE
* IMPROPER BID BOND FORM
* BID CORRECTION ERROR

* VANCE CONSTRUCTION COMPANY  HENDERSON,  NC +55.52,810,251.58

 * DENOTES IRREGULAR BID

FINAL COMPLETION JUN 28 2008
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MARCH 20 2007 LETTING

39914.3.1
IMS-95-3(88)142
NASH
K-4903
RPN 009

RENOVATION OF REST AREA.

DATE AVAILABLE APR 30 2007
FINAL COMPLETION FEB 26 2008

ENGINEER’S ESTIMATE
$1,731,723.53

$ TOTALS % DIFF
MOUNTAIN CREEK CONTRACTORS LLC CATAWBA, NC 2,553,472.40 +47.5
RALPH HODGE CONST. CO. WILSON, NC 3,067,658.06 +77.1

JUNE 19 2007 LETTING

39914.3.1
IMS-95-3(88)142
NASH
K-4903
RPN 010

RENOVATION OF REST AREA.

DATE AVAILABLE AUG 06 2007
FINAL COMPLETION JUN 28 2008

ENGINEER’S ESTIMATE
$1,807,690.25

$ TOTALS % DIFF
A.R. CHESSON CONSTRUCTION CO., INC. WILLIAMSTON, NC 2,406,214.93 +33.1
CALVIN DAVENPORT INCORPORATED ROCKY MOUNT, NC 2,474,031.90 +36.9
RALPH HODGE CONST. CO. WILSON, NC 2,658,287.00 +47.1
MOUNTAIN CREEK CONTRACTORS LLC CATAWBA, NC 2,798,425.40 +54.8
VANCE CONSTRUCTION COMPANY HENDERSON, NC 2,810,251.58 +55.5
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00006

LOCATION

TYPE OF WORK

 

C201748
40222.3.GV1
IMS-95-1(72)39
CUMBERLAND
I-4917

PROPOSAL LENGTH 18.440 MILES

MILLING & RESURFACING.

I-95 FROM ROBESON COUNTY LINE TO CONSTRUCTION JOINT AT I-295 & US-13.

EST CONST PROGRESS.... FY-2008..84%   OF   BID
FY-2009..16%   OF   BID

RPN 011 1  BIDDER(S) DBE GOAL 8.00 %
ESTIMATE  6,438,285.80

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS
BARNHILL CONTRACTING CO., INC.  TARBORO,  NC +8.87,004,965.85

FINAL COMPLETION NOV 01 2008
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00007

LOCATION

TYPE OF WORK

 

C201749
40248.3.GV1
IMS-40-3(119)148
ORANGE, ALAMANCE
I-4918

PROPOSAL LENGTH 7.855 MILES

MILLING & RESURFACING.

I-40/85 FROM NC-54, MP 148, IN ALAMANCE CO TO WEST OF SR-1114 (BUCKHORN RD) IN
ORANGE CO.

EST CONST PROGRESS.... FY-2008..84%   OF   BID
FY-2009..16%   OF   BID

RPN 012 2  BIDDER(S) DBE GOAL 5.00 %
ESTIMATE  11,278,804.66

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION  GREENSBORO,  NC -13.29,788,410.75
S. T. WOOTEN CORPORATION  WILSON,  NC -12.09,928,964.22

INTER COMPLETION SEP 30 2007 COMPLETE FULL DEPTH PAVEMENT RECONSTRUCTION  AT EXIT 152 &
AUXILIARY LANE ON I-40WB/I-85SB
OCT 31 2007 COMPLETE FULL DEPTH PAVEMENT RECONSTRUCTION FOR LANE 4 &
SHLD. FROM STA. 73+67 TO STA. 126+51

FINAL COMPLETION NOV 01 2008
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00008

LOCATION

TYPE OF WORK

 

C201567
38151.3.1
NHS-74(85)
RICHMOND
R-4738

PROPOSAL LENGTH 15.648 MILES

MEDIAN GUARDRAIL AND GUIDERAIL.

US-74 (ROCKINGHAM-HAMLET BYPASS) FROM PEE DEE RIVER TO EAST OF NC-381.

EST CONST PROGRESS.... FY-2008..100%   OF   BID

RPN 013 4  BIDDER(S) DBE GOAL 2.00 %
ESTIMATE  1,132,307.90

DATE AVAILABLE AUG 06 2007 THRU MAR 15 2008

%  DIFF$  TOTALS
REYNOLDS FENCE & GUARDRAIL INC  INDIAN TRAIL,  NC -27.1825,154.75
BAGWELL FENCE COMPANY, INC.  SPARTANBURG,  SC -24.7852,925.50
ELDERLEE INC  YORK,  PA -24.5855,016.60
SELCO CONSTRUCTION SERVICES, INC  SWORDS CREEK,  VA -5.71,068,302.50

FINAL COMPLETION 120 DAY(S) AFTER START DATE
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00012

LOCATION

TYPE OF WORK

 

C200866
34790.3.2
STP-1216(17)
CATAWBA
U-2306A

PROPOSAL LENGTH 0.936 KILOMETERS

WIDENING, GRADING, DRAINAGE, PAVING, TRACKWORK & STRUCTURES.

LENOIR RHYNE BLVD EXT FROM TATE BLVD TO 7TH AVE NE IN HICKORY.

EST CONST PROGRESS.... FY-2008..59%   OF   BID
FY-2009..38%   OF   BID
FY-2010..03%   OF   BID

RPN 014 4  BIDDER(S) DBE GOAL 9.00 %
ESTIMATE  7,470,035.84

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS
DLB, INC DBA DLB INC (OF VA)  HILLSVILLE,  VA +13.88,499,433.39
DANE CONSTRUCTION, INC.  MOORESVILLE,  NC +15.38,615,527.62
TAYLOR & MURPHY CONSTRUCTION CO, INC  ASHEVILLE,  NC +19.08,886,866.28
J.T. RUSSELL & SONS, INC.  ALBEMARLE,  NC +25.19,346,997.65

FINAL COMPLETION AUG 15 2009
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00012

LOCATION

TYPE OF WORK

 

C201591
38735.3.GV1
IMS-77-1(180)31
IREDELL
I-4723

PROPOSAL LENGTH 12.600 MILES

MILLING AND RESURFACING OR HOT-IN-PLACE.

I-77 FROM MECKELNBURG COUNTY TO EXIT 45.

EST CONST PROGRESS.... FY-2008..96%   OF   BID
FY-2009..04%   OF   BID

RPN 015 3  BIDDER(S) DBE GOAL 6.00 %
ESTIMATE  9,988,999.58

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS
MAYMEAD, INC.  MOUNTAIN CITY,  TN -5.59,437,555.43
BLYTHE CONSTRUCTION, INC.  CHARLOTTE,  NC -3.49,651,977.55
REA CONTRACTING LLC  CHARLOTTE,  NC -0.79,917,231.96

INTER COMPLETION DEC 01 2007 ALL WORK REQUIRED IN SB LANES EXCEPT ULTRATHIN & COMPLETE
PATCHING NB LANES

FINAL COMPLETION AUG 01 2008
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
HIGHWAY LETTING

DIVISION OF HIGHWAYS

JUNE 19, 2007
RALEIGH N.C.  

DIVISION  00014

LOCATION

TYPE OF WORK

 

C201793
41454.3.GV1
IMS-040-1(176)27
HAYWOOD
I-5004

PROPOSAL LENGTH 9.700 MILES

MILLING, RESURFACING, SIGNING & GUARDRAIL.

I-40 FROM US-74 (MP-27) TO BUNCOMBE COUNTY LINE.

EST CONST PROGRESS.... FY-2008..96%   OF   BID
FY-2009..04%   OF   BID

RPN 016 1  BIDDER(S) DBE GOAL 6.00 %
ESTIMATE  7,400,953.72

DATE AVAILABLE AUG 06 2007

%  DIFF$  TOTALS
APAC- ATLANTIC, INC. ASHEVILLE DIVISION  ASHEVILLE,  NC +12.18,299,719.03

INTER COMPLETION NOV 15 2007 COMPLETE ALL WORK EXCEPT OGFC FC-1 MOD., PERMANENT MARKINGS
& MARKERS

FINAL COMPLETION AUG 01 2008

ESTIMATE TOTAL 91,642,950.83

LETTING TOTAL 95,770,967.14 +4.5




