

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH NC
 SEP 30 2003
 DIVISION 00005

34494.3.1

STATE FUNDED
 WAKE
 R-2641

PROPOSAL LENGTH 3.379 KILOMETERS

TYPE OF WORK DESIGN BUILD.

LOCATION EAST WAKE EXPRESSWAY FROM PROPOSED US-64 BYPASS TO US-64 EAST.

EST CONST PROGRESS....
 FY-2004..47% OF BID
 FY-2005..45% OF BID
 FY-2006..08% OF BID

RPN 002	C200725	5 BIDDERS	MBE GOAL	10.00%	WBE GOAL	5.00%
				ESTIMATE	44,100,000.00	
DATE AVAILABLE	NOV 03 2003					
FINAL COMPLETION	OCT 01 2006					

	\$ TOTALS	% DIFF
BARNHILL CONTRACTING CO TARBORO, NC	45,702,747.00	+3.6
S. T. WOOTEN WILSON, NC	47,496,962.00	+7.7
NORTH CAROLINA CONSTRUCTORS LONGMONT, CO	50,964,118.00	+15.6
GRANITE CONSTRUCTION TAMPA, FL	53,404,585.00	+21.1
THOMPSON-ARTHUR DIV, APAC-ATLANTIC GREENSBORO, NC	53,767,249.00	+21.9

QUALITY ADJUSTED PRICE RANKING

PROPOSAL	TECH SCORE	QUALITY CREDIT %	ACTUAL CONT AMT (PRICE PROP)	QUALITY VALUE	CONT AWARD BASIS (ADJ PRICE)
BARNHILL CONTR CO	93	19.17	45,702,747.00	8,761,216.60	36,941,530.40
S. T. WOOTEN	86	13.33	47,496,962.00	6,331,345.03	41,165,616.97
NORTH CAROLINA CONTRS	91	17.50	50,964,118.00	8,918,720.65	42,045,397.35
GRANITE CONSTRUCTION	92	18.33	53,404,585.00	9,789,060.43	43,615,524.57
THOMPSON-ARTHUR DIV, APAC-ATLANTIC	84	11.67	53,767,249.00	6,274,637.96	47,492,611.04

PROPOSAL	PROPOSED COMPLETION DATE
BARNHILL CONTR CO	APR 14 2006
S. T. WOOTEN	SEP 19 2006
NORTH CAROLINA CONTRS	APR 15 2006
GRANITE CONSTRUCTION	JUL 31 2006
THOMPSON-ARTHUR DIV, APAC-ATLANTIC	JUL 31 2006

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
SEPTEMBER 30, 2003
DIVISION 00014

PAGE : 2 of 3
ITEM C

36392.2.1
IMS-40-1(150)15
HAYWOOD
I-4732

PROPOSAL LENGTH 5.700 MILES

TYPE OF WORK DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

LOCATION I-40 EAST & WEST BOUND LANES & EXIT RAMP FROM MILE POST 14.8 TO MILE POST 20.5.

EST CONST PROGRESS.... FY-2004..84% OF BID
FY-2005..16% OF BID

RPN 001 C200952 1 BIDDER(S) DBE GOAL 8.00 %

ESTIMATE 5,908,006.41

DATE AVAILABLE NOV 03 2003

FINAL COMPLETION SEP 30 2004

	\$ TOTALS	% DIFF
HARRISON CONST. CO., INC., DIV. OF APAC-TENNESSEE ALCOA, TN	7,133,419.39	+20.7

ESTIMATE TOTAL	50,008,006.41	
LETTING TOTAL	52,836,166.39	+5.7

AUGUST 19 2003 LETTING

36392.2.1
IMS-40-1(150)15
HAYWOOD
I-4732
RPN 022

DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

DATE AVAILABLE OCT 06 2003
FINAL COMPLETION AUG 01 2004

ENGINEER'S ESTIMATE

\$5,510,000.91

HARRISON CONST. CO., INC. DIV OF APAC-TENNESSEE ALCOA, TN

\$ TOTALS % DIFF
7,166,935.81 +30.1

SEPTEMBER 30 2003 LETTING

36392.2.1
IMS-40-1(150)15
HAYWOOD
I-4732
RPN 001

DRAINAGE, MILLING, RESURFACING & GUARDRAIL.

DATE AVAILABLE NOV 3 2003
FINAL COMPLETION SEP 30 2004

ENGINEER'S ESTIMATE

\$5,908,006.41

HARRISON CONST. CO., INC. DIV OF APAC-TENNESSEE ALCOA, TN

\$ TOTALS % DIFF
7,133,419.39 +20.7
