



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

MICHAEL F. EASLEY
GOVERNOR

LYNDO TIPPETT
SECRETARY

October 2, 2002

Addendum No. 1

RE: State Project: 8.1313801
F. A. Project: IMS-95-2 (96) 100
Johnston County (I-4415)
I-95 From 1500 Feet South of MP 100 to the Wilson County Line

OCTOBER 15, 2002 LETTING

To Whom It May Concern:

Reference is made to the Sketch Maps and Proposal recently furnished to you on the above project.

The following revision (s) has been made to the Sketch Maps:

On Sheet No. 2 of 3 of the Sketch Maps, the quantity for "Concrete Pad for Subdrain Pipe Outlet" has been revised to read 60 each instead of 360 each. The quantity for 6" Outlet Pipe (Subdrains) "has been revised to read "360 L.F." instead of "60 L.F". Please void Sheet No. 2 of 3 and staple the revised Sheet 2 of 3 thereto.

On Sheet No. 3 of 3 of the Sketch Maps, the quantity for "Paint Pavement Marking Lines (6") "has been revised to read "5,000 L.F." " instead of "135,600 L.F.". Please void Sheet No. 3 of 3 and staple the revised Sheet No. 3 of 3 thereto.

The following revisions have been made to the proposal form:

On Page No. 2, the Project Special Provision entitled "Intermediate Contract Time Number 2 and Liquidated Damages" the first sentence has been revised to delete "and maintain traffic on same". Please void Page No. 2 in your proposal form and staple the revised Page No. 2 thereto.

On Page No. 58, the detail entitled "Moving Operation Caravan" has been revised. Please void Page No. 58 in your proposal form and staple the revised Page No. 58 thereto.

MAILING ADDRESS:
NC DEPARTMENT OF TRANSPORTATION
CONTRACTS & PROPOSALS
1591 MAIL SERVICE CENTER
RALEIGH NC 27699-1591

TELEPHONE: 919-250-4124
FAX: 919-250-4127

WEBSITE: WWW.DOH.DOT.STATE.NC.US

LOCATION:
CENTURY CENTER COMPLEX
BUILDING B - ENTRANCE B15
1020 BIRCH RIDGE DRIVE
RALEIGH NC

On Page No. 2 of the Item Sheets, the following revisions have been made to the three pay items listed below:


On the item sheet the contract line Item 18-2066000000-N-815 "Concrete Pad for Subdrain Pipe Outlet" has been revised. Please draw a single line thru 360 and insert 60 and initial same in ink. (Sample Attached)

On the item sheet the contract line Item 19-2077000000-E-815 "6" Outlet Pipe (Subdrains)" has been revised. Please draw a single line thru 60 and insert 360 and initial same in ink. (Sample Attached)

On the item sheet the contract line Item 31-4815000000-E-1205 "Paint Pavement Marking Lines (6")" has been revised. Please draw a single line thru 135,600 and insert 5,000 and initial same in ink. (Sample Attached)

We are sending new diskettes to those bidders who requested diskettes when ordering proposals for the above mentioned project. Please destroy the diskette previously furnished and replace with the diskette dated October 2, 2002.

Sincerely,



R. A. Garris, P.E.

Contract Officer

RAG/rdk/pa
(Attachments)

cc: Mr. J. D. Goins, P.E.
Mr. S. D. DeWitt, P.E.
Mr. J. H. Trogdon, III, P.E.
Ms. D. M. Barbour, P.E.
Mr. J. V. Barbour, P.E.
Mr. Stuart Bourne, P.E.
Mr. Mark Staley (2)
Mr. Ayden Flowers
Mr. Ron Davenport, Jr., P.E.
Mr. J. A. Bennett, P.E.
Ms. Kim Canady
Ms. Yang Steelman
Project File (2)

Project 8.1313801 (I-4415)

Johnston County

4. For **Independence Day**, between the hours of 12:00 p.m. (noon) the day before Independence Day and 8:00 a.m. the day after Independence Day.

If Independence Day is on a Saturday or Sunday, then between the hours of 12:00 p.m. (noon) the Thursday before Independence Day and 8:00 a.m. the Tuesday after Independence Day.
5. For **Labor Day**, between the hours of 12:00 p.m. (noon) Friday and 8:00 a.m. Tuesday.
6. For **Thanksgiving Day**, between the hours of 12:00 p.m. (noon) Tuesday and 8:00 a.m. Monday.
7. For **Christmas**, between the hours of 12:00 p.m. (noon) the Friday **before the week of Christmas Day** and 8:00 a.m. the following Monday **after the week of Christmas Day**.
8. For **Special Events** that create unusually high traffic volumes, between the hours of 12:00 p.m. (noon) the day **before the special event** and 8:00 a.m. the **day after the Special Event**.

If the Special Events that create unusually high traffic volumes are on Saturday or Sunday, then between the hours of 12:00 p.m. (noon) the Friday before the special event and 8:00 a.m. the Monday after the Special Event.

Holidays and holiday weekends shall include New Years, Easter, Memorial Day, Independence Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to install all traffic control devices for lane closures according to the time restrictions listed above.

The intermediate completion time for this intermediate contract work shall be the time the Contractor is required to complete the removal of all traffic control devices for lane closures according to the time restrictions stated above and place traffic in the existing traffic pattern for each direction of travel for **I-95**.

The liquidated damages are **Five Thousand Dollars (\$5,000.00)** per hour time period or any thereof.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required of **removing and replacing** concrete slabs at any given location on **I-95** within the project limits.

The time of availability for this intermediate contract **time will be the time the Contractor begins removal of a concrete slab** at any given location within the project limits.

County : JOHNSTON

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0018	2066000000-N	815	CONCRETE PAD FOR SUBDRAIN PIPE OUTLET	360 60 EA		
0019	2077000000-E	815	6" OUTLET PIPE (SUBDRAINS)	60 360 LF		
0020	2738000000-E	SP	GENERIC PAVING ITEM REMOVE 4" CONCRETE PAVED DITCH	250 SY		
0021	4405000000-E	1110	WORK ZONE SIGNS (PORTABLE)	600 SF		
0022	4415000000-N	1115	FLASHING ARROW PANELS, TYPE C	2 EA		
0023	4420000000-N	1120	CHANGEABLE MESSAGE SIGNS	2 EA		
0024	4430000000-N	1130	DRUMS	200 EA		
0025	4460000000-N	1155	WARNING LIGHTS (TYPE B)	4 EA		
0026	4480000000-N	1165	TRUCK MOUNTED IMPACT ATTENUATOR (60 MPH)	2 EA		
0027	4688000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)	240,000 LF		
0028	4690000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (6", 120 MILS)	23,000 LF		
0029	4700000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)	10,000 LF		
0030	4725000000-E	1205	THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)	60 EA		
0031	4815000000-E	1205	PAINT PAVEMENT MARKING LINES (6")	195,600 5,000 LF		
0032	4900000000-N	1252	PERMANENT RAISED PAVEMENT MARKERS	1,500 EA		
0033	6012000000-E	1610	SEDIMENT CONTROL STONE	20 TON		
0034	6015000000-E	1615	TEMPORARY MULCHING	1 ACR		
0035	6036000000-E	1631	MATTING FOR EROSION CONTROL	1,000 SY		