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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C203189 IN ALAMANCE, ORANGE COUNTIES, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203189; has
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions,
the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C203189 in Alamance, Orange Counties, for
the unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and
specifications prepared by said Department, which proposal, plans, and specifications show the details covering this
project, and hereby become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the

direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.

State Contract Officer
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-195) (Rev. 12-18-07) 108 SP1GI0 A

The date of availability for this contract is April 29, 2013.
The completion date for this contract is August 30, 2013.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance

and payment bonds.

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SPIG14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on the following maps during the following
time restrictions:

DAY AND TIME RESTRICTIONS

MAPS #1 THRU #2

MONDAY TO FRIDAY: SUNSET TO 9:00 AM.
SATURDAY TO SUNDAY: SUNSET TO SUNRISE
In addition, the Contractor shall not close or narrow a lane of traffic on ANY MAPS, detain
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other

time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 4:00 p.m. December 31st and 9:00 a.m.
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 a.m. the following Tuesday.
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3. For Easter, between the hours of 4:00 p.m. Thursday and 9:00 a.m. Monday.
4. For Memorial Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.

5. For Independence Day, between the hours of 4:00 p.m. the day before Independence
Day and 9:00 a.m. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 4:00 p.m. the Thursday before Independence Day and 9:00 a.m. the Tuesday

after Independence Day.
6. For Laboer Day, between the hours of 4:00 p.m. Friday and 9:00 a.m. Tuesday.
7. For Thanksgiving Day, between the hours of 4:00 p.m. Tuesday and 9:00 a.m. Monday.

8. For Christmas, between the hours of 4:00 p.m. the Friday before the week of Christmas
Day and 9:00 a.m. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the
Engineer.

When Holiday and Holiday Weekend Lane Closure Restrictions are no longer in effect,
then the Day and Time Restrictions shall be in effect.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are One Thousand Dollars ($1,000.00) per hour.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 G14H

The following applies to all maps:

The Contractor shall complete the work required of installing pavement markings for each Map
in accordance with the drawings of the existing pavement markings, changes to the drawings of
the existing layout by the Engineer, the Roadway Standard Drawings, the Standard
Specifications and/or the requirements of the contract after the obliteration of the existing
pavement markings by the milling, widening, patching or resurfacing operations and shall place
and maintain traffic on same.
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The date of availability for this intermediate contract time for the pavement marking installation
on each map will be the date when the Contractor elects to obliterate the existing pavement

marking.

The completion date for this intermediate contract time for the pavement marking installation on
each map will be the date, which is specified in Section 1205-3(D) Time Limitations for
Replacement of the Standard Specifications and the RWZ-4 Section of the Contract and shall
meet the requirements as described above.

The liquidated damages are Five Hundred Dollars ($500.00) per calendar day.

RAILROAD GRADE CROSSING:
(7-195) (Rev. 8-21-12) 107-9 SP1 G 17R

The Contractor's attention is directed that should the use of slow moving or stopped equipment
be required at railroad grade crossings, notify the railroad's local representative of their
anticipated time of work at the grade crossing at least 48 hours prior to performing work in that
grade crossing location.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2012 Standard Specifications):

Line # Description
4 Asphalt Concrete Surface Course, Type SF9.5A
SPECIALTY ITEMS:
(7-1-95XRev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2012 Standard Specifications).

Line # Description
8 thru 13 Long-Life Pavement Markings
14 Permanent Pavement Markers
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 1-17-12) 109-8 SP1 G43

Revise the 2012 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 3.3405 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization ) ~ Gal/Ton 055
Aggregate Base Course Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
 Open-Graded Asphalt Friction Course } - Gal/Ton  2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement ~ GallSY 0245
Concrete Shoulders Adjacent to " Pavement oo GalSY 0245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 6-19-12) 108-2 SP1 GS8

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year ~ Progress (% of Dollar Value)
2013 -(7/01/12 - 6/30/13) 64% of Total Amount Bid
2014 (7/01/13 - 6/30/14) 36% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2012 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 1-17-12) 102-15(7) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required,
unless the additional participation is used for banking purposes.
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Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but
not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed MBE and WBE participation along with a listing of the
committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.
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Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http.//www.ncdot.org/doh/forms/files/DBE-IS .xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://apps.dot.state.nc.us/ _includes/download/external.html?pdf=http%3A//www.ncdot.gov/

doh/forms/files/RF-1.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://www.ncdot.org/doh/operations/dp _chief eng/constructionunit/saf.xls

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt

disclosure of the expected use of joint checks.
https://apps.dot.state.nc.us/_includes/download/external.html?pdt=http%3 A/ www.ncdot.gov/

doh/forms/files/JC-1.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the amount listed at the time of bid.
http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet this MBE and WBE goals. This form is for paper bids only.
http://www.ncdot.gov/doh/preconstruct/ps/word/MISC3.doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with

good faith effort packages.
http://www.ncdot.gov/business/ocs/goodfaith/excel/Ex_Subcontractor_Quote_Comparison.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 5.0 %

(1) Ifthe MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBEs participate in at least the percent of the
contract as set forth above as the MBE goal.
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(2)  If the MBE goal is zero, the Contractor shall make an effort to recruit and use
MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B) Women Business Enterprises 5.0 %

(1)  If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBEs participate in at least the percent of the
contract as set forth above as the WBE goal.

(2)  If the WBE goal is zero, the Contractor shall make an effort to recruit and use
WBEs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals
respectively. The Directory can be found at the following  link.
https://partner.ncdot.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the MBE goal and the
WBE goal will be considered committed, even though the listing shall include both committed
MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional
MBE/WBE subcontractor participation above the goal for which letters of intent are received
will follow the banking guidelines found elsewhere in this provision. All other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the
Department’s overall race-neutral goals. Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's
submittal of MBE and WBE participation. The Contractor shall indicate the following required
information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of Expedite, the bidding software of Bid Express®.

ey Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. Ifthe bidder uses the updated listing of MBE and WBE firms
shown in Expedite, the bidder may use the dropdown menu to access the name
and address of the firms.
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Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE's participation
will not count towards achieving either the MBE or WBE goal.

(B)  Paper Bids

Blank forms will not be deemed to represent zero participation. Bids submitted that

do not have MBE and WBE participation indicated on the appropriate form will not be
read publicly during the opening of bids. The Department will not consider these bids for
award and the proposal will be rejected.

(D

@)

If either the MBE or WBE goal is more than zero,

(a Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

(b)  If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety.

(©) The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the
corresponding goal.

If either the MBE or WBE goal is zero, bidders, at the time the bid proposal is
submitted, shall enter the word “None”; or the number “0”; or if there is
participation, add the value on the Listing of MBE and WBE Subcontractors
contained elsewhere in the contract documents.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like
any other bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals
by virtue of the work it performs on the contract with its own forces. However, all the work that
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will
count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.
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For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE firms
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which
fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
MBE certified subcontractors or documented through a good faith effort. It should be noted that
you cannot combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of
MBE and WBE Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE
in the contract. This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of
the State Contractor Utilization Engineer no later than 12:00 noon on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the
lack of this participation drops the commitment below either the MBE or WBE goal, the
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than
12:00 noon on the eighth calendar day following opening of bids, unless the eighth day falls
on an official state holiday. In that situation, it is due in the office of the State Contractor
Utilization Engineer no later than 12:00 noon on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal(s).

A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it would be due in the office of the State Contractor Utilization Engineer the
next official state business day. If the contractor cannot send the information electronically, then
one complete set and 9 copies of this information shall be received under the same time
constraints above.
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Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices through the use of the NCDOT Directory of
Transportation Firms) the interest of all certified MBEs/WBEs who have the capability to
perform the work of the contract. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and
surrounding Divisions where the project is located. The bidder must determine with
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial
solicitations.

(B)  Selecting portions of the work to be performed by MBEs/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate MBE/WBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

(C)  Providing interested MBEs/WBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

o @ Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBEs/WBEs that were considered;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBEs/WBEs to perform the work.
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(E)

(F)

(&)

(H)

)

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take afirm’sprice and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBEs/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the contract MBE or WBE goals, as long as such costs
are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however,
required to accept higher quotes from MBEs/WBEs if the price difference is
excessive or unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from
the bid opening the Business Development Manager in the Business Opportunity and
Work Force Development Unit to give notification of the bidder’s inability to get MBE or
WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(D) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

2) The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but others
meet it, you may reasonably raise the question of whether, with additional
reasonable efforts the apparent successful bidder could have met the goals. If the
apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders,
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the Department may view this, in conjunction with other factors, as evidence
of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good
faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The State Contractor Utilization Engineer will notify the contractor verbally and in writing
of non-good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer
or at DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the MBE contract goal requirement. The same holds
for work that a WBE subcontracts to another WBE firm. Work that a MBE subcontracts
to a non-MBE firm does not count toward the MBE contract goal requirement. Again,
the same holds true for the work that a WBE subcontracts to a non-WBE firm. If a MBE
or WBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the MBE or WBE is not performing a commercially useful
function. The MBE/WBE may present evidence to rebut this presumption to the
Department. The Department's decision on the rebuttal of this presumption may be
subject to review by the Office of Inspector General, NCDOT.
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(D)

(E)

(F)

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and obtained
from a MBE or WBE regular dealer and 100 percent of such expenditures from
a MBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures
to MBE/WBE firms that are not manufacturers or regular dealers:

(1)  The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

2) With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.



C203189

(B)

14 Alamance, Orange Counties

To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1)

2

®3)

“)

&)

The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill
the goal requirement. This, however, may not always be possible due to the
limitation of firms in the area. If the MBE or WBE firm shows a good faith effort
has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the
goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.
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(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the MBE or
WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future
use by the bidder. Separate accounts will be maintained for MBE and WBE participation and
these may accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by
MBE firms to meet the contract goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the MBE goal as long as there are
adequate funds available from the bidder’s MBE bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by
WBE firms to meet the contract goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the WBE goal as long as there are
adequate funds available from the bidder’s WBE bank account.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor
shall not terminate the MBE/WBE for convenience. This includes, but is not limited to,
instances in which the Contractor seeks to perform the work of the terminated subcontractor with
another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s
own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.
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The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

(B)

Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional
MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.
The same holds true if a committed WBE is terminated for good cause, an additional
WBE that was submitted at the time of bid may be used to fulfill the WBE goal. A good
faith effort will only be required for removing a committed MBE/WBE if there were no
additional MBEs/WBEs submitted at the time of bid to cover the same amount of work as
the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

(2)  Efforts to negotiate with MBEs/WBEs for specific subbids including, at
a minimum:

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were

contacted.
(b) A description of the information provided to MBEs/WBEs regarding the
plans and specifications for portions of the work to be performed.

3) A list of reasons why MBE/WBE quotes were not accepted.

“) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

2) When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
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subcontractor with another similarly certified MBE/WBE subcontractor to
perform at least the same amount of work to meet the MBE/WBE goal
requirement. If a MBE/WBE firm is not found to do the same amount of work,
agood faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.
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Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
(A)  Electronic Bids Reporting

The Contractor shall report the accounting of payments through the Department’s
Payment Tracking System.

(B)  Paper Bids Reporting
The Contractor shall report the accounting of payments on the Department’s
DBE-IS (Subcontractor Payment Information) with each invoice. Invoices will not be
processed for payment until the DBE-IS is received.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.
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LOCATING EXISTING UNDERGROUND UTILITIES:
(3-20-12) 105 SP1 G115

Revise the 2012 Standard Specifications as follows:
Page 1-43, Article 105-8, line 28, after the first sentence, add the following:

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or
provide a specific written description of the location in the locate request.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United

States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

GIFTS FROM VENDORS AND CONTRACTORS:
(12-15-09) 107-1 SP1 G152

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional,
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(A) Have a contract with a governmental agency; or
(B)  Have performed under such a contract within the past year; or
(C)  Anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32.

Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive
Order 24.
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EMPLOYMENT:
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184

Revise the 2012 Standard Specifications as follows:
Page 1-20, Subarticle 102-15(0), delete and replace with the following:
(0) Failure to restrict a former Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete
all of line 32, the first sentence of the second paragraph and the first word of the second sentence
of the second paragraph.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE:
(9-18-12) SP1 G185

Revise the 2012 Standard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.



C203189 21 Alamance, Orange Counties

PROJECT SPECIAL PROVISIONS

ROADWAY

CONSTRUCTION SEQUENCE:
(7-1.95) R1 R34 (Rev.)

Once a map is started the Contractor will be required to complete paving including
intersections, before moving to another map.

INCIDENTAL STONE BASE:
(7-1-95) (Rev.3/09/11) DIV.7

Description

The Contractor shall place incidental stone base along the edge of pavement where low shoulders
are present as well as on driveways, mailboxes, etc. immediately after paving and shall not have
the paving operations exceed stone base placement by more than one week without written
permission of the Engineer. All areas shall be backfilled and compacted to the satisfaction of the
Engineer. Failure to meet this requirement shall be cause to cease paving operations until it can
be met. Place final pavement marking after completion of this work.

Construction

Perform work in accordance with all applicable requirements of Section 545 of the Standard
Specifications and this provision.

Materials
Refer to Section 545 of the Standard Specifications.

The Contractor will have the option of using Aggregate Shoulder Borrow (ASB) which meets the
following gradation on all maps.

Sieve Percent Passing
1172~ 100

1/2” 55-95

#4 35-74

Measurement and Payment

Incidental Stone Base will be measured and paid for in accordance with Article 545-6 of the
Standard Specifications.
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ASPHALT PAVEMENTS - SUPERPAVE:
(6-19-12) 605 SP6 RO}

Revise the 2012 Standard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATES FOR TACK COAT
. | Target Rate (gal/sy)
Existing Surface i Emﬁlsified Afphai’t
New Asphalt : 0.04 +0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete ; 0.08 +0.01

Apply tack coat at a temperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the
NCDOT Approved Products List for WMA Technologies available at:
http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf.
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SHOULDER WEDGE:
(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the 2012 Standard Specifications as follows:
Page 6-26, Article 610-8, add the following after line 43:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder
wedge with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the
roadway, measured from the horizontal plane in place after final compaction on the final surface
course. Use an approved mechanical device which will form the asphalt mixture to produce
a wedge with uniform texture, shape and density while automatically adjusting to varying
heights.

Payment for use of this device will be incidental to the other pay items in the contract.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES:
(11-2100) (Rev. 7-17-12) 609 SP6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B 25.0__ 4.4%
Asphalt Concrete Intermediate Course Type 119.0__ 4.8%
Asphalt Concrete Surface Course TypeS475A  6.8%
Asphalt Concrete Surface Course Type SA-1 6.8%
Asphalt Concrete Surface Course Type SF 9.5A 6.7%
Asphalt Concrete Surface Course Type S 9.5 - 6.0%
Asphalt Concrete Surface Course ~ TypeS12.5 5.6%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2012 Standard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 563.33 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on October 1, 2012.

FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 5-15-12) 610 SP6 R45

Final surface testing is not required on this project.
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RESURFACING EXISTING BRIDGES:
(7-1-95) (Rev. 8-21-12) SP6 R61AR

The Contractor's attention is directed to the fact that he will be required to resurface the bridges
on this project if directed by the Engineer.

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as
shown on the sketch herein or as directed by the Engineer. State Forces will make all necessary
repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.
Give the Engineer at least 15 days notice prior to the expected time to begin operations so that
State Forces will have sufficient time to complete their work.

At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer adjacent to
the bridges to insure a proper tie-in with the bridge surface.

ASPHALT SURFACE TREATMENT
DDC 7

The provisions of Section 660 shall apply with the following exceptions and or additions:

Table 660-1 shall be revised as follows — The liquid and stone rates for No. 67 and No. 78m
stone shall be revised. (See bold print in table below):

TABLE 660-1
MATERIAL APPLICATION RATES AND TEMPERATURES

J— ASPHALT | | AGGREGATE |
OF | GRADEOF A RATE, APPLICATION AGGREGATE! RATE |
: i ! ° ; : ;
COAT | AspHALt . GALSY | TEMP.°F | SIZE | LbSY

, § Total g | ; Total |
f - . ‘ ' ; |

| CRSZOrCRS 035-040 | 150175 i No.67 | 1520

Mat S or CRE- | E | ' |
TR 030035 1 150175 | No.78M 70

: i

Note “A.” associated with Table 660-1 is deleted.

Asphalt paving shall immediately follow rolling of mat or seal. Mat or seal shall not be
subjected to traffic prior to asphalt overlay.

Payment will be made under:

Pay Item Pay Unit
Asphalt Surface Treatment, Mat Coat, #67 Stone SY
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PAVING INTERSECTIONS:
(7-1-95) 610 R6 R67(Rev)

Surface all unpaved intersections back from the edge of the pavement on the main line of the
project at least 50 feet. The pavement placed in the intersection shall be of the same material and

thickness placed on the main line of the project.
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.
The base on the unpaved intersections will be placed and prepared for surfacing by State Forces.

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES:
1/22/09 Div. 7

Utility adjustments on this project shall be made in accordance with Article 858-3 of the
2012 Standard Specifications with the following exception:

Cast iron or steel fittings will not be permitted for the adjustment of manholes, meter boxes, and
valve boxes on this project.

Adjustment to manholes, meter boxes, and valve boxes on this project shall be made by the use
of an approved Rapid Set Grout, Mortar, or Concrete that will take full set and become load
bearing within sixty minutes of placement. The Resident Engineer will furnish a list of approved
materials to the Contractor.

The Contractor shall replace worn/damaged manhole rings and covers, worn meter box frames
and covers, and worn valve box frames and covers, as directed by the Engineer, with a new
ring/frame and cover assembly. The Department or utility owner will furnish these assemblies at
no cost to the Contractor.

In the event that no adjustment is required to a manhole, meter box or valve box, a bond breaker
such as sand, paper, asphalt release agent or other approved material shall be used over the top of
the manhole or valve. The work of applying the material and subsequent cleaning of the
manhole or valve shall be incidental to paving operations and no additional compensation will be
made.

Measurement and Payment
Measurement and payment will be in accordance with Section 858-4 of the 2012 Standard
Specifications.
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MATERIALS:
(2-21-12) (Rev. 11-20-12) 1005, 1080, 1081, 1092 SP10 RO1

Revise the 2012 Standard Specifications as follows:

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

] Maximum Water-Cement Ratio f,;;';s';tlf:::; Cement Content
- » e
w— 8 = > Non Air-
S % ES % . . on Air:
25 S Air-Entrained Entrained T .5 Vibrated Non- Vibrated
8 £ . PR Concrete s =R
S& =58 T Concrete £ 5%
= s Rounded é\ngu::r Rounded I:\ngm:r > = Min Max Min Max
. Aggregate :agt; Aggregate ggf; ° : * *
Units . psi ._inch inch Ib/cy Ib/cy Ib/cy Ib/cy
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - -
ARSI 4500 0381 0426 - .15 - e 75 - -
5-7 dry
Drilled Pier . 4,500 - - 0.450 0.450 - 79 - - 640 800
-9 wet
A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 -
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 -
polib 2500 0488 0.567 - - 15 - 58 - - -
Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - -
Latex 3,000
Modified 7 day 0.400 0.400 - - 6 - 658 - - .
Flowable
ech:t‘aue ;52611‘;:; as needed as needed as needed as needed - F;g;: i - - 40 . 100
Flowable
. )l:; Ll:mme 125 asneeded  asneeded  asneeded  asneeded - F;Zl‘: - - - 100 e ::ed
..... : T E500 _ o TR
design, . slip
Pavement O 0559 0559 - Lo 526 - -
650 3.0
flexural, hand
N ..., Qesign only — SR ... . e e :
See Table as as as as as
Precast 1077-1 asneeded  asneeded B . 6 needed needed needed needed needed
See
Prestress per See Table Table - - 8 - 564 ne::ed " B

ot 7 aorsr
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

with the following:

Std.
Size #

467"M

57
5™
6M
67
78M
14M

ABC
M)
Light-

. weight©

N:

100

100

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structural Concrete, see Subarticle 1014-2(E)(6).

1n

90-
100

95-
100
100
100

100

100

100

AGGREGATE GRADATION - COARSE AGGREGATE

H:

20-
55

90-
100

95-
100

95-
100

100

100

75-
97

75-
100

Percentage of Total by Weight Passing

34"

0-15 -

35-
70
20-
55

90-
100

100

100

._\:

0-10

25-
60

25-
45
20-
55

98-
100

55-
80

45.
79

100

TABLE 1005-1

38"

100

100

100

80-
100

#4

0-10

20-
43

35-
70

85-

100

35-
55

20-
40

5.
40

#8

0-5

015

520

10-
40

020

#10

25-
45

0-
25

#16

0-8

010

- 0-10

#40

14-
30

#200

Remarks

Asphalt Plant Mix

Asphalt Plant Mix

: AST, Sediment Control Stone

AST, Str. Concrete,
Shoulder Drain,
Sediment Control Stone

AST, Concrete Pavement

AST
AST, Str. Concrete,
Asphalt Plant Mix

Asphalt Plant Mix, AST,
Str. Conc, Weep Hole Drains
Asphalt Plant Mix,
AST, Weep Hole Drains,
Str. Conerete .

AST

Aggregate Base Course,
Aggregate Stabilization

Maintenance Stabilization

AST
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Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design Zg Day Des.lgn
Compressive ompressive
Property Strength
Strength h
6,000 psi or less greater than
’ 6,000 psi
Maximum Water/Cementitious Material Ratio 045 040
_ Maximum Slump without HRWR 35" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+2% 5+2%

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D)
with the following:

(B)  Atleast 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product
has been tested for slip coefficient and meets AASHTO M253, Class B.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete
compressive strength used in this test. Use adhesives that meet Section 1081.

List the properties of the adhesive on the container and include density, minimum and maximum
temperature application, setting time, shelf life, pot life, shear strength and compressive strength.



C203189 29 Alamance, Orange Counties

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square Meter)

Observation EX::; ce % E § B £  Fluorescent  Fluorescent
y > S ~
Angle, degrees degrees =z S & M Yellow Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0540 310 230 31 56 18 245 i85
0.5 30.0 135 100 14 27 6 110 81
1.0 -4.0 120 60 8 16 3.6 64 48

1.0 30.0 45 34 45 9 2 36 27
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Date: 08/27/12 30

TRAFFIC CONTROL.:
(01-17-12) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications
and the following provisions:

Install Work Zone Advance Warning Signs in accordance with Standard Drawing No. 1101.01
of the 2012 Roadway Standard Drawings prior to beginning any other work. Use a lane closure
or slow moving operation to complete the work, as necessary, unless otherwise indicated (refer
to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02 and 1130.01 of the 2012 Roadway
Standard Drawings. Use a moving operation only if the minimum speed maintained at all times
is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is
progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic
pattern at all times, except in the immediate work zone where lane closures are allowed as
determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.01, 1101.02, 1101.03, 1101.04,
1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01,
1170.01 and 1180.01 of the 2012 Roadway Standard Drawings when closing a lane of travel in
a stationary work zone such as pavement patching resurfacing, or pavement marking removal.
Properly ballasted cones may be used instead of drums for lane closures during daylight hours.
However, drums are required for the upstream taper portion of lane closures in all applications.
The stationary work zone shall be a maximum of 3 miles in length at any given time unless
otherwise directed by the Engineer. A pilot vehicle operation may be used in conjunction with
flaggers and the appropriate pilot vehicle warning signing as directed by the Engineer. During
periods of construction inactivity, return the traffic pattern to the existing alignment and remove
or cover any work zone signs. When covering work zone signs, use an opaque material that
prevents reading of the sign at night by a driver using high beam headlights. Use material, which
does not damage the sign sheeting. Replace any obliterated markings as required by other
sections of the 2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to an undivided facility
and within 5 feet of an open travel lane, close the nearest open travel lane using Standard
Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work area is protected
by barrier or guardrail. When personnel and/or equipment are working on the shoulder, adjacent
to a divided facility and within 10 feet of an open travel lane, close the nearest open travel lane
using Standard Drawing No. 1101.02 of the 2012 Roadway Standard Drawings unless the work
area is protected by barrier or guardrail. When personnel and/or equipment are working within
a lane of travel of an undivided or divided facility, close the lane according to the traffic control
plans, 2012 Roadway Standard Drawings or as directed by the Engineer. Conduct the work so
that all personnel and/or equipment remain within the closed travel lane. Do not work
simultaneously, on both sides of an open travel way, within the same location, on a two-lane,
two-way road. Do not perform work involving heavy equipment within 15 feet of the edge of
travel way when work is being performed behind a lane closure on the opposite side of the travel
way. Perform work only when weather and visibility conditions allow safe operations as
directed by the Engineer.

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts
of 1.5 inches. Install advance warning UNEVEN LANES signs (W8-11 at 48" X 48") 500 feet
in advance and a minimum of once every half mile throughout the uneven area.

Page 1 of 6
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Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to

an open travel lane that has an edge of pavement drop-off as follows: -

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or greater.

(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

Backfill the unacceptable drop-off with suitable compacted material, as approved by the

Engineer, at no expense to the Department. This work is not considered part of shoulder

reconstruction.

When utilizing a slow-moving operation for such items as pavement marking placement,
pavement marker installation and pesticide spraying, the slow moving operation caravan shall
consist, as a minimum, of the vehicles and devices shown on the Moving Operation Caravan
Details as shown on Standard Drawing No. 1101.02, sheets 11, 12 and 13 of the 2012 Roadway
Standard Drawings. Traffic cones may be used when necessary to provide additional protection
of wet pavement markings. Ballast all traffic cones so they will not be blown over by traffic.

Failure to comply with the following requirements will result in a suspension of all other

operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer at
the first pre-construction meeting and the sequence must be approved before closing
alane of traffic. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for additional traffic control
guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and
Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the
work in a continuous and uninterrupted manner from the time he begins the work until
completion and final acceptance unless determined otherwise by the Engineer.

4. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.

5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving
season.

6. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

7. Once a map is started, complete paving, including intersections, before moving to
another map.

8. The Contractor will be restricted to patching one side of the existing pavement at a
time unless otherwise directed by the Engineer.

9. Contractor shall finish the widening of both sides of the entire width of existing

roadway and all patching before placing the surface courses in the order as agreed
upon with the Engineer at the first pre-construction meeting.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal

Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

Page 2 of 6
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Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each
work day for nominal lifts of greater than 1.5 inches of asphalt course.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For partial or wheel track milling operations on multi-lane
facilities, the lane being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill a single lane and pave back by the end of each work day.

(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane

facilities when all lanes or a single lane in one direction are to be milled:

(A) Mill a single lane and pave back by the end of each work day.

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and
pave back within 72 hours.

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as agreed
upon with the Engineer. Place the transverse joint on the ramp at the terminal point of the gore
unless the ramp is being resurfaced beyond this limit.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway
being milled is complete. Remove any existing pavement adjacent to the milled area that has
been damaged and replace with patch material as directed by the Engineer.

Maintain vehicular access in accordance with Article 1101-14 of the 2012 Standard
Specifications using suitable backfill material approved by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Do not
cross medians with equipment, except at properly designated interchanges.
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Consult with Division 7 Traffic Services to determine if existing pavement markings and
markers are installed according to the latest requirements. If so, review and record the
existing pavement markings and markers prior to resurfacing. Use the record of existing
pavement markings and markers in accordance with the 2012 Roadway Standard Drawings
to re-establish the proposed pavement markings and markers. If not, install new pavement
markings and markings according to directions provided by Division 7 Traffic Services.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Standard
Specifications.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for this work, as
it will be incidental to the paving operation.

No direct payment will be made for providing traffic control as required herein, as the cost
of same will be considered incidental to the work being paid for under those various traffic
control items that have been included.

WORK ZONE SIGNING:
(01-17-12) RWZ-3

Description

Install and maintain signing in accordance with Divisions 11 and 12 of the 2012 Standard
Specifications, the 2012 Roadway Standard Drawings and the following provisions:

Furnish, install, maintain and remove advance warning work zone signs and any required lane
closure signing.

Furnish, install and maintain general work zone warning signs for resurfacing and milling such
as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at
48" X 48"), LOW SHOULDER (W8-9 at 48" X 48"), LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48 X 48”), UNMARKED PAVEMENT AHEAD (DOT No. 116087130
at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30"). When construction is completed in any
area of the project, relocate signs to the next work site, as directed by the Engineer. Remove
these signs at the completion of the project.

All work zone signs may be portable.

Construction Methods

(A) General

Install all warning work zone signs before beginning work on a particular map. If signs are
installed three days prior to the beginning of work on a particular map, cover the signs until the

work begins. Install each work zone warning sign separately and not on the same post or stand
with any other sign except where an advisory speed plate or directional arrow is used.
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(B) Advance Warning Work Zone Signs

Install advance warning work zone signs in accordance with Standard Drawing No. 1101.01,
1101.02 and 1110.01 of the 2012 Roadway Standard Drawings prior to beginning of work and
remove upon final completion of the project. If there is a period of construction inactivity longer
than two weeks, remove or cover advance warning work zone signs. Uncover advance warning
work zone signs no more than 3 days before work resumes. All other operations could be
suspended upon failure to comply with the above requirements. Such suspended operations
would not be resumed until the above requirements are fulfilled.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 20/2 Roadway Standard
Drawings.

(D) General Work Zone Warning Signs

Install general work zone warning signs for resurfacing and milling such as ROUGH ROAD
(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (WS8-11 at 48" X 48"), LOW
SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48" X 48") at
1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions
of travel (undivided roadways only) and at any other points determined by the Engineer.

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER
(DOT No. 16-79860 at 48" X 48") signs prior to any resurfacing in an area where shoulder
construction will be performed.

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD
(DOT No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at
1/2 mile intervals starting at a minimum of 500 feet in advance of the condition for both
directions of travel (undivided roadways only) and at any other points determined by the
Engineer. Install signs prior to the obliteration of any pavement markings.

Measurement and Payment

Payment will be made for the work zone signing items that have been included in the contract.
No direct payment will be made for providing other work zone signing as required herein, as the
cost of same will be considered incidental to the work being paid for under those various work
zone signing items that have been included. Where the Contractor provides work zone signing
as required herein but no specific pay items have been included in the contract, all associated
costs will be considered incidental to the work being paid for under the various items in the
contract.
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TIME LIMITATION FOR PAVEMENT MARKINGS AND
MARKERS ON NEWLY RESURFACED AREAS:

(01-17-12) RWZ-4
Markings: Two-Lane, Two-Way Facilities

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar
days after they have been obliterated by the resurfacing operation.

Markings: All Facilities

The observation period for pavement markings on a specific map are subject to all requirements
as specified in the Project Special Provision entitled “PAVEMENT MARKING LINES”
contained elsewhere in the contract and begins with the satisfactory completion of all pavement
markings required on that specific map.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied
Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List. The
quantity for characters, symbols and stop bars on concrete will be included in the pay items for
Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-In-Place Thermoplastic or
Extruded Thermoplastic as shown on NCDOT Approved Product List. The quantity for
characters, symbols and stop bars on asphalt will be included in the pay items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map.

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND MARKERS:
(01-17-12) RWZ-S

Use the following in conjunction with the 2012 Standard Specifications:
Standard Pavement Markings 2012 Roadway Standard Drawings:
1205.01, 1205.02, 1205.03, 1205.04, 1205.05,

1205.06, 1205.07, 1205.08, 1205.09, 1205.10,
1205.11, 1205.12, 1205.13

Raised Pavement Markers 2012 Roadway Standard Drawings:
1205.12, 1250.01, 1251.01

Snowplowable Pavement Markers  20/2 Roadway Standard Drawings:
1250.01, 1253.01

Milled Rumble Strips 2012 Roadway Standard Drawings:
665.01
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS
(5-20-08) z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(E) of the 2012 Standard Specifications.
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STANDARD SPECIAL PROVISION

ERRATA
(1-17-12) (Rev. 9-18-12) z-4

Revise the 2012 Standard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with
“Article 107-25”.
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows: Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Ppe Ratio with “1.0”.
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 10
Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability
(Retained Strength) of Type 5 geotextiles with “70%”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6.
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7".
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Division 15
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LDP + 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.
Revise the 2012 Roadway Standard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-733-6932, or http.//'www.ncagr.com/plantind/ to determine those
specific project sites located in the quarantined area or for any regulated article used on this
project originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by
an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or
other noxious weeds.

ORIk LD
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(7-21-09)

FEDERAL:

STATE:

5 Alamance, Orange Counties

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND

TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 7-21-09) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year. A sample
agreement is available at www.ncdot.org/business/ocs/ojt/.
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.
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Records and Reports

The Contractor shall maintain enrollment, monthly and completion reports documenting
company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.

Upon completion and graduation of the program, the Contractor shall provide each trainee with a
certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred
between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.



Sep 26, 2012 4:03 pm

ITEMIZED PROPOSAL FOR CONTRACT NO. C203189

Page 1 of 1

County : Alamance, Orange
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1220000000-E 545 INCIDENTAL STONE BASE 835
TON
0003 1330000000-E 607 INCIDENTAL MILLING 534
sy
0004 1525000000-E 610 ASPHALT CONC SURFACE COURSE, 15,993
TYPE SF9.5A TON
0005 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,072
TON
0006 1839000000-E 660 GENERIC PAVING ITEM 187,626
ASPHALT SURFACE TREATMENT, MAT sy
COAT, #67 STONE
0007 2830000000-N 858 ADJUSTMENT OF MANHOLES 2
EA
0008 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 100,922
LINES (4", 90 MILS) LF
0009 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 77,276
LINES (4", 120 MILS) LF
0010 4690000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 282
LINES (6", 120 MILS) LF
0011 4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 823
LINES (8", 90 MILS) LF
0012 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 50
LINES (24", 120 MILS) LF
0013 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 16
SYMBOL (90 MIL.S) EA
0014 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 800
EA

1603/Sep26/Q386232.0/D43415100000/E14

Total Amount Of Bid For Entire Project :




Letting of 11/20/2012

NCDOT Detailed Bid Report

Vendor 1 of 6: CAROLINA SUNROCK LLC (11163)
Call Order 014 (Proposal: C203189)

Bid Information

County:
Address:

Signature Check:
Time Bid Received:
Amendment Count:

Bidding Errors:
None.

ORANGE

2116 camden Ave
Durham , NC, 27704

Gregg Bowler_11163
November 20, 2012 10:29 AM
0

MBE GOAL SET

MBE GOAL MET

WBE GOAL SET

WBE GOAL MET

5.0
5.0

5.0
5.0

Bid Checksum: 0A131989
Bid Total: $1,424,986.14 /
Items Total: $1,424,986.14
Time Total: $0.00

NCDOT

Page 149 of 263



Letting of 11/20/2012

NCDOT Detailed Bid Report

Vendor 1 of 6: CAROLINA SUNROCK LLC (11163)
Call Order 014 (Proposal: C203189)

Bid Bond Information

Projects:
Counties:
Bond ID: SNC12809806
Paid by Check: No
Bond Percent: 5%

Bond Maximum:

State of Incorporation:
Agency Execution Date:
Surety Name:

Bond Agency Name:

11/14/2012 8
surety2000

Liberty Mutual Insurance
Company

NCDOT

Page 30f 13



Letting of 11/20/2012 NCDOT Bid Download Report

Vendor 11163's Bid Information for Call 014, Letting L121120, 11/28/12

Carolina Sunrock (11163)
Call Order 014 (Proposal ID C203189)

LIST OF MBE PARTICIPANTS

VENDOR DBE NAME WORK CERT
NUMBER ADDRESS CODE TYPE OF WORK TYPE AMOUNT
7624MBE KENNETH L HOWARD DBA KL HOWARD Sub 75,020.00 Committed
4037 LYN STREET , OXFORD, NC 27565
TOTAL: $75,020.00
5.26%

Vendor 11163's Bid Information for Call 014, Letting L121120, 11/20/12

Carolina Sunrock (11163)
Call Order 014 (Proposal ID €C203189)

LIST OF WBE PARTICIPANTS

VENDOR DBE NAME WORK CERT
NUMBER ADDRESS CODE TYPE OF WORK TYPE AMOUNT
8522 WBEMAYO TRANSPORT INC Sub 78,602.60 Committed
1373 HIGH PLAINS RD , ROXBORO, NC 27574
TOTAL: $78,602.60
5.52%

Vendor 11163's Bid Information for Call 014, Letting L121120, 11/20/12

Carolina Sunrock (11163)
Call Order 014 (Proposal ID C203189)

Miscelleneous Data Info - Contractor Responses:

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

NCDOT Page 213 of 348



Letting of 11/20/2012 NCDOT Bid Download Report

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:

BondID: SNC12809806
Surety Registry Agency: surety2060
Verified?: Yes
Surety Agency: Liberty Mutual Insurance Company
Bond Execution Date: 11/14/2612 8
Bond Amount: $71,249.31 (Five Percent of Bid)

NCDOT Page 18 of 18



State of NC Bate: 10-23-12
Dept of Transportation Revised:
Contract ID: C203189 Project (s): STATE FUNDED
Letting Date: 11-20-12 Call Order: 014
Bidder: 11163 - Carolina Sunrock

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |—=————— | =m=m I
| ! | and Units | Dollars | Cts | Dollars |Ct]
o +
Section 0001 ROADWAY ITEMS

Alt Group
Fmm e T ittt e P +
[ |0000100000-N MOBILIZATIO| | | |
0001 |N | LUMP | LUMP | 30,715.00
| | | | I I
e - +
! |1220000000~-E INCIDENTAL | ! [ |
10002 STONE BASE | 835.000 32.00000]| 26,720.00]
I I | TON I I I
o +
| |1330000000~E INCIDENTAL | | | |
0003 |MILLING | 534.000]| 14.05000] 7,502.70|
| | I SY | | I
o +
| {1525000000-E ASPHALT I | |
[0004 |CONC SURFACE COURSE, | 15,993.000| 30.16000| 482,348.88|
| | TYPE SF9.5A | TON | | |
o e +
| }1575000000~E ASPHALT | | | |
|0005|BINDER FOR PLANT MIX | 1,072.000] 540.00000/] 578,880.00|
| I | TON | I [
o +
I |1839000000-E GENERIC | | I |
| 00061 PAVING ITEM ASPHALT J 187,626.000| 1.04000/ 195,131.04]
| | SURFACE TREATMENT, MAT | I [ |
I | COAT, #67 STONE | SY | | |
o e +
| |2830000000-N ADJUSTMENT | I I !
| 0007 |OF MANHOLES | 2.000] 865.00000] 1,730.00]
I I {EA | I I
o +
J 14685000000-E THERMOPLAST| | | [
[0008]IC PAVEMENT MARKINGLINES | 100, 922.000} 0.40000] 40,368.80]
I | (4", 90 MILS) [LF I | I
o +
| |]4686000000-E THERMOPLAST| | I f
|0009|IC PAVEMENT MARKING LINES| 77,276.000]| 0.47000]| 36,319.72|
| | (4", 120 MILS) |LF | | |
e +
| | 4690000000-E THERMOPLAST| | | |
{0010 IC PAVEMENT MARKINGLINES | 282.000] 2.000001 564.00]
| | (6", 120 MILS) |LF | | | -
o e +

Check: OA131989 Page 1



State of NC Date: 10-23-12
Dept of Transportation Revised:
Contract ID: €203189 Project(s): STATE FUNDED
Letting Date: 11-20-12 Call Order:
Bidder: 11163 - Carolina Sunrock
e +
| Line | Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity fm—————— [-=————— {
| | | and Units | Dollars | Cts | Dollars |Ct]
e e +
| |4695000000-E THERMOPLAST| | |
[0011]IC PAVEMENT MARKINGLINES | 823.000] 2.00000] 1,646.001
| | (8", 90 MILS) | LF | I |
e +
| {4710000000-E THERMOPLAST| | | |
|0012|IC PAVEMENT MARKINGLINES | 50.000| 10.00000] 500.00]
| | (24", 120 MILS) |LF | | I
o +
| |4725000000-E THERMOPLAST | | | |
[0013|IC PAVEMENT MARKINGSYMBOL | 16.000| 110.00000} 1,760.00]
I | (90 MILS) |EA I | |
o e +
| 14905000000~-N SNOWPLOWABL | | | |
{0014 |E PAVEMENT MARKERS | 800.000 | 26.00000]| 20,800.00]
I | |EA l | |
et et ettt ke R +
[ [ | |
| | Section 0001 Total | 1,424,986.14|
e e +
| | | |
I |Bid Total I 1,424,986.14|
e +
Check: OA131989 Page 2



NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of
the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in
connection with this bid, and that the bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor. In addition, submitting this electronic bid constitutes the
bidder's certification of Status under penalty of perjury under the laws of the
United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and
belief that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal

department or agency;

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen

property;

c. Are not presently indicted for or otherwise criminally or civilly charged by
a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or

default.

Where the prospective bidder is unable to certify to any of the statements in
this certification, the bidder shall submit an explanation in the blanks
provided herein. The explanation will not necessarily result in denial of
participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new
fully executed non-collusion affidavit and debarment certification with an
explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for
rejection of a bid

Check: 0A131989 Page 3



AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for
which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the
total value of which is more than the above stipulated award limits, the Board
of Transportation will award me (us) projects from among those indicated that
have a total value not to exceed the award limit and will result in the lowest
total bids to the Department of Transportation.

Check: 0A131989 Page 4



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:10-23-12
MBE COMMITMENT ITEMS PAGE: 5

PROPOSAL: C203189
LETTING: L121120 CALL: 014
VENDOR: 11163 Carolina Sunrock

LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT

MBE SUBCONTRACTOR: 7624 KENNETH L, HOWARD DBA KL HOWARD TRUCKING
Will Use Quote: Yes

0004 1525000000-E ASP CONC SUR TON 8525.000 8.80000 75020.00
MBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 75,020.00 Committed
TOTAL MBE COMMITMENT FOR VENDOR: Entered: 5.26% or 75020.00
Required: 5.00% or 71249.31
<GOAL MET>

Rt 2o P e O G s o e Bt Gt s V4 AR P T S i ey g Bt o e s Mt M Memh ) Mt T S P S o A et e o o e G S iy et S bt it B Mt e o e A o ———

Check: 0A131989 Page 5



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:10-~-23-12
WBE COMMITMENT ITEMS PAGE: 6

PROPOSAL: C203189
LETTING: L121120 CALL: 014
VENDOR: 11163 Carolina Sunrock

LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT
WBE SUBCONTRACTOR: 8522 MAYO TRANSPORT INC

Will Use Quote: Yes

0006 1839000000-E GENERIC PAVI SY 187626.000 0.10000 18762.60
0004 1525000000~E ASP CONC SUR TON 6800.000 8.80000 59840.00
WBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 78,602.60 Committed
TOTAL WBE COMMITMENT FOR VENDOR: Entered: 5.52% or 78602.60
Required: 5.00% or 71249.31
<GOAL MET>

Check: 0A131989 Page 6



Nov 30, 2012 11:57 am North Carolina Department Of Transportation Page : 1o0f 1

Contract Item Sheets For C203189

Line ItemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 30,715.00 30,715.00
LS
0002 1220000000-E 545 INCIDENTAL STONE BASE 835 32.00 26,720.00
TON
0003 1330000000-E 607 INCIDENTAL MILLING 534 14.05 7,502.70
sY
0004 1525000000-E 610 ASPHALT CONC SURFACE COURSE, 15,993 30.16 482,348.88
TYPE SF9.5A TON
0005 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,072 540.00 578,880.00
TON
0006 1839000000-E 660 GENERIC PAVING ITEM 187,626 1.04 195,131.04
ASPHALT SURFACE TREATMENT, MAT sy

COAT, #67 STONE

0007 2830000000-N 868 ADJUSTMENT OF MANHOLES 2 865.00 1,730.00
EA

0008 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 100,922 0.40 40,368.80
LINES (4", 90 MILS) LF

0009 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 77,276 0.47 36,319.72
LINES (4", 120 MILS) LF

0010 4690000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 282 2.00 564.00
LINES (6", 120 MILS) LF

0011  4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 823 2.00 1,646.00
LINES (8", 90 MILS) LF

0012 4710000000-E 12056 THERMOPLASTIC PAVEMENT MARKING 50 10.00 500.00
LINES (24", 120 MILS} LF

0013 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 16 110.00 1,760.00
SYMBOL (90 MILS) EA

0014 4805000000-N 12563 SNOWPLOWABLE PAVEMENT MARKERS 800 26.00 20,800.00
EA

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT $1,424,986.14

1157/Nov30/Q386232/D43415100000/E14 /



C203189

Contract No. Rev. 5-19-11
Alamance/Orange County

County

EXECUTION OF CONTRACT
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The Contractor being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of
free competitive bidding in connection with this Contract, that the Contractor has not been convicted of violating
N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with its own bonafide
employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion Affidavit and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Carolina Sunrock, LLC

Full Name of Firm

200 Horizon Drive, Raleigh, NC 27615

Address as Prequalified

?a’kw M//LVSW'/ QV Cru

Signature/gf Witness Signaturf ofMemberAanager/Authorized Agent}

Select appropriate

;\) oBin/ M %;.,L,\/jo/\/ Gr&h lJ .y

Print or type Signer's name Print ot tybe Signer's Name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me this the NOTARY SEAL

¥ s CYNTHIA L. HALLB
4™ day Of_ﬁe_t_ua!b.pﬁ___ 20 {3~ NOTARY PsLeCna

WAKE COUNTY, NC

My Commission Expires 3-16-2015
LY
1 Signature of Notary Public 5

of  (Wake County

State of _Dﬂ’k—_@%aa__
My Commission Expires: M




Contract No.  C203189

County (ies): Alamance, Orange

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

2

Contract Officer

/29>

Date

Execution of Contract and Bonds
Approved as to Form:

ﬂmwﬁé[z/{

AS?Y. Attorney General

Signature Sheet (Bid - Acceptance by Department)

1-17-12
Z-140



Contract No. €203189 Rev 5-17-11
County Alamance, Orange

CONTRACT PAYMENT BOND

Date of Payment Bond Execution December 14, 2012

Name of Principal Contractor Carolina Sunrock, LLC

Liberty Mutual Insurance Company

Name of Surety:
Name of Contracting Body: North Carolina Department of Transportation
Raleigh, North Carolina
One Million Four Hundred Twenty Four Thousand Nine
Amount of Bond: iahtv-Si 4/100 -
Contract ID No.: €203189
County Name: Alamance, Orange

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force

and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several
seals on the date indicated above, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representative, pursuant

to authority of its governing body.



Contract No. 203189 Rev 5-17-11
County Alamance, Orange

CONTRACT PAYMENT BOND

LIBERTY MUTUAL INSURANCE COMPANY
Print or type Surety Company Name

Affix Seal of Surety Company

By Phoebe C. Honeycutt, Attorney-in-Fact
Print, stamp or type name of Attorney-in-Fact

TR0

Signature of Attorney-in-F a

ignature o SS

Kitara A. Smith

Print or type Signer’s name

175 Berkeley Street
Boston, MA 02117

Address of Attorney-in-Fact



Contract No. C203189 Rev 5-17-11

County Alamance, Qrange

CONTRACT PAYMENT BOND

LIMITED LIABILITY COMPANY

SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor CAROLINA SUNROCK, LLC

Full name of Firm
200 Horizon Drive, Ste. 120

Raleigh, NC 27615

Address as prequalified

By: L/@/k_,/ Ca

‘ﬁ'gnature of Memberr-Manager, éuthfrlzef 5 f)
Select appropriate title

Geret Dol

Print or type Signer’s name




note, loan, letter of credit, bank deposit, I

currency rate, interest rate or residual value guarantees.

Not valid for mortgage,

|

‘THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.
Certificate No. 5626731

American Fire and Casualty Company Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company Peerless Insurance Company
West American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of
the State of Ohio, that Liberty Mutual Insurance Company is a corporation duly organized under the faws of the State of Massachusetts, that Peerless Insurance Company is a corporation
duly organized under the laws of the State of New Hampshire, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein
colectively called the "“Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, _Bobbi D. Pendleton; Camille Smith; Heather

NeNnetr geples; M, NS

allof the city of Durham , state of NC each individually if there be more than one named; its true and lawful attorney-in-fact to. make, execute, seal, acknowledge
and deliver; for and on its behalf as surety-and as ifs act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

INWITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this
24th _ day of October 2012 |

American Fire and Casualty Company

5\ Ein

b & 3 The Ohio Casualty Insurance Company
*'3?’ m \ [ Liberty Mutual Insurance Company
: Peerless Insurance Company

West American Insurance Company

By:
STATE OF WASHINGTON ss Gregory W. Davenport, Assistant Secretary
COUNTY OF KING
On this 24th__ day of October 2012, before me personally appeared Gregory W. Davenport, who acknowledged himself to be the Assistant Secretary of American Fire and

Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Company, Peerless Insurance Company and West American Insurance Company, and that he, as such, being
authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at Seattle Washington, on the day and year first above written.

e | By: m&* :

KD Riley , Notan§ Public

A
This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Alithorizations of American Fire and Casualty Company, The Ohio Casualty Insurance
Company, Liberty Mutual Insurance Company, West American Insurance Company and Peerless Insurance Company, which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact; as may be necessary to act in behalf of the Corporation to make, execute, seal,
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attoney-in-fact under
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer-or officers granting such power or authority.

ARTICLE Xill - Execution of Contracts — SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chaifman or the president, |

and subject to:such limitations as the chairman or the president may prescribe, shall appoint such attomeys-in-fact; as may be necessary to-act in' behalf of the Company to make, execute,
seal,-acknowledge and deliver as surety.any-and all undertakings, bonds; recognizances and other surety obligations. Such-attorneys-in-fact subject to the limitations set forth-in their
respective powers of attorney, shall have full power to bind the Company by their signature and exectition of any such instruments and to attach thereto the seal of the Company. ‘Whenso
executed such instruments shalf be as binding as if signed by the: president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such
attorney-in-fact as may be necessary fo act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other
surety obligations.

Authorization — By unanimous consent of the Company’s Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon.a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and biding upon the Company with the
same force and effect as though manually affixed.

I, David M. Carey, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio Casualty Insurance Company; Liberty Mutual Insurance Company, West
American Insurance Company and Peerless Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of

Attorney executed by said Companies, is.in full force and effect and has not been revoked. )
_ _ nies this lL\ daym—cmh)\,% [>-.

(oo ( By:

¢ < ';g%; SEAL j'g“ David M. Carey, Assistant Secretary

e
&

«

:30 pm EST on any business day.

ty of this Power of Attorney call
:00 am and 4

-8240 between 9

To confirm the validi

1-610-832

POA -AFCC, LMIC, OCIC, PIC & WAIC 131 of 1000
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Contract No. C203189 Rev 5-17-11 -~

County Alamance Orange

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: ~ December 14, 2012

Name of Principal Contractor: Carofina Sunrock, LLC

Name of Surety: Liberty Mutual insurance Company

Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina
One Million Four Hundred Twenty Four Thousand Nine

Amount of Bond: Hundred Eighty-Six Dollars and 14/100--- ($1,424,986.14)
Contract ID No.: C203189
County Name: Alamance, Orange

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that may be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter
be made, notice of which modifications to the surety being hereby waived, then this obligation to
be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.



Contract No. €203189 Rev 5-17-11
County —Alamance, Urange

CONTRACT PERFORMANCE BOND

Affix Seal of Surety Company LIBERTY MUTUAL INSURANCE COMPANY
Print or type Surety Company Name

By Phoebe C. Honeycutt, Attorney-in-Fact
Print, stamp or type name of Attorney-in-Fact

Signature of Attorney-in-Fact O

ignature ess

Kitara A. Smith

Print or type Signer’s name

175 Berkeley Street
Boston, MA 02117
Address of Attorney-in-Fact




Contract No. C203189 Rev 5-17-11
County Alamance, Orange

CONTRACT PERFORMANCE BOND

LIMITED LIABILITY COMPANY

SIGNATURE OF CONTRACTOR (Principal)

Name of Contractor CAROLINA SUNROCK, LLC

Full name of Firm

200 Horizon Drive, Ste. 120
Raleigh, NC 27615

Address as prequalified

By: 1\/@/ C 0

Sfdnature of-Member,Manager, Kuthorized Agent

Select appropriate title

Gﬂ.’,&é— g,,pLE«L

Print or type Signer’s name




currency rate, interest rate or residual value guarantees.

l - Not valid for mortgage, note, loan, letter of credit, bank deposit,

‘THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.
Certificate No. 5626730

American Fire and Casualty Company Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company Peerless Insurance Company
West American Insurance Company

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casuatty Company and The Ohio Casualfy Insurance Company are corporations duly organized under the laws of
the State of Ohio, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, that Peerless Insurance Company is a corporation
duly organized under the laws of the State of New Hampshire, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein

coIIectlvely called the “Compames") pursuant to and by authonty herem set forth does hereby name, constitute and appoint, _Babbi D. Pendleton; Camille Smith; Heather

all of the city of Durham state of NC each individually if there be more than one named, ifs true and lawful attorney-in-fact to make, execute, seal, acknowledge
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in-pursuance of these presents and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

INWITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this
24th day of October 2012 |

American Fire and Casualty Company
The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
Peerless Insurance Company

West American Insurance Company
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By: : g

STATE OF WASHINGTON ss Gregory W. Davenport, Assistant Secretary c

COUNTY OF KING '—,; :
3]

On this 24th _ day of October 2012 , before me personally appeared Gregory W. Davenport, who acknowledged himself to be the Assistant Secretary of American Fire and | 5,

Casualty Company, Liberty Mutual insurance Company, The Ohio Casualty Company, Peerless Insurance Company and West American Insurance Company, and that he, as such, being g u

authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 15 g_

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at Seattle hington, on the day and year first above written. g g

5

. KbBL D

o c

KD Riley , No  Public s ©

O£

A g

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Alitiorizations of American Fire and Casuatty Company, The Ohio Casualty Insurance Lo

| o . ) . ! ; £O

Company, Liberty Mutual Insurance Company, West American Insurance Company and Peerless Insurance Company, which resolutions are now in full force and effect reading as follows: = »

oc

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject > 8

to such limitation as the Chairman or the President may prescribe, shall appoint such attomeys-in-fact, as may be necessary to act in biehalf of the Corporation to make, execute, seal, | i E

acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective
powers of aftorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed, suchinstruments shall be as binding as if signed by the President-and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under
the provisions of this article may. be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE Xill - Execution of Contracts — SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpese in writing by the chairman or the president,

' and subject tosuch limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to-act in behalf of the Company to make, execute,
seal,-acknowledge and deliver as surety any-and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to.the limitations set forth in their
respective powers of attorney, shall have full power to-bind the Company by their signature and execution of any-such instruments and to attach thereto the seal-ofthe Company. When so
executed such instruments shali be as binding as if signed by the president and attested by the secretary.

To confirm the va||d
1-610-832-8240 be

Certificate of Designation — The President of the Company, acting pursuant to the Bylaws of the Company, authorizes Gregory W. Davenport, Assistant Secretary to appoint such
attorney-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any-and all undertakings, bonds, recognizances and other

surety obligations.

Authorization - By unanimous consent of the Company's Board of Diractors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shail be valid and biding upon the Company with the
same force and effect as though manually affixed.

1, David M. Carey, the undersigned, Assistant Secretary, of American Fire and Casualty Company, The Ohio- Casualty Insurance Company, Liberty Mutual Insurance Company, West
American Insurance Company and: Peerless insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of

Attorney executed by said Companies, is in full force and effect-and has not been revoked. ‘\\' )
IN TESTIMONY WHEREOF I have hereunto set my hand and afﬁxed the seals of said Compames this l damcu\m , 20, |2 .
725 AMERN
SRS T
‘ e o y:

\iifki ;

! David M. Carey, Assistant Secreta
Y (,4}\% y v
4R £ 5%
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