NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
TENTATIVE LETTING : TUESDAY, NOVEMBER 18, 2025
PS&E TURN IN DATE : TUESDAY, AUGUST 12, 2025
PS&E REVIEW DATE : TUESDAY, JULY 29, 2025

PROJECT LENGTH TYPE OF WORK

N/A 0.050 Ml BRIDGE PRESERVATION

15BPR.146.3

CUMBERLAND

LATEST PRELIMINARY ESTIMATE: $1,166,200
RALEIGH LETTING (LET)

NO PERMITS REQUIRED

TIMOTHY SHERRILL
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DESCRIPTION

BRIDGE 227 IN CUMBERLAND CO.

BR-0141 0.000 Ml DRAINAGE, GRADING,
PAVING, STRUCTURE

67141.3.1

ROCKINGHAM

LATEST PRELIMINARY ESTIMATE: $4,100,000

DIVISION DESIGN RALEIGH LET (DDRL)

REPLACE 780123 ON SR2150 OVER US220, US311

(11/5/20) (STATE BRIDGE PROGRAM)

404/401 PERMITS (REQUIRED) ROW CERTIFICATION (REQUIRED)

DANIEL DAGENHART
DIVISION

P-5717 0.693 MI DRAINAGE, GRADING,
PAVING, SIGNALS,

STRUCTURE, RETAINING

WALLS
46929.3.1

C204886

DURHAM

LATEST PRELIMINARY ESTIMATE: $30,700,000
RALEIGH LETTING (LET)

NORFOLK SOUTHER H LINE CROSSING 734742W AT SR
1121 (CORNWALLIS ROAD) IN DURHAM. CONSTRUCT
GRADE SEPARATION.

(10/2/23)

404/401 PERMITS (IN) UTILITY AGREEMENT (REQUIRED) RAILROAD
AGREEMENT (REQUIRED) MUNICIPAL AGREEMENT (PENDING) ROW
CERTIFICATION (REQUIRED) UTILITY CERTIFICATION (REQUIRED)

RAILROAD CERTIFICATION (REQUIRED)
BRIAN E. GACKSTETTER
REGIONAL
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U-5835 1.500 Ml DRAINAGE, GRADING, US 221 BUSINESS FROM US 221/NC 226 TO GEORGIA
PAVING AVENUE. WIDENEXISTING ROADWAY.
50227.3.1
FA#: 5022711
MCDOWELL
LATEST PRELIMINARY ESTIMATE: $22,700,000 (2/20/24)

DIVISION DESIGN RALEIGH LET (DDRL)

404/401 PERMITS (REQUIRED) ROW CERTIFICATION (REQUIRED) UTILITY
CERTIFICATION (REQUIRED) RAILROAD CERTIFICATION (REQUIRED)
CLAUDIA W. LEE

DIVISION
U-5956 0.861 Ml DRAINAGE, GRADING, US 29 - REALIGN UNION CEMETERY ROAD TO INTERSECT
PAVING US 29 AT ROCK HILL CHURCH ROAD AND ELIMINATE THE

CURRENT INTERSECTION OF UNION CEMETERY ROAD
AND CABARRUS AVENUE BY CREATING A CUL-DE-SAC.

46891.3.1

CABARRUS

LATEST PRELIMINARY ESTIMATE: $21,900,000 (8/21/24)

DIVISION DESIGN RALEIGH LET (DDRL)

404/401 PERMITS (REQUIRED) UTILITY AGREEMENT (REQUIRED) ROW
CERTIFICATION (REQUIRED) UTILITY CERTIFICATION (REQUIRED)
RAILROAD CERTIFICATION (REQUIRED)

RANDY BOWERS

REGIONAL

W-5710X 0.680 Ml DRAINAGE, GRADING, SR 2042 (OAKDALE ROAD), SR 2108 (SUNSET

PAVING BOULEVARD), SR 2025(MIRANDA ROAD) AND SR 2040

(LAWING ROAD) NEAR CHARLOTTE SAFETY
IMPROVEMENTS (MP: 1.177 - 1.177)

44856.3.24

FA#: HSIP-2042(002)

MECKLENBURG

LATEST PRELIMINARY ESTIMATE: $8,500,000 (8/29/24)

DIVISION DESIGN RALEIGH LET (DDRL)

404/401 PERMITS (REQUIRED) UTILITY AGREEMENT (REQUIRED) MUNICIPAL
AGREEMENT (REQUIRED) ROW CERTIFICATION (REQUIRED) UTILITY
CERTIFICATION (REQUIRED) RAILROAD CERTIFICATION (REQUIRED)
DUSTIN LYNN SIMPSON

DIVISION
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BR-0031 0.134 MI  DRAINAGE, GRADING, BRIDGE 550226 ON SR 1310 OVER NANTAHALA RIVER
PAVING, STRUCTURE,
RETAINING WALLS
67031.3.1
C204863
MACON
LATEST PRELIMINARY ESTIMATE: $3,000,000 (3/12/24) (STATE BRIDGE PROGRAM)

RALEIGH LETTING (LET)

404/401/FERC PERMITS (REQUIRED) FEMA-NFIP (IN) ROW CERTIFICATION TROUT MORATORIUM (10/15 -
(REQUIRED) UTILITY CERTIFICATION (IN) 4/15)

OLIVIA PILKINGTON

COMBINED PROJECT: BR-0031, BR-0052, BR-0053 UNDER ONE CONTRACT. EACH PROJECT USES ITS OWN
WBS

BR-0052 0.184 MI  DRAINAGE, GRADING, BRIDGE 550227 ON SR 1310 OVER NANTAHALA RIVER
PAVING, STRUCTURE

67052.3.1

C204863

MACON

LATEST PRELIMINARY ESTIMATE: $2,900,000 (3/12/24) (STATE BRIDGE PROGRAM)

RALEIGH LETTING (LET)
404/401/FERC PERMITS (REQUIRED) FEMA-NFIP (IN) ROW CERTIFICATION

(REQUIRED)

OLIVIA PILKINGTON

COMBINED PROJECT: BR-0031, BR-0052, BR-0053 UNDER ONE CONTRACT. EACH PROJECT USES ITS OWN
WBS

BR-0053 0.124 Ml DRAINAGE, GRADING, BRIDGE 550228 ON SR 1310 OVER NANTAHALA RIVER.
PAVING, STRUCTURE,
RETAINING WALLS

67053.3.1

C204863
MACON

LATEST PRELIMINARY ESTIMATE: $3,600,000 (3/12/24) (STATE BRIDGE PROGRAM)
RALEIGH LETTING (LET)

404/401 PERMITS (PENDING) FERC PERMIT (REQUIRED) FEMA-NFIP (IN) TROUT MORATORIUM (10/15 -
ROW CERTIFICATION (REQUIRED) 4/15)

OLIVIA PILKINGTON

COMBINED PROJECT: BR-0031, BR-0052, BR-0053 UNDER ONE CONTRACT. EACH PROJECT USES ITS OWN
WBS
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