

APRIL 2024 BID ADVERTISEMENT REPORT
(May 2024 Letting Projects)

LET DATE	ID #	DIV	COUNTY	8 WEEK ADVERTISE	LATEST ESTIMATE	LETTING TYPE	FUND	COMBINED COMMENTS	PERMIT LIST	CONSULTATION LIST	CERTIFICATION LIST	AGREEMENTS	AUTHORIZED
5/21/24	14SP.20441.1	14	HAYWOOD		\$2,328,475	DDRL	S	COMBINED PROJECT: 14SP.20441.1, 14SP. 20441.2 UNDER ONE CONTRACT. EACH PROJECT USES ITS OWN WBS	404/401/FERC PERMITS (IN)		ROW CERTIFICATION (IN)	FEMA-NFIP (IN)	
5/21/24	14SP.20441.2	14	HAYWOOD		\$2,482,000	DDRL	S	COMBINED PROJECT: 14SP.20441.1, 14SP. 20441.2 UNDER ONE CONTRACT. EACH PROJECT USES ITS OWN WBS	NO PERMITS REQUIRED		ROW CERTIFICATION (IN)	FEMA-NFIP (IN)	
5/21/24	B-4926	2	LENOIR		\$19,500,000	DDRL	HFB		404/401 PERMITS (IN)		ROW CERTIFICATION (IN) UTILITY CERTIFICATION (IN) RAILROAD CERTIFICATION (IN)	FEMA-NFIP (IN) UTILITY AGREEMENT (IN)	
5/21/24	BR-0069	7	CASWELL		\$7,900,000	RL	HFB		404/401 PERMITS (IN)		ROW CERTIFICATION (IN) UTILITY CERTIFICATION (IN)	FEMA-NFIP (IN) UTILITY AGREEMENT (IN)	
5/21/24	HB-0002	14	HAYWOOD		\$35,700,000	DDRL	F		404/401 PERMITS (IN)		ROW CERTIFICATION (IN) UTILITY CERTIFICATION (IN) RAILROAD CERTIFICATION (IN)		
5/21/24	HI-0016	6	ROBESON		\$10,000,000	DDRL	F		NO PERMITS REQUIRED		ROW CERTIFICATION (IN) UTILITY CERTIFICATION (IN) RAILROAD CERTIFICATION (IN)		11/13/2023
5/21/24	HI-0017	6	ROBESON		\$6,800,000	DDRL	F		NO PERMITS REQUIRED		ROW CERTIFICATION (IN) UTILITY CERTIFICATION (IN) RAILROAD CERTIFICATION (IN)		11/09/2023
5/21/24	R-2577A	9	GUILFORD, FORSYTH		\$69,600,000	DDRL	S		404/401 PERMITS (IN)		ROW CERTIFICATION (IN) UTILITY CERTIFICATION (IN) RAILROAD CERTIFICATION (IN)	UTILITY AGREEMENT (IN)	
5/21/24	R-5808	1	GATES		\$19,700,000	DDRL	F		404/401 PERMITS (IN)	CONSTRUCTION CONSULTATION (IN)	ROW CERTIFICATION (IN) UTILITY CERTIFICATION (IN) RAILROAD CERTIFICATION (IN)		

LET DATE	ID #	DIV	COUNTY	8 WEEK ADVERTISE	LATEST ESTIMATE	LETTING TYPE	FUND	COMBINED COMMENTS	PERMIT LIST	CONSULTATION LIST	CERTIFICATION LIST	AGREEMENTS	AUTHORIZED
5/21/24	U-6036	11	CALDWELL		\$11,400,000	DDRL	S		NO PERMITS REQUIRED		ROW CERTIFICATION (IN) UTILITY CERTIFICATION (IN) RAILROAD CERTIFICATION (IN)		
5/21/24	Y-4807B	7	GUILFORD		\$5,000,000	DDRL	F		NO PERMITS REQUIRED		ROW CERTIFICATION (IN) UTILITY CERTIFICATION (IN) RAILROAD CERTIFICATION (IN)		04/04/2023
11		Projects			\$190,410,475								

SCHEDULES SUBJECT TO CHANGE-PENDING FISCAL ANALYSIS & BOT APPROVAL

RL	Raleigh Letting	S	State Funded		
DDRL	Division Design Raleigh Let	F	Federally Funded	Bid Ad and Let Review Mtg. Date:	4/2/24
FDRL	Ferry Division Raleigh Let	HFB	State Bridge Program	Revised Date:	3/2/24
		SCR	Schedule Change Request		

DESIGN-BUILD PROJECTS

LET DATE	ID #	DIV	COUNTY	LATEST ESTIMATE	LETTING TYPE	FUND	COMBINED COMMENTS	PLANNING DOCUMENT	CONSULTATION LIST	AUTHORIZED
Projects										

SCHEDULES SUBJECT TO CHANGE-PENDING FISCAL ANALYSIS & BOT APPROVAL

DBL	Design Build Let	EDBL	Express Design Build	S	State Funded		
CMGC	Construction Manager/General Contractor Let	NCTADBL	North Carolina Turnpike Authority Let	F	Federally Funded	Bid Ad and Let Review Mtg. Date:	4/2/24
DBSPL	Design Build Special Project Let	PDBL	Progressive Design Build	HFB	State Bridge Program	Revised Date:	3/2/24
DDBL	Division Design Build	DCMGC	Division CMGC Let	SCR	Schedule Change Request		
DEDBL	Division Express Design Build						