## NORTH CAROLINA DEPARTMENT OF TRANSPORTATION **DIVISION OF HIGHWAYS**

### **TENTATIVE LETTING: TUESDAY, APRIL 16, 2013**

PLANS DUE: TUESDAY, JANUARY 08, 2013 REVIEW DATE: TUESDAY, FEBRUARY 26, 2013 PAGE 1 OF 4

| PROJECT                  | LENGTH       | TYPE | DESCRIPTION  |
|--------------------------|--------------|------|--|
| 17BP.6.H.1<br>CUMBERLAND | 0 Mi<br>0 Km |      | REHABILITATION - ON SR 1728<br>(BRIDGE 117), ON SR 1725<br>(BRIDGE 127), ON US 301 NBL<br>(BRIDGE 8) AND ON NC 59<br>(BRIDGE 22) OVER I-95 BUSINESS<br>(BRIDGE 129) ON I-95 BUSINESS<br>NBL AND (BRIDGE 130) ON I-95<br>BUSINESS SBL OVER US 301 |
|                          |              |      |  |

TIP ESTIMATE \$ 5,950,000 LATEST PRELIMINARY ESTIMATE: \$ 5,950,000

NO PERMITS REQUIRED - (FORMERLY B-5544B)

BRUTON, N/A, N/A, N/A, N/A, N/A, BOYD

17BP.9.H.2 0 Mi BRIDGE REHABILITATION REHABILITATION (REPAIRS) ON DAVIDSON, ROWAN 0 Km

BRIDGES 31, 43, 55, 82, AND 525 IN

DAVIDSON COUNTY AND 65 IN

**ROWAN COUNTY** 

TIP ESTIMATE \$ 2,400,000 LATEST PRELIMINARY ESTIMATE: \$ 2,400,000

NO PERMITS REQUIRED

ADVANCED FROM AUGUST 2013 - BALANCE PROJECT FUNDING

NELSON, N/A, N/A, N/A, N/A, N/A

8SP.10764.05 0 Mi **BRIDGE REHABILITATION** PRIMARY BRIDGE PRESERVATION

RANDOLPH 0 Km - PAINTING BY CONTRACT

RANDOLPH CO. BRIDGE 235 AND 236 ON US 220 NORTH BOUND LANE AND SOUTH BOUND LANE

OVER DEEP RIVER.

TIP ESTIMATE \$ 1,900,000 LATEST PRELIMINARY ESTIMATE: \$ 1,900,000

NO PERMITS REQUIRED

NELSON, N/A, N/A, N/A, N/A, N/A

MOVED FROM FEBRUARY 2013 - PLAN REVISIONS

8SP.10764.06 0 Mi BRIDGE PAINTING, BRIDGE RANDOLPH CO PRIMARY SPECIAL

RANDOLPH 0 Km REHABILITATION MAINT PROJ - BRIDGES 20, 26, 81,

114, 150, 240, 465, 466 AND 467

LATEST PRELIMINARY ESTIMATE: \$ 1 TIP ESTIMATE \$ 1

NO PERMITS REQUIRED ADDED - NEW PROJECT

NELSON, N/A, N/A, N/A, N/A, N/A

## NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS

### **TENTATIVE LETTING: TUESDAY, APRIL 16, 2013**

PLANS DUE: TUESDAY, JANUARY 08, 2013 REVIEW DATE: TUESDAY, FEBRUARY 26, 2013 PAGE 2 OF 4

| PROJECT   | LENGTH              | TYPE                                    | DESCRIPTION   |
|---|---------------------|---|---|
| B-4561<br>B-4772<br>33772.3.1<br>C203088<br>BRZ-1525(5) | 0.18 Mi<br>0.289 Km | GRADING, DRAINAGE, PAVING,<br>STRUCTURE | BRIDGE 147 OVER SWIFT CREEK<br>ON SR 1525; BRIDGE 326 OVER<br>MILL BRANCH CREEK ON SR 1525<br>(CORNWALLIS ROAD) |

TIP ESTIMATE \$ 1,900,000 LATEST PRELIMINARY ESTIMATE: \$ 1,900,000

(B-4561: 404/401 PERMITS (IN) MOA (PENDING) MORATORIUM 2/15-6/15) (B-4772: 404/401 PERMITS (IN)

NO MORATORIUM) UTIL AUTH (1 OF 6)

B.MOORE, BAILEY, CAIL/MORGAN, KLUCHAR, JAMES/CASHIN, KITE, MARTIN/JAMES

B-4715 0.072 Mi GRADING, DRAINAGE, PAVING, BRIDGE 655 OVER BROAD RIVER

38489.3.1 0.115 Km STRUCTURE ON SR 2797

C203089 BRZ-2797(1) BUNCOMBE

TIP ESTIMATE \$ 675,000 LATEST PRELIMINARY ESTIMATE: \$ 675,000

404 PERMIT (PENDING) 401 PERMNIT (IN) MORATORIUM (1/1 - 4/15) UTIL AUTH (0 OF 1) MOA (PENDING)

TVA (PENDING)

GOODNIGHT, NGUYEN, HENEGAR, KLUCHAR, HEMPHILL, WOOLARD, BROWN

B-4806 0.088 Mi GRADING, DRAINAGE, PAVING, BRIDGE 3 OVER TROUBLESOME 38576.3.1 0.141 Km STRUCTURE CREEK TRIBUTARY ON SR 2409 (BOYD ROAD)

BRZ-2409(1) ROCKINGHAM

TIP ESTIMATE \$ 650,000 LATEST PRELIMINARY ESTIMATE: \$ 650,000 404/401 PERMITS (IN) NO MORATORIUM UTIL AUTH (2 OF 2) MOA (IN) SPEER, BAILEY, ATKINSON, WILLIAMS, PRICE, WARD, CUMMINGS

B-4946 0.288 Mi GRADING, DRAINAGE, PAVING, BRIDGE 251 OVER US 401 ON

39978.3.1 0.463 Km STRUCTURE, SIGNALS US 70 AND NC 50

C203091

BRSTP-0070(103)

WAKE

TIP ESTIMATE \$ 2,800,000 LATEST PRELIMINARY ESTIMATE: \$ 2,800,000

NO PERMITS REQUIRED NO MORATORIUM UTIL AUTH (3 OF 3) MUNICIPAL AGREEMENT (PENDING)

J.MOORE, BAILEY, HENEGAR, KLUCHAR, JAMES, SCHOENBAUER, MCLAMB

B-5010 0.093 Mi GRADING, DRAINAGE, PAVING, BRIDGE 27 OVER ROCKY CREEK

41536.3.1 0.149 Km CULVERT ON US 64

C203092

BRSTP-0064(99) TRANSYLVANIA

TIP ESTIMATE \$ 1,300,000 LATEST PRELIMINARY ESTIMATE: \$ 1,300,000

404/401 PERMITS (PENDING) MORATORIUM (10/15 - 4/15) TVA (IN) UTIL AUTH (0 OF 2)

GOODNIGHT, NGUYEN, HENEGAR, KLUCHAR, HEMPHILL, GILSTRAP, BROWN

# NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS

### **TENTATIVE LETTING: TUESDAY, APRIL 16, 2013**

PLANS DUE: TUESDAY, JANUARY 08, 2013 REVIEW DATE: TUESDAY, FEBRUARY 26, 2013 PAGE 3 OF 4

| PROJECT  | LENGTH               | TYPE   | DESCRIPTION  |  |
|--|----------------------|--|--|--|
| P-5208B<br>50000.3.STR02T4D<br>C203145<br>CABARRUS   | 0.55 Mi<br>0.885 Km  | GRADING, DRAINAGE, PAVING,<br>STRUCTURE, SIGNALS                     | PHARR MILL ROAD (SR<br>1158)/BLACKWELDER ROAD<br>(SR 1307) GRADE SEPARATION<br>OVER NS/NCRR RAILROAD IN<br>HARRISBURG                    |  |
| TIP ESTIMATE \$ 6,600,000 LATEST PRELIMINARY ESTIMATE: \$ 6,600,000 404/401 PERMITS (REQUIRED) UTIL AUTH (0 OF 4) AGREEMENTS (REQUIRED) BY RAIL DIVISION WORLEY, RAYNOR, CLAWSON, WHITE, WHITE, GILSTRAP, PARKER |                      |  |  |  |
| P-5208D<br>50000.3.STR04T4E<br>C203146<br>CABARRUS   | 0.469 Mi<br>0.755 Km | GRADING, DRAINAGE, PAVING,<br>STRUCTURE, SIGNALS, CURB AND<br>GUTTER | ROBERTA ROAD (SR 1304)<br>EXTENSION GRADE SEPARATION<br>OVER NS/NCRR RAILROAD FROM<br>STALLINGS ROAD (SR 1161) TO<br>NC 49 IN HARRISBURG |  |
| TIP ESTIMATE \$ 6,600,000 LATEST PRELIMINARY ESTIMATE: \$ 6,600,000 404/401 PERMITS (REQUIRED) UTIL AUTH (0 OF 5) AGREEMENTS (REQUIRED) BY RAIL DIVISION WORLEY, RAYNOR, CLAWSON, WHITE, WHITE, GILSTRAP, PARKER |                      |  |  |  |
| P-5208E  | 1.244 Mi             | GRADING, DRAINAGE, PAVING,   | CALDWELL PARK DRIVE  |  |

| P-5208E       | 1.244 Mi | GRADING, DRAINAGE, PAVING, | CALDWELL PARK DRIVE          |
|---------------|----------|----------------------------|------------------------------|
| 50000.3.STR05 | 2.002 Km | STRUCTURE, CURB AND GUTTER | EXTENSION ON NEW LOCATION    |
| C203209       |          |                            | FROM COCHRANE FARM TO        |
| CABARRUS      |          |                            | EXISTING CALDWELL PARK DRIVE |
|               |          |                            | IN HARRISBURG                |

TIP ESTIMATE \$ 3,750,000 LATEST PRELIMINARY ESTIMATE: \$ 3,750,000 404/401 PERMITS (REQUIRED) FEMA (PENDING) AGREEMENTS (REQUIRED) BY RAIL DIVISION WORLEY, RAYNOR, CLAWSON, WHITE, WHITE, GILSTRAP, PARKER

| P-5208F       | 0.402 Mi | GRADING, DRAINAGE, PAVING, | CLADWELL ROAD (SR 1173) |
|---------------|----------|----------------------------|-------------------------|
| 50000.3.STR06 | 0.647 Km | STRUCTURE, CURB AND GUTTER | GRADE SEPARATION OVER   |
| C203147       |          |                            | NS/NCRR RAILROAD IN     |
| CABARRUS      |          |                            | HARRISBURG              |
|               |          |                            |                         |

TIP ESTIMATE \$ 5,300,000 LATEST PRELIMINARY ESTIMATE: \$ 5,300,000 404/401 PERMITS (REQUIRED) AGREEMENTS (REQUIRED) BY RAIL DIVISION WORLEY, RAYNOR, CLAWSON, WHITE, WHITE, GILSTRAP, PARKER

| 0.239 Mi | GRADING, DRAINAGE,          | GRIER ROAD EXTENSION GRADE           |
|----------|-----------------------------|--------------------------------------|
| 0.384 Km | STRUCTURE, SIGNALS, PAVING, | SEPARATION OVER NS/NCRR              |
|          | CURB AND GUTTER             | RAILROAD FROM SOUTH OF ORR           |
|          |                             | ROAD TO OLD CONCORD ROAD IN          |
|          |                             | CHARLOTTE                            |
|          |                             | 0.384 Km STRUCTURE, SIGNALS, PAVING, |

TIP ESTIMATE \$ 6,000,000 LATEST PRELIMINARY ESTIMATE: \$ 6,000,000 404/401 PERMITS (REQUIRED) AGREEMENTS (REQUIRED) BY RAIL DIVISION WORLEY, RAYNOR, CLAWSON, WHITE, WHITE, GILSTRAP, PARKER

## NORTH CAROLINA DEPARTMENT OF TRANSPORTATION **DIVISION OF HIGHWAYS**

### **TENTATIVE LETTING: TUESDAY, APRIL 16, 2013**

PLANS DUE: TUESDAY, JANUARY 08, 2013 REVIEW DATE: TUESDAY, FEBRUARY 26, 2013 PAGE 4 OF 4

| PROJECT   | LENGTH   | TYPE  | DESCRIPTION   |
|---|--|---|---|
| R-2241A<br>34406.3.2<br>C202960<br>HPP-0501(25)<br>PERSON   | 4.439 Mi<br>*7.142 Km                            | GRADING, DRAINAGE, PAVING,<br>CURB AND GUTTER, WIDENING,<br>SIGNALS, CULVERTS   | US 501 FROM NC 49 IN ROXBORO<br>TO SR 1602  |
| TIP ESTIMATE \$ 22,7<br>404/401 PERMIT MOD<br>UTIL AUTH (4 OF 7)  | DIFICATION (IN)<br>MUNICIPAL AGI<br>CLAWSON, WAL | TEST PRELIMINARY ESTIMATE: \$ 22,7<br>NO MORATORIUM UTILITY AGREEN<br>REEMENT (PENDING)<br>LS, BEAUREGARD, WOOLARD, REED<br>IIC SPECS | MENT (PENDING)  |
| R-2246B<br>34408.3.5<br>C203093<br>STP-1304(13)<br>CABARRUS   | 3.237 Mi<br>5.211 Km                             | GRADING, DRAINAGE, PAVING,<br>SIGNALS, STRUCTURES,<br>CULVERT   | GEORGE LILES PARKWAY - FROM<br>SR 1304 (ROBERTA ROAD)<br>TO SR 1431 (WEDDINGTON ROAD)               |
| TIP ESTIMATE \$ 44,500,000 LATEST PRELIMINARY ESTIMATE: \$ 47,000,000 404/401 PERMITS (PENDING) MOA (PENDING) UTILITY AGREEMENT (REQUIRED) UTIL AUTH (8 OF 9) NO MORATORIUM MUNICIPAL AGREEMENT (PENDING) BREW, HUNT, CAIL, CONFORTI, BARRETT, WOOLARD, SEALY   |  |   |   |
| U-4412<br>35022.3.1<br>C203036<br>STP-1184(4)   | 1.42 Mi<br>2.286 Km                              | GRADING, DRAINAGE, PAVING,<br>SIGNALS, STRUCTURE, CULVERT   | WAYNESVILLE - SR 1184 (HOWELL<br>MILL ROAD) FROM US 276 TO US<br>23 BUSINESS                        |
| HAYWOOD TIP ESTIMATE \$ 11,500,000 LATEST PRELIMINARY ESTIMATE: \$ 11,500,000 404/401 PERMITS (IN) T-MORATORIUM (10/15-4/15) TVA (IN) MOA (IN) RAILROAD AGREEMENT (IN) MUNICIPAL AGREEMENT (IN) UTILITY AGREEMENT (IN) UTIL AUTH (4 OF 7) LOVERING, NGUYEN, HENEGAR, OBERHAUSEN, HARROD, GILSTRAP, BROWN MOVED FROM JANUARY 2013 - NEPA PENDING |  |   |   |
| W-5315<br>46138.3.1<br>C203194<br>STPNHS-0074(117)  | 4.8 Mi<br>7.723 Km                               | CONCRETE BARRIER, PAVING,<br>CURB AND GUTTER  | US 74 FROM EXIT 98 IN HAYWOOD<br>COUNTY TO 0.1 MILES WEST OF<br>THE JACKSON-HAYWOOD<br>COUNTY LINE. |

TIP ESTIMATE \$ 3,000,000 LATEST PRELIMINARY ESTIMATE: \$ 2,950,000 404/401 PERMITS (REQUIRED) BY DIVISION

SETZER, N/A, N/A, N/A, N/A, WOOLARD

**HAYWOOD** 

MOVED FROM FEBRUARY 2013 - DESIGN ISSUES