

February 2021 BID ADVERTISEMENT REPORT

LET DATE	ID #	DIVISION	COUNTY	8 WEEK ADVERTISE	LATEST ESTIMATE	LETTING TYPE	FUND	COMBINED COMMENTS	PERMITS NOTES	AGREEMENTS	AUTHORIZED
2/16/2021	B-4484	2	CRAVEN		\$14,500,000	DDRL	S		404/CAMA/401 PERMITS (IN) SPECIAL PERMIT (IN) CONSTRUCTIONCONSULTATION (REQUIRED)	FEMA-NFIP (IN)	
2/16/2021	B-5326	5	WAKE		\$4,900,000	RL	S		404/401 PERMITS (IN) CONSTRUCTION CONSULTATION (REQUIRED)	MUNICIPAL AGREEMENT (IN) UTILITY AGREEMENT (IN) FEMA-NFIP (IN)	
2/16/2021	B-5534	3	DUPLIN		\$2,950,000	RL	S		404/401 PERMITS RENEWAL (IN) CONSTRUCTION CONSULTATION (REQUIRED)	FEMA-NFIP (IN)	
2/16/2021	B-5639	3	DUPLIN		\$3,550,000	RL	S		404/401 REVISED PERMITS (IN) CONSTRUCTION CONSULTATION (REQUIRED)	FEMA-NFIP (IN)	
2/16/2021	B-5662	4	HALIFAX		\$3,450,000	RL	S		404/401 REVISED PERMITS (IN) CONSTRUCTION CONSULTATION (REQUIRED)	FEMA-NFIP (IN)	
2/16/2021	B-5671	4	EDGECOMBE		\$2,250,000	RL	S		404/401 PERMITS (IN) CONSTRUCTION CONSULTATION (REQUIRED)	FEMA-NFIP (IN)	
2/16/2021	B-5825	11	FORSYTH, YADKIN		\$14,400,000	RL	S		404/401 PERMITS (IN)	FEMA-NFIP (IN)	
2/16/2021	BR-0009	13	BUNCOMBE		\$1,250,000	RL	S		404/401 PERMITS (IN)	FEMA-NFIP (IN)	NON-STIP
2/16/2021	BR-0047	9	STOKES		\$6,600,000	RL	S		NO PERMITS REQUIRED		
2/16/2021	R-5020B	6	COLUMBUS		\$23,800,000	DDRL	S		404/401 PERMITS (IN)		
2/16/2021	R-5740	1	PERQUIMANS		\$7,600,000	DDRL	S		404/401 PERMIT MODIFICATION (IN)	UTILITY AGREEMENT (IN) FEMA-NFIP (IN)	ON MARCH 2020 BOT AGENDA - AUTHORIZED 3/5/2020
2/16/2021	15BPR.40	13	BUNCOMBE		\$6,200,000	RL	S		NO PERMITS REQUIRED		NON STIP
2/16/2021	15BPR.45	3	PENDER		\$1,100,000	RL	S		NO PERMITS REQUIRED		NON-STIP
3/16/2021	W-5600	4	JOHNSTON	Yes	\$77,000,000	DDRL	F		404/401 PERMITS (IN)	2-FEMA'S-NFIP (IN)	
3/16/2021	15BPR.20	14	HENDERSON	YES	\$17,500,000	RL	S		NO PERMITS REQUIRED		NON-STIP
15 Projects \$187,050,000											

SCHEDULES SUBJECT TO CHANGE - PENDING FISCAL ANALYSIS & BOT APPROVAL

RL

DDRL

DBL

DXDBL

Raleigh Letting

Division Design Raleigh Letting

Division-Build Let

Division Express Design Build Let

S

F

HFB

SCR

State Funded

Federally Funded

State Bridge Program

Schedule Change Request