Certified Bid Tab

Toby Creek Phase 11B - NCDOT TIP: C-5225B

Line Item Sec Description Quantity | Units Engineer's Engineer's Total | Eagle Wood Inc.'s| Eagle Wood Inc.'s

# # # Unit Cost Amount Unit Cost Total Amount

1 [0000100000-N | 800 |MOBILIZATION 1 LS 93,598.49 | $ 93,598.49 117,323.92 | $ 117,323.92

2 10000400000-N | 801 |[CONSTRUCTION SURVEYING 1 LS 8,000.00 | $ 8,000.00 6,469.05 | $ 6,469.05

3 10000900000-N | SP [AS-CONSTRUCTED SURVEY 1 LS 2,500.00 | $ 2,500.00 985.76 | $ 985.76
(RELOCATE NEIGHBORHOOD SIGN AND

4 [0000900000-N | SP |REPLACE SHRUBS) 1 LS 5,000.00 | $ 5,000.00 1,170.59 | § 1,170.59
GENERIC MISCELLANEOUS ITEM (LF)

5 10000930000-E SP ((42" GALVANIZED SAFETY RAIL) 155 LF 100.00 | $ 15,500.00 10720 | $ 16,616.00
GENERIC MISCELLANEOUS ITEM (SY)

6 10000960000-E SP |(GRASS PAVING) 88 SY 115.00 | $ 10,120.00 1232 | $ 1,084.16

7 [0043000000-N | 226 |GRADING 1 LS 50,000.00 | $ 50,000.00 144,697.54 | $ 144,697.54
FOUNDATION CONDITIONING MATERIAL,

8 10318000000-E | 300 [MINOR STRUCTURES 3 TON 40.00 | $ 120.00 7393 $ 221.79

9 10320000000-E | 300 [FOUNDATION CONDITIONING GEOTEXTILE 10 SY 500 $ 50.00 6.16 | $ 61.60

10 [0366000000-E | 310 [15" RC PIPE CULVERTS, CLASS III 40 LF 43.00 | $ 1,720.00 7475 $ 2,990.00

11 [0378000000-E | 310 |24" RC PIPE CULVERTS, CLASS 111 125 LF 65.00 | $ 8,125.00 197.70 | $ 24,712.50

12 [0995000000-E | 340 |PIPE REMOVAL 13 LF 24.00 | $ 312.00 1232 | $ 160.16
ASPHALT CONC BASE COURSE, TYPE

13 |1489000000-E | 610 (B25.0B 80 TON 53.00 [ $ 4,240.00 6777 $ 5,421.60
ASPHALT CONC SURFACE COURSE, TYPE

14 |1519000000-E | 610 [S9.5B 30 TON 108.00 | $ 3,240.00 7147 $ 2,144.10

15 |1575000000-E | 620 |ASPHALT BINDER FOR PLANT MIX 10 TON 500.00 | $ 5,000.00 720.84 | $ 7,208.40

16 [2220000000-E | 838 |REINFORCED ENDWALLS 3.30 CY 1,180.00 | $ 3,894.00 2,341.18 | $ 7,725.89

17 12275000000-E SP |FLOWABLE FILL 3.00 CY 365.00 | $ 1,095.00 369.66 | $ 1,108.98

18 [2264000000-E | 840 |PIPE PLUGS 0.24 CY 3,200.00 | $ 768.00 1,047.37 | $ 251.37
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19 [2286000000-N | 840 [MASONRY DRAINAGE STRUCTURES 3 EA 2,292.00 6,876.00 4,409.22 13,227.66

20 |2308000000-E | 840 [MASONRY DRAINAGE STRUCTURES 9.80 LF 423.00 4,145.40 554.49 5,434.00
FRAME WITH GRATE & HOOD, STD 840.03,

21 [2374000000-N | 840 |TYPEF 1 EA 750.00 750.00 585.35 585.35
FRAME WITH GRATE & HOOD, STD 840.03,

22 [2374000000-N | 840 |TYPE G 1 EA 750.00 750.00 585.35 585.35

23 12396000000-N | 840 |[FRAME WITH COVER, STD 840.54 3 EA 665.00 1,995.00 328.85 986.55
GENERIC DRAINAGE ITEM (SPECIAL

24 [2474000000-N | SP |CATCH BASIN) 1 LS 5,000.00 5,000.00 12,322.00 12,322.00

25 [2538000000-E | 846 |6"x18" CONCRETE CURB 170 LF 22.00 3,740.00 27.11 4,608.70

26 |2549000000-E | 846 [2'-6" CONCRETE CURB & GUTTER 265 LF 27.00 7,155.00 33.27 8,816.55

27 [2591000000-E | 848 |4" CONCRETE SIDEWALK 620 SY 46.00 28,520.00 65.31 40,492.20

28 [2605000000-N | 848 |CONCRETE CURB RAMP 2 EA 1,280.00 2,560.00 2,464.40 4,928.80

29 [2612000000-E | 848 |6" CONCRETE DRIVEWAY 24 SY 60.00 1,440.00 92.42 2,218.08
ADJUSTMENT OF METER BOXES ORVALVE

30 |2845000000-N | 858 [BOXES 5 EA 350.00 1,750.00 308.05 1,540.25
GENERIC GUARDRAIL ITEM (STEEL-

31 [3420000000-E SP [BACKED TIMBER GUARDRAIL) 227 LF 120.00 27,240.00 130.61 29,648.47
BACKED TIMBER GUARDRAIL ANCHOR

32 |3435000000-N | SP [UNIT, TYPE SBT-FAT) 2 EA 3,400.00 6,800.00 5,483.29 10,966.58

33 |3628000000-E | 876 |RIP RAP, CLASSI 12 TON 62.00 744.00 73.93 887.16

34 |3649000000-E | 876 |RIP RAP, CLASS B 22 TON 48.00 1,056.00 73.93 1,626.46

35 13656000000-E | 876 |GEOTEXTILE FOR DRAINAGE 39 SY 3.85 150.15 4.93 192.27

36 |4025000000-E | 901 |CONTRACTOR FURNISHED, TYPE "E" SIGN 2 SF 110.00 220.00 49.29 08.58
GENERIC SIGNING ITEM (SIGN SUPPORT,

37 14360000000-N | SP [ALUMINUM 2.5" POST) 2 EA 105.00 210.00 215.64 431.28
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38 [4102000000-N | 904 |SIGN ERECTION, TYPE E 2 EA 113.00 226.00 215.64 431.28
SIGN ERECTION, RELOCATE, TYPE *##+

39 [4116100000-N | 904 [(GROUND MOUNTED) 2 EA 150.00 300.00 215.64 431.28
GENERIC TRAFFIC CONTROL ITEM (LS)

40 |4589000000-N | SP [(TRAFFIC CONTROL) 1 LS 35,000.00 35,000.00 18,998.75 18,998.75
THERMOPLASTIC PAVEMENT MARKING

41 [4697000000-E |1205|LINES (8", 120 MILS) 145 | LF 6.25 906.25 12.32 1,786.40

42 16000000000-E | 1605|TEMPORARY SILT FENCE 275 | LF 2.76 759.00 2.28 627.00

43 [6012000000-E | 1610|SEDIMENT CONTROL STONE 20 | TON 40.00 800.00 73.93 1,478.60

44 [6015000000-E | 1615|TEMPORARY MULCHING 1.00 | ACR 2,190.00 2,190.00 2,710.84 2,710.84

45 [6018000000-E | 1620|SEED FOR TEMPORARY SEEDING 200 | LB 4.83 966.00 8.63 1,726.00

46 |6021000000-E |1620|FERTILIZER FOR TEMPORARY SEEDING 0.50 | TON 895.00 447.50 2,464.40 1,232.20

47 6042000000-E | 1632[1/4" HARDWARE CLOTH 75 LF 4.81 360.75 3.70 277.50

48 [6084000000-E | 1660|SEEDING & MULCHING 1.00 | ACR 3,632.00 3,632.00 4,312.70 4,312.70

49 [6108000000-E | 1665|FERTILIZER TOP DRESSING 025 |TON 978.00 244.50 3,696.60 924.15
GENERIC EROSION CONTROL ITEM (LF)

50 |6147000000-E | SP |(TREE PROTECTION FENCE) 668 | LF 3.06 2,044.08 1.91 1,275.88
GENERIC EROSION CONTROL ITEM (LF)

51 |6147000000-E | SP |(COMBINATION FENCE) 1241 | LF 3.25 4,033.25 3.14 3,896.74

STRUCTURES

52 [8112730000-N | 450 [PDA TESTING 1 EA 3,790.00 3,790.00 3,696.60 3,696.60

53 [8802031000-E | SP |PRECAST GRAVITY RETAINING WALLS 800 | SF 86.00 68,800.00 135.42 108,336.00
GENERIC STRUCTURE ITEM (LF)

54 |8867000000-E | SP [(BOARDWALK 10 FOOT SPANS) 680 | LF 600.00 408,000.00 454.68 309,182.40
GENERIC STRUCTURE ITEM (LF)

55 [8867000000-E | SP |(BOARDWALK TIMBER PILE) 3300 | LF 22.00 72,600.00 16.63 54,879.00
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GENERIC STRUCTURE ITEM (REINFORCED

56 18893000000-E | SP [CONCRETE DECKING) 734 SY | $ 150.00 | $  110,100.00 139.25 102,209.50
GENERIC STRUCTURE ITEM (BOARDWALK
57 [8897000000-N | SP [APPROACH RAILS) 2 EA | $ 4,000.00 | $ 8,000.00 4,004.65 8,009.30
ENGINEER'S OPINION OF PROBABLE COST $ 1,037,583.37 1,106,371.82
CONTINGENCY (10%) $  103,758.34 110,637.18
TOTAL WITH CONTINGENCY $ 1,141,341.70 1,217,009.00
DIFFERENCE (Base Bid) 68,788.46
% +/- 6.63%
DBE Requirement - 3% (Base Bid) 33,191.15
DBE Provided 37,670.70
3.40%

DocuSigned by:

ywm Porales
39FDB5D37A3B4AF...
Certified By: Juan M. Morales, PE
Date: 11/9/2018

Page 4 of 4




		2018-11-09T09:32:56-0800
	Digitally verifiable PDF exported from www.docusign.com




