City of Conover

Planning Department

4/8/2017

Ms. Jackie McSwain
NCDOT Division 12
PO Box 47
Shelby, NC 28151

Subject: **Request for concurrence to award construction contract**
1st Avenue Area Bicycle and Pedestrian Improvements
City of Conover, Catawba County
Project TIP # EB-5803, WBS Element: CON 46459.3.1

Dear Jackie McSwain:

The City of Conover advertised for bids on 3/7/2017 and opened bids on 4/4/2017 per the guidance in the NCDOT Construction Authorization Letter dated 4/18/2017. Please find enclosed the following items:

- A copy of the advertised proposal, plus any addendums issued during the advertisement period (Advertised proposal uploaded to system due to size, addendum attached)
- Itemized Bid tabulation sheets (comparing eng. est. to responsive bids and over/under percentages) (Attached)
- Signed Copy of City/Town/County resolution to accept low bid (Attached)
- Copy of the Low Bidder's itemized estimate from Bid Proposal (Attached)
- Copy of Non-collusion affidavit from Bid Proposal (signed and sealed) (Attached)
- Copy of DBE Subcontractors Listing from Bid Proposal (Attached)
- Good Faith Effort Documentation (not applicable)
- Letters of Intent to Subcontract (Attached)

The final engineer's estimate is $569,586. The low bid was submitted by Midstate Contractors Inc. in the total amount of $385,232.75. This bid was 32% LOWER than our final engineer's estimate.

A Disadvantaged Business Enterprises goal was established at 6% for this project and was ACHIEVED by the low bidder.

We have conducted an item-by-item review of the bids and have concluded that Midstate Contractors Inc. has properly prepared its bid with no irregularities and no questionable prices.

[Post Office Box 549 | Conover, North Carolina | 28613 | voice/tdd (828) 464-1191 | fax (828) 465-5177]

The contract date of availability shall be UPON NOTICE TO PROCEED and the completion date shall be 300 calendar days after written notice to proceed. Liquidated damages shall be assessed at $400.00 per calendar day.

By signing this letter the City of Conover certifies that all applicable federal and state guidelines and policies were followed in the bid process.

The responsible staff person in charge of this project during the construction phase will be Lance Hight. Their contact information is:
828-464-1191
lance.hight@conovernc.gov

We request that the NCDOT review the bid package, accept the low bid, and concur in award of this construction contract to the lowest responsible bidder— Midstate Contractors Inc.

Sincerely,

Lance Hight, AICP
Planning Director

encl. Above referenced documents

CLAYTON
ENGINEERING & DESIGN

March 29, 2017

To: Plan Holders

From: City of Conover

Re: Addendum 1
Revision of Contract Time
Revision of Scope in Railroad ROW
Inclusion of Necessary Railroad Insurance

Project ID: EB-5803
County: Catawba
Bid Date: April 4, 2017

The above project and bid proposal has experienced the following revisions.

1.) Following discussions with NCDOT and Norfolk Southern, a Right of Entry agreement will be required for the Contractor with Norfolk Southern. The Contractor must submit the application, with the City of Conover as the project sponsor. Due to the anticipated required insurance or Right of Entry fee and the cost of flagmen etc. an allowance of $10,000.00 will be included in the agreement with the selected Contractor.

2.) Duration of work within the Railroad ROW is not to exceed 30 days.

3.) See bulletin drawing #1 (attached). Approximately 30 SY of concrete median and 100 LF of 9" curb to be removed from project scope and replaced with striping. The following line items on the bid form have been changed.
   a. Line item 8 – 9"x18" Concrete Curb quantity to 1,417 LF
   b. Line item 9 – Concrete Median quantity to 25 SY
   c. Line item 18 – Double Yellow Line quantity to 6,676 LF

4.) Contract time is extended to 300 days

5.) The stamped asphalt portion of the project is to be a patterned or textured epoxy overlay system as stated in the Special Provisions.

Please insert this letter into the addendum section of the proposal and sign for verification. Thank you for your attention to this matter.

304 15th Street SE/PO Box 2351 Hickory, NC 28603 [828] 455-3456
www.clayton-engineering.net

LINE ITEM	SECTION	DESCRIPTION	UNIT	QTY.	UNIT PRICE	TOTAL AMOUNT
1	800	MOLBILIZATION	LS	1		
2	801	CONSTRUCTION SURVEYING	LS	1		
3	250	REMOVAL OF EXISTING PAVEMENT (Planter Areas)	SY	703		
4	535	CONDITIONING EXISTING BASE COURSE	SY	1000		
5	607	MILLING ASPHALT PAVEMENT (2.0-inch depth)	SY	10000		
6	610	ASPHALT CONCRETE PLANT MIX s9.5b	Ton	1100		
7	620	ASPHALT BINDER FOR PLANT MIX	Ton	70		
8	846	9" X 18" CONCRETE CURB	LF	1417		
9	852	CONCRETE MEDIAN	SY	25		
10	858	ADJUSTMENT OF MANHOLES	EA	11		
11	858	ADJUSTMENT OF VALVE BOXES	EA	10		
12	1205	THERMOPLASTIC SYMBOL (Arrows, etc.)	EA	42		
13	1205	THERMOPLASTIC SYMBOL (Bike)	EA	72		
14	1205	THERMOPLASTIC 24" WHITE BAND (120 mil)	LF	36		
15	1205	THERMOPLASTIC 16" FOR X's (120 mil)	LF	90		
16	1205	THERMOPLASTIC R's (120 mil)	EA	4		
17	1205	THERMOPLASTIC EDGE LINES (4" 90 mil)	LF	6221		
18	1205	THERMOPLASTIC DOUBLE YELLOW (4" 120 mil)	LF	6676		
19	1205	THERMOPLASTIC PARKING STRIPES (4" 90 mil)	LF	1320		
20	1205	THERMOPLASTIC SKIP LINES (4" 120mil)	LF	459		
21	1205	THERMOPLASTIC STOP BARS (24" 120 mil)	LF	185		
22	1205	THERMOPLASTIC CROSS WALK STRIPES (24" 120 mil)	LF	695		
23	1670	LANDSCAPING				
		a.) Plant Bed & Soil Prep	SF	4000		
		b.) Lacebark Elm 2.5" Cal	EA	15		
		c.) Natchez Crape Myrtle 8'-10'	EA	7		
		d.) Vintage Jade Distylium 3 gal	EA	21		
		e.) Sunshine Ligustrum 3 gal	EA	27		
		f.) Purple Pixie Loropetalum	EA	33		
		g.) Emerald Gaiety Wintercreeper	EA	36		
		h.) Coral Drift Rose	EA	58		
		i.) Big Blue Liriope	EA	436		
		j.) Harwood Mulch	SF	4000		
		k.) Root Barrier	EA	22		
24	SP	SURFACE FILTERS	EA	4		
25	SP	WORK ZONE ADVANCE/GENERAL WORK ZONE SIGNAGE	SF	250		
26	SP	TEMPORARY TRAFFIC CONTROL	LS	1		
27	SP	PATTERNED/TEXTURED PAVEMENT	SF	4571		
TOTAL AMOUNT BID:						

RAILROAD ROW
CONCRETE WALK AREA
End Standard 30" Curb & Gutter
2.5' Valley Gutter
Conc. Walk
SW-1059.69
SW-1059.81
1059.49'
1059.48'
SW-1058.
STREET
Covered Shelter
Swale Flow under Walk
Inlet Flow face curb - 1060.03
TC @ Curb Inlet - 1060.78
SIGN BASE
Stopbar
overhead railroad signal
DRAINAGE SWALE
Outlet Flow of swale - 1060.02
NORFOLK SOUTHERN RAILWAY COMPANY
200' Railroad R/W
Stopbar
Railroad Signal BASE
TC-1060.76'
SW 1058.90
SW-1058.85
TC-1059.25'
Ex. Hydrant
MILLING AND TOP COAT IS TO STOP AT RAILROAD APRON. APPROX. 12-15 FEET EACH SIDE OF RAIL. THIS BOUNDARY IS DELINEATED BY TWO DIFFERENT ASPHALT SHADES.
Richard K. Davis Jr.
d.b. 1506 pg 981
pin # 3741-05-08-7424
NORTH CAROLINA PROFESSIONAL

CLAYTON
ENGINEERING & DESIGN

April 6, 2017

Lance Hight
Planning Director
City of Conover
PO Box 549
Conover, NC 28613

Re: Conover Streetscape – Bid Opening
Project (CED# 16010)
EB-5803

Dear Mr. Hight:

After thorough review of the bid submitted by Midstate Contractors, Inc. and the executed bid form, Clayton Engineering & Design, PLLC recommends accepting the low bid submitted by Midstate Contractors, Inc.

Please see attached for a bid tabulation worksheet of all responsive bidders for this project.

If you have any questions or need additional information, please feel free to contact me at (828) 455-3456 or email wclayton@clayton-engineering.net.

Sincerely,

Clayton Engineering & Design, PLLC

William S. Clayton

William S. Clayton, PE
President

BID TABULATION SHEET

CLAYTON ENGINEERING & DESIGN, PLLC
PO BOX 2351
HICKORY, NC 28603
828-455-3456

PROJECT: CONOVER STREETSCAPE
Project No. 16010
DATE: April 6, 2017

Bid Open: **APRIL 4 @ 2:00pm**

REVIEWED: WSC DATE: 04/06/17

SHEET 1 OF 1

				BIDDERS					
				MIDSTATE CONTRACTORS PO BOX 1238 Hickory, NC 28603		JT RUSSELL & SONS 201 HERMAN SIPE ROAD CONOVER, NC 28613		Engineer's Estimate	
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Mobilization	1	LS	$ 10,500.00	$ 10,500.00	$ 28,750.00	$ 28,750.00	$ 59,000.00	$ 59,000.00
2	CONSTRUCTION SURVEYING	1	LS	$ 4,500.00	$ 4,500.00	$ 6,000.00	$ 6,000.00	$ 9,500.00	$ 9,500.00
3	REMOVAL OF EXISTING PAVEMENT	703	SY	$ 30.00	$ 21,090.00	$ 45.00	$ 31,635.00	$ 15.00	$ 10,545.00
4	CONDITIONING EXISTING BASAE COURSE	1000	SY	$ 20.00	$ 20,000.00	$ 10.00	$ 10,000.00	$ 9.50	$ 9,500.00
5	MILLING ASPHALT PAVEMENT (2")	10000	SY	$ 1.70	$ 17,000.00	$ 5.00	$ 50,000.00	$ 9.50	$ 95,000.00
6	ASPHALT CONCRETE PLANT MIX S9.5B	1100	TON	$ 48.50	$ 53,350.00	$ 60.00	$ 66,000.00	$ 75.00	$ 82,500.00
7	ASPHALT BINDER FOR PLANT MIX	70	TON	$ 410.00	$ 28,700.00	$ 500.00	$ 35,000.00	$ 400.00	$ 28,000.00
8	9X18 CONCRETE CURB	1,417	LF	$ 21.00	$ 29,757.00	$ 22.57	$ 31,981.69	$ 14.00	$ 19,838.00
9	CONCRETE MEDIAN	25	SY	$ 125.00	$ 3,125.00	$ 315.00	$ 7,875.00	$ 120.00	$ 3,000.00
10	ADJUSTMENT OF MANHOLES	11	EA	$ 575.00	$ 6,325.00	$ 2,600.00	$ 28,600.00	$ 1,500.00	$ 16,500.00
11	ADJUSTMENT OF VALVE BOXES	10	EA	$ 575.00	$ 5,750.00	$ 1,150.00	$ 11,500.00	$ 650.00	$ 6,500.00
12	THERMO SYMBOL (ARROWS, ETC.)	42	EA	$ 170.00	$ 7,140.00	$ 150.00	$ 6,300.00	$ 90.00	$ 3,780.00
13	THERMO SYMBOL (BIKE)	72	EA	$ 350.00	$ 25,200.00	$ 335.00	$ 24,120.00	$ 175.00	$ 12,600.00
14	THERMO 24" WHITE BAND 120 MIL	36	LF	$ 12.50	$ 450.00	$ 15.00	$ 540.00	$ 10.00	$ 360.00
15	THERMO 16" FOR X'S 120 MIL	90	LF	$ 11.00	$ 990.00	$ 7.25	$ 652.50	$ 10.00	$ 900.00
16	THERMO R'S 120 MIL	4	EA	$ 85.00	$ 340.00	$ 250.00	$ 1,000.00	$ 125.00	$ 500.00
17	THERMO EDGE LINES 4" 90 MIL	6,221	LF	$ 0.75	$ 4,665.75	$ 0.95	$ 5,909.95	$ 4.00	$ 24,884.00
18	THERMO DOUBLE YELLOW 4" 120 MIL	6,676	LF	$ 0.80	$ 5,340.80	$ 1.07	$ 7,143.32	$ 4.00	$ 26,704.00
19	THERMO PARKING STRIPES 4" 90 MIL	1,320	LF	$ 1.55	$ 2,046.00	$ 0.95	$ 1,254.00	$ 4.00	$ 5,280.00
20	THERMO SKIP LINES 4" 120 MIL	459	LF	$ 0.80	$ 367.20	$ 1.19	$ 546.21	$ 4.00	$ 1,836.00
21	THERMO STOP BARS 24" 120 MIL	185	LF	$ 12.00	$ 2,220.00	$ 10.69	$ 1,977.65	$ 4.00	$ 740.00
22	THERMO CROSSWALK STRIPES 24" 120 MIL	695	LF	$ 14.50	$ 10,077.50	$ 10.69	$ 7,429.55	$ 4.00	$ 2,780.00
23	PLANT BED & SOIL PREP	4,000	SF	$ 1.00	$ 4,000.00	$ 0.50	$ 2,000.00	$ 2.00	$ 8,000.00
24	LACEBARK ELM 2.5" CAL	15	EA	$ 650.00	$ 9,750.00	$ 750.00	$ 11,250.00	$ 660.00	$ 9,900.00
25	NATCHEZ CREPE MYRTLE	7	EA	$ 310.00	$ 2,170.00	$ 355.00	$ 2,485.00	$ 600.00	$ 4,200.00
26	VINTAGE JAD DISTYLIUM	21	EA	$ 33.00	$ 693.00	$ 39.00	$ 819.00	$ 55.00	$ 1,155.00
27	SUNSHINE LIGUSTRUM	27	EA	$ 39.00	$ 1,053.00	$ 46.00	$ 1,242.00	$ 55.00	$ 1,485.00
28	PURPLE PIXIE LORO	33	EA	$ 40.00	$ 1,320.00	$ 47.00	$ 1,551.00	$ 55.00	$ 1,815.00
29	EMERALD GAIETY WINTERCREEPER	36	EA	$ 34.00	$ 1,224.00	$ 40.00	$ 1,440.00	$ 55.00	$ 1,980.00
30	CORAL DRIFT ROSE	58	EA	$ 35.00	$ 2,030.00	$ 41.00	$ 2,378.00	$ 55.00	$ 3,190.00
31	BIG BLUE LIRIOPE	436	EA	$ 9.25	$ 4,033.00	$ 11.00	$ 4,796.00	$ 25.00	$ 10,900.00
32	HARDWOOD MULCH	4,000	SF	$ 0.60	$ 2,400.00	$ 0.70	$ 2,800.00	$ 1.00	$ 4,000.00
33	ROOT BARRIER	22	EA	$ 29.00	$ 638.00	$ 34.00	$ 748.00	$ 260.00	$ 5,720.00
34	SURFACE FILTERS	4	EA	$ 125.00	$ 500.00	$ 250.00	$ 1,000.00	$ 250.00	$ 1,000.00
35	WORKZONE ADVANCE SIGNAGE	250	SF	$ 6.00	$ 1,500.00	$ 16.00	$ 4,000.00	$ 8.00	$ 2,000.00
36	TEMPORARY TRAFFIC CONTROL	1	LS	$ 37,850.00	$ 37,850.00	$ 58,000.00	$ 58,000.00	$ 30,000.00	$ 30,000.00
37	PATTERNED TEXTURED PAVEMENT	4,571	SF	$ 12.50	$ 57,137.50	$ 17.00	$ 77,707.00	$ 14.00	$ 63,994.00
	Total Base Bid				$ 385,232.75		$ 536,430.87		$ 569,586.00
	Contruction Adminitration								
	Bidding								
	Engineer Fee								
	Project Total - Base								

CITY OF CONOVER
RESOLUTION 8-17
RESOLUTION OF AWARD OF CONTRACT
FOR DOWNTOWN STREETSCAPE PROJECT

WHEREAS, bids were received for the Downtown Streetscape Project construction on April 4th, 2017 at 2:00 p.m.

WHEREAS, the Engineer has recommended that the City award the contract to the lowest bidder, Midstate Contractors, Inc., in the amount of $385,232.75; and

WHEREAS, the City Manager is authorized to execute the contract documents.

NOW; THEREFORE BE IT RESOLVED BY THE CONOVER CITY COUNCIL that the contract be awarded to Midstate Contractors, Inc. in the amount of $385,232.75.

Adopted this the 1st day of May, 2017 at Conover, North Carolina.

Lee E. Moritz, Jr., Mayor

Cara C. (Chris) Reed, City Clerk

LINE ITEM	SECTION	DESCRIPTION	UNIT	QTY.	UNIT PRICE	TOTAL AMOUNT
1	800	MOLBILIZATION	LS	1	$10,500.00	$10,500.00
2	801	CONSTRUCTION SURVEYING	LS	1	$4,500.00	$4,500.00
3	250	REMOVAL OF EXISTING PAVEMENT (Planter Areas)	SY	703	$30.00	$21,090.00
4	535	CONDITIONING EXISTING BASE COURSE	SY	1000	$20.00	$20,000.00
5	607	MILLING ASPHALT PAVEMENT (2.0-inch depth)	SY	10000	$1.70	$17,000.00
6	610	ASPHALT CONCRETE PLANT MIX s9.5b	Ton	1100	$48.50	$53,350.00
7	620	ASPHALT BINDER FOR PLANT MIX	Ton	70	410.00	$28,700.00
8	846	9" X 18" CONCRETE CURB	LF	1417	$21.00	$29,757.00
9	852	CONCRETE MEDIAN	SY	25	$125.00	$3,125.00
10	858	ADJUSTMENT OF MANHOLES	EA	11	$575.00	$6,325.00
11	858	ADJUSTMENT OF VALVE BOXES	EA	10	$575.00	$5,750.00
12	1205	THERMOPLASTIC SYMBOL (Arrows, etc.)	EA	42	$170.00	$7,140.00
13	1205	THERMOPLASTIC SYMBOL (Bike)	EA	72	$350.00	$25,200.00
14	1205	THERMOPLASTIC 24" WHITE BAND (120 mil)	LF	36	$12.50	$ 450.00
15	1205	THERMOPLASTIC 16" FOR X's (120 mil)	LF	90	$11.00	$ 990.00
16	1205	THERMOPLASTIC R's (120 mil)	EA	4	$85.00	$340.00
17	1205	THERMOPLASTIC EDGE LINES (4" 90 mil)	LF	6221	$0.75	$4,665.75
18	1205	THERMOPLASTIC DOUBLE YELLOW (4" 120 mil)	LF	6676	$0.80	$5,340.80
19	1205	THERMOPLASTIC PARKING STRIPES (4" 90 mil)	LF	1320	$1.55	$2,046.00
20	1205	THERMOPLASTIC SKIP LINES (4" 120mil)	LF	459	$0.80	$ 367.20
21	1205	THERMOPLASTIC STOP BARS (24" 120 mil)	LF	185	$12.00	$2,220.00
22	1205	THERMOPLASTIC CROSS WALK STRIPES (24" 120 mil)	LF	695	$14.50	$10,077.50
23	1670	LANDSCAPING				
		a.) Plant Bed & Soil Prep	SF	4000	$1.00	$4,000.00
		b.) Lacebark Elm 2.5" Cal	EA	15	$650.00	$9,750.00
		c.) Natchez Crape Myrtle 8'-10'	EA	7	$310.00	$2,170.00
		d.) Vintage Jade Distylium 3 gal	EA	21	$33.00	$ 693.00
		e.) Sunshine Ligustrum 3 gal	EA	27	$39.00	$1,053.00
		f.) Purple Pixie Loropetalum	EA	33	$40.00	$1,320.00
		g.) Emerald Gaiety Wintercreeper	EA	36	$34.00	$1,224.00
		h.) Coral Drift Rose	EA	58	$35.00	$2,030.00
		i.) Big Blue Liriope	EA	436	$9.25	$4,033.00
		j.) Harwood Mulch	SF	4000	$0.60	$2,400.00
		k.) Root Barrier	EA	22	$29.00	$ 638.00
24	SP	SURFACE FILTERS	EA	4	$125.00	$ 500.00
25	SP	WORK ZONE ADVANCE/GENERAL WORK ZONE SIGNAGE	SF	250	$6.00	$1,500.00
26	SP	TEMPORARY TRAFFIC CONTROL	LS	1	$37,950.00	$37,950.00
27	SP	PATTERNED/TEXTURED PAVEMENT	SF	4571	$12.50	$57,137.50
		TOTAL AMOUNT BID:				$385,232.75

Contract No. EB-5803

County CATAWBA

Rev. 11-1-12

EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION
CORPORATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating *N.C.G.S. § 133-24* within the last three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

MIDSTATE CONTRACTORS INC

Full name of Corporation

PO BOX 1238 HICKORY NC 28603

Address as Prequalified

Attest _____ By _____

Secretary/Assistant Secretary — *Select appropriate title*

President/Vice President/Assistant Vice President — *Select appropriate title*

MARTIN CLARK

Print or type Signer's name

RANDALL WILLIAMS

Print or type Signer's name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

4 day of April 2017

Karen Haas

Signature of Notary Public

of Catawba County

State of North Carolina

My Commission Expires: 4-17-2021

KAREN HAAS
NOTARY
NOTARY SEAL
PUBLIC
Exp. 04/17/2021
CATAWBA COUNTY, NC

LISTING OF DBE SUBCONTRACTORS

Sheet 1 of 2

Firm Name and Address	Item No.	Item Description	* Agreed upon Unit Price	** Dollar Volume of Item
Name DOT CONSTRUCTION INC Address 4801 E INDEPENDANCE BLVD CHARLOTTE NC 28212	1	MOBILIZATION	$3000.00	$3000.00
	10	ADJUSTMENT MANHOLES	$550.00/EA	$6050.00
	11	ADJUSTMENT VALVE BOX	$550.00/EA	$5500.00
	26	TEMPORARY TRAFFIC	$2500.00	$2500.00
Name DBE HAULERS LLC Address 424 SPRUCE PLACE SE CONCORD NC 28025	7	HAULING PLANT BINDER FOR PLANT MIX	$15.00/TON	$1,050.00
Name VALLEY TRUCKING INC Address 5026 CAROLINA MILL ROAD HICKORY, NC 28602	6	HAULING STOCK MATERIAL FOR PLANT	$3.75/TON	$2,887.50
	6	HAULING ASPHALT	$5.25/TON	$2,162.50
Name Address				
Name Address				
Name Address				
Name Address				

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the DBE subcontractor, and these prices will be used to determine the percentage of the DBE participation in the contract.

** Dollar Volume of DBE Subcontractor Percentage of Total Contract Bid Price:
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

LISTING OF DBE SUBCONTRACTORS

Sheet 2 of 2

Firm Name and Address	Item No.	Item Description	* Agreed upon Unit Price	** Dollar Volume of Item
Name Address				
Name Address				
Name Address				
Name Address				
Name Address				
Name Address				

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the DBE subcontractor, and these prices will be used to determine the percentage of the DBE participation in the contract.

** Dollar Volume of DBE Subcontractor $23,140.00

Percentage of Total Contract Bid Price 6 %

** Dollar Volume of DBE Subcontractor Percentage of Total Contract Bid Price:
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent.
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT:	NAME OF BIDDER:
EB-5803	**Midstate Contractors Inc.**

The undersigned intends to perform work in connection with the above contract upon execution of the bid and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor **DOT Construction Inc**

Address **4801 East Independence BLVD, Suite 506**

City **Charlotte** State **NC** Zip **28212**

Please check all that apply:

Minority Business Enterprise (MBE) ✓

Women Business Enterprise (WBE) ____

Disadvantaged Business Enterprise (DBE) ____

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina Department of Transportation. The above named subcontractor is prepared to perform the described work listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract upon execution of the bid and subsequent award of contract by the Board of Transportation. The above named subcontractor is prepared to perform the described work at the estimated Commitment Total for Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated below.

Commitment Total based on estimated Unit Prices and Quantities on the "attached" MBE/WBE/DBE Commitment Items sheet. Amount $ **17,050.00**

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely will vary up or down as the project is completed. Final compensation will be based on actual quantities of work performed and accepted during the pursuance of work. The above listed amount represents the entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements, and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate subcontractor agreement will describe in detail the contractual obligations of the bidder and the MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract for the estimated dollar value as stated above.

DOT Construction Inc	**Midstate Contractors Inc.**
Name of MBE/ WBE/ DBE Subcontractor	**Name of Bidder**
Ha Kim Digitally signed by Ha Kim DN: cn=Ha Kim, o=DOT Construction, ou= email=hakim@dotconstructioninc.com, c=US Date: 2017.05.03 09:57:06 -04'00' President	General Manager
Signature / Title	**Signature / Title**
4/07/2017	**4/07/2017**
Date	**Date**

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT:	NAME OF BIDDER:
EB-5803	Midstate Contractors Inc.

The undersigned intends to perform work in connection with the above contract upon execution of the bid and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor DBE Haulers LLC

Address 424 Spruce Place SE

City Concord State NC Zip 28025

Please check all that apply:

Minority Business Enterprise (MBE) ____

Women Business Enterprise (WBE) ✓

Disadvantaged Business Enterprise (DBE) ____

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina Department of Transportation. The above named subcontractor is prepared to perform the described work listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract upon execution of the bid and subsequent award of contract by the Board of Transportation. The above named subcontractor is prepared to perform the described work at the estimated Commitment Total for Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated below.

Commitment Total based on estimated Unit Prices and Quantities on the "attached" MBE/WBE/DBE Commitment Items sheet. Amount $ 1050.00

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely will vary up or down as the project is completed. Final compensation will be based on actual quantities of work performed and accepted during the pursuance of work. The above listed amount represents the entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements, and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate subcontractor agreement will describe in detail the contractual obligations of the bidder and the MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract for the estimated dollar value as stated above.

DBE Haulers LLC	Midstate Contractors Inc.
Name of MBE/ WBE/ DBE Subcontractor	Name of Bidder
Meredith Barbour, Pres	GENERAL MANAGER
Signature / Title	Signature / Title
4/07/2017	4/07/2017
Date	Date

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR

CONTRACT:	NAME OF BIDDER:
EB-5803	Midstate Contractors Inc.

The undersigned intends to perform work in connection with the above contract upon execution of the bid and subsequent award of contract by the Board of Transportation as:

Name of MBE/WBE/DBE Subcontractor Valley Trucking Inc

Address 5026 Carolina Mill Road

City Hickory State NC Zip 28602

Please check all that apply:

Minority Business Enterprise (MBE) ____

Women Business Enterprise (WBE) ✓

Disadvantaged Business Enterprise (DBE) ____

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina Department of Transportation. The above named subcontractor is prepared to perform the described work listed on the attached MBE/WBE/DBE Commitment Items sheet, in connection with the above contract upon execution of the bid and subsequent award of contract by the Board of Transportation. The above named subcontractor is prepared to perform the described work at the estimated Commitment Total for Subcontractor Price identified on the MBE/WBE/DBE Commitment Items sheet and amount indicated below.

Commitment Total based on estimated Unit Prices and Quantities on the "attached" MBE/WBE/DBE Commitment Items sheet. Amount $ 5,040.00

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit Prices and Quantities. This commitment total is based on estimated quantities only and most likely will vary up or down as the project is completed. Final compensation will be based on actual quantities of work performed and accepted during the pursuance of work. The above listed amount represents the entire dollar amount quoted based on these estimated quantities. No conversations, verbal agreements, and/or other forms of non-written representations shall serve to add, delete, or modify the terms as stated.

This document shall not serve in any manner as an actual subcontract between the two parties. A separate subcontractor agreement will describe in detail the contractual obligations of the bidder and the MBE/WBE/DBE subcontractor.

Affirmation

The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract for the estimated dollar value as stated above.

Valley Trucking Inc	Midstate Contractors Inc.
Name of MBE/ WBE/ DBE Subcontractor	Name of Bidder
Sherry Lail – President	General Manager
Signature / Title	Signature / Title
4/07/2017	4/07/2017
Date	Date