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STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: JUNE 19, 2018 AT 2:00 PM

CONTRACT ID C204124        

WBS 36600.3.1

LOCATION         SR-2601 (MACY GROVE RD EXT) FROM SR-1005 (E MOUNTAIN ST) TO
NC-150 (N MAIN ST) IN KERNERSVILLE.

ROUTE NO.        SR 2601

MILES 1.729

T.I.P. NO. U-4734

FEDERAL-AID NO. STATE FUNDED

COUNTY FORSYTH

TYPE OF WORK GRADING, DRAINAGE, PAVING. SIGNALS, AND STRUCTURES

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY & STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204124 IN FORSYTH COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204124 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 
him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 
as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. C204124 in Forsyth County, for the unit or lump 
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared 
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 
part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

5/17/2018
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 
 
The date of availability for this contract is July 30, 2018, except that work in jurisdictional waters 
and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the 
Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay in 
availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is January 27, 2021. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 
 
The date of availability for this intermediate contract time is July 30, 2018. 
 
The completion date for this intermediate contract time is July 30, 2020. 
 
The liquidated damages for this intermediate contract time are Two Thousand Dollars 
($ 2,000.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on Macy Grove Road, NC 150 and US 421 
during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday 
7:00AM to 9:00AM 

& 4:00 PM to 6:00PM 
 
In addition, the Contractor shall not close or narrow a lane of traffic on Macy Grove Road, 
NC 150 and US 421, detain and/or alter the traffic flow on or during holidays, holiday weekends, 
special events, or any other time when traffic is unusually heavy, including the following 
schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 7:00AM December 31st and 6:00PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
6:00PM the following Tuesday. 

 
3. For Easter, between the hours of 7:00AM Thursday and 6:00PM Monday. 
 
4. For Memorial Day, between the hours of 7:00AM Friday and 6:00PM Tuesday. 
 
5. For Independence Day, between the hours of 7:00AM the day before Independence Day 

and 6:00PM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 7:00AM the Thursday before Independence Day and 6:00PM the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 7:00AM Friday and 6:00PM Tuesday. 
 
7. For Thanksgiving, between the hours of 7:00AM Tuesday and 6:00PM Monday. 
 
8. For Christmas, between the hours of 7:00AM the Friday before the week of Christmas 

Day and 6:00PM the following Tuesday after the week of Christmas Day. 
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 
 
The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for road closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close US 421 during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Sunday 
6:00AM to 12:00AM 

 
The maximum allowable time for overhead sign removal or installation is thirty (30) minutes 
for US 421.  The Contractor shall reopen the travel lanes to traffic until any resulting traffic queue 
is depleted. 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the road closures according to the time restrictions 
stated herein. 
 
The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the road closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
The liquidated damages are Five Hundred Dollars ($500.00) per 15 minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 
The Contractor shall complete the work required of Phase I, Step #4 as shown on Sheet TMP-3 
and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is the Friday at 6:00PM that the 
Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the following Monday at 7:00AM after 
the time of availability. 
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The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 
The Contractor shall complete the work required of Phase II, Step #3 as shown on Sheet TMP-3 
and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is the Friday at 6:00PM that the 
Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the following Monday at 7:00AM after 
the time of availability. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase III, Step #3 as shown on Sheet  
TMP-3 and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is twenty-one (21) 
consecutive calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible 
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 
records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
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notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 
will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether 
occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by 
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 
Specifications.  No additional compensation will be made for maintenance and removal of 
temporary erosion control items. 
 
DELAY IN RIGHT OF ENTRY: 

(7-1-95) (Rev. 7-15-14) 108 SP1 G22 
 
The Contractor will not be allowed right of entry to the following parcel(s) prior to the listed date(s) 
unless otherwise permitted by the Engineer. 
 

Parcel No. Property Owner Date 
20 Phillip Ray Smith, Jr. 5/29/18 
26 Thomas L. Travis, Widower 6/04/18 
32 Edward A. Parrish & Hao T. Parrish 6/15/18 
33 Norma F. Edwards Heirs 7/19/18 
46 Michael B. Easter 6/25/18 

 
 
 
 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
  6     Unclassified Excavation  
48     Aggregate Base Course  
57     Asphalt Concrete Intermediate Course, Type I19.0C      
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 
Line # Description 
92-97 Guardrail 
98-103 Fencing 
109-127 Signing 
140-147 Long-Life Pavement Markings 
153 Permanent Pavement Markers 
154-166 Utility Construction 
167-204 Erosion Control 
205 Reforestation 
206-222 Signals/ITS System 

 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.2154 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 
Open-Graded Asphalt Friction Course Gal/Ton 2.90 
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 
Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
__" Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58 

 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 

(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G66 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 
be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE and 
WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 

2019 (7/01/18 - 6/30/19) 60% of Total Amount Bid 
2020 (7/01/19 - 6/30/20) 38% of Total Amount Bid 
2021 (7/01/20 - 6/30/21) 2% of Total Amount Bid 
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MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 
a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 11.0  % 
 
The Combined Goal was established utilizing the following anticipated participation for Minority 
Business Enterprises and Women Business Enterprises:  
 
(A) Minority Business Enterprises 5.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that MBEs participate in at least the 
percent of the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 

 
(B) Women Business Enterprises  6.0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that WBEs participate in at least the 
percent of the contract as set forth above. 
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(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 
recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE Goal.  The 
Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal will 
be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 
bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following 
required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 
Expedite, the bidding software of Bid Express®. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 
in Expedite, the bidder may use the dropdown menu to access the name and address 
of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 
no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 
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not certified at the time of the bid-letting, that MBE’s or WBE's participation will 
not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 
firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the Combined MBE/WBE 
Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE goal, 
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 
MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 
any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE/WBE 
Subcontractor just as a non-MBE/WBE bidder would. 
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Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE Goal 
by $1,000 or more, the excess will be placed on deposit by the Department for future use by the 
bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long as 
there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it would be due in the office of the State Contractor Utilization Engineer no later than 
10:00 a.m. on the next official state business day.  If the contractor cannot send the information 



C204124    U-4734 G-13 Forsyth County 

 

electronically, then one complete set and 5 copies of this information shall be received under the 
same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 
actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 
considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 
are also prequalified subcontractors.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
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responsibility to make a portion of the work available to MBE/WBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent 
with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 
failure to meet the contract goal, as long as such costs are reasonable.  Also, the 
ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the Combined MBE/WBE Goal. 
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(2) The bidders’ past performance in meeting the contract goal. 
 

(3) The performance of other bidders in meeting the advertised goal.  For example, 
when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The State Contractual Services Engineer will notify the contractor verbally and in writing of non-
good faith.  A contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Contractual Services Engineer or at 
DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 
determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 
firm may be counted toward the anticipated MBE participation.  The same holds true for 
work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts 
to a non-MBE/WBE firm does not count toward the contract goal requirement. It should 
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be noted that every effort shall be made by MBE and WBE contractors to subcontract to 
the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the 
MBE or WBE participation breakdown. This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has 
been made to reach out to similarly certified firms and there is no interest or availability, 
and they can get assistance from other certified firms, the Engineer will not hold the prime 
responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the 
contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation with 
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 
clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE/ WBE requirement 60 percent of its expenditures 
for materials and supplies required to complete the contract and obtained from a MBE or 
WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 
manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE/ WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the Combined 
MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted 
MBE or WBE provides on the contract.  It should be noted that every effort shall 
be made by MBE and WBE contractors to subcontract to the same certification (i.e., 
MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 
breakdown.  This, however, may not always be possible due to the limitation of 
firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 
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to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, 
the Engineer will not hold the prime responsible for meeting the individual MBE 
or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for 
the fee or commission it receives as a result of the subcontract arrangement.  The 
value of services performed under subcontract agreements between the MBE/WBE 
and the Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude the 
leased truck from working for others during the term of the lease with the consent 
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 
use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 
as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 
is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which 
the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval 
based upon a finding of good cause for the proposed termination.  The prime contractor must give 
the MBE/WBE firm 5 days to respond to the prime contractor’s notice of intent to terminate and 
advise the prime contractor and the Department of the reasons, if any, why the firm objects to the 
proposed termination of its subcontract and why the Department should not approve the action. 
 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, 
the Contractor may be disqualified from further bidding for a period of up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 
commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 
required for removing a committed MBE/WBE if there were no additional MBEs/WBEs 
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of work 
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 
the steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 
 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 
contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another similarly certified MBE/WBE subcontractor to perform 
at least the same amount of work to meet the Combined MBE/WBE Goal 
requirement.  If a MBE/WBE firm is not found to do the same amount of work, 
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a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 
the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
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month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 
all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
CONTRACTOR'S LICENSE REQUIREMENTS: 

(7-1-95) 102-14 SP1 G88 
 
If the successful bidder does not hold the proper license to perform any plumbing, heating, air 
conditioning, or electrical work in this contract, he will be required to sublet such work to a 
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 
the General Statutes (licensing of electrical contractors). 
 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 D 
 
Subsurface information is available on the roadway and structure portions of this project. 
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MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 
sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 
guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 
the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except 
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 
104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
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include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 

(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be performed 
in the United States of America.  No work shall be outsourced outside of the United States of 
America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 



C204124    U-4734 G-24 Forsyth County 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 
erosion or sediment/stormwater control practices. 

 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
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properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event of 0.5 inch that occurs within a 24 hour period.  
Additional monitoring may be required at the discretion of Division of 
Water Resources personnel if the receiving stream is 303(d) listed for 
turbidity and the project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
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(b) Ensure that all operators and subcontractors on site have the proper erosion 
and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 
control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
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(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III-A Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 
in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 
or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
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(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
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standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2018 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the State’s 
surface waters and the appropriate sampling locations.  Sampling locations shall include points 
upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and 
represents natural background conditions.  Downstream sampling location shall be located at the 
point where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 
stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 
address water quality standards.  Tier I Methods include stilling basins which are standard 
compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 
to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are options 
that may be needed for protection of rare or unique resources or where special environmental 
conditions exist at the site which have led to additional requirements being placed in the DWQ’s 
401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization 
or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the 
Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 
environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
CLEARING AND GRUBBING - METHOD III: 

(4-6-06) (Rev.8-18-15) 200 SP2 R02B 
 
Perform clearing on this project to the limits established by Method “III” shown on Standard 
Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional clearing methods 
may be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.   
 
BURNING RESTRICTIONS: 

(7-1-95) 200, 210, 215 SP2 R05 
 
Open burning is not permitted on any portion of the right-of-way limits established for this project.  
Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 
the project at locations within the project limits, off the project limits or at any waste or borrow 
sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 
burning, according to state or local rules and regulations. 
 
SHOULDER AND FILL SLOPE MATERIAL: 

(5-21-02) 235, 560 SP2 R45 B 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
When the Contractor elects to obtain material from an area located beneath a proposed fill sections 
which does not require excavation for any reason other than to generate acceptable shoulder and 
fill slope material, the work of performing the excavation will be considered incidental to the item 
of Borrow Excavation or Shoulder Borrow.  If there is no pay item for Borrow or Shoulder Borrow 
in the contract, this work will be considered incidental to Unclassified Excavation.  Stockpile the 
excavated material in a manner to facilitate measurement by the Engineer.  Fill the void created 
by the excavation of the shoulder and fill slope material with suitable material.  Payment for 
material used from the stockpile will be made at the contract unit price for Borrow Excavation or 
Shoulder Borrow.  If there is no pay item for Borrow Excavation or Shoulder Borrow, then the 
material will be paid for at the contract unit price for Unclassified Excavation.  The material used 
to fill the void created by the excavation of the shoulder and fill slope material will be made at the 
contract unit price for Unclassified Excavation, Borrow Excavation, or Shoulder Borrow, 
depending on the source of the material. 
 
Material generated from undercut excavation, unclassified excavation or clearing and grubbing 
operations that is placed directly on shoulders or slope areas, will not be measured separately for 
payment, as payment for the work requiring the excavation will be considered adequate 
compensation for depositing and grading the material on the shoulders or slopes. 
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When undercut excavation is performed at the direction of the Engineer and the material excavated 
is found to be suitable for use as shoulder and fill slope material, and there is no area on the project 
currently prepared to receive the material generated by the undercut operation, the Contractor may 
construct a stockpile for use as borrow at a later date.  Payment for the material used from the 
stockpile will be made at the contract unit price for Borrow Excavation or Shoulder Borrow. 
 
When shoulder material is obtained from borrow sources or from stockpiled material, payment for 
the work of shoulder construction will be made at the contract unit price per cubic yard for Borrow 
Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or 
Section 560 of the 2018 Standard Specifications. 
 
CHANNEL BLOCK: 

  
 
Description 
 
Construct channel block in accordance with the detail in the plans, the applicable sections of the 
Standard Specifications and as directed by the Engineer. 
 
Materials 
 
Refer to Division 10 of Standard Specifications. 
 
Item Section 
# 57 Stone 1005 
Rip Rap, Class I 1042 
Select Material, Class I 1016 

 
Construction Methods 
 
Construct channel block in accordance with the detail or as directed. Compacted backfill shall 
meet the requirements of Subarticle 235-3(C) of the Standard Specifications. 
 
Measurement and Payment 
 
Channel Block will be paid at the contract lump sum price. 
 
Such price and payment will be full compensation for all work covered by this special provision, 
including, but not limited to furnishing all materials, labor, equipment, and incidentals necessary 
to construct the channel block. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Channel Block Lump Sum 
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BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 

 
Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or portions of bridge approach slabs.  Install drains to drain water from 
bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and 
natural ground as required.  For bridge approach fills behind end bents with mechanically 
stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 
reinforcement connected to end bent caps.  Construct bridge approach fills in accordance with the 
contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or 
Roadway Detail Drawing No. 422D10. 
 
Define bridge approach fill types as follows: 
 
Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 
422.01 or 422.02 or Roadway Detail Drawing No. 422D10; 
 
Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.01; 
 
Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.02 and 
 
Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with 
Roadway Detail Drawing No. 422D10. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Geotextiles, Type 1 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 

 
Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use 
Class V or Class VI select material for standard and modified approach fills.  For an approach fill 
behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with 
the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.  For 
MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized 
Earth Retaining Walls provision.  Provide PVC pipes, fittings and outlet pipes for subsurface 
drainage materials.  For PVC drain pipes, use pipes with perforations that meet AASHTO M 278. 
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Construction Methods 
 
Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer 
when foundation excavation is complete.  Do not place separation geotextiles or aggregate until 
approach fill dimensions and foundation material are approved. 
 
For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap 
backwalls within 3" of locations shown in the accepted MSE wall submittals.  Install MSE wall 
reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 
wall submittals.  If a reinforced approach fill is designed with geogrid reinforcement embedded in 
an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 
reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  
Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of 
kinks, folds, wrinkles or creases. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented 
parallel to the roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as 
needed.  Contact the Engineer when existing or future obstructions such as foundations, 
pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall 
reinforcement. 
 
Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 
2018 Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just 
beyond wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in 
accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in 
accordance with 2018 Roadway Standard Drawing No. 815.03. 
 
Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 
pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 
in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 
loads. 
 
Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced 
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except 
compact fine aggregate to a density of at least 98%.  Compact select material for standard or 
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory 
compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, MSE wall 
reinforcement or drains when placing and compacting select material or aggregate.  End dumping 
directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics or 
drain pipes until they are covered with at least 8" of select material or aggregate.  Replace any 
damaged geosynthetics or drains to the satisfaction of the Engineer.  When approach fills extend 
beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as 
shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 
422D10. 
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Measurement and Payment 
 
Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____ and 
Type III Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The 
lump sum price for each approach fill will be full compensation for providing labor, tools, 
equipment and approach fill materials, excavating, backfilling, hauling and removing excavated 
materials, installing geotextiles and drains, compacting backfill and supplying select material, 
aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any 
incidentals necessary to construct approach fills behind bridge end bents. 
 
The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. __. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Type I Standard Approach Fill, Station ____ Lump Sum 
Type II Modified Approach Fill, Station ____ Lump Sum 
Type III Reinforced Approach Fill, Station ____ Lump Sum 

 
ALTERNATE BRIDGE APPROACH FILLS FOR INTEGRAL ABUTMENTS: 

(1-16-18) 422 SP4 R02B 
 
Description 
 
At the Contractors option, use Type A Alternate Bridge Approach Fills instead of Type I or II 
Bridge Approach Fills to support bridge approach slabs for integral bridge abutments.  An alternate 
bridge approach fill consists of constructing an approach fill with a temporary geotextile wall 
before placing all or a portion of the concrete for the backwall and wing walls of the integral end 
bent cap.  The temporary geotextile wall is designed for a crane surcharge, remains in place and 
aligned so the wall face functions as a form for the end bent cap backwall and wing walls.  Install 
drains, welded wire facing and geotextiles and backfill approach fills and temporary walls with 
select material as required.  Define “geotextiles” as separation or reinforcement geotextiles, 
“temporary wall” as a temporary geotextile wall and “alternate approach fill” as a Type A Alternate 
Bridge Approach Fill in accordance with 2018 Roadway Standard Drawing No. 422.03. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 
Welded Wire Reinforcement 1070-3 
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For temporary walls, use welded wire reinforcement for welded wire facing and Type 5 geotextile 
for reinforcement geotextiles.  Use Type 5 geotextile with lengths and an ultimate tensile strength 
as shown in 2018 Roadway Standard Drawing No. 422.03.  Provide Type 1 geotextile for 
separation geotextiles and Class B concrete for outlet pads.  Use Class V or Class VI select material 
for alternate approach fills and temporary walls.  Provide PVC pipes, fittings and outlet pipes for 
subsurface drainage materials.  For PVC drain pipes, use pipes with perforations that meet 
AASHTO M 278. 
 
Construction Methods 
Excavate as necessary for alternate approach fills and temporary walls in accordance with the 
contract.  Notify the Engineer when foundation excavation is complete.  Do not place geotextiles 
until approach fill dimensions and foundation material are approved. 
 
Install geotextiles as shown in 2018 Roadway Standard Drawing No. 422.03.  Attach separation 
geotextiles to end bent cap backwalls and wing walls as needed with adhesives, tapes or other 
approved methods.  Overlap adjacent geotextiles at least 18" with seams oriented parallel to the 
roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact 
the Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or 
utilities will interfere with geotextiles. 
 
Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 
2018 Roadway Standard Drawing No. 422.03.  Connect drain pipes to outlet pipes just beyond 
wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in accordance with 
Article 815-3 of the 2018 Standard Specifications and place outlet pads in accordance with 2018 
Roadway Standard Drawing No. 815.03. 
 
Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 
pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 
in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 
loads. 
 
At the Contractor’s option, construct bottom portion of integral end bents before temporary walls 
as shown in 2018 Roadway Standard Drawings No. 422.03.  Erect and set welded wire facing so 
facing functions as a form for the end bent cap backwall.  Place welded wire facing adjacent to 
each other in the horizontal and vertical directions to completely cover the temporary wall face.  
Stagger welded wire facing to create a running bond by centering facing over joints in the row 
below. 
 
Wrap reinforcement geotextiles at the temporary wall face in accordance with 2018 Roadway 
Standard Drawing No. 422.03 and cover geotextiles with at least 3" of select material.  Place layers 
of reinforcement geotextiles within 3" of locations shown in 2018 Roadway Standard Drawing 
No. 422.03.  Before placing select material, pull reinforcement geotextiles taut so they are in 
tension and free of kinks, folds, wrinkles or creases.  Install reinforcement geotextiles with the 
direction shown in 2018 Roadway Standard Drawing No. 422.03.  Do not splice or overlap 
reinforcement geotextiles so seams are parallel to the temporary wall face. 
 
Place select material in 8" to 10" thick lifts and compact select material with a vibratory compactor 
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to the satisfaction of the Engineer.  Do not displace or damage geotextiles or drains when placing 
and compacting select material.  End dumping directly on geotextiles is not permitted.  Do not 
operate heavy equipment on geotextiles or drain pipes until they are covered with at least 8" of 
select material.  Replace any damaged geotextiles or drains to the satisfaction of the Engineer.  
When alternate approach fills extend beyond bridge approach slabs, wrap separation geotextiles 
over select material as shown in 2018 Roadway Standard Drawing No. 422.03. 
 
Temporary walls are designed for a surcharge pressure in accordance with 2018 Roadway Standard 
Drawing No. 422.03.  If the crane surcharge will exceed the wall design, contact the Engineer 
before positioning the crane over reinforcement geotextiles. 
 
Measurement and Payment 
 
Alternate approach fills will be paid at the contract lump sum for either Type I Standard Approach 
Fill, Station ____ or Type II Modified Approach Fill, Station ____ based on the approach fill type 
that the alternate approach fill is replacing.  The lump sum price for each approach fill will be full 
compensation for providing labor, tools, equipment and alternate approach fill materials, 
excavating, backfilling, hauling and removing excavated materials, constructing temporary walls, 
installing wall facing, geotextiles and drains, compacting backfill and supplying select material, 
separation and reinforcement geotextiles, welded wire facing, drain pipes, pipe sleeves, outlet 
pipes and pads and any incidentals necessary to construct alternate approach fills for integral 
abutments. 
 
AUTOMATED FINE GRADING: 

(1-16-96) 610 SP5 R05 
 
On mainline portions and ramps of this project, prepare the subgrade and base beneath the 
pavement structure in accordance with the applicable sections of the 2018 Standard Specifications 
except use an automatically controlled fine grading machine using string lines, laser controls or 
other approved methods to produce final subgrade and base surfaces meeting the lines, grades and 
cross sections required by the plans or established by the Engineer. 
 
No direct payment will be made for the work required by this provision as it will be considered 
incidental to other work being paid for by the various items in the contract. 
 
AGGREGATE SUBGRADE: 
(5-15-18) 505 SP5 R8 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following: 
 
Construct aggregate subgrades in accordance with the contract.  Install geotextile for soil 
stabilization and place Class IV subgrade stabilization at locations shown in the plans and as 
directed. 
 
Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subbase” 
as the portion of the roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate 
subgrades, undercut subbases as needed.  The types of aggregate subgrade with thickness and 
compaction requirements for each are as shown below. 
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Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted 
to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be 
reasonably obtained. 
 
Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subbase with Class IV subgrade 
stabilization compacted to 97% of AASHTO T 180 as modified by the Department. 
 
Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the 
first sentence of the first paragraph: 
 
For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before 
installing geotextile for soil stabilization. 
 
Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence 
of the first paragraph with the following: 
 
Compact ABC as required for the type of aggregate subgrade constructed. 
 
Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after 
the last sentence of the first paragraph: 
 
Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will 
be measured and paid in accordance with Article 225-7 or 226-3.  No measurement will be made 
for any undercut excavation of fill materials from subbases. 
 
CLASS IV SUBGRADE STABILIZATION IN LIEU OF CHEMICAL STABILIZATION: 
(6-16-15) (Rev. 5-15-18) 501, 542 SP5 R17 
 
Description 
 
In lieu of chemical stabilization, provide Class IV subgrade stabilization by replacing 8 inches of 
subgrade soils with geotextile and Class IV select material.  This substitution is allowed in full 
typical section width and cannot result in chemically stabilized sections less than 1,000 feet in 
length, unless otherwise approved by the Engineer.  This substitution is not allowed for chemically 
stabilized sections with geotextile for pavement stabilization.  Notify the Engineer at least 30 days 
in advance of starting Class IV subgrade stabilization in lieu of chemical stabilization.  Define 
“subbase” as the portion of the roadbed below the Class IV subgrade stabilization. 
 
Materials 
 
Refer to the 2018 Standard Specifications. 
 
Item Section 
Geotextile for Soil Stabilization, Type 4 1056 
Select Material, Class IV 1016 
 
Use Class IV select material for Class IV subgrade stabilization. 
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Construction Methods 
 
Before placing geotextile for soil stabilization below Class IV subgrade stabilization, proof roll 
subbases in accordance with Section 260 of the Standard Specifications.  Install geotextile for soil 
stabilization in accordance with Article 270-3 in the 2018 Standard Specifications.  Place, compact 
and maintain Class IV subgrade stabilization in accordance with Article 505-3 of the 2018 
Standard Specifications for a Type 2 aggregate subgrade. 
 
Measurement and Payment 
 
Class IV Subgrade Stabilization in Lieu of Chemical Stabilization will be paid at the prices 
established in the contract that relate to the chemical stabilization type that is being replaced (lime 
or cement).  No direct payment will be made for additional excavation required to accommodate 
this alternate. 
 
The total amount paid for this subgrade stabilization alternative will be limited to the contract 
amounts per square yard for replacement for Portland cement or lime, theoretical tons of Portland 
cement or lime replaced, mixing of cement or lime, and theoretical gallons of asphalt curing seal 
replaced at the rate of 0.15 gallons per square yard. 
 
A supplement agreement will be executed prior to starting the work to create a square yard price 
for the Class IV Subgrade Stabilization in Lieu of Chemical Stabilization and deleting the 
quantities associated with the work being replaced. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the 2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 455.56 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on May 1, 2018. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
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ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) 610, 1012 SP6 R65 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 
with the following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 
paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 
“S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade B 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80 ≤ 91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 
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Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 
replace with the following:  
 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  
S9.5B, S9.5C,  

I19.0C, B25.0C 
PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 
the following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35°F 
I19.0C 35°F 

S4.75A, S9.5B, S9.5C 40°F A 
S9.5D 50°F 

A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28. 
 
 
Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type Minimum % Gmm 
(Maximum Specific Gravity) 

S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 

100 lbs/sy or higher. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 
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Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 
following:  
 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 
UBWC 100 / 85 45 45 10 

A. Requirements apply to the design aggregate blend. 
B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 
 
4” CONCRETE GREENWAY PATH:  
 
Description 
 
Construct 4” Concrete Greenway Path with welded wire mesh as shown in the plans, in accordance 
with the applicable requirements of Section 848 of the Standard Specifications, and as directed by 
the Engineer. 
 
Materials 
 
Concrete shall be Class B meeting the requirements of Section 1000 of the Standard Specifications. 
 
Construction 
 
Construct 4” concrete greenway path with wire mesh in accordance with the applicable 
requirements of Section 848 of the Standard Specifications, and as directed by the Engineer. Place 
4x4 wire mesh in bottom third of 4” concrete greenway path. 
 
Measurement and Payment 
 
4” Concrete Greenway Path will be measured and paid for in square yards measured along the 
surface of the completed and accepted work.  Such price and payment will include all materials, 
tools, labor, equipment and incidentals necessary to satisfactorily complete the work. 
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Payment will be made under: 

 
Pay Item Pay Unit 
4” Concrete Greenway Path                      Square Yard 

 
DRY DETENTION BASIN: 
 
Description 
 
The Contractor shall construct dry detention basin(s) at locations indicated in the plans, in 
accordance with the detail in the plans, this provision and the applicable requirements of the 
Standard Specifications and as directed by the Engineer.   
 
Construction 
 
Construct the outlet control structure in accordance with the detail in the plans and the applicable 
requirements of Section 840 of the Standard Specifications.   
 
Install pipe in accordance with the contract documents.   
 
Perform earthwork in accordance with the contract documents. 
 
Measurement and Payment 
 
Filter Fabric for Drainage will be measured and paid for in accordance with Article 876-4 of the 
Standard Specifications. 
 
Rip Rap, Class I will be measured and paid for in accordance with Article 876-4 of the Standard 
Specifications.  
 
Outlet Control Structure will be measured and paid for in accordance with Article 840-4 of the 
Standard Specifications for Masonry Drainage Structure. No separate payment will be made for 
Trash Racks as the cost of such is considered incidental to the outlet control structure.   
 
15” Drainage Pipe will be measured and paid for in accordance with Article 305-4 of the Standard 
Specifications. 
 
Sluice Gates will be measured and paid for in accordance with Article 836-4 of the Standard 
Specifications.    
 
Dry Detention Basin # ___ will be paid at the lump sum price bid for each basin satisfactorily 
constructed. Such price and payment will be considered full compensation for all earthwork, 
concrete pad, trash rack, pipe anchor, ductile iron pipe and cap, pipe tees, watertight gaskets, labor, 
materials and incidentals necessary to construct the basin.  
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Pay Item Pay Unit 
Dry Detention Basin # ____ Lump Sum 

 
BIKE/PED SAFETY RAIL: 

  
Description 
 
Furnish and install Bike/Ped safety rail at the locations shown in the plans, in accordance with the 
detail in the plans and as directed by the Engineer.  
 
Measurement and Payment 
 
 Bike/Ped Safety Rail will measured and paid for as the actual number of linear feet of safety rail 
measured along the top of the rail to the nearest 0.1 of a foot.  Such price and payment shall be full 
compensation for fabricating, furnishing, installing, painting and all incidentals necessary to 
satisfactorily install the safety rail. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Bike/Ped Safety Rail Linear Foot 

 
GUARDRAIL END UNITS, TYPE - TL-3: 

(4-20-04) (Rev. 7-1-17) 862 SP8 R65 
 
Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 
plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT Approved Products List at 
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 
 
Prior to installation the Contractor shall submit to the Engineer: 
 
(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with 
Article 106-2 of the 2018 Standard Specifications. 

 
(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 
 
No modifications shall be made to the guardrail end unit without the express written permission 
from the manufacturer.  Perform installation in accordance with the details in the plans, and details 
and assembling instructions furnished by the manufacturer. 
 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 
2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-3 Each 

 
GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 

(1-16-2018) 862 SP8 R70 
 
Guardrail anchor units will be in accordance with the details in the plans and the applicable 
requirements of Section 862 of the 2018 Standard Specifications. 
 
Revise the 2018 Standard Specifications as follows:  
 
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 
 
Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be 
measured and paid as units of each completed and accepted.  No separate measurement will be 
made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other 
components of the completed unit that are within the pay limits shown in the plans for the unit as 
all such components will be considered to be part of the unit.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Anchor Units, Type ____ Each 
Temporary Guardrail Anchor Units, Type ___ Each 

 
FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES: 
(1-17-12) (Rev. 1-16-18) 9, 14, 17 SP9 R05 
 
Description 
 
Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 
message signs (DMS) and high mount and light standards supported by metal poles or upright 
trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 
beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts 
and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods 
embedded in the foundation. 
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Construct concrete foundations with the required resistances and dimensions and install anchor 
rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 
temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define 
“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier. 
 
This provision does not apply to foundations for signal pedestals; see Section 1743 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01. 
 
Materials 
 
Refer to the 2018 Standard Specifications. 
 
Item Section 
Conduit 1091-3 
Grout, Type 2 1003 
Polymer Slurry 411-2(B)(2) 
Portland Cement Concrete 1000 
Reinforcing Steel 1070 
Rollers and Chairs 411-2(C) 
Temporary Casings 411-2(A) 
 
Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard 
Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 
blocking at least 12" above the ground and protect it at all times from damage; and when placing 
in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 
materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 
materials are kept clean and free of damage.  Bent, damaged or defective materials will be rejected. 
 
Use conduit type in accordance with the contract.  Use Class A concrete for footings and pedestals, 
Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings 
including portions of drilled piers above bottom of wings elevations.  Corrugated temporary 
casings may be accepted at the discretion of the Engineer.  A list of approved polymer slurry 
products is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 
 
Provide anchor rod assemblies in accordance with the contract consisting of the following: 
 
(A) Straight anchor rods, 
 
(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 
 
(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 
 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 
Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 
a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 
with Article 1076-4 of the 2018 Standard Specifications.  It is not necessary to galvanize nuts, 
plates and washers embedded in concrete. 
 
Construction Methods 
 
Install the required size and number of conduits in foundations in accordance with the plans and 
accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 
and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 
Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for 
portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 
pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 
attains a compressive strength of at least 3,000 psi. 
 
(A) Drilled Piers 
 

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 
monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 
Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor 
and Drilled Pier Contractor Superintendent will attend this predrill meeting. 

 
Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 
ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set. 

 
Check for correct drilled pier alignment and location before beginning drilling.  Check 
plumbness of holes frequently during drilling. 

 
Construct drilled piers with the minimum required diameters shown in the plans.  Install 
piers with tip elevations no higher than shown in the plans or approved by the Engineer. 

 
Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 
on the subsurface conditions encountered, drilling through rock and boulders may be 
required.  Do not use blasting for drilled pier excavations. 

 
Contain and dispose of drilling spoils and waste concrete as directed and in accordance 
with Section 802 of the 2018 Standard Specifications.  Drilling spoils consist of all 
materials and fluids removed from excavations. 

 
If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 
with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  
If it becomes necessary to replace a temporary casing during drilling, backfill the 
excavation, insert a larger casing around the casing to be replaced or stabilize the 
excavation with polymer slurry before removing the temporary casing. 

 
If temporary casings become stuck or the Contractor proposes leaving casings in place, 
temporary casings should be installed against undisturbed material.  Unless otherwise 
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approved, do not leave temporary casings in place for mast arm poles and cantilever signs.  
The Engineer will determine if casings may remain in place.  If the Contractor proposes 
leaving temporary casings in place, do not begin drilling until a casing installation method 
is approved. 

 
Use polymer slurry and additives to stabilize holes in accordance with the slurry 
manufacturer’s recommendations.  Provide mixing water and equipment suitable for 
polymer slurry.  Maintain the required slurry properties at all times except for sand content. 

 
Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 
bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 
after filling holes with slurry, at least every 4 hours thereafter and immediately before 
placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 
excavation meet the required polymer slurry properties.  If any slurry test results do not 
meet the requirements, the Engineer may suspend drilling until both samples from a sample 
set meet the required polymer slurry properties. 
 
Remove soft and loose material from bottom of holes using augers to the satisfaction of 
the Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in 
accordance with Subarticle 411-4(E) of the 2018 Standard Specifications except for the 
following: 

 
(1) Inspections for tip resistance and bottom cleanliness are not required, 
(2) Temporary casings may remain in place if approved, and 
(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 
(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction. 
 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 
concrete until a concrete placement procedure is approved.  If applicable, temporary 
casings and fluids may be removed when concrete placement is paused or stopped in 
accordance with the exceptions above provided holes are stable.  Remove contaminated 
concrete from exposed Drilled Pier concrete after removing casings and fluids.  If holes are 
unstable, do not remove temporary casings until a procedure for placing anchor rod 
assemblies and conduit or constructing grade beams or wings is approved. 

 
Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 
concrete sets and round top edges of piers. 

 
If drilled piers are questionable, pile integrity testing (PIT) and further investigation may 
be required in accordance with Article 411-5 of the 2018 Standard Specifications.  
A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the 
2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in 
Article 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in 
Subarticle 411-6(C) of the 2018 Standard Specifications. 
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If a drilled pier is under further investigation, do not grout core holes, backfill around the 
pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 
drilled pier is accepted, dewater and grout core holes and backfill around the pier with 
approved material to finished grade.  If the Engineer determines a pier is unacceptable, 
remediation is required in accordance with Article 411-6 of the 2018 Standard 
Specifications.  No extension of completion date or time will be allowed for remediation 
of unacceptable drilled piers or post repair testing. 

 
Permanently embed a plate in or mark top of piers with the pier diameter and depth, size 
and number of vertical reinforcing bars and the minimum compressive strength of the 
concrete mix at 28 days. 

 
(B) Footings, Pedestals, Grade Beams and Wings 
 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 
accepted submittals and Section 410 of the 2018 Standard Specifications.  If unstable, 
caving or sloughing materials are anticipated or encountered, shore foundation excavations 
as needed with an approved method.  Notify the Engineer when foundation excavation is 
complete.  Do not place concrete or reinforcing steel until excavation dimensions and 
foundation material are approved. 

 
Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings 
with the dimensions shown in the plans and in accordance with Section 825 of the 
2018 Standard Specifications.  Use forms to construct portions of pedestals and grade 
beams protruding above finished grade.  Provide a chamfer with a 3/4" horizontal width 
for pedestal and grade beam edges exposed above finished grade.  Place concrete against 
undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard 
Specifications.  Proper compaction around footings and wings is critical for foundations to 
resist uplift and torsion forces. 

 
(C) Anchor Rod Assemblies 
 

Size anchor rods for design and the required projection above top of foundations.  
Determine required anchor rod projections from nut, washer and base plate thicknesses, 
the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance 
of one nut thickness between top of foundations and bottom of leveling nuts. 

 
Protect anchor rod threads from damage during storage and installation of anchor rod 
assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 
leveling nut locations.  Turn nuts with the effort of one workman using an ordinary wrench 
without a cheater bar.  Report any thread damage to the Engineer that requires extra effort 
to turn nuts. 

 
Arrange anchor rods symmetrically about center of base plate locations as shown in the 
plans.  Set anchor rod elevations based on required projections above top of foundations.  
Securely brace and hold rods in the correct position, orientation and alignment with a steel 
template.  Do not weld to reinforcing steel, temporary casings or anchor rods. 
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Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 
assembly in accordance with the following procedure: 

 
(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 

top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 
top of leveling nuts. 

(2) Determine if nuts are level using a flat rigid template on top of washers.  
If necessary, lower leveling nuts to level the template in all directions or 
if applicable, lower nuts to tilt the template so the metal pole or upright truss will 
lean as shown in the plans.  If leveling nuts and washers are not in full contact with 
the template, replace washers with galvanized beveled washers. 

(3) Verify the distance between the foundation and leveling nuts is no more than one 
nut thickness. 

(4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  
High mount luminaires may be attached before erecting metal poles but do not 
attach cables, mast arms or trusses to metal poles or upright trusses at this time. 

(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 
surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 
other approved lubricant. 

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 
washers are not in full contact with the base plate, replace washers with galvanized 
beveled washers. 

(7) Tighten top nuts to snug-tight with the full effort of one workman using 
a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  
Follow a star pattern cycling through each nut at least twice. 

(8) Repeat (7) for leveling nuts. 
(9) Replace washers above and below the base plate with galvanized beveled washers 

if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm 
contact with the base plate or any nut is not in firm contact with a washer.  If any 
washers are replaced, repeat (7) and (8). 

(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 
intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 
top nuts and base plate with ink or paint that is not water-soluble.  Use the  
turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 
top nuts in increments for a total turn that meets the following nut rotation 
requirements: 

NUT ROTATION REQUIREMENTS 
(Turn-of-Nut Pretensioning Method) 

Anchor Rod Diameter, inch Requirement 
≤ 1 1/2 1/3 turn (2 flats) 
> 1 1/2 1/6 turn (1 flat) 

Follow a star pattern cycling through each top nut at least twice. 
(11) Ensure nuts, washers and base plate are in firm contact with each other for each 

anchor rod.  Cables, mast arms and trusses may now be attached to metal poles and 
upright trusses. 

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 
within the last 12 months to check nuts in the presence of the Engineer.  Completely 
erect mast arm poles and cantilever signs and attach any hardware before checking 
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top nuts for these structures.  Check that top nuts meet the following torque 
requirements: 

TORQUE REQUIREMENTS 
Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 
1 270 

1 1/8 380 
1 1/4 420 

≥ 1 1/2 600 
If necessary, retighten top nuts in the presence of the Engineer with a calibrated 
torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 
nuts. 

(13) Do not grout under base plate. 
 
Measurement and Payment 
 
Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 
paid for elsewhere in the contract. 
 
No payment will be made for temporary casings that remain in drilled pier excavations.  
No payment will be made for PIT.  No payment will be made for further investigation of defective 
piers.  Further investigation of piers that are not defective will be paid as extra work in accordance 
with Article 104-7 of the 2018 Standard Specifications.  No payment will be made for remediation 
of unacceptable drilled piers or post repair testing. 
 
OVERHEAD AND DYNAMIC MESSAGE SIGN FOUNDATIONS:  
(1-16-18)  SP9 R07 
 
Description 
 
Sign foundations include foundations for overhead and dynamic message signs (DMS) supported 
by metal poles or upright trusses.  Sign foundations consist of footings with pedestals or drilled 
piers with or without grade beams or wings, conduit and anchor rod assemblies.  Construct sign 
foundations in accordance with the contract and accepted submittals.  Define “cantilever sign” as 
an overhead cantilever sign support in accordance with Figure 1-1 of the AASHTO Standard 
Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals. 
 
Materials 
 
Use sign foundation materials that meet the Foundations and Anchor Rod Assemblies for Metal 
Poles provision. 
 
Subsurface Conditions 
 
Assume the following soil parameters and groundwater elevation for sign foundations unless these 
subsurface conditions are not applicable to sign locations: 
(A) Unit weight (γ) = 120 pcf, 
(B) Friction angle (ϕ) = 30°, 
(C) Cohesion (c) = 0 psf and 
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(D) Groundwater 7 feet below finished grade. 
A subsurface investigation is required if the Engineer determines these assumed subsurface 
conditions do not apply to a sign location and the sign cannot be moved.  Subsurface conditions 
requiring a subsurface investigation include but are not limited to weathered or hard rock, boulders, 
very soft or loose soil, muck or shallow groundwater.  No extension of completion date or time 
will be allowed for subsurface investigations. 
 
Subsurface Investigations 
 
Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring 
in accordance with ASTM D1586 at each sign location requiring a subsurface investigation.  
Rough grade sign locations to within 2 feet of finished grade before beginning drilling.  Drill 
borings to 2 drilled pier diameters below anticipated pier tip elevations or refusal, whichever is 
higher. 
 
Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc. with 
the current NCDOT gINT library and data template to produce SPT boring logs.  Provide boring 
logs sealed by a geologist or engineer licensed in the state of North Carolina. 
 
Sign Foundation Designs 
 
Design sign foundations for the wind zone and clearances shown in the plans and the slope of 
finished grade at each sign location.  Use the assumed soil parameters and groundwater elevation 
above for sign foundation designs unless a subsurface investigation is required.  For sign locations 
requiring a subsurface investigation, design sign foundations for the subsurface conditions at each 
sign location.  Design footings, pedestals, drilled piers, grade beams and wings in accordance with 
the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and 
Traffic Signals.  In some instances, conflicts with drainage structures may dictate sign foundation 
types. 
 
Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for 
Highway Bridges.  Do not use an allowable bearing pressure of more than 3,000 psf for footings. 
Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO 
Standard Specifications for Highway Bridges except reduce ultimate side resistance by 25% for 
uplift.  Use the computer software LPILE version 2016 or later manufactured by Ensoft, Inc. to 
analyze drilled piers.  Provide drilled pier designs with a horizontal deflection of less than 1" at 
top of piers.  For cantilever signs with single drilled pier foundations supporting metal poles, use 
wings to resist torsion forces.  Provide drilled pier designs with a factor of safety of at least 2.0 for 
torsion. 
 
For drilled pier sign foundations supporting upright trusses, use dual drilled piers connected with 
a grade beam having a moment of inertia approximately equal to that of either pier.  The Broms’ 
method is acceptable to analyze drilled piers with grade beams instead of LPILE.  Use a safety 
factor of at least 3.5 for the Broms’ design method in accordance with C13.6.1.1 of the AASHTO 
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic 
Signals. 
 
Submit boring logs, if any, working drawings and design calculations for acceptance in accordance 
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with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing plan 
views, required foundation dimensions and elevations and typical sections with reinforcement, 
conduit and anchor rod assembly details.  Include all boring logs, design calculations and LPILE 
output for sign foundation design submittals.  Have sign foundations designed, detailed and sealed 
by an engineer licensed in the state of North Carolina. 
 
Construction Methods 
 
Construct footings, pedestals, drilled piers, grade beams and wings and install anchor rod 
assemblies for sign foundations in accordance with the Foundations and Anchor Rod Assemblies 
for Metal Poles provision. 
 
Measurement and Payment 
 
Overhead Footings will be measured and paid in cubic yards.  Sign foundations will be measured 
as the cubic yards of foundation concrete for footings, pedestals, drilled piers, grade beams and 
wings shown in the accepted submittals.  The contract unit price for Overhead Footings will be 
full compensation for providing labor, tools, equipment and foundation materials, stabilizing or 
shoring excavations, supplying and placing concrete, reinforcing steel, conduit, anchor rod 
assemblies and any incidentals necessary to construct sign foundations.  Subsurface investigations 
required by the Engineer will be paid as extra work in accordance with Article 104-7 of the 2018 
Standard Specifications. 
 
Payment will be made under: 
 
Pay Item 

 Pay Unit 

Overhead Footings Cubic Yard 
 
PERMANENT SEEDING AND MULCHING: 

(7-1-95) 1660 SP16 R02 
 
The Department desires that permanent seeding and mulching be established on this project as 
soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an 
early stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the 2018 Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as an 
incentive additive.  The incentive additive will be determined by multiplying the number of acres 
of seeding and mulching satisfactorily completed times the contract unit bid price per acre for 
Seeding and Mulching times the appropriate percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
 
Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably completed 
divided by the total original contract time. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(2-12-18)  Z-4 
 
Revise the 2018 Standard Specifications as follows: 
 

 
Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 
“725-1” with “724-4”.  
 
Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 
“725-1” with “725-3”.  
 
 

Division 8 
Page 8-23, lines 3, 6, 11 and 13, Section 836, SLUICE GATE, replace article number “8366” 
with “836”.  

 
 

Division 10 
Page 10-69, Table 1046-1 WIRE DIAMETER, rename RECYCLED PLASTIC AND 
COMPOSITE OFFSET BLOCK PROPERTIES 
 
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article 
number “1080-50” with “1080-10”.  
 
Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace 
article number “1080-61” with “1080-11”.  
 
Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 
STEEL, replace article number “1080-72” with “1080-12”.  
 
Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace 
article number “1080-83” with “1080-13”.  
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on this project 
originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 
Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
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Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs one through six in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
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2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
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 North Carolina Department of Transportation, Office of Civil Rights, Title VI 
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  
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Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
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disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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GEOTEXTILE FOR PAVEMENT STABILIZATION: (5-15-18) 

 

Description 

Supply and install geotextile for pavement stabilization in accordance with the contract.  

Geotextile for pavement stabilization may be required above chemically stabilized subgrades or 

below Class IV subgrade stabilization to prevent pavement cracking at locations shown in the 

plans and as directed.  Define “subbase” as the portion of the roadbed below the Class IV 

subgrade stabilization. 

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Geotextiles 1056 

Select Material, Class IV 1016 

Use Class IV select material for Class IV subgrade stabilization.  Provide Type 5 geotextile for 

geotextile for pavement stabilization that meets the following tensile strength requirements in the 

machine direction (MD) and cross-machine direction (CD): 

GEOTEXTILE FOR PAVEMENT STABILIZATION REQUIREMENTS 

Tensile Strength Requirement 

(MARVA) 

Test Method 

Tensile Strength @ 5% Strain (MD & CDA) 1,900 lb/ft ASTM D4595 

Ultimate Tensile Strength (MD & CDA) 4,800 lb/ft ASTM D4595 

A. MD, CD and MARV per Article 1056-3 of the Standard Specifications. 

Construction Methods 

Geotextile for pavement stabilization may be required at locations shown in the plans and other 

locations as directed.  For locations with ABC on chemically stabilized subgrades, use of 

geotextile for pavement stabilization will be based on sampling and testing for chemical 

stabilization.  For all other locations, notify the Engineer when the embankment is completed to 

within 2 ft of subgrade elevation and allow 3 days for the Engineer to determine if geotextile for 

pavement stabilization is required. 

Before placing geotextile for pavement stabilization below Class IV subgrade stabilization, proof 

roll subbases in accordance with Section 260 of the Standard Specifications.  Place geotextile for 

pavement stabilization above chemically stabilized subgrades or below Class IV subgrade 

stabilization as shown in the plans.  Pull geotextiles taut so they are in tension and free of kinks, 

folds, wrinkles or creases.  Install geotextile for pavement stabilization perpendicular to the 

survey or lane line in the MD and adjacent to each other in the CD as shown in the plans.  

Continuous geotextiles are required in the MD, i.e., do not splice or overlap geotextiles so seams 

are parallel to the survey or lane line.  Completely cover stabilized subgrades or subbases with 

geotextile for pavement stabilization.  Overlapping geotextiles in the CD is permitted but not 

required.  Overlap geotextiles in the direction that aggregate will be placed to prevent lifting the 

edge of the top geotextile.  Hold geotextiles in place with wire staples or anchor pins as needed. 

Do not damage geotextile for pavement stabilization when placing ABC or Class IV subgrade 

stabilization.  Place and compact ABC in accordance with the contract and Standard 
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Specifications.  Place, compact and maintain Class IV subgrade stabilization in accordance with 

Article 505-3 of the Standard Specifications for a Type 2 aggregate subgrade.  Do not operate 

heavy equipment on geotextiles any more than necessary to construct base courses or subgrades.  

Replace any damaged geotextiles to the satisfaction of the Engineer. 

Measurement and Payment 

Geotextile for Pavement Stabilization will be measured and paid in square yards.  Geotextiles 

will be measured along subgrades or subbases as the square yards of exposed geotextiles 

installed before placing ABC or Class IV subgrade stabilization.  No measurement will be made 

for overlapping geotextiles.  The contract unit price for Geotextile for Pavement Stabilization 

will be full compensation for providing, transporting and installing geotextiles, wire staples and 

anchor pins. 

Class IV Subgrade Stabilization will be measured and paid in accordance with Article 505-4 of 

the Standard Specifications.  No measurement will be made for any undercut excavation of fill 

materials from subbases. 

Payment will be made under: 

Pay Item  Pay Unit 

Geotextile for Pavement Stabilization Square Yard 

 
 

022246 
4/1/2018
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GEOTEXTILE FOR EMBANKMENT STABILIZATION   (3-27-18)                                            

(SPECIAL) 

 

DESCRIPTION: 

 

This work consists of furnishing and installing synthetic geotextile for stabilizing embankment 

in accordance with this provision or as directed by the Engineer.  The work shall include 

maintaining the geotextile in the required configuration until completion and acceptance of 

overlying work items.  The geotextile shall be placed at the locations shown in the plans or as 

directed by the Engineer. 

 

MATERIAL: 

 

The geotextile for embankment stabilization shall be made of high-tenacity polyester in the 

machine direction with a plain or straight-warp weave pattern and polyester or polypropylene 

in the cross machine direction or approved equal.  The geotextile shall be composed of strong 

rot-proof synthetic fibers formed into a fabric of the woven type.  The geotextile shall be free 

of any treatment or coating which might significantly alter its physical properties after 

installation.   

 

The geotextile shall contain stabilizers and/or inhibitors to make the filaments resistant to 

deterioration resulting from ultraviolet or heat exposure.  The geotextile shall be a pervious 

sheet of synthetic fibers oriented into a stable network so that the fibers retain their relative 

positions with respect to each other.  The edges of the geotextile shall be finished to prevent 

the outer yarn from pulling away from the geotextile.  The geotextile shall be free of defects or 

flaws which significantly affect its physical and/or filtering properties.  Sheets of geotextile 

shall be sewn together with a seam that furnishes the required minimum strengths.  The seam 

thread shall be made of synthetic geotextile which are resistant to deterioration, as are the 

geotextile fibers.  Lamination of geotextile sheets to produce the physical requirements of a 

geotextile layer will not be accepted.   

 

During all periods of shipment and storage, the geotextile shall be wrapped in a heavy duty 

protective covering to protect the geotextile from direct sunlight ultraviolet rays, mud, dust, 

dirt, and debris.  The geotextile shall not be exposed to temperatures greater than 140°F.  After 

the protective wrapping has been removed, the geotextile shall not be left uncovered under any 

circumstances for longer than one (1) week. 
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The geotextile shall meet the following physical requirements: 

 

All values represent minimum average roll values (any roll in a lot should meet or exceed the 

minimum values in this table). 

 

EMBANKMENT STABILIZATION GEOTEXTILE 

                                                                                                     

Geotextile Property   Test Method   Requirements 

 

 

AOS, US STD    ASTM D-4751         20-70 

Sieve 

 

Seams, Strength Machine   ASTM D-4884  Manufacturer’s Recs. 

And Cross-Machine Direction  

 

Ultraviolet (UV)   ASTM D-4355        30% 

% Strength Retained 

 

Permeability    ASTM D-4491    0.02 in/sec. 

 

Tensile Strength   ASTM D-4595  Machine and Cross- 

at 5% Strain    (Wide Strip Test)  Machine Direction  

    4,800 lbs/ft 

 

Ultimate     ASTM D-4595  Machine and Cross- 

Tensile Strength   (Wide Strip Test)  Machine Direction    

4,800 lbs/ft 

 

The Contractor shall furnish certified test reports by an approved independent testing 

laboratory with each shipment of material attesting that the geotextile meets the requirements 

of this provision; however, the material shall be subject to inspection, test, or rejection by the 

Engineer at any time.  The Contractor shall furnish the Engineer certified test reports by an 

approved independent testing laboratory attesting that the sewn seam provides the required 

strength. 

 

The Contractor shall furnish and place over the embankment stabilization geotextile as shown 

in the plan or directed by the engineer.   

 

CONSTRUCTION METHODS: 

 

The geotextile for embankment stabilization shall be placed at locations shown in the plans or 

as directed by the Engineer.  The locations should be cleared and free of obstructions, debris 

and pockets.  Stumps shall be cut smooth at the ground elevation with the root system left 
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intact. At the time of installation, the geotextile shall be rejected if it has defects, rips, holes, 

flaws, deterioration or damage incurred during manufacture, transportation, or storage. 

 

The geotextile for embankment stabilization shall be placed with the machine directions as 

shown on the plans or as directed by the engineer.  Geotextile shall be laid smooth and free 

from tension, stress fold, wrinkles or creases.  All joints in the cross machine and machine 

direction must be sewn by an approved method to develop the required seam strength.  All 

sewn seams must be placed upward to allow for inspection.  All geotextile which is damaged 

as a result of installation will be required to be replaced or repaired at the discretion of the 

Engineer with no additional cost to the Department.  Compaction equipment must be operated 

such that it will not damage the geotextile. 

 

Any geotextile which is damaged as a result of installation or which is left uncovered for 

longer than one week after placement shall be replaced at no additional cost to the Department. 

 

METHOD OF MEASUREMENT 

 

The quantity of geotextile to be paid for will be the number of square yards of “Geotextile for 

Embankment Stabilization” measured along the surface of the ground which has been 

acceptably placed.  No separate measurement will be made of overlapping geotextile. 

 

BASIS OF PAYMENT: 

 

The quantity of geotextile, measured as provided above, will be paid for at the contract unit 

price per square yard for “Geotextile for Embankment Stabilization”.  Such price and payment 

will be full compensation for furnishing, hauling, placing, compaction, and all incidentals 

necessary to complete the work. 

 

Pay Item       Pay Unit  

Geotextile for Embankment Stabilization   Square Yard 

 

 

    

3/29/2018
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PROJECT SPECIAL PROVISIONS 

GEOENVIRONMENTAL 

 

CONTAMINATED SOIL (4/24/2017) 

The Contractor’s attention is directed to the fact that soil contaminated with petroleum 

hydrocarbon compounds exist within the project area.  The known areas of contamination are 

indicated on corresponding plans sheets. Information relating to these contaminated areas, 

sample locations, and investigation reports will be available at the following web address by 

navigating to the correct letting year and month then selecting, “Plans and Proposals”, “Forsyth 

U4734”, “GeoEnv Postings”: 

 

http://dotw-xfer01.dot.state.nc.us/dsplan/ 

 

Petroleum contaminated soil may be encountered during any earthwork activities on the project.  

The Contractor shall only excavate those soils that the Engineer designates necessary to 

complete a particular task.  The Engineer shall determine if soil is contaminated based on 

petroleum odors and unusual soil staining.  Contaminated soil not required to be excavated is to 

remain in place and undisturbed.  Undisturbed soil shall remain in place, whether contaminated 

or not.  The Contractor shall transport all contaminated soil excavated from the project to a 

facility licensed to accept contaminated soil. 

 

In the event that the Contractor chooses to stockpile the soil temporarily, the stockpile shall be 

created within the property boundaries of the source material and in accordance with the 

Stockpile Containment Detail found in the plans.  If the volume of contaminated material 

exceeds available space on site, the Contractor shall obtain a permit from the NCDEQ UST 

Section’s Regional Office for off-site temporary storage. Stockpiling contaminated soil will be 

incidental to the project. The Contractor shall provide disposal manifests and weigh tickets to the 

Engineer for review and approval.  The Engineer will in turn provide the GeoEnvironmental 

Section with a copy of the disposal manifests and weigh tickets for their records. 

 

Measurement and Payment: 

The quantity of contaminated soil hauled, and disposed of shall be the actual number of tons of 

material, which has been acceptably transported and weighed with certified scales as 

documented by disposal manifests and weigh tickets. The quantity of contaminated soil, 

measured as provided above, shall be paid for at the contract unit price per ton for “Hauling and 

Disposal of Petroleum Contaminated Soil”.  

 

The above price and payment shall be full compensation for all work covered by this section, 

including, but not limited to loading, transportation, weighing, laboratory testing, disposal, 

equipment, decontamination of equipment, labor, and personal protective equipment.  

 

 

Payment shall be made under: 

 

Pay Item Pay Unit 

Hauling and Disposal of Petroleum Contaminated Soil Ton 
 

4/24/2017

http://dotw-xfer01.dot.state.nc.us/dsplan/
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Revise the 2018 Standard Specifications as follows:  

Page 3-2, Article 300-4 Preparation of Pipe Foundation: 
Delete the last 2 sentences of the second paragraph. 

 
Page 3-3, Article 300-7 Backfilling: 
add the following to line 39: 

Flowable fill, if approved, must not come in contact with the pipe. 

 
Page 10-61, Sub-article 1034-4 (A) Gravity Flow Sewer Pipe: 
replace with the following: 
 
Use ductile iron pipe and fittings in accordance with the ductile iron pipe and fitting 
specification contained herein.  
 
 
Page 10-62, Section 1036 Water Pipe and Fittings:  
add the following: 
 
1036-10 Retainer Glands 
 
All retainer glands shall be wedge action glands with torque limiting twist off nuts. 
Glands shall be Megalug Series 1100 by EBAA Iron, Inc., Uni- Flange Series 1400 by 
Ford Meter Box Company, Inc., RomaGrip by Romac Industries, Inc., One-Lok Series 
SLDE by Sigma Corp., Stargrip Series 3000 by Star Pipe Products, Cam-Lock Series 111 
by Smith-Blair, Inc., EZ Grip by SIP Industries, Tufgrip by Tyler Union, or approved 
equal. 
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1036-11 Brass Fittings 
 
All brass fittings shall be manufactured in accordance with AWWA C800 and ASTM B-
584.  All brass components in contact with potable water must be made from CDA/UNS 
Brass Alloy C89833 with a maximum lead content of .25% by weight.  Brass alloys not 
listed in ANSI/AWWA C800 Paragraph 4.1.2 are not approved.  All fittings shall be UL 
classified to NSF/ANSI 61 and NSF/ANSI 372 standards and stamped or embossed with 
a mark or name indicating that the product is manufactured from the low-lead alloy as 
specified. 
 

 
Page 10-62, Article 1036-1 General 
add the following sentence: 
 
All materials in contact with potable water shall be in conformance with Section 1417 of 
the Safe Drinking Water Act. 
 
 
Page 10-63, Article 1036-5 Ductile Iron Pipe and Fittings:  
replace with the following: 
 
Ductile iron pipe shall be designed to conform to ANSI A21.50 (AWWA C150) and shall 
be manufactured to conform to ANSI A21.51 (AWWA C151).  The interior of pipe for 
water will be cement lined in accordance with ANSI A21.4 (AWWA C104).  The interior 
of pipe for sanitary sewer will be lined with 40 mils of Protecto 401 Ceramic Epoxy.  All 
bells and spigots for sanitary sewer pipe must be lined with a minimum of 8 mils of 
Protecto 401 Joint Compound or approved equal.  The exterior of all pipe shall be coated 
with a bituminous coating.  Pipe joints will be single rubber gasket push-on type or 
mechanical joint type unless otherwise specified or otherwise shown on the Engineer's 
drawings. Rubber gasket joints shall conform to ANSI A21.11 (AWWA C111).  Pipe 
design laying condition will be Type 2, flat-bottom trench with backfill lightly 
consolidated to centerline of pipe.  Pipe for sanitary sewer shall be minimum thickness 
Class 50.  Pipe for water shall be pressure Class 350 for 3" - 16" and pressure Class 250 
for 18" and above.  Any deviations in class shall be otherwise specified or otherwise 
shown on the Engineer's drawings.  If for any reason the Engineer finds any or all ductile 
iron pipe unacceptable, the Contractor shall be responsible for obtaining acceptable pipe.  
The Engineer's acceptance or rejection of all pipe will be final. 
 
All restrained joint pipe and fittings shall have flexible push-on joints unless otherwise 
approved by the Engineer.  At locations where field cutting of restrained joint pipe is 
required for fittings, the TR Flex Gripper Ring may be used.  Field welding will not be 
allowed.  Restrained joint pipe and fittings with a gripping gasket as the only means of 
restraint will not be allowed.  Pipe and fittings shall be Flex-Ring by American, TR Flex 
by U.S. Pipe, or TR Flex by McWane.  If for any reason the Engineer finds any or all 
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ductile iron flexible restrained joint pipe unacceptable, the Contractor shall be responsible 
for obtaining acceptable pipe.  The Engineer's acceptance or rejection of all pipe will be 
final. 
 
Ductile iron fittings shall meet all requirements of ANSI A21.10 (AWWA C110) and will 
be of the mechanical joint type unless otherwise specified.  All glands shall be ductile 
iron, not gray iron.  The interior of fittings for water will be cement lined in accordance 
with ANSI A21.4 (AWWA C104).  The interior of fittings for sanitary sewer will be 
lined with 40 mils of Protecto 401 Ceramic Epoxy.  All bells and spigots for sanitary 
sewer fittings must be lined with a minimum of 8 mils of Protecto 401 Joint Compound 
or approved equal.  The exterior of all fittings shall be coated with a bituminous coating.  
Fittings coated on the interior and exterior with 8 mils of fusion bonded epoxy in 
accordance with ANSI/AWWA C116 and ANSI/AWWA C550 are acceptable.  Fittings 
will have a minimum pressure rating of 250 psi unless otherwise specified by the 
Engineer.  Rubber gasket joints shall conform to ANSI A21.11 (AWWA C111).  Ductile 
iron compact fittings conforming to ANSI A21.53 (AWWA C153) are acceptable.  "DI" 
or "Ductile" shall be cast on each fitting.  All Fittings are subject to approval by the 
Engineer, and their acceptance or rejection shall be final. 
 
 
Page 10-63, Article 1036-6 Fire Hydrants:  
add the following: 
 
All fire hydrants shall be dry-barrel fire hydrants which comply with ANSI/AWWA 
C502.  All hydrants will have a dry top with O-ring seals which permanently seal off the 
stem operating threads from water and keep the lubricant in.  All hydrants shall be 
opened by turning the operating nut on top of the hydrant counterclockwise.  The main 
valve shall be a compression type valve with a valve opening of 4 ½" or 5 1/4" unless 
otherwise specified.  Each hydrant will have two hose nozzles and one steamer nozzle.  
The 2 ½" hose nozzles and the 4 1/4" steamer nozzle shall have Winston-Salem standard 
threads as shown on the City of Winston-Salem’s detail drawings for “2 ½” Hose Nozzle 
for Hydrants” and “4 ¼” Steamer Nozzle for Hydrants”.  The nozzle shall be fastened 
into the hydrant barrel by mechanical means, but shall not be leaded into the barrel.  
Nozzle caps shall be chained to the barrel.  All hydrants will be furnished with a 
breakable traffic feature that will break upon impact.  The feature shall consist of a 
breakable safety flange on the barrel and a breakable safety coupling in the main valve 
stem.  Hydrants must have a bronze main valve seat ring that threads into a bronze drain 
ring.  Each hydrant shall have at least two bronze drain outlets.  All hydrants will have 6" 
mechanical joint base connections unless otherwise specified by the Engineer.  Hydrants 
shall be designed for a minimum working pressure of 250 psi.  Assembled hydrants shall 
be subjected to hydrostatic tests of twice the rated working pressure in accordance with 
ANSI/AWWA C502. All exterior iron surfaces below ground level shall be covered with 
two coats of asphaltic varnish or fusion bonded epoxy.  All exterior iron surfaces above 
ground level shall be painted yellow to the satisfaction of the Engineer.  Yellow paint 
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shall be Rust-Oleum 7446, Rust-Oleum V2148, or Kimball Midwest 80-942.  All interior 
iron surfaces of the hydrant shoe which are in contact with water (including the lower 
valve plate and nut) shall be coated with a minimum of 8 mils of fusion bonded epoxy or 
liquid epoxy in accordance with ANSI/AWWA C550.  All hydrants shall have a thrust or 
anti-friction washer in the operating area of the hydrant bonnet.  A weather cap around 
the operating nut on top of the hydrant is required. 
 
Hydrants accepted by the City of Winston-Salem are as follows (or approved equal): 
 

(1) Super Centurion 250, manufactured by Mueller Company 
(2) MK-73-5, manufactured by American Flow Control 
(3) K-81D Guardian, manufactured by Kennedy Valve Company 
(4) Medallion, manufactured by Clow Valve Company 

 
 
Page 10-63, Sub-article 1036-7 (A) Gate Valves:  
replace with the following: 
 
All gate valves shall be resilient-seated gate valves which meet the specifications of 
ANSI/AWWA C509 or ANSI/AWWA C515.  The valve body, bonnet and seal plate 
shall be coated on all exterior and interior surfaces with a minimum of 8-l0 mils of fusion 
bonded epoxy in accordance with ANSI/AWWA C550.  The valve shall incorporate a 
guide system with guide lugs on the wedge or on the body.  The wedge shall be gray or 
ductile iron, fully encapsulated with rubber (including guide lugs and stem nut holder).  
Non-rising stem valves shall have two O-ring seals above the stem thrust collar that can 
be replaced with the valve under pressure.  Non-rising stem valves shall also have a thrust 
washer on the stem thrust collar.  Valves used for buried service will have a non-rising 
stem, mechanical joint end connections, and a 2" square operating nut.  The word 
"OPEN" and an arrow to indicate the direction of opening the valve shall be cast on the 
flanged base of the operating nut.  Above ground valves, unless otherwise specified, will 
have an outside screw and yoke rising stem or a non-rising stem, flanged end 
connections, and a handwheel to operate the valve.  The word "OPEN" and an arrow to 
indicate the direction of opening the valve shall be cast on the rim of the handwheel.  All 
valves will open by turning the nut or handwheel counterclockwise.  Valves installed in 
manholes will normally be considered to be buried service valves and valves installed in 
vaults will normally be considered to be above ground valves. 
 
Resilient-seated gate valves shall be designed for a minimum working pressure of 250 
psi. Each valve shall be seat tested at the rated working pressure and shell tested at twice 
the rated working pressure in accordance with ANSI/AWWA C509 - Section 5 or 
ANSI/AWWA C515 - Section 5.  All valves shall be warranted for l0 years from date of 
purchase against defective materials and workmanship.  Gate valves furnished under 
these specifications must be manufactured by one of the following or approved equal: 
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(1) Clow Valve Company 
(2) M & H Valve Company 
(3) American Flow Control 
(4) U.S. Pipe and Foundry Company 
(5) Mueller Company 
(6) Kennedy Valve Company 

 
 
 
Page 10-63, Sub-article 1036-7 (B) Bronze Gate Valves:  
replace with the following: 
 
The use of bronze gate valves shall not be permitted. 
 
 
Page 10-63, Sub-article 1036-7 (C) Tapping Valves:  
replace with the following: 
 
Use tapping valves conforming to the special provision above for gate valves. The valve 
shall have an inlet flange (with centering ring) for connection to the flanged sleeve outlet. 
 
Tapping valves furnished under these specifications must be manufactured by one of the 
following or approved equal: 
 

(1) Clow Valve Company 
(2) M & H Valve Company  
(3) American Flow Control 
(4) U.S. Pipe and Foundry Company 
(5) Mueller Company 
(6) Kennedy Valve Company 

 
 
 
Page 10-63, Sub-article 1036-8 (A) Tapping Sleeves:  
replace with the following: 
 
Tapping sleeves shall be a split sleeve with mechanical joint end connections and a 
flanged outlet. Sleeves shall be designed for a minimum working pressure of 200 psi. 
 
Approved tapping sleeves are as follows (or approved equal): 
 

(1) Mueller Company 
(2) American Flow Control 
(3) Tyler Pipe Company 
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(4) U.S. Pipe and Foundry Company 
(5) Kennedy Valve Company 

 
 
Page 10-63, Article 1036-8 Sleeves, Couplings and Miscellaneous:  
add the following: 
 
(C) Valve Boxes 
 
Cast iron valve boxes will conform to ASTM A48, Class 30B.  All boxes will conform to 
the shape and dimensions shown on the City of Winston-Salem detail drawing for “Cast 
Iron Valve Box” and will be free from holes, cracks or any other defects.  All castings 
will be thoroughly coated with an asphaltic varnish.  The name of the manufacturer shall 
be permanently cast on each piece.  Valve boxes that do not meet specifications shall be 
rejected.  Cast iron valve boxes furnished under these specifications shall be 
manufactured by one of the following or approved equal: 
 

(1) Sigma Corp. 
(2) SIP Industries 
(3) DSI International 
(4) Star Pipe Products 

 
 
Page 10-63, Article 1036-8 Sleeves, Couplings and Miscellaneous:  
add the following: 
 
(D) Check Valves 
 
Check valves for use in Blow-Off Assemblies shall be Series 35 flanged check valves by 
Red Valve Company with stainless steel backup rings or approved equal. 

 
 
Page 10-64, Article 1036-9 Service Line Valves and Fittings:  
replace with the following: 
 
Use corporation stops and curb stops of all brass material in accordance with the brass 
specification contained herein.  All corporation cocks shall also be of the ball valve type 
with AWWA inlet threads.  All connections shall be per the appropriate City of Winston-
Salem connection detail drawing. 
 
Meter boxes for 5/8” and 1” meters shall be of cast iron conforming to ASTM A48, Class 
30B and to the shape, dimensions and weights shown on the City of Winston-Salem 
detail drawing for “Cast Iron Meter Box for 5/8” and 1” Meters” and will be free from 
holes, cracks or any other defects.  All boxes shall be thoroughly coated with an asphaltic 
varnish.  The name of the manufacturer shall be permanently cast on each piece. Meter 
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boxes that do not meet specifications shall be rejected.  Cast iron meter boxes furnished 
under these specifications shall be manufactured by one of the following: 
 

(1) Sigma Corp. 
(2) SIP Industries 
(3) DSI International 
(4) Star Pipe Products 

 
Meter boxes for 1 ½” and 2” meters shall be of polymer concrete and conform to the 
shape, dimensions and installation requirements shown on the City of Winston-Salem 
detail drawing for “Polymer Concrete Meter Box for 1 1/2” and 2” Meters”.  The box 
shall have two 4" x 4" mouse hole openings (one on each end) with a 4" x 4" knockout 
above each opening.  The cover shall be non-locking with a 6" x 9" steel meter lid 
centered on the cover.  The meter lid must open to at least the vertical position.  The 
cover shall also have two pull slots (l" wide), a skid resistant surface and the word 
"Water" cast into the cover.  Meter boxes that do not meet specifications shall be rejected. 
 
Service saddles shall be used as follows: 
 

Pipe Size 
Maximum Size Direct Tap on Ductile Iron Pipe 

Without Saddle 
4” ¾” 
6” 1” 
8” 1” 
12” 1 ½” 

 
For ductile iron pipe the saddle body shall be ductile iron with corrosion resistant paint. 
The body shall have a CC threaded outlet. Attached to the body shall be double U-bolt 
straps. Straps, washers and nuts shall be Type 305 or Type 316 stainless steel. 
 
 
Page 10-119, Article 1074-8 Steps:  
replace with the following: 
 
All manhole steps shall conform to current OSHA standards and ASTM C478.  The 
approved step shall conform to the City of Winston-Salem detail drawing for 
“Polypropylene Manhole Step”.  All other steps must be approved by the Engineer prior 
to being installed. 
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Page 15-1, Article 1500-2 Cooperation with the Utility Owner, paragraph 2:  
add the following sentences: 
 
The utility owner is the Winston-Salem/Forsyth County Utilities Commission. The 
contact person is Ryan Newcomb and he can be reached by phone at (336) 727-8063. 
 
The materials and appurtenances installed by the contractor shall require approval by 
both NCDOT and the utility owner prior to installation. 
 
 
Page 15-3, Article 1505-2 Materials: 
replace line 12 with the following: 
 
Use Class VI select material for foundation conditioning and bedding. 
 
 
Page 15-3, Article 1505-3 Construction Methods: 
Remove reference to Article 300-6. 
 
 
Page 15-4, Sub-article 1505-3 (C), Bedding: 
replace the first three (3) sentences with the following: 
 
The limits for stone bedding will normally be shown on the profile of the Engineer’s 
drawing.  Stone bedding shall have a minimum thickness beneath the pipe of four inches 
(4”) or one-eighth of the outside diameter of the pipe, whichever is greater.  The required 
thickness shall be determined by the Engineer. 
 
 
Page 15-4, Sub-article 1505-3 (E), Thrust Restraint:  
replace the fourth paragraph with the following: 
 
Concrete thrust blocks shall be constructed as directed by the Engineer at all bends, tees, 
tapping sleeves, tapping saddles, reducers, plugs, etc. to provide restraint against thrust 
resulting from internal pressure.  Any exceptions to this such as restrained joints or 
mechanical joints with retainer glands will be noted on the Engineer's drawings or 
otherwise specified. Thrust blocks will not be required for restrained joint pipe (exception 
- blocking will be required when connecting restrained pipe to existing pipe). 
 
All thrust blocks will be constructed of a minimum of Class A concrete. Thrust blocks for 
bends, fire hydrants, tees and stub-outs shall be constructed in accordance with the City 
of Winston-Salem thrust block detail drawings.  
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Polyethylene shall be placed over all fittings before the concrete is poured.  All nuts and 
bolts shall be clear of concrete so that the joint will be accessible.  Plywood shall be used 
as forms for blocking.  Concrete is to be poured only against stable undisturbed soil and 
should be allowed to set prior to any backfilling.  Thrust blocks should be allowed to cure 
two days prior to pressure testing the water main.  Higher strength concrete may be 
required when it is necessary to pressure test prior to the end of the two day curing time. 
 
 
Page 15-6, Sub-article 1510-3 (A), General: 
replace the last paragraph with the following: 
 
Install water lines to a depth as shown on the plans.  Minimum cover will be 36 inches 
(36”) unless otherwise approved by the Engineer. 
 
 
Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization:  
replace with the following: 
 

(a) Flushing:   
Prior to pressure testing and disinfection, the Contractor shall flush all water 
mains with a polyurethane foam pipe pig (minimum 5 pounds per cubic foot 
density) by Knapp Poly Pig, Inc. or approved equal.  The pipe pig shall be 
propelled hydraulically through the mains at a rate sufficient to remove all foreign 
matter.  Valves shall be operated in a manner which will direct the pipe pig 
toward the end of the main or a selected discharge point.  The pig shall be 
removed through an open end of the main, a fitting, or through a fire hydrant 
which has the main valve seat ring removed.  Flushing shall continue until the 
Engineer determines that the mains are free from all foreign matter.  The Engineer 
must be present during the entire flushing process.  Any work done without the 
Engineer’s supervision will not be accepted.   

 
No direct payment will be made for flushing, as such work will be incidental to 
the installation of the pipe. 

 
(b) Pressure Testing:   

After flushing of the water main is completed, all ductile iron water mains shall 
be tested in accordance with AWWA C600 - Section 4 and two (2) inch PVC 
water mains shall be tested in accordance with AWWA C605 – Section 7.  The 
test shall be performed with all hydrant valves (4 ½" or 5 1/4") closed, but all 
hydrant leg valves (6") open.  All corporation cocks shall be open and angle 
valves inside meter boxes will be closed.  The number of sections to be tested at 
one time shall be determined by the Engineer.  Testing shall not be performed 
within 24 hours after the new main is filled or within two days after the thrust 
blocks have been poured.  Test pressure at the high point in the new main shall be 
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200 psi, and this pressure shall be maintained for no less than two hours.  Test 
pressures above 200 psi must be approved by the Engineer.  If after the two hour 
period the pressure has dropped more than five psi, a quantity of water must be 
used to bring the pressure back up to test pressure.  This quantity of water must be 
metered and shall not exceed the following allowable leakage figures: 

 
* Allowable Leakage in Gallons Per 1000 Feet Of Main 

 
MAIN 
SIZE 

2” 4” 6” 8” 12” 16” 20” 24” 30” 36” 

GALLONS 0.38 0.76 1.15 1.53 2.29 3.06 3.82 4.59 5.73 6.88 

* This table is figured for 200 psi.  Engineer will provide allowable leakages for 
higher test pressures. 

 
If the allowable leakage is exceeded or if pressure drops more than 15 psi, the test 
fails.  All leaks shall be repaired regardless of whether or not the allowable 
leakage is exceeded.  The Engineer must be present during the entire pressure 
testing process.  Any work done without their supervision will not be accepted. 

 
No direct payment will be made for pressure testing, as such work will be 
incidental to the installation of pipe. 

 
(c) Disinfection:  

All water mains shall be disinfected by the Contractor in accordance with AWWA 
C651.  The Contractor shall furnish qualified personnel to do the work who are 
experienced with chlorine and disinfecting agents. Disinfection shall be 
accomplished by the continuous feed method using liquid chlorine or a 
hypochlorite solution.  If liquid chlorine (100 percent available chlorine) is used, a 
chlorine-gas water mixture shall be injected into the new main through a solution 
feed chlorinator and a booster pump.  If hypochlorite is used, the hypochlorite 
solution shall be applied to the new main with a gasoline or electrically powered 
chemical feed pump designed for feeding chlorine solutions.  In addition, a rate 
setter or meter may be required in order that the flow in gallons per minutes may 
be determined.  Hypochlorite shall either be calcium hypochlorite (65 percent 
available chlorine in granular or tabular form) or sodium hypochlorite (5 - 15 
percent available chlorine in liquid form).  

 
Water from the existing distribution system or other approved source and the 
chlorine solution must both be made to flow at rates which will guarantee a 
chlorine concentration of 50-100 parts per million throughout the new main.  This 
high concentration chlorine solution shall not be pumped into copper service 
connections (this could cause the copper to corrode). Concentrations above 100 
parts per million must be approved by the Engineer.  The main line valve 
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separating the existing and new water mains shall remain closed during the 
disinfection process. A bypass line and backflow preventer will be used in order 
to prevent backflow into the existing system. The backflow preventer must be 
approved by the City of Winston-Salem Utilities Division. Pumping of the 
chlorine solution shall be continued until tests conducted at the extremities of the 
new main indicate a concentration of the required 50-100 parts per million.  The 
chlorinated water shall then be retained in the new main for 24 hours, during 
which time all valves and hydrants in the new main shall be operated in order to 
disinfect all parts of the system.  After the 24 hour period there should be at least 
10 parts per million concentration of chlorine throughout the main.  The 
chlorinated water shall then be flushed from the main until the chlorine 
concentration in the water leaving the main is no higher than the concentration in 
the existing distribution system.  The chlorinated water must be flushed into the 
sanitary sewer system or dechlorinated to 0 parts per million of chlorine prior to 
discharge.  The Utilities Division must be notified prior to flushing.  
Dechlorination shall be accomplished in accordance with AWWA C655 using 
equipment by Pollard or approved equal.  While the main is being flushed, all 
service connections shall be thoroughly flushed in order to disinfect each 
connection. 

 
After final flushing and before the main is placed in service, a sample or samples 
shall be collected by City personnel from the line and tested for bacteriological 
quality. The number of samples to be taken and the location of the samples shall 
be determined by the Engineer.  The minimum number of samples shall be one 
for every 4,000 feet of pipe. No hose or fire hydrant shall be used in collection of 
samples.  If the initial disinfection fails to produce satisfactory samples, 
disinfection shall be repeated by the Contractor until satisfactory samples have 
been obtained.  The City, upon 24 hours advance notice, will furnish the 
personnel and laboratory facilities to conduct the required bacteriological tests.  
No samples will be taken on Friday, the day before a holiday or on a holiday. 

 
The Engineer must be present during the entire disinfection process.  Any work 
done without the Engineer’s supervision will not be accepted. 

 
Pounds of calcium hypochlorite used for disinfection shall be as follows: 

 
Pounds of Calcium Hypochlorite Required To Disinfect Water Mains With 

100 Parts Per Million of Chlorine 

Main Size Pounds Per 1000 Feet Of Pipe 

2” 0.2 
4” 0.8 
6” 1.8 
8” 3.1 
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12” 7.0 
16” 12.4 
20” 19.4 
24” 28.0 
30” 43.9 
36” 63.0 

 
 

No direct payment will be made for disinfection, as such work will be incidental 
to the installation of pipe. 

 
 
Page 15-8, Article 1515-3 Construction Methods:  
add the following: 
 
(H) Tapping Sleeves 
 
Tapping sleeves and valves shall be used for "wet" taps into existing water mains as 
indicated on the Engineer's drawings.  The Contractor shall verify the type of material, 
size, etc., of the existing main prior to ordering the sleeve.  For taps on larger mains (24" 
and above), a saddle may be used in lieu of a sleeve, but only if the tap is less than or 
equal to half the size of the line to be tapped.  All tapping sleeves and valves shall be 
water tested before the tap is made.  Test pressure shall be 200 psi for 15 minutes without 
any drop in pressure.  All tapping sleeves and valves shall be installed level.  The 
Engineer must be present during the entire tapping and testing process. 
 
 
Page 15-8, Sub-article 1515-3 (B), Meters: 
add the following: 
 
For relocated water meters the Contractor shall install a new meter box, angle valves, 
yoke, tee and ball valve as directed by the Engineer. The Contractor shall expose a 
portion of the water line from the dwelling or business to determine the material and have 
proper fittings for reconnection to the new meter box. At the approval of the Engineer, 
the Contractor shall remove the existing meter and install it in the new yoke. The 
Contractor shall reconnect the property side water line from the existing meter box to the 
new meter box. This reconnection shall be directed by the Engineer and performed in 
a timely manner so that the property is without water for a minimal amount of time. 
The Contractor shall remove and dispose of the existing meter box and yoke and 
backfill as shown on the plans or as directed by the 
Engineer. 
 
 
Page 15-9, Article 1515-4 Measurement and Payment:  
add the following: 
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For new and relocated ¾” & 1” water connections, the Contractor shall install connection 
per the City of Winston-Salem detail drawing for “¾” & 1”Water Connection (Without 
Curb & Gutter / Single Family)”. 
 
 
Page 15-11, Sub-Article 1520-3 (A), (2) Testing: 
replace with the following: 
 
A low-pressure air test shall be performed by the Contractor after the pipeline is 
completely backfilled and before being placed into service.  The Engineer must be 
present during the entire testing process.  Any work done without their supervision will 
not be accepted.   
 

(a) Low Pressure Air Testing Requirements: 
The Contractor shall use an approved pressure gauge and perform the test in 
accordance with ASTM C-828.  Each section of pipeline (including connections) 
between manholes will be tested by plugging the upstream manhole and the 
downstream manhole.  By using mirrors, lights, etc., the Contractor must show 
the Engineer that the 2 plugs are at the proper location and that the line is clear 
between the plugs.  Air is added to the line until the pressure is between 3.0 psi 
and 4.0 psi.  If the pressure drops more than l.0 psi during the time shown on the 
chart below, the line is presumed to have failed the test.  An obvious leak in any 
section will be corrected even if the section passes testing.  The Contractor will be 
responsible for the complete removal of all plugs. 

 
Air test time shall be as follows: 

 
Minimum Air Test Time 

 
Main Size Time (minutes per l00 feet of pipe) 

8” 1.5 
10” 1.8 
12” 2.1 
15” 2.4 
18” 2.7 
21” 3.3 
24” 3.9 
27” 4.5 
30” 5.1 
36” 6.3 
42” 7.6 
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No direct payment will be made for acceptance testing, as such work will be 
incidental to the installation of the pipe and/or service connections. 

 
(b) Video Inspection: 

As a final measure required for acceptance, the Contractor shall clean and televise 
all sanitary sewer mains prior to requesting final inspection.  The Contractor shall 
televise the entire sewer main and all service connections using standardized 
NASSCO (PACP, MACP, & LACP) practices, unless otherwise specified below.  
The process shall begin at the upstream manhole for each segment, and proceed to 
the downstream manhole for that same segment.  Connections shall be televised 
from the cleanout to the main.  Video inspection may occur only after Record 
Drawings are accepted and approved by the City of Winston-Salem.  Prior to 
beginning the process, a 24 hour notice must be given by the Contractor to the 
Engineer.  Prior to video inspection in paved areas, structures must be raised to 
final grade and 2” of asphalt must be in place.  The City will not accept video that 
is more than 180 days old unless approved by the Engineer. 

 
The cameras used for inspection shall be ones specifically designed and 
constructed for sanitary sewer pipeline inspection.  Lighting for the cameras shall 
be suitable to provide a clear color picture of the entire periphery of the pipe.  The 
cameras used for mains must be able to pan, tilt and zoom in order to allow for 
360 degree viewing.  The television system shall be equipped to indicate the 
camera travel distance in feet by display on the video viewing screen.  All 
television equipment (camera, monitor, etc.) must be capable of producing picture 
quality which is satisfactory to the Engineer. 

 
Within 2 hours of the video inspection, the Contractor shall clean the sewer mains 
and service connections with a high velocity water jet.  All debris shall be 
collected in the downstream manhole and removed by the Contractor.  Debris 
shall not be released into the existing sewer system.  During the entire video 
process, the distance counter must be set at zero at each upstream manhole for 
each segment (set the counter at zero at the ground for each service connection).  
The Contractor will be required to pan and tilt at each manhole and at each 
service connection.  The interior of each manhole must be marked with the 
manhole station (or manhole number) with paint or some other legible identifier 
(6” - 12” high letters or numbers).  Each cleanout stack must be marked with the 
house number or the lot number.  For mains, the Contractor will also be required 
to pan, tilt and zoom at all couplings, at all dates for Protecto 401 lined ductile 
iron pipe, and when any potential problems or abnormalities are noticed or 
suspected.  Travel speed for the camera will be 15 - 30 feet per minute.  The 
following video screen data will be required: 

 
 Project name and project number 
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 Date of inspection 
 Travel distance and time 
 Station of start and end manholes 
 Depth of start and end manholes 
 Size of main 
 Type of pipe 

 
All above data shall be shown at the start and end manholes of each segment.  
While the camera is moving through the main and service connections, distance 
shall be the only data shown on the screen (top left or top right of screen). 

 
For mains, a stream of water approximately 1” in width must be flowing during 
the entire video process.  For service connections, a minimum of 5 gallons of 
water must be introduced into each cleanout stack just prior to the video process. 
In all cases, the flow must be shown on the bottom of the video screen. 

 
Two copies of the entire video inspection along with a properly formatted PACP 
standard exchange database shall be submitted to the Engineer on a data disc 
(DVD or flash drive).  A "properly formatted PACP standard exchange database" 
includes properly PACP coded defects (NASSCO version 6.x), proper media 
paths to associated video files, and all asset IDs used in the inspection must match 
what the submitted record drawings indicate for each asset.  The video file shall 
be formatted to MPEG-4 (MP4) with software compatible and readable by the 
City of Winston-Salem.  The City of Winston-Salem shall not be responsible for 
purchasing additional software necessary to view the video file.  Each inspection 
(manhole to manhole or cleanout to main) shall be separated into its own chapter 
or file.  In the event of a main inspection, the chapter or file shall be named to 
indicate the upstream manhole station or number and then the downstream 
manhole station or number (e.g. MH1-MH2).  In the event of a service connection 
inspection, the chapter or file shall be named to indicate the house number or lot 
number associated with the inspection.  All file naming should match the 
identification numbers (manhole station or number, house number, or lot number) 
shown on the Record Drawings.  The submitted video must have the ability to be 
viewed using fast forward and rewind. 

 
Any video that does not clearly show the pipe and service connections will be 
rejected.  In the event that repairs are made, the segment receiving the repairs 
shall be flushed and televised again.  The Engineer must oversee the entire 
cleaning and televising process.  Final approval of the video inspection will only 
be after the Engineer has reviewed the video in the office (videos will not be field 
approved). 
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No direct payment will be made for cleaning and video inspection, as such work 
will be incidental to the installation of the pipe and/or service connections. 

 
 
Page 15-14, Article 1525-2, Materials, line 10: 
add the following: 
 
Connectors shall be manufactured by Press-Seal Gasket Corporation, Hamilton Kent, 
NPC Inc. or approved equal. 
 
 
Page 15-14, Article 1525-2, Materials, lines 12-16: 
replace with the following: 
 
Type 1 manhole rings and covers will be made of cast iron and will conform to ASTM 
A48, Class 35B.  In addition, all manhole rings and covers shall be designed to support 
an H-20 wheel load.  All castings will conform to the shape and dimensions shown on the 
City of Winston-Salem detail drawing for “Manhole Ring and Cover (Type 1)” and will 
be free from holes, cracks or any other defects.  Rings and covers will have machined 
seats so that the cover will not rattle.  Rings will weigh a minimum of 190 pounds and 
covers a minimum of 120 pounds.  The name of the manufacturer and the part number 
shall be cast permanently on the ring and the cover.  Castings that do not meet 
specifications shall be rejected. Type 2 manhole rings and covers shall meet all 
specifications for Type 1 rings and covers and shall conform to the City of Winston-
Salem detail drawing for “Manhole Ring and Cover (Type 2)”. Type 3 manhole rings and 
covers shall meet all specifications for Type 1 rings and covers, except that rings will 
weigh a minimum of 136 pounds and covers a minimum of 120 pounds.  All rings and 
covers shall conform to the City of Winston-Salem detail drawing for “Manhole Ring and 
Cover (Type 3)”.  
 
 
Page 15-15, Sub-Article 1525-3 (D), Testing: 
replace with the following: 
 
Each manhole constructed by the Contractor shall be vacuum tested by the Contractor 
after assembly of the manhole.  Prior to testing, and as directed by the Engineer, the 
Contractor shall clean out each manhole without foreign material being discharged into 
the existing sanitary sewer system.  The test shall be conducted in accordance with 
ASTM C-1244.  The test shall be performed after all grade rings and rings and covers 
have been installed.  After the testing equipment is in place, a vacuum of l0 inches of 
mercury shall be drawn on the manhole.  The time for the vacuum to drop to 9 inches of 
mercury must be greater than the minimum time listed below: 
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Minimum Vacuum Test Time (Seconds) 
 

Manhole Depth 
Diameter of Manhole 

4’ 5’ 6’ 

0 - 10' 60 sec. 75 sec. 90 sec. 
10 - 5' 75 sec. 90 sec. 105 sec. 
15 - 25' 90 sec. 105 sec. 120 sec. 
25 - 30' 105 sec. 120 sec. 135 sec. 

 
The Engineer shall be present during the entire testing process.  Any subsequent repairs 
to manholes which fail the vacuum test must be made on the inside and outside of each 
manhole.  The Contractor will be responsible for the complete removal of all plugs. 
 
No direct payment will be made for vacuum testing of manholes, as such work will be 
incidental to the installation of the manhole.  
 
 
Page 15-16, Article 1530-3 Construction Methods:  
add the following: 
 
(E) Abandoning Sewer Connections 

Sewer connections shall be abandoned by removing the cleanout stack (if one exists) 
and plugging the lateral at the base of the stack.  If no cleanout exists, the Contractor 
shall plug the lateral at the right-of-way line.   
 

 
Page 15-16, Sub-article 1530-3 (A), Abandoning Pipe:  
add the following paragraph: 
 
When abandoning water mains up to a main that is to remain in service, any valve or tee 
associated with the main to be abandoned shall be removed.  A sleeve and any necessary 
piping shall be installed to reconnect the water main to remain in service.  All other main 
line valves on abandoned water mains that are plugged and left in place shall be 
abandoned by removing the valve box. Hydrants connected to abandoned mains that are 
plugged and left in place shall also be abandoned by removing the hydrant and valve box.  
The work covered in this paragraph shall be considered incidental to the abandonment.   
 
 
Page 15-17, Sub-article 1530-3 (C), Remove Water Meter: 
replace the first sentence with the following: 
 
Remove water meter by closing the corporation cock at the main and removing the 
lateral including the angle valve, setter and meter box. 
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Page 15-17, Sub-article 1530-3 (D), Remove Fire Hydrant: 
replace the first paragraph with the following: 
 
The work performed to remove a hydrant from a main to be left in service shall include 
removing the hydrant, valve box and hydrant tee.  A sleeve and any necessary piping 
shall be installed to reconnect the water main to be left in service. 
 
 
Page 15-17, Article 1530-4 Measurement and Payment: 
add the following pay item: 
 
Pay Item Pay Unit 
Abandon Sewer Connection Each 
 
 
 

DocuSign Envelope ID: 9BDAFCAD-1720-4C20-B5EF-40462807C1C0



Project: U-4734 UbO-1 County: Forsyth 
 

PROJECT SPECIAL PROVISIONS 
Utilities by Others 

 

4/23/2018  1/2 

U-4734 
General: 

The following utility companies have facilities that will be in conflict with the 
construction of this project: 

A) City of Winston Salem - Water & Sewer 
B) Piedmont Natural Gas - Gas 
C) Duke Energy Carolinas (Distribution) - Power 
D) CenturyLink - Telephone 
E) TWC/Charter/Spectrum - CATV 

 
The following utility companies have facilities in the vicinity of the project: 

F) Duke Energy Carolinas (Transmission) - Power 

The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted and are therefore listed in these special provisions for 
the benefit of the Contractor.  All utility work listed herein will be done by the utility 
owners. All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2018 Standard 
Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) City of Winston-Salem - Water & Sewer 
Ashley Webb 
336-747-6841 

      ashleyw@cityofws.org  
 

1) See “Utility Construction” plans for utility relocations 
2) Utilities to be relocated as part of the NCDOT contract.  

 
3220 Glen Royal Road 
Raleigh, NC  27617 
TELE:  919-788-0224 FAX:  919-788-0232 
NC License #P-0189 
 

mailto:ashleyw@cityofws.org
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B) Piedmont Natural Gas 
David Robertson 
336-726-7769 

      david.robertson2@duke-energy.com   
 

1) See “Utilities By Others” plans for utility relocations 
2) Utilities to be relocated by November 5, 2018  
 

C) Duke Energy Carolinas (Distribution) 
Larry Robinson 
336-209-6631 

      larry.robinson2@duke-energy.com   
 

1) See “Utilities By Others” plans for utility relocations 
2) Utilities to be relocated by November 5, 2018 
 

D) CenturyLink 
Timothy Nunley 
336-626-3155 (w) 276-340-7392 (cell) 
Timothy.nunley@centurylink.com    

 
1) See “Utilities By Others” plans for utility relocations 
2) Utilities to be relocated by November 5, 2018  
 

E) TWC/Charter/Spectrum 
Eric Vivod 
336-231-6109 (work) 336-382-3282 (Cell) 

      eric.vivod@charter.com  
 

1) See “Utilities By Others” plans for utility relocations 
2) Utilities to be relocated by November 5, 2018  
 

Other Utilities on Project: 

Other Utilities in the vicinity of the project shown on the Utilities by Others Plans. 

F) Duke Energy Carolinas (Transmission) 
Lisa Plumley 
980-373-1219 
Lisa.plumley@duke-energy.com  
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Project Special Provisions 

Erosion Control 

STABILIZATION REQUIREMENTS: 

(3-11-2016) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective August 1, 2016 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (West) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

August 1 - June 1 May 1 - September 1 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
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Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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Approved Kentucky Bluegrass Cultivars: 

 

4-Season Blue Velvet Gladstone Quantum Leap 

Alexa II Blueberry Granite Rambo 

America Boomerang Hampton Rhapsody 

Apollo Brilliant Harmonie Rhythm 

Arcadia Cabernet Impact Rita 

Aries Champagne Jefferson Royce 

Armada Champlain Juliet Rubicon 

Arrow Chicago II Jump Start Rugby II 

Arrowhead Corsair Keeneland Shiraz 

Aura Courtyard Langara Showcase 

Avid Delight Liberator Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mercury Sonoma 

Bandera Eagleton Midnight Sorbonne 

Barduke Emblem Midnight II Starburst 

Barnique Empire Moon Shadow Sudden Impact 

Baroness Envicta Moonlight SLT Total Eclipse 

Barrister Everest Mystere Touche 

Barvette HGT Everglade Nu Destiny Tsunami 

Bedazzled Excursion NuChicago Unique 

Belissimo Freedom II NuGlade Valor 

Bewitched Freedom III Odyssey Voyager II 

Beyond Front Page Perfection Washington  

Blacksburg II Futurity Pinot Zinfandel 

Blackstone Gaelic Princeton 105  

Blue Note  Ginney II Prosperity  

 

Approved Hard Fescue Cultivars: 

 

Aurora II Eureka II Oxford Scaldis II 

Aurora Gold Firefly Reliant II Spartan II 

Berkshire Granite Reliant IV Stonehenge 

Bighorn GT 

Chariot 

Heron 

Nordic 

Rescue 911 

Rhino 

 

 

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 
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NUTRIENT MANAGEMENT TRAINING REQUIREMENTS: 

 

The person(s) responsible for applying fertilizer or person(s) conducting the application of 

fertilizer on this project within the Jordan Lake or Falls Lake Watershed shall complete the 

following web-based training prior to performing this work: 

 

http://www.jordanlake.org/web/jordanlake/fertilizer-management 

 

A certificate of completion must be presented by the person(s) responsible for fertilizer application 

or person(s) conducting the application of fertilizer prior to performing fertilizer application on the 

project within the limits of the Jordan Lake or Fall Lake Watershed. 

 

 

Native Grass Seeding And Mulching (West) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 

be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

August 1 - June 1 May 1 – September 1 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

http://www.jordanlake.org/web/jordanlake/fertilizer-management
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Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 

 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 

 

REFORESTATION: 

 

Description 

 

Reforestation will be planted in areas as directed.  Reforestation is not shown on the plan sheets.  

See the Reforestation Detail Sheet. 

 

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 

activities shall be restored to the preconstruction contours and revegetated with native woody 

species. 

 

The entire Reforestation operation shall comply with the requirements of Section 1670 of the 

Standard Specifications. 

 

Materials 

 

Reforestation shall be bare root seedlings 12"-18" tall. 

 

Construction Methods 

 

Reforestation shall be shall be planted as soon as practical following permanent Seeding and 

Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, 

or as directed. 

 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture ratio, 

method of application, and the time of application shall be submitted to the Engineer for approval. 
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With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 

time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 

shall be moistened immediately prior to planting. 

 

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 

 

Measurement and Payment 
 

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 

Specifications. 

 

RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 
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Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

TEMPORARY SEEDING: 
 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 

shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 

determine the exact dates for using each kind of seed. 

 

FERTILIZER TOPDRESSING: 
 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 

per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 

the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 

directed. 

 

SUPPLEMENTAL SEEDING: 
 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 

the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 

determined prior to the time of topdressing and the Contractor will be notified in writing of the 

rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  Minimum 

tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to 

prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where 

degree of slope prevents the use of a sod seeder. 

 

MOWING: 
 

The minimum mowing height on this project shall be six inches. 
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ENVIRONMENTALLY SENSITIVE AREAS: 

 

Description 

 

This project is located in an Environmentally Sensitive Area.  This designation requires special 

procedures to be used for clearing and grubbing, temporary stream crossings, and grading 

operations within the Environmentally Sensitive Areas identified on the plans and as designated 

by the Engineer.  This also requires special procedures to be used for seeding and mulching and 

staged seeding within the project. 

 

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the 

stream or depression measured from top of streambank or center of depression. 

 

Construction Methods 

 

(A) Clearing and Grubbing 

 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 

clearing operations, but not grubbing operations until immediately prior to beginning 

grading operations as described in Article 200-1 of the Standard Specifications.  Only 

clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 

prior to beginning grading operations.  Erosion control devices shall be installed 

immediately following the clearing operation. 

 

(B) Grading 

 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 

progress in a continuous manner until complete.  All construction within these areas shall 

progress in a continuous manner such that each phase is complete and areas are 

permanently stabilized prior to beginning of next phase.  Failure on the part of the 

Contractor to complete any phase of construction in a continuous manner in 

Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension 

of work in accordance with Article 108-7 of the Standard Specifications. 

 

(C) Temporary Stream Crossings 

 

Any crossing of streams within the limits of this project shall be accomplished in 

accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 

(D) Seeding and Mulching 

 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 

Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 
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Seeding and mulching shall be performed on the areas disturbed by construction 

immediately following final grade establishment.  No appreciable time shall lapse into the 

contract time without stabilization of slopes, ditches and other areas within the 

Environmentally Sensitive Areas. 

 

(E) Stage Seeding 

 

The work covered by this section shall consist of the establishment of a vegetative cover 

on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in stages 

on cut and fill slopes that are greater than 20 feet in height measured along the slope, or 

greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 

Additional payments will not be made for the requirements of this section, as the cost for this work 

shall be included in the contract unit prices for the work involved. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 

 

ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 

 

WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 
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http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte

dReclamationProcedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

TEMPORARY DIVERSION: 

 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in 

accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 

installation and cleanout will be measured and paid for as Silt Excavation in accordance with 

Article 1630-3 of the Standard Specifications. 

 

CLEAN WATER DIVERSION: 

 

Description 

 

This work consists of installing, maintaining, and removing any and all material required for the 

construction of clean water diversions.  The clean water diversions shall be used to direct water 

flowing from offsite around/away from specific area(s) of construction. 

 

Materials 

 

Refer to Division 10 

 

Item Section 

Geotextile for Soil Stabilization, Type 4 1056 

 

Construction Methods 

 

The Contractor shall install the clean water diversions in accordance with the details in the plans 

and at locations indicated in the plans, and as directed.  Upon installation, the excavated material 

shall be immediately stabilized as provided in Section 1620 of the Standard Specifications.  Other 

stabilization methods may be utilized with prior approval from the Engineer. 

 

Line clean water diversion with geotextile unrolled in the direction of flow and lay smoothly but 

loosely on soil surface without creases.  Bury top of slope geotextile edge in a trench at least 5" 

deep and tamp securely.  Make vertical overlaps a minimum of 18" with upstream geotextile 

overlapping the downstream geotextile. 

 

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less 

than 6" and a throat not less than 1" in width.  Place staples along outer edges and throughout the 

geotextile a maximum of 3 ft. horizontally and vertically. 

 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
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Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Stabilization of the excavated material will be paid for as Temporary Seeding as provided in 

Section 1620 of the Standard Specifications. 

 

Such price and payment shall be considered full compensation for all work covered by this section 

including all materials, construction, maintenance, and removal of the clean water diversions. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 
 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 
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(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 
 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 
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waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 
 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

PERMANENT SOIL REINFORCEMENT MAT: 

 

Description 
 

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 

specified, over previously prepared areas as directed. 

 

Materials 
 

The product shall be a permanent erosion control reinforcement mat and shall be constructed of 

synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 

between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting shall 

be stitched together with UV stabilized polypropylene thread to form a permanent three-

dimensional structure.  The mat shall have the following minimum physical properties: 

 

Property Test Method Value Unit 

Light Penetration ASTM D6567 9 % 

Thickness ASTM D6525 0.40 in 

Mass Per Unit Area ASTM D6566 0.55 lb/sy 

Tensile Strength ASTM D6818 385 lb/ft 

Elongation (Maximum) ASTM D6818 49 % 
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Resiliency ASTM D1777 >70 % 

UV Stability * ASTM D4355 >80 % 

Porosity (Permanent Net) ECTC Guidelines >85 % 

Maximum Permissible Shear 

Stress (Vegetated) 

Performance Bench 

Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 

(Vegetated) 

Performance Bench 

Test 

>16.0 ft/s 

 

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 

 

Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 

 

(A) the chemical and physical properties of the mat used, and 

(B) conformance of the mat with this specification. 

 

Construction Methods 
 

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 

 

All areas to be protected with the mat shall be brought to final grade and seeded in accordance 

with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 

stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 

in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 

mulched. 

 

Measurement and Payment 
 

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 

yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 

installed and accepted.  Overlaps will not be included in the measurement, and will be considered 

as incidental to the work.  Such payment shall be full compensation for furnishing and installing 

the mat, including overlaps, and for all required maintenance. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 

 

SKIMMER BASIN WITH BAFFLES: 

 

Description 

 

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in 

the erosion control plans.  See the Skimmer Basin with Baffles Detail sheet provided in the 

erosion control plans.  Work includes constructing sediment basin, installation of temporary 

slope drain pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer, 
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providing and placing stone pad on bottom of basin underneath skimmer device, providing and 

placing a geotextile spillway liner, providing coir fiber mat stabilization for the skimmer outlet, 

disposing of excess materials, removing temporary slope drain, coir fiber baffles, geotextile liner 

and skimmer device, backfilling basin area with suitable material and providing proper drainage 

when basin area is abandoned. 

 

Materials 

 

Item Section 

Stone for Erosion Control, Class B 1042 

Geotextile for Soil Stabilization, Type 4 1056 

Fertilizer for Temporary Seeding 1060-2 

Seed for Temporary Seeding 1060-4 

Seeding and Mulching 1060-4 

Matting for Erosion Control 1060-8 

Staples 1060-8 

Coir Fiber Mat 1060-14 

Temporary Slope Drain 1622-2 

Coir Fiber Baffle 1640 

 

Provide appropriately sized and approved skimmer device. 

 

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 

connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 

shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 

 

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 

as the barrel pipe through the earthen dam. 

 

Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 
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Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate basin according to the erosion control plans with basin surface free of obstructions, 

debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 

primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control 

plans.  Temporary slope drain pipe at inlet of basin may be replaced by geotextile as directed.  

Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section 

1640 of the Standard Specifications. 

 

Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 

pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 

detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 

and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-

buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 

skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 

or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 

and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 

accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 

the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 

have a minimum cross sectional area of 4 ft. by 4 ft. 

 

Line primary spillway with geotextile unrolled in the direction of flow and lay smoothly but 

loosely on soil surface without creases.  Bury edges of geotextile in a trench at least 5" deep and 

tamp firmly.  If geotextile for the primary spillway is not one continuous piece of material, make 

horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream 

geotextile.  Secure geotextile with eleven gauge wire staples shaped into a u shape with a length 

of not less than 12" and a throat not less than 1" in width.  Place staples along outer edges and 

throughout the geotextile a maximum of 3 ft. horizontally and vertically.  Geotextile shall be placed 

to the bottom and across the entire width of the basin according to the Skimmer Basin with Baffles 

detail.  Place sealant inside basin around barrel pipe on top of geotextile with a minimum width of 

6 in. 

 

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 

prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 

stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 

reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 

and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 

anchors along the outer edges and down the center of the matting 3 ft. apart. 

 

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 

seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 
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and 1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all 

bare side slope sections immediately upon the completion of seeding and in accordance with 

Article 1631-3 of the Standard Specifications. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications, as calculated from the typical section throughout the length of the basin as shown 

on the final approved plans. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 

Specifications. 

 

__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 

maximum number of each size skimmer acceptably installed and in use at any one time during the 

life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 

considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 

will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 

damaged by ice accumulation. 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 

along the surface of the ground over which coir fiber mat is installed and accepted. 

 

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 

Standard Specifications. 

 

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 

1610-4 of the Standard Specifications. 

 

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 

Standard Specifications. 

 

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 

the Standard Specifications. 

 

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-

6 of the Standard Specifications. 

 

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 

the Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 
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Payment will be made under: 

 

Pay Item Pay Unit 

__" Skimmer Each 

Coir Fiber Mat Square Yard 

 

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 

fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 

velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  

Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 

materials, installation of coir fiber wattles, matting installation, PAM application, and removing 

wattles. 

 

Materials 

 

Coir Fiber Wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft3 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 

used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 
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each wattle.  The PAM product used shall be listed on the North Carolina Department of 

Environmental Quality Division of Water Resources web site as an approved PAM product for use 

in North Carolina. 

 

Construction Methods 

 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 

and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 

downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 

according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according 

to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. 

with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according 

to the detail provided in the plans. 

 

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 

ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 

sections of wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow 

over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  

PAM applications shall be done during construction activities after every rainfall event that is 

equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles 

are removed, and shall remove and dispose of silt accumulations at the wattles when so directed 

in accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 

which are installed and accepted.  Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to install the Coir Fiber Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the coir fiber wattles. Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to apply the Polyacrylamide(PAM). 
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Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Coir Fiber Wattle Linear Foot 

 

WATTLE BARRIER: 

(5-20-13) 1630  

 

Description 

 

Wattle barriers are tubular products consisting of excelsior fibers encased in natural or synthetic 

netting and used at the toe of fills or on slopes to intercept runoff.  Wattle barriers are to be placed 

at locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation, maintenance and removing 

wattle barriers. 

 

Materials 

 

Wattle shall meet the following specifications: 

 

Inner Material 100% Curled Wood (Excelsior) Fibers 

Minimum Diameter 18" 

Minimum Length 10 ft. 

Minimum Density 2.9 lb./c.f.± 10% 

Net Material Synthetic 

Net Openings 1" x 1" 

Net Configuration Totally Encased 

Minimum Weight 5 lb./ft. ± 10% 

 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with 

a 2" x 2" nominal square cross section.  One end of the stake shall be sharpened or beveled to 

facilitate driving down into the underlying soil. 

 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in 

length with a throat of 1" in width. 

 

Construction Methods 

 

Align wattle barriers in an overlapping and alternating pattern.  Excavate a trench the entire length 

of each wattle with a depth of 2" to 3" for the wattle to be placed.  Secure wattle barriers to the soil 

by wire staples approximately every linear foot and at the end of each wattle.  Install at least 4 

stakes on the downslope side of the wattle with a maximum spacing of 2 linear feet, and according 

to the detail.  Install at least 2 stakes on the upslope side of the wattle barrier according to the detail 

provided in the plans.  Drive stakes into the ground at least 10" with no more than 2" projecting 

from the top of the wattle.  Drive stakes at an angle according to the detail provided in the plans. 



U-4734 EC-21 Forsyth County 

 

3/16/2018 

For wattle barriers used to reduce runoff velocity for large slopes, use a maximum spacing of   25 

ft. for the barrier measured along the slope. 

 

Maintain the wattle barriers until the project is accepted or until the wattle barriers are removed, 

and remove and dispose of silt accumulations at the wattle barriers when so directed in accordance 

with Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Wattle Barrier will be measured and paid as the actual number of linear feet of wattles installed 

and accepted.  Such price and payment will be full compensation for all work covered by this 

provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the wattle barrier. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Wattle Barrier Linear Foot 

 

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 

runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 

locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 

Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 

Type A with Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 

Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 

the Standard Specifications for these stone sizes. 

 

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 

Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 
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Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 

of Environmental Quality Division of Water Resources web site as an approved PAM product for 

use in North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 

A and matting where the water is going to flow over.  PAM applications shall be done during 

construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 

this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 
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CULVERT DIVERSION CHANNEL: 

 

Description 

 

This work consists of providing a Culvert Diversion Channel to detour the existing stream around 

the culvert construction site at locations shown on the plans.  Work includes constructing the 

diversion channel, disposing of excess materials, providing and placing geotextile liner, 

maintaining the diversion area in an acceptable condition, removing geotextile liner, backfilling 

diversion channel area with suitable material, and providing proper drainage when diversion 

channel area is abandoned. 

 

Materials 

 

Refer to Division 10 

 

Item Section 

Geotextile for Soil Stabilization, Type 4 1056 

 

Construction Methods 

 

Grade channel according to the plans with channel surface free of obstructions, debris, and pockets 

of low-density material.  Utilize suitable material and provide disposal area for unsuitable material. 

 

Line channel with geotextile unrolled in the direction of flow and lay smoothly but loosely on soil 

surface without creases.  Bury top of slope geotextile edge in a trench at least 5" deep and tamp 

securely.  Make vertical overlaps a minimum of 18" with upstream geotextile overlapping the 

downstream geotextile. 

 

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less 

than 6" and a throat not less than 1" in width.  Place staples along outer edges and throughout the 

geotextile a maximum of 3 ft. horizontally and vertically. 

 

Measurement and Payment 

 

Culvert Diversion Channel will be measured and paid for as the actual number of cubic yards 

excavated, as calculated from the typical section throughout the length of the diversion channel as 

shown on the final approved plans. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Such price and payment shall be considered full compensation for all work covered by this section 

including all materials, construction, maintenance, and removal of Culvert Diversion Channel. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Culvert Diversion Channel Cubic Yard 

 

IMPERVIOUS DIKE: 

 

Description 

 

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for the 

purpose of diverting normal stream flow around the construction site.  The Contractor shall 

construct an impervious dike in such a manner approved by the Engineer.  The impervious dike 

shall not permit seepage of water into the construction site or contribute to siltation of the stream.  

The impervious dike shall be constructed of an acceptable material in the locations noted on the 

plans or as directed. 

 

Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with 

the stream unless vegetation can be established before contact with the stream takes place. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious 

dike(s) constructed, measured in place from end to end of each separate installation that has been 

completed and accepted.  Such price and payment will be full compensation for all work including 

but not limited to furnishing materials, construction, maintenance, and removal of the impervious 

dike. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 

 

TEMPORARY PIPE FOR CULVERT CONSTRUCTION: 

 

Description 

 

This work consists of furnishing, installing, maintaining and removing any and all temporary 

pipe used on this project in conjunction with the culvert construction. 

 

 

 



U-4734 EC-25 Forsyth County 

 

3/16/2018 

Construction Methods 

 

The Contractor shall install temporary pipe in locations shown on the plans in such a manner 

approved by the Engineer.  The temporary pipe shall provide a passageway for the stream through 

the work-site.  The minimum size requirements will be as stated on the erosion control plans. 

 

Measurement and Payment 

 

__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of 

temporary pipe approved by the Engineer and measured in place from end to end.  Such price and 

payment will be full compensation for all work covered by this section including but not limited 

to furnishing all materials required for installation, construction, maintenance, and removal of 

temporary pipe. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Temporary Pipe Linear Foot 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 

as directed.  Work includes providing all materials, excavating and backfilling, and placing and 

securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 
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Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 
 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 

 

For stream relocation applications, take care to preserve the required line, grade, and cross section 

of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 

deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 

of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 

trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  

Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 

6 in. where 2 or more widths of mat are installed side by side. 

 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 

 

Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 

 

FLOATING TURBIDITY CURTAIN: 

 

Description 

 

This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and 

movement of silt particles during construction.  The floating turbidity curtain shall be constructed 

at locations as directed. 
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Materials 

 

The curtain material shall be made of a tightly woven nylon, plastic or other non-deteriorating 

material meeting the following specifications: 

 

Property Value 

Grab tensile strength *md-370 lbs *cd-250 lbs 

Mullen burst stength 480 psi 

Trapezoid tear strength *md-100 lbs *cd-60 lbs 

Apparent opening size 70 US standard sieve 

Percent open area 4% permittivity  0.28 sec-1 

  

*md - machine direction  

*cd - cross machine direction  

 

In the event that more than one width of fabric is required, a 6" overlap of the material shall also 

be required. 

 

The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy.  The 

floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire ropes 

with a heavy vinyl coating as load lines. 

 

Construction Methods 

 

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its 

removal is requested by the Engineer.  The curtain shall extend to the bottom of the jurisdictional 

resource.  Anchor the curtain according to manufacturer recommendations. 

 

Measurement and Payment 

 

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of 

curtain furnished as specified and accepted.  Such price and payment will be full compensation for 

the work as described in this section including but not limited to furnishing all materials, tools, 

equipment, and all incidentals necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Floating Turbidity Curtain Square Yard 
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CONCRETE WASHOUT STRUCTURE: 
(12-01-15) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete waste water.   

 

Materials 

 

Item Section 
Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/ 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/
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The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details are approved then those details will also be paid for per each approved 

and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES 

The 2018 Standard Specifications are revised as follows: 

1.1. GENERAL REQUIREMENTS – Construction Methods (1700-3(K)) 

Page 17-4, revise sentence starting on line 14 to read “Modify existing electrical services, as 

necessary, to meet the grounding requirements of the NEC, these Standard Specifications, Standard 

Drawings, and the project plans.”   

Page 17-4, revise sentence beginning on line 21 to read “Furnish and install additional ground rods 

to grounding electrode system as necessary to meet the Standard Specifications, Standard Drawings, 

and test requirements.”  

1.2. WOOD POLES – Construction Methods (1720-3) 

Page 17-18, revise sentence starting on line 13 to read “On new Department-owned poles, install a 

grounding system consisting of #6 AWG solid bare copper wire that is mechanically crimped using 

an irreversible compression tool with die to a single ground rod installed at base of pole or to the 

electrical service grounding electrode system located within 10 feet of the pole.” 

2. SIGNAL HEADS 

2.1. MATERIALS 

A. General: 

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 16-inch 

pedestrian signal head housings and end caps from die-cast aluminum. Provide visor mounting 

screws, door latches, and hinge pins fabricated from stainless steel. Provide interior screws, 

fasteners, and metal parts fabricated from stainless steel. 

Fabricate tunnel and traditional visors from sheet aluminum.  

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 

tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when 

supplied as components of messenger cable mounting assemblies, pole and pedestal mounting 

assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester 

paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to 

3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting 

brackets for mast-arm attachments, messenger cable hanger components or balance adjuster 

components. 

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic 

baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, 

“Enamel Heat Resisting, Instrument Black.” 

Where required, provide polycarbonate signal heads and visors that comply with the provisions 

pertaining to the aluminum signal heads listed on the QPL with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is 

highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated 

into the plastic material before molding the signal head housings and end caps. Ensure the plastic 
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formulation provides the following physical properties in the assembly (tests may be performed 

on separately molded specimens): 
 

Test Required Method 

Specific Gravity 1.17 minimum ASTM D 792 

Flammability Self-extinguishing ASTM D 635 

Tensile Strength, yield, PSI 8500 minimum ASTM D 638 

Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256 

For pole mounting, provide side of pole mounting assemblies with framework and all other 

hardware necessary to make complete, watertight connections of the signal heads to the poles and 

pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary 

hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the 

positive locking device on the signal head with the serrations integrally cast into the brackets. 

Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the 

hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide 

rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads. 

Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum 

of ten Number 14 AWG conductors.  

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive 

locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless 

steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head 

bolts for attachment to pedestal. Provide a center post for multi-way slipfitters. 

For light emitting diode (LED) traffic signal modules, provide the following requirements for 

inclusion on the Department’s Qualified Products List for traffic signal equipment.  

1. Sample submittal, 

2. Third-party independent laboratory testing results for each submitted module with evidence of 

testing and conformance with all of the Design Qualification Testing specified in section 6.4 

of each of the following Institute of Transportation Engineers (ITE) specifications: 

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 

Supplement  

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 

Traffic Signal Supplement 

 Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal 

Modules. 

(Note: The Department currently recognizes two approved independent testing laboratories. 

They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories. 

Independent laboratory tests from other laboratories may be considered as part of the QPL 

submittal at the discretion of the Department, 

3. Evidence of conformance with the requirements of these specifications, 

4. A manufacturer’s warranty statement in accordance with the required warranty, and  
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5. Submittal of manufacturer’s design and production documentation for the model, including 

but not limited to, electrical schematics, electronic component values, proprietary part 

numbers, bill of materials, and production electrical and photometric test parameters. 

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED 

traffic signal modules. 

In addition to meeting the performance requirements for the minimum period of 60 months, 

provide a written warranty against defects in materials and workmanship for the modules for a 

period of 60 months after installation of the modules. During the warranty period, the manufacturer 

must provide new replacement modules within 45 days of receipt of modules that have failed at no 

cost to the State.  Repaired or refurbished modules may not be used to fulfill the manufacturer’s 

warranty obligations.  Provide manufacturer’s warranty documentation to the Department during 

evaluation of product for inclusion on Qualified Products List (QPL). 

B. Vehicle Signal Heads: 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with 

provisions for attaching backplates. 

Provide visors that are 10 inches in length for 12-inch vehicle signal heads. 

Provide a termination block with one empty terminal for field wiring for each indication plus one 

empty terminal for the neutral conductor. Have all signal sections wired to the termination block. 

Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread 

size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads. 

Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less 

than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom 

of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and 

are used only for connecting the bottom signal sections together may be flat in construction.  

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 

adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 

complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate 

messenger cable hanger components, wire outlet bodies and balance adjuster components from 

stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM 

A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt 

clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-

bolt clamps and nuts from stainless steel. 

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an 

assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal 

sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and 

yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright 

type LEDs that are rated for 100,000 hours of continuous operation from 40°F to +165°F. Design 

modules to have a minimum useful life of 60 months and to meet all parameters of this specification 

during this period of useful life. 
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For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 

connection to the existing terminal block in a standard signal head. Do not provide other types of 

crimped terminals with a spade adapter.   

Ensure the power supply is integral to the module assembly. On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 

LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 

smooth outer surface. 

1. LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections.  All makes and 

models of LED modules purchased for use on the State Highway System shall appear on the current 

NCDOT Traffic Signal Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 

Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 

Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

12-inch green circular 15 15 

For yellow circular signal modules, provide modules tested under the procedures outlined in the 

VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch 

circular module.    

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

2. LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules 

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 

Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the 

ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic 

Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and 

other requirements stated in this specification. 
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Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Arrow Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red arrow  12 9 

12-inch green arrow  11 11 

For yellow arrow signal modules, provide modules tested under the procedures outlined in the 

VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

C. Signal Cable: 

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide 

the following conductor insulation colors: 

 For 16-4 cable: white, yellow, red, and green 

 For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black 

stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor 

insulation with a longitudinal or spiral pattern. 

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 

specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification 

number and provide conductors constructed of stranded copper. 

3. TRAFFIC SIGNAL SUPPORTS 

3.1. METAL TRAFFIC SIGNAL SUPPORTS – ALL POLES 

A. General: 

Furnish and install metal strain poles and metal poles with mast arms, grounding systems, and all 

necessary hardware. The work covered by this special provision includes requirements for the 

design, fabrication, and installation of both standard and custom/site specifically designed metal 

traffic signal supports and associated foundations.  

Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay 

braces.  Provide designs of completed assemblies with hardware that equals or exceeds AASHTO 

Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals 

6th Edition, 2013 (hereafter called 6th Edition AASHTO), including the latest interim specifications. 

Provide assemblies with a round or near-round (18 sides or more) cross-section, or a multi sided 

cross section with no less than six sides. The sides may be straight, convex, or concave. 

Pole heights shown on signal plans are estimated from available data for bid purposes.  Prior to 

furnishing metal signal poles, use field measurements and adjusted cross-sections to determine 

whether pole heights are sufficient to obtain required clearances.  If pole heights are not sufficient, the 

Contractor should immediately notify the Engineer of the required revised pole heights. 

Ensure that metal signal poles permit cables to be installed inside poles and any required mast 

arms.  For holes in the poles and arms used to accommodate cables, provide full-circumference 
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grommets. Arm flange plate wire access holes should be deburred, non grommeted, and oversized to 

fit around the 2” diameter grommeted shaft flange plate wire access hole.  

After fabrication, have steel poles, required mast arms, and all parts used in the assembly hot-dip 

galvanized per section 1076.  Design structural assemblies with weep holes large enough and properly 

located to drain molten zinc during the galvanization process. Provide hot-dip galvanizing on 

structures that meets or exceeds ASTM Standard A-123.  Provide galvanizing on hardware that meets 

or exceeds ASTM Standard A-153.  Ensure that threaded material is brushed and retapped as necessary 

after galvanizing.  Perform repair of damaged galvanizing that complies with the following: 

Repair of Galvanizing ........................................................................Article 1076-7 

Standard Drawings for Metal Poles are available that supplement these project special 

provisions. These drawings are located on the Department’s website: 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx 

Comply with article 1098-1B of the 2018 STANDARD SPECIFICATIONS FOR ROADS & 

STRUCTURES, hereinafter referred to as the Standard Specifications for submittal requirements. 

Furnish shop drawings for approval.  Provide the copies of detailed shop drawings for each type of 

structure as summarized below.  Ensure that shop drawings include material specifications for each 

component and identify welds by type and size on the detail drawing only, not in table format.  Do 

not release structures for fabrication until shop drawings have been approved by NCDOT.  

Provide an itemized bill of materials for all structural components and associated connecting 

hardware on the drawings. 

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL) 

submittals. All shop drawings must include project location description, signal inventory number(s) 

and a project number or work order number on the drawings. 

Summary of information required for metal pole review submittal: 

Item Hardcopy 

Submittal 

Electronic 

Submittal 
Comments / Special Instructions 

Sealed, Approved Signal 

Plan/Loading Diagram 

1 1 All structure design information needs to reflect 

the latest approved signal plans 

Custom Pole Shop 

Drawings 

4 sets 1 set 

 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages. 

Standard Pole Shop 

Drawings (from the QPL) 

4 sets 1 set Submit drawings on 11” x 17” format media. 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages. 

Structure Calculations 1 set 1 set Not required for Standard QPL Poles 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx
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Standard Pole Foundation 

Drawings 

1 set 1 set Submit drawings on 11” x 17” format media.  

Submit a completed Standard Foundation 

Selection form for each pole using foundation 

table on Metal Pole Drawing M-8. 

Custom Foundation 

Drawings 

4 sets 1 set Submit drawings on 11” x 17” format media. 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages.  

If QPL Poles are used, include the corresponding 

QPL pole shop drawings with this submittal. 

 

Foundation Calculations  1 1 Submit copies of LPILE input, output and pile 

tip deflection graph per Section 11.4 of this 

specification for each foundation. 

Not required for Standard QPL Poles 

Soil Boring Logs and 

Report 

1 1 Report should include a location plan and a soil 

classification report including soil capacity, 

water level, hammer efficiency, soil bearing 

pressure, soil density, etc. for each pole. 

NOTE – All shop drawings and custom foundation design drawings must be sealed by a 

Professional Engineer licensed in the state of North Carolina.  All geotechnical information must be 

sealed by either a Professional Engineer or geologist licensed in the state of North Carolina.  Include 

a title block and revision block on the shop drawings and foundation drawings showing the NCDOT 

inventory number. 

Shop drawings and foundation drawings may be submitted together or separately for 

approval.  However, shop drawings must be approved before foundations can be reviewed.  
Foundation designs will be returned without review if the associated shop drawing has not been 

approved.  Boring reports should include the following: Engineer’s summary, boring location maps, 

soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard 

Foundation Selection Form.  Incomplete submittals will be returned without review. The Reviewer 

has the right to request additional analysis and copies of the calculations to expedite the approval 

process.  

B. Materials: 

Fabricate metal pole and arm shaft from coil or plate steel to meet the requirements of ASTM A 

595 Grade A tubes.  For structural steel shapes, plates and bars use A572 Gr 50 min or ASTM A709 

Gr 50 min.  Provide pole and arm shafts that are round in cross section or multisided tubular shapes 

and have a uniform linear taper of 0.14 in/ft.  Construct shafts from one piece of single ply plate or 

coil so there are no circumferential weld splices.  Galvanize in accordance with AASHTO M 111 or 

an approved equivalent. 

Use the submerged arc process or other NCDOT previously approved process suitable for pole 

shaft and arms to continuously weld pole shafts and arm shafts along their entire length. The 

longitudinal seam weld will be finished flush to the outside contour of the base metal.  Ensure shafts 
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have no circumferential welds except at the lower end joining the shaft to the pole base and arm 

base. Use full penetration groove welds with backing ring for all tube-to-transverse-plate 

connections in accordance with 6th Edition AASHTO.  Provide welding that conforms to Article 

1072-18 of the Standard Specifications, except that no field welding on any part of the pole will be 

permitted unless approved by a qualified engineer. 

Refer to Metal Pole Standard Drawing Sheets M2 through M5 for fabrication details. Fabricate 

anchor bases and mast arm connecting plates from plate steel meeting, as a minimum, the 

requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr50, or an approved 

equivalent. Conform to the applicable bolt pattern and orientation as shown on Metal Pole Standard 

Drawing Sheet M2. 

Ensure all hardware is galvanized steel or stainless steel.  The Contractor is responsible for 

ensuring that the designer/fabricator specifies connecting hardware and/or materials that do not 

create a dissimilar metal corrosive reaction. 

Provide a minimum of four (4) 1-1/2" diameter high strength bolts for connection between arm 

plate and pole plate.  Increase number of bolts to six (6) 1-1/2" diameter high strength bolts when 

arm lengths are greater than 50’-0” long. 

Unless otherwise required by the design, ensure each anchor rod is 2” diameter and 60” length. 

Provide 10” minimum thread projection at the top of the rod, and 8” minimum at the bottom of the 

rod.  Use anchor rod assembly and drilled pier foundation materials that meet the Foundations and 

Anchor Rod Assemblies for Metal Poles provision.  

For each structural bolt and other steel hardware, hot dip galvanizing shall conform to the 

requirements of AASHTO M 232 (ASTM A 153). Ensure end caps for poles or mast arms are 

constructed of cast aluminum conforming to Aluminum Alloy 356.0F. 

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded 

end with 2 washers and 2 nuts. Provide a base plate template that matches the bolt circle diameter of 

the anchor bolt lock plate. Construct plates and templates from ¼” minimum thick steel with a 

minimum width of 4”. Galvanizing is not required for both plates. 

Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291 

grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent 

material. 

C. Construction Methods: 

Erect signal support poles only after concrete has attained a minimum allowable compressive 

strength of 3000 psi. Install anchor rod assemblies in accordance with the Foundations and Anchor 

Rod Assemblies for Metal Poles provision. 

For further construction methods, see construction methods for Metal Strain Pole. 

Connect poles to grounding electrodes and bond them to the electrical service grounding 

electrodes. 

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm. 

Do not cut or split grommets. 

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or 

cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 
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removed, and is strong enough to prevent vandalism. Ensure the chain or cable will not interfere 

with service to the cables in the pole base. 

Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to 

permit the cap to hang clear of the opening when the cap is removed. 

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article 

1076-7 “Repair of Galvanizing.” 

Install galvanized wire mesh around the perimeter of the base plate to cover the gap between the 

base plate and top of foundation for debris and pest control. 

Install a ¼” thick plate for concrete foundation tag to include: concrete grade, depth, diameter, 

and reinforcement sizes of the installed foundation. 

3.2. METAL POLE UPRIGHTS (VERTICAL MEMBERS) 

A. Materials: 

 Provide tapered tubular shafts and fabricated of steel conforming to ASTM A-595 Grade 

A or an approved equivalent.  

 Hot-dip galvanize poles in accordance with AASHTO M 111 or an approved equivalent. 

 Have shafts that are continuously welded for the entire length by the submerged arc 

process, and with exposed welds ground or rolled smooth and flush with the base metal.  

Provide welding that conforms to Article 1072-18 of the Standard Specification except that 

no field welding on any part of the pole will be permitted. 

 Have Shafts with no circumferential welds except at the lower end joining the shaft to the 

base. 

 Have anchor bases for steel poles fabricated from plate steel meeting as a minimum the 

requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an 

approved equivalent. 

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 

and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 

the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 

Drawing Sheet M6 for construction details. 

Have poles permanently stamped above the hand holes with the identification tag details as shown 

on Metal Pole Standard Drawing Sheet M2. 

Provide liquid tight flexible metal conduit (Type LFMC), liquid tight flexible nonmetallic conduit 

(Type LFNC), high density polyethylene conduit (Type HDPE), or approved equivalent to isolate 

conductors feeding luminaires. 

Fabricate poles from a single piece of steel or aluminum with single line seam weld with no 

transverse butt welds.  Fabrication of two ply pole shafts is unacceptable with the exception of fluted 

shafts.  Provide tapers for all shafts that begin at base and that have diameters which decrease 

uniformly at the rate of not more than 0.14 inch per foot (11.7 millimeters per meter) of length. 

Provide four anchor nuts and four washers for each anchor bolt.  Ensure that anchor bolts have 

required diameters, lengths, and positions, and will develop strengths comparable to their respective 

poles.   
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Provide a terminal compartment with cover and screws in each pole that encompasses the hand 

hole and contains a 12-terminal barrier type terminal block.  Provide two terminal screws with a 

removable shorting bar between them for each termination.  Furnish terminal compartment covers 

attached to the pole by a sturdy chain or cable approved by the Engineer.  Ensure that the chain or 

cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 

removed, and is strong enough to prevent vandals from being able to disconnect the cover from the 

pole.  Ensure that the chain or cable will not interfere with service to the cables in the pole base. 

Install grounding lugs that will accept #4 or #6 AWG wire to electrically bond messenger cables 

to the pole. Refer to Metal Pole Standard Drawing Sheet M6 for construction details. 

For each pole, provide a 1/2 inch minimum thread diameter, coarse thread stud and nut for 

grounding which will accommodate #6 AWG ground wire.  Ensure that the lug is electrically bonded 

to the pole and is conveniently located inside the pole at the hand hole. 

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.  

Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish 

cap attached to the pole with a sturdy chain or cable approved by the Engineer.  Ensure that the chain 

or cable is long enough to permit the cap to hang clear of the pole-top opening when the cap is 

removed. 

When required by the plans, furnish couplings 42 inches above the bottom of the base for mounting 

of pedestrian pushbuttons. Provide mounting points consisting of 1-1/2 inch internally threaded half-

couplings that comply with the NEC and that are mounted within the poles.  Ensure that couplings are 

essentially flush with the outside surfaces of the poles and are installed before any required 

galvanizing.  Provide a threaded plug in each mounting point.  Ensure that the surface of the plug is 

essentially flush with the outer end of the mounting point when installed and has a recessed hole to 

accommodate a standard wrench. 

1. STRAIN POLE SHAFTS 

Provide 2 messenger cable (span wire) clamps and associated hardware for attachment of 

messenger cable.  Ensure that diameter of the clamp is appropriate to its location on the pole and is 

appropriately designed to be adjustable from 1’-6” below the top, down to 6’-6” below the top of the 

pole.  Do not attach more than one support cable to a messenger cable clamp. 

Provide a minimum of three (3) 2 inch (50 mm) holes equipped with an associated coupling and 

weatherhead on the messenger cable load side of the pole to accommodate passage of signal cables 

from inside the pole.  Provide galvanized threaded plugs for all unused couplings at pole entrance 

points.  Refer to Metal Pole Standard Drawing Sheet M3 for fabrication details. 

Ensure that allowable pole deflection does not exceed that allowed per 6th Edition AASHTO. 

Ensure maximum deflection at the top of the pole does not exceed 2.5 percent of the pole height. 

B. Construction Methods: 

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings. 

Install metal poles so that when the pole is fully loaded it is within 1 degree 40 minutes (1°40') of 

vertical. Install poles with the manufacturer’s recommended “rake.”  Use threaded leveling nuts to 

establish rake if required. 
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3.3. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES 

Analysis procedures and formulas shall be based on AASHTO 6th Edition, latest ACI code and 

the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.  

Design methods based on engineering publications or research papers needs to have prior approval 

from NCDOT.  The Department reserves the right to accept or disapprove any method used for the 

analysis. 

Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design. 

Foundation design for lateral load shall not exceed 1” lateral deflection at top of foundation.  

For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs are to 

be submitted with the design calculations.  

Skin Friction is to be calculated using the α-method for cohesive soils and the β-method for 

cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “α” and 

“β” methods can be found in FHWA-NHI-10-016. 

Omit first 2.5ft for cohesive soils when calculating skin friction.  

When hammer efficiency is not provided, assume a value of 0.70. 

Design all custom foundations to carry the maximum capacity of each metal pole.  For standard 

case strain poles only, if a custom foundation is designed, use the actual shear, axial and moment 

reactions from the Standard Foundation Selection Table shown on Standard Drawing No. M8.  

When poor soil conditions are encountered which could create an excessively large foundation 

design, consideration may be given to allowing an exemption to the maximum capacity design. The 

contractor must gain approval from the engineer before reducing a foundation’s capacity.  On 

projects where poor soil is known to be present, it is advisable that the contractor consider getting 

foundations approved before releasing poles for fabrication. 

Have the contractor notify the engineer if the proposed foundation is to be installed on a slope 

other than 8H: 1V or flatter. 

A. Description: 

Furnish and install foundations for NCDOT metal poles with all necessary hardware in 

accordance with the plans and specifications. 

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized 

intersections in North Carolina.  If the plans call for a standard pole, then a standard foundation may 

be selected from the plans.  However, the Contractor is not required to use a standard foundation.  If 

the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the 

plans call for a non-standard site-specific pole, design the foundation to conform to the applicable 

provisions in the NCDOT Metal Pole Standard Drawings and Section B7 (Non-Standard Foundation 

Design) below.  If non-standard site specific foundations are designed for standard QPL approved 

strain poles, the foundation designer must use the design moment specified by load case on Metal 

Pole Standard Drawing Sheet M8.  Failure to conform to this requirement will be grounds for 

rejection of the design. 

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test 

results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of 

the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated 
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with a non-standard site-specific foundation including additional materials, labor and equipment will 

be considered incidental to the cost of the standard foundation. All costs for the non-standard 

foundation design will also be considered incidental to the cost of the standard foundation. 

B. Soil Test and Foundation Determination: 

1. General: 

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material. 

Drilled piers are of straight shaft type and vertical.  

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist 

torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier 

length and wing wall requirement may be determined and constructed in accordance with the plans. 

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the 

addition of wing walls is necessary for the supporting foundations. 

2. Soil Test: 

Perform a soil test at each proposed metal pole location.  Complete all required fill placement 

and excavation at each signal pole location to finished grade before drilling each boring. Soil tests 

performed that are not in compliance with this requirement may be rejected and will not be paid. 

Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed foundation. 

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5, 

5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs: 

 A total of 100 blows have been applied in any 2 consecutive 6-in. intervals. 

 A total of 50 blows have been applied with < 3-in. penetration. 

Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or 

SR #), (Street Name), ________ County, Signal Inventory No. _____”. Label borings with “B- N, S, 

E, W, NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole 

numbers should be made available to the Drill Contractor. Include pole numbers in the boring label 

if they are available. If they are not available, ensure the boring labels can be cross-referenced to 

corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log 

signed and sealed by a licensed Geologist or Professional Engineer registered in North Carolina. 

Include on each boring the SPT blow counts and N-values at each depth, depth of the boring, 

hammer efficiency, depth of water table and a general description of the soil types encountered using 

the AASHTO Classification System. 

3. Standard Foundation Determination: 

Use the following method for determining the Design N-value: 

NAVG = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 

Total Number of N-values 

 

Y = (N@1’)2 + (N@2.5’)2 +  ……... (N@Deepest Boring Depth)2 

 

Z = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 
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NSTD DEV =        (Total Number of N-values x Y) – Z2         0.5 

(Total Number of N-values) x (Total Number of N-values – 1)  

Design N-value equals lesser of the following two conditions: 

NAVG – (NSTD DEV  x 0.45) 

Or 

Average of First Four N-Values =   (N@1’ + N@2.5’ + N@5’ + N@7.5’) 

4 

Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use 

average of N-values collected for second condition. Do not include the N-value at the 

deepest boring depth for above calculations if the boring is discontinued at or before 

the required boring depth because of criteria listed in Section 2 above. Use N-value of 

zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-

value to 50 for calculations. 

If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use 

standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard 

Foundations Chart (sheet M 8) based on the Design N-value and the predominant soil type. For each 

standard pole location, submit a completed “Metal Pole Standard Foundation Selection Form” 

signed by the Contractor’s representative. Signature on form is for verification purposes only. 

Include the Design N-value calculation and resulting drilled pier length, “L,” on each form. 

If non-standard site-specific poles are shown on the plans, submit completed boring logs 

collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the 

plans to the contractor-selected pole fabricator to assist in the pole and foundation design. 

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be 

used and a non-standard foundation may be required. In such case, contact the Engineer. 

 The Design N-value is less than 4. 

 The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than 

the depth of the corresponding boring. 

In the case where a standard foundation cannot be used, the Department will be responsible for the 

additional cost of the non-standard foundation. 

Foundation designs are based on level ground around the traffic signal pole. If the slope around 

the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10 

feet from the top of an embankment slope, the Contractor is responsible for providing slope 

information to the foundation designer and to the Engineer so it can be considered in the design. 

The “Metal Pole Standard Foundation Selection Form” may be found at:  

http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf 

If assistance is needed, contact the Engineer. 
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4. Non-Standard Foundation Design: 

Design non-standard foundations based upon site-specific soil test information collected in 

accordance with Section 2 (Soil Test) above.  Design drilled piers for side resistance only in 

accordance with Section 4.6 of the AASHTO Standard Specifications for Highway Bridges. Use the 

computer software LPILE version 6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers. 

Use the computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the 

current NCDOT gINT library and data template to produce SPT boring logs.  Provide a drilled pier 

foundation for each pole with a length and diameter that result in a horizontal lateral movement of 

less than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at the 

edge of the pier.  Contact the Engineer for pole loading diagrams for standard poles to be used for 

non-standard foundation designs.  Submit any non-standard foundation designs including drawings, 

calculations, and soil boring logs to the Engineer for review and approval before construction.   

C. Drilled Pier Construction: 

Construct drilled pier foundations in accordance with the Foundations and Anchor Rod 

Assemblies for Metal Poles provision. 

3.4. CUSTOM DESIGN OF TRAFFIC SIGNAL SUPPORTS 

A. General: 

Design traffic signal supports with foundations consisting of metal strain poles or metal poles 

with mast arms. 

The lengths of the metal signal poles shown on the plans are estimated from available data for 

bid purposes. Determine the actual length of each pole from field measurements and adjusted cross-

sections. Furnish the revised pole heights to the Engineer. Use all other dimensional requirements 

shown on the plans. 

Ensure each pole includes an identification tag with information and location positions as 

defined on Metal Pole Standard Drawing Sheets M2, M3 and M4.  All pole shaft tags must include 

the NCDOT Inventory number followed by the pole number shown on the traffic signal or ITS (non-

signalized locations) plan. 

Design all traffic signal support structures using the following 6th Edition AASHTO specifications: 

 Design for a 50 year service life as recommended by Table 3.8.3-2. 

 Use the wind pressure map developed from 3-second gust speeds, as provided in Article 3.8. 

 Ensure signal support structures include natural wind gust loading and truck-induced gust 

loading in the fatigue design, as provided for in Articles 11.7.1.2 and 11.7.1.3, respectively. 

Designs need not consider periodic galloping forces. 

 Assume the natural wind gust speed in North Carolina is 11.2 mph. For natural wind fatigue 

stress calculations, utilize a drag coefficient (Cd) computed for 11.2 mph wind velocity and 

not the basic wind speed velocity. 

 Design for Category II fatigue, as provided for in Article 11.6, unless otherwise specified. 

 Calculate all stresses using applicable equations from Section 5. The Maximum allowable 

stress ratios for all signal support designs are 0.9.  

 Conform to article 10.4.2 and 11.8 for all deflection requirements.  
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Ensure that the design permits cables to be installed inside poles and mast arms.  

Unless otherwise specified by special loading criteria, the computed surface area for ice load on 

signal heads is: 

 3-section, 12-inch, Surface area: 26.0 ft2  (17.0 ft2 without back plate) 

 4-section, 12-inch, Surface area: 32.0 ft2   (21.0 ft2 without back plate) 

 5-section, 12-inch, Surface area: 42.0 ft2  (29.0 ft2 without back plate) 

The ice loading for signal heads defined above includes the additional surface area that back 

plates will induce. Special loading criteria may be specified in instances where back plates will not 

be installed on signal heads. Refer to the Loading Schedule on each Metal Pole Loading Diagram for 

revised signal head surface areas. The pole designer should revise ice loads accordingly in this 

instance. Careful examination of the plans when this is specified is important as this may impact 

sizing of the metal support structure and foundation design which could affect proposed bid quotes. 

All maximum stress ratios of 0.9 still apply.  

Assume the combined minimum weight of a messenger cable bundle (including messenger 

cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum 

diameter of this cable bundle is 1.3 inches. 

Ensure that designs provide a removable pole cap with stainless steel attachment screws for each 

pole top and mast arm end. 

B. Metal Poles: 

Submit design drawings for approval including pre-approved QPL pole drawings. Show all the 

necessary details and calculations for the metal poles including the foundation and connections. 

Include NCDOT inventory number on design drawings. Include as part of the design calculations the 

ASTM specification numbers for the materials to be used. Provide the types and sizes of welds on 

the design drawings. Include a Bill of Materials on design drawings. Ensure design drawings and 

calculations are signed, dated, and sealed by the responsible professional engineer licensed in the 

state of North Carolina. Immediately bring to the attention of the Engineer any structural deficiency 

that becomes apparent in any assembly or member of any assembly as a result of the design 

requirements imposed by these specifications, the plans, or the typical drawings. Said Professional 

Engineer is wholly responsible for the design of all poles and arms.  Review and acceptance of these 

designs by the Department does not relieve the said Professional Engineer of his responsibility. Do 

not fabricate the assemblies until receipt of the Department’s approval of the design drawings. 

For mast arm poles, provide designs with provisions for pole plates and associated gussets and 

fittings for mast arm attachment. As part of each mast arm attachment, provide a grommeted 2” 

diameter hole on the shaft side of the connection to allow passage of the signal cables from the pole 

to the arm. 

Where ice is present, assume wind loads as shown in Figure 3.9.4.2-3 of the 6th Edition 

AASHTO Specification for Group III loading. 

For each strain pole, provide two messenger cable clamps and associated hardware to attach the 

messenger support cable.  Ensure that the diameter of the clamps is appropriately designed to be 

adjustable from 1’-6” inches below the top, down to 6’-6” below the top of the pole.  Do not attach 

more than one messenger support cable to a messenger cable clamp. 
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Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 

and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 

the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 

Drawing Sheet M6 for construction details. 

Design tapers for all pole shafts that begin at the base with diameters that decrease uniformly at 

the rate of 0.14 inch per foot of length. 

Design a base plate on each pole. The minimum base plate thickness for all poles is determined 

by the following criteria: 

Case 1  Circular or rectangular solid base plate with the upright pole welded to the top surface of 

base plate with full penetration butt weld, and where no stiffeners are provided. A base plate with 

a small center hole, which is less than 1/3 of the upright diameter, and located concentrically 

with the upright pole, may be considered as a solid base plate. 

The magnitude of bending moment in the base plate, induced by the anchoring force of each 

anchor bolt is M = (P x D1) / 2, where  

M = bending moment at the critical section of the base plate induced by one anchor bolt 

P = anchoring force of each anchor bolt 

D1 = horizontal distance between the anchor bolt center and the outer face of the upright, 

or the difference between the bolt circle radius and the outside radius of the upright 

Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle 

radius. The overlapped part of two adjacent critical sections is considered ineffective. 

Case 2  Circular or rectangular base plate with the upright pole socketed into and attached to the 

base plate with two lines of fillet weld, and where no stiffeners are provided, or any base plate 

with a center hole that is larger in diameter than 1/3 of the upright diameter. 

The magnitude of bending moment induced by the anchoring force of each anchor bolt is M = P 

x D2, 

where P = anchoring force of each anchor bolt                                         

D2 = horizontal distance between the face of the upright and the face of the anchor bolt 

nut 

Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of 

the bolt circle. The overlapped part of two adjacent critical sections is considered ineffective. 

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated 

for Case 1. 

The following additional owner requirements apply concerning pole base plates. 

 Ensure that whichever case governs as defined above, the anchor bolt diameter is set to 

match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds 

the thickness required for the base plate, set the base plate thickness equal to the required bolt 

diameter. 

 For dual mast arm supports, or for single mast arm supports 50’ or greater, use a minimum 8 

bolt orientation with 2” diameter anchor bolts, and a 2” thick base plate. 
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Ensure that designs have anchor bolt holes with a diameter 1/4 inch larger than the anchor 

bolt diameters in the base plate. 

Ensure that the anchor bolts have the required diameters, lengths, and positions, and will develop 

strengths comparable to their respective poles. 

Provide designs with a 6 x 12-inch hand hole with a reinforcing frame for each pole. 

Provide designs with a terminal compartment with cover and screws in each pole that 

encompasses the hand hole and contains provisions for a 12-terminal barrier type terminal block.  

For each pole, provide designs with provisions for a 1/2 inch minimum thread diameter, coarse 

thread stud and nut for grounding which will accommodate a #6 AWG ground wire. Ensure the lug 

is electrically bonded to the pole and is conveniently located inside the pole at the hand hole. 

When required, design couplings on the pole for mounting pedestrian pushbuttons at a height of 

42 inches above the bottom of the base. Provide mounting points consisting of 1-1/2 inch internally 

threaded half-couplings that comply with the NEC that are mounted within the poles. Ensure the 

couplings are essentially flush with the outside surfaces of the poles and are installed before any 

required galvanizing. Provide a threaded plug for each half coupling. Ensure that the surface of the 

plug is essentially flush with the outer end of the mounting point when installed and has a recessed 

hole to accommodate a standard wrench. 

3.5. POLE NUMBERING SYSTEM 

Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole 

Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles”. 

3.6. MEASUREMENT AND PAYMENT 

Actual number of metal strain signal poles (without regard to height or load capacity) furnished, 

installed and accepted. 

Actual number of soil tests with SPT borings drilled furnished and accepted. 

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed 

and accepted. 

No measurement will be made for foundation designs prepared with metal pole designs, as these 

will be considered incidental to designing signal support structures. 

Payment will be made under: 

Metal Strain Signal Pole .................................................................................................................Each 

Soil Test ..........................................................................................................................................Each 

Drilled Pier Foundation........................................................................................................ Cubic Yard 

 

4. CONTROLLERS WITH CABINETS 

4.1. MATERIALS – TYPE 2070L CONTROLLERS 

Conform to CALTRANS Transportation Electrical Equipment Specifications (TEES) (dated 

August 16, 2002, plus Errata 1 dated October 27, 2003 and Errata 2 dated June 08, 2004) except as 

required herein.  

Furnish Model 2070L controllers. Ensure that removal of the CPU module from the controller 

will place the intersection into flash. 
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The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070L controllers with the latest version of OS9 operating software and device 

drivers, composed of the unit chassis and at a minimum the following modules and assemblies: 

 MODEL 2070 1B, CPU Module, Single Board  

 MODEL 2070-2A, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

 MODEL 2070-4A, Power Supply Module, 10 AMP 

 MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

Furnish one additional MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) for all 

master controller locations. 

For each master location and central control center, furnish a U.S. Robotics V.92 or approved 

equivalent auto-dial/auto-answer external modem to accomplish the interface to the Department-

furnished microcomputers. Include all necessary hardware to ensure telecommunications. 

4.2. MATERIALS – GENERAL CABINETS 

Provide a moisture resistant coating on all circuit boards. 

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between 

each load switch field terminal and equipment ground.  Electrical performance is outlined below. 

PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 

185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 

77°  F 
395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide a power line surge protector that is a two-stage device that will allow connection of the 

radio frequency interference filter between the stages of the device. Ensure that a maximum 

continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20 

peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum 

clamp voltage of 395V at 20,000A with a nominal series inductance of 200h. Ensure that the 

voltage does not exceed 395V. Provide devices that comply with the following: 
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Frequency (Hz) Minimum Insertion Loss 

(dB) 

                                 60   0 

                          10,000 30 

                          50,000 55 

                        100,000 50 

                        500,000 50 

                     2,000,000 60 

                     5,000,000 40 

                   10,000,000 20 

                   20,000,000 25 

 

4.3. MATERIALS – TYPE 170E CABINETS 

A. Type 170 E Cabinets General: 

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet 

Assembly Specification (dated July 2008), except as required herein. 

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 

and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not 

reassign load switches to accommodate overlaps unless shown on electrical details. 

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and 

model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model 

2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1) 

DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7) 

model 430 flash transfer relays if auxiliary output file is installed) with each cabinet. 

B. Type 170 E Cabinet Electrical Requirements: 

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict 

monitor initiated flashing operation, the controller starts up in the programmed start up phases and 

start up interval. 

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or 

container and placed in the cabinet drawer.  

All AC+ power is subject to radio frequency signal suppression. 

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge 

protection for the full capacity of the cabinet input file. Provide surge suppression devices that 

operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression 

devices provide both common and differential modes of protection.  

Provide a pluggable power line surge protector that is installed on the back of the PDA (power 

distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure 
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the device incorporates LEDs for failure indication and provides a dry relay contact closure for the 

purpose of remote sensing. Ensure the device meets the following specifications: 

 Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

 Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A 

 Maximum Clamp Voltage……………………….395VAC 

 Operating Current………………………………..15 amps 

 Response Time…………………………………..< 5 nanoseconds 

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device 

meets the following specifications: 

 Peak Surge Current (6 times, 8x20µs)   

o (Differential Mode)………………………….400A 

o (Common Mode)……………………………1,000A 

 Occurrences (8x20µs waveform)………………..500 min @ 200A 

 Maximum Clamp Voltage     

o (Differential Mode @400A)…………………35V 

o (Common Mode @1,000A)………………….35V 

 Response Time…………………………………..< 5 nanoseconds 

 Maximum Capacitance…………………………..35 pF 

Provide a data communications surge suppressor for each communications line entering or 

leaving the cabinet.  Ensure the device meets the following specifications: 

 Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

 Occurrences (8x20µs waveform)………………..100 min @ 2,000A 

 Maximum Clamp Voltage……………………….Rated for equipment protected 

 Response Time…………………………………..< 1 nanosecond 

 Maximum Capacitance………………………….1,500 pF 

 Maximum Series Resistance…………………….15 

Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the 

device meets the following specifications: 

 Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

 Occurrences (8x20µs waveform)………………..100 @ 2,000A 

 Maximum Clamp Voltage……………………….30V 

 Response Time…………………………………..< 1 nanosecond 

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the 

device meets the following specifications: 
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 Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

 Maximum Clamp Voltage………………………350VAC 

 Response Time…………………………………..< 200 nanoseconds 

 Discharge Voltage ………………………………<200 Volts @ 1,000A 

 Insulation Resistance……………………………≥100 MΩ 

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand 

maximum overcurrents which could occur before protective device thresholds are attained and 

current flow is interrupted. 

If additional surge protected power outlets are needed to accommodate fiber transceivers, 

modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum 

rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure 

the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA. 

Ensure power outlet strip is mounted securely; provide strain relief if necessary. 

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide 

the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the 

door switches apply DC ground to the Input File when either the front door or the rear door is open. 

 

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent 

fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide 

sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently 

locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or 

terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4 

lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the 

respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit 

breaker). 
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Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel 

on the rear door.  Ensure that the police panel door permits access to the police panel when the main 

door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open. 

Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel 

door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA 

Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the 

intersection operation between normal stop-and-go operation (AUTO) and manual operation 

(MANUAL). Ensure that manual control can be implemented using inputs and software such that the 

controller provides full programmed clearance times for the yellow clearance and red clearance for 

each phase while under manual control. 

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control 

the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.  

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on 

the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the 

rear of the PDA. 

Provide detector test switches mounted at the top of the cabinet rack or other convenient location 

which may be used to place a call on each of eight phases based on the chart below. Provide three 

positions for each switch: On (place call), Off (normal detector operation), and Momentary On 

(place momentary call and return to normal detector operation after switch is released). Ensure that 

the switches are located such that the technician can read the controller display and observe the 

intersection. 

Connect detector test switches for cabinets as follows: 
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332 Cabinet 

Detector Call Switches Terminals 

Phase 1   I1-W 

Phase 2   I4-W 

Phase 3   I5-W 

Phase 4   I8-W 

Phase 5   J1-W 

Phase 6   J4-W 

Phase 7   J5-W 

Phase 8   J8-W 

 

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent 

contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector 

contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are 

soldered to the solder eyelet terminations.   

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector 

pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U 

of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2, 

which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an 

additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown 

below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and 

yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires 

for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for 

optional use. 

 P1 P2 P3 

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO 

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114 

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105 

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120 

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111 

 

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as 

specified in LA Specification No. 54-053-08.   

Provide a P20 connector that mates with and is compatible with the red interface connector 

mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface 

connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that 
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removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition 

and place the cabinet into flashing operation. 

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.  

Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided 

sleeve around the wires to organize and protect the wires. 

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor 

as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of 

the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for 

channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with 

ring type lugs, insulated, and bundled for optional use. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.  

When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket 

located on the Input Panel or on the rear of the PDA. 

Do not wire pin 12 of the load switch sockets. 

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the 

Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay. 

Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit 

breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000 

RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature 

on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit 

breaker manufacturer to provide gang tripping operation. 

 

 P20 Connector 

PIN FUNCTION CONN TO PIN FUNCTION CONN TO 

1 Channel 15 Red 119 2 Channel 16 Red 110 

3 Channel 14 Red 104 4 Chassis GND 01-9 

5 Channel 13 Red 113 6 N/C  

7 Channel 12 Red AUX 101 8 Spec Function 1  

9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114 

11 Channel 9 Red AUX 121 12 Channel 8 Red 107 

13 Channel 7 Red 122 14 Channel 6 Red 134 

15 Channel 5 Red 131 16 Channel 4 Red 101 

17 Channel 3 Red 116 18 Channel 2 Red 128 

19 Channel 1 Red 125 20 Red Enable 01-14 
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Ensure auxiliary output files are wired as follows: 

AUXILIARY OUTPUT FILE 

TERMINAL BLOCK TA ASSIGNMENTS 

POSITION FUNCTION 

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3 (OLE) 

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3 (OLF) 

3 Flash Transfer Relay Coils 

4 AC - 

5 Power Circuit 5 

6 Power Circuit 5 

7 Equipment Ground Bus 

8 NC 

 

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as 

shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of 

each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors 

and terminal block either inside the back of Output File No. 1 or on the upper area of the Service 

Panel. 

ACCEPTABLE LOAD RESISTOR 

VALUES 

VALUE (ohms) WATTAGE 

1.5K – 1.9 K 25W (min) 

2.0K – 3.0K 10W (min) 
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Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC 

isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation 

Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1. 

C. Type 170 E Cabinet Physical Requirements: 

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as 

specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as 

specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service 

Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as 

specified in LA Specification No. 54-053-08. 

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on 

the cabinet is stainless steel or a Department approved non-corrosive alternate.  

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure 

and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same 

standards as the cabinet and doors.  

Provide front and rear doors with latching handles that allow padlocking in the closed position. 

Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place 

the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key. 

Provide an additional 4.0 inches minimum gripping length. 

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1) 

police master key with each cabinet. Ensure main door locks allow removal of keys in the locked 

position only. 

Provide a surge protection panel with 16 loop surge protection devices and designed to allow 

sufficient free space for wire connection/disconnection and surge protection device replacement. For 

model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional 

two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to 

protect four slots. Provide no protection devices on slot I14.  

For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed 

from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily 

removable. Mount the surge protection devices in vertical rows on each panel and connect the 

devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge 

protection panel, terminate all grounds from the surge protection devices on a copper equipment 

ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input 

file using spade lugs for input file protection. 

Provide permanent labels that indicate the slot and the pins connected to each terminal that may 

be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to 

each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal 

pins of the input slots (either D & E for upper or J & K for lower).   

 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller 

mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside 

the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a 

storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as 

the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the 

shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L 
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controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in 

the fully extended position and does not inhibit the removal of the 2070L controller or removal of 

cards inside the controller when fully extended. Provide a locking mechanism that is easily released 

when the shelf is to be returned to its non-use position directly under the controller. 

D. Model 2018 Enhanced Conflict Monitor: 

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.  

Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict 

monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated 

March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210 

monitor unit and other requirements stated in this specification.  

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE 

and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict 

programming card shall be floating.  Ensure that the absence of the conflict programming card will 

cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until 

the programming card is properly inserted and the conflict monitor is reset. 

      Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically 

display the status of the monitor under normal conditions and to provide a comprehensive review of 

field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the 

channels that were active during a conflict condition and the channels that experienced a failure for 

all other per channel fault conditions detected.  Ensure that these indications and the status of each 

channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following: 

 AC Power (Green LED indicator) 

 VDC Failed (Red LED indicator) 

 WDT Error (Red LED indicator) 

 Conflict (Red LED indicator) 

 Red Fail (Red LED indicator) 

 Dual Indication (Red LED indicator) 

 Yellow/Clearance Failure (Red LED indicator) 

 PCA/PC Ajar (Red LED indicator) 

 Monitor Fail/Diagnostic Failure (Red LED indicator) 

 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18 

channels) 

Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON 

position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the 

switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode). 

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON 

position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the 

switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode). 

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is 

present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms, 

the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is 
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set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the 

OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage 

threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210 

mode). 

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure 

that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function 

is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss, 

brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON 

position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will 

be retained until a Reset command is issued.  

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure 

that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a 

voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).  

Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’ 

at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode). 

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor 

with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin, 

right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure 

the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the 

connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows 

of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the 

connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector 

pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.  
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Ensure the red interface connector pins on the monitor have the following functions: 

Pin # Function Pin # Function 

 1 Channel 15 Red  2 Channel 16 Red 

 3 Channel 14 Red  4 Chassis Ground 

 5 Channel 13 Red  6 Special Function 2 

 7 Channel 12 Red  8 Special Function 1 

 9 Channel 10 Red 10 Channel 11 Red 

11 Channel 9 Red 12 Channel 8 Red 

13 Channel 7 Red 14 Channel 6 Red 

15 Channel 5 Red 16 Channel 4 Red 

17 Channel 3 Red 18 Channel 2 Red 

19 Channel 1 Red 20 Red Enable 

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a 

latching fault condition and place the cabinet into flashing operation.  

Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red 

Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active 

when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function 

input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less 

than 250 ms. A Special Function input is undefined by these specifications and may or may not be 

sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250 

ms and 550 ms. 

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following 

requirements: 

 consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on” 

condition;  

 consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off” 

condition (no valid signal);   

 consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and 

500 ms to be undefined by these specifications;   

 consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms 

as an “on” condition; 

 consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as 

an “off” condition; and 

 consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between 

200 ms and 500 ms to be undefined by these specifications. 
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Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and 

the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and 

will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through 

the external remote reset input for the following failures: 

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no 

“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor 

channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor 

channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms 

when used with a 2070 controller, ensure monitor will trigger and put the intersection into 

flash. If the absence of any indication condition lasts less than 700 ms when used with a 170 

controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not 

trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  Have red monitoring occur when all of the following input 

conditions are in effect:  

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70 

Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and  

b) Neither Special Function 1 nor Special Function 2 inputs are active. 

c) Pin #EE (output relay common) is not active 

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a 

green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails 

to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second) 

following the detection of an “on” signal at a Green input for that channel, ensure that the 

monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing 

yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  This fault shall not occur when the channel is programmed 

for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common) 

is active. 

3. Dual Indications on the Same Channel: In this condition, more than one indication 

(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are 

detected for a period greater than 500 ms, ensure that the conflict monitor triggers and 

displays the proper failure indication (Dual Ind fault). If this condition is detected for less 

than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring 

shall be enabled on a per channel basis by the use of switches located on the conflict monitor.  

G-Y dual indication monitoring shall be enabled for all channels by use of a switch located 

on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or 

pin #EE (output relay common) is active. 

4. Configuration Settings Change: The configuration settings are comprised of (as a 

minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any 

option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict 

monitor compares the current configuration settings with the previous stored configuration 

settings on power-up, on reset, and periodically during operation.  If any of the configuration 

settings are changed, ensure that the conflict monitor triggers and causes the program card 

indicator to flash.  Ensure that configuration change faults are only reset by depressing and 
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holding the front panel reset button for a minimum of three seconds.  Ensure the external 

remote reset input does not reset configuration change faults.  

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ± 

20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the 

conflict monitor will resume normal operation when the AC Line voltage returns above the “restore” 

level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above 

the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault 

mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the 

correct fault and channel indicators will be displayed. 

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a 

power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend 

all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of 

4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval 

after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False 

state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made 

5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a 

WDT error fault condition. 

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using 

the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54 

research project for protected-permissive left turn signal displays.  Ensure the conflict monitor will 

operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel 

pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and 

Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  Provide a switch to 

select each FYA phase movement for monitoring. 

 

FYA mode 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red 

Yellow 

Arrow 

Channel 9 

Yellow 

Channel 10 

Yellow 

Channel 11 

Yellow 

Channel 12 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 9 

Green 

Channel 10 

Green 

Channel 11 

Green 

Channel 12 

Green 

Green 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 
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FYAc mode 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red 

Yellow 

Arrow 

Channel 1 

Yellow 

Channel 3 

Yellow 

Channel 5 

Yellow 

Channel 7 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 

Green 

Arrow 

Channel 9 

Green 

Channel 9 

Yellow 

Channel 10 

Green 

Channel 10 

Yellow 

 

If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA 

logical channel pair for the additional following conditions: 

1. Conflict:  Channel conflicts are detected based on the permissive programming jumpers on 

the program card.  This operation remains unchanged from normal operation except for the 

solid Yellow arrow (FYA clearance) signal. 

2. Yellow Change Interval Conflict:  During the Yellow change interval of the Permissive 

Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting 

channels to the solid Yellow arrow channel (clearance) are active.  These conflicting 

channels shall be determined by the program card compatibility programming of the 

Permissive Turn channel (flashing Yellow arrow).  During the Yellow change interval of the 

Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no 

conflicting channels to the solid Yellow arrow channel (clearance) are active as determined 

by the program card compatibility programming of the Protected Turn channel (solid Green 

arrow). 

3. Flash Rate Detection:  The conflict monitor unit shall monitor for the absence of a valid 

flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn 

channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure 

the conflict monitor triggers and puts the intersection into flash. If the Permissive turn 

channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the 

conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in 

fault mode) state until the unit is reset at the front panel or through the external remote reset 

input.  Provide a jumper or switch that will enable and disable the Flash Rate Detection 

function.  Ensure that when the jumper is not present or the switch is in the OFF position the 

Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the 

switch is in the ON position the Flash Rate Detection function is disabled.   

4. Red Monitoring or Absence of Any Indication (Red Failure):  The conflict monitor unit 

shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA 

channel pair (RA, YA, FYA, GA).     
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5. Dual Indications on the Same Channel:  The conflict monitor unit shall detect a dual 

indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the 

same time.     

6. Short/Missing Yellow Indication Fault (Clearance Error):  The conflict monitor unit shall 

monitor the solid Yellow arrow for a clearance fault when terminating both the Protected 

Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow 

arrow) interval. 

Ensure that the conflict monitor will log at least nine of the most recent events detected by the 

monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the 

time, date, type of event, status of each field signal indication with RMS voltage, and specific 

channels involved with the event.  Ensure the conflict monitor will log the following events: monitor 

reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all 

channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds 

prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal 

sequence log is not greater than 50 ms.   

For conflict monitors used within an Ethernet communications system, provide a conflict 

monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by 

a local notebook computer and remotely via a workstation or notebook computer device connected 

to the signal system local area network.  The Ethernet port shall be electrically isolated from the 

conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate 

monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a 

network server in order to synchronize the on-board times between the conflict monitor and the 

controller.  Furnish and install the following Windows based, graphic user interface software on 

workstations and notebook computers where the signal system client software is installed: 1) 

software to view and retrieve all event log information, 2) software that will search and display a list 

of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict 

monitor’s network parameters such as IP address and subnet mask.   

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female 

connector) on the front panel of the conflict monitor in order to provide communications from the 

conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.  

Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis 

Ground.  Ensure that the controller can receive all event log information through a controller 

Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module 

(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm 

Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a 

Windows based graphic user interface software to communicate directly through the same monitor 

RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished 

laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function 

as a DCE device with pin connections as follows: 
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Conflict Monitor RS-232C/D (DB-9 Female) Pinout 

Pin Number Function I/O 

1 DCD O 

2 TX Data O 

3 RX Data I 

4 DTR I 

5 Ground - 

6 DSR O 

7 CTS I 

8 RTS O 

9 NC - 
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MONITOR BOARD EDGE CONNECTOR 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 2 Yellow 

2 Channel 13 Green B Channel 6 Green 

3 Channel 6 Yellow C Channel 15 Green 

4 Channel 4 Green D Channel 4 Yellow 

5 Channel 14 Green E Channel 8 Green 

6 Channel 8 Yellow F Channel 16 Green 

7 Channel 5 Green H Channel 5 Yellow 

8 Channel 13 Yellow J Channel 1 Green 

9 Channel 1 Yellow K Channel 15 Yellow 

10 Channel 7 Green L Channel 7 Yellow 

11 Channel 14 Yellow M Channel 3 Green 

12 Channel 3 Yellow N Channel 16 Yellow 

13 Channel 9 Green P Channel 17 Yellow 

14 Channel 17 Green R Channel 10 Green 

15 Channel 11 Yellow S Channel 11 Green 

16 Channel 9 Yellow T Channel 18 Yellow 

17 Channel 18 Green U Channel 10 Yellow 

--  --  

18 Channel 12 Yellow V Channel 12 Green 

19 Channel 17 Red W Channel 18 Red 

20 Chassis Ground X Not Assigned 

21 AC- Y DC Common 

22 Watchdog Timer Z External Test Reset 

23 +24VDC AA +24VDC 

24 Tied to Pin 25 BB Stop Time (Output) 

25 Tied to Pin 24 CC Not Assigned 

26 Not Assigned DD Not Assigned 

27 Relay Output, Side #3, N.O. EE Relay Output,Side 

#2,Common 

28 Relay Output, Side #1, N.C. FF AC+ 

 

                --  Slotted for keying between Pins 17/U and 18/V 
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 1 Green 

2 Channel 3 Green B Channel 2 Green 

3 Channel 4 Green C Channel 3 Green 

4 Channel 5 Green D Channel 4 Green 

5 Channel 6 Green E Channel 5 Green 

6 Channel 7 Green F Channel 6 Green 

7 Channel 8 Green H Channel 7 Green 

8 Channel 9 Green J Channel 8 Green 

9 Channel 10 Green K Channel 9 Green 

10 Channel 11 Green L Channel 10 Green 

11 Channel 12 Green M Channel 11 Green 

12 Channel 13 Green N Channel 12 Green 

13 Channel 14 Green P Channel 13 Green 

14 Channel 15 Green R Channel 14 Green 

15 Channel 16 Green S Channel 15 Green 

16 N/C T PC AJAR 

17 Channel 1 Yellow U Channel 9 Yellow 

18 Channel 2 Yellow V Channel 10 Yellow 

19 Channel 3 Yellow W Channel 11 Yellow 

20 Channel 4 Yellow X Channel 12 Yellow 

21 Channel 5 Yellow Y Channel 13 Yellow 

22 Channel 6 Yellow Z Channel 14 Yellow 

23 Channel 7 Yellow AA Channel 15 Yellow 

24 Channel 8 Yellow BB Channel 16 Yellow 

--  --  

25 Channel 17 Green CC Channel 17 Yellow 

26 Channel 18 Green DD Channel 18 Yellow 

27 Channel 16 Green EE PC AJAR (Program Card) 

28 Yellow Inhibit Common FF Channel 17 Green 

 

                --  Slotted for keying between Pins 24/BB and 25/CC 
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4.4. MATERIALS – TYPE 170 DETECTOR SENSOR UNITS 

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,” 

and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the 

CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with 

Erratum 1. 

4.5. MATERIALS – TYPE 2070E CONTROLLERS 

Furnish model 2070E controller units that conform to CALTRANS Transportation Electrical 

Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 

Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070E controllers with OS-9 release 1.3.1 or later with kernel edition #380 or 

later operating software and device drivers, composed of the unit chassis and at a minimum the 

following modules and assemblies: 
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 MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

 MODEL 2070-2E+, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

 MODEL 2070-4A, Power Supply Module, 10 AMP 

 MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

4.6. MATERIALS – TYPE 2070LX CONTROLLERS 

Furnish model 2070LX controller units that conform to CALTRANS Transportation Electrical 

Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 

Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070LX controllers with Linux kernel 2.6.18 or higher and device drivers, 

composed of the unit chassis and at a minimum the following modules and assemblies: 

 MODEL 2070-1C, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

 MODEL 2070-2E+, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

 MODEL 2070-4A, Power Supply Module, 10 AMP 

     Provide a Board Support Package (BSP) to the state and to any specified applications software 

manufacturer when requested by the state to facilitate the porting of application software.   
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STEEL REINFORCED ELASTOMERIC BEARINGS   (6-22-16) 

 
The 2018 Standard Specifications shall be revised as follows: 
In Section 1079-2(A) – Elastomeric Bearings add the following after the second paragraph: 
 
Internal holding pins are required for all shim plates when the contract plans indicate the structure 
contains the necessary corrosion protection for a corrosive site. 
 
Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.  
Submit product data for repair material and a detailed application procedure to the Materials and 
Tests Unit for approval before use and annually thereafter. 
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THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 

 
1.0 DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 
Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on the 
plans or by other Special Provisions.  Use only Arc Sprayed application methods to apply TSC.  
The Engineer must approve other methods of application. 

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests 
Unit website. 

2.0 QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal 
Sprayed Coatings (Metallization) Program.  

3.0 MATERIALS 
 
Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 
(Metallization) Program. 

4.0 SURFACE PREPARATION AND TSC APPLICATION 
 
Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal 
Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the thickness specified 
on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.   

5.0 INSPECTION AND TESTING 

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings 
(Metallization) Program. 

6.0 REPAIRS 

Perform all shop repairs in accordance with the procedures outlined in the  
Thermal Sprayed Coatings (Metallization) Program.    

Repairs associated with field welding shall be made by removing the existing metallizing by blast 
or power tool cleaning.  Affected areas shall be addressed as follows: 

 For Marine Environments, incorporate a minimum surface preparation in accordance with 
SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy mastic 
coating applied in accordance with the manufacturer’s recommendation. Apply a minimum 
of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.    
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 For Non-Marine Environments, incorporate a minimum surface preparation in accordance 
with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved organic 
zinc-rich coating applied in accordance with  the manufacturer’s recommendation. Apply 
a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area. 

1. Minor localized areas less than or equal to 0.1 ft2 with exposed substrate shall 
be repaired as outlined above for marine and non-marine environments.  

2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require 
the Contractor to submit a detailed repair procedure to the Engineer for review 
and approval.   

 
 Repair methods for areas where the substrate has not been exposed shall be mutually agreed 

upon between the Contractor and TSC Contractor as approved by the Engineer.  

7.0 TWELVE MONTH OBSERVATION PERIOD 
 
All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be 
evaluated twelve (12) months after project acceptance for defective materials and workmanship.  

8.0 BASIS OF PAYMENT 

The contract price bid for the metal component to which the TSC is applied will be full 
compensation for the thermal sprayed coating. 
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FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the 
Standard Specifications or other provisions; no additional submittals are required herein.  
Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting.  Formwork is the temporary structure or mold used to retain plastic 
or fluid concrete in its designated shape until it hardens.  Access scaffolding is a temporary 
structure that functions as a work platform that supports construction personnel, materials, 
and tools, but is not intended to support the structure.  Scaffolding systems that are used to 
temporarily support permanent structures (as opposed to functioning as work platforms) are 
considered to be falsework under the definitions given.  Shoring is a component of falsework 
such as horizontal, vertical, or inclined support members.  Where the term “temporary 
works” is used, it includes all of the temporary facilities used in bridge construction that do 
not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed 
and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 
final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the 
safety and quality required by the design assumptions.  The Engineer has authority to reject 
material on the basis of its condition, inappropriate use, safety, or nonconformance with the 
plans.  Clearly identify allowable loads or stresses for all materials or manufactured devices 
on the plans. Revise the plan and notify the Engineer if any change to materials or material 
strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints.  Submit the number of copies as called for by the contract. 

DocuSign Envelope ID: A457F48F-639A-4A15-96F3-F2ABB9DE214C



U-4734 ST-6 Forsyth County 

 

When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work.  Show anticipated total settlements and/or deflections of falsework and 
forms on the working drawings.  Include falsework footing settlements, joint take-up, 
and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 
at a maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 
hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 
shall be cast through the girder top flange and located, measuring along the top of the 
member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 
a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 
load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 
bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.  
However, for 72-inch members, the heel of the bracket shall bear on the web, near the 
bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 
deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 
submittal and advise the girder producer of the proposed details.  Failure to notify the 
Engineer of hanger type and hanger spacing on prestressed concrete girder casting 
drawings may delay the approval of those drawings. 
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Falsework hangers that support concentrated loads and are installed at the edge of thin 
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 
75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 
bridges so that there will be no differential settlement between the girders and the deck 
forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour components 
when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 
such devices used as part of the falsework or formwork that remains in the permanent 
structure.  If the plan notes indicate that the structure contains the necessary corrosion 
protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  
Electroplating will not be allowed.  Any coating required by the Engineer will be 
considered incidental to the various pay items requiring temporary works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 
addition, Table 2.2A is included to provide the maximum wind speeds by county in 
North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-
16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 
the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 
(mph) 

COUNTY 
25 YR 
(mph) 

COUNTY 
25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required 
until the drawings have been approved.  Such approval does not relieve the Contractor of 
the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 
that the quality of materials and workmanship employed is consistent with that assumed in 
the design of the temporary works.  Do not weld falsework members to any portion of the 
permanent structure unless approved. Show any welding to the permanent structure on the 
approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement.  Make sure that the anticipated compressive 
settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 
structures, make sure that the calculated deflection of falsework flexural members does not 
exceed 1/240 of their span regardless of whether or not the deflection is compensated by 
camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use.  Certify that the manufactured devices have been maintained in a 
condition to allow them to safely carry their rated loads.  Clearly mark each piece so that 
its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 
placement.  Inspect other temporary works at least once a month to ensure that they are 
functioning properly.  Have a North Carolina Registered Professional Engineer inspect 
the cofferdams, shoring, sheathing, support of excavation structures, and support systems 
for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 
temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 
bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as 
those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 
of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted.  If 
preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in other 
high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 
work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due to 
its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will 
be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (6-28-17) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 
and this provision.  For this provision, “submittals” refers to only those listed in this 
provision.  The list of submittals contained herein does not represent a list of required 
submittals for the project.  Submittals are only necessary for those items as required by the 
contract.  Make submittals that are not specifically noted in this provision directly to the 
Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 
both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all copies 
to the Engineer.  State the reason for the proposed variation in the submittal.  To minimize 
review time, make sure all submittals are complete when initially submitted.  Provide a 
contact name and information with each submittal.  Direct any questions regarding submittal 
requirements to the Engineer, Structures Management Unit contacts or the Geotechnical 
Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 
provide the name, address and telephone number of the facility where fabrication will 
actually be done if different than shown on the title block of the submitted working drawings.  
This includes, but is not limited to, precast concrete items, prestressed concrete items and 
fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 
State Structures Engineer State Structures Engineer 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Structures Management Unit Structures Management Unit 
1581 Mail Service Center 1000 Birch Ridge Drive 
Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

Submittals may also be made via email.   

Send submittals to: 

jlbolden@ncdot.gov        (James Bolden) 

Send an additional e-copy of the submittal to the following address: 

eomile@ncdot.gov           (Emmanuel Omile) 
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mrorie@ncdot.gov            (Madonna Rorie) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E. 
Eastern Regional Geotechnical Eastern Regional Geotechnical 
Manager Manager 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Geotechnical Engineering Unit Geotechnical Engineering Unit 
Eastern Regional Office Eastern Regional Office 
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
Raleigh, NC  27699-1570 Garner, NC  27529 
 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail or other delivery service:  

Mr. Eric Williams, P. E.  
Western Regional Geotechnical  
Manager  
North Carolina Department  
of Transportation  
Geotechnical Engineering Unit  
Western Regional Office  
5253 Z Max Boulevard  
Harrisburg, NC  28075 
 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov   

The status of the review of structure-related submittals sent to the Structures Management 
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical Construction 
Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing 
markups to the following contacts: 

 
Primary Structures Contact:      James Bolden    (919) 707 – 6408 
        (919) 250 – 4082 facsimile 
        jlbolden@ncdot.gov 
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Secondary Structures Contacts: Emmanuel Omile  (919) 707 – 6451 
  Madonna Rorie  (919) 707 – 6508 

      
Eastern Regional Geotechnical Contact (Divisions 1-7): 
  Chris Kreider   (919) 662 – 4710 
  ckreider@ncdot.gov 
 
Western Regional Geotechnical Contact (Divisions 8-14): 
  Eric Williams       (704) 455 – 8902 
  ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At 
the same time, submit the number of hard copies shown below of the same complete 
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 
Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 
comments and drawing markups for these submittals from the Structures Management Unit.  
The second table in this section covers “Geotechnical Submittals”.  The Engineer will receive 
review comments and drawing markups for these submittals from the Geotechnical 
Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal 
copies in which case submit a set of supporting calculations to each unit.  Provide additional 
copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 
Submittal 

Copies 
Required by 
Structures 

Management 
Unit 

Copies 
Required by 
Geotechnical 
Engineering 

Unit 

Contract Reference 
Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork”

Box Culvert Falsework 7 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork”

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 6 9 0 “Foam Joint Seals” 
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Expansion Joint Seals 
(hold down plate type with base 
angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) 

2, then 9 0 
“Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 
(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 
(substructure) 

8 0 
Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 
(superstructure) 

8 0 
Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

8 0 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 4 8 0 “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) 

7 0 Article 420-20 

Precast Concrete Box Culverts  
2, then 

1 reproducible
0 

“Optional Precast 
Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible
0 Article 420-3 
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Prestressed Concrete Girder 
(strand elongation and 
detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 
over Railroad 

5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

 

2, then 
1 reproducible

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

2, then 
1 reproducible

0 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 
items) 

10 0 
Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 
Fabrication Plans 5 7 0 

Article 1072-8 &  
“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 
from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 
Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 
Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 
Submittal 

Copies 
Required by 
Geotechnical 
Engineering 

Unit  

Copies 
Required by 
Structures 

Management 
Unit 

Contract Reference 
Requiring Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 1 drawings,   
1 calculations 

2 drawings Applicable Provisions 

Temporary Shoring 4 1 drawings,   
1 calculations 

2 drawings 
“Temporary Shoring” & 

“Temporary Soil Nail 
Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email), US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 
See second page of form for submittal instructions. 

 
4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (8-15-05) 

 
Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration 
regulations (OSHA). 
 
Submit all items listed below to the Engineer prior to beginning crane operations involving critical 
lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart 
capacity for the radius at which the load will be lifted or requires the use of more than one crane. 
Changes in personnel or equipment must be reported to the Engineer and all applicable items listed 
below must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for rigging 
operations.  Qualifications and experience should include, but not be limited to, weight 
calculations, center of gravity determinations, selection and inspection of sling and 
rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 
certified by NC CCO (National Commission for the Certification of Crane Operators), or 
satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency 
Program. Other approved nationally accredited programs will be considered upon 
request. All crane operators shall also have a current CDL medical card. Submit a list of 
anticipated critical lifts and corresponding crane operator(s). Include current certification 
for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 
and medical evaluations for each operator.  
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GROUT FOR STRUCTURES (12-1-17) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures.  This provision does not apply to grout placed in 
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 
place grout in accordance with the manufacturer’s recommendations, the applicable sections 
of the Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 
the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 
strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 
grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 
excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 3-21-17) Z-1 

PERMITS 
 

The Contractor's attention is directed to the following permits, which have been issued to the 

Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 

Dredge and Fill and/or  

Work in Navigable Waters (404) 
U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DEQ 

State of North Carolina 

Buffer Certification 
Division of Environmental Management, DEQ 

State of North Carolina 
 

The Contractor shall comply with all applicable permit conditions during construction of this 

project.  Those conditions marked by * are the responsibility of the Department and the Contractor 

has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard 

Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill 

in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 

identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 

Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 

permit action is required.  The Contractor shall also be responsible for initiating the request for the 

authorization of such construction method by the permitting agency.  The request shall be 

submitted through the Engineer.  The Contractor shall not utilize the construction method until it 

is approved by the permitting agency.  The request normally takes approximately 60 days to 

process; however, no extensions of time or additional compensation will be granted for delays 

resulting from the Contractor's request for approval of construction methods not specifically 

identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 

Contractor's activities to certain times of the year, those moratoriums will apply only to the 

portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 

that activities outside those areas is done in such a manner as to not affect the restricted 

waters, wetlands or buffer zones. 

3/27/2018 | 7:06 AM EDT
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SPECIAL CONDITIONS 
ACTION ID. SAW-2009-02019 

NC DEPARTMENT OF TRANSPORATION 
MACY GROVE ROAD EXTENSION, FORSYTH COUNTY 

 TIP NO. U-4734 
 

Failure to institute and carry out the details of the following special conditions below  
(listed as 1-23) will result in a directive to cease all ongoing and permitted work within  
waters of the United States, including wetlands, associated with the permitted project, or such 
other remedies and/or fines as the U.S. Army Corps of Engineers District Commander or his 
authorized representatives may seek. 
 
Work Limits 
 
1. CONSTRUCTION PLANS: All work authorized by this permit must be performed in strict 
compliance with the attached plans for U-4734, Wetland Surface Water Impacts Permit, dated 
November 15, 2017.  Any modification to these plans must be approved by the US Army Corps 
of Engineers (Corps) prior to implementation. 
 
2. UNAUTHORIZED DREDGE OR FILL: Except as authorized by this permit or any Corps 
approved modification to this permit, no excavation, fill or mechanized land-clearing activities 
shall take place at any time in the construction or maintenance of this project, within waters or 
wetlands. This permit does not authorize temporary placement or double handling of excavated 
or fill material within waters or wetlands outside the permitted area. This prohibition applies to 
all borrow and fill activities connected with this project.  
 
3. MAINTAIN CIRCULATION AND FLOW OF WATERS: Except as specified in the plans 
attached to this permit, no excavation, fill or mechanized land-clearing activities shall take place 
at any time in the construction or maintenance of this project, in such a manner as to impair 
normal flows and circulation patterns within waters or wetlands or to reduce the reach of waters 
or wetlands. 
 
4. DEVIATION FROM PERMITTED PLANS: The permittee shall ensure that the construction 
design plans for this project do not deviate from the permit plans attached to this authorization. 
Written verification shall be provided that the final construction drawings comply with the 
attached permit drawings prior to any active construction in waters of the United States, 
including wetlands. Any deviation in the construction design plans will be brought to the 
attention of the Corps of Engineers, Mr. James Lastinger of the Raleigh Regulatory Field Office 
prior to any active construction in waters or wetlands. 
 
5. PRECONSTRUCTION MEETING: The Permittee shall schedule an onsite preconstruction 
meeting between its representatives, the contractor’s representatives and the appropriate Corps of 
Engineers Project Manager prior to undertaking any work within jurisdictional waters and 
wetlands to ensure that there is a mutual understanding of all terms and conditions contained 
within the Department of the Army permit. The Permittee shall notify the Corps of Engineers  
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ACTION ID. SAW-2009-02019 

NC DEPARTMENT OF TRANSPORATION 
MACY GROVE ROAD EXTENSION, FORSYTH COUNTY 

TIP NO. U-4734 
 

2 
 

 
Project Manager a minimum of thirty (30) days in advance of the scheduled meeting in order to 
provide that individual with ample opportunity to schedule and participate in the required 
meeting. 
 
6. BORROW AND WASTE: To ensure that all borrow and waste activities occur on high 
ground and do not result in the degradation of adjacent wetlands and streams, except as 
authorized by this permit, the permittee shall require its contractors and/or agents to identify all 
areas to be used to borrow material, or to dispose of dredged, fill, or waste material. The 
permittee shall provide the Corps with appropriate maps indicating the locations of proposed 
borrow or waste sites as soon as the permittee has that information. The permittee will coordinate 
with the Corps before approving any borrow or waste sites that are within 400 feet of any 
streams or wetlands. 
 
Related Laws 
 
7. WATER CONTAMINATION: All mechanized equipment will be regularly inspected and 
maintained to prevent contamination of waters and wetlands from fuels, lubricants, hydraulic 
fluids, or other toxic materials. In the event of a spill of petroleum products or any other 
hazardous waste, the permittee shall immediately report it to the N.C. Division of Water Quality 
at (919) 733-3300 or (800) 858-0368 and provisions of the North Carolina Oil Pollution and 
Hazardous Substances Control Act will be followed. 
 
8. The North Carolina Division of Environmental Quality (DEQ) 401Water Quality 
permit/certification number 4160 was issued for this project on February 6, 2018. Special 
conditions were issued associated with this water quality permit/certification and a copy of these 
conditions is attached as Exhibit A. These referenced conditions are hereby incorporated as 
special conditions of this permit. 
 
Project Maintenance 
 
9. NOTIFICATION OF CONSTRUCTION COMMENCEMENT AND COMPLETION: The 
permittee shall advise the Corps in writing prior to beginning the work authorized by this permit 
and again upon completion of the work authorized by this permit. 
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MACY GROVE ROAD EXTENSION, FORSYTH COUNTY 

TIP NO. U-4734 
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10. PERMIT DISTRIBUTION: The permittee shall require its contractors and/or agents to 
comply with the terms and conditions of this permit in the construction and maintenance of this 
project, and shall provide each of its contractors and/or agents associated with the construction or 
maintenance of this project with a copy of this permit. A copy of this permit, including all 
conditions, shall be available at the project site during construction and maintenance of this 
project. 
 
11. PERMIT REVOCATION: The permittee, upon receipt of a notice of revocation of this 
permit or upon its expiration before completion of the work will, without expense to the United 
States and in such time and manner as the Secretary of the Army or his authorized representative 
may direct, restore the water or wetland to its pre-project condition. 
 
12. CLEAN FILL: Unless otherwise authorized by this permit, all fill material placed in waters 
or wetlands shall be generated from an upland source and will be clean and free of any pollutants 
except in trace quantities. Metal products, organic materials (including debris from land clearing 
activities), or unsightly debris will not be used. Soils used for fill shall not be contaminated with 
any toxic substance in concentrations governed by Section 307 of the Clean Water Act. 

 
13. SILT-FENCING: The permittee shall employ all sedimentation and erosion control measures 
necessary to prevent an increase in sedimentation or turbidity within waters and wetlands outside 
the permit area. This shall include, but is not limited to, the immediate installation of silt fencing 
or similar appropriate devices around all areas subject to soil disturbance or the movement of 
earthen fill, and the immediate stabilization of all disturbed areas. Additionally, the project must 
remain in full compliance with all aspects of the Sedimentation Pollution Control Act of 1973 
(North Carolina General Statutes Chapter 113A Article 4). Fescue will not be planted within 
wetland areas. 
 
14. EROSION CONTROL MEASURES IN JURISDICTIONAL WATERS:  
       

A. During the clearing phase of the project, heavy equipment must not be operated in 
surface waters or stream channels. Temporary stream crossings will be used to access the 
opposite sides of stream channels. All temporary diversion channels and stream crossings 
will be constructed of non-erodible materials. Grubbing of riparian vegetation will not occur 
until immediately before construction begins on a given segment of stream channel. 
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B. No fill or excavation impacts for the purposes of sedimentation and erosion control shall 
occur within jurisdictional waters, including wetlands, unless the impacts are included on 
the plan drawings and specifically authorized by this permit. 
 
C. The permittee shall remove all sediment and erosion control measures placed in wetlands 
or waters, and shall restore natural grades in those areas, prior to project completion.  

 
15. PROHIBITION ON CONCRETE: The permittee shall take measures to prevent live or fresh 
concrete, including bags of uncured concrete, from coming into contact with any water in or 
entering into waters of the United States. Water inside coffer dams or casings that has been in 
contact with concrete shall only be returned to waters of the United States when it no longer 
poses a threat to aquatic organisms (i.e. concrete is set and cured). 
 
16. INSTALLATION OF CULVERTS: Unless otherwise requested in the applicant’s 
application and depicted on the approved work plans, culverts greater than 48 inches in diameter 
will be buried at least one foot below the bed of the stream. Culverts 48 inches in diameter and 
less shall be buried or placed on the stream bed as practicable and appropriate to maintain 
aquatic passage, and every effort shall be made to maintain existing channel slope. The bottom 
of the culvert must be placed at a depth below the natural stream bottom to provide for passage 
during drought or low flow conditions. Destabilizing the channel and head cutting upstream 
should be considered in the placement of the culvert.  

 
17. AQUATIC PASSAGE: Measures will be included in the construction/installation that will 
promote the safe passage of fish and other aquatic organisms. The dimension, pattern, and profile 
of the stream above and below a pipe or culvert should not be modified by widening the stream 
channel or by reducing the depth of the stream in connection with the construction activity. The 
width, height, and gradient of a proposed opening should be such as to pass the average historical 
low flow and spring flow without adversely altering flow velocity. Spring flow should be 
determined from gauge data, if available. In the absence of such data, bankfull flow can be used 
as a comparable level. 
 
ESA 
 
18. THREATENED AND ENDANGERED SPECIES: All necessary precautions and measures 
will be implemented so that any activity will not kill, injure, capture, harass, or otherwise harm 
any protected federally listed species. While accomplishing the authorized work, if the permittee 
discovers or observes a damaged or hurt listed endangered or threatened species, the District 
Engineer will be immediately notified to initiate the required Federal coordination. 

P-11



SPECIAL CONDITIONS 
ACTION ID. SAW-2009-02019 

NC DEPARTMENT OF TRANSPORATION 
MACY GROVE ROAD EXTENSION, FORSYTH COUNTY 

TIP NO. U-4734 
 

5 
 

 
Section 106 
 
19. UNKNOWN CULTURAL RESOURCES: While accomplishing the authorized work, if the 
permittee discovers any previously unknown cultural resources, the District Engineer will be 
immediately notified so that required coordination can be initiated with the North Carolina 
Division of Cultural Resources. 
 
Enforcement 
 
20. REPORTING ADDRESS: All reports, documentation and correspondence required by the 
conditions of this permit shall be submitted to the following address: U.S. Army Corps of 
Engineers, Regulatory Division, Raleigh Regulatory Field Office, c/o Mr. James Lastinger, 3331 
Heritage Trade Drive, Suite 105, Wake Forest, North Carolina 27587, and by telephone at: 919-
554-4884, extension 32. The Permittee shall reference the following permit number, SAW-2009-
02019, on all submittals. 
 
21. REPORTING VIOLATIONS OF THE CLEAN WATER ACT AND RIVERS AND 
HARBORS ACT: Violation of these conditions or violation of Section 404 of the Clean Water 
Act or Section 10 of the Rivers and Harbors Act must be reported in writing to the Wilmington 
District U.S. Army Corps of Engineers within 24 hours of the permittee’s discovery of the 
violation. 
 
22. COMPLIANCE INSPECTION: A representative of the Corps of Engineers will periodically 
and randomly inspect the work for compliance with these conditions. Deviations from these 
procedures may result in an administrative financial penalty and/or directive to cease work until 
the problem is resolved to the satisfaction of the Corps. 
 
Compensatory Mitigation 
 
23. In order to compensate for impacts associated with this permit, mitigation shall be provided 
in accordance with the provisions outlined on the most recent version of the attached 
Compensatory Mitigation Responsibility Transfer Form. The requirements of this form, 
including any special conditions listed on this form, are hereby incorporated as special conditions 
of this permit authorization. (See Exhibit B) 
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NOTIFICATION OF ADMINISTRATIVE APPEAL OPTIONS AND PROCESS AND  

REQUEST FOR APPEAL 
 
Applicant:  NC Department of Transportation 
                   Attn:  Ms. Amy Euliss 

File Number: SAW-2009-02019   Date: March 14, 2018 

Attached is:      See Section below 
 INITIAL PROFFERED PERMIT (Standard Permit or Letter of permission)            A 
 PROFFERED PERMIT (Standard Permit or Letter of permission) B 
 PERMIT DENIAL C 
 APPROVED JURISDICTIONAL DETERMINATION D 
 PRELIMINARY JURISDICTIONAL DETERMINATION E 

SECTION I - The following identifies your rights and options regarding an administrative appeal of the above decision.  
Additional information may be found at http://www.usace.army.mil/inet/functions/cw/cecwo/reg or  
Corps regulations at 33 CFR Part 331. 
A:  INITIAL PROFFERED PERMIT:  You may accept or object to the permit. 

 
 ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 

authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all 
rights to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the 
permit. 

 

 OBJECT:  If you object to the permit (Standard or LOP) because of certain terms and conditions therein, you may request 
that the permit be modified accordingly. You must complete Section II of this form and return the form to the district 
engineer.  Your objections must be received by the district engineer within 60 days of the date of this notice, or you will 
forfeit your right to appeal the permit in the future.  Upon receipt of your letter, the district engineer will evaluate your 
objections and may: (a) modify the permit to address all of your concerns, (b) modify the permit to address some of your 
objections, or (c) not modify the permit having determined that the permit should be issued as previously written.  After 
evaluating your objections, the district engineer will send you a proffered permit for your reconsideration, as indicated in 
Section B below. 

 
B:  PROFFERED PERMIT: You may accept or appeal the permit 
 
 ACCEPT:  If you received a Standard Permit, you may sign the permit document and return it to the district engineer for final 

authorization.  If you received a Letter of Permission (LOP), you may accept the LOP and your work is authorized.  Your 
signature on the Standard Permit or acceptance of the LOP means that you accept the permit in its entirety, and waive all 
rights to appeal the permit, including its terms and conditions, and approved jurisdictional determinations associated with the 
permit. 

 

 APPEAL:  If you choose to decline the proffered permit (Standard or LOP) because of certain terms and conditions therein, 
you may appeal the declined permit under the Corps of Engineers Administrative Appeal Process by completing Section II of 
this form and sending the form to the division engineer.  This form must be received by the division engineer within 60 days 
of the date of this notice. 

 
C:  PERMIT DENIAL:   You may appeal the denial of a permit under the Corps of Engineers Administrative Appeal Process by 
completing Section II of this form and sending the form to the division engineer.  This form must be received by the division 
engineer within 60 days of the date of this notice. 
 
D:  APPROVED JURISDICTIONAL DETERMINATION:  You may accept or appeal the approved JD or provide new 
information. 
 
 ACCEPT:  You do not need to notify the Corps to accept an approved JD.  Failure to notify the Corps within 60 days of  the 

date of this notice,  means that you accept the approved JD in its entirety, and waive all rights to appeal the approved JD. 
 

P-13



 
 
 

 
 
 

 

 
For appeals on Initial Proffered Permits send this form to: 
 
District Engineer, Wilmington Regulatory Division, Attn: James Lastinger, 69 Darlington Avenue, Wilmington, North 
Carolina 28403 

   
  For Permit denials, Proffered Permits and approved Jurisdictional Determinations send this form to: 
 
Division Engineer, Commander, U.S. Army Engineer Division, South Atlantic, Attn: Mr. Jason Steele, Administrative 
Appeal Officer, CESAD-PDO, 60 Forsyth Street, Room 10M15, Atlanta, Georgia  30303-8801  
Phone: (404) 562-5137 

 APPEAL:  If you disagree with the approved JD, you may appeal the approved JD under the Corps of Engineers 
Administrative Appeal Process by completing Section II of this form and sending the form to the district engineer.  This form 
must be received by the division engineer within 60 days of the date of this notice. 

 
E:  PRELIMINARY JURISDICTIONAL DETERMINATION:  You do not need to respond to the Corps regarding the 
preliminary JD.  The Preliminary JD is not appealable.  If you wish, you may request an approved JD (which may be appealed), 
by contacting the Corps district for further instruction.  Also you may provide new information for further consideration by the 
Corps to reevaluate the JD. 
 
 
SECTION II - REQUEST FOR APPEAL or OBJECTIONS TO AN INITIAL PROFFERED PERMIT 
REASONS FOR APPEAL OR OBJECTIONS:  (Describe your reasons for appealing the decision or your objections to an initial 
proffered permit in clear concise statements.  You may attach additional information to this form to clarify where your reasons or 
objections are addressed in the administrative record.) 
 
 
 
 
 
 
ADDITIONAL INFORMATION: The appeal is limited to a review of the administrative record, the Corps memorandum for the 
record of the appeal conference or meeting, and any supplemental information that the review officer has determined is needed to 
clarify the administrative record.  Neither the appellant nor the Corps may add new information or analyses to the record.  
However, you may provide additional information to clarify the location of information that is already in the administrative 
record. 
POINT OF CONTACT FOR QUESTIONS OR INFORMATION: 
If you have questions regarding this decision and/or the 
appeal process you may contact: 
District Engineer, Wilmington Regulatory Division 
Attn: James Lastinger 
Raleigh Regulatory Field Office 
3331 Heritage Trade Drive, Suite 105  
Wake Forest, North Carolina 27587 
 

If you only have questions regarding the appeal process you may 
also contact: 
Mr. Jason Steele, Administrative Appeal Review Officer 
CESAD-PDO 
U.S. Army Corps of Engineers, South Atlantic Division 
60 Forsyth Street, Room 10M15 
Atlanta, Georgia  30303-8801 
Phone: (404) 562-5137 

RIGHT OF ENTRY:  Your signature below grants the right of entry to Corps of Engineers personnel, and any government 
consultants, to conduct investigations of the project site during the course of the appeal process.  You will be provided a 15 day 
notice of any site investigation, and will have the opportunity to participate in all site investigations. 
 
________________________________________ 
Signature of appellant or agent. 

Date: Telephone number: 
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 14 ITEMIZED PROPOSAL FOR CONTRACT NO. C204124May 10, 2018 11:05 am

County : Forsyth

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.200 0001000000-E CLEARING & GRUBBING .. ACRE(S)0003

ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2200 0008000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0004

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2205 0015000000-N SEALING ABANDONED WELLS0005

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

177,500225 0022000000-E UNCLASSIFIED EXCAVATION0006

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0028000000-N TYPE I STANDARD APPROACH FILL
STATION **********
(38+35.00)

0007

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,499225 0036000000-E UNDERCUT EXCAVATION0008

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5235 0127000000-N EMBANKMENT SETTLEMENT GAUGES0009

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,950240 0134000000-E DRAINAGE DITCH EXCAVATION0010

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,490250 0156000000-E REMOVAL OF EXISTING ASPHALT
PAVEMENT

0011

HR     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20260 0192000000-N PROOF ROLLING0012

CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,310265 0194000000-E SELECT GRANULAR MATERIAL,
CLASS III

0013

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,025265 0195000000-E SELECT GRANULAR MATERIAL0014

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,225270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0015

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,310SP  0241000000-E GENERIC GRADING ITEM
GEOTEXTILE FOR EMBANKMENT
STABILIZATION

0016

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0248000000-N GENERIC GRADING ITEM
CHANNEL BLOCK

0017

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0248000000-N GENERIC GRADING ITEM
DRY DETENTION BASIN #1

0018



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 14 ITEMIZED PROPOSAL FOR CONTRACT NO. C204124May 10, 2018 11:05 am

County : Forsyth

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0248000000-N GENERIC GRADING ITEM
DRY DETENTION BASIN #2

0019

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60SP  0255000000-E GENERIC GRADING ITEM
HAULING & DISPOSAL OF PETRO-
LEUM CONTAMINATED SOIL

0020

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,430300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0021

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,150300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0022

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

764305 0335200000-E 15" DRAINAGE PIPE0023

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84305 0335300000-E 18" DRAINAGE PIPE0024

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

348305 0335400000-E 24" DRAINAGE PIPE0025

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28305 0335500000-E 30" DRAINAGE PIPE0026

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4305 0335850000-E **" DRAINAGE PIPE ELBOWS
(15")

0027

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2305 0335850000-E **" DRAINAGE PIPE ELBOWS
(18")

0028

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4305 0335850000-E **" DRAINAGE PIPE ELBOWS
(24")

0029

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

156310 0343000000-E 15" SIDE DRAIN PIPE0030

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

656310 0366000000-E 15" RC PIPE CULVERTS, CLASS
III

0031

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

488310 0372000000-E 18" RC PIPE CULVERTS, CLASS
III

0032

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36310 0390000000-E 36" RC PIPE CULVERTS, CLASS
III

0033

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,080310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0034

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,556310 0448300000-E 18" RC PIPE CULVERTS, CLASS IV0035

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

416310 0448400000-E 24" RC PIPE CULVERTS, CLASS IV0036



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 3 of 14 ITEMIZED PROPOSAL FOR CONTRACT NO. C204124May 10, 2018 11:05 am

County : Forsyth

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

240310 0448500000-E 30" RC PIPE CULVERTS, CLASS IV0037

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

264310 0448600000-E 36" RC PIPE CULVERTS, CLASS IV0038

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,049340 0995000000-E PIPE REMOVAL0039

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2350 0996000000-N PIPE CLEAN OUT0040

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.500 1011000000-N FINE GRADING0041

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,860501 1044000000-E LIME TREATED SOIL (SLURRY
METHOD)

0042

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250501 1066000000-E LIME FOR LIME TREATED SOIL0043

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

750505 1099500000-E SHALLOW UNDERCUT0044

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0045

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500510 1110000000-E STABILIZER AGGREGATE0046

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,146SP  1115000000-E GEOTEXTILE FOR PAVEMENT STA-
BILIZATION

0047

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26,400520 1121000000-E AGGREGATE BASE COURSE0048

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37,290542 1176000000-E SOIL CEMENT BASE0049

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,026542 1187000000-E PORTLAND CEMENT FOR SOIL CE-
MENT BASE

0050

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,030542 1198000000-E AGGREGATE FOR SOIL CEMENT BASE0051

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,000545 1220000000-E INCIDENTAL STONE BASE0052

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

280560 1231000000-E SHOULDER BORROW0053

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,710607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0054

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,125607 1330000000-E INCIDENTAL MILLING0055



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 4 of 14 ITEMIZED PROPOSAL FOR CONTRACT NO. C204124May 10, 2018 11:05 am

County : Forsyth

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,350610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0056

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,150610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0057

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,050610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0058

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,975620 1575000000-E ASPHALT BINDER FOR PLANT MIX0059

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

460SP  1891000000-E GENERIC PAVING ITEM
4" CONCRETE GREENWAY PATH

0060

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111806 2000000000-N RIGHT-OF-WAY MARKERS0061

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4806 2020000000-N CONTROL-OF-ACCESS MARKERS0062

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67.2815 2022000000-E SUBDRAIN EXCAVATION0063

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200815 2026000000-E GEOTEXTILE FOR SUBSURFACE
DRAINS

0064

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33.6815 2036000000-E SUBDRAIN COARSE AGGREGATE0065

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200815 2044000000-E 6" PERFORATED SUBDRAIN PIPE0066

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1815 2070000000-N SUBDRAIN PIPE OUTLET0067

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6815 2077000000-E 6" OUTLET PIPE0068

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20818 2143000000-E BLOTTING SAND0069

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3.4838 2209000000-E ENDWALLS0070

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.197840 2253000000-E PIPE COLLARS0071

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

141840 2286000000-N MASONRY DRAINAGE STRUCTURES0072

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65.8840 2308000000-E MASONRY DRAINAGE STRUCTURES0073

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0074
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#
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3840 2365000000-N FRAME WITH TWO GRATES, STD
840.22

0075

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6840 2366000000-N FRAME WITH TWO GRATES, STD
840.24

0076

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0077

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0078

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0079

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0080

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4840 2396000000-N FRAME WITH COVER, STD 840.540081

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

57852 2451000000-N CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0082

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2836 2462000000-E **" SLUICE GATE
(8")

0083

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,800846 2542000000-E 1'-6" CONCRETE CURB & GUTTER0084

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,700846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0085

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

420848 2591000000-E 4" CONCRETE SIDEWALK0086

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

550848 2612000000-E 6" CONCRETE DRIVEWAY0087

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,750852 2655000000-E 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0088

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5858 2830000000-N ADJUSTMENT OF MANHOLES0089

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1858 2845000000-N ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0090

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1859 2920000000-N CONVERT EXISTING DROP INLET TO
CATCH BASIN

0091
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LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,100862 3030000000-E STEEL BEAM GUARDRAIL0092

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5862 3150000000-N ADDITIONAL GUARDRAIL POSTS0093

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6862 3210000000-N GUARDRAIL END UNITS, TYPE
CAT-1

0094

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0095

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  3287000000-N GUARDRAIL END UNITS, TYPE TL-30096

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100863 3360000000-E REMOVE EXISTING GUARDRAIL0097

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,920866 3500000000-E WOVEN WIRE FENCE, **" FABRIC
(47")

0098

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

576866 3509000000-E 4" TIMBER FENCE POSTS, 7'-6"
LONG

0099

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

249866 3515000000-E 5" TIMBER FENCE POSTS, 8'-0"
LONG

0100

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2866 3564000000-E SINGLE GATES, **" HIGH, **'
WIDE, **' OPENING
(48", 12', 12')

0101

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

155867 3566000000-E WOVEN WIRE FENCE RESET0102

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

320SP  3575000000-E GENERIC FENCING ITEM
BIKE/PED SAFETY RAIL

0103

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

380876 3628000000-E RIP RAP, CLASS I0104

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

690876 3635000000-E RIP RAP, CLASS II0105

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700876 3649000000-E RIP RAP, CLASS B0106

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,360876 3656000000-E GEOTEXTILE FOR DRAINAGE0107

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1873 3659000000-N PREFORMED SCOUR HOLES WITH
LEVEL SPREADER APRON

0108

CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5902 4048000000-E REINFORCED CONCRETE SIGN FOUN-
DATIONS

0109
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CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1902 4054000000-E PLAIN CONCRETE SIGN FOUNDA-
TIONS

0110

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17SP  4057000000-E OVERHEAD FOOTING0111

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

875903 4060000000-E SUPPORTS, BREAKAWAY STEEL BEAM0112

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,781903 4066000000-E SUPPORTS, SIMPLE STEEL BEAM0113

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,667903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0114

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.906 4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(EXIT 17 NB US-421)

0115

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4904 4096000000-N SIGN ERECTION, TYPE D0116

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41904 4102000000-N SIGN ERECTION, TYPE E0117

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38904 4108000000-N SIGN ERECTION, TYPE F0118

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4904 4109000000-N SIGN ERECTION, TYPE *** (OVER-
HEAD)
(A)

0119

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

0120

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3904 4115000000-N SIGN ERECTION, OVERLAY (OVER-
HEAD)

0121

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11904 4116000000-N SIGN ERECTION, OVERLAY (GROUND
MOUNTED)

0122

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(B)

0123

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3904 4116200000-N SIGN ERECTION, REPOSITION
OVERHEAD

0124

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4907 4152000000-N DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0125

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0126
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4234000000-N DISPOSAL OF SIGN, A OR B
(OVERHEAD)

0127

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

43311104400000000-E WORK ZONE SIGNS (STATIONARY)0128

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

79911104405000000-E WORK ZONE SIGNS (PORTABLE)0129

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6011104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0130

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211154415000000-N FLASHING ARROW BOARD0131

DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4511204422000000-N PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0132

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20011304430000000-N DRUMS0133

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5011354435000000-N CONES0134

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36411454445000000-E BARRICADES (TYPE III)0135

DAY    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13511504455000000-N FLAGGER0136

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211654480000000-N TMA0137

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10011804516000000-N SKINNY DRUM0138

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16012514650000000-N TEMPORARY RAISED PAVEMENT
MARKERS

0139

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,88712054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0140

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,91612054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0141

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,32012054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0142

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32412054697000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

0143

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54912054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0144
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1612054721000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

0145

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8212054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0146

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,37312054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

0147

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75,44512054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0148

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,78812054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0149

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44612054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0150

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2412054845000000-N PAINT PAVEMENT MARKING SYMBOL0151

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,84112054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0152

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38212514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0153

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

87715105325800000-E 8" WATER LINE0154

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54515105329000000-E DUCTILE IRON WATER PIPE
FITTINGS

0155

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155540000000-E 6" VALVE0156

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155546000000-E 8" VALVE0157

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155648000000-N RELOCATE WATER METER0158

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155649000000-N RECONNECT WATER METER0159

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155666000000-N FIRE HYDRANT0160

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39515205691600000-E 16" SANITARY GRAVITY SEWER0161

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415255775000000-E 4' DIA UTILITY MANHOLE0162



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31.815255781000000-E UTILITY MANHOLE WALL 4' DIA0163

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23915305798000000-E ABANDON **" UTILITY PIPE
(15")

0164

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115305828000000-N REMOVE UTILITY MANHOLE0165

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  5882000000-N GENERIC UTILITY ITEM
ABANDON SEWER CONNECTION

0166

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,50016056000000000-E TEMPORARY SILT FENCE0167

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96016106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0168

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,90016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0169

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,20016106012000000-E SEDIMENT CONTROL STONE0170

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6216156015000000-E TEMPORARY MULCHING0171

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,10016206018000000-E SEED FOR TEMPORARY SEEDING0172

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1616206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0173

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,18516226024000000-E TEMPORARY SLOPE DRAINS0174

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,600SP  6029000000-E SAFETY FENCE0175

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,05016306030000000-E SILT EXCAVATION0176

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

77,00016316036000000-E MATTING FOR EROSION CONTROL0177

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

295SP  6037000000-E COIR FIBER MAT0178

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,900SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0179

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,10016326042000000-E 1/4" HARDWARE CLOTH0180

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90SP  6045000000-E **" TEMPORARY PIPE
(18")

0181
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SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,300SP  6048000000-E FLOATING TURBIDITY CURTAIN0182

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10516386069000000-E STILLING BASINS0183

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

416396070000000-N SPECIAL STILLING BASINS0184

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,000SP  6071012000-E COIR FIBER WATTLE0185

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,150SP  6071013000-E WATTLE BARRIER0186

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,825SP  6071020000-E POLYACRYLAMIDE (PAM)0187

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,52016406071030000-E COIR FIBER BAFFLE0188

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13SP  6071050000-E **" SKIMMER
(1-1/2")

0189

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6071050000-E **" SKIMMER
(2")

0190

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  6071050000-E **" SKIMMER
(2-1/2")

0191

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6071050000-E **" SKIMMER
(4")

0192

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6071050000-E **" SKIMMER
(5")

0193

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4516606084000000-E SEEDING & MULCHING0194

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3916606087000000-E MOWING0195

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65016616090000000-E SEED FOR REPAIR SEEDING0196

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.7516616093000000-E FERTILIZER FOR REPAIR SEEDING0197

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,02516626096000000-E SEED FOR SUPPLEMENTAL SEEDING0198

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30.2516656108000000-E FERTILIZER TOPDRESSING0199

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,200SP  6111000000-E IMPERVIOUS DIKE0200
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MHR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016676114500000-N SPECIALIZED HAND MOWING0201

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6117000000-N RESPONSE FOR EROSION CONTROL0202

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  6117500000-N CONCRETE WASHOUT STRUCTURE0203

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

128SP  6120000000-E CULVERT DIVERSION CHANNEL0204

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116706123000000-E REFORESTATION0205

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,10017057060000000-E SIGNAL CABLE0206

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1617057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0207

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317057132000000-E VEHICLE SIGNAL HEAD (12", 4
SECTION)

0208

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0209

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,87517107264000000-E MESSENGER CABLE (3/8")0210

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2317167324000000-N JUNCTION BOX (STANDARD SIZE)0211

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,25017257444000000-E INDUCTIVE LOOP SAWCUT0212

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,30017267456000000-E LEAD-IN CABLE (************)
(14-2)

0213

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

717367575142000-N 900MHZ SERIAL SPREAD SPECTRUM
RADIO

0214

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  7576000000-N METAL STRAIN SIGNAL POLE0215

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  7613000000-N SOIL TEST0216

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72SP  7614100000-E DRILLED PIER FOUNDATION0217

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

717457636000000-N SIGN FOR SIGNALS0218

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317507684000000-N SIGNAL CABINET FOUNDATION0219
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317517756000000-N CONTROLLER WITH CABINET (TYPE
2070L, BASE MOUNTED)

0220

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1517517780000000-N DETECTOR CARD (TYPE 2070L)0221

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317537901000000-N CABINET BASE EXTENDER0222

CULVERT ITEMS

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(27+85.00-L-)

0223

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

323414 8133000000-E FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

0224

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

511.5420 8196000000-E CLASS A CONCRETE (CULVERT)0225

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

71,469425 8245000000-E REINFORCING STEEL (CULVERT)0226

STRUCTURE ITEMS

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,238420 8147000000-E REINFORCED CONCRETE DECK SLAB0227

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,953420 8161000000-E GROOVING BRIDGE FLOORS0228

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

237420 8182000000-E CLASS A CONCRETE (BRIDGE)0229

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(38+35.00-L-)

0230

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39,964425 8217000000-E REINFORCING STEEL (BRIDGE)0231

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,999.25430 8265000000-E 54" PRESTRESSED CONCRETE GIR-
DERS

0232

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38450 8328200000-E PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP14X89)

0233
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26450 8328400000-E PILE DRIVING EQUIPMENT SETUP
FOR *** GALVANIZED STEEL PILES
(HP14X89)

0234

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,090450 8355000000-E HP ***X*** STEEL PILES
(HP14X89)

0235

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,560450 8356000000-E HP**X** GALVANIZED STEEL PILES
(HP14X89)

0236

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

351.11460 8482000000-E THREE BAR METAL RAIL0237

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,255876 8608000000-E RIP RAP CLASS II (2'-0" THICK)0238

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,393876 8622000000-E GEOTEXTILE FOR DRAINAGE0239

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0240

Total Amount Of Bid For Entire Project :1105/May10/Q916471.857/D952945617000/E240



Vendor 1 of 8: JIMMY R LYNCH & SONS INC (3757)
Call Order 014 (Proposal: C204124)

Bid Information
Proposal County: FORSYTH

Vendor Address: 307 South Academy St
PO Drawer BB
Pilot Mountain , NC , 27041

Signature Check: Jimmy_R._Lynch_3757

Time Bid Received: June 19, 2018 01:48 PM

Amendment Count: 0

Bid Checksum: 60A63B34

Bid Total: $12,819,745.99

Items Total: $12,819,745.99

Time Total: $0.00

Bidding Errors:
DBE Warning : DBEName Nickelston Industr not chosen fr
DBE Warning : DBEName Alamance Striping not chosen fr
DBE Warning : DBEName Taiwo Internationa not chosen fr
DBE Warning : DBEName Foothills Construc not chosen fr
DBE Warning : DBEName Road Runner Highwa not chosen fr
DBE Warning : DBEName Tom Cat Trucking not chosen fro
DBE Warning : DBEName FT-Trucking not chosen from lis
DBE Warning : DBEName WG Lewis Trucking not chosen fr
DBE Warning : DBEName HIATT & MASON ENTE not chosen fr

Letting of 06/19/2018 NCDOT Detailed Bid Report

NCDOT Page 103 of 179

COMBINED GOAL SET: 11.00%
COMBINED GOAL OBT: 11.01%



Vendor 1 of 8: JIMMY R LYNCH & SONS INC (3757)
Call Order 014 (Proposal: C204124)

Bid Bond Information
Projects:

Counties:

Bond ID: XC2U-PYV3-U1UB-KTWY

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 6/19/2018

Surety Name: SurePathNetwork

Bond Agency Name: Travelers Casualty and Surety
Company of America

Letting of 06/19/2018 NCDOT Detailed Bid Report

NCDOT Page 104 of 179



Bidder 1 of 8

Vendor 3757's Bid Information for Call 014, Letting L180619, 06/19/18

Jimmy R. Lynch & Sons, Inc (3757)
Call Order 014 (Proposal ID C204124)

LIST OF DBE PARTICIPANTS

VENDOR  DBE NAME                        WORK CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
31247   Nickelston Industries, Inc. Sub 76,880.00

1040 Fence Road, Lawonsville, NC 27022
89440   Alamance Striping & Equipment L Sub 82,127.10

2650 Tobacco Rd, Snow Camp, NC 27349
49428   Taiwo International, Inc. Sub     191,965.00

2309 Hideaway Ct., Raleigh, NC 27613
40293   Foothills Construction Services Sub     442,633.60

6081 Pea Ridge Pass, Hampton, NC 27020
100609  Road Runner Highway Signs, LLC Sub     179,389.00

5310 Counsellor Lane, Knoxville, TN 37914
82064   Tom Cat Trucking Sub 72,063.40

4162 Kivett Dr., Jamestown, NC 27282
60243   FT-Trucking Sub 28,759.25

PO Box 256, Kernersville, NC 27285
50711   WG Lewis Trucking Sub     142,200.00

PO Box 7081, HIGH POINT, NC 27264
51647   HIATT & MASON ENTERPRISES INC Sub     194,914.28

PO Box 1378, MOUNT AIRY, NC 27030
TOTAL: $1,410,931.63

11.01%
Vendor 3757's Bid Information for Call 014, Letting L180619, 06/19/18

Jimmy R. Lynch & Sons, Inc (3757)
Call Order 014 (Proposal ID C204124)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Letting of 06/19/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 130 of 222

-------------------------------------------------------------------------------------------------------

-------------

MB

-------------------------------------------------------

WB

MB

MB

WB

WB

MB

WB

TRAFFIC CONTROL SAFETY SERVICESWB 4761

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED
COMMITTED

COMMITTED
COMMITTED$140,450.00Sub

67,698.25



Bidder 1 of 8

Contract Number               County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: XC2U-PYV3-U1UB-KTWY
Surety Registry Agency: SurePathNetwork

Verified?: Yes
Surety Agency: Travelers Casualty and Surety Company of America

Bond Execution Date: 6/19/2018
Bond Amount:     $640,987.30 (Five Percent of Bid)

Letting of 06/19/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 131 of 222



                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS - NPAR (WINSTON-SALEM/FORSYTH COUNTY)

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |    640,987.30|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0000400000-N  CONSTRUCTIO|               |                |              |

|0002|N SURVEYING              |LUMP           |LUMP            |    176,586.95|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0001000000-E  CLEARING & |               |                |              |

|0003|GRUBBING .. ACRE(S)      |LUMP           |LUMP            |    634,555.70|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0008000000-E  SUPPLEMENTA|               |                |              |

|0004|RY CLEARING & GRUB-BING  |          2.000|     4,033.00000|      8,066.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |0015000000-N  SEALING    |               |                |              |

|0005|ABANDONED WELLS          |          2.000|     1,635.00000|      3,270.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0022000000-E  UNCLASSIFIE|               |                |              |

|0006|D EXCAVATION             |    177,500.000|         2.63000|    466,825.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0028000000-N  TYPE I     |               |                |              |

|0007|STANDARD APPROACH FILL   |LUMP           |LUMP            |     43,600.00|

|    |STATION **********       |               |                |              |

|    |(38+35.00)               |               |                |              |

+------------------------------------------------------------------------------+

|    |0036000000-E  UNDERCUT   |               |                |              |

|0008|EXCAVATION               |      4,499.000|         4.36000|     19,615.64|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0127000000-N  EMBANKMENT |               |                |              |

|0009|SETTLEMENT GAUGES        |          5.000|       560.26000|      2,801.30|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0134000000-E  DRAINAGE   |               |                |              |

|0010|DITCH EXCAVATION         |      1,950.000|         3.27000|      6,376.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 60A63B34  Page   1



                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0156000000-E  REMOVAL OF |               |                |              |

|0011|EXISTING ASPHALT         |      8,490.000|         3.27000|     27,762.30|

|    |PAVEMENT                 |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0192000000-N  PROOF      |               |                |              |

|0012|ROLLING                  |         20.000|       190.75000|      3,815.00|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |0194000000-E  SELECT     |               |                |              |

|0013|GRANULAR MATERIAL,       |      6,310.000|        38.18000|    240,915.80|

|    |CLASS III                |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0195000000-E  SELECT     |               |                |              |

|0014|GRANULAR MATERIAL        |      4,025.000|         0.01000|         40.25|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0196000000-E  GEOTEXTILE |               |                |              |

|0015|FOR SOIL STABILIZA-TION  |      9,225.000|         1.18000|     10,885.50|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0241000000-E  GENERIC    |               |                |              |

|0016|GRADING ITEM GEOTEXTILE  |      6,310.000|         2.80000|     17,668.00|

|    |FOR EMBANKMENT           |               |                |              |

|    |STABILIZATION            |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0248000000-N  GENERIC    |               |                |              |

|0017|GRADING ITEM CHANNEL     |LUMP           |LUMP            |      1,652.64|

|    |BLOCK                    |               |                |              |

+------------------------------------------------------------------------------+

|    |0248000000-N  GENERIC    |               |                |              |

|0018|GRADING ITEM DRY         |LUMP           |LUMP            |      2,902.87|

|    |DETENTION BASIN #1       |               |                |              |

+------------------------------------------------------------------------------+

|    |0248000000-N  GENERIC    |               |                |              |

|0019|GRADING ITEM DRY         |LUMP           |LUMP            |      3,977.61|

|    |DETENTION BASIN #2       |               |                |              |

+------------------------------------------------------------------------------+

|    |0255000000-E  GENERIC    |               |                |              |

|0020|GRADING ITEM HAULING &   |         60.000|        38.15000|      2,289.00|

|    |DISPOSAL OF PETRO- LEUM  |               |                |              |

|    |CONTAMINATED SOIL        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |0318000000-E  FOUNDATION |               |                |              |

|0021|CONDITIONING MATE- RIAL, |      1,430.000|        30.72000|     43,929.60|

|    |MINOR STRUCTURES         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 60A63B34  Page   2



                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0320000000-E  FOUNDATION |               |                |              |

|0022|CONDITIONING GEO-        |      4,150.000|         1.61000|      6,681.50|

|    |TEXTILE                  |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0335200000-E  15"        |               |                |              |

|0023|DRAINAGE PIPE            |        764.000|        24.09000|     18,404.76|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335300000-E  18"        |               |                |              |

|0024|DRAINAGE PIPE            |         84.000|        28.94000|      2,430.96|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335400000-E  24"        |               |                |              |

|0025|DRAINAGE PIPE            |        348.000|        36.40000|     12,667.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335500000-E  30"        |               |                |              |

|0026|DRAINAGE PIPE            |         28.000|        57.28000|      1,603.84|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335850000-E  **"        |               |                |              |

|0027|DRAINAGE PIPE ELBOWS     |          4.000|       277.64000|      1,110.56|

|    |(15")                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0335850000-E  **"        |               |                |              |

|0028|DRAINAGE PIPE ELBOWS     |          2.000|       298.50000|        597.00|

|    |(18")                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0335850000-E  **"        |               |                |              |

|0029|DRAINAGE PIPE ELBOWS     |          4.000|       403.59000|      1,614.36|

|    |(24")                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0343000000-E  15" SIDE   |               |                |              |

|0030|DRAIN PIPE               |        156.000|        26.77000|      4,176.12|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0366000000-E  15" RC PIPE|               |                |              |

|0031|CULVERTS, CLASS   III    |        656.000|        29.22000|     19,168.32|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0372000000-E  18" RC PIPE|               |                |              |

|0032|CULVERTS, CLASS   III    |        488.000|        34.40000|     16,787.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0390000000-E  36" RC PIPE|               |                |              |

|0033|CULVERTS, CLASS   III    |         36.000|        82.95000|      2,986.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0448200000-E  15" RC PIPE|               |                |              |

|0034|CULVERTS, CLASS IV       |      6,080.000|        30.58000|    185,926.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448300000-E  18" RC PIPE|               |                |              |

|0035|CULVERTS, CLASS IV       |      1,556.000|        36.50000|     56,794.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448400000-E  24" RC PIPE|               |                |              |

|0036|CULVERTS, CLASS IV       |        416.000|        48.88000|     20,334.08|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448500000-E  30" RC PIPE|               |                |              |

|0037|CULVERTS, CLASS IV       |        240.000|        64.69000|     15,525.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448600000-E  36" RC PIPE|               |                |              |

|0038|CULVERTS, CLASS IV       |        264.000|        88.23000|     23,292.72|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0995000000-E  PIPE       |               |                |              |

|0039|REMOVAL                  |      1,049.000|         7.33000|      7,689.17|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0996000000-N  PIPE CLEAN |               |                |              |

|0040|OUT                      |          2.000|       436.00000|        872.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |1011000000-N  FINE       |               |                |              |

|0041|GRADING                  |LUMP           |LUMP            |     48,556.78|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |1044000000-E  LIME       |               |                |              |

|0042|TREATED SOIL (SLURRY     |     24,860.000|         3.00000|     74,580.00|

|    |METHOD)                  |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1066000000-E  LIME FOR   |               |                |              |

|0043|LIME TREATED SOIL        |        250.000|       202.74000|     50,685.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1099500000-E  SHALLOW    |               |                |              |

|0044|UNDERCUT                 |        750.000|         5.45000|      4,087.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1099700000-E  CLASS IV   |               |                |              |

|0045|SUBGRADE STABILIZA-  TION|      1,500.000|        28.72000|     43,080.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |1110000000-E  STABILIZER |               |                |              |

|0046|AGGREGATE                |        500.000|        35.27000|     17,635.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1115000000-E  GEOTEXTILE |               |                |              |

|0047|FOR PAVEMENT STA-        |      7,146.000|         2.63000|     18,793.98|

|    |BILIZATION               |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1121000000-E  AGGREGATE  |               |                |              |

|0048|BASE COURSE              |     26,400.000|        29.81000|    786,984.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1176000000-E  SOIL CEMENT|               |                |              |

|0049|BASE                     |     37,290.000|         2.83000|    105,530.70|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1187000000-E  PORTLAND   |               |                |              |

|0050|CEMENT FOR SOIL CE-  MENT|      1,026.000|       191.84000|    196,827.84|

|    |BASE                     |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1198000000-E  AGGREGATE  |               |                |              |

|0051|FOR SOIL CEMENT BASE     |      1,030.000|        26.54000|     27,336.20|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1220000000-E  INCIDENTAL |               |                |              |

|0052|STONE BASE               |      2,000.000|        29.81000|     59,620.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1231000000-E  SHOULDER   |               |                |              |

|0053|BORROW                   |        280.000|         6.54000|      1,831.20|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1297000000-E  MILLING    |               |                |              |

|0054|ASPHALT PAVEMENT,        |      5,710.000|         2.62000|     14,960.20|

|    |***"DEPTH (1-1/2")       |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1330000000-E  INCIDENTAL |               |                |              |

|0055|MILLING                  |      2,125.000|         6.94000|     14,747.50|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1491000000-E  ASPHALT    |               |                |              |

|0056|CONC BASE COURSE, TYPE   |      3,350.000|        59.95000|    200,832.50|

|    |B25.0C                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1503000000-E  ASPHALT    |               |                |              |

|0057|CONC INTERMEDIATE        |     18,150.000|        54.50000|    989,175.00|

|    |COURSE, TYPE I19.0C      |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |1519000000-E  ASPHALT    |               |                |              |

|0058|CONC SURFACE COURSE,     |     14,050.000|        54.50000|    765,725.00|

|    |TYPE S9.5B               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1575000000-E  ASPHALT    |               |                |              |

|0059|BINDER FOR PLANT MIX     |      1,975.000|       555.90000|  1,097,902.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1891000000-E  GENERIC    |               |                |              |

|0060|PAVING ITEM 4" CONCRETE  |        460.000|        43.60000|     20,056.00|

|    |GREENWAY PATH            |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2000000000-N  RIGHT-OF-WA|               |                |              |

|0061|Y MARKERS                |        111.000|       179.85000|     19,963.35|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2020000000-N  CONTROL-OF-|               |                |              |

|0062|ACCESS MARKERS           |          4.000|       179.85000|        719.40|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2022000000-E  SUBDRAIN   |               |                |              |

|0063|EXCAVATION               |         67.200|        13.08000|        878.98|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2026000000-E  GEOTEXTILE |               |                |              |

|0064|FOR SUBSURFACE     DRAINS|        200.000|         1.28000|        256.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2036000000-E  SUBDRAIN   |               |                |              |

|0065|COARSE AGGREGATE         |         33.600|        52.07000|      1,749.55|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2044000000-E  6"         |               |                |              |

|0066|PERFORATED SUBDRAIN PIPE |        200.000|         7.71000|      1,542.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2070000000-N  SUBDRAIN   |               |                |              |

|0067|PIPE OUTLET              |          1.000|       214.73000|        214.73|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2077000000-E  6" OUTLET  |               |                |              |

|0068|PIPE                     |          6.000|        17.52000|        105.12|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2143000000-E  BLOTTING   |               |                |              |

|0069|SAND                     |         20.000|        28.72000|        574.40|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2209000000-E  ENDWALLS   |               |                |              |

|0070|                         |          3.400|     1,035.50000|      3,520.70|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2253000000-E  PIPE       |               |                |              |

|0071|COLLARS                  |          1.197|     1,984.89000|      2,375.91|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2286000000-N  MASONRY    |               |                |              |

|0072|DRAINAGE STRUCTURES      |        141.000|     1,272.40000|    179,408.40|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2308000000-E  MASONRY    |               |                |              |

|0073|DRAINAGE STRUCTURES      |         65.800|       315.33000|     20,748.71|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2364000000-N  FRAME WITH |               |                |              |

|0074|TWO GRATES, STD    840.16|         55.000|       415.88000|     22,873.40|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2365000000-N  FRAME WITH |               |                |              |

|0075|TWO GRATES, STD    840.22|          3.000|       382.66000|      1,147.98|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2366000000-N  FRAME WITH |               |                |              |

|0076|TWO GRATES, STD    840.24|          6.000|       375.66000|      2,253.96|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2367000000-N  FRAME WITH |               |                |              |

|0077|TWO GRATES, STD    840.29|          2.000|       389.65000|        779.30|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0078|GRATE & HOOD, STD        |          7.000|       460.55000|      3,223.85|

|    |840.03, TYPE ** (E)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0079|GRATE & HOOD, STD        |         38.000|       484.05000|     18,393.90|

|    |840.03, TYPE ** (F)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0080|GRATE & HOOD, STD        |         26.000|       484.05000|     12,585.30|

|    |840.03, TYPE ** (G)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2396000000-N  FRAME WITH |               |                |              |

|0081|COVER, STD 840.54        |          4.000|       301.19000|      1,204.76|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2451000000-N  CONCRETE   |               |                |              |

|0082|TRANSITIONAL SECTION FOR |         57.000|       408.75000|     23,298.75|

|    |DROP INLET               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2462000000-E  **" SLUICE |               |                |              |

|0083|GATE (8")                |          2.000|     1,651.82000|      3,303.64|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2542000000-E  1'-6"      |               |                |              |

|0084|CONCRETE CURB & GUTTER   |     10,800.000|        20.17000|    217,836.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2549000000-E  2'-6"      |               |                |              |

|0085|CONCRETE CURB & GUTTER   |     18,700.000|        21.26000|    397,562.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2591000000-E  4" CONCRETE|               |                |              |

|0086|SIDEWALK                 |        420.000|        38.59000|     16,207.80|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2612000000-E  6" CONCRETE|               |                |              |

|0087|DRIVEWAY                 |        550.000|        43.06000|     23,683.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2655000000-E  5"         |               |                |              |

|0088|MONOLITHIC CONCRETE      |      3,750.000|        46.33000|    173,737.50|

|    |ISLANDS(KEYED IN)        |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2830000000-N  ADJUSTMENT |               |                |              |

|0089|OF MANHOLES              |          5.000|       513.39000|      2,566.95|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2845000000-N  ADJUSTMENT |               |                |              |

|0090|OF METER BOXES OR  VALVE |          1.000|       167.32000|        167.32|

|    |BOXES                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2920000000-N  CONVERT    |               |                |              |

|0091|EXISTING DROP INLET      |          1.000|       773.90000|        773.90|

|    |TOCATCH BASIN            |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3030000000-E  STEEL BEAM |               |                |              |

|0092|GUARDRAIL                |      3,100.000|        17.77000|     55,087.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3150000000-N  ADDITIONAL |               |                |              |

|0093|GUARDRAIL POSTS          |          5.000|        10.90000|         54.50|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |3210000000-N  GUARDRAIL  |               |                |              |

|0094|END UNITS, TYPE     CAT-1|          6.000|       545.00000|      3,270.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3215000000-N  GUARDRAIL  |               |                |              |

|0095|ANCHOR UNITS, TYPE  III  |          4.000|     1,907.50000|      7,630.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3287000000-N  GUARDRAIL  |               |                |              |

|0096|END UNITS, TYPE TL-3     |          6.000|     2,943.00000|     17,658.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3360000000-E  REMOVE     |               |                |              |

|0097|EXISTING GUARDRAIL       |        100.000|         1.09000|        109.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3500000000-E  WOVEN WIRE |               |                |              |

|0098|FENCE, **" FABRIC (47")  |      9,920.000|         3.11000|     30,851.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3509000000-E  4" TIMBER  |               |                |              |

|0099|FENCE POSTS, 7'-6"  LONG |        576.000|        27.25000|     15,696.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3515000000-E  5" TIMBER  |               |                |              |

|0100|FENCE POSTS, 8'-0"  LONG |        249.000|        43.60000|     10,856.40|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3564000000-E  SINGLE     |               |                |              |

|0101|GATES, **" HIGH, **'     |          2.000|       490.50000|        981.00|

|    |WIDE, **' OPENING (48",  |               |                |              |

|    |12', 12')                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3566000000-E  WOVEN WIRE |               |                |              |

|0102|FENCE RESET              |        155.000|         8.72000|      1,351.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3575000000-E  GENERIC    |               |                |              |

|0103|FENCING ITEM BIKE/PED    |        320.000|        65.40000|     20,928.00|

|    |SAFETY RAIL              |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3628000000-E  RIP RAP,   |               |                |              |

|0104|CLASS I                  |        380.000|        46.82000|     17,791.60|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |3635000000-E  RIP RAP,   |               |                |              |

|0105|CLASS II                 |        690.000|        53.68000|     37,039.20|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3649000000-E  RIP RAP,   |               |                |              |

|0106|CLASS B                  |        700.000|        36.62000|     25,634.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3656000000-E  GEOTEXTILE |               |                |              |

|0107|FOR DRAINAGE             |      4,360.000|         1.61000|      7,019.60|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |3659000000-N  PREFORMED  |               |                |              |

|0108|SCOUR HOLES WITH    LEVEL|          1.000|       991.33000|        991.33|

|    |SPREADER APRON           |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4048000000-E  REINFORCED |               |                |              |

|0109|CONCRETE SIGN            |          5.000|     1,199.00000|      5,995.00|

|    |FOUN-DATIONS             |CY             |                |              |

+------------------------------------------------------------------------------+

|    |4054000000-E  PLAIN      |               |                |              |

|0110|CONCRETE SIGN FOUNDA-    |          1.000|     1,090.00000|      1,090.00|

|    |TIONS                    |CY             |                |              |

+------------------------------------------------------------------------------+

|    |4057000000-E  OVERHEAD   |               |                |              |

|0111|FOOTING                  |         17.000|     1,744.00000|     29,648.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |4060000000-E  SUPPORTS,  |               |                |              |

|0112|BREAKAWAY STEEL BEAM     |        875.000|         7.63000|      6,676.25|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |4066000000-E  SUPPORTS,  |               |                |              |

|0113|SIMPLE STEEL BEAM        |      3,781.000|         5.45000|     20,606.45|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |4072000000-E  SUPPORTS,  |               |                |              |

|0114|3-LB STEEL U-CHANNEL     |      1,667.000|         7.63000|     12,719.21|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4082100000-N  SUPPORTS,  |               |                |              |

|0115|OVERHEAD SIGN STRUC-TURE |LUMP           |LUMP            |     80,660.00|

|    |AT STA ****** (EXIT 17 NB|               |                |              |

|    |US-421)                  |               |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4096000000-N  SIGN       |               |                |              |

|0116|ERECTION, TYPE D         |          4.000|       327.00000|      1,308.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4102000000-N  SIGN       |               |                |              |

|0117|ERECTION, TYPE E         |         41.000|        81.75000|      3,351.75|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4108000000-N  SIGN       |               |                |              |

|0118|ERECTION, TYPE F         |         38.000|       125.35000|      4,763.30|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4109000000-N  SIGN       |               |                |              |

|0119|ERECTION, TYPE ***       |          4.000|     1,199.00000|      4,796.00|

|    |(OVER-HEAD) (A)          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4110000000-N  SIGN       |               |                |              |

|0120|ERECTION, TYPE ***       |          5.000|       763.00000|      3,815.00|

|    |(GROUND MOUNTED) (A)     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4115000000-N  SIGN       |               |                |              |

|0121|ERECTION, OVERLAY (OVER- |          3.000|       817.50000|      2,452.50|

|    |HEAD)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116000000-N  SIGN       |               |                |              |

|0122|ERECTION, OVERLAY        |         11.000|       599.50000|      6,594.50|

|    |(GROUNDMOUNTED)          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116100000-N  SIGN       |               |                |              |

|0123|ERECTION, RELOCATE TYPE  |          3.000|       844.75000|      2,534.25|

|    |**** (GROUND MOUNTED) (B)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116200000-N  SIGN       |               |                |              |

|0124|ERECTION, REPOSITION     |          3.000|     1,090.00000|      3,270.00|

|    |OVERHEAD                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4152000000-N  DISPOSAL OF|               |                |              |

|0125|SIGN SYSTEM, STEELBEAM   |          4.000|        81.75000|        327.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4155000000-N  DISPOSAL OF|               |                |              |

|0126|SIGN SYSTEM, U-   CHANNEL|         52.000|        10.90000|        566.80|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4234000000-N  DISPOSAL OF|               |                |              |

|0127|SIGN, A OR B             |          2.000|     2,180.00000|      4,360.00|

|    |(OVERHEAD)               |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4400000000-E  WORK ZONE  |               |                |              |

|0128|SIGNS (STATIONARY)       |        433.000|         6.94000|      3,005.02|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4405000000-E  WORK ZONE  |               |                |              |

|0129|SIGNS (PORTABLE)         |        799.000|        21.58000|     17,242.42|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4410000000-E  WORK ZONE  |               |                |              |

|0130|SIGNS (BARRICADE         |         60.000|         7.58000|        454.80|

|    |MOUNTED)                 |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4415000000-N  FLASHING   |               |                |              |

|0131|ARROW BOARD              |          2.000|     2,041.03000|      4,082.06|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4422000000-N  PORTABLE   |               |                |              |

|0132|CHANGEABLE MESSAGE   SIGN|         45.000|        64.15000|      2,886.75|

|    |(SHORT TERM)             |DAY            |                |              |

+------------------------------------------------------------------------------+

|    |4430000000-N  DRUMS      |               |                |              |

|0133|                         |        200.000|        45.49000|      9,098.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4435000000-N  CONES      |               |                |              |

|0134|                         |         50.000|        18.54000|        927.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4445000000-E  BARRICADES |               |                |              |

|0135|(TYPE III)               |        364.000|        26.82000|      9,762.48|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4455000000-N  FLAGGER    |               |                |              |

|0136|                         |        135.000|       217.64000|     29,381.40|

|    |                         |DAY            |                |              |

+------------------------------------------------------------------------------+

|    |4480000000-N  TMA        |               |                |              |

|0137|                         |          2.000|    11,445.00000|     22,890.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4516000000-N  SKINNY DRUM|               |                |              |

|0138|                         |        100.000|        29.62000|      2,962.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4650000000-N  TEMPORARY  |               |                |              |

|0139|RAISED PAVEMENT          |        160.000|         3.27000|        523.20|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4685000000-E  THERMOPLAST|               |                |              |

|0140|IC PAVEMENT MARKINGLINES |     14,887.000|         0.93000|     13,844.91|

|    |(4", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4686000000-E  THERMOPLAST|               |                |              |

|0141|IC PAVEMENT MARKING LINES|     14,916.000|         0.98000|     14,617.68|

|    |(4", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4695000000-E  THERMOPLAST|               |                |              |

|0142|IC PAVEMENT MARKINGLINES |      6,320.000|         1.09000|      6,888.80|

|    |(8", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4697000000-E  THERMOPLAST|               |                |              |

|0143|IC PAVEMENT MARKINGLINES |        324.000|         4.36000|      1,412.64|

|    |(8", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4710000000-E  THERMOPLAST|               |                |              |

|0144|IC PAVEMENT MARKINGLINES |        549.000|        11.99000|      6,582.51|

|    |(24", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4721000000-E  THERMOPLAST|               |                |              |

|0145|IC PAVEMENT              |         16.000|       109.00000|      1,744.00|

|    |MARKINGCHARACTER (120    |               |                |              |

|    |MILS)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4725000000-E  THERMOPLAST|               |                |              |

|0146|IC PAVEMENT MARKINGSYMBOL|         82.000|       130.80000|     10,725.60|

|    |(90 MILS)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4770000000-E  COLD       |               |                |              |

|0147|APPLIED PLASTIC PAVEMENT |      1,373.000|         3.27000|      4,489.71|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(4") (II)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4810000000-E  PAINT      |               |                |              |

|0148|PAVEMENT MARKING LINES   |     75,445.000|         0.16000|     12,071.20|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4820000000-E  PAINT      |               |                |              |

|0149|PAVEMENT MARKING LINES   |      2,788.000|         0.44000|      1,226.72|

|    |(8")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4835000000-E  PAINT      |               |                |              |

|0150|PAVEMENT MARKING LINES   |        446.000|         4.36000|      1,944.56|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4845000000-N  PAINT      |               |                |              |

|0151|PAVEMENT MARKING SYMBOL  |         24.000|        87.20000|      2,092.80|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4850000000-E  REMOVAL OF |               |                |              |

|0152|PAVEMENT MARKING   LINES |      3,841.000|         0.87000|      3,341.67|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4900000000-N  PERMANENT  |               |                |              |

|0153|RAISED PAVEMENT          |        382.000|         3.27000|      1,249.14|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5325800000-E  8" WATER   |               |                |              |

|0154|LINE                     |        877.000|        59.67000|     52,330.59|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5329000000-E  DUCTILE    |               |                |              |

|0155|IRON WATER PIPE          |        545.000|         8.55000|      4,659.75|

|    |FITTINGS                 |LB             |                |              |

+------------------------------------------------------------------------------+

|    |5540000000-E  6" VALVE   |               |                |              |

|0156|                         |          3.000|     1,107.30000|      3,321.90|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5546000000-E  8" VALVE   |               |                |              |

|0157|                         |          1.000|     1,450.17000|      1,450.17|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5648000000-N  RELOCATE   |               |                |              |

|0158|WATER METER              |          2.000|       311.92000|        623.84|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5649000000-N  RECONNECT  |               |                |              |

|0159|WATER METER              |          1.000|       269.49000|        269.49|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5666000000-N  FIRE       |               |                |              |

|0160|HYDRANT                  |          3.000|     2,548.35000|      7,645.05|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5691600000-E  16"        |               |                |              |

|0161|SANITARY GRAVITY SEWER   |        395.000|       116.53000|     46,029.35|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5775000000-E  4' DIA     |               |                |              |

|0162|UTILITY MANHOLE          |          4.000|     2,181.27000|      8,725.08|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5781000000-E  UTILITY    |               |                |              |

|0163|MANHOLE WALL 4' DIA      |         31.800|       261.47000|      8,314.75|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5798000000-E  ABANDON **"|               |                |              |

|0164|UTILITY PIPE (15")       |        239.000|        21.18000|      5,062.02|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5828000000-N  REMOVE     |               |                |              |

|0165|UTILITY MANHOLE          |          1.000|       817.50000|        817.50|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5882000000-N  GENERIC    |               |                |              |

|0166|UTILITY ITEM ABANDON     |          2.000|       654.00000|      1,308.00|

|    |SEWER CONNECTION         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6000000000-E  TEMPORARY  |               |                |              |

|0167|SILT FENCE               |     34,500.000|         1.64000|     56,580.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6006000000-E  STONE FOR  |               |                |              |

|0168|EROSION CONTROL,    CLASS|        960.000|        35.26000|     33,849.60|

|    |A                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6009000000-E  STONE FOR  |               |                |              |

|0169|EROSION CONTROL,    CLASS|      3,900.000|        35.53000|    138,567.00|

|    |B                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6012000000-E  SEDIMENT   |               |                |              |

|0170|CONTROL STONE            |      3,200.000|        32.54000|    104,128.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6015000000-E  TEMPORARY  |               |                |              |

|0171|MULCHING                 |         62.000|     1,117.25000|     69,269.50|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6018000000-E  SEED FOR   |               |                |              |

|0172|TEMPORARY SEEDING        |      3,100.000|         0.71000|      2,201.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6021000000-E  FERTILIZER |               |                |              |

|0173|FOR TEMPORARY SEED-ING   |         16.000|       463.25000|      7,412.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6024000000-E  TEMPORARY  |               |                |              |

|0174|SLOPE DRAINS             |      1,185.000|        19.83000|     23,498.55|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6029000000-E  SAFETY     |               |                |              |

|0175|FENCE                    |      1,600.000|         1.64000|      2,624.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6030000000-E  SILT       |               |                |              |

|0176|EXCAVATION               |     27,050.000|         2.45000|     66,272.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |6036000000-E  MATTING FOR|               |                |              |

|0177|EROSION CONTROL          |     77,000.000|         1.57000|    120,890.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6037000000-E  COIR FIBER |               |                |              |

|0178|MAT                      |        295.000|         4.24000|      1,250.80|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6038000000-E  PERMANENT  |               |                |              |

|0179|SOIL REINFORCEMENT  MAT  |      1,900.000|         4.24000|      8,056.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6042000000-E  1/4"       |               |                |              |

|0180|HARDWARE CLOTH           |      9,100.000|         3.82000|     34,762.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6045000000-E  **"        |               |                |              |

|0181|TEMPORARY PIPE (18")     |         90.000|        20.30000|      1,827.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6048000000-E  FLOATING   |               |                |              |

|0182|TURBIDITY CURTAIN        |      1,300.000|         0.01000|         13.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6069000000-E  STILLING   |               |                |              |

|0183|BASINS                   |        105.000|        13.08000|      1,373.40|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |6070000000-N  SPECIAL    |               |                |              |

|0184|STILLING BASINS          |          4.000|       466.74000|      1,866.96|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6071012000-E  COIR FIBER |               |                |              |

|0185|WATTLE                   |      2,000.000|         8.45000|     16,900.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071013000-E  WATTLE     |               |                |              |

|0186|BARRIER                  |      1,150.000|         8.67000|      9,970.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6071020000-E  POLYACRYLAM|               |                |              |

|0187|IDE (PAM)                |      1,825.000|         0.01000|         18.25|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6071030000-E  COIR FIBER |               |                |              |

|0188|BAFFLE                   |      3,520.000|         4.24000|     14,924.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0189|(1-1/2")                 |         13.000|       885.66000|     11,513.58|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0190|(2")                     |          1.000|       997.62000|        997.62|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0191|(2-1/2")                 |          2.000|     1,085.10000|      2,170.20|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0192|(4")                     |          1.000|     1,551.62000|      1,551.62|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0193|(5")                     |          1.000|     2,426.34000|      2,426.34|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6084000000-E  SEEDING &  |               |                |              |

|0194|MULCHING                 |         45.000|     1,863.90000|     83,875.50|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6087000000-E  MOWING     |               |                |              |

|0195|                         |         39.000|       119.90000|      4,676.10|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6090000000-E  SEED FOR   |               |                |              |

|0196|REPAIR SEEDING           |        650.000|         4.35000|      2,827.50|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6093000000-E  FERTILIZER |               |                |              |

|0197|FOR REPAIR SEEDING       |          1.750|     1,308.00000|      2,289.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6096000000-E  SEED FOR   |               |                |              |

|0198|SUPPLEMENTAL SEEDING     |      1,025.000|         3.27000|      3,351.75|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6108000000-E  FERTILIZER |               |                |              |

|0199|TOPDRESSING              |         30.250|       899.25000|     27,202.31|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6111000000-E  IMPERVIOUS |               |                |              |

|0200|DIKE                     |      1,200.000|         0.01000|         12.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6114500000-N  SPECIALIZED|               |                |              |

|0201|HAND MOWING              |         10.000|        59.95000|        599.50|

|    |                         |MHR            |                |              |

+------------------------------------------------------------------------------+

|    |6117000000-N  RESPONSE   |               |                |              |

|0202|FOR EROSION CONTROL      |        100.000|        97.01000|      9,701.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6117500000-N  CONCRETE   |               |                |              |

|0203|WASHOUT STRUCTURE        |         10.000|       406.03000|      4,060.30|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6120000000-E  CULVERT    |               |                |              |

|0204|DIVERSION CHANNEL        |        128.000|        13.08000|      1,674.24|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |6123000000-E  REFORESTATI|               |                |              |

|0205|ON                       |          1.000|     3,379.00000|      3,379.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |7060000000-E  SIGNAL     |               |                |              |

|0206|CABLE                    |      4,100.000|         2.73000|     11,193.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7120000000-E  VEHICLE    |               |                |              |

|0207|SIGNAL HEAD (12", 3      |         16.000|       757.55000|     12,120.80|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7132000000-E  VEHICLE    |               |                |              |

|0208|SIGNAL HEAD (12", 4      |          3.000|       981.00000|      2,943.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7144000000-E  VEHICLE    |               |                |              |

|0209|SIGNAL HEAD (12", 5      |          5.000|     1,308.00000|      6,540.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7264000000-E  MESSENGER  |               |                |              |

|0210|CABLE (3/8")             |      1,875.000|         4.91000|      9,206.25|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7324000000-N  JUNCTION   |               |                |              |

|0211|BOX (STANDARD SIZE)      |         23.000|       354.25000|      8,147.75|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7444000000-E  INDUCTIVE  |               |                |              |

|0212|LOOP SAWCUT              |      2,250.000|         8.45000|     19,012.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7456000000-E  LEAD-IN    |               |                |              |

|0213|CABLE (************)     |      5,300.000|         1.91000|     10,123.00|

|    |(14-2)                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7575142000-N  900MHZ     |               |                |              |

|0214|SERIAL SPREAD SPECTRUM   |          7.000|     3,079.25000|     21,554.75|

|    |RADIO                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7576000000-N  METAL      |               |                |              |

|0215|STRAIN SIGNAL POLE       |         12.000|     7,630.00000|     91,560.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7613000000-N  SOIL TEST  |               |                |              |

|0216|                         |         12.000|       850.20000|     10,202.40|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7614100000-E  DRILLED    |               |                |              |

|0217|PIER FOUNDATION          |         72.000|       790.25000|     56,898.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |7636000000-N  SIGN FOR   |               |                |              |

|0218|SIGNALS                  |          7.000|       343.35000|      2,403.45|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7684000000-N  SIGNAL     |               |                |              |

|0219|CABINET FOUNDATION       |          3.000|     1,308.00000|      3,924.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7756000000-N  CONTROLLER |               |                |              |

|0220|WITH CABINET (TYPE 2070L,|          3.000|    13,625.00000|     40,875.00|

|    |BASE MOUNTED)            |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7780000000-N  DETECTOR   |               |                |              |

|0221|CARD (TYPE 2070L)        |         15.000|       109.00000|      1,635.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7901000000-N  CABINET    |               |                |              |

|0222|BASE EXTENDER            |          3.000|       436.00000|      1,308.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                  10,412,484.73|

+------------------------------------------------------------------------------+

Section 0002       CULVERT ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8126000000-N  CULVERT    |               |                |              |

|0223|EXCAVATION, STA ******   |LUMP           |LUMP            |     33,811.80|

|    |(27+85.00-L-)            |               |                |              |

+------------------------------------------------------------------------------+

|    |8133000000-E  FOUNDATION |               |                |              |

|0224|CONDITIONING MATER-IAL,  |        323.000|        44.51000|     14,376.73|

|    |BOX CULVERT              |TON            |                |              |

+------------------------------------------------------------------------------+

|    |8196000000-E  CLASS A    |               |                |              |

|0225|CONCRETE (CULVERT)       |        511.500|       583.15000|    298,281.23|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |8245000000-E  REINFORCING|               |                |              |

|0226|STEEL (CULVERT)          |     71,469.000|         1.22000|     87,192.18|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0002 Total                       |                     433,661.94|

+------------------------------------------------------------------------------+

Section 0004       STRUCTURE ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8147000000-E  REINFORCED |               |                |              |

|0227|CONCRETE DECK SLAB       |     18,238.000|        32.70000|    596,382.60|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8161000000-E  GROOVING   |               |                |              |

|0228|BRIDGE FLOORS            |     12,953.000|         1.09000|     14,118.77|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8182000000-E  CLASS A    |               |                |              |

|0229|CONCRETE (BRIDGE)        |        237.000|       981.00000|    232,497.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |8210000000-N  BRIDGE     |               |                |              |

|0230|APPROACH SLABS,          |LUMP           |LUMP            |    109,000.00|

|    |STATION************      |               |                |              |

|    |(38+35.00-L-)            |               |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised:

Contract ID:  C204124               Project(s): STATE FUNDED

Letting Date: 06-19-18  Call Order: 014

Bidder: 3757 - Jimmy R. Lynch & Sons, Inc

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8217000000-E  REINFORCING|               |                |              |

|0231|STEEL (BRIDGE)           |     39,964.000|         1.64000|     65,540.96|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |8265000000-E  54"        |               |                |              |

|0232|PRESTRESSED CONCRETE GIR-|      1,999.250|       256.15000|    512,107.89|

|    |DERS                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8328200000-E  PILE       |               |                |              |

|0233|DRIVING EQUIPMENT SETUP  |         38.000|     1,090.00000|     41,420.00|

|    |FOR *** STEEL PILES      |               |                |              |

|    |(HP14X89)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8328400000-E  PILE       |               |                |              |

|0234|DRIVING EQUIPMENT SETUP  |         26.000|     1,090.00000|     28,340.00|

|    |FOR *** GALVANIZED STEEL |               |                |              |

|    |PILES (HP14X89)          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8355000000-E  HP ***X*** |               |                |              |

|0235|STEEL PILES (HP14X89)    |      2,090.000|        54.50000|    113,905.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8356000000-E  HP**X**    |               |                |              |

|0236|GALVANIZED STEEL PILES   |      1,560.000|        76.30000|    119,028.00|

|    |(HP14X89)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8482000000-E  THREE BAR  |               |                |              |

|0237|METAL RAIL               |        351.110|       163.50000|     57,406.49|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8608000000-E  RIP RAP    |               |                |              |

|0238|CLASS II (2'-0" THICK)   |      1,255.000|        54.50000|     68,397.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |8622000000-E  GEOTEXTILE |               |                |              |

|0239|FOR DRAINAGE             |      1,393.000|         3.27000|      4,555.11|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8657000000-N  ELASTOMERIC|               |                |              |

|0240|BEARINGS                 |LUMP           |LUMP            |     10,900.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0004 Total                       |                   1,973,599.32|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                  12,819,745.99|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:05-22-18

                     DBE COMMITMENT ITEMS                        PAGE: 24

PROPOSAL: C204124

LETTING:  L180619           CALL: 014

VENDOR: 3757   Jimmy R. Lynch & Sons, Inc

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

DBE SUBCONTRACTOR: 31247 Nickelston Industries, Inc.

Will Use Quote: Yes

0092 3030000000-E  STL BEAM GUA LF        3100.000       16.30000     50530.00

0093 3150000000-N  ADDIT GUARDR EA           5.000       10.00000        50.00

0094 3210000000-N  GR END TYPE  EA           6.000      500.00000      3000.00

0095 3215000000-N  GR ANCHOR TY EA           4.000     1750.00000      7000.00

0096 3287000000-N  GR END TYPE  EA           6.000     2700.00000     16200.00

0097 3360000000-E  REMOVE EXIST LF         100.000        1.00000       100.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    76,880.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   76,880.

DBE SUBCONTRACTOR: 89440 Alamance Striping & Equipment LLC

Will Use Quote: Yes

0139 4650000000-N  TEMP RAISED  EA         160.000        3.00000       480.00

0140 4685000000-E  THERMO PVT M LF       14887.000        0.85000     12653.95

0141 4686000000-E  THERMO PVT M LF       14916.000        0.90000     13424.40

0142 4695000000-E  THERMO PVT M LF        6320.000        1.00000      6320.00

0143 4697000000-E  THERMO PVT M LF         324.000        4.00000      1296.00

0144 4710000000-E  24"WIDE THER LF         549.000       11.00000      6039.00

0145 4721000000-E  THERMO PVT M EA          16.000      100.00000      1600.00

0146 4725000000-E  THERMO PVT S EA          82.000      120.00000      9840.00

0147 4770000000-E  4" COLD APPL LF        1373.000        3.00000      4119.00

0148 4810000000-E  PAINT PVMT M LF       75445.000        0.15000     11316.75

0149 4820000000-E  PAINT PVMT M LF        2788.000        0.40000      1115.20

0150 4835000000-E  PAINT PVT MK LF         446.000        4.00000      1784.00

0151 4845000000-N  PAINT PVT MK EA          24.000       80.00000      1920.00

0152 4850000000-E  LINE REMOVAL LF        3841.000        0.80000      3072.80

0153 4900000000-N  PERM RAISED  EA         382.000        3.00000      1146.00

0001 0000100000-N  MOBILIZATION LS           1.000     6000.00000      6000.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    82,127.10

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   82,127.

DBE SUBCONTRACTOR: 49428 Taiwo International, Inc.

Will Use Quote: Yes

0072 2286000000-N  MASNRY DRAIN EA         141.000     1050.00000    148050.00

0001 0000100000-N  MOBILIZATION LS           1.000    12000.00000     12000.00

0073 2308000000-E  MASNRY DRAIN LF          65.800      300.00000     19740.00

0074 2364000000-N  FRAME W/2GRT EA          55.000       75.00000      4125.00

0075 2365000000-N  FRAME W/2GRT EA           3.000      175.00000       525.00

0076 2366000000-N  FRAME W/2GRT EA           6.000      175.00000      1050.00

0077 2367000000-N  FRAME W/2GRT EA           2.000      175.00000       350.00

0078 2374000000-N  FRAME-GRT-HD EA           7.000       75.00000       525.00
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:05-22-18

                     DBE COMMITMENT ITEMS                        PAGE: 25

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

0079 2374000000-N  FRAME-GRT-HD EA          38.000       75.00000      2850.00

0080 2374000000-N  FRAME-GRT-HD EA          26.000       75.00000      1950.00

0081 2396000000-N  FRAME W/COVE EA           4.000       75.00000       300.00

0091 2920000000-N  CONVERT DI T EA           1.000      500.00000       500.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    191,965.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   191,965

DBE SUBCONTRACTOR: 40293 Foothills Construction Services, Inc.

Will Use Quote: Yes

0167 6000000000-E  TEMPORARY SI LF       34500.000        1.50000     51750.00

0171 6015000000-E  TEMPORARY MU ACR         62.000     1025.00000     63550.00

0172 6018000000-E  SEED FOR TEM LB        3100.000        0.65000      2015.00

0173 6021000000-E  FERT FOR TEM TON         16.000      425.00000      6800.00

0175 6029000000-E  SAFETY FENCE LF        1600.000        1.50000      2400.00

0177 6036000000-E  MATTING FOR  SY       77000.000        1.44000    110880.00

0178 6037000000-E  COIR FIBER M SY         295.000        3.89000      1147.55

0179 6038000000-E  PERM SOIL RE SY        1900.000        3.89000      7391.00

0180 6042000000-E  1/4" HARDWAR LF        9100.000        3.50000     31850.00

0185 6071012000-E  COIR FIBER W LF        2000.000        7.75000     15500.00

0186 6071013000-E  WATTLE BARRI LF        1150.000        7.95000      9142.50

0188 6071030000-E  COIR FIBER B LF        3520.000        3.89000     13692.80

0194 6084000000-E  SEEDING AND  ACR         45.000     1710.00000     76950.00

0195 6087000000-E  MOWING       ACR         39.000      110.00000      4290.00

0196 6090000000-E  SEED FOR REP LB         650.000        3.99000      2593.50

0197 6093000000-E  FERT FOR REP TON          1.750     1200.00000      2100.00

0198 6096000000-E  SEED FOR SUP LB        1025.000        3.00000      3075.00

0199 6108000000-E  FERTILIZER T TON         30.250      825.00000     24956.25

0201 6114500000-N  SPECIALIZED  MHR         10.000       55.00000       550.00

0202 6117000000-N  RESPONSE FOR EA         100.000       89.00000      8900.00

0205 6123000000-E  REFORESTATIO ACR          1.000     3100.00000      3100.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    442,633.60

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   442,633

DBE SUBCONTRACTOR: 100609 Road Runner Highway Signs, LLC

Will Use Quote: Yes

0109 4048000000-E  REINF CONC F CY           5.000     1100.00000      5500.00

0110 4054000000-E  PLN CONC FOU CY           1.000     1000.00000      1000.00

0111 4057000000-E  OVERHEAD FOO CY          17.000     1600.00000     27200.00

0112 4060000000-E  SUPPORT, BRE LB         875.000        7.00000      6125.00

0113 4066000000-E  SUPPORTS, SI LB        3781.000        5.00000     18905.00

0114 4072000000-E  SUPPORT, 3-L LF        1667.000        7.00000     11669.00

0115 4082100000-N  SUPPORT, OVR LS           1.000    74000.00000     74000.00

0116 4096000000-N  SIGN ERECTIO EA           4.000      300.00000      1200.00

0117 4102000000-N  SIGN ERECTIO EA          41.000       75.00000      3075.00

0118 4108000000-N  SIGN ERECTIO EA          38.000      115.00000      4370.00

0119 4109000000-N  SIGN ERECTIO EA           4.000     1100.00000      4400.00

0120 4110000000-N  SIGN ERECTIO EA           5.000      700.00000      3500.00
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:05-22-18

                     DBE COMMITMENT ITEMS                        PAGE: 26

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

0121 4115000000-N  SIGN ERECTIO EA           3.000      750.00000      2250.00

0122 4116000000-N  SIGN ERECTIO EA          11.000      550.00000      6050.00

0123 4116100000-N  SIGN ERECT,  EA           3.000      775.00000      2325.00

0124 4116200000-N  SIGN ERECTIO EA           3.000     1000.00000      3000.00

0125 4152000000-N  DISPOSE SIGN EA           4.000       75.00000       300.00

0126 4155000000-N  DISPOSE SIGN EA          52.000       10.00000       520.00

0127 4234000000-N  DISPOSE SIGN EA           2.000     2000.00000      4000.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    179,389.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   179,389

DBE SUBCONTRACTOR: 82064 Tom Cat Trucking

Will Use Quote: Yes

0051 1198000000-E  AGGREGATE FO TON        500.000        4.35000      2175.00

0052 1220000000-E  INCIDENTAL S TON       1000.000        4.35000      4350.00

0045 1099700000-E  CLASS IV SUB TON        750.000        4.35000      3262.50

0046 1110000000-E  STABILIZER A TON        250.000        4.35000      1087.50

0048 1121000000-E  AGGREGATE BA TON       6600.000        4.35000     28710.00

0105 3635000000-E  RIP RAP, CLA TON        345.000       14.25000      4916.25

0170 6012000000-E  SEDIMENT CON TON       1600.000        4.35000      6960.00

0013 0194000000-E  SELECT GRANU CY        3155.000        6.53000     20602.15

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    72,063.40

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   72,063.

DBE SUBCONTRACTOR: 60243 FT-Trucking

Will Use Quote: Yes

0006 0022000000-E  UNCLASSIFIED CY       10775.000        2.23000     24028.25

0104 3628000000-E  RIP RAP, CLA TON        380.000       12.45000      4731.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    28,759.25

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   28,759.

DBE SUBCONTRACTOR: 50711 WG Lewis Trucking

Will Use Quote: Yes

0056 1491000000-E  ASP CONC BAS TON       3350.000        4.00000     13400.00

0058 1519000000-E  ASP CONC SUR TON      14050.000        4.00000     56200.00

0057 1503000000-E  ASP CONC INT TON      18150.000        4.00000     72600.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    142,200.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   142,200

DBE SUBCONTRACTOR: 51647 HIATT & MASON ENTERPRISES INC

Will Use Quote: Yes

0231 8217000000-E  REINF STEEL  LB       39964.000        0.77000     30772.28

0227 8147000000-E  REINF CONCRE SF       18238.000        9.00000    164142.00
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:05-22-18

                     DBE COMMITMENT ITEMS                        PAGE: 27

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    194,914.28

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   194,914

TOTAL DBE COMMITMENT FOR VENDOR:           Entered:    11.01% or    1410931.63

                                          Required:    11.00% or    1410172.06

                                                               <GOAL MET>
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

    DBE Warning : DBEName Nickelston Industr not chosen from list (DBE #1)

    DBE Warning : DBEName Alamance Striping  not chosen from list (DBE #2)

    DBE Warning : DBEName Taiwo Internationa not chosen from list (DBE #3)

    DBE Warning : DBEName Foothills Construc not chosen from list (DBE #4)

    DBE Warning : DBEName Road Runner Highwa not chosen from list (DBE #5)

    DBE Warning : DBEName Tom Cat Trucking  not chosen from list (DBE #6)

    DBE Warning : DBEName FT-Trucking  not chosen from list (DBE #7)

    DBE Warning : DBEName WG Lewis Trucking  not chosen from list (DBE #8)

    DBE Warning : DBEName HIATT & MASON ENTE not chosen from list (DBE #9)

This Bid contains 0 amendment files

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 640,987.30 640,987.300001
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCONSTRUCTION SURVEYING801 0000400000-N 176,586.95 176,586.950002
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCLEARING & GRUBBING .. ACRE(S)200 0001000000-E 634,555.70 634,555.700003
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SUPPLEMENTARY CLEARING & GRUB-
BING

200 0008000000-E 4,033.00 8,066.000004
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SEALING ABANDONED WELLS205 0015000000-N 1,635.00 3,270.000005
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

177,500UNCLASSIFIED EXCAVATION225 0022000000-E 2.63 466,825.000006
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumTYPE I STANDARD APPROACH FILL
STATION **********
(38+35.00)

SP  0028000000-N 43,600.00 43,600.000007
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,499UNDERCUT EXCAVATION225 0036000000-E 4.36 19,615.640008
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5EMBANKMENT SETTLEMENT GAUGES235 0127000000-N 560.26 2,801.300009
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,950DRAINAGE DITCH EXCAVATION240 0134000000-E 3.27 6,376.500010
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,490REMOVAL OF EXISTING ASPHALT
PAVEMENT

250 0156000000-E 3.27 27,762.300011
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20PROOF ROLLING260 0192000000-N 190.75 3,815.000012
HR     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,310SELECT GRANULAR MATERIAL,
CLASS III

265 0194000000-E 38.18 240,915.800013
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,025SELECT GRANULAR MATERIAL265 0195000000-E 0.01 40.250014
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,225GEOTEXTILE FOR SOIL STABILIZA-
TION

270 0196000000-E 1.18 10,885.500015
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,310GENERIC GRADING ITEM
GEOTEXTILE FOR EMBANKMENT
STABILIZATION

SP  0241000000-E 2.80 17,668.000016
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC GRADING ITEM
CHANNEL BLOCK

SP  0248000000-N 1,652.64 1,652.640017
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC GRADING ITEM
DRY DETENTION BASIN #1

SP  0248000000-N 2,902.87 2,902.870018
LS     
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#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC GRADING ITEM
DRY DETENTION BASIN #2

SP  0248000000-N 3,977.61 3,977.610019
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60GENERIC GRADING ITEM
HAULING & DISPOSAL OF PETRO-
LEUM CONTAMINATED SOIL

SP  0255000000-E 38.15 2,289.000020
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,430FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

300 0318000000-E 30.72 43,929.600021
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,150FOUNDATION CONDITIONING GEO-
TEXTILE

300 0320000000-E 1.61 6,681.500022
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76415" DRAINAGE PIPE305 0335200000-E 24.09 18,404.760023
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8418" DRAINAGE PIPE305 0335300000-E 28.94 2,430.960024
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34824" DRAINAGE PIPE305 0335400000-E 36.40 12,667.200025
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2830" DRAINAGE PIPE305 0335500000-E 57.28 1,603.840026
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4**" DRAINAGE PIPE ELBOWS
(15")

305 0335850000-E 277.64 1,110.560027
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2**" DRAINAGE PIPE ELBOWS
(18")

305 0335850000-E 298.50 597.000028
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4**" DRAINAGE PIPE ELBOWS
(24")

305 0335850000-E 403.59 1,614.360029
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15615" SIDE DRAIN PIPE310 0343000000-E 26.77 4,176.120030
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65615" RC PIPE CULVERTS, CLASS
III

310 0366000000-E 29.22 19,168.320031
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48818" RC PIPE CULVERTS, CLASS
III

310 0372000000-E 34.40 16,787.200032
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3636" RC PIPE CULVERTS, CLASS
III

310 0390000000-E 82.95 2,986.200033
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,08015" RC PIPE CULVERTS, CLASS IV310 0448200000-E 30.58 185,926.400034
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,55618" RC PIPE CULVERTS, CLASS IV310 0448300000-E 36.50 56,794.000035
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41624" RC PIPE CULVERTS, CLASS IV310 0448400000-E 48.88 20,334.080036
LF     
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#
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Unit Bid
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24030" RC PIPE CULVERTS, CLASS IV310 0448500000-E 64.69 15,525.600037
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26436" RC PIPE CULVERTS, CLASS IV310 0448600000-E 88.23 23,292.720038
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,049PIPE REMOVAL340 0995000000-E 7.33 7,689.170039
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2PIPE CLEAN OUT350 0996000000-N 436.00 872.000040
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFINE GRADING500 1011000000-N 48,556.78 48,556.780041
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,860LIME TREATED SOIL (SLURRY
METHOD)

501 1044000000-E 3.00 74,580.000042
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250LIME FOR LIME TREATED SOIL501 1066000000-E 202.74 50,685.000043
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

750SHALLOW UNDERCUT505 1099500000-E 5.45 4,087.500044
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500CLASS IV SUBGRADE STABILIZA-
TION

505 1099700000-E 28.72 43,080.000045
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500STABILIZER AGGREGATE510 1110000000-E 35.27 17,635.000046
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,146GEOTEXTILE FOR PAVEMENT STA-
BILIZATION

SP  1115000000-E 2.63 18,793.980047
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26,400AGGREGATE BASE COURSE520 1121000000-E 29.81 786,984.000048
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37,290SOIL CEMENT BASE542 1176000000-E 2.83 105,530.700049
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,026PORTLAND CEMENT FOR SOIL CE-
MENT BASE

542 1187000000-E 191.84 196,827.840050
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,030AGGREGATE FOR SOIL CEMENT BASE542 1198000000-E 26.54 27,336.200051
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,000INCIDENTAL STONE BASE545 1220000000-E 29.81 59,620.000052
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

280SHOULDER BORROW560 1231000000-E 6.54 1,831.200053
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,710MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

607 1297000000-E 2.62 14,960.200054
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,125INCIDENTAL MILLING607 1330000000-E 6.94 14,747.500055
SY     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,350ASPHALT CONC BASE COURSE, TYPE
B25.0C

610 1491000000-E 59.95 200,832.500056
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,150ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

610 1503000000-E 54.50 989,175.000057
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,050ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

610 1519000000-E 54.50 765,725.000058
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,975ASPHALT BINDER FOR PLANT MIX620 1575000000-E 555.90 1,097,902.500059
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

460GENERIC PAVING ITEM
4" CONCRETE GREENWAY PATH

SP  1891000000-E 43.60 20,056.000060
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111RIGHT-OF-WAY MARKERS806 2000000000-N 179.85 19,963.350061
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4CONTROL-OF-ACCESS MARKERS806 2020000000-N 179.85 719.400062
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67.2SUBDRAIN EXCAVATION815 2022000000-E 13.08 878.980063
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200GEOTEXTILE FOR SUBSURFACE
DRAINS

815 2026000000-E 1.28 256.000064
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33.6SUBDRAIN COARSE AGGREGATE815 2036000000-E 52.07 1,749.550065
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2006" PERFORATED SUBDRAIN PIPE815 2044000000-E 7.71 1,542.000066
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SUBDRAIN PIPE OUTLET815 2070000000-N 214.73 214.730067
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

66" OUTLET PIPE815 2077000000-E 17.52 105.120068
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20BLOTTING SAND818 2143000000-E 28.72 574.400069
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3.4ENDWALLS838 2209000000-E 1,035.50 3,520.700070
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.197PIPE COLLARS840 2253000000-E 1,984.89 2,375.910071
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

141MASONRY DRAINAGE STRUCTURES840 2286000000-N 1,272.40 179,408.400072
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65.8MASONRY DRAINAGE STRUCTURES840 2308000000-E 315.33 20,748.710073
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55FRAME WITH TWO GRATES, STD
840.16

840 2364000000-N 415.88 22,873.400074
EA     



Contract  Item Sheets For C204124        

Page :  5 of 15North Carolina Department Of TransportationJul 12, 2018 8:57 am

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3FRAME WITH TWO GRATES, STD
840.22

840 2365000000-N 382.66 1,147.980075
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6FRAME WITH TWO GRATES, STD
840.24

840 2366000000-N 375.66 2,253.960076
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2FRAME WITH TWO GRATES, STD
840.29

840 2367000000-N 389.65 779.300077
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

840 2374000000-N 460.55 3,223.850078
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

840 2374000000-N 484.05 18,393.900079
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

840 2374000000-N 484.05 12,585.300080
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4FRAME WITH COVER, STD 840.54840 2396000000-N 301.19 1,204.760081
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

57CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

852 2451000000-N 408.75 23,298.750082
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2**" SLUICE GATE
(8")

836 2462000000-E 1,651.82 3,303.640083
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,8001'-6" CONCRETE CURB & GUTTER846 2542000000-E 20.17 217,836.000084
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,7002'-6" CONCRETE CURB & GUTTER846 2549000000-E 21.26 397,562.000085
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4204" CONCRETE SIDEWALK848 2591000000-E 38.59 16,207.800086
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5506" CONCRETE DRIVEWAY848 2612000000-E 43.06 23,683.000087
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,7505" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

852 2655000000-E 46.33 173,737.500088
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5ADJUSTMENT OF MANHOLES858 2830000000-N 513.39 2,566.950089
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1ADJUSTMENT OF METER BOXES OR
VALVE BOXES

858 2845000000-N 167.32 167.320090
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1CONVERT EXISTING DROP INLET TO
CATCH BASIN

859 2920000000-N 773.90 773.900091
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,100STEEL BEAM GUARDRAIL862 3030000000-E 17.77 55,087.000092
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5ADDITIONAL GUARDRAIL POSTS862 3150000000-N 10.90 54.500093
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6GUARDRAIL END UNITS, TYPE
CAT-1

862 3210000000-N 545.00 3,270.000094
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GUARDRAIL ANCHOR UNITS, TYPE
III

SP  3215000000-N 1,907.50 7,630.000095
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6GUARDRAIL END UNITS, TYPE TL-3SP  3287000000-N 2,943.00 17,658.000096
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100REMOVE EXISTING GUARDRAIL863 3360000000-E 1.09 109.000097
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,920WOVEN WIRE FENCE, **" FABRIC
(47")

866 3500000000-E 3.11 30,851.200098
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5764" TIMBER FENCE POSTS, 7'-6"
LONG

866 3509000000-E 27.25 15,696.000099
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2495" TIMBER FENCE POSTS, 8'-0"
LONG

866 3515000000-E 43.60 10,856.400100
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SINGLE GATES, **" HIGH, **'
WIDE, **' OPENING
(48", 12', 12')

866 3564000000-E 490.50 981.000101
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

155WOVEN WIRE FENCE RESET867 3566000000-E 8.72 1,351.600102
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

320GENERIC FENCING ITEM
BIKE/PED SAFETY RAIL

SP  3575000000-E 65.40 20,928.000103
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

380RIP RAP, CLASS I876 3628000000-E 46.82 17,791.600104
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

690RIP RAP, CLASS II876 3635000000-E 53.68 37,039.200105
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700RIP RAP, CLASS B876 3649000000-E 36.62 25,634.000106
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,360GEOTEXTILE FOR DRAINAGE876 3656000000-E 1.61 7,019.600107
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1PREFORMED SCOUR HOLES WITH
LEVEL SPREADER APRON

873 3659000000-N 991.33 991.330108
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5REINFORCED CONCRETE SIGN FOUN-
DATIONS

902 4048000000-E 1,199.00 5,995.000109
CY     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1PLAIN CONCRETE SIGN FOUNDA-
TIONS

902 4054000000-E 1,090.00 1,090.000110
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17OVERHEAD FOOTINGSP  4057000000-E 1,744.00 29,648.000111
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

875SUPPORTS, BREAKAWAY STEEL BEAM903 4060000000-E 7.63 6,676.250112
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,781SUPPORTS, SIMPLE STEEL BEAM903 4066000000-E 5.45 20,606.450113
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,667SUPPORTS, 3-LB STEEL U-CHANNEL903 4072000000-E 7.63 12,719.210114
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumSUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(EXIT 17 NB US-421)

906 4082100000-N 80,660.00 80,660.000115
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SIGN ERECTION, TYPE D904 4096000000-N 327.00 1,308.000116
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41SIGN ERECTION, TYPE E904 4102000000-N 81.75 3,351.750117
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38SIGN ERECTION, TYPE F904 4108000000-N 125.35 4,763.300118
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SIGN ERECTION, TYPE *** (OVER-
HEAD)
(A)

904 4109000000-N 1,199.00 4,796.000119
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

904 4110000000-N 763.00 3,815.000120
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SIGN ERECTION, OVERLAY (OVER-
HEAD)

904 4115000000-N 817.50 2,452.500121
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11SIGN ERECTION, OVERLAY (GROUND
MOUNTED)

904 4116000000-N 599.50 6,594.500122
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(B)

904 4116100000-N 844.75 2,534.250123
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SIGN ERECTION, REPOSITION
OVERHEAD

904 4116200000-N 1,090.00 3,270.000124
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

907 4152000000-N 81.75 327.000125
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

907 4155000000-N 10.90 566.800126
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2DISPOSAL OF SIGN, A OR B
(OVERHEAD)

907 4234000000-N 2,180.00 4,360.000127
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

433WORK ZONE SIGNS (STATIONARY)11104400000000-E 6.94 3,005.020128
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

799WORK ZONE SIGNS (PORTABLE)11104405000000-E 21.58 17,242.420129
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60WORK ZONE SIGNS (BARRICADE
MOUNTED)

11104410000000-E 7.58 454.800130
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2FLASHING ARROW BOARD11154415000000-N 2,041.03 4,082.060131
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

11204422000000-N 64.15 2,886.750132
DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200DRUMS11304430000000-N 45.49 9,098.000133
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50CONES11354435000000-N 18.54 927.000134
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

364BARRICADES (TYPE III)11454445000000-E 26.82 9,762.480135
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

135FLAGGER11504455000000-N 217.64 29,381.400136
DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2TMA11654480000000-N 11,445.00 22,890.000137
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SKINNY DRUM11804516000000-N 29.62 2,962.000138
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160TEMPORARY RAISED PAVEMENT
MARKERS

12514650000000-N 3.27 523.200139
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,887THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

12054685000000-E 0.93 13,844.910140
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,916THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

12054686000000-E 0.98 14,617.680141
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,320THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

12054695000000-E 1.09 6,888.800142
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

324THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

12054697000000-E 4.36 1,412.640143
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

549THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

12054710000000-E 11.99 6,582.510144
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

12054721000000-E 109.00 1,744.000145
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

82THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

12054725000000-E 130.80 10,725.600146
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,373COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

12054770000000-E 3.27 4,489.710147
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75,445PAINT PAVEMENT MARKING LINES
(4")

12054810000000-E 0.16 12,071.200148
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,788PAINT PAVEMENT MARKING LINES
(8")

12054820000000-E 0.44 1,226.720149
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

446PAINT PAVEMENT MARKING LINES
(24")

12054835000000-E 4.36 1,944.560150
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24PAINT PAVEMENT MARKING SYMBOL12054845000000-N 87.20 2,092.800151
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,841REMOVAL OF PAVEMENT MARKING
LINES (4")

12054850000000-E 0.87 3,341.670152
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

382PERMANENT RAISED PAVEMENT
MARKERS

12514900000000-N 3.27 1,249.140153
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8778" WATER LINE15105325800000-E 59.67 52,330.590154
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

545DUCTILE IRON WATER PIPE
FITTINGS

15105329000000-E 8.55 4,659.750155
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36" VALVE15155540000000-E 1,107.30 3,321.900156
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18" VALVE15155546000000-E 1,450.17 1,450.170157
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2RELOCATE WATER METER15155648000000-N 311.92 623.840158
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1RECONNECT WATER METER15155649000000-N 269.49 269.490159
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3FIRE HYDRANT15155666000000-N 2,548.35 7,645.050160
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39516" SANITARY GRAVITY SEWER15205691600000-E 116.53 46,029.350161
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44' DIA UTILITY MANHOLE15255775000000-E 2,181.27 8,725.080162
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31.8UTILITY MANHOLE WALL 4' DIA15255781000000-E 261.47 8,314.750163
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

239ABANDON **" UTILITY PIPE
(15")

15305798000000-E 21.18 5,062.020164
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1REMOVE UTILITY MANHOLE15305828000000-N 817.50 817.500165
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC UTILITY ITEM
ABANDON SEWER CONNECTION

SP  5882000000-N 654.00 1,308.000166
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,500TEMPORARY SILT FENCE16056000000000-E 1.64 56,580.000167
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

960STONE FOR EROSION CONTROL,
CLASS A

16106006000000-E 35.26 33,849.600168
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,900STONE FOR EROSION CONTROL,
CLASS B

16106009000000-E 35.53 138,567.000169
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,200SEDIMENT CONTROL STONE16106012000000-E 32.54 104,128.000170
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62TEMPORARY MULCHING16156015000000-E 1,117.25 69,269.500171
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,100SEED FOR TEMPORARY SEEDING16206018000000-E 0.71 2,201.000172
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16FERTILIZER FOR TEMPORARY SEED-
ING

16206021000000-E 463.25 7,412.000173
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,185TEMPORARY SLOPE DRAINS16226024000000-E 19.83 23,498.550174
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,600SAFETY FENCESP  6029000000-E 1.64 2,624.000175
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,050SILT EXCAVATION16306030000000-E 2.45 66,272.500176
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

77,000MATTING FOR EROSION CONTROL16316036000000-E 1.57 120,890.000177
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

295COIR FIBER MATSP  6037000000-E 4.24 1,250.800178
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,900PERMANENT SOIL REINFORCEMENT
MAT

SP  6038000000-E 4.24 8,056.000179
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,1001/4" HARDWARE CLOTH16326042000000-E 3.82 34,762.000180
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90**" TEMPORARY PIPE
(18")

SP  6045000000-E 20.30 1,827.000181
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,300FLOATING TURBIDITY CURTAINSP  6048000000-E 0.01 13.000182
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

105STILLING BASINS16386069000000-E 13.08 1,373.400183
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SPECIAL STILLING BASINS16396070000000-N 466.74 1,866.960184
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,000COIR FIBER WATTLESP  6071012000-E 8.45 16,900.000185
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,150WATTLE BARRIERSP  6071013000-E 8.67 9,970.500186
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,825POLYACRYLAMIDE (PAM)SP  6071020000-E 0.01 18.250187
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,520COIR FIBER BAFFLE16406071030000-E 4.24 14,924.800188
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13**" SKIMMER
(1-1/2")

SP  6071050000-E 885.66 11,513.580189
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1**" SKIMMER
(2")

SP  6071050000-E 997.62 997.620190
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2**" SKIMMER
(2-1/2")

SP  6071050000-E 1,085.10 2,170.200191
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1**" SKIMMER
(4")

SP  6071050000-E 1,551.62 1,551.620192
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1**" SKIMMER
(5")

SP  6071050000-E 2,426.34 2,426.340193
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

45SEEDING & MULCHING16606084000000-E 1,863.90 83,875.500194
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39MOWING16606087000000-E 119.90 4,676.100195
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

650SEED FOR REPAIR SEEDING16616090000000-E 4.35 2,827.500196
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.75FERTILIZER FOR REPAIR SEEDING16616093000000-E 1,308.00 2,289.000197
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,025SEED FOR SUPPLEMENTAL SEEDING16626096000000-E 3.27 3,351.750198
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30.25FERTILIZER TOPDRESSING16656108000000-E 899.25 27,202.310199
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,200IMPERVIOUS DIKESP  6111000000-E 0.01 12.000200
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SPECIALIZED HAND MOWING16676114500000-N 59.95 599.500201
MHR    
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100RESPONSE FOR EROSION CONTROLSP  6117000000-N 97.01 9,701.000202
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10CONCRETE WASHOUT STRUCTURESP  6117500000-N 406.03 4,060.300203
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

128CULVERT DIVERSION CHANNELSP  6120000000-E 13.08 1,674.240204
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1REFORESTATION16706123000000-E 3,379.00 3,379.000205
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,100SIGNAL CABLE17057060000000-E 2.73 11,193.000206
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16VEHICLE SIGNAL HEAD (12", 3
SECTION)

17057120000000-E 757.55 12,120.800207
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3VEHICLE SIGNAL HEAD (12", 4
SECTION)

17057132000000-E 981.00 2,943.000208
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5VEHICLE SIGNAL HEAD (12", 5
SECTION)

17057144000000-E 1,308.00 6,540.000209
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,875MESSENGER CABLE (3/8")17107264000000-E 4.91 9,206.250210
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23JUNCTION BOX (STANDARD SIZE)17167324000000-N 354.25 8,147.750211
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,250INDUCTIVE LOOP SAWCUT17257444000000-E 8.45 19,012.500212
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,300LEAD-IN CABLE (************)
(14-2)

17267456000000-E 1.91 10,123.000213
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7900MHZ SERIAL SPREAD SPECTRUM
RADIO

17367575142000-N 3,079.25 21,554.750214
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12METAL STRAIN SIGNAL POLESP  7576000000-N 7,630.00 91,560.000215
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SOIL TESTSP  7613000000-N 850.20 10,202.400216
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72DRILLED PIER FOUNDATIONSP  7614100000-E 790.25 56,898.000217
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SIGN FOR SIGNALS17457636000000-N 343.35 2,403.450218
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SIGNAL CABINET FOUNDATION17507684000000-N 1,308.00 3,924.000219
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3CONTROLLER WITH CABINET (TYPE
2070L, BASE MOUNTED)

17517756000000-N 13,625.00 40,875.000220
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15DETECTOR CARD (TYPE 2070L)17517780000000-N 109.00 1,635.000221
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3CABINET BASE EXTENDER17537901000000-N 436.00 1,308.000222
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCULVERT EXCAVATION, STA ******
(27+85.00-L-)

414 8126000000-N 33,811.80 33,811.800223
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

323FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

414 8133000000-E 44.51 14,376.730224
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

511.5CLASS A CONCRETE (CULVERT)420 8196000000-E 583.15 298,281.230225
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

71,469REINFORCING STEEL (CULVERT)425 8245000000-E 1.22 87,192.180226
LB     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,238REINFORCED CONCRETE DECK SLAB420 8147000000-E 32.70 596,382.600227
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,953GROOVING BRIDGE FLOORS420 8161000000-E 1.09 14,118.770228
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

237CLASS A CONCRETE (BRIDGE)420 8182000000-E 981.00 232,497.000229
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumBRIDGE APPROACH SLABS, STATION
************
(38+35.00-L-)

422 8210000000-N 109,000.00 109,000.000230
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39,964REINFORCING STEEL (BRIDGE)425 8217000000-E 1.64 65,540.960231
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,999.2554" PRESTRESSED CONCRETE GIR-
DERS

430 8265000000-E 256.15 512,107.890232
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP14X89)

450 8328200000-E 1,090.00 41,420.000233
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26PILE DRIVING EQUIPMENT SETUP
FOR *** GALVANIZED STEEL PILES
(HP14X89)

450 8328400000-E 1,090.00 28,340.000234
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,090HP ***X*** STEEL PILES
(HP14X89)

450 8355000000-E 54.50 113,905.000235
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,560HP**X** GALVANIZED STEEL PILES
(HP14X89)

450 8356000000-E 76.30 119,028.000236
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

351.11THREE BAR METAL RAIL460 8482000000-E 163.50 57,406.490237
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,255RIP RAP CLASS II (2'-0" THICK)876 8608000000-E 54.50 68,397.500238
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,393GEOTEXTILE FOR DRAINAGE876 8622000000-E 3.27 4,555.110239
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumELASTOMERIC BEARINGS430 8657000000-N 10,900.00 10,900.000240
LS     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $12,819,745.99

0857/Jul12/Q916471.857/D952945617000/E240
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