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STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: JUNE 19, 2018 AT 2:00 PM

CONTRACT ID C204071 

WBS 45220.3.1

LOCATION I-74/US-311 AND NC-68 (EASTCHESTER DR) INTERCHANGE IMPROVE-
MENTS.

ROUTE NO. I 74

MILES 0.685

T.I.P. NO. U-5169

FEDERAL-AID NO. NHS-0311(32)

COUNTY GUILFORD

TYPE OF WORK GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY & STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

INCLUDES ADDENDUM No. 1 DATED 06-12-2018



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204071 IN GUILFORD COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204071 has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 

contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 

him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 

construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 

the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 

the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 

as the case may be, for the various items given on the sheets contained herein.   

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. C204071 in Guilford County, for the unit or 

lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 

become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 

part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 

accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 

of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 

of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 

unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 

bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 

Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 

him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 

 

6/12/2018
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 

 

The date of availability for this contract is July 30, 2018, except that work in jurisdictional waters 

and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the 

Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay in 

availability has been considered in determining the contract time for this project. 

 

The completion date for this contract is January 28, 2021. 

 

Except where otherwise provided by the contract, observation periods required by the contract will 

not be a part of the work to be completed by the completion date and/or intermediate contract times 

stated in the contract.  The acceptable completion of the observation periods that extend beyond 

the final completion date shall be a part of the work covered by the performance and payment 

bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  

These liquidated damages will not be cumulative with any liquidated damages which may become 

chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 

and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 

will be required to complete all work included in this contract and shall place and maintain traffic 

on same. 

 

The date of availability for this intermediate contract time is July 30, 2018. 

 

The completion date for this intermediate contract time is August 1, 2020. 

 

The liquidated damages for this intermediate contract time are Two Thousand Dollars 

($ 2,000.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 

and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on the following roads during the following 

time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

I-74, I-74 Ramps and/or Loops, & NC-68 

Monday thru Sunday 

6:00 AM to 8:00 PM 

 

Gordon Road, Cypress Lane, & Hilton Court 

Monday thru Sunday 

6:00 AM to 9:00 AM 

 

In addition, the Contractor shall not close or narrow a lane of traffic on I-74, I-74 Ramps and 

Loops, NC 68, Gordon Road, Cypress Lane, and Hilton Court detain and/or alter the traffic 

flow on or during holidays, holiday weekends, special events, or any other time when traffic is 

unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 

2. For New Year's Day, between the hours of 6:00 AM December 31st and 8:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

8:00 PM the following Tuesday. 
 

3. For Easter, between the hours of 6:00 AM Thursday and 8:00 PM Monday. 
 

4. For Memorial Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 

 

5. For Independence Day, between the hours of 6:00 AM the day before Independence 

Day and 8:00 PM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 AM the Thursday before Independence Day and 8:00 PM the Tuesday 

after Independence Day. 
 

6. For Labor Day, between the hours of 6:00 AM Friday and 8:00 PM Tuesday. 
 

7. For Thanksgiving, between the hours of 6:00 AM Tuesday and 8:00 PM Monday. 
 

8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 8:00 PM the following Tuesday after the week of Christmas Day. 
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9. For Semi-Annual Furniture Market Week between the hours of 6:00 AM the Friday 

of the week of the Semi-Annual Furniture Market Week and 8:00 PM the following 

Sunday after the week of the Semi-Annual Furniture Market Week. 
 

10. For Wyndham PGA Tournament between the hours of 6:00 AM the Monday of the 

week of the Tournament and 8:00 PM the following Monday after the week of the 

Tournament. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are One Thousand Two Hundred Fifty Dollars ($ 1,250.00) per 

fifteen (15) minute time period. 

 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 

 

The Contractor shall complete the required work of installing, maintaining and removing the 

traffic control devices for road closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close I-74 & I-74 Ramps and/or Loops during the following time 

restrictions: 

 

DAY AND TIME RESTRICTIONS 
 

Monday thru Sunday 

6:00 AM to 8:00 PM 

 

The maximum allowable time for Bridge Demolition, Girder Installation and Overhead Sign 

Erection is thirty (30) minutes for I-74 & I-74 Ramps and/or Loops.  The Contractor shall 

reopen the travel lanes to traffic until any resulting traffic queue is depleted. 

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for the road closures according to the time restrictions 

stated herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is 

required to complete the removal of traffic control devices required for the road closures 

according to the time restrictions stated herein and restore traffic to the existing traffic pattern. 
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The liquidated damages are One Thousand Dollars ($ 1,000.00) per fifteen (15) minute time 

period. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be responsible 

for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 

records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 

will be responsible for, and shall correct any areas disturbed by operations performed in permanent 

vegetation establishment and the removal of temporary erosion control measures, whether 

occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 

Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 

made at contract unit prices for the affected items.  Work required that is not represented by 

contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 

Specifications.  No additional compensation will be made for maintenance and removal of 

temporary erosion control items. 

 

DELAY IN RIGHT OF ENTRY: 
(7-1-95) (Rev. 7-15-14) 108 SP1 G22 

 

The Contractor will not be allowed right of entry to the following parcel(s) prior to the listed date(s) 

unless otherwise permitted by the Engineer. 

 

Parcel No. Property Owner Date 

27 Cory L. Hinton, Jr. 09/01/2018 
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MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2018 Standard Specifications): 

 

Line #  Description 

  5 — Unclassified Excavation 

  50 — Asphalt Concrete Surface Course, Type S9.5 C 

        

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 

 

Line # Description 

94 thru 105 Guardrail 

106 thru 109 Fencing 

114 thru 140 Signing 

159 thru 170, 172, 174 Long-Life Pavement Markings 

171, 173 Removable Tape 

186 thru 187 Permanent Pavement Markers 

190 thru 206, 208 thru 215 Lighting 

216 thru 248 Utility Construction 

249 thru 276, 278 thru 279 Erosion Control 

277 Reforestation 

280 thru 332 Signals/ITS System 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.2154 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 
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Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 6-19-18) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

DISADVANTAGED BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 1-17-17) 102-15(J) SP1 G61 

 

Description 

 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in 

whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 

 

Definitions 

 

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 

meet the DBE goal.  No submittal of a Letter of Intent is required. 

 

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 

the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 

a previously committed DBE firm. 

 

Contract Goal Requirement - The approved DBE participation at time of award, but not greater 

than the advertised contract goal. 

 

2019 (7/01/18 - 6/30/19) 60% of Total Amount Bid 

2020 (7/01/19 - 6/30/20) 38% of Total Amount Bid 

2021 (7/01/20 - 6/30/21) 2% of Total Amount Bid 
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DBE Goal - A portion of the total contract, expressed as a percentage that is to be performed by 

committed DBE subcontractor. 

 

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed DBE participation along with a listing of the committed 

DBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for DBE certification, such that an applicant 

is required to apply only once for a DBE certification that will be honored by all recipients of 

USDOT funds in the state and not limited to the Department of Transportation only.  The 

Certification Program is in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

Forms and Websites Referenced in this Provision 

 

DBE Payment Tracking System - On-line system in which the Contractor enters the payments made 

to DBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

DBE firms working on the project.  This form is for paper bid projects only.  

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

DBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 

will meet this DBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D

BE%20Subcontractors%20(Federal).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 

packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

DBE Goal 

 

The following DBE goal for participation by Disadvantaged Business Enterprises is established 

for this contract: 

 

Disadvantaged Business Enterprises 12.0 % 

 

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 

set forth above as the DBE goal. 

 

(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during 

the performance of the contract.  Any DBE participation obtained shall be reported to the 

Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 

following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
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The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of DBE Subcontractors 

 

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the 

life of the contract.  Only those identified to meet the DBE goal will be considered committed, 

even though the listing shall include both committed DBE subcontractors and additional DBE 

subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 

used toward the Department’s overall race-neutral goal.  Only those firms with current DBE 

certification at the time of bid opening will be acceptable for listing in the bidder's submittal of 

DBE participation.  The Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite, 

the bidding software of Bid Express®. 

 

(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in Expedite, 

the bidder may use the dropdown menu to access the name and address of the DBE 

firm. 

 

(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 

DBE participation. 

 

(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified 

at the time of the bid-letting, that DBE's participation will not count towards 

achieving the DBE goal. 

 

(B) Paper Bids 

 

(1) If the DBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

DBE participation, including the names and addresses on Listing of DBE 

Subcontractors contained elsewhere in the contract documents in order for 

the bid to be considered responsive.  Bidders shall indicate the total dollar 

value of the DBE participation for the contract. 

 

(b) If bidders have no DBE participation, they shall indicate this on the Listing 

of DBE Subcontractors by entering the word “None” or the number “0.”  

This form shall be completed in its entirety.  Blank forms will not be 

deemed to represent zero participation. Bids submitted that do not have 

DBE participation indicated on the appropriate form will not be read 
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publicly during the opening of bids.  The Department will not consider these 

bids for award and the proposal will be rejected. 

 

(c) The bidder shall be responsible for ensuring that the DBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm 

is not certified at the time of the bid-letting, that DBE’s participation will 

not count towards achieving the corresponding goal. 

 

(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required for the zero goal, however any DBE participation that is achieved during 

the project shall be reported in accordance with requirements contained elsewhere 

in the special provision. 

 

DBE Prime Contractor 

 

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 

responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 

bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 

it performs on the contract with its own forces.  However, all the work that is performed by the 

DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE bidder 

shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the 

DBE goal. 

 

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 

work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 

DBE participation with DBE subcontractors or documented through a good faith effort. 

 

DBE prime contractors shall also follow Sections A and B listed under Listing of 

DBE Subcontractor just as a non-DBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each DBE that will be used to meet the 

DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  This 

documentation shall be submitted on the Department’s form titled Letter of Intent. 

 

The documentation shall be received in the office of the State Contractor Utilization Engineer or 

at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 

unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 

State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 

day. 

 

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 

DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation 

will not count toward meeting the DBE goal.  If the lack of this participation drops the commitment 

below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its 

entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 

on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
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holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 

later than 10:00 a.m. on the next official state business day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 

submit to the Department documentation of adequate good faith efforts made to reach the 

DBE goal. 

 

A hard copy and an electronic copy of this information shall be received in the office of the 

State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 

calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 

situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m. 

on the next official state business day.  If the contractor cannot send the information electronically, 

then one complete set and 5 copies of this information shall be received under the same time 

constraints above. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  This 

documentation may include written subcontractor quotations, telephone log notations of verbal 

quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively 

and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 

efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 

NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the 

capability to perform the work of the contract.  The bidder must solicit this interest within 

at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.  

Solicitation shall provide the opportunity to DBEs within the Division and surrounding 

Divisions where the project is located.  The bidder must determine with certainty if the 

DBEs are interested by taking appropriate steps to follow up initial solicitations. 
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(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood 

that the DBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate DBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 

a solicitation. 

 

(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 

to select those portions of the work or material needs consistent with the available 

DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 

of such negotiation includes the names, addresses, and telephone numbers of DBEs 

that were considered; a description of the information provided regarding the plans 

and specifications for the work selected for subcontracting; and evidence as to why 

additional agreements could not be reached for DBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 

a firm’s price and capabilities as well as contract goals into consideration.  

However, the fact that there may be some additional costs involved in finding and 

using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 

contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire 

of a prime contractor to perform the work of a contract with its own organization 

does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 

contractors are not, however, required to accept higher quotes from DBEs if the 

price difference is excessive or unreasonable. 

 

(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 

in specific groups, organizations, or associates and political or social affiliations 

(for example, union vs. non-union employee status) are not legitimate causes for the 

rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 

 

(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
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(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 

opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the DBE goal. 

 

(2) The bidders’ past performance in meeting the DBE goals. 

 

(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts the 

apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the DBE goal, but meets or exceeds the average 

DBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 

has been made to meet the DBE goal. 

 

Non-Good Faith Appeal 

 

The State Contractual Services Engineer will notify the contractor verbally and in writing of non-

good faith.  A contractor may appeal a determination of non-good faith made by the Goal 

Compliance Committee.  If a contractor wishes to appeal the determination made by the 

Committee, they shall provide written notification to the State Contractual Services Engineer or at 

DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 

determination of non-good faith. 

 

Counting DBE Participation Toward Meeting DBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed DBE will be counted toward the 

contract goal requirement.  The total dollar value of participation by a committed DBE will 

be based upon the value of work actually performed by the DBE and the actual payments 

to DBE firms by the Contractor. 
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(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting DBE participation for 

services or purchases that involves the use of a joint check.  Notification shall be through 

submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 

be in accordance with the Department's Joint Check Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 

may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 

non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor 

or subcontractor subcontracts a significantly greater portion of the work of the contract 

than would be expected on the basis of standard industry practices, it shall be presumed 

that the DBE is not performing a commercially useful function.  The DBE may present 

evidence to rebut this presumption to the Department.  The Department's decision on the 

rebuttal of this presumption is subject to review by the Federal Highway Administration 

but is not administratively appealable to USDOT. 

 

(D) Joint Venture 

 

When a DBE performs as a participant in a joint venture, the Contractor may count toward 

its contract goal requirement a portion of the total value of participation with the DBE in 

the joint venture, that portion of the total dollar value being a distinct clearly defined 

portion of work that the DBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a DBE regular 

dealer and 100 percent of such expenditures from a DBE manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its DBE requirement the following expenditures to 

DBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a DBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing 

bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 



C204071    U-5169 G-15 Guilford County 

 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 

 

Commercially Useful Function 

 

(A) DBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to DBEs 

that perform a commercially useful function in the work of a contract.  A DBE performs a 

commercially useful function when it is responsible for execution of the work of the 

contract and is carrying out its responsibilities by actually performing, managing, and 

supervising the work involved.  To perform a commercially useful function, the DBE shall 

also be responsible with respect to materials and supplies used on the contract, for 

negotiating price, determining quality and quantity, ordering the material and installing 

(where applicable) and paying for the material itself.  To determine whether a DBE is 

performing a commercially useful function, the Department will evaluate the amount of 

work subcontracted, industry practices, whether the amount the firm is to be paid under the 

contract is commensurate with the work it is actually performing and the DBE credit 

claimed for its performance of the work, and any other relevant factors. 

 

(B) DBE Utilization in Trucking 

 

The following factors will be used to determine if a DBE trucking firm is performing 

a commercially useful function: 

 

(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 

shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 

(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The DBE receives credit for the total value of the transportation services it provides 

on the contract using trucks it owns, insures, and operates using drivers it employs. 

 

(4) The DBE may subcontract the work to another DBE firm, including an owner-

operator who is certified as a DBE.  The DBE who subcontracts work to another 

DBE receives credit for the total value of the transportation services the 

subcontracted DBE provides on the contract. 

 

(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 

to credit for the total value of transportation services provided by the non-

DBE subcontractor not to exceed the value of transportation services provided by 

DBE-owned trucks on the contract.  Additional participation by non-DBE 

subcontractors receives credit only for the fee or commission it receives as a result 
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of the subcontract arrangement.  The value of services performed under subcontract 

agreements between the DBE and the Contractor will not count towards the DBE 

contract requirement. 

 

(6) A DBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the DBE has exclusive use of and 

control over the truck.  This requirement does not preclude the leased truck from 

working for others during the term of the lease with the consent of the DBE, so long 

as the lease gives the DBE absolute priority for use of the leased truck.  This type 

of lease may count toward the DBE’s credit as long as the driver is under the DBE’s 

payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door  signs are not permitted. 

 

DBE Replacement 

 

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute 

DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate the 

DBE for convenience.  This includes, but is not limited to, instances in which the Contractor seeks 

to perform the work of the terminated subcontractor with another DBE subcontractor, a non-DBE 

subcontractor, or with the Contractor’s own forces or those of an affiliate.  A DBE may only be 

terminated after receiving the Engineer’s written approval based upon a finding of good cause for 

the termination.  The prime contractor must give the DBE firm 5 days to respond to the prime 

contractor’s notice of termination and advise the prime contractor and the Department of the 

reasons, if any, why the firm objects to the proposed termination of its subcontract and why the 

Department should not approve the action. 

 

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed DBE: 

 

(A) Performance Related Replacement 

 

When a committed DBE is terminated for good cause as stated above, an additional DBE 

that was submitted at the time of bid may be used to fulfill the DBE commitment.  A good 

faith effort will only be required for removing a committed DBE if there were no additional 

DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 

terminated. 
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If a replacement DBE is not found that can perform at least the same amount of work as 

the terminated DBE, the Contractor shall submit a good faith effort documenting the steps 

taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 

in the contract. 

 

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 

(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 

 

(3) A list of reasons why DBE quotes were not accepted. 

 

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed DBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement DBE participation 

equal to the remaining work to be performed by the decertified firm.  The 

participation equal to the remaining work performed by the decertified firm will 

count toward the contract goal requirement. 

 

(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the DBE subcontractor with 

another DBE subcontractor to perform at least the same amount of work to meet 

the DBE goal requirement.  If a DBE firm is not found to do the same amount of 

work, a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed DBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 

to the same extent as the DBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by DBEs unless 

otherwise approved by the Engineer. 
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When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed DBE, the 

Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional 

participation by DBEs equal to the reduced DBE participation caused by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving DBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for DBE credit. 

 

Reporting Disadvantaged Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 

including material suppliers and contractors at all levels (prime, subcontractor, or second tier 

subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 

of the following month.  Failure to submit this information accordingly may result in the following 

action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 

 



C204071    U-5169 G-19 Guilford County 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future DOT projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value 

of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments through the Department’s DBE Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 

 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 

his or her knowledge and belief, that: 

 

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 

employee of any Federal agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with the awarding of 

any Federal contract, the making of any Federal grant, the making of any Federal loan, the 

entering into of any cooperative agreement, and the extension, continuation, renewal, 

amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 

agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with this Federal contract, grant, loan, or cooperative 

agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 

Form to Report Lobbying, in accordance with its instructions. 

 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 

fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 

not more than $100,000 for each such failure. 

 

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 

require that the language of this certification be included in all lower tier subcontracts, which 

exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
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CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 

 

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 

conditioning, or electrical work in this contract, he will be required to sublet such work to a 

contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 

(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 

the General Statutes (licensing of electrical contractors). 

 

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 

 

To report bid rigging activities call:     1-800-424-9071 

 

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 

through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 

rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 

activities. 

 

The hotline is part of the DOT's continuing effort to identify and investigate highway construction 

contract fraud and abuse is operated under the direction of the DOT Inspector General.  All 

information will be treated confidentially and caller anonymity will be respected. 

 

CARGO PREFERENCE ACT: 
(2-16-16)   

 

Privately owned United States-flag commercial vessels transporting cargoes are subject to the 

Cargo Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7.  

Contractors are directed to clause (b) of 46 CFR 381.7 as follows: 

 (b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor 

agrees- 

 

" (1) To utilize privately owned United States-flag commercial vessels to ship at least 50 

percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 

and tankers) involved, whenever shipping any equipment, material, or commodities 

pursuant to this contract, to the extent such vessels are available at fair and reasonable rates 

for United States-flag commercial vessels.  

 

(2) To furnish within 20 days following the date of loading for shipments originating within 

the United States or within 30 working days following the date of loading for shipments 

originating outside the United States a legible copy of a rated, 'on-board' commercial ocean 

bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of 

subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market 

Development, Maritime Administration, Washington, DC 20590. 

 

(3) To insert the substance of the provisions of this clause in all subcontracts issued 

pursuant to this contract." 
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SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 D 

 

Subsurface information is available on the roadway and structure portions of this project. 

 

PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 
(7-1-95) (Rev. 8-16-11) 1170-4 SP1 G121 

 

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 

the delivered cost of portable concrete barrier, provided that these materials have been delivered 

on the project and stored in an acceptable manner, and further provided the documents listed in 

Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer. 

 

The provisions of Subarticle 109-5(B) of the 2018 Standard Specifications will apply to the 

portable concrete barrier. 

 

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials): 
(7-1-95) (Rev. 8-16-11) 1205-10 SP1 G124 

 

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 

the delivered cost of pavement marking tape, provided that these materials have been delivered on 

or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life 

recommended by the manufacturer, and further provided the documents listed in  

Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer. 

 

The Contractor shall be responsible for the material and the satisfactory performance of the 

material when used in the work. 

 

The provisions of Article 109-6 of the 2018 Standard Specifications will not apply to removable 

pavement marking materials. 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 

 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 

 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 

guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  
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Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 

 

The Contractor will not be directly compensated for any maintenance operations necessary, except 

for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 

covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 

104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 

months following the date of final acceptance of the work for maintenance and shall replace 

such defective materials and workmanship without cost to the Department. The Contractor 

will not be responsible for damage due to faulty design, normal wear and tear, for 

negligence on the part of the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material. The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair work 

with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 

manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 

the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 

parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 

Federal, State and Local ordinances and regulations, and manage the Quality Control 

Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 

plan is adequately implemented and maintained on the project and for conducting the 

quality control program.  The Certified Supervisor shall be on the project within 24 hours 

notice from initial exposure of an erodible surface to the project’s final acceptance.  

Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 

stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 
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(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 

on resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management Practices.  

These practices shall include temporary and permanent groundcover and be 

properly updated to reflect necessary plan and field changes for use and 

review by Department personnel as well as regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references NCG010000, 

General Permit to Discharge Stormwater under the NPDES, and states that the 

Department shall incorporate the applicable requirements into its delegated Erosion 

and Sediment Control Program for construction activities disturbing one or more 

acres of land.  The Department further incorporates these requirements on all 

contracted bridge and culvert work at jurisdictional waters, regardless of size.  

Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 

materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 

hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event of 0.5 inch that occurs within a 24 hour period.  

Additional monitoring may be required at the discretion of Division of 

Water Resources personnel if the receiving stream is 303(d) listed for 

turbidity and the project has had documented problems managing turbidity. 
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(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall amounts 

and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 

basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 

to review by the Engineer.  Maintain NPDES inspection records and make 

records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 
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(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above 

are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III-A Certified Designer on the design of 

the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 

in certified personnel over the life of the contract within 2 days of change. 
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Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 

or Cease and Desist Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 

after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 

will not be allowed to perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
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If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension period, 

prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct compensation 

will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 

upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 

stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
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wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results superseding 

the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards.  Tier I Methods include stilling basins which are standard 

compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 

to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are options 

that may be needed for protection of rare or unique resources or where special environmental 

conditions exist at the site which have led to additional requirements being placed in the DWQ’s 

401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization 

or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the 

Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 

environmental conditions, Tier II Methods may be required by regulators on a case by case basis 

per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 

and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 

soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 

water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 

 

FIELD OFFICE (Lump Sum): 
(6-1-07)(Rev. 8-18-15) SPI 8-01 

 

Description 

 

This work consists of furnishing, erecting, equipping, and maintaining a field office for the 

exclusive use of Department Engineers and Inspectors at a location on the project approved by the 

Engineer.  Provide a field office that complies with the current ADA Design and Accessibility 

Standards, the National Electric Code, local, state, and federal regulations, and the following 

requirements. 

 

Procedures 

 

The field office and equipment will remain the property of the Contractor upon completion of the 

contract.  The field office shall be separated from buildings and trailers used by the Contractor and 

shall be erected and functional as an initial operation.  Failure to have the field office functional 

when work first begins on the project will result in withholding payment of the Contractor's 

monthly progress estimate.  The field office shall be operational throughout the duration of the 

project and shall be removed upon completion and final acceptance of the project. 

 

Provide a field office that is weatherproof, tightly floored and roofed, constructed with an air space 

above the ceiling for ventilation, supported above the ground, has a width of at least 10 feet, and 

the floor-to-ceiling height that is at least 7 feet 6 inches.  Provide inside walls and a ceiling 

constructed of plywood, fiber board, gypsum board, or other suitable materials.  Have the exterior 

walls, ceiling, and floor insulated. 

 

Provide a field office with at least 600 square feet of floor space and that is equipped with the 

following: 

 

Number Item 

1 Double-pedestal desk (approximately 60 by 34 inches, at least 2,000 square inches). 

1 Plan and drafting table (approximately 30 by 96 inches) with adjustable stool. 

1 Computer table at least 48 by 30 by 29 inches. 

1 Plan rack for 24 by 36 inch drawings with 6 plan clamps. 

1 Printing calculator. 

2 2-drawer fire protection file, 15 inch drawer width, minimum UL rating of Class 

350. 

6 Office chairs with at least two chairs having casters. 

2 Wastebaskets. 

1 Pencil sharpener. 

1 Copy machine (8 inch x 11 inch copies) 

1 Telephone. 

1 Fax Machine. 

1 Answering machine. 

 1 Internet Connection Service (modem for Wi-Fi). 
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Windows and Doors 

 

Provide a field office with at least three windows with blinds, each having an area of at least 540 

square inches, capable of being easily opened and secured from the inside and having at least two 

exterior passage doors.  Provide doors at least 30 inches in width and 78 inches in height.  Provide 

screens for windows and doors.  Equip exterior passage doors with locks, and furnish at least two 

keys to the Engineer. 

 

Steps 

 

Provide accessibility in compliance with the current ADA Design and Accessibility Standards, and 

the State Building Code and maintain them free from obstructions. 

 

Storage Facility For Nuclear Gage 

 

Furnish the field office with an outside storage facility for the Department's nuclear gage.  The 

storage facility shall not be located within 10 feet of any other structure including the field office. 

 

Lighting, Heating, and Air Conditioning 

 

The field office shall have satisfactory lighting, electrical outlets, heating equipment, an exhaust 

fan, and an air conditioner connected to an operational power source.  Provide at least one of the 

light fixtures that is a fluorescent light situated over the plan and drafting table.  Furnish electrical 

current and fuel for heating equipment. 

 

Fire Extinguishers 

 

Furnish and maintain one fire extinguisher for each required exterior passage door.  Fire 

extinguisher may be chemical or dry powder.  UL Classification 10-B:C (minimum), suitable for 

Type A:B:C: fires.  Mount and maintain fire extinguishers in accordance with OSHA Safety and 

Health Standards. 

 

Toilets 

 

Provide a toilet conforming to the requirements of the state and local boards of health or other 

bodies or courts having jurisdiction in the area.  When separate facilities for men and women are 

not available, place a sign with the words "Rest Room" (with letters at least 1 inch in height) over 

the doorway, and provide an adequate positive locking system on the inside of the doorway.  

Maintain responsibility for the water and sewer connections or the installation and connection of 

a water well and septic tank and drain field.  These facilities shall conform to all local and state 

permits. 
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Utilities 

 

Except for telephone service, make necessary utility and internet connections, maintain utilities 

and internet connections, pay internet and utility service fees and bills, and handle final 

disconnection of internet and utilities.  Furnish a telephone in each field office and permit the work 

necessary to install it. 

 

Storage Facility for Test Equipment 

 

Provide the field office with a storage facility, separate from the office for storage of test 

equipment, other than the nuclear gage.  Provide a facility that has at least 64 square feet of floor 

space, is weatherproof, tightly floored and roofed, and has a tamper resistant key operated lock. 

 

Miscellaneous Items 

 

The field office shall also include the following: 

 

1. A certification that the office is free of asbestos and other hazardous materials. 

2. A broom, dust pan, mop and bucket, and general cleaning supplies. 

3. Provide and maintain an all weather parking area for six vehicles, including graveled access 

to the paved surface. 

 

Measurement and Payment 

 

Payment at the contract lump sum bid price for Field Office will be full compensation for all work 

covered by this provision including but not limited to furnishing, erecting, maintaining, and 

removing the field office as outlined in this provision. 

 

Installation and service fees for the telephone will be paid for by the Department. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Field Office Lump Sum 

 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev.8-18-15) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method “II” shown on Standard 

Drawing No. 200.02 of the 2018 Roadway Standard Drawings. Conventional clearing methods 

may be used except where permit drawings or conditions have been included in the proposal which 

require certain areas to be cleared by hand methods.  
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BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this project.  

Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 

the project at locations within the project limits, off the project limits or at any waste or borrow 

sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 

burning, according to state or local rules and regulations. 

 

TEMPORARY PAVEMENT: 
(7-1-95) (Rev. 11-19-13) 1101 SP2 R30B (Rev) 

 

Construct temporary pavement required on this project in accordance with the typical sections in 

the plans or as directed. 

 

After the pavement has served its purpose, remove the portions deemed unsuitable for use as 

a permanent part of the project as directed by the Engineer.  Place pavement and earth material 

removed in embankments or dispose of in waste areas furnished by the Contractor. 

 

Earth material that is removed will be measured and will be paid at the contract unit price per cubic 

yard for Unclassified Excavation.  Pavement that is removed will be measured and will be paid at 

the contract unit price per square yard for Removal of Existing Asphalt Pavement.  Pipe culverts 

removed from the pavement remain the property of the Contractor.  Pipe culverts that are removed 

will be measured and will be paid at the contract unit price per linear foot for Pipe Removal.  

Payment for the construction of the pavement will be made at the contract unit prices for the 

various items involved. 

 

Such prices and payments will be full compensation for removing earth material and asphalt 

pavement; removing pipe culverts; and for placing earth material and pavement in embankments 

or disposing of earth material and pavement in waste areas. 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 B 

 

Description 

 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 

 

Measurement and Payment 

 

When the Contractor elects to obtain material from an area located beneath a proposed fill sections 

which does not require excavation for any reason other than to generate acceptable shoulder and 

fill slope material, the work of performing the excavation will be considered incidental to the item 

of Borrow Excavation or Shoulder Borrow.  If there is no pay item for Borrow or Shoulder Borrow 

in the contract, this work will be considered incidental to Unclassified Excavation.  Stockpile the 

excavated material in a manner to facilitate measurement by the Engineer.  Fill the void created 

by the excavation of the shoulder and fill slope material with suitable material.  Payment for 

material used from the stockpile will be made at the contract unit price for Borrow Excavation or 

Shoulder Borrow.  If there is no pay item for Borrow Excavation or Shoulder Borrow, then the 
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material will be paid for at the contract unit price for Unclassified Excavation.  The material used 

to fill the void created by the excavation of the shoulder and fill slope material will be made at the 

contract unit price for Unclassified Excavation, Borrow Excavation, or Shoulder Borrow, 

depending on the source of the material. 

 

Material generated from undercut excavation, unclassified excavation or clearing and grubbing 

operations that is placed directly on shoulders or slope areas, will not be measured separately for 

payment, as payment for the work requiring the excavation will be considered adequate 

compensation for depositing and grading the material on the shoulders or slopes. 

 

When undercut excavation is performed at the direction of the Engineer and the material excavated 

is found to be suitable for use as shoulder and fill slope material, and there is no area on the project 

currently prepared to receive the material generated by the undercut operation, the Contractor may 

construct a stockpile for use as borrow at a later date.  Payment for the material used from the 

stockpile will be made at the contract unit price for Borrow Excavation or Shoulder Borrow. 

 

When shoulder material is obtained from borrow sources or from stockpiled material, payment for 

the work of shoulder construction will be made at the contract unit price per cubic yard for Borrow 

Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or 

Section 560 of the 2018 Standard Specifications. 

 

FILTRATION BASINS: 

 

Description 

 

The Contractor shall construct filtration basins at locations indicated in the plans, in accordance 

with the details in the plans, the 2018 Standard Specifications, contract documents, and as directed 

by the Engineer. 

 

Measurement and Payment 

 

Filtration Basin No.__ will be paid at the lump sum price bid for each basin satisfactorily 

constructed. Such price and payment will be considered full compensation for all earthwork, 

drainage structures, concrete pads, sluice gates, riser trash racks, geotextile for drainage, washed 

no. 57 stone, underdrain items, engineered soil, filter basin media, sod, rip rap, labor, materials 

and incidentals necessary to construct the basin. 

 

Pay Item Pay Unit 

Filtration Basin No.__ Lump Sum 

 

FILTRATION BASIN MEDIA:  

  

 

Description 

 

Furnish and place Filtration Basin Media (FBM) with no organic material, clay, loam, dust and 

similar adherent materials as shown in the plans and as directed. 
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Materials 

 

Filtration basin media shall consist of the following blend:  

 

Recycled Expanded Slate Fines   80% 

Approved Compost Organic Component  20% 

 

The slate aggregate fines and organic component consist of the following:  

 

Recycled Expanded Slate Fines 

 

The recycled expanded slate aggregate fines shall conform to the following screening operation:  

 

Sieve Size % Retained 

#4 4-8% 

#8 28-38% 

#16 46-58% 

#30 63-75% 

#50 74-84% 

#100 82-90% 

Fine Material 2.79-3.53% passing #100 

 

Organic Component 

 

The compost or organic component shall conform to the following specifications:  

 

1. Humus material shall have an ash content of no less than 8 percent and no more than 40 

percent.  

2. The pH of the organic matter shall be between 5.5 and 8.5.  

3. The salt content shall be less than 10 millimho/cm at 25 degrees C, (Ece<10 dS/m) on a 

saturated paste extract.  

4. Types of acceptable composted products can be derived from yard wastes, low in salts, low 

in phosphorus (P205 below 1% wet weight basis), free from weed seeds, free of pathogens 

and other deleterious materials.  

5. Composted pine bark products are conditionally acceptable (stable humus must be present).  

6. Sludge-based materials are not acceptable including municipal sewage sludge bio-solids.  

7. The organic amendment must have a Carbon/Nitrogen ratio of <25:1.  

8. The compost shall be aerobic without malodorous presence of decomposition products.  

9. From 75 to 100 percent organic amendment particles shall pass the 4.0 mm sieve size.  

10. From 45 to 65 percent moisture measured via wet-weight basis.  

11. Free of stones, debris, plant material.  

12. Organic content must be above 50% on a dry weight basis.  

13. Metals and contaminants must meet or exceed US EPA Standard 40. 

 

Mixing 

 

The FBM components shall be thoroughly mechanically mixed at 1 part compost with 4 

parts of expanded slate fines until a uniform distribution of the components is achieved. The 
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process for mixing shall be submitted in writing to the Engineer prior to mixing.  An on-site 

inspection of the mixing procedure may be required prior to approval of the mixing process.  

No samples shall be prepared prior to receiving approval of the mixing process. 

 

Testing 

 

The Contractor will be responsible for ensuring that the FBM meets the material 

requirements presented herein.  Prior to placement of the FBM, the Contractor will submit a 

report demonstrating that the FBM meets the material requirements. Random samples may 

be taken by the Engineer in order to test for mix uniformity and to verify that it remains 

within the specified ranges for the physical properties.  The FBM shall not be placed until 

approved by the Engineer. 

 

Stockpiling 

 

If the FBM is to be stockpiled, the location chosen for stockpiling shall be reasonably free 

of weed seed, vegetation, toxic substances, or any other material which would be harmful to 

plant growth. Prior to stockpiling, the Engineer shall approve the stockpile location. 

 

Construction Methods 

 

The filtration facility shall not be constructed until all contributing drainage areas are stabilized as 

shown on the plans and to the satisfaction of the Engineer. No heavy equipment shall operate 

within the perimeter of a filtration facility during excavation, underdrain placement, backfilling, 

planting, or mulching of the facility. 

 

Excavation   

 

The filtration facility shall be excavated to the dimensions, side slopes, and elevations shown 

on the plans. The method of excavation shall minimize the compaction of the bottom of the 

filtration facility (the ‘rake’ method of working the bucket should be used).  Prior to placing 

the underdrain and the FBM, the bottom of the excavation shall be tilled to a minimum depth 

of 12 inches to alleviate any compaction of the facility bottom.   

 

Placement and Compaction of the Engineered Soil Media   

 

The FBM shall be placed and graded using low ground-contact pressure equipment or by 

excavators and/or backhoes operating on the ground adjacent to the filtration facility. The 

FBM shall be placed in horizontal layers not to exceed 12 inches for the entire area of the 

filtration facility. The FBM shall be compacted by saturating the entire area of the filtration 

facility after each lift of FBM is placed until water flows from the underdrain.  Water for 

saturation shall be applied by spraying or sprinkling.  Saturation of each lift shall be 

performed in the presence of the Engineer. An appropriate sediment control device shall be 

used to treat any sediment-laden water discharged from the underdrain. If the FBM becomes 

contaminated during the construction of the facility, the contaminated material shall be 

removed and replaced with uncontaminated material. Final grading of the FBM shall be 

performed after a 24-hour settling period.  Final elevation shall be within 1 inch of the 

elevation shown on the plans. 
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Measurement and Payment 

 

No separate payment will be made for Filtration Basin Media.  The cost of the material, equipment, 

labor, placement and any incidentals necessary to complete the work will be considered incidental 

to the filtration basin.  

 

FLOWABLE FILL: 
(9-17-02)  (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 

 

Description 

 

This work consists of all work necessary to place flowable fill in accordance with these provisions, 

the plans, and as directed. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Flowable Fill 1000-6 

 

Construction Methods 

 

Discharge flowable fill material directly from the truck into the space to be filled, or by other 

approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 

Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 

flowable fill. 

 

Measurement and Payment 

 

At locations where flowable fill is called for on the plans and a pay item for flowable fill is included 

in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of 

cubic yards that have been satisfactorily placed and accepted.  Such price and payment will be full 

compensation for all work covered by this provision including, but not limited to, the mix design, 

furnishing, hauling, placing and containing the flowable fill. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Flowable Fill Cubic Yard 
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BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 

 

Description 

 

Bridge approach fills consist of backfilling behind bridge end bents with select material or 

aggregate to support all or portions of bridge approach slabs.  Install drains to drain water from 

bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and 

natural ground as required.  For bridge approach fills behind end bents with mechanically 

stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 

reinforcement connected to end bent caps.  Construct bridge approach fills in accordance with the 

contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or 

Roadway Detail Drawing No. 422D10. 

 

Define bridge approach fill types as follows: 

 

Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 

422.01 or 422.02 or Roadway Detail Drawing No. 422D10; 

 

Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 

Roadway Standard Drawing No. 422.01; 

 

Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 

Roadway Standard Drawing No. 422.02 and 

 

Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with 

Roadway Detail Drawing No. 422D10. 

 

Materials 

 

Refer to Division 10 of the 2018 Standard Specifications. 

 

Item Section 

Geotextiles, Type 1 1056 

Portland Cement Concrete 1000 

Select Materials 1016 

Subsurface Drainage Materials 1044 

 

Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use 

Class V or Class VI select material for standard and modified approach fills.  For an approach fill 

behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with 

the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.  For 

MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized 

Earth Retaining Walls provision.  Provide PVC pipes, fittings and outlet pipes for subsurface 

drainage materials.  For PVC drain pipes, use pipes with perforations that meet AASHTO M 278. 
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Construction Methods 

 

Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer 

when foundation excavation is complete.  Do not place separation geotextiles or aggregate until 

approach fill dimensions and foundation material are approved. 

 

For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap 

backwalls within 3" of locations shown in the accepted MSE wall submittals.  Install MSE wall 

reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 

wall submittals.  If a reinforced approach fill is designed with geogrid reinforcement embedded in 

an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 

reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  

Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of 

kinks, folds, wrinkles or creases. 

 

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 

other approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented 

parallel to the roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as 

needed.  Contact the Engineer when existing or future obstructions such as foundations, 

pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall 

reinforcement. 

 

Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 

2018 Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just 

beyond wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in 

accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in 

accordance with 2018 Roadway Standard Drawing No. 815.03. 

 

Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 

pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 

in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 

loads. 

 

Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced 

approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except 

compact fine aggregate to a density of at least 98%.  Compact select material for standard or 

modified approach fills and coarse aggregate for reinforced approach fills with a vibratory 

compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, MSE wall 

reinforcement or drains when placing and compacting select material or aggregate.  End dumping 

directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics or 

drain pipes until they are covered with at least 8" of select material or aggregate.  Replace any 

damaged geosynthetics or drains to the satisfaction of the Engineer.  When approach fills extend 

beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as 

shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 

422D10. 
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Measurement and Payment 

 

Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____ and 

Type III Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The 

lump sum price for each approach fill will be full compensation for providing labor, tools, 

equipment and approach fill materials, excavating, backfilling, hauling and removing excavated 

materials, installing geotextiles and drains, compacting backfill and supplying select material, 

aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any 

incidentals necessary to construct approach fills behind bridge end bents. 

 

The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 

compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 

designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 

connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be 

incidental to the contract unit price for MSE Retaining Wall No. __. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Type I Standard Approach Fill, Station ____ Lump Sum 

Type II Modified Approach Fill, Station ____ Lump Sum 

Type III Reinforced Approach Fill, Station ____ Lump Sum 

 

AGGREGATE SUBGRADE: 
(5-15-18) 505 SP5 R8 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following: 

 

Construct aggregate subgrades in accordance with the contract.  Install geotextile for soil 

stabilization and place Class IV subgrade stabilization at locations shown in the plans and as 

directed. 

 

Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subbase” 

as the portion of the roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate 

subgrades, undercut subbases as needed.  The types of aggregate subgrade with thickness and 

compaction requirements for each are as shown below. 

 

Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted 

to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be 

reasonably obtained. 

 

Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subbase with Class IV subgrade 

stabilization compacted to 97% of AASHTO T 180 as modified by the Department. 

 

Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the 

first sentence of the first paragraph: 
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For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before 

installing geotextile for soil stabilization. 

 

Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence 

of the first paragraph with the following: 

 

Compact ABC as required for the type of aggregate subgrade constructed. 

 

Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after 

the last sentence of the first paragraph: 

 

Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will 

be measured and paid in accordance with Article 225-7 or 226-3.  No measurement will be made 

for any undercut excavation of fill materials from subbases. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 

the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 455.56 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on May 1, 2018. 

 

OPEN GRADED ASPHALT FRICTION COURSE, PERMEABLE ASPHALT 

DRAINAGE COURSE, AND ULTRA-THIN BONDED WEARING COURSE: 
(4-17-12)(Rev. 12-15-15) 609, 610 SP6 R62 

 

When producing and constructing open graded asphalt friction course, permeable asphalt drainage 

course, and ultra-thin bonded wearing course revise the 2018 Standard Specifications as follows: 

 

Page 6-9, Subarticle 609-6(B) Required Sampling and Testing Frequencies, delete the third 

paragraph and replace with the following: 

 

Sample and test the completed mixture from each mix design per plant per year at the following 

minimum frequency during mix production: 

 

Accumulative Production Increment Number of Samples per Increment 

500 tons 1 
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Page 6-9, Subarticle 609-6(C) Control Charts, delete the second paragraph and replace with the 

following: 

 

Record the following data on the standardized control charts and in accordance with the 

requirements of Section 7.4 of the Asphalt QMS Manual: 

 

(a) Aggregate Gradation Test Results: 

 

1. 12.5 mm (Types P57 & FC-2 Mod. Only) 

2. 9.5 mm (Excluding Type P57) 

3. 4.75 mm  

4. 2.36 mm  

5. 0.075 mm Sieves 

 

(b) Binder Content, %, Pb 

 

Page 6-10, Subarticle 609-6(D) Control Limits, Table 609-1 CONTROL LIMITS, replace 

with the following: 

 

Mix Control Criteria Target Source Moving 

Average 

Limit 

Individual 

Limit 

12.5 mm Sieve (Types P57 & FC-2 Mod) JMF  4.0  8.0 

9.5 mm Sieve (Excluding Type P57) JMF  4.0  8.0 

4.75 mm Sieve JMF  4.0  8.0 

2.36 mm Sieve JMF  4.0  8.0 

0.075 mm Sieve JMF  1.5  2.5 

Binder Content JMF  0.3  0.7 

TSR (Ultra-thin Only) Min. Spec. Limit - - 15% 

 

Page 6-12, Subarticle 609-6(F) Allowable Retesting for Mix Deficiencies,  

Table 609-2 RETEST LIMITS FOR MIX DEFICIENCIES, replace with the following: 

 

TABLE 609-2 

RETEST LIMITS FOR MIX DEFICIENCIES 

Property Limit 

% Binder Content by more than  1.0% 

12.5 mm Sieve (Types P 57 & FC-2 Mod) by more than  9.0% 

9.5 mm Sieve (Excluding Type P 57) by more than  9.0% 

4.75 mm sieve by more than  9.0% 

2.36 mm sieve by more than  9.0% 

0.075 mm sieve by more than  3.0% 

TSR (Ultra-thin only) by more than -15%  

from Specification limit 
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Page 6-14, Article 609-9 QUALITY ASSURANCE, Table 609-3 LIMITS OF PRECISION 

FOR TEST RESULTS, replace with the following: 

 

TABLE 609-3 

LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 

12.5 mm Sieve (Types P 57 & FC-2 Mod. Only)  6.0% 

9.5 mm Sieve (Excluding Type P 57)  5.0% 

4.75 mm Sieve  5.0% 

2.36 mm Sieve  5.0% 

0.075 mm Sieve  2.0% 

Asphalt Binder Content  0.5% 

TSR (Ultra-thin HMA Only)  15.0% 

 

Page 6-16, Article 610-3, COMPOSITION OF MIXTURES (MIX DESIGN AND JOB MIX 

FORMULA), line 30, add the following at the end of the sixth paragraph:   

 

For OGAFC, the maximum percent of binder contributed from RAS or a combination of RAS and 

RAP is 18%. 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 

with the following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 

paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 

“S9.5B”. 
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Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade B 

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 

replace with the following:  

 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  

S9.5B, S9.5C,  

I19.0C, B25.0C 

PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 

the following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 
A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28. 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
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TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 

100 lbs/sy or higher. 
 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 

following:  

 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A. Requirements apply to the design aggregate blend. 

B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 

 

7” CONCRETE TRUCK APRON: 
 

Description 

 

Construct 7” Concrete Truck Apron in accordance with Section 848 of the Standard Specifications 

as modified by the typical section in the plans and this provision. 
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Materials 

 

Concrete shall be Class A Concrete meeting the requirements of Section 1000 of the Standard 

Specifications. 

 

Wire mesh reinforcement shall be W3.5 x W3.5 or W5 x W5 wire mesh meeting the requirements 

of Section 1070 of the Standard Specifications. 

 

Joints, aligned radially, shall be placed in the concrete. The spacing of these joints shall be 15’ or 

less. 

 

Measurement and Payment 

 

7” Concrete Truck Apron will be measured and paid for in square yards of 7” Concrete Truck 

Apron that have completed and accepted.  Such price and payment will be full compensation for 

all work of constructing the truck apron, including but not limited to excavating and backfilling, 

furnishing and placing concrete, and constructing joints. 

 

Pay Item        Pay Unit 

 

7” Concrete Truck Apron                                                                    Square Yard 

 

MEDIAN HAZARD PROTECTION: 
 

Description 

 

Construct Median Hazard Protection at locations indicated in the plans in accordance with the 

detail in the plans and as directed by the Engineer. 

 

Measurement and Payment 

 

Median Hazard Protection will be measured and paid for per linear feet that are completed and 

accepted. Such price and payment will be full compensation for all labor, materials (including, but 

not limited to, concrete barrier, earth material, #57 stone, concrete cover, galvanized bar and grout) 

and incidentals necessary construct the Median Hazard Protection. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Median Hazard Protection Linear Foot 

 

GUARDRAIL END UNITS, TYPE - TL-3: 
(4-20-04) (Rev. 7-1-17) 862 SP8 R65 

 

Description 

 

Furnish and install guardrail end units in accordance with the details in the plans, the applicable 

requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 

plans. 
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Materials 

 

Furnish guardrail end units listed on the NCDOT Approved Products List at 

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with 

Article 106-2 of the 2018 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 

 

No modifications shall be made to the guardrail end unit without the express written permission 

from the manufacturer.  Perform installation in accordance with the details in the plans, and details 

and assembling instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary 

and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 

2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail End Units, Type TL-3 Each 

 

GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 
(1-16-2018) 862 SP8 R70 

 

Guardrail anchor units will be in accordance with the details in the plans and the applicable 

requirements of Section 862 of the 2018 Standard Specifications. 

 

Revise the 2018 Standard Specifications as follows:  

 

Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 

 

Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be 

measured and paid as units of each completed and accepted.  No separate measurement will be 

made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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components of the completed unit that are within the pay limits shown in the plans for the unit as 

all such components will be considered to be part of the unit.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail Anchor Units, Type ____ Each 

Temporary Guardrail Anchor Units, Type ___ Each 

 

IMPACT ATTENUATOR UNITS, TYPE 350: 
(4-20-04) (Rev. 7-21-15)  SP8 R75 

 

Description 

 

Furnish and install impact attenuator units and any components necessary to connect the impact 

attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at 

locations shown in the plans. 

 

Materials 

 

Furnish impact attenuator units listed on the Approved Products List at 

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.  Prior to installation the 

Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each impact attenuator unit certifying it meets the 

requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of the 

2018 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

impact attenuator unit in accordance with Article 105-2 of the 2018 Standard 

Specifications. 

 

No modifications shall be made to the impact attenuator unit without the express written 

permission from the manufacturer.  Perform installation in accordance with the details in the plans 

and details and assembling instructions furnished by the manufacturer. 

 

Construction Methods 

 

If the median width is 40 feet or less, the Contractor shall supply NON-GATING Impact 

Attenuator Units. 

 

If the median width is greater than 40 feet, the Contractor may use GATING or NON-GATING 

Impact Attenuator Units. 

 

Measurement and Payment 

 

Impact Attenuator Unit, Type 350 will be measured and paid at the contract unit price per each.  

Such prices and payment will be full compensation for all work covered by this provision 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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including, but not limited to, furnishing, installing and all incidentals necessary to complete the 

work. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Impact Attenuator Units, Type 350 Each 
 

VINYL COATED GLARE SCREEN (GUARDRAIL MOUNTED): 
(7-1-95)  (Rev. 7-18-06) SP8 R80(Rev) 

 

Description 
 

The work covered by this provision consists of constructing a vinyl coated galvanized steel chain 

link fence/glare screen mounted on vinyl coated galvanized steel posts in accordance with the 

Standard Specifications, Roadway Standard Drawings, plans, and these provisions.  Apply the 

vinyl coating over the galvanizing. 
 

Materials 
 

Provide steel pipe posts meeting the requirement of Subarticle 1050-3 of the Standard 

Specifications for vinyl coated steel pipe posts. 
 

Provide vinyl coated chain link fabric that complies with the plans and Article 1050-6 of the 

Standard Specifications. 
 

Provide vinyl coated fittings and accessories meeting the requirements of Article 1050-7 of the 

Standard Specifications except where otherwise required by the plans.   
 

Provide vinyl coated tension wire, hog rings, post caps, and tie wire meeting the requirements of 

Article 1050-7 of the Standard Specifications. 
 

Construction Methods 
 

Erect the vinyl coated glare screen/chain link fence in accordance with the Standard Specifications, 

Roadway Standard Drawings (Std. Dwg. No. 866.05), plans, and as directed by the Engineer.  
 

Measurement and Payment 
 

Vinyl Coated Glare Screen (Guardrail Mounted) will be measured and paid for as the actual 

number of linear feet of vinyl coated glare screen/chain link fence fabric, measured in place from 

center of end post to center of end post that has been completed and accepted.  Such price and 

payment will be full compensation for all work covered by this provision including but not limited 

to furnishing and installing all posts, fittings, hardware, fabric, tie wires, and tension wire, and all 

other materials, labor, tools, equipment, and incidentals necessary to complete the work. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Vinyl Coated Glare Screen (Guardrail Mounted)   Linear Foot 
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STEEL PIPE HANDRAIL FOR RETAINING WALL: 
  

 

Description 

 

Furnish and install steel pipe handrail at the location shown in the plans, in accordance with the 

detail in the plans and as directed by the Engineer.  

 

Measurement and Payment 

 

 Steel Pipe Handrail for Retaining Wall will measured and paid for as the actual number of linear 

feet of steel pipe handrail measured along the top of the handrail to the nearest 0.1 of a foot.  Such 

price and payment shall be full compensation for fabricating, furnishing, installing, painting and 

all incidentals necessary to satisfactorily install the handrail. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Steel Pipe Handrail for Retaining Wall Linear Foot 

 

FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES: 
(1-17-12) (Rev. 1-16-18) 9, 14, 17 SP9 R05 

 

Description 

 

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 

message signs (DMS) and high mount and light standards supported by metal poles or upright 

trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 

beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts 

and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods 

embedded in the foundation. 

 

Construct concrete foundations with the required resistances and dimensions and install anchor 

rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 

consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 

temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 

a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define 

“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier. 

 

This provision does not apply to foundations for signal pedestals; see Section 1743 of the 

2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01. 

 

Materials 

 

Refer to the 2018 Standard Specifications. 

 

Item Section 

Conduit 1091-3 

Grout, Type 2 1003 

Polymer Slurry 411-2(B)(2) 
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Item Section 

Portland Cement Concrete 1000 

Reinforcing Steel 1070 

Rollers and Chairs 411-2(C) 

Temporary Casings 411-2(A) 

 

Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard 

Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 

blocking at least 12" above the ground and protect it at all times from damage; and when placing 

in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 

materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 

materials are kept clean and free of damage.  Bent, damaged or defective materials will be rejected. 

 

Use conduit type in accordance with the contract.  Use Class A concrete for footings and pedestals, 

Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings 

including portions of drilled piers above bottom of wings elevations.  Corrugated temporary 

casings may be accepted at the discretion of the Engineer.  A list of approved polymer slurry 

products is available from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 

Provide anchor rod assemblies in accordance with the contract consisting of the following: 

 

(A) Straight anchor rods, 

 

(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 

 

(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 

 

Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 

Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 

a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 

with Article 1076-4 of the 2018 Standard Specifications.  It is not necessary to galvanize nuts, 

plates and washers embedded in concrete. 

 

Construction Methods 

 

Install the required size and number of conduits in foundations in accordance with the plans and 

accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 

and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 

Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for 

portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 

pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 

attains a compressive strength of at least 3,000 psi. 

 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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(A) Drilled Piers 

 

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 

monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 

Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor 

and Drilled Pier Contractor Superintendent will attend this predrill meeting. 

 

Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 

ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set. 

 

Check for correct drilled pier alignment and location before beginning drilling.  Check 

plumbness of holes frequently during drilling. 

 

Construct drilled piers with the minimum required diameters shown in the plans.  Install 

piers with tip elevations no higher than shown in the plans or approved by the Engineer. 

 

Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 

on the subsurface conditions encountered, drilling through rock and boulders may be 

required.  Do not use blasting for drilled pier excavations. 

 

Contain and dispose of drilling spoils and waste concrete as directed and in accordance 

with Section 802 of the 2018 Standard Specifications.  Drilling spoils consist of all 

materials and fluids removed from excavations. 

 

If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 

with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  

If it becomes necessary to replace a temporary casing during drilling, backfill the 

excavation, insert a larger casing around the casing to be replaced or stabilize the 

excavation with polymer slurry before removing the temporary casing. 

 

If temporary casings become stuck or the Contractor proposes leaving casings in place, 

temporary casings should be installed against undisturbed material.  Unless otherwise 

approved, do not leave temporary casings in place for mast arm poles and cantilever signs.  

The Engineer will determine if casings may remain in place.  If the Contractor proposes 

leaving temporary casings in place, do not begin drilling until a casing installation method 

is approved. 

 

Use polymer slurry and additives to stabilize holes in accordance with the slurry 

manufacturer’s recommendations.  Provide mixing water and equipment suitable for 

polymer slurry.  Maintain the required slurry properties at all times except for sand content. 

 

Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 

bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 

after filling holes with slurry, at least every 4 hours thereafter and immediately before 

placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 

excavation meet the required polymer slurry properties.  If any slurry test results do not 

meet the requirements, the Engineer may suspend drilling until both samples from a sample 

set meet the required polymer slurry properties. 
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Remove soft and loose material from bottom of holes using augers to the satisfaction of 

the Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in 

accordance with Subarticle 411-4(E) of the 2018 Standard Specifications except for the 

following: 

 

(1) Inspections for tip resistance and bottom cleanliness are not required, 

(2) Temporary casings may remain in place if approved, and 

(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 

(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction. 

 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 

concrete until a concrete placement procedure is approved.  If applicable, temporary 

casings and fluids may be removed when concrete placement is paused or stopped in 

accordance with the exceptions above provided holes are stable.  Remove contaminated 

concrete from exposed Drilled Pier concrete after removing casings and fluids.  If holes are 

unstable, do not remove temporary casings until a procedure for placing anchor rod 

assemblies and conduit or constructing grade beams or wings is approved. 

 

Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 

concrete sets and round top edges of piers. 

 

If drilled piers are questionable, pile integrity testing (PIT) and further investigation may 

be required in accordance with Article 411-5 of the 2018 Standard Specifications.  

A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the 

2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in 

Article 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in 

Subarticle 411-6(C) of the 2018 Standard Specifications. 

 

If a drilled pier is under further investigation, do not grout core holes, backfill around the 

pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 

drilled pier is accepted, dewater and grout core holes and backfill around the pier with 

approved material to finished grade.  If the Engineer determines a pier is unacceptable, 

remediation is required in accordance with Article 411-6 of the 2018 Standard 

Specifications.  No extension of completion date or time will be allowed for remediation 

of unacceptable drilled piers or post repair testing. 

 

Permanently embed a plate in or mark top of piers with the pier diameter and depth, size 

and number of vertical reinforcing bars and the minimum compressive strength of the 

concrete mix at 28 days. 

 

(B) Footings, Pedestals, Grade Beams and Wings 

 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 

accepted submittals and Section 410 of the 2018 Standard Specifications.  If unstable, 

caving or sloughing materials are anticipated or encountered, shore foundation excavations 
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as needed with an approved method.  Notify the Engineer when foundation excavation is 

complete.  Do not place concrete or reinforcing steel until excavation dimensions and 

foundation material are approved. 

 

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings 

with the dimensions shown in the plans and in accordance with Section 825 of the 

2018 Standard Specifications.  Use forms to construct portions of pedestals and grade 

beams protruding above finished grade.  Provide a chamfer with a 3/4" horizontal width 

for pedestal and grade beam edges exposed above finished grade.  Place concrete against 

undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard 

Specifications.  Proper compaction around footings and wings is critical for foundations to 

resist uplift and torsion forces. 

 

(C) Anchor Rod Assemblies 

 

Size anchor rods for design and the required projection above top of foundations.  

Determine required anchor rod projections from nut, washer and base plate thicknesses, 

the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance 

of one nut thickness between top of foundations and bottom of leveling nuts. 

 

Protect anchor rod threads from damage during storage and installation of anchor rod 

assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 

leveling nut locations.  Turn nuts with the effort of one workman using an ordinary wrench 

without a cheater bar.  Report any thread damage to the Engineer that requires extra effort 

to turn nuts. 

 

Arrange anchor rods symmetrically about center of base plate locations as shown in the 

plans.  Set anchor rod elevations based on required projections above top of foundations.  

Securely brace and hold rods in the correct position, orientation and alignment with a steel 

template.  Do not weld to reinforcing steel, temporary casings or anchor rods. 

 

Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 

assembly in accordance with the following procedure: 

 

(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 

top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 

top of leveling nuts. 

(2) Determine if nuts are level using a flat rigid template on top of washers.  

If necessary, lower leveling nuts to level the template in all directions or 

if applicable, lower nuts to tilt the template so the metal pole or upright truss will 

lean as shown in the plans.  If leveling nuts and washers are not in full contact with 

the template, replace washers with galvanized beveled washers. 

(3) Verify the distance between the foundation and leveling nuts is no more than one 

nut thickness. 

(4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  

High mount luminaires may be attached before erecting metal poles but do not 

attach cables, mast arms or trusses to metal poles or upright trusses at this time. 
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(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 

surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 

other approved lubricant. 

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 

washers are not in full contact with the base plate, replace washers with galvanized 

beveled washers. 

(7) Tighten top nuts to snug-tight with the full effort of one workman using 

a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  

Follow a star pattern cycling through each nut at least twice. 

(8) Repeat (7) for leveling nuts. 

(9) Replace washers above and below the base plate with galvanized beveled washers 

if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm 

contact with the base plate or any nut is not in firm contact with a washer.  If any 

washers are replaced, repeat (7) and (8). 

(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 

intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 

top nuts and base plate with ink or paint that is not water-soluble.  Use the  

turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 

top nuts in increments for a total turn that meets the following nut rotation 

requirements: 

NUT ROTATION REQUIREMENTS 

(Turn-of-Nut Pretensioning Method) 

Anchor Rod Diameter, inch Requirement 

≤ 1 1/2 1/3 turn (2 flats) 

> 1 1/2 1/6 turn (1 flat) 

Follow a star pattern cycling through each top nut at least twice. 

(11) Ensure nuts, washers and base plate are in firm contact with each other for each 

anchor rod.  Cables, mast arms and trusses may now be attached to metal poles and 

upright trusses. 

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 

within the last 12 months to check nuts in the presence of the Engineer.  Completely 

erect mast arm poles and cantilever signs and attach any hardware before checking 

top nuts for these structures.  Check that top nuts meet the following torque 

requirements: 

TORQUE REQUIREMENTS 

Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 

1 270 

1 1/8 380 

1 1/4 420 

≥ 1 1/2 600 

If necessary, retighten top nuts in the presence of the Engineer with a calibrated 

torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 

nuts. 

(13) Do not grout under base plate. 
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Measurement and Payment 

 

Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 

paid for elsewhere in the contract. 

 

No payment will be made for temporary casings that remain in drilled pier excavations.  

No payment will be made for PIT.  No payment will be made for further investigation of defective 

piers.  Further investigation of piers that are not defective will be paid as extra work in accordance 

with Article 104-7 of the 2018 Standard Specifications.  No payment will be made for remediation 

of unacceptable drilled piers or post repair testing. 

 

OVERHEAD AND DYNAMIC MESSAGE SIGN FOUNDATIONS:  
(1-16-18)  SP9 R07 

 

Description 

Sign foundations include foundations for overhead and dynamic message signs (DMS) supported 

by metal poles or upright trusses.  Sign foundations consist of footings with pedestals or drilled 

piers with or without grade beams or wings, conduit and anchor rod assemblies.  Construct sign 

foundations in accordance with the contract and accepted submittals.  Define “cantilever sign” as 

an overhead cantilever sign support in accordance with Figure 1-1 of the AASHTO Standard 

Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals. 

Materials 

Use sign foundation materials that meet the Foundations and Anchor Rod Assemblies for Metal 

Poles provision. 

Subsurface Conditions 

Assume the following soil parameters and groundwater elevation for sign foundations unless these 

subsurface conditions are not applicable to sign locations: 

(A) Unit weight (γ) = 120 pcf, 

(B) Friction angle (ϕ) = 30°, 
(C) Cohesion (c) = 0 psf and 

(D) Groundwater 7 feet below finished grade. 

A subsurface investigation is required if the Engineer determines these assumed subsurface 

conditions do not apply to a sign location and the sign cannot be moved.  Subsurface conditions 

requiring a subsurface investigation include but are not limited to weathered or hard rock, boulders, 

very soft or loose soil, muck or shallow groundwater.  No extension of completion date or time 

will be allowed for subsurface investigations. 

Subsurface Investigations 

Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring 

in accordance with ASTM D1586 at each sign location requiring a subsurface investigation.  

Rough grade sign locations to within 2 feet of finished grade before beginning drilling.  Drill 

borings to 2 drilled pier diameters below anticipated pier tip elevations or refusal, whichever is 

higher. 

Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc. with 

the current NCDOT gINT library and data template to produce SPT boring logs.  Provide boring 

logs sealed by a geologist or engineer licensed in the state of North Carolina. 

Sign Foundation Designs 

Design sign foundations for the wind zone and clearances shown in the plans and the slope of 

finished grade at each sign location.  Use the assumed soil parameters and groundwater elevation 

above for sign foundation designs unless a subsurface investigation is required.  For sign locations 
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requiring a subsurface investigation, design sign foundations for the subsurface conditions at each 

sign location.  Design footings, pedestals, drilled piers, grade beams and wings in accordance with 

the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and 

Traffic Signals.  In some instances, conflicts with drainage structures may dictate sign foundation 

types. 

Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for 

Highway Bridges.  Do not use an allowable bearing pressure of more than 3,000 psf for footings. 

Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO 

Standard Specifications for Highway Bridges except reduce ultimate side resistance by 25% for 

uplift.  Use the computer software LPILE version 2016 or later manufactured by Ensoft, Inc. to 

analyze drilled piers.  Provide drilled pier designs with a horizontal deflection of less than 1" at 

top of piers.  For cantilever signs with single drilled pier foundations supporting metal poles, use 

wings to resist torsion forces.  Provide drilled pier designs with a factor of safety of at least 2.0 for 

torsion. 

For drilled pier sign foundations supporting upright trusses, use dual drilled piers connected with 

a grade beam having a moment of inertia approximately equal to that of either pier.  The Broms’ 

method is acceptable to analyze drilled piers with grade beams instead of LPILE.  Use a safety 

factor of at least 3.5 for the Broms’ design method in accordance with C13.6.1.1 of the AASHTO 

Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic 

Signals. 

Submit boring logs, if any, working drawings and design calculations for acceptance in accordance 

with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing plan 

views, required foundation dimensions and elevations and typical sections with reinforcement, 

conduit and anchor rod assembly details.  Include all boring logs, design calculations and LPILE 

output for sign foundation design submittals.  Have sign foundations designed, detailed and sealed 

by an engineer licensed in the state of North Carolina. 

Construction Methods 

Construct footings, pedestals, drilled piers, grade beams and wings and install anchor rod 

assemblies for sign foundations in accordance with the Foundations and Anchor Rod Assemblies 

for Metal Poles provision. 

Measurement and Payment 

Overhead Footings will be measured and paid in cubic yards.  Sign foundations will be measured 

as the cubic yards of foundation concrete for footings, pedestals, drilled piers, grade beams and 

wings shown in the accepted submittals.  The contract unit price for Overhead Footings will be 

full compensation for providing labor, tools, equipment and foundation materials, stabilizing or 

shoring excavations, supplying and placing concrete, reinforcing steel, conduit, anchor rod 

assemblies and any incidentals necessary to construct sign foundations.  Subsurface investigations 

required by the Engineer will be paid as extra work in accordance with Article 104-7 of the 2018 

Standard Specifications. 

Payment will be made under: 

Pay Item  Pay Unit 

Overhead Footings Cubic Yard 
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#57 STONE: 
7-18-06 SPI 10 -01 

 

Description 

 

The Contractor shall place #57 stone in accordance with the details in the plans and the following 

provision. 

 

Materials 

 

Item Section 

# 57 Stone 1005 

 

Construction Methods 

 

The stone shall be placed and compacted as directed by the Engineer. 

 

Measurement and Payment 

 

#57 Stone will be measured and paid in tons that are completed and accepted.  The stone will be 

measured by being weighed in trucks on certified platform scales or other certified weighing 

devices.  The price and payment will be full compensation for furnishing, hauling, placing, and all 

incidentals necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

#57 Stone Ton 

 

TEMPORARY SHORING: 
(2-20-07) (Rev. 1-16-18)  SP11 R02 

 

Description 

 

Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically 

stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  At the 

Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as 

directed.  Design and construct temporary shoring based on actual elevations and shoring 

dimensions in accordance with the contract and accepted submittals.  Construct temporary shoring 

at locations shown in the plans and as directed.  Temporary shoring is required to maintain traffic 

when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect 

the existing ground line less than 5 feet from the edge of pavement of an open travelway.  This 

provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans. 

 

Positive protection includes concrete barrier and temporary guardrail.  Provide positive protection 

for temporary shoring at locations shown in the plans and as directed.  Positive protection is 

required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside 

Design Guide. 
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(A) Cantilever and Braced Shoring 

 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 

shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 

plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 

(B) Anchored Shoring 

 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 

anchored with ground or helical anchors.  Driven anchors may be accepted at the discretion 

of the Engineer.  A ground anchor consists of a grouted steel bar or multi-strand tendon 

with an anchorage.  A helical anchor consists of a lead section with a central steel shaft and 

at least one helix steel plate followed by extensions with only central shafts (no helixes) 

and an anchorage.  Anchorages consist of steel bearing plates with washers and hex nuts 

for bars or steel wedge plates and wedges for strands.  Use a prequalified Anchored Wall 

Contractor to install ground anchors.  Define “anchors” as ground, helical or driven 

anchors. 

 

(C) Temporary MSE Walls 

 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define “temporary 

wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor supplying 

the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, welded wire grid 

or metallic strip reinforcement. 

 

Temporary geosynthetic walls consist of geotextile or geogrid reinforcement wrapped 

behind welded wire facing.  Define “temporary geotextile wall” as a temporary 

geosynthetic wall with geotextile reinforcement and “temporary geogrid wall” as 

a temporary geosynthetic wall with geogrid reinforcement. 

 

Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected 

to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying the temporary 

wire wall. 

 

(D) Embedment 

 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 

the grade in front of shoring.  Define “embedment” for temporary walls as the wall height 

below the grade in front of walls. 

 

(E) Positive Protection 

 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 

(PCB) that meets 2018 Roadway Standard Drawing No. 1170.01.  Define “concrete 

barrier” as unanchored or anchored PCB or an approved equal.  Define “temporary 

guardrail” as temporary steel beam guardrail that meets 2018 Roadway Standard Drawing 

No. 862.02. 
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Materials 

 

Refer to the 2018 Standard Specifications. 

 

Item Section 

Concrete Barrier Materials 1170-2 

Flowable Fill, Excavatable 1000-6 

Geosynthetics 1056 

Neat Cement Grout 1003 

Portland Cement Concrete 1000 

Select Materials 1016 

Steel Beam Guardrail Materials 862-2 

Steel Plates 1072-2 

Steel Sheet Piles and H-Piles 1084 

Untreated Timber 1082-2 

Welded Wire Reinforcement 1070-3 

 

Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 

the 2018 Standard Specifications.  Use Class IV select material for temporary guardrail.  Use neat 

cement grout for Type 2 grout for ground anchors.  Use Class A concrete that meets Article 450-

2 of the 2018 Standard Specifications or Type 1 grout for drilled-in piles.  Provide untreated timber 

with a thickness of at least 3 inches and a bending stress of at least 1,000 pounds per square inch 

for timber lagging.  Provide steel bracing that meets ASTM A36. 

 

(A) Shoring Backfill 

 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 

AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 

except do not use A-2-4 soil for backfill around culverts. 

 

(B) Anchors 

 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 

it at all times from damage; and when placing in the work make sure it is free from dirt, 

dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 

unload and store anchor materials so materials are kept clean and free of damage.  Bent, 

damaged or defective materials will be rejected. 

 

(1) Ground Anchors 

 

Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 

strands that meet ASTM A886 or Article 1070-5 of the 2018 Standard 

Specifications.  Splice bars in accordance with Article 1070-9 of the 2018 Standard 

Specifications.  Do not splice strands.  Use bondbreakers, spacers and centralizers 

that meet Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 
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(2) Helical Anchors 

 

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  Provide 

couplers, thread bar adapters and bolts recommended by the Anchor Manufacturer 

to connect helical anchors together and to piles. 

 

(3) Anchorages 

 

Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and 

wedges recommended by the Anchor Manufacturer. 

 

(C) Temporary Walls 

 

(1) Welded Wire Facing 

 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 

temporary wire walls, provide welded wire facing supplied by the Wire Wall 

Vendor or a manufacturer approved or licensed by the vendor.  For temporary wire 

walls with separate reinforcement and facing components, provide connectors (e.g., 

bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by 

the Wire Wall Vendor. 

 

(2) Geotextiles 

 

Provide Type 2 geotextile for separation and retention geotextiles.  Provide Type 5 

geotextile for geotextile reinforcement with ultimate tensile strengths in accordance 

with the accepted submittals. 

 

(3) Geogrid Reinforcement 

 

Use geogrids with a roll width of at least 4 feet and an “approved” or “approved for 

provisional use” status code.  The list of approved geogrids is available from: 

connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx 

 

Provide geogrids for geogrid reinforcement with design strengths in accordance 

with the accepted submittals.  Geogrids are typically approved for ultimate tensile 

strengths in the machine direction (MD) and cross-machine direction (CD) or short-

term design strengths for a 3-year design life in the MD based on material type.  

Define material type from the website above for shoring backfill as follows: 

 

Material Type Shoring Backfill 

Borrow A-2-4 Soil 

Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

 

https://connect.ncdot.gov/resources/Materials/Pages/SoilsLaboratory.aspx
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(4) Welded Wire Grid and Metallic Strip Reinforcement 

 

Provide welded wire grid and metallic strip reinforcement supplied by the Wire 

Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 

wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 

of the 2018 Standard Specifications and metallic strip reinforcement (“straps”) that 

meet ASTM A572 or A1011. 

 

Preconstruction Requirements 

 

(A) Concrete Barrier 

 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 

is not available, set concrete barrier next to and up against traffic side of temporary shoring 

except for barrier above temporary walls.  Concrete barrier with the minimum required 

clear distance is required above temporary walls. 

 

(B) Temporary Guardrail 

 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 

cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 

of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 

instead of pavement.  Do not use temporary guardrail above temporary walls. 

 

(C) Temporary Shoring Designs 

 

Before beginning temporary shoring design, survey existing ground elevations in the 

vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 

working drawings and design calculations for temporary shoring designs in accordance 

with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing 

plan views, shoring profiles, typical sections and details of temporary shoring design and 

construction sequence.  Do not begin shoring construction until a design submittal is 

accepted. 

 

Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 

in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 

design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 

approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 

Consultant.  Include details in anchored shoring working drawings of anchor locations and 

lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 

installation torque and torsional strength rating for helical anchors and if necessary, 

obstructions extending through shoring or interfering with anchors.  Include details in the 

anchored shoring construction sequence of pile and anchor installation, excavation and 

anchor testing. 
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Provide temporary wall designs sealed by a Design Engineer licensed in the state of North 

Carolina and employed or contracted by the Temporary Wall Vendor.  Include details in 

temporary wall working drawings of geotextile and reinforcement types, locations and 

directions and obstructions extending through walls or interfering with reinforcement. 

 

(1) Soil Parameters 

 

Design temporary shoring for the assumed soil parameters and groundwater 

elevations shown in the plans.  Assume the following soil parameters for shoring 

backfill: 

 

(a) Unit weight (γ) = 120 pcf; 

(b) Friction Angle (𝛟) Shoring Backfill 

30° A-2-4 Soil 

34° Class II, Type 1 or Class III Select Material 

38° Class V or VI Select Material 

(c) Cohesion (c) = 0 psf. 

 

(2) Traffic Surcharge 

 

Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 

traffic will be above and within H of shoring.  This traffic surcharge does not apply 

to construction traffic.  Design temporary shoring for any construction surcharge if 

construction traffic will be above and within H of shoring.  For LRFD shoring 

designs, apply traffic (live load) surcharge in accordance with Figure C11.5.5-3 of 

the AASHTO LRFD Bridge Design Specifications. 

 

(3) Cantilever, Braced and Anchored Shoring Designs 

 

Use shoring backfill for fill sections and voids between cantilever, braced and 

anchored shoring and the critical failure surface.  Use concrete or grout for 

embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 

 

Define “top of shoring” for cantilever, braced and anchored shoring as where the 

grade intersects the back of sheet piles or H-piles and timber lagging.  Design 

cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 

per foot applied 18 inches above top of shoring if concrete barrier is above and next 

to shoring or temporary guardrail is above and attached to shoring.  For anchored 

shoring designs, apply traffic impact load as horizontal load (PH1) in accordance 

with Figure 3.11.6.3-2(a) of the AASHTO LRFD specifications. 

 

Extend cantilever, braced and anchored shoring at least 32 inches above top of 

shoring if shoring is designed for traffic impact.  Otherwise, extend shoring at least 

6 inches above top of shoring. 

 

Design cantilever, braced and anchored shoring for a maximum deflection of 3 

inches if the horizontal distance to the closest edge of pavement or structure is less 

than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  Design 
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cantilever and braced shoring in accordance with the plans and AASHTO Guide 

Design Specifications for Bridge Temporary Works. 

 

Design anchored shoring in accordance with the plans and Article 11.9 of the 

AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 

tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 

length for ground anchors and the shallowest helix for helical anchors at least 5 feet 

behind the critical failure surface.  Do not extend anchors beyond right-of-way or 

easement limits.  If existing or future obstructions such as foundations, guardrail 

posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain 

a clearance of at least 6 inches between obstructions and anchors. 

 

(4) Temporary Wall Designs 

 

Use shoring backfill in the reinforced zone of temporary walls.  Separation 

geotextiles are required between shoring backfill and backfill, natural ground or 

culverts along the sides of the reinforced zone perpendicular to the wall face.  For 

Class V or VI select material in the reinforced zone, separation geotextiles are also 

required between shoring backfill and backfill or natural ground on top of and at 

the back of the reinforced zone. 

 

Design temporary walls in accordance with the plans and Article 11.10 of the 

AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 

inches except for walls on structures or rock as determined by the Engineer.  Use 

a uniform reinforcement length throughout the wall height of at least 0.7H or 6 feet, 

whichever is longer.  Extend the reinforced zone at least 6 inches beyond end of 

reinforcement.  Do not locate the reinforced zone outside right-of-way or easement 

limits. 

 

Use the simplified method for determining maximum reinforcement loads in 

accordance with the AASHTO LRFD specifications.  For geotextile reinforcement, 

use geotextile properties approved by the Department or default values in 

accordance with the AASHTO LRFD specifications.  For geogrid reinforcement, 

use approved geogrid properties available from the website shown elsewhere in this 

provision.  If the website does not list a short-term design strength for an approved 

geogrid, use a short-term design strength equal to the ultimate tensile strength 

divided by 3.5 for the geogrid reinforcement.  Use geosynthetic properties for the 

direction reinforcement will be installed, a 3-year design life and shoring backfill 

to be used in the reinforced zone. 

 

Do not use more than 4 different reinforcement strengths for each temporary 

geosynthetic wall.  Design temporary geotextile walls for a reinforcement coverage 

ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 1.0, use a 

maximum horizontal clearance between geogrids of 3 feet and stagger 

reinforcement so geogrids are centered over gaps in the reinforcement layer below. 

 

For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 

24 inch long legs.  Locate geotextile or geogrid reinforcement so reinforcement 
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layers are at the same level as the horizontal legs of welded wire facing.  Use 

vertical reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 

reinforcement behind welded wire facing and extend reinforcement at least 3 feet 

back behind facing into shoring backfill. 

 

For temporary wire walls with separate reinforcement and facing components, 

attach welded wire grid or metallic strip reinforcement to welded wire facing with 

a connection approved by the Department.  For temporary geogrid and wire walls, 

retain shoring backfill at welded wire facing with retention geotextiles and extend 

geotextiles at least 3 feet back behind facing into backfill. 

 

(D) Preconstruction Meeting 

 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 

inspection and testing of the temporary shoring.  If required and if this meeting occurs 

before all shoring submittals have been accepted, additional preconstruction meetings may 

be required before beginning construction of temporary shoring without accepted 

submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 

Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 

Superintendent will attend preconstruction meetings. 

 

Construction Methods 

 

Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 

and shoring backfill.  Contain and maintain backfill and protect material from erosion. 

 

Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 

accordance with Section 1170 of the 2018 Standard Specifications and 2018 Roadway Standard 

Drawing No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the 

2018 Standard Specifications and 2018 Roadway Standard Drawing Nos. 862.01, 862.02 and 

862.03. 

 

(A) Tolerances 

 

Construct shoring with the following tolerances: 

 

(1) Horizontal wires of welded wire facing are level in all directions, 

 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 

the accepted submittals, and 

 

(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 

(B) Cantilever, Braced and Anchored Shoring Installation 

 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 

submittals, excavate before installing piles.  Otherwise, install piles before excavating for 

shoring.  Install cantilever, braced or anchored shoring in accordance with the construction 
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sequence shown in the accepted submittals.  Remove piles and if applicable, timber lagging 

when shoring is no longer needed. 

 

(1) Pile Installation 

 

Install piles with the minimum required embedment and extension in accordance 

with Subarticles 450-3(D) and 450-3(E) of the 2018 Standard Specifications except 

that a pile driving equipment data form is not required.  Piles may be installed with 

a vibratory hammer as approved by the Engineer. 

 

Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 

filling holes with concrete or grout to the elevations shown in the accepted 

submittals, remove any fluids and fill remaining portions of holes with flowable 

fill.  Cure concrete or grout at least 7 days before excavating. 

 

Notify the Engineer if refusal is reached before pile excavation or driven piles attain 

the minimum required embedment.  When this occurs, a revised design submittal 

may be required. 

 

(2) Excavation 

 

Excavate in front of piles from the top down in accordance with the accepted 

submittals.  For H-piles with timber lagging and braced and anchored shoring, 

excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 

flowable fill and material in between H-piles as needed to install timber lagging.  

Position lagging with at least 3 inches of contact in the horizontal direction between 

the lagging and pile flanges.  Do not excavate the next lift until timber lagging for 

the current lift is installed and if applicable, bracing and anchors for the current lift 

are accepted.  Backfill behind cantilever, braced or anchored shoring with shoring 

backfill. 

 

(3) Anchor Installation 

 

If applicable, install foundations located behind anchored shoring before installing 

anchors.  Fabricate and install ground anchors in accordance with the accepted 

submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 

Specifications and the following unless otherwise approved: 

 

(a) Materials in accordance with this provision are required instead of materials 

conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications, 

 

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 

of the AASHTO LRFD specifications are not required, and 

 

(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 
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(d) Measure grout temperature, density and flow during grouting with at least 

the same frequency grout cubes are made for compressive strength.  

Perform density and flow field tests in the presence of the Engineer in 

accordance with American National Standards Institute/American 

Petroleum Institute Recommended Practice 13B-1 (Section 4, Mud 

Balance) and ASTM C939 (Flow Cone), respectively. 

 

Install helical anchors in accordance with the accepted submittals and Anchor 

Manufacturer’s instructions.  Measure torque during installation and do not exceed 

the torsional strength rating of the helical anchor.  Attain the minimum required 

installation torque and penetration before terminating anchor installation.  When 

replacing a helical anchor, embed last helix of the replacement anchor at least 3 

helix plate diameters past the location of the first helix of the previous anchor. 

 

(4) Anchor Testing 

 

Proof test and lock-off anchors in accordance with the accepted submittals and 

Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 

the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 

“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 

strand or shaft. 

 

(a) Anchor Acceptance 

 

Anchor acceptance is based in part on the following criteria. 

 

(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 inches 

between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 

80% of the theoretical elastic elongation of the unbonded length. 

 

(b) Anchor Test Results 

 

Submit PDF files of anchor test records including movement versus load 

plots for each load increment within 24 hours of completing each row of 

anchors.  The Engineer will review the test records to determine if the 

anchors are acceptable. 

 

If the Engineer determines an anchor is unacceptable, revise the anchor 

design or installation methods.  Submit a revised anchored shoring design 

for acceptance and provide an acceptable anchor with the revised design or 

installation methods.  If required, replace the anchor or provide additional 

anchors with the revised design or installation methods. 
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(C) Temporary Wall Installation 

 

Excavate as necessary for temporary walls in accordance with the plans and accepted 

submittals.  If applicable, install foundations located in the reinforced zone before placing 

shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 

foundation excavation is complete.  Do not place shoring backfill or reinforcement until 

excavation dimensions and foundation material are approved. 

 

Erect welded wire facing so the wall position is as shown in the plans and accepted 

submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 

direction to completely cover the wall face with facing.  Stagger welded wire facing to 

create a running bond by centering facing over joints in the row below. 

 

Wrap geotextile reinforcement and retention geotextiles behind welded wire facing as 

shown in the plans and accepted submittals and cover geotextiles with at least 3" of shoring 

backfill.  Overlap adjacent geotextile reinforcement and retention and separation 

geotextiles at least 18 inches with seams oriented perpendicular to the wall face.  Hold 

geotextiles in place with wire staples or anchor pins as needed. 

 

Place reinforcement within 3 inches of locations shown in the plans and accepted 

submittals.  Before placing shoring backfill, pull reinforcement taut so it is in tension and 

free of kinks, folds, wrinkles or creases.  Install reinforcement with the direction shown in 

the plans and accepted submittals.  For temporary wire walls with separate reinforcement 

and facing components, attach welded wire grid or metallic strip reinforcement to welded 

wire facing as shown in the accepted submittals.  Do not splice or overlap reinforcement 

so seams are parallel to the wall face.  Contact the Engineer when unanticipated existing 

or future obstructions such as foundations, pavements, pipes, inlets or utilities will interfere 

with reinforcement. 

 

Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 soil 

and Class II, Type 1 and Class III select material in accordance with Subarticle 235-3(C) 

of the 2018 Standard Specifications.  Use only hand operated compaction equipment to 

compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 

compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 

a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 

acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 

compaction equipment with feet.  Do not displace or damage reinforcement when placing 

and compacting shoring backfill.  End dumping directly on geotextile or geogrid 

reinforcement is not permitted.  Do not operate heavy equipment on reinforcement until it 

is covered with at least 8 inches of shoring backfill.  Replace any damaged reinforcement 

to the satisfaction of the Engineer. 

 

Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 

of the 2018 Standard Specifications.  Bench temporary walls into the sides of excavations 

where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 

finished grade, remove top facing and incorporate top reinforcement layer into fill when 

placing fill in front of wall.  Temporary walls remain in place permanently unless otherwise 

required. 
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Measurement and Payment 

 

Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 

as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 

measured as the square feet of exposed shoring face area with the shoring height equal to the 

difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 

the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 

shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  

No measurement will be made for any embedment, shoring extension above top of shoring 

or pavement thickness above temporary walls. 

 

The contract unit price for Temporary Shoring will be full compensation for providing shoring 

designs, submittals and materials, excavating, backfilling, hauling and removing excavated 

materials and supplying all labor, tools, equipment and incidentals necessary to construct 

temporary shoring. 

 

No payment will be made for temporary shoring not shown in the plans or required by the Engineer 

including shoring for OSHA reasons or the Contractor’s convenience.  No value engineering 

proposals will be accepted based solely on revising or eliminating shoring locations shown in the 

plans or estimated quantities shown in the bid item sheets as a result of actual field measurements 

or site conditions. 

 

PCB will be measured and paid in accordance with Section 1170 of the 2018 Standard 

Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  

Costs for anchoring PCB will be incidental to temporary shoring. 

 

Temporary guardrail will be measured and paid for in accordance with Section 862 of the 

2018 Standard Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Temporary Shoring Square Foot 

 

ROADWAY LIGHTING FOUNDATIONS:  

(1-16-18) 
 

SP14 R04 
 

Description 

Roadway lighting foundations include foundations for high mount and light standards.  High 

mount foundations for high mount standards and standard foundations for light standards consist 

of drilled piers or footings with pedestals, conduit and anchor rod assemblies.  Construct roadway 

lighting foundations in accordance with the contract, 2018 Roadway Standard Drawings and 

accepted submittals.  Define “high mount foundation” as a drilled pier including the conduit and 

anchor rod assembly that meets 2018 Roadway Standard Drawing No. 1402.01.  Define “standard 

foundation” as a drilled pier or footing with pedestal including the conduit and anchor rod 

assembly that meets 2018 Roadway Standard Drawing No. 1405.01. 
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Materials 

Use roadway lighting foundation materials that meet the Foundations and Anchor Rod Assemblies 

for Metal Poles provision.  Provide metal shrouds for median mounted light standards in 

accordance with Subarticle 1400-4(I) of the 2018 Standard Specifications. 

 

Roadway Lighting Foundations 

(A) High Mount Foundations 

Construct high mount foundations for the wind zone and high mount heights shown in the 

plans unless the following assumed site conditions are not applicable to high mount 

locations: 

(E) Soil with unit weight (γ) ≥ 120 pcf and friction angle (ϕ) ≥ 30°, 
(F) Groundwater at least 7 feet below finished grade and 

(G) Slope of finished grade 6:1 (H:V) or flatter. 

A subsurface investigation and high mount foundation design are required if the Engineer 

determines these assumed site conditions do not apply to a high mount location and the 

high mount cannot be moved.  Subsurface conditions requiring a high mount foundation 

design include but are not limited to weathered or hard rock, boulders, very soft or loose 

soil, muck or shallow groundwater.  No extension of completion date or time will be 

allowed for subsurface investigations or high mount foundation designs. 

(B) Standard Foundations 

Construct standard foundation types for the light standard types shown in the plans and the 

site conditions at each light standard location.  When weathered or hard rock, boulders or 

obstructions conflict with standard foundations, submit an alternate standard foundation 

design for acceptance in accordance with Article 105-2 of the 2018 Standard 

Specifications.  No extension of completion date or time will be allowed for alternate 

standard foundations. 

 

Subsurface Investigations 

Use a prequalified geotechnical consultant to perform one standard penetration test (SPT) boring 

in accordance with ASTM D1586 at each high mount location requiring a subsurface investigation.  

Rough grade high mount locations to within 2 ft of finished grade before beginning drilling.  Drill 

borings to 2 drilled pier diameters below anticipated pier tip elevations or refusal, whichever is 

higher. 

Use the computer software gINT version V8i or later manufactured by Bentley Systems, Inc. with 

the current NCDOT gINT library and data template to produce SPT boring logs.  Provide boring 

logs sealed by a geologist or engineer licensed in the state of North Carolina. 

 

High Mount Foundation Designs 

Design high mount foundations for the wind zone and high mount heights shown in the plans and 

the slope of finished grade and subsurface conditions at each high mount location.  Design drilled 

piers, footings and pedestals in accordance with the AASHTO Standard Specifications for 

Structural Supports for Highway Signs, Luminaires and Traffic Signals. 

Design drilled piers for side resistance only in accordance with Section 4.6 of the AASHTO 

Standard Specifications for Highway Bridges.  Use the computer software LPILE version 2016 or 

later manufactured by Ensoft, Inc. to analyze drilled piers.  Provide drilled pier designs with a 

horizontal deflection of less than 0.5" at top of piers. 

Design footings in accordance with Section 4.4 of the AASHTO Standard Specifications for 

Highway Bridges.  Do not use an allowable bearing pressure of more than 3,000 psf for footings. 
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Submit boring logs, working drawings and design calculations for acceptance in accordance with 

Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing plan views, 

required foundation dimensions and elevations and typical sections with reinforcement, conduit 

and anchor rod assembly details.  Include all boring logs, design calculations and LPILE output 

for high mount foundation design submittals.  Have high mount foundations designed, detailed 

and sealed by an engineer licensed in the state of North Carolina. 

 

Construction Methods 

Grade around roadway lighting locations with cut and fill slopes as shown on 2018 Roadway 

Standard Drawing No. 1402.01 or 1405.01.  Construct drilled piers, footings and pedestals and 

install anchor rod assemblies for roadway lighting foundations in accordance with the Foundations 

and Anchor Rod Assemblies for Metal Poles provision. 

For median mounted light standards, place concrete for median barriers and underlying pedestals 

in the same pour.  Construct concrete barriers in accordance with the contract and make concrete 

median barriers continuous through standard foundations.  Coordinate construction of median 

mounted light standards with sign structures, concrete barriers, drainage structures, etc. to avoid 

conflicts. 

 

Measurement and Payment 

High Mount Foundations will be measured and paid in cubic yards.  High mount foundations will 

be measured as the cubic yards of concrete shown on 2018 Roadway Standard Drawing No. 

1402.01 for the high mount height and wind zone shown in the plans.  All other high mount 

foundations will be measured as the cubic yards of foundation concrete for drilled piers, footings 

and pedestals shown in the accepted submittals.  Subsurface investigations and high mount 

foundation designs required by the Engineer will be paid as extra work in accordance with Article 

104-7 of the 2018 Standard Specifications. 

Standard Foundation ____ will be measured and paid in units of each.  Standard foundations will 

be measured as the number of each standard foundation type.  Alternate standard foundations will 

be measured as 1.5 times the number of each standard foundation type replaced. 

The contract unit prices for High Mount Foundations and Standard Foundation ____ will be full 

compensation for providing labor, tools, equipment and foundation materials, stabilizing or 

shoring excavations, supplying and placing concrete, reinforcing steel, conduit, anchor rod 

assemblies and any incidentals necessary to construct roadway lighting foundations. 

 

Payment will be made under: 

 

Pay Item  Pay Unit 

High Mount Foundations Cubic Yard 

Standard Foundation ____ Each 

 

PERMANENT SEEDING AND MULCHING: 
(7-1-95) 1660 SP16 R02 

 

The Department desires that permanent seeding and mulching be established on this project as 

soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an 

early stand of vegetation on this project, the Contractor's attention is called to the following: 

 

For all permanent seeding and mulching that is satisfactorily completed in accordance with the 

requirements of Section 1660 in the 2018 Standard Specifications and within the following 
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percentages of elapsed contract times, an additional payment will be made to the Contractor as an 

incentive additive.  The incentive additive will be determined by multiplying the number of acres 

of seeding and mulching satisfactorily completed times the contract unit bid price per acre for 

Seeding and Mulching times the appropriate percentage additive. 

 

Percentage of Elapsed Contract Time Percentage Additive 

0% - 30% 30% 

30.01% - 50% 15% 

 

Percentage of elapsed contract time is defined as the number of calendar days from the date of 

availability of the contract to the date the permanent seeding and mulching is acceptably completed 

divided by the total original contract time. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(D) of the 2018 Standard Specifications. 

 

 



C204071    U-5169 SSP-2 Guilford County 

 

STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  

Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 

not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 

delivered it shall be available for pickup and replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 

be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 

the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 

NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 

recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 

Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 

rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 

includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 

inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 

be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 

be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 

be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 

be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 

approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(2-12-18)  Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

 

Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “724-4”.  

 

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “725-3”.  

 

 

Division 8 

Page 8-23, lines 3, 6, 11 and 13, Section 836, SLUICE GATE, replace article number “8366” 

with “836”.  

 

 

Division 10 

Page 10-69, Table 1046-1 WIRE DIAMETER, rename RECYCLED PLASTIC AND 

COMPOSITE OFFSET BLOCK PROPERTIES 

 

Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article 

number “1080-50” with “1080-10”.  

 

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace 

article number “1080-61” with “1080-11”.  

 

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 

STEEL, replace article number “1080-72” with “1080-12”.  

 

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace 

article number “1080-83” with “1080-13”.  
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 

ash borer, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 

 

Replace Article 103-4(B) with the following: 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. 

Department of Transportation’s policy of ensuring nondiscrimination in the award and 

administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) 

Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 

(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 

applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 

related subcontracts, material supply, engineering, architectural and other service contracts, 

regardless of dollar amount. Any Federal provision that is specifically required not specifically set 

forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they may 

be amended from time to time, which are herein incorporated by reference and made a 

part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and 

retention of subcontractors, including procurements of materials and leases of 

equipment. The contractor shall not participate directly or indirectly in the 

discrimination prohibited by the Acts and the Regulations, including employment 

practices when the contract covers any activity, project, or program set forth in 

Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the contractor 

for work to be performed under a subcontract, including procurements of materials, or 

leases of equipment, each potential subcontractor or supplier shall be notified by the 

contractor of the contractor's obligations under this contract and the Acts and the 

Regulations relative to Nondiscrimination on the grounds of race, color, or national 

origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 

Regulations, and directives issued pursuant thereto and shall permit access to its books, 

records, accounts, other sources of information, and its facilities as may be determined 

by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
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Regulations, and instructions. Where any information required of a contractor is in the 

exclusive possession of another who fails or refuses to furnish the information, the 

contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 

forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions of 

this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 

may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs one through six in every 

subcontract, including procurements of materials and leases of equipment, unless 

exempt by the Acts, the Regulations and directives issued pursuant thereto. The 

contractor shall take action with respect to any subcontract or procurement as the 

Recipient or the FHWA may direct as a means of enforcing such provisions including 

sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 

is threatened with litigation by a subcontractor, or supplier because of such direction, 

the contractor may request the Recipient to enter into any litigation to protect the 

interests of the Recipient. In addition, the contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 

as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 

of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 

related nondiscrimination authorities to ensure that no person shall, on the ground of race, 

color, national origin, limited English proficiency, sex, age, or disability (including 

religion/creed or income-level, where applicable), be excluded from participation in, be 

denied the benefits of, or be subjected to discrimination under any programs, activities, or 

services conducted or funded by NCDOT. Contractors and other organizations under 

contract or agreement with NCDOT must also comply with Title VI and related authorities, 

therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 

Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 

To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 

employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 

federally-assisted and state-funded NCDOT projects, and ensure inclusion by 

subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 

notification in all solicitations for bids and requests for work or material, regardless 

of funding source: 

“The North Carolina Department of Transportation, in accordance with the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
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2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 

affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, or national origin in consideration for an award. In 

accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, 

disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 

subsequent lower tier subcontracts on Federal-aid highway construction contracts 

only. 

5. Provide language assistance services (i.e., written translation and oral 

interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 

OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 

agreements. Subrecipients must also ensure compliance by their contractors and 

subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, 

not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 

200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 

the public and contractors) from discrimination by NCDOT employees, 

subrecipients and contractors, regardless of funding source. 

2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency 

(LEP), sex, age, or disability (and religion in the context of employment, aviation, 

or transit) may file a written complaint. The law also prohibits intimidation or 

retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 

be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 

entities: 
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➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-

522-0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New 

Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, 

External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 

Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a representative, 

and include the complainant’s name, address, and telephone number. Complaints 

received by fax or e-mail will be acknowledged and processed. Allegations 

received by telephone will be reduced to writing and provided to the complainant 

for confirmation or revision before processing. Complaints will be accepted in other 

languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 

Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 

sex, age, disability, or religion (in the context of employment, aviation or transit). 

“Basis” refers to the complainant’s membership in a protected group category.  

 

 

TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  
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Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest agrees to comply with the following non-discrimination statutes and 

authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 

21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 

property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 

on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 

discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 

Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 

expanding the definition of the terms "programs or activities" to include all of the 

programs or activities of the Federal-aid recipients, sub-recipients and contractors, 

whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 

on the basis of disability in the operation of public entities, public and private 

transportation systems, places of public accommodation, and certain testing entities (42 

U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 

at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures Nondiscrimination against 

minority populations by discouraging programs, policies, and activities with 
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disproportionately high and adverse human health or environmental effects on minority 

and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 

includes discrimination because of Limited English proficiency (LEP). To ensure 

compliance with Title VI, you must take reasonable steps to ensure that LEP persons 

have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 

discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 

seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or 

national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 

real property, structures, or improvements thereon, or granting interest therein from the 

United States pursuant to the provisions of Assurance 4. 

 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 

upon the condition that the North Carolina Department of Transportation (NCDOT) 

will accept title to the lands and maintain the project constructed thereon in accordance 

with the North Carolina General Assembly, the Regulations for the Administration of 

the Federal-Aid Highway Program, and the policies and procedures prescribed by the 

Federal Highway Administration of the U.S. Department of Transportation in 

accordance and in compliance with all requirements imposed by Title 49, Code of 

Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 

Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 

Department of Transportation pertaining to and effectuating the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 

hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 

interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 

 

(HABENDUM CLAUSE) 

 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, 

to the covenants, conditions, restrictions and reservations herein contained as follows, 

which will remain in effect for the period during which the real property or structures 

are used for a purpose for which Federal financial assistance is extended or for another 

purpose involving the provision of similar services or benefits and will be binding on 

the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 

does hereby covenant and agree as a covenant running with the land for itself, its 

successors and assigns, that (1) no person will on the grounds of race, color, or national 

origin, be excluded from participation in, be denied the benefits of, or be otherwise 

subjected to discrimination with regard to any facility located wholly or in part on, 

over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 

lands and interests in lands and interests in lands so conveyed, in compliance with all 

requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 

Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-

discrimination in Federally-assisted programs of the U.S. Department of 

Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of 

the above-mentioned nondiscrimination conditions, the Department will have a right to 

enter or re-enter said lands and facilities on said land, and that above described land 

and facilities will thereon revert to and vest in and become the absolute property of the 

U.S. Department of Transportation and its assigns as such interest existed prior to this 

instruction].* 

 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 

Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation 

(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree [in the case of deeds and 

leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 

which a U.S. Department of Transportation activity, facility, or program is 

extended or for another purpose involving the provision of similar services or 

benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 

such facilities and services in compliance with all requirements imposed by the 

Acts and Regulations (as may be amended) such that no person on the grounds 

of race, color, or national origin, will be excluded from participation in, denied 

the benefits of, or be otherwise subjected to discrimination in the use of said 

facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 

above Nondiscrimination covenants, the NCDOT will have the right to terminate 

the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 

facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 

been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will have the right to enter or re-enter the lands and 

facilities thereon, and the above described lands and facilities will there upon revert 

to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 

Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/ agreements entered into by the North Carolina Department of 

Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 

1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree (in the case of deeds and 

leases add, "as a covenant running with the land") that (1) no person on the ground 

of race, color, or national origin, will be excluded from participation in, denied the 

benefits of, or be otherwise subjected to discrimination in the use of said facilities, 

(2) that in the construction of any improvements on, over, or under such land, and 

the furnishing of services thereon, no person on the ground of race, color, or 

national origin, will be excluded from participation in, denied the benefits of, or 

otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 

permittee, etc.) will use the premises in compliance with all other requirements 

imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 

Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 

above Non¬ discrimination covenants, the NCDOT will have the right to terminate 

the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 

land and the facilities thereon, and hold the same as if said (license, permit, etc., as 

appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 

covenants, the NCDOT will there upon revert to and vest in and become the 

absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 

a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 

 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 

 

1. The goals and timetables for minority and female participation, expressed in percentage 

terms for the Contractor’s aggregate workforce in each trade on all construction work in the 

covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 

Female participation”. 

 

 These goals are applicable to all the Contractor’s construction work (whether or not it is 

Federal or federally assisted) performed in the covered area.  If the Contractor performs 

construction work in a geographical area located outside of the covered area, it shall apply the 

goals established for such geographical area where the work is actually performed.  With regard 

to this second area, the Contractor also is subject to the goals for both its federally involved and 

nonfederally involved construction. 

 

 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 

action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to 

meet the goals.  The hours of minority and female employment and training must be substantially 

uniform throughout the length of the contract, and in each trade and the Contractor shall make a 

good faith effort to employ minorities and women evenly on each of its projects.  The transfer of 

minority or female employees or trainees from Contractor to Contractor or from project to project 

for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 

executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 

measured against the total work hours performed. 

 

2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” 

is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 

AND FEMALE PARTICIPATION 

 

Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 

Bertie County Bladen County Alexander County 

Camden County Hoke County Anson County 

Chowan County Richmond County Burke County 

Gates County Robeson County Cabarrus County 

Hertford County Sampson County Caldwell County 

Pasquotank County Scotland County Catawba County 

Perquimans County  Cleveland County 

 Area  027  24.7% Iredell County 

Area 024   31.7% Chatham County Lincoln County 

Beaufort County Franklin County Polk County 

Carteret County Granville County Rowan County 

Craven County Harnett County Rutherford County 

Dare County Johnston County Stanly County 

Edgecombe County Lee County  

Green County Person County Area 0480  8.5% 

Halifax County Vance County Buncombe County 

Hyde County Warren County Madison County 

Jones County   

Lenoir County Area  028   15.5% Area  030   6.3% 

Martin County Alleghany County Avery County 

Nash County Ashe County Cherokee County 

Northampton County Caswell County Clay County 

Pamlico County Davie County Graham County 

Pitt County Montgomery County Haywood County 

Tyrrell County Moore County Henderson County 

Washington County Rockingham County Jackson County 

Wayne County Surry County McDowell County 

Wilson County Watauga County Macon County 

 Wilkes County Mitchell County 

Area   025   23.5%  Swain County 

Columbus County  Transylvania County 

Duplin County  Yancey County 

Onslow County   

Pender County   

   

 

______________________________________________________________________________ 
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SMSA Areas 

 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 

Currituck County Durham County Davidson County 

 Orange County Forsyth County 

Area   9200   20.7% Wake County Guilford County 

Brunswick County  Randolph County 

New Hanover County Area  1300   16.2% Stokes County 

 Alamance County Yadkin County 

Area 2560    24.2%   

Cumberland County  Area  1520   18.3% 

  Gaston County 

  Mecklenburg County 

  Union County 

   

   

 

______________________________________________________________________________ 

 

 

Goals for Female 

 

 

Participation in Each Trade 

 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 

 

I. General  

II. Nondiscrimination  

III. Nonsegregated Facilities  
IV. Davis-Bacon and Related Act Provisions  

V. Contract Work Hours and Safety Standards Act Provisions  

VI. Subletting or Assigning the Contract  
VII. Safety: Accident Prevention  

VIII. False Statements Concerning Highway Projects  

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  
X. Compliance with Governmentwide Suspension and Debarment Requirements  

XI. Certification Regarding Use of Contract Funds for Lobbying 

 
ATTACHMENTS 

 

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely 
intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all lower 

tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement or 
agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service 

provider. 

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be 

responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, 

rental agreements and other agreements for supplies or services related to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by 
the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed 

on the contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress payments, 

withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by the contracting 

agency and FHWA. 
4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of 

a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The 

term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 
 

II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction 

subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 

amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all 
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  

41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to ensure 

compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as 

amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 

Labor (US DOL) and FHWA requirements. 
 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to assure 

equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  

23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. 

The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific 

requirement activities of EEO: 

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 

b. The contractor will accept as its operating policy the following statement: 
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 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to 

their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 

recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship, pre-apprenticeship, and/or on-the-job training." 

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and 
must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and responsibility 

to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who 
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO 

policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement will be 

met, the following actions will be taken as a minimum: 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once 

every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be 

conducted by the EEO Officer. 
b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of 

the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment 

and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings, 

employee handbooks, or other appropriate means. 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal Opportunity 
Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the area from which 

the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private 
employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of 

potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be 

referred to the contractor for employment consideration. 
b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe 

the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where 

implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and procedures 

with regard to referring such applicants will be discussed with employees. 
5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type, 

including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, 

national origin, age or disability. The following procedures shall be followed: 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 

discriminatory treatment of project site personnel. 

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage 
practices. 

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where 

evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations under 

this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation 
indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon 

completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or 

current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification 
involved. 

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full 

use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the event 
a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special provision. The 

contracting agency may reserve training positions for persons who receive welfare assistance in accordance with 

 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage 

eligible employees to apply for such training and promotion. 
7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the 

cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's 

association acting as agent, will include the procedures set forth below: 
a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 

minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher 

paying employment. 
b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually 

bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is 
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor 

shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information. 
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d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective 

bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color, 

religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. The failure of a 

union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective bargaining 

agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice prevents the 
contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such contractor shall 

immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and comply 
with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable accommodation 

in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and 

leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 
b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The 

contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the 

contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other 

remedy as the contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall 

be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  

a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the project; 
(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and 

women; and 

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 
b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating 

the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract 

work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any 
part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be 

required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last payroll 

period preceding the end of July. 
 

III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, religion, 

sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use by employee 

custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, under the 

contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating areas, time 
clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 

transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary dressing or sleeping 

areas to assure privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts 

(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as 
Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies 

may elect to apply these requirements to other projects.  
The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor 

revisions to conform to the FHWA-1273 format and FHWA program requirements. 
 

1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, 

and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the 

Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 

thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 

attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 

laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs 

which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and 

mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 

classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer's 

payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any 
additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  

poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place 

where it can be easily seen by the workers.  
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b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination 

and which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer 

shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:  

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction industry; and 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage 

determination. 

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting 
officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the 

action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards 

Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or will notify 

the contracting officer within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer 
do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the 

contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer, 

to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period 

that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be 

paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 

classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed 
as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or 

an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 

Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 

The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of Labor, 

withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued 

payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the 

contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including 
any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the contract, the contracting 

agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any further payment, advance, 

or guarantee of funds until such violations have ceased.  
3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of 

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 

anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 

and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under  
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 

under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 

commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in 

providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 

registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs.  

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting agency. 
The payrolls submitted shall set out accurately and completely all of the information required to be maintained under  

29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the 

payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's social 
security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is available for 

this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its successor site. The 

prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain 

the full social security number and current address of each covered worker, and shall provide them upon request to the contracting agency 

for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an investigation 

or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly submission to 

the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent 
who pays or supervises the payment of the persons employed under the contract and shall certify the following:  

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  

29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 
information is correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 

been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either 
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 

classification of work performed, as specified in the applicable wage determination incorporated into the contract. 
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(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the 

requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section 

1001 of title 18 and section 231 of title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit 

such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required 

records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take such 
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the 

required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees  
a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they performed 

when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of 

Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an 

apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office of 

Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice.  

  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the 

contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 

registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 

classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where 
a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 

(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as 
a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 

accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must 

be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that 
a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the 

Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 

rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, 
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and 

Training Administration. 
  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as 

a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance 

with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an 

apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full 

fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination for 

the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the 

registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. 
  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 

permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs 
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs 

are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and trainees under 

such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than 
permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 

reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include 

Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 

subcontractor with all the contract clauses in 29 CFR 5.5. 
7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment 

as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 
29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 

disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the 

contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 
a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's 

firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of 

the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. 

As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment 

of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to 

work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half 
times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, 

the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), 

for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and 

guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime wages required 

by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 

performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 

federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 

in the clause set forth in paragraph (2.) of this section. 
4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section and 

also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 

compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified 

elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items 

may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116). 

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or 

rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier 

subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  
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from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this 

term if the prime contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the work of the leased employees;  

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, 

statements of compliance and all other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily 
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be 

limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of 

the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and 
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is 

necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or authorized 
representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract. 

Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it contains all 

pertinent provisions and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish 

their own self-performance requirements. 
 

VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and 

sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions as 

it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the 
safety of the public and to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that 

the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  

(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  

Act (40 U.S.C. 3704). 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of entry 

to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and to carry 

out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 

concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or 

misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness 
of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily 

available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, 

or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material 

used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, 
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or 

cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant 

to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction 

contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of Section 

508 of the Clean Water Act or Section 306 of the Clean Air Act. 
2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further 

agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 
 

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
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This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, 

lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as 

defined in 2 CFR Parts 180 and 1200. 
 

1. Instructions for Certification – First Tier Participants: 
a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered transaction. 

The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or agency's determination whether to enter into this transaction. However, 

failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person from participation in this 

transaction.  
c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to 

enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to 

other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  
d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if any 

time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of 

changed circumstances.  
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used 

in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee 

or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has 

entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier 

Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such 
as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting 

agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier 

covered transactions exceeding the $25,000 threshold.  
h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 

but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 

Administration. 
i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the 

certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is 

normally possessed by a prudent person in the ordinary course of business dealings.  
j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into 

a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for 
cause or default. 

 

* * * * * 
 

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 

transactions by any Federal department or agency;  
(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission 

of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction 

or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission 

of any of the offenses enumerated in paragraph (a)(2) of this certification; and  
(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) 

terminated for cause or default.  

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 
explanation to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or 
more - 2 CFR Parts 180 and 1200) 

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it 
is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies 

available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, including 

suspension and/or debarment.  
c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the 

prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used 
in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in 

obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 
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Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 

under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 

transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any 

participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and 

suppliers).  
e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 

not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  
f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding 

Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 

covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 
g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 

but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 

Administration. 
h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 

certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed 

by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower 

tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 

addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue 
available remedies, including suspension and/or debarment. 

 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, 

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or agency. 

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 

 

* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting 

to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 

loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 

officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 

Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 
of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required 

certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be 

included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal 

On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program.  

Standard OJT requirements typically associated with individual projects will no longer be applied 

at the project level.  Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within 

a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 

to discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not 

all-inclusive.  Where the training is oriented toward construction applications, training will be 

allowed in lower-level management positions such as office engineers and estimators.  Contractors 

shall submit new classifications for specific job functions that their employees are performing.  

The Department will review and recommend for acceptance to FHWA the new classifications 

proposed by contractors, if applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 

of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as 

requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 

the NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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STANDARD SPECIAL PROVISION 

MINIMUM WAGES 

GENERAL DECISION NC180101 01/05/2018  NC101 
Z-101 

Date:  January 5, 2018 
 

General Decision Number:  NC180101 01/05/2018  NC101 
 

Superseded General Decision Numbers:  NC20170101 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 

Alamance Forsyth Randolph 

Anson Gaston Rockingham 

Cabarrus Guilford Stokes 

Chatham Mecklenburg Union 

Davie Orange Yadkin 

Durham Person  

 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 

projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 

commercial navigation, bridges involving marine construction; and other major bridges). 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.35 for calendar year 

2018 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and 

any solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the 

contractor must pay all workers in any classification listed on this wage determination at least 

$10.35 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract for calendar year 2018. The EO minimum wage rate 

will be adjusted annually. Please note that this EO applies to the above-mentioned types of 

contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but 

it does not apply to contracts subject only to the Davis-Bacon Related Acts, including those set 

forth at 29 CFR 5.1(a)(2) – (60).  Additional information on contractor requirements and worker 

protections under the EO is available at www.dol.gov/whd/govcontracts. 

 

Modification Number Publication Date 

0 01/05/2018 
 

SUNC2014-003 11/14/2014 

 Rates Fringes 

BLASTER 18.64  

CARPENTER 13.68 .05 

CEMENT MASON/CONCRETE FINISHER 13.93  

ELECTRICIAN   

Electrician 18.79 2.72 

Telecommunications Technician 15.19 1.25 

IRONWORKER 13.30  

LABORER   

Asphalt Raker and Spreader 12.78  
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 Rates Fringes 

Asphalt Screed/Jackman 14.50  

Carpenter Tender 12.51 .27 

Cement Mason/Concrete Finisher Tender 11.04  

Common or General 10.40 .01 

Guardrail/Fence Installer 13.22  

Pipelayer 12.43  

Traffic Signal/Lighting Installer 15.65 .24 

PAINTER   

Bridge 23.77  

POWER EQUIPMENT OPERATORS   

Asphalt Broom Tractor 10.00  

Bulldozer Fine 16.13  

Bulldozer Rough 14.36  

Concrete Grinder/Groover 17.92  

Crane Boom Trucks 18.19  

Crane Other 19.83  

Crane Rough/All-Terrain 19.10  

Drill Operator Rock 14.28  

Drill Operator Structure 20.89  

Excavator Fine 16.95  

Excavator Rough 13.63  

Grader/Blade Fine 19.84  

Grader/Blade Rough 15.47  

Loader 2 Cubic Yards or Less 13.31  

Loader Greater Than 2 Cubic Yards 16.19  

Material Transfer Vehicle (Shuttle Buggy) 15.44  

Mechanic 17.51  

Milling Machine 15.22  

Off-Road Hauler/Water Tanker 11.83  

Oiler/Greaser 14.16  

Pavement Marking Equipment 12.05  

Paver Asphalt 15.97  

Paver Concrete 18.20  

Roller Asphalt Breakdown 12.79  

Roller Asphalt Finish 13.76  

Roller Other 12.08  

Scraper Finish 12.65  

Scraper Rough 11.50  

Slip Form Machine 19.60  

Tack Truck/Distributor Operator 14.82  

TRUCK DRIVER   

GVWR of 26,000 Lbs or Less 11.45  

GVWR of 26,000 Lbs or Greater 13.57 .03 
 

Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 

to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 

contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 

up to 56 hours of paid sick leave each year.  Employees must be permitted to use paid sick leave 

for their own illness, injury or other health-related needs, including preventive care; to assist a 
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family member (or person who is like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons resulting from, or to assist a family 

member (or person who is like family to the employee) who is a victim of, domestic violence, 

sexual assault, or stalking.  Additional information on contractor requirements and worker 

protections under the EO is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within the scope of the classifications listed 

may be added after award only as provided in the labor standards contract clauses  

(29 CFR 5.5(a)(1)(ii)). 
 

The body of each wage determination lists the classification and wage rates that have been found 

to be prevailing for the cited type(s) of construction in the area covered by the wage determination. 

The classifications are listed in alphabetical order of "identifiers" that indicate whether the 

particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 

average rate) or a union average rate (weighted union average rate). 
 

Union Rate Identifiers 
 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with 

characters other than "SU" or "UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 

an abbreviation identifier of the union which prevailed in the survey for this classification, which 

in this example would be Plumbers. 0198 indicates the local union number or district council 

number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 

internal number used in processing the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 2014. 
 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 

agreement (CBA) governing this classification and rate. 
 

Survey Rate Identifiers 
 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 

classification in the survey and the published rate is derived by computing a weighted average rate 

based on all the rates reported in the survey for that classification.  As this weighted average rate 

includes all rates reported in the survey, it may include both union and non-union rates. Example: 

SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates the State of Louisiana.  

2012 is the year of survey on which these classifications and rates are based. The next number, 

007 in the example, is an internal number used in producing the wage determination.  

5/13/2014 indicates the survey completion date for the classifications and rates under that 

identifier. 
 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 

Union Average Rate Identifiers 
 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 

for those classifications; however, 100% of the data reported for the classifications was union data. 

EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
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used in producing the wage determination. 08/29/2014 indicates the survey completion date for 

the classifications and rates under that identifier. 
 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 

average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 

WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 

 * a survey underlying a wage determination 

 * a Wage and Hour Division letter setting forth a position on a wage determination matter 

 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 

with the Wage and Hour Regional Office for the area in which the survey was conducted because 

those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 

from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 

followed. 
 

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U. S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 

action) can request review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 
 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

The request should be accompanied by a full statement of the interested party's position and by 

any information (wage payment data, project description, area practice material, etc.) that the 

requestor considers relevant to the issue. 
 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 

to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

4.) All decisions by the Administrative Review Board are final. 
 

END OF GENERAL DECISION 
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GEOTEXTILE FOR PAVEMENT STABILIZATION: (5-15-18) 

 

Description 

Supply and install geotextile for pavement stabilization in accordance with the contract.  

Geotextile for pavement stabilization may be required above chemically stabilized subgrades or 

below Class IV subgrade stabilization to prevent pavement cracking at locations shown in the 

plans and as directed.  Define “subbase” as the portion of the roadbed below the Class IV 

subgrade stabilization. 

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Geotextiles 1056 

Select Material, Class IV 1016 

Use Class IV select material for Class IV subgrade stabilization.  Provide Type 5 geotextile for 

geotextile for pavement stabilization that meets the following tensile strength requirements in the 

machine direction (MD) and cross-machine direction (CD): 

GEOTEXTILE FOR PAVEMENT STABILIZATION REQUIREMENTS 

Tensile Strength Requirement 

(MARVA) 

Test Method 

Tensile Strength @ 5% Strain (MD & CDA) 1,900 lb/ft ASTM D4595 

Ultimate Tensile Strength (MD & CDA) 4,800 lb/ft ASTM D4595 

A. MD, CD and MARV per Article 1056-3 of the Standard Specifications. 

Construction Methods 

Geotextile for pavement stabilization may be required at locations shown in the plans and other 

locations as directed.  For locations with ABC on chemically stabilized subgrades, use of 

geotextile for pavement stabilization will be based on sampling and testing for chemical 

stabilization.  For all other locations, notify the Engineer when the embankment is completed to 

within 2 ft of subgrade elevation and allow 3 days for the Engineer to determine if geotextile for 

pavement stabilization is required. 

Before placing geotextile for pavement stabilization below Class IV subgrade stabilization, proof 

roll subbases in accordance with Section 260 of the Standard Specifications.  Place geotextile for 

pavement stabilization above chemically stabilized subgrades or below Class IV subgrade 

stabilization as shown in the plans.  Pull geotextiles taut so they are in tension and free of kinks, 

folds, wrinkles or creases.  Install geotextile for pavement stabilization perpendicular to the 

survey or lane line in the MD and adjacent to each other in the CD as shown in the plans.  

Continuous geotextiles are required in the MD, i.e., do not splice or overlap geotextiles so seams 

are parallel to the survey or lane line.  Completely cover stabilized subgrades or subbases with 

geotextile for pavement stabilization.  Overlapping geotextiles in the CD is permitted but not 

required.  Overlap geotextiles in the direction that aggregate will be placed to prevent lifting the 

edge of the top geotextile.  Hold geotextiles in place with wire staples or anchor pins as needed. 

Do not damage geotextile for pavement stabilization when placing ABC or Class IV subgrade 

stabilization.  Place and compact ABC in accordance with the contract and Standard 
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Specifications.  Place, compact and maintain Class IV subgrade stabilization in accordance with 

Article 505-3 of the Standard Specifications for a Type 2 aggregate subgrade.  Do not operate 

heavy equipment on geotextiles any more than necessary to construct base courses or subgrades.  

Replace any damaged geotextiles to the satisfaction of the Engineer. 

Measurement and Payment 

Geotextile for Pavement Stabilization will be measured and paid in square yards.  Geotextiles 

will be measured along subgrades or subbases as the square yards of exposed geotextiles 

installed before placing ABC or Class IV subgrade stabilization.  No measurement will be made 

for overlapping geotextiles.  The contract unit price for Geotextile for Pavement Stabilization 

will be full compensation for providing, transporting and installing geotextiles, wire staples and 

anchor pins. 

Class IV Subgrade Stabilization will be measured and paid in accordance with Article 505-4 of 

the Standard Specifications.  No measurement will be made for any undercut excavation of fill 

materials from subbases. 

Payment will be made under: 

Pay Item  Pay Unit 

Geotextile for Pavement Stabilization Square Yard 

 
 

022246 4/1/2018
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STANDARD SHORING: (1-16-18) 

 

Description 

Standard shoring includes standard temporary shoring and standard temporary mechanically 

stabilized earth (MSE) walls.  At the Contractor’s option, use standard shoring as noted in the 

plans or as directed.  When using standard shoring, a temporary shoring design submittal is not 

required.  Construct standard shoring based on actual elevations and shoring dimensions in 

accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02. 

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary 

shoring detail (Geotechnical Standard Detail No. 1801.01).  Define “standard temporary wall” as 

a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard 

temporary wall detail (Geotechnical Standard Detail No. 1801.02).  Define “standard temporary 

geotextile wall” as a standard temporary wall with geotextile reinforcement and “standard 

temporary geogrid wall” as a standard temporary wall with geogrid reinforcement. 

Provide positive protection for standard shoring at locations shown in the plans and as directed.  

See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to the Standard Specifications. 

Item Section 

Concrete Barrier Materials 1170-2 

Flowable Fill, Excavatable 1000-6 

Geosynthetics 1056 

Neat Cement Grout, Type 1 1003 

Portland Cement Concrete, Class A 1000 

Select Materials 1016 

Steel Beam Guardrail Materials 862-2 

Steel Sheet Piles and H-Piles 1084 

Untreated Timber 1082-2 

Welded Wire Reinforcement 1070-3 

Provide Type 6 material certifications for shoring materials.  Use Class IV select material for 

temporary guardrail.  Use Class A concrete that meets Article 450-2 of the Standard 

Specifications or grout for drilled-in piles. 

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge 

case and traffic impact at each standard temporary shoring location, use sheet piles with the 

minimum required section modulus or H-piles with the sizes shown in Geotechnical Standard 

Detail No. 1801.01.  Use untreated timber with a thickness of at least 3" and a bending stress of 

at least 1,000 psi for timber lagging. 

(A) Shoring Backfill 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 

AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring 

backfill except do not use the following: 

(1) A-2-4 soil for backfill around culverts, 
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(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope 

and 

(3) Class VI select material in the reinforced zone of standard temporary geotextile 

walls. 

(B) Standard Temporary Walls 

Use welded wire reinforcement for welded wire facing, struts and wires with the 

dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.  

Provide Type 2 geotextile for separation and retention geotextiles.  Do not use more than 

4 different reinforcement strengths for each standard temporary wall. 

(1) Geotextile Reinforcement 

Provide Type 5 geotextile for geotextile reinforcement with a mass per unit area 

of at least 8 oz/sy in accordance with ASTM D5261.  Based on actual wall height, 

groundwater elevation, slope or surcharge case and shoring backfill to be used in 

the reinforced zone at each standard temporary geotextile wall location, provide 

geotextiles with ultimate tensile strengths as shown in Geotechnical Standard 

Detail No. 1801.02. 

(2) Geogrid Reinforcement 

Use geogrids with a roll width of at least 4 ft and an “approved” or “approved for 

provisional use” status code.  The list of approved geogrids is available from: 

connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx 

Based on actual wall height, groundwater elevation, slope or surcharge case and 

shoring backfill to be used in the reinforced zone at each standard temporary 

geogrid wall location, provide geogrids for geogrid reinforcement with short-term 

design strengths as shown in Geotechnical Standard Detail No. 1801.02.  

Geogrids are typically approved for ultimate tensile strengths in the machine 

direction (MD) and cross-machine direction (CD) or short-term design strengths 

for a 3-year design life in the MD based on material type.  Define material type 

from the website above for shoring backfill as follows: 

Material Type Shoring Backfill 

Borrow A-2-4 Soil

Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

If the website does not list a short-term design strength for an approved geogrid, 

use a short-term design strength equal to the ultimate tensile strength divided by 

3.5 for the geogrid reinforcement. 

Preconstruction Requirements 

(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear 

https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx
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distance is not available, set concrete barrier next to and up against traffic side of 

standard shoring except for barrier above standard temporary walls.  Concrete barrier 

with the minimum required clear distance is required above standard temporary walls. 

(B) Temporary Guardrail 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and standard shoring.  At the Contractor’s option or if clear distance for 

standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as 

shown in the plans.  Place ABC in clear distance and around guardrail posts instead of 

pavement.  Do not use temporary guardrail above standard temporary walls. 

(C) Standard Shoring Selection Forms 

Before beginning standard shoring construction, survey existing ground elevations in the 

vicinity of standard shoring locations to determine actual shoring or wall heights (H).  

Submit a standard shoring selection form for each location at least 7 days before starting 

standard shoring construction.  Standard shoring selection forms are available from: 

connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

Construction Methods 

Construct standard shoring in accordance with the Temporary Shoring provision. 

(A) Standard Temporary Shoring Installation 

Based on actual shoring height, positive protection, groundwater elevation, slope or 

surcharge case and traffic impact at each standard temporary shoring location, install 

piles with the minimum required embedment and extension for each shoring section in 

accordance with Geotechnical Standard Detail No. 1801.01.  For concrete barrier above 

and next to standard temporary shoring and temporary guardrail above and attached to 

standard temporary shoring, use “surcharge case with traffic impact” in accordance with 

Geotechnical Standard Detail No. 1801.01.  Otherwise, use “slope or surcharge case with 

no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01.  If 

refusal is reached before driven piles attain the minimum required embedment, use 

drilled-in H-piles with timber lagging for standard temporary shoring. 

(B) Standard Temporary Walls Installation 

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or 

geogrid reinforcement and shoring backfill in the reinforced zone at each standard 

temporary wall location, construct walls with the minimum required reinforcement length 

and number of reinforcement layers for each wall section in accordance with 

Geotechnical Standard Detail No. 1801.02.  For standard temporary walls with pile 

foundations in the reinforced zone, drive piles through reinforcement after constructing 

temporary walls. 

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at 

acute corners as directed by the Engineer.  Place geosynthetics as shown in Geotechnical 

Standard Detail No. 1801.02.  Place separation geotextiles between shoring backfill and 

backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to 

the wall face.  For Class V or VI select material in the reinforced zone, place separation 

geotextiles between shoring backfill and backfill or natural ground on top of and at the 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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back of the reinforced zone. 

Measurement and Payment 

Standard shoring will be measured and paid in accordance with the Temporary Shoring 

provision. 
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SOLDIER PILE RETAINING WALLS (1-16-18) 

1.0 GENERAL 

Construct soldier pile retaining walls consisting of driven or drilled-in steel H-piles with 

either precast concrete panels in between piles or a CIP reinforced concrete face attached to 

front of piles unless required otherwise in the plans.  Timber lagging is typically used for 

temporary support of excavations during construction.  Provide CIP reinforced concrete 

coping as required.  Design and construct soldier pile retaining walls based on actual 

elevations and wall dimensions in accordance with the contract and accepted submittals.  

Use a prequalified Cantilever Wall Contractor to construct soldier pile retaining walls.  

Define “soldier pile wall” as a soldier pile retaining wall.  Define “panel” as a precast 

concrete panel and “concrete facing” as a CIP reinforced concrete face.  Define “pile” as a 

steel H-pile and “coping” as CIP concrete coping. 

2.0 MATERIALS 

Refer to the Standard Specifications. 

Item Section 

Flowable Fill, Excavatable 1000-6 

Geosynthetics 1056 

Joint Materials 1028 

Masonry 1040 

Neat Cement Grout, Type 1 1003 

Portland Cement Concrete 1000 

Reinforcing Steel 1070 

Retaining Wall Panels 1077 

Select Materials 1016 

Shoulder Drain Materials 816-2 

Steel H-Piles 1084-1 

Untreated Timber 1082-2 

Welded Stud Shear Connectors 1072-6 

Provide Type 2 geotextile for separation geotextiles and Class VI select material (standard 

size No. 57 stone) for leveling pads and backfilling.  Use Class A concrete for concrete 

facing and coping and Class A concrete that meets Article 450-2 of the Standard 

Specifications or grout for drilled-in piles.  Use untreated timber with a thickness of at least 

3" and a bending stress of at least 1,000 psi for timber lagging. 

Unless required otherwise in the contract, produce panels with a smooth flat final finish 

that meets Article 1077-11 of the Standard Specifications.  When noted in the plans, 

produce panels with an exposed aggregate finish that meets Article 1077-12 of the 

Standard Specifications.  Produce panels within 1/4" of the panel dimensions shown in the 

accepted submittals.  Damaged panels with excessive discoloration, chips or cracks as 

determined by the Engineer will be rejected. 

For soldier pile walls with panels, galvanize piles in accordance with Section 1076 of the 
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Standard Specifications.  When noted in the plans, paint galvanized piles in accordance 

with Article 442-13 of the Standard Specifications.  Apply the following system to paint 

galvanized piles gray with waterborne paints that meet Article 1080-9 of the Standard 

Specifications.  For painting galvanized piles other colors, contact the Materials and Tests 

(M&T) Unit for an appropriate paint system. 

GRAY PAINT SYSTEM FOR GALVANIZED PILES 

Coat Color Dry/Wet Film Thickness (Mils) 

Min. Max. 

Intermediate Brown 3.0 DFT 5.0 DFT 

Stripe White 4.0 WFT 7.0 WFT 

Topcoat Gray 2.0 DFT 4.0 DFT 

Total  5.0 DFT 9.0 DFT 

Store steel materials on blocking at least 12" above the ground and protect it at all times 

from damage; and when placing in the work make sure it is free from dirt, dust, loose mill 

scale, loose rust, paint, oil or other foreign materials.  Load, transport, unload and store 

soldier pile wall materials so materials are kept clean and free of damage.  Bent, damaged 

or defective materials will be rejected. 

3.0 PRECONSTRUCTION REQUIREMENTS 

A. Soldier Pile Wall Surveys 

The Retaining Wall Plans show a plan view, typical sections, details, notes and an 

elevation or profile view (wall envelope) for each soldier pile wall.  Before beginning 

soldier pile wall design, survey existing ground elevations shown in the plans and other 

elevations in the vicinity of soldier pile wall locations as needed.  For proposed slopes 

above or below soldier pile walls, survey existing ground elevations to at least 10 ft 

beyond slope stake points.  Based on these elevations, finished grades and actual soldier 

pile wall dimensions and details, submit revised wall envelopes for acceptance.  Use 

accepted wall envelopes for design. 

B. Soldier Pile Wall Designs 

For soldier pile wall designs, submit PDF files of working drawings and design 

calculations at least 30 days before the preconstruction meeting.  Do not begin soldier 

pile wall construction until a design submittal is accepted. 

Use a prequalified Cantilever Wall Design Consultant to design soldier pile walls.  

Provide designs sealed by a Design Engineer approved as a Geotechnical Engineer (key 

person) for the Cantilever Wall Design Consultant. 

Design soldier pile walls in accordance with the plans and Article 11.8 of the AASHTO 

LRFD Bridge Design Specifications unless otherwise required.  Design soldier pile 

walls for seismic if walls are located in seismic zone 2 based on Figure 2-1 of the 
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Structure Design Manual.  Design soldier pile walls for a maximum deflection of 2" or 

1.5% of H, whichever is less, with H as shown in the plans. 

When noted in the plans, design soldier pile walls for a live load (traffic) surcharge of 

250 psf in accordance with Article 11.5.6 of the AASHTO LRFD specifications.  For 

steel beam guardrail with 8 ft posts above soldier pile walls, analyze walls for a 

horizontal load (PH1) of 300 lb/ft of wall in accordance with Figure 3.11.6.3-2(a) of the 

AASHTO LRFD specifications.  For concrete barrier rail above soldier pile walls, 

analyze walls for a PH1 of 500 lb/ft of wall in accordance with Figure 3.11.6.3-2(a). 

When a rock mass shear strength (Sm) is noted in the plans, analyze piles using the 

equation shown in Figure 3.11.5.6-2 of the AASHTO LRFD specifications to calculate 

the passive resistance of the rock ( Pp
̅̅̅̅ ).  Use a maximum H-pile spacing of 10 ft.  At the 

Contractor’s option, use driven or drilled-in piles for soldier pile walls with concrete 

facing unless otherwise required.  For soldier pile walls with panels, use drilled-in piles 

unless noted otherwise in the plans.  Use concrete or grout for embedded portions of 

drilled-in piles.  Install drilled-in piles by excavating holes with diameters that will 

result in at least 3" of clearance all around piles. 

Provide temporary support of excavations for excavations more than 4 ft deep and 

timber lagging in accordance with the AASHTO Guide Design Specifications for Bridge 

Temporary Works.  At the Contractor’s option and when noted in the plans, provide 

temporary slopes instead of temporary support of excavations.  Do not extend 

temporary slopes outside right-of-way or easement limits.  Except for fill sections or 

when using temporary slopes, backfill voids behind panels, lagging and piles with No. 

57 stone.  Place separation geotextile between No. 57 stone and overlying fill or 

pavement sections except when concrete pavement, full depth asphalt or cement treated 

base is placed directly on stone. 

At the Contractor’s option, use panels or concrete facing unless required otherwise in 

the plans.  Design panels and concrete facing in accordance with the plans and Section 

5 of the AASHTO LRFD Bridge Design Specifications.  Provide reinforcing steel of 

sufficient density to satisfy Article 5.7.3.4 of the AASHTO LRFD specifications.  Use 

panels or concrete facing with the dimensions shown in the plans and attach facing to 

front of H-piles with welded stud shear connectors. 

Use No. 57 stone for aggregate leveling pads.  Use 6" thick leveling pads beneath 

panels and concrete facing.  Unless required otherwise in the plans, embed top of 

leveling pads at least 12" below bottom of walls shown in the plans. 

Provide wall drainage systems consisting of geocomposite sheet drains, an aggregate 

shoulder drain and outlet components.  Place sheet drains with a horizontal spacing of 

no more than 10 ft and center drains between adjacent piles.  Attach sheet drains to 

front of timber lagging or back of panels or concrete facing and connect drains to 

aggregate leveling pads.  Locate a continuous aggregate shoulder drain along the base 

of panels or concrete facing in front of piles and leveling pads.  Provide aggregate 

shoulder drains and outlet components in accordance with Roadway Standard Drawing 
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No. 816.02. 

Unless required otherwise in the plans, use CIP reinforced concrete coping at top of 

soldier pile walls with panels.  Use coping dimensions shown in the plans and at the 

Contractor’s option, connect coping to panels with dowels or extend coping down back 

of panels.  When concrete barrier rail is required above soldier pile walls, use concrete 

barrier rail with moment slab as shown in the plans. 

Submit working drawings and design calculations for acceptance in accordance with 

Article 105-2 of the Standard Specifications.  Submit working drawings showing plan 

views, wall profiles with pile locations, typical sections and details of piles, drainage, 

temporary support, leveling pads, panels and concrete facing.  If necessary, include 

details on working drawings for coping, concrete barrier rail with moment slab and 

obstructions extending through walls or interfering with piles, barriers or moment slabs.  

Submit design calculations including deflection calculations for each wall section with 

different surcharge loads, geometry or material parameters.  Include analysis of 

temporary conditions in design calculations.  When designing soldier pile walls with 

computer software, a hand calculation is required for the tallest wall section. 

C. Soldier Pile Wall Construction Plan 

Submit a PDF file of a soldier pile wall construction plan at least 30 days before the 

preconstruction meeting.  Do not begin soldier pile wall construction until the 

construction plan submittal is accepted.  Provide project specific information in the 

soldier pile wall construction plan including a detailed construction sequence.  For 

driven piles, submit proposed pile driving methods and equipment in accordance with 

Subarticle 450-3(D)(2) of the Standard Specifications.  For drilled-in piles, submit 

installation details including drilling equipment and methods for stabilizing and filling 

holes.  Provide details in the construction plan of excavations including temporary 

support and any other information shown in the plans or requested by the Engineer. 

If alternate construction procedures are proposed or necessary, a revised soldier pile 

wall construction plan submittal may be required.  If the work deviates from the 

accepted submittal without prior approval, the Engineer may suspend soldier pile wall 

construction until a revised plan is accepted. 

D. Preconstruction Meeting 

Before starting soldier pile wall construction, hold a preconstruction meeting to discuss 

the construction and inspection of the soldier pile walls.  If this meeting occurs before 

all soldier pile wall submittals have been accepted, additional preconstruction meetings 

may be required before beginning construction of soldier pile walls without accepted 

submittals.  The Resident or Bridge Maintenance Engineer, Area Construction 

Engineer, Geotechnical Operations Engineer, Contractor and Cantilever Wall 

Contractor Superintendent will attend preconstruction meetings. 

4.0 CONSTRUCTION METHODS 
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Control drainage during construction in the vicinity of soldier pile walls.  Direct run off 

away from soldier pile walls and areas above and behind walls.  Contain and maintain No. 

57 stone and backfill and protect material from erosion. 

Notify the Engineer before blasting in the vicinity of soldier pile walls.  Perform blasting in 

accordance with the contract.  Unless required otherwise in the plans, install foundations 

located behind soldier pile walls before beginning wall construction if the horizontal 

distance to the closest foundation is less than the height of the tallest wall section. 

Install soldier pile walls in accordance with the accepted submittals and as directed.  Do not 

excavate behind soldier pile walls unless a temporary slope is shown in the accepted 

submittals.  If overexcavation occurs and is not approved, repair walls with an approved 

method and a revised soldier pile wall design or construction plan may be required. 

A. Piles 

If a temporary slope is shown in the accepted submittals, excavate the slope before 

installing piles.  Otherwise, install piles before excavating for soldier pile walls.  Weld 

stud shear connectors to piles in accordance with Article 1072-6 of the Standard 

Specifications. 

Install piles within 1" of horizontal and vertical alignment shown in the accepted 

submittals and with no negative batter (piles leaning forward).  Minimize alignment 

variations between piles for soldier pile walls with concrete facing since variations can 

result in thicker concrete facing in some locations in order to provide the minimum 

required facing thickness elsewhere.  Locate piles so the minimum required concrete 

facing thickness, if applicable, and roadway clearances are maintained for variable pile 

alignments. 

Install piles to the required elevations in accordance with Subarticles 450-3(D) and 

450-3(E) of the Standard Specifications.  Piles may be installed with a vibratory 

hammer as approved by the Engineer.  Do not splice piles.  If necessary, cut off piles at 

elevations shown in the accepted submittals along a plane normal to the pile axis. 

Use pile excavation to install drilled-in piles.  If overexcavation occurs, fill to required 

elevations with No. 57 stone before setting piles.  After filling holes with concrete or 

grout to the elevations shown in the accepted submittals, remove any fluids and fill 

remaining portions of holes with flowable fill.  Cure concrete or grout at least 7 days 

before excavating. 

Notify the Engineer if refusal is reached before pile excavation or driven piles attain the 

required penetration.  When this occurs, a revised soldier pile wall design or 

construction plan submittal may be required.  When a minimum pile penetration into 

rock is noted in the plans, rock is as determined by the Engineer. 

B. Excavation 

If a temporary slope is shown in the accepted submittals, excavate the slope as shown.  
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Otherwise, excavate in front of piles from the top down in accordance with the accepted 

submittals.  Excavate in staged horizontal lifts with a maximum height of 5 ft.  Use 

timber lagging or an alternate approved method for temporary support of excavations in 

accordance with the accepted submittals. 

Install temporary support within 24 hours of excavating each lift unless otherwise 

approved.  The installation may be delayed if it can be demonstrated that delays will 

not adversely affect excavation stability.  If excavation faces will be exposed for more 

than 24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect 

excavation faces from changes in moisture content. 

If an excavation becomes unstable at any time, suspend soldier pile wall construction 

and temporarily stabilize the excavation by immediately placing an earth berm up 

against the unstable excavation face.  When this occurs, repair walls with an approved 

method and a revised soldier pile wall design or construction plan may be required. 

Remove flowable fill and material in between piles as necessary to install timber 

lagging.  Position lagging with at least 3" of contact in the horizontal direction between 

the lagging and pile flanges.  Do not excavate the next lift until temporary support for 

the current lift is accepted. 

C. Wall Drainage Systems 

Install wall drainage systems as shown in the accepted submittals and in accordance 

with Section 816 of the Standard Specifications.  Place geocomposite sheet drains with 

the geotextile side facing away from wall faces.  Secure sheet drains so drains are in 

continuous contact with surfaces to which they are attached and allow for full flow the 

entire height of soldier pile walls.  Discontinuous sheet drains are not allowed.  If 

splices are needed, overlap sheet drains at least 12" so flow is not impeded.  Connect 

sheet drains to aggregate leveling pads by embedding drain ends at least 4" into No. 57 

stone. 

D. Leveling Pads, Panels, Coping and Concrete Facing 

Construct aggregate leveling pads at elevations and with dimensions shown in the 

accepted submittals.  Compact leveling pads with a vibratory compactor to the 

satisfaction of the Engineer. 

Set panels against pile flanges as shown in the accepted submittals.  Position panels 

with at least 2" of contact in the horizontal direction between the panels and pile 

flanges.  If contact cannot be maintained, remove panels, fill gaps with joint filler and 

reset panels.  Securely support panels until enough No. 57 stone or backfill is placed to 

hold panels in place. 

Construct coping as shown in the accepted submittals and Subarticle 452-4(B) of the 

Standard Specifications.  When single faced precast concrete barrier is required in front 

of and against soldier pile walls, stop coping just above barrier so coping does not 

interfere with placing barrier up against wall faces.  If the gap between a single faced 
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barrier and wall face is wider than 2", fill gap with Class V select material (standard 

size No. 78M stone).  Otherwise, fill gap with backer rod and seal joint between barrier 

and soldier pile wall with silicone sealant. 

Construct concrete facing in accordance with the accepted submittals and Section 420 

of the Standard Specifications.  Do not remove forms until concrete attains a 

compressive strength of at least 2,400 psi.  Unless required otherwise in the plans, 

provide a Class 2 surface finish for concrete facing that meets Subarticle 420-17(F) of 

the Standard Specifications.  Construct concrete facing joints at a spacing of 10 ft to 12 

ft unless required otherwise in the plans.  Make 1/2" thick expansion joints that meet 

Article 420-10 of the Standard Specifications for every third joint and 1/2" deep 

grooved contraction or sawed joints that meet Subarticle 825-10(B) or 825-10(E) 

respectively for the remaining joints.  Stop reinforcing steel for concrete facing 2" on 

either side of expansion joints. 

If a brick veneer is required, construct brick masonry in accordance with Section 830 of 

the Standard Specifications.  Anchor brick veneers to soldier pile walls with approved 

brick to concrete type anchors in accordance with the manufacturer’s instructions.  

Space anchors no more than 16" apart in the vertical direction and no more than 32" 

apart in the horizontal direction with each row of anchors staggered 16" from the row 

above and below. 

Seal joints above and behind soldier pile walls between coping or concrete facing and 

concrete slope protection with silicone sealant. 

E. Backfill 

For fill sections or if a temporary slope is shown in the accepted submittals, backfill 

behind piles, panels and concrete facing in accordance with Article 410-8 of the 

Standard Specifications.  Otherwise, backfill voids behind panels, lagging and piles 

with No. 57 stone as shown in the accepted submittals.  Ensure all voids between panels 

and lagging and between piles, lagging and excavation faces are filled with No. 57 

stone.  Compact stone to the satisfaction of the Engineer.  When separation geotextiles 

are required, overlap adjacent geotextiles at least 18" and hold separation geotextiles in 

place with wire staples or anchor pins as needed. 

F. Pile Coatings 

For soldier pile walls with panels, clean exposed galvanized or painted surfaces of piles 

with a 2,500 psi pressure washer after wall construction is complete.  Repair galvanized 

surfaces that are exposed and damaged in accordance with Article 1076-7 of the 

Standard Specifications.  Repair painted surfaces that are exposed and damaged by 

applying 4.0 to 7.0 mils wet film thickness of a topcoat to damaged areas with brushes 

or rollers.  Use the same paint for damaged areas that was used for the topcoat when 

painting piles initially.  Feather or taper topcoats in damaged areas to be level with 

surrounding areas. 

5.0 MEASUREMENT AND PAYMENT 
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Soldier Pile Retaining Walls will be measured and paid in square feet.  Soldier pile walls 

will be measured as the square feet of wall face area with the pay height equal to the 

difference between top of wall and top of leveling pad elevations.  Define “top of wall” as 

top of coping or top of panels or concrete facing for soldier pile walls without coping. 

The contract unit price for Soldier Pile Retaining Walls will be full compensation for 

providing designs, submittals, labor, tools, equipment and soldier pile wall materials, 

installing piles, excavating, backfilling, hauling and removing excavated materials and 

supplying temporary support of excavations, wall drainage systems, leveling pads, panels, 

concrete facing, No. 57 stone, geotextiles and any incidentals necessary to construct soldier 

pile walls.  The contract unit price for Soldier Pile Retaining Walls will also be full 

compensation for coping, pile coatings, backer rod and silicone sealant, No. 78M stone and 

brick veneers, if required.  No additional payment will be made and no extension of 

completion date or time will be allowed for repairing overexcavations or unstable 

excavations or thicker concrete facing. 

The contract unit price for Soldier Pile Retaining Walls does not include the cost for 

ditches, fences, handrails, barrier or guardrail associated with soldier pile walls as these 

items will be paid for elsewhere in the contract. 

Where it is necessary to provide backfill material behind soldier pile walls from sources 

other than excavated areas or borrow sources used in connection with other work in the 

contract, payment for furnishing and hauling such backfill material will be paid as extra 

work in accordance with Article 104-7 of the Standard Specifications.  Placing and 

compacting such backfill material is not considered extra work but is incidental to the work 

being performed. 

Payment will be made under: 

Pay Item  Pay Unit 

Soldier Pile Retaining Walls Square Foot 
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PROJECT SPECIAL PROVISIONS  

LIGHTING 

1.00 DESCRIPTION 

The work covered by this Section consists of furnishing, installing, connecting, and placing into 

satisfactory operating condition a renovated roadway lighting system at the location shown on 

the plans.  Perform all work in accordance with these Special Provisions, the Plans, the National 

Electrical Code, and North Carolina Department of Transportation "Standard Specifications for 

Roads and Structures" (2018 Standard Specifications).  

 

Perform all work in conformance with Division 14 of the 2018 Standard Specifications except as 

modified or added to by these Special Provisions. Install all bore pits outside the clear zone, as 

defined in the AASHTO Roadside Design Guide or as directed by the Engineer.  

 

In addition to the requirements of Division 1400, other specific Sections of the 2018 Standard 

Specifications applicable to the work on this project are listed below. 

 

 Section 1401  High Mount Standard and Portable Drive Unit 

 Section 1404  Light Standards 

 Section 1409  Electrical Duct 

 Section 1410  Feeder Circuits 

 Section 1411  Electrical Junction Boxes 

  

 

2.00 COORDINATION WITH STATEWIDE LIGHTING MAINTENANCE FIRM 

 

2.10 DESCRIPTION 

 

The existing lighting system installed at the I-74/Eastchester Drive interchange is being 

monitored and maintained by Brady/Trane Services (Brady) under a Statewide service 

agreement.  As part of the service agreement with Brady, a smart lighting control system (GE 

LightGrid) has been installed at this interchange to monitor the power usage and status of the 

lighting system.  The smart lighting control system consists of a wireless gateway installed at the 

control panel location and smart nodes installed on each luminaire. 

 

The Contractor shall coordinate with Brady at 919-232-5764 or 

warranty.request@bradyservices.com to have Brady turn the smart lighting control system on 

and off for the roadway lighting system reconfiguration, installation and testing, troubleshoot 

communication issues and incorporate new smart nodes installed on new luminaires into the 

LightGrid infrastructure.  Brady shall bill the contractor directly for these services. 

 

2.20 MATERIALS 

 

No materials are required for this section. 
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2.30 CONSTRUCTION METHODS 

 

As a function of the LightGrid system, the Contractor is unable to turn the lights on for testing 

during the day using the Hand-Off-Auto switch in the existing control panel.  The existing 

luminaires are powered 24/7 and the smart node installed on each luminaire has an integral 

photocontrol, preventing the luminaire from operating during daylight hours.   

 

The Contractor shall notify Brady at least two weeks prior to beginning the construction work for 

the reconfiguration of the existing lighting system.   Brady will remotely turn all of the lights on 

for 24/7 operation for the duration of the lighting construction.  This will allow the Contractor to 

turn the lighting circuits on and off during the day via the existing breakers in the existing 

control panel.  When not in conflict and where construction allows, the lighting circuits shall be 

energized at night. 

 

As part of this contract, the Contractor shall provide new GE LightGrid smart nodes for each 

new high mast luminaire.  See Section 7.00 of these Project Special Provisions for smart node 

requirements.  The Contractor shall coordinate with Brady to have these new smart nodes added 

to the existing gateway to allow for proper communication of the GE LightGrid system.  

 

The Contractor shall notify Brady again when work is complete.  At that point Brady will 

remotely confirm that there is communication between the original smart nodes, the newly 

installed smart nodes and the gateway, and return the system to normal dusk to dawn operation. 

 

In the event that this reconfiguration project causes a communication failure of some or all smart 

nodes or the gateway, the Contractor shall coordinate with Brady to troubleshoot and resolve the 

failure. 

 

2.40 MEASUREMENT AND PAYMENT 

 

The Contractor will be reimbursed by the Department for the actual verified cost of charges by 

Brady for LightGrid service charges.  The service charges may include: efforts by Brady/Trane 

Services to place the GE LightGrid system into 24/7 operation and return the system to normal 

dusk to dawn operation, efforts required to add new smart nodes into the existing GE LightGrid 

infrastructure,  efforts by Brady to troubleshoot communication issues with the LightGrid system 

and efforts for  commissioning of the new smart nodes installed as part of this project, and 

reconfiguring the existing smart nodes that will be removed from single arm light standards and 

reinstalled on twin arm light standards.   

 

3.00 REMOVE SINGLE ARM LIGHT STANDARDS 

 

3.10 DESCRIPTION 

 

The work covered by this section consists of the removal of existing single arm metal light 

standards on breakaway bases and concrete foundations at locations shown on the plans.  The 

standards are less than 50’ mounting height, and are attached to the foundations with anchor 

bolts. 
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Concrete foundations to be removed or abandoned may be located in areas where, due to 

knockdowns, there are no light standards to be removed. 

 

3.20    MATERIALS 

 

No materials are required for this work except such miscellaneous items as tape and terminal 

devices to dead-end circuits serving the light standards. 

 

3.30 CONSTRUCTION METHODS 

 

Maintain operation of the existing lighting system until such time that it becomes in conflict with 

the actual construction work, or it becomes a hazard to traffic as determined by the Engineer. 

 

Coordinate work with the NC DOT Traffic Services Supervisor to assure that circuits can be de-

energized where and when necessary. 

 

Carefully remove the luminaire with the GE LightGrid smart node from bracket arm assembly. If 

the smart node is removed from the luminaire, the Contractor must institute a tagging system so 

that the same smart node can be reinstalled on the same luminaire. 

 

Remove light standard and arms, couplings, anchor nuts, washers, transformer bases with doors 

and connecting bolts and fuse holders. Removed items shall be delivered in good condition to the 

NCDOT storage area located in the northwest gore area of the I-85 Business/O’Henry Boulevard 

interchange.  At least two weeks prior to removal of the single arm light standards, the 

Contractor shall contact the NCDOT Division 7 Traffic Signal Supervisor Mike Garrison at 336-

690-6783 to arrange delivery and unloading of the light standards at the above storage area. 

 

Twelve of the removed luminaires and smart nodes will be reused and installed on the proposed 

twin arm light standards. Refer to Section 4.00 of these Special Provisions.  Refer to Section 8.00 

of these Project Special Provisions if these 12 luminaires and smart nodes are to be stored 

between removal and reinstallation. 

 

Remove or abandon existing concrete light standard foundations as defined in Standard 

Specifications Section 1400-10.  Dispose of the removed concrete, reinforcing steel and anchor 

bolts in a manner acceptable to the Engineer.  Backfill the holes with suitable material and 

compact backfill as required.  

 

Abandon or remove the conductors and the conduit for the removed light standards as shown on 

the plans. Refer to Standard Specifications Section 1400-10. 

 

3.40    MEASUREMENT AND PAYMENT 

 

The quantity of removed light standards to be paid for will be the actual number which have 

been dismounted from existing foundations and delivered in good condition to the NCDOT 

Warehouse. 
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The quantity of removed foundations to be paid for will be the actual number which have been 

removed or abandoned and accepted. 

 

The removed light standards measured as provided above will be paid for at the contract unit 

price per each “Remove Single Arm Light Standard”.  Such price and payment will be 

considered full compensation for disassembly and delivery of the shaft, arm, luminaire, smart 

node, fuseholders, transformer base and hardware to the NCDOT storage area. 

 

The removed foundations measured as provided above will be paid for at the contract unit price 

per each “Remove Light Standard Foundation”.  Such price and payment will be considered full 

compensation for removing or abandoning foundation concrete, reinforcing steel and anchor 

bolts.  It also includes backfilling the holes with suitable material and compaction the backfill 

material as required.   

 

Payment will be made under: 

 

Remove Light Standard……………………………….………Each 

Remove Light Standard Foundation….………………….……Each 

 

4.00 INSTALL ROADWAY LIGHT STANDARD LUMINAIRE 

 

4.10 DESCRIPTION  

 

Reuse the light emitting diode (LED) luminaires and GE LightGrid smart nodes removed from 

the single arm poles as part of this project. See Section 3.00 of these Project Special Provisions.  

If the smart nodes are removed from the luminaire, the Contractor must institute a tagging 

system so that the same smart node can be reinstalled on the same luminaire. 

 

Install and place into satisfactory operation the used luminaire and smart node on a bracket arm 

on a twin arm light standard.  Include new wiring inside the standard from circuit conductors to 

luminaires, new in-line breakaway fuseholders and fuses and new ground wiring at the standard. 

 

4.20 CONSTRUCTION METHODS  

 

Level and secure each luminaire in all directions.  Adjust any luminaires, as directed by the 

Engineer, to provide optimal illumination distribution. 

 

All LED packages on all luminaires must be operating normally at contract completion. Any 

luminaire displaying improper operating characteristics prior to contract completion will be 

replaced by the Contractor with one of the spare luminaires removed from the existing single 

arm light standards.  

 

4.30 MEASUREMENT AND PAYMENT  

 

The roadway luminaries measured as provided above will be paid for at the contract unit price 

per each “Install Roadway Light Standard Luminaire”.  Such price and payment will be 

considered full compensation for installing the LED roadway luminaire on the bracket arm, 
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wiring inside the standard from the circuit conductors to the LED roadway luminaire, in-line 

breakaway fuseholders with fuses and ground wiring at the pole on the light standard. 

 

Payment will be made under: 

 

 Install Roadway Light Standard Luminaire ………………………. Each 

 

5.00 HIGH MAST LIGHT EMITTING DIODE (LED) LUMINAIRES 

 

5.10 DESCRIPTION  

 

Furnish, install and place into satisfactory operation, LED luminaires on high mount standards as 

detailed in these Special Provisions. 

 

The Contractor shall supply Holophane or Cooper LED high mount luminaires as specified 

below or approved equal. 

 

Mounting 

Height 

# of 

Fixtures 
Holophane Part Number Cooper Part Number 

120’ 8 
HMLED3-PK3-40K-HVOLT-G-

AW-P7 
GAN-AF-10-LED-8-5WQ-AP-MA-4N7 

100’ 6 
HMLED3-PK3-40K-HVOLT-G-

AW-P7 
GAN-AF-10-LED-8-5WQ-AP-MA-4N7 

80’ 8 
HMLED3-PK1-40K-HVOLT-G-

AW-P7 
GAN-AF-06-LED-8-5WQ-AP-MA-4N7 

60’ 4 
HMLED3-PK1-40K-HVOLT-G-

AW-P7 
GAN-AF-06-LED-8-5WQ-AP-MA-4N7 

   

Any alternate luminaire submitted for approval must meet the minimum requirements in the 

table and sections below. 

 

Mounting 

Height 

Max. LED 

Fixture 

Wattage 

Number & HPS 

Replacement 

Equivalent 

Color Temp 

Min. % of 

initial output 

at 70k hours 

Min. Maintained 

Delivered Lumens 

(per fixture) 

120’ 560W 8 x 750W 3500K ±500K 87% 54,000 

100’ 560W 6 x 750W 3500K ±500K 87% 54,000 

80’ 335W 8 x 400W 3500K ±500K 87% 27,000 

60’ 335W 4 x 400W 3500K ±500K 87% 27,000 

 

The Contractor shall supply the Department with current catalog cuts and 3rd party certified 

photometric data files in Illuminating Engineering Society (IES) format for any alternate high 

mount luminaire submitted for approval.  The Department will thoroughly evaluate alternate 

luminaires to determine if proposed alternate high mount luminaire meets or exceeds design 

criteria. 
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The manufacturer shall state the Light Loss Factor (LLF) used in the photometric calculations for 

the proposed luminaire.  LLF shall be calculated as follows: 

 LLF = Lamp Lumen Depreciation (LLD) x Luminaire Dirt Depreciation (LDD) 

 Lamp Lumen Depreciation (LLD) shall be the value calculated and reported 

by the manufacturer based on the LM-80 and TM-21 reports for the proposed 

fixture for 70,000 hours at 25° C. 

 Luminaire Dirt Depreciation (LDD) = 0.90 

 

High mount luminaire retrofit LED kits are not an acceptable alternative. 

 

5.20 MATERIALS  

 

5.21 LUMINAIRE REQUIREMENTS   

 

A. General Requirements  

 LM-79 photometric test reports shall be provided for all LED luminaires.  LM-79 

luminaire photometric reports shall be produced by an independent test laboratory 

and include the following: 

 Name of test laboratory.  The test laboratory must hold National Voluntary 

Laboratory Accreditation Program (NVLAP) accreditation for the IES 

LM-79 test procedure or must be qualified, verified, and recognized 

through the U.S. Department of Energy’s CALiPER program. 

 Report number 

 Date 

 Complete luminaire catalog number.  Catalog number tested must match 

the catalog number of the luminaire submitted, except for variations which 

do not affect performance. 

 Description of luminaire, LED light source(s), and LED driver(s) 

 Goniophotometry 

 Colorimetry  

 

 LM-80 lumen maintenance test report shall be provided for each respective LED 

light source. 

 Luminaire shall be constructed of aluminum.  Each luminaire shall be finished 

gray in color unless otherwise noted. 

 The luminaire shall have a 7 pin ANSI C136.41 compliant photocontrol 

receptacle for future expansion capabilities.  

 Provide a summary of reliability testing performed for LED driver. 

 Luminaires maximum total power consumption shall not exceed the values shown 

in the table above.  Nominal luminaire input wattage shall account for nominal 

applied voltage and any reduction in driver efficiency due to sub-optimal driver 

loading. 

 Luminaire shall have a maximum Backlight, Uplight & Glare (BUG) rating of 5-

0-5 and an IESNA distribution of Type V as required to meet the spacing, the 

average maintained footcandle level and the average to minimum uniformity ratio 
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requirements shown on the plans.  The same BUG rating and distribution type 

shall be used throughout the project. 

 Luminaire LED modules shall meet dust and moisture rating of IP-66, minimum.   

 Luminaire shall have an external label per ANSI C136.15. 

 Luminaires shall have an internal label per ANSI C136.22. 

 Luminaires shall start and operate in -20°C to +40°C ambient. 

 Electrically test fully assembled luminaires before shipment from factory.  

 Effective Projected Area (EPA) and weight of the luminaires shall not exceed 1.3 

square feet and 65 lbs.  

 Luminaires shall be designed for ease of electrical component replacement. 

 Luminaires shall be rated for minimum 2G vibration, minimum, per ANSI 

C136.31-2010 

 LED light sources and drivers shall be RoHS compliant.  

 The luminaire manufacturer shall have no less than five (5) years of experience in 

manufacturing LED-based lighting products and the manufacturing facility must 

be ISO 9001 certified. 

 Pole hardware, nuts, bolts, and washers, etc. shall be made from 18-8 stainless 

steel, or steel conforming to ASTM A307 galvanized in accordance with ASTM 

A153.  

 

B. Driver 

 Shall be 0V-10V dimmable. 

 Rated case temperature shall be suitable for operation in the luminaire operating 

in the ambient temperature range of -20°C to +40°C. 

 Shall be rated for 480VAC at 50/60 Hz, and shall operate normally for input 

voltage fluctuations of ± 10%.  

 Shall have a minimum Power Factor (PF) of 0.90 at full input power and across 

specified voltage range.   

 

C. Surge Suppression 

 Integral surge protection shall meet ANSI/IEEE C62.45 procedures based on 

ANSI/IEEE C62.41.2 definitions for standard and optional waveforms for 

location category C-High 10kV/10kA test, IEC 61000-4-2 (Electrostatic 

Discharge) 8kV Air/4kV Contact test and IEC 61000-4-4 (Fast Transients). 

 

D. Electromagnetic interference 

 Luminaires shall have a maximum Total Harmonic Distortion (THD) of 20% at 

full input power and across specified voltage range. 

 Luminaires shall comply with FCC 47 CFR part 15 non-consumer RFI/EMI 

standards. 

 

E. Electrical safety testing 

 Luminaires shall be listed for wet locations. 

 Luminaires shall be UL listed and labeled. 
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F. Finish 

 Luminaires shall be painted with a corrosion resistant polyester powdered paint 

with a minimum 2.0 mil thickness. 

 Luminaires shall exceed a rating of six per ASTM D1654 after 1000 hours of salt 

spray fog testing per ASTM B117.   

 The coating shall exhibit no greater than 30% reduction of gloss per ASTM D523, 

after 500 hours of QUV testing at ASTM G154 Cycle 6. 

 

G. Thermal management 

 Mechanical design of protruding external surfaces (heat sink fins) shall facilitate 

hose-down cleaning and discourage debris accumulation. 

 

H. Color Quality 

 Minimum Color Rendering Index (CRI) of 70 with a Correlated Color 

Temperature (CCT) of 3000K to 4000K 

 

I. Optics 

 Transmissive optical components shall be applied in accordance with OEM 

design guidelines to ensure suitability for the thermal/mechanical/chemical 

environment. 

 

J. The following shall be in accordance with corresponding sections of ANSI C136.37 

 All internal components shall be assembled and pre-wired using modular 

electrical connections. 

 Terminal blocks shall be used for incoming AC lines 

 Latching and hinging 

 

K. Manufacturer or local sales representative shall provide installation and 

troubleshooting support via telephone and/or email.  

 

5.30  WARRANTY  

 

Provide a minimum ten-year warranty covering maintained integrity and functionality of the 

luminaire housing, wiring, and connections, LED light source(s) and LED driver.  Negligible 

light output from more than 10 percent of the LED packages constitutes luminaire failure.  

 

Warranty period shall begin after project acceptance by the Department. 

 

5.40 CONSTRUCTION METHODS  

 

Level and secure each luminaire in all directions.  Securely terminate the wiring for each high 

mount luminaire and include an equipment grounding conductor to bond the housing to the 

supply cord grounding conductor. 

 

Adjust any luminaires, as directed by the Engineer, to provide optimal illumination distribution. 
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All LED packages on all luminaires must be operating normally at contract completion. Any 

luminaire displaying improper operating characteristics prior to contract completion will be 

replaced by the Contractor at no additional cost to the Department.  

 

5.50 MEASUREMENT AND PAYMENT  

 

The high mount luminaires measured as provided above will be paid for at the contract unit price 

per each “(height) High Mount Luminaires – LED”. Such price and payment will be considered 

full compensation for providing and installing the LED high mount luminaire on the carrier ring 

tenon arm and connecting the LED high mount luminaire to the supply cord on the carrier ring.  

 

Payment will be made under: 

 

 (Height) High Mount Luminaire – LED …………………………………. Each 

 

6.00 RELOCATE HIGH MOUNT LIGHT STANDARDS 

 

6.10 DESCRIPTION 

 

The work covered by this section consists of providing all equipment, labor and materials 

necessary to move an existing high mount light standard to a new foundation at the location 

shown on the plans. This section also includes storage of materials to be reused, and removal of 

the existing foundation.   Construction of a new foundation is not included in this section. Refer 

to Standard Provision titled Roadway Lighting Foundations (SP14 R04) for foundation 

requirements. 

 

6.20    MATERIALS 

   

Reuse existing materials, including the high mount standard shaft, lowering device head frame, 

luminaire carrier ring, luminaires and smart nodes, winch assembly, hoist cables, enclosed circuit 

breaker, connectors and branch circuitry. Replace materials that are to be reused if they are 

damaged during relocation.  Materials damaged during relocation will be replaced with new 

materials at no additional cost to the Department. 

 

The Contractor is responsible for the storage and protection of the reused materials against loss 

or damage. Refer to Section 8.00 of these Special Provisions for Luminaire and Smart Node 

storage requirements. 

 

The Contractor shall provide new anchor bolts, nuts and washers. The Contractor shall verify 

that the anchor bolts furnished on the project are equal to the existing anchor bolts.  The 

Department will provide the specifications of the existing anchor bolts upon request. 

 

6.30   CONSTRUCTION METHODS 

 

Dismount the high mount light standard from the existing foundation and reinstall on a new 

foundation.  Use rope or web slings when hoisting or lifting the high mount light standard to 

prevent damage or marking.  If the light standards are to be stored between dismounting and 
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reinstalling, provide proper transportation and supports to prevent warping.  Provide protection 

against the elements.  Refer to Section 8.00 of these Project Special Provisions if the high mast 

luminaires and smart nodes are to be stored between removal and reinstallation. 

 

The existing high mount light standard shall be kept in operation until such time that it is in 

conflict with construction.  The Contractor shall schedule high mount standard relocation work 

as directed by the Engineer to cause minimal disruption of traffic. 

 

All other lighting operating from the same lighting control panel as the relocated high mount 

light standard shall remain operational while the high mount standard is relocated or stored. 

 

Remove or abandon existing concrete high mount light standard foundations.  Dispose of the 

removed concrete, reinforcing steel, and anchor bolts in manner acceptable to the Engineer.  

Backfill the holes with suitable material and compact the material as required. 

 

Abandon or remove the conductors and conduit as required by construction. Install new feeder 

circuitry as shown on the plans. 

 

Refer to Standard Specifications Section 1400-10 for abandonment requirements. 

 

After relocation of the high mount light standard, the operation of the lowering device shall be 

demonstrated by the Contractor by raising and lowering the carrier ring with luminaires a 

minimum of two (2) times.  The raising and lowering demonstration shall include latching and 

latching at the top and connection of test cables at the bottom.  Twisting of the cables, failure of 

the carrier ring to latch or unlatch, unlevelness of the carrier ring or hang up of the guide arms 

shall be sufficient reason for the Engineer not to accept the relocated high mount. 

 

6.40   MEASUREMENT AND PAYMENT 

   

The quantity of relocated high mount light standards to be paid for will be the actual number 

which have been removed from existing locations and installed at the proposed locations in a 

satisfactory manner and have been accepted by the Engineer. 

 

Relocated high mount light standards measured as provided above will be paid for at the contract 

unit bid price per each “Relocate High Mount Light Standard”.  Such price and payment will be 

considered full compensation for disconnecting circuitry, disassembly, transportation, storage, 

reassembly, installation on a new foundation, connection of new circuitry, removal of 

foundation, disposing of concrete, backfilling, compaction and all incidentals necessary to 

complete the work. 

 

Payment will be made under: 

 

 Relocate High Mount Light Standard   ……………………………….Each 

 

7.00 SMART CONTROL NODE 

 

7.10 DESCRIPTION 
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The Contractor shall reuse existing smart nodes and luminaires removed from the existing single 

arm light standards, and install those smart nodes and luminaires on the proposed twin arm light 

standards.  See Sections 3.00 and 4.00 of these Project Special Provisions.  The Contractor shall 

also provide new smart nodes for each new LED luminaire installed on the project.  The smart 

node will be used to interface with the Department’s Statewide lighting control system. 

 

7.20 MATERIALS 

 

The smart node shall be a GE LightGrid version 2.0 (or higher) node rated for the same service 

voltage as the luminaire.  No other materials are required for this section. 

 

7.30 CONSTRUCTION METHODS 

 

For existing smart nodes on existing luminaires, the Contractor is responsible for keeping each 

respective smart node with its respective luminaire.  If the smart nodes are removed from the 

luminaire, the Contractor must institute a tagging system so that the same smart node can be 

reinstalled on the same luminaire. See Section 4.00 of these Project Special Provisions for light 

standard luminaire construction methods.   

 

For all new luminaires, the Contractor shall provide and install a new GE LightGrid smart 

control node. 

 

Install the smart node on the seven-pin photocell receptacle of the luminaire.  The smart node 

utilizes a twist-lock connection to ensure positive connection to the luminaire. 

 

Coordinate with Brady to have these new smart nodes added to the existing LightGrid gateway.  

See Section 2.00 of these Project Special Provisions. 

 

7.40 MEASUREMENT AND PAYMENT 

 

Smart Control Node will be measured and paid for as the actual number of new smart control 

nodes provided, installed and accepted. 

 

Payment will be made under: 

 

Smart Control Node …………………....………………………. Each 

 

8.00 LUMINAIRE STORAGE 

 

8.10 DESCRIPTION 

 

The work covered in this section consists of providing all equipment, labor, materials and 

transportation necessary to transport and store LED luminaires and LightGrid smart nodes at a 

bonded and climate controlled warehouse facility. 
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8.20 MATERIALS 

 

The Contractor shall provide pallets and straps for storing and transporting the luminaire and 

smart nodes. 

 

8.30 CONSTRUCTION METHODS 

 

Should storage of the LED luminaires and corresponding smart nodes be necessary during the 

project, the Contractor is required to store the luminaires and smart nodes in a bonded, climate 

controlled warehouse facility. 

 

The Contractor shall securely strap the luminaires with smart nodes to a pallet, and transport the 

pallet(s) to the warehouse facility.  If the smart nodes are removed from the luminaires during 

storage, the Contractor must institute a tagging system so that the same smart node can be 

reinstalled on the same luminaire. The Contractor shall provide proof to the Department that a 

bonded and climate controlled warehouse is being used.  Bonding and climate control are 

required in order for the Department to maintain the warranty provided by Brady for any of the 

existing luminaires and smart nodes which are reused and reinstalled as part of this project. 

 

When luminaires are to be reinstalled, the Contractor shall retrieve the luminaires and smart 

nodes from the warehouse facility and reinstall. 

 

8.40 MEASUREMENT AND PAYMENT 

 

The luminaires to be stored and reinstalled will be paid for at the contract lump sum unit price 

“Luminaire Storage”.  Such price and payment will be considered full compensation for storing 

the removed luminaires and smart nodes in a bonded, climate controlled warehouse.  It also 

includes transportation of the luminaires to and from the warehouse. 

 

Payment will be made under: 

 

 Luminaire Storage……………………..………………………………Lump Sum 
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Revise the 2018 Standard Specifications as follows

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2

add the following sentences: 

The utility owner is the City of High Point

Contractor shall contact the City of 

City of High Point Engineering Services

A representative from the City of 

sewer facilities.  Test results shall be provided to the City of 

their facilities. 

Page 15-2, Sub-article 1500

add the following sentences after “Limit interruption of service to water customers to no more 

than 8 hours.” 

“No tie-ins to existing water mains shall be made during the biannual High Point Furniture 

Market, or within two (2) weeks before or within two (2) weeks 

Contractor shall coordinate with the City of High Point on the schedules of the Furniture Market, 

and on the timing of any tie-ins that require existing water mains to be taken out of service.”

Page 15-16; Section 1530:  The Contractor’s attention is directed to this section.

to be removed shall have the top slab and access doors,

meet the approval of the Engineer.  

of the Contractor for proper disposal

Measurement and Payment:  

Payment for Remove Existing Vault

“Remove Existing Vault”.  Such price and payments will be full co

materials, excavation, backfilling

 

Pay Item:                                                                             

Remove Existing Vault         

      UC-1        County: Guilford

 

PROJECT SPECIAL PROVISIONS 

Utility Construction 

 

 

 

 

 

Standard Specifications as follows: 

2 Cooperation with the Utility Owner, paragraph 2

City of High Point.  For work involving High Point’s facilities, the 

Contractor shall contact the City of High Point Public Services Dept. at (336) 883

Engineering Services Dept. at (336) 883-3194. 

A representative from the City of High Point shall witness all tests performed on their water and 

sewer facilities.  Test results shall be provided to the City of High Point for any tests involving 

article 1500-9 Placing Pipelines into Service, paragraph 2

following sentences after “Limit interruption of service to water customers to no more 

ins to existing water mains shall be made during the biannual High Point Furniture 

Market, or within two (2) weeks before or within two (2) weeks after the Furniture Market.  The 

Contractor shall coordinate with the City of High Point on the schedules of the Furniture Market, 

ins that require existing water mains to be taken out of service.”

e Contractor’s attention is directed to this section.

top slab and access doors, walls, and base removed.  All work shall 

meet the approval of the Engineer.  All sections of vault and contents shall become the property 

proper disposal. 

Existing Vault shall be per each, and paid for under the contract price for 

Such price and payments will be full compensation for all labor, 

materials, excavation, backfilling, and incidentals necessary to complete the work as required.

                                                                              Pay Unit 

                                                 Each 

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

County: Guilford 

1/3 

 

 

2 Cooperation with the Utility Owner, paragraph 2:  

High Point’s facilities, the 

883-3215, and the 

shall witness all tests performed on their water and 

for any tests involving 

, paragraph 2:  

following sentences after “Limit interruption of service to water customers to no more 

ins to existing water mains shall be made during the biannual High Point Furniture 

after the Furniture Market.  The 

Contractor shall coordinate with the City of High Point on the schedules of the Furniture Market, 

ins that require existing water mains to be taken out of service.” 

e Contractor’s attention is directed to this section.  Vaults that are 

, and base removed.  All work shall 

shall become the property 

shall be per each, and paid for under the contract price for 

mpensation for all labor, 

and incidentals necessary to complete the work as required.   

DOCUMENT NOT CONSIDERED FINAL 

UNLESS ALL SIGNATURES COMPLETED 

3/14/2018
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Plan Sheets UC-3A and UC-7: Relocate 3” Water Meter Assembly with New Vault: The 

Contractor’s attention is directed to these plan sheets. The existing water meter assembly to be 

relocated, the new vault, piping, valves, and fittings shall be installed in accordance with the 

applicable utility provisions herein, as shown on the utility plans, and/or as directed by the 

Engineer. 

The existing water meter assembly that is to be relocated shall be installed in a new utility vault 

at the location shown on the utility plans, or as directed by the Engineer.  

The relocation of water meter assembly with new vault shall include furnishing and installing a 

new concrete utility vault and relocating the existing water meter assembly, piping, and isolation 

valves from the existing meter vault to the new meter vault.  Any pipe and fittings inside the new 

vault that are necessary to reconnect the relocated meter assembly to the water line will be 

considered incidental. Any piping outside of the vault that is necessary to complete the relocation 

will be paid for separately under “_-Inch Water Line”. 

The new meter vault shall meet the requirements of Sections 840 and 1077 of the Standard 

Specifications, and shall be approved by the Engineer.  The new meter vault shall be placed as 

shown on the utility plans, or as directed by the Engineer.  For a 3-inch water meter assembly, 

the meter vault shall have minimum interior dimensions of 4’-0” wide x 6’-0” long x 4’-6” deep. 

The vault shall have a concrete traffic-bearing top, and shall have an aluminum double-door 

access hatch that is lockable and H-20 rated with minimum dimensions of 36” x 48”.  The vault 

shall have a concrete floor, with a 12” drain opening. 

All work shall be in accordance with the applicable plumbing codes, as shown on the plans, and 

as directed by the Engineer.   

The relocated meter vault shall be installed such that the top of the vault is approximately flush 

with finished grade. 

Measurement and Payment: 

Payment for Relocate 3” Water Meter Assembly with New Vault shall be per lump sum, and paid 

for under the contract price for “Relocate 3” Water Meter Assembly with New Vault”.  Such 

price and payment will be full compensation for all labor, materials (including the new concrete 

vault, access hatch, pipe and fittings inside the vault, and pipe supports), relocating the existing 

meter assembly from the existing vault to the new vault, excavation, backfilling, and any 

incidentals necessary to complete the work as required.  

 

Pay Item:                                                                               Pay Unit 

Relocate 3” Water Meter Assembly with New Vault  Lump Sum                                                             

 

Plan Sheet UC-7: Relocate 3” Pressure Reducing Valve with Manhole: The Contractor’s 

attention is directed to this plan sheet. The existing pressure reducing valve and manhole to be 

relocated shall be installed in accordance with the applicable utility provisions herein, as shown 

on the utility plans, and/or as directed by the Engineer. 
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The existing pressure reducing valve and manhole that are to be relocated shall be installed at the 

location shown on the utility plans, or as directed by the Engineer.  

The relocation of the existing pressure reducing valve and manhole shall include excavating and 

moving the existing precast concrete utility manhole to its new location, and relocating the 

existing pressure reducing valve into the manhole.  Any pipe and fittings inside the manhole 

vault that are necessary to reconnect the relocated pressure reducing valve will be considered 

incidental. Any piping outside of the manhole that is necessary to complete the relocation will be 

paid for separately under “_-Inch Water Line”. 

All work shall be in accordance with the applicable plumbing codes, as shown on the plans, and 

as directed by the Engineer.   

The relocated manhole shall be installed such that the top of the manhole is approximately flush 

with finished grade. 

Measurement and Payment: 

Payment for Relocate 3” Pressure Reducing Valve with Manhole shall be per lump sum, and 

paid for under the contract price for “Relocate 3” Pressure Reducing Valve with Manhole”.  

Such price and payment will be full compensation for all labor, materials, relocating the existing 

manhole from its current location to the new location, and relocating the existing pressure 

reducing valve from its current location to the new location, excavation, backfilling, and any 

incidentals necessary to complete the work as required.  

 

Pay Item:                                                                               Pay Unit 

Relocate 3” Pressure Reducing Valve with Manhole  Lump Sum                                                             
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General: 

The following utility companies have facilities that will be in conflict with the 

construction of this project: 

A)  City of High Point - Power (Transmission) 

B)  City of High Point – Power (Distribution)  

C)  Piedmont Natural Gas - Gas (Distribution) 

E)  North State- Communications 

F)  Spectrum – Communications 

 

The conflicting facilities of these concerns will be adjusted prior to the date of 

availability, unless otherwise noted and are therefore listed in these special provisions for 

the benefit of the Contractor.  All utility work listed herein will be done by the utility 

owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2018 Standard 

Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) City of High Point – Power (Transmission) 

 

1) The City of High Point will install new Transmission towers by December 1, 

2019. 

 

2) Contact person for City of High Point (Transmission) is Mr. Jerry Ford at         

704-523-6045 or jerry@scepower.com 

 

B) City of High Point – Power (Distribution) 

 

1) The City of High Point will install new utility poles, aerial lines and underground 

cables within the project limits by February 1, 2019. 

2) The City of High Point will work to clear the bridge area for distribution power 

pole and lines by August 10, 2018. 
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3) Contact person for The City of High Point (Distribution) is Mr. Curtis Brower at 

336-883-3134 or curt.brower@highpointnc.gov 
 

  

C)  Piedmont Natural Gas – Gas (Distribution) 

 

1)  Piedmont Natural Gas will relocate their facilities within the project limits by  

April 1, 2019 

            

2) Piedmont Natural Gas will provide prompt response times if conflicts are 

discovered at drain line crossings along Eastchester Drive to install up and downs 

to mitigate conflict.     

 

3)   Contact person for Piedmont Natural Gas (Distribution) is Mr. David Robertson        

   at 336-222-7108 or david.robertson2@duke-energy.com 

 

D)   North State – Communications 

1)   North State will install new utility poles, aerial lines and underground cables 

within the project limits by April 1, 2019. 

2)   Contact person for North State is Mr. Brad Wright at 336-886-2375 or       

 brad.wright@nscom.com  

 

E) Spectrum – Communications 

 

1)   Spectrum will install aerial cables on Duke Energy’s new utility poles within the    

       Project limits by April 1, 2019  

 

2)   Contact person for Spectrum is Mr. Roger Stanfield at 336-217-3460 or          

 roger.stanfield@charter.com 

 

mailto:david.robertson2@duke-energy.com
mailto:roger.stanfield@charter.com
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

(3-11-2016) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective August 1, 2016 issued by the North Carolina 

Department of Environmental Quality Division of Water Resources.  Temporary or permanent 

ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 

with the following exceptions in which temporary or permanent ground cover shall be provided in 

14 calendar days from the last land-disturbing activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

SEEDING AND MULCHING: (East) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

All Roadway Areas 

 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

 

Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 

add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding And Mulching (West) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 

be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

August 1 - June 1 May 1 – September 1 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 
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TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 

or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 

year.  The Engineer will determine the exact dates for using each kind of seed.  

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-

20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 10-20-20 analysis and as directed. 

 

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-

8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 16-8-8 analysis and as directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 

the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 

rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 

per acre will be determined prior to the time of topdressing and the Contractor will be notified in 

writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 

seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed 

into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may 

be used where degree of slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be 4 inches. 

 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 
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REFORESTATION: 

 

Description 

 

Reforestation will be planted within interchanges and along the outside borders of the road, and in 

other areas as directed.  Reforestation is not shown on the plan sheets.  See the Reforestation Detail 

Sheet. 

 

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 

activities shall be restored to the preconstruction contours and revegetated with native woody 

species. 

 

The entire Reforestation operation shall comply with the requirements of Section 1670 of the 

Standard Specifications. 

 

Materials 

 

Reforestation shall be bare root seedlings 12"-18" tall. 

 

Construction Methods 

 

Reforestation shall be shall be planted as soon as practical following permanent Seeding and 

Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, 

or as directed. 

 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture ratio, 

method of application, and the time of application shall be submitted to the Engineer for approval. 

 

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 

time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 

shall be moistened immediately prior to planting. 

 

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 

 

Measurement and Payment 
 

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 

Specifications. 
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RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

ENVIRONMENTALLY SENSITIVE AREAS: 

 

Description 

 

This project is located in an Environmentally Sensitive Area.  This designation requires special 

procedures to be used for clearing and grubbing, temporary stream crossings, and grading 

operations within the Environmentally Sensitive Areas identified on the plans and as designated 

by the Engineer.  This also requires special procedures to be used for seeding and mulching and 

staged seeding within the project. 

 

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the 

stream or depression measured from top of streambank or center of depression. 

 

Construction Methods 

 

(A) Clearing and Grubbing 

 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 

clearing operations, but not grubbing operations until immediately prior to beginning 

grading operations as described in Article 200-1 of the Standard Specifications.  Only 

clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 

prior to beginning grading operations.  Erosion control devices shall be installed 

immediately following the clearing operation. 

 

(B) Grading 

 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 

progress in a continuous manner until complete.  All construction within these areas shall 

progress in a continuous manner such that each phase is complete and areas are 

permanently stabilized prior to beginning of next phase.  Failure on the part of the 

Contractor to complete any phase of construction in a continuous manner in 

Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension 

of work in accordance with Article 108-7 of the Standard Specifications. 

 

(C) Temporary Stream Crossings 

 

Any crossing of streams within the limits of this project shall be accomplished in 

accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 
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(D) Seeding and Mulching 

 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 

Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Seeding and mulching shall be performed on the areas disturbed by construction 

immediately following final grade establishment.  No appreciable time shall lapse into the 

contract time without stabilization of slopes, ditches and other areas within the 

Environmentally Sensitive Areas. 

 

(E) Stage Seeding 

 

The work covered by this section shall consist of the establishment of a vegetative cover 

on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in stages 

on cut and fill slopes that are greater than 20 feet in height measured along the slope, or 

greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 

Additional payments will not be made for the requirements of this section, as the cost for this work 

shall be included in the contract unit prices for the work involved. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 

 

ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 

 

WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 
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No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte

dReclamationProcedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

TEMPORARY DIVERSION: 

 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in 

accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 

installation and cleanout will be measured and paid for as Silt Excavation in accordance with 

Article 1630-3 of the Standard Specifications. 

 

CLEAN WATER DIVERSION: 

 

Description 

 

This work consists of installing, maintaining, and removing any and all material required for the 

construction of clean water diversions.  The clean water diversions shall be used to direct water 

flowing from offsite around/away from specific area(s) of construction. 

 

Materials 

 

Refer to Division 10 

 

Item Section 

Geotextile for Soil Stabilization, Type 4 1056 

 

Construction Methods 

 

The Contractor shall install the clean water diversions in accordance with the details in the plans 

and at locations indicated in the plans, and as directed.  Upon installation, the excavated material 

shall be immediately stabilized as provided in Section 1620 of the Standard Specifications.  Other 

stabilization methods may be utilized with prior approval from the Engineer. 

 

Line clean water diversion with geotextile unrolled in the direction of flow and lay smoothly but 

loosely on soil surface without creases.  Bury top of slope geotextile edge in a trench at least 5" 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
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deep and tamp securely.  Make vertical overlaps a minimum of 18" with upstream geotextile 

overlapping the downstream geotextile. 

 

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less 

than 6" and a throat not less than 1" in width.  Place staples along outer edges and throughout the 

geotextile a maximum of 3 ft. horizontally and vertically. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Stabilization of the excavated material will be paid for as Temporary Seeding as provided in 

Section 1620 of the Standard Specifications. 

 

Such price and payment shall be considered full compensation for all work covered by this section 

including all materials, construction, maintenance, and removal of the clean water diversions. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 
 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 
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section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 
 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 
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for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 
 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

PERMANENT SOIL REINFORCEMENT MAT: 

 

Description 
 

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 

specified, over previously prepared areas as directed. 

 

Materials 
 

The product shall be a permanent erosion control reinforcement mat and shall be constructed of 

synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 

between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting shall 

be stitched together with UV stabilized polypropylene thread to form a permanent three-

dimensional structure.  The mat shall have the following minimum physical properties: 

 

Property Test Method Value Unit 

Light Penetration ASTM D6567 9 % 

Thickness ASTM D6525 0.40 in 
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Mass Per Unit Area ASTM D6566 0.55 lb/sy 

Tensile Strength ASTM D6818 385 lb/ft 

Elongation (Maximum) ASTM D6818 49 % 

Resiliency ASTM D1777 >70 % 

UV Stability * ASTM D4355 >80 % 

Porosity (Permanent Net) ECTC Guidelines >85 % 

Maximum Permissible Shear 

Stress (Vegetated) 

Performance Bench 

Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 

(Vegetated) 

Performance Bench 

Test 

>16.0 ft/s 

 

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 

 

Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 

 

(A) the chemical and physical properties of the mat used, and 

(B) conformance of the mat with this specification. 

 

Construction Methods 
 

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 

 

All areas to be protected with the mat shall be brought to final grade and seeded in accordance 

with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 

stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 

in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 

mulched. 

 

Measurement and Payment 
 

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 

yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 

installed and accepted.  Overlaps will not be included in the measurement, and will be considered 

as incidental to the work.  Such payment shall be full compensation for furnishing and installing 

the mat, including overlaps, and for all required maintenance. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 
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SKIMMER BASIN WITH BAFFLES: 

 

Description 

 

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in 

the erosion control plans.  See the Skimmer Basin with Baffles Detail sheet provided in the erosion 

control plans.  Work includes constructing sediment basin, installation of temporary slope drain 

pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer, providing and placing 

stone pad on bottom of basin underneath skimmer device, providing and placing a geotextile 

spillway liner, providing coir fiber mat stabilization for the skimmer outlet, disposing of excess 

materials, removing temporary slope drain, coir fiber baffles, geotextile liner and skimmer device, 

backfilling basin area with suitable material and providing proper drainage when basin area is 

abandoned. 

 

Materials 

 

Item Section 

Stone for Erosion Control, Class B 1042 

Geotextile for Soil Stabilization, Type 4 1056 

Fertilizer for Temporary Seeding 1060-2 

Seed for Temporary Seeding 1060-4 

Seeding and Mulching 1060-4 

Matting for Erosion Control 1060-8 

Staples 1060-8 

Coir Fiber Mat 1060-14 

Temporary Slope Drain 1622-2 

Coir Fiber Baffle 1640 

 

Provide appropriately sized and approved skimmer device. 

 

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 

connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 

shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 

 

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 

as the barrel pipe through the earthen dam. 

 

Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
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Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate basin according to the erosion control plans with basin surface free of obstructions, 

debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 

primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control 

plans.  Temporary slope drain pipe at inlet of basin may be replaced by geotextile as directed.  

Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section 

1640 of the Standard Specifications. 

 

Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 

pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 

detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 

and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-

buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 

skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 

or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 

and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 

accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 

the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 

have a minimum cross sectional area of 4 ft. by 4 ft. 

 

Line primary spillway with geotextile unrolled in the direction of flow and lay smoothly but 

loosely on soil surface without creases.  Bury edges of geotextile in a trench at least 5" deep and 

tamp firmly.  If geotextile for the primary spillway is not one continuous piece of material, make 

horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream 

geotextile.  Secure geotextile with eleven gauge wire staples shaped into a u shape with a length 

of not less than 12" and a throat not less than 1" in width.  Place staples along outer edges and 

throughout the geotextile a maximum of 3 ft. horizontally and vertically.  Geotextile shall be placed 

to the bottom and across the entire width of the basin according to the Skimmer Basin with Baffles 

detail.  Place sealant inside basin around barrel pipe on top of geotextile with a minimum width of 

6 in. 

 

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 

prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 

stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 
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reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 

and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 

anchors along the outer edges and down the center of the matting 3 ft. apart. 

 

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 

seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 and 

1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all bare 

side slope sections immediately upon the completion of seeding and in accordance with Article 

1631-3 of the Standard Specifications. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications, as calculated from the typical section throughout the length of the basin as shown 

on the final approved plans. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 

Specifications. 

 

__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 

maximum number of each size skimmer acceptably installed and in use at any one time during the 

life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 

considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 

will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 

damaged by ice accumulation. 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 

Standard Specifications. 

 

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 

1610-4 of the Standard Specifications. 

 

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 

Standard Specifications. 

 

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 

the Standard Specifications. 

 

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-

6 of the Standard Specifications. 
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Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 

the Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Skimmer Each 

Coir Fiber Mat Square Yard 

 

TIERED SKIMMER BASIN WITH BAFFLES: 

 

Description 

 

Provide a tiered skimmer basin to remove sediment from construction site runoff at locations 

shown in the erosion control plans.  See the Tiered Skimmer Basin Detail sheet provided in the 

erosion control plans.  Tiered Skimmer Basins shall be installed in areas where topography creates 

a large elevation difference between the inlet and outlet of a single skimmer basin.  Work includes 

constructing sediment basins, installation of coir fiber baffles, installation of temporary slope drain 

pipe, furnishing, installation and cleanout of skimmer, providing and placing stone pad on bottom 

of basin underneath skimmer device, providing and placing geotextile spillway liners, providing 

coir fiber mat stabilization for the skimmer outlet, disposing of excess materials, removing 

temporary slope drain pipe, coir fiber baffles, geotextile liner and skimmer device, backfilling 

basin area with suitable material and providing proper drainage when basin area is abandoned. 

 

Materials 

 

Item Section 

Stone for Erosion Control, Class B 1042 

Geotextile for Soil Stabilization, Type 4 1056 

Fertilizer for Temporary Seeding 1060-2 

Seed for Temporary Seeding 1060-4 

Seeding and Mulching 1060-4 

Matting for Erosion Control 1060-8 

Staples 1060-8 

Coir Fiber Mat 1060-14 

Temporary Slope Drain 1622-2 

Coir Fiber Baffle 1640 

 

Provide appropriately sized and approved skimmer device. 

 

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 

connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 

shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 
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Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 

as the barrel pipe through the earthen dam. 

 

Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate basins according to the erosion control plans with basin surface free of obstructions, 

debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 

primary spillways according to the Tiered Skimmer Basin Detail sheet in the erosion control plans.  

Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section 

1640 of the Standard Specifications.  Multiple upper basins, or Modified Silt Basins Type ‘B’ as 

labeled on the detail, may be required based on site conditions and as directed. 

 

Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 

pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 

detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 

and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-

buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 

skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 

or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 

and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 

accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 

the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 

have a minimum cross sectional area of 4 ft. by 4 ft. 

 

Line primary spillways with geotextile unrolled in the direction of flow and lay smoothly but 

loosely on soil surface without creases.  Bury edges of geotextile in a trench at least 5" deep and 
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tamp firmly.  If geotextile for primary spillways is not one continuous piece of material, make 

horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream 

geotextile.  Secure geotextile with eleven gauge wire staples shaped into a u shape with a length 

of not less than 12" and a throat not less than 1" in width.  Place staples along outer edges and 

throughout the geotextile a maximum of 3 ft. horizontally and vertically.  Geotextile shall be placed 

to the bottom and across the entire width of the basin according to the Tiered Skimmer Basin with 

Baffles detail. 

 

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 

prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 

stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 

reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 

and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 

anchors along the outer edges and down the center of the matting 3 ft. apart.  Place sealant inside 

basin around barrel pipe on top of geotextile with a minimum width of 6 in. 

 

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 

seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 and 

1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all bare 

side slope sections immediately upon the completion of seeding and in accordance with Article 

1631-3 of the Standard Specifications. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications, as calculated from the typical section throughout the length of the basin as shown 

on the final approved plans. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 

Specifications. 

 

__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 

maximum number of each size skimmer acceptably installed and in use at any one time during the 

life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 

considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 

will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 

damaged by ice accumulation. 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 

Standard Specifications. 



U-5169 EC-20 Guilford County 

 

3/5/2018 

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 

1610-4 of the Standard Specifications. 

 

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 

Standard Specifications. 

 

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 

the Standard Specifications. 

 

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-

6 of the Standard Specifications. 

 

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 

the Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Skimmer Each 

Coir Fiber Mat Square Yard 

 

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 

fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 

velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  

Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 

materials, installation of coir fiber wattles, matting installation, PAM application, and removing 

wattles. 

 

Materials 

 

Coir Fiber Wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft3 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 
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Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 

used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 

each wattle.  The PAM product used shall be listed on the North Carolina Department of 

Environmental Quality Division of Water Resources web site as an approved PAM product for use 

in North Carolina. 

 

Construction Methods 

 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 

and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 

downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 

according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according 

to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. 

with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according 

to the detail provided in the plans. 

 

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 

ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 

sections of wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow 

over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  

PAM applications shall be done during construction activities after every rainfall event that is 

equal to or exceeds 0.50 in. 
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The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles 

are removed, and shall remove and dispose of silt accumulations at the wattles when so directed 

in accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 

which are installed and accepted.  Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to install the Coir Fiber Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the coir fiber wattles. Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Coir Fiber Wattle Linear Foot 

 

COIR FIBER WATTLE BARRIER: 

(5-20-13) 1630  

 

Description 

 

Coir fiber wattle barriers are tubular products consisting of coir fibers (coconut fibers) encased in 

coir fiber or synthetic netting and used at the toe of fills or on slopes to intercept runoff.  Coir fiber 

wattle barriers are to be placed at locations shown on the plans or as directed.  Installation shall 

follow the detail provided in the plans and as directed.  Work includes furnishing materials, 

installation, maintenance and removing coir fiber wattle barriers. 

 

Materials 

 

Coir fiber wattle shall meet the following specifications: 

 

Inner Material 100% Coir (Coconut) Fibers 

Minimum Diameter 18" 

Minimum Length 10 ft. 

Minimum Density 5 lb./c.f. ± 10% 

Net Material Coir (Coconut) or Synthetic 

Net Openings 2" x 2" 
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Net Strength 90 lb. 

Minimum Weight 10 lb./ft. ± 10% 

 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with 

a 2" x 2" nominal square cross section.  One end of the stake shall be sharpened or beveled to 

facilitate driving down into the underlying soil. 

 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in 

length with a throat of 1" in width. 

 

Construction Methods 

 

Align coir fiber wattle barriers in an overlapping and alternating pattern.  Excavate a trench the 

entire length of each wattle with a depth of 2" to 3" for the wattle to be placed.  Secure coir fiber 

wattle barriers to the soil by wire staples approximately every linear foot and at the end of each 

wattle.  Install at least 4 stakes on the downslope side of the wattle with a maximum spacing of 

2 linear feet and according to the detail.  Install at least 2 stakes on the upslope side of the coir 

fiber wattle barriers according to the detail provided in the plans.  Drive stakes into the ground at 

least 10" with no more than 2" projecting from the top of the wattle.  Drive stakes at an angle 

according to the detail provided in the plans. 

 

For coir fiber wattle barriers used to reduce runoff velocity for large slopes, use a maximum 

spacing of 25 ft. for the barrier measured along the slope. 

 

Maintain the coir fiber wattle barriers until the project is accepted or until the coir fiber wattle 

barriers are removed, and remove and dispose of silt accumulations at the coir fiber wattle barriers 

when so directed in accordance with Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 

fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 

all work covered by this provision, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the coir fiber wattle barrier. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Barrier Linear Foot 
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TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 

runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 

locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 

Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 

Type A with Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 

Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 

the Standard Specifications for these stone sizes. 

 

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 

Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 

of Environmental Quality Division of Water Resources web site as an approved PAM product for 

use in North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 

A and matting where the water is going to flow over.  PAM applications shall be done during 

construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 
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The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 

this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 

as directed.  Work includes providing all materials, excavating and backfilling, and placing and 

securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
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Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 
 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 

 

For stream relocation applications, take care to preserve the required line, grade, and cross section 

of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 

deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 

of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 

trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  

Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 

6 in. where 2 or more widths of mat are installed side by side. 

 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 

 

Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 
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CONCRETE WASHOUT STRUCTURE: 
(12-01-15) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete waste water.   

 

Materials 

 

Item Section 
Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/ 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/
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The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details are approved then those details will also be paid for per each approved 

and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 

FABRIC INSERT INLET PROTECTION DEVICE  

(6-29-17) 

Description 

 

This work shall consist of installing, maintaining, and removing Fabric Insert Inlet Protection 

Device, of the type specified, in inlet structures (catch basins, drop inlets, etc) in areas where 

asphalt or concrete  may not be fully removed in lieu Rock Inlet Sediment Traps Type C, or  as 

directed. 

 

Materials 

 

The product shall be a fabric inlet protection device composed of a fitted woven polypropylene 

geotextile double sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection 

Device shall be manufactured to fit the opening of the catch basin or drop inlet or shall have a 
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deflector to direct runoff from the curb opening into the fabric sack. The Fabric Insert Inlet 

Protection Device shall have a rigid frame or support system to support the loaded weight of the 

product. The product shall have lifting loops for removing the device from the basin and will have 

dump straps attached at the bottom to facilitate the emptying of the device. The Fabric Insert Inlet 

Protection Device shall have an overflow system to allow stormwater to enter the inlet structure 

and avoid ponding on the roadway when the device reaches capacity. 
 

The stitching shall meet the following physical properties: 
 

Physical Test Method English 

Average Wide Width Strength ASTM D-4884 165 lb/in 
 

The fitted filter assembly shall have the following physical properties: 
 

Physical Test Method English 

Grab Tensile ASTM D-4632 315 x 300 lbs 

Grab Elongation ASTM D-4632 15 x 15 % 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 650 PSI 

Minimum UV Resistance ASTM D-4355 90 %. 

Flow Rate ASTM D-4491 40 gal/min/ft2 

Apparent Opening ASTM D-4751 40 US Sieve 

Permittivity ASTM D-4491 0.55 sec-1 
 

Construction Methods 
 

Strictly comply with manufacturer’s installation instructions and recommendations.  Maintenance 

shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 

Protection Device shall be emptied, cleaned and placed back into the basin when it reaches 50% 

capacity or as directed. 
 

Measurement and Payment 
 

This work will be paid for at the contract unit price per Fabric Insert Inlet Protection Device of 

the type specified, complete in place and accepted.  Such payment shall be full compensation for 

furnishing and installing the Fabric Insert Inlet Protection Device in accordance with this 

specification and for all required maintenance. 
 

Maintenance of the device, cleanout and disposal of accumulated sediments shall be paid for by 

Fabric Insert Inlet Protection Device Cleanout. 
 

Payment will be made under: 
 

Pay Item Pay Unit 

Fabric Insert Inlet Protection Device Each 

Fabric Insert Inlet Protection Device Cleanout Each 
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES 

The 2018 Standard Specifications are revised as follows: 

1.1. GENERAL REQUIREMENTS – Construction Methods (1700-3(K)) 

Page 17-4, revise sentence starting on line 14 to read “Modify existing electrical services, as 
necessary, to meet the grounding requirements of the NEC, these Standard Specifications, Standard 
Drawings, and the project plans.”   

Page 17-4, revise sentence beginning on line 21 to read “Furnish and install additional ground rods 
to grounding electrode system as necessary to meet the Standard Specifications, Standard Drawings, 
and test requirements.”  

1.2. WOOD POLES – Construction Methods (1720-3) 

Page 17-18, revise sentence starting on line 13 to read “On new Department-owned poles, install a 
grounding system consisting of #6 AWG solid bare copper wire that is mechanically crimped using 
an irreversible compression tool with die to a single ground rod installed at base of pole or to the 
electrical service grounding electrode system located within 10 feet of the pole.” 

2. SIGNAL HEADS 

2.1. MATERIALS 

A. General: 

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 16-inch 
pedestrian signal head housings and end caps from die-cast aluminum. Provide visor mounting 
screws, door latches, and hinge pins fabricated from stainless steel. Provide interior screws, 
fasteners, and metal parts fabricated from stainless steel. 

Fabricate tunnel and traditional visors from sheet aluminum.  

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 
tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when 
supplied as components of messenger cable mounting assemblies, pole and pedestal mounting 
assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester 
paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to 
3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting 
brackets for mast-arm attachments, messenger cable hanger components or balance adjuster 
components. 

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic 
baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, 
“Enamel Heat Resisting, Instrument Black.” 

Where required, provide polycarbonate signal heads and visors that comply with the provisions 
pertaining to the aluminum signal heads listed on the QPL with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 
UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is 
highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated 
into the plastic material before molding the signal head housings and end caps. Ensure the plastic 
formulation provides the following physical properties in the assembly (tests may be performed 
on separately molded specimens): 
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Test Required Method 
Specific Gravity 1.17 minimum ASTM D 792 
Flammability Self-extinguishing ASTM D 635 
Tensile Strength, yield, PSI 8500 minimum ASTM D 638 
Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256 

 

For pole mounting, provide side of pole mounting assemblies with framework and all other 
hardware necessary to make complete, watertight connections of the signal heads to the poles and 
pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary 
hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the 
positive locking device on the signal head with the serrations integrally cast into the brackets. 
Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the 
hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide 
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads. 
Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum 
of ten Number 14 AWG conductors.  

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive 
locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless 
steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head 
bolts for attachment to pedestal. Provide a center post for multi-way slipfitters. 

For light emitting diode (LED) traffic signal modules, provide the following requirements for 
inclusion on the Department’s Qualified Products List for traffic signal equipment.  

1. Sample submittal, 

2. Third-party independent laboratory testing results for each submitted module with evidence of 
testing and conformance with all of the Design Qualification Testing specified in section 6.4 
of each of the following Institute of Transportation Engineers (ITE) specifications: 

• Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 
Supplement  

• Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 
Traffic Signal Supplement 

• Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal 
Modules. 

(Note: The Department currently recognizes two approved independent testing laboratories. 
They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories. 
Independent laboratory tests from other laboratories may be considered as part of the QPL 
submittal at the discretion of the Department, 

3. Evidence of conformance with the requirements of these specifications, 

4. A manufacturer’s warranty statement in accordance with the required warranty, and  

5. Submittal of manufacturer’s design and production documentation for the model, including 
but not limited to, electrical schematics, electronic component values, proprietary part 
numbers, bill of materials, and production electrical and photometric test parameters. 
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6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED 
traffic signal modules. 

In addition to meeting the performance requirements for the minimum period of 60 months, 
provide a written warranty against defects in materials and workmanship for the modules for a 
period of 60 months after installation of the modules. During the warranty period, the manufacturer 
must provide new replacement modules within 45 days of receipt of modules that have failed at no 
cost to the State.  Repaired or refurbished modules may not be used to fulfill the manufacturer’s 
warranty obligations.  Provide manufacturer’s warranty documentation to the Department during 
evaluation of product for inclusion on Qualified Products List (QPL). 

B. Vehicle Signal Heads: 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with 
provisions for attaching backplates. 

Provide visors that are 10 inches in length for 12-inch vehicle signal heads. 

Provide a termination block with one empty terminal for field wiring for each indication plus one 
empty terminal for the neutral conductor. Have all signal sections wired to the termination block. 
Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread 
size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads. 
Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less 
than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom 
of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and 
are used only for connecting the bottom signal sections together may be flat in construction.  

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 
adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 
complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate 
messenger cable hanger components, wire outlet bodies and balance adjuster components from 
stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM 
A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt 
clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-
bolt clamps and nuts from stainless steel. 

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other 
hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast 
arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment. 
Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.  
Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms.  Ensure 
all fastening hardware and fasteners are fabricated from stainless steel. 

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an 
assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal 
sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and 
yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright 
type LEDs that are rated for 100,000 hours of continuous operation from -40°F to +165°F. Design 
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modules to have a minimum useful life of 60 months and to meet all parameters of this specification 
during this period of useful life. 

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 
connection to the existing terminal block in a standard signal head. Do not provide other types of 
crimped terminals with a spade adapter.   

Ensure the power supply is integral to the module assembly. On the back of the module, 
permanently mark the date of manufacture (month & year) or some other method of identifying date 
of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 
LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 
smooth outer surface. 

1. LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections. All makes and 
models of LED modules purchased for use on the State Highway System shall appear on the current 
NCDOT Traffic Signal Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the Department) 
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 
Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 
in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

12-inch green circular 15 15 

 

For yellow circular signal modules, provide modules tested under the procedures outlined in the 
VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch 
circular module.    

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 
current and power factor measurements. 

2. LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules 
purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 
Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 
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each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the 
ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic 
Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and 
other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 
in the VTCSH Arrow Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red arrow  12 9 

12-inch green arrow  11 11 

For yellow arrow signal modules, provide modules tested under the procedures outlined in the 
VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage, 
current and power factor measurements. 

C. Pedestrian Signal Heads: 

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not 
provide letter indications. 

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the 
following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on the 
date of advertisement:  

• Section 3.00 - “Physical and Mechanical Requirements” 

• Section 4.01 - “Housing, Door, and Visor: General” 

• Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication” 

• Section 7.00 - “Exterior Finish” 

Provide a double-row termination block with three empty terminals and number 10 screws for 
field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number 
10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the 
terminal block. 

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-
sided, rectangular visors, 6 inches long. 

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from 
die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a 
weep hole in the housing bottom and ensure that the unit is vandal resistant. 

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that 
will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button 
assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically 
insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of 
5 mA at 24 volts DC and 250 mA at 12 volts AC.  
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Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect 
on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for 
non-countdown pedestrian heads. 

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for 
installation into standard pedestrian traffic signal sections that do not contain the incandescent signal 
section reflector, lens, eggcrate visor, gasket, or socket.  Provide modules that consist of an assembly 
that uses LEDs as the light source in lieu of an incandescent lamp.  Use LEDs that are of the latest 
aluminum indium gallium phosphorus (AlInGaP) technology for the Portland Orange hand and 
countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for 
the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000 
hours of continuous operation from -40°F to +165°F.  Design modules to have a minimum useful life 
of 60 months and to meet all parameters of this specification during this period of useful life. 

Design all modules to operate using a standard 3 - wire field installation.  Provide spade 
terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal 
block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with 
a spade adapter. 

Ensure the power supply is integral to the module assembly.  On the back of the module, 
permanently mark the date of manufacture (month & year) or some other method of identifying date 
of manufacture. 

Provide modules in the following configuration: 16-inch displays which have the solid 
hand/walking man overlay on the left and the countdown on the right.  All makes and models of 
LED modules purchased for use on the State Highway System shall appear on the current NCDOT 
Traffic Signal Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 
each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting 
Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian 
Standard) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 
in the PTCSI Pedestrian Standard:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

Hand Indication 16 13 

Walking Man Indication 12 9 

Countdown Indication 16 13 

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 
current and power factor measurements. 

Provide module lens that is hard coated or otherwise made to comply with the material exposure 
and weathering effects requirements of the Society of Automotive Engineers (SAE) J576.  Ensure all 
exposed components of the module are suitable for prolonged exposure to the environment, without 
appreciable degradation that would interfere with function or appearance. 
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Ensure the countdown display continuously monitors the traffic controller to automatically learn 
the pedestrian phase time and update for subsequent changes to the pedestrian phase time.   

Ensure the countdown display begins normal operation upon the completion of the preemption 
sequence and no more than one pedestrian clearance cycle. 

D. Signal Cable: 

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide 
the following conductor insulation colors: 

• For 16-4 cable: white, yellow, red, and green 

• For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black 
stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor 
insulation with a longitudinal or spiral pattern. 

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification 
number and provide conductors constructed of stranded copper. 

3. CONTROLLERS WITH CABINETS 

3.1. MATERIALS – TYPE 2070L CONTROLLERS 

Conform to CALTRANS Transportation Electrical Equipment Specifications (TEES) (dated 
August 16, 2002, plus Errata 1 dated October 27, 2003 and Errata 2 dated June 08, 2004) except as 
required herein.  

Furnish Model 2070L controllers. Ensure that removal of the CPU module from the controller 
will place the intersection into flash. 

The Department will provide software at the beginning of the burning-in period. Contractor shall 
give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070L controllers with the latest version of OS9 operating software and device 
drivers, composed of the unit chassis and at a minimum the following modules and assemblies: 

• MODEL 2070 1B, CPU Module, Single Board  

• MODEL 2070-2A, Field I/O Module (FI/O) 

• Note: Configure the Field I/O Module to disable both the External WDT 
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

• MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

• MODEL 2070-4A, Power Supply Module, 10 AMP 

• MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

Furnish one additional MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) for all 
master controller locations. 

For each master location and central control center, furnish a U.S. Robotics V.92 or approved 
equivalent auto-dial/auto-answer external modem to accomplish the interface to the Department-
furnished microcomputers. Include all necessary hardware to ensure telecommunications. 
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3.2.MATERIALS – GENERAL CABINETS 

Provide a moisture resistant coating on all circuit boards. 

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between 
each load switch field terminal and equipment ground.  Electrical performance is outlined below. 

PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 
185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 
77°  F 

395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide a power line surge protector that is a two-stage device that will allow connection of the 
radio frequency interference filter between the stages of the device. Ensure that a maximum 
continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20 
peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum 
clamp voltage of 395V at 20,000A with a nominal series inductance of 200μh. Ensure that the 
voltage does not exceed 395V. Provide devices that comply with the following: 

 

Frequency (Hz) Minimum Insertion Loss 
(dB) 

                                 60   0 

                          10,000 30 

                          50,000 55 

                        100,000 50 

                        500,000 50 

                     2,000,000 60 

                     5,000,000 40 

                   10,000,000 20 

                   20,000,000 25 
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3.3. MATERIALS – TYPE 170E CABINETS 

A. Type 170 E Cabinets General: 

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet 
Assembly Specification (dated July 2008), except as required herein. 

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 
and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not 
reassign load switches to accommodate overlaps unless shown on electrical details. 

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and 
model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model 
2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1) 
DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7) 
model 430 flash transfer relays if auxiliary output file is installed) with each cabinet. 

B. Type 170 E Cabinet Electrical Requirements: 

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict 
monitor initiated flashing operation, the controller starts up in the programmed start up phases and 
start up interval. 

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or 
container and placed in the cabinet drawer.  

All AC+ power is subject to radio frequency signal suppression. 

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge 
protection for the full capacity of the cabinet input file. Provide surge suppression devices that 
operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression 
devices provide both common and differential modes of protection.  

Provide a pluggable power line surge protector that is installed on the back of the PDA (power 
distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure 
the device incorporates LEDs for failure indication and provides a dry relay contact closure for the 
purpose of remote sensing. Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A 

Maximum Clamp Voltage……………………….395VAC 

Operating Current………………………………..15 amps 

Response Time…………………………………..< 5 nanoseconds 

 

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device 
meets the following specifications: 
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Peak Surge Current (6 times, 8x20µs)   

(Differential Mode)………………………….400A 

(Common Mode)……………………………1,000A 

Occurrences (8x20µs waveform)………………..500 min @ 200A 

Maximum Clamp Voltage     

(Differential Mode @400A)…………………35V 

(Common Mode @1,000A)………………….35V 

Response Time…………………………………..< 5 nanoseconds 

Maximum Capacitance…………………………..35 pF 

 

Provide a data communications surge suppressor for each communications line entering or 
leaving the cabinet.  Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 min @ 2,000A 

Maximum Clamp Voltage……………………….Rated for equipment protected 

Response Time…………………………………..< 1 nanosecond 

Maximum Capacitance………………………….1,500 pF 

Maximum Series Resistance…………………….15Ω 

 

Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the 
device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 @ 2,000A 

Maximum Clamp Voltage……………………….30V 

Response Time…………………………………..< 1 nanosecond 

 

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the 
device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Maximum Clamp Voltage………………………350VAC 

Response Time…………………………………..< 200 nanoseconds 
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Discharge Voltage ………………………………<200 Volts @ 1,000A 

Insulation Resistance……………………………≥100 MΩ 

 

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand 
maximum overcurrents which could occur before protective device thresholds are attained and 
current flow is interrupted. 

If additional surge protected power outlets are needed to accommodate fiber transceivers, 
modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum 
rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure 
the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA. 
Ensure power outlet strip is mounted securely; provide strain relief if necessary. 

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide 
the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the 
door switches apply DC ground to the Input File when either the front door or the rear door is open. 

 

Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent 
fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide 
sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently 
locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or 
terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4 
lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the 
respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit 
breaker). 



U-5169 TS-15 Guilford County 

Version 18.1 15 print date: 05/16/18 

 

 

Furnish a police panel with a police panel door.  Ensure that the police panel door permits access 
to the police panel when the main door is closed. Ensure that no rainwater can enter the cabinet even 
with the police panel door open. Provide a police panel door hinged on the right side as viewed from 
the front. Provide a police panel door lock that is keyed to a standard police/fire call box key. In 
addition to the requirements of LA Specification No. 54-053-08, provide the police panel with a 
toggle switch connected to switch the intersection operation between normal stop-and-go operation 
(AUTO) and manual operation (MANUAL). Ensure that manual control can be implemented using 
inputs and software such that the controller provides full programmed clearance times for the yellow 
clearance and red clearance for each phase while under manual control. 

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control 
the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.  

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on 
the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the 
rear of the PDA. 

Provide detector test switches mounted at the top of the cabinet rack or other convenient location 
which may be used to place a call on each of eight phases based on the chart below. Provide three 
positions for each switch: On (place call), Off (normal detector operation), and Momentary On 
(place momentary call and return to normal detector operation after switch is released). Ensure that 
the switches are located such that the technician can read the controller display and observe the 
intersection. 

Connect detector test switches for cabinets as follows: 
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332 Cabinet 

Detector Call Switches Terminals

Phase 1 I1-W 

Phase 2 I4-W 

Phase 3 I5-W 

Phase 4 I8-W 

Phase 5 J1-W 

Phase 6 J4-W 

Phase 7 J5-W 

Phase 8 J8-W 

 

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent 
contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector 
contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are 
soldered to the solder eyelet terminations.   

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector 
pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U 
of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2, 
which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an 
additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown 
below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and 
yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires 
for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for 
optional use. 

 

 P1 P2 P3 

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO 

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114 

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105 

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120 

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111 

 

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as 
specified in LA Specification No. 54-053-08.   

Provide a P20 connector that mates with and is compatible with the red interface connector 
mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface 
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connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that 
removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition 
and place the cabinet into flashing operation. 

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.  
Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided 
sleeve around the wires to organize and protect the wires. 

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor 
as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of 
the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for 
channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with 
ring type lugs, insulated, and bundled for optional use. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.  
When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket 
located on the Input Panel or on the rear of the PDA. 

Do not wire pin 12 of the load switch sockets. 

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the 
Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay. 

Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit 
breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000 
RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature 
on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit 
breaker manufacturer to provide gang tripping operation. 

 

 P20 Connector 

PIN FUNCTION CONN TO PIN FUNCTION CONN TO 

1 Channel 15 Red 119 2 Channel 16 Red 110 

3 Channel 14 Red 104 4 Chassis GND 01-9 

5 Channel 13 Red 113 6 N/C  

7 Channel 12 Red AUX 101 8 Spec Function 1  

9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114 

11 Channel 9 Red AUX 121 12 Channel 8 Red 107 

13 Channel 7 Red 122 14 Channel 6 Red 134 

15 Channel 5 Red 131 16 Channel 4 Red 101 

17 Channel 3 Red 116 18 Channel 2 Red 128 

19 Channel 1 Red 125 20 Red Enable 01-14 
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Ensure auxiliary output files are wired as follows: 

 

AUXILIARY OUTPUT FILE 

TERMINAL BLOCK TA ASSIGNMENTS 

POSITION FUNCTION 

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3 
(OLE) 

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3 
(OLF) 

3 Flash Transfer Relay Coils 

4 AC - 

5 Power Circuit 5 

6 Power Circuit 5 

7 Equipment Ground Bus 

8 NC 

 

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as 
shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of 
each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors 
and terminal block either inside the back of Output File No. 1 or on the upper area of the Service 
Panel. 
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ACCEPTABLE LOAD RESISTOR 
VALUES 

VALUE (ohms) WATTAGE 

1.5K – 1.9 K 25W (min) 

2.0K – 3.0K 10W (min) 

 

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC 
isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation 
Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1. 

C. Type 170 E Cabinet Physical Requirements: 

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as 
specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as 
specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service 
Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as 
specified in LA Specification No. 54-053-08. 

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on 
the cabinet is stainless steel or a Department approved non-corrosive alternate.  

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure 
and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same 
standards as the cabinet and doors.  

Provide front and rear doors with latching handles that allow padlocking in the closed position. 
Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place 
the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key. 
Provide an additional 4.0 inches minimum gripping length. 

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1) 
police master key with each cabinet. Ensure main door locks allow removal of keys in the locked 
position only. 

Provide a surge protection panel with 16 loop surge protection devices and designed to allow 
sufficient free space for wire connection/disconnection and surge protection device replacement. For 
model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional 
two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to 
protect four slots. Provide no protection devices on slot I14.  

For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed 
from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily 
removable. Mount the surge protection devices in vertical rows on each panel and connect the 
devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge 
protection panel, terminate all grounds from the surge protection devices on a copper equipment 
ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input 
file using spade lugs for input file protection. 
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Provide permanent labels that indicate the slot and the pins connected to each terminal that may 
be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to 
each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal 
pins of the input slots (either D & E for upper or J & K for lower).   

 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller 
mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside 
the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a 
storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as 
the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the 
shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L 
controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in 
the fully extended position and does not inhibit the removal of the 2070L controller or removal of 
cards inside the controller when fully extended. Provide a locking mechanism that is easily released 
when the shelf is to be returned to its non-use position directly under the controller. 

D. Model 2018 Enhanced Conflict Monitor: 

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.  
Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict 
monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated 
March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210 
monitor unit and other requirements stated in this specification.  

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE 
and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict 
programming card shall be floating.  Ensure that the absence of the conflict programming card will 
cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until 
the programming card is properly inserted and the conflict monitor is reset. 

      Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically 
display the status of the monitor under normal conditions and to provide a comprehensive review of 
field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the 
channels that were active during a conflict condition and the channels that experienced a failure for 
all other per channel fault conditions detected.  Ensure that these indications and the status of each 
channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following: 

• AC Power (Green LED indicator) 

• VDC Failed (Red LED indicator) 

• WDT Error (Red LED indicator) 

• Conflict (Red LED indicator) 

• Red Fail (Red LED indicator) 

• Dual Indication (Red LED indicator) 

• Yellow/Clearance Failure (Red LED indicator) 

• PCA/PC Ajar (Red LED indicator) 
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• Monitor Fail/Diagnostic Failure (Red LED indicator) 

• 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18 
channels) 

Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON 
position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the 
switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode). 

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON 
position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the 
switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode). 

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is 
present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms, 
the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is 
set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the 
OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage 
threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210 
mode). 

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure 
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function 
is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss, 
brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON 
position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will 
be retained until a Reset command is issued.  

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure 
that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a 
voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).  
Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’ 
at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode). 

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor 
with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin, 
right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure 
the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the 
connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows 
of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the 
connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector 
pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.  
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Ensure the red interface connector pins on the monitor have the following functions: 

 

Pin # Function Pin # Function 

 1 Channel 15 Red  2 Channel 16 Red 

 3 Channel 14 Red  4 Chassis Ground 

 5 Channel 13 Red  6 Special Function 2 

 7 Channel 12 Red  8 Special Function 1 

 9 Channel 10 Red 10 Channel 11 Red 

11 Channel 9 Red 12 Channel 8 Red 

13 Channel 7 Red 14 Channel 6 Red 

15 Channel 5 Red 16 Channel 4 Red 

17 Channel 3 Red 18 Channel 2 Red 

19 Channel 1 Red 20 Red Enable 

 

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a 
latching fault condition and place the cabinet into flashing operation.  
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Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red 
Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active 
when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function 
input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less 
than 250 ms. A Special Function input is undefined by these specifications and may or may not be 
sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250 
ms and 550 ms. 

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following 
requirements: 

• consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on” 
condition;  

• consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off” 
condition (no valid signal);   

• consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and 
500 ms to be undefined by these specifications;   

• consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms 
as an “on” condition; 

• consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as 
an “off” condition; and 

• consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between 
200 ms and 500 ms to be undefined by these specifications. 

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and 
the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and 
will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through 
the external remote reset input for the following failures: 

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no 
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor 
channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor 
channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms 
when used with a 2070 controller, ensure monitor will trigger and put the intersection into 
flash. If the absence of any indication condition lasts less than 700 ms when used with a 170 
controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not 
trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches 
located on the conflict monitor.  Have red monitoring occur when all of the following input 
conditions are in effect:  

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70 
Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and  

b) Neither Special Function 1 nor Special Function 2 inputs are active. 

c) Pin #EE (output relay common) is not active 
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2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a 
green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails 
to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second) 
following the detection of an “on” signal at a Green input for that channel, ensure that the 
monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing 
yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches 
located on the conflict monitor.  This fault shall not occur when the channel is programmed 
for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common) 
is active. 

3. Dual Indications on the Same Channel: In this condition, more than one indication 
(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are 
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and 
displays the proper failure indication (Dual Ind fault). If this condition is detected for less 
than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring 
shall be enabled on a per channel basis by the use of switches located on the conflict monitor.  
G-Y dual indication monitoring shall be enabled for all channels by use of a switch located 
on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or 
pin #EE (output relay common) is active. 

4. Configuration Settings Change: The configuration settings are comprised of (as a 
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any 
option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict 
monitor compares the current configuration settings with the previous stored configuration 
settings on power-up, on reset, and periodically during operation.  If any of the configuration 
settings are changed, ensure that the conflict monitor triggers and causes the program card 
indicator to flash.  Ensure that configuration change faults are only reset by depressing and 
holding the front panel reset button for a minimum of three seconds.  Ensure the external 
remote reset input does not reset configuration change faults.  

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ± 
20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the 
conflict monitor will resume normal operation when the AC Line voltage returns above the “restore” 
level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above 
the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault 
mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the 
correct fault and channel indicators will be displayed. 

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a 
power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend 
all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of 
4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval 
after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False 
state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made 
5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a 
WDT error fault condition. 

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using 
the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54 
research project for protected-permissive left turn signal displays.  Ensure the conflict monitor will 
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operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel 
pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and 
Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  Provide a switch to 
select each FYA phase movement for monitoring. 

 

FYA mode 

FYA Signal 
Head 

Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red 

Yellow 
Arrow 

Channel 9 
Yellow 

Channel 10 
Yellow 

Channel 11 
Yellow 

Channel 12 
Yellow 

Flashing 
Yellow 
Arrow 

Channel 9 
Green 

Channel 10 
Green 

Channel 11 
Green 

Channel 12 
Green 

Green 
Arrow 

Channel 1 
Green 

Channel 3 Green Channel 5 Green Channel 7 Green

 

FYAc mode 

FYA Signal 
Head 

Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red 

Yellow 
Arrow 

Channel 1 
Yellow 

Channel 3 
Yellow 

Channel 5 
Yellow 

Channel 7 
Yellow 

Flashing 
Yellow 
Arrow 

Channel 1 
Green 

Channel 3 Green Channel 5 Green Channel 7 Green

Green 
Arrow 

Channel 9 
Green 

Channel 9 
Yellow 

Channel 10 
Green 

Channel 10 
Yellow 

 

If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA 
logical channel pair for the additional following conditions: 

1. Conflict:  Channel conflicts are detected based on the permissive programming jumpers on 
the program card.  This operation remains unchanged from normal operation except for the 
solid Yellow arrow (FYA clearance) signal. 

2. Yellow Change Interval Conflict:  During the Yellow change interval of the Permissive 
Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting 
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channels to the solid Yellow arrow channel (clearance) are active.  These conflicting 
channels shall be determined by the program card compatibility programming of the 
Permissive Turn channel (flashing Yellow arrow).  During the Yellow change interval of the 
Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no 
conflicting channels to the solid Yellow arrow channel (clearance) are active as determined 
by the program card compatibility programming of the Protected Turn channel (solid Green 
arrow). 

3. Flash Rate Detection:  The conflict monitor unit shall monitor for the absence of a valid 
flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn 
channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure 
the conflict monitor triggers and puts the intersection into flash. If the Permissive turn 
channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the 
conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in 
fault mode) state until the unit is reset at the front panel or through the external remote reset 
input.  Provide a jumper or switch that will enable and disable the Flash Rate Detection 
function.  Ensure that when the jumper is not present or the switch is in the OFF position the 
Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the 
switch is in the ON position the Flash Rate Detection function is disabled.   

4. Red Monitoring or Absence of Any Indication (Red Failure):  The conflict monitor unit 
shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA 
channel pair (RA, YA, FYA, GA).     

5. Dual Indications on the Same Channel:  The conflict monitor unit shall detect a dual 
indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the 
same time.     

6. Short/Missing Yellow Indication Fault (Clearance Error):  The conflict monitor unit shall 
monitor the solid Yellow arrow for a clearance fault when terminating both the Protected 
Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow 
arrow) interval. 

Ensure that the conflict monitor will log at least nine of the most recent events detected by the 
monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the 
time, date, type of event, status of each field signal indication with RMS voltage, and specific 
channels involved with the event.  Ensure the conflict monitor will log the following events: monitor 
reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all 
channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds 
prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal 
sequence log is not greater than 50 ms.   

For conflict monitors used within an Ethernet communications system, provide a conflict 
monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by 
a local notebook computer and remotely via a workstation or notebook computer device connected 
to the signal system local area network.  The Ethernet port shall be electrically isolated from the 
conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate 
monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a 
network server in order to synchronize the on-board times between the conflict monitor and the 
controller.  Furnish and install the following Windows based, graphic user interface software on 
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workstations and notebook computers where the signal system client software is installed: 1) 
software to view and retrieve all event log information, 2) software that will search and display a list 
of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict 
monitor’s network parameters such as IP address and subnet mask.   

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female 
connector) on the front panel of the conflict monitor in order to provide communications from the 
conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.  
Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis 
Ground.  Ensure that the controller can receive all event log information through a controller 
Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module 
(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm 
Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a 
Windows based graphic user interface software to communicate directly through the same monitor 
RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished 
laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function 
as a DCE device with pin connections as follows: 

  

Conflict Monitor RS-232C/D (DB-9 Female) Pinout 

Pin Number Function I/O 

1 DCD O 

2 TX Data O 

3 RX Data I 

4 DTR I 

5 Ground - 

6 DSR O 

7 CTS I 

8 RTS O 

9 NC - 
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MONITOR BOARD EDGE CONNECTOR 

Pin # Function (Back Side) Pin # Function (Component 
Side) 

1 Channel 2 Green A Channel 2 Yellow 
2 Channel 13 Green B Channel 6 Green 
3 Channel 6 Yellow C Channel 15 Green 
4 Channel 4 Green D Channel 4 Yellow 
5 Channel 14 Green E Channel 8 Green 
6 Channel 8 Yellow F Channel 16 Green 
7 Channel 5 Green H Channel 5 Yellow 
8 Channel 13 Yellow J Channel 1 Green 
9 Channel 1 Yellow K Channel 15 Yellow 
10 Channel 7 Green L Channel 7 Yellow 
11 Channel 14 Yellow M Channel 3 Green 
12 Channel 3 Yellow N Channel 16 Yellow 
13 Channel 9 Green P Channel 17 Yellow 
14 Channel 17 Green R Channel 10 Green 
15 Channel 11 Yellow S Channel 11 Green 
16 Channel 9 Yellow T Channel 18 Yellow 
17 Channel 18 Green U Channel 10 Yellow 
--  --  
18 Channel 12 Yellow V Channel 12 Green 
19 Channel 17 Red W Channel 18 Red 
20 Chassis Ground X Not Assigned 
21 AC- Y DC Common 
22 Watchdog Timer Z External Test Reset 
23 +24VDC AA +24VDC 
24 Tied to Pin 25 BB Stop Time (Output) 
25 Tied to Pin 24 CC Not Assigned 
26 Not Assigned DD Not Assigned 
27 Relay Output, Side #3, N.O. EE Relay Output,Side 

#2,Common 
28 Relay Output, Side #1, N.C. FF AC+ 

 

                --  Slotted for keying between Pins 17/U and 18/V 
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS 

Pin # Function (Back Side) Pin # Function (Component 
Side) 

1 Channel 2 Green A Channel 1 Green 
2 Channel 3 Green B Channel 2 Green 
3 Channel 4 Green C Channel 3 Green 
4 Channel 5 Green D Channel 4 Green 
5 Channel 6 Green E Channel 5 Green 
6 Channel 7 Green F Channel 6 Green 
7 Channel 8 Green H Channel 7 Green 
8 Channel 9 Green J Channel 8 Green 
9 Channel 10 Green K Channel 9 Green 
10 Channel 11 Green L Channel 10 Green 
11 Channel 12 Green M Channel 11 Green 
12 Channel 13 Green N Channel 12 Green 
13 Channel 14 Green P Channel 13 Green 
14 Channel 15 Green R Channel 14 Green 
15 Channel 16 Green S Channel 15 Green 
16 N/C T PC AJAR 
17 Channel 1 Yellow U Channel 9 Yellow 
18 Channel 2 Yellow V Channel 10 Yellow 
19 Channel 3 Yellow W Channel 11 Yellow 
20 Channel 4 Yellow X Channel 12 Yellow 
21 Channel 5 Yellow Y Channel 13 Yellow 
22 Channel 6 Yellow Z Channel 14 Yellow 
23 Channel 7 Yellow AA Channel 15 Yellow 
24 Channel 8 Yellow BB Channel 16 Yellow 
--  --  
25 Channel 17 Green CC Channel 17 Yellow 
26 Channel 18 Green DD Channel 18 Yellow 
27 Channel 16 Green EE PC AJAR (Program Card) 
28 Yellow Inhibit Common FF Channel 17 Green 

 

                --  Slotted for keying between Pins 24/BB and 25/CC 

 

 

 



U-5169 TS-30 Guilford County 

Version 18.1 30 print date: 05/16/18 

 

3.4. MATERIALS – TYPE 170 DETECTOR SENSOR UNITS 

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,” 
and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the 
CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with 
Erratum 1. 

3.5. MATERIALS – TYPE 2070E CONTROLLERS 

Furnish model 2070E controller units that conform to CALTRANS Transportation Electrical 
Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 
Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 
give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070E controllers with OS-9 release 1.3.1 or later with kernel edition #380 or 
later operating software and device drivers, composed of the unit chassis and at a minimum the 
following modules and assemblies: 
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• MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)  
• MODEL 2070-2E+, Field I/O Module (FI/O) 

• Note: Configure the Field I/O Module to disable both the External WDT 
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

• MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 
• MODEL 2070-4A, Power Supply Module, 10 AMP 
• MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

3.6. MATERIALS – TYPE 2070LX CONTROLLERS 

Furnish model 2070LX controller units that conform to CALTRANS Transportation Electrical 
Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 
Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 
give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070LX controllers with Linux kernel 2.6.18 or higher and device drivers, 
composed of the unit chassis and at a minimum the following modules and assemblies: 

• MODEL 2070-1C, CPU Module, Single Board, with 8Mb Datakey (blue in color)  
• MODEL 2070-2E+, Field I/O Module (FI/O) 

• Note: Configure the Field I/O Module to disable both the External WDT 
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

• MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 
• MODEL 2070-4A, Power Supply Module, 10 AMP 

     Provide a Board Support Package (BSP) to the state and to any specified applications software 
manufacturer when requested by the state to facilitate the porting of application software.   

 

4. MICROWAVE VEHICLE DETECTOR – SINGLE ZONE 

4.1. DESCRIPTION 

Furnish and install a microwave vehicle detection unit and manufacturer recommended cables 
and hardware in accordance with the plans and specifications.  

4.2. MATERIALS 

Furnish material, equipment, and hardware under this section that is pre-approved on the ITS and 
Signals QPL. 

Provide a detector for either side-fire or forward-fire configuration.  Ensure the detector will 
detect vehicle in sunny, cloudy, rainy, snowy, and foggy weather conditions with self-tuning to auto-
adjust in changing environmental conditions.  Ensure the detector can operate from the voltage 
supplied by a NEMA and Type-170 traffic signal cabinet.  Ensure the detector can provide detection 
calls to the traffic signal controller within a NEMA and Type-170 cabinet.  Ensure the detector will 
put out a constant call in the event of a component failure or loss of power.  Ensure the detector has 
an operating temperature range of -20 to 150 degrees F.  Ensure a water resistant housing for the 
detector.   

For advance pulse detection, ensure the detector senses vehicles in motion at a range of 200 feet 
with an operating frequency of 10.525 GHz +/- 25MHz. 
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For stop bar presence detection, ensure the detector outputs a constant call while a vehicle is in 
the detection zone.  Ensure the presence detection unit can cover a detection zone as shown on the 
plans and has an effective range of at least 75 feet from the detector unit to the aim point on the road 
surface. 

For units without an integrated card rack interface, provide Form C output relay contacts rated a 
minimum of 3A, 24VDC. 

If a laptop is used to adjust detector settings, ensure that software is licensed for use by the 
Department and by any other agency responsible for maintaining or operating the microwave 
detection system. Provide the Department with a license to duplicate and distribute the software as 
necessary for design and maintenance support. 

4.3. CONSTRUCTION METHODS 

Install the microwave vehicle detector in accordance with the manufacturer’s recommendations.  

Monitor and maintain the detector unit during construction to ensure microwave vehicle detector 
is functioning properly and aimed for the detection zone shown in the plans. Refer to Subarticle 
1700-3 (D) Maintenance and Repair of Materials of the Standard Specifications for failure to 
maintain the microwave detection system. 

4.4. MEASUREMENT AND PAYMENT 

Actual number of microwave vehicle detector units furnished, installed, and accepted.  

No measurement will be made of cables or hardware, as these will be considered incidental to 
furnishing and installing microwave vehicle detectors. 

Payment will be made under: 

Microwave Vehicle Detector – Single Zone .............................................................................. Each 
 

5. MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE DETECTION ZONES 

5.1. DESCRIPTION 

Design, furnish and install a microwave vehicle detection system with the manufacturer 
recommended cables and hardware in accordance to the plans and specifications.  Ensure the 
detection system provides multiple detection zones.  

5.2. MATERIALS 

Provide design drawings showing design details and microwave sensor locations for review and 
acceptance before installation.  Provide mounting height and location requirements for microwave 
sensor units on the design based on a site survey.  Design microwave vehicle detection system with 
all necessary hardware.  Indicate all necessary poles, spans, mast arms, luminaire arms, cables, 
microwave sensor mounting assemblies and hardware to achieve the required detection zones where 
Department owned poles are not adequate to locate the microwave sensor units.  Do not design for 
the installation of poles in medians. 

Obtain the Engineer’s approval before furnishing microwave vehicle detection system. The 
contractor is responsible for the final design of microwave vehicle detection system.  Review and 
acceptance of the designs by the Department does not relieve the contractor from the responsibility 
to provide fully functional systems and to ensure that the required detection zones can be provided.  
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With the exception of contractor-furnished poles, mast arms, and luminaire arms, furnish material, 
equipment, and hardware under this section that is pre-approved on the ITS and Signals QPL.  
Submit and obtain Engineer’s approval of shop drawings for any poles, mast arms, and luminaire 
arms provided by the contractor prior to ordering from manufacturer. 

Provide a detector for either side-fire or forward-fire configuration.  Ensure the detector will 
detect vehicles in sunny, cloudy, rainy, snowy, and foggy weather conditions.  Ensure the detector 
can operate from the voltage supplied by a NEMA TS-1/TS-2 or Type 332 or 336 traffic signal 
cabinet.  Ensure the detector can provide detection calls to the traffic signal controller within a 
NEMA TS-1/TS-2 or Type 332 or 336 cabinet.  Ensure the detection system provides a constant call 
in the event of a component failure or loss of power.  Ensure the detector has an operating 
temperature range of -30 to 165 degrees F and operates within the frequency range of 10 to 25 GHz.  
Ensure the detector is provided with a water-tight housing offering NEMA 4X protection and 
operates properly in up to 95% relative humidity, non-condensing.  

Provide each detector unit to allow the placement of at least 8 detection zones with a minimum 
of 8 detection channel outputs.  When the microwave vehicle detection system requires an integrated 
card rack interface(s), provide only enough interface cards to implement the vehicle detection shown 
on the signal plans.  Provide a means acceptable to the Engineer to configure traffic lanes and 
detection zones.   Provide each channel output with a programmable means to delay the output call 
upon activation of a detection zone that is adjustable in one second increments (maximum) over the 
range of 0 to 25 seconds.  Provide each channel output with a programmable means to extend the 
output call that is adjustable in one second increments (maximum) over the range of 0 to 25 seconds.  
Ensure both delay and extend timing can be set for the same channel output. 

For advance detection system, ensure the detector senses vehicles in motion at a range of 50 to 
400 feet from the detector unit for forward-fire configuration and a range of 50 to 200 feet from the 
detector unit for side-fire configuration with an accuracy of 95% for both configurations.  Ensure the 
advance detection system provides each channel output call of at least 100 ms in duration. 

For stop bar presence detection system, ensure the detector outputs a constant call while a 
vehicle is in the detection zone and removes the call after all vehicles exit the detection zone.  
Ensure the presence detector unit can cover a detection zone as shown on the plans and has an 
effective range of 10 to 120 feet from the detector unit. 

For units without an integrated card rack interface, provide Form C output relay contacts rated a 
minimum of 3A, 24VDC. 

If a laptop is used to adjust detector settings, ensure that software is licensed for use by the 
Department and by any other agency responsible for maintaining or operating the microwave 
detection system.  Provide the Department with a license to duplicate and distribute the software as 
necessary for design and maintenance support. 

After initial detector configuration and installation, ensure routine adjustments or calibration are 
not needed to maintain acceptable performance. 

5.3. CONSTRUCTION METHODS 

Install the microwave vehicle detection system in accordance with the manufacturer’s 
recommendations.  

Monitor and maintain each detector unit during construction to ensure microwave vehicle 
detection system is functioning properly and aimed for the detection zone shown in the plans. Refer 
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to Subarticle 1700-3 (D) Maintenance and Repair of Materials of the Standard Specifications for 
failure to maintain the microwave detection system. 

5.4. MEASUREMENT AND PAYMENT 

Actual number of microwave vehicle detection systems – multiple zones furnished, installed, and 
accepted.  

No measurement will be made of cables or hardware, as these will be considered incidental to 
furnishing and installing microwave vehicle detection systems. 

Payment will be made under: 

Microwave Vehicle Detection System – Multiple Zones .......................................................... Each 
 

6. TRAFFIC SIGNAL SUPPORTS 

6.1. METAL TRAFFIC SIGNAL SUPPORTS – ALL POLES 

A. General: 

Furnish and install metal poles with mast arms, grounding systems, and all necessary hardware. 
The work covered by this special provision includes requirements for the design, fabrication, and 
installation of both standard and custom/site specifically designed metal traffic signal supports and 
associated foundations.  

Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay 
braces.  Provide designs of completed assemblies with hardware that equals or exceeds AASHTO 
Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals 
6th Edition, 2013 (hereafter called 6th Edition AASHTO), including the latest interim specifications. 
Provide assemblies with a round or near-round (18 sides or more) cross-section, or a multi sided 
cross section with no less than six sides. The sides may be straight, convex, or concave. 

Pole heights shown on signal plans are estimated from available data for bid purposes.  Prior to 
furnishing metal signal poles, use field measurements and adjusted cross-sections to determine 
whether pole heights are sufficient to obtain required clearances.  If pole heights are not sufficient, 
the Contractor should immediately notify the Engineer of the required revised pole heights. 

Ensure that metal signal poles permit cables to be installed inside poles and any required mast 
arms.  For holes in the poles and arms used to accommodate cables, provide full-circumference 
grommets. Arm flange plate wire access holes should be deburred, non grommeted, and oversized to 
fit around the 2” diameter grommeted shaft flange plate wire access hole.  

After fabrication, have steel poles, required mast arms, and all parts used in the assembly hot-dip 
galvanized per section 1076.  Design structural assemblies with weep holes large enough and 
properly located to drain molten zinc during the galvanization process. Provide hot-dip galvanizing 
on structures that meets or exceeds ASTM Standard A-123.  Provide galvanizing on hardware that 
meets or exceeds ASTM Standard A-153.  Ensure that threaded material is brushed and retapped as 
necessary after galvanizing.  Perform repair of damaged galvanizing that complies with the 
following: 

Repair of Galvanizing ........................................................................Article 1076-7 
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Standard Drawings for Metal Poles are available that supplement these project special 
provisions. These drawings are located on the Department’s website: 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx 

Comply with article 1098-1B of the 2018 STANDARD SPECIFICATIONS FOR ROADS & 
STRUCTURES, hereinafter referred to as the Standard Specifications for submittal requirements. 
Furnish shop drawings for approval.  Provide the copies of detailed shop drawings for each type of 
structure as summarized below.  Ensure that shop drawings include material specifications for each 
component and identify welds by type and size on the detail drawing only, not in table format.  Do 
not release structures for fabrication until shop drawings have been approved by NCDOT.  
Provide an itemized bill of materials for all structural components and associated connecting 
hardware on the drawings. 

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL) 
submittals. All shop drawings must include project location description, signal inventory number(s) 
and a project number or work order number on the drawings. 

Summary of information required for metal pole review submittal: 

Item Hardcopy 
Submittal

Electronic 
Submittal 

Comments / Special Instructions 

Sealed, Approved Signal 
Plan/Loading Diagram 

1 1 All structure design information needs to reflect 
the latest approved signal plans 

Custom Pole Shop 
Drawings 

4 sets 1 set 

 

Show NCDOT inventory number(s), contractor’s 
name and relevant revision number in the title 
block. All drawings must have a unique drawing 
number for each project and identified for 
multiple pages. 

Standard Pole Shop 
Drawings (from the QPL) 

4 sets 1 set Submit drawings on 11” x 17” format media. 
Show NCDOT inventory number(s), contractor’s 
name and relevant revision number in the title 
block. All drawings must have a unique drawing 
number for each project and identified for 
multiple pages. 

Structure Calculations 1 set 1 set Not required for Standard QPL Poles 

Standard Pole Foundation 
Drawings 

1 set 1 set Submit drawings on 11” x 17” format media.  
Submit a completed Standard Foundation 
Selection form for each pole using foundation 
table on Metal Pole Drawing M-8. 

Custom Foundation 
Drawings 

4 sets 1 set Submit drawings on 11” x 17” format media. 
Show NCDOT inventory number(s), contractor’s 
name and relevant revision number in the title 
block. All drawings must have a unique drawing 
number for each project and identified for 
multiple pages.  

If QPL Poles are used, include the corresponding 
QPL pole shop drawings with this submittal. 
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Foundation Calculations  1 1 Submit copies of LPILE input, output and pile 
tip deflection graph per Section 11.4 of this 
specification for each foundation. 

Not required for Standard QPL Poles 

Soil Boring Logs and 
Report 

1 1 Report should include a location plan and a soil 
classification report including soil capacity, 
water level, hammer efficiency, soil bearing 
pressure, soil density, etc. for each pole. 

NOTE – All shop drawings and custom foundation design drawings must be sealed by a 
Professional Engineer licensed in the state of North Carolina.  All geotechnical information must be 
sealed by either a Professional Engineer or geologist licensed in the state of North Carolina.  Include 
a title block and revision block on the shop drawings and foundation drawings showing the NCDOT 
inventory number. 

Shop drawings and foundation drawings may be submitted together or separately for 
approval.  However, shop drawings must be approved before foundations can be reviewed.  
Foundation designs will be returned without review if the associated shop drawing has not been 
approved.  Boring reports should include the following: Engineer’s summary, boring location maps, 
soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard 
Foundation Selection Form.  Incomplete submittals will be returned without review. The Reviewer 
has the right to request additional analysis and copies of the calculations to expedite the approval 
process.  

B. Materials: 

Fabricate metal pole and arm shaft from coil or plate steel to meet the requirements of ASTM A 
595 Grade A tubes.  For structural steel shapes, plates and bars use A572 Gr 50 min or ASTM A709 
Gr 50 min.  Provide pole and arm shafts that are round in cross section or multisided tubular shapes 
and have a uniform linear taper of 0.14 in/ft.  Construct shafts from one piece of single ply plate or 
coil so there are no circumferential weld splices.  Galvanize in accordance with AASHTO M 111 or 
an approved equivalent. 

Use the submerged arc process or other NCDOT previously approved process suitable for pole 
shaft and arms to continuously weld pole shafts and arm shafts along their entire length. The 
longitudinal seam weld will be finished flush to the outside contour of the base metal.  Ensure shafts 
have no circumferential welds except at the lower end joining the shaft to the pole base and arm 
base. Use full penetration groove welds with backing ring for all tube-to-transverse-plate 
connections in accordance with 6th Edition AASHTO.  Provide welding that conforms to Article 
1072-18 of the Standard Specifications, except that no field welding on any part of the pole will be 
permitted unless approved by a qualified engineer. 

Refer to Metal Pole Standard Drawing Sheets M2 through M5 for fabrication details. Fabricate 
anchor bases and mast arm connecting plates from plate steel meeting, as a minimum, the 
requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr50, or an approved 
equivalent. Conform to the applicable bolt pattern and orientation as shown on Metal Pole Standard 
Drawing Sheet M2. 

Ensure all hardware is galvanized steel or stainless steel.  The Contractor is responsible for 
ensuring that the designer/fabricator specifies connecting hardware and/or materials that do not 
create a dissimilar metal corrosive reaction. 
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Provide a minimum of four (4) 1-1/2" diameter high strength bolts for connection between arm 
plate and pole plate.  Increase number of bolts to six (6) 1-1/2" diameter high strength bolts when 
arm lengths are greater than 50’-0” long. 

Unless otherwise required by the design, ensure each anchor rod is 2” diameter and 60” length. 
Provide 10” minimum thread projection at the top of the rod, and 8” minimum at the bottom of the 
rod.  Use anchor rod assembly and drilled pier foundation materials that meet the Foundations and 
Anchor Rod Assemblies for Metal Poles provision.  

For each structural bolt and other steel hardware, hot dip galvanizing shall conform to the 
requirements of AASHTO M 232 (ASTM A 153). Ensure end caps for poles or mast arms are 
constructed of cast aluminum conforming to Aluminum Alloy 356.0F. 

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded 
end with 2 washers and 2 nuts. Provide a base plate template that matches the bolt circle diameter of 
the anchor bolt lock plate. Construct plates and templates from ¼” minimum thick steel with a 
minimum width of 4”. Galvanizing is not required for both plates. 

Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291 
grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent 
material. 

C. Construction Methods: 

Erect signal support poles only after concrete has attained a minimum allowable compressive 
strength of 3000 psi. Install anchor rod assemblies in accordance with the Foundations and Anchor 
Rod Assemblies for Metal Poles provision. 

For further construction methods, see construction methods for Metal Strain Pole, or Metal Pole 
with Mast Arm. 

Connect poles to grounding electrodes and bond them to the electrical service grounding 
electrodes. 

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm. 
Do not cut or split grommets. 

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or 
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 
removed, and is strong enough to prevent vandalism. Ensure the chain or cable will not interfere 
with service to the cables in the pole base. 

Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to 
permit the cap to hang clear of the opening when the cap is removed. 

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article 
1076-7 “Repair of Galvanizing.” 

Install galvanized wire mesh around the perimeter of the base plate to cover the gap between the 
base plate and top of foundation for debris and pest control. 

Install a ¼” thick plate for concrete foundation tag to include: concrete grade, depth, diameter, 
and reinforcement sizes of the installed foundation. 



U-5169 TS-38 Guilford County 

Version 18.1 38 print date: 05/16/18 

6.2. METAL POLE UPRIGHTS (VERTICAL MEMBERS) 

A. Materials: 

• Provide tapered tubular shafts and fabricated of steel conforming to ASTM A-595 Grade 
A or an approved equivalent.  

• Hot-dip galvanize poles in accordance with AASHTO M 111 or an approved equivalent. 

• Have shafts that are continuously welded for the entire length by the submerged arc 
process, and with exposed welds ground or rolled smooth and flush with the base metal.  
Provide welding that conforms to Article 1072-18 of the Standard Specification except 
that no field welding on any part of the pole will be permitted. 

• Have Shafts with no circumferential welds except at the lower end joining the shaft to the 
base. 

• Have anchor bases for steel poles fabricated from plate steel meeting as a minimum the 
requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an 
approved equivalent. 

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 
and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 
the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 
Drawing Sheet M6 for construction details. 

Have poles permanently stamped above the hand holes with the identification tag details as 
shown on Metal Pole Standard Drawing Sheet M2. 

Provide liquid tight flexible metal conduit (Type LFMC), liquid tight flexible nonmetallic 
conduit (Type LFNC), high density polyethylene conduit (Type HDPE), or approved equivalent to 
isolate conductors feeding luminaires. 

Fabricate poles from a single piece of steel or aluminum with single line seam weld with no 
transverse butt welds.  Fabrication of two ply pole shafts is unacceptable with the exception of fluted 
shafts.  Provide tapers for all shafts that begin at base and that have diameters which decrease 
uniformly at the rate of not more than 0.14 inch per foot (11.7 millimeters per meter) of length. 

Provide four anchor nuts and four washers for each anchor bolt.  Ensure that anchor bolts have 
required diameters, lengths, and positions, and will develop strengths comparable to their respective 
poles.   

Provide a terminal compartment with cover and screws in each pole that encompasses the hand 
hole and contains a 12-terminal barrier type terminal block.  Provide two terminal screws with a 
removable shorting bar between them for each termination.  Furnish terminal compartment covers 
attached to the pole by a sturdy chain or cable approved by the Engineer.  Ensure that the chain or 
cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 
removed, and is strong enough to prevent vandals from being able to disconnect the cover from the 
pole.  Ensure that the chain or cable will not interfere with service to the cables in the pole base. 

Install grounding lugs that will accept #4 or #6 AWG wire to electrically bond messenger cables 
to the pole. Refer to Metal Pole Standard Drawing Sheet M6 for construction details. 
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For each pole, provide a 1/2 inch minimum thread diameter, coarse thread stud and nut for 
grounding which will accommodate #6 AWG ground wire.  Ensure that the lug is electrically bonded 
to the pole and is conveniently located inside the pole at the hand hole. 

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.  
Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish 
cap attached to the pole with a sturdy chain or cable approved by the Engineer.  Ensure that the chain 
or cable is long enough to permit the cap to hang clear of the pole-top opening when the cap is 
removed. 

When required by the plans, furnish couplings 42 inches above the bottom of the base for 
mounting of pedestrian pushbuttons. Provide mounting points consisting of 1-1/2 inch internally 
threaded half-couplings that comply with the NEC and that are mounted within the poles.  Ensure 
that couplings are essentially flush with the outside surfaces of the poles and are installed before any 
required galvanizing.  Provide a threaded plug in each mounting point.  Ensure that the surface of the 
plug is essentially flush with the outer end of the mounting point when installed and has a recessed 
hole to accommodate a standard wrench. 

1. MAST ARM POLE SHAFTS 

Ensure that allowable pole deflection does not exceed that allowed per 6th Edition AASHTO. 
Ensure that maximum angular rotation of the top of the mast arm pole does not exceed 1 degree 40 
minutes (1°40'). 

B. Construction Methods: 

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings. 
Install metal poles so that when the pole is fully loaded it is within 1 degree 40 minutes (1°40') of 
vertical. Install poles with the manufacturer’s recommended “rake.”  Use threaded leveling nuts to 
establish rake if required. 

6.3. MAST ARMS 

Provide pole plates and associated gussets and fittings for attachment of required mast arms.  As 
part of each mast arm attachment, provide a cable passage hole in the pole to allow passage of signal 
cables from the pole to the arm. 

Ensure that allowable mast arm deflection does not exceed that allowed per 6th Edition 
AASHTO.  Also when arm is fully loaded, tip of the arm shall not go below the arm attachment 
point with the pole for all load conditions per 6th Edition AASHTO. 

Furnish all arm plates and necessary attachment hardware, including bolts and brackets.   

Provide two extra bolts for each arm. 

Provide grommet holes on the arms to accommodate cables for the signals. 

Provide arms with weatherproof connections for attaching to the shaft of the pole. 

Provide hardware that is galvanized steel, stainless steel, or corrosive-resistant aluminum. 

Provide a removable end cap with stainless steel attachment screws for the end of each mast arm.  
Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish 
cap attached to the arm with a sturdy chain or cable approved by the Engineer.  Ensure that the chain 
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or cable is long enough to permit the cap to hang clear of the arm end opening when the cap is 
removed. 

Comply with the following for Steel Luminaire Arms: 

• In addition to tapered tube, luminaire arms may be standard weight black steel pipe 
conforming to ASTM A 53-90a, Type E or Type S, Grade B or an approved equivalent. 

• Conform to the welding requirements of the steel poles. 

• After all fabricating, cutting, punching, and welding are completed, luminaire arms should be 
hot-dipped galvanized inside and outside. 

• In accordance with the National Electrical Code (NEC) Article 230.2(E), provide 
identification of the electrical source provider for the luminaire feeder circuit with contact 
information on a permanent label located in the pole hand hole in the vicinity of the feeder 
circuit raceway. 

A. Materials: 

After all fabricating, cutting, punching, and welding are completed, hot-dip galvanize the 
structure in accordance with the AASHTO M 111 or an approved equivalent. 

B. Construction Methods: 

Install horizontal-type arms with sufficient manufactured rise to keep arm from deflecting below 
the arm attachment height. 

Attach cap to the mast arm with a sturdy chain or cable. Ensure that the chain or cable is long 
enough to permit the cap to hang clear of the arm opening when the cap is removed. 

For mast arm poles, use full penetration welds with back-up ring at the pole base and at the arm 
base connection. 

6.4. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES 

Analysis procedures and formulas shall be based on AASHTO 6th Edition, latest ACI code and 
the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.  
Design methods based on engineering publications or research papers needs to have prior approval 
from NCDOT.  The Department reserves the right to accept or disapprove any method used for the 
analysis. 

Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design. 

Foundation design for lateral load shall not exceed 1” lateral deflection at top of foundation.  

For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs are to 
be submitted with the design calculations.  

Skin Friction is to be calculated using the α-method for cohesive soils and the β-method for 
cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “α” and 
“β” methods can be found in FHWA-NHI-10-016. 

Omit first 2.5ft for cohesive soils when calculating skin friction.  

When hammer efficiency is not provided, assume a value of 0.70. 



U-5169 TS-41 Guilford County 

Version 18.1 41 print date: 05/16/18 

Design all custom foundations to carry the maximum capacity of each metal pole.  For standard 
case strain poles only, if a custom foundation is designed, use the actual shear, axial and moment 
reactions from the Standard Foundation Selection Table shown on Standard Drawing No. M8.  

When poor soil conditions are encountered which could create an excessively large foundation 
design, consideration may be given to allowing an exemption to the maximum capacity design. The 
contractor must gain approval from the engineer before reducing a foundation’s capacity.  On 
projects where poor soil is known to be present, it is advisable that the contractor consider getting 
foundations approved before releasing poles for fabrication. 

Have the contractor notify the engineer if the proposed foundation is to be installed on a slope 
other than 8H: 1V or flatter. 

A. Description: 

Furnish and install foundations for NCDOT metal poles with all necessary hardware in 
accordance with the plans and specifications. 

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized 
intersections in North Carolina.  If the plans call for a standard pole, then a standard foundation may 
be selected from the plans.  However, the Contractor is not required to use a standard foundation.  If 
the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the 
plans call for a non-standard site-specific pole, design the foundation to conform to the applicable 
provisions in the NCDOT Metal Pole Standard Drawings and Section B7 (Non-Standard Foundation 
Design) below.  If non-standard site specific foundations are designed for standard QPL approved 
strain poles, the foundation designer must use the design moment specified by load case on Metal 
Pole Standard Drawing Sheet M8.  Failure to conform to this requirement will be grounds for 
rejection of the design. 

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test 
results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of 
the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated 
with a non-standard site-specific foundation including additional materials, labor and equipment will 
be considered incidental to the cost of the standard foundation. All costs for the non-standard 
foundation design will also be considered incidental to the cost of the standard foundation. 

B. Soil Test and Foundation Determination: 

1. General: 

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material. 
Drilled piers are of straight shaft type and vertical.  

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist 
torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier 
length and wing wall requirement may be determined and constructed in accordance with the plans. 

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the 
addition of wing walls is necessary for the supporting foundations. 

2. Soil Test: 

Perform a soil test at each proposed metal pole location.  Complete all required fill placement 
and excavation at each signal pole location to finished grade before drilling each boring. Soil tests 
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performed that are not in compliance with this requirement may be rejected and will not be paid. 
Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed foundation. 

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5, 
5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs: 

• A total of 100 blows have been applied in any 2 consecutive 6-in. intervals. 

• A total of 50 blows have been applied with < 3-in. penetration. 

Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or 
SR #), (Street Name), ________ County, Signal Inventory No. _____”. Label borings with “B- N, S, 
E, W, NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole 
numbers should be made available to the Drill Contractor. Include pole numbers in the boring label 
if they are available. If they are not available, ensure the boring labels can be cross-referenced to 
corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log 
signed and sealed by a licensed Geologist or Professional Engineer registered in North Carolina. 
Include on each boring the SPT blow counts and N-values at each depth, depth of the boring, 
hammer efficiency, depth of water table and a general description of the soil types encountered using 
the AASHTO Classification System. 

3. Standard Foundation Determination: 

Use the following method for determining the Design N-value: 

NAVG = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 

Total Number of N-values 

 

Y = (N@1’)2 + (N@2.5’)2 +  ……... (N@Deepest Boring Depth)2 

 

Z = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 

 

NSTD DEV =        (Total Number of N-values x Y) – Z2         0.5 

(Total Number of N-values) x (Total Number of N-values – 1)  

Design N-value equals lesser of the following two conditions: 

NAVG – (NSTD DEV  x 0.45) 

Or 

Average of First Four N-Values =   (N@1’ + N@2.5’ + N@5’ + N@7.5’) 

4 

Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use 
average of N-values collected for second condition. Do not include the N-value at the 
deepest boring depth for above calculations if the boring is discontinued at or before 
the required boring depth because of criteria listed in Section 2 above. Use N-value of 
zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-
value to 50 for calculations. 
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If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use 
standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard 
Foundations Chart (sheet M 8) based on the Design N-value and the predominant soil type. For each 
standard pole location, submit a completed “Metal Pole Standard Foundation Selection Form” 
signed by the Contractor’s representative. Signature on form is for verification purposes only. 
Include the Design N-value calculation and resulting drilled pier length, “L,” on each form. 

If non-standard site-specific poles are shown on the plans, submit completed boring logs 
collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the 
plans to the contractor-selected pole fabricator to assist in the pole and foundation design. 

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be 
used and a non-standard foundation may be required. In such case, contact the Engineer. 

• The Design N-value is less than 4. 

• The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than 
the depth of the corresponding boring. 

In the case where a standard foundation cannot be used, the Department will be responsible for the 
additional cost of the non-standard foundation. 

Foundation designs are based on level ground around the traffic signal pole. If the slope around 
the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10 
feet from the top of an embankment slope, the Contractor is responsible for providing slope 
information to the foundation designer and to the Engineer so it can be considered in the design. 

The “Metal Pole Standard Foundation Selection Form” may be found at:  

http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf 

If assistance is needed, contact the Engineer. 

4. Non-Standard Foundation Design: 

Design non-standard foundations based upon site-specific soil test information collected in 
accordance with Section 2 (Soil Test) above.  Design drilled piers for side resistance only in 
accordance with Section 4.6 of the AASHTO Standard Specifications for Highway Bridges. Use the 
computer software LPILE version 6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers. 
Use the computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the 
current NCDOT gINT library and data template to produce SPT boring logs.  Provide a drilled pier 
foundation for each pole with a length and diameter that result in a horizontal lateral movement of 
less than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at the 
edge of the pier.  Contact the Engineer for pole loading diagrams for standard poles to be used for 
non-standard foundation designs.  Submit any non-standard foundation designs including drawings, 
calculations, and soil boring logs to the Engineer for review and approval before construction.   

C. Drilled Pier Construction: 

Construct drilled pier foundations in accordance with the Foundations and Anchor Rod 
Assemblies for Metal Poles provision. 
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6.5. CUSTOM DESIGN OF TRAFFIC SIGNAL SUPPORTS 

A. General: 

Design traffic signal supports with foundations consisting of metal strain poles or metal poles 
with mast arms. 

The lengths of the metal signal poles shown on the plans are estimated from available data for 
bid purposes. Determine the actual length of each pole from field measurements and adjusted cross-
sections. Furnish the revised pole heights to the Engineer. Use all other dimensional requirements 
shown on the plans. 

Ensure each pole includes an identification tag with information and location positions as 
defined on Metal Pole Standard Drawing Sheets M2, M3 and M4.  All pole shaft tags must include 
the NCDOT Inventory number followed by the pole number shown on the traffic signal or ITS (non-
signalized locations) plan. 

Design all traffic signal support structures using the following 6th Edition AASHTO specifications: 

• Design for a 50 year service life as recommended by Table 3.8.3-2. 

• Use the wind pressure map developed from 3-second gust speeds, as provided in Article 3.8. 

• Ensure signal support structures include natural wind gust loading and truck-induced gust 
loading in the fatigue design, as provided for in Articles 11.7.1.2 and 11.7.1.3, respectively. 
Designs need not consider periodic galloping forces. 

• Assume the natural wind gust speed in North Carolina is 11.2 mph. For natural wind fatigue 
stress calculations, utilize a drag coefficient (Cd) computed for 11.2 mph wind velocity and 
not the basic wind speed velocity. 

• Design for Category II fatigue, as provided for in Article 11.6, unless otherwise specified. 

• Calculate all stresses using applicable equations from Section 5. The Maximum allowable 
stress ratios for all signal support designs are 0.9.  

• Conform to article 10.4.2 and 11.8 for all deflection requirements.  

Ensure that the design permits cables to be installed inside poles and mast arms.  

Unless otherwise specified by special loading criteria, the computed surface area for ice load on 
signal heads is: 

• 3-section, 12-inch, Surface area: 26.0 ft2  (17.0 ft2 without back plate) 

• 4-section, 12-inch, Surface area: 32.0 ft2   (21.0 ft2 without back plate) 

• 5-section, 12-inch, Surface area: 42.0 ft2  (29.0 ft2 without back plate) 

The ice loading for signal heads defined above includes the additional surface area that back 
plates will induce. Special loading criteria may be specified in instances where back plates will not 
be installed on signal heads. Refer to the Loading Schedule on each Metal Pole Loading Diagram for 
revised signal head surface areas. The pole designer should revise ice loads accordingly in this 
instance. Careful examination of the plans when this is specified is important as this may impact 
sizing of the metal support structure and foundation design which could affect proposed bid quotes. 
All maximum stress ratios of 0.9 still apply.  
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Assume the combined minimum weight of a messenger cable bundle (including messenger 
cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum 
diameter of this cable bundle is 1.3 inches. 

Ensure that designs provide a removable pole cap with stainless steel attachment screws for each 
pole top and mast arm end. 

B. Metal Poles: 

Submit design drawings for approval including pre-approved QPL pole drawings. Show all the 
necessary details and calculations for the metal poles including the foundation and connections. 
Include NCDOT inventory number on design drawings. Include as part of the design calculations the 
ASTM specification numbers for the materials to be used. Provide the types and sizes of welds on 
the design drawings. Include a Bill of Materials on design drawings. Ensure design drawings and 
calculations are signed, dated, and sealed by the responsible professional engineer licensed in the 
state of North Carolina. Immediately bring to the attention of the Engineer any structural deficiency 
that becomes apparent in any assembly or member of any assembly as a result of the design 
requirements imposed by these specifications, the plans, or the typical drawings. Said Professional 
Engineer is wholly responsible for the design of all poles and arms.  Review and acceptance of these 
designs by the Department does not relieve the said Professional Engineer of his responsibility. Do 
not fabricate the assemblies until receipt of the Department’s approval of the design drawings. 

For mast arm poles, provide designs with provisions for pole plates and associated gussets and 
fittings for mast arm attachment. As part of each mast arm attachment, provide a grommeted 2” 
diameter hole on the shaft side of the connection to allow passage of the signal cables from the pole 
to the arm. 

Where ice is present, assume wind loads as shown in Figure 3.9.4.2-3 of the 6th Edition 
AASHTO Specification for Group III loading. 

For each strain pole, provide two messenger cable clamps and associated hardware to attach the 
messenger support cable.  Ensure that the diameter of the clamps is appropriately designed to be 
adjustable from 1’-6” inches below the top, down to 6’-6” below the top of the pole.  Do not attach 
more than one messenger support cable to a messenger cable clamp. 

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 
and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 
the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 
Drawing Sheet M6 for construction details. 

Design tapers for all pole shafts that begin at the base with diameters that decrease uniformly at 
the rate of 0.14 inch per foot of length. 

Design a base plate on each pole. The minimum base plate thickness for all poles is determined 
by the following criteria: 

Case 1  Circular or rectangular solid base plate with the upright pole welded to the top surface of 
base plate with full penetration butt weld, and where no stiffeners are provided. A base plate with 
a small center hole, which is less than 1/3 of the upright diameter, and located concentrically 
with the upright pole, may be considered as a solid base plate. 

The magnitude of bending moment in the base plate, induced by the anchoring force of each 
anchor bolt is M = (P x D1) / 2, where  
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M = bending moment at the critical section of the base plate induced by one anchor bolt 

P = anchoring force of each anchor bolt 

D1 = horizontal distance between the anchor bolt center and the outer face of the upright, 
or the difference between the bolt circle radius and the outside radius of the upright 

Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle 
radius. The overlapped part of two adjacent critical sections is considered ineffective. 

Case 2  Circular or rectangular base plate with the upright pole socketed into and attached to the 
base plate with two lines of fillet weld, and where no stiffeners are provided, or any base plate 
with a center hole that is larger in diameter than 1/3 of the upright diameter. 

The magnitude of bending moment induced by the anchoring force of each anchor bolt is M = P 
x D2, 

where P = anchoring force of each anchor bolt                                         

D2 = horizontal distance between the face of the upright and the face of the anchor bolt 
nut 

Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of 
the bolt circle. The overlapped part of two adjacent critical sections is considered ineffective. 

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated 
for Case 1. 

The following additional owner requirements apply concerning pole base plates. 

• Ensure that whichever case governs as defined above, the anchor bolt diameter is set to 
match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds 
the thickness required for the base plate, set the base plate thickness equal to the required bolt 
diameter. 

• For dual mast arm supports, or for single mast arm supports 50’ or greater, use a minimum 8 
bolt orientation with 2” diameter anchor bolts, and a 2” thick base plate. 

• For all metal poles with mast arms, use a full penetration groove weld with a backing ring to 
connect the pole upright component to the base. Refer to Metal Pole Standard Drawing Sheet 
M4. 

Ensure that designs have anchor bolt holes with a diameter 1/4 inch larger than the anchor 
bolt diameters in the base plate. 

Ensure that the anchor bolts have the required diameters, lengths, and positions, and will develop 
strengths comparable to their respective poles. 

Provide designs with a 6 x 12-inch hand hole with a reinforcing frame for each pole. 

Provide designs with a terminal compartment with cover and screws in each pole that 
encompasses the hand hole and contains provisions for a 12-terminal barrier type terminal block.  

For each pole, provide designs with provisions for a 1/2 inch minimum thread diameter, coarse 
thread stud and nut for grounding which will accommodate a #6 AWG ground wire. Ensure the lug 
is electrically bonded to the pole and is conveniently located inside the pole at the hand hole. 
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When required, design couplings on the pole for mounting pedestrian pushbuttons at a height of 
42 inches above the bottom of the base. Provide mounting points consisting of 1-1/2 inch internally 
threaded half-couplings that comply with the NEC that are mounted within the poles. Ensure the 
couplings are essentially flush with the outside surfaces of the poles and are installed before any 
required galvanizing. Provide a threaded plug for each half coupling. Ensure that the surface of the 
plug is essentially flush with the outer end of the mounting point when installed and has a recessed 
hole to accommodate a standard wrench. 

C. Mast Arms: 

Design all arm plates and necessary attachment hardware, including bolts and brackets as 
required by the plans. 

Design for grommeted holes on the arms to accommodate the cables for the signals if specified. 

Design arms with weatherproof connections for attaching to the shaft of the pole. 

Always use a full penetration groove weld with a backing ring to connect the mast arm to the 
pole. Refer to Metal Pole Standard Drawing Sheet M5. 

Capacity of tapped flange plate must be sufficient to develop the full capacity of the connecting 
bolts.  In all cases the flange plate of both arm and shaft must be at least as thick as the arm 
connecting bolts are in diameter.  

6.6. METAL SIGNAL POLE REMOVALS 

A. Description: 

Remove and dispose of existing metal signal poles including mast arms, and remove and dispose 
of existing foundations, associated anchor bolts, electrical wires and connections. 

B. Construction Methods: 

1. Foundations: 

Remove and promptly dispose of the metal signal pole foundations including reinforcing steel, 
electrical wires, and anchor bolts to a minimum depth of two feet below the finished ground 
elevation. At the Contractor’s option, remove the complete foundation. 

2. Metal Poles: 

Assume ownership of the metal signal poles, remove the metal signal poles, and promptly 
transport the metal signal poles from the project. Use methods to remove the metal signal poles and 
attached traffic signal equipment that will not result in damage to other portions of the project or 
facility. Repair damages that are a result of the Contractor's actions at no additional cost to the 
Department. 

Transport and properly dispose of the materials. 

Backfill and compact disturbed areas to match the finished ground elevation.  Seed unpaved 
areas. 

Use methods to remove the foundations that will not result in damage to other portions of the 
project or facility. Repair damages that are a result of the Contractor's actions at no cost to the 
Department. 
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6.7. POLE NUMBERING SYSTEM 

Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole 
Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles”. 

6.8. MEASUREMENT AND PAYMENT 

Actual number of metal poles with single mast arms furnished, installed, and accepted. 

Actual number of metal poles with dual mast arms furnished, installed, and accepted. 

Actual number of soil tests with SPT borings drilled furnished and accepted. 

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed 
and accepted. 

Actual number of designs for mast arms with metal poles furnished and accepted. 

Actual number of metal signal pole foundations removed and disposed. 

Actual number of metal signal poles removed and disposed. 

No measurement will be made for foundation designs prepared with metal pole designs, as these 
will be considered incidental to designing signal support structures. 

Payment will be made under: 

Metal Pole with Single Mast Arm ..................................................................................................Each 
Metal Pole with Dual Mast Arm .....................................................................................................Each 
Soil Test ..........................................................................................................................................Each 
Drilled Pier Foundation........................................................................................................ Cubic Yard 
Mast Arm with Metal Pole Design .................................................................................................Each 
Metal Pole Foundation Removal ....................................................................................................Each 
Metal Pole Removal ........................................................................................................................Each 

7. JUNCTION BOX MARKERS  

7.1. DESCRIPTION  

Furnish and install junction box markers with all necessary hardware and adhesives to warn of 
buried fiber-optic communications cable.  

7.2. MATERIALS  

Furnish durable, non-reflective junction box markers, also known as curb markers, fabricated 
from UV-resistant, non-metallic materials other than ceramic material, such as polyurethane or high 
impact polypropylene or other high impact plastic.  Provide junction box markers that are designed 
for outdoor use, that are waterproof, that resist fading, that are temperature stable and that resist 
chemical and mechanical abrasion.  Furnish junction box markers with a quick-setting adhesive 
designed for use with the junction box markers supplied and designed to permanently adhere 
junction box markers to Portland cement/concrete, steel, and cast iron as well as other non-porous 
hard surfaces.  Do not provide markers that require intrusive fasteners to secure the marker to the 
surface.  Do not provide adhesives that are not designed for use with the junction markers supplied. 
Provide junction box markers that do not require special tools such as torches, tamping machines or 
drills or hardware or special surface preparation for installation.  Furnish junction box markers from 
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WARNING 
NCDOT 

Traffic Signal System 

BURIED FIBER 
OPTIC CABLE 

Before Digging in This Area, 
CALL (336) 883-3225 

a manufacturer that has been producing such junction box markers (i.e., curb markers) for a 
minimum of 10 consecutive years.   

  Order the junction box marker with the Division’s Phone Number printed on the marker, hand 
written sharpie labeling is not acceptable.  Consult with the Engineer to ensure the junction box 
labels are ordered with the correct Division phone number.  Provide junction box markers that 
contain the text and symbols, text emphasis and text proportions depicted in the example format 
shown below.: 

 

 

 

 
 
 

 
 
 
 
 
 
Overall Junction Box Marker Dimensions:  2.5” diameter 
Text:  Black 
Background:  Light Gray (to blend with concrete and granite surfaces) 

 

Submit samples of proposed junction marker to the Engineer for approval before installation.  In 
lieu of designing a custom junction box marker, the Contractor may submit for the Engineer’s 
approval a stock/standard junction box marker format (i.e., off-the-shelf format) from the junction 
box marker manufacturer that differs from the example format proposed above but that still 
embodies the content and intent conveyed by the example format.   

Have the junction box marker manufacturer provide a list of references along with contract 
information for at least five different municipal government agencies and/or state departments of 
transportation that have installed the proposed manufacturer’s markers and can attest to the 
performance of the manufacturer’s markers over a continuous period of no less than seven years.  
Submit these references to the Engineer for review in conjunction with submission of the sample. 

7.3. CONSTRUCTION METHODS  

Apply junction box markers to the surface of the junction box cover/lid on all new and/or 
existing junction boxes that are to be reused to house the fiber-optic communications cable.  
Additionally, at locations where a junction box is perpendicular to a raised curb place an additional 
junction box marker on the curb.   

Clean surface to which the junction box marker will be applied.  Make sure application surface is 
dry and free of any loose debris or cracks.  Apply adhesive to back side of the junction box marker 
in accordance with manufacturer’s instructions.  Apply additional adhesive when surface is uneven 
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or textured to fill voids and assure secure adhesion.  Apply the junction box marker to the 
application surface and press firmly.  Ensure that entire edge around perimeter of marker is sealed to 
the application surface.    

Position the marker in the approximate center of the junction box cover and orient the marker so 
that its text is parallel to long side of the cover.  On curb sections install the marker on the flattest 
surface of the curb at a point that is is perpendicular to the junction box.      

Junction box markers are not required to be place on flat surfaces of the roadway where there is no 
curbing, unless required by the Engineer. 

7.4. MEASUREMENT AND PAYMENT  

Junction Box Marker will be measured and paid for as the actual number of junction box markers 
furnished, installed, and accepted.  

No measurement will be made of junction box marker adhesive as this will be considered 
incidental to furnishing and installing the junction box marker.   

Payment will be made under: 

Junction Box Marker............................................................................................................Each 
 

8. BACK PULL FIBER OPTIC CABLE  

8.1. DESCRIPTION 

Back pull and store or back pull and reinstall existing communications cable. 

 
8.2. CONSTRUCTION 

During project construction where instructed to back pull existing aerial sections of fiber optic 
communications cable, de-lash the cable from the messenger cable and back pull the cable to a point 
where it can be stored or re-routed as shown on the plans.  If instructed, remove and discard the 
existing messenger cable and pole mounting hardware once the cable is safely out of harm’s way. 

During project construction where instructed to back pull existing underground sections of fiber 
optic communications cable, back pull the cable to a point where it can be stored or re-routed as 
shown on the plans.  If instructed, remove abandoned junction boxes and backfill with a suitable 
material to match the existing grade.  Leave abandoned conduits in place unless otherwise noted. 

Where instructed, re-pull the fiber optic cable back along messenger cable or through conduit 
systems. 

8.3. MEASUREMENT AND PAYMENT 

Back Pull Fiber Optic Cable will be paid for as the actual linear feet of fiber optic cable back 
pulled and either stored or back pulled and rerouted.  Payment is for the actual linear feet of cable 
back pulled. 

No payment will be made for removing messenger cable and pole mounting hardware or 
removing junction boxes and back filling to match the surrounding grade as these items of work will 
be considered incidental to back pulling the fiber optic cable. 

Payment will be made under: 

Back Pull Fiber Optic Cable ..................................................................................... Linear Feet 
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9. ETHERNET EDGE SWITCH 

Furnish and install a managed Ethernet edge switch as specified below that is fully compatible, 
interoperable, and completely interchangeable and functional within the existing City or Division 
traffic signal system communications network. 

9.1. DESCRIPTION 

A. Ethernet Edge Switch: 

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for traffic 
signal controllers as specified below.  Ensure that the edge switch provides wire-speed, fast Ethernet 
connectivity at transmission rates of 100 megabits per second from each remote ITS device location 
to the routing switches.  

Contact the City or Division to arrange for the programming of the new Field Ethernet Switches 
with the necessary network configuration data, including but not limited to, the Project IP Address, 
Default Gateway, Subnet Mask and VLAN ID information.  Provide a minimum five (5) days 
working notice to allow the City or Division to program the new devices. 

B. Network Management: 

Ensure that the edge switch is fully compatible with the City’s or Division’s existing Network 
Management Software. 

9.2. MATERIALS 

A. General: 

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network 
interface and that the edge switch supports half and full duplex Ethernet communications. 

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the 
Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode 
fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a 
minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the 
Bellcore/Telcordia SR-332 standard for reliability prediction. 

B. Compatibility Acceptance 

The Engineer has the authority to require the Contractor to submit a sample Field Ethernet 
Switch and Field Ethernet Transceiver along with all supporting documentation, software and testing 
procedures to allow a compatibility acceptance test be performed prior to approving the proposed 
Field Ethernet Switch and Field Ethernet Transceiver for deployment.  The Compatibility 
Acceptance testing will ensure that the proposed device is 100% compatible and interoperable 
with the existing City Signal System network, monitoring software and Traffic Operations 
Center network hardware.  Allow fifteen (15) working days for the Compatibility Acceptance 
Testing to be performed 

C. Standards: 

Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet 
communications, including but not limited to:  

• IEEE 802.1D standard for media access control (MAC) bridges used with the Spanning 
Tree Protocol (STP);  

• IEEE 802.1Q standard for port-based virtual local area networks (VLANs);  
• IEEE 802.1P standard for Quality of Service (QoS);  
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• IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol 
(RSTP);  

• IEEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree Protocol;  
• IEEE 802.1x standard for port based network access control, including RADIUS; 
• IEEE 802.3 standard for local area network (LAN) and metropolitan area network 

(MAN) access and physical layer specifications; 
• IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;  
• IEEE 802.3x standard regarding flow control with full duplex operation; and  
• IFC 2236 regarding IGMP v2 compliance. 

• IEEE 802.1AB Link Layer Discovery Protocol (LLDP) 

• IEEE 802.3ad Ethernet Link Aggregation 

• IEEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic) 

• IEEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet) 

• IEEE 802.3z for 1000BASE-X (1 Gbit/s Ethernet over Fiber-Optic) 

D. Functional: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 
features related to multicast data transmission and routing. These features shall include, but not be 
limited to:  

• An STP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1D standard.  

• An RSTP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1w standard.  

• An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 
minimum 4-kilobit VLAN address table (254 simultaneous). 

• A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 
megabits per second and 148,800 packets per second for 100 megabits per second.  

• A minimum 4-kilobit MAC address table.  
• Support of Traffic Class Expediting and Dynamic Multicast Filtering.  
• Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP).  
• Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces.  
• Support of the Simple Network Management Protocol version 3 (SNMPv3).  Verify that 

the Ethernet edge switch can be accessed using the resident EIA-232 management port, a 
telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

• Port security through controlling access by the users. Ensure that the Ethernet edge 
switch has the capability to generate an alarm and shut down ports when an unauthorized 
user accesses the network.  

• Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent. 
• Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 
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E. Physical Features: 

Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for 
all edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the highest 
possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3 
Clause 28 auto-negotiation standard. 

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single 
mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer. 
Do not use mechanical transfer registered jack (MTRJ) type connectors.  

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of 
transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of 
fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical 
ports have an optical power budget of at least 15 dB.  

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide 
Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full 
or half).  Ensure that all 10/100/1000 Base TX ports meet the specifications detailed in this section 
and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 5E unshielded 
twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard.  

Port Security: Ensure that the edge switch supports/complies with the following (remotely) 
minimum requirements: 

• Ability to configure static MAC addresses access; 
• Ability to disable automatic address learning per ports; know hereafter as Secure Port. 

Secure Ports only forward; and 
• Trap and alarm upon any unauthorized MAC address and shutdown for programmable 

duration. Port shutdown requires administrator to manually reset the port before 
communications are allowed. 

F. Management Capabilities: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 
features related to multicast data transmission and routing. These features shall include, but not be 
limited to:  

• An STP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1 D standards;  

• An RSTP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1w standard;  

• An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 
minimum 4-kilobit VLAN address table (254 simultaneous); 

• A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 
megabits per second, 148,800 packets per second for 100 megabits per second and 
1,488,000 packets per second for 1000 megabits per second;  

• A minimum 4-kilobit MAC address table;  
• Support of Traffic Class Expediting and Dynamic Multicast Filtering.  
• Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP);  
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• Support of remote and local setup and management via telnet or secure Web-based GUI 
and command line interfaces; and  

• Support of the Simple Network Management Protocol (SNMP). Verify that the Ethernet 
edge switch can be accessed using the resident EIA-232 management port, a 
telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

Network Capabilities: Provide an edge switch that supports/complies with the following 
minimum requirements: 

• Provide full implementation of IGMPv2 snooping (RFC 2236); 
• Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3; 
• Provide support for the following RMON–I groups, at a minimum: 

- Part 1: Statistics - Part 3: Alarm  
- Part 2: History - Part 9: Event  

• Provide support for the following RMON–2 groups, at a minimum: 

- Part 13: Address Map - Part 17:Layer Matrix  
- Part 16: Layer Host - Part 18:User History  

• Capable of mirroring any port to any other port within the switch; 
• Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs; 
• Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four 

ports; 
• Password manageable; 
• Telnet/CLI; 
• HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and 
• Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades. 

Network Security: Provide an edge switch that supports/complies with the following (remotely) 
minimum network security requirements: 

o Multi-level user passwords; 
o RADIUS centralized password management (IEEE 802.1X); 
o SNMPv3 encrypted authentication and access security; 
o Port security through controlling access by the users: ensure that the Ethernet edge switch 

has the capability to generate an alarm and shut down ports when an unauthorized user 
accesses the network;  

o Support of remote monitoring (RMON-1&2) of the Ethernet agent; and  
o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

G. Electrical Specifications: 

Ensure that the edge switch operates and power is supplied with 115 volts of alternating current 
(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC

 
and a maximum 

operating input of 130 VAC. Ensure that if the device requires operating voltages other than 120 
VAC, supply the required voltage converter. Ensure that the maximum power consumption does not 
exceed 50 watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDs), including 
link, TX, RX, speed (for Category 5E ports only), and power LEDs. 
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H. Environmental Specifications: 

Ensure that the edge switch performs all of the required functions during and after being 
subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as 
defined in the environmental requirements section of the NEMA TS 2 standard, with a 
noncondensing humidity of 0 to 95%.  

Provide certification that the device has successfully completed environmental testing as defined 
in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the 
device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10, 
respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust, 
corrosive elements, and typical conditions found in a roadside environment.  

The edge switch shall meet or exceed the following environmental standards: 

• IEEE 1613 (electric utility substations) 
• IEC 61850-3 (electric utility substations) 
• IEEE 61800-3 (variable speed drive systems) 
• IEC 61000-6-2 (generic industrial) 

• EMF – FCC Part 15 CISPR (EN5502) Class A 

I. Ethernet Patch Cable: 

Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.  
Furnish Ethernet patch cables meeting the following physical requirements: 

• Five (5)-foot length 
• Category 5e or better 
• Factory-installed RJ-45 connectors on both ends 
• Molded anti-snag hoods over connectors 
• Gold plated connectors 

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements: 

• TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 Ω 
Enhanced Category 5 Cabling 

• Frequency Range:     1-100 MHz 
• Near-End Crosstalk (NEXT):   30.1 dB 
• Power-sum NEXT:     27.1 dB 
• Attenuation to Crosstalk Ratio (ACR):  6.1 dB 
• Power-sum ACR:     3.1 dB 
• Return Loss:      10dB 
• Propagation Delay:      548 nsec 

9.3. CONSTRUCTION METHODS 

A. General: 

Ensure that the edge switch is UL listed. 

Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for Category 5E 
and Category 6 four-pair unshielded twisted pair cabling with stranded conductors and RJ45 
connectors. 
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Contact the Signal Shop a minimum of 5 days prior to installation for the most current edge 
switch IP Address, VLAN, subnet mask, default gateway and configuration files. 

B. Edge Switch: 

Mount the edge switch inside each field cabinet by securely fastening the edge switch to the 
upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or 
Engineer-approved attachment methods, attachment hardware and fasteners.   

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field 
technicians without blocking access to other equipment.  Verify that fiber-optic jumpers consist of a 
length of cable that has connectors on both ends, primarily used for interconnecting termination or 
patching facilities and/or equipment. 

9.4. MEASURMENT AND PAYMENT 

Ethernet edge switch will be measured and paid as the actual number of Ethernet edge switches 
furnished, installed, and accepted.  

No separate measurement will be made for Ethernet patch cable, power cord, mounting 
hardware, nuts, bolts, brackets, or edge switch programming as these will be considered incidental to 
furnishing and installing the edge switch. 

Payment will be made under: 

Ethernet Edge Switch ...........................................................................................................Each 
 

10. ETHERNET CABLE 

10.1. DESCRIPTION 

Furnish and install Ethernet cable to serve as interconnect between field Ethernet switches and/or 
field devices routed in outdoor conduit and/or lashed to messenger cable and existing cables.   

10.2. MATERIALS 

Furnish Category 5 Enhanced (5e) Ethernet cable that complies with ANSI/TIA 568-B-5 
standards for four-pair shielded twisted copper for Ethernet communications.  The cable shall meet 
all of the mechanical requirements of ANSI/ECEA S-80-576.  The Ethernet cable must be rated for 
medium-power, network-powered broadband communications circuits and must be Type BMU 
network-powered broadband communications medium-power cable.  

Provide 4-pair twisted copper Ethernet cable and connectors rated for an ambient operating 
temperature range of -30º F to 165º F.  The cable shall be shielded, outdoor-rated and have a UV-
resistant jacket.  The void between the insulated copper pairs and the polyethylene outer jacket shall 
be injected with a water resistant flooding compound.  Furnish Ethernet cable with the following 
additional requirements: 

• 24AWG (minimum) solid bare copper conductor 

• High-density polyethylene insulation, PVC jacket  

• UL/CSA listed 

• Gel Filled 

• Supports 10/100/1000/10,000Mbps 
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• Mean Power Sum for Equal Level Fare End Crosstalk (ELFEXT): 45dB/kft (minimum) 
at 772kHz 

• Worst Pair Power Sum for ELFEXT: 40dB/kft (minimum) at 772kHz 

• Mean Power Sum for Near-end Crosstalk (NEXT): 42dB/kft (minimum) at 772 kHz 

• Average mutual capacitance: 90nf/mile (maximum) 
Have the manufacturer factory test the Ethernet cable on reels for each pair's mutual capacitance, 

crosstalk loss, insulation resistance, and conductor resistance. Furnish the Engineer with a certified 
report for each reel showing compliance with these Project Special Provisions, the factory test 
results, and the manufactured date of the cable. The contractor shall not use Ethernet cable 
manufactured more than one year before the date of installation. 

Ethernet patch cables located in cabinets to provide interconnection between cabinet components 
shall have both ends terminated with punch down male RJ-45 jacks at the factory where the cable is 
manufactured.  Cable segments including the RJ-45 connected ends shall form a 3’ to 6’ patch cable.  

Ethernet cables where a portion of the cable exits the cabinet to connect with external field 
devices may have the RJ-45 male jacks installed by a qualified technician after the cable is pulled 
through conduits, risers and/or lashed to a supporting messenger cable.  Ethernet cables where a 
portion of the cable exits the cabinet to connect with external field devices shall not exceed 295 feet 
in length. 

10.3. CONSTRUCTION METHODS 

A. General – Ethernet Cable 

Install Ethernet cable on new or existing messenger cable and in conduits at locations shown in 
the Plans. Allow a minimum of 10 feet (3 meters) of cable slack.  

Ethernet cables shall not be spliced. 

All cables shall be labeled with water proof, smear resistant labels that denote the equipment 
cabinets or housing they are run from and the device and identifier for that device they are connected 
to (e.g. CCTV Cabinet 31; CODEC at CCTV Cabinet 31). 

B. Aerial Installation 

Double lash the Ethernet cable to the messenger cable where installed aerially.  

Wrap the Ethernet cable to the messenger cable using aluminum ribbon wraps where the wire 
supports other cables. 

C. Underground Installation 

Install underground Ethernet cable in conduit described in these Special Provisions and as shown 
in the Plans. 

The contractor shall not exceed 80 percent of the manufacturer's maximum pulling tension when 
installing underground Ethernet cable. Use a clutch device (dynamometer) so as not to exceed the 
allowable pulling tension if the cable is pulled by mechanical means. Do not use a motorized vehicle 
to generate cable-pulling forces. 

Keep tension on the cable reel and the pulling line at the start of each pull. Do not release the 
tension in the cable if the pulling operation is halted. Restart the pulling operation by gradually 
increasing the tension until the cable is in motion. 
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10.4. MEASUREMENT AND PAYMENT 

No measurement will be made for Ethernet Patch Cables or Ethernet Cables, terminating and 
testing of the cable, connectors, cable identification markers, and grounding, as these will be 
considered incidental. 

 

11. HIGH DEFINITION CCTV FIELD EQUIPMENT 

11.1. DESCRIPTION 

Furnish and install High Definition (1080p) CCTV field equipment described in these Project 
Special Provisions. Ensure equipment is fully compatible with all features of the existing video 
management software currently in use by the City of High Point. 

Obtain approval of the camera locations and orientation from the Engineer prior to installing the 
CCTV camera assembly. 

Remove existing CCTV camera located at the intersection of NC 68 (Eastchester Drive) and the 
I-74 Westbound / US 311 Northbound Ramps and return it to the City of High Point Department of 
Transportation.  Contact Matthew Carpenter, P.E. at 336-883-8567 for details. 

11.2. MATERIAL 

A. General 

Furnish and install a new CCTV camera assembly at the location shown on the Plans that 
consists of the following: 

1. Dome CCTV camera that contains in a single enclosed unit the following: 
a. CCTV color digital signal processing camera unit with zoom lens, filter, control  

circuit, and accessories 
b. Motorized pan, tilt, and zoom  
c. Pole-mount camera attachment assembly. 
d. All necessary cable, connectors and incidental hardware to make a complete and  

operable system 
e. Built-in video encoder capable of H.264/MPEG-4 compression for video-over-IP 

transmission.  
2. Lightning arrestors installed in-line between the CCTV camera and the  

equipment cabinet components. 
3. A NEMA Type 4 enclosure constructed of aluminum with a clear acrylic dome or approved 

equal camera unit housing. 
B. Camera 

Furnish new Complementary Metal-Oxide-Semiconductor (CMOS) sensor-equipped color 
cameras.  Furnish cameras that meet the following minimum requirements: 

• Video format: ...........................................NTSC compatible resolution, user 
selectable up to a maximum of     
1920x1080 (1080p), 

• Focus: .......................................................Automatic with manual override, 
Electronic Image Stabilization (EIS), 



U-5169 TS-59 Guilford County 

Version 18.1 59 print date: 05/16/18 

• White balance: .........................................Automatic through the lens with 
manual override, 

• Shutter: .....................................................Electronic shutter with manual 
control from 1/2 of a second to 
1/30,000th of a second, 

• Overexposure protection: .........................The camera must have built-in 
circuitry or a protection device to 
prevent any damage to the camera 
when pointed at strong light sources,     
including the sun, 

• Sensitivity: ...............................................0.6 lux at 90% scene reflectance 

• Input/Output Connection: ........................Single 10BASE-T/100BASE-T 
compatible outdoor-rated Cat5e     
cable for video, control, and Power 
over Ethernet; IP66-rated RJ45 
connector, 

• Power: ......................................................High Power over Ethernet (High 
PoE), 74W max 

C. Zoom Lens 

Furnish each camera with a motorized zoom lens that is integrated in a high performance dome 
system, or approved equivalent, with automatic iris control and manual override.  Furnish lenses that 
meet the following optical specifications: 

 

 

• Aperture ...................................................f/1.6 – f/2.9 

• Focal length:.............................................4.45 mm (wide) and 89 mm (tele.), 
minimum 

• Horizontal viewing angle: ........................55.4° (wide) and 2.9° (tele.), 
minimum 

• Zoom ........................................................30X optical, 12X digital, minimum 

• Preset positioning: ....................................64 Presets, minimum. 

The lens must be capable of both automatic and remote manual control iris and focus override 
operation.  The lens must be equipped for remote control of zoom and focus, including automatic 
movement to any of the preset zoom and focus positions.  Provide mechanical or electrical means to 
protect the motors from overrunning in extreme positions.  The operating voltages of the lens must 
be compatible with the outputs of the camera control. 

D. Camera Housing 

Furnish new dome style enclosures for the CCTV assembly.  Equip housing with mounting 
assemblies for attachment to the pole mount.  The enclosures must be equipped with a sunshield and 
be fabricated from corrosion resistant aluminum and finished in a neutral color of weather resistant 
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enamel.  The enclosure must meet or exceed NEMA 4X and IP66 ratings.  The viewing area of the 
enclosure must be tempered glass.   

Furnish removable dome enclosures that are secured to the camera housing using stainless steel 
set screws.  Ensure that camera housing assembly is completely sealed with a rubber O-ring gasket 
to prevent dust and moisture intrusion. 

Environmental Operating Conditions: -50ºF to 122ºF, 10-100% RH (condensing) humidity. 

E. Pan and Tilt Unit 

Equip each new dome style assembly with a pan and tilt unit.  The pan and tilt unit must be 
integral to dome system.  The pan and tilt unit must be rated for outdoor operation, provide dynamic 
braking for instantaneous stopping, prevent drift, and have minimum backlash.  The dome must have 
an auto flip dome rotation to rotate and reposition camera for viewing objects passing below camera.  
Provide electronic image stabilization.  The pan and tilt units must meet or exceed the following 
specifications: 

 Pan: ...................................................................Continuous 360 Degrees 

 Tilt: ....................................................................Up/down 180 degrees minimum 

 Motors: ..............................................................Two-phase induction type, 
continuous duty, instantaneous 
reversing 

 Preset Positioning: ............................................64 PTZ presets per camera. 

F. Video Ethernet Encoder 

Furnish cameras with a built-in digital video Ethernet encoder to allow video-over-IP 
transmission. The encoder units must be built into the camera housing and require no additional 
equipment to transmit encoded video over IP networks.   

Encoders must have the following minimum features: 

 Network Interface: ..............Ethernet 10/100Base-T (RJ-45 connector) 

 Protocols: ............................IPv4, IPv6, HTTP, HTTPS, SSL, QoS, FTP, SMTP, UPnP, 
SNMP v2c/v3, DNS, NTP, RTSP, RTP, TCP, UDP, IGMP, 
and DHCP 

 Security: ..............................SSL, SSH, 802.1x, HTTPS encryption with password 
controlled browser interface 

 Video Streams: ....................2 simultaneous streams, user configurable 

 Compression: ......................H.264 (MPEG-4 Part 10/AVC) 

 Resolution ...........................Scalable; NTSC-compatible 320x176 to 1920x1080 
(HDTV 1080p, 16:9 aspect ratio) 

 Frame Rate: .........................1-30 FPS programmable (full motion) 

 Bandwidth ...........................30 kbps – 6 Mbps, configurable depending on resolution 

 Edge Storage: ......................SD/SDHC/SDXC slot supporting up to 64GB memory 
card. 
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G. Composite Power/Ethernet Cable 

Provide a composite cable for carrying the CCTV power and Ethernet communications between 
the camera and field cabinet. The composite cable shall consist of: 

• Outer jacket composed of UV resistant PVC, 
• Ethernet cable (refer to “Ethernet Cable” section of these Project Special Provisions) 
• Power Cable, Three wire 

o 18 AWG, 2 conductors for power 
o 18 AWG, green bond wire 
o THWN stranded 

H. Surge Suppression 

Provide surge protection both ahead of and behind the ITS device electronics for the cameras.  
All surge protection devices shall have an ambient operating temperature of -40 degrees F to 165 
degrees F with 95 percent non-condensing relative humidity. All surge protection devices shall 
comply with the following standards: 

• UL 1449 version 3 for electrical power, 
• UL 497B for paired data communications, and 

For those CCTV cabinets with Ethernet communications over twisted-pair copper cable, provide 
surge protection devices meeting UL 1449A. 

Provide surge protection for all four pairs of the Ethernet cable.  Data voltage shall be 48 VDC.  
Surge protector will function with a Maximum Continuous Operating Voltage (MCOV) of 64VDC, 
and will clamp (on 1000VDC, 1mA, 10/1000��s waveform) at 72VDC +/- 5V.   The maximum 
continuous current on data lines under normal conditions will be 1.5 A. The peak surge current that 
can be passed on any pair of data lines can be no more than 30A.  Response time on data lines shall 
be no more than 1 pico-seconds. 

(1) Line Side CCTV Power  

Each cabinet must be provided with a hybrid-type, power line surge protection device mounted 
inside the power distribution assembly.  The protector must be installed between the applied line 
voltage and earth ground.  The surge protector must be capable of reducing the effect of lighting 
transient voltages applied to the AC line.  The protector must be mounted inside the power 
distribution assembly housing facing the rear of the cabinet.  The protector must include the 
following features and functions: 

• Maximum AC line voltage:  140 VAC, 
• Twenty pulses of peak current, each of which must rise in 8 microseconds and fall in 20 

microseconds to ½ the peak:  20,000 Amperes, 
• The protector must be provided with the following terminals: 

o Main line (AC line first stage terminal), 
o Main neutral (AC neutral input terminal), 
o Equipment line out (AC line second state output terminal, 19 amps), 
o Equipment neutral out (neutral terminal to protected equipment), 
o Ground (earth connection), 

• The main AC line in and the equipment line out terminals must be separated by a 200 
Microhenry (minimum) inductor rated to handle the 10 Amp AC service, 

• The first stage clamp must be between main line and ground terminals, 
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• The second stage clamp must be between equipment line out and equipment neutral, 
• The protector for the first and second stage clamp must have an MOV or similar solid-

state device rated at 20 KA and must be of a completely solid-state design (i.e., no gas 
discharge tubes allowed), 

• The main neutral and equipment neutral out must be connected together internally and 
must have an MOV similar solid-state device or gas discharge tube rated at 20 KA 
between main neutral and ground terminals, 

• Peak clamp voltage:  350 volts at 20 KA (voltage measured between equipment line out 
and equipment neutral out terminals.  Current applied between main line and ground 
terminals with ground and main neutral terminals externally tied together), 

• Voltage must never exceed 350 volts, and 
• The protector must be epoxy-encapsulated in a flame-retardant material. 
• Continuous service current: 10 Amps at 120 VAC RMS. 
• The equipment line out must provide power to cabinet CCTV and communications 

equipment and to the 24V power supply. 

(2) Load Side CCTV Power 

Load side protection is designed to restrict surge current transients from entering the power 
source from the CCTV device and/or site.  The surge protection for the CCTV power source shall 
have an operating voltage of 120 volts single phase and a maximum continuous operating voltage of 
150 volts single phase.  

The device’s surge protection shall be rated at a minimum of 90,000 amps per phase and have 
maximum clamping voltage ratings of 330 volts at 500 amps, 395 volts at 3,000 amps, and 533 volts 
at 10,000 amps.  The surge protection shall also be UL listed for a minimum suppressed voltage of 
330 volts per line to the neutral/ground.  The suppression device shall be of the metal oxide varistor 
(MOV) type. 

(3) Load Side CCTV Data 

Provide specialized surge protection devices at the supply and load sides of all low voltage 
connections to the CCTV device and its operating subsystems.  For the building mount CCTV, 
provide a means to bond the cabinets and cameras to the building ground.  Provide specialized surge 
protection devices at the supply and load sides of all low voltage Ethernet data connections between 
a CCTV and traffic signal cabinet.   

The surge protection shall have an operating voltage to match the characteristics of the CCTV, 
such as 24 volts of direct current (VDC) or 24 volts of alternating current and less than 5 VDC for 
data functions.  These specialized surge protection units shall be UL listed according to the UL 497B 
(paired-data cable) standards.  The minimum surge current rating for the surge protection shall be 
2,000 amps for data and telecommunications, 2,000 amps for twisted pair video. 

I. Grounding 

Provide a grounding system as shown in the Plans.  Incorporate a means to bond (i.e., connect) 
all metal components of the camera and cabinets to the grounding system with a grounding cable 
that uses a mechanical connection on the equipment side and an irreversible mechanical crimp at the 
down cable. 
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Provide a minimum of four grounding electrodes with a minimum length of 10 feet each and 
listed according to UL requirements as detailed in the UL 467J standard. Provide copper clad or 
solid copper electrodes. 

J. Software 

Provide Vendor-supplied GUI-based software to setup, configure and operate the cameras in the 
field.  This software shall include features to set communications addresses and protocols, define 
camera ID lens control, digital signal processing (DSP) settings, azimuth configuration, presets, 
tours, and privacy zones.  The software shall allow the user to control all functions of the camera 
locally from the CCTV cabinet at the base of the pole with a serial or USB cable. 

K. 60 Foot CCTV Wood Pole 

Furnish and install a 60 foot wood pole for CCTV installation along with grounding systems and 
all necessary hardware in accordance with Section 1720 of the Standard Specifications. 

11.3. Construction Methods 

A. General 

Furnish all tools, equipment, materials, supplies, and hardware necessary to install a fully 
operational CCTV camera system as depicted in the Plans.  

Mount CCTV camera units at a height sufficient to adequately see traffic in all directions and as 
approved by the Engineer. The maximum attachment height is 45 feet above ground level.  

Mount the CCTV camera units such that a minimum 5 feet of clearance is maintained between 
the camera and the top of the pole.  

Obtain approval of the camera locations and orientation from the Engineer prior to installing the 
CCTV camera assembly. 

Mount CCTV cameras on the side of poles nearest intended field of view.  Avoid occluding the 
view with the pole.   

B. CCTV Camera Attachment to Pole 

Furnish CCTV attachments that allow for the removal and replacement of the CCTV enclosure 
as well as providing a weatherproof, weather tight, seal that does not allow moisture to enter the 
enclosure. 

Furnish a CCTV camera attachment assembly that is able to withstand wind loading at the 
maximum wind speed and gust factor called for in these Special Provisions and can support a 
minimum camera unit dead load of 45 pounds (20.4 kg). 

C. Electrical and Mechanical Requirements 

Install Power over Ethernet (PoE) injector in the equipment cabinet, and run an outdoor-rated 
Cat5e Ethernet cable through conduits, risers and/or lashed to a supporting messenger cable or up the 
interior of the steel pole to the CCTV assembly.  Take all precautions necessary to ensure the 
Ethernet cable is not damaged during storage and installation.  Do not step on the cable nor run over 
the cable with vehicles or equipment.  Do not pull the cable over or around obstructions or along the 
ground.  Install the cables according to the latest version of the manufacturer’s cable installation 
procedures and the industry-accepted installation standards, codes, and practices, or as directed by 
the Engineer. 
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Ground all equipment as called for in the Standard Specifications, these Special Provisions, and 
the Plans. 

Install surge protectors on all ungrounded conductors entering the CCTV enclosure.  House the 
protectors in a small, ventilated weatherproof cabinet attached near the CCTV attachment point in a 
manner approved by the Engineer. 

Furnish all tools, equipment, materials, supplies, and hardware necessary to install a fully 
operational CCTV camera system as depicted in the plans. 

11.4. Measurement and Payment 

High Definition CCTV Camera Assembly will be measured and paid for as the actual number of 
CCTV assemblies furnished, installed, integrated, and accepted. No separate measurement will be 
made for connectors, CCTV camera attachment assemblies, conduit, condulets, risers, grounding 
equipment, surge protectors, CCTV control software, Power over Ethernet (PoE) injectors, 
Composite power/Ethernet cabling or any other equipment or labor required to install the CCTV 
assembly.   

60 Foot CCTV Wood Pole will be measured and paid for as the actual number of wood poles for 
CCTV furnished, installed, and accepted. No separate measurement will be made for hardware, 
conduit, condulets, risers, grounding equipment, or any other equipment or labor required to install 
the wood pole as these will be incidental to furnishing and installing the pole.   

No measurement will be made for producing and submitting plan of record documentation, 
including real world coordinates, as this will be considered incidental to furnishing and installing 
new CCTV camera assembly. 

No measurement will be made for removing the existing CCTV camera and returning to the City 
of High Point, as this will be considered incidental to furnishing and installing new CCTV camera 
assembly. 

Payment will be made under: 

High Definition CCTV Camera Assembly .....................................................................................Each 
60 Foot CCTV Wood Pole ..............................................................................................................Each 

 

12. TESTING & ACCEPTANCE 

12.1. DESCRIPTION 

After all construction is complete, test the CCTV system, including the field Ethernet switch and 
CCTV camera assembly to demonstrate that all equipment is fully integrated and operational, and is 
properly functioning and functioning as part of the existing the system. The test plan must include 
testing at the CCTV camera field site and at the TOC by the City.  Furnish all equipment, appliances, 
and labor necessary to test the installed cable and to perform the following tests.  The tests shall not 
damage the equipment.  The Engineer will reject equipment that fails to fulfill the requirements of 
any test.  Resubmit rejected equipment after correcting non conformities and re-testing; completely 
document all diagnoses and corrective actions.  Modify all equipment furnished under this contract, 
without additional cost to the North Carolina Department of Transportation, to incorporate all design 
changes necessary to pass the required tests. 
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Submit an acceptance test procedure plan to the Engineer a minimum of fifteen (15) days prior to 
the scheduled start of the test for review and approval before any tests are to be conducted.     

The Department reserves the right to perform any inspections deemed necessary to assure 

that the equipment conforms to the requirements specified herein. 

12.2. OPERATIONAL FIELD TEST 

Perform the following local operational field tests at the camera assembly field site in accordance 
with the test plans. A laptop computer shall provide camera control and positioning.  

  Inspect the quality and tightness of ground and surge protector connections. 

  Check the power supply voltages and outputs. 

  Connect devices to the power sources. 

  Verify installation of specified cables and connections between the camera, PTZ, 
field Ethernet switch, and control cabinet. 

  Perform the CCTV assembly manufacturer’s initial power-on test in accordance 
with the manufacturer’s recommendation. 

  Set the VLAN, IP address, default gateway and subnet mask for the camera and 
field Ethernet switch. 

  Verify the presence and quality of the video image with the laptop monitor. 

  Exercise the pan, tilt, zoom, focus, iris opening, and manual iris control selections, 
and the operation, preset positioning, and power on/off functions. 

  Demonstrate the pan and tilt speeds and extent of movement to meet all applicable 
standards, specifications, and requirements. 

  Verify proper voltage of all power supplies. 

  Interconnect the communication interface device with the communication 
network’s assigned fiber-optic trunk cable and verify that there is a transmission 
LED illuminated. 

  Verify that the CCTV camera’s built-in digital video Ethernet encoder is properly 
encoding its video signal. 

12.3. OPERATIONAL TOC TEST 

Perform the following operational tests at the TOC in accordance with the test plans. Use the 
City’s workstations to provide camera control and positioning.  

  Verify the presence and quality of the video image.   

  Exercise the pan, tilt, zoom, focus, iris opening, and manual iris control selections, 
and the operation, preset positioning, and power on/off functions. 

  Demonstrate the pan and tilt speeds and extent of movement to meet all applicable 
standards, specifications, and requirements. 

Approval of Operational TOC Test results does not relieve the Contractor to conform to the 
requirements in these Project Special Provisions.  If the CCTV system does not pass these tests, 
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document a correction or substitute a new unit as approved by the Engineer.  Re-test the system until 
it passes all requirements. 

12.4. OBSERVATION PERIOD 

A fifteen (15) day observation period shall begin upon the successful completion of the tests 
described in this Section of the Project Special Provisions as well as the correction of all known 
deficiencies, including minor construction items and punch-list items developed by the Engineer. 
During the observation period, the Department shall observe equipment and software operations to 
determine that all components operate properly and function according to the requirements of the 
Plans and these Project Special Provisions over an extended length of time. 

During the observation period, respond to failures of the Contractor’s equipment within four (4) 
hours and make repairs within eight (8) hours. If any failures affect major system components (as 
defined below) for more than forty-eight (48) hours, the Department shall suspend the observation 
period beginning when the failure occurred. Resume the observation period after successful repair or 
replacement of equipment or software. Failures that necessitate a redesign of any component or 
failures in any of the major system components exceeding a total of three (3) instances of like nature 
in any fifteen (15) day period shall terminate the observation period. Once the redesigned component 
has been installed and/or the failures corrected, the observation period shall be restarted from zero 
with the approval of the Engineer. 

The major system components are: 

o Field Ethernet switch 

o CCTV camera assembly 

A successful fifteen (15) day observation period shall consist of continuous operation with no 
more than a total of five (5) calendar days on non-operation due to mechanical, electrical, or other 
malfunctions. 

The observation period shall be completed by the project completion date and prior to final 
acceptance of the project. The observation period shall not begin until all testing has been 
successfully completed and shall not begin without the approval of the Engineer. 

12.5. FINAL ACCEPTANCE 

Final system acceptance is defined as the time when all work and materials described in the 
Plans and these Project Special Provisions have been furnished and completely installed by the 
Contractor; all parts of the work have been approved and accepted by the Engineer; and successful 
completion of the fifteen (15) day observation period. 

The project will be ready for final acceptance upon the satisfactory completion of all tests 
detailed in this Section of the Project Special provisions; the rectification of all punch-list 
discrepancies; the submittal of all project documentation; and the completion of all required training. 

12.6. MEASUREMENT AND PAYMENT  

Testing will not be measured for separate payment.  Include the cost of all required testing in the 
unit bid price for other items furnished on this project. 
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13. REMOVAL OF EXISTING TRAFFIC SIGNAL INSTALLATIONS  

13.1. DESCRIPTION 

Remove existing traffic signal installations. 

13.2. CONSTRUCTION METHODS 

Remove existing traffic signal installations at the following locations: 

NC 68 (Eastchester Drive) at Gordon Road / Cypress Court  ............................................... (07-1425) 

Maintain and repair traffic signal equipment within the limits of the project until the traffic signal 
equipment is disconnected and stockpiled. 
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PROJECT SPECIAL  

PROVISIONS STRUCTURE 
 

MAINTENANCE AND PROTECTION OF TRAFFIC  (8-13-04) 
BENEATH PROPOSED STRUCTURE AT STATION_28+17.37 -Y- 

1.0 GENERAL 

Maintain traffic on I-74/US311 as shown in Traffic Control Plans and as directed by the 
Engineer. 

Provide a minimum temporary vertical clearance of 16’-0” at all times during construction. 

Submit plans and calculations for review and approval for protecting traffic and bracing 
girders, as described herein, at the above station before beginning work at this location.  
Have the drawings and design calculations prepared, signed, and sealed by a North 
Carolina Registered Professional Engineer. The approval of the Engineer will not relieve 
the Contractor of the responsibility for the safety of the method or equipment. 

2.0 PROTECTION OF TRAFFIC 

Protect traffic from any operation that affords the opportunity for construction materials, 
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on 
Contractor means and methods determine and clearly define all dead and live loads for this 
system, which, at a minimum, shall be installed between beams or girders over any 
travelway or shoulder area where traffic is maintained. Install the protective system before 
beginning any construction operations over traffic. In addition, for these same areas, keep 
the overhang falsework in place until after the rails have been poured.  

3.0 BRACING GIRDERS 

Brace girders to resist wind forces, weight of forms and other temporary loads, especially 
those eccentric to the vertical axis of the member during all stages of erection and 
construction.  Before casting of intermediate diaphragms, decks, or connecting steel 
diaphragms do not allow the horizontal movement of girders to exceed ½ inch. 

4.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items will be full compensation for 
the above work. 
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STEEL REINFORCED ELASTOMERIC BEARINGS   (6-22-16) 

 
The 2018 Standard Specifications shall be revised as follows: 
In Section 1079-2(A) – Elastomeric Bearings add the following after the second paragraph: 
 
Internal holding pins are required for all shim plates when the contract plans indicate the 
structure contains the necessary corrosion protection for a corrosive site. 
 
Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.  
Submit product data for repair material and a detailed application procedure to the Materials and 
Tests Unit for approval before use and annually thereafter. 
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ELASTOMERIC CONCRETE (12-18-12) 

1.0 DESCRIPTION 

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or 
epoxy and kiln-dried aggregate.  Provide an elastomeric concrete and binder system that is 
preapproved.  Use the concrete in the blocked out areas on both sides of the bridge deck 
joints as indicated on the plans. 

2.0 MATERIALS 

Provide materials that comply with the following minimum requirements at 14 days (or at 
the end of the specified curing time). 
 

ELASTOMERIC CONCRETE 
PROPERTIES 

TEST METHOD 
MINIMUM 

REQUIREMENT 

Compressive Strength, psi  ASTM D695 2000 

5% Deflection Resilience ASTM D695 95 

Splitting Tensile Strength, psi ASTM D3967 625 

Bond Strength to Concrete, psi ASTM D882 (D882M) 450 

Durometer Hardness ASTM D2240 50 

 

BINDER PROPERTIES 
(without aggregate) 

TEST METHOD 
MINIMUM 

REQUIREMENT 

Tensile Strength, psi ASTM D638 1000 

Ultimate Elongation ASTM D638 150%  

Tear Resistance, lb/in ASTM D624 200 

In addition to the requirements above, the elastomeric concrete must be resistant to water, 
chemical, UV and ozone exposure and withstand temperature extremes.  Elastomeric 
concrete systems requiring preheated aggregates are not allowed. 

3.0 PREQUALIFICATION 

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, 
primer and binder materials) and a Type 3 certification in accordance with Article 106-3 of 
the Standard Specifications for prequalification to: 

 
North Carolina Department of Transportation 
Materials and Tests Unit 
1801 Blue Ridge Road 
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Raleigh, NC   27607 

Prequalification will be determined for the system.  Individual components will not be 
evaluated, nor will individual components of previously evaluated systems be deemed 
prequalified for use. 

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate 
samples will be evaluated for compliance with the Materials requirements specified above.  
Systems satisfying all of the Materials requirements will be prequalified for a one year 
period.  Before the end of this period new product samples shall be resubmitted for 
prequalification evaluation.   

If, at any time, any formulation or component modifications are made to a prequalified 
system that system will no longer be approved for use. 

4.0 INSTALLATION 

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has 
cured for seven full days and reached a minimum strength of 3000 psi. 

Provide a manufacturer’s representative at the bridge site during the installation of the 
elastomeric concrete to ensure that all steps being performed comply with all manufacturer 
installation requirements including, but not limited to weather conditions (ambient 
temperature, relative humidity, precipitation, wind, etc), concrete deck surface preparation, 
binder and aggregate mixing, primer application, elastomeric concrete placement, curing 
conditions and minimum curing time before joint exposure to traffic.  Do not place 
elastomeric concrete if the ambient air or surface temperature is below 45F. 

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.  
Before placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned 
and dry.  Sandblast the concrete surface in the blockout and clear the surface of all loose 
debris.  Do not place the elastomeric concrete until the surface preparation is completed and 
approved.   

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to 
be in contact with elastomeric concrete, and to areas specified by the manufacturer. 

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s 
instructions.  Place the elastomeric concrete in the areas specified on the plans while the 
primer is still tacky and within 2 hours after applying the primer.  Trowel the elastomeric 
concrete to a smooth finish. 

The joint opening in the elastomeric concrete shall match the formed opening in the 
concrete deck prior to sawing the joint. 

 

5.0 FIELD SAMPLING 
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Provide additional production material to allow freshly mixed elastomeric concrete to be 
sampled for acceptance.  A minimum of six 2 inch cube molds and three 3x6 inch cylinders 
will be taken by the Department for each day’s production.  Compression, splitting tensile, 
and durometer hardness testing will be performed by the Department to determine 
acceptance.  Materials failing to meet the requirements listed above are subject to removal 
and replacement at no cost to the Department. 

6.0 BASIS OF PAYMENT 

No separate payment will be made for elastomeric concrete.  The lump sum contract price 
bid for “Foam Joint Seals” or “Synthetic Rubber Expansion Joint Seal” will be full 
compensation for furnishing and placing the Elastomeric Concrete. 

 

 

 

DocuSign Envelope ID: EA46E6DF-A527-48C1-B314-79A4D853DF90



 ST-7
FOAM JOINT SEALS (9-27-12) 

1.0 SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, 
gasoline, salt and other materials that are spilled on or applied to the surface.  Use a 
resilient, UV stable, preformed, impermeable, flexible, expansion joint seal.  The joint seal 
shall consist of low-density, closed cell, cross-linked polyethylene non-extrudable, foam.  
The joint seal shall contain no EVA (Ethylene Vinyl Acetate).  Cell generation shall be 
achieved by being physically blown using nitrogen.  No chemical blowing agents shall be 
used in the cell generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” 
and 1/2” apart along the bond surface running the length of the joint.  Use seals with a 
depth that meets the manufacturer’s recommendation, but is not less than 70% of the 
uncompressed width.  Provide a seal designed so that, when compressed, the center portion 
of the top does not extend upward above the original height of the seal by more than 1/4”.  
Provide a seal that has a working range of 30% tension and 60% compression and meets 
the requirements given below. 
 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 

Elongation at Break ASTM D3575 180% - 210% 

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked.  Inspect the joint seals upon receipt to 
ensure that the marks are clearly visible before installation. 

 

 

 

 
2.0 BONDING ADHESIVE 

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal 
manufacturer that meets the requirements given below. 
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TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 

Compressive strength ASTM D695 7000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F.  When installing in ambient air or surface 
temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use 
an adhesive specified by the manufacturer of the joint seal. 

 
3.0 SAWING THE JOINT 

The joint opening shall be initially formed to the width shown on the plans including the 
blockout for the elastomeric concrete.     

The elastomeric concrete shall have sufficient time to cure such that no damage can occur 
to the elastomeric concrete prior to sawing to the final width and depth as specified in the 
plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw 
in the desired direction.  To control the saw and to produce a straight line as indicated on 
the plans, anchor and positively connect a template or a track to the bridge deck.  Do not 
saw the joint by visual means such as a chalk line.  Fill the holes used for holding the 
template or track to the deck with an approved, flowable non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and 
spacing two metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus 
approximately 1” below the bottom of the seal.  An irregular bottom of sawed joint is 
permitted as indicated on the plans.  Grind exposed corners on saw cut edges to a 1/4” 
chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width 
specified in the plans.  Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 
satisfaction of the Engineer. 

 

4.0 PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation. 
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After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for 
spalls, popouts, cracks, etc.  All necessary repairs will be made by the Contractor prior to 
blast cleaning and installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the 
bonding agent.  Sandblast the joint opening to provide a firm, clean joint surface free of 
curing compound, loose material and any foreign matter.  Sandblast the joint opening 
without causing pitting or uneven surfaces.  The aggregate in the elastomeric concrete may 
be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, 
blow the surface with compressed air, or vacuum the surface until all traces of blast 
products and abrasives are removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not 
contain detrimental amounts of water or oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge 
deposited in the cleaning operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 

 
5.0 SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and 
as recommended below.  Do not install the joint seal if the ambient air or surface 
temperature is below 45F.  Have a manufacturer’s certified trained factory representative 
present during the installation of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to insure the seal is the 
same length as the deck opening.  When the joint seal requires splicing, use the heat 
welding method by placing the joint material ends against a teflon heating iron of 425-
475°F for 7 - 10 seconds, then pressing the ends together tightly.  Do not test the welding 
until the material has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical 
walls of the joint as a means to minimize clean up.  After opening both cans of the bonding 
agent, stir each can using separate stirring rods for each component to prevent premature 
curing of the bonding agent.  Pour the two components, at the specified mixing ratio, into a 
clean mixing bucket.  Mix the components with a low speed drill (400 rpm max.) until a 
uniform gray color is achieved without visible marbling.  Apply bonding agent to both 
sides of the elastomeric concrete as well as both sides of the joint seal, making certain to 
completely fill the grooves with epoxy.  With gloved hands, compress the joint seal and 
with the help of a blunt probe, push the seal into the joint opening until the seal is recessed 
approximately 1/4” below the surface.  When pushing down on the joint seal, apply 
pressure only in a downward direction.  Do not push the joint seal into the joint opening at 
an angle that would stretch the material.  Seals that are stretched during installation shall be 
removed and rejected.  Once work on placing a seal begins, do not stop until it is 
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completed.  Clean the excess epoxy from the top of the joint seal immediately with a 
trowel.  Do not use solvents or any cleaners to remove the excess epoxy from the top of the 
seal.  Remove the protective cover at the joint edges and check for any excess epoxy on the 
surface.  Remove excess epoxy with a trowel, the use of solvents or any cleaners will not 
be allowed. 

The installed system shall be watertight and will be monitored until final inspection and 
approval.  Do not place pavement markings on top of foam joint seals. 

 
6.0 BASIS OF PAYMENT 

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint 
Seals”.  Prices and payment will be full compensation for furnishing all material, including 
elastomeric concrete, labor, tools and equipment necessary for installing these units in 
place and accepted. 
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FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by 
the Standard Specifications or other provisions; no additional submittals are required 
herein.  Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting.  Formwork is the temporary structure or mold used to retain 
plastic or fluid concrete in its designated shape until it hardens.  Access scaffolding is a 
temporary structure that functions as a work platform that supports construction personnel, 
materials, and tools, but is not intended to support the structure.  Scaffolding systems that 
are used to temporarily support permanent structures (as opposed to functioning as work 
platforms) are considered to be falsework under the definitions given.  Shoring is a 
component of falsework such as horizontal, vertical, or inclined support members.  Where 
the term “temporary works” is used, it includes all of the temporary facilities used in bridge 
construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 
imposed and provide the necessary rigidity to achieve the lines and grades shown on the 
plans in the final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure 
the safety and quality required by the design assumptions.  The Engineer has authority to 
reject material on the basis of its condition, inappropriate use, safety, or nonconformance 
with the plans.  Clearly identify allowable loads or stresses for all materials or 
manufactured devices on the plans. Revise the plan and notify the Engineer if any change 
to materials or material strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints.  Submit the number of copies as called for by the contract. 
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When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work.  Show anticipated total settlements and/or deflections of falsework 
and forms on the working drawings.  Include falsework footing settlements, joint take-
up, and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 
at a maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 
(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches)

II 36 39 14 2000 26

III 45 42 14 2000 35

IV 54 45 14 2000 44

MBT  63 51 12 2000 50

MBT  72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck 
slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 
hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 
shall be cast through the girder top flange and located, measuring along the top of the 
member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 
a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 
load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 
bears on the girder bottom flange, no closer than 4 inches from the bottom of the 
member.  However, for 72-inch members, the heel of the bracket shall bear on the web, 
near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 
deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 
submittal and advise the girder producer of the proposed details.  Failure to notify the 
Engineer of hanger type and hanger spacing on prestressed concrete girder casting 
drawings may delay the approval of those drawings. 
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Falsework hangers that support concentrated loads and are installed at the edge of thin 
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 
75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 
bridges so that there will be no differential settlement between the girders and the deck 
forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour 
components when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 
other such devices used as part of the falsework or formwork that remains in the 
permanent structure.  If the plan notes indicate that the structure contains the necessary 
corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 
these devices.  Electroplating will not be allowed.  Any coating required by the 
Engineer will be considered incidental to the various pay items requiring temporary 
works. 
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Design falsework and formwork requiring submittals in accordance with the 1995 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  
In addition, Table 2.2A is included to provide the maximum wind speeds by county 
in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 
420-16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 
the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 
(mph) 

COUNTY 
25 YR 
(mph) 

COUNTY 
25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are 
required until the drawings have been approved.  Such approval does not relieve the 
Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 
that the quality of materials and workmanship employed is consistent with that assumed in 
the design of the temporary works.  Do not weld falsework members to any portion of the 
permanent structure unless approved. Show any welding to the permanent structure on the 
approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement.  Make sure that the anticipated compressive 
settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 
concrete structures, make sure that the calculated deflection of falsework flexural members 
does not exceed 1/240 of their span regardless of whether or not the deflection is 
compensated by camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use.  Certify that the manufactured devices have been maintained in a 
condition to allow them to safely carry their rated loads.  Clearly mark each piece so 
that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 
the presence of the Engineer, not more than 24 hours prior to the beginning of each 
concrete placement.  Inspect other temporary works at least once a month to ensure that 
they are functioning properly.  Have a North Carolina Registered Professional Engineer 
inspect the cofferdams, shoring, sheathing, support of excavation structures, and 
support systems for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports 
for temporary works rest.  If required by the Engineer, conduct load tests to verify 
proposed bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as 
those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and 
washout of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted.  
If preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in 
other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 
work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due to 
its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works 
will be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (6-28-17) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 
and this provision.  For this provision, “submittals” refers to only those listed in this 
provision.  The list of submittals contained herein does not represent a list of required 
submittals for the project.  Submittals are only necessary for those items as required by the 
contract.  Make submittals that are not specifically noted in this provision directly to the 
Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 
both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all 
copies to the Engineer.  State the reason for the proposed variation in the submittal.  To 
minimize review time, make sure all submittals are complete when initially submitted.  
Provide a contact name and information with each submittal.  Direct any questions 
regarding submittal requirements to the Engineer, Structures Management Unit contacts or 
the Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 
provide the name, address and telephone number of the facility where fabrication will 
actually be done if different than shown on the title block of the submitted working 
drawings.  This includes, but is not limited to, precast concrete items, prestressed concrete 
items and fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 
State Structures Engineer State Structures Engineer 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Structures Management Unit Structures Management Unit 
1581 Mail Service Center 1000 Birch Ridge Drive 
Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

Submittals may also be made via email.   

Send submittals to: 

jlbolden@ncdot.gov        (James Bolden) 

Send an additional e-copy of the submittal to the following address: 

eomile@ncdot.gov           (Emmanuel Omile) 

mrorie@ncdot.gov            (Madonna Rorie) 
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For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E. 
Eastern Regional Geotechnical Eastern Regional Geotechnical 
Manager Manager 
North Carolina Department North Carolina Department 
of Transportation of Transportation 
Geotechnical Engineering Unit Geotechnical Engineering Unit 
Eastern Regional Office Eastern Regional Office 
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
Raleigh, NC  27699-1570 Garner, NC  27529 
 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail or other delivery service:  

Mr. Eric Williams, P. E.  
Western Regional Geotechnical  
Manager  
North Carolina Department  
of Transportation  
Geotechnical Engineering Unit  
Western Regional Office  
5253 Z Max Boulevard  
Harrisburg, NC  28075 
 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov   

The status of the review of structure-related submittals sent to the Structures Management 
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical 
Construction Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing 
markups to the following contacts: 

 
Primary Structures Contact:      James Bolden    (919) 707 – 6408 
        (919) 250 – 4082 facsimile 
        jlbolden@ncdot.gov 

Secondary Structures Contacts: Emmanuel Omile  (919) 707 – 6451 
  Madonna Rorie  (919) 707 – 6508 
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Eastern Regional Geotechnical Contact (Divisions 1-7): 
  Chris Kreider   (919) 662 – 4710 
  ckreider@ncdot.gov 
 
Western Regional Geotechnical Contact (Divisions 8-14): 
  Eric Williams       (704) 455 – 8902 
  ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  
At the same time, submit the number of hard copies shown below of the same complete 
submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 
Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 
comments and drawing markups for these submittals from the Structures Management 
Unit.  The second table in this section covers “Geotechnical Submittals”.  The Engineer 
will receive review comments and drawing markups for these submittals from the 
Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal 
copies in which case submit a set of supporting calculations to each unit.  Provide 
additional copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 
Submittal 

Copies 
Required by 
Structures 

Management 
Unit 

Copies 
Required by 
Geotechnical 
Engineering 

Unit 

Contract Reference 
Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork”

Box Culvert Falsework 7 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork”

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 6 9 0 “Foam Joint Seals” 

    

    

Expansion Joint Seals 
(hold down plate type with base 
angle) 

9 0 “Expansion Joint Seals” 
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Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 
Seals” 

    

 

Expansion Joint Seals 
(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 
(substructure) 

8 0 
Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 
(superstructure) 

8 0 
Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

8 0 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 
Bearings 4,5 

7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 4 8 0 “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) 

7 0 Article 420-20 

Precast Concrete Box Culverts  
2, then 

1 reproducible
0 

“Optional Precast 
Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 

6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible
0 Article 420-3 

Prestressed Concrete Girder 
(strand elongation and 
detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 5 0 Railroad Provisions 
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over Railroad 

 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

 

2, then 
1 reproducible

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

2, then 
1 reproducible

0 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 
items) 

10 0 
Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 
Fabrication Plans 5 7 0 

Article 1072-8 &  
“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 
from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 
Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 
Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

GEOTECHNICAL SUBMITTALS 

 
Submittal 

Copies 
Required by 
Geotechnical 
Engineering 

Copies 
Required by 
Structures 

Management 

Contract Reference 
Requiring Submittal 1 
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Unit  Unit 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 1 drawings,   
1 calculations 

2 drawings Applicable Provisions 

Temporary Shoring 4 1 drawings,   
1 calculations 

2 drawings 
“Temporary Shoring” & 

“Temporary Soil Nail 
Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email), US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 
See second page of form for submittal instructions. 

 
4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (8-15-05) 

Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration 
regulations (OSHA). 

Submit all items listed below to the Engineer prior to beginning crane operations involving 
critical lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s 
crane chart capacity for the radius at which the load will be lifted or requires the use of more 
than one crane. Changes in personnel or equipment must be reported to the Engineer and all 
applicable items listed below must be updated and submitted prior to continuing with crane 
operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for 
rigging operations.  Qualifications and experience should include, but not be limited to, 
weight calculations, center of gravity determinations, selection and inspection of sling 
and rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 
certified by NC CCO (National Commission for the Certification of Crane Operators), 
or satisfactorily complete the Carolinas AGC’s Professional Crane Operator's 
Proficiency Program. Other approved nationally accredited programs will be 
considered upon request. All crane operators shall also have a current CDL medical 
card. Submit a list of anticipated critical lifts and corresponding crane operator(s). 
Include current certification for the type of crane operated (small hydraulic, large 
hydraulic, small lattice, large lattice) and medical evaluations for each operator.  
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GROUT FOR STRUCTURES (12-1-17) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 
dowel holes and recesses for structures.  This provision does not apply to grout placed in 
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix 
and place grout in accordance with the manufacturer’s recommendations, the applicable 
sections of the Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 
of the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 
strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 
oil, grease and other foreign matter.  Saturate concrete surfaces with clean water and 
remove excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall be 
considered incidental to the structure item requiring grout. 
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ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 
RENOVATION ACTIVITIES 

1.0 INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 
thoroughly inspect the bridge or affected components for the presence of asbestos 
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos 
surveys.  The inspection must be performed by a N.C. accredited asbestos inspector with 
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos 
inspector must conduct a thorough inspection, identifying all asbestos-containing material 
as required by the Environmental Protection Agency National Emission Standards for 
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, 
Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 
include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project 
location map, photos of existing structure, the date of inspection and the name, N.C. 
accreditation number, and signature of the N.C. accredited asbestos inspector who 
performed the inspection and completed the report. The cover sheet of the report shall 
include project identification information. Place the following notes on the cover sheet of 
the report and check the appropriate box: 

___ ACM was found              
___ ACM was not found 

2.0 REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, 
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is 
to be removed from a structure and this work must be completed by a contractor 
prequalified by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 
61, Subpart M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and 
Miscellaneous which does not meet the NESHAP RACM. 

3.0 DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a 
Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 
Asbestos Permit applications require an original signature and must be submitted to the 
HHCU 10 working days prior to beginning demolition activities.  The 10 working day 
period starts based on the post-marked date or date of hand delivery.  Demolition that does 
not begin as originally notified requires submission of a separate revision form HHCU 
3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A, 
Subchapter 41C, Article .0605 for directives on revision submissions. 
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Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services 
1912 Mail Service Center 
Raleigh, NC 27699-1912 
Telephone: (919) 707-5950 
Fax: (919) 870-4808 

4.0 SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and 
NESHAP requirements must be followed.  For projects involving permitted RACM 
removals, both the applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  
Contact information is as follows: 
 
Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777 
 
Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440 
 
Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430 

5.0 ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 
N.C. accredited inspectors, as well as associated forms for demolition notifications and 
asbestos permit applications at the N.C. Asbestos Hazard Management Program website:  

www.epi.state.nc.us/epi/asbestos/ahmp.html 
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6.0 BASIS OF PAYMENT 

Payment for the work required in this provision will be at the lump sum contract unit price 
for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos 
inspections, reports, permitting and notifications. 
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OVERLAY SURFACE PREPARATION (SPECIAL) 

DESCRIPTION 

This provision addresses the surface preparation activities required prior to the placement of 
latex modified concrete. Unless specifically mentioned below, all requirements specified for the 
bridge deck are also required for the approach slabs. 

DEFINITIONS 

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to 
a uniform depth within ½” of the plan overlay thickness to the limits shown on the plans. 

 

Hydro-demolition shall consist of the removal of the deck surface by means of high-pressure 
water blasting which will remove concrete, oil, dirt, concrete laitance, and rust from the exposed 
reinforcing bars by direct impact, pressurization of micro and macro cracks and cavitation 
produced by jet instability. 

 

EQUIPMENT 

Use the following surface preparation equipment: 

 Scarifying equipment that is a power-operated, mechanical grinder capable of removing 
a minimum depth of ¼” for each pass. 

 Hydro-demolition machine, self-propelled with a minimum orifice pressure of 17,000 
psi. 

 All water used for hydro-demolition shall be potable. 

 Equipment capable of sawing concrete to the specified plan depth. 

 Hand-held high velocity (7,500 psi minimum) water-jet equipment capable of removing 
rust scale from reinforcing steel, removing small chips of concrete partially loosened by 
the scarifying or chipping operation, and for removing rehydrated dust left from 
scarification. 

 Power driven hand tools for removal of unsound concrete are required that meet the 
following requirements: 

- Pneumatic hammers weighing a nominal 35 lb or less. 
- Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft 

in width. 

 Hand tools such as hammers and chisels for removal of final particles of unsound 
concrete. 

 Self-propelled vacuum capable of picking up water, dust, and other loose material from 
prepared deck surface. 
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 Vibratory screed for overlays, except as noted herein. 

 

The hydro-demolition machine shall be self-propelled and capable of producing a water-jet 
through an orifice at a pressure of at least 17,000 psi. The machine shall move the jet 
transversely across the area and forward and backward so that the entire deck is covered with the 
water-jet and operated at a pressure sufficient to remove the unsound concrete. 

 

The machine shall have sufficient means to control and vary the following functions: 

 

 (1) Water pressure. 

 (2) Angle and distance of the orifice in relation to the surface to be blasted. 

 (3) Limits of transverse and longitudinal movement of the orifice. 

 (4) Speed of the orifice in the transverse and longitudinal direction. 

 

High pressure pump(s) shall be equipped with over-pressurization relief valves and rupture disc 
systems. All high pressure components shall be rated at full working pressure of the hydro-
demolition system. The complete hydro-demolition system must be capable of depressurization 
from a single point. 

 

The equipment must operate at a noise level less than 90 decibels at a distance of 50 feet. 

 

MANAGEMENT AND DISPOSAL OF CONCRETE GRINDING RESIDUALS 

The contractor must collect and properly dispose of water, Hydro-demolition Operation Slurry 
(HOS), Diamond Grinding Slurry (DGS), and solids from bridge deck preparation, otherwise 
referred to as Concrete Grinding Residuals (CGR). Prior to beginning work, submit for approval 
by the Engineer an HOS/DGS Management Plan. Prepare the plan in accordance with the 
NCDOT Guidelines on the Management and Disposal of CGR available at:  

https://connect.ncdot.gov/resources/Environmental/Environmental Permits and 
Guidelines/Forms/AllItems.aspx  

The contractor shall comply with applicable regulation concerning such water disposal. 
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Prior to final payment, the contractor must submit a paper copy of all completed records 
pertaining to disposal of CGR. All costs associated with Management and Disposal of CGR shall 
be included in the payment of other items. 

 

 

OSP PLAN SUBMITTAL 

Prior to beginning surface preparation activities, the Contractor shall submit for review and 
approval the Overlay Surface Preparation (OSP) Plan. The OSP Plan shall detail the type of 
equipment that is intended to be used and the means by which the Contractor will achieve the 
following requirements: 

 Estimate depth of reinforcing steel. 

 Scarification of deck to depth required. 

 Measure depth of scarification to show completed within limits. 

 Hydro-demolition of deck with appropriate profile and to depth required. 

 Measure depth of hydro-demolition to show completed within limits. 

SURFACE PREPARATION 

Remove all existing asphalt overlays and all loose, disintegrated, unsound, or contaminated 
concrete to the limits shown on the plans with the following requirements: 

A. Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the hydro-
demolition process with material approved by the Engineer, prior to beginning any 
demolition. The expansion joints shall remain sealed until water from the hydro-demolition 
process no longer passes over them. Take all steps necessary to eliminate the flow of water 
through the expansion joints, and any other locations water could leak from the deck. 

All deck drains in the immediate work area and other sections of the bridge affected by the 
work being performed shall be sealed prior to beginning scarification. Drains shall remain 
sealed until it has been determined that materials from the hydro-demolition and concrete 
overlay operations cannot be discharged through them any longer. 

B. Scarifying Bridge Deck: Removal of any asphalt wearing surface from the bridge deck and 
scarification of the concrete deck to remove the entire concrete surface of the deck to a 
uniform depth within ½” of the plan overlay thickness, but not less than ½” inch above the 
top mat of reinforcing steel. 
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It will be the Contractor’s responsibility to determine amount of cover for the reinforcing 
steel. Use a pachometer or other approved device, as directed by Engineer, prior to 
scarification. Readings shall be read and recorded in the presence of the Engineer. Readings 
shall be recorded for each span at 1/5 points longitudinally and 1/3 points transversely. The 
cost for this work will be considered incidental to the cost of hydro-demolition of the bridge 
deck. 

 

Estimated average cover to top mat:   

All Bridges: 2.5” +/-3/8” 

 

The above top mat cover dimensions are an estimate based on the best available information. 
Calibrate scarifying equipment in order to avoid damaging the reinforcing steel in the bridge 
floor or the approach slab. If reinforcing bars or bridge drainage devices are pulled up or 
snagged during scarification operations, then cease work and consult with the Engineer to 
determine any necessary adjustments to the roto-milling operation. 

 

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface. 
In areas where reinforcing steel is located in the depth to be scarified, use another method 
with the Engineer’s approval.  

 
C. Calibration of Hydro-Demolition Equipment:  Two trial areas shall be designated by the 

Engineer to demonstrate that the equipment, personnel, and methods of operation are capable 
of producing results to the satisfaction of the Engineer. The first trial area shall consist of 
approximately 50 square feet of sound concrete as determined by the Engineer. The 
equipment shall be calibrated to remove the sound concrete from the scarified surface to the 
depth required to achieve the overlay thickness as shown on the plans. After completion of 
this test area, the equipment shall be moved to the second area consisting of deteriorated or 
defective concrete, to determine whether this unsound concrete will be completely removed 
with the previous calibration and to establish a baseline for requiring the contractor to place 
under-deck containment in areas subject to full depth removal, before beginning the hydro-
demolition process in a span. Should it be determined that not all defective concrete has been 
removed, the hydro-demolition system shall be recalibrated to remove an additional 1/4 inch 
of sound concrete, then re-test on deteriorated concrete.   

 

If additional defective concrete is found, the depth of cut will increase in 1/4 inch increments 
until only sound concrete is found remaining. 
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When satisfactory results are obtained, the machine parameters shall be recorded and then 
used for production removal. The contractor shall make adjustments to the operating 
parameters, as required, to perform concrete removal as indicated on the plans and to adjust 
to the variance in the compressive strength of the concrete. 

 

Hand held water blasting equipment, pneumatic hammers, and hand tools may be substituted 
for the hydro-demolition unit in inaccessible or inconvenient areas. 

 

The Engineer will re-inspect after each removal and require additional removals until 
compliance with plans and specifications are met. 

 

Regardless of the method of removal, the removal operation shall be stopped if it is 
determined that sound concrete is being removed to a depth greater than required by the 
plans including any 1/4 inch increments added per the above calibration process. 

Appropriate recalibration, or change in equipment and methods shall be performed prior to 
resuming the removal operation. 

D. Hydro-demolition (Overlay Depth):  Remove by hydro-demolition or chipping with hand 
tools all loose, unsound and contaminated deck concrete and, if necessary, sound concrete in 
order to allow for the placement of an overlay with the minimum depth shown on the plans. 
Reinforcing steel that is exposed and loose shall be tied to the crossing bar(s) as needed to 
secure the steel. Reinforcing steel shall be considered loose if when struck, movement or 
vibration can be observed. Concrete below crossing bar shall be removed as necessary to tie 
reinforcing steel to crossing bar with a wire tie. Dispose of the unsound concrete, clean, 
repair or replace damaged reinforcing steel and thoroughly clean the newly exposed surface. 

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. 

E. Class II Surface Preparation (Partial Depth):  At locations specified on the plans for Class II 
Surface Preparation, verify the depth of removal achieved by the hydro-demolition. The 
average depth of removal shall be approximately one-half the deck thickness but no less than 
¾” below the top mat of steel. When hydro-demolition did not achieve the Class II Surface 
Preparation depth requirements, remove by hydro-demolition or chipping with hand tools all 
existing patches and contaminated concrete to the required depth. No additional payment will 
be made for Class II Surface Preparation depths achieved by the initial hydro-demolition. 

All patches shall be removed under Class II surface preparation. If any patch cannot be 
removed by means of hydro-demolition, the Contractor shall use hand tools to remove the 
patch. Areas indicated on the plans that require Class II surface preparation, including the 
locations of existing patches, are from the best information available. The Contractor shall 
verify prior to surface preparation the location of all existing patches.  
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Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel and 
thoroughly clean the newly exposed surface. Care shall be taken not to cut, stretch, or 
damage any exposed reinforcing steel. 

In overhangs, removing concrete areas of less than 0.60 ft2/ft. length of bridge without 
overhang support is permitted unless the Engineer directs otherwise. Overhang support is 
required for areas removed greater than 0.60 ft2/ft. length of bridge. Submit details of 
overhang support to the Engineer for approval prior to beginning the work. 

F. Class III Surface Preparation (Full Depth):  Remove by hydro-demolition or chipping with 
hand tools the full depth of slab. Dispose of the removed concrete, clean, repair or replace 
damaged reinforcing steel and thoroughly clean the newly exposed surface. Care shall be 
taken not to cut, stretch, or damage any exposed reinforcing steel. 

For areas of less than 3 ft2 suspending forms from existing reinforcing steel using wire ties is 
permitted. For larger areas, support forms by blocking from the beam flanges, or other 
approved method. 

Overhang support is required for full depth removal adjacent to bridge rails. Submit details of 
overhang support to the Engineer for approval prior to beginning the work. 

Under Deck Containment: Under deck containment shall be installed where Class III surface 
preparation occurs. The containment shall be installed prior to hydro-demolition in the areas 
where full depth removal is required or blow thru may occur during the hydro-demolition 
process.   

Submit for approval detailed plans for the under deck containment system. Detail how waste, 
debris, and wastewater are contained.  

Concrete for Full Depth Repair:  Fill the Class III surface preparation areas with Class AA, 
high early strength structural concrete or latex modified concrete in accordance with the 
methods described below: 

Refill areas with Class AA concrete to the bottom of the proposed concrete overlay in 
accordance with Section 420 of the Standard Specifications. Any of the methods for 
curing Class AA concrete as stated in the Standard Specifications are permitted except 
the membrane curing compound method. 

Provide a raked finish to the surface of the Class AA concrete that provides a minimum 
relief of 1/16” and a maximum relief of ¼”. Place the overlay course after the Class AA 
concrete has attained a minimum compressive strength of 2500 psi. The strength shall 
be verified by an approved, non-destructive test method. 

Refill the areas where concrete was removed with high early strength concrete as 
described in the Concrete for Deck Repair and Volumetric Mixer special provisions. 

Refilling the areas from which concrete has been removed with latex modified concrete 
during the Class III repair is permitted if any of the following conditions are met: 
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 The reinforcing steel cover is 1½ inches or less for the top mat of steel. 

 The area being repaired is less than 1 yd2. 

 The Engineer directs the fill. 

 
G. Preparation of Reinforcing Steel:  Remove concrete without cutting or damaging existing 

steel unless otherwise noted in the plans. Damaged reinforcing steel, such as bars with nicks 
deeper than 20% of the bar diameter, shall be repaired or replaced. Reinforcing steel that has 
a cross section reduced to 75% or less shall be replaced with new reinforcing steel of similar 
cross section area. Replacement bars shall be Grade 60 and meet the material requirements of 
Section 1070 of the Standard Specifications. Replacement bars shall be spliced to existing 
bars using either minimum 30 bar diameter lap splices to existing steel with 100% cross 
sectional area or approved mechanical connectors.   

 

Support and protect the exposed reinforcing steel left unsupported by the hydro-demolition 
process against displacement and damage from loads such as those caused by removal 
equipment and delivery buggies. All reinforcing steel damaged or dislodged by these 
operations shall be replaced with bars of the same size at the contractor’s expense. 

 

Reinforcing steel exposed and cleaned by hydro-demolition will not require additional 
cleaning if encased in concrete within seven (7) days. Rebar exposed for more than seven (7) 
days shall be cleaned by high velocity water jets, with a minimum pressure 4,000 psi, prior to 
placement of the new concrete.   

 

When large areas of the deck on composite bridges are removed resulting in the debonding of 
the primary reinforcing bars, the removal shall be performed in stages to comply with the 
construction sequence shown on the plans or as directed by the Engineer. 

H. Surface Cleaning:  Any areas modified by chipping or hammering shall be cleaned with high 
pressure water at 7,500 psi minimum to remove any bond-breaking residue, loose concrete, 
and any deleterious material. This material shall be collected and disposed of by the 
contractor.   

 

Any areas of the prepared surface contaminated by oil or other materials detrimental to good 
bond as a result of the contractor’s operations shall be cleaned at the contractor’s expense. 

 

Removal of concrete debris shall be accomplished either by hand or mechanical means 
capable of removing wet debris and water in the same pass and after the hydro-demolition 
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process to prevent debris from setting or adhering to the surface of the sound concrete. All 
concrete debris shall become the property of the Contractor and shall be legally disposed of 
at the contractor’s expense. The contractor shall be responsible for disposing of all debris 
generated by the scarification and hydro-demolition operations.  

 

Any debris that is allowed to set or adhere to the surface of the sound concrete shall be 
carefully removed at no additional cost. Exercise care to avoid any damage to the remaining 
sound concrete or exposed reinforcement 

I. Safety:  Provide a containment system for handling expected and unexpected blow thru of the 
deck. The containment system shall retain runoff water and debris and protect the area under 
the bridge deck. The Contractor shall be responsible for any injury or damage caused by 
these operations. The containment system shall remain in place until the concrete has been 
cast and reach minimum strength. 

 

Provide adequate lighting when performing hydro-demolition activities at night. Submit a 
lighting plan to the Engineer for approval prior to beginning work. 

 

 

MEASUREMENT AND PAYMENT 

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard 
and will be full compensation for the milling of existing asphalt wearing surface from the bridge 
deck or approaches, milling of the entire concrete bridge deck, repairing or replacing any 
damaged reinforcing steel, and the cleaning and disposal of all waste material generated.  

Hydro-Demolition of Bridge Deck will be measured and paid for at the contract unit price per 
square yard and will be full compensation for hydro-demolition, removal and disposal of 
unsound and contaminated concrete, cleaning, repairing or replacing of reinforcing steel, and 
furnishing all materials, labor, tools, equipment and incidentals necessary to complete the work. 

Class II Surface Preparation will be measured and paid for at the contract unit price per square 
yard and will be full compensation for Class II deck preparation where required by the plans and 
not attained by the initial hydro-demolition of the deck. The cost will also include removal and 
disposal of unsound and contaminated concrete, removal of all existing patches, cleaning, 
repairing, or replacing of reinforcing steel, and all materials, labor, tools, equipment and 
incidentals necessary to complete the work. 

Class III Surface Preparation will be measured and paid for at the contract unit price per square 
yard and will be full compensation for Class III deck preparation where required by the plans. 
The cost will also include removal and disposal of unsound and contaminated concrete, cleaning, 
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repairing, or replacing of reinforcing steel, under deck containment, placing and finishing 
concrete for full depth repair, and for furnishing all materials, labor, tools, equipment, and 
incidentals necessary to complete the work. 

Payment will be made under: 

 

Pay Item Pay Unit 

Scarifying Bridge Deck Square Yard 

Hydro-Demolition of Bridge Deck Square Yard 

Class II Surface Preparation Square Yard 

Class III Surface Preparation Square Yard 
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JOINT REPAIR         (12-18-12) 

DESCRIPTION 

This provision addresses the removal, placement and finishing of concrete required for 
reconstructing the deck slab and, if necessary, bent diaphragms at bridge joint locations as noted 
in the plans.   

REMOVAL AND PREPARATION 
 
Remove existing deck slab concrete to the limits shown in the plans.  Existing concrete that is 
deteriorated, cracked or spalled shall be removed to sound material.  Do not cut or remove the 
existing reinforcing steel unless otherwise noted in the plans. 

Prior to placing concrete at joint repair locations, install a rigid bulkhead at the required grade 
and profile. 

For joint repairs utilizing elastomeric concrete, attach a 5 ½” x 2 ¼” minimum block out to the 
rigid bulkhead.  The block out shall have 1” diameter air bleed holes spaced at 3’ centers along 
the block out to relieve air pockets and facilitate concrete consolidation.  Once the concrete has 
cured properly, remove the block out and install elastomeric concrete as described in the 
Elastomeric Concrete special provision. 

For joint repairs utilizing strip seals, secure the strip seal retainer rails in final position to match 
existing grade and cross slope.  Furnish falsework to support retainer rails during installation as 
described in the Strip Seal special provision.  

Secure screed rail guides in position to ensure finishing the surface to the required profile and 
cross slope.  Do not treat screed rails with parting compound to facilitate their removal. 

Completely clean all surfaces of grease, oil, curing compounds, acids, dirt, or loose debris within 
24 hours of placing concrete.  Thoroughly soak and cover existing concrete surfaces for a 
minimum of 2 hours prior to placing concrete.  Remove any standing water from the repair area 
surface prior to placing concrete 

PLACING AND FINISHING 
 
Construction joints other than those shown on the plans will not be permitted unless approved by 
the Engineer. 

Prior to placement, the Engineer shall determine the air temperature and wind speed.  Do not 
place concrete if the ambient air temperature is below 45° F or above 85° F, or if the wind 
velocity is in excess of 10 mph. 

If the rate of evaporation of surface moisture exceeds 0.10 pounds per square foot per hour 
during placement, measures shall be taken to reduce the rate of evaporation.  The evaporation 
rate is calculated using the following formula: 

 

 E = (Tc
2.5-r*Ta

2.5)*(1+0.4V)*(10-6) 

 where, 
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 E = Evaporation Rate, 

 Tc = Concrete Temp (0F), 

 r = Relative Humidity (%/100) 

 Ta = Air Temp (0F), 

 V=Wind Velocity (mph) 

Do not place concrete if the predicted air temperature at the site will be less than 35° F within 72 
hours after placement.  For a predicted air temperature above 35° F but below 50° F, use 
insulation to protect the concrete for a period of at least 48 hours. Use insulation that meets the 
requirements of Subarticle 420-7(C) of the Standard Specifications and place on fresh concrete 
surfaces as soon as initial set permits.  Do not remove the insulation during the wet curing period 
unless the ambient air temperature is at least 40° F and rising.   

Place the concrete monolithically in one operation. Concrete shall not be placed in layers. 
Sections to be reconstructed are to be filled full depth and shall progress horizontally.  Deviation 
from this procedure shall be cause for rejection. 

Stop all placement operations during periods of precipitation.  Keep an adequate quantity of 
protective coverings at the worksite and take adequate precautions to protect the freshly placed 
concrete from precipitation. 

When a tight, uniform surface is achieved and before the concrete becomes non-plastic, finish 
the top surface of the deck repair by burlap dragging or other approved method that produces an 
acceptable uniform surface texture.   

As soon as the surface supports burlap without deformations, cover the surface with two layers 
of clean, wet burlap.  Drain excess water from the burlap before placement.  Other wet cure 
methods are permitted but must be approved by the Engineer prior to start of placement. 

Wet cure the concrete a minimum of 3 hours or until 4500 psi compressive strength is obtained. 

After the concrete has hardened sufficiently, test the finished surface with a straightedge that is 
designed, constructed, and adjusted such that it will accurately indicate or mark all floor areas 
which deviate from a plane surface by more than 1/8 inch in 10 feet.  Remove all high areas in 
excess of 1/8 inch in 10 feet with an approved grinding or cutting machine.  Where variations are 
such that the corrections extend below the limits of the top layer of grout, seal the repaired 
surface with an approved sealing agent.  Methods for correcting low areas shall be approved by 
the Engineer.  

Groove finished concrete surfaces unless otherwise shown in the plans. 

LIMITATIONS OF OPERATIONS 

Submit volumetric mixer size and weight data to the Engineer for review.  The volumetric mixer 
may be allowed on the bridge deck with approval from the Engineer.   

No vehicular or construction traffic is permitted on finished concrete prior to achieving a 
compressive strength of 4500 psi. 

If working at night, provide approved lighting 
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Measurement and Payment 

Joint Repair will be measured and paid for at the contract unit price bid per square feet and will 
be full compensation for removal, containment and disposal off-site of unsound concrete, 
placement and finishing of repair concrete and shall include the cost of labor, tools, equipment 
(excluding the volumetric mixer) and incidentals necessary to complete the repair work. 

 

Pay Item      Pay Unit 

Joint Repair      Square Feet 
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LATEX MODIFIED CONCRETE (SPECIAL) 

DESCRIPTION  

This provision addresses the requirements for furnishing and placing an overlay of latex 
modified concrete (LMC) over existing concrete or repair concrete on bridge decks and approach 
pavement.  Perform this work in accordance with this Special Provision and the applicable parts 
of the Standard Specifications. 

MATERIALS 
 
For materials, equipment, and proportioning and mixing of modified compositions, see Section 
1000-7 of the Standard Specifications. 
 
Provide aggregates for use in the LMC that are free from ice, frost, frozen particles or other 
contaminants when introduced into the mixer. 
 
The 2012 Standard Specifications shall be revised as follows: 
 

1000-7(A) – Add the following paragraph to the end of the section: 
 
Submit the LMC mix design, including laboratory compressive strength data for a 
minimum of six 4-inch by 8-inch cylinders at the appropriate age (7 days for normal 
setting concrete; 3 hours for very early strength concrete) to the Engineer for review.  
Include test results for the slump and air content of the laboratory mix. Perform tests in 
accordance with AASHTO T 22, T 119 and T 152. 

PREPARATION OF SURFACE 

Completely clean all surfaces within 48 hours prior to placing the overlay unless otherwise 
approved by the Engineer. 

Thoroughly soak the clean surface and maintain a wet surface for at least 12 hours immediately 
prior to placing the LMC.  After soaking the surface for at least 12 hours, cover it with a layer of 
white opaque polyethylene film that is at least 4 mils thick.  Immediately prior to placing the 
LMC, remove standing water from the surface using an approved vacuum system. 

PLACING AND FINISHING 
 
Prior to placing LMC, install a bulkhead of easily compressible material at expansion joints to 
the required grade and profile.  Placing material across expansion joints and sawing it later is not 
permitted. 

Construction joints other than those shown on the plans will not be permitted unless approved by 
the Engineer.  At construction joints, remove 4” of previously placed LMC prior to placing the 
adjacent latex concrete.  Also, for staged construction, 4” of previously poured LMC shall be 
scarified, hydro-demolitioned and recast with the next stage. 
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Place and fasten screed rails in position to ensure finishing the new surface to the required 
profile.  Do not treat screed rails with parting compound to facilitate their removal.  Prior to 
placing the overlay attach a filler block to the bottom of the screed and pass it over the area to be 
repaired to check the thickness. The filler block thickness shall be equal to the design overlay 
thickness as shown in the plans.  Remove all concrete that the block does not clear.  Individual 
aggregates left after hydro-demolition may be allowed to project above the base of the filler 
block.  Remove aggregate that does not provide a 1” clear cover to the top of the overlay. 

Brush a latex cement mixture onto all vertical surfaces and do not let the brushed material dry 
before it is covered with the additional material required for the final grade. Remove all loose 
aggregate from the latex cement brushed surface prior to latex concrete placement (NOTE: For 
surfaces not prepared with hydro-demolition brush the lean latex mixture over horizontal and 
vertical surfaces). 

Do not place the LMC until the burlap is saturated and approved by the Engineer.  Drain excess 
water from the wet burlap before placement. 

Place the LMC in one operation.  Provide a minimum overlay thickness as shown in the plans. 

Once LMC placement begins a single layer of wet burlap shall be placed 5 feet behind the 
screed’s burlap drag.  In the event of a delay of 10 minutes or more, temporarily cover all 
exposed latex concrete with wet burlap and white opaque polyethylene. 

When a tight, uniform surface is achieved and before the concrete becomes non-plastic, further 
finish the surface of the floor by burlap dragging or another acceptable method that produces an 
acceptable uniform surface texture. 

Within 1 hour of covering with wet burlap, place a layer of 4 mil white opaque polyethylene film 
on the wet burlap and cure the surface for 48 hours.  Then remove the curing material for an 
additional 48 hours air cure. 

Screed rails or construction dams shall be separated from the newly placed concrete by passing a 
pointing trowel along the face of the formwork and the newly placed concrete.  Carefully make 
this trowel cut for the entire depth and length of rails or dams after the LMC has sufficiently 
stiffened and cannot flow back. 

As soon as practical, after the concrete has hardened sufficiently, test the finished surface with an 
approved rolling straightedge that is designed, constructed, and adjusted so that it will accurately 
indicate or mark all deck areas which deviate from a plane surface by more than 1/8” in 10’.  
Remove all high areas in the hardened surface in excess of 1/8” in 10’ with an approved grinding 
or cutting machine.  Additionally, the final LMC deck surface shall not deviate from the line and 
elevation indicated on the plans by more than 0.3” over any 50’ length.  Where variations are 
such that the corrections extend below the limits of the top layer of grout, seal the corrected 
surface with an approved sealing agent as required by the Engineer.  If approved by the 
Engineer, correct low areas in an acceptable manner. 

Unless otherwise indicated on the plans, groove the bridge floor in accordance with Article 420-
14(B) of the Standard Specifications.   

LIMITATIONS OF OPERATIONS 
 
The mixer is not permitted on the bridge deck unless otherwise approved. 
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No traffic is permitted on the finished LMC surface until the total specified curing time is 
completed and until the concrete reaches the minimum specified compressive strength. 

Do not place LMC if the temperature of the concrete surface on which the overlay is to be placed 
is below 50°F or above 85°F.  Measure the surface temperature by placing a thermometer under 
the insulation against the surface. 

Prior to placing LMC, the Engineer determines the air temperature and wind speed.  Do not place 
LMC if the ambient air temperature is below 50°F or above 85°F, or if the wind velocity is 
greater than 10 mph. 

Do not place LMC when the temperature of the LMC is below 45°F or above 85°F. 

Do not place LMC if the rate of evaporation of surface moisture from the LMC exceeds 0.05 
pounds per square foot per hour during placement.  The evaporation rate is calculated using the 
following formula: 

 E = (Tc
2.5-r*Ta

2.5)*(1+0.4V)*(10-6) 

 where, 

 E = Evaporation Rate, 

 Tc = Concrete Temp (0F), 

 r = Relative Humidity (%/100) 

 Ta = Air Temp (0F), 

 V=Wind Velocity (mph) 

Do not place LMC if the National Weather Service predicts the air temperature at the site to be 
below 35°F during the next 72 hours.  If the predicted air temperature is above 35°F but below 
50°F, then use insulation to protect the LMC for a period of at least 48 hours. Use insulation that 
meets the requirements of Subarticle 420-7(C) and, if required, place it on the LMC as soon as 
initial set permits. When using insulation to protect LMC during the wet curing period, do not 
remove the insulation until the ambient air temperature is at least 50°F and rising.  Leave the 
LMC uncovered for the 48 hour air curing period. 

Stop all placement operations during periods of precipitation.  Take adequate precautions to 
protect freshly placed LMC from sudden or unexpected precipitation.  Keep an adequate quantity 
of protective coverings at the worksite to protect the freshly placed pavement from precipitation. 

If working at night, provide approved lighting. 

MEASUREMENT AND PAYMENT 
 
Latex Modified Concrete Overlay will be measured and paid for in cubic yards of LMC 
satisfactorily placed on the completed deck. 

Placing Latex Modified Concrete will be paid for at the contract unit price bid per square yard 
which includes compensation for furnishing all labor, tools, equipment and incidentals necessary 
to complete the work in accordance with the contract documents. 

Grooving Bridge Floors will be measured and paid in accordance with Section 420-21 of the 
Standard Specifications. 
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Payment will be made under: 
 

Pay Item Pay Unit 
Latex Modified Concrete Overlay Cubic Yard
Placing Latex Modified Concrete Square Yard
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VOLUMETRIC MIXER        (12-18-12) 

DESCRIPTION 

This provision addresses the requirements for batching deck repair concrete at the point of 
delivery using a Mobile High Performance Volume Mixer (MHPVM).  Work shall be in 
accordance with the general requirements of Section 1000-12 of the Standard Specifications and 
as amended by these provisions. 

MATERIALS 

Produce high early strength concrete with MHPVM equipment.  Furnish project site storage 
facilities that will provide protection of materials in accordance with the Standard Specifications 
and all material suppliers’ recommendations. 

EQUIPMENT 

MHPVM devices shall have prominently displayed stamped metal plate(s) from the Volumetric 
Mixers Manufacturers Bureau stating that the equipment conforms to the requirements of ASTM 
C685. 

Hydraulic cement concrete shall be mixed at the point of delivery by a combination of materials 
and mixer unit conforming to the following: 

1.) The unit shall be equipped with calibrated proportioning devices for each ingredient 
added to the concrete mix. The unit shall be equipped with a working recording meter 
that is visible at all times and furnishes a ticket printout with the calibrated measurement 
of the mix being produced. If at any time the mixer fails to discharge a uniform mix, 
production of concrete shall be suspended until such time that problems are corrected. 

2.) Each unit shall have prominently displayed stamped metal plate(s) attached by the 
manufacturer on which the following are plainly marked:  the gross volume of the 
transportation unit in terms of mixed concrete, the discharge speed and the mass 
calibrated constant of the machine in terms of volume. 

3.) MHPVMs shall be calibrated by a Department approved testing agency in accordance 
with the manufacturer’s recommendations at an interval of every 6 months or a maximum 
production of 2500 cubic yards, whichever comes first prior to use on the project.  The 
yield shall be maintained within a tolerance of +/- 1% and verified using a minimum 2 
cubic feet container every 500 cubic yards or a minimum of once per week. 

4.) The three cubic feet initially discharged from the truck shall be discarded and not used 
for concrete placement. Acceptance of the concrete shall comply with the Standard 
Specifications except that the sample secured for acceptance testing will be taken after 
four cubic feet is discharged from the delivery vehicle.  During discharge, the consistency 
as determined by ASTM C143 on representative samples taken from the mixer discharge 
at random intervals shall not vary by more than 1 inch.  Acceptance tests shall be 
performed on each load. If test data demonstrates that acceptable consistency of concrete 
properties is being achieved, the Engineer may reduce testing requirements. 
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5.) MHPVM equipment shall be operated by a person who is a certified operator by the 

equipment manufacturer.  Any equipment adjustments made during the on-site 
production of concrete shall be done under the direct on-site supervision of the 
producer’s NCDOT Certified Concrete Batch Technician. 

 

UNIFORMITY AND ACCEPTANCE    

The contractor is responsible for providing a Certified Concrete Plant Technician during 
batching operations, and a Certified Concrete Field Technician during placing operations  

MEASUREMENT AND PAYMENT 

Volumetric Mixer will be paid for as lump sum and will be full compensation for furnishing the 
certified MHPVM devices and calibration of the equipment. 

 

Pay Item     Pay Unit 

Volumetric Mixer    Lump Sum 
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CONCRETE FOR DECK REPAIR      (12-18-12) 

DESCRIPTION 

This provision addresses the material requirements of high early strength structural concrete to 
be used for reconstruction of deck slab and, if necessary, bent diaphragms as noted in the plans.  
  

MATERIALS 

Furnish Department approved pre-packaged concrete or bulk concrete materials in a mix 
proportioned to satisfy provisions for Class AA Concrete detailed in Section 1000-4 of the 
Standard Specifications or as otherwise noted in these provisions.  Concrete mix shall meet the 
following requirements: 

 

Physical Property Threshold 
Limitation 

Test Method 

Compressive Strength 

(at 3 hrs.) 

4500 psi (min.) 

 

ASTM  C39/C109 

Slump 4 in. (min.) 

7 in. (max.) 

AASHTO T119 

Water to Cement Ratio 

 

0.450 (max.) N/A 

Modulus of Elasticity 

(at 28 days) 

5200 ksi (max.) 

 

ASTM C469 

Coefficient of Thermal Expansion 

(at 28 days) 

4.5 in./in./oF (min.) 

5.5 in./in./oF (max.) 

AASHTO T336 

Concrete Setting Times 

Initial

Final

 

30 min. (max.) 

40 min. (max) 

ASTM C191 

 

Concrete shall be capable of placement on existing concrete substrate surfaces within the 
following temperature limitations:   

400 F (min.) 

   1000 F (max.) 

Measurement for determination of concrete material compositions shall be in accordance with 
Section 1000-8 of the Standard Specifications. 

Submit pre-packaged concrete mix contents or concrete mix design, including laboratory 
compressive strength data, for a minimum of six 4-inch by 8-inch cylinders at an age of 3 hours 
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and 1 day to the Engineer for review.  Include test results for the slump and air content of the 
laboratory mix.  Perform tests in accordance with AASHTO T119 and T152. 
 
Provide aggregates that are free from ice, frost and frozen particles when introduced into the 
mixer. 
 
For equipment, proportioning and mixing of concrete compositions, see Section 1000-12 of the 
Standard Specifications and the Special Provision entitled “Volumetric Mixer”.  Prior to 
beginning any work, obtain approval for all equipment to be used for joint area preparation, 
mixing, placing, finishing, and curing the deck repair concrete. 

Measurement and Payment 

Concrete for Deck Repair will be measured and paid for at the contract unit price bid for the 
actual cubic feet of concrete incorporated into the completed and accepted structure. This price 
and payment will be full compensation for furnishing the required amount of material to 
complete the deck repair. 

 

Pay Item     Pay Unit 

Concrete for Deck Repair   Cubic Feet 
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EPOXY MORTAR REPAIRS (12-5-12) 

1.0 MATERIAL PROPERTIES 

Use a two-component paste epoxy bonding agent for the epoxy mortar conforming to the 
following requirements: 

 

Density, lbs/gal 10.5 

Specific Gravity 1.3 

Minimum Application Temperature, °F 50 

Application Temperature Range, °F 60 to 105 

Shelf Life 1 year (min.) 

 

 @ 60°F @ 85°F @ 105°F 

Potlife, hr., 1 gallon 2½  1 ½  

Open Time1, minimum:  hr. 4 1¾  ¾  

Non-sag Thickness, inches 
(ASTM D2730) 

1 ¾ ½ 

Initial Cure2, days 
(AASHTO T237) 

10 6 3 

Cure Time3, days 
(ASTM D695) 

20 10 7 

 

Typical Mechanical Properties4 

Tensile Strength, psi 
Elongation at Break 
(ASTM D638) 

1,500 
4% 

Compressive Yield Strength, psi 
Compressive Modulus, psi 
(ASTM D695) 

8,000 
4.0 x 105 

Heat Deflection Temperature5, °F 
(ASTM D648) 

105 

Slant Shear Strength, psi 
Damp to Damp Concrete 
(AASHTO T237) 

5,000 
100% Concrete Failure 

1. From start of mixing to completion of repair 
2. 5,000 psi minimum 
3. Isothermal cure to eliminate effect of exotherm 
4. Cure schedule 7 days @ 77°F, test temperature 77°F 
5. 128°F after 28 day cure 

2.0 SURFACE PREPARATION 

Prior to the application of epoxy mortar, thoroughly clean surfaces to be repaired and 
remove all loose materials.  Remove grease, wax, and oil contaminants by scrubbing with 
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an industrial grade detergent or degreasing compound followed by a mechanical cleaning.  
Remove weak or deteriorated concrete to sound concrete by bush hammering, gritblasting, 
scarifying, waterblasting, or other approved methods.  Remove dirt, dust, laitance and 
curing compounds by gritblasting, sanding, or etching with 15% hydrochloric acid. 

Acid etch only if approved by the Engineer. Follow acid etching by scrubbing and flushing 
with copious amounts of clean water.  Check the cleaning using moist pH paper. Water 
cleaning is complete when the paper reads 10 or higher. 

Follow all mechanical cleaning with vacuum cleaning. 
3.0 APPLICATION 

When surface preparation is completed, apply epoxy mortar to the areas specified in the 
contract plans and established by the Engineer.  Repair deep surface irregularities such as 
severe spalling with a 1:1 sand-epoxy mix.  Use graded silica sand that is washed, kiln-
dried, and bagged.  Repair shallow surface irregularities with the epoxy bonding agent.  
The finishing of those areas receiving the sand-epoxy mix with the epoxy bonding agent is 
permitted. 

Apply epoxy mortar to damp surfaces only when approved.  In such instances, remove all 
free water by air-blasting. 

After applying the epoxy mortar, remove excessive material and provide a smooth, flush 
surface.  Remove the epoxy material in accordance with the supplier’s instructions. 

4.0 MEASUREMENT AND PAYMENT 

Payment for Epoxy Mortar Repairs will be at the contract unit price per square foot for 
“Epoxy Mortar Repairs”.  Such payment will be full compensation for furnishing all 
material, labor, tools and equipment necessary for performing this work complete in place 
and accepted.  For repairs of edge or corner areas, the surface to be measured for payment 
will be the largest surface and the other surfaces will not be measured. 
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THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 

 

1.0 DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 
Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on 
the plans or by other Special Provisions.  Use only Arc Sprayed application methods to apply 
TSC.  The Engineer must approve other methods of application. 

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests 
Unit website. 

2.0 QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal 
Sprayed Coatings (Metallization) Program.  

3.0 MATERIALS 
 
Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 
(Metallization) Program. 

4.0 SURFACE PREPARATION AND TSC APPLICATION 
 
Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal 
Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the thickness specified 
on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.   

5.0 INSPECTION AND TESTING 

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings 
(Metallization) Program. 

6.0 REPAIRS 

Perform all shop repairs in accordance with the procedures outlined in the  
Thermal Sprayed Coatings (Metallization) Program.    

Repairs associated with field welding shall be made by removing the existing metallizing by 
blast or power tool cleaning.  Affected areas shall be addressed as follows: 

 For Marine Environments, incorporate a minimum surface preparation in accordance with 
SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy mastic 
coating applied in accordance with the manufacturer’s recommendation. Apply a 
minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.    

 For Non-Marine Environments, incorporate a minimum surface preparation in accordance 
with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved organic 
zinc-rich coating applied in accordance with  the manufacturer’s recommendation. Apply 
a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area. 

DocuSign Envelope ID: EA46E6DF-A527-48C1-B314-79A4D853DF90



 ST-52
1. Minor localized areas less than or equal to 0.1 ft2 with exposed substrate shall 

be repaired as outlined above for marine and non-marine environments.  
2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require 

the Contractor to submit a detailed repair procedure to the Engineer for review 
and approval.   

 
 Repair methods for areas where the substrate has not been exposed shall be mutually 

agreed upon between the Contractor and TSC Contractor as approved by the Engineer.  

7.0 TWELVE MONTH OBSERVATION PERIOD 
 
All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be 
evaluated twelve (12) months after project acceptance for defective materials and workmanship.  

8.0 BASIS OF PAYMENT 

The contract price bid for the metal component to which the TSC is applied will be full 
compensation for the thermal sprayed coating. 
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David W. Hawkins seal applies to Special Provisions defined from pages ST-53 through ST-59. 

 

SOUND BARRIER WALL         (5-17-18) 

1.0 DESCRIPTION 

This work consists of furnishing precast panels with an architectural surface treatment, 

structural steel, concrete, handling, transporting, fabricating, galvanizing, storing materials, 

furnishing erection drawings, pile excavation, backfilling, erecting and installing the sound 

barrier wall members and all other materials as required by the plans, Standard 

Specifications and this Special Provision. 

Precast panels with an architectural surface treatment shall be constructed using form lining 

materials and patterns to match the appearance (size, shape, color, texture, pattern, and 

relief) of the textured finish as specified on the plans and approved by the Engineer.   

The contractor is required to use the same form liner and coloration contractor to construct 

the precast panels with an architectural surface treatment.   

The Standard Plans allow pile spacing of 10, 15 or 20 feet.  Pile spacing greater than 15 

feet will not be allowed for the precast concrete panels detailed in the standard plans. 

Provide consistent pile spacing for the entire length of the wall.  Use odd pile spacing, if 

necessary, only at the ends of the wall and at turning points as approved by the Engineer.  

Architectural surface treatment shall not be applied to piles.  Piles shall have a smooth, 

non-textured finish, and remain unstained in their natural color. 

A maximum one foot drop or rise in elevation between wall sections is permitted.  

Elevation changes greater than one foot, if necessary, will be allowed only at the end of the 

wall.  Top of wall elevation changes that result in a jagged appearance will not be allowed. 

2.0 QUALIFICATIONS 

Prior to beginning work the contractor shall submit the following qualifications to the 

Engineer for approval: 

DocuSign Envelope ID: 7C8E4F9C-1808-40C3-80CC-184B2B5C5300

6/11/2018



 ST-54 

 

 

A. Architectural Surface Treatment Construction 

The Contractor shall have a minimum of three years of experience in architectural 

concrete surface treatment construction on similar types of projects. The Contractor 

shall furnish to the Engineer 3 references who were responsible for supervision of 

similar projects. Include name, address, telephone number, and specific type of 

application. 

B. Form Liners and Coloring System  

The manufacturer of form liners for the standard textured finishes and coloring system 

shall have at least five years of experience making molds and color stains to create 

formed concrete surfaces to match the specified textured finish and colors. The 

Contractor shall schedule a pre-installation conference with a form liner manufacturer 

representative and the Engineer to assure understanding of simulated textured finish 

form liner use, color application, requirements for construction of sample panel(s), and 

to coordinate the work. The Contractor shall be required to disclose their source of form 

liner manufacturer and final coloration contractor prior to the Preconstruction 

Conference. 

3.0 ALTERNATE PILE SPACING FOR STANDARD PRECAST PANELS 

As an alternate, the Contractor may submit plans for pile spacings greater than 10 feet and 

less than 15 feet for review and approval.  The pile excavation diameter, excavation depth 

and reinforcing steel shall be equal to the amount shown on the existing plans for the 15 

feet pile spacing.  A variance in the reinforcing steel will be allowed for the length of 

horizontal and number of vertical reinforcement bars in the precast panel for the alternate 

pile spacing. 

Submit two sets of detailed plans for review.  Include all details in the plans, including the 

size and spacing of required reinforcement necessary to fabricate the precast panels.  Have 

a North Carolina registered Professional Engineer check, seal and date the plans.  After the 

plans are reviewed and, if necessary, corrections made, submit one set of reproducible 

tracings on 22” x 34” sheets to become part of the contract plans. 

4.0 ALTERNATE WALL TYPE 

Walls that have been assigned “Approved” or “Approved for Provisional Use” status by the 

Product Evaluation Program will be considered for substitution to the detailed Standard 

Sound Barrier Wall only when noted on the plans.  Alternate wall types, piles and pile 

spacing must meet the design and construction requirements of the project.  Pile spacing 

greater than 20 feet will not be permitted.  Alternate pile and wall structural stability and 

connection details shall conform to the current edition of the AASHTO LRFD Bridge 

Design Specifications. 

Prior to submittal of Working Drawings, as described herein, submit a copy of the signed 

NCDOT Product Status Notification Letter and two sets of preliminary plans for review 
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and approval.  Include material specifications for all components.  Once preliminary plans 

are approved, submit Working Drawings in accordance with all applicable portions of the 

requirements herein, including details necessary to fabricate and construct the proposed 

alternate. 

Have a North Carolina registered Professional Engineer check, seal and date the plans and, 

when requested, provide calculations.  After the plans are reviewed and, if necessary, 

corrections made, submit one set of reproducible tracings on 22” x 34” sheets to become 

part of the contract plans. 

5.0 WORKING DRAWINGS 

Submit precast panel casting drawings in accordance with Article 1077-2 of the Standard 

Specifications prior to casting.  Show the inserts, method of handling, and support details 

used for transportation on the casting drawings.  Submit fabrication drawings for approval 

prior to fabrication of wall components.  Submit an erection plan and precast panel placing 

plan, including location of various heights of panels, for review and acceptance prior to 

fabrication of forms.  Submit five sets of detail drawings on 22” x 34” sheets. 

Submit for review and acceptance, wall plan and elevation views and details showing 

overall simulated textured pattern, joint locations, and end, edge or other special 

conditions. The drawings should include typical cross sections of precast panels, joints, 

corners, texture relief, texture size, pitch/working line, mortar joint and bed depths. If 

necessary, the Contractor shall revise the working drawings until the proposed form liner 

patterns and arrangement have been accepted by the Engineer. Working drawings should 

be of sufficient scale to show the detail of all textured finishes and joint patterns. Shop 

drawings shall be reviewed and approved prior to fabrication of form liners. 

6.0 MATERIALS AND FABRICATION OF STANDARD PRECAST PANELS 

Provide materials and fabricate members in accordance with the requirements of Division 

10 of the Standard Specifications for Roads and Structures.  Provide precast panels 4 inches 

± ¼ inch thick, excluding relief for a textured finish.  Architectural surface treatment shall 

consist of a standard textured finish and a single color of stain applied to both faces of the 

precast panels as specified on the plans and approved by the Engineer.  Relief of any 

texture is not to exceed an average depth of 1 inch.  No textured finish or stain shall be 

applied on the uppermost foot of each wall segment and along the vertical edges of the 

panels.  These areas shall have a smooth, non-textured finish, and remain in its natural 

concrete color.  

Furnish three 12” x 12” samples for approval which establish the acceptable variations in 

color, texture, and uniformity.  After the color, texture, and uniformity of the furnished 

samples are approved, produce a full scale panel unit meeting design requirements.  This 

mock-up and the furnished samples establish the standard quality for determining 

acceptance of the panels.  When producing the final installed panels, use fine and coarse 

aggregate, retarder, and cement from the same source as those used in the approved sample 

panels. 
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The standard textured finish shall be constructed using form lining materials.  The form 

liner shall be a high quality, re-useable product manufactured of high strength urethane 

rubber or other approved material which attaches easily to the form work system, and shall 

not compress more than ¼ inch when concrete is poured at a rate of 10 vertical feet per 

hour.  The form liners shall be removable without causing deterioration of the surface or 

underlying concrete. 

The form liner shall be patterned such that long continuous horizontal or vertical lines do 

not occur on the finished exposed surface. The line pattern shall be random in nature and 

shall conceal construction joint lines.  

Prior to each concrete pour, the form liners shall be clean and free of build-up. Each liner 

shall be visually inspected for blemishes and tears. Repairs shall be made in accordance 

with the manufacturer’s recommendations. Repairs shall be accepted by the Engineer 

before being used. Form liner panels that do not perform as intended or are no longer 

repairable shall be replaced. 

Form liners shall be securely attached to forms in accordance with the manufacturer’s 

recommendations, with less than a ¼ inch seam. Blend form liner butt joints into the 

textured surface pattern and finish off the final concrete surface. Create no visible vertical 

or horizontal seams or conspicuous form liner butt joint marks. At locations where the form 

liners are joined, carefully blend to match the balance of the textured finish.  

Form liners shall be installed to withstand anticipated concrete placement pressures without 

leakage and without causing physical or visual defects.  

When the approved textured finish requires simulated grout pattern joints, construct grout 

pattern joints to simulate the appearance of mortared joints produced in laid up masonry 

work. Grout pattern joints shall be produced in accordance with the form liner / concrete 

color system manufacturer.  

The Contractor shall have a technical representative from the form liner manufacturer on 

site for technical supervision during the installation and removal of form liners. Unless 

directed by the Engineer, installation and removal of form liners shall not be permitted if 

the technical representative is not present. 

Form release agent shall be a non-staining petroleum distillate free from water, asphaltic, 

and other insoluble residue, or an equivalent product and shall be applied in accordance 

with the manufacturer’s recommendations. The form release agent shall be compatible with 

the form liner material, the concrete coloring system, any special surface finish and in 

accordance with this Special Provision. Form release agent should be worked into all areas, 

especially pattern recesses.   

All form defects in finished uncolored surface shall be filled or repaired within 48 hours of 

form removal. Use patching materials and procedures in accordance with the 

manufacturer’s recommendations. 
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Precast concrete shall be finished in accordance with the Standard Specifications, except 

that curing of concrete should been done to accommodate the application of coloring and 

surface finish treatment. 

7.0 SURFACE COLORING 

All surfaces that are to receive coloring agent application shall be free of all laitance, dirt, 

dust, grease, efflorescence, paint or any other foreign material prior to the application of 

coloring agent. Cleaning of surfaces to be accomplished by pressure washing with water set 

at 3,000 psi to remove laitance. The fan nozzle shall be held perpendicular to the surface at 

a distance of 1 to 2 feet. Sandblasting will not be permitted. 

Surface coloring shall be achieved using an approved stain suitable for the purpose 

intended and applied in a manner consistent with the design intent of the project. Color 

system shall be a single color of stain in brown or gray tones as specified on the plans and 

approved by the Engineer. The approved sample panel shall be the basis for determining 

the appropriate stain application. 

The coloring agent shall be a penetrating stain mix or other approved coloring system 

designed for exterior application on old or new concrete with field evidence of resistance to 

moisture, acid or alkali, mildew, mold or fungus discoloration or degradation. The coloring 

agent shall be breathable, allowing moisture and vapor transmission. Final coloring system 

and color of stain are subject to approval by the Engineer. 

Application of coloring/staining agent to finished precast concrete and patches shall occur 

at a minimum of 30 days after form liners are removed. Maintain the concrete temperature 

between 40°F and 85°F during color/stain application and for 48 hours after color/stain 

application. Consult the manufacturer’s recommendations for preparation, application, 

curing, and storage of coloring agents/stains. The contractor shall provide a Color 

Application Artist who is experienced in producing realistic surface appearances. Treated 

surfaces located adjacent to exposed soil or pavement shall be temporarily covered to 

prevent dirt or soil splatter from rain. 

Final surface shall be free of blemishes, discolorations, surface voids, and other 

irregularities. All patterns should be continuous without visual disruption. Linear butt joints 

shall be carefully blended into the approved pattern and finished off the final concrete 

surface. No visible vertical or horizontal seams or conspicuous form marks created by butt 

joining will be permitted. 

Following the completion of all work, repairs of any damage made by other construction 

operations shall be made to the form lined and colored surfaces as directed by the Engineer. 

8.0 CONSTRUCTION METHODS 

Complete the final survey of existing ground profile after clearing the wall area but prior to 

submitting any working drawings.  Submit the final groundline survey with the working 

drawings. 
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If the Department is responsible for the survey, the Engineer field verifies the existing 

ground profile along the sound barrier wall.  Contact the Engineer to obtain the survey 

information.  Otherwise, complete the existing ground survey prior to submittal of working 

drawings. 

Excavate holes with the diameters shown on the plans.  Perform pile excavation to the 

depths shown on the plans and install piles as shown on the plans or in the accepted 

submittals with a tolerance of ½ inch per foot from vertical.  Backfill excavations with 

concrete after placing piles. 

A. Pile Excavation 

Use equipment of adequate capacity and capable of drilling through soil and non-soil 

including rock, boulders, debris, man-made objects and any other materials 

encountered.  Blasting is not permitted to advance the excavation.  Blasting for core 

removal is only permitted when approved by the Engineer.  Dispose of drilling spoils in 

accordance with Section 802 of the Standard Specifications and as directed by the 

Engineer.  Drilling spoils consist of all excavated material including water removed 

from the excavation either by pumping or drilling tools. 

If unstable, caving or sloughing soils are anticipated or encountered, stabilize 

excavations with either slurry or steel casing.  When using slurry, submit slurry details 

including product information, manufacturer’s recommendations for use, slurry 

equipment information and written approval from the slurry supplier that the mixing 

water is acceptable before beginning drilling.  When using steel casing, use either the 

sectional type or one continuous corrugated or non-corrugated piece.  Steel casings 

should consist of clean watertight steel of ample strength to withstand handling and 

driving stresses and the pressures imposed by concrete, earth or backfill.  Use steel 

casings with an outside diameter equal to the hole size and a minimum wall thickness 

of ¼ inch. 

B. Concrete Placement 

Before placing concrete, center and support the pile in the excavation and check the 

water inflow rate in the excavation after any pumps have been removed.  If the inflow 

rate is less than 6 inches per half hour, remove any water and free fall the concrete into 

the excavation.  Ensure that concrete flows completely around the pile.  If the water 

inflow rate is greater than 6 inches per half hour, propose a concrete placement 

procedure to the Engineer.  The Engineer shall approve the concrete placement 

procedure before placing concrete. 

Fill the excavation with Class A concrete in accordance with Section 1000 of the 

Standard Specifications except as modified herein.  Provide concrete with a slump of 6 

to 8 inches.  Use an approved high-range water reducer to achieve this slump.  Place 

concrete in a continuous manner and remove all casings. 
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9.0 METHOD OF MEASUREMENT 

The quantity of form liner textured finish and coloring stain to be paid for will be the actual 

square feet of architectural surface treatment that has been incorporated into the completed 

and accepted work.  The area of architectural surface treatment will be measured by the 

area of treated panels.  Do not include the uppermost foot of each wall segment, panel 

vertical edges without architectural surface treatment, or piles in the measurement.  Area of 

sample panels shall not be included in the measurement of architectural surface treatment. 

The quantity of sound barrier wall to be paid for will be the actual square feet of completed 

and accepted wall.  In any individual section of sound barrier wall or in comparably 

dimensioned sections, the wall height is from the bottom of the bottom panel to the top of 

the top panel and the width is the distance between the centerline of the piles at the ends of 

the section.  Include the full width of the piles at the ends of the wall.    

10.0 BASIS OF PAYMENT 

The quantity of sound barrier wall and architectural surface treatment, measured as 

provided above, will be paid for at the contract unit price bid per square foot. 

The unit price bid per square foot for “Sound Barrier Wall” will be full compensation for  

work covered by this Special Provision including, but not limited to, furnishing precast 

panels, steel or concrete piles, miscellaneous structural steel, concrete, and all other 

materials; handling, transporting, fabricating, galvanizing, and storing materials; furnishing 

erection drawings, backfilling, pile excavation including any casing or slurry, and erecting 

and installing the sound barrier wall members. 

The unit price bid per square foot for “Architectural Surface Treatment” will be full 

compensation for the architectural treatment covered by this Special Provision including, 

but not limited to, furnishing architectural detail drawings, sample panels; the construction, 

finishing, and removal of all equipment, materials, labor, and incidentals necessary for 

furnishing and use of all form liners to produce approved textured finish and application of 

approved surface coloring.  

Payment will be made under: 

Sound Barrier Wall .................................................................................. Square Foot 

Architectural Surface Treatment.……………………………………….Square Foot 
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U-5169 P-1  Guilford County 

PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 3-21-17) Z-1 

PERMITS 
 

The Contractor's attention is directed to the following permits, which have been issued to the 

Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 

Dredge and Fill and/or  

Work in Navigable Waters (404) 
U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DEQ 

State of North Carolina 
 

The Contractor shall comply with all applicable permit conditions during construction of this 

project.  Those conditions marked by * are the responsibility of the Department and the Contractor 

has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard 

Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill 

in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 

identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 

Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 

permit action is required.  The Contractor shall also be responsible for initiating the request for the 

authorization of such construction method by the permitting agency.  The request shall be 

submitted through the Engineer.  The Contractor shall not utilize the construction method until it 

is approved by the permitting agency.  The request normally takes approximately 60 days to 

process; however, no extensions of time or additional compensation will be granted for delays 

resulting from the Contractor's request for approval of construction methods not specifically 

identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 

Contractor's activities to certain times of the year, those moratoriums will apply only to the 

portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 

that activities outside those areas is done in such a manner as to not affect the restricted 

waters, wetlands or buffer zones. 
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NATIONWIDE PERMIT 13
DEPARTMENT OF THE ARMY

CORPS OF ENGINEERS
FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS

FEDERAL REGISTER
AUTHORIZED MARCH 19, 2017

Bank Stabilization. Bank stabilization activities necessary for erosion control or 
prevention, such as vegetative stabilization, bioengineering, sills, rip rap, revetment, gabion 
baskets, stream barbs, and bulkheads, or combinations of bank stabilization techniques,
provided the activity meets all of the following criteria:

(a) No material is placed in excess of the minimum needed for erosion protection;

(b) The activity is no more than 500 feet in length along the bank, unless the district
engineer waives this criterion by making a written determination concluding that the
discharge will result in no more than minimal adverse environmental effects (an exception is
for bulkheads – the district engineer cannot issue a waiver for a bulkhead that is greater than
1,000 feet in length along the bank);

(c) The activity will not exceed an average of one cubic yard per running foot, as
measured along the length of the treated bank, below the plane of the ordinary high water
mark or the high tide line, unless the district engineer waives this criterion by making a written
determination concluding that the discharge will result in no more than minimal adverse
environmental effects;

(d) The activity does not involve discharges of dredged or fill material into special
aquatic sites, unless the district engineer waives this criterion by making a written
determination concluding that the discharge will result in no more than minimal adverse
environmental effects;

(e) No material is of a type, or is placed in any location, or in any manner, that
will impair surface water flow into or out of any waters of the United States;

(f) No material is placed in a manner that will be eroded by normal or expected high
flows (properly anchored native trees and treetops may be used in low energy areas);

(g) Native plants appropriate for current site conditions, including salinity, must be 
used for bioengineering or vegetative bank stabilization;

(h) The activity is not a stream channelization activity; and

(i) The activity must be properly maintained, which may require repairing it after
severe storms or erosion events. This NWP authorizes those maintenance and repair
activities if they require authorization.
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This NWP also authorizes temporary structures, fills, and work, including the use of 
temporary mats, necessary to construct the bank stabilization activity. Appropriate measures 
must be taken to maintain normal downstream flows and minimize flooding to the maximum 
extent practicable, when temporary structures, work, and discharges, including cofferdams, 
are necessary for construction activities, access fills, or dewatering of construction sites. 
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded
by expected high flows. After construction, temporary fills must be removed in their entirety
and the affected areas returned to pre-construction elevations. The areas affected by 
temporary fills must be revegetated, as appropriate.

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if the bank stabilization activity: (1) involves 
discharges into special aquatic sites; or (2) is in excess of 500 feet in length; or (3) will 
involve the discharge of greater than an average of one cubic yard per running foot as
measured along the length of the treated bank, below the plane of the ordinary high water 
mark or the high tide line. (See general condition 32.) (Authorities: Sections 10 and 404)
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NATIONWIDE PERMIT 23
DEPARTMENT OF THE ARMY

CORPS OF ENGINEERS
FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS

FEDERAL REGISTER
AUTHORIZED MARCH 19, 2017

Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated, 
funded, or financed, in whole or in part, by another Federal agency or department where:

(a) That agency or department has determined, pursuant to the Council on 
Environmental Quality's implementing regulations for the National Environmental Policy Act
(40 CFR part 1500 et seq.), that the activity is categorically excluded from the requirement to
prepare an environmental impact statement or environmental assessment analysis, because it
is included within a category of actions which neither individually nor cumulatively have a 
significant effect on the human environment; and

(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that 
agency’s or department’s determination that the activity is categorically excluded and 
approved the activity for authorization under NWP 23. 

The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this 
NWP.

Notification: Certain categorical exclusions approved for authorization under this NWP
require the permittee to submit a pre-construction notification to the district engineer prior to
commencing the activity (see general condition 32). The activities that require pre-
construction notification are listed in the appropriate Regulatory Guidance Letters. 
(Authorities: Sections 10 and 404) 

Note: The agency or department may submit an application for an activity believed to be 
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to
approval for authorization under this NWP of any agency's activity, the Office of the Chief of 
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with
approved categorical exclusions are: the Bureau of Reclamation, Federal Highway 
Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP
as of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is
available at: http://www.usace.army.mil/Portals/2/docs/civilworks/RGLS/rgl05-07.pdf. Any
future approved categorical exclusions will be announced in Regulatory Guidance Letters and
posted on this same web site.
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NATIONWIDE PERMIT 33
DEPARTMENT OF THE ARMY

CORPS OF ENGINEERS
FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS

FEDERAL REGISTER
AUTHORIZED MARCH 19, 2017

Temporary Construction, Access, and Dewatering. Temporary structures, work, and
discharges, including cofferdams, necessary for construction activities or access fills or 
dewatering of construction sites, provided that the associated primary activity is authorized 
by the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary
structures, work, and discharges, including cofferdams, necessary for construction activities 
not otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate 
measures must be taken to maintain near normal downstream flows and to minimize
flooding. Fill must consist of materials, and be placed in a manner, that will not be eroded by
expected high flows. The use of dredged material may be allowed if the district engineer
determines that it will not cause more than minimal adverse environmental effects.
Following completion of construction, temporary fill must be entirely removed to an area
that has no waters of the United States, dredged material must be returned to its original 
location, and the affected areas must be restored to pre- construction elevations. The affected
areas must also be revegetated, as appropriate. This permit does not authorize the use of 
cofferdams to dewater wetlands or other aquatic areas to change their use. Structures left in
place after construction is completed require a separate section 10 permit if located in 
navigable waters of the United States. (See 33 CFR part 322.) 

Notification: The permittee must submit a pre-construction notification to the district
engineer prior to commencing the activity if the activity is conducted in navigable waters of 
the United States (i.e., section 10 waters) (see general condition 32). The pre- construction 
notification must include a restoration plan showing how all temporary fills and structures 
will be removed and the area restored to pre-project conditions. (Authorities: Sections 10 and 
404) 
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NATIONWIDE PERMIT GENERAL CONDITIONS

The following General Conditions must be followed in order for any authorization by a NWP to 
be valid: 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense on
authorized facilities in navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United
States require the removal, relocation, or other alteration, of the structure or work herein
authorized, or if, in the opinion of the Secretary of the Army or his authorized representative, 
said structure or work shall cause unreasonable obstruction to the free navigation of the 
navigable waters, the permittee will be required, upon due notice from the Corps of Engineers,
to remove, relocate, or alter the structural work or obstructions caused thereby, without expense
to the United States. No claim shall be made against the United States on account of any such 
removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life
cycle movements of those species of aquatic life indigenous to the waterbody, including those 
species that normally migrate through the area, unless the activity's primary purpose is to
impound water. All permanent and temporary crossings of waterbodies shall be suitably 
culverted, bridged, or otherwise designed and constructed to maintain low flows to sustain the 
movement of those aquatic species. If a bottomless culvert cannot be used, then the crossing 
should be designed and constructed to minimize adverse effects to aquatic life movements. 

3. Spawning Areas. Activities in spawning areas during spawning seasons must
be avoided to the maximum extent practicable. Activities that result in the physical
destruction (e.g., through excavation, fill, or downstream smothering by substantial turbidity)
of an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that
serve as breeding areas for migratory birds must be avoided to the maximum extent
practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish
populations, unless the activity is directly related to a shellfish harvesting activity
authorized by NWPs 4 and 48, or is a shellfish seeding or habitat restoration activity
authorized by NWP 27. 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris,
car bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic
pollutants in toxic amounts (see section 307 of the Clean Water Act).
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7. Water Supply Intakes. No activity may occur in the proximity of a public water
supply intake, except where the activity is for the repair or improvement of public water supply 
intake structures or adjacent bank stabilization. 

8. Adverse Effects From Impoundments. If the activity creates an impoundment
of water, adverse effects to the aquatic system due to accelerating the passage of water,
and/or restricting its flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-
construction course, condition, capacity, and location of open waters must be maintained for 
each activity, including stream channelization, storm water management activities, and 
temporary and permanent road crossings, except as provided below. The activity must be 
constructed to withstand expected high flows. The activity must not restrict or impede the 
passage of normal or high flows, unless the primary purpose of the activity is to impound water 
or manage high flows. The activity may alter the pre-construction course, condition, capacity,
and location of open waters if it benefits the aquatic environment (e.g., stream restoration or 
relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable
FEMA-approved state or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed
on mats, or other measures must be taken to minimize soil disturbance. 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment
controls must be used and maintained in effective operating condition during construction, and
all exposed soil and other fills, as well as any work below the ordinary high water mark or 
high tide line, must be permanently stabilized at the earliest practicable date. Permittees are
encouraged to perform work within waters of the United States during periods of low-flow or 
no-flow, or during low tides. 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety
and the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly
maintained, including maintenance to ensure public safety and compliance with applicable
NWP general conditions, as well as any activity-specific conditions added by the district
engineer to an NWP authorization. 

15. Single and Complete Project. The activity must be a single and complete
project. The same NWP cannot be used more than once for the same single and complete
project.

16. Wild and Scenic Rivers.  (a) No NWP activity may occur in a component of
the National Wild and Scenic River System, or in a river officially designated by Congress as a 
“study river” for possible inclusion in the system while the river is in an official study status, 
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unless the appropriate Federal agency with direct management responsibility for such river, 
has determined in writing that the proposed activity will not adversely affect the Wild and 
Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild and
Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, the permittee must 
submit a pre-construction notification (see general condition 32). The district engineer will 
coordinate the PCN with the Federal agency with direct management responsibility for that
river. The permittee shall not begin the NWP activity until notified by the district engineer that 
the Federal agency with direct management responsibility for that river has determined in
writing that the proposed NWP activity will not adversely affect the Wild and Scenic River 
designation or study status. 

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate 
Federal land management agency responsible for the designated Wild and Scenic River or 
study river (e.g., National Park Service, U.S. Forest Service, Bureau of Land Management,
U.S. Fish and Wildlife Service). Information on these rivers is also available at:
http://www.rivers.gov/.

17. Tribal Rights. No NWP activity may cause more than minimal adverse effects
on tribal rights (including treaty rights), protected tribal resources, or tribal lands. 

18. Endangered Species. (a) No activity is authorized under any NWP which is
likely to directly or indirectly jeopardize the continued existence of a threatened or endangered
species or a species proposed for such designation, as identified under the Federal Endangered 
Species Act (ESA), or which will directly or indirectly destroy or adversely modify the critical
habitat of such species. No activity is authorized under any NWP which “may affect” a listed 
species or critical habitat, unless ESA section 7 consultation addressing the effects of the 
proposed activity has been completed. Direct effects are the immediate effects on listed species 
and critical habitat caused by the NWP activity. Indirect effects are those effects on listed
species and critical habitat that are caused by the NWP activity and are later in time, but still
are reasonably certain to occur.

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. If pre-construction notification is required for the proposed activity, 
the Federal permittee must provide the district engineer with the appropriate documentation to 
demonstrate compliance with those requirements. The district engineer will verify that the 
appropriate documentation has been submitted. If the appropriate documentation has not been
submitted, additional ESA section 7 consultation may be necessary for the activity and the 
respective federal agency would be responsible for fulfilling its obligation under section 7 of 
the ESA.

(c) Non-federal permittees must submit a pre-construction notification to the 
district engineer if any listed species or designated critical habitat might be affected or is in the 
vicinity of the activity, or if the activity is located in designated critical habitat, and shall not 
begin work on the activity until notified by the district engineer that the requirements of the 
ESA have been satisfied and that the activity is authorized. For activities that might affect
Federally-listed endangered or threatened species or designated critical habitat, the pre-
construction notification must include the name(s) of the endangered or threatened species that
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might be affected by the proposed activity or that utilize the designated critical habitat that 
might be affected by the proposed activity. The district engineer will determine whether the 
proposed activity “may affect” or will have “no effect” to listed species and designated critical 
habitat and will notify the non- Federal applicant of the Corps’ determination within 45 days of 
receipt of a complete pre- construction notification. In cases where the non-Federal applicant
has identified listed species or critical habitat that might be affected or is in the vicinity of the 
activity, and has so notified the Corps, the applicant shall not begin work until the Corps has
provided notification that the proposed activity will have “no effect” on listed species or critical
habitat, or until ESA section 7 consultation has been completed. If the non-Federal applicant has
not heard back from the Corps within 45 days, the applicant must still wait for notification from 
the Corps. 

(d) As a result of formal or informal consultation with the FWS or NMFS the 
district engineer may add species-specific permit conditions to the NWPs.

(e) Authorization of an activity by an NWP does not authorize the “take” of a 
threatened or endangered species as defined under the ESA. In the absence of separate 
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” 
provisions, etc.) from the FWS or the NMFS, the Endangered Species Act prohibits any person
subject to the jurisdiction of the United States to take a listed species, where "take" means to
harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage 
in any such conduct. The word “harm” in the definition of “take'' means an act which actually
kills or injures wildlife. Such an act may include significant habitat modification or degradation
where it actually kills or injures wildlife by significantly impairing essential behavioral
patterns, including breeding, feeding or sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take
permit with an approved Habitat Conservation Plan for a project or a group of projects that
includes the proposed NWP activity, the non-federal applicant should provide a copy of that 
ESA section 10(a)(1)(B) permit with the PCN required by paragraph (c) of this general
condition. The district engineer will coordinate with the agency that issued the ESA section
10(a)(1)(B) permit to determine whether the proposed NWP activity and the associated
incidental take were considered in the internal ESA section 7 consultation conducted for the 
ESA section 10(a)(1)(B) permit. If that coordination results in concurrence from the agency 
that the proposed NWP activity and the associated incidental take were considered in the 
internal ESA section 7 consultation for the ESA section 10(a)(1)(B) permit, the district 
engineer does not need to conduct a separate ESA section 7 consultation for the proposed NWP
activity.  The district engineer will notify the non-federal applicant within 45 days of receipt of 
a complete pre-construction notification whether the ESA section 10(a)(1)(B) permit covers the 
proposed NWP activity or whether additional ESA section 7 consultation is required. 

(g) Information on the location of threatened and endangered species and their
critical habitat can be obtained directly from the offices of the FWS and NMFS or their world 
wide web pages at http://www.fws.gov/ or http://www.fws.gov/ipac and
http://www.nmfs.noaa.gov/pr/species/esa/ respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for
ensuring their action complies with the Migratory Bird Treaty Act and the Bald and Golden
Eagle Protection Act. The permittee is responsible for contacting appropriate local office of the 
U.S. Fish and Wildlife Service to determine applicable measures to reduce impacts to migratory 
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birds or eagles, including whether “incidental take” permits are necessary and available under 
the Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular
activity.

20. Historic Properties. (a) In cases where the district engineer determines that the
activity may have the potential to cause effects to properties listed, or eligible for listing, in the 
National Register of Historic Places, the activity is not authorized, until the requirements of 
Section 106 of the National Historic Preservation Act (NHPA) have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the 
requirements of section 106 of the National Historic Preservation Act. If pre-construction 
notification is required for the proposed NWP activity, the Federal permittee must provide the 
district engineer with the appropriate documentation to demonstrate compliance with those 
requirements. The district engineer will verify that the appropriate documentation has been 
submitted. If the appropriate documentation is not submitted, then additional consultation
under section 106 may be necessary. The respective federal agency is responsible for fulfilling
its obligation to comply with section 106. 

(c) Non-federal permittees must submit a pre-construction notification to the 
district engineer if the NWP activity might have the potential to cause effects to any historic
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on
the National Register of Historic Places, including previously unidentified properties. For such
activities, the pre-construction notification must state which historic properties might have the 
potential to be affected by the proposed NWP activity or include a vicinity map indicating the 
location of the historic properties or the potential for the presence of historic properties. 
Assistance regarding information on the location of, or potential for, the presence of historic
properties can be sought from the State Historic Preservation Officer, Tribal Historic 
Preservation Officer, or designated tribal representative, as appropriate, and the National 
Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 
notifications, district engineers will comply with the current procedures for addressing the 
requirements of section 106 of the National Historic Preservation Act. The district engineer 
shall make a reasonable and good faith effort to carry out appropriate identification efforts,
which may include background research, consultation, oral history interviews, sample field
investigation, and field survey. Based on the information submitted in the PCN and these 
identification efforts, the district engineer shall determine whether the proposed NWP activity
has the potential to cause effects on the historic properties. Section 106 consultation is not 
required when the district engineer determines that the activity does not have the potential to
cause effects on historic properties (see 36 CFR 800.3(a)). Section 106 consultation is required
when the district engineer determines that the activity has the potential to cause effects on 
historic properties. The district engineer will conduct consultation with consulting parties 
identified under 36 CFR 800.2(c) when he or she makes any of the following effect 
determinations for the purposes of section 106 of the NHPA: no historic properties affected, no 
adverse effect, or adverse effect.  Where the non-Federal applicant has identified historic 
properties on which the activity might have the potential to cause effects and so notified the 
Corps, the non-Federal applicant shall not begin the activity until notified by the district 
engineer either that the activity has no potential to cause effects to historic properties or that 
NHPA section 106 consultation has been completed. 
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(d) For non-federal permittees, the district engineer will notify the prospective
permittee within 45 days of receipt of a complete pre-construction notification whether NHPA 
section 106 consultation is required.  If NHPA section 106 consultation is required, the district 
engineer will notify the non-Federal applicant that he or she cannot begin the activity until 
section 106 consultation is completed. If the non-Federal applicant has not heard back from the 
Corps within 45 days, the applicant must still wait for notification from the Corps. 

(e) Prospective permittees should be aware that section 110k of the NHPA (54
U.S.C. 306113) prevents the Corps from granting a permit or other assistance to an applicant 
who, with intent to avoid the requirements of section 106 of the NHPA, has intentionally
significantly adversely affected a historic property to which the permit would relate, or having 
legal power to prevent it, allowed such significant adverse effect to occur, unless the Corps, 
after consultation with the Advisory Council on Historic Preservation (ACHP), determines that
circumstances justify granting such assistance despite the adverse effect created or permitted 
by the applicant. If circumstances justify granting the assistance, the Corps is required to
notify the ACHP and provide documentation specifying the circumstances, the degree of 
damage to the integrity of any historic properties affected, and proposed mitigation.  This 
documentation must include any views obtained from the applicant, SHPO/THPO, appropriate 
Indian tribes if the undertaking occurs on or affects historic properties on tribal lands or affects
properties of interest to those tribes, and other parties known to have a legitimate interest in the
impacts to the permitted activity on historic properties. 

21. Discovery of Previously Unknown Remains and Artifacts.  If you discover
any previously unknown historic, cultural or archeological remains and artifacts while
accomplishing the activity authorized by this permit, you must immediately notify the district 
engineer of what you have found, and to the maximum extent practicable, avoid construction 
activities that may affect the remains and artifacts until the required coordination has been 
completed. The district engineer will initiate the Federal, Tribal, and state coordination 
required to determine if the items or remains warrant a recovery effort or if the site is eligible 
for listing in the National Register of Historic Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-
managed marine sanctuaries and marine monuments, and National Estuarine Research
Reserves. The district engineer may designate, after notice and opportunity for public 
comment, additional waters officially designated by a state as having particular environmental 
or ecological significance, such as outstanding national resource waters or state natural 
heritage sites. The district engineer may also designate additional critical resource waters after 
notice and opportunity for public comment.

(a) Discharges of dredged or fill material into waters of the United States are not
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for 
any activity within, or directly affecting, critical resource waters, including wetlands adjacent 
to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 
54, notification is required in accordance with general condition 32, for any activity proposed in
the designated critical resource waters including wetlands adjacent to those waters. The district
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal.
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23. Mitigation. The district engineer will consider the following factors when
determining appropriate and practicable mitigation necessary to ensure that the individual and
cumulative adverse environmental effects are no more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse
effects, both temporary and permanent, to waters of the United States to the maximum extent
practicable at the project site (i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or 
compensating for resource losses) will be required to the extent necessary to ensure that the 
individual and cumulative adverse environmental effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for
all wetland losses that exceed 1/10-acre and require pre-construction notification, unless the 
district engineer determines in writing that either some other form of mitigation would be 
more environmentally appropriate or the adverse environmental effects of the proposed 
activity are no more than minimal, and provides an activity-specific waiver of this
requirement. For wetland losses of 1/10-acre or less that require pre-construction notification,
the district engineer may determine on a case-by-case basis that compensatory mitigation is
required to ensure that the activity results in only minimal adverse environmental effects.

(d) For losses of streams or other open waters that require pre-construction
notification, the district engineer may require compensatory mitigation to ensure that the 
activity results in no more than minimal adverse environmental effects. Compensatory
mitigation for losses of streams should be provided, if practicable, through stream
rehabilitation, enhancement, or preservation, since streams are difficult-to-replace resources
(see 33 CFR 332.3(e)(3)). 

(e) Compensatory mitigation plans for NWP activities in or near streams or other 
open waters will normally include a requirement for the restoration or enhancement,
maintenance, and legal protection (e.g., conservation easements) of riparian areas next to open 
waters. In some cases, the restoration or maintenance/protection of riparian areas may be the 
only compensatory mitigation required. Restored riparian areas should consist of native 
species. The width of the required riparian area will address documented water quality or 
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each 
side of the stream, but the district engineer may require slightly wider riparian areas to address
documented water quality or habitat loss concerns. If it is not possible to restore or 
maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake or 
coastal waters, then restoring or maintaining/protecting a riparian area along a single bank or 
shoreline may be sufficient. Where both wetlands and open waters exist on the project site, the 
district engineer will determine the appropriate compensatory mitigation (e.g., riparian areas
and/or wetlands compensation) based on what is best for the aquatic environment on a
watershed basis. In cases where riparian areas are determined to be the most appropriate form
of minimization or compensatory mitigation, the district engineer may waive or reduce the 
requirement to provide wetland compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic
resources must comply with the applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate
compensatory mitigation option if compensatory mitigation is necessary to ensure that the 
activity results in no more than minimal adverse environmental effects. For the NWPs, the 
preferred mechanism for providing compensatory mitigation is mitigation bank credits or in-
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lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate number 
and type of mitigation bank or in-lieu credits are not available at the time the PCN is submitted
to the district engineer, the district engineer may approve the use of permittee-responsible 
mitigation.

(2) The amount of compensatory mitigation required by the district engineer must
be sufficient to ensure that the authorized activity results in no more than minimal individual 
and cumulative adverse environmental effects (see 33 CFR 330.1(e)(3)). (See also 33 CFR 
332.3(f)). 

(3) Since the likelihood of success is greater and the impacts to potentially 
valuable uplands are reduced, aquatic resource restoration should be the first
compensatory mitigation option considered for permittee-responsible mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective 
permittee is responsible for submitting a mitigation plan. A conceptual or detailed mitigation
plan may be used by the district engineer to make the decision on the NWP verification request,
but a final mitigation plan that addresses the applicable requirements of 33 CFR 332.4(c)(2) 
through (14) must be approved by the district engineer before the permittee begins work in 
waters of the United States, unless the district engineer determines that prior approval of the 
final mitigation plan is not practicable or not necessary to ensure timely completion of the 
required compensatory mitigation (see 33 CFR 332.3(k)(3)).

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the 
mitigation plan only needs to address the baseline conditions at the impact site and the
number of credits to be provided. 

(6) Compensatory mitigation requirements (e.g., resource type and amount to be
provided as compensatory mitigation, site protection, ecological performance standards, 
monitoring requirements) may be addressed through conditions added to the NWP
authorization, instead of components of a compensatory mitigation plan (see 33 CFR 
332.4(c)(1)(ii)).

(g) Compensatory mitigation will not be used to increase the acreage losses
allowed by the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 
1/2-acre, it cannot be used to authorize any NWP activity resulting in the loss of greater than
1/2-acre of waters of the United States, even if compensatory mitigation is provided that 
replaces or restores some of the lost waters. However, compensatory mitigation can and should 
be used, as necessary, to ensure that an NWP activity already meeting the established acreage
limits also satisfies the no more than minimal impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or
permittee-responsible mitigation. When developing a compensatory mitigation proposal, the 
permittee must consider appropriate and practicable options consistent with the framework at
33 CFR 332.3(b). For activities resulting in the loss of marine or estuarine resources, 
permittee-responsible mitigation may be environmentally preferable if there are no mitigation
banks or in-lieu fee programs in the area that have marine or estuarine credits available for 
sale or transfer to the permittee. For permittee-responsible mitigation, the special conditions of 
the NWP verification must clearly indicate the party or parties responsible for the 
implementation and performance of the compensatory mitigation project, and, if required, its
long-term management.

(i) Where certain functions and services of waters of the United States are
permanently adversely affected by a regulated activity, such as discharges of dredged or fill
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material into waters of the United States that will convert a forested or scrub-shrub wetland to
a herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse environmental effects of the activity to the no more than 
minimal level.

24. Safety of Impoundment Structures. To ensure that all impoundment structures
are safely designed, the district engineer may require non-Federal applicants to demonstrate that
the structures comply with established state dam safety criteria or have been designed by
qualified persons. The district engineer may also require documentation that the design has
been independently reviewed by similarly qualified persons, and appropriate modifications 
made to ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable,
have not previously certified compliance of an NWP with CWA section 401, individual 401 
Water Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district
engineer or State or Tribe may require additional water quality management measures to ensure 
that the authorized activity does not result in more than minimal degradation of water quality. 

26. Coastal Zone Management. In coastal states where an NWP has not previously
received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone management
requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any
regional conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) 
and with any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S.
EPA in its section 401 Water Quality Certification, or by the state in its Coastal Zone 
Management Act consistency determination. 

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a
single and complete project is prohibited, except when the acreage loss of waters of the United
States authorized by the NWPs does not exceed the acreage limit of the NWP with the highest 
specified acreage limit. For example, if a road crossing over tidal waters is constructed under 
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss 
of waters of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property
associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district 
office to validate the transfer. A copy of the nationwide permit verification must be attached to 
the letter, and the letter must contain the following statement and signature:
“When the structures or work authorized by this nationwide permit are still in existence at the 
time the property is transferred, the terms and conditions of this nationwide permit, including 
any special conditions, will continue to be binding on the new owner(s) of the property. To 
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validate the transfer of this nationwide permit and the associated liabilities associated with 
compliance with its terms and conditions, have the transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each permittee who receives an NWP verification
letter from the Corps must provide a signed certification documenting completion of the 
authorized activity and implementation of any required compensatory mitigation. The
success of any required permittee-responsible mitigation, including the achievement of 
ecological performance standards, will be addressed separately by the district engineer. The 
Corps will provide the permittee the certification document with the NWP verification letter.
The certification document will include: 

(a) A statement that the authorized activity was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions; 

(b) A statement that the implementation of any required compensatory mitigation
was completed in accordance with the permit conditions. If credits from a mitigation bank or 
in-lieu fee program are used to satisfy the compensatory mitigation requirements, the 
certification must include the documentation required by 33 CFR 332.3(l)(3) to confirm that 
the permittee secured the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the activity and
mitigation.

The completed certification document must be submitted to the district engineer 
within 30 days of completion of the authorized activity or the implementation of any required
compensatory mitigation, whichever occurs later.

31. Activities Affecting Structures or Works Built by the United States.  If an NWP
activity also requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter 
or temporarily or permanently occupy or use a U.S. Army Corps of Engineers (USACE) 
federally authorized Civil Works project (a “USACE project”), the prospective permittee must 
submit a pre-construction notification. See paragraph (b)(10) of general condition 32. An
activity that requires section 408 permission is not authorized by NWP until the appropriate 
Corps office issues the section 408 permission to alter, occupy, or use the USACE project, and
the district engineer issues a written NWP verification.

32. Pre-Construction Notification. (a) Timing. Where required by the terms of the
NWP, the prospective permittee must notify the district engineer by submitting a pre- 
construction notification (PCN) as early as possible. The district engineer must determine if the 
PCN is complete within 30 calendar days of the date of receipt and, if the PCN is determined to 
be incomplete, notify the prospective permittee within that 30 day period to request the 
additional information necessary to make the PCN complete. The request must specify the 
information needed to make the PCN complete. As a general rule, district engineers will request 
additional information necessary to make the PCN complete only once. However, if the 
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prospective permittee does not provide all of the requested information, then the district 
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN 
review process will not commence until all of the requested information has been received by
the district engineer. The prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may
proceed under the NWP with any special conditions imposed by the district or division
engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the 
complete PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to
general condition 18 that listed species or critical habitat might be affected or are in the vicinity
of the activity, or to notify the Corps pursuant to general condition 20 that the activity might
have the potential to cause effects to historic properties, the permittee cannot begin the activity
until receiving written notification from the Corps that there is “no effect” on listed species or 
“no potential to cause effects” on historic properties, or that any consultation required under 
Section 7 of the Endangered Species Act (see 33 CFR 330.4(f)) and/or section 106 of the 
National Historic Preservation Act (see 33 CFR 330.4(g)) has been completed. Also, work 
cannot begin under NWPs 21, 49, or 50 until the permittee has received written approval from
the Corps. If the proposed activity requires a written waiver to exceed specified limits of an 
NWP, the permittee may not begin the activity until the district engineer issues the waiver. If
the district or division engineer notifies the permittee in writing that an individual permit is 
required within 45 calendar days of receipt of a complete PCN, the permittee cannot begin the 
activity until an individual permit has been obtained. Subsequently, the permittee’s right to 
proceed under the NWP may be modified, suspended, or revoked only in accordance with the 
procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and 
include the following information: 

(1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed activity; 
(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use 

to authorize the proposed activity;
(4) A description of the proposed activity; the activity’s purpose; direct and indirect 

adverse environmental effects the activity would cause, including the anticipated amount of loss 
of wetlands, other special aquatic sites, and other waters expected to result from the NWP 
activity, in acres, linear feet, or other appropriate unit of measure; a description of any proposed 
mitigation measures intended to reduce the adverse environmental effects caused by the 
proposed activity; and any other NWP(s), regional general permit(s), or individual permit(s)
used or intended to be used to authorize any part of the proposed project or any related activity,
including other separate and distant crossings for linear projects that require Department of the 
Army authorization but do not require pre-construction notification. The description of the 
proposed activity and any proposed mitigation measures should be sufficiently detailed to allow
the district engineer to determine that the adverse environmental effects of the activity will be 
no more than minimal and to determine the need for compensatory mitigation or other 
mitigation measures.  For single and complete linear projects, the PCN must include the 
quantity of anticipated losses of wetlands, other special aquatic sites, and other waters for each
single and complete crossing of those wetlands, other special aquatic sites, and other waters.
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Sketches should be provided when necessary to show that the activity complies with the terms
of the NWP. (Sketches usually clarify the activity and when provided results in a quicker 
decision. Sketches should contain sufficient detail to provide an illustrative description of the 
proposed activity (e.g., a conceptual plan), but do not need to be detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites,
and other waters, such as lakes and ponds, and perennial, intermittent, and ephemeral streams,
on the project site. Wetland delineations must be prepared in accordance with the current
method required by the Corps. The permittee may ask the Corps to delineate the special 
aquatic sites and other waters on the project site, but there may be a delay if the Corps does 
the delineation, especially if the project site is large or contains many wetlands, other special
aquatic sites, and other waters. Furthermore, the 45 day period will not start until the 
delineation has been submitted to or completed by the Corps, as appropriate; 

(6) If the proposed activity will result in the loss of greater than 1/10-acre of
wetlands and a PCN is required, the prospective permittee must submit a statement
describing how the mitigation requirement will be satisfied, or explaining why the 
adverse environmental effects are no more than minimal and why compensatory 
mitigation should not be required. As an alternative, the prospective permittee may submit
a conceptual or detailed mitigation plan.

(7) For non-Federal permittees, if any listed species or designated critical habitat
might be affected or is in the vicinity of the activity, or if the activity is located in designated 
critical habitat, the PCN must include the name(s) of those endangered or threatened species
that might be affected by the proposed activity or utilize the designated critical habitat that 
might be affected by the proposed activity. For NWP activities that require pre-construction 
notification, Federal permittees must provide documentation demonstrating compliance with
the Endangered Species Act;

(8) For non-Federal permittees, if the NWP activity might have the potential to
cause effects to a historic property listed on, determined to be eligible for listing on, or 
potentially eligible for listing on, the National Register of Historic Places, the PCN must state
which historic property might have the potential to be affected by the proposed activity or 
include a vicinity map indicating the location of the historic property. For NWP activities that
require pre-construction notification, Federal permittees must provide documentation 
demonstrating compliance with section 106 of the National Historic Preservation Act;

(9) For an activity that will occur in a component of the National Wild and Scenic
River System, or in a river officially designated by Congress as a “study river” for possible 
inclusion in the system while the river is in an official study status, the PCN must identify the 
Wild and Scenic River or the “study river” (see general condition 16); and

(10) For an activity that requires permission from the Corps pursuant to 33 U.S.C. 
408 because it will alter or temporarily or permanently occupy or use a U.S. Army Corps of 
Engineers federally authorized civil works project, the pre-construction notification must 
include a statement confirming that the project proponent has submitted a written request for 
section 408 permission from the Corps office having jurisdiction over that USACE project.

(c) Form of Pre-Construction Notification: The standard individual permit
application form (Form ENG 4345) may be used, but the completed application form must 
clearly indicate that it is an NWP PCN and must include all of the applicable information 
required in paragraphs (b)(1) through (10) of this general condition. A letter containing the 
required information may also be used.  Applicants may provide electronic files of PCNs and 
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supporting materials if the district engineer has established tools and procedures for electronic 
submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments
from Federal and state agencies concerning the proposed activity’s compliance with the terms
and conditions of the NWPs and the need for mitigation to reduce the activity’s adverse
environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require pre- 
construction notification and result in the loss of greater than 1/2-acre of waters of the United 
States; (ii) NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that require pre-
construction notification and will result in the loss of greater than 300 linear feet of stream
bed; (iii) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per
running foot, or involve discharges of dredged or fill material into special aquatic sites; and 
(iv) NWP 54 activities in excess of 500 linear feet, or that extend into the waterbody more than
30 feet from the mean low water line in tidal waters or the ordinary high water mark in the 
Great Lakes.

(3) When agency coordination is required, the district engineer will immediately
provide (e.g., via e-mail, facsimile transmission, overnight mail, or other expeditious manner) a
copy of the complete PCN to the appropriate Federal or state offices (FWS, state natural
resource or water quality agency, EPA, and, if appropriate, the NMFS). With the exception of 
NWP 37, these agencies will have 10 calendar days from the date the material is transmitted to
notify the district engineer via telephone, facsimile transmission, or e-mail that they intend to 
provide substantive, site-specific comments. The comments must explain why the agency 
believes the adverse environmental effects will be more than minimal. If so contacted by an
agency, the district engineer will wait an additional 15 calendar days before making a decision
on the pre-construction notification. The district engineer will fully consider agency comments
received within the specified time frame concerning the proposed activity’s compliance with
the terms and conditions of the NWPs, including the need for mitigation to ensure the net
adverse environmental effects of the proposed activity are no more than minimal. The district
engineer will provide no response to the resource agency, except as provided below. The 
district engineer will indicate in the administrative record associated with each pre-construction 
notification that the resource agencies’ concerns were considered. For NWP 37, the emergency
watershed protection and rehabilitation activity may proceed immediately in cases where there 
is an unacceptable hazard to life or a significant loss of property or economic hardship will 
occur. The district engineer will consider any comments received to decide whether the NWP 
37 authorization should be modified, suspended, or revoked in accordance with the procedures 
at 33 CFR 330.5. 

(4) In cases of where the prospective permittee is not a Federal agency, the district
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential
Fish Habitat conservation recommendations, as required by section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or
multiple copies of pre-construction notifications to expedite agency coordination.

DISTRICT ENGINEER’S DECISION

1. In reviewing the PCN for the proposed activity, the district engineer will
determine whether the activity authorized by the NWP will result in more than minimal
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individual or cumulative adverse environmental effects or may be contrary to the public 
interest. If a project proponent requests authorization by a specific NWP, the district engineer
should issue the NWP verification for that activity if it meets the terms and conditions of that 
NWP, unless he or she determines, after considering mitigation, that the proposed activity will 
result in more than minimal individual and cumulative adverse effects on the aquatic 
environment and other aspects of the public interest and exercises discretionary authority to
require an individual permit for the proposed activity. For a linear project, this determination
will include an evaluation of the individual crossings of waters of the United States to 
determine whether they individually satisfy the terms and conditions of the NWP(s), as well as
the cumulative effects caused by all of the crossings authorized by NWP. If an applicant 
requests a waiver of the 300 linear foot limit on impacts to streams or of an otherwise 
applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51, 52, or 54, 
the district engineer will only grant the waiver upon a written determination that the NWP
activity will result in only minimal individual and cumulative adverse environmental effects.
For those NWPs that have a waivable 300 linear foot limit for losses of intermittent and 
ephemeral stream bed and a 1/2-acre limit (i.e., NWPs 21, 29, 39, 40, 42, 43, 44, 50, 51, and 
52), the loss of intermittent and ephemeral stream bed, plus any other losses of jurisdictional
waters and wetlands, cannot exceed 1/2-acre.

2. When making minimal adverse environmental effects determinations the district
engineer will consider the direct and indirect effects caused by the NWP activity. He or she 
will also consider the cumulative adverse environmental effects caused by activities authorized 
by NWP and whether those cumulative adverse environmental effects are no more than 
minimal. The district engineer will also consider site specific factors, such as the 
environmental setting in the vicinity of the NWP activity, the type of resource that will be 
affected by the NWP activity, the functions provided by the aquatic resources that will be 
affected by the NWP activity, the degree or magnitude to which the aquatic resources perform 
those functions, the extent that aquatic resource functions will be lost as a result of the NWP 
activity (e.g., partial or complete loss), the duration of the adverse effects (temporary or 
permanent), the importance of the aquatic resource functions to the region (e.g., watershed or 
ecoregion), and mitigation required by the district engineer. If an appropriate functional or 
condition assessment method is available and practicable to use, that assessment method may 
be used by the district engineer to assist in the minimal adverse environmental effects 
determination. The district engineer may add case-specific special conditions to the NWP 
authorization to address site- specific environmental concerns.

3. If the proposed activity requires a PCN and will result in a loss of greater than
1/10-acre of wetlands, the prospective permittee should submit a mitigation proposal with the 
PCN. Applicants may also propose compensatory mitigation for NWP activities with smaller
impacts, or for impacts to other types of waters (e.g., streams). The district engineer will 
consider any proposed compensatory mitigation or other mitigation measures the applicant has 
included in the proposal in determining whether the net adverse environmental effects of the 
proposed activity are no more than minimal. The compensatory mitigation proposal may be 
either conceptual or detailed. If the district engineer determines that the activity complies with
the terms and conditions of the NWP and that the adverse environmental effects are no more
than minimal, after considering mitigation, the district engineer will notify the permittee and
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include any activity-specific conditions in the NWP verification the district engineer deems
necessary. Conditions for compensatory mitigation requirements must comply with the 
appropriate provisions at 33 CFR 332.3(k). The district engineer must approve the final 
mitigation plan before the permittee commences work in waters of the United States, unless the 
district engineer determines that prior approval of the final mitigation plan is not practicable or 
not necessary to ensure timely completion of the required compensatory mitigation. If the 
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the district 
engineer will expeditiously review the proposed compensatory mitigation plan. The district
engineer must review the proposed compensatory mitigation plan within 45 calendar days of 
receiving a complete PCN and determine whether the proposed mitigation would ensure the 
NWP activity results in no more than minimal adverse environmental effects. If the net adverse
environmental effects of the NWP activity (after consideration of the mitigation proposal) are
determined by the district engineer to be no more than minimal, the district engineer will 
provide a timely written response to the applicant. The response will state that the NWP activity 
can proceed under the terms and conditions of the NWP, including any activity-specific 
conditions added to the NWP authorization by the district engineer.

4. If the district engineer determines that the adverse environmental effects of the
proposed activity are more than minimal, then the district engineer will notify the applicant 
either: (a) that the activity does not qualify for authorization under the NWP and instruct the 
applicant on the procedures to seek authorization under an individual permit; (b) that the 
activity is authorized under the NWP subject to the applicant’s submission of a mitigation plan 
that would reduce the adverse environmental effects so that they are no more than minimal; or 
(c) that the activity is authorized under the NWP with specific modifications or conditions. 
Where the district engineer determines that mitigation is required to ensure no more than 
minimal adverse environmental effects, the activity will be authorized within the 45-day PCN 
period (unless additional time is required to comply with general conditions 18, 20, and/or 31, 
or to evaluate PCNs for activities authorized by NWPs 21, 49, and 50), with activity-specific 
conditions that state the mitigation requirements. The authorization will include the necessary 
conceptual or detailed mitigation plan or a requirement that the applicant submit a mitigation
plan that would reduce the adverse environmental effects so that they are no more than
minimal. When compensatory mitigation is required, no work in waters of the United States 
may occur until the district engineer has approved a specific mitigation plan or has determined
that prior approval of a final mitigation plan is not practicable or not necessary to ensure timely 
completion of the required compensatory mitigation.

FURTHER INFORMATION

1. District Engineers have authority to determine if an activity complies with the
terms and conditions of an NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits,
approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges.
4. NWPs do not authorize any injury to the property or rights of others.
5. NWPs do not authorize interference with any existing or proposed Federal

project (see general condition 31).
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DEFINITIONS

Best management practices (BMPs): Policies, practices, procedures, or structures
implemented to mitigate the adverse environmental effects on surface water quality resulting 
from development. BMPs are categorized as structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation),
establishment (creation), enhancement, and/or in certain circumstances preservation of aquatic 
resources for the purposes of offsetting unavoidable adverse impacts which remain after all 
appropriate and practicable avoidance and minimization has been achieved.

Currently serviceable: Useable as is or with some maintenance, but not so degraded
as to essentially require reconstruction. 

Direct effects: Effects that are caused by the activity and occur at the same time and 
place.

Discharge:  The term “discharge” means any discharge of dredged or fill material
into waters of the United States.

Ecological reference:  A model used to plan and design an aquatic habitat and 
riparian area restoration, enhancement, or establishment activity under NWP 27.  An ecological
reference may be based on the structure, functions, and dynamics of an aquatic habitat type or a 
riparian area type that currently exists in the region where the proposed NWP 27 activity is 
located. Alternatively, an ecological reference may be based on a conceptual model for the 
aquatic habitat type or riparian area type to be restored, enhanced, or established as a result of 
the proposed NWP 27 activity. An ecological reference takes into account the range of 
variation of the aquatic habitat type or riparian area type in the region. 

Enhancement: The manipulation of the physical, chemical, or biological
characteristics of an aquatic resource to heighten, intensify, or improve a specific aquatic
resource function(s). Enhancement results in the gain of selected aquatic resource function(s),
but may also lead to a decline in other aquatic resource function(s).  Enhancement does not 
result in a gain in aquatic resource area.

Ephemeral stream: An ephemeral stream has flowing water only during, and for a 
short duration after, precipitation events in a typical year. Ephemeral stream beds are located 
above the water table year-round. Groundwater is not a source of water for the stream. Runoff 
from rainfall is the primary source of water for stream flow.

Establishment (creation): The manipulation of the physical, chemical, or biological 
characteristics present to develop an aquatic resource that did not previously exist at an upland 
site. Establishment results in a gain in aquatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the 
maximum height reached by a rising tide. The high tide line may be determined, in the absence
of actual data, by a line of oil or scum along shore objects, a more or less continuous deposit of 
fine shell or debris on the foreshore or berm, other physical markings or characteristics, 
vegetation lines, tidal gages, or other suitable means that delineate the general height reached
by a rising tide. The line encompasses spring high tides and other high tides that occur with
periodic frequency but does not include storm surges in which there is a departure from the 
normal or predicted reach of the tide due to the piling up of water against a coast by strong
winds such as those accompanying a hurricane or other intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological 
site), building, structure, or other object included in, or eligible for inclusion in, the National 
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Register of Historic Places maintained by the Secretary of the Interior. This term includes 
artifacts, records, and remains that are related to and located within such properties. The term
includes properties of traditional religious and cultural importance to an Indian tribe or Native
Hawaiian organization and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-
linear project in the Corps Regulatory Program. A project is considered to have independent 
utility if it would be constructed absent the construction of other projects in the project area. 
Portions of a multi-phase project that depend upon other phases of the project do not have 
independent utility. Phases of a project that would be constructed even if the other phases were
not built can be considered as separate single and complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or farther
removed in distance, but are still reasonably foreseeable.

Intermittent stream: An intermittent stream has flowing water during certain times of 
the year, when groundwater provides water for stream flow. During dry periods, intermittent
streams may not have flowing water. Runoff from rainfall is a supplemental source of water for 
stream flow.

Loss of waters of the United States: Waters of the United States that are permanently 
adversely affected by filling, flooding, excavation, or drainage because of the regulated activity.
Permanent adverse effects include permanent discharges of dredged or fill material that change 
an aquatic area to dry land, increase the bottom elevation of a waterbody, or change the use of a 
waterbody. The acreage of loss of waters of the United States is a threshold measurement of the 
impact to jurisdictional waters for determining whether a project may qualify for an NWP; it is
not a net threshold that is calculated after considering compensatory mitigation that may be used 
to offset losses of aquatic functions and services. The loss of stream bed includes the acres or 
linear feet of stream bed that are filled or excavated as a result of the regulated activity. Waters
of the United States temporarily filled, flooded, excavated, or drained, but restored to pre- 
construction contours and elevations after construction, are not included in the measurement of 
loss of waters of the United States. Impacts resulting from activities that do not require 
Department of the Army authorization, such as activities eligible for exemptions under section 
404(f) of the Clean Water Act, are not considered when calculating the loss of waters of the 
United States.

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of
1899. These waters are defined at 33 CFR part 329. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and 
flow of tidal waters. Non-tidal wetlands contiguous to tidal waters are located landward of the 
high tide line (i.e., spring high tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with 
normal patterns of precipitation has water flowing or standing above ground to the extent that
an ordinary high water mark can be determined. Aquatic vegetation within the area of flowing
or standing water is either non-emergent, sparse, or absent. Vegetated shallows are considered 
to be open waters. Examples of “open waters” include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line on the shore 
established by the fluctuations of water and indicated by physical characteristics, or by other 
appropriate means that consider the characteristics of the surrounding areas.

Perennial stream: A perennial stream has flowing water year-round during a typical 
year. The water table is located above the stream bed for most of the year.  Groundwater is the 
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primary source of water for stream flow. Runoff from rainfall is a supplemental source of 
water for stream flow.

Practicable: Available and capable of being done after taking into consideration cost, 
existing technology, and logistics in light of overall project purposes. 

Pre-construction notification: A request submitted by the project proponent to the 
Corps for confirmation that a particular activity is authorized by nationwide permit. The request
may be a permit application, letter, or similar document that includes information about the 
proposed work and its anticipated environmental effects. Pre-construction notification may be 
required by the terms and conditions of a nationwide permit, or by regional conditions. A pre-
construction notification may be voluntarily submitted in cases where pre-construction 
notification is not required and the project proponent wants confirmation that the activity is
authorized by nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline of, aquatic 
resources by an action in or near those aquatic resources. This term includes activities
commonly associated with the protection and maintenance of aquatic resources through the 
implementation of appropriate legal and physical mechanisms. Preservation does not result in a 
gain of aquatic resource area or functions.

Protected tribal resources:  Those natural resources and properties of traditional or
customary religious or cultural importance, either on or off Indian lands, retained by, or 
reserved by or for, Indian tribes through treaties, statutes, judicial decisions, or executive orders,
including tribal trust resources.

Re-establishment: The manipulation of the physical, chemical, or biological 
characteristics of a site with the goal of returning natural/historic functions to a former aquatic
resource. Re-establishment results in rebuilding a former aquatic resource and results in a gain in 
aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or biological 
characteristics of a site with the goal of repairing natural/historic functions to a degraded
aquatic resource. Rehabilitation results in a gain in aquatic resource function, but does not 
result in a gain in aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics
of a site with the goal of returning natural/historic functions to a former or degraded aquatic
resource. For the purpose of tracking net gains in aquatic resource area, restoration is divided 
into two categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under 
the 404(b)(1) Guidelines. Riffle and pool complexes sometimes characterize steep gradient 
sections of streams. Such stream sections are recognizable by their hydraulic characteristics. 
The rapid movement of water over a course substrate in riffles results in a rough flow, a 
turbulent surface, and high dissolved oxygen levels in the water. Pools are deeper areas
associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a 
finer substrate characterize pools.

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine- marine
shorelines. Riparian areas are transitional between terrestrial and aquatic ecosystems, through 
which surface and subsurface hydrology connects riverine, lacustrine, estuarine, and marine
waters with their adjacent wetlands, non-wetland waters, or uplands. Riparian areas provide a 
variety of ecological functions and services and help improve or maintain local water quality. 
(See general condition 23.) 
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Shellfish seeding: The placement of shellfish seed and/or suitable substrate to
increase shellfish production. Shellfish seed consists of immature individual shellfish or 
individual shellfish attached to shells or shell fragments (i.e., spat on shell). Suitable substrate
may consist of shellfish shells, shell fragments, or other appropriate materials placed into
waters for shellfish habitat.

Single and complete linear project: A linear project is a project constructed for the 
purpose of getting people, goods, or services from a point of origin to a terminal point, which 
often involves multiple crossings of one or more waterbodies at separate and distant locations. 
The term “single and complete project” is defined as that portion of the total linear project 
proposed or accomplished by one owner/developer or partnership or other association of 
owners/developers that includes all crossings of a single water of the United States (i.e., a 
single waterbody) at a specific location. For linear projects crossing a single or multiple
waterbodies several times at separate and distant locations, each crossing is considered a single
and complete project for purposes of NWP authorization. However, individual channels in a 
braided stream or river, or individual arms of a large, irregularly shaped wetland or lake, etc.,
are not separate waterbodies, and crossings of such features cannot be considered separately.

Single and complete non-linear project: For non-linear projects, the term “single and
complete project” is defined at 33 CFR 330.2(i) as the total project proposed or accomplished
by one owner/developer or partnership or other association of owners/developers.  A single and 
complete non-linear project must have independent utility (see definition of “independent 
utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the limits
in an NWP authorization. 

Stormwater management: Stormwater management is the mechanism for controlling 
stormwater runoff for the purposes of reducing downstream erosion, water quality 
degradation, and flooding and mitigating the adverse effects of changes in land use on the 
aquatic environment. 

Stormwater management facilities: Stormwater management facilities are those
facilities, including but not limited to, stormwater retention and detention ponds and best
management practices, which retain water for a period of time to control runoff and/or improve 
the quality (i.e., by reducing the concentration of nutrients, sediments, hazardous substances 
and other pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water 
marks. The substrate may be bedrock or inorganic particles that range in size from clay to
boulders. Wetlands contiguous to the stream bed, but outside of the ordinary high water marks, 
are not considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, condition, capacity,
or location that causes more than minimal interruption of normal stream processes. A 
channelized stream remains a water of the United States.

Structure: An object that is arranged in a definite pattern of organization.  Examples 
of structures include, without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, 
boom, breakwater, bulkhead, revetment, riprap, jetty, artificial island, artificial reef, 
permanent mooring structure, power transmission line, permanently moored floating vessel,
piling, aid to navigation, or any other manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal
waters. Tidal waters rise and fall in a predictable and measurable rhythm or cycle due to the 
gravitational pulls of the moon and sun. Tidal waters end where the rise and fall of the water 
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surface can no longer be practically measured in a predictable rhythm due to masking by other 
waters, wind, or other effects. Tidal wetlands are located channelward of the high tide line.

Tribal lands: Any lands title to which is either: 1) held in trust by the United States
for the benefit of any Indian tribe or individual; or 2) held by any Indian tribe or individual 
subject to restrictions by the United States against alienation.

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent 
sovereign authority, unextinguished aboriginal title, treaty, statute, judicial decisions, executive
order or agreement, and that give rise to legally enforceable remedies.

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) 
Guidelines. They are areas that are permanently inundated and under normal circumstances
have rooted aquatic vegetation, such as seagrasses in marine and estuarine systems and a 
variety of vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the 
United States. If a wetland is adjacent to a waterbody determined to be a water of the United 
States, that waterbody and any adjacent wetlands are considered together as a single aquatic
unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” include streams, rivers, lakes, ponds, 
and wetlands.
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FINAL 2017 REGIONAL CONDITIONS

NOTICE ABOUT WEB LINKS IN THIS DOCUMENT:
The web links (both internal to our Wilmington District and any external links to collaborating 
agencies) in this document are valid at the time of publication.  However, the Wilmington 
District Regulatory Program web page addresses, as with other agency web sites, may change 
over the timeframe of the five-year Nationwide Permit renewal cycle, in response to policy 
mandates or technology advances.  While we will make every effort to check on the integrity of 
our web links and provide re-direct pages whenever possible, we ask that you report any broken 
links to us so we can keep the page information current and usable.  We apologize in advanced 
for any broken links that you may encounter, and we ask that you navigate from the Regulatory 
home page (Regulatory Permit Program Wetlands and Streams) of the Wilmington District 
Corps of Engineers, to the “Permits” section of our web site to find links for pages that cannot 
be found by clicking directly on the listed web link in this document.

Final 2017 Regional Conditions for Nationwide Permits (NWP) in the Wilmington District 

1.0 Excluded Waters 

The Corps has identified waters that will be excluded from the use of all NWP’s during certain 
timeframes.  These waters are:

1.1 Anadromous Fish Spawning Areas

Waters of the United States identified by either the North Carolina Division of Marine Fisheries 
(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish 
spawning areas are excluded during the period between February 15 and June 30, without prior 
written approval from the Corps and either NCDMF or NCWRC.  

1.2 Trout Waters Moratorium 

Waters of the United States in the designated trout watersheds of North Carolina are excluded 
during the period between October 15 and April 15 without prior written approval from the 
NCWRC, or from the Eastern Band of Cherokee Indians (EBCI) Fisheries and Wildlife 
Management (FWM) office if the project is located on EBCI trust land.  (See Section 2.7 for 
information on the designated trout watersheds).  

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service 
(NMFS)

Waters of the United States designated as sturgeon spawning areas are excluded during the 
period between February 1 and June 30, without prior written approval from the NMFS.   
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2.0 Waters Requiring Additional Notification 

The Corps has identified waters that will be subject to additional notification requirements for 
activities authorized by all NWPs.  These waters are:

2.1 Western NC Counties that Drain to Designated Critical Habitat 

For proposed activities within waters of the United States that require a Pre-Construction 
Notification (PCN) and are located in the sixteen counties listed below, permittees must provide 
a copy of the PCN to the U.S. Fish and Wildlife Service (USFWS), 160 Zillicoa Street, 
Asheville, North Carolina 28801.  This PCN must be sent concurrently to the U.S. Fish and 
Wildlife Service and the Corps Asheville Regulatory Field Office.  Please see General Condition 
18 for specific notification requirements related to the Endangered Species Act and the below 
website for information on the location of designated critical habitat. 

Counties with tributaries that drain to designated critical habitat that require notification to the 
Asheville U.S. Fish and Wildlife Service:  Avery, Cherokee, Forsyth, Graham, Haywood, 
Henderson, Jackson, Macon, Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union 
and Yancey.    

Website and office addresses for Endangered Species Act Information:

The Wilmington District has developed the following website for permittees which provides 
guidelines on how to review linked websites and maps in order to fulfill NWP General Condition 
18 requirements:  
http://www.saw.usace.army.mil/Missions/RegulatoryPermitProgram/AgencyCoordination/ESA.a
spx

Permittees who do not have internet access may contact the appropriate U.S. Fish and Wildlife 
Service offices listed below or Corps at (910) 251-4633: 

Asheville U.S. Fish and Wildlife Service Office counties: All counties west of and including 
Anson, Stanly, Davidson, Forsythe and Stokes Counties. 

           U.S. Fish and Wildlife Service
Asheville Field Office  
160 Zillicoa Street
Asheville, NC  28801 
Telephone: (828) 258-3939 

Raleigh U.S. Fish and Wildlife Service Office counties: all counties east of and including 
Richmond, Montgomery, Randolph, Guilford, and Rockingham Counties.   

U.S. Fish and Wildlife Service 
Raleigh Field Office   
Post Office Box 33726 
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Raleigh, NC  27636-3726 
Telephone: (919) 856-4520            

2.2 Special Designation Waters 

Prior to the use of any NWP, except NWP 3, that involves a discharge of dredged or fill material 
in any of the following identified waters and/or adjacent wetlands in North Carolina, permittees 
shall submit a PCN to the District Engineer prior to commencing the activity (see General 
Condition 32). The North Carolina waters and wetlands that require additional notification 
requirements are:

“Outstanding Resource Waters” (ORW) or “High Quality Waters” (HQW) as designated by the 
North Carolina Environmental Management Commission; “Primary Nursery Areas” (PNA), 
including inland PNA, as designated by the North Carolina Marine Fisheries Commission and 
the NCWRC; or wetlands adjacent to these waters.   Definitions of ORW, HQW and PNA waters 
can be found in the North Carolina State Administrative Code, Title 15A, Subchapters 2B and 
10C (15A NCAC 02B, 15A NCAC 10C) and at the following World Wide Web page: 
http://reports.oah.state.nc.us/ncac.asp?folderName=\Title%2015A%20-
%20Environmental%20Quality&lookUpError=15A%20NCAC%20000%20. Surface water 
classifications for waters in North Carolina can be viewed at the North Carolina Division of 
Water Resources website or at the following World Wide Web Page: 
https://deq.nc.gov/about/divisions/water-resources/planning/classification-
standards/classifications

Permittees who do not have internet access may contact the Corps at (910) 251- 4633. 

2.3 Coastal Area Management Act (CAMA) Areas of Environmental Concern 

Non-federal permittees for any NWP in a designated “Area of Environmental Concern” (AEC) 
in the twenty (20) counties of Eastern North Carolina covered by the North Carolina Coastal 
Area Management Act (CAMA) must also obtain the required CAMA permit.  Development 
activities for non-federal projects may not commence until a copy of the approved CAMA permit 
is furnished to the appropriate Wilmington District Regulatory Field Office (Wilmington Field 
Office – 69 Darlington Avenue, Wilmington, NC  28403, (910) 251-4802 or Washington Field 
Office – 2407 West 5th Street, Washington, NC  27889, (910) 251-4610). 

2.4 Barrier Islands

Prior to the use of any NWP on a barrier island of North Carolina, permittees must submit a PCN 
to the District Engineer prior to commencing the activity (see General Condition 32).  

2.5 Mountain or Piedmont Bogs 

Prior to the use of any NWP in a Bog, as classified by the North Carolina Wetland Assessment 
Methodology (NCWAM), permittees shall submit a PCN to the District Engineer prior to 
commencing the activity (see General Condition 32).  The latest version of NCWAM can be 
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viewed on the Corps RIBITS (Regulatory In-lieu Fee and Bank Information Tracking System) 
website or at the following World Wide Web Page:   
https://ribits.usace.army.mil/ribits_apex/f?p=107:27:0::NO:::   

2.6 Animal Waste Facilities 

Prior to use of any NWP for construction of animal waste facilities in waters of the United 
States, including wetlands, permittees shall submit a PCN to the District Engineer prior to 
commencing the activity (see General Condition 32). 

2.7 Trout Waters 

Prior to any discharge of dredge or fill material into streams, waterbodies or wetlands within the 
294 designated trout watersheds of North Carolina, the permittee shall submit a PCN (see 
General Condition 32) to the District Engineer prior to commencing the activity, unless other 
thresholds are established in the Regional Conditions in Section 4 (Additional Regional 
Conditions for Specific Nationwide Permits).  The permittee shall also provide a copy of the 
notification to the appropriate NCWRC office, or to the EBCI FWM Office (if the project is 
located on EBCI trust land), to facilitate the determination of any potential impacts to designated 
Trout Waters.  

Notification to the Corps will include a statement with the name of the NCWRC or EBCI FWM 
biologist contacted, the date of the notification, the location of work, a delineation of wetlands 
and waters, a discussion of alternatives to working in the mountain trout waters, why alternatives 
were not selected, and, if applicable, a plan to provide compensatory mitigation for all 
unavoidable adverse impacts to mountain trout waters. 

NCWRC and NC Trout Watersheds: 

NCWRC Contact** Counties that are 
entirely within Trout 
Watersheds* 

Counties that are 
partially within Trout 
Watersheds*

Mountain Coordinator
Balsam Depot
20830 Great Smoky 
Mountain Expressway
Waynesville, NC  28786 
Telephone: (828) 558-6011

For NCDOT Projects:

NCDOT Coordinator
206 Charter. Street
Albemarle, NC 28001
Telephone: (704) 982-9181

Alleghany
Ashe
Avery
Graham
Haywood

Jackson 
Macon 
Swain
Transylvania 
Watauga

Burke
Buncombe 
Caldwell
Cherokee 
Clay
Henderson 
Madison 

McDowell
Mitchell
Polk 
Rutherford
Surry
Wilkes
Yancey
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*NOTE: To determine notification requirements, contact the Corps Asheville Regulatory Field
Office at (828) 271-7980 or view maps for each County at the following World Wide Web page: 
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Trout/.

**If a project is located on EBCI trust land, submit the PCN in accordance with Section 3.14. 
Contact the Corps Asheville Regulatory Field Office at (828) 271-7980 with questions. 

2.8 Western NC Waters and Corridors

The permittee shall submit a PCN (see General Condition 32) to the District Engineer prior to 
commencing the activity in waters of the United States if the activity will occur within any of the 
following identified waters in western North Carolina, within 0.5 mile on either side of these 
waters, or within 0.75 mile of the Little Tennessee River, as measured from the top of the bank 
of the respective water (i.e., river, stream, or creek): 

Brasstown Creek
Burningtown Creek 
Cane River
Caney Fork 
Cartoogechaye Creek
Chattooga River 
Cheoah River 
Cowee Creek
Cullasaja River
Deep Creek 
Ellijay Creek
French Broad River
Garden Creek 
Hiwassee River
Hominy Creek  
Iotla Creek
Little Tennessee River (within the river or within 0.75 mile on either side of this river)
Nantahala River
Nolichucky River  
North Fork French Broad River 
North Toe River 
Nottley River
Oconaluftee River (portion not located on trust/EBCI land) 
Peachtree Creek
Shooting Creek 
Snowbird Creek 
South Toe River 
Stecoah Creek
Swannanoa River
Sweetwater Creek 
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Tuckasegee River (also spelled Tuckaseegee or Tuckaseigee)
Valley River
Watauga Creek
Watauga River
Wayah Creek
West Fork French Broad River 

To determine notification requirements, contact the Corps Asheville Regulatory Field Office at 
(828) 271-7980 or view maps for all corridors at the following World Wide Web page:  
http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Designated-Special-Waters.aspx

3.0 List of Corps Regional Conditions for All Nationwide Permits 

The following conditions apply to all Nationwide Permits in the Wilmington District:

3.1 Limitation of Loss of Stream Bed

NWPs may not be used for activities that may result in the loss or degradation of more than 300 
total linear feet of stream bed, unless the District Engineer has waived the 300 linear foot limit 
for ephemeral and intermittent streams on a case-by-case basis and has determined that the 
proposed activity will result in minimal individual and cumulative adverse impacts to the aquatic 
environment.  Waivers for the loss of ephemeral and intermittent streams must be in writing and 
documented by appropriate/accepted stream quality assessments*.  This waiver only applies to 
the 300 linear feet threshold for NWPs. 

This Regional Condition does not apply to NWP 23 (Approved Categorical Exclusions).   

*NOTE:  Permittees should utilize the most current methodology prescribed by Wilmington
District to assess stream function and quality.  Information can be found at: 
https://ribits.usace.army.mil/ribits_apex/f?p=107:27:0::NO:::   

3.2 Mitigation for Loss of Stream Bed 

For any NWP that results in a loss of more than 150 linear feet of stream, the permittee shall 
provide a mitigation proposal to compensate for more than minimal individual and cumulative 
adverse impacts to the aquatic environment.   For stream losses of 150 linear feet or less that 
require a PCN, the District Engineer may determine, on a case-by-case basis, that compensatory 
mitigation is required to ensure that the activity results in minimal adverse effect on the aquatic 
environment. 

3.3 Pre-construction Notification for Loss of Streambed Exceeding 150 Feet

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of 
perennial stream, intermittent or ephemeral stream, the permittee shall submit a PCN to the 
District Engineer prior to commencing the activity (see General Condition 32).  This applies to 
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NWPs that do not have specific notification requirements.  If a NWP has specific notification 
requirements, the requirements of the NWP should be followed. 

3.4 Restriction on Use of Live Concrete 

For all NWPs which allow the use of concrete as a building material, live or fresh concrete, 
including bags of uncured concrete, may not come into contact with the water in or entering into 
waters of the United States.  Water inside coffer dams or casings that has been in contact with 
wet concrete shall only be returned to waters of the United States after the concrete is set and 
cured and when it no longer poses a threat to aquatic organisms.

3.5 Requirements for Using Riprap for Bank Stabilization 

For all NWPs that allow for the use of riprap material for bank stabilization, the following 
measures shall be applied:

3.5.1. Where bank stabilization is conducted as part of an activity, natural design, bioengineering 
and/or geoengineering methods that incorporate natural durable materials, native seed mixes, and 
native plants and shrubs are to be utilized to the maximum extent practicable. 

3.5.2. Filter cloth must be placed underneath the riprap as an additional requirement of its use in 
North Carolina waters.  The placement of filter fabric is not required if the riprap will be pushed 
or “keyed” into the bank of the waterbody. A waiver from the specifications in this Regional 
Condition may be requested in writing. The waiver will only be issued if it can be demonstrated 
that the impacts of complying with this Regional Condition would result in greater adverse 
impacts to the aquatic environment.

3.5.3. The placement of riprap shall be limited to the areas depicted on submitted work plan 
drawings.

3.5.4. The riprap material shall be clean and free from loose dirt or any pollutant except in trace 
quantities that would not have an adverse environmental effect. 

3.5.5. It shall be of a size sufficient to prevent its movement from the authorized alignment by 
natural forces under normal conditions. 

3.5.6. The riprap material shall consist of clean rock or masonry material such as, but not limited 
to, granite, marl, or broken concrete. 

3.6 Requirements for Culvert Placement

3.6.1 For all NWPs that involve the construction/installation of culverts, measures will be 
included in the construction/installation that will promote the safe passage of fish and other 
aquatic organisms.  The dimension, pattern, and profile of the stream above and below a pipe or 
culvert should not be modified by altering the width or depth of the stream profile in connection 
with the construction activity.  The width, height, and gradient of a proposed culvert should be 
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sufficient to pass the average historical low flow and spring flow without adversely altering flow 
velocity.  Spring flow is the seasonal sustained high flow that typically occurs in the spring.  
Spring flows should be determined from gage data, if available.  In the absence of such data, 
bank-full flow can be used as a comparable indicator.  

In Public Trust Areas of Environmental Concern (AEC) and/or the Estuarine Waters AEC as 
designated by the Coastal Area Management Act (CAMA):  All pipes/culverts must be 
sufficiently sized to allow for the burial of the bottom of the culvert at least one foot below 
normal bed elevation.   

In all other areas:  Culverts greater than 48 inches in diameter will be buried at least one foot 
below the bed of the stream.  Culverts 48 inches in diameter or less shall be buried to maintain 
aquatic passage and to maintain passage during drought or low flow conditions, and every effort 
shall be made to maintain the existing channel slope.   

Culverts must be designed and constructed in a manner that minimizes destabilization and head 
cutting.  Destabilizing the channel and head cutting upstream should be considered and 
appropriate actions incorporated in the design and placement of the culvert. 

A waiver from the depth specifications in this condition may be requested, in writing, by the 
permittee and issued by the Corp; this request must be specific as to the reasons(s) for the 
request. The waiver will be issued if it can be demonstrated that the proposed design would 
result in less impacts to the aquatic environment. 

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a 
manner that does not restrict the flow and circulation patterns of waters of the United States.  
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Culverts placed across wetland fills purely for the purposes of equalizing surface water do not 
have to be buried, but the culverts must be of adequate size and/or number to ensure unrestricted 
transmission of water.

3.6.2 Bank-full flows (or less) shall be accommodated through maintenance of the existing bank-
full channel cross sectional area.  Additional culverts or culvert barrels at such crossings shall be 
allowed only to receive bank-full flows.  

3.6.3 Where adjacent floodplain is available, flows exceeding bank-full should be accommodated 
by installing culverts at the floodplain elevation. Additional culverts or culvert barrels at such 
crossings should not be buried, or if buried, must have sills at the inlets to ensure that they only 
receive flows exceeding bank-full.

3.6.4 Excavation of existing stream channels shall be limited to the minimum necessary to 
construct or install the proposed culvert.  The final width of the impacted stream at the culvert 
inlet and outlet should be no greater than the original stream width.  A waiver from this condition 
may be requested in writing; this request must be specific as to the reason(s) for the request.  The 
waiver will be issued if the proposed design would result in less impacts to the aquatic 
environment and/or if it can be demonstrated that it is not practicable to restore the final width of 
the impacted stream at the culvert inlet and outlet to the width of the original stream channel. 

3.6.5 The width of the culvert shall be comparable to the width of the stream channel.  If the 
width of the culvert is wider than the stream channel, the culvert shall include baffles, benches 
and/or sills to maintain the width of the stream channel.  A waiver from this condition may be 
requested in writing; this request must be specific as to the reason(s) for the request.  The waiver 
will be issued if it can be demonstrated that it is not practicable or necessary to include baffles, 
benches or sills and the design would result in less impacts to the aquatic environment. 

3.7 Notification to NCDEQ Shellfish Sanitation Section

Permittees shall notify the NCDEQ Shellfish Sanitation Section prior to dredging in or removing 
sediment from an area closed to shell fishing where the effluent may be released to an area open 
for shell fishing or swimming in order to avoid contamination from the disposal area and cause a 
temporary shellfish closure to be made.  Such notification shall also be provided to the 
appropriate Corps Regulatory Field Office.  Any disposal of sand to the ocean beach should 
occur between November 1 and April 30 when recreational usage is low.  Only clean sand 
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should be used and no dredged sand from closed shell fishing areas may be used.  If beach 
disposal were to occur at times other than stated above or if sand from a closed shell fishing area 
is to be used, a swimming advisory shall be posted, and a press release shall be issued by the 
permittee.  

3.8 Submerged Aquatic Vegetation 

Impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP, except NWP 
48, unless EFH Consultation has been completed pursuant to the Magnuson-Stevens Fisheries 
Conservation and Management Act (Magnuson-Stevens Act).  Permittees shall submit a PCN 
(See NWP General Condition 32) to the District Engineer prior to commencing the activity if the 
project would affect SAV.  The permittee may not begin work until notified by the Corps that the 
requirements of the Magnuson-Stevens Act have been satisfied and that the activity is 
authorized. 

3.9 Sedimentation and Erosion Control Structures and Measures

All PCNs will identify and describe sedimentation and erosion control structures and measures 
proposed for placement in waters of the United States.   The structures and measures should be 
depicted on maps, surveys or drawings showing location and impacts to jurisdictional wetlands 
and streams.

3.10 Restoration of Temporary Impacts to Stream Beds 

Upon completion of work that involves temporary stream impacts, streambeds are to be restored 
to pre-project elevations and widths using natural streambed material such that the impacted 
stream reach mimics the adjacent upstream and downstream reach.  The impacted area shall be 
backfilled with natural streambed material to a depth of at least 12 inches or to the bottom depth 
of the impacted area if shallower than 12 inches. An engineered in-stream structure or material 
can be used to provide protection of a buried structure if it provides benefits to the aquatic 
environment and can be accomplished by a natural streambed design. A permittee may request a 
waiver of this condition if it is determined a buried structure needs significant physical protection 
beyond those provided in this condition. This condition does not apply to NWP 27 – Aquatic 
Habitat Restoration, Enhancement, and Establishment Activities.

3.11 Restoration of Temporary Impacts to Stream Banks 

Upon completion of work involving temporary stream bank impacts, stream banks are to be 
restored to pre-project grade and contours or beneficial grade and contours if the original bank 
slope is steep and unstable. Natural durable materials, native seed mixes, and native plants and 
shrubs are to be utilized in the restoration. Natural designs which use bioengineered and/or geo-
engineered methods are to be applied. An engineered structure or material can be used to provide 
protection of a buried structure if it provides benefits to the stream bank environment, provided it 
is not in excess of the minimum amount needed for protection and does not exceed an average of 
one cubic yard per running foot placed along the bank below the plane of the ordinary high water 
mark. A permittee may request a waiver of this condition if it is determined a buried structure 
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needs significant physical protection beyond those provided in this condition. This condition 
does not apply to NWP 27 – Aquatic Habitat Restoration, Enhancement, and Establishment 
Activities.

3.12 Federal Navigation Channel Setbacks and Corps Easements 

3.12.1 Authorized structures and fills located in or adjacent to Federally authorized waterways
will be constructed in accordance with the latest setback criteria established by the Wilmington 
District Engineer.  You may review the setback policy at 
http://www.saw.usace.army.mil/Missions/Navigation/Setbacks.aspx.  This general permit does 
not authorize the construction of hardened or permanently fixed structures within the Federally 
Authorized Channel Setback, unless the activity is approved by the Corps.  The permittee shall 
submit a PCN (see General Condition 32) to the District Engineer prior to the construction of any 
structures or fills within the Federally Authorized Channel Setback.

3.12.2 The permittee shall obtain a Consent to Cross Government Easement from the 
Wilmington District’s Land Use Coordinator prior to any crossing of the Corps easement and/or 
prior to commencing construction of any structures, authorized dredging or other work within the 
right-of-way of, or in proximity to, a federally designated disposal area.  The Land Use 
Coordinator may be contacted at: CESAW-OP-N, 69 Darlington Avenue, Wilmington, North 
Carolina 28403-1343, email: SAWWeb-NAV@usace.army.mil

3.13 Northern Long-eared Bat – Endangered Species Act Compliance

The Wilmington District, U.S. Army Corps of Engineers has consulted with the United States 
Fish and Wildlife Service (USFWS) in regards to the threatened Northern long-eared bat 
(NLEB) (Myotis septentrionalis) and Standard Local Operating Procedures for Endangered 
Species (SLOPES) have been approved by the Corps and the USFWS.  This condition concerns 
effects to the NLEB only and does not address effects to other federally listed species and/or 
federally designated critical habitat.   

A. Procedures when the Corps is the lead federal* agency for a project:  

The permittee must comply with (1) and (2) below when: 

• the project is located in the western 41 counties of North Carolina, to include non-
federal aid North Carolina Department of Transportation (NCDOT) projects, OR;

• the project is located in the 59 eastern counties of North Carolina, and is a non-
NCDOT project.

*Generally, if a project is located on private property or on non-federal land, and the project
is not being funded by a federal entity, the Corps will be the lead federal agency due to the 
requirement to obtain Department of the Army authorization to impact waters of the United 
States.  If the project is located on federal land, contact the Corps to determine the lead 
federal agency. 
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(1) A permittee using a NWP must check to see if their project is located in the range of 
the NLEB by using the following website: 
http://www.fws.gov/midwest/endangered/mammals/nleb/pdf/WNSZone.pdf. If the 
project is within the range of the NLEB, or if the project includes percussive activities 
(e.g., blasting, pile driving, etc.), the permittee is then required to check the appropriate 
website in the paragraph below to discover if their project:  

• is located in a 12-digit Hydrologic Unit Code area (“red HUC” - shown as red areas
on the map), AND/OR; 

• involves percussive activities within 0.25 mile of a red HUC.

Red HUC maps - for the western 41 counties in NC (covered by the Asheville Ecological 
Services Field Office), check the project location against the electronic maps found at: 
http://www.fws.gov/asheville/htmls/project_review/NLEB_in_WNC.html.  For the eastern 
59 counties in NC (covered by the Raleigh Ecological Services Field Office), check the 
project location against the electronic maps found at: 
https://www.fws.gov/raleigh/NLEB_RFO.html.   

(2) A permittee must submit a PCN to the District Engineer, and receive written 
authorization from the District Engineer, prior to commencing the activity, if the activity 
will involve any of the following: 

• tree clearing/removal, construction/installation of wind turbines in a red HUC,
AND/OR;

bridge removal or maintenance, unless the bridge has been inspected and there is
no evidence of bat use, (applies anywhere in the range of the NLEB),  AND/OR:

percussive activities in a red HUC, or within 0.25 mile of a red HUC.

The permittee may proceed with the activity without submitting a PCN to either the Corps 
or the USFWS, provided the activity complies with all applicable NWP terms and general 
and regional conditions, if the permittee’s review under A.(1) and A.(2) above shows that 
the project is:

located outside of a red HUC (and there are no percussive activities), and the
activity will NOT include bridge removal or maintenance, unless the bridge has
been inspected and there is no evidence of bat use, OR;

located outside of a red HUC and there are percussive activities, but the percussive
activities will not occur within 0.25-mile of a red HUC boundary, and the activity
will NOT include bridge removal or maintenance, unless the bridge has been
inspected and there is no evidence of bat use, OR;
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located in a red HUC, but the activity will NOT include: tree clearing/removal;
construction/installation of wind turbines; bridge removal or maintenance, unless
the bridge has been inspected and there is no evidence of bat use, and/or; any
percussive activities.

B. Procedures when the USACE is not the lead federal agency: 

For projects where another federal agency is the lead federal agency - if that other federal agency 
has completed project-specific ESA Section 7(a)(2) consultation for the NLEB, and has (1) 
determined that the project would not cause prohibited incidental take of the NLEB, and (2) 
completed coordination/consultation that is required by the USFWS (per the directions on the 
respective USFWS office’s website), that project may proceed without notification to either the 
USACE or the USFWS, provided all General and Regional Permit Conditions are met. 

The NLEB SLOPES can be viewed on the USACE website at the following World Wide Web 
Page: http://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/. Permittees who do not have internet access may contact the USACE at (910) 
251- 4633. 

3.14 Work on Eastern Band of Cherokee Indians Land 

All PCNs submitted for activities in waters of the United States on Eastern Band of Cherokee 
Indians (EBCI) trust land (i.e., Qualla Boundary and non-contiguous tracts of trust land), must 
comply with the requirements of the latest MOU between the Wilmington District and the 
Eastern Band of Cherokee Indians. 
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4.0 Additional Regional Conditions for Specific Nationwide Permits

4.1 NWP #13 – Bank Stabilization

4.1.1 Unanchored trees, treetops, or debris may not be used as stream bank stabilization material.

4.1.2 Properly anchored and cabled structural stabilization techniques, such as timber crib 
structures, revetments, and root wads, are acceptable materials to stabilize stream banks.

4.1.3 If riprap stabilization is needed, it should be placed only on the stream banks, or, if it is 
necessary to be placed in the stream bed, the finished top elevation of the riprap should not exceed 
that of the original stream bed.

4.1.4 In designated trout watersheds, PCN is not required for impacts to a maximum of 100 linear 
feet (150 linear feet for temporary dewatering) of streams or waterbodies for bank stabilization 
activities not adjoining, adjacent to, or in the relative vicinity of existing stabilization structures. 
Materials for the stabilization structure(s) and design of the project must be constructed to 
withstand normal and expected high stream flows.  In designated trout waters, the permittee shall 
submit a PCN (see Regional Condition 2.7 and General Condition 32) to the District Engineer 
prior to commencing the activity if 1) impacts (other than temporary dewatering to work in dry 
conditions) to streams and waterbodies exceed 100 linear feet; 2) temporary impacts to streams or 
waterbodies associated with dewatering to work in dry conditions exceed 150 linear feet; or 3) the 
activity will be constructed during the trout waters moratorium (October 15 through April 15).

4.1.5 The permittee shall submit a PCN to the District Engineer prior to commencing the activity 
if the activity will involve the discharge of dredged or fill material into more than 150 linear feet 
of stream channel for the construction of temporary access fills and/or temporary road crossings.  
The PCN must include a restoration plan that thoroughly describes how all temporary fills will be 
removed, describes how pre-project conditions will be restored, and includes a timetable for all 
restoration activities.

4.0 Additional Regional Conditions for Specific Nationwide Permits

4.1 NWP #23 - Approved Categorical Exclusions

4.1.1 The discharge of dredged or fill material associated with this NWP must not cause the loss 
of greater than 1 acre of waters of the United States or 500 linear feet of stream bed for each single 
and complete project.

4.1.2 No development activities authorized by this NWP may begin until the permittee obtains a 
consistency concurrence or a CAMA permit from the North Carolina Division of Coastal 
Management, if either is required.  

4.0 Additional Regional Conditions for Specific Nationwide Permits
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4.1 NWP #33 – Temporary Construction, Access, and Dewatering

4.1.1 The permittee shall submit a PCN to the District Engineer prior to commencing the activity 
if the activity will involve the discharge of dredged or fill material into more than 1/10-acre of 
wetlands or 150 linear feet of stream channel for the construction of temporary access fills and/or 
temporary road crossings.

4.1.2 For activities that require a PCN, the PCN must include a restoration plan that thoroughly 
describes how all temporary fills will be removed, describes how pre-project conditions will be 
restored, and includes a timetable for all restoration activities.
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204071Jun 12, 2018 8:48 am

County : Guilford

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0000700000-N FIELD OFFICE0002

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.200 0001000000-E CLEARING & GRUBBING .. ACRE(S)0003

ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1200 0008000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0004

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

153,000225 0022000000-E UNCLASSIFIED EXCAVATION0005

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0030000000-N TYPE II MODIFIED APPROACH
FILL, STATION *******
(28+17.37-Y-)

0006

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,150225 0036000000-E UNDERCUT EXCAVATION0007

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200240 0134000000-E DRAINAGE DITCH EXCAVATION0008

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,200250 0156000000-E REMOVAL OF EXISTING ASPHALT
PAVEMENT

0009

HR     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10260 0192000000-N PROOF ROLLING0010

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

550265 0195000000-E SELECT GRANULAR MATERIAL0011

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,600270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0012

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,956SP  0199000000-E TEMPORARY SHORING0013

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0248000000-N GENERIC GRADING ITEM
FILTRATION BASIN #1

0014

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0248000000-N GENERIC GRADING ITEM
FILTRATION BASIN #2

0015

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,282300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0016

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,703300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0017

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56310 0342000000-E **" SIDE DRAIN PIPE
(30")

0018



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 2 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204071Jun 12, 2018 8:48 am

County : Guilford

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

472310 0343000000-E 15" SIDE DRAIN PIPE0019

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

152310 0344000000-E 18" SIDE DRAIN PIPE0020

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

148310 0345000000-E 24" SIDE DRAIN PIPE0021

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,792310 0366000000-E 15" RC PIPE CULVERTS, CLASS
III

0022

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

656310 0372000000-E 18" RC PIPE CULVERTS, CLASS
III

0023

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

708310 0378000000-E 24" RC PIPE CULVERTS, CLASS
III

0024

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120310 0384000000-E 30" RC PIPE CULVERTS, CLASS
III

0025

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

548310 0390000000-E 36" RC PIPE CULVERTS, CLASS
III

0026

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,036310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0027

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36310 0448300000-E 18" RC PIPE CULVERTS, CLASS IV0028

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

132310 0448500000-E 30" RC PIPE CULVERTS, CLASS IV0029

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60310 0582000000-E 15" CS PIPE CULVERTS, 0.064"
THICK

0030

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52310 0588000000-E 18" CS PIPE CULVERTS, 0.064"
THICK

0031

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120310 0600000000-E 30" CS PIPE CULVERTS, 0.079"
THICK

0032

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2310 0636000000-E **" CS PIPE ELBOWS, *****"
THICK
(15", 0.064")

0033

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2310 0636000000-E **" CS PIPE ELBOWS, *****"
THICK
(18", 0.064")

0034

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4310 0636000000-E **" CS PIPE ELBOWS, *****"
THICK
(30", 0.079")

0035



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 3 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204071Jun 12, 2018 8:48 am

County : Guilford

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,139340 0995000000-E PIPE REMOVAL0036

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.500 1011000000-N FINE GRADING0037

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  1077000000-E #57 STONE0038

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,300505 1099500000-E SHALLOW UNDERCUT0039

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,200505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0040

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500510 1110000000-E STABILIZER AGGREGATE0041

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,800SP  1115000000-E GEOTEXTILE FOR PAVEMENT STA-
BILIZATION

0042

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,800520 1121000000-E AGGREGATE BASE COURSE0043

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

260545 1220000000-E INCIDENTAL STONE BASE0044

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,600560 1231000000-E SHOULDER BORROW0045

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22,700607 1308000000-E MILLING ASPHALT PAVEMENT, ***"
TO ******"
(1-1/2" TO 3")

0046

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,400610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0047

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,700610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0048

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,400610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0049

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,350610 1523000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0050

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,950610 1524200000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5D

0051

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,730620 1575000000-E ASPHALT BINDER FOR PLANT MIX0052

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

375620 1577000000-E POLYMER MODIFIED ASPHALT BIN-
DER FOR PLANT MIX

0053



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 4 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204071Jun 12, 2018 8:48 am

County : Guilford

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

560650 1662000000-E OPEN-GRADED ASPHALT FRICTION
COURSE, TYPE FC-1 MODIFIED

0054

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,090654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0055

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,300665 1840000000-E MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0056

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,320816 2099000000-E SHOULDER DRAIN0057

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,320816 2110000000-E 4" SHOULDER DRAIN PIPE0058

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

150816 2121000000-E 4" OUTLET PIPE FOR SHOULDER
DRAINS

0059

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10816 2132000000-N CONCRETE PAD FOR SHOULDER
DRAIN PIPE OUTLET

0060

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4.286840 2253000000-E PIPE COLLARS0061

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.26840 2264000000-E PIPE PLUGS0062

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

123SP  2275000000-E FLOWABLE FILL0063

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

149840 2286000000-N MASONRY DRAINAGE STRUCTURES0064

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

101.9840 2308000000-E MASONRY DRAINAGE STRUCTURES0065

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2352000000-N FRAME WITH GRATE, STD 840.****
(20)

0066

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2354000000-N FRAME WITH GRATE, STD 840.220067

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0068

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13840 2364200000-N FRAME WITH TWO GRATES, STD
840.20

0069

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21840 2365000000-N FRAME WITH TWO GRATES, STD
840.22

0070

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0071
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County : Guilford

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0072

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0073

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0074

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9840 2396000000-N FRAME WITH COVER, STD 840.540075

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15852 2451000000-N CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0076

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

135846 2542000000-E 1'-6" CONCRETE CURB & GUTTER0077

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,900846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0078

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

126846 2556000000-E SHOULDER BERM GUTTER0079

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,450846 2577000000-E CONCRETE EXPRESSWAY GUTTER0080

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,450848 2591000000-E 4" CONCRETE SIDEWALK0081

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23848 2605000000-N CONCRETE CURB RAMPS0082

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

280848 2612000000-E 6" CONCRETE DRIVEWAY0083

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

170850 2619000000-E 4" CONCRETE PAVED DITCH0084

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,700852 2647000000-E 5" MONOLITHIC CONCRETE ISLANDS
(SURFACE MOUNTED)

0085

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

900857 2724000000-E PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

0086

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110SP  2738000000-E GENERIC PAVING ITEM
7" CONCRETE TRUCK APRON

0087

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120SP  2752000000-E GENERIC PAVING ITEM
MEDIAN HAZARD PROTECTION

0088
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County : Guilford

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5858 2800000000-N ADJUSTMENT OF CATCH BASINS0089

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3858 2815000000-N ADJUSTMENT OF DROP INLETS0090

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4858 2830000000-N ADJUSTMENT OF MANHOLES0091

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2859 2860000000-N CONVERT EXISTING CATCH BASIN
TO JUNCTION BOX

0092

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3859 2905000000-N CONVERT EXISTING DROP INLET TO
JUNCTION BOX

0093

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  3000000000-N IMPACT ATTENUATOR UNIT, TYPE
350

0094

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,500862 3030000000-E STEEL BEAM GUARDRAIL0095

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10862 3150000000-N ADDITIONAL GUARDRAIL POSTS0096

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6862 3210000000-N GUARDRAIL END UNITS, TYPE
CAT-1

0097

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  3215000000-N GUARDRAIL ANCHOR UNITS, TYPE
III

0098

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SP  3287000000-N GUARDRAIL END UNITS, TYPE TL-30099

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  3317000000-N GUARDRAIL ANCHOR UNITS, TYPE
B-77

0100

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,400863 3360000000-E REMOVE EXISTING GUARDRAIL0101

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,700863 3365000000-E REMOVE EXISTING GUIDERAIL0102

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,450865 3389200000-E CABLE GUIDERAIL0103

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5865 3389500000-N ADDITIONAL GUIDERAIL POSTS0104

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4865 3389600000-N CABLE GUIDERAIL ANCHOR UNITS0105

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

525SP  3420000000-E GENERIC GUARDRAIL ITEM
VINYL COATED GLARE SCREEN
(GUARDRAIL MOUNTED)

0106
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#
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County : Guilford

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,700866 3536000000-E CHAIN LINK FENCE, 48" FABRIC0107

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

307866 3542000000-E METAL LINE POSTS FOR 48" CHAIN
LINK FENCE

0108

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35866 3548000000-E METAL TERMINAL POSTS FOR 48"
CHAIN LINK FENCE

0109

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80SP  3575000000-E GENERIC FENCING ITEM
STEEL PIPE HANDRAIL FOR
RETAINING WALL

0110

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30876 3628000000-E RIP RAP, CLASS I0111

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

145876 3649000000-E RIP RAP, CLASS B0112

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,776876 3656000000-E GEOTEXTILE FOR DRAINAGE0113

CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3902 4048000000-E REINFORCED CONCRETE SIGN FOUN-
DATIONS

0114

CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2902 4054000000-E PLAIN CONCRETE SIGN FOUNDA-
TIONS

0115

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

91SP  4057000000-E OVERHEAD FOOTING0116

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,908903 4060000000-E SUPPORTS, BREAKAWAY STEEL BEAM0117

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,052903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0118

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.906 4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(12+50 -LSB-)

0119

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.906 4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(20+50 -YRPC-)

0120

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.906 4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(25+00 -YRPA-)

0121

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.906 4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(26+50 -Y-)

0122
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.906 4082100000-N SUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(30+25 -Y-)

0123

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4096000000-N SIGN ERECTION, TYPE D0124

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

71904 4102000000-N SIGN ERECTION, TYPE E0125

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4904 4108000000-N SIGN ERECTION, TYPE F0126

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9904 4109000000-N SIGN ERECTION, TYPE *** (OVER-
HEAD)
(A)

0127

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9904 4109000000-N SIGN ERECTION, TYPE *** (OVER-
HEAD)
(B)

0128

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

0129

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(A)

0130

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(B)

0131

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(D)

0132

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8907 4138000000-N DISPOSAL OF SUPPORT, STEEL
BEAM

0133

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1907 4149000000-N DISPOSAL OF SIGN SYSTEM, OVER-
HEAD

0134

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4152000000-N DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0135

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0136

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1907 4192000000-N DISPOSAL OF SUPPORT, U-CHANNEL0137
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18907 4234000000-N DISPOSAL OF SIGN, A OR B
(OVERHEAD)

0138

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6907 4251000000-N DISPOSAL OF LIGHTING SYSTEM0139

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6907 4263000000-N DISPOSAL OF WALKWAY0140

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

68211104400000000-E WORK ZONE SIGNS (STATIONARY)0141

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,27211104405000000-E WORK ZONE SIGNS (PORTABLE)0142

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15211104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0143

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

411154415000000-N FLASHING ARROW BOARD0144

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

511204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0145

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17511304430000000-N DRUMS0146

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14411454445000000-E BARRICADES (TYPE III)0147

DAY    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24511504455000000-N FLAGGER0148

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

411604465000000-N TEMPORARY CRASH CUSHIONS0149

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1011604470000000-N REMOVE & RESET TEMPORARY CRASH
CUSHION

0150

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

311654480000000-N TMA0151

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,23311704485000000-E PORTABLE CONCRETE BARRIER0152

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,27011704490000000-E PORTABLE CONCRETE BARRIER
(ANCHORED)

0153

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,74211704500000000-E REMOVE & RESET PORTABLE CONC-
RETE BARRIER

0154

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,37911704505000000-E REMOVE & RESET PORTABLE CONC-
RETE BARRIER (ANCHORED)

0155

HR     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4011904510000000-N LAW ENFORCEMENT0156
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5011804516000000-N SKINNY DRUM0157

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72612514650000000-N TEMPORARY RAISED PAVEMENT
MARKERS

0158

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,45012054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0159

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,76212054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0160

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,55212054688000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

0161

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,15112054690000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 120 MILS)

0162

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,53512054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0163

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22112054697000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

0164

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,72712054700000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

0165

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46812054702000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 120 MILS)

0166

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,96012054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0167

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2012054721000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

0168

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15712054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0169

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

74812054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

0170

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,44612054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0171

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19612054775000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(II)

0172
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42512054775000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(IV)

0173

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

43412054780000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (8")
(II)

0174

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

126,38312054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0175

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

136,05712054815000000-E PAINT PAVEMENT MARKING LINES
(6")

0176

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,01012054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0177

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,36512054825000000-E PAINT PAVEMENT MARKING LINES
(12")

0178

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,65412054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0179

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36912054845000000-N PAINT PAVEMENT MARKING SYMBOL0180

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500,07212054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0181

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38,31012054855000000-E REMOVAL OF PAVEMENT MARKING
LINES (6")

0182

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,87812054865000000-E REMOVAL OF PAVEMENT MARKING
LINES (12")

0183

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50812054870000000-E REMOVAL OF PAVEMENT MARKING
LINES (24")

0184

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13712054875000000-N REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0185

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7612514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0186

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84112534905000000-N SNOWPLOWABLE PAVEMENT MARKERS0187

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

312644915000000-E 7' U-CHANNEL POSTS0188
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

312644955000000-N OBJECT MARKERS (END OF ROAD)0189

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

114015010000000-E 100' HIGH MOUNT STANDARD0190

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

114015015000000-E 120' HIGH MOUNT STANDARD0191

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

114015020000000-N PORTABLE DRIVE UNIT0192

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30.4SP  5025000000-E HIGH MOUNT FOUNDATIONS0193

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

614045050000000-N LIGHT STANDARDS, TYPE MTLT
************
(45' TA, 15' ARM)

0194

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  5070000000-N STANDARD FOUNDATION *********
(TYPE R1)

0195

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  5070000000-N STANDARD FOUNDATION *********
(TYPE R2)

0196

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35414095155000000-E ELECTRICAL DUCT, TYPE BD, SIZE
*****
(2")

0197

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37914095160000000-E ELECTRICAL DUCT, TYPE JA, SIZE
*****
(3")

0198

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32414095160000000-E ELECTRICAL DUCT, TYPE JA, SIZE
*****
(4")

0199

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,03314105175000000-E ** #6 W/G FEEDER CIRCUIT
(2)

0200

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,68214105210000000-E ** #6 W/G FEEDER CIRCUIT IN
*****" CONDUIT
(2, 1.5)

0201

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

114115240000000-N ELECTRICAL JUNCTION BOXES
************
(CS36)

0202

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

414115240000000-N ELECTRICAL JUNCTION BOXES
************
(HM18)

0203
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

814115240000000-N ELECTRICAL JUNCTION BOXES
************
(IG18)

0204

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

214115240000000-N ELECTRICAL JUNCTION BOXES
************
(IG30)

0205

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

614115240000000-N ELECTRICAL JUNCTION BOXES
************
(LS18)

0206

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.14135255000000-N PORTABLE LIGHTING0207

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  5260000000-N GENERIC LIGHTING ITEM
LUMINAIRE STORAGE

0208

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  5270000000-N GENERIC LIGHTING ITEM
100' HIGH MOUNT LUMINAIRE -
LED

0209

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  5270000000-N GENERIC LIGHTING ITEM
120' HIGH MOUNT LUMINAIRE -
LED

0210

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  5270000000-N GENERIC LIGHTING ITEM
INSTALL ROADWAY LIGHT STANDARD
LUMINAIRE

0211

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  5270000000-N GENERIC LIGHTING ITEM
RELOCATE HIGH MOUNT LIGHT
STANDARD

0212

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE LIGHT STANDARD

0213

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28SP  5270000000-N GENERIC LIGHTING ITEM
REMOVE LIGHT STANDARD
FOUNDATION

0214

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14SP  5270000000-N GENERIC LIGHTING ITEM
SMART CONTROL NODE

0215

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

715105325300000-E 3" WATER LINE0216

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1515105325400000-E 4" WATER LINE0217

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8315105325600000-E 6" WATER LINE0218



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 14 of 23 ITEMIZED PROPOSAL FOR CONTRACT NO. C204071Jun 12, 2018 8:48 am

County : Guilford

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,03915105325800000-E 8" WATER LINE0219

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13615105326200000-E 12" WATER LINE0220

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63115105326600000-E 16" WATER LINE0221

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,03015105329000000-E DUCTILE IRON WATER PIPE
FITTINGS

0222

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155540000000-E 6" VALVE0223

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155546000000-E 8" VALVE0224

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155558000000-E 12" VALVE0225

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155571600000-E 6" TAPPING SLEEVE & VALVE0226

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155571800000-E 8" TAPPING SLEEVE & VALVE0227

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3115155648000000-N RELOCATE WATER METER0228

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315155649000000-N RECONNECT WATER METER0229

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155656100000-E RELOCATE **" RPZ BACKFLOW PRE-
VENTION ASSEMBLY
(1")

0230

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155656200000-E 2" RPZ BACKFLOW PREVENTION
ASSEMBLY

0231

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155656600000-E 6" RPZ BACKFLOW PREVENTION
ASSEMBLY

0232

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1515155672000000-N RELOCATE FIRE HYDRANT0233

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37915155673000000-E FIRE HYDRANT LEG0234

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2615155686000000-E **" WATER SERVICE LINE
(2")

0235

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67815155686500000-E WATER SERVICE LINE0236

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,08715205691300000-E 8" SANITARY GRAVITY SEWER0237
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3315205768000000-N SANITARY SEWER CLEAN-OUT0238

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,16015205768500000-E SEWER SERVICE LINE0239

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1215255775000000-E 4' DIA UTILITY MANHOLE0240

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5415255781000000-E UTILITY MANHOLE WALL 4' DIA0241

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,65015305801000000-E ABANDON 8" UTILITY PIPE0242

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

815305816000000-N ABANDON UTILITY MANHOLE0243

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44015405835800000-E 18" ENCASEMENT PIPE0244

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44015505872500000-E BORE AND JACK OF **"
(18")

0245

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  5882000000-N GENERIC UTILITY ITEM
REMOVE EXISTING VAULT

0246

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  5912000000-N GENERIC UTILITY ITEM
RELOCATE 3" PRESSURE REDUCING
VALVE WITH MANHOLE

0247

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  5912000000-N GENERIC UTILITY ITEM
RELOCATE 3" WM ASSEMBLY WITH
NEW VAULT

0248

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,05016056000000000-E TEMPORARY SILT FENCE0249

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,33016106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0250

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,02016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0251

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,37016106012000000-E SEDIMENT CONTROL STONE0252

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52.516156015000000-E TEMPORARY MULCHING0253

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,90016206018000000-E SEED FOR TEMPORARY SEEDING0254

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0255
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LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,20016226024000000-E TEMPORARY SLOPE DRAINS0256

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,400SP  6029000000-E SAFETY FENCE0257

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,00016306030000000-E SILT EXCAVATION0258

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72,50016316036000000-E MATTING FOR EROSION CONTROL0259

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6037000000-E COIR FIBER MAT0260

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

870SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0261

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,84016326042000000-E 1/4" HARDWARE CLOTH0262

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,440SP  6071012000-E COIR FIBER WATTLE0263

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

370SP  6071014000-E COIR FIBER WATTLE BARRIER0264

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,210SP  6071020000-E POLYACRYLAMIDE (PAM)0265

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,16016406071030000-E COIR FIBER BAFFLE0266

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  6071050000-E **" SKIMMER
(1-1/2")

0267

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4816606084000000-E SEEDING & MULCHING0268

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3016606087000000-E MOWING0269

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

55016616090000000-E SEED FOR REPAIR SEEDING0270

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.7516616093000000-E FERTILIZER FOR REPAIR SEEDING0271

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,15016626096000000-E SEED FOR SUPPLEMENTAL SEEDING0272

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3416656108000000-E FERTILIZER TOPDRESSING0273

MHR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016676114500000-N SPECIALIZED HAND MOWING0274

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75SP  6117000000-N RESPONSE FOR EROSION CONTROL0275
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EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SP  6117500000-N CONCRETE WASHOUT STRUCTURE0276

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3.516706123000000-E REFORESTATION0277

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

0278

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SP  6132000000-N GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

0279

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1217057048500000-E PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0280

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,50017057060000000-E SIGNAL CABLE0281

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117057108000000-E VEHICLE SIGNAL HEAD (12", 1
SECTION)

0282

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5917057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0283

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

917057132000000-E VEHICLE SIGNAL HEAD (12", 4
SECTION)

0284

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0285

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,12517107252000000-E MESSENGER CABLE (1/4")0286

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,60017107264000000-E MESSENGER CABLE (3/8")0287

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20517157279000000-E TRACER WIRE0288

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5017157288000000-E PAVED TRENCHING (***********)
(1, 2")

0289

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,57517157300000000-E UNPAVED TRENCHING (**********)
(1, 2")

0290

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17517157300000000-E UNPAVED TRENCHING (**********)
(2, 2")

0291

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22517157301000000-E DIRECTIONAL DRILL (**********)
(1, 2")

0292
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70017157301000000-E DIRECTIONAL DRILL (**********)
(2, 2")

0293

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3617167324000000-N JUNCTION BOX (STANDARD SIZE)0294

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417167348000000-N JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

0295

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1617207360000000-N WOOD POLE0296

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2817217372000000-N GUY ASSEMBLY0297

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317227408000000-E 1" RISER WITH WEATHERHEAD0298

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1017227420000000-E 2" RISER WITH WEATHERHEAD0299

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417227432000000-E 2" RISER WITH HEAT SHRINK
TUBING

0300

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,75017257444000000-E INDUCTIVE LOOP SAWCUT0301

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,75017267456000000-E LEAD-IN CABLE (************)
(14-2)

0302

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,10017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(24)

0303

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,15017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(36)

0304

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46017307528000000-E DROP CABLE0305

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617317540000000-N SPLICE ENCLOSURE0306

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117317541000000-N MODIFY SPLICE ENCLOSURE0307

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417317552000000-N INTERCONNECT CENTER0308

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217337566000000-N DELINEATOR MARKER0309

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,50017347575160000-E REMOVE EXISTING COMMUNICATIONS
CABLE

0310

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

817357575180000-N CABLE TRANSFER0311
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  7588000000-N METAL POLE WITH SINGLE MAST
ARM

0312

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7590000000-N METAL POLE WITH DUAL MAST ARM0313

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SP  7613000000-N SOIL TEST0314

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54SP  7614100000-E DRILLED PIER FOUNDATION0315

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SP  7631000000-N MAST ARM WITH METAL POLE DE-
SIGN

0316

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3317457636000000-N SIGN FOR SIGNALS0317

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417437642100000-N TYPE I POST WITH FOUNDATION0318

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

917437642200000-N TYPE II PEDESTAL WITH FOUND-
ATION

0319

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317517756000000-N CONTROLLER WITH CABINET (TYPE
2070L, BASE MOUNTED)

0320

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3017517780000000-N DETECTOR CARD (TYPE 2070L)0321

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317537901000000-N CABINET BASE EXTENDER0322

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117577948000000-N TRAFFIC SIGNAL REMOVAL0323

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  7960000000-N METAL POLE FOUNDATION REMOVAL0324

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  7972000000-N METAL POLE REMOVAL0325

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
60 FT CCTV WOOD POLE

0326

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  7980000000-N GENERIC SIGNAL ITEM
ETEHERNET EDGE SWITCH

0327

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
HIGH DEFINITION CCTV CAMERA
ASSEMBLY

0328

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

0329
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  7980000000-N GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

0330

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7980000000-N GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTOR -
SINGLE ZONE

0331

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

300SP  7990000000-E GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

0332

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0369

WALL ITEMS

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

450454 8802030000-E SEGMENTAL GRAVITY RETAINING
WALLS

0333

******* BEGIN SCHEDULE  IA  *******
*******      ( 2 ALTERNATES )      *******

SF  IA1
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,200SP  8802014000-E SOLDIER PILE RETAINING WALLS0334

*** OR  ***

SF  IA2
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,200453 8802040000-E CIP GRAVITY RETAINING WALLS0335

***** END SCHEDULE IA *****

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

101,508SP  8847000000-E GENERIC RETAINING WALL ITEM
ARCHITECTURAL SURFACE TREAT-
MENT

0370

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

61,812SP  8847000000-E GENERIC RETAINING WALL ITEM
SOUND BARRIER WALL

0371
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STRUCTURE ITEMS

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(28+17.37-Y-)

0336

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8065000000-N ASBESTOS ASSESSMENT0337

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.410 8091000000-N FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 28+17.37-Y-)

0338

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.410 8091000000-N FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 28+17.37-Y-)

0339

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.410 8091000000-N FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(3, 28+17.37-Y-)

0340

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64450 8096000000-E PILE EXCAVATION IN SOIL0341

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40450 8097000000-E PILE EXCAVATION NOT IN SOIL0342

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1450 8112730000-N PDA TESTING0343

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,891420 8147000000-E REINFORCED CONCRETE DECK SLAB0344

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,623420 8161000000-E GROOVING BRIDGE FLOORS0345

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190.5420 8182000000-E CLASS A CONCRETE (BRIDGE)0346

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(28+17.37-Y-)

0347

LB     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39,429425 8217000000-E REINFORCING STEEL (BRIDGE)0348

LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,679425 8238000000-E SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0349

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

420430 8259000000-E 36" PRESTRESSED CONCRETE GIR-
DERS

0350

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

794.18430 8265000000-E 54" PRESTRESSED CONCRETE GIR-
DERS

0351
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EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46450 8328200000-E PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP12 X 53)

0352

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,175450 8364000000-E HP12X53 STEEL PILES0353

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12450 8391000000-N STEEL PILE POINTS0354

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

237.15460 8482000000-E THREE BAR METAL RAIL0355

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

245.25460 8503000000-E CONCRETE BARRIER RAIL0356

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

382462 8531000000-E 4" SLOPE PROTECTION0357

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

89SP  8559000000-E CLASS II, SURFACE PREPARATION0358

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

106.1SP  8573000000-E LATEX MODIFIED CONC OVERLAY0359

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0360

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29.8SP  8685000000-E EPOXY MORTAR REPAIRS0361

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8692000000-N FOAM JOINT SEALS0362

   

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8860000000-N GENERIC STRUCTURE ITEM
VOLUMETRIC MIXER

0363

CF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217SP  8882000000-E GENERIC STRUCTURE ITEM
CONCRETE FOR DECK REPAIR

0364

SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

286SP  8892000000-E GENERIC STRUCTURE ITEM
JOINT REPAIR

0365

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,930SP  8893000000-E GENERIC STRUCTURE ITEM
HYDRO-DEMOLITION OF BRIDGE
DECK

0366

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,548SP  8893000000-E GENERIC STRUCTURE ITEM
PLACING LATEX MODIFIED
CONCRETE

0367
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SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,930SP  8893000000-E GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

0368

Total Amount Of Bid For Entire Project :0848/Jun12/Q1761588.076/D1768036080000/E371



Vendor 1 of 3: BRANCH CIVIL INC (3697)
Call Order 008 (Proposal: C204071)

Bid Information
Proposal County: GUILFORD

Vendor Address: P.O. Box 40004
Roanoke , VA , 24022

Signature Check: Michael_A_Colbert_3697

Time Bid Received: June 19, 2018 01:47 PM

Amendment Count: 1

Bid Checksum: 8D8D639F

Bid Total: $22,481,354.65

Items Total: $22,481,354.65

Time Total: $0.00

Bidding Errors:
None.

Letting of 06/19/2018 NCDOT Detailed Bid Report

NCDOT Page 67 of 179

DBE GOAL SET: 12.00%
DBE GOAL OBT: 24.71%



Vendor 1 of 3: BRANCH CIVIL INC (3697)
Call Order 008 (Proposal: C204071)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC18293535

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 6/1/2018 10

Surety Name: surety2000

Bond Agency Name: Hartford Fire Insurance
Company

Letting of 06/19/2018 NCDOT Detailed Bid Report

NCDOT Page 68 of 179



Bidder 1 of 3

Vendor 3697's Bid Information for Call 008, Letting L180619, 06/19/18

Branch Civil, Inc. (3697)
Call Order 008 (Proposal ID C204071)

LIST OF DBE PARTICIPANTS

VENDOR  DBE NAME                        WORK CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
11531   PAVERS WALLS AND STAMPED CONCRE Sub     666,014.00

1211 CABIN CREEK CT  , FORT MILL, SC 29715
12814   GARNER MURPHY CONSTRUCTION INC Sub   2,875,369.74

130 CHUCK GARNER TRAIL  , GRAHAM, NC 27253
4898    BULLINGTON CONSTRUCTION INC Sub 58,460.00

417 FOXGLOVE LANE  , INDIAN TRAIL, NC 28079
12278   CLIFTON CONSTRUCTION CO., INC. Sub 42,530.00

1435 GIDDENSVILLE ROAD  , FAISON, NC 28341
3376    REYNOLDS FENCE & GUARDRAIL INC Sub     211,850.00

9320 MACHADO DRIVE  , INDIAN TRAIL, NC 28079
4880    TRICOR CONSTRUCTION INC Sub   1,701,286.40

625 POPLAR STREET  , SPARTANBURG, SC 29302
TOTAL: $5,555,510.14

24.71%
Vendor 3697's Bid Information for Call 008, Letting L180619, 06/19/18

Branch Civil, Inc. (3697)
Call Order 008 (Proposal ID C204071)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Letting of 06/19/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 85 of 222

MB COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

WB

WB

WB

WB

WB



Bidder 1 of 3

NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: SNC18293535
Surety Registry Agency: surety2000

Verified?: Yes
Surety Agency: Hartford Fire Insurance Company

Bond Execution Date: 6/1/2018 10
Bond Amount:   $1,124,067.73 (Five Percent of Bid)

Letting of 06/19/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 86 of 222



                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |  1,100,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0000700000-N  FIELD      |               |                |              |

|0002|OFFICE                   |LUMP           |LUMP            |    106,457.16|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0001000000-E  CLEARING & |               |                |              |

|0003|GRUBBING .. ACRE(S)      |LUMP           |LUMP            |    203,509.65|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0008000000-E  SUPPLEMENTA|               |                |              |

|0004|RY CLEARING & GRUB-BING  |          1.000|    10,175.46000|     10,175.46|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |0022000000-E  UNCLASSIFIE|               |                |              |

|0005|D EXCAVATION             |    153,000.000|         8.00000|  1,224,000.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0030000000-N  TYPE II    |               |                |              |

|0006|MODIFIED APPROACH        |LUMP           |LUMP            |      2,265.62|

|    |FILL, STATION *******    |               |                |              |

|    |(28+17.37-Y-)            |               |                |              |

+------------------------------------------------------------------------------+

|    |0036000000-E  UNDERCUT   |               |                |              |

|0007|EXCAVATION               |      1,150.000|        11.63000|     13,374.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0134000000-E  DRAINAGE   |               |                |              |

|0008|DITCH EXCAVATION         |        200.000|         7.42000|      1,484.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0156000000-E  REMOVAL OF |               |                |              |

|0009|EXISTING ASPHALT         |     14,200.000|        23.50000|    333,700.00|

|    |PAVEMENT                 |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0192000000-N  PROOF      |               |                |              |

|0010|ROLLING                  |         10.000|       389.15000|      3,891.50|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0195000000-E  SELECT     |               |                |              |

|0011|GRANULAR MATERIAL        |        550.000|       149.34000|     82,137.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0196000000-E  GEOTEXTILE |               |                |              |

|0012|FOR SOIL STABILIZA-TION  |     12,600.000|         1.67000|     21,042.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0199000000-E  TEMPORARY  |               |                |              |

|0013|SHORING                  |      1,956.000|        79.95000|    156,382.20|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |0248000000-N  GENERIC    |               |                |              |

|0014|GRADING ITEM FILTRATION  |LUMP           |LUMP            |     77,877.01|

|    |BASIN #1                 |               |                |              |

+------------------------------------------------------------------------------+

|    |0248000000-N  GENERIC    |               |                |              |

|0015|GRADING ITEM FILTRATION  |LUMP           |LUMP            |    102,117.45|

|    |BASIN #2                 |               |                |              |

+------------------------------------------------------------------------------+

|    |0318000000-E  FOUNDATION |               |                |              |

|0016|CONDITIONING MATE- RIAL, |      1,282.000|        49.97000|     64,061.54|

|    |MINOR STRUCTURES         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |0320000000-E  FOUNDATION |               |                |              |

|0017|CONDITIONING GEO-        |      4,703.000|         3.33000|     15,660.99|

|    |TEXTILE                  |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0342000000-E  **" SIDE   |               |                |              |

|0018|DRAIN PIPE (30")         |         56.000|        73.59000|      4,121.04|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0343000000-E  15" SIDE   |               |                |              |

|0019|DRAIN PIPE               |        472.000|        41.74000|     19,701.28|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0344000000-E  18" SIDE   |               |                |              |

|0020|DRAIN PIPE               |        152.000|        47.38000|      7,201.76|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0345000000-E  24" SIDE   |               |                |              |

|0021|DRAIN PIPE               |        148.000|        61.61000|      9,118.28|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0366000000-E  15" RC PIPE|               |                |              |

|0022|CULVERTS, CLASS   III    |      2,792.000|        61.98000|    173,048.16|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0372000000-E  18" RC PIPE|               |                |              |

|0023|CULVERTS, CLASS   III    |        656.000|        48.14000|     31,579.84|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0378000000-E  24" RC PIPE|               |                |              |

|0024|CULVERTS, CLASS   III    |        708.000|        64.41000|     45,602.28|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0384000000-E  30" RC PIPE|               |                |              |

|0025|CULVERTS, CLASS   III    |        120.000|        94.46000|     11,335.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0390000000-E  36" RC PIPE|               |                |              |

|0026|CULVERTS, CLASS   III    |        548.000|       123.13000|     67,475.24|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448200000-E  15" RC PIPE|               |                |              |

|0027|CULVERTS, CLASS IV       |      4,036.000|        62.90000|    253,864.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448300000-E  18" RC PIPE|               |                |              |

|0028|CULVERTS, CLASS IV       |         36.000|        53.00000|      1,908.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448500000-E  30" RC PIPE|               |                |              |

|0029|CULVERTS, CLASS IV       |        132.000|        99.36000|     13,115.52|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0582000000-E  15" CS PIPE|               |                |              |

|0030|CULVERTS, 0.064"  THICK  |         60.000|        47.67000|      2,860.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0588000000-E  18" CS PIPE|               |                |              |

|0031|CULVERTS, 0.064"  THICK  |         52.000|        53.65000|      2,789.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0600000000-E  30" CS PIPE|               |                |              |

|0032|CULVERTS, 0.079"  THICK  |        120.000|        84.73000|     10,167.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0636000000-E  **" CS PIPE|               |                |              |

|0033|ELBOWS, *****"    THICK  |          2.000|       466.52000|        933.04|

|    |(15", 0.064")            |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0636000000-E  **" CS PIPE|               |                |              |

|0034|ELBOWS, *****"    THICK  |          2.000|       515.74000|      1,031.48|

|    |(18", 0.064")            |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0636000000-E  **" CS PIPE|               |                |              |

|0035|ELBOWS, *****"    THICK  |          4.000|       875.95000|      3,503.80|

|    |(30", 0.079")            |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0995000000-E  PIPE       |               |                |              |

|0036|REMOVAL                  |      3,139.000|        18.64000|     58,510.96|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |1011000000-N  FINE       |               |                |              |

|0037|GRADING                  |LUMP           |LUMP            |    700,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |1077000000-E  #57 STONE  |               |                |              |

|0038|                         |          5.000|        73.76000|        368.80|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1099500000-E  SHALLOW    |               |                |              |

|0039|UNDERCUT                 |      4,300.000|         6.90000|     29,670.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1099700000-E  CLASS IV   |               |                |              |

|0040|SUBGRADE STABILIZA-  TION|     19,200.000|        24.00000|    460,800.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1110000000-E  STABILIZER |               |                |              |

|0041|AGGREGATE                |        500.000|        58.43000|     29,215.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1115000000-E  GEOTEXTILE |               |                |              |

|0042|FOR PAVEMENT STA-        |      2,800.000|         2.18000|      6,104.00|

|    |BILIZATION               |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1121000000-E  AGGREGATE  |               |                |              |

|0043|BASE COURSE              |     13,800.000|        47.24000|    651,912.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1220000000-E  INCIDENTAL |               |                |              |

|0044|STONE BASE               |        260.000|        66.01000|     17,162.60|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1231000000-E  SHOULDER   |               |                |              |

|0045|BORROW                   |      5,600.000|         9.24000|     51,744.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1308000000-E  MILLING    |               |                |              |

|0046|ASPHALT PAVEMENT, ***"TO |     22,700.000|         2.10000|     47,670.00|

|    |******" (1-1/2" TO 3")   |SY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |1491000000-E  ASPHALT    |               |                |              |

|0047|CONC BASE COURSE, TYPE   |      8,400.000|        83.07000|    697,788.00|

|    |B25.0C                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1503000000-E  ASPHALT    |               |                |              |

|0048|CONC INTERMEDIATE        |     10,700.000|        82.04000|    877,828.00|

|    |COURSE, TYPE I19.0C      |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1519000000-E  ASPHALT    |               |                |              |

|0049|CONC SURFACE COURSE,     |      1,400.000|        81.33000|    113,862.00|

|    |TYPE S9.5B               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1523000000-E  ASPHALT    |               |                |              |

|0050|CONC SURFACE COURSE,     |     12,350.000|        74.80000|    923,780.00|

|    |TYPE S9.5C               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1524200000-E  ASPHALT    |               |                |              |

|0051|CONC SURFACE COURSE,     |      5,950.000|        81.76000|    486,472.00|

|    |TYPE S9.5D               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1575000000-E  ASPHALT    |               |                |              |

|0052|BINDER FOR PLANT MIX     |      1,730.000|       566.44000|    979,941.20|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1577000000-E  POLYMER    |               |                |              |

|0053|MODIFIED ASPHALT BIN- DER|        375.000|       741.05000|    277,893.75|

|    |FOR PLANT MIX            |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1662000000-E  OPEN-GRADED|               |                |              |

|0054|ASPHALT FRICTION  COURSE,|        560.000|       155.62000|     87,147.20|

|    |TYPE FC-1 MODIFIED       |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1693000000-E  ASPHALT    |               |                |              |

|0055|PLANT MIX, PAVEMENT      |      1,090.000|         0.01000|         10.90|

|    |REPAIR                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1840000000-E  MILLED     |               |                |              |

|0056|RUMBLE STRIPS (ASPHALT   |     12,300.000|         1.43000|     17,589.00|

|    |CONCRETE)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2099000000-E  SHOULDER   |               |                |              |

|0057|DRAIN                    |      3,320.000|         9.48000|     31,473.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2110000000-E  4" SHOULDER|               |                |              |

|0058|DRAIN PIPE               |      3,320.000|         1.95000|      6,474.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2121000000-E  4" OUTLET  |               |                |              |

|0059|PIPE FOR SHOULDER        |        150.000|        22.31000|      3,346.50|

|    |DRAINS                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2132000000-N  CONCRETE   |               |                |              |

|0060|PAD FOR SHOULDER         |         10.000|       334.69000|      3,346.90|

|    |DRAIN PIPE OUTLET        |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2253000000-E  PIPE       |               |                |              |

|0061|COLLARS                  |          4.286|     1,785.45000|      7,652.44|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2264000000-E  PIPE PLUGS |               |                |              |

|0062|                         |          0.260|     2,904.19000|        755.09|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2275000000-E  FLOWABLE   |               |                |              |

|0063|FILL                     |        123.000|       321.04000|     39,487.92|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2286000000-N  MASONRY    |               |                |              |

|0064|DRAINAGE STRUCTURES      |        149.000|     1,746.64000|    260,249.36|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2308000000-E  MASONRY    |               |                |              |

|0065|DRAINAGE STRUCTURES      |        101.900|       354.43000|     36,116.42|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2352000000-N  FRAME WITH |               |                |              |

|0066|GRATE, STD 840.**** (20) |          1.000|     1,052.30000|      1,052.30|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2354000000-N  FRAME WITH |               |                |              |

|0067|GRATE, STD 840.22        |          2.000|     1,030.25000|      2,060.50|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2364000000-N  FRAME WITH |               |                |              |

|0068|TWO GRATES, STD    840.16|         21.000|     1,151.66000|     24,184.86|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2364200000-N  FRAME WITH |               |                |              |

|0069|TWO GRATES, STD    840.20|         13.000|     1,095.43000|     14,240.59|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2365000000-N  FRAME WITH |               |                |              |

|0070|TWO GRATES, STD    840.22|         21.000|     1,074.13000|     22,556.73|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2367000000-N  FRAME WITH |               |                |              |

|0071|TWO GRATES, STD    840.29|          3.000|     1,081.38000|      3,244.14|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0072|GRATE & HOOD, STD        |         11.000|       736.97000|      8,106.67|

|    |840.03, TYPE ** (E)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0073|GRATE & HOOD, STD        |         37.000|       765.08000|     28,307.96|

|    |840.03, TYPE ** (F)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0074|GRATE & HOOD, STD        |         38.000|       765.09000|     29,073.42|

|    |840.03, TYPE ** (G)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2396000000-N  FRAME WITH |               |                |              |

|0075|COVER, STD 840.54        |          9.000|       520.17000|      4,681.53|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2451000000-N  CONCRETE   |               |                |              |

|0076|TRANSITIONAL SECTION FOR |         15.000|       435.77000|      6,536.55|

|    |DROP INLET               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2542000000-E  1'-6"      |               |                |              |

|0077|CONCRETE CURB & GUTTER   |        135.000|        21.48000|      2,899.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2549000000-E  2'-6"      |               |                |              |

|0078|CONCRETE CURB & GUTTER   |     13,900.000|        18.26000|    253,814.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2556000000-E  SHOULDER   |               |                |              |

|0079|BERM GUTTER              |        126.000|        52.64000|      6,632.64|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2577000000-E  CONCRETE   |               |                |              |

|0080|EXPRESSWAY GUTTER        |      1,450.000|        51.56000|     74,762.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2591000000-E  4" CONCRETE|               |                |              |

|0081|SIDEWALK                 |      3,450.000|        40.82000|    140,829.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2605000000-N  CONCRETE   |               |                |              |

|0082|CURB RAMPS               |         23.000|     1,611.36000|     37,061.28|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2612000000-E  6" CONCRETE|               |                |              |

|0083|DRIVEWAY                 |        280.000|        51.56000|     14,436.80|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2619000000-E  4" CONCRETE|               |                |              |

|0084|PAVED DITCH              |        170.000|        64.46000|     10,958.20|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2647000000-E  5"         |               |                |              |

|0085|MONOLITHIC CONCRETE      |      2,700.000|        55.86000|    150,822.00|

|    |ISLANDS(SURFACE MOUNTED) |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2724000000-E  PRECAST    |               |                |              |

|0086|REINFORCED CONCRETE      |        900.000|       111.68000|    100,512.00|

|    |BARRIER, SINGLE FACED    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2738000000-E  GENERIC    |               |                |              |

|0087|PAVING ITEM 7" CONCRETE  |        110.000|        64.45000|      7,089.50|

|    |TRUCK APRON              |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2752000000-E  GENERIC    |               |                |              |

|0088|PAVING ITEM MEDIAN HAZARD|        120.000|       126.01000|     15,121.20|

|    |PROTECTION               |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2800000000-N  ADJUSTMENT |               |                |              |

|0089|OF CATCH BASINS          |          5.000|     2,112.08000|     10,560.40|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2815000000-N  ADJUSTMENT |               |                |              |

|0090|OF DROP INLETS           |          3.000|     2,112.07000|      6,336.21|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2830000000-N  ADJUSTMENT |               |                |              |

|0091|OF MANHOLES              |          4.000|     2,112.08000|      8,448.32|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2860000000-N  CONVERT    |               |                |              |

|0092|EXISTING CATCH BASIN  TO |          2.000|     1,689.09000|      3,378.18|

|    |JUNCTION BOX             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2905000000-N  CONVERT    |               |                |              |

|0093|EXISTING DROP INLET      |          3.000|     1,689.07000|      5,067.21|

|    |TOJUNCTION BOX           |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3000000000-N  IMPACT     |               |                |              |

|0094|ATTENUATOR UNIT, TYPE    |          2.000|    17,850.84000|     35,701.68|

|    |350                      |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |3030000000-E  STEEL BEAM |               |                |              |

|0095|GUARDRAIL                |      5,500.000|        17.59000|     96,745.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3150000000-N  ADDITIONAL |               |                |              |

|0096|GUARDRAIL POSTS          |         10.000|        31.50000|        315.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3210000000-N  GUARDRAIL  |               |                |              |

|0097|END UNITS, TYPE     CAT-1|          6.000|       840.04000|      5,040.24|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3215000000-N  GUARDRAIL  |               |                |              |

|0098|ANCHOR UNITS, TYPE  III  |          1.000|     1,575.07000|      1,575.07|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3287000000-N  GUARDRAIL  |               |                |              |

|0099|END UNITS, TYPE TL-3     |          9.000|     2,940.14000|     26,461.26|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3317000000-N  GUARDRAIL  |               |                |              |

|0100|ANCHOR UNITS, TYPE  B-77 |         10.000|     1,785.08000|     17,850.80|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3360000000-E  REMOVE     |               |                |              |

|0101|EXISTING GUARDRAIL       |      2,400.000|         1.05000|      2,520.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3365000000-E  REMOVE     |               |                |              |

|0102|EXISTING GUIDERAIL       |      1,700.000|         1.58000|      2,686.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3389200000-E  CABLE      |               |                |              |

|0103|GUIDERAIL                |      1,450.000|         7.88000|     11,426.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3389500000-N  ADDITIONAL |               |                |              |

|0104|GUIDERAIL POSTS          |          5.000|        36.76000|        183.80|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3389600000-N  CABLE      |               |                |              |

|0105|GUIDERAIL ANCHOR UNITS   |          4.000|     2,047.60000|      8,190.40|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |3420000000-E  GENERIC    |               |                |              |

|0106|GUARDRAIL ITEM VINYL     |        525.000|        26.25000|     13,781.25|

|    |COATED GLARE SCREEN      |               |                |              |

|    |(GUARDRAIL MOUNTED)      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3536000000-E  CHAIN LINK |               |                |              |

|0107|FENCE, 48" FABRIC        |      3,700.000|         6.56000|     24,272.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3542000000-E  METAL LINE |               |                |              |

|0108|POSTS FOR 48" CHAINLINK  |        307.000|        57.75000|     17,729.25|

|    |FENCE                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3548000000-E  METAL      |               |                |              |

|0109|TERMINAL POSTS FOR 48"   |         35.000|       157.51000|      5,512.85|

|    |CHAIN LINK FENCE         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3575000000-E  GENERIC    |               |                |              |

|0110|FENCING ITEM STEEL PIPE  |         80.000|       173.26000|     13,860.80|

|    |HANDRAIL FOR RETAINING   |               |                |              |

|    |WALL                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3628000000-E  RIP RAP,   |               |                |              |

|0111|CLASS I                  |         30.000|        96.25000|      2,887.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3649000000-E  RIP RAP,   |               |                |              |

|0112|CLASS B                  |        145.000|        84.20000|     12,209.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3656000000-E  GEOTEXTILE |               |                |              |

|0113|FOR DRAINAGE             |      1,776.000|         1.52000|      2,699.52|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |4048000000-E  REINFORCED |               |                |              |

|0114|CONCRETE SIGN            |          3.000|     1,077.19000|      3,231.57|

|    |FOUN-DATIONS             |CY             |                |              |

+------------------------------------------------------------------------------+

|    |4054000000-E  PLAIN      |               |                |              |

|0115|CONCRETE SIGN FOUNDA-    |          2.000|        10.76000|         21.52|

|    |TIONS                    |CY             |                |              |

+------------------------------------------------------------------------------+

|    |4057000000-E  OVERHEAD   |               |                |              |

|0116|FOOTING                  |         91.000|     1,184.90000|    107,825.90|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4060000000-E  SUPPORTS,  |               |                |              |

|0117|BREAKAWAY STEEL BEAM     |      4,908.000|         5.92000|     29,055.36|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |4072000000-E  SUPPORTS,  |               |                |              |

|0118|3-LB STEEL U-CHANNEL     |      1,052.000|         5.92000|      6,227.84|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4082100000-N  SUPPORTS,  |               |                |              |

|0119|OVERHEAD SIGN STRUC-TURE |LUMP           |LUMP            |     51,704.75|

|    |AT STA ****** (12+50     |               |                |              |

|    |-LSB-)                   |               |                |              |

+------------------------------------------------------------------------------+

|    |4082100000-N  SUPPORTS,  |               |                |              |

|0120|OVERHEAD SIGN STRUC-TURE |LUMP           |LUMP            |     56,013.51|

|    |AT STA ****** (20+50     |               |                |              |

|    |-YRPC-)                  |               |                |              |

+------------------------------------------------------------------------------+

|    |4082100000-N  SUPPORTS,  |               |                |              |

|0121|OVERHEAD SIGN STRUC-TURE |LUMP           |LUMP            |     61,399.36|

|    |AT STA ****** (25+00     |               |                |              |

|    |-YRPA-)                  |               |                |              |

+------------------------------------------------------------------------------+

|    |4082100000-N  SUPPORTS,  |               |                |              |

|0122|OVERHEAD SIGN STRUC-TURE |LUMP           |LUMP            |     30,161.13|

|    |AT STA ****** (26+50 -Y-)|               |                |              |

+------------------------------------------------------------------------------+

|    |4082100000-N  SUPPORTS,  |               |                |              |

|0123|OVERHEAD SIGN STRUC-TURE |LUMP           |LUMP            |     30,161.13|

|    |AT STA ****** (30+25 -Y-)|               |                |              |

+------------------------------------------------------------------------------+

|    |4096000000-N  SIGN       |               |                |              |

|0124|ERECTION, TYPE D         |          2.000|       107.74000|        215.48|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4102000000-N  SIGN       |               |                |              |

|0125|ERECTION, TYPE E         |         71.000|       107.72000|      7,648.12|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4108000000-N  SIGN       |               |                |              |

|0126|ERECTION, TYPE F         |          4.000|       107.72000|        430.88|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4109000000-N  SIGN       |               |                |              |

|0127|ERECTION, TYPE ***       |          9.000|     1,023.32000|      9,209.88|

|    |(OVER-HEAD) (A)          |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4109000000-N  SIGN       |               |                |              |

|0128|ERECTION, TYPE ***       |          9.000|       269.29000|      2,423.61|

|    |(OVER-HEAD) (B)          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4110000000-N  SIGN       |               |                |              |

|0129|ERECTION, TYPE ***       |          8.000|       807.89000|      6,463.12|

|    |(GROUND MOUNTED) (A)     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116100000-N  SIGN       |               |                |              |

|0130|ERECTION, RELOCATE TYPE  |          2.000|       700.18000|      1,400.36|

|    |**** (GROUND MOUNTED) (A)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116100000-N  SIGN       |               |                |              |

|0131|ERECTION, RELOCATE TYPE  |          2.000|       269.28000|        538.56|

|    |**** (GROUND MOUNTED) (B)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116100000-N  SIGN       |               |                |              |

|0132|ERECTION, RELOCATE TYPE  |          2.000|       538.60000|      1,077.20|

|    |**** (GROUND MOUNTED) (D)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |4138000000-N  DISPOSAL OF|               |                |              |

|0133|SUPPORT, STEEL    BEAM   |          8.000|       107.71000|        861.68|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4149000000-N  DISPOSAL OF|               |                |              |

|0134|SIGN SYSTEM, OVER-HEAD   |          1.000|     7,238.68000|      7,238.68|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4152000000-N  DISPOSAL OF|               |                |              |

|0135|SIGN SYSTEM, STEELBEAM   |          2.000|       107.74000|        215.48|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4155000000-N  DISPOSAL OF|               |                |              |

|0136|SIGN SYSTEM, U-   CHANNEL|         63.000|        21.54000|      1,357.02|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4192000000-N  DISPOSAL OF|               |                |              |

|0137|SUPPORT, U-CHANNEL       |          1.000|        21.52000|         21.52|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4234000000-N  DISPOSAL OF|               |                |              |

|0138|SIGN, A OR B             |         18.000|       107.72000|      1,938.96|

|    |(OVERHEAD)               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4251000000-N  DISPOSAL OF|               |                |              |

|0139|LIGHTING SYSTEM          |          6.000|     1,472.44000|      8,834.64|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4263000000-N  DISPOSAL OF|               |                |              |

|0140|WALKWAY                  |          6.000|       817.85000|      4,907.10|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4400000000-E  WORK ZONE  |               |                |              |

|0141|SIGNS (STATIONARY)       |        682.000|        18.90000|     12,889.80|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4405000000-E  WORK ZONE  |               |                |              |

|0142|SIGNS (PORTABLE)         |      1,272.000|        10.24000|     13,025.28|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4410000000-E  WORK ZONE  |               |                |              |

|0143|SIGNS (BARRICADE         |        152.000|        11.55000|      1,755.60|

|    |MOUNTED)                 |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4415000000-N  FLASHING   |               |                |              |

|0144|ARROW BOARD              |          4.000|     4,593.97000|     18,375.88|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4420000000-N  PORTABLE   |               |                |              |

|0145|CHANGEABLE MESSAGE   SIGN|          5.000|    16,170.76000|     80,853.80|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4430000000-N  DRUMS      |               |                |              |

|0146|                         |        175.000|        43.58000|      7,626.50|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4445000000-E  BARRICADES |               |                |              |

|0147|(TYPE III)               |        144.000|        31.50000|      4,536.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4455000000-N  FLAGGER    |               |                |              |

|0148|                         |        245.000|       210.01000|     51,452.45|

|    |                         |DAY            |                |              |

+------------------------------------------------------------------------------+

|    |4465000000-N  TEMPORARY  |               |                |              |

|0149|CRASH CUSHIONS           |          4.000|     6,090.29000|     24,361.16|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4470000000-N  REMOVE &   |               |                |              |

|0150|RESET TEMPORARY CRASH    |         10.000|     2,625.12000|     26,251.20|

|    |CUSHION                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4480000000-N  TMA        |               |                |              |

|0151|                         |          3.000|    20,580.97000|     61,742.91|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4485000000-E  PORTABLE   |               |                |              |

|0152|CONCRETE BARRIER         |      2,233.000|        25.53000|     57,008.49|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4490000000-E  PORTABLE   |               |                |              |

|0153|CONCRETE BARRIER         |      6,270.000|        38.98000|    244,404.60|

|    |(ANCHORED)               |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4500000000-E  REMOVE &   |               |                |              |

|0154|RESET PORTABLE CONC- RETE|      1,742.000|         4.52000|      7,873.84|

|    |BARRIER                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4505000000-E  REMOVE &   |               |                |              |

|0155|RESET PORTABLE CONC- RETE|      4,379.000|        10.10000|     44,227.90|

|    |BARRIER (ANCHORED)       |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4510000000-N  LAW        |               |                |              |

|0156|ENFORCEMENT              |         40.000|       157.51000|      6,300.40|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |4516000000-N  SKINNY DRUM|               |                |              |

|0157|                         |         50.000|        31.50000|      1,575.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4650000000-N  TEMPORARY  |               |                |              |

|0158|RAISED PAVEMENT          |        726.000|         6.63000|      4,813.38|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4685000000-E  THERMOPLAST|               |                |              |

|0159|IC PAVEMENT MARKINGLINES |      4,450.000|         1.77000|      7,876.50|

|    |(4", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4686000000-E  THERMOPLAST|               |                |              |

|0160|IC PAVEMENT MARKING LINES|     12,762.000|         2.10000|     26,800.20|

|    |(4", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4688000000-E  THERMOPLAST|               |                |              |

|0161|IC PAVEMENT MARKINGLINES |     20,552.000|         2.21000|     45,419.92|

|    |(6", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4690000000-E  THERMOPLAST|               |                |              |

|0162|IC PAVEMENT MARKINGLINES |      4,151.000|         2.54000|     10,543.54|

|    |(6", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4695000000-E  THERMOPLAST|               |                |              |

|0163|IC PAVEMENT MARKINGLINES |      1,535.000|         3.32000|      5,096.20|

|    |(8", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4697000000-E  THERMOPLAST|               |                |              |

|0164|IC PAVEMENT MARKINGLINES |        221.000|         3.32000|        733.72|

|    |(8", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4700000000-E  THERMOPLAST|               |                |              |

|0165|IC PAVEMENT MARKINGLINES |      2,727.000|         5.53000|     15,080.31|

|    |(12", 90 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4702000000-E  THERMOPLAST|               |                |              |

|0166|IC PAVEMENT MARKINGLINES |        468.000|         5.53000|      2,588.04|

|    |(12", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4710000000-E  THERMOPLAST|               |                |              |

|0167|IC PAVEMENT MARKINGLINES |      3,960.000|        13.26000|     52,509.60|

|    |(24", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4721000000-E  THERMOPLAST|               |                |              |

|0168|IC PAVEMENT              |         20.000|       110.52000|      2,210.40|

|    |MARKINGCHARACTER (120    |               |                |              |

|    |MILS)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4725000000-E  THERMOPLAST|               |                |              |

|0169|IC PAVEMENT MARKINGSYMBOL|        157.000|       165.78000|     26,027.46|

|    |(90 MILS)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4770000000-E  COLD       |               |                |              |

|0170|APPLIED PLASTIC PAVEMENT |        748.000|         2.21000|      1,653.08|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(4") (II)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4770000000-E  COLD       |               |                |              |

|0171|APPLIED PLASTIC PAVEMENT |      4,446.000|         2.21000|      9,825.66|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(4") (IV)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4775000000-E  COLD       |               |                |              |

|0172|APPLIED PLASTIC PAVEMENT |        196.000|         3.32000|        650.72|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(6") (II)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4775000000-E  COLD       |               |                |              |

|0173|APPLIED PLASTIC PAVEMENT |        425.000|         3.32000|      1,411.00|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(6") (IV)                |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4780000000-E  COLD       |               |                |              |

|0174|APPLIED PLASTIC PAVEMENT |        434.000|         4.42000|      1,918.28|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(8") (II)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4810000000-E  PAINT      |               |                |              |

|0175|PAVEMENT MARKING LINES   |    126,383.000|         0.33000|     41,706.39|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4815000000-E  PAINT      |               |                |              |

|0176|PAVEMENT MARKING LINES   |    136,057.000|         0.39000|     53,062.23|

|    |(6")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4820000000-E  PAINT      |               |                |              |

|0177|PAVEMENT MARKING LINES   |      5,010.000|         1.11000|      5,561.10|

|    |(8")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4825000000-E  PAINT      |               |                |              |

|0178|PAVEMENT MARKING LINES   |     27,365.000|         1.66000|     45,425.90|

|    |(12")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4835000000-E  PAINT      |               |                |              |

|0179|PAVEMENT MARKING LINES   |      2,654.000|         3.32000|      8,811.28|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4845000000-N  PAINT      |               |                |              |

|0180|PAVEMENT MARKING SYMBOL  |        369.000|        38.68000|     14,272.92|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4850000000-E  REMOVAL OF |               |                |              |

|0181|PAVEMENT MARKING   LINES |    500,072.000|         0.22000|    110,015.84|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4855000000-E  REMOVAL OF |               |                |              |

|0182|PAVEMENT MARKING   LINES |     38,310.000|         0.33000|     12,642.30|

|    |(6")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4865000000-E  REMOVAL OF |               |                |              |

|0183|PAVEMENT MARKING   LINES |     14,878.000|         0.55000|      8,182.90|

|    |(12")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4870000000-E  REMOVAL OF |               |                |              |

|0184|PAVEMENT MARKING   LINES |        508.000|         5.53000|      2,809.24|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4875000000-N  REMOVAL OF |               |                |              |

|0185|PAVEMENT MARKING         |        137.000|        44.21000|      6,056.77|

|    |SYMBOLS & CHARACTERS     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4900000000-N  PERMANENT  |               |                |              |

|0186|RAISED PAVEMENT          |         76.000|         6.63000|        503.88|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4905000000-N  SNOWPLOWABL|               |                |              |

|0187|E PAVEMENT MARKERS       |        841.000|        38.68000|     32,529.88|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4915000000-E  7'         |               |                |              |

|0188|U-CHANNEL POSTS          |          3.000|        57.77000|        173.31|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4955000000-N  OBJECT     |               |                |              |

|0189|MARKERS (END OF ROAD)    |          3.000|        42.00000|        126.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5010000000-E  100' HIGH  |               |                |              |

|0190|MOUNT STANDARD           |          1.000|    27,689.45000|     27,689.45|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5015000000-E  120' HIGH  |               |                |              |

|0191|MOUNT STANDARD           |          1.000|    29,589.72000|     29,589.72|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5020000000-N  PORTABLE   |               |                |              |

|0192|DRIVE UNIT               |          1.000|     5,646.51000|      5,646.51|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5025000000-E  HIGH MOUNT |               |                |              |

|0193|FOUNDATIONS              |         30.400|       868.69000|     26,408.18|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |5050000000-N  LIGHT      |               |                |              |

|0194|STANDARDS, TYPE MTLT     |          6.000|     3,257.58000|     19,545.48|

|    |************ (45' TA, 15'|               |                |              |

|    |ARM)                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5070000000-N  STANDARD   |               |                |              |

|0195|FOUNDATION *********     |          4.000|       814.39000|      3,257.56|

|    |(TYPE R1)                |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5070000000-N  STANDARD   |               |                |              |

|0196|FOUNDATION *********     |          2.000|       884.99000|      1,769.98|

|    |(TYPE R2)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5155000000-E  ELECTRICAL |               |                |              |

|0197|DUCT, TYPE BD, SIZE *****|        354.000|         7.33000|      2,594.82|

|    |(2")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5160000000-E  ELECTRICAL |               |                |              |

|0198|DUCT, TYPE JA, SIZE *****|        379.000|        15.20000|      5,760.80|

|    |(3")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5160000000-E  ELECTRICAL |               |                |              |

|0199|DUCT, TYPE JA, SIZE *****|        324.000|        18.19000|      5,893.56|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5175000000-E  ** #6 W/G  |               |                |              |

|0200|FEEDER CIRCUIT (2)       |      1,033.000|         5.16000|      5,330.28|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5210000000-E  ** #6 W/G  |               |                |              |

|0201|FEEDER CIRCUIT IN        |      4,682.000|         8.14000|     38,111.48|

|    |*****" CONDUIT (2, 1.5)  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5240000000-N  ELECTRICAL |               |                |              |

|0202|JUNCTION BOXES           |          1.000|     1,737.35000|      1,737.35|

|    |************ (CS36)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5240000000-N  ELECTRICAL |               |                |              |

|0203|JUNCTION BOXES           |          4.000|       580.92000|      2,323.68|

|    |************ (HM18)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5240000000-N  ELECTRICAL |               |                |              |

|0204|JUNCTION BOXES           |          8.000|       580.94000|      4,647.52|

|    |************ (IG18)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5240000000-N  ELECTRICAL |               |                |              |

|0205|JUNCTION BOXES           |          2.000|       868.68000|      1,737.36|

|    |************ (IG30)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5240000000-N  ELECTRICAL |               |                |              |

|0206|JUNCTION BOXES           |          6.000|       580.94000|      3,485.64|

|    |************ (LS18)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5255000000-N  PORTABLE   |               |                |              |

|0207|LIGHTING                 |LUMP           |LUMP            |     31,501.49|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 8D8D639F  Page  18



                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5260000000-N  GENERIC    |               |                |              |

|0208|LIGHTING ITEM LUMINAIRE  |LUMP           |LUMP            |      1,004.40|

|    |STORAGE                  |               |                |              |

+------------------------------------------------------------------------------+

|    |5270000000-N  GENERIC    |               |                |              |

|0209|LIGHTING ITEM 100' HIGH  |          6.000|     1,927.41000|     11,564.46|

|    |MOUNT LUMINAIRE -   LED  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5270000000-N  GENERIC    |               |                |              |

|0210|LIGHTING ITEM 120' HIGH  |          8.000|     1,927.40000|     15,419.20|

|    |MOUNT LUMINAIRE -   LED  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5270000000-N  GENERIC    |               |                |              |

|0211|LIGHTING ITEM INSTALL    |         12.000|       173.74000|      2,084.88|

|    |ROADWAY LIGHT STANDARD   |               |                |              |

|    |LUMINAIRE                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5270000000-N  GENERIC    |               |                |              |

|0212|LIGHTING ITEM RELOCATE   |          2.000|     5,755.07000|     11,510.14|

|    |HIGH MOUNT LIGHT         |               |                |              |

|    |STANDARD                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5270000000-N  GENERIC    |               |                |              |

|0213|LIGHTING ITEM REMOVE     |         28.000|       260.61000|      7,297.08|

|    |LIGHT STANDARD           |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5270000000-N  GENERIC    |               |                |              |

|0214|LIGHTING ITEM REMOVE     |         28.000|     1,031.57000|     28,883.96|

|    |LIGHT STANDARD           |               |                |              |

|    |FOUNDATION               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5270000000-N  GENERIC    |               |                |              |

|0215|LIGHTING ITEM SMART      |         14.000|       168.31000|      2,356.34|

|    |CONTROL NODE             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5325300000-E  3" WATER   |               |                |              |

|0216|LINE                     |          7.000|       178.97000|      1,252.79|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5325400000-E  4" WATER   |               |                |              |

|0217|LINE                     |         15.000|       193.91000|      2,908.65|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5325600000-E  6" WATER   |               |                |              |

|0218|LINE                     |         83.000|       198.29000|     16,458.07|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5325800000-E  8" WATER   |               |                |              |

|0219|LINE                     |      1,039.000|       103.38000|    107,411.82|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5326200000-E  12" WATER  |               |                |              |

|0220|LINE                     |        136.000|       308.56000|     41,964.16|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5326600000-E  16" WATER  |               |                |              |

|0221|LINE                     |        631.000|       203.16000|    128,193.96|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5329000000-E  DUCTILE    |               |                |              |

|0222|IRON WATER PIPE          |     12,030.000|        13.75000|    165,412.50|

|    |FITTINGS                 |LB             |                |              |

+------------------------------------------------------------------------------+

|    |5540000000-E  6" VALVE   |               |                |              |

|0223|                         |          3.000|     1,317.01000|      3,951.03|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5546000000-E  8" VALVE   |               |                |              |

|0224|                         |          3.000|     1,844.16000|      5,532.48|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5558000000-E  12" VALVE  |               |                |              |

|0225|                         |          1.000|     3,343.08000|      3,343.08|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5571600000-E  6" TAPPING |               |                |              |

|0226|SLEEVE & VALVE           |          2.000|     6,607.04000|     13,214.08|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5571800000-E  8" TAPPING |               |                |              |

|0227|SLEEVE & VALVE           |          2.000|     7,555.94000|     15,111.88|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5648000000-N  RELOCATE   |               |                |              |

|0228|WATER METER              |         31.000|     1,655.67000|     51,325.77|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5649000000-N  RECONNECT  |               |                |              |

|0229|WATER METER              |          3.000|     1,690.81000|      5,072.43|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5656100000-E  RELOCATE   |               |                |              |

|0230|**" RPZ BACKFLOW         |          1.000|     1,981.19000|      1,981.19|

|    |PRE-VENTION ASSEMBLY (1")|EA             |                |              |

+------------------------------------------------------------------------------+
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5656200000-E  2" RPZ     |               |                |              |

|0231|BACKFLOW PREVENTION      |          1.000|     5,921.60000|      5,921.60|

|    |ASSEMBLY                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5656600000-E  6" RPZ     |               |                |              |

|0232|BACKFLOW PREVENTION      |          1.000|    14,370.35000|     14,370.35|

|    |ASSEMBLY                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5672000000-N  RELOCATE   |               |                |              |

|0233|FIRE HYDRANT             |         15.000|     1,847.66000|     27,714.90|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5673000000-E  FIRE       |               |                |              |

|0234|HYDRANT LEG              |        379.000|        42.35000|     16,050.65|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5686000000-E  **" WATER  |               |                |              |

|0235|SERVICE LINE (2")        |         26.000|        53.73000|      1,396.98|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5686500000-E  WATER      |               |                |              |

|0236|SERVICE LINE             |        678.000|        31.12000|     21,099.36|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5691300000-E  8" SANITARY|               |                |              |

|0237|GRAVITY SEWER            |      2,087.000|       253.58000|    529,221.46|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5768000000-N  SANITARY   |               |                |              |

|0238|SEWER CLEAN-OUT          |         33.000|     1,686.88000|     55,667.04|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5768500000-E  SEWER      |               |                |              |

|0239|SERVICE LINE             |      1,160.000|        27.88000|     32,340.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5775000000-E  4' DIA     |               |                |              |

|0240|UTILITY MANHOLE          |         12.000|     3,036.82000|     36,441.84|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5781000000-E  UTILITY    |               |                |              |

|0241|MANHOLE WALL 4' DIA      |         54.000|       319.89000|     17,274.06|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5801000000-E  ABANDON 8" |               |                |              |

|0242|UTILITY PIPE             |      1,650.000|        18.62000|     30,723.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5816000000-N  ABANDON    |               |                |              |

|0243|UTILITY MANHOLE          |          8.000|     2,397.65000|     19,181.20|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5835800000-E  18"        |               |                |              |

|0244|ENCASEMENT PIPE          |        440.000|       280.75000|    123,530.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5872500000-E  BORE AND   |               |                |              |

|0245|JACK OF **" (18")        |        440.000|     1,328.60000|    584,584.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5882000000-N  GENERIC    |               |                |              |

|0246|UTILITY ITEM REMOVE      |          1.000|     4,277.81000|      4,277.81|

|    |EXISTING VAULT           |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5912000000-N  GENERIC    |               |                |              |

|0247|UTILITY ITEM RELOCATE 3" |LUMP           |LUMP            |      7,783.21|

|    |PRESSURE REDUCING VALVE  |               |                |              |

|    |WITH MANHOLE             |               |                |              |

+------------------------------------------------------------------------------+

|    |5912000000-N  GENERIC    |               |                |              |

|0248|UTILITY ITEM RELOCATE 3" |LUMP           |LUMP            |     27,825.62|

|    |WM ASSEMBLY WITH NEW     |               |                |              |

|    |VAULT                    |               |                |              |

+------------------------------------------------------------------------------+

|    |6000000000-E  TEMPORARY  |               |                |              |

|0249|SILT FENCE               |     14,050.000|         2.17000|     30,488.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6006000000-E  STONE FOR  |               |                |              |

|0250|EROSION CONTROL,    CLASS|      1,330.000|         0.01000|         13.30|

|    |A                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6009000000-E  STONE FOR  |               |                |              |

|0251|EROSION CONTROL,    CLASS|      3,020.000|         0.01000|         30.20|

|    |B                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6012000000-E  SEDIMENT   |               |                |              |

|0252|CONTROL STONE            |      3,370.000|         0.01000|         33.70|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6015000000-E  TEMPORARY  |               |                |              |

|0253|MULCHING                 |         52.500|     1,155.05000|     60,640.13|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6018000000-E  SEED FOR   |               |                |              |

|0254|TEMPORARY SEEDING        |      2,900.000|         1.05000|      3,045.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6021000000-E  FERTILIZER |               |                |              |

|0255|FOR TEMPORARY SEED-ING   |         16.500|       420.02000|      6,930.33|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6024000000-E  TEMPORARY  |               |                |              |

|0256|SLOPE DRAINS             |      1,200.000|        12.60000|     15,120.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6029000000-E  SAFETY     |               |                |              |

|0257|FENCE                    |      2,400.000|         3.18000|      7,632.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6030000000-E  SILT       |               |                |              |

|0258|EXCAVATION               |      8,000.000|         0.01000|         80.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |6036000000-E  MATTING FOR|               |                |              |

|0259|EROSION CONTROL          |     72,500.000|         0.01000|        725.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6037000000-E  COIR FIBER |               |                |              |

|0260|MAT                      |        100.000|        12.73000|      1,273.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6038000000-E  PERMANENT  |               |                |              |

|0261|SOIL REINFORCEMENT  MAT  |        870.000|         5.30000|      4,611.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6042000000-E  1/4"       |               |                |              |

|0262|HARDWARE CLOTH           |      4,840.000|         3.71000|     17,956.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071012000-E  COIR FIBER |               |                |              |

|0263|WATTLE                   |      1,440.000|         9.55000|     13,752.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071014000-E  COIR FIBER |               |                |              |

|0264|WATTLE BARRIER           |        370.000|        11.55000|      4,273.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071020000-E  POLYACRYLAM|               |                |              |

|0265|IDE (PAM)                |      1,210.000|         6.36000|      7,695.60|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6071030000-E  COIR FIBER |               |                |              |

|0266|BAFFLE                   |      2,160.000|         5.30000|     11,448.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0267|(1-1/2")                 |          7.000|     3,675.17000|     25,726.19|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6084000000-E  SEEDING &  |               |                |              |

|0268|MULCHING                 |         48.000|     1,890.09000|     90,724.32|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6087000000-E  MOWING     |               |                |              |

|0269|                         |         30.000|       236.26000|      7,087.80|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6090000000-E  SEED FOR   |               |                |              |

|0270|REPAIR SEEDING           |        550.000|         4.20000|      2,310.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6093000000-E  FERTILIZER |               |                |              |

|0271|FOR REPAIR SEEDING       |          1.750|       840.04000|      1,470.07|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6096000000-E  SEED FOR   |               |                |              |

|0272|SUPPLEMENTAL SEEDING     |      1,150.000|         4.20000|      4,830.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6108000000-E  FERTILIZER |               |                |              |

|0273|TOPDRESSING              |         34.000|       756.04000|     25,705.36|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6114500000-N  SPECIALIZED|               |                |              |

|0274|HAND MOWING              |         10.000|       131.26000|      1,312.60|

|    |                         |MHR            |                |              |

+------------------------------------------------------------------------------+

|    |6117000000-N  RESPONSE   |               |                |              |

|0275|FOR EROSION CONTROL      |         75.000|        79.55000|      5,966.25|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6117500000-N  CONCRETE   |               |                |              |

|0276|WASHOUT STRUCTURE        |         10.000|     2,625.12000|     26,251.20|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6123000000-E  REFORESTATI|               |                |              |

|0277|ON                       |          3.500|     1,591.00000|      5,568.50|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6132000000-N  GENERIC    |               |                |              |

|0278|EROSION CONTROL ITEM     |        100.000|       131.26000|     13,126.00|

|    |FABRIC INSERT INLET      |               |                |              |

|    |PROTECTION DEVICE        |               |                |              |

|    |CLEANOUT                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6132000000-N  GENERIC    |               |                |              |

|0279|EROSION CONTROL ITEM     |         50.000|       131.26000|      6,563.00|

|    |FABRIC INSERT INLET      |               |                |              |

|    |PROTECTION DEVICE        |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7048500000-E  PEDESTRIAN |               |                |              |

|0280|SIGNAL HEAD (16",        |         12.000|         5.56000|         66.72|

|    |1SECTION W/COUNTDOWN)    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7060000000-E  SIGNAL     |               |                |              |

|0281|CABLE                    |     12,500.000|         2.78000|     34,750.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7108000000-E  VEHICLE    |               |                |              |

|0282|SIGNAL HEAD (12", 1      |          1.000|       388.90000|        388.90|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7120000000-E  VEHICLE    |               |                |              |

|0283|SIGNAL HEAD (12", 3      |         59.000|       777.82000|     45,891.38|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7132000000-E  VEHICLE    |               |                |              |

|0284|SIGNAL HEAD (12", 4      |          9.000|       977.84000|      8,800.56|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7144000000-E  VEHICLE    |               |                |              |

|0285|SIGNAL HEAD (12", 5      |          1.000|     1,255.64000|      1,255.64|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7252000000-E  MESSENGER  |               |                |              |

|0286|CABLE (1/4")             |      4,125.000|         2.06000|      8,497.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7264000000-E  MESSENGER  |               |                |              |

|0287|CABLE (3/8")             |      1,600.000|         5.00000|      8,000.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7279000000-E  TRACER WIRE|               |                |              |

|0288|                         |        205.000|         0.78000|        159.90|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7288000000-E  PAVED      |               |                |              |

|0289|TRENCHING (***********)  |         50.000|        13.89000|        694.50|

|    |(1, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0290|TRENCHING (**********)   |      1,575.000|         7.78000|     12,253.50|

|    |(1, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0291|TRENCHING (**********)   |        175.000|         9.44000|      1,652.00|

|    |(2, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7301000000-E  DIRECTIONAL|               |                |              |

|0292|DRILL (**********) (1,   |        225.000|        13.89000|      3,125.25|

|    |2")                      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7301000000-E  DIRECTIONAL|               |                |              |

|0293|DRILL (**********) (2,   |        700.000|        15.56000|     10,892.00|

|    |2")                      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7324000000-N  JUNCTION   |               |                |              |

|0294|BOX (STANDARD SIZE)      |         36.000|       361.13000|     13,000.68|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7348000000-N  JUNCTION   |               |                |              |

|0295|BOX (OVER-SIZED, HEA-VY  |          4.000|       605.58000|      2,422.32|

|    |DUTY)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7360000000-N  WOOD POLE  |               |                |              |

|0296|                         |         16.000|     1,055.62000|     16,889.92|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7372000000-N  GUY        |               |                |              |

|0297|ASSEMBLY                 |         28.000|       250.01000|      7,000.28|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7408000000-E  1" RISER   |               |                |              |

|0298|WITH WEATHERHEAD         |          3.000|       350.02000|      1,050.06|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7420000000-E  2" RISER   |               |                |              |

|0299|WITH WEATHERHEAD         |         10.000|       500.03000|      5,000.30|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7432000000-E  2" RISER   |               |                |              |

|0300|WITH HEAT SHRINK         |          4.000|       538.91000|      2,155.64|

|    |TUBING                   |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7444000000-E  INDUCTIVE  |               |                |              |

|0301|LOOP SAWCUT              |      3,750.000|         8.61000|     32,287.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7456000000-E  LEAD-IN    |               |                |              |

|0302|CABLE (************)     |     15,750.000|         1.94000|     30,555.00|

|    |(14-2)                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7516000000-E  COMMUNICATI|               |                |              |

|0303|ONS CABLE (**FIBER) (24) |      3,100.000|         2.11000|      6,541.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7516000000-E  COMMUNICATI|               |                |              |

|0304|ONS CABLE (**FIBER) (36) |      4,150.000|         2.22000|      9,213.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7528000000-E  DROP CABLE |               |                |              |

|0305|                         |        460.000|         1.94000|        892.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7540000000-N  SPLICE     |               |                |              |

|0306|ENCLOSURE                |          6.000|         5.56000|         33.36|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7541000000-N  MODIFY     |               |                |              |

|0307|SPLICE ENCLOSURE         |          1.000|     1,666.80000|      1,666.80|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7552000000-N  INTERCONNEC|               |                |              |

|0308|T CENTER                 |          4.000|     1,777.88000|      7,111.52|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7566000000-N  DELINEATOR |               |                |              |

|0309|MARKER                   |          2.000|       100.00000|        200.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7575160000-E  REMOVE     |               |                |              |

|0310|EXISTING                 |      1,500.000|         1.67000|      2,505.00|

|    |COMMUNICATIONSCABLE      |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7575180000-N  CABLE      |               |                |              |

|0311|TRANSFER                 |          8.000|        72.23000|        577.84|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7588000000-N  METAL POLE |               |                |              |

|0312|WITH SINGLE MAST   ARM   |          8.000|    13,611.94000|    108,895.52|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7590000000-N  METAL POLE |               |                |              |

|0313|WITH DUAL MAST ARM       |          1.000|    25,279.29000|     25,279.29|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7613000000-N  SOIL TEST  |               |                |              |

|0314|                         |          9.000|     1,000.06000|      9,000.54|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7614100000-E  DRILLED    |               |                |              |

|0315|PIER FOUNDATION          |         54.000|       783.38000|     42,302.52|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |7631000000-N  MAST ARM   |               |                |              |

|0316|WITH METAL POLE DE-  SIGN|          9.000|        72.23000|        650.07|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7636000000-N  SIGN FOR   |               |                |              |

|0317|SIGNALS                  |         33.000|       388.91000|     12,834.03|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7642100000-N  TYPE I POST|               |                |              |

|0318|WITH FOUNDATION          |          4.000|     1,277.86000|      5,111.44|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7642200000-N  TYPE II    |               |                |              |

|0319|PEDESTAL WITH FOUND-     |          9.000|     1,916.78000|     17,251.02|

|    |ATION                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7756000000-N  CONTROLLER |               |                |              |

|0320|WITH CABINET (TYPE 2070L,|          3.000|    13,334.15000|     40,002.45|

|    |BASE MOUNTED)            |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7780000000-N  DETECTOR   |               |                |              |

|0321|CARD (TYPE 2070L)        |         30.000|       138.90000|      4,167.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7901000000-N  CABINET    |               |                |              |

|0322|BASE EXTENDER            |          3.000|       400.01000|      1,200.03|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7948000000-N  TRAFFIC    |               |                |              |

|0323|SIGNAL REMOVAL           |          1.000|     1,888.96000|      1,888.96|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7960000000-N  METAL POLE |               |                |              |

|0324|FOUNDATION REMOVAL       |          5.000|     1,305.64000|      6,528.20|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7972000000-N  METAL POLE |               |                |              |

|0325|REMOVAL                  |          5.000|       705.60000|      3,528.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0326|SIGNAL ITEM 60 FT CCTV   |          1.000|     2,527.96000|      2,527.96|

|    |WOOD POLE                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0327|SIGNAL ITEM ETEHERNET    |          5.000|     2,333.48000|     11,667.40|

|    |EDGE SWITCH              |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0328|SIGNAL ITEM HIGH         |          1.000|     6,667.10000|      6,667.10|

|    |DEFINITION CCTV CAMERA   |               |                |              |

|    |ASSEMBLY                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0329|SIGNAL ITEM JUNCTION BOX |          2.000|       127.80000|        255.60|

|    |MARKER                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0330|SIGNAL ITEM MICROWAVE    |          3.000|     2,055.69000|      6,167.07|

|    |VEHICLE DETECTION SYSTEM |               |                |              |

|    |- MULTIPLE ZONES         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0331|SIGNAL ITEM MICROWAVE    |          2.000|     1,416.74000|      2,833.48|

|    |VEHICLE DETECTOR - SINGLE|               |                |              |

|    |ZONE                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0332|SIGNAL ITEM BACK PULL    |        300.000|         2.78000|        834.00|

|    |FIBER OPTIC CABLE        |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0000400000-N  CONSTRUCTIO|               |                |              |

|0369|N SURVEYING              |LUMP           |LUMP            |    302,424.01|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                  17,733,793.37|

+------------------------------------------------------------------------------+

Section 0003       WALL ITEMS

             Alt Group

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8802030000-E  SEGMENTAL  |               |                |              |

|0333|GRAVITY RETAINING   WALLS|        450.000|        55.31000|     24,889.50|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8802014000-E  SOLDIER    |               |                |              |

|0334|PILE RETAINING WALLS     |      2,200.000|                |              |

|IA1 |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8802040000-E  CIP GRAVITY|               |                |              |

|0335|RETAINING WALLS          |      2,200.000|       162.55000|    357,610.00|

|IA2 |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8847000000-E  GENERIC    |               |                |              |

|0370|RETAINING WALL ITEM      |    101,508.000|         3.15000|    319,750.20|

|    |ARCHITECTURAL SURFACE    |               |                |              |

|    |TREAT-  MENT             |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8847000000-E  GENERIC    |               |                |              |

|0371|RETAINING WALL ITEM SOUND|     61,812.000|        28.90000|  1,786,366.80|

|    |BARRIER WALL             |SF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0003 Total                       |                   2,488,616.50|

+------------------------------------------------------------------------------+

Section 0004       STRUCTURE ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8035000000-N  REMOVAL OF |               |                |              |

|0336|EXISTING STRUCTURE AT    |LUMP           |LUMP            |    113,279.61|

|    |STATION ************     |               |                |              |

|    |(28+17.37-Y-)            |               |                |              |

+------------------------------------------------------------------------------+

|    |8065000000-N  ASBESTOS   |               |                |              |

|0337|ASSESSMENT               |LUMP           |LUMP            |      2,265.62|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8091000000-N  FOUNDATION |               |                |              |

|0338|EXCAVATION FOR BENT** AT |LUMP           |LUMP            |      5,663.98|

|    |STATION ************ (1, |               |                |              |

|    |28+17.37-Y-)             |               |                |              |

+------------------------------------------------------------------------------+

|    |8091000000-N  FOUNDATION |               |                |              |

|0339|EXCAVATION FOR BENT** AT |LUMP           |LUMP            |      5,663.98|

|    |STATION ************ (2, |               |                |              |

|    |28+17.37-Y-)             |               |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8091000000-N  FOUNDATION |               |                |              |

|0340|EXCAVATION FOR BENT** AT |LUMP           |LUMP            |     11,327.96|

|    |STATION ************ (3, |               |                |              |

|    |28+17.37-Y-)             |               |                |              |

+------------------------------------------------------------------------------+

|    |8096000000-E  PILE       |               |                |              |

|0341|EXCAVATION IN SOIL       |         64.000|       453.12000|     28,999.68|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8097000000-E  PILE       |               |                |              |

|0342|EXCAVATION NOT IN SOIL   |         40.000|       453.12000|     18,124.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8112730000-N  PDA TESTING|               |                |              |

|0343|                         |          1.000|     2,832.04000|      2,832.04|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8147000000-E  REINFORCED |               |                |              |

|0344|CONCRETE DECK SLAB       |      8,891.000|        39.65000|    352,528.15|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8161000000-E  GROOVING   |               |                |              |

|0345|BRIDGE FLOORS            |     20,623.000|         1.13000|     23,303.99|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8182000000-E  CLASS A    |               |                |              |

|0346|CONCRETE (BRIDGE)        |        190.500|     1,132.80000|    215,798.40|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |8210000000-N  BRIDGE     |               |                |              |

|0347|APPROACH SLABS,          |LUMP           |LUMP            |     28,319.91|

|    |STATION************      |               |                |              |

|    |(28+17.37-Y-)            |               |                |              |

+------------------------------------------------------------------------------+

|    |8217000000-E  REINFORCING|               |                |              |

|0348|STEEL (BRIDGE)           |     39,429.000|         1.70000|     67,029.30|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |8238000000-E  SPIRAL     |               |                |              |

|0349|COLUMN REINFORCING       |      3,679.000|         2.83000|     10,411.57|

|    |STEEL (BRIDGE)           |LB             |                |              |

+------------------------------------------------------------------------------+

|    |8259000000-E  36"        |               |                |              |

|0350|PRESTRESSED CONCRETE GIR-|        420.000|       260.54000|    109,426.80|

|    |DERS                     |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8265000000-E  54"        |               |                |              |

|0351|PRESTRESSED CONCRETE GIR-|        794.180|       339.84000|    269,894.13|

|    |DERS                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8328200000-E  PILE       |               |                |              |

|0352|DRIVING EQUIPMENT SETUP  |         46.000|     1,132.80000|     52,108.80|

|    |FOR *** STEEL PILES (HP12|               |                |              |

|    |X 53)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8364000000-E  HP12X53    |               |                |              |

|0353|STEEL PILES              |      1,175.000|        56.64000|     66,552.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8391000000-N  STEEL PILE |               |                |              |

|0354|POINTS                   |         12.000|       226.56000|      2,718.72|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8482000000-E  THREE BAR  |               |                |              |

|0355|METAL RAIL               |        237.150|       169.92000|     40,296.53|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8503000000-E  CONCRETE   |               |                |              |

|0356|BARRIER RAIL             |        245.250|       113.28000|     27,781.92|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8531000000-E  4" SLOPE   |               |                |              |

|0357|PROTECTION               |        382.000|       113.28000|     43,272.96|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8559000000-E  CLASS II,  |               |                |              |

|0358|SURFACE PREPARATION      |         89.000|       566.40000|     50,409.60|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8573000000-E  LATEX      |               |                |              |

|0359|MODIFIED CONC OVERLAY    |        106.100|     1,472.64000|    156,247.10|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |8657000000-N  ELASTOMERIC|               |                |              |

|0360|BEARINGS                 |LUMP           |LUMP            |      5,663.98|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8685000000-E  EPOXY      |               |                |              |

|0361|MORTAR REPAIRS           |         29.800|       169.92000|      5,063.62|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 05-22-18

                          Dept of Transportation              Revised: 06-12-18

Contract ID:  C204071               Project(s): NHS-0311(32)

Letting Date: 06-19-18  Call Order: 008

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8692000000-N  FOAM JOINT |               |                |              |

|0362|SEALS                    |LUMP           |LUMP            |     39,647.87|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8860000000-N  GENERIC    |               |                |              |

|0363|STRUCTURE ITEM VOLUMETRIC|LUMP           |LUMP            |      1,246.04|

|    |MIXER                    |               |                |              |

+------------------------------------------------------------------------------+

|    |8882000000-E  GENERIC    |               |                |              |

|0364|STRUCTURE ITEM CONCRETE  |        217.000|       141.60000|     30,727.20|

|    |FOR DECK REPAIR          |CF             |                |              |

+------------------------------------------------------------------------------+

|    |8892000000-E  GENERIC    |               |                |              |

|0365|STRUCTURE ITEM JOINT     |        286.000|       169.92000|     48,597.12|

|    |REPAIR                   |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8893000000-E  GENERIC    |               |                |              |

|0366|STRUCTURE ITEM           |      1,930.000|        56.64000|    109,315.20|

|    |HYDRO-DEMOLITION OF      |               |                |              |

|    |BRIDGE    DECK           |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8893000000-E  GENERIC    |               |                |              |

|0367|STRUCTURE ITEM PLACING   |      2,548.000|       101.95000|    259,768.60|

|    |LATEX MODIFIED           |               |                |              |

|    |CONCRETE                 |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8893000000-E  GENERIC    |               |                |              |

|0368|STRUCTURE ITEM SCARIFYING|      1,930.000|        28.32000|     54,657.60|

|    |BRIDGE DECK              |SY             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0004 Total                       |                   2,258,944.78|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                  22,481,354.65|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:05-22-18

                     DBE COMMITMENT ITEMS                        PAGE: 36

PROPOSAL: C204071

LETTING:  L180619           CALL: 008

VENDOR: 3697   Branch Civil, Inc.

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

DBE SUBCONTRACTOR: 11531 PAVERS WALLS AND STAMPED CONCRETE LLC

Will Use Quote: Yes

0077 2542000000-E  1'-6" CONC C LF         135.000       20.00000      2700.00

0078 2549000000-E  2'-6" CONC C LF       13900.000       17.00000    236300.00

0079 2556000000-E  SHOULDER BER LF         126.000       49.00000      6174.00

0080 2577000000-E  CONC EXPRESS LF        1450.000       48.00000     69600.00

0081 2591000000-E  4" CONCRETE  SY        3450.000       38.00000    131100.00

0082 2605000000-N  CONCRETE CUR EA          23.000     1500.00000     34500.00

0083 2612000000-E  6" CONCRETE  SY         280.000       48.00000     13440.00

0084 2619000000-E  4" CONCRETE  SY         170.000       60.00000     10200.00

0085 2647000000-E  5" MONO CONC SY        2700.000       52.00000    140400.00

0087 2738000000-E  GENERIC PAVI SY         110.000       60.00000      6600.00

0001 0000100000-N  MOBILIZATION LS           1.000    15000.00000     15000.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    666,014.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   666,014

DBE SUBCONTRACTOR: 12814 GARNER MURPHY CONSTRUCTION INC

Will Use Quote: Yes

0016 0318000000-E  FND CONDIT M TON       1282.000       45.32000     58100.24

0017 0320000000-E  FND CONDIT G SY        4703.000        3.02000     14203.06

0018 0342000000-E  **" SIDE DRA LF          56.000       66.75000      3738.00

0019 0343000000-E  15" SIDE DRA LF         472.000       37.86000     17869.92

0020 0344000000-E  18" SIDE DRA LF         152.000       42.97000      6531.44

0021 0345000000-E  24" SIDE DRA LF         148.000       55.88000      8270.24

0022 0366000000-E  15" RC PIPE  LF        2792.000       37.86000    105705.12

0023 0372000000-E  18" RC PIPE  LF         656.000       43.66000     28640.96

0024 0378000000-E  24" RC PIPE  LF         708.000       58.42000     41361.36

0025 0384000000-E  30" RC PIPE  LF         120.000       85.67000     10280.40

0026 0390000000-E  36" RC PIPE  LF         548.000      111.68000     61200.64

0027 0448200000-E  15" RCP CULV LF        4036.000       40.21000    162287.56

0028 0448300000-E  18" RCP CULV LF          36.000       48.07000      1730.52

0029 0448500000-E  30" RCP CULV LF         132.000       90.12000     11895.84

0030 0582000000-E  15" CS PIPE  LF          60.000       43.24000      2594.40

0031 0588000000-E  18" CS PIPE  LF          52.000       48.66000      2530.32

0032 0600000000-E  30" CS PIPE  LF         120.000       76.85000      9222.00

0033 0636000000-E  **" CS ELBOW EA           2.000      423.14000       846.28

0034 0636000000-E  **" CS ELBOW EA           2.000      467.77000       935.54

0035 0636000000-E  **" CS ELBOW EA           4.000      794.48000      3177.92

0036 0995000000-E  PIPE REMOVAL LF        3139.000       16.91000     53080.49

0061 2253000000-E  PIPE COLLARS CY           4.286     1644.70000      7049.18

0062 2264000000-E  PIPE PLUGS   CY           0.260     2510.08000       652.62

0063 2275000000-E  FLOWABLE FIL CY         123.000      291.18000     35815.14

0064 2286000000-N  MASNRY DRAIN EA         149.000     1584.17000    236041.33

0065 2308000000-E  MASNRY DRAIN LF         101.900      321.46000     32756.77

--------------------------------------------------------------------------------
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LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

0066 2352000000-N  FRAME W/GRAT EA           1.000      954.42000       954.42

0067 2354000000-N  FRAME W/GRAT EA           2.000      934.42000      1868.84

0068 2364000000-N  FRAME W/2GRT EA          21.000     1044.54000     21935.34

0069 2364200000-N  FRAME W/2GRT EA          13.000      993.54000     12916.02

0070 2365000000-N  FRAME W/2GRT EA          21.000      974.22000     20458.62

0071 2367000000-N  FRAME W/2GRT EA           3.000      980.79000      2942.37

0072 2374000000-N  FRAME-GRT-HD EA          11.000      668.42000      7352.62

0073 2374000000-N  FRAME-GRT-HD EA          37.000      693.92000     25675.04

0074 2374000000-N  FRAME-GRT-HD EA          38.000      693.92000     26368.96

0075 2396000000-N  FRAME W/COVE EA           9.000      471.79000      4246.11

0089 2800000000-N  ADJ CATCH BA EA           5.000     1915.61000      9578.05

0090 2815000000-N  ADJ DROP INL EA           3.000     1915.61000      5746.83

0091 2830000000-N  ADJ MANHOLES EA           4.000     1915.61000      7662.44

0092 2860000000-N  CONVERT CB T EA           2.000     1531.95000      3063.90

0093 2905000000-N  CONVERT DI T EA           3.000     1531.95000      4595.85

0216 5325300000-E  3" WATER LIN LF           7.000      162.32000      1136.24

0217 5325400000-E  4" WATER LIN LF          15.000      175.87000      2638.05

0218 5325600000-E  6" WATER LIN LF          83.000      179.85000     14927.55

0219 5325800000-E  8" WATER LIN LF        1039.000       93.76000     97416.64

0220 5326200000-E  12" WATER LI LF         136.000      279.86000     38060.96

0221 5326600000-E  16" WATER LI LF         631.000      180.26000    113744.06

0222 5329000000-E  DI H2O PIPE  LB       12030.000       12.47000    150014.10

0223 5540000000-E  6" VALVE     EA           3.000     1194.52000      3583.56

0224 5546000000-E  8" VALVE     EA           3.000     1672.64000      5017.92

0225 5558000000-E  12" VALVE    EA           1.000     3032.11000      3032.11

0226 5571600000-E  6" TAPPING S EA           2.000     5992.50000     11985.00

0227 5571800000-E  8" TAPPING S EA           2.000     6853.13000     13706.26

0228 5648000000-N  RELOCATE WAT EA          31.000     1501.67000     46551.77

0229 5649000000-N  RECONNECT WA EA           3.000     1533.55000      4600.65

0230 5656100000-E  RELC **" RPZ EA           1.000     1796.95000      1796.95

0231 5656200000-E  2" RPZ BACKF EA           1.000     5370.78000      5370.78

0232 5656600000-E  6" RPZ BACKF EA           1.000    13033.69000     13033.69

0233 5672000000-N  RELOCATE FIR EA          15.000     1675.80000     25137.00

0234 5673000000-E  FIRE HYDRANT LF         379.000       38.41000     14557.39

0235 5686000000-E  **" H2O SERV LF          26.000       48.73000      1266.98

0236 5686500000-E  WATER SERVIC LF         678.000       28.23000     19139.94

0237 5691300000-E  8" SANITARY  LF        2087.000      109.11000    227712.57

0238 5768000000-N  SANITARY SEW EA          33.000     1529.98000     50489.34

0239 5768500000-E  SEWER SERVIC LF        1160.000       25.29000     29336.40

0240 5775000000-E  4' DIA UTILI EA          12.000     2754.36000     33052.32

0241 5781000000-E  UTILITY MANH LF          54.000      290.14000     15667.56

0242 5801000000-E  ABANDON 8" U LF        1650.000       16.89000     27868.50

0243 5816000000-N  ABANDON UTIL EA           8.000     2174.64000     17397.12

0244 5835800000-E  18" ENCASEME LF         440.000      254.64000    112041.60

0245 5872500000-E  BORE & JACK  LF         440.000     1205.02000    530208.80

0246 5882000000-N  GENERIC UTIL EA           1.000     3879.91000      3879.91

0247 5912000000-N  GENERIC UTIL LS           1.000     7059.28000      7059.28

0248 5912000000-N  GENERIC UTIL LS           1.000    25237.44000     25237.44

0001 0000100000-N  MOBILIZATION LS           1.000   136818.59000    136818.59

--------------------------------------------------------------------------------
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LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    2,875,369.74

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   2,875,3

DBE SUBCONTRACTOR: 4898 BULLINGTON CONSTRUCTION INC

Will Use Quote: Yes

0107 3536000000-E  CHN LK FENCE LF        3700.000        6.25000     23125.00

0108 3542000000-E  MET LINE PST EA         307.000       55.00000     16885.00

0109 3548000000-E  MET TERM PST EA          35.000      150.00000      5250.00

0110 3575000000-E  GENERIC FENC LF          80.000      165.00000     13200.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    58,460.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   58,460.

DBE SUBCONTRACTOR: 12278 CLIFTON CONSTRUCTION CO., INC.

Will Use Quote: Yes

0057 2099000000-E  SHOULDER DRA LF        3320.000        8.50000     28220.00

0058 2110000000-E  4" SHOULDER  LF        3320.000        1.75000      5810.00

0059 2121000000-E  4" OUTLET PI LF         150.000       20.00000      3000.00

0060 2132000000-N  CONC PAD SHL EA          10.000      300.00000      3000.00

0001 0000100000-N  MOBILIZATION LS           1.000     2500.00000      2500.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    42,530.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   42,530.

DBE SUBCONTRACTOR: 3376 REYNOLDS FENCE & GUARDRAIL INC

Will Use Quote: Yes

0095 3030000000-E  STL BEAM GUA LF        5500.000       16.75000     92125.00

0094 3000000000-N  IMPACT ATTEN EA           2.000    17000.00000     34000.00

0096 3150000000-N  ADDIT GUARDR EA          10.000       30.00000       300.00

0097 3210000000-N  GR END TYPE  EA           6.000      800.00000      4800.00

0098 3215000000-N  GR ANCHOR TY EA           1.000     1500.00000      1500.00

0099 3287000000-N  GR END TYPE  EA           9.000     2800.00000     25200.00

0100 3317000000-N  GR ANCHOR TY EA          10.000     1700.00000     17000.00

0101 3360000000-E  REMOVE EXIST LF        2400.000        1.00000      2400.00

0102 3365000000-E  REMOVE EXIST LF        1700.000        1.50000      2550.00

0104 3389500000-N  ADDITIONAL G EA           5.000       35.00000       175.00

0103 3389200000-E  CABLE GUIDER LF        1450.000        7.50000     10875.00

0105 3389600000-N  CBL GUIDERAI EA           4.000     1950.00000      7800.00

0106 3420000000-E  GENERIC GUAR LF         525.000       25.00000     13125.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    211,850.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   211,850

DBE SUBCONTRACTOR: 4880 TRICOR CONSTRUCTION INC

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000    20000.00000     20000.00

--------------------------------------------------------------------------------
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-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

0371 8847000000-E  GENERIC RET  SF       61812.000       27.20000   1681286.40

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    1,701,286.40

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   1,701,2

TOTAL DBE COMMITMENT FOR VENDOR:           Entered:    24.71% or    5555510.14

                                          Required:    12.00% or    2697762.56

                                                               <GOAL MET>

--------------------------------------------------------------------------------
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 1 amendment files

 00001  06-12-18  ADDITION OF CONSTRUCTION SURVEYING AND 2 WALLS

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 1,100,000.00 1,100,000.000001
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFIELD OFFICESP  0000700000-N 106,457.16 106,457.160002
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCLEARING & GRUBBING .. ACRE(S)200 0001000000-E 203,509.65 203,509.650003
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SUPPLEMENTARY CLEARING & GRUB-
BING

200 0008000000-E 10,175.46 10,175.460004
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

153,000UNCLASSIFIED EXCAVATION225 0022000000-E 8.00 1,224,000.000005
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumTYPE II MODIFIED APPROACH
FILL, STATION *******
(28+17.37-Y-)

SP  0030000000-N 2,265.62 2,265.620006
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,150UNDERCUT EXCAVATION225 0036000000-E 11.63 13,374.500007
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200DRAINAGE DITCH EXCAVATION240 0134000000-E 7.42 1,484.000008
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,200REMOVAL OF EXISTING ASPHALT
PAVEMENT

250 0156000000-E 23.50 333,700.000009
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10PROOF ROLLING260 0192000000-N 389.15 3,891.500010
HR     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

550SELECT GRANULAR MATERIAL265 0195000000-E 149.34 82,137.000011
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,600GEOTEXTILE FOR SOIL STABILIZA-
TION

270 0196000000-E 1.67 21,042.000012
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,956TEMPORARY SHORINGSP  0199000000-E 79.95 156,382.200013
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC GRADING ITEM
FILTRATION BASIN #1

SP  0248000000-N 77,877.01 77,877.010014
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC GRADING ITEM
FILTRATION BASIN #2

SP  0248000000-N 102,117.45 102,117.450015
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,282FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

300 0318000000-E 49.97 64,061.540016
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,703FOUNDATION CONDITIONING GEO-
TEXTILE

300 0320000000-E 3.33 15,660.990017
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56**" SIDE DRAIN PIPE
(30")

310 0342000000-E 73.59 4,121.040018
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

47215" SIDE DRAIN PIPE310 0343000000-E 41.74 19,701.280019
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15218" SIDE DRAIN PIPE310 0344000000-E 47.38 7,201.760020
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14824" SIDE DRAIN PIPE310 0345000000-E 61.61 9,118.280021
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,79215" RC PIPE CULVERTS, CLASS
III

310 0366000000-E 61.98 173,048.160022
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

65618" RC PIPE CULVERTS, CLASS
III

310 0372000000-E 48.14 31,579.840023
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70824" RC PIPE CULVERTS, CLASS
III

310 0378000000-E 64.41 45,602.280024
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12030" RC PIPE CULVERTS, CLASS
III

310 0384000000-E 94.46 11,335.200025
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54836" RC PIPE CULVERTS, CLASS
III

310 0390000000-E 123.13 67,475.240026
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,03615" RC PIPE CULVERTS, CLASS IV310 0448200000-E 62.90 253,864.400027
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3618" RC PIPE CULVERTS, CLASS IV310 0448300000-E 53.00 1,908.000028
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13230" RC PIPE CULVERTS, CLASS IV310 0448500000-E 99.36 13,115.520029
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6015" CS PIPE CULVERTS, 0.064"
THICK

310 0582000000-E 47.67 2,860.200030
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5218" CS PIPE CULVERTS, 0.064"
THICK

310 0588000000-E 53.65 2,789.800031
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12030" CS PIPE CULVERTS, 0.079"
THICK

310 0600000000-E 84.73 10,167.600032
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2**" CS PIPE ELBOWS, *****"
THICK
(15", 0.064")

310 0636000000-E 466.52 933.040033
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2**" CS PIPE ELBOWS, *****"
THICK
(18", 0.064")

310 0636000000-E 515.74 1,031.480034
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4**" CS PIPE ELBOWS, *****"
THICK
(30", 0.079")

310 0636000000-E 875.95 3,503.800035
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,139PIPE REMOVAL340 0995000000-E 18.64 58,510.960036
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFINE GRADING500 1011000000-N 700,000.00 700,000.000037
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5#57 STONESP  1077000000-E 73.76 368.800038
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,300SHALLOW UNDERCUT505 1099500000-E 6.90 29,670.000039
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,200CLASS IV SUBGRADE STABILIZA-
TION

505 1099700000-E 24.00 460,800.000040
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500STABILIZER AGGREGATE510 1110000000-E 58.43 29,215.000041
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,800GEOTEXTILE FOR PAVEMENT STA-
BILIZATION

SP  1115000000-E 2.18 6,104.000042
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,800AGGREGATE BASE COURSE520 1121000000-E 47.24 651,912.000043
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

260INCIDENTAL STONE BASE545 1220000000-E 66.01 17,162.600044
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,600SHOULDER BORROW560 1231000000-E 9.24 51,744.000045
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22,700MILLING ASPHALT PAVEMENT, ***"
TO ******"
(1-1/2" TO 3")

607 1308000000-E 2.10 47,670.000046
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,400ASPHALT CONC BASE COURSE, TYPE
B25.0C

610 1491000000-E 83.07 697,788.000047
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,700ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

610 1503000000-E 82.04 877,828.000048
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,400ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

610 1519000000-E 81.33 113,862.000049
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,350ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

610 1523000000-E 74.80 923,780.000050
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,950ASPHALT CONC SURFACE COURSE,
TYPE S9.5D

610 1524200000-E 81.76 486,472.000051
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,730ASPHALT BINDER FOR PLANT MIX620 1575000000-E 566.44 979,941.200052
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

375POLYMER MODIFIED ASPHALT BIN-
DER FOR PLANT MIX

620 1577000000-E 741.05 277,893.750053
TON    
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

560OPEN-GRADED ASPHALT FRICTION
COURSE, TYPE FC-1 MODIFIED

650 1662000000-E 155.62 87,147.200054
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,090ASPHALT PLANT MIX, PAVEMENT
REPAIR

654 1693000000-E 0.01 10.900055
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,300MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

665 1840000000-E 1.43 17,589.000056
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,320SHOULDER DRAIN816 2099000000-E 9.48 31,473.600057
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,3204" SHOULDER DRAIN PIPE816 2110000000-E 1.95 6,474.000058
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1504" OUTLET PIPE FOR SHOULDER
DRAINS

816 2121000000-E 22.31 3,346.500059
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10CONCRETE PAD FOR SHOULDER
DRAIN PIPE OUTLET

816 2132000000-N 334.69 3,346.900060
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4.286PIPE COLLARS840 2253000000-E 1,785.45 7,652.440061
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.26PIPE PLUGS840 2264000000-E 2,904.19 755.090062
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

123FLOWABLE FILLSP  2275000000-E 321.04 39,487.920063
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

149MASONRY DRAINAGE STRUCTURES840 2286000000-N 1,746.64 260,249.360064
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

101.9MASONRY DRAINAGE STRUCTURES840 2308000000-E 354.43 36,116.420065
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FRAME WITH GRATE, STD 840.****
(20)

840 2352000000-N 1,052.30 1,052.300066
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2FRAME WITH GRATE, STD 840.22840 2354000000-N 1,030.25 2,060.500067
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21FRAME WITH TWO GRATES, STD
840.16

840 2364000000-N 1,151.66 24,184.860068
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13FRAME WITH TWO GRATES, STD
840.20

840 2364200000-N 1,095.43 14,240.590069
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21FRAME WITH TWO GRATES, STD
840.22

840 2365000000-N 1,074.13 22,556.730070
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3FRAME WITH TWO GRATES, STD
840.29

840 2367000000-N 1,081.38 3,244.140071
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

840 2374000000-N 736.97 8,106.670072
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

840 2374000000-N 765.08 28,307.960073
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

840 2374000000-N 765.09 29,073.420074
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9FRAME WITH COVER, STD 840.54840 2396000000-N 520.17 4,681.530075
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

852 2451000000-N 435.77 6,536.550076
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1351'-6" CONCRETE CURB & GUTTER846 2542000000-E 21.48 2,899.800077
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,9002'-6" CONCRETE CURB & GUTTER846 2549000000-E 18.26 253,814.000078
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

126SHOULDER BERM GUTTER846 2556000000-E 52.64 6,632.640079
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,450CONCRETE EXPRESSWAY GUTTER846 2577000000-E 51.56 74,762.000080
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,4504" CONCRETE SIDEWALK848 2591000000-E 40.82 140,829.000081
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23CONCRETE CURB RAMPS848 2605000000-N 1,611.36 37,061.280082
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2806" CONCRETE DRIVEWAY848 2612000000-E 51.56 14,436.800083
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1704" CONCRETE PAVED DITCH850 2619000000-E 64.46 10,958.200084
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,7005" MONOLITHIC CONCRETE ISLANDS
(SURFACE MOUNTED)

852 2647000000-E 55.86 150,822.000085
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

900PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

857 2724000000-E 111.68 100,512.000086
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110GENERIC PAVING ITEM
7" CONCRETE TRUCK APRON

SP  2738000000-E 64.45 7,089.500087
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120GENERIC PAVING ITEM
MEDIAN HAZARD PROTECTION

SP  2752000000-E 126.01 15,121.200088
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5ADJUSTMENT OF CATCH BASINS858 2800000000-N 2,112.08 10,560.400089
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3ADJUSTMENT OF DROP INLETS858 2815000000-N 2,112.07 6,336.210090
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4ADJUSTMENT OF MANHOLES858 2830000000-N 2,112.08 8,448.320091
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2CONVERT EXISTING CATCH BASIN
TO JUNCTION BOX

859 2860000000-N 1,689.09 3,378.180092
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3CONVERT EXISTING DROP INLET TO
JUNCTION BOX

859 2905000000-N 1,689.07 5,067.210093
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2IMPACT ATTENUATOR UNIT, TYPE
350

SP  3000000000-N 17,850.84 35,701.680094
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,500STEEL BEAM GUARDRAIL862 3030000000-E 17.59 96,745.000095
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10ADDITIONAL GUARDRAIL POSTS862 3150000000-N 31.50 315.000096
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6GUARDRAIL END UNITS, TYPE
CAT-1

862 3210000000-N 840.04 5,040.240097
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GUARDRAIL ANCHOR UNITS, TYPE
III

SP  3215000000-N 1,575.07 1,575.070098
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9GUARDRAIL END UNITS, TYPE TL-3SP  3287000000-N 2,940.14 26,461.260099
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10GUARDRAIL ANCHOR UNITS, TYPE
B-77

SP  3317000000-N 1,785.08 17,850.800100
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,400REMOVE EXISTING GUARDRAIL863 3360000000-E 1.05 2,520.000101
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,700REMOVE EXISTING GUIDERAIL863 3365000000-E 1.58 2,686.000102
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,450CABLE GUIDERAIL865 3389200000-E 7.88 11,426.000103
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5ADDITIONAL GUIDERAIL POSTS865 3389500000-N 36.76 183.800104
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4CABLE GUIDERAIL ANCHOR UNITS865 3389600000-N 2,047.60 8,190.400105
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

525GENERIC GUARDRAIL ITEM
VINYL COATED GLARE SCREEN
(GUARDRAIL MOUNTED)

SP  3420000000-E 26.25 13,781.250106
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,700CHAIN LINK FENCE, 48" FABRIC866 3536000000-E 6.56 24,272.000107
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

307METAL LINE POSTS FOR 48" CHAIN
LINK FENCE

866 3542000000-E 57.75 17,729.250108
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35METAL TERMINAL POSTS FOR 48"
CHAIN LINK FENCE

866 3548000000-E 157.51 5,512.850109
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

80GENERIC FENCING ITEM
STEEL PIPE HANDRAIL FOR
RETAINING WALL

SP  3575000000-E 173.26 13,860.800110
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30RIP RAP, CLASS I876 3628000000-E 96.25 2,887.500111
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

145RIP RAP, CLASS B876 3649000000-E 84.20 12,209.000112
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,776GEOTEXTILE FOR DRAINAGE876 3656000000-E 1.52 2,699.520113
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3REINFORCED CONCRETE SIGN FOUN-
DATIONS

902 4048000000-E 1,077.19 3,231.570114
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2PLAIN CONCRETE SIGN FOUNDA-
TIONS

902 4054000000-E 10.76 21.520115
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

91OVERHEAD FOOTINGSP  4057000000-E 1,184.90 107,825.900116
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,908SUPPORTS, BREAKAWAY STEEL BEAM903 4060000000-E 5.92 29,055.360117
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,052SUPPORTS, 3-LB STEEL U-CHANNEL903 4072000000-E 5.92 6,227.840118
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumSUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(12+50 -LSB-)

906 4082100000-N 51,704.75 51,704.750119
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumSUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(20+50 -YRPC-)

906 4082100000-N 56,013.51 56,013.510120
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumSUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(25+00 -YRPA-)

906 4082100000-N 61,399.36 61,399.360121
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumSUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(26+50 -Y-)

906 4082100000-N 30,161.13 30,161.130122
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumSUPPORTS, OVERHEAD SIGN STRUC-
TURE  AT STA ******
(30+25 -Y-)

906 4082100000-N 30,161.13 30,161.130123
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SIGN ERECTION, TYPE D904 4096000000-N 107.74 215.480124
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

71SIGN ERECTION, TYPE E904 4102000000-N 107.72 7,648.120125
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SIGN ERECTION, TYPE F904 4108000000-N 107.72 430.880126
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SIGN ERECTION, TYPE *** (OVER-
HEAD)
(A)

904 4109000000-N 1,023.32 9,209.880127
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SIGN ERECTION, TYPE *** (OVER-
HEAD)
(B)

904 4109000000-N 269.29 2,423.610128
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

904 4110000000-N 807.89 6,463.120129
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(A)

904 4116100000-N 700.18 1,400.360130
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(B)

904 4116100000-N 269.28 538.560131
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(D)

904 4116100000-N 538.60 1,077.200132
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8DISPOSAL OF SUPPORT, STEEL
BEAM

907 4138000000-N 107.71 861.680133
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1DISPOSAL OF SIGN SYSTEM, OVER-
HEAD

907 4149000000-N 7,238.68 7,238.680134
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

907 4152000000-N 107.74 215.480135
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

907 4155000000-N 21.54 1,357.020136
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1DISPOSAL OF SUPPORT, U-CHANNEL907 4192000000-N 21.52 21.520137
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18DISPOSAL OF SIGN, A OR B
(OVERHEAD)

907 4234000000-N 107.72 1,938.960138
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6DISPOSAL OF LIGHTING SYSTEM907 4251000000-N 1,472.44 8,834.640139
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6DISPOSAL OF WALKWAY907 4263000000-N 817.85 4,907.100140
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

682WORK ZONE SIGNS (STATIONARY)11104400000000-E 18.90 12,889.800141
SF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,272WORK ZONE SIGNS (PORTABLE)11104405000000-E 10.24 13,025.280142
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

152WORK ZONE SIGNS (BARRICADE
MOUNTED)

11104410000000-E 11.55 1,755.600143
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4FLASHING ARROW BOARD11154415000000-N 4,593.97 18,375.880144
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5PORTABLE CHANGEABLE MESSAGE
SIGN

11204420000000-N 16,170.76 80,853.800145
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

175DRUMS11304430000000-N 43.58 7,626.500146
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

144BARRICADES (TYPE III)11454445000000-E 31.50 4,536.000147
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

245FLAGGER11504455000000-N 210.01 51,452.450148
DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4TEMPORARY CRASH CUSHIONS11604465000000-N 6,090.29 24,361.160149
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10REMOVE & RESET TEMPORARY CRASH
CUSHION

11604470000000-N 2,625.12 26,251.200150
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3TMA11654480000000-N 20,580.97 61,742.910151
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,233PORTABLE CONCRETE BARRIER11704485000000-E 25.53 57,008.490152
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,270PORTABLE CONCRETE BARRIER
(ANCHORED)

11704490000000-E 38.98 244,404.600153
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,742REMOVE & RESET PORTABLE CONC-
RETE BARRIER

11704500000000-E 4.52 7,873.840154
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,379REMOVE & RESET PORTABLE CONC-
RETE BARRIER (ANCHORED)

11704505000000-E 10.10 44,227.900155
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40LAW ENFORCEMENT11904510000000-N 157.51 6,300.400156
HR     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50SKINNY DRUM11804516000000-N 31.50 1,575.000157
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

726TEMPORARY RAISED PAVEMENT
MARKERS

12514650000000-N 6.63 4,813.380158
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,450THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

12054685000000-E 1.77 7,876.500159
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,762THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

12054686000000-E 2.10 26,800.200160
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,552THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

12054688000000-E 2.21 45,419.920161
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,151THERMOPLASTIC PAVEMENT MARKING
LINES (6", 120 MILS)

12054690000000-E 2.54 10,543.540162
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,535THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

12054695000000-E 3.32 5,096.200163
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

221THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

12054697000000-E 3.32 733.720164
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,727THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

12054700000000-E 5.53 15,080.310165
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

468THERMOPLASTIC PAVEMENT MARKING
LINES (12", 120 MILS)

12054702000000-E 5.53 2,588.040166
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,960THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

12054710000000-E 13.26 52,509.600167
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

12054721000000-E 110.52 2,210.400168
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

157THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

12054725000000-E 165.78 26,027.460169
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

748COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

12054770000000-E 2.21 1,653.080170
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,446COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

12054770000000-E 2.21 9,825.660171
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

196COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(II)

12054775000000-E 3.32 650.720172
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

425COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(IV)

12054775000000-E 3.32 1,411.000173
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

434COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (8")
(II)

12054780000000-E 4.42 1,918.280174
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

126,383PAINT PAVEMENT MARKING LINES
(4")

12054810000000-E 0.33 41,706.390175
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

136,057PAINT PAVEMENT MARKING LINES
(6")

12054815000000-E 0.39 53,062.230176
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,010PAINT PAVEMENT MARKING LINES
(8")

12054820000000-E 1.11 5,561.100177
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,365PAINT PAVEMENT MARKING LINES
(12")

12054825000000-E 1.66 45,425.900178
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,654PAINT PAVEMENT MARKING LINES
(24")

12054835000000-E 3.32 8,811.280179
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

369PAINT PAVEMENT MARKING SYMBOL12054845000000-N 38.68 14,272.920180
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500,072REMOVAL OF PAVEMENT MARKING
LINES (4")

12054850000000-E 0.22 110,015.840181
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38,310REMOVAL OF PAVEMENT MARKING
LINES (6")

12054855000000-E 0.33 12,642.300182
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,878REMOVAL OF PAVEMENT MARKING
LINES (12")

12054865000000-E 0.55 8,182.900183
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

508REMOVAL OF PAVEMENT MARKING
LINES (24")

12054870000000-E 5.53 2,809.240184
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

137REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

12054875000000-N 44.21 6,056.770185
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76PERMANENT RAISED PAVEMENT
MARKERS

12514900000000-N 6.63 503.880186
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

841SNOWPLOWABLE PAVEMENT MARKERS12534905000000-N 38.68 32,529.880187
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37' U-CHANNEL POSTS12644915000000-E 57.77 173.310188
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3OBJECT MARKERS (END OF ROAD)12644955000000-N 42.00 126.000189
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1100' HIGH MOUNT STANDARD14015010000000-E 27,689.45 27,689.450190
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1120' HIGH MOUNT STANDARD14015015000000-E 29,589.72 29,589.720191
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1PORTABLE DRIVE UNIT14015020000000-N 5,646.51 5,646.510192
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30.4HIGH MOUNT FOUNDATIONSSP  5025000000-E 868.69 26,408.180193
CY     



Contract  Item Sheets For C204071        

Page :  12 of 22North Carolina Department Of TransportationJul 12, 2018 8:57 am

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6LIGHT STANDARDS, TYPE MTLT
************
(45' TA, 15' ARM)

14045050000000-N 3,257.58 19,545.480194
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4STANDARD FOUNDATION *********
(TYPE R1)

SP  5070000000-N 814.39 3,257.560195
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2STANDARD FOUNDATION *********
(TYPE R2)

SP  5070000000-N 884.99 1,769.980196
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

354ELECTRICAL DUCT, TYPE BD, SIZE
*****
(2")

14095155000000-E 7.33 2,594.820197
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

379ELECTRICAL DUCT, TYPE JA, SIZE
*****
(3")

14095160000000-E 15.20 5,760.800198
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

324ELECTRICAL DUCT, TYPE JA, SIZE
*****
(4")

14095160000000-E 18.19 5,893.560199
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,033** #6 W/G FEEDER CIRCUIT
(2)

14105175000000-E 5.16 5,330.280200
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,682** #6 W/G FEEDER CIRCUIT IN
*****" CONDUIT
(2, 1.5)

14105210000000-E 8.14 38,111.480201
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1ELECTRICAL JUNCTION BOXES
************
(CS36)

14115240000000-N 1,737.35 1,737.350202
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4ELECTRICAL JUNCTION BOXES
************
(HM18)

14115240000000-N 580.92 2,323.680203
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8ELECTRICAL JUNCTION BOXES
************
(IG18)

14115240000000-N 580.94 4,647.520204
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2ELECTRICAL JUNCTION BOXES
************
(IG30)

14115240000000-N 868.68 1,737.360205
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6ELECTRICAL JUNCTION BOXES
************
(LS18)

14115240000000-N 580.94 3,485.640206
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumPORTABLE LIGHTING14135255000000-N 31,501.49 31,501.490207
LS     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC LIGHTING ITEM
LUMINAIRE STORAGE

SP  5260000000-N 1,004.40 1,004.400208
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6GENERIC LIGHTING ITEM
100' HIGH MOUNT LUMINAIRE -
LED

SP  5270000000-N 1,927.41 11,564.460209
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8GENERIC LIGHTING ITEM
120' HIGH MOUNT LUMINAIRE -
LED

SP  5270000000-N 1,927.40 15,419.200210
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12GENERIC LIGHTING ITEM
INSTALL ROADWAY LIGHT STANDARD
LUMINAIRE

SP  5270000000-N 173.74 2,084.880211
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC LIGHTING ITEM
RELOCATE HIGH MOUNT LIGHT
STANDARD

SP  5270000000-N 5,755.07 11,510.140212
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28GENERIC LIGHTING ITEM
REMOVE LIGHT STANDARD

SP  5270000000-N 260.61 7,297.080213
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28GENERIC LIGHTING ITEM
REMOVE LIGHT STANDARD
FOUNDATION

SP  5270000000-N 1,031.57 28,883.960214
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14GENERIC LIGHTING ITEM
SMART CONTROL NODE

SP  5270000000-N 168.31 2,356.340215
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

73" WATER LINE15105325300000-E 178.97 1,252.790216
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

154" WATER LINE15105325400000-E 193.91 2,908.650217
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

836" WATER LINE15105325600000-E 198.29 16,458.070218
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,0398" WATER LINE15105325800000-E 103.38 107,411.820219
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13612" WATER LINE15105326200000-E 308.56 41,964.160220
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63116" WATER LINE15105326600000-E 203.16 128,193.960221
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,030DUCTILE IRON WATER PIPE
FITTINGS

15105329000000-E 13.75 165,412.500222
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36" VALVE15155540000000-E 1,317.01 3,951.030223
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38" VALVE15155546000000-E 1,844.16 5,532.480224
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

112" VALVE15155558000000-E 3,343.08 3,343.080225
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26" TAPPING SLEEVE & VALVE15155571600000-E 6,607.04 13,214.080226
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28" TAPPING SLEEVE & VALVE15155571800000-E 7,555.94 15,111.880227
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31RELOCATE WATER METER15155648000000-N 1,655.67 51,325.770228
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3RECONNECT WATER METER15155649000000-N 1,690.81 5,072.430229
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1RELOCATE **" RPZ BACKFLOW PRE-
VENTION ASSEMBLY
(1")

15155656100000-E 1,981.19 1,981.190230
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12" RPZ BACKFLOW PREVENTION
ASSEMBLY

15155656200000-E 5,921.60 5,921.600231
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16" RPZ BACKFLOW PREVENTION
ASSEMBLY

15155656600000-E 14,370.35 14,370.350232
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15RELOCATE FIRE HYDRANT15155672000000-N 1,847.66 27,714.900233
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

379FIRE HYDRANT LEG15155673000000-E 42.35 16,050.650234
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26**" WATER SERVICE LINE
(2")

15155686000000-E 53.73 1,396.980235
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

678WATER SERVICE LINE15155686500000-E 31.12 21,099.360236
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,0878" SANITARY GRAVITY SEWER15205691300000-E 253.58 529,221.460237
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33SANITARY SEWER CLEAN-OUT15205768000000-N 1,686.88 55,667.040238
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,160SEWER SERVICE LINE15205768500000-E 27.88 32,340.800239
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

124' DIA UTILITY MANHOLE15255775000000-E 3,036.82 36,441.840240
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54UTILITY MANHOLE WALL 4' DIA15255781000000-E 319.89 17,274.060241
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,650ABANDON 8" UTILITY PIPE15305801000000-E 18.62 30,723.000242
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8ABANDON UTILITY MANHOLE15305816000000-N 2,397.65 19,181.200243
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44018" ENCASEMENT PIPE15405835800000-E 280.75 123,530.000244
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

440BORE AND JACK OF **"
(18")

15505872500000-E 1,328.60 584,584.000245
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC UTILITY ITEM
REMOVE EXISTING VAULT

SP  5882000000-N 4,277.81 4,277.810246
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC UTILITY ITEM
RELOCATE 3" PRESSURE REDUCING
VALVE WITH MANHOLE

SP  5912000000-N 7,783.21 7,783.210247
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC UTILITY ITEM
RELOCATE 3" WM ASSEMBLY WITH
NEW VAULT

SP  5912000000-N 27,825.62 27,825.620248
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,050TEMPORARY SILT FENCE16056000000000-E 2.17 30,488.500249
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,330STONE FOR EROSION CONTROL,
CLASS A

16106006000000-E 0.01 13.300250
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,020STONE FOR EROSION CONTROL,
CLASS B

16106009000000-E 0.01 30.200251
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,370SEDIMENT CONTROL STONE16106012000000-E 0.01 33.700252
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52.5TEMPORARY MULCHING16156015000000-E 1,155.05 60,640.130253
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,900SEED FOR TEMPORARY SEEDING16206018000000-E 1.05 3,045.000254
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16.5FERTILIZER FOR TEMPORARY SEED-
ING

16206021000000-E 420.02 6,930.330255
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,200TEMPORARY SLOPE DRAINS16226024000000-E 12.60 15,120.000256
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,400SAFETY FENCESP  6029000000-E 3.18 7,632.000257
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,000SILT EXCAVATION16306030000000-E 0.01 80.000258
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

72,500MATTING FOR EROSION CONTROL16316036000000-E 0.01 725.000259
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100COIR FIBER MATSP  6037000000-E 12.73 1,273.000260
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

870PERMANENT SOIL REINFORCEMENT
MAT

SP  6038000000-E 5.30 4,611.000261
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,8401/4" HARDWARE CLOTH16326042000000-E 3.71 17,956.400262
LF     
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1,440COIR FIBER WATTLESP  6071012000-E 9.55 13,752.000263
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

370COIR FIBER WATTLE BARRIERSP  6071014000-E 11.55 4,273.500264
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,210POLYACRYLAMIDE (PAM)SP  6071020000-E 6.36 7,695.600265
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,160COIR FIBER BAFFLE16406071030000-E 5.30 11,448.000266
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7**" SKIMMER
(1-1/2")

SP  6071050000-E 3,675.17 25,726.190267
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48SEEDING & MULCHING16606084000000-E 1,890.09 90,724.320268
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30MOWING16606087000000-E 236.26 7,087.800269
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

550SEED FOR REPAIR SEEDING16616090000000-E 4.20 2,310.000270
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1.75FERTILIZER FOR REPAIR SEEDING16616093000000-E 840.04 1,470.070271
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,150SEED FOR SUPPLEMENTAL SEEDING16626096000000-E 4.20 4,830.000272
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34FERTILIZER TOPDRESSING16656108000000-E 756.04 25,705.360273
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SPECIALIZED HAND MOWING16676114500000-N 131.26 1,312.600274
MHR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75RESPONSE FOR EROSION CONTROLSP  6117000000-N 79.55 5,966.250275
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10CONCRETE WASHOUT STRUCTURESP  6117500000-N 2,625.12 26,251.200276
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3.5REFORESTATION16706123000000-E 1,591.00 5,568.500277
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

SP  6132000000-N 131.26 13,126.000278
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

SP  6132000000-N 131.26 6,563.000279
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

17057048500000-E 5.56 66.720280
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,500SIGNAL CABLE17057060000000-E 2.78 34,750.000281
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1VEHICLE SIGNAL HEAD (12", 1
SECTION)

17057108000000-E 388.90 388.900282
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

59VEHICLE SIGNAL HEAD (12", 3
SECTION)

17057120000000-E 777.82 45,891.380283
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9VEHICLE SIGNAL HEAD (12", 4
SECTION)

17057132000000-E 977.84 8,800.560284
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1VEHICLE SIGNAL HEAD (12", 5
SECTION)

17057144000000-E 1,255.64 1,255.640285
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,125MESSENGER CABLE (1/4")17107252000000-E 2.06 8,497.500286
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,600MESSENGER CABLE (3/8")17107264000000-E 5.00 8,000.000287
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

205TRACER WIRE17157279000000-E 0.78 159.900288
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50PAVED TRENCHING (***********)
(1, 2")

17157288000000-E 13.89 694.500289
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,575UNPAVED TRENCHING (**********)
(1, 2")

17157300000000-E 7.78 12,253.500290
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

175UNPAVED TRENCHING (**********)
(2, 2")

17157300000000-E 9.44 1,652.000291
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

225DIRECTIONAL DRILL (**********)
(1, 2")

17157301000000-E 13.89 3,125.250292
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700DIRECTIONAL DRILL (**********)
(2, 2")

17157301000000-E 15.56 10,892.000293
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36JUNCTION BOX (STANDARD SIZE)17167324000000-N 361.13 13,000.680294
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

17167348000000-N 605.58 2,422.320295
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16WOOD POLE17207360000000-N 1,055.62 16,889.920296
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28GUY ASSEMBLY17217372000000-N 250.01 7,000.280297
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

31" RISER WITH WEATHERHEAD17227408000000-E 350.02 1,050.060298
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

102" RISER WITH WEATHERHEAD17227420000000-E 500.03 5,000.300299
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42" RISER WITH HEAT SHRINK
TUBING

17227432000000-E 538.91 2,155.640300
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,750INDUCTIVE LOOP SAWCUT17257444000000-E 8.61 32,287.500301
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15,750LEAD-IN CABLE (************)
(14-2)

17267456000000-E 1.94 30,555.000302
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,100COMMUNICATIONS CABLE (**FIBER)
(24)

17307516000000-E 2.11 6,541.000303
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,150COMMUNICATIONS CABLE (**FIBER)
(36)

17307516000000-E 2.22 9,213.000304
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

460DROP CABLE17307528000000-E 1.94 892.400305
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SPLICE ENCLOSURE17317540000000-N 5.56 33.360306
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1MODIFY SPLICE ENCLOSURE17317541000000-N 1,666.80 1,666.800307
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4INTERCONNECT CENTER17317552000000-N 1,777.88 7,111.520308
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2DELINEATOR MARKER17337566000000-N 100.00 200.000309
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500REMOVE EXISTING COMMUNICATIONS
CABLE

17347575160000-E 1.67 2,505.000310
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8CABLE TRANSFER17357575180000-N 72.23 577.840311
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8METAL POLE WITH SINGLE MAST
ARM

SP  7588000000-N 13,611.94 108,895.520312
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1METAL POLE WITH DUAL MAST ARMSP  7590000000-N 25,279.29 25,279.290313
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SOIL TESTSP  7613000000-N 1,000.06 9,000.540314
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54DRILLED PIER FOUNDATIONSP  7614100000-E 783.38 42,302.520315
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9MAST ARM WITH METAL POLE DE-
SIGN

SP  7631000000-N 72.23 650.070316
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33SIGN FOR SIGNALS17457636000000-N 388.91 12,834.030317
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4TYPE I POST WITH FOUNDATION17437642100000-N 1,277.86 5,111.440318
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9TYPE II PEDESTAL WITH FOUND-
ATION

17437642200000-N 1,916.78 17,251.020319
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3CONTROLLER WITH CABINET (TYPE
2070L, BASE MOUNTED)

17517756000000-N 13,334.15 40,002.450320
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30DETECTOR CARD (TYPE 2070L)17517780000000-N 138.90 4,167.000321
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3CABINET BASE EXTENDER17537901000000-N 400.01 1,200.030322
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1TRAFFIC SIGNAL REMOVAL17577948000000-N 1,888.96 1,888.960323
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5METAL POLE FOUNDATION REMOVALSP  7960000000-N 1,305.64 6,528.200324
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5METAL POLE REMOVALSP  7972000000-N 705.60 3,528.000325
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
60 FT CCTV WOOD POLE

SP  7980000000-N 2,527.96 2,527.960326
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5GENERIC SIGNAL ITEM
ETEHERNET EDGE SWITCH

SP  7980000000-N 2,333.48 11,667.400327
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
HIGH DEFINITION CCTV CAMERA
ASSEMBLY

SP  7980000000-N 6,667.10 6,667.100328
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

SP  7980000000-N 127.80 255.600329
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

SP  7980000000-N 2,055.69 6,167.070330
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTOR -
SINGLE ZONE

SP  7980000000-N 1,416.74 2,833.480331
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

300GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

SP  7990000000-E 2.78 834.000332
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCONSTRUCTION SURVEYING801 0000400000-N 302,424.01 302,424.010369
LS     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

450SEGMENTAL GRAVITY RETAINING
WALLS

454 8802030000-E 55.31 24,889.500333
SF     

******* BEGIN SCHEDULE  IA  *******
*******      ( 2 ALTERNATES )      *******

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,200SOLDIER PILE RETAINING WALLSSP  8802014000-E 0334
SF  IA1

*** OR  ***

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,200CIP GRAVITY RETAINING WALLS453 8802040000-E 162.55 357,610.000335
SF  IA2

***** END SCHEDULE IA *****

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

101,508GENERIC RETAINING WALL ITEM
ARCHITECTURAL SURFACE TREAT-
MENT

SP  8847000000-E 3.15 319,750.200370
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

61,812GENERIC RETAINING WALL ITEM
SOUND BARRIER WALL

SP  8847000000-E 28.90 1,786,366.800371
SF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREMOVAL OF EXISTING STRUCTURE
AT STATION ************
(28+17.37-Y-)

402 8035000000-N 113,279.61 113,279.610336
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumASBESTOS ASSESSMENTSP  8065000000-N 2,265.62 2,265.620337
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 28+17.37-Y-)

410 8091000000-N 5,663.98 5,663.980338
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 28+17.37-Y-)

410 8091000000-N 5,663.98 5,663.980339
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(3, 28+17.37-Y-)

410 8091000000-N 11,327.96 11,327.960340
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64PILE EXCAVATION IN SOIL450 8096000000-E 453.12 28,999.680341
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40PILE EXCAVATION NOT IN SOIL450 8097000000-E 453.12 18,124.800342
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1PDA TESTING450 8112730000-N 2,832.04 2,832.040343
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,891REINFORCED CONCRETE DECK SLAB420 8147000000-E 39.65 352,528.150344
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,623GROOVING BRIDGE FLOORS420 8161000000-E 1.13 23,303.990345
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190.5CLASS A CONCRETE (BRIDGE)420 8182000000-E 1,132.80 215,798.400346
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumBRIDGE APPROACH SLABS, STATION
************
(28+17.37-Y-)

422 8210000000-N 28,319.91 28,319.910347
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39,429REINFORCING STEEL (BRIDGE)425 8217000000-E 1.70 67,029.300348
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,679SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

425 8238000000-E 2.83 10,411.570349
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42036" PRESTRESSED CONCRETE GIR-
DERS

430 8259000000-E 260.54 109,426.800350
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

794.1854" PRESTRESSED CONCRETE GIR-
DERS

430 8265000000-E 339.84 269,894.130351
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

46PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP12 X 53)

450 8328200000-E 1,132.80 52,108.800352
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,175HP12X53 STEEL PILES450 8364000000-E 56.64 66,552.000353
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12STEEL PILE POINTS450 8391000000-N 226.56 2,718.720354
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

237.15THREE BAR METAL RAIL460 8482000000-E 169.92 40,296.530355
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

245.25CONCRETE BARRIER RAIL460 8503000000-E 113.28 27,781.920356
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3824" SLOPE PROTECTION462 8531000000-E 113.28 43,272.960357
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

89CLASS II, SURFACE PREPARATIONSP  8559000000-E 566.40 50,409.600358
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

106.1LATEX MODIFIED CONC OVERLAYSP  8573000000-E 1,472.64 156,247.100359
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumELASTOMERIC BEARINGS430 8657000000-N 5,663.98 5,663.980360
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29.8EPOXY MORTAR REPAIRSSP  8685000000-E 169.92 5,063.620361
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFOAM JOINT SEALSSP  8692000000-N 39,647.87 39,647.870362
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC STRUCTURE ITEM
VOLUMETRIC MIXER

SP  8860000000-N 1,246.04 1,246.040363
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

217GENERIC STRUCTURE ITEM
CONCRETE FOR DECK REPAIR

SP  8882000000-E 141.60 30,727.200364
CF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

286GENERIC STRUCTURE ITEM
JOINT REPAIR

SP  8892000000-E 169.92 48,597.120365
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,930GENERIC STRUCTURE ITEM
HYDRO-DEMOLITION OF BRIDGE
DECK

SP  8893000000-E 56.64 109,315.200366
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,548GENERIC STRUCTURE ITEM
PLACING LATEX MODIFIED
CONCRETE

SP  8893000000-E 101.95 259,768.600367
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,930GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

SP  8893000000-E 28.32 54,657.600368
SY     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $22,481,354.65

0857/Jul12/Q1761588.076/D1768036080000/E371
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