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STATE OF NORTH CAROLINA

RALEIGH, N.C.
DEPARTMENT OF TRANSPORTATION

 PROPOSAL

DATE AND TIME OF BID OPENING: JANUARY 16, 2018 AT 2:00 PM

CONTRACT ID C204060 

WBS 34929.3.3

LOCATION  SR-1923 (BOOKER DAIRY RD) FROM SR-1003 (BUFFALO RD) TO
US-301.

ROUTE NO. SR 1923

MILES 2.130

T.I.P. NO. U-3334B

FEDERAL-AID NO. STATE FUNDED

COUNTY JOHNSTON

TYPE OF WORK GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY & STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

INCLUDES ADDENDUM No. 1 DATED 01-10-2018



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204060 IN JOHNSTON COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204060 has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 

contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 

him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 

construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 

the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 

the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 

as the case may be, for the various items given on the sheets contained herein.   

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. C204060 in Johnston County, for the unit or 

lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 

become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 

part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 

accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 

of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 

of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 

unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 

bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 

Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 

him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 

 

1/10/2018
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 

 

The date of availability for this contract is February 26, 2018, except that work in jurisdictional 

waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 

the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay 

in availability has been considered in determining the contract time for this project. 

 

The completion date for this contract is March 13, 2020. 

 

Except where otherwise provided by the contract, observation periods required by the contract will 

not be a part of the work to be completed by the completion date and/or intermediate contract times 

stated in the contract.  The acceptable completion of the observation periods that extend beyond 

the final completion date shall be a part of the work covered by the performance and payment 

bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  

These liquidated damages will not be cumulative with any liquidated damages which may become 

chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 

and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 

will be required to complete all work included in this contract and shall place and maintain traffic 

on same. 

 

The date of availability for this intermediate contract time is February 26, 2018. 

 

The completion date for this intermediate contract time is September 15, 2019. 

 

The liquidated damages for this intermediate contract time are Two Thousand Dollars 

($ 2,000.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 

and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on Any Road during the following time 

restrictions: 

DAY AND TIME RESTRICTIONS 

 

June 15th thru August 14th: Monday-Friday, 6:30A.M.-8:30A.M. & 4:00P.M.-6:00P.M. 

 

August 15th thru June 14th: Monday-Friday, 6:30A.M.-8:30A.M. & 2:00P.M.-6:00P.M. 
 

In addition, the Contractor shall not close or narrow a lane of traffic on Any Road, detain and/or 

alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 

when traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 

 

2. For New Year's Day, between the hours of 6:30A.M. December 31st and 6:00P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

6:00P.M. the following Tuesday. 

 

3. For Easter, between the hours of 6:30A.M. Thursday and 6:00P.M. Monday. 

 

4. For Memorial Day, between the hours of 6:30A.M. Friday and 6:00P.M. Tuesday. 

 

5. For Independence Day, between the hours of 6:30A.M. the day before Independence Day 

and 6:00P.M. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 

of 6:30A.M. the Thursday before Independence Day and 6:00P.M. the Tuesday after 

Independence Day. 

 

6. For Labor Day, between the hours of 6:30A.M. Friday and 6:00P.M. Tuesday. 

 

7. For Thanksgiving, between the hours of 6:30A.M. Tuesday and 6:00P.M. Monday. 

 

8. For Christmas, between the hours of 6:30A.M. the Friday before the week of Christmas 

Day and 6:00P.M. the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's Day, Easter, Memorial Day, 

Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his 

work so that lane closures will not be required during these periods, unless otherwise directed by 

the Engineer. 
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The time of availability for this intermediate contract work shall be the time the Contractor begins 

to install all traffic control devices for lane closures according to the time restrictions listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is required 

to complete the removal of all traffic control devices for lane closures according to the time 

restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 

 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 G 

 

The Contractor shall complete the work required of Phase I, Steps #3 and #4 as shown on Sheet 

TMP-3 and shall place and maintain traffic on same. 

 

The time of availability for this intermediate contract time is the time the Contractor begins the 

work. 

 

The completion time for this intermediate contract time is the time which is thirty-six (36) 

consecutive hours after the Contractor begins this work. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per hour. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be responsible 

for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 

records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 

will be responsible for, and shall correct any areas disturbed by operations performed in permanent 

vegetation establishment and the removal of temporary erosion control measures, whether 

occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 

Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 

made at contract unit prices for the affected items.  Work required that is not represented by 
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contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 

Specifications.  No additional compensation will be made for maintenance and removal of 

temporary erosion control items. 

 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2018 Standard Specifications): 

 

Line #  Description 
  8 — Borrow Excavation 

  44 — Aggregate Base Course 

  50 — Asphalt Concrete Base Course, Type B25.0 B 

  51 — Asphalt Concrete Intermediate Course, Type I19.0 B 

  52 — Asphalt Concrete Surface Course, Type S9.5 B 

     

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 

 

Line # Description 
87 thru 90 Guardrail 

91 thru 93 Fencing 

97 thru 106 Signing 

120 thru 127 Long-Life Pavement Markings 

135 Permanent Pavement Markers 

138 thru 170 Erosion Control 

171 Reforestation 

172 thru 215 Signals/ITS System 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.0016 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 
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Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 1-17-17) 102-15(J) SP1 G66 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 

financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 

be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required, unless 

the additional participation is used for banking purposes. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 

WBE used as a replacement for a previously committed MBE or WBE firm. 

 

2018 (7/01/17 - 6/30/18) 32% of Total Amount Bid 

2019 (7/01/18 - 6/30/19) 61% of Total Amount Bid 

2020 (7/01/19 - 6/30/20) 7% of Total Amount Bid 
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Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 

not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed MBE and WBE participation along with a listing of the 

committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 
 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 

a project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 5.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the 

contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 

reported to the Department. 
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(B) Women Business Enterprises 5.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the 

contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be 

reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  

The Directory can be found at the following link.  https:// 

www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will 

be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 

subcontractor participation above the goal for which letters of intent are received will follow the 

banking guidelines found elsewhere in this provision.  All other additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward the 

Department’s overall race-neutral goals.  Only those firms with current MBE and 

WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal 

of MBE and WBE participation.  The Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

Expedite, the bidding software of Bid Express®. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 

in Expedite, the bidder may use the dropdown menu to access the name and address 

of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 

no MBE or WBE participation. 
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(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 

not certified at the time of the bid-letting, that MBE’s or WBE's participation will 

not count towards achieving either the MBE or WBE goal. 

 

(B) Paper Bids 

 

(1) If either the MBE or WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the corresponding goal. 

 

(2) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 

firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 

by virtue of the work it performs on the contract with its own forces.  However, all the work that 

is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 

count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 

subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 
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submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 

fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with MBE 

certified subcontractors or documented through a good faith effort.  It should be noted that you 

cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE and 

WBE Subcontractor just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 

in the contract. This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the State Contractor Utilization Engineer or 

at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 

unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 

State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 

day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), 

the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of 

this participation drops the commitment below either the MBE or WBE goal, the Contractor shall 

submit evidence of good faith efforts for the goal not met, completed in its entirety, to the State 

Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. on the eighth calendar 

day following opening of bids, unless the eighth day falls on an official state holiday.  In that 

situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m. 

on the next official state business day. 

 

Banking MBE/WBE Credit 

 

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 

MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the MBE or 

WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future 

use by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these 

may accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms 

to meet the contract goal, as part of the good faith effort, the Department will consider allowing 

the bidder to withdraw funds to meet the MBE goal as long as there are adequate funds available 

from the bidder’s MBE bank account. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms 

to meet the contract goal, as part of the good faith effort, the Department will consider allowing 

the bidder to withdraw funds to meet the WBE goal as long as there are adequate funds available 

from the bidder’s WBE bank account. 
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Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal(s). 

 

A hard copy and an electronic copy of this information shall be received in the office of the State 

Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 

calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 

situation, it would be due in the office of the State Contractor Utilization Engineer no later than 

10:00 a.m. on the next official state business day.  If the contractor cannot send the information 

electronically, then one complete set and 9 copies of this information shall be received under the 

same time constraints above. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 

actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 

NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 

are also prequalified subcontractors.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  

Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 

solicitations. 
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 

MBE/WBE participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 

and suppliers and to select those portions of the work or material needs consistent 

with the available MBE/WBE subcontractors and suppliers, so as to facilitate 

MBE/WBE participation.  Evidence of such negotiation includes the names, 

addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications for 

the work selected for subcontracting; and evidence as to why additional agreements 

could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs involved 

in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 

failure to meet the contract MBE or WBE goals, as long as such costs are 

reasonable.  Also, the ability or desire of a prime contractor to perform the work of 

a contract with its own organization does not relieve the bidder of the responsibility 

to make good faith efforts.  Bidding contractors are not, however, required to accept 

higher quotes from MBEs/WBEs if the price difference is excessive or 

unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
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(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

DBE@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 

meet it, you may reasonably raise the question of whether, with additional 

reasonable efforts the apparent successful bidder could have met the goals.  If the 

apparent successful bidder fails to meet the MBE and WBE goals, but meets 

or exceeds the average MBE and WBE participation obtained by other bidders, the 

Department may view this, in conjunction with other factors, as evidence of the 

apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 

faith effort has been made to meet the MBE and WBE goals. 

 

Non-Good Faith Appeal 
 

The State Contractual Services Engineer will notify the contractor verbally and in writing of non-

good faith.  A contractor may appeal a determination of non-good faith made by the Goal 

Compliance Committee.  If a contractor wishes to appeal the determination made by the 

Committee, they shall provide written notification to the State Contractual Services Engineer or at 

DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 

determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 
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(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the MBE contract goal requirement.  The same holds for work 

that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-

MBE firm does not count toward the MBE contract goal requirement.  Again, the same 

holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the 

contract than would be expected on the basis of standard industry practices, it shall be 

presumed that the MBE or WBE is not performing a commercially useful function.  The 

MBE/WBE may present evidence to rebut this presumption to the Department.  

The Department's decision on the rebuttal of this presumption may be subject to review by 

the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation with 

the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures 

for materials and supplies required to complete the contract and obtained from a MBE or 

WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 

manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures 

to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 
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(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 

and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 

receives credit for the total value of the transportation services the subcontracted 
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MBE or WBE provides on the contract.  It should be noted that every effort shall 

be made by MBE and WBE contractors to subcontract to the same certification (i.e., 

MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 

however, may not always be possible due to the limitation of firms in the area.  If 

the MBE or WBE firm shows a good faith effort has been made to reach out to 

similarly certified transportation service providers and there is no interest or 

availability, and they can get assistance from other certified providers, the Engineer 

will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only for 

the fee or commission it receives as a result of the subcontract arrangement.  The 

value of services performed under subcontract agreements between the MBE/WBE 

and the Contractor will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude the 

leased truck from working for others during the term of the lease with the consent 

of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 

use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 

as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 

is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 

MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 

terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which 

the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 

subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 

affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval 

based upon a finding of good cause for the termination.  The prime contractor must give the 

MBE/WBE firm five (5) calendar days to respond to the prime contractor’s notice of termination 

and advise the prime contractor and the Department of the reasons, if any, why the firm objects to 

the proposed termination of its subcontract and why the Department should not approve the action. 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, 

the Contractor may be disqualified from further bidding for a period of up to 6 months. 
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The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional MBE 

that was submitted at the time of bid may be used to fulfill the MBE commitment.  The 

same holds true if a committed WBE is terminated for good cause, an additional WBE that 

was submitted at the time of bid may be used to fulfill the WBE goal.  A good faith effort 

will only be required for removing a committed MBE/WBE if there were no additional 

MBEs/WBEs submitted at the time of bid to cover the same amount of work as the 

MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work 

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 

the steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to perform 

at least the same amount of work to meet the MBE/WBE goal requirement.  If a 
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MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
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month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future DOT projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments through the Department’s Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 

 

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 

conditioning, or electrical work in this contract, he will be required to sublet such work to a 

contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 

(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 

the General Statutes (licensing of electrical contractors). 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 B 

 

Subsurface information is available on the roadway portion of this project only. 
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MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 

 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 

 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 

guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  

 

Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 

 

The Contractor will not be directly compensated for any maintenance operations necessary, except 

for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 

covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 

104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 

 

U-5999 (Division Let – DD00240) is located adjacent to this project and is anticipated to begin on 

January 23, 2018. 

 

The Contractor on this project shall cooperate with the Contractor working within or adjacent to 

the limits of this project to the extent that the work can be carried out to the best advantage of all 

concerned. 

 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 

months following the date of final acceptance of the work for maintenance and shall replace 

such defective materials and workmanship without cost to the Department. The Contractor 

will not be responsible for damage due to faulty design, normal wear and tear, for 
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negligence on the part of the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material. The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair work 

with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 

manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 

the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 

parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed 

in the United States of America.  No work shall be outsourced outside of the United States of 

America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 
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Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 

Federal, State and Local ordinances and regulations, and manage the Quality Control 

Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 

plan is adequately implemented and maintained on the project and for conducting the 

quality control program.  The Certified Supervisor shall be on the project within 24 hours’ 

notice from initial exposure of an erodible surface to the project’s final acceptance.  

Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 

stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 
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(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 

on resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management Practices.  

These practices shall include temporary and permanent groundcover and be 

properly updated to reflect necessary plan and field changes for use and 

review by Department personnel as well as regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references NCG010000, 

General Permit to Discharge Stormwater under the NPDES, and states that the 

Department shall incorporate the applicable requirements into its delegated Erosion 

and Sediment Control Program for construction activities disturbing one or more 

acres of land.  The Department further incorporates these requirements on all 

contracted bridge and culvert work at jurisdictional waters, regardless of size.  

Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 

materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 

hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event of 0.5 inch that occurs within a 24 hour period.  

Additional monitoring may be required at the discretion of Division of 

Water Resources personnel if the receiving stream is 303(d) listed for 

turbidity and the project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall amounts 

and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
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(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 

basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 

to review by the Engineer.  Maintain NPDES inspection records and make 

records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above 

are taking place.  This request shall be approved by the Engineer prior to work beginning. 
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The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III-A Certified Designer on the design of 

the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 

in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
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suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 

or Cease and Desist Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 

after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 

will not be allowed to perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension period, 

prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct compensation 

will be made. 
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PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 

upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 

stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results superseding 

the previous test results of both the Department and the Contractor. 
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The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards.  Tier I Methods include stilling basins which are standard 

compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 

to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are options 

that may be needed for protection of rare or unique resources or where special environmental 

conditions exist at the site which have led to additional requirements being placed in the DWQ’s 

401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization 

or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the 

Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 

environmental conditions, Tier II Methods may be required by regulators on a case by case basis 

per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 

and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 

soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 

water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

DELAY IN RIGHT OF ENTRY: 
(7-1-95) 108 SP1 G22 A 

 

The Contractor will not be allowed right of entry to the parcels listed below before 3-06-2018 

unless otherwise permitted by the Engineer. 

 

Parcel No. Property Owner 

002Z Mable W. Hamilton 

041 Brian T. Grant 

 

BUILDING REMOVAL: 
(1-1-02) (Rev. 11-15-16) 215 SP2 R15 C 

 

Remove the buildings and appurtenances listed below in accordance with Section 215 of the 

2018 Standard Specifications: 

 

Item No. Parcel Location Description 

1 21 Right of SS 74+50; Survey Line –L 2 Story Apartment Building 

2 26 Left of SS 16+00; Survey Line –Y5- 2 Story Frame Dwelling 

3 28 Left of SS 18+00; Survey Line –Y5- 1 Story Frame Dwelling 

4 36 Left of SS 124+80; Survey Line –L- 1 Story Brick Office Building 

5 36A Left of SS 126+55; Survey Line –L- 1 Story Brick Office Building 

 

When the description of the work for an item indicates a building partially inside and partially 

outside the right of way and/or construction area, but does not require the building to be cut off, 

the entire building shall be removed. 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 

 

CLEARING AND GRUBBING - METHOD III: 
(4-6-06) (Rev.8-18-15) 200 SP2 R02B 

 

Perform clearing on this project to the limits established by Method “III” shown on Standard 

Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional clearing methods 

may be used except where permit drawings or conditions have been included in the proposal which 

require certain areas to be cleared by hand methods.   

 

BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this project.  

Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 

the project at locations within the project limits, off the project limits or at any waste or borrow 

sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 

burning, according to state or local rules and regulations. 

 

SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 B 

 

Description 

 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 

 

Measurement and Payment 
 

When the Contractor elects to obtain material from an area located beneath a proposed fill sections 

which does not require excavation for any reason other than to generate acceptable shoulder and 

fill slope material, the work of performing the excavation will be considered incidental to the item 

of Borrow Excavation or Shoulder Borrow.  If there is no pay item for Borrow or Shoulder Borrow 

in the contract, this work will be considered incidental to Unclassified Excavation.  Stockpile the 

excavated material in a manner to facilitate measurement by the Engineer.  Fill the void created 

by the excavation of the shoulder and fill slope material with suitable material.  Payment for 

material used from the stockpile will be made at the contract unit price for Borrow Excavation or 

Shoulder Borrow.  If there is no pay item for Borrow Excavation or Shoulder Borrow, then the 

material will be paid for at the contract unit price for Unclassified Excavation.  The material used 

to fill the void created by the excavation of the shoulder and fill slope material will be made at the 

contract unit price for Unclassified Excavation, Borrow Excavation, or Shoulder Borrow, 

depending on the source of the material. 

 

Material generated from undercut excavation, unclassified excavation or clearing and grubbing 

operations that is placed directly on shoulders or slope areas, will not be measured separately for 

payment, as payment for the work requiring the excavation will be considered adequate 

compensation for depositing and grading the material on the shoulders or slopes. 
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When undercut excavation is performed at the direction of the Engineer and the material excavated 

is found to be suitable for use as shoulder and fill slope material, and there is no area on the project 

currently prepared to receive the material generated by the undercut operation, the Contractor may 

construct a stockpile for use as borrow at a later date.  Payment for the material used from the 

stockpile will be made at the contract unit price for Borrow Excavation or Shoulder Borrow. 

 

When shoulder material is obtained from borrow sources or from stockpiled material, payment for 

the work of shoulder construction will be made at the contract unit price per cubic yard for Borrow 

Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or 

Section 560 of the 2018 Standard Specifications. 

 

COAL COMBUSTION PRODUCTS IN EMBANKMENTS: 

(4-16-02) (Rev. 5-19-15) 235 SP02 R70 

 

Description 

 

This specification allows the Contractor an option, with the approval of the Engineer, to use coal 

combustion products (CCPs) in embankments as a substitute for conventional borrow material.  

The amount of CCPs allowed to be used for this project will be less than 80,000 tons total and less 

than 8,000 tons per acre. 

 

Materials 

 

Supply coal combustion products from the Department list of potential suppliers maintained by 

the Value Management Unit.  Site specific approval of CCP material will be required prior to 

beginning construction. 

 

The following CCPs are unacceptable: 

(A) Frozen material, 

(B) Ash from boilers fired with both coal and petroleum coke, and 

(C) Material with a maximum dry unit weight of less than 65 pounds per cubic foot when tested 

in accordance with AASHTO T-99 Method A or C. 

 

Collect and transport CCPs in a manner that will prevent nuisances and hazards to public health 

and safety.  Moisture condition the CCPs as needed and transport in covered trucks to prevent 

dusting.  

 

Preconstruction Requirements 

 

When CCPs are to be used as a substitute for earth borrow material, request written approval from 

the Engineer at least ninety (90) days in advance of the intent to use CCPs and include the 

following details using the NCDOT Form #CCP-2015-V1 in accordance with NCGS § 130A-

309.219(b)(1): 

 

(A) Description, purpose and location of project. 

(B) Estimated start and completion dates of project. 

(C) Estimated volume of CCPs to be used on project with specific locations and construction 

details of the placement. 
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(D) Toxicity Characteristic Leaching Procedure analysis from a representative sample of each 

different CCP source to be used in the project for, at minimum, all of the following 

constituents: arsenic, barium, cadmium, lead, chromium, mercury, selenium, and silver. 

(E) The names, address, and contact information for the generator of the CCPs. 

(F) Physical location of the project at which the CCPs were generated. 

 

Submit the form to the Engineer and the State Value Management Engineer at 

valuemanagementunit@ncdot.gov for review.  The Engineer and the State Value Management 

Engineer will coordinate the requirements of NCGS § 130A-309.219(a)(1) and notify the 

Contractor that all the necessary requirements have been met before the placement of structural 

fill using coal combustion products is allowed. 

 

Construction Methods 

 

In accordance with the detail in the plans, place CCPs in the core of the embankment section with 

at least 4 feet of earth cover to the outside limits of the embankments or subgrade and at least 5 

feet above the seasonal high ground-water table.  CCPs used in embankments shall not be placed 

as follows: 

 

(A) Within 50 feet of any property boundary. 

(B) Within 300 horizontal feet of a private dwelling or well. 

(C) Within 50 horizontal feet of the top of the bank of a perennial stream or other surface water 

body. 

(D) Within a 100-year floodplain except as authorized under NCGS § 143-215.54A(b). A site 

located in a floodplain shall not restrict the flow of the 100-year floodplain or result in 

washout of solid waste so as to pose a hazard to human life, wildlife or land and water 

resources. 

(E) Within 50 horizontal feet of a wetland, unless, after consideration of the chemical and 

physical impact on the wetland, the United States Army Corps of Engineers issues a permit 

or waiver for the fill. 

 

Construct embankments by placing CCPs in level uniform lifts with no more than a lift of 10 inches 

and compacted to at least a density of 95 percent as determined by test methods in AASHTO T-

99, Determination of Maximum Dry Density and Optimum Moisture Content, Method A or C 

depending upon particle size of the product.  Provide a moisture content at the time of compaction 

of within 4 percent of optimum but not greater than one percent above optimum as determined by 

AASHTO T-99, Method A or C. 

 

Divert surface waters resulting from precipitation from the CCPs placement area during filling and 

construction activities.  Construct embankments such that rainfall will not run directly off of the 

CCPs.  Provide dust control to minimize airborne emissions.  Construct fill in a manner that 

prevents water from accumulating and ponding and do not pump nor discharge waters from CCP’s 

filling and construction areas. 

 

mailto:valuemanagementunit@ncdot.gov
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Measurement and Payment 

 

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with 

Article 230-5 of the 2018 Standard Specifications. 

 

 MANUFACTURED QUARRY FINES IN EMBANKMENTS: 

(01-17-17) 235 SP02 R72 

 

Description 

This specification addresses the use of manufactured quarry fines that are not classified as select 

materials. The specification allows the Contractor an option, with the approval of the Engineer, to 

use manufactured quarry fines (MQFs) in embankments as a substitute for conventional borrow 

material. Furnish and place geotextile for pavement stabilization in accordance with the Geotextile 

for Pavement Stabilization special provision and detail.  Geotextile for pavement stabilization is 

required to prevent pavement cracking and provide separation between the subgrade and pavement 

section at embankment locations where manufactured quarry fines are utilized and as directed by 

the Engineer. 

Materials 

Manufactured Quarry Fines. 

Site specific approval of MQFs material will be required prior to beginning construction as detailed 

in the preconstruction requirements of this provision. 

 

The following MQFs are unacceptable: 

(A) Frozen material, 

(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested 

in accordance with AASHTO T-99 Method A or C. 

(C) Material with greater than 80% by weight Passing the #200 sieve 

 

Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 

and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 

dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 

of the Standard Specifications. 

Geotextiles 
Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 

be used. If the Geotextile for Pavement Stabilization special provision is not included elsewhere 

in this contract, then it along with a detail will be incorporated as part of the contractors request to 

use.  Notification of subgrade elevation, sampling and waiting period as required in the 

Construction Methods section of the Geotextile for Pavement Stabilization special provision are 

not required. 

 

Preconstruction Requirements 

 

When MQFs are to be used as a substitute for earth borrow material, request written approval from 

the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 

following details: 

 

(A) Description, purpose and location of project. 

(B) Estimated start and completion dates of project. 



C204060    U-3334B R-5 Johnston County 

 

(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 

(D) The names, address, and contact information for the generator of the MQFs. 

(E) Physical location of the site at which the MQFs were generated. 

 

The Engineer will forward this information to the State Materials Engineer for review and material 

approval. 

 

Construction Methods 

 

Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the outside 

limits of the embankments or subgrade.  

 

Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 

inches and compacted to at least a density of 95 percent as determined by test methods in 

AASHTO T-99, Determination of Maximum Dry Density and Optimum Moisture Content, 

Method A or C depending upon particle size of the product.  Provide a moisture content at the time 

of compaction of within 4 percent of optimum but not greater than one percent above optimum as 

determined by AASHTO T-99, Method A or C. 

 

Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 

be used. See Geotextile for Pavement Stabilization special provision for geotextile type and 

construction method.  

Measurement and Payment 

 

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with 

Article 230-5 of the 2018 Standard Specifications. As an alternate weigh tickets can be provided 

and payment made by converting weight to cubic yards based on the verifiable unit weight.  

Where the pay item of Geotextile for Pavement Stabilization is included in the original contract 

the material will be measured and paid in square yards (see Geotextile for Pavement Stabilization 

special provision).  Where the pay item of Geotextile for Pavement Stabilization is not included in 

the original contract then no payment will be made for this item and will be considered incidental 

to the use of MQFs in embankment.  

 

AUTOMATED FINE GRADING: 
(1-16-96) 610 SP5 R05 

 

On mainline portions and ramps of this project, prepare the subgrade and base beneath the 

pavement structure in accordance with the applicable sections of the 2018 Standard Specifications 

except use an automatically controlled fine grading machine using string lines, laser controls or 

other approved methods to produce final subgrade and base surfaces meeting the lines, grades and 

cross sections required by the plans or established by the Engineer. 

 

No direct payment will be made for the work required by this provision as it will be considered 

incidental to other work being paid for by the various items in the contract. 
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STABILIZATION OF COASTAL PLAIN SANDS: 
(11-18-14) 510 SP5 R12 

 

Description 

 

As directed by the Engineer, stabilize sandy subgrade material with Class IV aggregate to prevent 

rutting of the subgrade prior to paving directly on the subgrade.  Remove material as needed in cut 

areas prior to placing the Class IV aggregate. 

 

Materials 

 

Refer to Division 10. 

 

Item Section 

Select Material, Class IV 1016 

 

Use Class IV Select Material for Class IV Aggregate Stabilization. 

 

Construction Methods 

 

Class IV Aggregate Stabilization 

 

As directed by the Engineer, place aggregate by end dumping aggregate on approved subgrade 

soils to provide a working platform and reduce wheel rutting of subgrade material. Place the Class 

IV aggregate stabilization to a thickness of 2 to 3 inches. 

 

Maintenance 

 

Maintain aggregate stabilization in an acceptable condition and minimize the use of heavy 

equipment on aggregate in order to avoid damaging the subgrade.  Provide and maintain drainage 

ditches and drains as required to prevent entrapping water in aggregate stabilization. 

 

Measurement and Payment 

 

Class IV Aggregate Stabilization will be measured and paid in tons.  Aggregate will be measured 

by weighing in trucks in accordance with Article 106-7.  The contract unit price for Class IV 

Aggregate Stabilization will be full compensation for furnishing, hauling, handling, placing, 

mixing, compacting and maintaining aggregate. 

 

The work to excavate material to place Class IV Aggregate Stabilization below subgrade is 

considered incidental to the work of placing the aggregate and no separate payment will be made. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Class IV Aggregate Stabilization Ton 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 

the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 374.50 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on December 1, 2017. 

 

FRAME WITH GRATE (Driveway Drop Inlet): 
(3-21-00)  (Rev.7-18-06) SPI 8-35 

 

Description 

 

Provide grates for driveway drop inlets that are fabricated steel or cast iron.  Provide grates that 

are of a design and weight that is recommended by the manufacturer as being adequate for HS-20 

loadings.  Furnish a manufacturer's certification stating that the grates and frame furnished on the 

project have been designed and manufactured to be adequate for an HS-20 loading.  Provide grates 

with a minimum clear waterway opening of 50 in2 per 1’-0” length of grate. 

 

If the frame and grate is made from fabricated steel, the requirements of Article 1074-9 of the 2018 

Standard Specifications will be applicable. If the grate and frame is made from iron castings, the 

requirements of Article 1074-7 of the Standard Specifications will be applicable. 

 

Measurement and Payment 

 

Frame with Grate, Driveway Drop Inlet will be measured and paid for as the actual number of 

linear feet that have been incorporated into the completed and accepted work.  Such price and 

payment will be full compensation for furnishing the grates and frame, and all labor and incidentals 

necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Frame with Grate, Driveway Drop Inlet Linear Foot 

 

GUARDRAIL END UNITS, TYPE - TL-3: 
(4-20-04) (Rev. 7-1-17) 862 SP8 R65 

 

Description 

 

Furnish and install guardrail end units in accordance with the details in the plans, the applicable 

requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 

plans. 
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Materials 

 

Furnish guardrail end units listed on the NCDOT Approved Products List at 

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with 

Article 106-2 of the 2018 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 

 

No modifications shall be made to the guardrail end unit without the express written permission 

from the manufacturer.  Perform installation in accordance with the details in the plans, and details 

and assembling instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary 

and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 

2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail End Units, Type TL-3 Each 

 

FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES: 
(1-17-12) (Rev. 1-16-18) 9, 14, 17 SP9 R05 

 

Description 

 

Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 

message signs (DMS) and high mount and light standards supported by metal poles or upright 

trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 

beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts 

and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods 

embedded in the foundation. 

 

Construct concrete foundations with the required resistances and dimensions and install anchor 

rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 

temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 

a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define 

“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier. 

 

This provision does not apply to foundations for signal pedestals; see Section 1743 of the 

2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01. 

 

Materials 

 

Refer to the 2018 Standard Specifications. 

 

Item Section 

Conduit 1091-3 

Grout, Type 2 1003 

Polymer Slurry 411-2(B)(2) 

Portland Cement Concrete 1000 

Reinforcing Steel 1070 

Rollers and Chairs 411-2(C) 

Temporary Casings 411-2(A) 

 

Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard 

Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 

blocking at least 12" above the ground and protect it at all times from damage; and when placing 

in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 

materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 

materials are kept clean and free of damage.  Bent, damaged or defective materials will be rejected. 

 

Use conduit type in accordance with the contract.  Use Class A concrete for footings and pedestals, 

Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings 

including portions of drilled piers above bottom of wings elevations.  Corrugated temporary 

casings may be accepted at the discretion of the Engineer.  A list of approved polymer slurry 

products is available from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 

Provide anchor rod assemblies in accordance with the contract consisting of the following: 

 

(A) Straight anchor rods, 

 

(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 

 

(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 

 

Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 

Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 

a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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with Article 1076-4 of the 2018 Standard Specifications.  It is not necessary to galvanize nuts, 

plates and washers embedded in concrete. 

 

Construction Methods 

 

Install the required size and number of conduits in foundations in accordance with the plans and 

accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 

and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 

Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for 

portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 

pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 

attains a compressive strength of at least 3,000 psi. 

 

(A) Drilled Piers 

 

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 

monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 

Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor 

and Drilled Pier Contractor Superintendent will attend this predrill meeting. 

 

Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 

ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set. 

 

Check for correct drilled pier alignment and location before beginning drilling.  Check 

plumbness of holes frequently during drilling. 

 

Construct drilled piers with the minimum required diameters shown in the plans.  Install 

piers with tip elevations no higher than shown in the plans or approved by the Engineer. 

 

Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 

on the subsurface conditions encountered, drilling through rock and boulders may be 

required.  Do not use blasting for drilled pier excavations. 

 

Contain and dispose of drilling spoils and waste concrete as directed and in accordance 

with Section 802 of the 2018 Standard Specifications.  Drilling spoils consist of all 

materials and fluids removed from excavations. 

 

If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 

with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  

If it becomes necessary to replace a temporary casing during drilling, backfill the 

excavation, insert a larger casing around the casing to be replaced or stabilize the 

excavation with polymer slurry before removing the temporary casing. 

 

If temporary casings become stuck or the Contractor proposes leaving casings in place, 

temporary casings should be installed against undisturbed material.  Unless otherwise 

approved, do not leave temporary casings in place for mast arm poles and cantilever signs.  

The Engineer will determine if casings may remain in place.  If the Contractor proposes 
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leaving temporary casings in place, do not begin drilling until a casing installation method 

is approved. 

 

Use polymer slurry and additives to stabilize holes in accordance with the slurry 

manufacturer’s recommendations.  Provide mixing water and equipment suitable for 

polymer slurry.  Maintain the required slurry properties at all times except for sand content. 

 

Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 

bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 

after filling holes with slurry, at least every 4 hours thereafter and immediately before 

placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 

excavation meet the required polymer slurry properties.  If any slurry test results do not 

meet the requirements, the Engineer may suspend drilling until both samples from a sample 

set meet the required polymer slurry properties. 

 

Remove soft and loose material from bottom of holes using augers to the satisfaction of 

the Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in 

accordance with Subarticle 411-4(E) of the 2018 Standard Specifications except for the 

following: 

 

(1) Inspections for tip resistance and bottom cleanliness are not required, 

(2) Temporary casings may remain in place if approved, and 

(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 

(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction. 

 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 

concrete until a concrete placement procedure is approved.  If applicable, temporary 

casings and fluids may be removed when concrete placement is paused or stopped in 

accordance with the exceptions above provided holes are stable.  Remove contaminated 

concrete from exposed Drilled Pier concrete after removing casings and fluids.  If holes are 

unstable, do not remove temporary casings until a procedure for placing anchor rod 

assemblies and conduit or constructing grade beams or wings is approved. 

 

Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 

concrete sets and round top edges of piers. 

 

If drilled piers are questionable, pile integrity testing (PIT) and further investigation may 

be required in accordance with Article 411-5 of the 2018 Standard Specifications.  

A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the 

2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in 

Article 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in 

Subarticle 411-6(C) of the 2018 Standard Specifications. 

 

If a drilled pier is under further investigation, do not grout core holes, backfill around the 

pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 

drilled pier is accepted, dewater and grout core holes and backfill around the pier with 
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approved material to finished grade.  If the Engineer determines a pier is unacceptable, 

remediation is required in accordance with Article 411-6 of the 2018 Standard 

Specifications.  No extension of completion date or time will be allowed for remediation 

of unacceptable drilled piers or post repair testing. 

 

Permanently embed a plate in or mark top of piers with the pier diameter and depth, size 

and number of vertical reinforcing bars and the minimum compressive strength of the 

concrete mix at 28 days. 

 

(B) Footings, Pedestals, Grade Beams and Wings 

 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 

accepted submittals and Section 410 of the 2018 Standard Specifications.  If unstable, 

caving or sloughing materials are anticipated or encountered, shore foundation excavations 

as needed with an approved method.  Notify the Engineer when foundation excavation is 

complete.  Do not place concrete or reinforcing steel until excavation dimensions and 

foundation material are approved. 

 

Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings 

with the dimensions shown in the plans and in accordance with Section 825 of the 

2018 Standard Specifications.  Use forms to construct portions of pedestals and grade 

beams protruding above finished grade.  Provide a chamfer with a 3/4" horizontal width 

for pedestal and grade beam edges exposed above finished grade.  Place concrete against 

undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard 

Specifications.  Proper compaction around footings and wings is critical for foundations to 

resist uplift and torsion forces. 

 

(C) Anchor Rod Assemblies 

 

Size anchor rods for design and the required projection above top of foundations.  

Determine required anchor rod projections from nut, washer and base plate thicknesses, 

the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance 

of one nut thickness between top of foundations and bottom of leveling nuts. 

 

Protect anchor rod threads from damage during storage and installation of anchor rod 

assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 

leveling nut locations.  Turn nuts with the effort of one workman using an ordinary wrench 

without a cheater bar.  Report any thread damage to the Engineer that requires extra effort 

to turn nuts. 

 

Arrange anchor rods symmetrically about center of base plate locations as shown in the 

plans.  Set anchor rod elevations based on required projections above top of foundations.  

Securely brace and hold rods in the correct position, orientation and alignment with a steel 

template.  Do not weld to reinforcing steel, temporary casings or anchor rods. 
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Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 

assembly in accordance with the following procedure: 

 

(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 

top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 

top of leveling nuts. 

(2) Determine if nuts are level using a flat rigid template on top of washers.  

If necessary, lower leveling nuts to level the template in all directions or 

if applicable, lower nuts to tilt the template so the metal pole or upright truss will 

lean as shown in the plans.  If leveling nuts and washers are not in full contact with 

the template, replace washers with galvanized beveled washers. 

(3) Verify the distance between the foundation and leveling nuts is no more than one 

nut thickness. 

(4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  

High mount luminaires may be attached before erecting metal poles but do not 

attach cables, mast arms or trusses to metal poles or upright trusses at this time. 

(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 

surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 

other approved lubricant. 

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 

washers are not in full contact with the base plate, replace washers with galvanized 

beveled washers. 

(7) Tighten top nuts to snug-tight with the full effort of one workman using 

a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  

Follow a star pattern cycling through each nut at least twice. 

(8) Repeat (7) for leveling nuts. 

(9) Replace washers above and below the base plate with galvanized beveled washers 

if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm 

contact with the base plate or any nut is not in firm contact with a washer.  If any 

washers are replaced, repeat (7) and (8). 

(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 

intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 

top nuts and base plate with ink or paint that is not water-soluble.  Use the  

turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 

top nuts in increments for a total turn that meets the following nut rotation 

requirements: 

NUT ROTATION REQUIREMENTS 

(Turn-of-Nut Pretensioning Method) 

Anchor Rod Diameter, inch Requirement 

≤ 1 1/2 1/3 turn (2 flats) 

> 1 1/2 1/6 turn (1 flat) 

Follow a star pattern cycling through each top nut at least twice. 

(11) Ensure nuts, washers and base plate are in firm contact with each other for each 

anchor rod.  Cables, mast arms and trusses may now be attached to metal poles and 

upright trusses. 

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 

within the last 12 months to check nuts in the presence of the Engineer.  Completely 

erect mast arm poles and cantilever signs and attach any hardware before checking 
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top nuts for these structures.  Check that top nuts meet the following torque 

requirements: 

TORQUE REQUIREMENTS 

Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 

1 270 

1 1/8 380 

1 1/4 420 

≥ 1 1/2 600 

If necessary, retighten top nuts in the presence of the Engineer with a calibrated 

torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 

nuts. 

(13) Do not grout under base plate. 

 

Measurement and Payment 

 

Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 

paid for elsewhere in the contract. 

 

No payment will be made for temporary casings that remain in drilled pier excavations.  

No payment will be made for PIT.  No payment will be made for further investigation of defective 

piers.  Further investigation of piers that are not defective will be paid as extra work in accordance 

with Article 104-7 of the 2018 Standard Specifications.  No payment will be made for remediation 

of unacceptable drilled piers or post repair testing. 

 

HIGH STRENGTH CONCRETE FOR DRIVEWAYS: 
(11-21-00) (Rev. 1-17-12) 848 SP10 R02 

 

Use high early strength concrete for all driveways shown in the plans and as directed by the 

Engineer.  Provide high early strength concrete that meets the requirements of Article 1000-5 of 

the 2018 Standard Specifications. 

 

Measurement and payment will be in accordance with Section 848 of the 2018 Standard 

Specifications. 

 

PERMANENT SEEDING AND MULCHING: 
(7-1-95) 1660 SP16 R02 

 

The Department desires that permanent seeding and mulching be established on this project as 

soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an 

early stand of vegetation on this project, the Contractor's attention is called to the following: 

 

For all permanent seeding and mulching that is satisfactorily completed in accordance with the 

requirements of Section 1660 in the 2018 Standard Specifications and within the following 

percentages of elapsed contract times, an additional payment will be made to the Contractor as an 

incentive additive.  The incentive additive will be determined by multiplying the number of acres 

of seeding and mulching satisfactorily completed times the contract unit bid price per acre for 

Seeding and Mulching times the appropriate percentage additive. 
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Percentage of Elapsed Contract Time Percentage Additive 

0% - 30% 30% 

30.01% - 50% 15% 

 

Percentage of elapsed contract time is defined as the number of calendar days from the date of 

availability of the contract to the date the permanent seeding and mulching is acceptably completed 

divided by the total original contract time. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  

Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 

not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 

delivered it shall be available for pickup and replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 

be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 

the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 

NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 

recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 

Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 

rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 

includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 

inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 

be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 

be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 

be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 

be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 

approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(1-16-18)  Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

 

Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “724-4”.  

 

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “725-3”.  
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 

ash borer, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal 

On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program.  

Standard OJT requirements typically associated with individual projects will no longer be applied 

at the project level.  Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within 

a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 

to discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not 

all-inclusive.  Where the training is oriented toward construction applications, training will be 

allowed in lower-level management positions such as office engineers and estimators.  Contractors 

shall submit new classifications for specific job functions that their employees are performing.  

The Department will review and recommend for acceptance to FHWA the new classifications 

proposed by contractors, if applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 

of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as 

requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 

the NCDOT’s Bidders List.  

 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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License No. C-2639 
7520 East Independence Blvd. 
Suite 230 
Charlotte, NC 28227 
(704) 814-4407 
 

General: 

The following utility companies have facilities that will be in conflict with the 
construction of this project: 

A)  Town of Smithfield - Power Distribution 
B)  Piedmont Natural Gas - Gas Distribution  
C)  Century Link - Communications 
D)  Charter Communications - Communications 
E)  Johnston County - Water 
F)  Town of Smithfield - Water 

The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted and are therefore listed in these special provisions for 
the benefit of the Contractor.  All utility work listed herein will be done by the utility 
owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2012 Standard 
Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Town of Smithfield - Power Distribution 
1) Town of Smithfield will relocate facilities by Date of Availability.  
2) Contact person for Town of Smithfield (Power) is: 

Ted Credle  919 934 2116  ted.credle@smithfield-nc.com  
 
B) Piedmont Natural Gas - Gas Distribution  

1) Piedmont Natural Gas will relocate facilities by Date of Availability. 
2) Contact person for Piedmont Natural Gas is: 

Stephen Edmundson 252 639 7212 stephen.edmundson@duke-energy.com  
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Utilities by Others 
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C) Century Link - Communications 

1) Century Link will relocate facilities by Date of Availability. 
2) Contact person for Century Link is: 

Kevin Godwin  910 366-2142  Kevin.Godwin@CenturyLink.com 
 
D) Charter Communications - Communications 

1) Charter Communications will relocate facilities by Date of Availability. 
2) Contact person for Charter Communications is: 

Clay Rollins  252 265-4170  clay.rollins@charter.com 
 
E) Johnston County - Water 

1) Johnston County Water will relocate their water lines located adjacent to the 
project by April 30, 2018. 

2) Contact person for Johnston County Water is: 
Chandra Farmer 919 209 8333  chandra.farmer@johnstonnc.com 

 
F) Town of Smithfield – Water 

1) Town of Smithfield will relocate facilities by Date of Availability. 
2) Contact person for Town of Smithfield (Water) is: 

Ted Credle  919 934 2116  ted.credle@smithfield-nc.com  
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

(3-11-2016) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit effective August 1, 2016 issued by the North Carolina 

Department of Environment and Natural Resources Division of Water Quality.  Temporary or 

permanent ground cover stabilization shall occur within 7 calendar days from the last land-

disturbing activity, with the following exceptions in which temporary or permanent ground cover 

shall be provided in 14 calendar days from the last land-disturbing activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (East) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

All Roadway Areas 

 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

 

Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice Serengeti 

Essential Kalahari 

Kitty Hawk 2000 

Shelby 

Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 

Avenger Falcon NG Lexington Silver Hawk 

Barlexas Falcon V LSD Sliverstar 

Barlexas II Faith Magellan Shenandoah Elite 

Bar Fa Fat Cat Matador Sidewinder 

Barrera Festnova Millennium SRP Skyline 

Barrington Fidelity Monet Solara 

Barrobusto Finelawn Elite Mustang 4 Southern Choice II 

Barvado Finelawn Xpress Ninja 2 Speedway 

Biltmore Finesse II Ol’ Glory Spyder LS 

Bingo Firebird Olympic Gold Sunset Gold 

Bizem Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tanzania 

Blade Runner II Five Point Pedigree Trio 

Bonsai Focus Picasso Tahoe II 

Braveheart Forte Piedmont Talladega 

Bravo Garrison Plantation Tarheel 

Bullseye Gazelle II Proseeds 5301 Terrano 

Cannavaro Gold Medallion Prospect Titan ltd 

Catalyst Grande 3 Pure Gold Titanium LS 

Cayenne Greenbrooks Quest Tracer 

Cessane Rz Greenkeeper Raptor II Traverse SRP 

Chipper Gremlin Rebel Exeda Tulsa Time 

Cochise IV Greystone Rebel Sentry Turbo 

Constitution Guardian 21 Rebel IV Turbo RZ 

Corgi Guardian 41 Regiment II Tuxedo RZ 

Corona Hemi Regenerate Ultimate 

Coyote Honky Tonk Rendition Venture 

Darlington Hot Rod Rhambler 2 SRP Umbrella 

Davinci Hunter Rembrandt Van Gogh 

Desire Inferno Reunion Watchdog 

Dominion Innovator Riverside Wolfpack II 

Dynamic Integrity RNP Xtremegreen 

Dynasty Jaguar 3 Rocket  

Endeavor Jamboree Scorpion  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 

add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching (East) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both sides 

of the stream or depression, measured from top of stream bank or center of depression.  The stream 

bank of the stream relocation shall be seeded by a method that does not alter the typical cross 

section of the stream bank.  Native Grass Seeding and Mulching shall also be performed in the 

permanent soil reinforcement mat section of preformed scour holes, and in other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

March 1 - August 31 September 1 - February 28 

18# Creeping Red Fescue 18# Creeping Red Fescue 

6# Indiangrass 6# Indiangrass 

8# Little Bluestem 8# Little Bluestem 

4# Switchgrass 4# Switchgrass 

25# Browntop Millet 35# Rye Grain 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 
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All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 

tack shall not be allowed on this project. 

 

CRIMPING STRAW MULCH: 

 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 

maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw 

is to be applied and then crimped. After the crimping operation is complete, an additional 

application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 

emulsified asphalt. 

 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 

 

Crimping equipment including power source shall be subject to the approval of the Engineer 

providing that maximum spacing of crimper blades shall not exceed 8". 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 

or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 

year.  The Engineer will determine the exact dates for using each kind of seed.  

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-

20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 10-20-20 analysis and as directed. 

 

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-

8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 16-8-8 analysis and as directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 

the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 

rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 

per acre will be determined prior to the time of topdressing and the Contractor will be notified in 

writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 

seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed 

into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may 

be used where degree of slope prevents the use of a sod seeder. 
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MOWING: 

 

The minimum mowing height on this project shall be 4 inches. 

 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 

 

REFORESTATION: 

 

Description 

 

Reforestation will be planted in areas as directed.  Reforestation is not shown on the plan sheets.  

See the Reforestation Detail Sheet. 

 

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 

activities shall be restored to the preconstruction contours and revegetated with native woody 

species. 

 

The entire Reforestation operation shall comply with the requirements of Section 1670 of the 

Standard Specifications. 

 

Materials 

 

Reforestation shall be bare root seedlings 12"-18" tall. 

 

Construction Methods 

 

Reforestation shall be shall be planted as soon as practical following permanent Seeding and 

Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, 

or as directed. 

 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture ratio, 

method of application, and the time of application shall be submitted to the Engineer for approval. 

 

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 

time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 

shall be moistened immediately prior to planting. 

 

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 
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Measurement and Payment 
 

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 

Specifications. 

 

RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 

by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 
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Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 

completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 

the Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

ENVIRONMENTALLY SENSITIVE AREAS: 

 

Description 

 

This project is located in an Environmentally Sensitive Area.  This designation requires special 

procedures to be used for clearing and grubbing, temporary stream crossings, and grading 

operations within the Environmentally Sensitive Areas identified on the plans and as designated 

by the Engineer.  This also requires special procedures to be used for seeding and mulching and 

staged seeding within the project. 

 

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the 

stream or depression measured from top of streambank or center of depression. 

 

Construction Methods 

 

(A) Clearing and Grubbing 

 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 

clearing operations, but not grubbing operations until immediately prior to beginning 

grading operations as described in Article 200-1 of the Standard Specifications.  Only 

clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 

prior to beginning grading operations.  Erosion control devices shall be installed 

immediately following the clearing operation. 

 

(B) Grading 

 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 

progress in a continuous manner until complete.  All construction within these areas shall 

progress in a continuous manner such that each phase is complete and areas are 

permanently stabilized prior to beginning of next phase.  Failure on the part of the 

Contractor to complete any phase of construction in a continuous manner in 

Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension 

of work in accordance with Article 108-7 of the Standard Specifications. 
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(C) Temporary Stream Crossings 

 

Any crossing of streams within the limits of this project shall be accomplished in 

accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 

(D) Seeding and Mulching 

 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 

Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Seeding and mulching shall be performed on the areas disturbed by construction 

immediately following final grade establishment.  No appreciable time shall lapse into the 

contract time without stabilization of slopes, ditches and other areas within the 

Environmentally Sensitive Areas. 

 

(E) Stage Seeding 

 

The work covered by this section shall consist of the establishment of a vegetative cover 

on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in stages 

on cut and fill slopes that are greater than 20 feet in height measured along the slope, or 

greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 

Additional payments will not be made for the requirements of this section, as the cost for this work 

shall be included in the contract unit prices for the work involved. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 

 

ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 
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WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte

dReclamationProcedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

TEMPORARY DIVERSION: 

 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in 

accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 

installation and cleanout will be measured and paid for as Silt Excavation in accordance with 

Article 1630-3 of the Standard Specifications. 

 

CLEAN WATER DIVERSION: 

 

Description 

 

This work consists of installing, maintaining, and removing any and all material required for the 

construction of clean water diversions.  The clean water diversions shall be used to direct water 

flowing from offsite around/away from specific area(s) of construction. 

 

Materials 

 

Refer to Division 10 

 

Item Section 

Geotextile for Soil Stabilization, Type 4 1056 

 

Construction Methods 

 

The Contractor shall install the clean water diversions in accordance with the details in the plans 

and at locations indicated in the plans, and as directed.  Upon installation, the excavated material 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
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shall be immediately stabilized as provided in Section 1620 of the Standard Specifications.  Other 

stabilization methods may be utilized with prior approval from the Engineer. 

 

Line clean water diversion with geotextile unrolled in the direction of flow and lay smoothly but 

loosely on soil surface without creases.  Bury top of slope geotextile edge in a trench at least 5" 

deep and tamp securely.  Make vertical overlaps a minimum of 18" with upstream geotextile 

overlapping the downstream geotextile. 

 

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less 

than 6" and a throat not less than 1" in width.  Place staples along outer edges and throughout the 

geotextile a maximum of 3 ft. horizontally and vertically. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 

 

Stabilization of the excavated material will be paid for as Temporary Seeding as provided in 

Section 1620 of the Standard Specifications. 

 

Such price and payment shall be considered full compensation for all work covered by this section 

including all materials, construction, maintenance, and removal of the clean water diversions. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 
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Materials 
 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 
 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 
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(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 
 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 
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PERMANENT SOIL REINFORCEMENT MAT: 

 

Description 
 

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 

specified, over previously prepared areas as directed. 

 

Materials 
 

The product shall be a permanent erosion control reinforcement mat and shall be constructed of 

synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 

between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting shall 

be stitched together with UV stabilized polypropylene thread to form a permanent three-

dimensional structure.  The mat shall have the following minimum physical properties: 

 

Property Test Method Value Unit 

Light Penetration ASTM D6567 9 % 

Thickness ASTM D6525 0.40 in 

Mass Per Unit Area ASTM D6566 0.55 lb/sy 

Tensile Strength ASTM D6818 385 lb/ft 

Elongation (Maximum) ASTM D6818 49 % 

Resiliency ASTM D1777 >70 % 

UV Stability * ASTM D4355 >80 % 

Porosity (Permanent Net) ECTC Guidelines >85 % 

Maximum Permissible Shear 

Stress (Vegetated) 

Performance Bench 

Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 

(Vegetated) 

Performance Bench 

Test 

>16.0 ft/s 

 

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 

 

Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 

 

(A) the chemical and physical properties of the mat used, and 

(B) conformance of the mat with this specification. 

 

Construction Methods 
 

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 

 

All areas to be protected with the mat shall be brought to final grade and seeded in accordance 

with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 

stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 

in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 

mulched. 
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Measurement and Payment 
 

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 

yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 

installed and accepted.  Overlaps will not be included in the measurement, and will be considered 

as incidental to the work.  Such payment shall be full compensation for furnishing and installing 

the mat, including overlaps, and for all required maintenance. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 

 

SKIMMER BASIN WITH BAFFLES:       (East) 

 

Description 

 

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in 

the erosion control plans.  See the Skimmer Basin with Baffles Detail sheet provided in the 

erosion control plans.  Work includes constructing sediment basin, installation of temporary 

slope drain pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer, 

providing and placing stone pad on bottom of basin underneath skimmer device, providing and 

placing a geotextile spillway liner, providing coir fiber mat stabilization for the skimmer outlet, 

disposing of excess materials, removing temporary slope drain, coir fiber baffles, geotextile liner 

and skimmer device, backfilling basin area with suitable material and providing proper drainage 

when basin area is abandoned. 

 

Materials 

 

Item Section 

Stone for Erosion Control, Class B 1042 

Geotextile for Soil Stabilization, Type 4 1056 

Fertilizer for Temporary Seeding 1060-2 

Seed for Temporary Seeding 1060-4 

Seeding and Mulching 1060-4 

Matting for Erosion Control 1060-8 

Staples 1060-8 

Coir Fiber Mat 1060-14 

Temporary Slope Drain 1622-2 

Coir Fiber Baffle 1640 

 

Provide appropriately sized and approved skimmer device. 

 

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 

connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 

shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 
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Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 

as the barrel pipe through the earthen dam. 

 

The geotextile for the spillway liner shall meet the following minimum physical properties for low 

permeability, woven polypropylene geotextiles: 

 

Property  Test Method Value Unit 

Tensile Strength ASTM D-4632 315 lb. 

Tensile Elongation (Maximum) ASTM D-4632 15 % 

Trapezoidal Tear ASTM D-4533 120 lbs. 

CBR Puncture ASTM D-6241 900 lbs. 

UV Resistance  

(% retained at 500 hrs.) 

ASTM D-4355 70 % 

Apparent Opening Size (AOS) ASTM D-4751 40 US Std. Sieve 

Permittivity ASTM D-4491 0.05 sec-1 

Water Flow Rate ASTM D-4491 4 gal/min/ft2 

 

Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate basin according to the erosion control plans with basin surface free of obstructions, 

debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 

primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control 

plans.  Temporary slope drain pipe at inlet of basin may be replaced by Type 4 geotextile as 

directed.  Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 

and Section 1640 of the Standard Specifications. 
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Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 

pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 

detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 

and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-

buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 

skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 

or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 

and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 

accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 

the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 

have a minimum cross sectional area of 4 ft. by 4 ft. 

 

Line primary spillway with low permeability polypropylene geotextile unrolled in the direction of 

flow and lay smoothly but loosely on soil surface without creases.  Bury edges of geotextile in a 

trench at least 5" deep and tamp firmly.  If geotextile for the primary spillway is not one continuous 

piece of material, make horizontal overlaps a minimum of 18" with upstream geotextile 

overlapping the downstream geotextile.  Secure geotextile with eleven gauge wire staples shaped 

into a u shape with a length of not less than 12" and a throat not less than 1" in width.  Place staples 

along outer edges and throughout the geotextile a maximum of 3 ft. horizontally and vertically.  

Geotextile shall be placed to the bottom and across the entire width of the basin according to the 

Skimmer Basin with Baffles detail.  Place sealant inside basin around barrel pipe on top of 

geotextile with a minimum width of 6 in. 

 

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 

prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 

stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 

reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 

and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 

anchors along the outer edges and down the center of the matting 3 ft. apart. 

 

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 

seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 

and 1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all 

bare side slope sections immediately upon the completion of seeding and in accordance with 

Article 1631-3 of the Standard Specifications. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications, as calculated from the typical section throughout the length of the basin as shown 

on the final approved plans. 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 

the Standard Specifications. 
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Low Permeability Geotextile will be measured and paid for as the actual number of square yards 

measured along the surface of the spillway over which the geotextile is installed and accepted. 

 

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 

Specifications. 

 

__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 

maximum number of each size skimmer acceptably installed and in use at any one time during the 

life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 

considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 

will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 

damaged by ice accumulation. 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 

along the surface of the ground over which coir fiber mat is installed and accepted. 

 

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 

Standard Specifications. 

 

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 

1610-4 of the Standard Specifications. 

 

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 

Standard Specifications. 

 

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 

the Standard Specifications. 

 

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-

6 of the Standard Specifications. 

 

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 

the Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Skimmer Each 

Coir Fiber Mat Square Yard 

Low Permeability Geotextile Square Yard 
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WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles 

are used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be 

placed at locations shown on the plans or as directed.  Installation shall follow the detail provided 

in the plans and as directed.  Work includes furnishing materials, installation of wattles, matting 

installation, PAM application, and removing wattles. 

 

Materials 

 

Wattle shall meet the following specifications: 

 

100% Curled Wood (Excelsior) Fibers 

Minimum Diameter 12 in. 

Minimum Density 2.5 lb/ft3 +/- 10% 

Net Material Synthetic 

Net Openings 1 in. x 1 in. 

Net Configuration Totally Encased 

Minimum Weight 20 lb. +/- 10% per 10 ft. length  

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 

section.  One end of the stake must be sharpened or beveled to facilitate driving down into 

the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 

specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 

length with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 

used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 

each wattle.  The PAM product used shall be listed on the North Carolina Department of 

Environment and Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as an 

approved PAM product for use in North Carolina. 
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Construction Methods 

 

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 

end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side 

of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  

Install a minimum of 2 stakes on the upstream side of the wattle according to the detail provided 

in the plans.  Stakes shall be driven into the ground a minimum of 10 in. with no more than 2 in. 

projecting from the top of the wattle.  Drive stakes at an angle according to the detail provided in 

the plans. 

 

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes 

and according to the detail provided in the plans and as directed.  Overlap adjoining sections of 

wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the wattle where the water is going to flow over at a 

rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  PAM 

applications shall be done during construction activities after every rainfall event that is equal to 

or exceeds 0.50 in. 

 

The Contractor shall maintain the wattles until the project is accepted or until the wattles are 

removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Wattles will be measured and paid for by the actual number of linear feet of wattles which are 

installed and accepted.  Such price and payment will be full compensation for all work covered by 

this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the wattles. Such price and payment will be full compensation for all work covered by 

this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to apply the Polyacrylamide(PAM). 

 

 

 

 

 



U-3334B EC-20 Johnston County 

 

12/13/2017 

Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Wattle Linear Foot 

 

SILT FENCE COIR FIBER WATTLE BREAK: 

(8-21-12) 1605,1630  

 

Description 

 

Silt fence coir fiber wattle breaks are tubular products consisting of coir fibers (coconut fibers) 

encased in coir fiber netting and used in conjunction with temporary silt fence at the toe of fills to 

intercept runoff.  Silt fence coir fiber wattle breaks are to be placed at locations shown on the plans 

or as directed.  Installation shall follow the detail provided in the plans and as directed.  Work 

includes furnishing materials, installation, maintenance and removing Silt fence coir fiber wattle 

breaks. 

 

Materials 

 

Coir fiber wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12" 

Minimum Length 10 ft 

Minimum Density 3.5 lb/cf ± 10% 

Net Material Coir Fiber 

Net Openings 2" x 2" 

Net Strength 90 lb. 

Minimum Weight 2.6 lb/ft ± 10% 

 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with 

a 2" x 2" nominal square cross section.  One end of the stake shall be sharpened or beveled to 

facilitate driving down into the underlying soil. 

 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in 

length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be 

placed.  Secure silt fence coir fiber wattle breaks to the soil by wire staples approximately every 

linear foot and at the end of each wattle.  Install at least 4 stakes on the downslope side of the 

wattle with a maximum spacing of 2 linear feet and according to the detail.  Install at least 2 stakes 

on the upslope side of the silt fence coir fiber wattle break according to the detail provided in the 
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plans.  Drive stakes into the ground at least 10" with no more than 2" projecting from the top of 

the wattle.  Drive stakes at an angle according to the detail provided in the plans. 

 

Install temporary silt fence in accordance with Section 1605 of the Standard Specifications and 

overlap each downslope side of silt fence wattle break by 6". 

 

Maintain the silt fence coir fiber wattle breaks until the project is accepted or until the silt fence 

coir fiber wattle breaks are removed, and remove and dispose of silt accumulations at the silt fence 

coir fiber wattle breaks when so directed in accordance with Section 1630 of the Standard 

Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattle will be measured and paid as the actual number of linear feet of wattles installed 

and accepted.  Such price and payment will be full compensation for all work covered by this 

provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals 

necessary to install the silt fence coir fiber wattle break. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 

 

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 

runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 

locations shown on the plans or as directed.  Installation shall follow the detail provided in the 

plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 

Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 

Type A with Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 

Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 

the Standard Specifications for these stone sizes. 
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Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 

Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  

Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 

of Environment and Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as 

an approved PAM product for use in North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 

A and matting where the water is going to flow over.  PAM applications shall be done during 

construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 

this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 
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Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

 

BORROW PIT DEWATERING BASIN: 

(3-17-09) (Rev 3-2-11)  

 

Description 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 

 

Construct, maintain and remove earth embankments used to reduce turbidity from dewatering 

borrow sites.  Work includes providing porous coir fiber baffle, filtration geotextile, stone and 

outlet structures; cleaning out, maintaining, removing and disposing of the borrow pit dewatering 

basin and all components; and reshaping, dressing, seeding and mulching the area. 

 

Materials 

 

Refer to Division 10 

 

Item Section 

Riprap, Class A, B, 1, and 2 1042 

Geotextile for Drainage, Type 2 1056 

Coir Fiber Baffle 1640-2 

 

Use suitable excavated materials, as specified in Sections 225, 230 and 240 of the Standard 

Specifications in the construction of earth embankments for borrow pit dewatering basins, except 

where otherwise specified. 

 

Construction Methods 

 

Construct borrow pit dewatering basins according to the detail in the erosion control plans, and at 

locations shown on Reclamation Plans or in areas as directed. 

 

The volume of the borrow pit dewatering basin will be based on a 2 hour retention time.  The pump 

rate shall not exceed 1,000 GPM.  The Contractor, at his option, may use a greater retention time 

for managing turbidity. 

 

The straight line distance between the inlet and outlet shall be divided to include a forebay chamber 

in the upper quarter cell.  Install one porous coir fiber baffle across the full width of the basin to 
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delineate the forebay chamber.  Do not use earthen or rock baffle.  Install filtration geotextile on 

the interior side slopes and the floor of the forebay. 

 

The water pumped from the borrow pit into the dewatering basin shall be obtained from the top of 

the water column and shall be discharged into the forebay in a non-erodible manner. 

 

The borrow pit dewatering basin outlet shall be a vertical non-perforated riser pipe or flash board 

riser attached with a watertight connection to a barrel that carries the water through the 

embankment. 

 

Maintenance and Removal 

 

Maintain the borrow pit dewatering basin, coir fiber baffle, and remove and dispose of silt 

accumulations in accordance with Article 1630-3 of the Standard Specifications.  The Contractor 

may include a drain device for maintenance and removal at his discretion. 

 

Remove the borrow pit dewatering basin once dewatering operations are completed.  Grade, seed, 

and mulch the area after removal of the borrow pit dewatering basin in accordance with Section 

1660 of the Standard Specifications.  The area shall be stabilized with an approved groundcover 

before final acceptance of the site. 

 

Measurement and Payment 

 

No direct payment will be made for borrow pit dewatering basins with the exception of the work 

of silt removal during dewatering basin operation and the work of seeding and mulching after 

removal of the dewatering basin.  All other work and materials required for installation, 

maintenance and removal of borrow pit dewatering basins shall be incidental to Borrow 

Excavation.  Such price and payments will be full compensation for the work of constructing, 

maintaining and removing the borrow pit dewatering basin including, but not limited to, the 

construction and removal of the borrow pit dewatering basin; furnishing of the outlet structure, 

baffle, filtration geotextile, stone and optional drain devices; and removal of all such items once 

dewatering operations are completed. 

 

Removal and disposal of silt accumulations during dewatering operations will be measured and 

paid at the contract unit price per cubic yard for Silt Excavation in accordance with Article 1630-

4 of the Standard Specifications. 

 

Grading, seeding, and mulching the area after removal of the borrow pit dewatering basin will be 

measured and paid at the contract unit price per acre for Seeding and Mulching in accordance with 

Section 1660-8 of the Standard Specifications. 
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IMPERVIOUS DIKE: 

 

Description 

 

This work consists of furnishing, installing, maintaining, and removing an Impervious Dike for the 

purpose of diverting normal stream flow around the construction site.  The Contractor shall 

construct an impervious dike in such a manner approved by the Engineer.  The impervious dike 

shall not permit seepage of water into the construction site or contribute to siltation of the stream.  

The impervious dike shall be constructed of an acceptable material in the locations noted on the 

plans or as directed. 

 

Materials 

 

Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 

of an acceptable size stone lined with polypropylene or other impervious geotextile. 

 

Earth material shall not be used to construct an impervious dike when it is in direct contact with 

the stream unless vegetation can be established before contact with the stream takes place. 

 

Measurement and Payment 

 

Impervious Dike will be measured and paid as the actual number of linear feet of impervious 

dike(s) constructed, measured in place from end to end of each separate installation that has been 

completed and accepted.  Such price and payment will be full compensation for all work including 

but not limited to furnishing materials, construction, maintenance, and removal of the impervious 

dike. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Impervious Dike Linear Foot 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 

as directed.  Work includes providing all materials, excavating and backfilling, and placing and 

securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 
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Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 

fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 

12" in length with a throat of 1" in width. 

 

Construction Methods 
 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 

 

For stream relocation applications, take care to preserve the required line, grade, and cross section 

of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 

deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 

of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 

trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  

Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 

6 in. where 2 or more widths of mat are installed side by side. 

 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 

 

Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 

the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 

 

TEMPORARY PIPE FOR CULVERT CONSTRUCTION: 

 

Description 

 

This work consists of furnishing, installing, maintaining and removing any and all temporary 

pipe used on this project in conjunction with the culvert construction. 

 

Construction Methods 

 

The Contractor shall install temporary pipe in locations shown on the plans in such a manner 

approved by the Engineer.  The temporary pipe shall provide a passageway for the stream through 

the work-site.  The minimum size requirements will be as stated on the erosion control plans. 

 

Measurement and Payment 

 

__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of 

temporary pipe approved by the Engineer and measured in place from end to end.  Such price and 

payment will be full compensation for all work covered by this section including but not limited 

to furnishing all materials required for installation, construction, maintenance, and removal of 

temporary pipe. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Temporary Pipe Linear Foot 

 

CONCRETE WASHOUT STRUCTURE: 
(12-01-15) 

 

Description 

 

Concrete washout structures are enclosures above or below grade to contain concrete waste water 

and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 

equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 

so that this material does not migrate to surface waters or into the ground water. These enclosures 

are not intended for concrete waste not associated with wash out operations.  

 

The concrete washout structure may include constructed devices above or below ground and or 

commercially available devices designed specifically to capture concrete waste water.   
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Materials 

 

Item Section 
Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall meet the following minimum physical properties for low 

permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 

minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 

50 feet from top of bank of perennial stream, other surface water body, or wetland.) 

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed.   

 

Install temporary silt fence around the perimeter of the enclosure in accordance with the details 

and as directed if structure is not located in an area where existing erosion and sedimentation 

control devices are capable to containing any loss of sediment. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel. 

 

The construction details for the above grade and below grade concrete washout structures can be 

found on the following web page link: 
 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/ 

 

Alternate details for accommodating concrete washout may be submitted for review and approval.  

 

The alternate details shall include the method used to retain and dispose of the concrete waste 

water within the project limits and in accordance with the minimum setback requirements. (5 feet 

above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 

wetland.) 

 

Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity. 

 

Inspect concrete washout structures for damage and maintain for effectiveness. 

 

Remove the concrete washout structures and sign upon project completion. Grade the earth 

material to match the existing contours and permanently seed and mulch area. 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/soil_water/details/
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Measurement and Payment 

 

Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 

details. If alternate details are approved then those details will also be paid for per each approved 

and installed device.  

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 
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OPTIONAL PRECAST REINFORCED CONCRETE (12-12-13) 

BOX CULVERT  

1.0 GENERAL 

This Special Provision covers the design, fabrication and construction of precast reinforced 

concrete box culverts intended for the conveyance of storm water. 

If the option is indicated on the plans, the submittal for a precast reinforced box culvert in 

lieu of a cast-in-place culvert is permitted.  Design the precast culvert sections in accordance 

with ASTM C1577 or the current edition of the AASHTO LRFD Bridge Design 

Specifications.  Rate all sizes of precast reinforced concrete box culverts in accordance with 

the current edition of the AASHTO Manual for Bridge Evaluation.  Ensure the culvert rates 

for the AASHTO design loads and North Carolina’s legal loads (see Section 2.0 for North 

Carolina’s legal loads).  Provide the size and number of barrels as indicated on the plans.  

Detail the culvert with cast-in-place wings walls and footings.  Precast wing walls and 

footings will not be allowed.  Provide a precast box culvert that meets the requirements of 

Section 1077 and any other applicable parts of the Standard Specifications. 

The design and rating of the precast and cast-in-place members is the responsibility of the 

Contractor and is subject to review, comments and approval.  Submit two sets of detailed 

plans and rating sheets for review.  Include all details in the plans, including the size and 

spacing of the required reinforcement necessary to build the precast box and cast-in-place 

members.  Have a North Carolina Registered Professional Engineer check and seal the plans, 

rating sheets and design calculations.  After the plans, rating sheets and design calculations 

are reviewed and, if necessary, the corrections made, submit one set of plans and rating sheets 

on 22" x 34" sheets to become part of the contract plans. 

If the span, rise and design earth cover for the precast reinforced concrete box culvert are 

identical to a previously approved submittal, the Contractor may request the previously 

approved design calculations and plans be considered as the submittal for review and 

approval.  However, a set of plans and rating sheets will need to be submitted to become part 

of the contract plans. 
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2.0 NORTH CAROLINA’S LEGAL LOADS 

Apply the following legal loads to all structures carrying interstate traffic: 
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Apply the following legal loads to all structures carrying non-interstate traffic: 
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3.0 PRECAST REINFORCED CONCRETE BOX SECTIONS 

The precast reinforced concrete box culvert sections shall match the size and hydraulic 

opening indicated in the contract plans.   

A. Design 

1. Design Fill – The design earth cover is reported on the plans as the elevation 

difference between the point of maximum fill and the bottom of the top slab. 

2. Placement of Reinforcement – Provide a 1 inch concrete cover over the 

reinforcement subject to the provisions of Section F.  Extend the inside reinforcement 

into the tongue portion of the joint and the outside reinforcement into the groove 

portion of the joint.  Detail the clear distance of the end wires so it is not less than 

1/2 inch or more than 2 inches from the ends of the box section.  Assemble 

reinforcement per the requirements of ASTM C1577 or the approved design.  The 

exposure of the ends of the wires used to position the reinforcement is not a cause for 

rejection. 

3. Laps and Spacing – Use lap splices for the transverse reinforcement.  Detail the 

transverse wires so that the center to center spacing is not less than 2 inches or more 

than 4 inches.  Do not detail the longitudinal wires with a center to center spacing of 

more than 8 inches. 

B. Joints 

1. Produce the precast reinforced concrete box section with tongue and groove ends.  

Design and form these ends of the box section so, when the sections are laid together, 

they make a continuous line of box sections with a smooth interior free of appreciable 

irregularities in the flowline, all compatible with the permissible variations given in 

Section F.  The internal joint formed at the tongue and groove ends of the precast 

units shall be sealed with either bitumen/butyl sealant or closed-cell neoprene 

material.  The internal joint material shall be installed in accordance with the 

manufacturer's recommendations.  The material shall be shown on the shop drawings 

when they are submitted for review. 

2. Seal the external joint with an outside sealer wrap conforming to ASTM C877 that is 

at least 12 inches wide and covers the joint on both the sides and the top of the box 

section. Use ConWrap CS-212 from Concrete Sealants, Inc., EZ-Wrap from Press-

Seal Gasket Corporation, Seal Wrap from Mar-Mac Manufacturing Co., Inc., 

Cadilloc External Pipe Joint from Cadilloc, or an approved equal for the outside 

sealer wrap.  If the outside sealer wrap is not applied in a continuous strip along the 

entire joint, a 12 inch minimum lap of the outside sealer wrap is permitted.  Before 

placing the outside sealer wrap, clean and prime the area receiving the outside sealer 

wrap in accordance with the sealer wrap manufacturer recommendations.  The joint 

wrap manufacturer installation recommendations shall be included with shop 

drawings submitted for review.  The external joint wrap shall be installed in pieces, 

as indicated on Figure 1 below: 
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Figure 1 

 

Cover the external joint sealer with a 3 foot strip of filter fabric conforming to Type 4 

requirements in Section 1056 of the Standard Specifications.   

 

Place multiple lines of a precast reinforced concrete box culvert such that the 

longitudinal joint between the sections has a minimum width of 3 inches.  Fill the 

joint between multiple lines of precast box sections with Class A concrete.  Use 

Class A concrete that meets the requirements listed in the Standard Specifications 

except that Field Compressive Strength Specimens are not required. 

C. Manufacture 

 

Manufacture precast reinforced concrete box culvert sections by either the wet cast 

method or dry cast method. 

1. Mixture – In addition to the requirements of Section 1077 of the Standard 

Specifications, do not proportion the mix with less than 564 lb/yd3 of portland 

cement. 



Project U-3334B ST- 7 Johnston County

2. Strength – Concrete shall develop a minimum 28-day compressive strength of 

5000 psi.  Movement of the precast sections should be minimized during the initial 

curing period.  Any damage caused by moving or handling during the initial curing 

phase will be grounds for rejection of that precast section. 

3. Air Entrainment – Air entrain the concrete in accordance with Section 1077 - 5(A) of 

the Standard Specifications. For dry cast manufacturing, air entrainment is not 

required. 

4. Testing  Test the concrete in accordance with the requirements of Section 1077 - 

5(B).  

5. Handling – Handling devices or holes are permitted in each box section for the 

purpose of handling and placing.  Submit details of handling devices or holes for 

approval and do not cast any concrete until approval is granted.  Remove all handling 

devices flush with concrete surfaces as directed.  Fill holes in a neat and workmanlike 

manner with an approved non-metallic non-shrink grout, concrete, or hole plug. 

D. Physical Requirements 

Acceptability of precast culvert sections is based on concrete cylinders made and tested 

in accordance with ASTM C31 and ASTM C39. 

E. Permissible Variations 

1. Flatness  All external surfaces shall be flat, true, and plumb.  Irregularities, 

depressions, or high spots on all external surfaces shall not exceed 1/2 inch in 8 feet. 

2. Internal Dimensions – Produce sections so that the internal and haunch dimensions 

do not vary more than 1/4 inch from the plan dimensions.   

3. Adjacent Sections - Internal, external, and haunch dimensions for connecting sections 

shall not vary more than 1/2 inch. 

4. Length of Tongue and Groove  The minimum length of the tongue shall be 4 inches. 

The minimum length of the groove shall be 4 inches.  The dimensions of the tongue 

and groove shall not vary more than 1/4 inch from the plan dimensions. 

5. Slab and Wall Thickness – Produce sections so that the slab and wall thickness are 

not less than that shown on the plans by more than 5% or 3/16 inch, whichever is 

greater.  A thickness more than that required on the plans is not a cause for rejection. 

6. Length of Opposite Surfaces – Produce sections so that variations in laying lengths 

of two opposite surfaces of the box section meet the requirements of ASTM C1577, 

Section 11.3. 

7. Length of Section – Produce sections so that the underrun in length of a section is not 

more than 1/2 inch in any box section. 
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8. Position of Reinforcement – Produce sections so that the maximum variation in the 

position of the reinforcement is ±3/8 inch for slab and wall thicknesses of 5 inches or 

less and ±1/2 inch for slab and wall thicknesses greater than 5 inches.  Produce 

sections so that the concrete cover is never less than 5/8 inch as measured to the 

internal surface or the external surface.  The preceding minimum cover limitations 

do not apply at the mating surfaces of the joint. 

9. Area of Reinforcement – Use the design steel shown on the plans for the steel 

reinforcement.  Steel areas greater than those required are not cause for rejection.  

The permissible variation in diameter of any wire in finished fabric is prescribed for 

the wire before fabrication by either AASHTO M32 or M225. 

F. Marking 

1. Each section shall be match-marked in order of intended installation as indicated on 

the approved shop drawings. Ensure that pieces fit together neatly and in a 

workmanlike manner.  In order to ensure a good, neat field fit, the Department will 

verify assembly of the first five adjacent sections or 20% of the total culvert length, 

whichever is greater, at the producer's facility and match-mark the pieces.  This will 

require that a minimum of three adjacent sections of the culvert be fitted at the 

production yard at a time and then match-marked.  Once three sections have been 

match-marked, the first section may be removed for shipment and a fourth section set 

for marking.  Continue in a progressive manner until all sections have been properly 

match-marked.  The producer shall document the GO-NO-GO dimensional 

measurements of each box culvert section produced through the post-pour inspection 

process. 

2. Clearly mark each section of the box culvert in accordance with ASTM C1577, 

Section 15.  The information requirements of Section 15.1 shall be clearly marked on 

the inner surface of each section. 

G. Construction 

1. Pre-installation Meeting  A pre-installation meeting is required prior to installation.  

Representatives from the Contractor, the precast box manufacturer, and the 

Department should attend this meeting.  The precast box manufacturer representative 

shall be on site during installation. 

2. Foundation  Foundation for precast box culvert shall meet the requirements of 

Section 414 of the Standard Specifications.  In addition, Type VI foundation material 

shall be encapsulated in filter fabric conforming to Type 4 requirements in Section 

1056 of the Standard Specifications.  The filter fabric shall be placed perpendicular 

to the culvert barrel. Provide sufficient overhang beyond the excavation to allow a 

minimum lap of 3 feet when the foundation material is placed and fabric wrapped on 

top.  Perpendicular sections of fabric shall be continuous.  A minimum lap of 2 feet 

shall be provided between sections of fabric. 
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3. Installation  Sections shall be placed at the beginning of the outlet end of the culvert 

with the groove end being laid upgrade.  Tongue sections shall be laid into the groove 

sections.  Positive means shall be provided to pull each section firmly into the 

previously placed section so that the joints are tightly homed.  Use a "come-along", 

box pullers or other approved methods to create a positive means of joining box 

sections.  Construction equipment shall not have direct contact with the box section.  

The load of the box shall be suspended by lifting device during joining procedure. 

4. Backfill  Complete backfill in accordance with Section 414 of the Standard 

Specifications. 

4.0 BASIS OF PAYMENT 

Any additional cost of redesigning will be paid for by the Contractor if Precast Reinforced 

Concrete Culvert is used in lieu of the cast-in-place culvert shown on the plans.  Except for 

Foundation Conditioning Material and Culvert Excavation, payment for the Precast Box 

Culvert will be a lump sum amount equal to the payment that would be allowed for 

construction of a Cast-in-Place Box Culvert.  Plan quantities and unit bid prices will be used 

to compute the lump sum amount.  Such price and payment will be full compensation for all 

work covered by this Special Provision, the plans and applicable parts of the Standard 

Specifications and will include, but not be limited to, furnishing all labor, materials 

(including all filter fabric), equipment and other incidentals necessary to complete this work.  

Such price and payment will also be full compensation for concrete, reinforcing steel, labor, 

equipment and all other related materials necessary for the completion of the barrel section, 

and the construction of the headwalls, leveling pad, end curtain walls, wings and wing 

footings. 

 

FALSEWORK AND FORMWORK              (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein.  

Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain plastic 

or fluid concrete in its designated shape until it hardens.  Access scaffolding is a temporary 

structure that functions as a work platform that supports construction personnel, materials, 

and tools, but is not intended to support the structure.  Scaffolding systems that are used to 

temporarily support permanent structures (as opposed to functioning as work platforms) are 

considered to be falsework under the definitions given.  Shoring is a component of falsework 

such as horizontal, vertical, or inclined support members.  Where the term “temporary 

works” is used, it includes all of the temporary facilities used in bridge construction that do 

not become part of the permanent structure. 
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Design and construct safe and adequate temporary works that will support all loads imposed 

and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 

final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the 

safety and quality required by the design assumptions.  The Engineer has authority to reject 

material on the basis of its condition, inappropriate use, safety, or nonconformance with the 

plans.  Clearly identify allowable loads or stresses for all materials or manufactured devices 

on the plans. Revise the plan and notify the Engineer if any change to materials or material 

strengths is required. 

 

 

 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings.  Include falsework footing settlements, joint take-up, 

and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 
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Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.  

However, for 72-inch members, the heel of the bracket shall bear on the web, near the 

bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour components 

when the mid-span girder deflection due to deck weight is greater than ¾”. 
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Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 

such devices used as part of the falsework or formwork that remains in the permanent 

structure.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  

Electroplating will not be allowed.  Any coating required by the Engineer will be 

considered incidental to the various pay items requiring temporary works. 

 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in 

North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-

16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required 

until the drawings have been approved.  Such approval does not relieve the Contractor of 

the responsibility for the accuracy and adequacy of the working drawings. 

 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 

structures, make sure that the calculated deflection of falsework flexural members does not 

exceed 1/240 of their span regardless of whether or not the deflection is compensated by 

camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so that 

its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect 

the cofferdams, shoring, sheathing, support of excavation structures, and support systems 

for load tests prior to loading. 



Project U-3334B ST- 15 Johnston County

B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 

bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 

of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  If 

preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in other 

high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will 

be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (6-28-17) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 

contract.  Make submittals that are not specifically noted in this provision directly to the 

Engineer.  Either the Structures Management Unit or the Geotechnical Engineering Unit or 

both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all copies 

to the Engineer.  State the reason for the proposed variation in the submittal.  To minimize 

review time, make sure all submittals are complete when initially submitted.  Provide a 

contact name and information with each submittal.  Direct any questions regarding submittal 

requirements to the Engineer, Structures Management Unit contacts or the Geotechnical 

Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working drawings.  

This includes, but is not limited to, precast concrete items, prestressed concrete items and 

fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

State Structures Engineer State Structures Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structures Management Unit Structures Management Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

Submittals may also be made via email.   

Send submittals to: 

jlbolden@ncdot.gov        (James Bolden) 

Send an additional e-copy of the submittal to the following address: 

mailto:jlbolden@ncdot.gov
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eomile@ncdot.gov           (Emmanuel Omile) 

mrorie@ncdot.gov            (Madonna Rorie) 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Chris Kreider, P. E. Mr. Chris Kreider, P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

 

Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail or other delivery service:  

Mr. Eric Williams, P. E.  

Western Regional Geotechnical  

Manager  

North Carolina Department  

of Transportation  

Geotechnical Engineering Unit  

Western Regional Office  

5253 Z Max Boulevard  

Harrisburg, NC  28075 

 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov   

The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 

Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical Construction 

Submittals” link. 

 

 

mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
mailto:EastGeotechnicalSubmittal@ncdot.gov
mailto:WestGeotechnicalSubmittal@ncdot.gov
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Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact:  James Bolden            (919) 707 – 6408 

     (919) 250 – 4082 facsimile 

     jlbolden@ncdot.gov 

Secondary Structures Contacts:          Emmanuel Omile  (919) 707 – 6451 

                   Madonna Rorie             (919) 707 – 6508 

      

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  Chris Kreider (919) 662 – 4710 

  ckreider@ncdot.gov 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams     (704) 455 – 8902 

  ewilliams3@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At 

the same time, submit the number of hard copies shown below of the same complete 

submittal directly to the Structures Management Unit and/or the Geotechnical Engineering 

Unit. 

The first table below covers “Structure Submittals”.  The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management Unit.  

The second table in this section covers “Geotechnical Submittals”.  The Engineer will receive 

review comments and drawing markups for these submittals from the Geotechnical 

Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit.  Provide additional 

copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structures 

Management 

Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

mailto:jlbolden@ncdot.gov
mailto:ckreider@ncdot.gov
mailto:ewilliams3@ncdot.gov
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Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

    

    

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

    

 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

Falsework & Forms 2 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Disc Bearings 
4
 8 0 “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 
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Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

2, then 

1 reproducible 

 

0 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 
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4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

GEOTECHNICAL SUBMITTALS 

 

Submittal 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 1 drawings,   

1 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 4 1 drawings,   

1 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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CRANE SAFETY (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

regulations (OSHA). 

 

Submit all items listed below to the Engineer prior to beginning crane operations involving critical 

lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart 

capacity for the radius at which the load will be lifted or requires the use of more than one crane. 

Changes in personnel or equipment must be reported to the Engineer and all applicable items listed 

below must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request.  

D. Certifications:  By July 1, 2006, crane operators performing critical lifts shall be 

certified by NC CCO (National Commission for the Certification of Crane Operators), or 

satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency 

Program. Other approved nationally accredited programs will be considered upon 

request. All crane operators shall also have a current CDL medical card. Submit a list of 

anticipated critical lifts and corresponding crane operator(s). Include current certification 

for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 

and medical evaluations for each operator.  
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GROUT FOR STRUCTURES (11-30-17) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES 

The 2018 Standard Specifications are revised as follows: 

1.1. GENERAL REQUIREMENTS – Construction Methods (1700-3(K)) 

Page 17-4, revise sentence starting on line 14 to read “Modify existing electrical services, as 

necessary, to meet the grounding requirements of the NEC, these Standard Specifications, Standard 

Drawings, and the project plans.”   

Page 17-4, revise sentence beginning on line 21 to read “Furnish and install additional ground rods 

to grounding electrode system as necessary to meet the Standard Specifications, Standard Drawings, 

and test requirements.”  

1.2. WOOD POLES – Construction Methods (1720-3) 

Page 17-18, revise sentence starting on line 13 to read “On new Department-owned poles, install a 

grounding system consisting of #6 AWG solid bare copper wire that is mechanically crimped using 

an irreversible compression tool with die to a single ground rod installed at base of pole or to the 

electrical service grounding electrode system located within 10 feet of the pole.” 

2. SIGNAL HEADS 

2.1. MATERIALS 

A. General: 

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 12-inch 

and 16-inch pedestrian signal head housings and end caps from die-cast aluminum. Fabricate 9-inch 

pedestrian signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

visor mounting screws, door latches, and hinge pins fabricated from stainless steel. Provide interior 

screws, fasteners, and metal parts fabricated from stainless steel. 

Fabricate tunnel and traditional visors from sheet aluminum.  

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 

tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when 

supplied as components of messenger cable mounting assemblies, pole and pedestal mounting 

assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester 

paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to 

3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting 

brackets for mast-arm attachments, messenger cable hanger components or balance adjuster 

components. 

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic 

baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, 

“Enamel Heat Resisting, Instrument Black.” 

Where required, provide polycarbonate signal heads and visors that comply with the provisions 

pertaining to the aluminum signal heads listed on the QPL with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is 

highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated 

into the plastic material before molding the signal head housings and end caps. Ensure the plastic 
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formulation provides the following physical properties in the assembly (tests may be performed 

on separately molded specimens): 
 

Test Required Method 

Specific Gravity 1.17 minimum ASTM D 792 

Flammability Self-extinguishing ASTM D 635 

Tensile Strength, yield, PSI 8500 minimum ASTM D 638 

Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256 

 

For pole mounting, provide side of pole mounting assemblies with framework and all other 

hardware necessary to make complete, watertight connections of the signal heads to the poles and 

pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary 

hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the 

positive locking device on the signal head with the serrations integrally cast into the brackets. 

Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the 

hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide 

rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads. 

Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum 

of ten Number 14 AWG conductors.  

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive 

locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless 

steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head 

bolts for attachment to pedestal. Provide a center post for multi-way slipfitters. 

For light emitting diode (LED) traffic signal modules, provide the following requirements for 

inclusion on the Department’s Qualified Products List for traffic signal equipment.  

1. Sample submittal, 

2. Third-party independent laboratory testing results for each submitted module with evidence of 

testing and conformance with all of the Design Qualification Testing specified in section 6.4 

of each of the following Institute of Transportation Engineers (ITE) specifications: 

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 

Supplement  

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 

Traffic Signal Supplement 

 Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal 

Modules. 

(Note: The Department currently recognizes two approved independent testing laboratories. 

They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories. 

Independent laboratory tests from other laboratories may be considered as part of the QPL 

submittal at the discretion of the Department, 

3. Evidence of conformance with the requirements of these specifications, 

4. A manufacturer’s warranty statement in accordance with the required warranty, and  
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5. Submittal of manufacturer’s design and production documentation for the model, including 

but not limited to, electrical schematics, electronic component values, proprietary part 

numbers, bill of materials, and production electrical and photometric test parameters. 

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED 

traffic signal modules. 

In addition to meeting the performance requirements for the minimum period of 60 months, 

provide a written warranty against defects in materials and workmanship for the modules for a 

period of 60 months after installation of the modules. During the warranty period, the manufacturer 

must provide new replacement modules within 45 days of receipt of modules that have failed at no 

cost to the State.  Repaired or refurbished modules may not be used to fulfill the manufacturer’s 

warranty obligations.  Provide manufacturer’s warranty documentation to the Department during 

evaluation of product for inclusion on Qualified Products List (QPL). 

B. Vehicle Signal Heads: 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with 

provisions for attaching backplates. 

Provide visors that are 8 inches in length for 8-inch vehicle signal head sections. Provide visors 

that are 10 inches in length for 12-inch vehicle signal heads. 

Provide a termination block with one empty terminal for field wiring for each indication plus one 

empty terminal for the neutral conductor. Have all signal sections wired to the termination block. 

Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread 

size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads. 

Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less 

than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom 

of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and 

are used only for connecting the bottom signal sections together may be flat in construction.  

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 

adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 

complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate 

messenger cable hanger components, wire outlet bodies and balance adjuster components from 

stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM 

A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt 

clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-

bolt clamps and nuts from stainless steel. 

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other 

hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast 

arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment. 

Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.  

Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms.  Ensure 

all fastening hardware and fasteners are fabricated from stainless steel. 
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Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an 

assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal 

sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and 

yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright 

type LEDs that are rated for 100,000 hours of continuous operation from 40°F to +165°F. Design 

modules to have a minimum useful life of 60 months and to meet all parameters of this specification 

during this period of useful life. 

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 

connection to the existing terminal block in a standard signal head. Do not provide other types of 

crimped terminals with a spade adapter.   

Ensure the power supply is integral to the module assembly. On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 

LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 

smooth outer surface. 

1. LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections, and 8-inch circular 

sections. All makes and models of LED modules purchased for use on the State Highway System 

shall appear on the current NCDOT Traffic Signal Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 

Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 

Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

8-inch red circular 13 8 

12-inch green circular 15 15 

8-inch green circular 12 12 

For yellow circular signal modules, provide modules tested under the procedures outlined in the 

VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch 

circular module and 13 Watts or less for the 8-inch circular module.    

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 
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2. LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules 

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 

Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the 

ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic 

Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and 

other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Arrow Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red arrow  12 9 

12-inch green arrow  11 11 

For yellow arrow signal modules, provide modules tested under the procedures outlined in the 

VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

3. LED U-Turn Arrow Signal Modules: 

Provide modules in the following configurations: 12-inch left u-turn arrow signal modules and 

12-inch right u-turn arrow signal modules.   

Modules are not required to be listed on the ITS and Signals Qualified Products List.  Provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 

Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 

Circular Supplement) and other requirements stated in this specification. 

Provide modules that have minimum maintained luminous intensity values that are not less than 

16% of the values calculated using the method described in section 4.1 of the VTCSH Circular 

Supplement. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red u-turn arrow 17 11 

12-inch green u-turn arrow 15 15 

For yellow u-turn arrow signal modules, provide modules tested under the procedures outlined in 

the VTCSH Circular Supplement to ensure power required at 77° F is 22 Watts or less. 



U-3334B TS-8 Johnston County 

Version 18.1 8 print date: 01/08/18 

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

C. Pedestrian Signal Heads: 

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not 

provide letter indications. 

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the 

following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on the 

date of advertisement:  

 Section 3.00 - “Physical and Mechanical Requirements” 

 Section 4.01 - “Housing, Door, and Visor: General” 

 Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication” 

 Section 7.00 - “Exterior Finish” 

Provide a double-row termination block with three empty terminals and number 10 screws for 

field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number 

10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the 

terminal block. 

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-

sided, rectangular visors, 6 inches long. Where required by the plans, provide 12-inch pedestrian 

signal heads with traditional three-sided, rectangular visors, 8 inches long. 

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from 

die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a 

weep hole in the housing bottom and ensure that the unit is vandal resistant. 

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that 

will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button 

assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically 

insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of 

5 mA at 24 volts DC and 250 mA at 12 volts AC.  

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect 

on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for 

non-countdown pedestrian heads. 

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for 

installation into standard pedestrian traffic signal sections that do not contain the incandescent signal 

section reflector, lens, eggcrate visor, gasket, or socket.  Provide modules that consist of an assembly 

that uses LEDs as the light source in lieu of an incandescent lamp.  Use LEDs that are of the latest 

aluminum indium gallium phosphorus (AlInGaP) technology for the Portland Orange hand and 

countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for 

the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000 

hours of continuous operation from 40°F to +165°F.  Design modules to have a minimum useful life 

of 60 months and to meet all parameters of this specification during this period of useful life. 
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Design all modules to operate using a standard 3 - wire field installation.  Provide spade 

terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal 

block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with 

a spade adapter. 

Ensure the power supply is integral to the module assembly.  On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture. 

Provide modules in the following configuration: 16-inch displays which have the solid 

hand/walking man overlay on the left and the countdown on the right, and 12-inch displays which 

have the solid hand/walking man module as an overlay.  All makes and models of LED modules 

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 

Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting 

Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian 

Standard) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the PTCSI Pedestrian Standard:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

Hand Indication 16 13 

Walking Man Indication 12 9 

Countdown Indication 16 13 

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

Provide module lens that is hard coated or otherwise made to comply with the material exposure 

and weathering effects requirements of the Society of Automotive Engineers (SAE) J576.  Ensure all 

exposed components of the module are suitable for prolonged exposure to the environment, without 

appreciable degradation that would interfere with function or appearance. 

Ensure the countdown display continuously monitors the traffic controller to automatically learn 

the pedestrian phase time and update for subsequent changes to the pedestrian phase time.   

Ensure the countdown display begins normal operation upon the completion of the preemption 

sequence and no more than one pedestrian clearance cycle. 

D. Signal Cable: 

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide 

the following conductor insulation colors: 

 For 16-4 cable: white, yellow, red, and green 
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 For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black 

stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor 

insulation with a longitudinal or spiral pattern. 

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 

specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification 

number and provide conductors constructed of stranded copper. 

3. VIDEO IMAGING LOOP EMULATOR DETECTOR SYSTEMS 

3.1. DESCRIPTION 

Design, furnish, provide training, and install video imaging loop emulator detection systems with 

all necessary hardware in accordance with the plans and specifications. 

Unless otherwise specified in the contract, all loop emulator detection equipment will remain the 

property of the contractor. 

3.2. MATERIALS 

A. General: 

Material and equipment furnished under this section must be pre-approved on the Department’s 

QPL by the date of installation except miscellaneous hardware such as cables and mounting 

hardware do not need to be pre-approved. 

Used equipment will be acceptable provided the following conditions have been met: 

 Equipment is listed on the current QPL. 

 Equipment is in good working condition. 

 Equipment is to remain the property of the contractor. 

Ensure that software is licensed for use by the Department and by any other agency responsible 

for maintaining or operating the loop emulation system. Provide the Department with a license to 

duplicate and distribute the software as necessary for design and maintenance support. 

Design and furnish video imaging loop emulator detection systems that detect vehicles at 

signalized intersections by processing video images and providing detection outputs to the signal 

controller in real time (within 112 milliseconds of vehicle arrival). 

Furnish all required camera sensor units, loop emulator processor units, hardware and software packages, 

cabling, poles, luminaire arms, harnesses, camera mounting assemblies, surge protection panels, grounding 

systems, messenger cable and all necessary hardware. Furnish systems that allow the display of detection 

zones superimposed on an image of the roadway on a Department-furnished monitor or laptop computer 

screen. Ensure detection zones can be defined and data entered using a simple keyboard or mouse and 

monitor, or using a laptop PC with software. 

Provide design drawings showing design details and camera sensor unit locations for review and 

acceptance before installation. Provide mounting height and location requirements for camera sensor units on 

the design based on site survey. Design video imaging loop emulator detection systems with all necessary 

hardware. Indicate all necessary poles, spans, mast arms, luminaire arms, cables, camera mounting assemblies 

and hardware to achieve the required detection zones where Department owned poles are not adequate to 

locate the camera sensor units. When required to obtain the desired detection zones, luminaire arms shall be 

no more than 12 feet in length and may be installed on wood or metal strain poles.  Luminaire arms may be 

truss type or a single member design.  Do not design for the installation of poles in medians. 
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Obtain the Engineer’s approval before furnishing video imaging loop emulator detection systems. The 

contractor is responsible for the final design of video imaging loop emulator detection systems. Review and 

acceptance of the designs by the Department does not relieve the contractor from the responsibility to provide 

fully functional systems and to ensure that the required detection zones can be provided.  

Provide the ability to program each detection call (input to the controller) with the following 

functions: 

 Full Time Delay – Delay timer is active continuously, 

 Normal Delay – Delay timer is inhibited when assigned phase is green (except when used 

with TS 2 and 170/2070L controllers), 

 Extend – Call is extended for this amount of time after vehicle leaves detection area, 

 Delay Call/Extend Call – This feature uses a combination of full time delay and extend time 

on the same detection call. Ensure operation is as follows: Vehicle calls are received after the 

delay timer times out. When a call is detected, it is held until the detection area is empty and 

the programmed extend time expires. If another vehicle enters the detection area before the 

extend timer times out, the call is held and the extend time is reset. When the extend timer 

times out, the delay timer has to expire before another vehicle call can be received. 

Provide the ability to program each detection zone as one of the following functions: 

 Presence detector, 

 Directional presence detector, 

 Pulse detector, 

 Directional pulse detector. 

Ensure previously defined detector zones and configurations can be edited.  

Provide each individual system with all the necessary equipment to focus and zoom the camera 

lenses without the need to enter the camera enclosure. 

Provide systems that allow for the placement of at least 8 detection zones within the combined 

field of view of a single camera sensor unit. Provide a minimum of 8 detection outputs per camera. 

Provide detection zones that can be overlapped. Ensure systems reliably detect vehicles when the 

horizontal distance from the camera sensor unit to the detection zone area is less than ten times the 

mounting height of the sensor. Ensure systems detect vehicles in multiple travel lanes. 

Ensure systems can detect vehicle presence within a 98 to 102 percent accuracy (up to 2 percent 

of the vehicles missed and up to 2 percent of false detection) for clear, dry, daylight conditions, a 96 

to 105 percent accuracy (up to 4 percent of the vehicles missed and up to 5 percent false detection) 

for dawn and dusk conditions, and a 96 percent accuracy (up to 4 percent of the vehicles missed) for 

night and adverse conditions (fog, snow, rain, etc.) using standard sensor optics and in the absence of 

occlusion. 

Repair and replace all failed components within 72 hours. 

The Department may conduct field-testing to ensure the accuracy of completed video imaging 

loop emulator detection systems. 
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B. Loop Emulator System: 

Furnish loop emulator systems that receive and simultaneously process information from camera 

sensor units, and provides detector outputs to signal controllers. 

Ensure systems provide the following: 

 Operate in a typical roadside environment and meet the environmental specifications and are 

fully compatible with NEMA TS 1, NEMA TS 2, or Type 170/2070L controllers and 

cabinets, 

 provide a “fail-safe” mode whereby failure of one or more of the camera sensor units or 

power failure of the loop emulator system will cause constant calls to be placed on the 

affected vehicle detection outputs to the signal controller, 

 provide compensation for minor camera movement of up to 2 percent of the field of view at 

400 feet without falsely detecting vehicles, 

 process the video at a minimum rate of 30 times per second, 

 provide separate wired connectors inside the controller cabinet for video recording each 

camera, 

 provide remote video monitoring with a minimum refresh rate at 1 frame per second over a 

standard dial-up telephone line, 

 provide remote video detection monitoring. 

Furnish camera sensor units that comply with the following: 

 have an output signal conforming to EIA RS-170 standard, 

 have a nominal output impedance of 75 ohms, 

 be immune to bright light sources, or have built in circuitry or protective devices to prevent 

damage to the sensor when pointed directly at strong light sources, 

 be housed in a light colored environmental enclosure that is water proof and dust tight, and 

that conforms to NEMA-4 specifications or better, 

 simultaneously monitor at least five travel lanes when placed at the proper mounting location 

with a zoom lens, 

 have a sunshield attached to the environmental enclosure to minimize solar heating, 

 meet FCC class B requirements for electromagnetic interference emissions, 

 have a heater attached to the viewing window of the environmental enclosure to prevent ice 

and condensation in cold weather. 

Where coaxial video cables and other cables are required between the camera sensor and other 

components located in the controller cabinet, furnish surge protection in the controller cabinet. 

If furnishing coaxial communications cable comply with the following, as recommended by the 

approved loop emulator manufacturer: 

 Number 20 AWG, solid bare copper conductor terminated with crimped-on BNC connectors 

(do not use BNC adapters) from the camera sensor to the signal controller cabinet. 
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 Number 22 AWG, stranded bare copper conductor terminated with crimped-on BNC 

connectors (do not use BNC adapters) from the camera sensor unit to the junction box, and 

within the signal controller cabinet. 

Furnish power cable appropriately sized to meet the power requirements of the sensors. At a 

minimum, provide three conductor 120 VAC field power cable. 

As determined during the site survey, furnish sensor junction boxes with nominal 6 x 10 x 6 

inches dimensions at each sensor location. Provide terminal blocks and tie points for coaxial cable. 

C. Video Imaging Loop Emulator System Support: 

Furnish video imaging loop emulator systems with either a simple keyboard or a mouse with 

monitor and appropriate software, or with system software for use on department-owned laptop PCs. 

Ensure the system is Windows 2000 and Windows XP compatible. 

Provide Windows 2000 and Windows XP compatible personal computer software, if needed, to 

provide remote video and video detection monitoring.  

Ensure systems allow the user to edit previously defined detector configurations. When a vehicle 

is within a detection zone, provide for a change in color or intensity of the detection zone perimeter 

or other appropriate display changes on the Department-furnished monitor or laptop computer 

screen. 

Provide cabling and interconnection hardware with 6-foot minimum length interconnection cable 

to interface with the system. 

Provide all associated equipment manuals and documentation. 

3.3. CONSTRUCTION METHODS 

Arrange and conduct site surveys with the system manufacturer’s representative and Department 

personnel to determine proper camera sensor unit selection and placement. Provide the Department 

at least 3 working days notice before conducting site surveys. Upon completion of the site surveys 

the Department will provide revised plans reflecting the findings of the site survey. 

Before beginning work at locations requiring video imaging loop emulator detection systems, 

furnish system software. Upon activation of detection zones, provide detector configuration files. 

Ensure that up-to-date detection configuration files are furnished for various detection zone 

configurations that may be required for construction phasing. 

Place into operation loop emulator detection systems. Configure loop emulator detection systems 

to achieve required detection in designated zones. Have a certified manufacturer’s representative on 

site to supervise and assist with installation, set up, and testing of the system.  

Install the necessary processing and communications equipment in the signal controller cabinet. 

Make all necessary modifications to install equipment, cabling harnesses, and camera sensor 

interface panels with surge suppression. 

Perform modifications to camera sensor unit gain, sensitivity, and iris limits necessary to 

complete the installation. 

Do not install camera sensor units on signal poles unless approved by the Engineer. 

Install the necessary cables from each sensor to the signal controller cabinet along signal cabling 

routes. Install surge protection and terminate all cable conductors. 
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Relocate camera sensor units and reconfigure detection zones as necessary according to the plans 

for construction phases. 

Provide at least 8 hours of training on the set up, operation, troubleshooting, and maintenance of 

the loop emulator detection system to a maximum of ten Department personnel. Arrange for training 

to be conducted by the manufacturer’s representative at an approved site within the Division 

responsible for administration of the project. Thirty days before conducting training submit a 

detailed course curriculum, draft manuals and materials, and resumes. Obtain approval of the 

submittal before conducting the training. At least one week before beginning training, provide three 

sets of complete documentation necessary to maintain and operate the system. Do not perform 

training until installation of loop emulator detection systems is complete. 

3.4. MEASUREMENT AND PAYMENT 

Actual number of site surveys, arranged, conducted, and accepted. 

Actual number of luminaire arms for video systems furnished, installed, and accepted. 

Actual number of cameras without internal loop emulator processing units furnished, installed, 

and accepted. 

Actual number of external loop emulator processing units furnished, installed, and accepted. 

Actual number of camera sensor units relocated with detection zones reconfigured installed, and 

accepted. 

No measurement will be made of video imaging loop emulator system support or training, power 

and video cables, and trenching as these items will be considered incidental to furnishing and 

installing video imaging loop emulator detection systems. 

Payment will be made under: 

Site Survey ................................................................................................................................. Each 

Luminaire Arm for Video System ............................................................................................. Each 

Camera without Internal Loop Emulator Processing Unit ......................................................... Each 

External Loop Emulator Processing Unit .................................................................................. Each 

Relocate Camera Sensor Unit .................................................................................................... Each 

 

4. MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE DETECTION ZONES 

4.1. DESCRIPTION 

Design, furnish and install a microwave vehicle detection system with the manufacturer 

recommended cables and hardware in accordance to the plans and specifications.  Ensure the 

detection system provides multiple detection zones.  

4.2. MATERIALS 

Provide design drawings showing design details and microwave sensor locations for review and 

acceptance before installation.  Provide mounting height and location requirements for microwave 

sensor units on the design based on a site survey.  Design microwave vehicle detection system with 

all necessary hardware.  Indicate all necessary poles, spans, mast arms, luminaire arms, cables, 

microwave sensor mounting assemblies and hardware to achieve the required detection zones where 

Department owned poles are not adequate to locate the microwave sensor units.  Do not design for 

the installation of poles in medians. 
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Obtain the Engineer’s approval before furnishing microwave vehicle detection system. The 

contractor is responsible for the final design of microwave vehicle detection system.  Review and 

acceptance of the designs by the Department does not relieve the contractor from the responsibility 

to provide fully functional systems and to ensure that the required detection zones can be provided.  

With the exception of contractor-furnished poles, mast arms, and luminaire arms, furnish material, 

equipment, and hardware under this section that is pre-approved on the ITS and Signals QPL.  

Submit and obtain Engineer’s approval of shop drawings for any poles, mast arms, and luminaire 

arms provided by the contractor prior to ordering from manufacturer. 

Provide a detector for either side-fire or forward-fire configuration.  Ensure the detector will 

detect vehicles in sunny, cloudy, rainy, snowy, and foggy weather conditions.  Ensure the detector 

can operate from the voltage supplied by a NEMA TS-1/TS-2 or Type 332 or 336 traffic signal 

cabinet.  Ensure the detector can provide detection calls to the traffic signal controller within a 

NEMA TS-1/TS-2 or Type 332 or 336 cabinet.  Ensure the detection system provides a constant call 

in the event of a component failure or loss of power.  Ensure the detector has an operating 

temperature range of -30 to 165 degrees F and operates within the frequency range of 10 to 25 GHz.  

Ensure the detector is provided with a water-tight housing offering NEMA 4X protection and 

operates properly in up to 95% relative humidity, non-condensing.  

Provide each detector unit to allow the placement of at least 8 detection zones with a minimum 

of 8 detection channel outputs.  When the microwave vehicle detection system requires an integrated 

card rack interface(s), provide only enough interface cards to implement the vehicle detection shown 

on the signal plans.  Provide a means acceptable to the Engineer to configure traffic lanes and 

detection zones.   Provide each channel output with a programmable means to delay the output call 

upon activation of a detection zone that is adjustable in one second increments (maximum) over the 

range of 0 to 25 seconds.  Provide each channel output with a programmable means to extend the 

output call that is adjustable in one second increments (maximum) over the range of 0 to 25 seconds.  

Ensure both delay and extend timing can be set for the same channel output. 

For advance detection system, ensure the detector senses vehicles in motion at a range of 50 to 

400 feet from the detector unit for forward-fire configuration and a range of 50 to 200 feet from the 

detector unit for side-fire configuration with an accuracy of 95% for both configurations.  Ensure the 

advance detection system provides each channel output call of at least 100 ms in duration. 

For stop bar presence detection system, ensure the detector outputs a constant call while a 

vehicle is in the detection zone and removes the call after all vehicles exit the detection zone.  

Ensure the presence detector unit can cover a detection zone as shown on the plans and has an 

effective range of 10 to 120 feet from the detector unit. 

For units without an integrated card rack interface, provide Form C output relay contacts rated a 

minimum of 3A, 24VDC. 

If a laptop is used to adjust detector settings, ensure that software is licensed for use by the 

Department and by any other agency responsible for maintaining or operating the microwave 

detection system.  Provide the Department with a license to duplicate and distribute the software as 

necessary for design and maintenance support. 

After initial detector configuration and installation, ensure routine adjustments or calibration are 

not needed to maintain acceptable performance. 
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4.3. CONSTRUCTION METHODS 

Install the microwave vehicle detection system in accordance with the manufacturer’s 

recommendations.  

Monitor and maintain each detector unit during construction to ensure microwave vehicle 

detection system is functioning properly and aimed for the detection zone shown in the plans. Refer 

to Subarticle 1700-3 (D) Maintenance and Repair of Materials of the Standard Specifications for 

failure to maintain the microwave detection system. 

4.4. MEASUREMENT AND PAYMENT 

Actual number of microwave vehicle detection systems – multiple zones furnished, installed, and 

accepted.  

No measurement will be made of cables or hardware, as these will be considered incidental to 

furnishing and installing microwave vehicle detection systems. 

Payment will be made under: 

Microwave Vehicle Detection System – Multiple Zones .......................................................... Each 

 

5. TRAFFIC SIGNAL SUPPORTS 

5.1. METAL TRAFFIC SIGNAL SUPPORTS – ALL POLES 

A. General: 

Furnish and install metal strain poles and metal poles with mast arms, grounding systems, and all 

necessary hardware. The work covered by this special provision includes requirements for the 

design, fabrication, and installation of both standard and custom/site specifically designed metal 

traffic signal supports and associated foundations.  

Provide metal traffic signal support systems that contain no guy assemblies, struts, or stay 

braces.  Provide designs of completed assemblies with hardware that equals or exceeds AASHTO 

Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals 

6
th

 Edition, 2013 (hereafter called 6
th

 Edition AASHTO), including the latest interim specifications. 

Provide assemblies with a round or near-round (18 sides or more) cross-section, or a multi sided 

cross section with no less than six sides. The sides may be straight, convex, or concave. 

Pole heights shown on signal plans are estimated from available data for bid purposes.  Prior to 

furnishing metal signal poles, use field measurements and adjusted cross-sections to determine 

whether pole heights are sufficient to obtain required clearances.  If pole heights are not sufficient, 

the Contractor should immediately notify the Engineer of the required revised pole heights. 

Ensure that metal signal poles permit cables to be installed inside poles and any required mast 

arms.  For holes in the poles and arms used to accommodate cables, provide full-circumference 

grommets. Arm flange plate wire access holes should be deburred, non grommeted, and oversized to 

fit around the 2” diameter grommeted shaft flange plate wire access hole.  

After fabrication, have steel poles, required mast arms, and all parts used in the assembly hot-dip 

galvanized per section 1076.  Design structural assemblies with weep holes large enough and 

properly located to drain molten zinc during the galvanization process. Provide hot-dip galvanizing 

on structures that meets or exceeds ASTM Standard A-123.  Provide galvanizing on hardware that 
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meets or exceeds ASTM Standard A-153.  Ensure that threaded material is brushed and retapped as 

necessary after galvanizing.  Perform repair of damaged galvanizing that complies with the 

following: 

Repair of Galvanizing ........................................................................Article 1076-7 

Standard Drawings for Metal Poles are available that supplement these project special 

provisions. These drawings are located on the Department’s website: 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx 

Comply with article 1098-1B of the 2018 STANDARD SPECIFICATIONS FOR ROADS & 

STRUCTURES, hereinafter referred to as the Standard Specifications for submittal requirements. 

Furnish shop drawings for approval.  Provide the copies of detailed shop drawings for each type of 

structure as summarized below.  Ensure that shop drawings include material specifications for each 

component and identify welds by type and size on the detail drawing only, not in table format.  Do 

not release structures for fabrication until shop drawings have been approved by NCDOT.  

Provide an itemized bill of materials for all structural components and associated connecting 

hardware on the drawings. 

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL) 

submittals. All shop drawings must include project location description, signal inventory number(s) 

and a project number or work order number on the drawings. 

Summary of information required for metal pole review submittal: 

 

Item Hardcopy 

Submittal 

Electronic 

Submittal 
Comments / Special Instructions 

Sealed, Approved Signal 

Plan/Loading Diagram 

1 1 All structure design information needs to reflect 

the latest approved signal plans 

Custom Pole Shop 

Drawings 

4 sets 1 set 

 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages. 

Standard Pole Shop 

Drawings (from the QPL) 

4 sets 1 set Submit drawings on 11” x 17” format media. 

Show NCDOT inventory number(s), contractor’s 

name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages. 

Structure Calculations 1 set 1 set Not required for Standard QPL Poles 

Standard Pole Foundation 

Drawings 

1 set 1 set Submit drawings on 11” x 17” format media.  

Submit a completed Standard Foundation 

Selection form for each pole using foundation 

table on Metal Pole Drawing M-8. 

Custom Foundation 

Drawings 

4 sets 1 set Submit drawings on 11” x 17” format media. 

Show NCDOT inventory number(s), contractor’s 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx
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name and relevant revision number in the title 

block. All drawings must have a unique drawing 

number for each project and identified for 

multiple pages.  

If QPL Poles are used, include the corresponding 

QPL pole shop drawings with this submittal. 

 

Foundation Calculations  1 1 Submit copies of LPILE input, output and pile 

tip deflection graph per Section 11.4 of this 

specification for each foundation. 

Not required for Standard QPL Poles 

Soil Boring Logs and 

Report 

1 1 Report should include a location plan and a soil 

classification report including soil capacity, 

water level, hammer efficiency, soil bearing 

pressure, soil density, etc. for each pole. 

NOTE – All shop drawings and custom foundation design drawings must be sealed by a 

Professional Engineer licensed in the state of North Carolina.  All geotechnical information must be 

sealed by either a Professional Engineer or geologist licensed in the state of North Carolina.  Include 

a title block and revision block on the shop drawings and foundation drawings showing the NCDOT 

inventory number. 

Shop drawings and foundation drawings may be submitted together or separately for 

approval.  However, shop drawings must be approved before foundations can be reviewed.  
Foundation designs will be returned without review if the associated shop drawing has not been 

approved.  Boring reports should include the following: Engineer’s summary, boring location maps, 

soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard 

Foundation Selection Form.  Incomplete submittals will be returned without review. The Reviewer 

has the right to request additional analysis and copies of the calculations to expedite the approval 

process.  

 

B. Materials: 

Fabricate metal pole and arm shaft from coil or plate steel to meet the requirements of ASTM A 

595 Grade A tubes.  For structural steel shapes, plates and bars use A572 Gr 50 min or ASTM A709 

Gr 50 min.  Provide pole and arm shafts that are round in cross section or multisided tubular shapes 

and have a uniform linear taper of 0.14 in/ft.  Construct shafts from one piece of single ply plate or 

coil so there are no circumferential weld splices.  Galvanize in accordance with AASHTO M 111 or 

an approved equivalent. 

Use the submerged arc process or other NCDOT previously approved process suitable for pole 

shaft and arms to continuously weld pole shafts and arm shafts along their entire length. The 

longitudinal seam weld will be finished flush to the outside contour of the base metal.  Ensure shafts 

have no circumferential welds except at the lower end joining the shaft to the pole base and arm 

base. Use full penetration groove welds with backing ring for all tube-to-transverse-plate 

connections in accordance with 6
th

 Edition AASHTO.  Provide welding that conforms to Article 
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1072-18 of the Standard Specifications, except that no field welding on any part of the pole will be 

permitted unless approved by a qualified engineer. 

Refer to Metal Pole Standard Drawing Sheets M2 through M5 for fabrication details. Fabricate 

anchor bases and mast arm connecting plates from plate steel meeting, as a minimum, the 

requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr50, or an approved 

equivalent. Conform to the applicable bolt pattern and orientation as shown on Metal Pole Standard 

Drawing Sheet M2. 

Ensure all hardware is galvanized steel or stainless steel.  The Contractor is responsible for 

ensuring that the designer/fabricator specifies connecting hardware and/or materials that do not 

create a dissimilar metal corrosive reaction. 

Provide a minimum of four (4) 1-1/2" diameter high strength bolts for connection between arm 

plate and pole plate.  Increase number of bolts to six (6) 1-1/2" diameter high strength bolts when 

arm lengths are greater than 50’-0” long. 

Unless otherwise required by the design, ensure each anchor rod is 2” diameter and 60” length. 

Provide 10” minimum thread projection at the top of the rod, and 8” minimum at the bottom of the 

rod.  Use anchor rod assembly and drilled pier foundation materials that meet the Foundations and 

Anchor Rod Assemblies for Metal Poles provision.  

For each structural bolt and other steel hardware, hot dip galvanizing shall conform to the 

requirements of AASHTO M 232 (ASTM A 153). Ensure end caps for poles or mast arms are 

constructed of cast aluminum conforming to Aluminum Alloy 356.0F. 

Provide a circular anchor bolt lock plate that will be secured to the anchor bolts at the embedded 

end with 2 washers and 2 nuts. Provide a base plate template that matches the bolt circle diameter of 

the anchor bolt lock plate. Construct plates and templates from ¼” minimum thick steel with a 

minimum width of 4”. Galvanizing is not required for both plates. 

Provide 4 heavy hex nuts and 4 flat washers for each anchor bolt. For nuts, use AASHTO M291 

grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO M293 or equivalent 

material. 

C. Construction Methods: 

Erect signal support poles only after concrete has attained a minimum allowable compressive 

strength of 3000 psi. Install anchor rod assemblies in accordance with the Foundations and Anchor 

Rod Assemblies for Metal Poles provision. 

For further construction methods, see construction methods for Metal Strain Pole, or Metal Pole 

with Mast Arm. 

Connect poles to grounding electrodes and bond them to the electrical service grounding 

electrodes. 

For holes in the poles used to accommodate cables, install grommets before wiring pole or arm. 

Do not cut or split grommets. 

Attach the terminal compartment cover to the pole by a sturdy chain or cable. Ensure the chain or 

cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 

removed, and is strong enough to prevent vandalism. Ensure the chain or cable will not interfere 

with service to the cables in the pole base. 
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Attach cap to pole with a sturdy chain or cable. Ensure the chain or cable is long enough to 

permit the cap to hang clear of the opening when the cap is removed. 

Perform repair of damaged galvanizing that complies with the Standard Specifications, Article 

1076-7 “Repair of Galvanizing.” 

Install galvanized wire mesh around the perimeter of the base plate to cover the gap between the 

base plate and top of foundation for debris and pest control. 

Install a ¼” thick plate for concrete foundation tag to include: concrete grade, depth, diameter, 

and reinforcement sizes of the installed foundation. 

5.2. METAL POLE UPRIGHTS (VERTICAL MEMBERS) 

A. Materials: 

 Provide tapered tubular shafts and fabricated of steel conforming to ASTM A-595 Grade 

A or an approved equivalent.  

 Hot-dip galvanize poles in accordance with AASHTO M 111 or an approved equivalent. 

 Have shafts that are continuously welded for the entire length by the submerged arc 

process, and with exposed welds ground or rolled smooth and flush with the base metal.  

Provide welding that conforms to Article 1072-18 of the Standard Specification except 

that no field welding on any part of the pole will be permitted. 

 Have Shafts with no circumferential welds except at the lower end joining the shaft to the 

base. 

 Have anchor bases for steel poles fabricated from plate steel meeting as a minimum the 

requirements of ASTM A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an 

approved equivalent. 

Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 

and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 

the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 

Drawing Sheet M6 for construction details. 

Have poles permanently stamped above the hand holes with the identification tag details as 

shown on Metal Pole Standard Drawing Sheet M2. 

Provide liquid tight flexible metal conduit (Type LFMC), liquid tight flexible nonmetallic 

conduit (Type LFNC), high density polyethylene conduit (Type HDPE), or approved equivalent to 

isolate conductors feeding luminaires. 

Fabricate poles from a single piece of steel or aluminum with single line seam weld with no 

transverse butt welds.  Fabrication of two ply pole shafts is unacceptable with the exception of fluted 

shafts.  Provide tapers for all shafts that begin at base and that have diameters which decrease 

uniformly at the rate of not more than 0.14 inch per foot (11.7 millimeters per meter) of length. 

Provide four anchor nuts and four washers for each anchor bolt.  Ensure that anchor bolts have 

required diameters, lengths, and positions, and will develop strengths comparable to their respective 

poles.   

Provide a terminal compartment with cover and screws in each pole that encompasses the hand 

hole and contains a 12-terminal barrier type terminal block.  Provide two terminal screws with a 
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removable shorting bar between them for each termination.  Furnish terminal compartment covers 

attached to the pole by a sturdy chain or cable approved by the Engineer.  Ensure that the chain or 

cable is long enough to permit the cover to hang clear of the compartment opening when the cover is 

removed, and is strong enough to prevent vandals from being able to disconnect the cover from the 

pole.  Ensure that the chain or cable will not interfere with service to the cables in the pole base. 

Install grounding lugs that will accept #4 or #6 AWG wire to electrically bond messenger cables 

to the pole. Refer to Metal Pole Standard Drawing Sheet M6 for construction details. 

For each pole, provide a 1/2 inch minimum thread diameter, coarse thread stud and nut for 

grounding which will accommodate #6 AWG ground wire.  Ensure that the lug is electrically bonded 

to the pole and is conveniently located inside the pole at the hand hole. 

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.  

Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish 

cap attached to the pole with a sturdy chain or cable approved by the Engineer.  Ensure that the chain 

or cable is long enough to permit the cap to hang clear of the pole-top opening when the cap is 

removed. 

When required by the plans, furnish couplings 42 inches above the bottom of the base for 

mounting of pedestrian pushbuttons. Provide mounting points consisting of 1-1/2 inch internally 

threaded half-couplings that comply with the NEC and that are mounted within the poles.  Ensure 

that couplings are essentially flush with the outside surfaces of the poles and are installed before any 

required galvanizing.  Provide a threaded plug in each mounting point.  Ensure that the surface of the 

plug is essentially flush with the outer end of the mounting point when installed and has a recessed 

hole to accommodate a standard wrench. 

1. STRAIN POLE SHAFTS 

Provide 2 messenger cable (span wire) clamps and associated hardware for attachment of 

messenger cable.  Ensure that diameter of the clamp is appropriate to its location on the pole and is 

appropriately designed to be adjustable from 1’-6” below the top, down to 6’-6” below the top of the 

pole.  Do not attach more than one support cable to a messenger cable clamp. 

Provide a minimum of three (3) 2 inch (50 mm) holes equipped with an associated coupling and 

weatherhead on the messenger cable load side of the pole to accommodate passage of signal cables 

from inside the pole.  Provide galvanized threaded plugs for all unused couplings at pole entrance 

points.  Refer to Metal Pole Standard Drawing Sheet M3 for fabrication details. 

Ensure that allowable pole deflection does not exceed that allowed per 6
th

 Edition AASHTO. 

Ensure maximum deflection at the top of the pole does not exceed 2.5 percent of the pole height. 

2. MAST ARM POLE SHAFTS 

Ensure that allowable pole deflection does not exceed that allowed per 6
th

 Edition AASHTO. 

Ensure that maximum angular rotation of the top of the mast arm pole does not exceed 1 degree 40 

minutes (1°40'). 

B. Construction Methods: 

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings. 

Install metal poles so that when the pole is fully loaded it is within 1 degree 40 minutes (1°40') of 

vertical. Install poles with the manufacturer’s recommended “rake.”  Use threaded leveling nuts to 

establish rake if required. 
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5.3. MAST ARMS 

Provide pole plates and associated gussets and fittings for attachment of required mast arms.  As 

part of each mast arm attachment, provide a cable passage hole in the pole to allow passage of signal 

cables from the pole to the arm. 

Ensure that allowable mast arm deflection does not exceed that allowed per 6
th

 Edition 

AASHTO.  Also when arm is fully loaded, tip of the arm shall not go below the arm attachment 

point with the pole for all load conditions per 6
th

 Edition AASHTO. 

Furnish all arm plates and necessary attachment hardware, including bolts and brackets.   

Provide two extra bolts for each arm. 

Provide grommet holes on the arms to accommodate cables for the signals. 

Provide arms with weatherproof connections for attaching to the shaft of the pole. 

Provide hardware that is galvanized steel, stainless steel, or corrosive-resistant aluminum. 

Provide a removable end cap with stainless steel attachment screws for the end of each mast arm.  

Ensure that the cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish 

cap attached to the arm with a sturdy chain or cable approved by the Engineer.  Ensure that the chain 

or cable is long enough to permit the cap to hang clear of the arm end opening when the cap is 

removed. 

Comply with the following for Steel Luminaire Arms: 

 In addition to tapered tube, luminaire arms may be standard weight black steel pipe 

conforming to ASTM A 53-90a, Type E or Type S, Grade B or an approved equivalent. 

 Conform to the welding requirements of the steel poles. 

 After all fabricating, cutting, punching, and welding are completed, luminaire arms should be 

hot-dipped galvanized inside and outside. 

 In accordance with the National Electrical Code (NEC) Article 230.2(E), provide 

identification of the electrical source provider for the luminaire feeder circuit with contact 

information on a permanent label located in the pole hand hole in the vicinity of the feeder 

circuit raceway. 

A. Materials: 

After all fabricating, cutting, punching, and welding are completed, hot-dip galvanize the 

structure in accordance with the AASHTO M 111 or an approved equivalent. 

B. Construction Methods: 

Install horizontal-type arms with sufficient manufactured rise to keep arm from deflecting below 

the arm attachment height. 

Attach cap to the mast arm with a sturdy chain or cable. Ensure that the chain or cable is long 

enough to permit the cap to hang clear of the arm opening when the cap is removed. 

For mast arm poles, use full penetration welds with back-up ring at the pole base and at the arm 

base connection. 
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5.4. DRILLED PIER FOUNDATIONS FOR METAL TRAFFIC SIGNAL POLES 

Analysis procedures and formulas shall be based on AASHTO 6
th

 Edition, latest ACI code and 

the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.  

Design methods based on engineering publications or research papers needs to have prior approval 

from NCDOT.  The Department reserves the right to accept or disapprove any method used for the 

analysis. 

Use a Factor of Safety of 1.33 for torsion and 2.0 for bending for the foundation design. 

Foundation design for lateral load shall not exceed 1” lateral deflection at top of foundation.  

For lateral analysis, use LPILE Plus V6.0 or later. Inputs, results and corresponding graphs are to 

be submitted with the design calculations.  

Skin Friction is to be calculated using the α-method for cohesive soils and the β-method for 

cohesion-less soils (Broms method will not be accepted). Detailed descriptions of the “α” and 

“β” methods can be found in FHWA-NHI-10-016. 

Omit first 2.5ft for cohesive soils when calculating skin friction.  

When hammer efficiency is not provided, assume a value of 0.70. 

Design all custom foundations to carry the maximum capacity of each metal pole.  For standard 

case strain poles only, if a custom foundation is designed, use the actual shear, axial and moment 

reactions from the Standard Foundation Selection Table shown on Standard Drawing No. M8.  

When poor soil conditions are encountered which could create an excessively large foundation 

design, consideration may be given to allowing an exemption to the maximum capacity design. The 

contractor must gain approval from the engineer before reducing a foundation’s capacity.  On 

projects where poor soil is known to be present, it is advisable that the contractor consider getting 

foundations approved before releasing poles for fabrication. 

Have the contractor notify the engineer if the proposed foundation is to be installed on a slope 

other than 8H: 1V or flatter. 

A. Description: 

Furnish and install foundations for NCDOT metal poles with all necessary hardware in 

accordance with the plans and specifications. 

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized 

intersections in North Carolina.  If the plans call for a standard pole, then a standard foundation may 

be selected from the plans.  However, the Contractor is not required to use a standard foundation.  If 

the Contractor chooses to design a non-standard site-specific foundation for a standard pole or if the 

plans call for a non-standard site-specific pole, design the foundation to conform to the applicable 

provisions in the NCDOT Metal Pole Standard Drawings and Section B7 (Non-Standard Foundation 

Design) below.  If non-standard site specific foundations are designed for standard QPL approved 

strain poles, the foundation designer must use the design moment specified by load case on Metal 

Pole Standard Drawing Sheet M8.  Failure to conform to this requirement will be grounds for 

rejection of the design. 

If the Contractor chooses to design a non-standard foundation for a standard pole and the soil test 

results indicate a standard foundation is feasible for the site, the Contractor will be paid the cost of 

the standard foundation (drilled pier and wing wall, if applicable). Any additional costs associated 
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with a non-standard site-specific foundation including additional materials, labor and equipment will 

be considered incidental to the cost of the standard foundation. All costs for the non-standard 

foundation design will also be considered incidental to the cost of the standard foundation. 

B. Soil Test and Foundation Determination: 

1. General: 

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material. 

Drilled piers are of straight shaft type and vertical.  

Some standard drilled piers for supporting poles with mast arms may require wing walls to resist 

torsional rotation. Based upon this provision and the results of the required soil test, a drilled pier 

length and wing wall requirement may be determined and constructed in accordance with the plans. 

For non-standard site-specific poles, the contractor-selected pole fabricator will determine if the 

addition of wing walls is necessary for the supporting foundations. 

2. Soil Test: 

Perform a soil test at each proposed metal pole location.  Complete all required fill placement 

and excavation at each signal pole location to finished grade before drilling each boring. Soil tests 

performed that are not in compliance with this requirement may be rejected and will not be paid. 

Drill one boring to a depth of 26 feet within a 25 foot radius of each proposed foundation. 

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5, 

5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs: 

 A total of 100 blows have been applied in any 2 consecutive 6-in. intervals. 

 A total of 50 blows have been applied with < 3-in. penetration. 

Describe each intersection as the “Intersection of (Route or SR #), (Street Name) and (Route or 

SR #), (Street Name), ________ County, Signal Inventory No. _____”. Label borings with “B- N, S, 

E, W, NE, NW, SE or SW” corresponding to the quadrant location within the intersection. Pole 

numbers should be made available to the Drill Contractor. Include pole numbers in the boring label 

if they are available. If they are not available, ensure the boring labels can be cross-referenced to 

corresponding pole numbers. For each boring, submit a legible (hand written or typed) boring log 

signed and sealed by a licensed Geologist or Professional Engineer registered in North Carolina. 

Include on each boring the SPT blow counts and N-values at each depth, depth of the boring, 

hammer efficiency, depth of water table and a general description of the soil types encountered using 

the AASHTO Classification System. 

 

3. Standard Foundation Determination: 

Use the following method for determining the Design N-value: 

NAVG = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 

Total Number of N-values 

 

Y = (N@1’)
2
 + (N@2.5’)

2
 +  ……... (N@Deepest Boring Depth)

2
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Z = (N@1’ + N@2.5’ +……... N@Deepest Boring Depth) 

 

NSTD DEV =        (Total Number of N-values x Y) – Z
2
         

0.5 

(Total Number of N-values) x (Total Number of N-values – 1)  

Design N-value equals lesser of the following two conditions: 

NAVG – (NSTD DEV  x 0.45) 

Or 

Average of First Four N-Values =   (N@1’ + N@2.5’ + N@5’ + N@7.5’) 

4 

Note: If less than 4 N-values are obtained because of criteria listed in Section 2 above, use 

average of N-values collected for second condition. Do not include the N-value at the 

deepest boring depth for above calculations if the boring is discontinued at or before 

the required boring depth because of criteria listed in Section 2 above. Use N-value of 

zero for weight of hammer or weight of rod. If N-value is greater than 50, reduce N-

value to 50 for calculations. 

If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use 

standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard 

Foundations Chart (sheet M 8) based on the Design N-value and the predominant soil type. For each 

standard pole location, submit a completed “Metal Pole Standard Foundation Selection Form” 

signed by the Contractor’s representative. Signature on form is for verification purposes only. 

Include the Design N-value calculation and resulting drilled pier length, “L,” on each form. 

If non-standard site-specific poles are shown on the plans, submit completed boring logs 

collected in accordance with Section 2 (Soil Test) above along with pole loading diagrams from the 

plans to the contractor-selected pole fabricator to assist in the pole and foundation design. 

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be 

used and a non-standard foundation may be required. In such case, contact the Engineer. 

 The Design N-value is less than 4. 

 The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than 

the depth of the corresponding boring. 

In the case where a standard foundation cannot be used, the Department will be responsible for the 

additional cost of the non-standard foundation. 

Foundation designs are based on level ground around the traffic signal pole. If the slope around 

the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10 

feet from the top of an embankment slope, the Contractor is responsible for providing slope 

information to the foundation designer and to the Engineer so it can be considered in the design. 

The “Metal Pole Standard Foundation Selection Form” may be found at:  

http://www.ncdot.gov/doh/preconstruct/highway/geotech/formdet/misc/MetalPole.pdf 

If assistance is needed, contact the Engineer. 
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4. Non-Standard Foundation Design: 

Design non-standard foundations based upon site-specific soil test information collected in 

accordance with Section 2 (Soil Test) above.  Design drilled piers for side resistance only in 

accordance with Section 4.6 of the AASHTO Standard Specifications for Highway Bridges. Use the 

computer software LPILE version 6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers. 

Use the computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the 

current NCDOT gINT library and data template to produce SPT boring logs.  Provide a drilled pier 

foundation for each pole with a length and diameter that result in a horizontal lateral movement of 

less than 1 inch at the top of the pier and a horizontal rotational movement of less than 1 inch at the 

edge of the pier.  Contact the Engineer for pole loading diagrams for standard poles to be used for 

non-standard foundation designs.  Submit any non-standard foundation designs including drawings, 

calculations, and soil boring logs to the Engineer for review and approval before construction.   

C. Drilled Pier Construction: 

Construct drilled pier foundations in accordance with the Foundations and Anchor Rod 

Assemblies for Metal Poles provision. 

5.5. CUSTOM DESIGN OF TRAFFIC SIGNAL SUPPORTS 

A. General: 

Design traffic signal supports with foundations consisting of metal strain poles or metal poles 

with mast arms. 

The lengths of the metal signal poles shown on the plans are estimated from available data for 

bid purposes. Determine the actual length of each pole from field measurements and adjusted cross-

sections. Furnish the revised pole heights to the Engineer. Use all other dimensional requirements 

shown on the plans. 

Ensure each pole includes an identification tag with information and location positions as 

defined on Metal Pole Standard Drawing Sheets M2, M3 and M4.  All pole shaft tags must include 

the NCDOT Inventory number followed by the pole number shown on the traffic signal or ITS (non-

signalized locations) plan. 

Design all traffic signal support structures using the following 6
th

 Edition AASHTO specifications: 

 Design for a 50 year service life as recommended by Table 3.8.3-2. 

 Use the wind pressure map developed from 3-second gust speeds, as provided in Article 3.8. 

 Ensure signal support structures include natural wind gust loading and truck-induced gust 

loading in the fatigue design, as provided for in Articles 11.7.1.2 and 11.7.1.3, respectively. 

Designs need not consider periodic galloping forces. 

 Assume the natural wind gust speed in North Carolina is 11.2 mph. For natural wind fatigue 

stress calculations, utilize a drag coefficient (Cd) computed for 11.2 mph wind velocity and 

not the basic wind speed velocity. 

 Design for Category II fatigue, as provided for in Article 11.6, unless otherwise specified. 

 Calculate all stresses using applicable equations from Section 5. The Maximum allowable 

stress ratios for all signal support designs are 0.9.  

 Conform to article 10.4.2 and 11.8 for all deflection requirements.  
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Ensure that the design permits cables to be installed inside poles and mast arms.  

Unless otherwise specified by special loading criteria, the computed surface area for ice load on 

signal heads is: 

 3-section, 12-inch, Surface area: 26.0 ft
2 

 (17.0 ft
2
 without back plate) 

 4-section, 12-inch, Surface area: 32.0 ft
2   

(21.0 ft
2
 without back plate) 

 5-section, 12-inch, Surface area: 42.0 ft
2
  (29.0 ft

2
 without back plate) 

The ice loading for signal heads defined above includes the additional surface area that back 

plates will induce. Special loading criteria may be specified in instances where back plates will not 

be installed on signal heads. Refer to the Loading Schedule on each Metal Pole Loading Diagram for 

revised signal head surface areas. The pole designer should revise ice loads accordingly in this 

instance. Careful examination of the plans when this is specified is important as this may impact 

sizing of the metal support structure and foundation design which could affect proposed bid quotes. 

All maximum stress ratios of 0.9 still apply.  

Assume the combined minimum weight of a messenger cable bundle (including messenger 

cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum 

diameter of this cable bundle is 1.3 inches. 

Ensure that designs provide a removable pole cap with stainless steel attachment screws for each 

pole top and mast arm end. 

B. Metal Poles: 

Submit design drawings for approval including pre-approved QPL pole drawings. Show all the 

necessary details and calculations for the metal poles including the foundation and connections. 

Include NCDOT inventory number on design drawings. Include as part of the design calculations the 

ASTM specification numbers for the materials to be used. Provide the types and sizes of welds on 

the design drawings. Include a Bill of Materials on design drawings. Ensure design drawings and 

calculations are signed, dated, and sealed by the responsible professional engineer licensed in the 

state of North Carolina. Immediately bring to the attention of the Engineer any structural deficiency 

that becomes apparent in any assembly or member of any assembly as a result of the design 

requirements imposed by these specifications, the plans, or the typical drawings. Said Professional 

Engineer is wholly responsible for the design of all poles and arms.  Review and acceptance of these 

designs by the Department does not relieve the said Professional Engineer of his responsibility. Do 

not fabricate the assemblies until receipt of the Department’s approval of the design drawings. 

For mast arm poles, provide designs with provisions for pole plates and associated gussets and 

fittings for mast arm attachment. As part of each mast arm attachment, provide a grommeted 2” 

diameter hole on the shaft side of the connection to allow passage of the signal cables from the pole 

to the arm. 

Where ice is present, assume wind loads as shown in Figure 3.9.4.2-3 of the 6
th

 Edition 

AASHTO Specification for Group III loading. 

For each strain pole, provide two messenger cable clamps and associated hardware to attach the 

messenger support cable.  Ensure that the diameter of the clamps is appropriately designed to be 

adjustable from 1’-6” inches below the top, down to 6’-6” below the top of the pole.  Do not attach 

more than one messenger support cable to a messenger cable clamp. 
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Provide a grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 

and grounding messenger cable.  Lugs must accept #4 or #6 AWG wire to bond messenger cables to 

the pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard 

Drawing Sheet M6 for construction details. 

Design tapers for all pole shafts that begin at the base with diameters that decrease uniformly at 

the rate of 0.14 inch per foot of length. 

Design a base plate on each pole. The minimum base plate thickness for all poles is determined 

by the following criteria: 

Case 1  Circular or rectangular solid base plate with the upright pole welded to the top surface of 

base plate with full penetration butt weld, and where no stiffeners are provided. A base plate with 

a small center hole, which is less than 1/3 of the upright diameter, and located concentrically 

with the upright pole, may be considered as a solid base plate. 

The magnitude of bending moment in the base plate, induced by the anchoring force of each 

anchor bolt is M = (P x D1) / 2, where  

 

M = bending moment at the critical section of the base plate induced by one anchor bolt 

P = anchoring force of each anchor bolt 

D1 = horizontal distance between the anchor bolt center and the outer face of the upright, 

or the difference between the bolt circle radius and the outside radius of the upright 

Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle 

radius. The overlapped part of two adjacent critical sections is considered ineffective. 

Case 2  Circular or rectangular base plate with the upright pole socketed into and attached to the 

base plate with two lines of fillet weld, and where no stiffeners are provided, or any base plate 

with a center hole that is larger in diameter than 1/3 of the upright diameter. 

The magnitude of bending moment induced by the anchoring force of each anchor bolt is M = P 

x D2, 

where P = anchoring force of each anchor bolt                                         

D2 = horizontal distance between the face of the upright and the face of the anchor bolt 

nut 

Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of 

the bolt circle. The overlapped part of two adjacent critical sections is considered ineffective. 

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated 

for Case 1. 

The following additional owner requirements apply concerning pole base plates. 

 Ensure that whichever case governs as defined above, the anchor bolt diameter is set to 

match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds 

the thickness required for the base plate, set the base plate thickness equal to the required bolt 

diameter. 
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 For dual mast arm supports, or for single mast arm supports 50’ or greater, use a minimum 8 

bolt orientation with 2” diameter anchor bolts, and a 2” thick base plate. 

 For all metal poles with mast arms, use a full penetration groove weld with a backing ring to 

connect the pole upright component to the base. Refer to Metal Pole Standard Drawing Sheet 

M4. 

Ensure that designs have anchor bolt holes with a diameter 1/4 inch larger than the anchor 

bolt diameters in the base plate. 

Ensure that the anchor bolts have the required diameters, lengths, and positions, and will develop 

strengths comparable to their respective poles. 

Provide designs with a 6 x 12-inch hand hole with a reinforcing frame for each pole. 

Provide designs with a terminal compartment with cover and screws in each pole that 

encompasses the hand hole and contains provisions for a 12-terminal barrier type terminal block.  

For each pole, provide designs with provisions for a 1/2 inch minimum thread diameter, coarse 

thread stud and nut for grounding which will accommodate a #6 AWG ground wire. Ensure the lug 

is electrically bonded to the pole and is conveniently located inside the pole at the hand hole. 

When required, design couplings on the pole for mounting pedestrian pushbuttons at a height of 

42 inches above the bottom of the base. Provide mounting points consisting of 1-1/2 inch internally 

threaded half-couplings that comply with the NEC that are mounted within the poles. Ensure the 

couplings are essentially flush with the outside surfaces of the poles and are installed before any 

required galvanizing. Provide a threaded plug for each half coupling. Ensure that the surface of the 

plug is essentially flush with the outer end of the mounting point when installed and has a recessed 

hole to accommodate a standard wrench. 

C. Mast Arms: 

Design all arm plates and necessary attachment hardware, including bolts and brackets as 

required by the plans. 

Design for grommeted holes on the arms to accommodate the cables for the signals if specified. 

Design arms with weatherproof connections for attaching to the shaft of the pole. 

Always use a full penetration groove weld with a backing ring to connect the mast arm to the 

pole. Refer to Metal Pole Standard Drawing Sheet M5. 

Capacity of tapped flange plate must be sufficient to develop the full capacity of the connecting 

bolts.  In all cases the flange plate of both arm and shaft must be at least as thick as the arm 

connecting bolts are in diameter.  

5.6. METAL SIGNAL POLE REMOVALS 

A. Description: 

Remove and dispose of existing metal signal poles including mast arms, and remove and dispose 

of existing foundations, associated anchor bolts, electrical wires and connections. 
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B. Construction Methods: 

1. Foundations: 

Remove and promptly dispose of the metal signal pole foundations including reinforcing steel, 

electrical wires, and anchor bolts to a minimum depth of two feet below the finished ground 

elevation. At the Contractor’s option, remove the complete foundation. 

2. Metal Poles: 

Assume ownership of the metal signal poles, remove the metal signal poles, and promptly 

transport the metal signal poles from the project. Use methods to remove the metal signal poles and 

attached traffic signal equipment that will not result in damage to other portions of the project or 

facility. Repair damages that are a result of the Contractor's actions at no additional cost to the 

Department. 

Transport and properly dispose of the materials. 

Backfill and compact disturbed areas to match the finished ground elevation.  Seed unpaved 

areas. 

Use methods to remove the foundations that will not result in damage to other portions of the 

project or facility. Repair damages that are a result of the Contractor's actions at no cost to the 

Department. 

5.7. POLE NUMBERING SYSTEM 

A. New Poles 

Attach an identification tag to each pole shaft and mast arm section as shown on Metal Pole 

Standard Drawing Sheet M2 “Typical Fabrication Details Common To All Metal Poles”. 

5.8. MEASUREMENT AND PAYMENT 

Actual number of metal strain signal poles (without regard to height or load capacity) furnished, 

installed and accepted. 

Actual number of soil tests with SPT borings drilled furnished and accepted. 

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed 

and accepted. 

Actual number of metal signal pole foundations removed and disposed. 

Actual number of metal signal poles removed and disposed. 

No measurement will be made for foundation designs prepared with metal pole designs, as these 

will be considered incidental to designing signal support structures. 

Payment will be made under: 

Metal Strain Signal Pole .................................................................................................................Each 

Soil Test ..........................................................................................................................................Each 

Drilled Pier Foundation........................................................................................................ Cubic Yard 

Metal Pole Foundation Removal ....................................................................................................Each 

Metal Pole Removal ........................................................................................................................Each 
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6. CONTROLLERS WITH CABINETS 

6.1.MATERIALS – GENERAL CABINETS 

Provide a moisture resistant coating on all circuit boards. 

 

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between 

each load switch field terminal and equipment ground.  Electrical performance is outlined below. 

 

PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 

185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 

77°  F 
395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide a power line surge protector that is a two-stage device that will allow connection of the 

radio frequency interference filter between the stages of the device. Ensure that a maximum 

continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20 

peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum 

clamp voltage of 395V at 20,000A with a nominal series inductance of 200h. Ensure that the 

voltage does not exceed 395V. Provide devices that comply with the following: 
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Frequency (Hz) Minimum Insertion Loss 

(dB) 

                                 60   0 

                          10,000 30 

                          50,000 55 

                        100,000 50 

                        500,000 50 

                     2,000,000 60 

                     5,000,000 40 

                   10,000,000 20 

                   20,000,000 25 

 

6.2. MATERIALS – TYPE 170E CABINETS 

A. Type 170 E Cabinets General: 

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet 

Assembly Specification (dated July 2008), except as required herein. 

Furnish model 336S pole mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 

and 6 overlaps.  Do not reassign load switches to accommodate overlaps unless shown on electrical 

details. Provide 336S pole mounted cabinets that are 46” high with 40” high internal rack 

assemblies. 

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 

and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not 

reassign load switches to accommodate overlaps unless shown on electrical details. 

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and 

model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model 

2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1) 

DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7) 

model 430 flash transfer relays if auxiliary output file is installed) with each cabinet. 

B. Type 170 E Cabinet Electrical Requirements: 

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict 

monitor initiated flashing operation, the controller starts up in the programmed start up phases and 

start up interval. 

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or 

container and placed in the cabinet drawer.  

All AC+ power is subject to radio frequency signal suppression. 

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge 

protection for the full capacity of the cabinet input file. Provide surge suppression devices that 
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operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression 

devices provide both common and differential modes of protection.  

Provide a pluggable power line surge protector that is installed on the back of the PDA (power 

distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure 

the device incorporates LEDs for failure indication and provides a dry relay contact closure for the 

purpose of remote sensing. Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A 

Maximum Clamp Voltage……………………….395VAC 

Operating Current………………………………..15 amps 

Response Time…………………………………..< 5 nanoseconds 

 

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device 

meets the following specifications: 

 

Peak Surge Current (6 times, 8x20µs)   

(Differential Mode)………………………….400A 

(Common Mode)……………………………1,000A 

Occurrences (8x20µs waveform)………………..500 min @ 200A 

Maximum Clamp Voltage     

(Differential Mode @400A)…………………35V 

(Common Mode @1,000A)………………….35V 

Response Time…………………………………..< 5 nanoseconds 

Maximum Capacitance…………………………..35 pF 

 

Provide a data communications surge suppressor for each communications line entering or 

leaving the cabinet.  Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 min @ 2,000A 

Maximum Clamp Voltage……………………….Rated for equipment protected 

Response Time…………………………………..< 1 nanosecond 

Maximum Capacitance………………………….1,500 pF 

Maximum Series Resistance…………………….15 
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Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the 

device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 @ 2,000A 

Maximum Clamp Voltage……………………….30V 

Response Time…………………………………..< 1 nanosecond 

 

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the 

device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Maximum Clamp Voltage………………………350VAC 

Response Time…………………………………..< 200 nanoseconds 

Discharge Voltage ………………………………<200 Volts @ 1,000A 

Insulation Resistance……………………………≥100 MΩ 

 

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand 

maximum overcurrents which could occur before protective device thresholds are attained and 

current flow is interrupted. 

If additional surge protected power outlets are needed to accommodate fiber transceivers, 

modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum 

rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure 

the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA. 

Ensure power outlet strip is mounted securely; provide strain relief if necessary. 

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide 

the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the 

door switches apply DC ground to the Input File when either the front door or the rear door is open. 
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Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent 

fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide 

sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently 

locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or 

terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4 

lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the 

respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit 

breaker). 

 

 

Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel 

on the rear door.  Ensure that the police panel door permits access to the police panel when the main 

door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open. 

Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel 
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door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA 

Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the 

intersection operation between normal stop-and-go operation (AUTO) and manual operation 

(MANUAL). Ensure that manual control can be implemented using inputs and software such that the 

controller provides full programmed clearance times for the yellow clearance and red clearance for 

each phase while under manual control. 

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control 

the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.  

Ensure the 336S cabinet Input File is wired as follows: 

 

336S Cabinet 

Port-Bit/C-1 Pin Assignment 

Slot # 1 2 3 4 5 6 7 8 9 10 11 12 13 14 

C-1 

(Spares) 
59 60 61 62 63 64 65 66 75 76 77 78 79 80 

Port 

C-1 

3-2 

56 

1-1 

39 

3-4 

58 

1-3 

41 

3-1 

55 

1-2 

40 

3-3 

57 

1-4 

42 

2-5 

51 

5-5 

71 

5-6 

72 

5-1 

67 

5-2 

68 

6-7 

81 

Port 

C-1 

2-1 

47 

1-5 

43 

2-3 

49 

1-7 

45 

2-2 

48 

1-6 

44 

2-4 

50 

1-8 

46 

2-6 

52 

5-7 

73 

5-8 

74 

5-3 

69 

5-4 

70 

6-8 

82 

 

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on 

the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the 

rear of the PDA. 

Provide detector test switches mounted at the top of the cabinet rack or other convenient location 

which may be used to place a call on each of eight phases based on the chart below. Provide three 

positions for each switch: On (place call), Off (normal detector operation), and Momentary On 

(place momentary call and return to normal detector operation after switch is released). Ensure that 

the switches are located such that the technician can read the controller display and observe the 

intersection. 

Connect detector test switches for cabinets as follows: 
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336S Cabinet 332 Cabinet 

Detector Call Switches Terminals Detector Call Switches Terminals 

Phase 1   I1-F Phase 1   I1-W 

Phase 2   I2-F Phase 2   I4-W 

Phase 3   I3-F Phase 3   I5-W 

Phase 4   I4-F Phase 4   I8-W 

Phase 5   I5-F Phase 5   J1-W 

Phase 6   I6-F Phase 6   J4-W 

Phase 7   I7-F Phase 7   J5-W 

Phase 8   I8-F Phase 8   J8-W 

 

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent 

contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector 

contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are 

soldered to the solder eyelet terminations.   

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector 

pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U 

of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2, 

which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an 

additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown 

below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and 

yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires 

for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for 

optional use. 

 

 P1 P2 P3 

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO 

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114 

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105 

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120 

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111 

 

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as 

specified in LA Specification No. 54-053-08.   

Provide a P20 connector that mates with and is compatible with the red interface connector 

mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface 
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connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that 

removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition 

and place the cabinet into flashing operation. 

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.  

Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided 

sleeve around the wires to organize and protect the wires. 

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor 

as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of 

the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for 

channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with 

ring type lugs, insulated, and bundled for optional use. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.  

When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket 

located on the Input Panel or on the rear of the PDA. 

Do not wire pin 12 of the load switch sockets. 

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the 

Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay. 

Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit 

breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000 

RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature 

on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit 

breaker manufacturer to provide gang tripping operation. 

 

 P20 Connector 

PIN FUNCTION CONN TO PIN FUNCTION CONN TO 

1 Channel 15 Red 119 2 Channel 16 Red 110 

3 Channel 14 Red 104 4 Chassis GND 01-9 

5 Channel 13 Red 113 6 N/C  

7 Channel 12 Red AUX 101 8 Spec Function 1  

9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114 

11 Channel 9 Red AUX 121 12 Channel 8 Red 107 

13 Channel 7 Red 122 14 Channel 6 Red 134 

15 Channel 5 Red 131 16 Channel 4 Red 101 

17 Channel 3 Red 116 18 Channel 2 Red 128 

19 Channel 1 Red 125 20 Red Enable 01-14 
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Ensure auxiliary output files are wired as follows: 

 

AUXILIARY OUTPUT FILE 

TERMINAL BLOCK TA ASSIGNMENTS 

POSITION FUNCTION 

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3 

(OLE) 

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3 

(OLF) 

3 Flash Transfer Relay Coils 

4 AC - 

5 Power Circuit 5 

6 Power Circuit 5 

7 Equipment Ground Bus 

8 NC 

 

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as 

shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of 

each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors 

and terminal block either inside the back of Output File No. 1 or on the upper area of the Service 

Panel. 
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ACCEPTABLE LOAD RESISTOR 

VALUES 

VALUE (ohms) WATTAGE 

1.5K – 1.9 K 25W (min) 

2.0K – 3.0K 10W (min) 

 

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC 

isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation 

Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1. 

C. Type 170 E Cabinet Physical Requirements: 

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as 

specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as 

specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service 

Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as 

specified in LA Specification No. 54-053-08. 

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on 

the cabinet is stainless steel or a Department approved non-corrosive alternate.  

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure 

and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same 

standards as the cabinet and doors.  

Provide front and rear doors with latching handles that allow padlocking in the closed position. 

Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place 

the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key. 

Provide an additional 4.0 inches minimum gripping length. 

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1) 

police master key with each cabinet. Ensure main door locks allow removal of keys in the locked 

position only. 

Provide a surge protection panel with 16 loop surge protection devices and designed to allow 

sufficient free space for wire connection/disconnection and surge protection device replacement. For 

model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional 

two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to 

protect four slots. Provide no protection devices on slot I14.  

For pole mounted cabinets, mount surge protection devices for the AC+ interconnect inputs, 

inductive loop detector inputs, and low voltage DC inputs on a swing down panel assembly 

fabricated from sturdy aluminum. Attach the swing down panel to the bottom rear cabinet rack 

assembly using thumb screws. Ensure the swing down panel allows for easy removal of the input file 

without removing the surge protection panel assembly or its parts. Have the surge protection devices 

mounted horizontally on the panel and soldered to the feed through terminals of four 14 position 

terminal blocks with #8 screws mounted on the other side. Ensure the top row of terminals is 

connected to the upper slots and the bottom row of terminals is connected to the bottom slots. 

Provide a 15 position copper equipment ground bus attached to the field terminal side (outside) of 
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the swing down panel for termination of loop lead-in shield grounds. Ensure that a Number 4 AWG 

green wire connects the surge protection panel assembly ground bus to the main cabinet equipment 

ground. 

 

 

 

For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed 

from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily 

removable. Mount the surge protection devices in vertical rows on each panel and connect the 
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devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge 

protection panel, terminate all grounds from the surge protection devices on a copper equipment 

ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input 

file using spade lugs for input file protection. 

Provide permanent labels that indicate the slot and the pins connected to each terminal that may 

be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to 

each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal 

pins of the input slots (either D & E for upper or J & K for lower).   

 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller 

mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside 

the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a 

storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as 

the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the 

shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L 

controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in 

the fully extended position and does not inhibit the removal of the 2070L controller or removal of 

cards inside the controller when fully extended. Provide a locking mechanism that is easily released 

when the shelf is to be returned to its non-use position directly under the controller. 

D. Model 2018 Enhanced Conflict Monitor: 

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.  

Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict 

monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated 

March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210 

monitor unit and other requirements stated in this specification.  

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE 

and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict 

programming card shall be floating.  Ensure that the absence of the conflict programming card will 

cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until 

the programming card is properly inserted and the conflict monitor is reset. 

      Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically 

display the status of the monitor under normal conditions and to provide a comprehensive review of 

field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the 

channels that were active during a conflict condition and the channels that experienced a failure for 

all other per channel fault conditions detected.  Ensure that these indications and the status of each 

channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following: 

 AC Power (Green LED indicator) 

 VDC Failed (Red LED indicator) 

 WDT Error (Red LED indicator) 

 Conflict (Red LED indicator) 

 Red Fail (Red LED indicator) 

 Dual Indication (Red LED indicator) 
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 Yellow/Clearance Failure (Red LED indicator) 

 PCA/PC Ajar (Red LED indicator) 

 Monitor Fail/Diagnostic Failure (Red LED indicator) 

 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18 

channels) 

Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON 

position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the 

switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode). 

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON 

position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the 

switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode). 

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is 

present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms, 

the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is 

set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the 

OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage 

threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210 

mode). 

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure 

that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function 

is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss, 

brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON 

position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will 

be retained until a Reset command is issued.  

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure 

that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a 

voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).  

Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’ 

at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode). 

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor 

with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin, 

right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure 

the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the 

connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows 

of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the 

connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector 

pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.  
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Ensure the red interface connector pins on the monitor have the following functions: 

 

Pin # Function Pin # Function 

 1 Channel 15 Red  2 Channel 16 Red 

 3 Channel 14 Red  4 Chassis Ground 

 5 Channel 13 Red  6 Special Function 2 

 7 Channel 12 Red  8 Special Function 1 

 9 Channel 10 Red 10 Channel 11 Red 

11 Channel 9 Red 12 Channel 8 Red 

13 Channel 7 Red 14 Channel 6 Red 

15 Channel 5 Red 16 Channel 4 Red 

17 Channel 3 Red 18 Channel 2 Red 

19 Channel 1 Red 20 Red Enable 

 

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a 

latching fault condition and place the cabinet into flashing operation.  
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Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red 

Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active 

when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function 

input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less 

than 250 ms. A Special Function input is undefined by these specifications and may or may not be 

sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250 

ms and 550 ms. 

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following 

requirements: 

 consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on” 

condition;  

 consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off” 

condition (no valid signal);   

 consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and 

500 ms to be undefined by these specifications;   

 consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms 

as an “on” condition; 

 consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as 

an “off” condition; and 

 consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between 

200 ms and 500 ms to be undefined by these specifications. 

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and 

the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and 

will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through 

the external remote reset input for the following failures: 

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no 

“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor 

channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor 

channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms 

when used with a 2070 controller, ensure monitor will trigger and put the intersection into 

flash. If the absence of any indication condition lasts less than 700 ms when used with a 170 

controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not 

trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  Have red monitoring occur when all of the following input 

conditions are in effect:  

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70 

Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and  

b) Neither Special Function 1 nor Special Function 2 inputs are active. 
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c) Pin #EE (output relay common) is not active 

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a 

green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails 

to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second) 

following the detection of an “on” signal at a Green input for that channel, ensure that the 

monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing 

yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  This fault shall not occur when the channel is programmed 

for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common) 

is active. 

3. Dual Indications on the Same Channel: In this condition, more than one indication 

(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are 

detected for a period greater than 500 ms, ensure that the conflict monitor triggers and 

displays the proper failure indication (Dual Ind fault). If this condition is detected for less 

than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring 

shall be enabled on a per channel basis by the use of switches located on the conflict monitor.  

G-Y dual indication monitoring shall be enabled for all channels by use of a switch located 

on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or 

pin #EE (output relay common) is active. 

4. Configuration Settings Change: The configuration settings are comprised of (as a 

minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any 

option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict 

monitor compares the current configuration settings with the previous stored configuration 

settings on power-up, on reset, and periodically during operation.  If any of the configuration 

settings are changed, ensure that the conflict monitor triggers and causes the program card 

indicator to flash.  Ensure that configuration change faults are only reset by depressing and 

holding the front panel reset button for a minimum of three seconds.  Ensure the external 

remote reset input does not reset configuration change faults.  

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ± 

20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the 

conflict monitor will resume normal operation when the AC Line voltage returns above the “restore” 

level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above 

the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault 

mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the 

correct fault and channel indicators will be displayed. 

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a 

power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend 

all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of 

4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval 

after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False 

state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made 
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5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a 

WDT error fault condition. 

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using 

the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54 

research project for protected-permissive left turn signal displays.  Ensure the conflict monitor will 

operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel 

pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and 

Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  Provide a switch to 

select each FYA phase movement for monitoring. 

 

FYA mode 

 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red 

Yellow 

Arrow 

Channel 9 
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If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA 

logical channel pair for the additional following conditions: 

1. Conflict:  Channel conflicts are detected based on the permissive programming jumpers on 

the program card.  This operation remains unchanged from normal operation except for the 

solid Yellow arrow (FYA clearance) signal. 

2. Yellow Change Interval Conflict:  During the Yellow change interval of the Permissive 

Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting 

channels to the solid Yellow arrow channel (clearance) are active.  These conflicting 

channels shall be determined by the program card compatibility programming of the 

Permissive Turn channel (flashing Yellow arrow).  During the Yellow change interval of the 

Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no 

conflicting channels to the solid Yellow arrow channel (clearance) are active as determined 

by the program card compatibility programming of the Protected Turn channel (solid Green 

arrow). 

3. Flash Rate Detection:  The conflict monitor unit shall monitor for the absence of a valid 

flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn 

channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure 

the conflict monitor triggers and puts the intersection into flash. If the Permissive turn 

channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the 

conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in 

fault mode) state until the unit is reset at the front panel or through the external remote reset 

input.  Provide a jumper or switch that will enable and disable the Flash Rate Detection 

function.  Ensure that when the jumper is not present or the switch is in the OFF position the 

Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the 

switch is in the ON position the Flash Rate Detection function is disabled.   

4. Red Monitoring or Absence of Any Indication (Red Failure):  The conflict monitor unit 

shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA 

channel pair (RA, YA, FYA, GA).     

5. Dual Indications on the Same Channel:  The conflict monitor unit shall detect a dual 

indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the 

same time.     

6. Short/Missing Yellow Indication Fault (Clearance Error):  The conflict monitor unit shall 

monitor the solid Yellow arrow for a clearance fault when terminating both the Protected 

Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow 

arrow) interval. 

Ensure that the conflict monitor will log at least nine of the most recent events detected by the 

monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the 

time, date, type of event, status of each field signal indication with RMS voltage, and specific 

channels involved with the event.  Ensure the conflict monitor will log the following events: monitor 

reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all 

channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds 

prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal 

sequence log is not greater than 50 ms.   



U-3334B TS-49 Johnston County 

Version 18.1 49 print date: 01/08/18 

For conflict monitors used within an Ethernet communications system, provide a conflict 

monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by 

a local notebook computer and remotely via a workstation or notebook computer device connected 

to the signal system local area network.  The Ethernet port shall be electrically isolated from the 

conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate 

monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a 

network server in order to synchronize the on-board times between the conflict monitor and the 

controller.  Furnish and install the following Windows based, graphic user interface software on 

workstations and notebook computers where the signal system client software is installed: 1) 

software to view and retrieve all event log information, 2) software that will search and display a list 

of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict 

monitor’s network parameters such as IP address and subnet mask.   

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female 

connector) on the front panel of the conflict monitor in order to provide communications from the 

conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.  

Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis 

Ground.  Ensure that the controller can receive all event log information through a controller 

Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module 

(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm 

Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a 

Windows based graphic user interface software to communicate directly through the same monitor 

RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished 

laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function 

as a DCE device with pin connections as follows: 

  

Conflict Monitor RS-232C/D (DB-9 Female) Pinout 

Pin Number Function I/O 

1 DCD O 

2 TX Data O 

3 RX Data I 

4 DTR I 

5 Ground - 

6 DSR O 

7 CTS I 

8 RTS O 

9 NC - 

 

 



U-3334B TS-50 Johnston County 

Version 18.1 50 print date: 01/08/18 

MONITOR BOARD EDGE CONNECTOR 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 2 Yellow 

2 Channel 13 Green B Channel 6 Green 

3 Channel 6 Yellow C Channel 15 Green 

4 Channel 4 Green D Channel 4 Yellow 

5 Channel 14 Green E Channel 8 Green 

6 Channel 8 Yellow F Channel 16 Green 

7 Channel 5 Green H Channel 5 Yellow 

8 Channel 13 Yellow J Channel 1 Green 

9 Channel 1 Yellow K Channel 15 Yellow 

10 Channel 7 Green L Channel 7 Yellow 

11 Channel 14 Yellow M Channel 3 Green 

12 Channel 3 Yellow N Channel 16 Yellow 

13 Channel 9 Green P Channel 17 Yellow 

14 Channel 17 Green R Channel 10 Green 

15 Channel 11 Yellow S Channel 11 Green 

16 Channel 9 Yellow T Channel 18 Yellow 

17 Channel 18 Green U Channel 10 Yellow 

--  --  

18 Channel 12 Yellow V Channel 12 Green 

19 Channel 17 Red W Channel 18 Red 

20 Chassis Ground X Not Assigned 

21 AC- Y DC Common 

22 Watchdog Timer Z External Test Reset 

23 +24VDC AA +24VDC 

24 Tied to Pin 25 BB Stop Time (Output) 

25 Tied to Pin 24 CC Not Assigned 

26 Not Assigned DD Not Assigned 

27 Relay Output, Side #3, N.O. EE Relay Output,Side 

#2,Common 

28 Relay Output, Side #1, N.C. FF AC+ 

 

                --  Slotted for keying between Pins 17/U and 18/V 
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 1 Green 

2 Channel 3 Green B Channel 2 Green 

3 Channel 4 Green C Channel 3 Green 

4 Channel 5 Green D Channel 4 Green 

5 Channel 6 Green E Channel 5 Green 

6 Channel 7 Green F Channel 6 Green 

7 Channel 8 Green H Channel 7 Green 

8 Channel 9 Green J Channel 8 Green 

9 Channel 10 Green K Channel 9 Green 

10 Channel 11 Green L Channel 10 Green 

11 Channel 12 Green M Channel 11 Green 

12 Channel 13 Green N Channel 12 Green 

13 Channel 14 Green P Channel 13 Green 

14 Channel 15 Green R Channel 14 Green 

15 Channel 16 Green S Channel 15 Green 

16 N/C T PC AJAR 

17 Channel 1 Yellow U Channel 9 Yellow 

18 Channel 2 Yellow V Channel 10 Yellow 

19 Channel 3 Yellow W Channel 11 Yellow 

20 Channel 4 Yellow X Channel 12 Yellow 

21 Channel 5 Yellow Y Channel 13 Yellow 

22 Channel 6 Yellow Z Channel 14 Yellow 

23 Channel 7 Yellow AA Channel 15 Yellow 

24 Channel 8 Yellow BB Channel 16 Yellow 

--  --  

25 Channel 17 Green CC Channel 17 Yellow 

26 Channel 18 Green DD Channel 18 Yellow 

27 Channel 16 Green EE PC AJAR (Program Card) 

28 Yellow Inhibit Common FF Channel 17 Green 

 

                --  Slotted for keying between Pins 24/BB and 25/CC 
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E. Preemption and Sign Control Box 

Provide preemption and sign control box to operate in a Model 332 and Model 336S cabinet.  

Provide hardware to mount the box to the cage of the cabinet to ensure the front side is facing the 

opposite side of the cabinet.  Furnish the material of the box from a durable finished metallic or 

thermoplastic case.  Ensure the size of the box is not greater than 7(l) x 5(w) x 5(d) inches.  Ensure 

that no modification is necessary to mount the box on the cabinet cage. 

Provide the following components in the preemption and sign control box: relays, fuses, terminal 

blocks, MOVs, resistor, RC network, lamp, and push button switch.   

Provide UL Listed or Recognized relay K1 as a DPDT enclosed relay (120 VAC, 60 Hz coil) 

with an 8-pin octal-style plug and associated octal base.  Provide contact material made of AgCdO 

with a 10 amp, 240 VAC rating.  Ensure the relay has a specified pickup voltage of 102 VAC.   

Provide relay SSR1 as a Triac SPST normally open solid state relay that is rated for 120 VAC 

input and zero-crossing (resistive load) 25 amp @ 120 VAC output.  Ensure the relay turns on at 90 

Vrms within 10 ms and turns off at 10 Vrms within 40 ms.  Ensure the relay has physical 
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characteristics as shown in the wiring detail in Figure 1.  Provide 4 terminal screws with saddle 

clamps. 

Provide fuses F1 and F2 as a UL Listed ¼″ x 1-1/4″ glass tube rated at 250 volts with a 10kA 

interrupting rating.  Ensure F1 non-delay (fast-acting) and F2 slow-blow (time-delay) fuses have a 

maximum opening times of 60 minutes and 120 seconds for currents of 135 and 200 percent of the 

ampere rating, respectively.  Ensure F2 slow-blow (time-delay) fuses have a minimum opening 

times of 12 seconds at 200 percent of the ampere rating.  Provide fuse holders that are UL 

Recognized panel-mounted holders rated 250V, 15 ampere minimum with bayonet-type knobs 

which accept ¼″ x 1-1/4″ glass tube fuses.  

Provide terminal blocks that are rated for 300V and are made of electrical grade thermoplastic or 

thermosetting plastic.  Ensure each terminal block is of closed back design and has recessed-screw 

terminals with molded barriers between terminals.  Ensure each terminal block is labeled with a 

block designation.  Ensure each terminal is labeled with the function and a number. 

Provide 3/4-inch diameter radial lead UL-recognized metal oxide varistors (MOVs) that have 

electrical performance as outlined below. 

PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 

185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 

77°  F 
395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide resistor R1 as a 2K ohm, 12 watt, wirewound resistor with tinned terminals and 

attaching leads.  Ensure the resistor is spaced apart from surrounding wires. 

Provide a LED or incandescent lamp that has a voltage rating of 120 VAC with a minimum life 

rating at 50,000 hours. 

  

Wire the preemption and sign control box as shown in Figure 1. 
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Figure 1 
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6.3. MATERIALS – TYPE 170 DETECTOR SENSOR UNITS 

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,” 

and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the 

CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with 

Erratum 1. 

6.4. MATERIALS – TYPE 2070E CONTROLLERS 

Furnish model 2070E controller units that conform to CALTRANS Transportation Electrical 

Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 

Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070E controllers with OS-9 release 1.3.1 or later with kernel edition #380 or 

later operating software and device drivers, composed of the unit chassis and at a minimum the 

following modules and assemblies: 

 MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

 MODEL 2070-2E+, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

 MODEL 2070-4A, Power Supply Module, 10 AMP 

 MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

7. ETHERNET EDGE SWITCH 

Furnish and install a managed Ethernet edge switch as specified below that is fully compatible, 

interoperable, and completely interchangeable and functional within the existing City or Division 

traffic signal system communications network. 

7.1. DESCRIPTION 

A. Ethernet Edge Switch: 

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for traffic 

signal controllers as specified below.  Ensure that the edge switch provides wire-speed, fast Ethernet 

connectivity at transmission rates of 100 megabits per second from each remote ITS device location 

to the routing switches.  

Contact the City or Division to arrange for the programming of the new Field Ethernet Switches 

with the necessary network configuration data, including but not limited to, the Project IP Address, 

Default Gateway, Subnet Mask and VLAN ID information.  Provide a minimum five (5) days 

working notice to allow the City or Division to program the new devices. 

 

B. Network Management: 

Ensure that the edge switch is fully compatible with the City’s or Division’s existing Network 

Management Software. 
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7.2. MATERIALS 

A. General: 

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network 

interface and that the edge switch supports half and full duplex Ethernet communications. 

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the 

Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode 

fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a 

minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the 

Bellcore/Telcordia SR-332 standard for reliability prediction. 

 

B. Compatibility Acceptance 

The Engineer has the authority to require the Contractor to submit a sample Field Ethernet 

Switch and Field Ethernet Transceiver along with all supporting documentation, software and testing 

procedures to allow a compatibility acceptance test be performed prior to approving the proposed 

Field Ethernet Switch and Field Ethernet Transceiver for deployment.  The Compatibility 

Acceptance testing will ensure that the proposed device is 100% compatible and interoperable 

with the existing City Signal System network, monitoring software and Traffic Operations 

Center network hardware.  Allow fifteen (15) working days for the Compatibility Acceptance 

Testing to be performed 

C. Standards: 

Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet 

communications, including but not limited to:  

 IEEE 802.1D standard for media access control (MAC) bridges used with the Spanning 

Tree Protocol (STP);  

 IEEE 802.1Q standard for port-based virtual local area networks (VLANs);  

 IEEE 802.1P standard for Quality of Service (QoS);  

 IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol 

(RSTP);  

 IEEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree Protocol;  

 IEEE 802.1x standard for port based network access control, including RADIUS; 

 IEEE 802.3 standard for local area network (LAN) and metropolitan area network 

(MAN) access and physical layer specifications; 

 IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;  

 IEEE 802.3x standard regarding flow control with full duplex operation; and  

 IFC 2236 regarding IGMP v2 compliance. 

 IEEE 802.1AB Link Layer Discovery Protocol (LLDP) 

 IEEE 802.3ad Ethernet Link Aggregation 

 IEEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic) 

 IEEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet) 

 IEEE 802.3z for 1000BASE-X (1 Gbit/s Ethernet over Fiber-Optic) 
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D. Functional: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 

features related to multicast data transmission and routing. These features shall include, but not be 

limited to:  

 An STP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1D standard.  

 An RSTP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1w standard.  

 An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 

meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 

minimum 4-kilobit VLAN address table (254 simultaneous). 

 A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 

megabits per second and 148,800 packets per second for 100 megabits per second.  

 A minimum 4-kilobit MAC address table.  

 Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

 Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP).  

 Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces.  

 Support of the Simple Network Management Protocol version 3 (SNMPv3).  Verify that 

the Ethernet edge switch can be accessed using the resident EIA-232 management port, a 

telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

 Port security through controlling access by the users. Ensure that the Ethernet edge 

switch has the capability to generate an alarm and shut down ports when an unauthorized 

user accesses the network.  

 Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent. 

 Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

 

E. Physical Features: 

Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for 

all edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the highest 

possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3 

Clause 28 auto-negotiation standard. 

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single 

mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer. 

Do not use mechanical transfer registered jack (MTRJ) type connectors.  

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of 

transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of 

fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical 

ports have an optical power budget of at least 15 dB.  

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide 

Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full 

or half).  Ensure that all 10/100/1000 Base TX ports meet the specifications detailed in this section 
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and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 5E unshielded 

twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard.  

Port Security: Ensure that the edge switch supports/complies with the following (remotely) 

minimum requirements: 

 Ability to configure static MAC addresses access; 

 Ability to disable automatic address learning per ports; know hereafter as Secure Port. 

Secure Ports only forward; and 

 Trap and alarm upon any unauthorized MAC address and shutdown for programmable 

duration. Port shutdown requires administrator to manually reset the port before 

communications are allowed. 

F. Management Capabilities: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 

features related to multicast data transmission and routing. These features shall include, but not be 

limited to:  

 An STP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1 D standards;  

 An RSTP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1w standard;  

 An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 

meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 

minimum 4-kilobit VLAN address table (254 simultaneous); 

 A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 

megabits per second, 148,800 packets per second for 100 megabits per second and 

1,488,000 packets per second for 1000 megabits per second;  

 A minimum 4-kilobit MAC address table;  

 Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

 Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP);  

 Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces; and  

 Support of the Simple Network Management Protocol (SNMP). Verify that the Ethernet 

edge switch can be accessed using the resident EIA-232 management port, a 

telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

Network Capabilities: Provide an edge switch that supports/complies with the following 

minimum requirements: 

 Provide full implementation of IGMPv2 snooping (RFC 2236); 

 Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3; 

 Provide support for the following RMON–I groups, at a minimum: 

- Part 1: Statistics - Part 3: Alarm  

- Part 2: History - Part 9: Event  

 Provide support for the following RMON–2 groups, at a minimum: 

- Part 13: Address Map - Part 17:Layer Matrix   
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- Part 16: Layer Host - Part 18:User History   

 Capable of mirroring any port to any other port within the switch; 

 Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs; 

 Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four 

ports; 

 Password manageable; 

 Telnet/CLI; 

 HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and 

 Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades. 

Network Security: Provide an edge switch that supports/complies with the following (remotely) 

minimum network security requirements: 

o Multi-level user passwords; 

o RADIUS centralized password management (IEEE 802.1X); 

o SNMPv3 encrypted authentication and access security; 

o Port security through controlling access by the users: ensure that the Ethernet edge switch 

has the capability to generate an alarm and shut down ports when an unauthorized user 

accesses the network;  

o Support of remote monitoring (RMON-1&2) of the Ethernet agent; and  

o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

G. Electrical Specifications: 

Ensure that the edge switch operates and power is supplied with 115 volts of alternating current 

(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC
 
and a maximum 

operating input of 130 VAC. Ensure that if the device requires operating voltages other than 120 

VAC, supply the required voltage converter. Ensure that the maximum power consumption does not 

exceed 50 watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDs), including 

link, TX, RX, speed (for Category 5E ports only), and power LEDs. 

 

H. Environmental Specifications: 

Ensure that the edge switch performs all of the required functions during and after being 

subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as 

defined in the environmental requirements section of the NEMA TS 2 standard, with a 

noncondensing humidity of 0 to 95%.  

Provide certification that the device has successfully completed environmental testing as defined 

in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the 

device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10, 

respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust, 

corrosive elements, and typical conditions found in a roadside environment.  

The edge switch shall meet or exceed the following environmental standards: 

 IEEE 1613 (electric utility substations) 

 IEC 61850-3 (electric utility substations) 

 IEEE 61800-3 (variable speed drive systems) 
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 IEC 61000-6-2 (generic industrial) 

 EMF – FCC Part 15 CISPR (EN5502) Class A 

I. Ethernet Patch Cable: 

Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.  

Furnish Ethernet patch cables meeting the following physical requirements: 

 Five (5)-foot length 

 Category 5e or better 

 Factory-installed RJ-45 connectors on both ends 

 Molded anti-snag hoods over connectors 

 Gold plated connectors 

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements: 

 TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 Ω 

Enhanced Category 5 Cabling 

 Frequency Range:     1-100 MHz 

 Near-End Crosstalk (NEXT):   30.1 dB 

 Power-sum NEXT:     27.1 dB 

 Attenuation to Crosstalk Ratio (ACR):  6.1 dB 

 Power-sum ACR:     3.1 dB 

 Return Loss:      10dB 

 Propagation Delay:      548 nsec 

 

7.3. CONSTRUCTION METHODS 

 

A. General: 

Ensure that the edge switch is UL listed. 

Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for Category 5E 

and Category 6 four-pair unshielded twisted pair cabling with stranded conductors and RJ45 

connectors. 

Contact the Signal Shop a minimum of 5 days prior to installation for the most current edge 

switch IP Address, VLAN, subnet mask, default gateway and configuration files. 

 

B. Edge Switch: 

Mount the edge switch inside each field cabinet by securely fastening the edge switch to the 

upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or 

Engineer-approved attachment methods, attachment hardware and fasteners.   

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field 

technicians without blocking access to other equipment.  Verify that fiber-optic jumpers consist of a 

length of cable that has connectors on both ends, primarily used for interconnecting termination or 

patching facilities and/or equipment. 
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7.4. MEASURMENT AND PAYMENT 

 

Ethernet edge switch will be measured and paid as the actual number of Ethernet edge switches 

furnished, installed, and accepted.  

No separate measurement will be made for Ethernet patch cable, power cord, mounting 

hardware, nuts, bolts, brackets, or edge switch programming as these will be considered incidental to 

furnishing and installing the edge switch. 

Payment will be made under: 

Pay Item  Pay Unit 

Ethernet Edge Switch………………………………………………… Each 

8. JUNCTION BOX MARKERS  

8.1. DESCRIPTION  

Furnish and install junction box markers with all necessary hardware and adhesives to warn of 

buried fiber-optic communications cable.  

8.2. MATERIALS  

A. Junction Box Markers 

Furnish durable, non-reflective junction box markers, also known as curb markers, fabricated 

from UV-resistant, non-metallic materials other than ceramic material, such as polyurethane or high 

impact polypropylene or other high impact plastic.  Provide junction box markers that are designed 

for outdoor use, that are waterproof, that resist fading, that are temperature stable and that resist 

chemical and mechanical abrasion.  Furnish junction box markers with a quick-setting adhesive 

designed for use with the junction box markers supplied and designed to permanently adhere 

junction box markers to Portland cement/concrete, steel, and cast iron as well as other non-porous 

hard surfaces.  Do not provide markers that require intrusive fasteners to secure the marker to the 

surface.  Do not provide adhesives that are not designed for use with the junction markers supplied. 

Provide junction box markers that do not require special tools such as torches, tamping machines or 

drills or hardware or special surface preparation for installation.  Furnish junction box markers from 

a manufacturer that has been producing such junction box markers (i.e., curb markers) for a 

minimum of 10 consecutive years.   

  Order the junction box marker with the Division’s Phone Number printed on the marker, hand 

written sharpie labeling is not acceptable.  Consult with the Engineer to ensure the junction box 

labels are ordered with the correct Division phone number.  Provide junction box markers that 

contain the text and symbols, text emphasis and text proportions depicted in the example format 

shown below.: 
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WARNING 
NCDOT 

Traffic Signal System 

BURIED FIBER 
OPTIC CABLE 

Before Digging in This Area, 

CALL (___) ___-____ 

 

 

 

 

 

 

 

 

 

 

 

 

Overall Junction Box Marker Dimensions:  2.5” diameter 

Text:  Black 

Background:  Light Gray (to blend with concrete and granite surfaces) 

 

Submit samples of proposed junction marker to the Engineer for approval before installation.  In 

lieu of designing a custom junction box marker, the Contractor may submit for the Engineer’s 

approval a stock/standard junction box marker format (i.e., off-the-shelf format) from the junction 

box marker manufacturer that differs from the example format proposed above but that still 

embodies the content and intent conveyed by the example format.   

Have the junction box marker manufacturer provide a list of references along with contract 

information for at least five different municipal government agencies and/or state departments of 

transportation that have installed the proposed manufacturer’s markers and can attest to the 

performance of the manufacturer’s markers over a continuous period of no less than seven years.  

Submit these references to the Engineer for review in conjunction with submission of the sample. 

8.3. CONSTRUCTION METHODS  

B. Junction Box Markers 

Apply junction box markers to the surface of the junction box cover/lid on all new and/or 

existing junction boxes that are to be reused to house the fiber-optic communications cable.  

Additionally, at locations where a junction box is perpendicular to a raised curb place an additional 

junction box marker on the curb.   

Clean surface to which the junction box marker will be applied.  Make sure application surface is 

dry and free of any loose debris or cracks.  Apply adhesive to back side of the junction box marker 

in accordance with manufacturer’s instructions.  Apply additional adhesive when surface is uneven 

or textured to fill voids and assure secure adhesion.  Apply the junction box marker to the 

application surface and press firmly.  Ensure that entire edge around perimeter of marker is sealed to 

the application surface.    
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Position the marker in the approximate center of the junction box cover and orient the marker so 

that its text is parallel to long side of the cover.  On curb sections install the marker on the flattest 

surface of the curb at a point that is is perpendicular to the junction box.      

Junction box markers are not required to be place on flat surfaces of the roadway where there is no 

curbing, unless required by the Engineer. 

8.4. MEASUREMENT AND PAYMENT  

Junction Box Marker will be measured and paid for as the actual number of junction box markers 

furnished, installed, and accepted.  

No measurement will be made of junction box marker adhesive as this will be considered 

incidental to furnishing and installing the junction box marker.   

Payment will be made under:  

Pay Item  Pay Unit  

 

Junction Box Marker………………………………………………………. Each
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 3-21-17) Z-1 

PERMITS 
 

The Contractor's attention is directed to the following permits, which have been issued to the 

Department of Transportation by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 

Dredge and Fill and/or  

Work in Navigable Waters (404) 
U. S. Army Corps of Engineers 

Water Quality (401) 
Division of Environmental Management, DEQ 

State of North Carolina 
 

The Contractor shall comply with all applicable permit conditions during construction of this 

project.  Those conditions marked by * are the responsibility of the Department and the Contractor 

has no responsibility in accomplishing those conditions. 
 

Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard 

Specifications and the following: 
 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill 

in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 

identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 

Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 

permit action is required.  The Contractor shall also be responsible for initiating the request for the 

authorization of such construction method by the permitting agency.  The request shall be 

submitted through the Engineer.  The Contractor shall not utilize the construction method until it 

is approved by the permitting agency.  The request normally takes approximately 60 days to 

process; however, no extensions of time or additional compensation will be granted for delays 

resulting from the Contractor's request for approval of construction methods not specifically 

identified in the permit. 
 

Where construction moratoriums are contained in a permit condition which restricts the 

Contractor's activities to certain times of the year, those moratoriums will apply only to the 

portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 

that activities outside those areas is done in such a manner as to not affect the restricted 

waters, wetlands or buffer zones. 

11/30/2017 | 1:43 PM EST



DEPARTMENT OF THE ARMY     
WILMINGTON DISTRICT, CORPS OF ENGINEERS

Washington Regulatory Field Office         
2407 West 5th Street

Washington, North Carolina 27889
IN REPLY REFER TO
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Questions regarding this correspondence may be directed to Tom Steffens, NCDOT Coordinator/Regulatory Project 
Manager at the Washington Regulatory Field Office, telephone (910) 251-4615.

Sincerely,

Tom Steffens    
Regulatory Project Manager 
Washington Regulatory Field Office

E-Copies furnished:

Rob Ridings/NCDWR
Travis Wilson/NCWRC
Gary Jordan/USFWS

STEFFENS.THOMAS.A
NCRUM.1284706273

Digitally signed by 
STEFFENS.THOMAS.ANCRUM.1284706273 
DN: c=US, o=U.S. Government, ou=DoD, ou=PKI, 
ou=USA, 
cn=STEFFENS.THOMAS.ANCRUM.1284706273 
Date: 2017.11.27 14:16:55 -05'00'
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Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 13 ITEMIZED PROPOSAL FOR CONTRACT NO. C204060Jan 09, 2018 3:40 pm

County : Johnston

ROADWAY ITEMS

   
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.200 0001000000-E CLEARING & GRUBBING .. ACRE(S)0003

ACR    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1200 0008000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0004

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1205 0015000000-N SEALING ABANDONED WELLS0005

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,000225 0022000000-E UNCLASSIFIED EXCAVATION0006

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,400225 0036000000-E UNDERCUT EXCAVATION0007

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

126,000230 0106000000-E BORROW EXCAVATION0008

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,360240 0134000000-E DRAINAGE DITCH EXCAVATION0009

SY     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,340250 0156000000-E REMOVAL OF EXISTING ASPHALT
PAVEMENT

0010

HR     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20260 0192000000-N PROOF ROLLING0011

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35,000265 0195000000-E SELECT GRANULAR MATERIAL0012

SY     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

47,300270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0013

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,330300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0014

SY     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,180300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0015

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

280305 0335200000-E 15" DRAINAGE PIPE0016

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16305 0335300000-E 18" DRAINAGE PIPE0017

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

844305 0335600000-E 36" DRAINAGE PIPE0018

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16305 0335700000-E 42" DRAINAGE PIPE0019



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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County : Johnston

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,788310 0354000000-E ***" RC PIPE CULVERTS, CLASS
*****
(15", V)

0020

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

236310 0354000000-E ***" RC PIPE CULVERTS, CLASS
*****
(18", V)

0021

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44310 0354000000-E ***" RC PIPE CULVERTS, CLASS
*****
(24", V)

0022

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

212310 0354000000-E ***" RC PIPE CULVERTS, CLASS
*****
(36", V)

0023

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

92310 0354000000-E ***" RC PIPE CULVERTS, CLASS
*****
(42", V)

0024

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

860310 0366000000-E 15" RC PIPE CULVERTS, CLASS
III

0025

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

148310 0372000000-E 18" RC PIPE CULVERTS, CLASS
III

0026

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,420310 0378000000-E 24" RC PIPE CULVERTS, CLASS
III

0027

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24310 0384000000-E 30" RC PIPE CULVERTS, CLASS
III

0028

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

692310 0390000000-E 36" RC PIPE CULVERTS, CLASS
III

0029

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

276310 0414000000-E 60" RC PIPE CULVERTS, CLASS
III

0030

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

168310 0448000000-E ****" RC PIPE CULVERTS, CLASS
IV
(66")

0031

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,841310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0032

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,304310 0448300000-E 18" RC PIPE CULVERTS, CLASS IV0033

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,260310 0448400000-E 24" RC PIPE CULVERTS, CLASS IV0034

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

192310 0448500000-E 30" RC PIPE CULVERTS, CLASS IV0035
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County : Johnston

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

392310 0448600000-E 36" RC PIPE CULVERTS, CLASS IV0036

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

61310 0582000000-E 15" CS PIPE CULVERTS, 0.064"
THICK

0037

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2310 0636000000-E **" CS PIPE ELBOWS, *****"
THICK
(15", 0.064")

0038

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,886340 0995000000-E PIPE REMOVAL0039

   
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.500 1011000000-N FINE GRADING0040

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,100505 1099500000-E SHALLOW UNDERCUT0041

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,000505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0042

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250SP  1111000000-E CLASS IV AGGREGATE STABILIZA-
TION

0043

TON    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,300520 1121000000-E AGGREGATE BASE COURSE0044

TON    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000545 1220000000-E INCIDENTAL STONE BASE0045

GAL    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,357600 1275000000-E PRIME COAT0046

SY     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,970607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0047

SY     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,250607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(3")

0048

SY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,860607 1330000000-E INCIDENTAL MILLING0049

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,090610 1489000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0B

0050

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,880610 1498000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0B

0051

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,570610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0052

TON    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,700620 1575000000-E ASPHALT BINDER FOR PLANT MIX0053
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TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

570654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0054

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

78806 2000000000-N RIGHT-OF-WAY MARKERS0055

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,344815 2022000000-E SUBDRAIN EXCAVATION0056

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

672815 2033000000-E SUBDRAIN FINE AGGREGATE0057

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,000815 2044000000-E 6" PERFORATED SUBDRAIN PIPE0058

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8815 2070000000-N SUBDRAIN PIPE OUTLET0059

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48815 2077000000-E 6" OUTLET PIPE0060

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9838 2209000000-E ENDWALLS0061

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11.9838 2220000000-E REINFORCED ENDWALLS0062

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

131840 2286000000-N MASONRY DRAINAGE STRUCTURES0063

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22.093840 2297000000-E MASONRY DRAINAGE STRUCTURES0064

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8.6840 2308000000-E MASONRY DRAINAGE STRUCTURES0065

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2354200000-N FRAME WITH GRATE, STD 840.240066

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0067

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19840 2364200000-N FRAME WITH TWO GRATES, STD
840.20

0068

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5840 2365000000-N FRAME WITH TWO GRATES, STD
840.22

0069

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13840 2366000000-N FRAME WITH TWO GRATES, STD
840.24

0070

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0071

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0072



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 5 of 13 ITEMIZED PROPOSAL FOR CONTRACT NO. C204060Jan 09, 2018 3:40 pm
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EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0073

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0074

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2396000000-N FRAME WITH COVER, STD 840.540075

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84SP  2418000000-E FRAME WITH GRATES, DRIVEWAY
DROP INLET

0076

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9852 2451000000-N CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0077

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,250846 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

0078

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11,700846 2542000000-E 1'-6" CONCRETE CURB & GUTTER0079

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,950846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0080

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

170846 2580000000-E CONCRETE VALLEY GUTTER0081

SY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,320848 2591000000-E 4" CONCRETE SIDEWALK0082

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25848 2605000000-N CONCRETE CURB RAMPS0083

SY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160848 2612000000-E 6" CONCRETE DRIVEWAY0084

SY     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,020852 2655000000-E 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0085

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1859 2860000000-N CONVERT EXISTING CATCH BASIN
TO JUNCTION BOX

0086

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500862 3030000000-E STEEL BEAM GUARDRAIL0087

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10862 3150000000-N ADDITIONAL GUARDRAIL POSTS0088

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2862 3210000000-N GUARDRAIL END UNITS, TYPE
CAT-1

0089

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  3287000000-N GUARDRAIL END UNITS, TYPE TL-30090
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LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,910866 3503000000-E WOVEN WIRE FENCE, 47" FABRIC0091

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

450866 3509000000-E 4" TIMBER FENCE POSTS, 7'-6"
LONG

0092

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84866 3515000000-E 5" TIMBER FENCE POSTS, 8'-0"
LONG

0093

TON    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

550876 3628000000-E RIP RAP, CLASS I0094

TON    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70876 3649000000-E RIP RAP, CLASS B0095

SY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,290876 3656000000-E GEOTEXTILE FOR DRAINAGE0096

CY     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1902 4048000000-E REINFORCED CONCRETE SIGN FOUN-
DATIONS

0097

LB     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

174903 4060000000-E SUPPORTS, BREAKAWAY STEEL BEAM0098

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,442903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0099

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

98904 4102000000-N SIGN ERECTION, TYPE E0100

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3904 4108000000-N SIGN ERECTION, TYPE F0101

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(B)

0102

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4116100000-N SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(D)

0103

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4138000000-N DISPOSAL OF SUPPORT, STEEL
BEAM

0104

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0105

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4192000000-N DISPOSAL OF SUPPORT, U-CHANNEL0106

SF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

54811104400000000-E WORK ZONE SIGNS (STATIONARY)0107

SF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

52411104405000000-E WORK ZONE SIGNS (PORTABLE)0108



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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County : Johnston

SF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20011104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0109

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111154415000000-N FLASHING ARROW BOARD0110

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42011304430000000-N DRUMS0111

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5011354435000000-N CONES0112

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14411454445000000-E BARRICADES (TYPE III)0113

DAY    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24011504455000000-N FLAGGER0114

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

111654480000000-N TMA0115

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3011704507000000-E WATER FILLED BARRIER0116

HR     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4011904510000000-N LAW ENFORCEMENT0117

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20011804516000000-N SKINNY DRUM0118

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

92812514650000000-N TEMPORARY RAISED PAVEMENT
MARKERS

0119

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,96312054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0120

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,18212054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0121

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,90412054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0122

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,09212054697000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

0123

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

77712054700000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

0124

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

94412054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0125

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4212054721000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

0126



Line
#
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#
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EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8012054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0127

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

140,27512054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0128

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70012054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0129

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,65012054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0130

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4212054840000000-N PAINT PAVEMENT MARKING CHARAC-
TER

0131

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11012054845000000-N PAINT PAVEMENT MARKING SYMBOL0132

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,34612054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0133

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

412054875000000-N REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0134

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

81312514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0135

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

912644915000000-E 7' U-CHANNEL POSTS0136

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

912644955000000-N OBJECT MARKERS (END OF ROAD)0137

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,02516056000000000-E TEMPORARY SILT FENCE0138

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

86016106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0139

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,30016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0140

TON    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,67016106012000000-E SEDIMENT CONTROL STONE0141

ACR    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23.516156015000000-E TEMPORARY MULCHING0142

LB     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,30016206018000000-E SEED FOR TEMPORARY SEEDING0143

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0144



Line
#
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#
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LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,74516226024000000-E TEMPORARY SLOPE DRAINS0145

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600SP  6029000000-E SAFETY FENCE0146

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,75016306030000000-E SILT EXCAVATION0147

SY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,00016316036000000-E MATTING FOR EROSION CONTROL0148

SY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6037000000-E COIR FIBER MAT0149

SY     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0150

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,40516326042000000-E 1/4" HARDWARE CLOTH0151

SY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

170SP  6043000000-E LOW PERMEABILITY GEOTEXTILE0152

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220SP  6045000000-E **" TEMPORARY PIPE
(54")

0153

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50216386069000000-E STILLING BASINS0154

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,100SP  6071010000-E WATTLE0155

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180SP  6071012000-E COIR FIBER WATTLE0156

LB     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,010SP  6071020000-E POLYACRYLAMIDE (PAM)0157

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,44016406071030000-E COIR FIBER BAFFLE0158

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  6071050000-E **" SKIMMER
(1-1/2")

0159

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6071050000-E **" SKIMMER
(2")

0160

ACR    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2216606084000000-E SEEDING & MULCHING0161

ACR    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1116606087000000-E MOWING0162

LB     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25016616090000000-E SEED FOR REPAIR SEEDING0163

TON    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116616093000000-E FERTILIZER FOR REPAIR SEEDING0164



Line
#
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#
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LB     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62516626096000000-E SEED FOR SUPPLEMENTAL SEEDING0165

TON    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18.2516656108000000-E FERTILIZER TOPDRESSING0166

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

480SP  6111000000-E IMPERVIOUS DIKE0167

MHR    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1016676114500000-N SPECIALIZED HAND MOWING0168

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75SP  6117000000-N RESPONSE FOR EROSION CONTROL0169

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6SP  6117500000-N CONCRETE WASHOUT STRUCTURE0170

ACR    
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.116706123000000-E REFORESTATION0171

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1217057048500000-E PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0172

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,06917057060000000-E SIGNAL CABLE0173

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4417057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0174

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1417057132000000-E VEHICLE SIGNAL HEAD (12", 4
SECTION)

0175

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0176

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,07517107264000000-E MESSENGER CABLE (3/8")0177

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,06017157279000000-E TRACER WIRE0178

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,84517157300000000-E UNPAVED TRENCHING (**********)
(1, 2")

0179

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24517157300000000-E UNPAVED TRENCHING (**********)
(2, 2")

0180

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11017157300000000-E UNPAVED TRENCHING (**********)
(3, 2")

0181

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,30517157301000000-E DIRECTIONAL DRILL (**********)
(1,2")

0182

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4717167324000000-N JUNCTION BOX (STANDARD SIZE)0183



Line
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EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2617167348000000-N JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

0184

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

617217372000000-N GUY ASSEMBLY0185

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117227408000000-E 1" RISER WITH WEATHERHEAD0186

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317227420000000-E 2" RISER WITH WEATHERHEAD0187

LF     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,03217257444000000-E INDUCTIVE LOOP SAWCUT0188

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,30017267456000000-E LEAD-IN CABLE (************)
(14-2)

0189

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7481000000-N SITE SURVEY0190

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  7481200000-N LUMINAIRE ARM FOR VIDEO SYSTEM0191

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SP  7481240000-N CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

0192

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7481260000-N EXTERNAL LOOP EMULATOR PRO-
CESSING UNIT

0193

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  7481280000-N RELOCATE CAMERA SENSOR UNIT0194

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(12)

0195

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,42017307516000000-E COMMUNICATIONS CABLE (**FIBER)
(24)

0196

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517317540000000-N SPLICE ENCLOSURE0197

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517317552000000-N INTERCONNECT CENTER0198

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417337566000000-N DELINEATOR MARKER0199

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  7576000000-N METAL STRAIN SIGNAL POLE0200

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  7613000000-N SOIL TEST0201

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

140SP  7614100000-E DRILLED PIER FOUNDATION0202
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EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117457636000000-N SIGN FOR SIGNALS0203

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1217437642200000-N TYPE II PEDESTAL WITH FOUND-
ATION

0204

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417507684000000-N SIGNAL CABINET FOUNDATION0205

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

517527686000000-N CONDUIT ENTRANCE INTO EXISTING
FOUNDATION

0206

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417517696000000-N CONTROLLERS WITH CABINET
(************************)
(TYPE 2070E, BASE MOUNTED)

0207

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3017517708000000-N DETECTOR CARD (***********)
(TYPE 2070)

0208

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417537901000000-N CABINET BASE EXTENDER0209

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117537901010000-N CABINET BASE ADAPTER0210

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7960000000-N METAL POLE FOUNDATION REMOVAL0211

EA     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SP  7972000000-N METAL POLE REMOVAL0212

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  7980000000-N GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0213

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16SP  7980000000-N GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

0214

EA     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  7980000000-N GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM-MULTIPLE ZONES

0215

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(36", 0.25")

0222

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76330 0973100000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(42", 0.25")

0223

LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(36", 0.25")

0224
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LF     

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76330 0973300000-E **" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(42", 0.25")

0225

CULVERT ITEMS

   

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8056000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(11+51.56 -DRW1-)

0216

   

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(11+51.56 -DRW1-)

0217

   

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.414 8126000000-N CULVERT EXCAVATION, STA ******
(120+01.00 -L-)

0218

TON    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

363414 8133000000-E FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

0219

CY     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

550.5420 8196000000-E CLASS A CONCRETE (CULVERT)0220

LB     
------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

59,687425 8245000000-E REINFORCING STEEL (CULVERT)0221

Total Amount Of Bid For Entire Project :1540/Jan09/Q850209.443/D916346862000/E225



Vendor 1 of 6: BRANCH CIVIL INC (3697)
Call Order 003 (Proposal: C204060)

Bid Information
Proposal County: JOHNSTON

Vendor Address: P.O. Box 40004
Roanoke , VA , 24022

Signature Check: Michael_A_Colbert_3697

Time Bid Received: January 16, 2018 12:53 PM

Amendment Count: 1

Bid Checksum: 2BA4119C

Bid Total: $13,233,085.00

Items Total: $13,233,085.00

Time Total: $0.00

Bidding Errors:
None.

Letting of 01/16/2018 NCDOT Detailed Bid Report

NCDOT Page 32 of 140

MBE GOAL SET: 5.00%
MBE GOAL OBT: 5.48%
WBE GOAL SET: 5.00%
WBE GOAL OBT: 5.32%



Vendor 1 of 6: BRANCH CIVIL INC (3697)
Call Order 003 (Proposal: C204060)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC18972641

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 1/3/2018 9

Surety Name: surety2000

Bond Agency Name: Hartford Fire Insurance
Company

Letting of 01/16/2018 NCDOT Detailed Bid Report

NCDOT Page 33 of 140



Bidder 1 of 6

Vendor 3697's Bid Information for Call 003, Letting L180116, 01/16/18

Branch Civil, Inc. (3697)
Call Order 003 (Proposal ID C204060)

LIST OF MBE PARTICIPANTS

VENDOR  DBE NAME                        WORK CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
7374    WASHINGTON CONCRETE WORKS INC Sub     675,961.50

P.O. BOX 2933  , LUMBERTON, NC 28359
11468   HINES TRUCKING INC Sub 49,710.00

241 STALLINGS MILL ROAD  , LOUISBURG, NC 27549
TOTAL:   $725,671.50

5.48%
Vendor 3697's Bid Information for Call 003, Letting L180116, 01/16/18

Branch Civil, Inc. (3697)
Call Order 003 (Proposal ID C204060)

LIST OF WBE PARTICIPANTS

VENDOR  DBE NAME                        WORK CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
4898    BULLINGTON CONSTRUCTION INC Sub 21,660.00

417 FOXGLOVE LANE  , INDIAN TRAIL, NC 28079
3765    STAY ALERT SAFETY SERVICES INC Sub 47,640.00

POST OFFICE BOX 467  , KERNERSVILLE, NC 27285
3346    LINEBERRY, INC. Sub 94,657.50

POST OFFICE BOX 307  , CLIMAX, NC 27233
4142    JERRY T BUNN TRUCKING LLC Sub     539,867.50

6839 FLAT ROCK RD.  , SIMS, NC 27880
TOTAL:   $703,825.00

5.32%
Vendor 3697's Bid Information for Call 003, Letting L180116, 01/16/18

Branch Civil, Inc. (3697)
Call Order 003 (Proposal ID C204060)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

Letting of 01/16/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 44 of 186

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED



Bidder 1 of 6

the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number               County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: SNC18972641
Surety Registry Agency: surety2000

Verified?: Yes
Surety Agency: Hartford Fire Insurance Company

Bond Execution Date: 1/3/2018 9
Bond Amount:     $661,654.25 (Five Percent of Bid)

Letting of 01/16/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 45 of 186



                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |    650,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0000400000-N  CONSTRUCTIO|               |                |              |

|0002|N SURVEYING              |LUMP           |LUMP            |    100,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0001000000-E  CLEARING & |               |                |              |

|0003|GRUBBING .. ACRE(S)      |LUMP           |LUMP            |  2,046,045.89|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0008000000-E  SUPPLEMENTA|               |                |              |

|0004|RY CLEARING & GRUB-BING  |          1.000|     8,000.00000|      8,000.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |0015000000-N  SEALING    |               |                |              |

|0005|ABANDONED WELLS          |          1.000|     2,200.00000|      2,200.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0022000000-E  UNCLASSIFIE|               |                |              |

|0006|D EXCAVATION             |     19,000.000|        13.00000|    247,000.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0036000000-E  UNDERCUT   |               |                |              |

|0007|EXCAVATION               |      6,400.000|         8.00000|     51,200.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0106000000-E  BORROW     |               |                |              |

|0008|EXCAVATION               |    126,000.000|         0.01000|      1,260.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0134000000-E  DRAINAGE   |               |                |              |

|0009|DITCH EXCAVATION         |      1,360.000|        11.45000|     15,572.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0156000000-E  REMOVAL OF |               |                |              |

|0010|EXISTING ASPHALT         |      8,340.000|        10.48000|     87,403.20|

|    |PAVEMENT                 |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0192000000-N  PROOF      |               |                |              |

|0011|ROLLING                  |         20.000|       255.16000|      5,103.20|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 2BA4119C  Page   1



                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0195000000-E  SELECT     |               |                |              |

|0012|GRANULAR MATERIAL        |     35,000.000|         0.01000|        350.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0196000000-E  GEOTEXTILE |               |                |              |

|0013|FOR SOIL STABILIZA-TION  |     47,300.000|         0.50000|     23,650.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0318000000-E  FOUNDATION |               |                |              |

|0014|CONDITIONING MATE- RIAL, |      1,330.000|        40.73000|     54,170.90|

|    |MINOR STRUCTURES         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |0320000000-E  FOUNDATION |               |                |              |

|0015|CONDITIONING GEO-        |      4,180.000|         1.46000|      6,102.80|

|    |TEXTILE                  |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0335200000-E  15"        |               |                |              |

|0016|DRAINAGE PIPE            |        280.000|        39.23000|     10,984.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335300000-E  18"        |               |                |              |

|0017|DRAINAGE PIPE            |         16.000|        48.19000|        771.04|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335600000-E  36"        |               |                |              |

|0018|DRAINAGE PIPE            |        844.000|        90.22000|     76,145.68|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335700000-E  42"        |               |                |              |

|0019|DRAINAGE PIPE            |         16.000|       139.08000|      2,225.28|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0354000000-E  ***" RC    |               |                |              |

|0020|PIPE CULVERTS, CLASS     |      1,788.000|        62.80000|    112,286.40|

|    |***** (15", V)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0354000000-E  ***" RC    |               |                |              |

|0021|PIPE CULVERTS, CLASS     |        236.000|        65.69000|     15,502.84|

|    |***** (18", V)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0354000000-E  ***" RC    |               |                |              |

|0022|PIPE CULVERTS, CLASS     |         44.000|       106.44000|      4,683.36|

|    |***** (24", V)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0354000000-E  ***" RC    |               |                |              |

|0023|PIPE CULVERTS, CLASS     |        212.000|       239.06000|     50,680.72|

|    |***** (36", V)           |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0354000000-E  ***" RC    |               |                |              |

|0024|PIPE CULVERTS, CLASS     |         92.000|       262.40000|     24,140.80|

|    |***** (42", V)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0366000000-E  15" RC PIPE|               |                |              |

|0025|CULVERTS, CLASS   III    |        860.000|        57.50000|     49,450.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0372000000-E  18" RC PIPE|               |                |              |

|0026|CULVERTS, CLASS   III    |        148.000|        90.49000|     13,392.52|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0378000000-E  24" RC PIPE|               |                |              |

|0027|CULVERTS, CLASS   III    |      1,420.000|        76.43000|    108,530.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0384000000-E  30" RC PIPE|               |                |              |

|0028|CULVERTS, CLASS   III    |         24.000|       101.46000|      2,435.04|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0390000000-E  36" RC PIPE|               |                |              |

|0029|CULVERTS, CLASS   III    |        692.000|       129.51000|     89,620.92|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0414000000-E  60" RC PIPE|               |                |              |

|0030|CULVERTS, CLASS   III    |        276.000|       472.94000|    130,531.44|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448000000-E  ****" RC   |               |                |              |

|0031|PIPE CULVERTS, CLASS  IV |        168.000|       634.20000|    106,545.60|

|    |(66")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448200000-E  15" RC PIPE|               |                |              |

|0032|CULVERTS, CLASS IV       |      1,841.000|        61.41000|    113,055.81|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448300000-E  18" RC PIPE|               |                |              |

|0033|CULVERTS, CLASS IV       |      1,304.000|        63.63000|     82,973.52|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448400000-E  24" RC PIPE|               |                |              |

|0034|CULVERTS, CLASS IV       |      1,260.000|        91.47000|    115,252.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448500000-E  30" RC PIPE|               |                |              |

|0035|CULVERTS, CLASS IV       |        192.000|       135.68000|     26,050.56|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0448600000-E  36" RC PIPE|               |                |              |

|0036|CULVERTS, CLASS IV       |        392.000|       172.66000|     67,682.72|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0582000000-E  15" CS PIPE|               |                |              |

|0037|CULVERTS, 0.064"  THICK  |         61.000|        45.36000|      2,766.96|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0636000000-E  **" CS PIPE|               |                |              |

|0038|ELBOWS, *****"    THICK  |          2.000|       268.34000|        536.68|

|    |(15", 0.064")            |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0995000000-E  PIPE       |               |                |              |

|0039|REMOVAL                  |      1,886.000|        45.53000|     85,869.58|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |1011000000-N  FINE       |               |                |              |

|0040|GRADING                  |LUMP           |LUMP            |    198,344.35|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |1099500000-E  SHALLOW    |               |                |              |

|0041|UNDERCUT                 |      3,100.000|         8.41000|     26,071.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1099700000-E  CLASS IV   |               |                |              |

|0042|SUBGRADE STABILIZA-  TION|      7,000.000|        32.23000|    225,610.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1111000000-E  CLASS IV   |               |                |              |

|0043|AGGREGATE STABILIZA- TION|        250.000|        42.86000|     10,715.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1121000000-E  AGGREGATE  |               |                |              |

|0044|BASE COURSE              |     24,300.000|        21.00000|    510,300.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1220000000-E  INCIDENTAL |               |                |              |

|0045|STONE BASE               |      1,000.000|        34.75000|     34,750.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1275000000-E  PRIME COAT |               |                |              |

|0046|                         |     24,357.000|         3.70000|     90,120.90|

|    |                         |GAL            |                |              |

+------------------------------------------------------------------------------+

|    |1297000000-E  MILLING    |               |                |              |

|0047|ASPHALT PAVEMENT,        |     13,970.000|         1.89000|     26,403.30|

|    |***"DEPTH (1-1/2")       |SY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |1297000000-E  MILLING    |               |                |              |

|0048|ASPHALT PAVEMENT,        |      5,250.000|         3.53000|     18,532.50|

|    |***"DEPTH (3")           |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1330000000-E  INCIDENTAL |               |                |              |

|0049|MILLING                  |      4,860.000|         5.81000|     28,236.60|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1489000000-E  ASPHALT    |               |                |              |

|0050|CONC BASE COURSE, TYPE   |     18,090.000|        53.00000|    958,770.00|

|    |B25.0B                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1498000000-E  ASPHALT    |               |                |              |

|0051|CONC INTERMEDIATE        |     18,880.000|        54.00000|  1,019,520.00|

|    |COURSE, TYPE I19.0B      |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1519000000-E  ASPHALT    |               |                |              |

|0052|CONC SURFACE COURSE,     |     16,570.000|        54.00000|    894,780.00|

|    |TYPE S9.5B               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1575000000-E  ASPHALT    |               |                |              |

|0053|BINDER FOR PLANT MIX     |      2,700.000|       355.00000|    958,500.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1693000000-E  ASPHALT    |               |                |              |

|0054|PLANT MIX, PAVEMENT      |        570.000|       306.63000|    174,779.10|

|    |REPAIR                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |2000000000-N  RIGHT-OF-WA|               |                |              |

|0055|Y MARKERS                |         78.000|       250.00000|     19,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2022000000-E  SUBDRAIN   |               |                |              |

|0056|EXCAVATION               |      1,344.000|         0.01000|         13.44|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2033000000-E  SUBDRAIN   |               |                |              |

|0057|FINE AGGREGATE           |        672.000|         0.01000|          6.72|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2044000000-E  6"         |               |                |              |

|0058|PERFORATED SUBDRAIN PIPE |      4,000.000|         0.01000|         40.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2070000000-N  SUBDRAIN   |               |                |              |

|0059|PIPE OUTLET              |          8.000|         0.01000|          0.08|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2077000000-E  6" OUTLET  |               |                |              |

|0060|PIPE                     |         48.000|         0.01000|          0.48|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2209000000-E  ENDWALLS   |               |                |              |

|0061|                         |          9.000|     1,592.65000|     14,333.85|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2220000000-E  REINFORCED |               |                |              |

|0062|ENDWALLS                 |         11.900|     2,391.03000|     28,453.26|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2286000000-N  MASONRY    |               |                |              |

|0063|DRAINAGE STRUCTURES      |        131.000|     3,004.68000|    393,613.08|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2297000000-E  MASONRY    |               |                |              |

|0064|DRAINAGE STRUCTURES      |         22.093|       614.05000|     13,566.21|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2308000000-E  MASONRY    |               |                |              |

|0065|DRAINAGE STRUCTURES      |          8.600|     1,031.87000|      8,874.08|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2354200000-N  FRAME WITH |               |                |              |

|0066|GRATE, STD 840.24        |          1.000|       743.71000|        743.71|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2364000000-N  FRAME WITH |               |                |              |

|0067|TWO GRATES, STD    840.16|         13.000|       844.81000|     10,982.53|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2364200000-N  FRAME WITH |               |                |              |

|0068|TWO GRATES, STD    840.20|         19.000|       771.12000|     14,651.28|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2365000000-N  FRAME WITH |               |                |              |

|0069|TWO GRATES, STD    840.22|          5.000|       755.82000|      3,779.10|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2366000000-N  FRAME WITH |               |                |              |

|0070|TWO GRATES, STD    840.24|         13.000|       743.68000|      9,667.84|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2367000000-N  FRAME WITH |               |                |              |

|0071|TWO GRATES, STD    840.29|          1.000|       644.49000|        644.49|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0072|GRATE & HOOD, STD        |         17.000|       925.71000|     15,737.07|

|    |840.03, TYPE ** (E)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0073|GRATE & HOOD, STD        |         35.000|       960.09000|     33,603.15|

|    |840.03, TYPE ** (F)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0074|GRATE & HOOD, STD        |         28.000|       638.51000|     17,878.28|

|    |840.03, TYPE ** (G)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2396000000-N  FRAME WITH |               |                |              |

|0075|COVER, STD 840.54        |          2.000|       638.51000|      1,277.02|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2418000000-E  FRAME WITH |               |                |              |

|0076|GRATES, DRIVEWAY   DROP  |         84.000|       470.65000|     39,534.60|

|    |INLET                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2451000000-N  CONCRETE   |               |                |              |

|0077|TRANSITIONAL SECTION FOR |          9.000|       276.00000|      2,484.00|

|    |DROP INLET               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2538000000-E  **'-**"    |               |                |              |

|0078|CONCRETE CURB & GUTTER   |      3,250.000|        17.50000|     56,875.00|

|    |(2'-9")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2542000000-E  1'-6"      |               |                |              |

|0079|CONCRETE CURB & GUTTER   |     11,700.000|        14.25000|    166,725.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2549000000-E  2'-6"      |               |                |              |

|0080|CONCRETE CURB & GUTTER   |     10,950.000|        17.25000|    188,887.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2580000000-E  CONCRETE   |               |                |              |

|0081|VALLEY GUTTER            |        170.000|        34.50000|      5,865.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2591000000-E  4" CONCRETE|               |                |              |

|0082|SIDEWALK                 |      4,320.000|        33.00000|    142,560.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2605000000-N  CONCRETE   |               |                |              |

|0083|CURB RAMPS               |         25.000|     1,475.00000|     36,875.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2612000000-E  6" CONCRETE|               |                |              |

|0084|DRIVEWAY                 |        160.000|        37.50000|      6,000.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2655000000-E  5"         |               |                |              |

|0085|MONOLITHIC CONCRETE      |      2,020.000|        34.50000|     69,690.00|

|    |ISLANDS(KEYED IN)        |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2860000000-N  CONVERT    |               |                |              |

|0086|EXISTING CATCH BASIN  TO |          1.000|     2,741.73000|      2,741.73|

|    |JUNCTION BOX             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3030000000-E  STEEL BEAM |               |                |              |

|0087|GUARDRAIL                |        500.000|        28.50000|     14,250.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3150000000-N  ADDITIONAL |               |                |              |

|0088|GUARDRAIL POSTS          |         10.000|        11.00000|        110.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3210000000-N  GUARDRAIL  |               |                |              |

|0089|END UNITS, TYPE     CAT-1|          2.000|       550.00000|      1,100.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3287000000-N  GUARDRAIL  |               |                |              |

|0090|END UNITS, TYPE TL-3     |          2.000|     3,100.00000|      6,200.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3503000000-E  WOVEN WIRE |               |                |              |

|0091|FENCE, 47" FABRIC        |      6,910.000|         3.25000|     22,457.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3509000000-E  4" TIMBER  |               |                |              |

|0092|FENCE POSTS, 7'-6"  LONG |        450.000|        16.00000|      7,200.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3515000000-E  5" TIMBER  |               |                |              |

|0093|FENCE POSTS, 8'-0"  LONG |         84.000|        30.00000|      2,520.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3628000000-E  RIP RAP,   |               |                |              |

|0094|CLASS I                  |        550.000|        83.28000|     45,804.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3649000000-E  RIP RAP,   |               |                |              |

|0095|CLASS B                  |         70.000|        77.61000|      5,432.70|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |3656000000-E  GEOTEXTILE |               |                |              |

|0096|FOR DRAINAGE             |      1,290.000|         2.53000|      3,263.70|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |4048000000-E  REINFORCED |               |                |              |

|0097|CONCRETE SIGN            |          1.000|       900.00000|        900.00|

|    |FOUN-DATIONS             |CY             |                |              |

+------------------------------------------------------------------------------+

|    |4060000000-E  SUPPORTS,  |               |                |              |

|0098|BREAKAWAY STEEL BEAM     |        174.000|         3.50000|        609.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |4072000000-E  SUPPORTS,  |               |                |              |

|0099|3-LB STEEL U-CHANNEL     |      1,442.000|         8.00000|     11,536.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4102000000-N  SIGN       |               |                |              |

|0100|ERECTION, TYPE E         |         98.000|        55.00000|      5,390.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4108000000-N  SIGN       |               |                |              |

|0101|ERECTION, TYPE F         |          3.000|        75.00000|        225.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116100000-N  SIGN       |               |                |              |

|0102|ERECTION, RELOCATE TYPE  |          1.000|       575.00000|        575.00|

|    |**** (GROUND MOUNTED) (B)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116100000-N  SIGN       |               |                |              |

|0103|ERECTION, RELOCATE TYPE  |          2.000|       100.00000|        200.00|

|    |**** (GROUND MOUNTED) (D)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |4138000000-N  DISPOSAL OF|               |                |              |

|0104|SUPPORT, STEEL    BEAM   |          2.000|        50.00000|        100.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4155000000-N  DISPOSAL OF|               |                |              |

|0105|SIGN SYSTEM, U-   CHANNEL|         33.000|        10.00000|        330.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4192000000-N  DISPOSAL OF|               |                |              |

|0106|SUPPORT, U-CHANNEL       |          2.000|        10.00000|         20.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4400000000-E  WORK ZONE  |               |                |              |

|0107|SIGNS (STATIONARY)       |        548.000|         7.45000|      4,082.60|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4405000000-E  WORK ZONE  |               |                |              |

|0108|SIGNS (PORTABLE)         |        524.000|         8.85000|      4,637.40|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4410000000-E  WORK ZONE  |               |                |              |

|0109|SIGNS (BARRICADE         |        200.000|         7.90000|      1,580.00|

|    |MOUNTED)                 |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4415000000-N  FLASHING   |               |                |              |

|0110|ARROW BOARD              |          1.000|     2,300.00000|      2,300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4430000000-N  DRUMS      |               |                |              |

|0111|                         |        420.000|        41.00000|     17,220.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4435000000-N  CONES      |               |                |              |

|0112|                         |         50.000|        16.00000|        800.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4445000000-E  BARRICADES |               |                |              |

|0113|(TYPE III)               |        144.000|        25.00000|      3,600.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4455000000-N  FLAGGER    |               |                |              |

|0114|                         |        240.000|       650.00000|    156,000.00|

|    |                         |DAY            |                |              |

+------------------------------------------------------------------------------+

|    |4480000000-N  TMA        |               |                |              |

|0115|                         |          1.000|     5,300.00000|      5,300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4507000000-E  WATER      |               |                |              |

|0116|FILLED BARRIER           |         30.000|        84.00000|      2,520.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4510000000-N  LAW        |               |                |              |

|0117|ENFORCEMENT              |         40.000|        70.00000|      2,800.00|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |4516000000-N  SKINNY DRUM|               |                |              |

|0118|                         |        200.000|        28.00000|      5,600.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4650000000-N  TEMPORARY  |               |                |              |

|0119|RAISED PAVEMENT          |        928.000|         4.90000|      4,547.20|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4685000000-E  THERMOPLAST|               |                |              |

|0120|IC PAVEMENT MARKINGLINES |     21,963.000|         0.58000|     12,738.54|

|    |(4", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4686000000-E  THERMOPLAST|               |                |              |

|0121|IC PAVEMENT MARKING LINES|     16,182.000|         0.63000|     10,194.66|

|    |(4", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4695000000-E  THERMOPLAST|               |                |              |

|0122|IC PAVEMENT MARKINGLINES |      2,904.000|         1.80000|      5,227.20|

|    |(8", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4697000000-E  THERMOPLAST|               |                |              |

|0123|IC PAVEMENT MARKINGLINES |      1,092.000|         2.00000|      2,184.00|

|    |(8", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4700000000-E  THERMOPLAST|               |                |              |

|0124|IC PAVEMENT MARKINGLINES |        777.000|         2.65000|      2,059.05|

|    |(12", 90 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4710000000-E  THERMOPLAST|               |                |              |

|0125|IC PAVEMENT MARKINGLINES |        944.000|        15.00000|     14,160.00|

|    |(24", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4721000000-E  THERMOPLAST|               |                |              |

|0126|IC PAVEMENT              |         42.000|       110.00000|      4,620.00|

|    |MARKINGCHARACTER (120    |               |                |              |

|    |MILS)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4725000000-E  THERMOPLAST|               |                |              |

|0127|IC PAVEMENT MARKINGSYMBOL|         80.000|        95.00000|      7,600.00|

|    |(90 MILS)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4810000000-E  PAINT      |               |                |              |

|0128|PAVEMENT MARKING LINES   |    140,275.000|         0.16000|     22,444.00|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4820000000-E  PAINT      |               |                |              |

|0129|PAVEMENT MARKING LINES   |        700.000|         0.50000|        350.00|

|    |(8")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4835000000-E  PAINT      |               |                |              |

|0130|PAVEMENT MARKING LINES   |      1,650.000|         2.00000|      3,300.00|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4840000000-N  PAINT      |               |                |              |

|0131|PAVEMENT MARKING         |         42.000|        55.00000|      2,310.00|

|    |CHARAC-TER               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4845000000-N  PAINT      |               |                |              |

|0132|PAVEMENT MARKING SYMBOL  |        110.000|        40.00000|      4,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4850000000-E  REMOVAL OF |               |                |              |

|0133|PAVEMENT MARKING   LINES |     14,346.000|         0.80000|     11,476.80|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4875000000-N  REMOVAL OF |               |                |              |

|0134|PAVEMENT MARKING         |          4.000|       100.00000|        400.00|

|    |SYMBOLS & CHARACTERS     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4900000000-N  PERMANENT  |               |                |              |

|0135|RAISED PAVEMENT          |        813.000|         4.90000|      3,983.70|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4915000000-E  7'         |               |                |              |

|0136|U-CHANNEL POSTS          |          9.000|        50.00000|        450.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4955000000-N  OBJECT     |               |                |              |

|0137|MARKERS (END OF ROAD)    |          9.000|        60.00000|        540.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6000000000-E  TEMPORARY  |               |                |              |

|0138|SILT FENCE               |     21,025.000|         0.01000|        210.25|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6006000000-E  STONE FOR  |               |                |              |

|0139|EROSION CONTROL,    CLASS|        860.000|         0.01000|          8.60|

|    |A                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6009000000-E  STONE FOR  |               |                |              |

|0140|EROSION CONTROL,    CLASS|      2,300.000|         0.01000|         23.00|

|    |B                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6012000000-E  SEDIMENT   |               |                |              |

|0141|CONTROL STONE            |      2,670.000|         0.01000|         26.70|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6015000000-E  TEMPORARY  |               |                |              |

|0142|MULCHING                 |         23.500|       550.00000|     12,925.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6018000000-E  SEED FOR   |               |                |              |

|0143|TEMPORARY SEEDING        |      1,300.000|         3.00000|      3,900.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6021000000-E  FERTILIZER |               |                |              |

|0144|FOR TEMPORARY SEED-ING   |          7.500|       900.00000|      6,750.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6024000000-E  TEMPORARY  |               |                |              |

|0145|SLOPE DRAINS             |      1,745.000|         5.00000|      8,725.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6029000000-E  SAFETY     |               |                |              |

|0146|FENCE                    |      3,600.000|         2.00000|      7,200.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6030000000-E  SILT       |               |                |              |

|0147|EXCAVATION               |      7,750.000|         0.01000|         77.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |6036000000-E  MATTING FOR|               |                |              |

|0148|EROSION CONTROL          |      9,000.000|         1.35000|     12,150.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6037000000-E  COIR FIBER |               |                |              |

|0149|MAT                      |        100.000|         9.00000|        900.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6038000000-E  PERMANENT  |               |                |              |

|0150|SOIL REINFORCEMENT  MAT  |        100.000|         9.00000|        900.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6042000000-E  1/4"       |               |                |              |

|0151|HARDWARE CLOTH           |      6,405.000|         3.50000|     22,417.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6043000000-E  LOW        |               |                |              |

|0152|PERMEABILITY GEOTEXTILE  |        170.000|         7.00000|      1,190.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6045000000-E  **"        |               |                |              |

|0153|TEMPORARY PIPE (54")     |        220.000|        82.00000|     18,040.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6069000000-E  STILLING   |               |                |              |

|0154|BASINS                   |        502.000|         0.01000|          5.02|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 2BA4119C  Page  13



                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6071010000-E  WATTLE     |               |                |              |

|0155|                         |      2,100.000|         7.00000|     14,700.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071012000-E  COIR FIBER |               |                |              |

|0156|WATTLE                   |        180.000|         9.00000|      1,620.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071020000-E  POLYACRYLAM|               |                |              |

|0157|IDE (PAM)                |      1,010.000|         4.00000|      4,040.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6071030000-E  COIR FIBER |               |                |              |

|0158|BAFFLE                   |      2,440.000|         4.00000|      9,760.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0159|(1-1/2")                 |          8.000|       878.57000|      7,028.56|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0160|(2")                     |          1.000|     1,080.82000|      1,080.82|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6084000000-E  SEEDING &  |               |                |              |

|0161|MULCHING                 |         22.000|     2,280.00000|     50,160.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6087000000-E  MOWING     |               |                |              |

|0162|                         |         11.000|       100.00000|      1,100.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6090000000-E  SEED FOR   |               |                |              |

|0163|REPAIR SEEDING           |        250.000|        10.00000|      2,500.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6093000000-E  FERTILIZER |               |                |              |

|0164|FOR REPAIR SEEDING       |          1.000|     1,200.00000|      1,200.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6096000000-E  SEED FOR   |               |                |              |

|0165|SUPPLEMENTAL SEEDING     |        625.000|         3.25000|      2,031.25|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6108000000-E  FERTILIZER |               |                |              |

|0166|TOPDRESSING              |         18.250|       725.00000|     13,231.25|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6111000000-E  IMPERVIOUS |               |                |              |

|0167|DIKE                     |        480.000|         7.90000|      3,792.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6114500000-N  SPECIALIZED|               |                |              |

|0168|HAND MOWING              |         10.000|        75.00000|        750.00|

|    |                         |MHR            |                |              |

+------------------------------------------------------------------------------+

|    |6117000000-N  RESPONSE   |               |                |              |

|0169|FOR EROSION CONTROL      |         75.000|       150.00000|     11,250.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6117500000-N  CONCRETE   |               |                |              |

|0170|WASHOUT STRUCTURE        |          6.000|       411.24000|      2,467.44|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6123000000-E  REFORESTATI|               |                |              |

|0171|ON                       |          0.100|     1,100.00000|        110.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |7048500000-E  PEDESTRIAN |               |                |              |

|0172|SIGNAL HEAD (16",        |         12.000|       575.00000|      6,900.00|

|    |1SECTION W/COUNTDOWN)    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7060000000-E  SIGNAL     |               |                |              |

|0173|CABLE                    |      9,069.000|         1.40000|     12,696.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7120000000-E  VEHICLE    |               |                |              |

|0174|SIGNAL HEAD (12", 3      |         44.000|       650.00000|     28,600.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7132000000-E  VEHICLE    |               |                |              |

|0175|SIGNAL HEAD (12", 4      |         14.000|       800.00000|     11,200.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7144000000-E  VEHICLE    |               |                |              |

|0176|SIGNAL HEAD (12", 5      |          5.000|     1,050.00000|      5,250.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7264000000-E  MESSENGER  |               |                |              |

|0177|CABLE (3/8")             |      3,075.000|         3.00000|      9,225.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7279000000-E  TRACER WIRE|               |                |              |

|0178|                         |      6,060.000|         0.53000|      3,211.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0179|TRENCHING (**********)   |     12,845.000|         6.25000|     80,281.25|

|    |(1, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0180|TRENCHING (**********)   |        245.000|         8.00000|      1,960.00|

|    |(2, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300000000-E  UNPAVED    |               |                |              |

|0181|TRENCHING (**********)   |        110.000|        10.00000|      1,100.00|

|    |(3, 2")                  |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7301000000-E  DIRECTIONAL|               |                |              |

|0182|DRILL (**********) (1,2")|      1,305.000|        16.00000|     20,880.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7324000000-N  JUNCTION   |               |                |              |

|0183|BOX (STANDARD SIZE)      |         47.000|       475.00000|     22,325.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7348000000-N  JUNCTION   |               |                |              |

|0184|BOX (OVER-SIZED, HEA-VY  |         26.000|       650.00000|     16,900.00|

|    |DUTY)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7372000000-N  GUY        |               |                |              |

|0185|ASSEMBLY                 |          6.000|       400.00000|      2,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7408000000-E  1" RISER   |               |                |              |

|0186|WITH WEATHERHEAD         |          1.000|       875.00000|        875.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7420000000-E  2" RISER   |               |                |              |

|0187|WITH WEATHERHEAD         |          3.000|       575.00000|      1,725.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7444000000-E  INDUCTIVE  |               |                |              |

|0188|LOOP SAWCUT              |      5,032.000|         5.25000|     26,418.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7456000000-E  LEAD-IN    |               |                |              |

|0189|CABLE (************)     |     19,300.000|         1.00000|     19,300.00|

|    |(14-2)                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7481000000-N  SITE SURVEY|               |                |              |

|0190|                         |          2.000|     1,500.00000|      3,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7481200000-N  LUMINAIRE  |               |                |              |

|0191|ARM FOR VIDEO SYSTEM     |          8.000|       725.00000|      5,800.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7481240000-N  CAMERA     |               |                |              |

|0192|WITHOUT INTERNAL LOOP    |          8.000|     4,500.00000|     36,000.00|

|    |EMULATOR PROCESSING UNIT |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7481260000-N  EXTERNAL   |               |                |              |

|0193|LOOP EMULATOR PRO-       |          2.000|     4,500.00000|      9,000.00|

|    |CESSING UNIT             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7481280000-N  RELOCATE   |               |                |              |

|0194|CAMERA SENSOR UNIT       |          2.000|     1,150.00000|      2,300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7516000000-E  COMMUNICATI|               |                |              |

|0195|ONS CABLE (**FIBER) (12) |        360.000|         2.75000|        990.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7516000000-E  COMMUNICATI|               |                |              |

|0196|ONS CABLE (**FIBER) (24) |      6,420.000|         2.10000|     13,482.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7540000000-N  SPLICE     |               |                |              |

|0197|ENCLOSURE                |          5.000|     1,130.00000|      5,650.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7552000000-N  INTERCONNEC|               |                |              |

|0198|T CENTER                 |          5.000|     1,575.00000|      7,875.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7566000000-N  DELINEATOR |               |                |              |

|0199|MARKER                   |          4.000|       115.00000|        460.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7576000000-N  METAL      |               |                |              |

|0200|STRAIN SIGNAL POLE       |         20.000|     9,300.00000|    186,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7613000000-N  SOIL TEST  |               |                |              |

|0201|                         |         20.000|       725.00000|     14,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7614100000-E  DRILLED    |               |                |              |

|0202|PIER FOUNDATION          |        140.000|       675.00000|     94,500.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7636000000-N  SIGN FOR   |               |                |              |

|0203|SIGNALS                  |          1.000|       400.00000|        400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7642200000-N  TYPE II    |               |                |              |

|0204|PEDESTAL WITH FOUND-     |         12.000|     1,400.00000|     16,800.00|

|    |ATION                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7684000000-N  SIGNAL     |               |                |              |

|0205|CABINET FOUNDATION       |          4.000|       850.00000|      3,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7686000000-N  CONDUIT    |               |                |              |

|0206|ENTRANCE INTO            |          5.000|       400.00000|      2,000.00|

|    |EXISTINGFOUNDATION       |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7696000000-N  CONTROLLERS|               |                |              |

|0207|WITH CABINET             |          4.000|    15,000.00000|     60,000.00|

|    |(************************|               |                |              |

|    |) (TYPE 2070E, BASE      |               |                |              |

|    |MOUNTED)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7708000000-N  DETECTOR   |               |                |              |

|0208|CARD (***********) (TYPE |         30.000|       105.00000|      3,150.00|

|    |2070)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7901000000-N  CABINET    |               |                |              |

|0209|BASE EXTENDER            |          4.000|       400.00000|      1,600.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7901010000-N  CABINET    |               |                |              |

|0210|BASE ADAPTER             |          1.000|       400.00000|        400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7960000000-N  METAL POLE |               |                |              |

|0211|FOUNDATION REMOVAL       |          4.000|     1,500.00000|      6,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7972000000-N  METAL POLE |               |                |              |

|0212|REMOVAL                  |          4.000|       550.00000|      2,200.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0213|SIGNAL ITEM ETHERNET EDGE|          5.000|     5,510.00000|     27,550.00|

|    |SWITCH                   |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0214|SIGNAL ITEM JUNCTION BOX |         16.000|       125.00000|      2,000.00|

|    |MARKER                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0215|SIGNAL ITEM MICROWAVE    |          1.000|    12,000.00000|     12,000.00|

|    |VEHICLE DETECTION        |               |                |              |

|    |SYSTEM-MULTIPLE ZONES    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0222|STEEL PIPE, ****"  THICK,|        108.000|       399.00000|     43,092.00|

|    |GRADE B IN SOIL (36",    |               |                |              |

|    |0.25")                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973100000-E  **" WELDED |               |                |              |

|0223|STEEL PIPE, ****"  THICK,|         76.000|       501.00000|     38,076.00|

|    |GRADE B IN SOIL (42",    |               |                |              |

|    |0.25")                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0224|STEEL PIPE, ****"  THICK,|        108.000|       709.00000|     76,572.00|

|    |GRADE B NOT IN SOIL (36",|               |                |              |

|    |0.25")                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0973300000-E  **" WELDED |               |                |              |

|0225|STEEL PIPE, ****"  THICK,|         76.000|       829.00000|     63,004.00|

|    |GRADE B NOT IN SOIL (42",|               |                |              |

|    |0.25")                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                  12,750,175.50|

+------------------------------------------------------------------------------+

Section 0002       CULVERT ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8056000000-N  REMOVAL OF |               |                |              |

|0216|EXISTING STRUCTURE AT    |LUMP           |LUMP            |     10,000.00|

|    |STATION ************     |               |                |              |

|    |(11+51.56 -DRW1-)        |               |                |              |

+------------------------------------------------------------------------------+

|    |8126000000-N  CULVERT    |               |                |              |

|0217|EXCAVATION, STA ******   |LUMP           |LUMP            |     15,000.00|

|    |(11+51.56 -DRW1-)        |               |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 12-19-17

                          Dept of Transportation              Revised: 01-09-18

Contract ID:  C204060               Project(s): STATE FUNDED

Letting Date: 01-16-18  Call Order: 003

Bidder: 3697 - Branch Civil, Inc.

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8126000000-N  CULVERT    |               |                |              |

|0218|EXCAVATION, STA ******   |LUMP           |LUMP            |     25,000.00|

|    |(120+01.00 -L-)          |               |                |              |

+------------------------------------------------------------------------------+

|    |8133000000-E  FOUNDATION |               |                |              |

|0219|CONDITIONING MATER-IAL,  |        363.000|        50.00000|     18,150.00|

|    |BOX CULVERT              |TON            |                |              |

+------------------------------------------------------------------------------+

|    |8196000000-E  CLASS A    |               |                |              |

|0220|CONCRETE (CULVERT)       |        550.500|       645.00000|    355,072.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |8245000000-E  REINFORCING|               |                |              |

|0221|STEEL (CULVERT)          |     59,687.000|         1.00000|     59,687.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0002 Total                       |                     482,909.50|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                  13,233,085.00|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid

--------------------------------------------------------------------------------
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:12-19-17

                     MBE COMMITMENT ITEMS                        PAGE: 23

PROPOSAL: C204060

LETTING:  L180116           CALL: 003

VENDOR: 3697   Branch Civil, Inc.

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

MBE SUBCONTRACTOR: 7374 WASHINGTON CONCRETE WORKS INC

Will Use Quote: Yes

0077 2451000000-N  CONC TRANS S EA           9.000      276.00000      2484.00

0078 2538000000-E  **'-**" CONC LF        3250.000       17.50000     56875.00

0079 2542000000-E  1'-6" CONC C LF       11700.000       14.25000    166725.00

0080 2549000000-E  2'-6" CONC C LF       10950.000       17.25000    188887.50

0081 2580000000-E  CONCRETE VAL LF         170.000       34.50000      5865.00

0082 2591000000-E  4" CONCRETE  SY        4320.000       33.00000    142560.00

0083 2605000000-N  CONCRETE CUR EA          25.000     1475.00000     36875.00

0084 2612000000-E  6" CONCRETE  SY         160.000       37.50000      6000.00

0085 2655000000-E  5" MONO CONC SY        2020.000       34.50000     69690.00

                                                                 -------------

      MBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    675,961.50

MBE SUBCONTRACTOR: 11468 HINES TRUCKING INC

Will Use Quote: Yes

0052 1519000000-E  ASP CONC SUR TON       8285.000        6.00000     49710.00

                                                                 -------------

      MBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    49,710.00

TOTAL MBE COMMITMENT FOR VENDOR:           Entered:     5.48% or     725671.50

                                          Required:     5.00% or     661654.25

                                                               <GOAL MET>

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:12-19-17

                     WBE COMMITMENT ITEMS                        PAGE: 24

PROPOSAL: C204060

LETTING:  L180116           CALL: 003

VENDOR: 3697   Branch Civil, Inc.

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

WBE SUBCONTRACTOR: 4898 BULLINGTON CONSTRUCTION INC

Will Use Quote: Yes

0087 3030000000-E  STL BEAM GUA LF         500.000       28.50000     14250.00

0088 3150000000-N  ADDIT GUARDR EA          10.000       11.00000       110.00

0089 3210000000-N  GR END TYPE  EA           2.000      550.00000      1100.00

0090 3287000000-N  GR END TYPE  EA           2.000     3100.00000      6200.00

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    21,660.00

WBE SUBCONTRACTOR: 3765 STAY ALERT SAFETY SERVICES INC

Will Use Quote: Yes

0107 4400000000-E  WORK ZONE SI SF         548.000        7.45000      4082.60

0108 4405000000-E  WORK ZONE SI SF         524.000        8.85000      4637.40

0109 4410000000-E  WORK ZONE SI SF         200.000        7.90000      1580.00

0110 4415000000-N  FLASHING ARR EA           1.000     2300.00000      2300.00

0113 4445000000-E  BARRICADES ( LF         144.000       25.00000      3600.00

0115 4480000000-N  TMA          EA           1.000     5300.00000      5300.00

0116 4507000000-E  WATER FILLED LF          30.000       84.00000      2520.00

0118 4516000000-N  SKINNY DRUM  EA         200.000       28.00000      5600.00

0112 4435000000-N  CONES        EA          50.000       16.00000       800.00

0111 4430000000-N  DRUMS        EA         420.000       41.00000     17220.00

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    47,640.00

WBE SUBCONTRACTOR: 3346 LINEBERRY, INC.

Will Use Quote: Yes

0142 6015000000-E  TEMPORARY MU ACR         23.500      550.00000     12925.00

0143 6018000000-E  SEED FOR TEM LB        1300.000        3.00000      3900.00

0144 6021000000-E  FERT FOR TEM TON          7.500      900.00000      6750.00

0161 6084000000-E  SEEDING AND  ACR         22.000     2280.00000     50160.00

0162 6087000000-E  MOWING       ACR         11.000      100.00000      1100.00

0163 6090000000-E  SEED FOR REP LB         250.000       10.00000      2500.00

0164 6093000000-E  FERT FOR REP TON          1.000     1200.00000      1200.00

0165 6096000000-E  SEED FOR SUP LB         625.000        3.25000      2031.25

0166 6108000000-E  FERTILIZER T TON         18.250      725.00000     13231.25

0168 6114500000-N  SPECIALIZED  MHR         10.000       75.00000       750.00

0171 6123000000-E  REFORESTATIO ACR          0.100     1100.00000       110.00

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    94,657.50

WBE SUBCONTRACTOR: 4142 JERRY T BUNN TRUCKING LLC

Will Use Quote: Yes

0014 0318000000-E  FND CONDIT M TON       1330.000        3.75000      4987.50

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:12-19-17

                     WBE COMMITMENT ITEMS                        PAGE: 25

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

0042 1099700000-E  CLASS IV SUB TON       7000.000        3.75000     26250.00

0043 1111000000-E  CLASS IV AGG TON        250.000        3.75000       937.50

0044 1121000000-E  AGGREGATE BA TON      24300.000        3.75000     91125.00

0045 1220000000-E  INCIDENTAL S TON       1000.000        3.75000      3750.00

0094 3628000000-E  RIP RAP, CLA TON        550.000        5.75000      3162.50

0095 3649000000-E  RIP RAP, CLA TON         70.000        4.75000       332.50

0139 6006000000-E  EROS CONTRL  TON        860.000        4.75000      4085.00

0140 6009000000-E  EROS CONTRL  TON       2300.000        4.75000     10925.00

0141 6012000000-E  SEDIMENT CON TON       2670.000        3.75000     10012.50

0008 0106000000-E  BORROW EXCAV CY      126000.000        3.05000    384300.00

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    539,867.50

TOTAL WBE COMMITMENT FOR VENDOR:           Entered:     5.32% or     703825.00

                                          Required:     5.00% or     661654.25

                                                               <GOAL MET>

--------------------------------------------------------------------------------
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 1 amendment files

 00001  01-10-17  PIPE ADDITIONS AND QUANTITY CHANGES

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------



Contract  Item Sheets For C204060        

Page :  1 of 14North Carolina Department Of TransportationJan 30, 2018 10:16 am

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 650,000.00 650,000.000001
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCONSTRUCTION SURVEYING801 0000400000-N 100,000.00 100,000.000002
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCLEARING & GRUBBING .. ACRE(S)200 0001000000-E 2,046,045.89 2,046,045.890003
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SUPPLEMENTARY CLEARING & GRUB-
BING

200 0008000000-E 8,000.00 8,000.000004
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SEALING ABANDONED WELLS205 0015000000-N 2,200.00 2,200.000005
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,000UNCLASSIFIED EXCAVATION225 0022000000-E 13.00 247,000.000006
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,400UNDERCUT EXCAVATION225 0036000000-E 8.00 51,200.000007
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

126,000BORROW EXCAVATION230 0106000000-E 0.01 1,260.000008
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,360DRAINAGE DITCH EXCAVATION240 0134000000-E 11.45 15,572.000009
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,340REMOVAL OF EXISTING ASPHALT
PAVEMENT

250 0156000000-E 10.48 87,403.200010
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20PROOF ROLLING260 0192000000-N 255.16 5,103.200011
HR     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35,000SELECT GRANULAR MATERIAL265 0195000000-E 0.01 350.000012
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

47,300GEOTEXTILE FOR SOIL STABILIZA-
TION

270 0196000000-E 0.50 23,650.000013
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,330FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

300 0318000000-E 40.73 54,170.900014
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,180FOUNDATION CONDITIONING GEO-
TEXTILE

300 0320000000-E 1.46 6,102.800015
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28015" DRAINAGE PIPE305 0335200000-E 39.23 10,984.400016
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1618" DRAINAGE PIPE305 0335300000-E 48.19 771.040017
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84436" DRAINAGE PIPE305 0335600000-E 90.22 76,145.680018
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1642" DRAINAGE PIPE305 0335700000-E 139.08 2,225.280019
LF     



Contract  Item Sheets For C204060        
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,788***" RC PIPE CULVERTS, CLASS
*****
(15", V)

310 0354000000-E 62.80 112,286.400020
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

236***" RC PIPE CULVERTS, CLASS
*****
(18", V)

310 0354000000-E 65.69 15,502.840021
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44***" RC PIPE CULVERTS, CLASS
*****
(24", V)

310 0354000000-E 106.44 4,683.360022
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

212***" RC PIPE CULVERTS, CLASS
*****
(36", V)

310 0354000000-E 239.06 50,680.720023
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

92***" RC PIPE CULVERTS, CLASS
*****
(42", V)

310 0354000000-E 262.40 24,140.800024
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

86015" RC PIPE CULVERTS, CLASS
III

310 0366000000-E 57.50 49,450.000025
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14818" RC PIPE CULVERTS, CLASS
III

310 0372000000-E 90.49 13,392.520026
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,42024" RC PIPE CULVERTS, CLASS
III

310 0378000000-E 76.43 108,530.600027
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2430" RC PIPE CULVERTS, CLASS
III

310 0384000000-E 101.46 2,435.040028
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

69236" RC PIPE CULVERTS, CLASS
III

310 0390000000-E 129.51 89,620.920029
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27660" RC PIPE CULVERTS, CLASS
III

310 0414000000-E 472.94 130,531.440030
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

168****" RC PIPE CULVERTS, CLASS
IV
(66")

310 0448000000-E 634.20 106,545.600031
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,84115" RC PIPE CULVERTS, CLASS IV310 0448200000-E 61.41 113,055.810032
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,30418" RC PIPE CULVERTS, CLASS IV310 0448300000-E 63.63 82,973.520033
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,26024" RC PIPE CULVERTS, CLASS IV310 0448400000-E 91.47 115,252.200034
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19230" RC PIPE CULVERTS, CLASS IV310 0448500000-E 135.68 26,050.560035
LF     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39236" RC PIPE CULVERTS, CLASS IV310 0448600000-E 172.66 67,682.720036
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6115" CS PIPE CULVERTS, 0.064"
THICK

310 0582000000-E 45.36 2,766.960037
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2**" CS PIPE ELBOWS, *****"
THICK
(15", 0.064")

310 0636000000-E 268.34 536.680038
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,886PIPE REMOVAL340 0995000000-E 45.53 85,869.580039
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFINE GRADING500 1011000000-N 198,344.35 198,344.350040
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,100SHALLOW UNDERCUT505 1099500000-E 8.41 26,071.000041
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,000CLASS IV SUBGRADE STABILIZA-
TION

505 1099700000-E 32.23 225,610.000042
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250CLASS IV AGGREGATE STABILIZA-
TION

SP  1111000000-E 42.86 10,715.000043
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,300AGGREGATE BASE COURSE520 1121000000-E 21.00 510,300.000044
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000INCIDENTAL STONE BASE545 1220000000-E 34.75 34,750.000045
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,357PRIME COAT600 1275000000-E 3.70 90,120.900046
GAL    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13,970MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

607 1297000000-E 1.89 26,403.300047
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,250MILLING ASPHALT PAVEMENT, ***"
DEPTH
(3")

607 1297000000-E 3.53 18,532.500048
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,860INCIDENTAL MILLING607 1330000000-E 5.81 28,236.600049
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,090ASPHALT CONC BASE COURSE, TYPE
B25.0B

610 1489000000-E 53.00 958,770.000050
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18,880ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0B

610 1498000000-E 54.00 1,019,520.000051
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,570ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

610 1519000000-E 54.00 894,780.000052
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,700ASPHALT BINDER FOR PLANT MIX620 1575000000-E 355.00 958,500.000053
TON    
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

570ASPHALT PLANT MIX, PAVEMENT
REPAIR

654 1693000000-E 306.63 174,779.100054
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

78RIGHT-OF-WAY MARKERS806 2000000000-N 250.00 19,500.000055
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,344SUBDRAIN EXCAVATION815 2022000000-E 0.01 13.440056
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

672SUBDRAIN FINE AGGREGATE815 2033000000-E 0.01 6.720057
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,0006" PERFORATED SUBDRAIN PIPE815 2044000000-E 0.01 40.000058
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8SUBDRAIN PIPE OUTLET815 2070000000-N 0.01 0.080059
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

486" OUTLET PIPE815 2077000000-E 0.01 0.480060
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9ENDWALLS838 2209000000-E 1,592.65 14,333.850061
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11.9REINFORCED ENDWALLS838 2220000000-E 2,391.03 28,453.260062
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

131MASONRY DRAINAGE STRUCTURES840 2286000000-N 3,004.68 393,613.080063
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22.093MASONRY DRAINAGE STRUCTURES840 2297000000-E 614.05 13,566.210064
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8.6MASONRY DRAINAGE STRUCTURES840 2308000000-E 1,031.87 8,874.080065
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FRAME WITH GRATE, STD 840.24840 2354200000-N 743.71 743.710066
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13FRAME WITH TWO GRATES, STD
840.16

840 2364000000-N 844.81 10,982.530067
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19FRAME WITH TWO GRATES, STD
840.20

840 2364200000-N 771.12 14,651.280068
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5FRAME WITH TWO GRATES, STD
840.22

840 2365000000-N 755.82 3,779.100069
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13FRAME WITH TWO GRATES, STD
840.24

840 2366000000-N 743.68 9,667.840070
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FRAME WITH TWO GRATES, STD
840.29

840 2367000000-N 644.49 644.490071
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

840 2374000000-N 925.71 15,737.070072
EA     
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35FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

840 2374000000-N 960.09 33,603.150073
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

840 2374000000-N 638.51 17,878.280074
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2FRAME WITH COVER, STD 840.54840 2396000000-N 638.51 1,277.020075
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84FRAME WITH GRATES, DRIVEWAY
DROP INLET

SP  2418000000-E 470.65 39,534.600076
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

852 2451000000-N 276.00 2,484.000077
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,250**'-**" CONCRETE CURB & GUTTER
(2'-9")

846 2538000000-E 17.50 56,875.000078
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11,7001'-6" CONCRETE CURB & GUTTER846 2542000000-E 14.25 166,725.000079
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10,9502'-6" CONCRETE CURB & GUTTER846 2549000000-E 17.25 188,887.500080
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

170CONCRETE VALLEY GUTTER846 2580000000-E 34.50 5,865.000081
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,3204" CONCRETE SIDEWALK848 2591000000-E 33.00 142,560.000082
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25CONCRETE CURB RAMPS848 2605000000-N 1,475.00 36,875.000083
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1606" CONCRETE DRIVEWAY848 2612000000-E 37.50 6,000.000084
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,0205" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

852 2655000000-E 34.50 69,690.000085
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1CONVERT EXISTING CATCH BASIN
TO JUNCTION BOX

859 2860000000-N 2,741.73 2,741.730086
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500STEEL BEAM GUARDRAIL862 3030000000-E 28.50 14,250.000087
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10ADDITIONAL GUARDRAIL POSTS862 3150000000-N 11.00 110.000088
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GUARDRAIL END UNITS, TYPE
CAT-1

862 3210000000-N 550.00 1,100.000089
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GUARDRAIL END UNITS, TYPE TL-3SP  3287000000-N 3,100.00 6,200.000090
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,910WOVEN WIRE FENCE, 47" FABRIC866 3503000000-E 3.25 22,457.500091
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4504" TIMBER FENCE POSTS, 7'-6"
LONG

866 3509000000-E 16.00 7,200.000092
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

845" TIMBER FENCE POSTS, 8'-0"
LONG

866 3515000000-E 30.00 2,520.000093
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

550RIP RAP, CLASS I876 3628000000-E 83.28 45,804.000094
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

70RIP RAP, CLASS B876 3649000000-E 77.61 5,432.700095
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,290GEOTEXTILE FOR DRAINAGE876 3656000000-E 2.53 3,263.700096
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1REINFORCED CONCRETE SIGN FOUN-
DATIONS

902 4048000000-E 900.00 900.000097
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

174SUPPORTS, BREAKAWAY STEEL BEAM903 4060000000-E 3.50 609.000098
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,442SUPPORTS, 3-LB STEEL U-CHANNEL903 4072000000-E 8.00 11,536.000099
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

98SIGN ERECTION, TYPE E904 4102000000-N 55.00 5,390.000100
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SIGN ERECTION, TYPE F904 4108000000-N 75.00 225.000101
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(B)

904 4116100000-N 575.00 575.000102
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SIGN ERECTION, RELOCATE TYPE
**** (GROUND MOUNTED)
(D)

904 4116100000-N 100.00 200.000103
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2DISPOSAL OF SUPPORT, STEEL
BEAM

907 4138000000-N 50.00 100.000104
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

33DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

907 4155000000-N 10.00 330.000105
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2DISPOSAL OF SUPPORT, U-CHANNEL907 4192000000-N 10.00 20.000106
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

548WORK ZONE SIGNS (STATIONARY)11104400000000-E 7.45 4,082.600107
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

524WORK ZONE SIGNS (PORTABLE)11104405000000-E 8.85 4,637.400108
SF     
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200WORK ZONE SIGNS (BARRICADE
MOUNTED)

11104410000000-E 7.90 1,580.000109
SF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FLASHING ARROW BOARD11154415000000-N 2,300.00 2,300.000110
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

420DRUMS11304430000000-N 41.00 17,220.000111
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50CONES11354435000000-N 16.00 800.000112
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

144BARRICADES (TYPE III)11454445000000-E 25.00 3,600.000113
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

240FLAGGER11504455000000-N 650.00 156,000.000114
DAY    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1TMA11654480000000-N 5,300.00 5,300.000115
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30WATER FILLED BARRIER11704507000000-E 84.00 2,520.000116
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40LAW ENFORCEMENT11904510000000-N 70.00 2,800.000117
HR     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SKINNY DRUM11804516000000-N 28.00 5,600.000118
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

928TEMPORARY RAISED PAVEMENT
MARKERS

12514650000000-N 4.90 4,547.200119
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,963THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

12054685000000-E 0.58 12,738.540120
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,182THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

12054686000000-E 0.63 10,194.660121
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,904THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

12054695000000-E 1.80 5,227.200122
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,092THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

12054697000000-E 2.00 2,184.000123
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

777THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

12054700000000-E 2.65 2,059.050124
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

944THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

12054710000000-E 15.00 14,160.000125
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

12054721000000-E 110.00 4,620.000126
EA     
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80THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

12054725000000-E 95.00 7,600.000127
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

140,275PAINT PAVEMENT MARKING LINES
(4")

12054810000000-E 0.16 22,444.000128
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

700PAINT PAVEMENT MARKING LINES
(8")

12054820000000-E 0.50 350.000129
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,650PAINT PAVEMENT MARKING LINES
(24")

12054835000000-E 2.00 3,300.000130
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42PAINT PAVEMENT MARKING CHARAC-
TER

12054840000000-N 55.00 2,310.000131
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110PAINT PAVEMENT MARKING SYMBOL12054845000000-N 40.00 4,400.000132
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14,346REMOVAL OF PAVEMENT MARKING
LINES (4")

12054850000000-E 0.80 11,476.800133
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

12054875000000-N 100.00 400.000134
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

813PERMANENT RAISED PAVEMENT
MARKERS

12514900000000-N 4.90 3,983.700135
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

97' U-CHANNEL POSTS12644915000000-E 50.00 450.000136
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9OBJECT MARKERS (END OF ROAD)12644955000000-N 60.00 540.000137
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,025TEMPORARY SILT FENCE16056000000000-E 0.01 210.250138
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

860STONE FOR EROSION CONTROL,
CLASS A

16106006000000-E 0.01 8.600139
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,300STONE FOR EROSION CONTROL,
CLASS B

16106009000000-E 0.01 23.000140
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,670SEDIMENT CONTROL STONE16106012000000-E 0.01 26.700141
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23.5TEMPORARY MULCHING16156015000000-E 550.00 12,925.000142
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,300SEED FOR TEMPORARY SEEDING16206018000000-E 3.00 3,900.000143
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7.5FERTILIZER FOR TEMPORARY SEED-
ING

16206021000000-E 900.00 6,750.000144
TON    
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1,745TEMPORARY SLOPE DRAINS16226024000000-E 5.00 8,725.000145
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600SAFETY FENCESP  6029000000-E 2.00 7,200.000146
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,750SILT EXCAVATION16306030000000-E 0.01 77.500147
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,000MATTING FOR EROSION CONTROL16316036000000-E 1.35 12,150.000148
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100COIR FIBER MATSP  6037000000-E 9.00 900.000149
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100PERMANENT SOIL REINFORCEMENT
MAT

SP  6038000000-E 9.00 900.000150
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,4051/4" HARDWARE CLOTH16326042000000-E 3.50 22,417.500151
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

170LOW PERMEABILITY GEOTEXTILESP  6043000000-E 7.00 1,190.000152
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220**" TEMPORARY PIPE
(54")

SP  6045000000-E 82.00 18,040.000153
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

502STILLING BASINS16386069000000-E 0.01 5.020154
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,100WATTLESP  6071010000-E 7.00 14,700.000155
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180COIR FIBER WATTLESP  6071012000-E 9.00 1,620.000156
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,010POLYACRYLAMIDE (PAM)SP  6071020000-E 4.00 4,040.000157
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,440COIR FIBER BAFFLE16406071030000-E 4.00 9,760.000158
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8**" SKIMMER
(1-1/2")

SP  6071050000-E 878.57 7,028.560159
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1**" SKIMMER
(2")

SP  6071050000-E 1,080.82 1,080.820160
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22SEEDING & MULCHING16606084000000-E 2,280.00 50,160.000161
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11MOWING16606087000000-E 100.00 1,100.000162
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

250SEED FOR REPAIR SEEDING16616090000000-E 10.00 2,500.000163
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FERTILIZER FOR REPAIR SEEDING16616093000000-E 1,200.00 1,200.000164
TON    
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625SEED FOR SUPPLEMENTAL SEEDING16626096000000-E 3.25 2,031.250165
LB     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

18.25FERTILIZER TOPDRESSING16656108000000-E 725.00 13,231.250166
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

480IMPERVIOUS DIKESP  6111000000-E 7.90 3,792.000167
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SPECIALIZED HAND MOWING16676114500000-N 75.00 750.000168
MHR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

75RESPONSE FOR EROSION CONTROLSP  6117000000-N 150.00 11,250.000169
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6CONCRETE WASHOUT STRUCTURESP  6117500000-N 411.24 2,467.440170
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.1REFORESTATION16706123000000-E 1,100.00 110.000171
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

17057048500000-E 575.00 6,900.000172
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,069SIGNAL CABLE17057060000000-E 1.40 12,696.600173
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

44VEHICLE SIGNAL HEAD (12", 3
SECTION)

17057120000000-E 650.00 28,600.000174
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14VEHICLE SIGNAL HEAD (12", 4
SECTION)

17057132000000-E 800.00 11,200.000175
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5VEHICLE SIGNAL HEAD (12", 5
SECTION)

17057144000000-E 1,050.00 5,250.000176
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,075MESSENGER CABLE (3/8")17107264000000-E 3.00 9,225.000177
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,060TRACER WIRE17157279000000-E 0.53 3,211.800178
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,845UNPAVED TRENCHING (**********)
(1, 2")

17157300000000-E 6.25 80,281.250179
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

245UNPAVED TRENCHING (**********)
(2, 2")

17157300000000-E 8.00 1,960.000180
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

110UNPAVED TRENCHING (**********)
(3, 2")

17157300000000-E 10.00 1,100.000181
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,305DIRECTIONAL DRILL (**********)
(1,2")

17157301000000-E 16.00 20,880.000182
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

47JUNCTION BOX (STANDARD SIZE)17167324000000-N 475.00 22,325.000183
EA     
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----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26JUNCTION BOX (OVER-SIZED, HEA-
VY DUTY)

17167348000000-N 650.00 16,900.000184
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6GUY ASSEMBLY17217372000000-N 400.00 2,400.000185
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11" RISER WITH WEATHERHEAD17227408000000-E 875.00 875.000186
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32" RISER WITH WEATHERHEAD17227420000000-E 575.00 1,725.000187
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,032INDUCTIVE LOOP SAWCUT17257444000000-E 5.25 26,418.000188
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19,300LEAD-IN CABLE (************)
(14-2)

17267456000000-E 1.00 19,300.000189
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SITE SURVEYSP  7481000000-N 1,500.00 3,000.000190
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8LUMINAIRE ARM FOR VIDEO SYSTEMSP  7481200000-N 725.00 5,800.000191
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

SP  7481240000-N 4,500.00 36,000.000192
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2EXTERNAL LOOP EMULATOR PRO-
CESSING UNIT

SP  7481260000-N 4,500.00 9,000.000193
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2RELOCATE CAMERA SENSOR UNITSP  7481280000-N 1,150.00 2,300.000194
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

360COMMUNICATIONS CABLE (**FIBER)
(12)

17307516000000-E 2.75 990.000195
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,420COMMUNICATIONS CABLE (**FIBER)
(24)

17307516000000-E 2.10 13,482.000196
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SPLICE ENCLOSURE17317540000000-N 1,130.00 5,650.000197
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5INTERCONNECT CENTER17317552000000-N 1,575.00 7,875.000198
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4DELINEATOR MARKER17337566000000-N 115.00 460.000199
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20METAL STRAIN SIGNAL POLESP  7576000000-N 9,300.00 186,000.000200
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SOIL TESTSP  7613000000-N 725.00 14,500.000201
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

140DRILLED PIER FOUNDATIONSP  7614100000-E 675.00 94,500.000202
CY     
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1SIGN FOR SIGNALS17457636000000-N 400.00 400.000203
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12TYPE II PEDESTAL WITH FOUND-
ATION

17437642200000-N 1,400.00 16,800.000204
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4SIGNAL CABINET FOUNDATION17507684000000-N 850.00 3,400.000205
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5CONDUIT ENTRANCE INTO EXISTING
FOUNDATION

17527686000000-N 400.00 2,000.000206
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4CONTROLLERS WITH CABINET
(************************)
(TYPE 2070E, BASE MOUNTED)

17517696000000-N 15,000.00 60,000.000207
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30DETECTOR CARD (***********)
(TYPE 2070)

17517708000000-N 105.00 3,150.000208
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4CABINET BASE EXTENDER17537901000000-N 400.00 1,600.000209
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1CABINET BASE ADAPTER17537901010000-N 400.00 400.000210
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4METAL POLE FOUNDATION REMOVALSP  7960000000-N 1,500.00 6,000.000211
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4METAL POLE REMOVALSP  7972000000-N 550.00 2,200.000212
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

SP  7980000000-N 5,510.00 27,550.000213
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16GENERIC SIGNAL ITEM
JUNCTION BOX MARKER

SP  7980000000-N 125.00 2,000.000214
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM-MULTIPLE ZONES

SP  7980000000-N 12,000.00 12,000.000215
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(36", 0.25")

330 0973100000-E 399.00 43,092.000222
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76**" WELDED STEEL PIPE, ****"
THICK, GRADE B IN SOIL
(42", 0.25")

330 0973100000-E 501.00 38,076.000223
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

108**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(36", 0.25")

330 0973300000-E 709.00 76,572.000224
LF     
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76**" WELDED STEEL PIPE, ****"
THICK, GRADE B NOT IN SOIL
(42", 0.25")

330 0973300000-E 829.00 63,004.000225
LF     
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Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREMOVAL OF EXISTING STRUCTURE
AT STATION ************
(11+51.56 -DRW1-)

402 8056000000-N 10,000.00 10,000.000216
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCULVERT EXCAVATION, STA ******
(11+51.56 -DRW1-)

414 8126000000-N 15,000.00 15,000.000217
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCULVERT EXCAVATION, STA ******
(120+01.00 -L-)

414 8126000000-N 25,000.00 25,000.000218
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

363FOUNDATION CONDITIONING MATER-
IAL, BOX CULVERT

414 8133000000-E 50.00 18,150.000219
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

550.5CLASS A CONCRETE (CULVERT)420 8196000000-E 645.00 355,072.500220
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

59,687REINFORCING STEEL (CULVERT)425 8245000000-E 1.00 59,687.000221
LB     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $13,233,085.00

1016/Jan30/Q850209.443/D916346862000/E225
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