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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

DATE AND TIME OF BID OPENING:  Jan 20, 2026 AT 02:00 PM

CONTRACT ID
WBS

FEDERAL-AID NO.

COUNTY
T.I.P NO.
MILES
ROUTE NO.
LOCATION

TYPE OF WORK

NOTICE:

C205132
BP12.R002.3

STATE FUNDED
CLEVELAND

BP12-R002

0.275

NC-226

BRIDGE #220075 ON NC-226 (POLKVILLE ROAD) OVER HINTON CREEK.

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C205132 IN CLEVELAND COUNTY, NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C205132 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete Contract No. C205132 in Cleveland County, for the unit or lump sum
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by
said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a
part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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PROJECT SPECIAL PROVISIONS

GENERAL

HAUL ROADS:
(7-16-24) 105 SP1 G04

Revise the Standard Specifications as follows:

Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following
after second sentence of the second paragraph:

At least 30 days prior to use, the Contractor shall notify the Engineer of any public road
proposed for use as a haul road for the project.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(8-15-00) (Rev. 5-16-23) 108 SP1 GO8 A

The date of availability for this contract is March 2, 2026, except that work in jurisdictional
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and
the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This
delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is November 11, 2028.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1 GI3 A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal,
the Contractor will be required to complete all work included in this contract and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is March 2, 2026.
The completion date for this intermediate contract time is May 15, 2028.

The liquidated damages for this intermediate contract time are Two Thousand Dollars
($ 2,000.00) per calendar day.
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Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible
for and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on NC 226 during the following time
restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Friday, 6:00 A.M. to 9:00 A.M. and 4:00 P.M. to 6:00 P.M.
In addition, the Contractor shall not close or narrow a lane of traffic on NC 226, detain and/or
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time

when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 6:00 A.M. December 31% and 6:00 P.M.
January 2™, If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
6:00 P.M. the following Tuesday.

3. For Easter, between the hours of 6:00 A.M. Thursday and 6:00 P.M. Monday.

4. For Memorial Day, between the hours of 6:00 A.M. Friday and 6:00 P.M. Tuesday.

5. For Independence Day, between the hours of 6:00 A.M. the day before Independence
Day and 6:00 P.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 6:00 A.M. the Thursday before Independence Day and 6:00 P.M. the Tuesday
after Independence Day.

6. For Labor Day, between the hours of 6:00 A.M. Friday and 6:00 P.M. Tuesday.

7. For Thanksgiving, between the hours of 6:00 A.M. Tuesday and 6:00 P.M. Monday.
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8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas
Day and 6:00 P.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the
Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12)(Rev. 1-16-24) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be
responsible for preparing the required National Pollutant Discharge Elimination System
(NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed.
The Contractor will be responsible for, and shall correct any areas disturbed by operations
performed in permanent vegetation establishment and the removal of temporary erosion control
measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion
Control will be made at contract unit prices for the affected items. Work required that is not
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the
Standard Specifications. No additional compensation will be made for maintenance and removal
of temporary erosion control items.
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MAJOR CONTRACT ITEMS:
(2-19-02)(Rev. 1-16-24) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
Standard Specifications):

Line # Description

6 Borrow Excavation

108 Reinforced Concrete Deck Slab

114 45" Prestressed Concrete Girders

SPECIALTY ITEMS:

(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
Standard Specifications).

Line # Description

44-51 Guardrail

56-57 Signing

65 Long-Life Pavement Markings

68 Permanent Pavement Markers

69-98, 100 Erosion Control

99 Reforestation

104-106 Drilled Piers

FUEL PRICE ADJUSTMENT:

(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43

Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following:

The base index price for DIESEL #2 FUEL is $ 2.6947 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Erosion Control Stone Gal/Ton 0.55
Rip Rap, Class Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 0.90 or 2.90
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton  0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton 0.90 or 2.90
Ultra-thin Bonded Wearing Course Gal/Ton  0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
> 11" Portland Cement Concrete Pavement Gal/SY 0.327
Concrete Shoulders Adjacent to > 117 Pavement Gal/SY 0.327
9” to 11" Portland Cement Concrete Pavement Gal/SY 0.272
Concrete Shoulders Adjacent to 9” to 11 Pavement Gal/SY 0.272
< 9” Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to <9 Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%620-%20%20Starting%20Nov%202022%20Lettings.pdf

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on
the Fuel Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will
remain in effect for the duration of the contract.

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will
not be permitted to change the Fuel Usage Factor after the bids are submitted.
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STEEL PRICE ADJUSTMENT:
(4-19-22)(Rev. 12-20-22) SP1 G47

Description and Purpose

Steel price adjustments will be made to the payments due the Contractor for items as defined
herein that are permanently incorporated into the work, when the price of raw steel mill products
utilized on the contract have fluctuated. The Department will adjust monthly progress payments
up or down as appropriate for cost changes in steel according to this provision.

Eligible Items

The list of eligible bid items for steel price adjustment can be found on the Departments website
at the following address:

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%201tems%20for%20Steel%20Price
%20Adjustment.xlsx

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware
associated with these items shall not be included in the price adjustment.

Adjustments will only be made for fluctuations in the material cost of the steel used in the above
products as specified in the Product Relationship Table below. The producing mill is defined as
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled
shapes, etc.). No adjustment will be made for changes in the cost of fabrication, coating,
shipping, storage, etc.

No steel price adjustments will be made for any products manufactured from steel having an
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.

Bid Submittal Requirements

The successful bidder, within 14 calendar days after the notice of award is received by him, shall
provide the completed Form SPA-1 to the Department (State Contract Officer or Division
Contract Engineer) along with the payment bonds, performance bonds and contract execution
signature sheets in a single submittal. If Form SPA-1 is not included in the same submittal as the
payment bonds, performance bonds and contract execution signature sheets, the Contractor will
not be eligible for any steel price adjustment for any item in the contract for the life of the
contract. Form SPA-1 can be found on the Department’s website at the following address:

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding
Item Number, Item Description, and Category) for the steel products they wish to have an
adjustment calculated. Only the contract items corresponding to the list of eligible item numbers
for steel price adjustment may be entered on Form SPA-1. The Contractor may choose to have
steel price adjustment applied to any, all, or none of the eligible items. However, the
Contractor’s selection of items for steel price adjustment or non-selection (non-participation)
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may not be changed once Form SPA-1 has been received by the Department. Items the Bidder
chooses for steel price adjustment must be designated by writing the word “Yes” in the column
titled “Option” by each Pay Item chosen for adjustment. Should the bidder elect an eligible steel
price item, the entire quantity of the line item will be subject to the price adjustment for the
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or
typed and signed by the Bidder (Prime Contractor) to be considered complete. Items not
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will
automatically be removed from consideration for adjustment. No steel items will be eligible for
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with
this provision.

Establishing the Base Price

The Department will use a blend of monthly average prices as reported from the Fastmarkets
platform to calculate the monthly adjustment indices (BI and MI). This data is typically
available on the first day of the month for the preceding month. The indices will be calculated by
the Department for the different categories found on the Product Relationship Table below. For
item numbers that include multiple types of steel products, the category listed for that item
number will be used for adjusting each steel component.

The bidding index for Category 1 Steel items is $ 46.13 per hundredweight.
The bidding index for Category 2 Steel items is $ 51.08 per hundredweight.
The bidding index for Category 3 Steel items is $ 67.61 per hundredweight.
The bidding index for Category 4 Steel items is $ 45.57 per hundredweight.
The bidding index for Category 5 Steel items is $ 54.81 per hundredweight.
The bidding index for Category 6 Steel items is $ 57.66 per hundredweight.
The bidding index for Category 7 Steel items is $ 47.89 per hundredweight.

The bidding index represents a selling price of steel based on Fastmarkets data for the month of
November 2025.

MI = Monthly Index. — in Dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.

Product Relationship Table

Steel Product (Title) BI, MI* Adjustment Date for MI | Category
Reinforcing Steel, Bridge | Based on one or more Delivery Date from 1

Deck, and SIP Forms Fastmarkets indices Producing Mill

Structural Steel and Based on one or more Delivery Date from 2
Encasement Pipe Fastmarkets indices Producing Mill

Steel H-Piles, Soldier Pile | Based on one or more Delivery Date from 3

Walls Fastmarkets indices Producing Mill

Guardrail Items and Pipe | Based on one or more Material Received Date** | 4
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Piles Fastmarkets indices

Fence Items Based on one or more Material Received Date** | 5
Fastmarkets indices

Overhead Sign Assembly, | Based on one or more Material Received Date** | 6

Signal Poles, High Mount | Fastmarkets indices

Standards

Prestressed Concrete Based on one or more Cast Date of Member 7

Members Fastmarkets indices

* Bl and M1 are in converted units of Dollars per Hundredweight ($/CWT)

** Material Received Date is defined as the date the materials are received on the project site.

If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will

be the date of the prepayment request instead of the Materials Received Date.

Submit documentation to the Engineer for all items listed in the Contract for which the
Contractor is requesting a steel price adjustment.

Submittal Requirements
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable
by color marking, and identifiable by Project for inspection and audit verification immediately

upon arrival at the fabricator.

Furnish the following documentation for all steel products to be incorporated into the work and
documented on Form SPA-2, found on the Departments website at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xIsx

Submit all documentation to the Engineer prior to incorporation of the steel into the completed
work. The Department will withhold progress payments for the affected contract line item if the
documentation is not provided and at the discretion of the Engineer the work is allowed to
proceed. Progress payments will be made upon receipt of the delinquent documentation.

Step 1 (Form SPA -2)

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form
SPA-1 for which the Contractor opted for a steel price adjustment. For line items with multiple
components of steel, each component should be listed separately. Label each SPA-2
documentation package with a unique number as described below.
a. Documentation package number: (Insert the contract line-item) - (Insert
sequential package number beginning with “1”).
Example: 412 -1,

412 -2,
424 -1,
424 -2,
424 -3, etc.

b. The steel product quantity in pounds
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C.

i. The following sources should be used, in declining order of
precedence, to determine the weight of steel/iron, based on the
Engineers decision:

1. Department established weights of steel/iron by contract pay
item per pay unit;

Approved Shop Drawings;

Verified Shipping Documents;

Contract Plans;

Standard Drawing Sheets;

Industry Standards (i.e., AISC Manual of Steel Construction,

AWWA Standards, etc.); and

7. Manufacture’s data.

ii. Any item requiring approved shop drawings shall have the weights of
steel calculated and shown on the shop drawings or submitted and
certified separately by the fabricator.

The date the steel product, subject to adjustment, was shipped from the

producing mill (Categories 1-3), received on the project (Categories 4-6), or

casting date (Category 7).

AN

Step 2 (Monthly Calculator Spreadsheet)

For each month, upon the incorporation of the steel product into the work, provide the Engineer

the following:

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all
the steel submittal packages (Form SPA-2) actually incorporated into the completed
work in the given month.

a.

1.

F® Mo a0 o

Contract Number

Bidding Index Reference Month

Contract Completion Date or Revised Completion Date
County, Route, and Project TIP information

Item Number

Line-Item Description

Submittal Number from Form SPA-2

Adjustment date

Pounds of Steel

2) An affidavit signed by the Contractor stating the documentation provided in the
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate.

Price Adjustment Conditions

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from
the Department’s website each month at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA -

3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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If the monthly Fastmarkets data is not available, the data for the most recent immediately
preceding month will be used as the basis for adjustment.

Price Adjustment Calculations

The price adjustment will be determined by comparing the percentage of change in index value
listed in the proposal (BI) to the monthly index value (MI). (See included sample examples).
Weights and date of shipment must be documented as required herein. The final price
adjustment dollar value will be determined by multiplying this percentage increase or decrease in
the index by the represented quantity of steel incorporated into the work, and the established
bidding index (BI) subject to the limitations herein.

Price increase/decrease will be computed as follows:
SPA = ((MI/ BI) -1) * BI *(Q/100)

Where;

SPA = Steel price adjustment in dollars

MI = Monthly Shipping Index. — in Dollars ($) per hundredweight (CWT). Use
the adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.

Q= Quantity of steel, product, pounds actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.

Calculations for price adjustment shall be shown separate from the monthly progress estimate
and will not be included in the total cost of work for determination of progress or for extension
of Contract time in accordance with Subarticle 108-10(B)(1).

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result
in rejection of the bid proposal.

Adjustments will be paid or charged to the Contractor only. Any Contractor receiving an
adjustment under this provision shall distribute the proper proportional part of such adjustments
to the subcontractor who performed the applicable work.

Delays to the work caused by steel shortages may be justification for a Contract time extension
but will not constitute grounds for claims for standby equipment, extended office overhead, or
other costs associated with such delays.

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price,
the contractor must notify the Department within 7 days prior to purchasing the material. Upon
receipt of such notification, the Department will direct the Contractor to either (1) proceed with
the work or (2) suspend the work and explore the use of alternate options.
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may
submit to the Department additional market index information specific to the item in question to
dispute the decrease. The Department will review this information and determine if the decrease
is warranted.

When the steel product adjustment date, as defined in the Product Relationship Table, is after the
approved contract completion date, the steel price adjustments will be based on the lesser value
of either the MI for the month of the approved contract completion date or the MI for the actual
adjustment date.

If the price adjustment is based on estimated material quantities for that time, and a revision to
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment
will be made to the price adjustment previously calculated. The adjustment will be based on the
same indices used to calculate the price adjustment which is being revised. If the adjustment date
of the revised material quantity cannot be determined, the adjustment for the quantity in
question, will be based on the indices utilized to calculate the steel price adjustment for the last
initial documentation package submission, for the steel product subject to adjustment, that was
incorporated into the particular item of work, for which quantities are being finalized.

Example: Structural steel for a particular bridge was provided for in three different shipments
with each having a different mill shipping date. The quantity of structural steel actually used for
the bridge was calculated and a steel price adjustment was made in a progress payment. At the
conclusion of the work an error was found in the plans of the final quantity of structural steel
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three
mill shipping dates. The steel price adjustment for the quantity in question would be calculated
using the indices that were utilized to calculate the steel price adjustment for the quantity of
structural steel represented by the last initial structural steel documentation package submission.
The package used will be the one with the greatest sequential number.

Extra Work/Force Account:

When steel products, as specified herein, are added to the contract as extra work, in accordance
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the
supplemental agreement, the need for application of steel price adjustments on a case-by-case
basis. No steel price adjustments will be made for any products manufactured from steel having
an adjustment date prior to the supplemental agreement execution date. Price adjustments will
be made as provided herein, except the Bidding Index will be based on the month in which the
supplemental agreement pricing was executed.

For work performed on force account basis, reimbursement of actual material costs, along with
the specified overhead and profit markup, will be considered to include full compensation for the
current cost of steel and no steel price adjustments will be made.
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Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number C203394 Bid Reference Month ~_ January 2019
Submittal Date _8/31/2019
Contract Line Item 237

Line Item Description _ APPROX....L BS Structural Steel

Sequential Submittal

Number 2

Supplier Description of material Location information Quantity | Adjustment
in lbs. Date

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 | May 4, 2020

ABC Various channel & angle Structure 3 Spans A-C 35,000 | July 14, 2020

distributing | shapes

Total Pounds of Steel 1,235,000

Note: Attach the following supporting documentation to this form.
e Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature
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Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number C203394 Bid Reference Month ~_ January 2019

Submittal Date August 31, 2019

Contract Line Item 237

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB — STA 36+00

Sequential Submittal

Number 2
Supplier Description of material Location Quantity | Adjustment Date
information in lbs.
XYZ mill | Tubular Steel (Vertical -DFEB — STA 36+00 12000 | December 11, 2021
legs)
PDQ Mill | 4” Tubular steel (Horizontal | -DFEB — STA 36+00 5900 | December 11, 2021
legs)
ABC Various channel & angle -DFEB — STA 36+00 1300 | December 11, 2021
distributing | shapes (see quote)
Catwalk assembly -DFEB — STA 36+00 2000 | December 11, 2021
Nucor Flat plate -DFEB — STA 36+00 650 | December 11, 2021
Total Pounds of Steel | 21,850

Note: Attach the following supporting documentation to this form.
¢ Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature
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Price Adjustment Sample Calculation (increase)

Project bid on September 17, 2019
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs.
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI

450,000 1bs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the
producing mill in same month, May 2021.

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI= Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $36.12/ CWT
MI= $64.89/CWT
% change=  ((MI/ BI)-1) = ($64.89/ $36.12 — 1) = (1.79651 — 1) = 0.79651162791

Q= 450,000 Ibs.

SPA = 0.79651162791x $36.12 x (450,000/100)
SPA = 0.79651162791* $36.12 *4,500

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60)
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Price Adjustment Sample Calculation (decrease)

Project bid on December 18, 2018
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs.
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI

600,000 Ibs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the
producing mill in same month, August 2020.

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI= Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI= Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $46.72/ CWT
MI= §27.03/CWT
% change = ((MI/ BI)-1) = ($27.03/ $46.72—1) = (0.57855-1) = -0.421446917808

Q= 600,000 Ibs.

SPA = -0.421446917808 * $46.72 * (600,000/100)
SPA = -0.421446917808 * $46.72 *6,000

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68)
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Price Adjustment Sample Calculation (increase)

Project bid on July 16, 2020
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs.

Bidding Index Reference Month was May 2020. Bidding Index for Reinforced Concrete Deck Slab
(Category 1) in the proposal was $29.21/CWT = BI

51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021.

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

Bl = Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $29.21/CWT
MI= $43.13/CWT
% change = ((MI/ BI)-1) =($43.13/$29.21 — 1) = (1.47655 — 1) = 0.47654912701

Q= 103932 lbs.

SPA = 0.47654912701 * $29.21 * (103,932/100)
SPA = 0.47654912701 * $29.21 *1,039.32

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at
Station 107+45.55 -L-
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:

(7-15-08)(Rev. 6-17-25) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2026 (7/01/25 - 6/30/26) 21% of Total Amount Bid
2027 (7/01/26 - 6/30/27) 54% of Total Amount Bid
2028 (7/01/27 - 6/30/28) 25% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 10-21-25) 102-15(3) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet the Combined MBE /WBE Goal. No submittal of a Letter of Intent is
required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to
be performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent. Or any MBE
or WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than
the advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed participation along with a listing of the committed MBE
and WBE firms.

Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment
that produces on the premises, the materials or supplies obtained by the Contractor. A firm that
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makes minor modifications to the materials, supplies, articles, or equipment is not a
manufacturer.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the purchase
and sale or lease of the products in question. A regular dealer in such bulk items as steel,
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such
products in stock, if it owns and operates distribution equipment for the products. Any
supplement of regular dealers’ own distribution equipment shall be by a long-term operating
lease and not on an ad hoc or contract-by-contract basis.

Distributor — A firm that engages in the regular sale or lease of the items specified by the
contract. A distributor assumes responsibility for the items it purchases once they leave the point
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by
the carrier’s insurance.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that
is anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision
Payment Tracking System - On-line system in which the Contractor enters the payments made to

MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%?20Instructions.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%?20Revised%2004-19.xlsm

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the
time of bid.

http://connect.ncdot.gov/letting/I etCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA %20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with
good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls

DBE Regular Dealer/Distributor Affirmation Form — Form is used to make a preliminary
counting determination for each DBE listed as a regular dealer or distributor to assess its
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form
with the Letter of Intent.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20A ffirmation%20Form%20-%20USDOT%202024.pdf
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Combined MBE/WBE Goal

There is NO MBE/WBE Goal for this project.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE
Goal. The Directory can be found at the following link.
https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the Combined MBE/WBE Goal
will be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE
subcontractor participation above the goal will follow the banking guidelines found elsewhere in
this provision. All other additional MBE/WBE subcontractor participation submitted at the time
of bid will be used toward the Department’s overall race-neutral goals. Only those firms with
current MBE and WBE certification at the time of bid opening will be acceptable for listing in
the bidder's submittal of MBE and WBE participation. The Contractor shall indicate the
following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of the electronic submittal file.

(1) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms
shown in the electronic submittal file, the bidder may use the dropdown menu to
access the name and address of the firms.

(2) Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE's participation
will not count towards achieving the Combined MBE/WBE goal.
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(B)  Paper Bids

(1)

2)
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If the Combined MBE/WBE Goal is more than zero,

(2)

(b)

(©)

Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the Combined
MBE/WBE Goal.

If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE
goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal,
just like any other bidder. In most cases, a MBE or WBE bidder on a contract will meet the
Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.
However, all the work that is performed by the MBE or WBE bidder and any other similarly
certified subcontractors will count toward the goal. The MBE or WBE bidder shall list itself
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of
MBE/WBE Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the
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MBE/WBE in the contract. This documentation shall be submitted on the Department’s form
titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of
the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE
Goal. If the lack of this participation drops the commitment below the Combined MBE/WBE
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m.
on the eighth calendar day following opening of bids, unless the eighth day falls on an official
state holiday. In that situation, it is due in the office of the State Contractor Utilization Engineer
no later than 10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE
Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by
the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long
as there are adequate funds available from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal.

A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it would be due in the office of the State Contractor Utilization Engineer no
later than 10:00 a.m. on the next official state business day. If the Contractor cannot send the
information electronically, then one complete set and 5 copies of this information shall be
received under the same time constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
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solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More
Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEs/WBEs that are also prequalified subcontractors. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond
to the solicitation. Solicitation shall provide the opportunity to MBEs/WBEs within the
Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to
follow up initial solicitations.

(B)  Selecting portions of the work to be performed by MBEs/WBEs in order to increase the
likelihood that the Combined MBE/WBE Goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
advertised goal when the work to be sublet includes potential for MBE/WBE
participation (2" and 3™ tier subcontractors).

(C)  Providing interested certified MBEs/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

D)y @1 Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
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(E)

(F)

(G)

(H)

@

names, addresses, and telephone numbers of MBEs/WBEs that were considered;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBEs/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as the advertised goal into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBEs/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the contract goal, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make
good faith efforts. Bidding contractors are not, however, required to accept
higher quotes from MBEs/WBEs if the price difference is excessive or
unreasonable.

Not rejecting MBEs/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from
the bid opening the Business Opportunity and Work Force Development Unit at
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE
quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the Combined MBE/WBE Goal.

(2) The bidders’ past performance in meeting the contract goal.
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3) The performance of other bidders in meeting the advertised goal. For example,
when the apparent successful bidder fails to meet the goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the advertised goal, but meets or exceeds the average MBE
and WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate
good faith effort has been made to meet the advertised goal.

Non-Good Faith Appeal

The State Prequalification Engineer will notify the Contractor verbally and in writing of non-
good faith. A Contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a Contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Prequalification Engineer. The
appeal shall be made within 2 business days of notification of the determination of non-good
faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check wuse shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the anticipated MBE participation. The same holds
true for work that a WBE subcontracts to another WBE firm. Work that a MBE/WBE
subcontracts to a non-MBE/WBE firm does not count toward the contract goal
requirement. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
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(D)

(E)

WBESs), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified
firms and there is no interest or availability, and they can get assistance from other
certified firms, the Engineer will not hold the prime responsible for meeting the
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be
expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Manufacturer, Regular Dealer, Distributor

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures
for materials or supplies (including transportation costs) from a MBE/WBE distributor,
60 percent of its expenditures for materials or supplies (including transportation costs)
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a
MBE/WBE manufacturer.

A Contractor may count toward its MBE/WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers, regular dealers or distributors:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer, regular dealer, nor a distributor count the entire amount of
fees or commissions charged that the Department deems to be reasonable,
including transportation charges for the delivery of materials or supplies. Do not
count any portion of the cost of the materials and supplies themselves.

A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form
with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov.
The State Contractor Utilization Engineer will make a preliminary assessment as to
whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially
useful function (CUF) on a contract-by-contract basis prior to its participation.
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Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE 1is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a
Commercially Useful Function, the contractor may present evidence to rebut this
presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
Combined MBE/WBE Goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
1s certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill
the participation breakdown. This, however, may not always be possible due to
the limitation of firms in the area. If the MBE or WBE firm shows a good faith
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effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from
other certified providers, the Engineer will not hold the prime responsible for
meeting the individual MBE or WBE participation breakdown.

(®)) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE
subcontractor or any portion of its work, and the reason for the request. The Contractor must
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of
Intent to Request Termination and/or Substitution. If the MBE/WBE subcontractor objects to the
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the
MBE/WBE subcontractor.
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A committed MBE/WBE subcontractor may only be terminated or any portion of its work after
receiving the Department’s written approval based upon a finding of good cause for the proposed
termination and/or substitution. Good cause does not exist if the Contractor seeks to terminate a
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract
award. For purposes of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its
subcontract in a way consistent with normal industry standards. Provided, however, that
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to
perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s
reasonable, nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and
1200 or applicable State law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice
of withdrawal;

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work
required;

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract; and

(j) Other documented good cause that compels the termination of the MBE/WBE
subcontractor.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the
MBE/WBE commitment to meet the Combined MBE/WBE Goal. A good faith effort
will only be required for removing a committed MBE/WBE if there were no additional
MBE/WBEs submitted at the time of bid to cover the same amount of work as the
MBE/WBE that was terminated.
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If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

(1

)

3)
4

Copies of written notification to MBE/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

Efforts to negotiate with MBE/WBEs for specific subbids including, at a
minimum:

(a) The names, addresses, and telephone numbers of MBE/WBEs who were
contacted.

(b) A description of the information provided to MBE/WBEs regarding the
plans and specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

(1)

2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement but not the
overall goal.

(1) If the MBE/WBE's ineligibility is caused solely by its having exceeded the
size standard during the performance of the contract. The Department may
continue to count participation equal to the remaining work performed by
the decertified firm which will count toward the contract goal requirement
and overall goal.

(i1) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or
merger with a non- MBE/WBE during the performance of the contract.
The Department may not continue to count the portion of the decertified
firm’s performance on the contract remaining toward either the contract
goal or the overall goal, even if the Contractor has executed a subcontract
with the firm or the Department has executed a prime contract with the
MBE/WBE that was later decertified.

When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the



C205132 BP12.R002 G-31 Cleveland County

Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same
amount of work to meet the Combined MBE/WBE goal requirement. If a
MBE/WBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
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furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE/
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from

being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
Standard Specifications may be cause to disqualify the Contractor.
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS,
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, §
200.216 Prohibition on certain telecommunications and video surveillance services or

equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19)(Rev. 8-19-25) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107,
NC GS 15A-300, all FAA rules, regulations and policies and all NCDOT UAS Policies. The
required operator certifications include possessing a current Federal Aviation Administration
(FAA) Remote Pilot Certificate, as well as operating a UAS registered with the FAA.

All UAS operations shall be approved by the Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability
insurance to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for
the use of UAS. In the event that the Department directs the Contractor to utilize UAS, payment
will be in accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of
all work associated with this contract. Employees engaged in the construction of this project
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway
equipment should idle no longer than fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

Idling when queuing.

Idling to verify the vehicle is in safe operating condition.

Idling for testing, servicing, repairing or diagnostic purposes.

Idling necessary to accomplish work for which the vehicle was designed (such as

operating a crane, mixing concrete, etc.).

Idling required to bring the machine system to operating temperature.

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the
engines must run to perform needed work.

7. Idling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or

air conditioning. (such as hydraulic systems for pavers)

e
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9. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide
for the safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity
is exempt from the idling limitations set forth in this special provision.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1 Gl12C

Subsurface information is available on the roadway and structure portions of this project.

MAINTENANCE OF THE PROJECT:
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125

Revise the Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as
the last sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the
last sentence of the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the
work covered by the various contract items. The provisions of Article 104-7, Extra Work, and
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.
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TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:

(1-16-07) (Rev. 10-15-24) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level II and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.
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(©) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(2) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

(1) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices. These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCGO010000, General Permit to Discharge Stormwater under the NPDES, and
states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities
disturbing one or more acres of land. The Department further incorporates these
requirements on all contracted bridge and culvert work at jurisdictional waters,
regardless of size. Some of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours
after a rainfall event equal to or greater than 1.0 inch that occurs within a
24 hour period. Additional monitoring may be required at the discretion
of Division of Water Resources personnel if the receiving stream is 303(d)
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(©)

(d)
(e)
®

(2
(h)

(1)

listed for turbidity and the project has had documented problems
managing turbidity.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(2)
(b)
(©)
(d)
(e)
®

(2)
(h)
(i)
()

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.



C205132 BP12.R002 G-39 Cleveland County

(B)

©)

(D)

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and
Level I Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior to
work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

3) Temporary Mulching

4) Sodding

(%) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level 1 Certified Installer is not onsite, the Contractor may substitute
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to
another crew requiring Level II Foreman oversight.

Certified Designer - Include the certification number of the Level III Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level III Certified Designer on the design of
the project erosion and sediment control/stormwater plan.
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Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an [Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related
issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F)  Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
(D Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified



C205132 BP12.R002 G-41 Cleveland County

will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment
All work described within this provision and the role of Certified Erosion and Sediment
Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer

will be incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the Standard Specifications,
the Contractor shall define the point at which the discharge enters into the State’s surface waters
and the appropriate sampling locations. Sampling locations shall include points upstream and
downstream from the point at which the discharge enters these waters. Upstream sampling
location shall be located so that it is not influenced by backwater conditions and represents
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natural background conditions. Downstream sampling location shall be located at the point
where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address
water quality standards. Tier I Methods include stilling basins which are standard compensatory
BMPs. Other Tier I methods are noncompensatory and shall be used when needed to meet the
stream turbidity standards. Tier II Methods are also noncompensatory and are options that may
be needed for protection of rare or unique resources or where special environmental conditions
exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a
DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the Contractor
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special
environmental conditions, Tier Il Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

NOTE TO CONTRACTOR:

*The contractor shall notify the Engineer immediately if Native American artifacts and / or
human remains are encountered during the ground disturbance of this project. The Engineer will
then notify the Catawba Indian Nation.

*-(Per Green Sheet Commitments)



C205132 BP12.R002 R-1 Cleveland County

PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD III:
(4-6-06)(Rev. 3-19-24) 200 SP2 R02B

Perform clearing on this project to the limits established by Method - III shown on Standard
Drawing No. 200.03 of the Roadway Standard Drawings. Conventional clearing methods may
be used except where permit drawings or conditions have been included in the proposal which
require certain areas to be cleared by hand methods.

LUMP SUM GRADING:
(8-17-10)(Rev. 1-16-24) 226 SP2 R16

Lump sum grading shall be performed in accordance with Section 226 Comprehensive Grading
of the Standard Specifications except as follows:

Delete all references to Section 230 Borrow Excavation (Item 0106).

TEMPORARY DETOURS:
(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A

Construct the temporary detours required on this project in accordance with the typical sections
in the plans or as directed by the Engineer.

After the detours have served their purpose, remove the portions deemed unsuitable for use as a
permanent part of the project as directed by the Engineer. Salvage and stockpile the aggregate
base course removed from the detours at locations within the right of way, as directed by the
Engineer, for removal by State Forces. Place pavement and earth material removed from the
detour in embankments or dispose of in waste areas furnished by the Contractor.

Pipe culverts removed from the detours remain the property of the Contractor. Pipe culverts that
are removed will be measured and will be paid at the contract unit price per linear foot for Pipe
Removal. Payment for the construction of the detours will be made at the contract unit prices for
the various items involved.

No direct payment will be made for removing the aggregate base course, earth material and
pavement, as the cost of same shall be included in the lump sum price bid for Grading. Such
prices and payments will be full compensation for the work of removing, salvaging, and
stockpiling aggregate base course; and for placing earth material and pavement in embankments
or disposing of earth material and pavement in waste areas.
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SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the Standard Specifications.

Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and
Borrow Excavation is not included in the contract, no direct payment will be made for this work,
as the cost of this work will be part of the work being paid at the contract lump sum price for
Grading. 1f Borrow Excavation is included in this contract and the material has been obtained
from an authorized stockpile or from a borrow source, measurement and payment will be as
provided in Section 230 of the Standard Specifications for Borrow Excavation.

MANUFACTURED QUARRY FINES IN EMBANKMENTS:

(01-17-17)(Rev. 4-16-24) 235 SP02 R72

Description

This specification addresses the use of manufactured quarry fines that are not classified as select
materials. The specification allows the Contractor an option, with the approval of the Engineer,
to use manufactured quarry fines (MQFs) in embankments as a substitute for conventional
borrow material. Furnish and place geotextile for subgrade stabilization in accordance with the
contract. Geotextile for subgrade stabilization is required to prevent pavement cracking and
provide separation between the subgrade and pavement section at embankment locations where
manufactured quarry fines are utilized and as directed by the Engineer.

Materials
Manufactured Quarry Fines.

Site specific approval of MQFs material will be required prior to beginning construction as
detailed in the preconstruction requirements of this provision.

The following MQFs are unacceptable:

(A)  Frozen material,

(B)  Material with a maximum dry unit weight of less than 90 pounds per cubic foot when
tested in accordance with AASHTO T 99 Method A or C.

(C)  Material with greater than 80% by weight Passing the #200 sieve
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Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health
and safety. Moisture condition the MQFs as needed and transport in covered trucks to prevent
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018
of the Standard Specifications.

Preconstruction Requirements

When MQFs are to be used as a substitute for earth borrow material, request written approval
from the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the
following details:

(A)  Description, purpose and location of project.

(B)  Estimated start and completion dates of project.

(C)  Estimated volume of MQFs to be used on project with specific locations and construction
details of the placement.

(D)  The names, address, and contact information for the generator of the MQFs.

(E)  Physical location of the site at which the MQFs were generated.

The Engineer will forward this information to the State Materials Engineer for review and
material approval.

Construction Methods

Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the
outside limits of the embankments or subgrade.

Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10
inches and compacted to at least a density of 95 percent as determined by test methods in
AASHTOT 99, Determination of Maximum Dry Density and Optimum Moisture Content,
Method A or C depending upon particle size of the product. Provide a moisture content at the
time of compaction of within 4 percent of optimum but not greater than one percent above
optimum as determined by AASHTO T 99, Method A or C.

In embankments where MQFs are incorporated, geotextile for subgrade stabilization shall be
used. Refer to Article 505-2 of the Standard Specifications for geotextile type and Article 505-3
of the Standard Specifications for the geotextile construction methods.

Measurement and Payment

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance
with Article 230-5 of the Standard Specifications. As an alternate weigh tickets can be provided
and payment made by converting weight to cubic yards based on the verifiable unit weight.
Where the pay item for Borrow Excavation is not included in the original contract then no
separate payment will be made for this item and payment will be included in the lump sum price
bid for Grading.

Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-
4 of the Standard Specifications. When the pay item for Geotextile for Subgrade Stabilization is
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not included in the original contract then no payment will be made for this item and will be
considered incidental to the use of MQFs in embankment.

FLOWABLE FILL:
(9-17-02) (Rev. 1-16-24) 300, 340, 1000, 1530, 1540, 1550 SP3 R30

Description

This work consists of all work necessary to place flowable fill in accordance with these
provisions, the plans, and as directed.

Materials
Refer to Division 10 of the Standard Specifications.

Item Section
Flowable Fill 1000-7

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is
included in the contract, Flowable Fill will be measured in cubic yards and paid as the actual
number of cubic yards that have been satisfactorily placed and accepted. Such price and
payment will be full compensation for all work covered by this provision including, but not
limited to, the mix design, furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit
Flowable Fill Cubic Yard

CORRUGATED ALUMINUM ALLOY CULVERT PIPE:
(9-21-21)(Rev. 1-16-24) 305,310 SP3 R34

Revise the Standard Specifications as follows:
Page 3-5, Article 305-2, MATERIALS, add the following after line 16:

Item Section
Waterborne Paint 1080-9
Hot Bitumen 1081-3
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Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 26:

Coating must be applied to the aluminum when in contact with concrete. Immediately prior to
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt,
oil, grease, chips, and other foreign substances. Aluminum to be coated shall be given one coat
of suitable quality coating such as:

Approved waterborne paint (Section 1080-9)
Approved Hot Bitumen (Section 1081-3)

Other coating materials may be submitted to the Engineer for approval.

Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 10-11, delete the fourth
sentence and replace with the following:

Select bedding and backfill material and coating will be included in the cost of the installed pipe.

BRIDGE APPROACH FILLS:
(10-19-10)(Rev. 1-16-24) 422 SP4 R02

Description

Bridge approach fills consist of backfilling behind bridge end bents with select material or
aggregate to support all or part of bridge approach slabs. Install outlets and grade bridge
approach fills to drain water through and away from approach fills. Install geotextiles to allow
for possible future slab jacking and separate approach fills from embankment fills, natural
ground and pavement sections as required. For bridge approach fills behind end bents with
mechanically stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE
wall reinforcement connected to end bent caps as required. Construct bridge approach fills in
accordance with the contract, accepted submittals and bridge approach fill Roadway Standard
Drawings.

Define bridge approach fill types as follows:

Type 1 Approach Fill — Approach fill for bridge abutment in accordance with Roadway Standard
Drawing No. 423.01;

Type 14 Approach Fill — Alternate approach fill for integral bridge abutment in accordance with
Roadway Standard Drawing No. 423.02;

Type 2 Approach Fill — Approach fill for bridge abutment with MSE wall in accordance with
Roadway Standard Drawing No. 423.03 and

Type 24 Approach Fill — Alternate approach fill for integral bridge abutment with MSE wall in
accordance with Roadway Standard Drawing No. 423.04.

At the Contractors option, use Type 1A or 2A approach fills instead of Type 1 or 2 approach
fills, respectively, for integral bridge abutments. Type 1A and 2A approach fills consists of
constructing an approach fill with a temporary geotextile wall before placing all or a portion of
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the concrete for the backwall and wing walls of the integral end bent cap. The temporary
geotextile wall is designed for a construction surcharge, remains in place and is aligned so the
wall face functions as a form for the integral end bent cap backwall and wing walls.

Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Geotextiles 1056
Portland Cement Concrete 1000
Select Materials 1016
Subsurface Drainage Materials 1044
Welded Wire Reinforcement 1070-3

Provide Type 1 geotextile for separation geotextiles, Type 4a geotextile for under bridge
approach slabs and Class B concrete for outlet pads. Use Class V or Class VI select material for
Type 1 and 1A approach fills and the same aggregate type approved for the reinforced zone in
the accepted MSE wall submittal for Type 2 and 2A approach fills. For MSE wall aggregate,
reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls
provision. Provide outlet pipes and fittings for subsurface drainage materials. Provide 1/4”
hardware cloth with 1/4 inch openings constructed from 24 gauge wire.

For temporary geotextile walls, use welded wire reinforcement for welded wire facing and Type
Sa geotextile for reinforcement geotextiles. Use Type 5a geotextile with lengths as shown in
Roadway Standard Drawing No. 423.02 or 423.04.

Construction Methods

Excavate as necessary for approach fills and, if applicable, temporary geotextile walls in
accordance with the contract. Ensure limits of approach fills are graded to drain as shown in the
bridge approach fill Roadway Standard Drawings. For Type 1 and 1A approach fills in
embankment fills, place and compact a temporary 1.5:1 (H:V) fill slope in accordance with
Roadway Standard Drawing No. 423.01 or 423.02 and in accordance with Subarticle 235-3(B)
and 235-3(C) of the Standard Specifications. Density testing is required within the temporary
fill slope and additional more frequent density testing is also required for bridge approach
embankments. Wait 3 days before cutting the slope back to complete the approach fill
excavation. Use excavated material elsewhere on the project to form embankments, subgrades,
or shoulders. If a slope for an approach fill is excavated to flatter than what is required for
access or any other reason, that same slope is required for the entire approach fill excavation. Do
not backfill overexcavations that extend outside the approach fill limits shown on the Roadway
Standard Drawings with embankment soils. Instead, expand approach fill limits to include
overexcavations.

Notify the Engineer when embankment fill placement and approach fill excavation is complete.
Do not place separation geotextiles or aggregate until approach fill dimensions and embankment
materials below and outside approach fills are approved.
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For Type 2 approach fills, cast MSE wall reinforcement or connectors into end bent cap
backwalls within 3 inches of locations shown in the accepted MSE wall submittals. Install MSE
wall reinforcement with the orientation, dimensions and number of layers shown in the accepted
MSE wall submittals. If a Type 2 approach fill is designed with geogrid reinforcement
embedded in an end bent cap, cut geogrids to the required lengths and after securing ends of
geogrids in place, reroll and rewrap portions of geogrids not embedded in the cap to protect
geogrids from damage. Before placing aggregate over any MSE wall geosynthetic
reinforcement, pull reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or
creases.

For Type 1 and 1A approach fills, place pipe sleeves in wing walls so water drains towards
outlets. Use sleeves that can withstand wing wall loads. Insert outlet pipes into pipe sleeves to
direct water towards outlets. Attach hardware cloth in front of the outlet pipe at the wing.
Connect outlet pipes and fittings with solvent cement in accordance with Article 815-3 of the
Standard Specifications and place outlet pads in accordance with Roadway Standard Drawing
No. 815.03.

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or
other approved methods. Overlap adjacent geotextiles of the same type at least 18 inches. Cover
select material or aggregate with Type 4a geotextile at an elevation 6 inches below the bridge
approach slab. Hold geotextiles in place with wire staples or anchor pins as needed. Contact the
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or
utilities will interfere with geotextiles or MSE wall reinforcement.

For Type 1A and 2A approach fills, install temporary geotextile walls as shown in Roadway
Standard Drawing No. 423.02 or 423.04. At the Contractor’s option, construct the bottom
portion of integral end bents before temporary geotextile walls as shown in the plans. Erect and
set welded wire facing for temporary geotextile walls so facing functions as a form for the
integral end bent cap backwall. Place welded wire facing adjacent to each other in the horizontal
and vertical directions to completely cover the temporary geotextile wall face. Stagger welded
wire facing to create a running bond by centering facing over joints in the row below. Wrap
reinforcement geotextiles at the wall face in accordance with Roadway Standard Drawing No.
423.02 or 423.04 and cover geotextiles with at least 3 inches of select material or aggregate.
Place layers of reinforcement geotextiles within 3 inches of locations shown in Roadway
Standard Drawing No. 423.02 or 423.04. Install reinforcement geotextiles with the direction
shown in Roadway Standard Drawing No. 423.02 or 423.04. Orient overlapping seams in
reinforcement geotextiles perpendicular to the integral end bent cap backwall. Do not overlap
reinforcement geotextiles so seams are parallel to the wall face. Before placing select material or
aggregate over reinforcement geotextiles, pull geotextiles taut so they are in tension and free of
kinks, folds, wrinkles or creases. Temporary geotextile walls are designed for a surcharge
pressure in accordance with Roadway Standard Drawing No. 423.02 or 423.04. If loads from
construction equipment will be more than what the wall is designed for, contact the Engineer
before positioning equipment on top of temporary geotextile walls.

Place select material or aggregate in 6 inch to 8 inch thick lifts. Compact fine aggregate for
Type 2 and 2A approach fills in accordance with Subarticle 235-3(C) of the Standard
Specifications except compact fine aggregate to a density of at least 98%. Compact select
material for Type 1 and 1A approach fills and coarse aggregate for Type 2 and 2A approach fills



C205132 BP12.R002 R-8 Cleveland County

with at least 4 passes of a trench roller in a direction parallel to the end bent cap backwall. Do
not displace or damage geosynthetics or MSE wall reinforcement when placing and compacting
select material or aggregate. End dumping directly on geosynthetics is not permitted. Do not
operate heavy equipment on geosynthetics until they are covered with at least 8 inches of select
material or aggregate. Replace any damaged geosynthetics to the satisfaction of the Engineer.
When approach fills extend beyond bridge approach slabs, wrap Type 4a geotextiles over select
material or aggregate and back under approach slabs as shown in Roadway Standard Drawing
No. 423.03 or 423.04.

Measurement and Payment

Type 1 and 1A approach fills will be paid for at the contract lump sum price for Type I Bridge
Approach Fill, Station and Type 2 and 2A approach fills will be paid for at the contract
lump sum price for Type 2 Bridge Approach Fill, Station . The lump sum price for each
approach fill will be full compensation for providing labor, tools, equipment and approach fill
materials, excavating, backfilling, hauling and removing excavated materials, installing wall
facing, geotextiles and outlets, compacting backfill and supplying select material, aggregate,
geotextiles, pipe sleeves, outlet pipes and pads and any incidentals necessary to construct
approach fills behind bridge end bents.

Compensation for the material placed within the temporary 1.5:1 (H:V) fill slopes will be made
in accordance with Section 225, 226, or 230 of the Standard Specifications. The cost of removal,
including excavating, hauling, placement, and compaction of the material elsewhere on or off the
project will be included in the contract lump sum price for Type I Bridge Approach Fill, Station

The contract lump sum price for Type 2 Bridge Approach Fill, Station will also be full
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not
designing MSE wall reinforcement and connectors. The cost of designing reinforcement and
connectors for Type 2 approach fills behind bridge end bents with MSE abutment walls will be
incidental to the contract unit price for MSE Retaining Wall No.

Payment will be made under:

Pay Item Pay Unit
Type 1 Bridge Approach Fill, Station Lump Sum
Type 2 Bridge Approach Fill, Station Lump Sum

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00)(Rev. 1-16-24) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the Standard Specifications.

The base price index for asphalt binder for plant mix is $ 555.00 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on December 1, 2025.
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DELETION OF FINAL SURFACE TESTING REQUIREMENTS:

(1-20-25) 610 SP6 RO45A

Revise the Standard Specifications as follows:

Pages 6-24 to 6-30, Article 610-13 FINAL SURFACE TESTING AND ACCEPTANCE,
delete Article 610-13 in its entirety.

ELECTRONIC TICKETING SYSTEM:
(7-16-24)(Rev. 12-17-24) 1020 SP10 R20

Description

At the contractor’s option, the use of an electronic ticketing system for reporting individual and
cumulative asphalt material deliveries may be utilized on this project. At the preconstruction
conference, the contractor shall notify the Engineer if they intend to utilize an electronic
ticketing system for reporting individual and cumulative asphalt material deliveries to the
project.

Electronic Ticketing Requirements

a. The electronic ticketing system must be fully integrated with the load read-out system
at the plant. The system shall be designed so data inputs from scales cannot be
altered by either the Contractor or the Department.

b. Material supplier must test to confirm that ticketing data can be shared from the
originating system no less than 30 days prior to project start.

c. After each truck is loaded, ticket data must be electronically captured, and ticket
information uploaded via Application Programming Interface (API) to the
Department.

d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets).
To request a Security Key, fill out the below E-Ticketing Security Request Form:
https://forms.office.com/g/XnT7QeRtgt

e. Obtain API from NCDOT containing the required e-ticketing data fields and format.
Download  the  API from the  NCDOT E-ticketing Webpage:
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx

f. Provide all ticket information in real time and daily summaries to the Department’s
designated web portal. If the project contains locations with limited cellular service,
an alternative course of action must be agreed upon.

g. Electronic ticketing submissions must be sent between the Material Supplier and the
Department.

h. The electronic ticket shall contain the following information:
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Date

Contract Number

Supplier Name

Contractor Name

Material

IMF

Gross Weight

Tare Weight

Net Weight

Load Number

Cumulative Weight

Truck Number

Weighmaster Certification
Weighmaster Expiration
Weighmaster Name

Facility Name

Plant Certification Number
Ticket Number

Hauling Firm (optional)

Voided Ticket Number (if necessary)
Original Ticket Number (if necessary)
Supplier Revision (If necessary)

The Contractor/supplier can use the electronic ticketing system of their choice to meet the
requirements of this provision.

Measurement and Payment

No measurement or payment will be made for utilizing an electronic ticketing system as the cost
of such shall be included in the contract price bid for the material being provided.
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GLASS BEAD GRADATION FOR PAVEMENT MARKINGS:

(9-17-24) 1087 SP10 R87

Revise the Standard Specifications as follows:

Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after line 6, delete and replace
Table 1087-2 with the following:

TABLE 1087-2
GLASS BEAD GRADATION REQUIREMENTS
. . Gradation Requirements
Sieve Size — .
Minimum Maximum
Passing #20 100% --
Retained on #30 5% 15%
Retained on #50 40% 80%
Retained on #80 15% 40%
Passing #80 0% 10%
Retained on #200 0% 5%
FLAGGERS:
(12-17-24)(Rev. 12-23-25) 1150 SP11 R50

Revise Section 1150 of the Standard Specification as follows:
Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:

Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in
operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging
Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist,
supplement, or replace human flaggers for one-lane, two-way traffic maintenance during
construction in accordance with this provision and the Standard Specifications.

For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one
direction toward a point of control or work zone. Flaggers, AFAD and PTS units are only used
to control one lane of approaching traffic in a specific direction.

Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:

Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the
requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL.

(A) Automated Flagging Assistance Devices (AFAD)
(1) AFAD General

Cover the automated gate arm with Department approved Type VII, VI or IX
retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals
measured horizontally. When the gate arm is in the down position the minimum vertical
aspect of the arm and sheeting shall be 4 inches. The retroreflectorized sheeting shall be
on both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a
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location deemed acceptable for the lane being controlled, the gate arm shall reach at least
to the center of the lane but shall not exceed the width of the lane being controlled.

Design the system to be fail-safe. Provide a conflict monitor, malfunction monitoring
unit, or similar device that monitors for malfunctions and prevents the display of
conflicting indications. This system shall be electronic and operated by remote control.

(2) AFAD Type I System: RED/'YELLOW

Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR
YELLOW lenses in a vertical configuration that are 12 inches in diameter. The bottom of
the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.

This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal
heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.
Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL
available on the Department’s website.

Provide an automated gate arm on the AFAD that descends to a down position across the
approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and
then ascends to an upright position when the flashing CIRCULAR YELLOW lens is
illuminated. The automated gate arm is to be designed such that if a motorist pulls
underneath the gate arm while lowering, no damage to the vehicle occurs.

A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side
of the approach at the point at which drivers are expected to stop when the steady
CIRCULAR RED lens is illuminated.

To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW
lens by initiating a minimum S second steadily illuminated CIRCULAR YELLOW
lens followed by the CIRCULAR RED lens.

Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2
second delay between the time the steady CIRCULAR RED is displayed and the
time the gate arm begins to lower. The maximum delay between CIRCULAR RED
and the time the gate arm lowers is 4 seconds. To permit stopped road users to
proceed, the AFAD shall display the flashing CIRCULAR YELLOW lens and the
gate arm shall be placed in the upright position.

Ensure the system monitors for a lack of yellow or red signal voltage, total loss of
indication in any direction, presence of multiple indications on any approach and low
power conditions.

Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the
roadway or on the left side of the approach and operated in unison with the primary set,
may be used to improve visibility of the AFAD. If the set of lenses is located over any
portion of the roadway that can be used by motor vehicles, the bottom of the housing
(including brackets) shall be at least 15 feet (4.6 meters) above the pavement.
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(3) AFAD Type II System: STOP/SLOW

Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at
least 36 inch x 36 inch in size. Letters shall be a minimum of 8 inches high. The STOP
face shall have a red background with white letters and border.

The SLOW face shall be diamond shaped, orange, or yellow background with black
letters and border. Cover both faces in a Department approved Type VII, VIII or IX
retroreflective sheeting. The minimum mounting height for the sign faces shall be 7 feet
above the pavement to the bottom of the sign.

The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices
by incorporating a stop beacon (red lens) and a warning beacon (yellow lens). The stop
beacon shall be no more than 24 inches above the STOP face. Mount the warning beacon
no more than 24 inches above or beside of the SLOW face. Except for the mounting
locations, the beacons shall conform to the provisions of Chapter 4L of the MUTCD and
have 12 inch signal lenses.

Strobe/flashing lights are an acceptable alternative to flashing beacons. If utilized, they
shall be either white or red flashing lights located within the STOP face and white or
yellow flashing lights within the SLOW face and conform to the provisions of Chapter
6D of the MUTCD. If used, the lens diameter shall be a minimum of 5 inches with a
minimum height of 6 inches. Equip strobes/flashing lights for both dual and quad flash
patterns.

Type B warning lights shall not be used in lieu of the beacons or the strobe lights.

The faces of the AFADs STOP/SLOW sign may include louvers. If louvers are used,
design the louvers such that the aspect of the sign face to approaching traffic is a full sign
face at a distance of 50 feet or greater.

A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to
traffic approaching the AFAD. Position signs on the same support structure as the AFAD.
Both signs shall have black legends and borders on white Type III sheeting backgrounds.
Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size
with letters at least 6 inches high.

Provide an automated gate arm on the AFAD that descends to a down position across the
approaching lane of traffic when the STOP face is displayed and then ascends to an
upright position when the SLOW face is displayed.

The automated gate arm is to be designed such that if a motorist pulls underneath the gate
arm while lowering, no damage to the vehicle occurs.

A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side
of the approach at the point at which drivers are expected to stop when the STOP face is
displayed.
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When approaching motorists are to proceed, display the SLOW face and the warning
beacon or strobes are to flash on the AFAD. When approaching motorists are will be
stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD.

To stop traffic, the AFAD will transition from the SLOW face to the STOP face by
initiating a minimum 5 second change cycle. First, the warning beacon is to be
steadily illuminated for the change cycle. If strobes are used in lieu of a warning
beacon, they are to be placed in the quad flash pattern. At the end of the change
cycle, the STOP face is to be displayed with the stop beacon flashing and the
warning beacon or strobes are to stop flashing. Once the STOP face is displayed,
the system is to have a minimum 2 second delay between the time the STOP face is
displayed and the time the gate arm begins to lower. The maximum delay between
the time the STOP face is displayed and the time the gate arm lowers is 4 seconds.

To permit stopped road users to proceed, the gate arm shall be placed in the upright
position and the AFAD shall display the SLOW face and the warning beacon or
strobes are to flash in the dual flash pattern.

Do not flash the stop beacon when the SLOW face is displayed, and do not flash the
warning beacon when the STOP face is displayed.

(B) Portable Traffic Signals (PTS) Units

Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and
CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter
aluminum or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates,
and Light Emitting Diode (LED) modules. All signal heads, tunnel visors, and backplates
shall be yellow in color.

The bottom of the housing (including brackets) shall be at least 7 feet above the
pavement for single set units. Additional signal heads on units with more than one signal
head shall be capable of extending over the travel lane.

Communication Requirements

All PTS units within the signal set up systems shall maintain communication at all times
by either hardwire cable or wireless radio link communication. If the hardwire cable
communication is utilized the communication cable shall be deployed in a manner that
will not intrude in the direct work area of the project or obstruct vehicular and pedestrian
traffic. Utilize radio communication with 900MHz frequency band and frequency
hopping capability. The radio link communication system shall have a minimum range of
1 mile.
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Fault Mode Requirements

Revert PTS units to a flashing red mode upon system default unless otherwise specified
by the Engineer. Equip the PTS units with a remote monitoring system. Where cell
communication availability exists, the remote monitoring system shall adhere to the
remote monitoring system section of this provision.

Remote Monitoring System

The remote monitoring system (RMS) shall be capable of reporting signal location,
battery voltage / battery history and system default. Provide a password protected
website viewable from any computer with internet capability for the RMS. In the event
of a system default, the RMS shall provide specific information concerning the cause of
the system default (i.e. red lamp on signal number 1). Equip the RMS with a mechanism
capable of immediately contacting a minimum of three previously designated individuals
via text messaging and/or email upon a default.

The running program operating the PTS units shall be always available and viewable
through the RMS website. Maintain a history of the RMS operating system in each signal
including operating hours and events and the location of the PTS units.

Trailer / Cart
The AFAD and PTS units may be mounted on either a trailer or a moveable cart system.

Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID#
13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns).

Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in
the operational position. Provide independent certification that the assembly meets the design
wind load.

Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal
position when located on slopes 6:1 or flatter.

Equip trailers in compliance with North Carolina Law governing motor vehicles and include a
12-volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393,
safety chains and a minimum 2 inch ball hitch.

Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting
to the frame of the trailer. Apply the sheeting to all sides of the trailer. The sheeting shall meet
the ASTM requirements of Type VII, VIII or IX.
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Power System

Design the systems to operate both with and without an external power source. Furnish
transmitters, generators, batteries, controls and all other components necessary to operate the
device.

Provide equipment that is solar powered and supplemented with a battery backup system that
includes a minimum 110/120 VAC powered on-board charging system capable of powering the
unit for 7 continuous days with no solar power. Each unit shall also be capable of being powered
by standard 110/120 VAC power sources, if applicable.

Locate batteries and electronic controls in a locked, weather and vandal resistant housings.
Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:

Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by
barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or
any other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor
shall use AFAD or PTS units in lieu of a flagger.

Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units
operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved
training agency or other NCDOT approved training provider and that the qualified flagger(s)
have received manufacturer training to operate that specific device. This training shall include
proper installation, remote control operation, central control systems and maintenance of the
AFAD or PTS units. The training shall take place off the project site where training conditions
are removed from live traffic. The documentation shall include the names of the authorized
trainer, the trainees, the device on which they have been trained and the date of the training.
Provide updated documentation to the Engineer prior to deploying any additional operators.

Install advance warning signs and operate AFADs in accordance with the attached detail
drawings in this provision.

Install advance warning signs and operate PTS units in accordance with NCDOT Roadway
Standard Drawings No. 1101.02, Sheet 17.

AFAD and PTS units shall only be used in situations where there is only one lane of approaching
traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic
through the work area be placed in an autonomous mode and/or left unattended.

Signal timing and operation of PTS units shall be field verified and accepted by the Engineer
before use.

Do not use AFAD or PTS units in locations where queueing from the AFAD or PTS units will
extend to within 150 feet of a signalized intersection or railroad crossing. Do not use AFAD and
PTS units as a substitute for or a replacement for a continuously operating temporary traffic
control signal as described in Section 6F.84 of the MUTCD.
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If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD.

Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions
demand.

If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the
same type and model of AFAD or PTS units, revert to human flagging operations or terminate all
construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units
become operative or qualified human flaggers are available.

When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power
off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated
to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position.
Remove all traffic control devices from the road, place two cones by each AFAD or PTS units
and all signs associated with the lane closure operation shall be removed or laid down. At the
end of each workday, remove all AFADs or PTS units from the roadway and shoulder areas.

Ensure the system’s wireless communication links continuously monitor and verify proper
transmission and reception of data used to monitor and control each AFAD or PTS units. Ensure
ambient mobile or other radio transmissions or adverse weather conditions do not affect the
system.

In the event of a loss of communications, immediately display the flashing RED or STOP
indication on all AFAD or PTS units.

AFAD Specific Construction Methods

The flagger/operator controlling the AFAD units shall be on the project site at all times. If
multiple AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units
shall be remote AFAD units. Ensure that each device meets the physical display and operational
characteristics as specified in the MUTCD.

Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet
each of the following requirements:

(1) AFAD units are spaced no greater than the manufacturer’s recommendations.

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or
the AFAD is operating on its own secure network with malfunction detection and
notification to the flagger/operator.

(3) The flagger/operator has an unobstructed view of approaching traffic in both
directions from the flagger/operator position or the AFAD is operating on its own secure
network, with cameras that provide the flagger/operator an unobstructed view of
approaching traffic from both directions. The flagger/operator may control the AFAD
units from a pilot vehicle.
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If any of the above requirements are not met, flagger/operator control each AFAD unit.

AFAD operators may either control traffic at side streets or driveways between the AFAD units
or operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD
units must continue to be within clear sight of the operator during these work activities.

Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line
24

Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance
with Article 1150-4 of the Standard Specifications. Where the pay item for Flaggers is not
included in the original contract then no separate payment will be made for this item and
payment will be included in the lump sum price bid for Temporary Traffic Control found
elsewhere in this contract. Each approach controlled by AFAD or PTS units will be measured
and paid as one flagger, irrespective of the number of devices used. If multiple PTS units are
required to control a single approach, these units will collectively be considered as replacing one
flagger.

No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost
of such including their training and operational costs shall be included in the unit or lump sum
price for Flaggers or Temporary Traffic Control. Such price and payment also includes the
relocation, maintenance, and removal during repair periods of AFAD or PTS units as well as the
signal controller, communication, vehicle detection system, traffic signal software of PTS units
and any other incidentals necessary to complete the work.
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Red/Yellow Lens AFAD (TYPE I)
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Stop/Slow AFAD (TYPE II)
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SNOWPLOWABLE DELINEATION:

(10-

15-24) 1253 SP12 R53

Description

Furnish, install and maintain snowplowable delineation.

There are five snowplowable delineation alternate options approved for use in North Carolina.
They include the following markers and markings options:

)
@)
©))
“)
)

Polycarbonate H-shaped Markers
Inlaid Raised Pavement Markers
10' Rumble Skips

Inlaid Cradle Markers

10" Inlaid Pavement Markings

Only one type of snowplowable delineation will be allowed on a single project.

Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Epoxy 1081
Pavement Markings 1087
Snowplowable Pavement Markers 1086-3

Any snowplowable pavement delineation shall conform to the applicable requirements of
Sections 1086, 1087, and 1081 of the Standards and Specifications. Use snowplowable
delineation markers and markings listed on the NCDOT APL. Any treatment that requires
pavement cutting or milling shall be installed within 7 calendar days of the pavement cutting or
milling operation.

Construction Methods

(A) General

For any snowplowable delineation, prior to installation, by brushing, blow cleaning,
vacuuming or other suitable means, ensure that all materials and the pavement surface are free
of dirt, grease, dust, oil, moisture, mud, grass, or any other material that would prevent
adhesion to the pavement by brushing blow cleaning, or vacuuming. If required, apply a
primer per manufactures recommendations to pavement surfaces before applying pavement
marking material.

Install snowplowable delineation per manufacturers specifications every 80 feet. Make sure
pavement markers are oriented to traffic correctly and pavement markings are applied in a
uniform thickness. Do not apply markings over longitudinal joints. Protect the pavement
markings until they are tack free. Apply applicable Sections 1205 and 1250 of the Standards
Specifications.
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If damage occurs during installation the effected treatments shall be corrected or replaced.
This work shall be considered incidental to the installation of the marking or marker.

(B) Polycarbonate H-shaped Markers and Inlaid Cradle Markers

Bond marker housings to the pavement with epoxy adhesive. Mechanically mix and
dispense epoxy adhesives as required by the manufacturer’s specifications. Place the
markers immediately after the adhesive has been mixed and dispensed.

Install polycarbonate H-shaped markers and inlaid cradle markers castings into slots sawcut
into the pavement. Make slots in the pavement to exactly duplicate the shape of the casting
of the polycarbonate H-shaped markers and inlaid cradle markers.

If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris
from the pavement surface. Install the marker housings within 7 calendar days after saw
cutting , milling, or grooving the pavement. Remove and dispose of loose material from the
slots by brushing, blow cleaning or vacuuming. Dry the slots before applying the epoxy
adhesive. Install polycarbonate H-shaped markers and inlaid cradle markers according to the
manufacturer’s recommendations.

Protect the polycarbonate H-shaped markers or inlaid cradle markers until the epoxy has
initially cured and is track free.

Construct inlaid cradle markers in accordance with the details in the plans and as directed by
the Engineer.

(C) Reflector Replacement

The following requirements only apply to polycarbonate H-shaped markers and inlaid cradle
markers.

In the event that a reflector is damaged, replace the damaged reflector by using adhesives and
methods recommended by the manufacturer of the markers and approved by the Engineer.
This work is considered incidental if damage occurs during the initial installation of the
marker housings and maintenance of initial polycarbonate H-shaped markers or inlaid cradle
markers specified in this section.

If during reflector replacement it is discovered that the housing is missing or broken this will
be paid as Polycarbonate H-shaped Markers or Inlaid Cradle Markers. Missing housings
shall be replaced. Broken housings shall be removed and replaced. In both cases the slot for
the housings shall be properly prepared prior to installing the new housing; patch the existing
marker slots as directed by the Engineer and install the new marker approximately one foot
before or after the patch. Removal of broken housings and preparation of slots will be
considered incidental to the work of replacing housings.
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(D) Inlaid Raised Pavement Markers
Cut groove in accordance with the details in the plans and as directed by the Engineer.

Use adhesive recommended by the manufacturer to install markers into the groove in
accordance with Section 1251. The raised pavement markers are incidental to inlaid raised
pavement markers.

(E) 10' Rumble Skips

Construct 10' rumble skips on asphalt concrete in accordance with Section 665 for all
centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.
Construct 10' rumble skips on Portland cement concrete in accordance with Section 730 for
all centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.
The milled rumble strips are incidental to the rumble skips. Using polyurea or extruded 90
mil thermoplastic construct pavement markings in accordance with Section 1205.

(F) 10' Inlaid Pavement Markings

The groove in which the marking is to be placed shall be one inch wider than the marking to
be placed and 10 mils deeper than the thickness of the marking.

When using this method, use enhanced reflective media. The following retroreflectivity
values shall be met.

MINIMUM INITIAL REFLECTOMETER READINGS

Item Color Reflectivity
Enhanced Reflectivity Media White 450 med/lux/m2
Yellow 350 med/lux/m?

Using polyurea, extruded 90 mil thermoplastic or cold applied plastic construct pavement
markings in accordance with Section 1205.

Maintenance
Maintain all installed snowplowable delineation before acceptance by the Engineer.
Measurement and Payment

Polycarbonate H-shaped Markers will be measured and paid as the actual number of
polycarbonate H-shaped markers satisfactorily placed and accepted by the Engineer.

Inlaid Raised Pavement Markers will be measured and paid as the actual number of inlaid raised
pavement markers satisfactorily placed and accepted by the Engineer.
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10" Rumble Skips will be measured and paid as the actual number of rumble skips satisfactorily
placed and accepted by the Engineer.

Inlaid Cradle Markers will be measured and paid as the actual number of pavement markers
satisfactorily placed and accepted by the Engineer.

10" Inlaid Pavement Markings will be measured and paid as the actual number of 10" inlaid
pavement markings satisfactorily placed and accepted by the Engineer.

Replace Snowplowable Pavement Marker Reflector will be measured and paid in accordance
with Article 1253-5.

Payment will be made under:

Pay Item Pay Unit
Polycarbonate H-shaped Markers Each

Inlaid Raised Pavement Markers Each

10' Rumble Skips Each

Inlaid Cradle Markers Each

10" Inlaid Pavement Markings Each

COIR FIBER MAT:

(9-16-25) 1629 SP16 R0S

Page 16-9, Article 1629-2 MATERIALS, lines 22-24, delete and replace the last paragraph
with the following:

Provide #3 or #4 uncoated reinforcing steel anchors, 24 inches in length, bent into a U-shape
with a 4-inch diameter bend and a 4-inch straight leg extending from the bend to catch and
secure the coir fiber mat.

WATTLE DEVICES:
(1-1-24)(Rev. 9-16-25) 1642 SP16 R10

Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following:

(B) Wattle and Wattle Barrier
Wattles shall meet Table 1642-1.

TABLE 1642-1
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE

Property Property Value
Minimum Diameter 12 inches
Minimum Density 2.5 pef+/- 10%
Net Material Synthetic
Net Openings 1 inch x 1 inch
Net Configuration Totally Encased

Minimum Weight 20 1b +/- 10% per 10 foot length
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Coir Fiber Wattles shall meet Table 1642-2.

TABLE 1642-2
100% COIR (COCONUT) FIBERS WATTLE

Property Property Value
Minimum Diameter 12 inches
Minimum Density 3.5 pcf+/- 10%
Net Material Coir Fiber
Net Openings 2 inch x 2 inch
Net Strength 90 Ib
Minimum Weight 2.6 pef +/- 10%

Wattle Barriers shall meet Table 1642-3.

TABLE 1642-3
100% CURLED WOOD (EXCELSIOR) FIBERS —- WATTLE BARRIER

Property Property Value
Minimum Diameter 18 inches
Minimum Density 2.9 pef +/- 10%
Net Material Synthetic
Net Openings I inch x 1 inch
Net Configuration Totally Encased
Minimum Weight 5 pef+/- 10%

Coir Fiber Wattle Barriers shall meet Table 1642-4.

TABLE 1642-4
100% COIR (COCONUT) FIBERS WATTLE BARRIER

Property Property Value
Minimum Diameter 18 inches
Minimum Density 5 pctf+/- 10%
Net Material Coir Fiber
Net Openings 2 inch x 2 inch
Net Strength 90 Ib
Minimum Weight 10 pcf+/- 10%

Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 &
lines 1-2, delete and replace with the following:

Wattle will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered
by this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattle.

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber
wattles which are installed and accepted. Such price and payment will be full compensation for
all work covered by this section, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to install the Coir Fiber Wattles.
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Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier
installed and accepted. Such price and payment will be full compensation for all work covered
by this provision, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattle Barrier.

Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir
fiber wattle barrier installed and accepted. Such price and payment will be full compensation for
all work covered by this provision, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier.

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and
replace “  Wattle Check” with “Wattle”.

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and
replace “  Wattle Barrier” with “Wattle Barrier”.

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the
following:

Pay Item Pay Unit
Coir Fiber Wattle Linear Foot
Coir Fiber Wattle Barrier Linear Foot
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STANDARD SPECTAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08)(Rev. 1-16-24) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(D) of the Standard Specifications.
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STANDARD SPECTAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
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shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not
be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia
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Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECTAL PROVISION
ERRATA

(1-16-24)(Rev. 1-20-26) Z-4

Revise the 2024 Standard Specifications as follows:
Division 1

Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, line 21, replace "Design-Build
Unit” with “Alternative Delivery Unit”.

Page 1-36, Subarticle 104-12(D) Preliminary Review, line 37, replace "Design-Build Unit”
with “Alternative Delivery Unit”.

Page 1-37, Subarticle 104-12(E) Final Proposal, line 3, replace "Design-Build Unit” with
“Alternative Delivery Unit”.

Page 1-37, Subarticle 104-12(F) Design-Build VEPs, line 36, replace "Design-Build Unit”
with “Alternative Delivery Unit”.

Page 1-38, Subarticle 104-12(G) Modifications, line 1, replace "Design-Build Unit” with
“Alternative Delivery Unit”.

Division 3

Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3”
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”.

Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel
Pipe” with Section “1032-3”.

Division 6

Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The
work includes, but is not limited to,”.

Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as
specified.” with “applying the tack coat in accordance with Section 605.”.

Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with
“QC process in accordance with Section 609.”.

Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix
Asphalt Pavement” with “Asphalt Concrete Course, Type ”

Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the
seventh paragraph with the following:
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When an erected fixed stringline is utilized for longitudinal profile and cross slope control
furnish and erect the necessary guide line for the equipment.

Division 7

Page 7-18, Subarticle 710-10(A) General, lines 7-8, delete “for Surface Testing Concrete
Pavement” from the last paragraph.

Division 8
Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph.
Division 9
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type  (Ground
Mounted)”.
Division 10

Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”.

Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with
“minimum”.

Division 11

Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where
barrier units are moved more than one” with “Where barrier units are moved more than once”.

Division 15

Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”.

Division 16
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line
25, delete and replace with the following " Flocculant will be measured and paid in accordance
with Article 1642-5 applied to the temporary rock silt checks.”
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”.

Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”.
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Division 17

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace
“1.25” with “1-1/4”.

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace
“)(1.25” with “, 1-1/4”.
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STANDARD SPECTAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy

moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest)
(3-18-03)(Rev. 3-18-25) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or htps://www.ncagr.gov/divisions/plant-industry/plant-
protection/plant-industry-plant-pest-quarantines to determine those specific project sites located
in the quarantined area or for any regulated article used on this project originating in a
quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

A S AN T

Any other products, articles, or means of conveyance of any character, if determined by an
inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy
moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious
weed or plant pest.
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECTAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS (§7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage pai