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ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
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BRIDGE #000014 OVER CANE CREEK ON NC-87.

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

THIS IS A ROADWAY & STRUCTURE  PROPOSAL

DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. STATE FUNDED

5% BID BOND OR BID DEPOSIT REQUIRED

Feb 17, 2026 AT 02:00 PM
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204936 IN ALAMANCE COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204936 has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 

received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 

lump sum prices, as the case may be, for the various items given on the sheets contained herein.   

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete Contract No. C204936 in Alamance County, for the unit or lump sum 

prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by 

said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 

part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 

part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 

accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 

portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 

the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 

Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 

in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 

Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 

award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 

 

01/12/2026
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PROJECT SPECIAL PROVISIONS 

GENERAL 

 

HAUL ROADS: 
(7-16-24) 105 SP1 G04 

 

Revise the Standard Specifications as follows: 

 

Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following 

after second sentence of the second paragraph:   

 

At least 30 days prior to use, the Contractor shall notify the Engineer of any public road 

proposed for use as a haul road for the project. 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 

 

The date of availability for this contract is March 30, 2026,   except that work in jurisdictional 

waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 

the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 

delay in availability has been considered in determining the contract time for this project. 

 

The completion date for this contract is November 11, 2028. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  

These liquidated damages will not be cumulative with any liquidated damages which may 

become chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, 

Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 

the Contractor will be required to complete all work included in this contract and shall place and 

maintain traffic on same. 

 

The date of availability for this intermediate contract time is March 30, 2026.    

 

The completion date for this intermediate contract time is May 15, 2028. 

 

The liquidated damages for this intermediate contract time are  Two Thousand  Dollars 

($ 2,000.00) per calendar day. 
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Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 

for and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 
 

The Contractor shall not narrow or close a lane of traffic on NC 87 (-L-), detain and /or alter the 

traffic flow on or during holiday weekends, special events, or any other time when traffic is 

unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of 7:00 A.M. December 31st and 6:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

6:00 P.M. the following Tuesday. 

 

3. For Easter, between the hours of 7:00 A.M. Thursday and 6:00 P.M. Monday. 

 

4. For Memorial Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday. 

 

5. For Independence Day, between the hours of 7:00 A.M. the day before Independence 

Day and 6:00 P.M. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 7:00 A.M. the Thursday before Independence Day and 6:00 P.M. the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday. 

 

7. For Thanksgiving, between the hours of 7:00 A.M. Tuesday and 6:00 P.M. Monday. 

 

8. For Christmas, between the hours of 7:00 A.M. the Friday before the week of Christmas 

Day and 6:00 P.M. the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures are not required during these periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 
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The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated herein and place traffic in the existing traffic pattern. 

 

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12)(Rev. 1-16-24) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be 

responsible for preparing the required National Pollutant Discharge Elimination System 

(NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  

The Contractor will be responsible for, and shall correct any areas disturbed by operations 

performed in permanent vegetation establishment and the removal of temporary erosion control 

measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 

Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 

Control will be made at contract unit prices for the affected items.  Work required that is not 

represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 

Standard Specifications.  No additional compensation will be made for maintenance and removal 

of temporary erosion control items. 

 

MAJOR CONTRACT ITEMS: 
(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

Standard Specifications): 

 

Line #   Description 

123 Reinforced Concrete Deck Slab 

129 54" Prestressed Concrete Girders 
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 
 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

Standard Specifications). 

 

Line # Description 

48-56 Guardrail 

60-65 Signing 

75 Long-Life Pavement Markings 

76-77 Permanent Pavement Markers 

78-108, 110-112 Erosion Control 

109 Reforestation 

118-121 Drilled Piers 

 

FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 

 

 

Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.2685 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Erosion Control Stone Gal/Ton 0.55 

Rip Rap, Class _____ Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  

Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

> 11" Portland Cement Concrete Pavement Gal/SY   0.327 

Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 

9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 

Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 

< 9” Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 

the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 

usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 

 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form

%20-%20%20Starting%20Nov%202022%20Lettings.pdf 

 

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 

the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 

remain in effect for the duration of the contract.   

 

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 

ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 

not be permitted to change the Fuel Usage Factor after the bids are submitted. 

 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 12-20-22)                                                                                         SP1 G47 
  

 

Description and Purpose 

 

Steel price adjustments will be made to the payments due the Contractor for items as defined 

herein that are permanently incorporated into the work, when the price of raw steel mill products 

utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 

up or down as appropriate for cost changes in steel according to this provision.  

 

Eligible Items 

 

The list of eligible bid items for steel price adjustment can be found on the Departments website 

at the following address:   

 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price

%20Adjustment.xlsx  

 

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 

associated with these items shall not be included in the price adjustment. 

 

Adjustments will only be made for fluctuations in the material cost of the steel used in the above 

products as specified in the Product Relationship Table below.  The producing mill is defined as 

the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 

shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 

shipping, storage, etc.  

 

No steel price adjustments will be made for any products manufactured from steel having an 

adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  

  

Bid Submittal Requirements 

 

The successful bidder, within 14 calendar days after the notice of award is received by him, shall 

provide the completed Form SPA-1 to the Department (State Contract Officer or Division 

Contract Engineer) along with the payment bonds, performance bonds and contract execution 

signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 

payment bonds, performance bonds and contract execution signature sheets, the Contractor will 

not be eligible for any steel price adjustment for any item in the contract for the life of the 

contract.  Form SPA-1 can be found on the Department’s website at the following address:     

 

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 

 

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 

Item Number, Item Description, and Category) for the steel products they wish to have an 

adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 

for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 

steel price adjustment applied to any, all, or none of the eligible items. However, the 

Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 

chooses for steel price adjustment must be designated by writing the word “Yes” in the column 

titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 

price item, the entire quantity of the line item will be subject to the price adjustment for the 

duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 

typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 

properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 

automatically be removed from consideration for adjustment.  No steel items will be eligible for 

steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 

this provision. 

 

Establishing the Base Price 

 

The Department will use a blend of monthly average prices as reported from the Fastmarkets 

platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 

available on the first day of the month for the preceding month. The indices will be calculated by 

the Department for the different categories found on the Product Relationship Table below.  For 

item numbers that include multiple types of steel products, the category listed for that item 

number will be used for adjusting each steel component. 

 

The bidding index for Category 1 Steel items is $ 46.50 per hundredweight. 

The bidding index for Category 2 Steel items is $ 51.88 per hundredweight. 

The bidding index for Category 3 Steel items is $ 69.45 per hundredweight. 

The bidding index for Category 4 Steel items is $ 47.54 per hundredweight. 

The bidding index for Category 5 Steel items is $ 54.81 per hundredweight. 

The bidding index for Category 6 Steel items is $ 61.06 per hundredweight. 

The bidding index for Category 7 Steel items is $ 48.15 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of 

December 2025. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 

 

Product Relationship Table 

Steel Product (Title) 

 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 

Deck, and SIP Forms 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

1 

Structural Steel and 

Encasement Pipe 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

2 

Steel H-Piles, Soldier Pile 

Walls 

Based on one or more 

Fastmarkets indices 

Delivery Date from 

Producing Mill 

3 

Guardrail Items and Pipe Based on one or more Material Received Date** 4 
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Piles Fastmarkets indices 

Fence Items Based on one or more 

Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 

Signal Poles, High Mount 

Standards 

Based on one or more 

Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 

Members 

Based on one or more 

Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 

** Material Received Date is defined as the date the materials are received on the project site.  

If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 

be the date of the prepayment request instead of the Materials Received Date.  

 

Submit documentation to the Engineer for all items listed in the Contract for which the 

Contractor is requesting a steel price adjustment. 

 

Submittal Requirements 

 

The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 

by color marking, and identifiable by Project for inspection and audit verification immediately 

upon arrival at the fabricator.  

 

Furnish the following documentation for all steel products to be incorporated into the work and 

documented on Form SPA-2, found on the Departments website at the following address: 

 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 

 

Submit all documentation to the Engineer prior to incorporation of the steel into the completed 

work.  The Department will withhold progress payments for the affected contract line item if the 

documentation is not provided and at the discretion of the Engineer the work is allowed to 

proceed.  Progress payments will be made upon receipt of the delinquent documentation. 

 

Step 1 (Form SPA -2) 

 

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 

SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 

components of steel, each component should be listed separately.  Label each SPA-2 

documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 

sequential package number beginning with “1”).   

Example:  412 - 1,  

412 - 2,  

424 – 1,  

424 – 2,  

424 – 3, etc. 

b. The steel product quantity in pounds 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 

Engineers decision:   

1. Department established weights of steel/iron by contract pay 

item per pay unit;  

2. Approved Shop Drawings;  

3. Verified Shipping Documents;  

4. Contract Plans;  

5. Standard Drawing Sheets;  

6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  

7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 

steel calculated and shown on the shop drawings or submitted and 

certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 

producing mill (Categories 1-3), received on the project (Categories 4-6), or 

casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 

 

For each month, upon the incorporation of the steel product into the work, provide the Engineer 

the following: 

 

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 

work in the given month.   

a. Contract Number 

b. Bidding Index Reference Month 

c. Contract Completion Date or Revised Completion Date 

d. County, Route, and Project TIP information 

e. Item Number  

f. Line-Item Description 

g. Submittal Number from Form SPA-2 

h. Adjustment date  

i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 

 

Price Adjustment Conditions  

 

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 

the Department’s website each month at the following address: 

 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 

3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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If the monthly Fastmarkets data is not available, the data for the most recent immediately 

preceding month will be used as the basis for adjustment. 

 

Price Adjustment Calculations 

 

The price adjustment will be determined by comparing the percentage of change in index value 

listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  

Weights and date of shipment must be documented as required herein.  The final price 

adjustment dollar value will be determined by multiplying this percentage increase or decrease in 

the index by the represented quantity of steel incorporated into the work, and the established 

bidding index (BI) subject to the limitations herein.  

 

Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;   

SPA =  Steel price adjustment in dollars  

MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 

producing mill, received on the project, or member cast as defined in the 

Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 

adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

Calculations for price adjustment shall be shown separate from the monthly progress estimate 

and will not be included in the total cost of work for determination of progress or for extension 

of Contract time in accordance with Subarticle 108-10(B)(1).  

 

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 

in rejection of the bid proposal. 

 

Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 

adjustment under this provision shall distribute the proper proportional part of such adjustments 

to the subcontractor who performed the applicable work.  

 

Delays to the work caused by steel shortages may be justification for a Contract time extension 

but will not constitute grounds for claims for standby equipment, extended office overhead, or 

other costs associated with such delays.  

 

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 

the contractor must notify the Department within 7 days prior to purchasing the material. Upon 

receipt of such notification, the Department will direct the Contractor to either (1) proceed with 

the work or (2) suspend the work and explore the use of alternate options. 
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 

submit to the Department additional market index information specific to the item in question to 

dispute the decrease.  The Department will review this information and determine if the decrease 

is warranted. 

 

When the steel product adjustment date, as defined in the Product Relationship Table, is after the 

approved contract completion date, the steel price adjustments will be based on the lesser value 

of either the MI for the month of the approved contract completion date or the MI for the actual 

adjustment date. 

 

If the price adjustment is based on estimated material quantities for that time, and a revision to 

the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 

will be made to the price adjustment previously calculated. The adjustment will be based on the 

same indices used to calculate the price adjustment which is being revised. If the adjustment date 

of the revised material quantity cannot be determined, the adjustment for the quantity in 

question, will be based on the indices utilized to calculate the steel price adjustment for the last 

initial documentation package submission, for the steel product subject to adjustment, that was 

incorporated into the particular item of work, for which quantities are being finalized.  

Example: Structural steel for a particular bridge was provided for in three different shipments 

with each having a different mill shipping date. The quantity of structural steel actually used for 

the bridge was calculated and a steel price adjustment was made in a progress payment. At the 

conclusion of the work an error was found in the plans of the final quantity of structural steel 

used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 

mill shipping dates. The steel price adjustment for the quantity in question would be calculated 

using the indices that were utilized to calculate the steel price adjustment for the quantity of 

structural steel represented by the last initial structural steel documentation package submission.  

The package used will be the one with the greatest sequential number. 

 

Extra Work/Force Account:  

 

When steel products, as specified herein, are added to the contract as extra work, in accordance 

with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 

supplemental agreement, the need for application of steel price adjustments on a case-by-case 

basis.  No steel price adjustments will be made for any products manufactured from steel having 

an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 

be made as provided herein, except the Bidding Index will be based on the month in which the 

supplemental agreement pricing was executed. 

 

For work performed on force account basis, reimbursement of actual material costs, along with 

the specified overhead and profit markup, will be considered to include full compensation for the 

current cost of steel and no steel price adjustments will be made. 
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Examples  Form SPA-2 

Steel Price Adjustment Submission Form 

 

Contract Number __C203394_______________ Bid Reference Month __January 2019__ 

 

Submittal Date  ___8/31/2019____________ 

 

Contract Line Item ______237_______________ 

 

Line Item Description __APPROX….LBS Structural Steel______________________ 

 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location information Quantity 

in lbs. 

Adjustment 

Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 

     

ABC 

distributing 

Various channel & angle 

shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     

     

     

     

     
     

  Total Pounds of Steel 1,235,000  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

_______________________________                             ______________________________________ 
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Examples  Form SPA-2 

Steel Price Adjustment Submission Form 

 

Contract Number C203394   Bid Reference Month __January 2019__ 

 

Submittal Date  August 31, 2019 

 

Contract Line Item 237 

 

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 

 

Sequential Submittal  

Number  _________2______________ 

 

 

Supplier Description of material Location 

information 

Quantity 

in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 

legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 

legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 

distributing 

Various channel & angle 

shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 

Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 

     

     

  Total Pounds of Steel 21,850  

 

Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 

• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 

and certify that no deliberate misrepresentation in any manner has occurred. 

 

Printed Name       Signature 

 

_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on September 17, 2019 

 

Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 

 

450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  

producing mill in same month, May 2021. 

 

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table.  

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $36.12/ CWT 

 

MI = $64.89 / CWT 

 

% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 

 

Q = 450,000 lbs. 

 

 

SPA = 0.79651162791x $36.12 x (450,000/100) 

 

SPA =  0.79651162791* $36.12 *4,500 

 

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 

_____________________________________________________________________________________ 

 

Project bid on December 18, 2018 

 

Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 

 

Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 

 

600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 

producing mill in same month, August 2020. 

 

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $46.72/ CWT 

 

MI = $27.03 / CWT 

 

% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 

 

Q = 600,000 lbs. 

 

 

SPA = -0.421446917808 * $46.72 * (600,000/100) 

 

SPA =  -0.421446917808 * $46.72 *6,000 

 

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 

_____________________________________________________________________________________ 

 

Project bid on July 16, 2020 

 

Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 

 

Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 

(Category 1) in the proposal was $29.21/CWT = BI 

 

51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 

107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 

 

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 

 

The Steel Price Adjustment formula is as follows: 

 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 

Where;  SPA = Steel price adjustment in dollars 

 

BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 

 

MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 

mill, received on the project, or member cast as defined in the Product 

Relationship Table. 

 

Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 

Engineer. 

 

 

BI = $29.21/ CWT 

 

MI = $43.13 / CWT 

 

% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 

 

Q = 103932 lbs. 

 

 

SPA = 0. 47654912701 * $29.21 * (103,932/100) 

 

SPA =  0. 47654912701 * $29.21 *1,039.32 

 

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 

Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 6-17-25) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 10-21-25) 102-15(J) SP1 G66 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is 

required. 

 

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to 

be performed by committed MBE/WBE subcontractors.  

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE 

or WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goal Requirement - The approved participation at time of award, but not greater than 

the advertised Combined MBE/WBE contract goal. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE 

and WBE firms. 

 

Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 

that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 

2026 (7/01/25 - 6/30/26) 15% of Total Amount Bid 

2027 (7/01/26 - 6/30/27) 57% of Total Amount Bid 

2028 (7/01/27 - 6/30/28) 28% of Total Amount Bid 
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makes minor modifications to the materials, supplies, articles, or equipment is not a 

manufacturer. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 

business.  A regular dealer engages in, as its principal business and in its own name, the purchase 

and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 

concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 

products in stock, if it owns and operates distribution equipment for the products.  Any 

supplement of regular dealers’ own distribution equipment shall be by a long-term operating 

lease and not on an ad hoc or contract-by-contract basis. 

 

Distributor – A firm that engages in the regular sale or lease of the items specified by the 

contract. A distributor assumes responsibility for the items it purchases once they leave the point 

of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 

the carrier’s insurance. 

 

Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 

committed (or an approved substitute) MBE/WBE firm.     

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Form%20and%20Instructions.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-

%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm  

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 

time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 

on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 

good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 

counting determination for each DBE listed as a regular dealer or distributor to assess its 

eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 

demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 

section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 

with the Letter of Intent. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De

aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 

 

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
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Combined MBE/WBE Goal 

 

There is NO MBE/WBE Goal for this project. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE 

Goal.  The Directory can be found at the following link.   

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 

use during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal 

will be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 

subcontractor participation above the goal will follow the banking guidelines found elsewhere in 

this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 

of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 

current MBE and WBE certification at the time of bid opening will be acceptable for listing in 

the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 

following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 

of the electronic submittal file. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 

shown in the electronic submittal file, the bidder may use the dropdown menu to 

access the name and address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and 

WBE firm.  When no figures or firms are entered, the bidder will be considered to 

have no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 

is not certified at the time of the bid-letting, that MBE’s or WBE's participation 

will not count towards achieving the Combined MBE/WBE goal. 
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(B) Paper Bids 

 

(1) If the Combined MBE/WBE Goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 

Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 

or WBE’s participation will not count towards achieving the Combined 

MBE/WBE Goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance 

with requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 

goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 

just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 

Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  

However, all the work that is performed by the MBE or WBE bidder and any other similarly 

certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 

along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 

 

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of 

MBE/WBE Subcontractor just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
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MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 

titled Letter of Intent. 

 

The documentation shall be received in the office of the State Contractor Utilization Engineer or 

at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 

unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 

the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state 

business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 

Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 

entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 

on the eighth calendar day following opening of bids, unless the eighth day falls on an official 

state holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer 

no later than 10:00 a.m. on the next official state business day. 

 

Banking MBE/WBE Credit 

 

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 

MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE 

Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by 

the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long 

as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal. 

 

A hard copy and an electronic copy of this information shall be received in the office of the State 

Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 

calendar day following opening of bids unless the sixth day falls on an official state holiday.  

In that situation, it would be due in the office of the State Contractor Utilization Engineer no 

later than 10:00 a.m. on the next official state business day.  If the Contractor cannot send the 

information electronically, then one complete set and 5 copies of this information shall be 

received under the same time constraints above. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 
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solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 

that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 

efforts are not considered good faith efforts. 

 

The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 

interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 

to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 

Division and surrounding Divisions where the project is located.  The bidder must 

determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 

follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or material 

needs consistent with the available MBE/WBE subcontractors and suppliers, so as 

to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
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names, addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications 

for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract goal, as long as such costs are reasonable.  

Also, the ability or desire of a prime contractor to perform the work of a contract 

with its own organization does not relieve the bidder of the responsibility to make 

good faith efforts.  Bidding contractors are not, however, required to accept 

higher quotes from MBEs/WBEs if the price difference is excessive or 

unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

  In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the Combined MBE/WBE Goal. 

 

(2) The bidders’ past performance in meeting the contract goal. 
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(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts 

the apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE 

and WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 

 

Non-Good Faith Appeal 

 

The State Prequalification Engineer will notify the Contractor verbally and in writing of non-

good faith.  A Contractor may appeal a determination of non-good faith made by the Goal 

Compliance Committee.  If a Contractor wishes to appeal the determination made by the 

Committee, they shall provide written notification to the State Prequalification Engineer.  The 

appeal shall be made within 2 business days of notification of the determination of non-good 

faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the anticipated MBE participation.  The same holds 

true for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 

subcontracts to a non-MBE/WBE firm does not count toward the contract goal 

requirement. It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
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WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 

may not always be possible due to the limitation of firms in the area.  If the MBE or 

WBE firm shows a good faith effort has been made to reach out to similarly certified 

firms and there is no interest or availability, and they can get assistance from other 

certified firms, the Engineer will not hold the prime responsible for meeting the 

individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 

subcontracts a significantly greater portion of the work of the contract than would be 

expected on the basis of standard industry practices, it shall be presumed that the MBE or 

WBE is not performing a commercially useful function. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 

with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(E) Manufacturer, Regular Dealer, Distributor 

 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 

for materials or supplies (including transportation costs) from a MBE/WBE distributor, 

60 percent of its expenditures for materials or supplies (including transportation costs) 

from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 

MBE/WBE manufacturer. 

 

A Contractor may count toward its MBE/WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer, regular dealer, nor a distributor count the entire amount of 

fees or commissions charged that the Department deems to be reasonable, 

including transportation charges for the delivery of materials or supplies. Do not 

count any portion of the cost of the materials and supplies themselves. 

 

A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 

with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov. 

The State Contractor Utilization Engineer will make a preliminary assessment as to 

whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially 

useful function (CUF) on a contract-by-contract basis prior to its participation. 
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Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

performing and the MBE/WBE credit claimed for its performance of the work, and any 

other relevant factors. If it is determined that a MBE or WBE is not performing a 

Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department.  

 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

Combined MBE/WBE Goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 

work receives credit for the total value of the transportation services the 

subcontracted MBE or WBE provides on the contract.  It should be noted that 

every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 

the participation breakdown.  This, however, may not always be possible due to 

the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 
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effort has been made to reach out to similarly certified transportation service 

providers and there is no interest or availability, and they can get assistance from 

other certified providers, the Engineer will not hold the prime responsible for 

meeting the individual MBE or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 

a non-MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only 

for the fee or commission it receives as a result of the subcontract arrangement.  

The value of services performed under subcontract agreements between the 

MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude 

the leased truck from working for others during the term of the lease with the 

consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 

priority for use of the leased truck.  This type of lease may count toward the 

MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 

if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 

substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 

convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 

perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-

MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 

subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 

subcontractor or any portion of its work, and the reason for the request.  The Contractor must 

give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of 

Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 

intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 

Contractor and the Department of the reasons why the action should not be approved. The five-

day notice period shall begin on the next business day after written notice is provided to the 

MBE/WBE subcontractor. 

 



C204936   BR-0060 G-29 
Alamance County 

 

 

A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 

receiving the Department’s written approval based upon a finding of good cause for the proposed 

termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 

MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the 

Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the 

Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract 

award.  For purposes of this section, good cause shall include the following circumstances: 

 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 

good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 

perform its work on the subcontract results from the bad faith or discriminatory action of 

the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 

reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 

1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 

(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an 

additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 

MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 

will only be required for removing a committed MBE/WBE if there were no additional 

MBE/WBEs submitted at the time of bid to cover the same amount of work as the 

MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, the 

following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement but not the 

overall goal. 

 

(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 

continue to count participation equal to the remaining work performed by 

the decertified firm which will count toward the contract goal requirement 

and overall goal. 

 

(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. 

The Department may not continue to count the portion of the decertified 

firm’s performance on the contract remaining toward either the contract 

goal or the overall goal, even if the Contractor has executed a subcontract 

with the firm or the Department has executed a prime contract with the 

MBE/WBE that was later decertified. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another MBE/WBE subcontractor to perform at least the same 

amount of work to meet the Combined MBE/WBE goal requirement.  If a 

MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 

by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 
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furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 

report all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future DOT projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments through the Department’s Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

Standard Specifications may be cause to disqualify the Contractor. 
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 

project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 

COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 

200.216 Prohibition on certain telecommunications and video surveillance services or 

equipment. 
 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)(Rev. 8-19-25)  SP1 G092 

 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 

of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107, 

NC GS 15A-300, all FAA rules, regulations and policies and all NCDOT UAS Policies.  The 

required operator certifications include possessing a current Federal Aviation Administration 

(FAA) Remote Pilot Certificate, as well as operating a UAS registered with the FAA. 

 

All UAS operations shall be approved by the Engineer prior to beginning the operations. 

 

All contractors or subcontractors operating UAS shall have UAS specific general liability 

insurance to cover all operations under this contract. 

 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 

the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 

will be in accordance with Article 104-7 Extra Work. 

 

EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  

 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 

all work associated with this contract.  Employees engaged in the construction of this project 

should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 

equipment should idle no longer than fifteen (15) consecutive minutes.   

 

These guidelines for turning off vehicles and equipment when idling do not apply to: 

 

1. Idling when queuing. 

2. Idling to verify the vehicle is in safe operating condition. 

3. Idling for testing, servicing, repairing or diagnostic purposes. 

4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 

5. Idling required to bring the machine system to operating temperature. 

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  

8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
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9. When specific traffic, safety, or emergency situations arise. 

10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 

11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 

conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 

is exempt from the idling limitations set forth in this special provision. 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 

 

Subsurface information is available on the roadway and structure portions of this project. 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125 

 

Revise the Standard Specifications as follows: 

 

Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first 

sentence of the first paragraph: 

 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as 

the last sentence of the first paragraph: 

 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 

or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  

 

Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the 

last sentence of the last paragraph with the following: 

 

The Contractor will not be directly compensated for any maintenance operations necessary, 

except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 

work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 

Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 
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TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of 

twelve months following the date of final acceptance of the work for maintenance and 

shall replace such defective materials and workmanship without cost to the Department. 

The Contractor will not be responsible for damage due to faulty design, normal wear and 

tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material. The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair 

work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 

of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as 

provided by the Manufacturer. 

 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 

not parts of this guarantee. 

 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 

 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America.  No work shall be outsourced outside of the United 

States of America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev. 10-15-24) 105-16, 225-2, 16 SP1 G180 
 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 

the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 

with Federal, State and Local ordinances and regulations, and manage the Quality 

Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 

design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and for 

conducting the quality control program.  The Certified Supervisor shall be on the project 

within 24 hours notice from initial exposure of an erodible surface to the project’s final 

acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 

each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 
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(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 

agencies on resolution of erosion and sediment control/stormwater issues 

due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management 

Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field 

changes for use and review by Department personnel as well as regulatory 

agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, and 

states that the Department shall incorporate the applicable requirements into its 

delegated Erosion and Sediment Control Program for construction activities 

disturbing one or more acres of land.  The Department further incorporates these 

requirements on all contracted bridge and culvert work at jurisdictional waters, 

regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and 

sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event equal to or greater than 1.0 inch that occurs within a 

24 hour period.  Additional monitoring may be required at the discretion 

of Division of Water Resources personnel if the receiving stream is 303(d) 



C204936   BR-0060 G-38 
Alamance County 

 

 

listed for turbidity and the project has had documented problems 

managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 

needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-

section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer.  Maintain NPDES inspection records 

and make records available at all times for verification by the Engineer. 
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(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman.  This person shall be onsite whenever construction activities as 

described above are taking place.  This request shall be approved by the Engineer prior to 

work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III Certified Designer on the design of 

the project erosion and sediment control/stormwater plan. 
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Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 

issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 

days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 
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will result in a waiver of all future appeal rights regarding the adverse action taken.  The 

certificant will not be allowed to perform duties associated with the certification during the 

appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension 

period, prior to having the certification reinstated. 

 

Measurement and Payment 

 

All work described within this provision and the role of Certified Erosion and Sediment 

Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer 

will be incidental to the project for which no direct compensation will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 

natural background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 

the Contractor shall define the point at which the discharge enters into the State’s surface waters 

and the appropriate sampling locations.  Sampling locations shall include points upstream and 

downstream from the point at which the discharge enters these waters.  Upstream sampling 

location shall be located so that it is not influenced by backwater conditions and represents 
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natural background conditions.  Downstream sampling location shall be located at the point 

where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 

the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results 

superseding the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 

TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 

water quality standards.  Tier I Methods include stilling basins which are standard compensatory 

BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 

stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 

be needed for protection of rare or unique resources or where special environmental conditions 

exist at the site which have led to additional requirements being placed in the DWQ’s 401 

Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 

DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 

exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 

environmental conditions, Tier II Methods may be required by regulators on a case by case basis 

per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 

plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 

100 grams of soil may indicate a high potential for turbidity and should be avoided when 

dewatering into surface water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

NOTE TO CONTRACTOR: 
(8-19-25)  SP1 G999A 

 

If dead bats are observed during clearing, demolition, or any construction related activities, the 

contractor shall immediately notify the Engineer, who will then inform the Division 

Environmental Officer (DEO). The DEO will collect and preserve the bats for identification. If 

the DEO suspects dead bats of being NLEB or TCB, such bats will be placed in a freezer until 

coordination can be made with the USFWS Raleigh Field Office to arrange transfer. 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02)(Rev. 3-19-24) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method - II shown on Standard 

Drawing No. 200.02 of the Roadway Standard Drawings. Conventional clearing methods may 

be used except where permit drawings or conditions have been included in the proposal which 

require certain areas to be cleared by hand methods.  

 

BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the right-of-way limits established for this 

project.  Do not burn the clearing, grubbing or demolition debris designated for disposal and 

generated from the project at locations within the project limits, off the project limits or at any 

waste or borrow sites in this county.  Dispose of the clearing, grubbing and demolition debris by 

means other than burning, according to state or local rules and regulations. 

 

TEMPORARY DETOURS: 
(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A 
 

Construct the temporary detours required on this project in accordance with the typical sections 

in the plans or as directed by the Engineer. 

 

After the detours have served their purpose, remove the portions deemed unsuitable for use as a 

permanent part of the project as directed by the Engineer.  Salvage and stockpile the aggregate 

base course removed from the detours at locations within the right of way, as directed by the 

Engineer, for removal by State Forces.  Place pavement and earth material removed from the 

detour in embankments or dispose of in waste areas furnished by the Contractor. 

 

Pipe culverts removed from the detours remain the property of the Contractor.  Pipe culverts that 

are removed will be measured and will be paid at the contract unit price per linear foot for Pipe 

Removal.  Payment for the construction of the detours will be made at the contract unit prices for 

the various items involved. 

 

No direct payment will be made for removing the aggregate base course, earth material and 

pavement, as the cost of same shall be included in the lump sum price bid for Grading.  Such 

prices and payments will be full compensation for the work of removing, salvaging, and 

stockpiling aggregate base course; and for placing earth material and pavement in embankments 

or disposing of earth material and pavement in waste areas. 
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SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 A 
 

Description 

 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the Standard Specifications. 

 

Measurement and Payment 

 

Where the material has been obtained from an authorized stockpile or from a borrow source and 

Borrow Excavation is not included in the contract, no direct payment will be made for this work, 

as the cost of this work will be part of the work being paid at the contract lump sum price for 

Grading.  If Borrow Excavation is included in this contract and the material has been obtained 

from an authorized stockpile or from a borrow source, measurement and payment will be as 

provided in Section 230 of the Standard Specifications for Borrow Excavation. 

 

MANUFACTURED QUARRY FINES IN EMBANKMENTS: 

(01-17-17)(Rev. 4-16-24) 235 SP02 R72 
 

Description 

 

This specification addresses the use of manufactured quarry fines that are not classified as select 

materials. The specification allows the Contractor an option, with the approval of the Engineer, 

to use manufactured quarry fines (MQFs) in embankments as a substitute for conventional 

borrow material. Furnish and place geotextile for subgrade stabilization in accordance with the 

contract.  Geotextile for subgrade stabilization is required to prevent pavement cracking and 

provide separation between the subgrade and pavement section at embankment locations where 

manufactured quarry fines are utilized and as directed by the Engineer. 

 

Materials 

 

Manufactured Quarry Fines. 

 

Site specific approval of MQFs material will be required prior to beginning construction as 

detailed in the preconstruction requirements of this provision. 

 

The following MQFs are unacceptable: 

(A) Frozen material, 

(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when 

tested in accordance with AASHTO T 99 Method A or C. 

(C) Material with greater than 80% by weight Passing the #200 sieve 
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Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 

and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 

dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 

of the Standard Specifications. 

 

Preconstruction Requirements 

 

When MQFs are to be used as a substitute for earth borrow material, request written approval 

from the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 

following details: 

 

(A) Description, purpose and location of project. 

(B) Estimated start and completion dates of project. 

(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 

(D) The names, address, and contact information for the generator of the MQFs. 

(E) Physical location of the site at which the MQFs were generated. 

 

The Engineer will forward this information to the State Materials Engineer for review and 

material approval. 

 

Construction Methods 

 

Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the 

outside limits of the embankments or subgrade.  

 

Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 

inches and compacted to at least a density of 95 percent as determined by test methods in 

AASHTO T 99, Determination of Maximum Dry Density and Optimum Moisture Content, 

Method A or C depending upon particle size of the product.  Provide a moisture content at the 

time of compaction of within 4 percent of optimum but not greater than one percent above 

optimum as determined by AASHTO T 99, Method A or C. 

 

In embankments where MQFs are incorporated, geotextile for subgrade stabilization shall be 

used. Refer to Article 505-2 of the Standard Specifications for geotextile type and Article 505-3 

of the Standard Specifications for the geotextile construction methods.  

 

Measurement and Payment 

 

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance 

with Article 230-5 of the Standard Specifications. As an alternate weigh tickets can be provided 

and payment made by converting weight to cubic yards based on the verifiable unit weight.  

Where the pay item for Borrow Excavation is not included in the original contract then no 

separate payment will be made for this item and payment will be included in the lump sum price 

bid for Grading.  

 

Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-

4 of the Standard Specifications.  When the pay item for Geotextile for Subgrade Stabilization is 
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not included in the original contract then no payment will be made for this item and will be 

considered incidental to the use of MQFs in embankment.  

 

FLOWABLE FILL: 
(9-17-02) (Rev. 1-16-24) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 
 

Description 

 

This work consists of all work necessary to place flowable fill in accordance with these 

provisions, the plans, and as directed. 

 

Materials 

 

Refer to Division 10 of the Standard Specifications. 

 

Item Section 

Flowable Fill 1000-7 

 

Construction Methods 

 

Discharge flowable fill material directly from the truck into the space to be filled, or by other 

approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 

Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 

flowable fill. 

 

Measurement and Payment 

 

At locations where flowable fill is called for on the plans and a pay item for flowable fill is 

included in the contract, Flowable Fill will be measured in cubic yards and paid as the actual 

number of cubic yards that have been satisfactorily placed and accepted.  Such price and 

payment will be full compensation for all work covered by this provision including, but not 

limited to, the mix design, furnishing, hauling, placing and containing the flowable fill. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Flowable Fill Cubic Yard 

 

CORRUGATED ALUMINUM ALLOY CULVERT PIPE: 
(9-21-21)(Rev. 1-16-24) 305, 310  SP3 R34 
 

Revise the Standard Specifications as follows: 

 

Page 3-5, Article 305-2, MATERIALS, add the following after line 16: 

 

Item        Section 

Waterborne Paint      1080-9 

Hot Bitumen       1081-3 
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Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 26: 

 

Coating must be applied to the aluminum when in contact with concrete.  Immediately prior to 

coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, 

oil, grease, chips, and other foreign substances.  Aluminum to be coated shall be given one coat 

of suitable quality coating such as: 

 

Approved waterborne paint (Section 1080-9) 

Approved Hot Bitumen (Section 1081-3) 

 

Other coating materials may be submitted to the Engineer for approval. 

 

Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 10-11, delete the fourth 

sentence and replace with the following: 

 

Select bedding and backfill material and coating will be included in the cost of the installed pipe. 

 

BRIDGE APPROACH FILLS: 
(10-19-10)(Rev. 1-16-24) 422 SP4 R02 

 

Description 

 

Bridge approach fills consist of backfilling behind bridge end bents with select material or 

aggregate to support all or part of bridge approach slabs.  Install outlets and grade bridge 

approach fills to drain water through and away from approach fills.  Install geotextiles to allow 

for possible future slab jacking and separate approach fills from embankment fills, natural 

ground and pavement sections as required.  For bridge approach fills behind end bents with 

mechanically stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE 

wall reinforcement connected to end bent caps as required.  Construct bridge approach fills in 

accordance with the contract, accepted submittals and bridge approach fill Roadway Standard 

Drawings. 

 

Define bridge approach fill types as follows: 

 

Type 1 Approach Fill – Approach fill for bridge abutment in accordance with Roadway Standard 

Drawing No. 423.01; 

 

Type 1A Approach Fill – Alternate approach fill for integral bridge abutment in accordance with 

Roadway Standard Drawing No. 423.02; 

 

Type 2 Approach Fill – Approach fill for bridge abutment with MSE wall in accordance with 

Roadway Standard Drawing No. 423.03 and 

 

Type 2A Approach Fill – Alternate approach fill for integral bridge abutment with MSE wall in 

accordance with Roadway Standard Drawing No. 423.04. 

 

At the Contractors option, use Type 1A or 2A approach fills instead of Type 1 or 2 approach 

fills, respectively, for integral bridge abutments.  Type 1A and 2A approach fills consists of 

constructing an approach fill with a temporary geotextile wall before placing all or a portion of 
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the concrete for the backwall and wing walls of the integral end bent cap.  The temporary 

geotextile wall is designed for a construction surcharge, remains in place and is aligned so the 

wall face functions as a form for the integral end bent cap backwall and wing walls. 

 

Materials 

 

Refer to Division 10 of the Standard Specifications. 

 

Item Section 

Geotextiles 1056 

Portland Cement Concrete 1000 

Select Materials 1016 

Subsurface Drainage Materials 1044 

Welded Wire Reinforcement 1070-3 

 

Provide Type 1 geotextile for separation geotextiles, Type 4a geotextile for under bridge 

approach slabs and Class B concrete for outlet pads.  Use Class V or Class VI select material for 

Type 1 and 1A approach fills and the same aggregate type approved for the reinforced zone in 

the accepted MSE wall submittal for Type 2 and 2A approach fills.  For MSE wall aggregate, 

reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls 

provision.  Provide outlet pipes and fittings for subsurface drainage materials.  Provide 1/4” 

hardware cloth with 1/4 inch openings constructed from 24 gauge wire. 

 

For temporary geotextile walls, use welded wire reinforcement for welded wire facing and Type 

5a geotextile for reinforcement geotextiles.  Use Type 5a geotextile with lengths as shown in 

Roadway Standard Drawing No. 423.02 or 423.04. 

 

Construction Methods 

 

Excavate as necessary for approach fills and, if applicable, temporary geotextile walls in 

accordance with the contract.  Ensure limits of approach fills are graded to drain as shown in the 

bridge approach fill Roadway Standard Drawings.  For Type 1 and 1A approach fills in 

embankment fills, place and compact a temporary 1.5:1 (H:V) fill slope in accordance with 

Roadway Standard Drawing No. 423.01 or 423.02 and in accordance with Subarticle 235-3(B) 

and 235-3(C) of the Standard Specifications.  Density testing is required within the temporary 

fill slope and additional more frequent density testing is also required for bridge approach 

embankments.  Wait 3 days before cutting the slope back to complete the approach fill 

excavation.  Use excavated material elsewhere on the project to form embankments, subgrades, 

or shoulders.  If a slope for an approach fill is excavated to flatter than what is required for 

access or any other reason, that same slope is required for the entire approach fill excavation.  Do 

not backfill overexcavations that extend outside the approach fill limits shown on the Roadway 

Standard Drawings with embankment soils.  Instead, expand approach fill limits to include 

overexcavations. 

 

Notify the Engineer when embankment fill placement and approach fill excavation is complete.  

Do not place separation geotextiles or aggregate until approach fill dimensions and embankment 

materials below and outside approach fills are approved. 
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For Type 2 approach fills, cast MSE wall reinforcement or connectors into end bent cap 

backwalls within 3 inches of locations shown in the accepted MSE wall submittals.  Install MSE 

wall reinforcement with the orientation, dimensions and number of layers shown in the accepted 

MSE wall submittals.  If a Type 2 approach fill is designed with geogrid reinforcement 

embedded in an end bent cap, cut geogrids to the required lengths and after securing ends of 

geogrids in place, reroll and rewrap portions of geogrids not embedded in the cap to protect 

geogrids from damage.  Before placing aggregate over any MSE wall geosynthetic 

reinforcement, pull reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or 

creases. 

 

For Type 1 and 1A approach fills, place pipe sleeves in wing walls so water drains towards 

outlets.  Use sleeves that can withstand wing wall loads.  Insert outlet pipes into pipe sleeves to 

direct water towards outlets.  Attach hardware cloth in front of the outlet pipe at the wing.  

Connect outlet pipes and fittings with solvent cement in accordance with Article 815-3 of the 

Standard Specifications and place outlet pads in accordance with Roadway Standard Drawing 

No. 815.03. 

 

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 

other approved methods.  Overlap adjacent geotextiles of the same type at least 18 inches.  Cover 

select material or aggregate with Type 4a geotextile at an elevation 6 inches below the bridge 

approach slab.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact the 

Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or 

utilities will interfere with geotextiles or MSE wall reinforcement. 

 

For Type 1A and 2A approach fills, install temporary geotextile walls as shown in Roadway 

Standard Drawing No. 423.02 or 423.04.  At the Contractor’s option, construct the bottom 

portion of integral end bents before temporary geotextile walls as shown in the plans.  Erect and 

set welded wire facing for temporary geotextile walls so facing functions as a form for the 

integral end bent cap backwall.  Place welded wire facing adjacent to each other in the horizontal 

and vertical directions to completely cover the temporary geotextile wall face.  Stagger welded 

wire facing to create a running bond by centering facing over joints in the row below.  Wrap 

reinforcement geotextiles at the wall face in accordance with Roadway Standard Drawing No. 

423.02 or 423.04 and cover geotextiles with at least 3 inches of select material or aggregate.  

Place layers of reinforcement geotextiles within 3 inches of locations shown in Roadway 

Standard Drawing No. 423.02 or 423.04.  Install reinforcement geotextiles with the direction 

shown in Roadway Standard Drawing No. 423.02 or 423.04.  Orient overlapping seams in 

reinforcement geotextiles perpendicular to the integral end bent cap backwall.  Do not overlap 

reinforcement geotextiles so seams are parallel to the wall face.  Before placing select material or 

aggregate over reinforcement geotextiles, pull geotextiles taut so they are in tension and free of 

kinks, folds, wrinkles or creases.  Temporary geotextile walls are designed for a surcharge 

pressure in accordance with Roadway Standard Drawing No. 423.02 or 423.04.  If loads from 

construction equipment will be more than what the wall is designed for, contact the Engineer 

before positioning equipment on top of temporary geotextile walls. 

 

Place select material or aggregate in 6 inch to 8 inch thick lifts.  Compact fine aggregate for 

Type 2 and 2A approach fills in accordance with Subarticle 235-3(C) of the Standard 

Specifications except compact fine aggregate to a density of at least 98%.  Compact select 

material for Type 1 and 1A approach fills and coarse aggregate for Type 2 and 2A approach fills 
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with at least 4 passes of a trench roller in a direction parallel to the end bent cap backwall.  Do 

not displace or damage geosynthetics or MSE wall reinforcement when placing and compacting 

select material or aggregate.  End dumping directly on geosynthetics is not permitted.  Do not 

operate heavy equipment on geosynthetics until they are covered with at least 8 inches of select 

material or aggregate.  Replace any damaged geosynthetics to the satisfaction of the Engineer.  

When approach fills extend beyond bridge approach slabs, wrap Type 4a geotextiles over select 

material or aggregate and back under approach slabs as shown in Roadway Standard Drawing 

No. 423.03 or 423.04. 

 

Measurement and Payment 

 

Type 1 and 1A approach fills will be paid for at the contract lump sum price for Type 1 Bridge 

Approach Fill, Station ________ and Type 2 and 2A approach fills will be paid for at the contract 

lump sum price for Type 2 Bridge Approach Fill, Station ________.  The lump sum price for each 

approach fill will be full compensation for providing labor, tools, equipment and approach fill 

materials, excavating, backfilling, hauling and removing excavated materials, installing wall 

facing, geotextiles and outlets, compacting backfill and supplying select material, aggregate, 

geotextiles, pipe sleeves, outlet pipes and pads and any incidentals necessary to construct 

approach fills behind bridge end bents. 

 

Compensation for the material placed within the temporary 1.5:1 (H:V) fill slopes will be made 

in accordance with Section 225, 226, or 230 of the Standard Specifications.  The cost of removal, 

including excavating, hauling, placement, and compaction of the material elsewhere on or off the 

project will be included in the contract lump sum price for Type 1 Bridge Approach Fill, Station 

________. 

 

The contract lump sum price for Type 2 Bridge Approach Fill, Station ________ will also be full 

compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 

designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 

connectors for Type 2 approach fills behind bridge end bents with MSE abutment walls will be 

incidental to the contract unit price for MSE Retaining Wall No. ________. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Type 1 Bridge Approach Fill, Station ________ Lump Sum 

Type 2 Bridge Approach Fill, Station ________ Lump Sum 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 

of the Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 552.50 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on January 1, 2026. 
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DELETION OF FINAL SURFACE TESTING REQUIREMENTS: 
(1-20-25) 610 SP6 R045A 
 

Revise the Standard Specifications as follows: 

 

Pages 6-24 to 6-30, Article 610-13 FINAL SURFACE TESTING AND ACCEPTANCE, 

delete Article 610-13 in its entirety. 

 

ELECTRONIC TICKETING SYSTEM: 
(7-16-24)(Rev. 12-17-24) 1020 SP10 R20 

 

Description 

 

At the contractor’s option, the use of an electronic ticketing system for reporting individual and 

cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 

conference, the contractor shall notify the Engineer if they intend to utilize an electronic 

ticketing system for reporting individual and cumulative asphalt material deliveries to the 

project. 

 

Electronic Ticketing Requirements 

 

a. The electronic ticketing system must be fully integrated with the load read-out system 

at the plant.  The system shall be designed so data inputs from scales cannot be 

altered by either the Contractor or the Department. 

 

b. Material supplier must test to confirm that ticketing data can be shared from the 

originating system no less than 30 days prior to project start.  

 

c. After each truck is loaded, ticket data must be electronically captured, and ticket 

information uploaded via Application Programming Interface (API) to the 

Department.    

 

d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 

https://forms.office.com/g/XnT7QeRtgt  

 

e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 

Download the API from the NCDOT E-ticketing Webpage:   

https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

 

f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, 

an alternative course of action must be agreed upon. 

 

g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 

 

h. The electronic ticket shall contain the following information: 

  

https://forms.office.com/g/XnT7QeRtgt
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx
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Date 

Contract Number 

Supplier Name 

Contractor Name 

Material 

JMF 

Gross Weight 

Tare Weight 

Net Weight  

Load Number 

Cumulative Weight  

Truck Number 

Weighmaster Certification 

Weighmaster Expiration 

Weighmaster Name 

Facility Name 

Plant Certification Number 

Ticket Number 

Hauling Firm (optional) 

Voided Ticket Number (if necessary) 

Original Ticket Number (if necessary) 

Supplier Revision (If necessary) 

 

The Contractor/supplier can use the electronic ticketing system of their choice to meet the 

requirements of this provision. 

 

Measurement and Payment 

 

No measurement or payment will be made for utilizing an electronic ticketing system as the cost 

of such shall be included in the contract price bid for the material being provided. 
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GLASS BEAD GRADATION FOR PAVEMENT MARKINGS: 
(9-17-24) 1087 SP10 R87 
 

Revise the Standard Specifications as follows: 
 

Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after line 6, delete and replace 

Table 1087-2 with the following: 

TABLE 1087-2 

GLASS BEAD GRADATION REQUIREMENTS 

Sieve Size 
Gradation Requirements 

Minimum Maximum 

Passing #20 100% -- 

Retained on #30 5% 15% 

Retained on #50 40% 80% 

Retained on #80 15% 40% 

Passing #80 0% 10% 

Retained on #200 0% 5% 

 

TEMPORARY SHORING: 
(2-20-07)(Rev. 1-16-24)  SP11 R02 

 

Description 

 

Temporary shoring includes cantilever, braced and anchored shoring and temporary 

mechanically stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  

At the Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans 

or as directed.  Design and construct temporary shoring based on actual elevations and shoring 

dimensions in accordance with the contract and accepted submittals.  Construct temporary 

shoring at locations shown in the plans and as directed.  Temporary shoring is required to 

maintain traffic when a 2:1 (H:V) slope from the top of an embankment or bottom of 

an excavation will intersect the existing ground line less than 5 feet from the edge of pavement 

of an open travelway.  This provision does not apply to pipe, inlet or utility installation unless 

noted otherwise in the plans. 

 

Positive protection includes concrete barrier and temporary guardrail.  Provide positive 

protection for temporary shoring at locations shown in the plans and as directed.  Positive 

protection is required if temporary shoring is located in the clear zone in accordance with the 

AASHTO Roadside Design Guide. 

 

(A) Cantilever and Braced Shoring 

 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 

shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 

plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 

(B) Anchored Shoring 

 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 

anchored with ground or helical anchors.  Driven anchors may be accepted at the 
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discretion of the Engineer.  A ground anchor consists of a grouted steel bar or multi-

strand tendon with an anchorage.  A helical anchor consists of a lead section with 

a central steel shaft and at least one helix steel plate followed by extensions with only 

central shafts (no helixes) and an anchorage.  Anchorages consist of steel bearing plates 

with washers and hex nuts for bars or steel wedge plates and wedges for strands.  Use 

a prequalified Anchored Wall Contractor to install ground anchors.  Define “anchors” as 

ground, helical or driven anchors. 

 

(C) Temporary MSE Walls 

 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define 

“temporary wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor 

supplying the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, 

geostrip, welded wire grid or metallic strip reinforcement. 

 

Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 

wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 

wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary 

geogrid wall” as a temporary geosynthetic wall with geogrid reinforcement and 

“temporary geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 

 

Temporary wire walls consist of welded wire grid or metallic strip reinforcement 

connected to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying 

the temporary wire wall. 

 

(D) Embedment 

 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 

the grade in front of shoring.  Define “embedment” for temporary walls as the wall 

embedment below the grade at the wall face. 

 

(E) Positive Protection 

 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 

(PCB) that meets Roadway Standard Drawing No. 1170.01.  Define “concrete barrier” as 

unanchored or anchored PCB or an approved equal.  Define “temporary guardrail” as 

temporary steel beam guardrail that meets Roadway Standard Drawing No. 862.02. 

 

Materials 

 

Refer to the Standard Specifications. 
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Item Section 

Concrete Barrier Materials 1170-2 

Flowable Fill, Excavatable 1000-7 

Geosynthetics 1056 

Grout, Type 1 1003 

Portland Cement 1024-1 

Portland Cement Concrete 1000 

Select Materials 1016 

Steel Beam Guardrail Materials 862-2 

Steel Plates 1072-2 

Steel Sheet Piles and H-Piles 1084 

Untreated Timber 1082-2 

Water 1024-4 

Welded Wire Reinforcement 1070-3 

 

Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 

the Standard Specifications.  Use Class IV select material for temporary guardrail and Class A 

concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout for drilled-in 

piles.  Provide untreated timber with a thickness of at least 3 inches and a bending stress of at 

least 1,000 pounds per square inch for timber lagging.  Provide steel bracing that meets ASTM 

A36. 

 

(A) Shoring Backfill 

 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 

AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring 

backfill except do not use A-2-4 soil for backfill around culverts. 

 

(B) Anchors 

 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 

it at all times from damage; and when placing in the work make sure it is free from dirt, 

dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 

unload and store anchor materials so materials are kept clean and free of damage.  Bent, 

damaged or defective materials will be rejected. 

 

(1) Ground Anchors 

 

Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 

strands that meet ASTM A886 or Article 1070-5 of the Standard Specifications.  

Splice bars in accordance with Article 1070-9 of the Standard Specifications.  

Do not splice strands.  Use bondbreakers, spacers and centralizers that meet 

Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 

Use neat cement grout that only contains cement and water with a water cement 

ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 

Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 

least 1,500 and 4,000 psi, respectively. 
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(2) Helical Anchors 

 

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  

Provide couplers, thread bar adapters and bolts recommended by the Anchor 

Manufacturer to connect helical anchors together and to piles. 

 

(3) Anchorages 

 

Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates 

and wedges recommended by the Anchor Manufacturer. 

 

(C) Temporary Walls 

 

(1) Welded Wire Facing 

 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 

temporary wire walls, provide welded wire facing supplied by the Wire Wall 

Vendor or a manufacturer approved or licensed by the vendor.  For temporary 

wire walls with separate reinforcement and facing components, provide 

connectors (e.g., bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, 

washers, etc.) required by the Wire Wall Vendor. 

 

(2) Geotextiles 

 

Provide Type 2 geotextile for separation and retention geotextiles.  Provide 

Type 5a geotextile for geotextile reinforcement with ultimate tensile strengths in 

accordance with the accepted submittals. 

 

(3) Geogrid and Geostrip Reinforcement 

 

Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 

reinforcement and geostrips for geostrip reinforcement with an “approved” status 

code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 

Program.  The list of approved geogrids and geostrips is available from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 

Provide geogrids and geostrips with design strengths in accordance with the 

accepted submittals.  Geogrids and geostrips are approved for short-term design 

strengths (3-year design life) in the machine direction (MD) and cross-machine 

direction (CD) based on material type.  Define material type from the website 

above for shoring backfill as follows: 

 

Material Type Shoring Backfill 

Borrow A-2-4 Soil 

Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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(4) Welded Wire Grid and Metallic Strip Reinforcement 

 

Provide welded wire grid and metallic strip reinforcement supplied by the Wire 

Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 

wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 

of the Standard Specifications and metallic strip reinforcement (“straps”) that 

meet ASTM A572 or A1011. 

 

Preconstruction Requirements 

 

(A) Concrete Barrier 

 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear 

distance is not available, set concrete barrier next to and up against traffic side of 

temporary shoring except for barrier above temporary walls.  Concrete barrier with the 

minimum required clear distance is required above temporary walls. 

 

(B) Temporary Guardrail 

 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 

cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 

of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 

instead of pavement.  Do not use temporary guardrail above temporary walls. 

 

(C) Temporary Shoring Designs 

 

Before beginning temporary shoring design, survey existing ground elevations in the 

vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 

working drawings and design calculations for temporary shoring designs in accordance 

with Article 105-2 of the Standard Specifications.  Submit working drawings showing 

plan views, shoring profiles, typical sections and details of temporary shoring design and 

construction sequence.  Do not begin shoring construction until a design submittal is 

accepted. 

 

Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 

in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 

design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 

approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 

Consultant.  Include details in anchored shoring working drawings of anchor locations 

and lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 

installation torque and torsional strength rating for helical anchors and if necessary, 

obstructions extending through shoring or interfering with anchors.  Include details in the 

anchored shoring construction sequence of pile and anchor installation, excavation and 

anchor testing. 
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Provide temporary wall designs sealed by a Design Engineer licensed in the state of 

North Carolina and employed or contracted by the Temporary Wall Vendor.  Include 

details in temporary wall working drawings of geotextile and reinforcement types, 

locations and directions and obstructions extending through walls or interfering with 

reinforcement. 

 

(1) Soil Parameters 

 

Design temporary shoring for the assumed soil parameters and groundwater or 

flood elevations shown in the plans.  Assume the following soil parameters for 

shoring backfill: 

 

(a) Unit weight (γ) = 120 pcf, 

 

(b) Friction Angle (𝛟) Shoring Backfill 

30° A-2-4 Soil 

34° Class II, Type 1 or Class III Select Material 

38° Class V or VI Select Material 

 

(c) Cohesion (c) = 0 psf. 

 

(2) Traffic Surcharge 

 

Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 

traffic will be above and within H of shoring.  This traffic surcharge does not 

apply to construction traffic.  Design temporary shoring for any construction 

surcharge if construction traffic will be above and within H of shoring.  Design 

temporary shoring for a traffic (live load) surcharge in accordance with Article 

11.5.6 of the AASHTO LRFD Bridge Design Specifications. 

 

(3) Cantilever, Braced and Anchored Shoring Designs 

 

Use shoring backfill for fill sections and voids between cantilever, braced and 

anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 

embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 

 

Define “top of shoring” for cantilever, braced and anchored shoring as where the 

grade intersects the back of sheet piles or H-piles and timber lagging.  Design 

cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 

per foot applied 18 inches above top of shoring if concrete barrier is above and 

next to shoring or temporary guardrail is above and attached to shoring.  Extend 

cantilever, braced and anchored shoring at least 32 inches above top of shoring if 

shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 

above top of shoring. 

 

Design cantilever, braced and anchored shoring for a maximum deflection of 3 

inches if the horizontal distance to the closest edge of pavement or structure is 

less than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  
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Design cantilever and braced shoring in accordance with the plans and AASHTO 

Guide Design Specifications for Bridge Temporary Works. 

 

Design anchored shoring in accordance with the plans and Article 11.9 of the 

AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 

tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 

length for ground anchors and the shallowest helix for helical anchors at least 5 

feet behind the critical failure surface.  Do not extend anchors beyond right-of-

way or easement limits.  If existing or future obstructions such as foundations, 

guardrail posts, pavements, pipes, inlets or utilities will interfere with anchors, 

maintain a clearance of at least 6 inches between obstructions and anchors. 

 

(4) Temporary Wall Designs 

 

Use shoring backfill in the reinforced zone of temporary walls.  Separation 

geotextiles are required between shoring backfill and backfill, natural ground or 

culverts along the sides of the reinforced zone perpendicular to the wall face.  For 

Class V or VI select material in the reinforced zone, separation geotextiles are 

also required between shoring backfill and backfill or natural ground on top of 

and at the back of the reinforced zone. 

 

Design temporary walls in accordance with the plans and Article 11.10 of the 

AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 

inches except for walls on structures or rock as determined by the Engineer.  Use 

a uniform reinforcement length throughout the wall height of at least 0.7H or 6 

feet, whichever is longer.  Extend the reinforced zone at least 6 inches beyond end 

of reinforcement.  Do not locate the reinforced zone outside right-of-way or 

easement limits. 

 

Use the simplified method for determining maximum reinforcement loads in 

accordance with the AASHTO LRFD specifications.  For geotextile 

reinforcement, use geotextile properties approved by the Department or default 

values in accordance with the AASHTO LRFD specifications.  For geogrid and 

geostrip reinforcement, use approved geosynthetic reinforcement properties 

available from the website shown elsewhere in this provision.  Use geosynthetic 

properties for the direction reinforcement will be installed, a 3-year design life 

and shoring backfill to be used in the reinforced zone. 

 

Do not use more than 4 different reinforcement strengths for each temporary 

geosynthetic wall.  Design temporary geotextile walls for a reinforcement 

coverage ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 

1.0, use a maximum horizontal clearance between geogrids of 3 feet and stagger 

reinforcement so geogrids are centered over gaps in the reinforcement layer 

below. 

 

For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 

24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 

at the same level as the horizontal legs of welded wire facing.  Use vertical 
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reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 

reinforcement behind welded wire facing and extend reinforcement at least 3 feet 

back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 

wire facing with a connection approved by the Department. 

 

For temporary wire walls with separate reinforcement and facing components, 

attach welded wire grid or metallic strip reinforcement to welded wire facing with 

a connection approved by the Department.  For temporary geogrid, geostrip and 

wire walls, retain shoring backfill at welded wire facing with retention geotextiles 

and extend geotextiles at least 3 feet back behind facing into backfill. 

 

(D) Preconstruction Meeting 

 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 

inspection and testing of the temporary shoring.  If required and if this meeting occurs 

before all shoring submittals have been accepted, additional preconstruction meetings 

may be required before beginning construction of temporary shoring without accepted 

submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 

Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 

Superintendent will attend preconstruction meetings. 

 

Construction Methods 

 

Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 

and shoring backfill.  Contain and maintain backfill and protect material from erosion. 

 

Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 

accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 

No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 

Specifications and Roadway Standard Drawing Nos. 862.01, 862.02 and 862.03. 

 

(A) Tolerances 

 

Construct shoring with the following tolerances: 

 

(1) Horizontal wires of welded wire facing are level in all directions, 

 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 

the accepted submittals, and 

 

(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 

(B) Cantilever, Braced and Anchored Shoring Installation 

 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 

submittals, excavate before installing piles.  Otherwise, install piles before excavating for 

shoring.  Install cantilever, braced or anchored shoring in accordance with the 

construction sequence shown in the accepted submittals.  Remove piles and if applicable, 
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timber lagging when shoring is no longer needed. 

 

(1) Pile Installation 

 

Install piles with the minimum required embedment and extension in accordance 

with Subarticles 450-3(D) and 450-3(E) of the Standard Specifications except that 

a pile driving equipment data form is not required.  Piles may be installed with a 

vibratory hammer as approved by the Engineer. 

 

Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 

filling holes with concrete or Type 1 grout to the elevations shown in the accepted 

submittals, remove any fluids and fill remaining portions of holes with flowable 

fill.  Cure concrete or grout at least 7 days before excavating. 

 

Notify the Engineer if refusal is reached before pile excavation or driven piles 

attain the minimum required embedment.  When this occurs, a revised design 

submittal may be required. 

 

(2) Excavation 

 

Excavate in front of piles from the top down in accordance with the accepted 

submittals.  For H-piles with timber lagging and braced and anchored shoring, 

excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 

flowable fill and material in between H-piles as needed to install timber lagging.  

Position lagging with at least 3 inches of contact in the horizontal direction 

between the lagging and pile flanges.  Do not excavate the next lift until timber 

lagging for the current lift is installed and if applicable, bracing and anchors for 

the current lift are accepted.  Backfill behind cantilever, braced or anchored 

shoring with shoring backfill. 

 

(3) Anchor Installation 

 

If applicable, install foundations located behind anchored shoring before installing 

anchors.  Fabricate and install ground anchors in accordance with the accepted 

submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 

Specifications and the following unless otherwise approved: 

 

(a) Materials in accordance with this provision are required instead of 

materials conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD 

Specifications, 

 

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 

of the AASHTO LRFD specifications are not required, and 

 

(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 

 

(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 
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1003-6 and 1003-7 of the Standard Specifications.  Measure grout 

temperature, density and flow during grouting with at least the same 

frequency grout cubes are made for compressive strength.  Perform 

density and flow field tests in the presence of the Engineer in accordance 

with American National Standards Institute/American Petroleum Institute 

Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 

(Flow Cone), respectively. 

 

Install helical anchors in accordance with the accepted submittals and Anchor 

Manufacturer’s instructions.  Measure torque during installation and do not 

exceed the torsional strength rating of the helical anchor.  Attain the minimum 

required installation torque and penetration before terminating anchor installation.  

When replacing a helical anchor, embed last helix of the replacement anchor at 

least 3 helix plate diameters past the location of the first helix of the previous 

anchor. 

 

(4) Anchor Testing 

 

Proof test and lock-off anchors in accordance with the accepted submittals and 

Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 

the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 

“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 

strand or shaft. 

 

(a) Anchor Acceptance 

 

Anchor acceptance is based in part on the following criteria. 

 

(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 

inches between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 

80% of the theoretical elastic elongation of the unbonded length. 

 

(b) Anchor Test Results 

 

Submit PDF files of anchor test records including movement versus load 

plots for each load increment within 24 hours of completing each row of 

anchors.  The Engineer will review the test records to determine if the 

anchors are acceptable. 

 

If the Engineer determines an anchor is unacceptable, revise the anchor 

design or installation methods.  Submit a revised anchored shoring design 

for acceptance and provide an acceptable anchor with the revised design 

or installation methods.  If required, replace the anchor or provide 

additional anchors with the revised design or installation methods. 

 

(C) Temporary Wall Installation 
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Excavate as necessary for temporary walls in accordance with the plans and accepted 

submittals.  If applicable, install foundations located in the reinforced zone before placing 

shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 

foundation excavation is complete.  Do not place shoring backfill or reinforcement until 

excavation dimensions and foundation material are approved. 

 

Erect welded wire facing so the wall position is as shown in the plans and accepted 

submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 

direction to completely cover the wall face with facing.  Stagger welded wire facing to 

create a running bond by centering facing over joints in the row below. 

 

Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 

and retention geotextiles behind welded wire facing as shown in the plans and accepted 

submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 

geotextile reinforcement and retention and separation geotextiles at least 18 inches with 

seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 

or anchor pins as needed. 

 

Place reinforcement within 3 inches of locations shown in the plans and accepted 

submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is 

in tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 

direction shown in the plans and accepted submittals.  For temporary wire walls with 

separate reinforcement and facing components, attach welded wire grid or metallic strip 

reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice 

or overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer 

when unanticipated existing or future obstructions such as foundations, pavements, pipes, 

inlets or utilities will interfere with reinforcement. 

 

Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 

soil and Class II, Type 1 and Class III select material in accordance with Subarticle 235-

3(C) of the Standard Specifications.  Use only hand operated compaction equipment to 

compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 

compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 

a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 

acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 

compaction equipment with feet.  Do not displace or damage reinforcement when placing 

and compacting shoring backfill.  End dumping directly on geosynthetics is not 

permitted.  Do not operate heavy equipment on reinforcement until it is covered with at 

least 8 inches of shoring backfill.  Replace any damaged reinforcement to the satisfaction 

of the Engineer. 

 

Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 

of the Standard Specifications.  Bench temporary walls into the sides of excavations 

where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 

finished grade, remove top facing and incorporate top reinforcement layer into fill when 

placing fill in front of wall.  Temporary walls remain in place permanently unless 

otherwise required. 
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Measurement and Payment 

 

Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 

as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 

measured as the square feet of exposed shoring face area with the shoring height equal to the 

difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 

the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 

shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  

No measurement will be made for any embedment, shoring extension above top of shoring 

or pavement thickness above temporary walls. 

 

The contract unit price for Temporary Shoring will be full compensation for providing shoring 

designs, submittals and materials, excavating, backfilling, hauling and removing excavated 

materials and supplying all labor, tools, equipment and incidentals necessary to construct 

temporary shoring. 

 

No payment will be made for temporary shoring not shown in the plans or required by the 

Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 

engineering proposals will be accepted based solely on revising or eliminating shoring locations 

shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 

measurements or site conditions. 

 

PCB will be measured and paid in accordance with Article 1170-4 of the Standard 

Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  

Costs for anchoring PCB will be incidental to temporary shoring. 

 

Temporary guardrail will be measured and paid for in accordance with Article 862-6 of the 

Standard Specifications. 

 

Payment will be made under: 

 

 Pay Item Pay Unit 

 Temporary Shoring Square Foot 

 

FLAGGERS: 
(12-17-24)(Rev. 12-23-25) 1150 SP11 R50 

 

Revise Section 1150 of the Standard Specification as follows: 

 

Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:  

 

Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in 

operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging 

Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist, 

supplement, or replace human flaggers for one-lane, two-way traffic maintenance during 

construction in accordance with this provision and the Standard Specifications.  
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For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one 

direction toward a point of control or work zone.  Flaggers, AFAD and PTS units are only used 

to control one lane of approaching traffic in a specific direction. 

 

Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:  

 

Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the 

requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL. 

 

(A) Automated Flagging Assistance Devices (AFAD) 

 

(1) AFAD General 

 

Cover the automated gate arm with Department approved Type VII, VIII or IX 

retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals 

measured horizontally.  When the gate arm is in the down position the minimum vertical 

aspect of the arm and sheeting shall be 4 inches.  The retroreflectorized sheeting shall be 

on both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a 

location deemed acceptable for the lane being controlled, the gate arm shall reach at least 

to the center of the lane but shall not exceed the width of the lane being controlled. 

 

Design the system to be fail-safe.  Provide a conflict monitor, malfunction monitoring 

unit, or similar device that monitors for malfunctions and prevents the display of 

conflicting indications.  This system shall be electronic and operated by remote control.   

 

(2)  AFAD Type I System: RED/YELLOW 

 

Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR 

YELLOW lenses in a vertical configuration that are 12 inches in diameter.  The bottom of 

the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.   

 

This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal 

heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.  

Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL 

available on the Department’s website. 

 

Provide an automated gate arm on the AFAD that descends to a down position across the 

approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and 

then ascends to an upright position when the flashing CIRCULAR YELLOW lens is 

illuminated. The automated gate arm is to be designed such that if a motorist pulls 

underneath the gate arm while lowering, no damage to the vehicle occurs. 

  

A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 

of the approach at the point at which drivers are expected to stop when the steady 

CIRCULAR RED lens is illuminated. 
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To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW 

lens by initiating a minimum 5 second steadily illuminated CIRCULAR YELLOW 

lens followed by the CIRCULAR RED lens.  

 

Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2 

second delay between the time the steady CIRCULAR RED is displayed and the 

time the gate arm begins to lower. The maximum delay between CIRCULAR RED 

and the time the gate arm lowers is 4 seconds. To permit stopped road users to 

proceed, the AFAD shall display the flashing CIRCULAR YELLOW lens and the 

gate arm shall be placed in the upright position. 

  

Ensure the system monitors for a lack of yellow or red signal voltage, total loss of 

indication in any direction, presence of multiple indications on any approach and low 

power conditions. 

  

Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the 

roadway or on the left side of the approach and operated in unison with the primary set, 

may be used to improve visibility of the AFAD.  If the set of lenses is located over any 

portion of the roadway that can be used by motor vehicles, the bottom of the housing 

(including brackets) shall be at least 15 feet (4.6 meters) above the pavement. 

 

(3)  AFAD Type II System: STOP/SLOW 

 

Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at 

least 36 inch x 36 inch in size.  Letters shall be a minimum of 8 inches high.  The STOP 

face shall have a red background with white letters and border. 

 

The SLOW face shall be diamond shaped, orange, or yellow background with black 

letters and border.  Cover both faces in a Department approved Type VII, VIII or IX 

retroreflective sheeting.  The minimum mounting height for the sign faces shall be 7 feet 

above the pavement to the bottom of the sign. 

 

The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices 

by incorporating a stop beacon (red lens) and a warning beacon (yellow lens).  The stop 

beacon shall be no more than 24 inches above the STOP face. Mount the warning beacon 

no more than 24 inches above or beside of the SLOW face.  Except for the mounting 

locations, the beacons shall conform to the provisions of Chapter 4L of the MUTCD and 

have 12 inch signal lenses.  

 

Strobe/flashing lights are an acceptable alternative to flashing beacons.  If utilized, they 

shall be either white or red flashing lights located within the STOP face and white or 

yellow flashing lights within the SLOW face and conform to the provisions of Chapter 

6D of the MUTCD.  If used, the lens diameter shall be a minimum of 5 inches with a 

minimum height of 6 inches.  Equip strobes/flashing lights for both dual and quad flash 

patterns. 

 

Type B warning lights shall not be used in lieu of the beacons or the strobe lights. 
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The faces of the AFADs STOP/SLOW sign may include louvers.  If louvers are used, 

design the louvers such that the aspect of the sign face to approaching traffic is a full sign 

face at a distance of 50 feet or greater. 

 

A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to 

traffic approaching the AFAD.  Position signs on the same support structure as the AFAD.  

Both signs shall have black legends and borders on white Type III sheeting backgrounds.  

Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size 

with letters at least 6 inches high. 

 

Provide an automated gate arm on the AFAD that descends to a down position across the 

approaching lane of traffic when the STOP face is displayed and then ascends to an 

upright position when the SLOW face is displayed. 

 

The automated gate arm is to be designed such that if a motorist pulls underneath the gate 

arm while lowering, no damage to the vehicle occurs. 

 

A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 

of the approach at the point at which drivers are expected to stop when the STOP face is 

displayed. 

 

When approaching motorists are to proceed, display the SLOW face and the warning 

beacon or strobes are to flash on the AFAD. When approaching motorists are will be 

stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD. 

 

To stop traffic, the AFAD will transition from the SLOW face to the STOP face by 

initiating a minimum 5 second change cycle.  First, the warning beacon is to be 

steadily illuminated for the change cycle.  If strobes are used in lieu of a warning 

beacon, they are to be placed in the quad flash pattern.  At the end of the change 

cycle, the STOP face is to be displayed with the stop beacon flashing and the 

warning beacon or strobes are to stop flashing.  Once the STOP face is displayed, 

the system is to have a minimum 2 second delay between the time the STOP face is 

displayed and the time the gate arm begins to lower. The maximum delay between 

the time the STOP face is displayed and the time the gate arm lowers is 4 seconds. 

 

To permit stopped road users to proceed, the gate arm shall be placed in the upright 

position and the AFAD shall display the SLOW face and the warning beacon or 

strobes are to flash in the dual flash pattern. 

 

Do not flash the stop beacon when the SLOW face is displayed, and do not flash the 

warning beacon when the STOP face is displayed. 

 

(B) Portable Traffic Signals (PTS) Units 

 

Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and 

CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter 

aluminum or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates, 
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and Light Emitting Diode (LED) modules.  All signal heads, tunnel visors, and backplates 

shall be yellow in color.  

  

The bottom of the housing (including brackets) shall be at least 7 feet above the 

pavement for single set units.  Additional signal heads on units with more than one signal 

head shall be capable of extending over the travel lane.   

 

Communication Requirements 

 

All PTS units within the signal set up systems shall maintain communication at all times 

by either hardwire cable or wireless radio link communication.  If the hardwire cable 

communication is utilized the communication cable shall be deployed in a manner that 

will not intrude in the direct work area of the project or obstruct vehicular and pedestrian 

traffic.  Utilize radio communication with 900MHz frequency band and frequency 

hopping capability.  The radio link communication system shall have a minimum range of 

1 mile.  

 

Fault Mode Requirements 

 

Revert PTS units to a flashing red mode upon system default unless otherwise specified 

by the Engineer.  Equip the PTS units with a remote monitoring system.  Where cell 

communication availability exists, the remote monitoring system shall adhere to the 

remote monitoring system section of this provision. 

 

Remote Monitoring System 

 

The remote monitoring system (RMS) shall be capable of reporting signal location, 

battery voltage / battery history and system default.  Provide a password protected 

website viewable from any computer with internet capability for the RMS.  In the event 

of a system default, the RMS shall provide specific information concerning the cause of 

the system default (i.e. red lamp on signal number 1).  Equip the RMS with a mechanism 

capable of immediately contacting a minimum of three previously designated individuals 

via text messaging and/or email upon a default.  

 

The running program operating the PTS units shall be always available and viewable 

through the RMS website. Maintain a history of the RMS operating system in each signal 

including operating hours and events and the location of the PTS units.   

 

Trailer / Cart 

 

The AFAD and PTS units may be mounted on either a trailer or a moveable cart system. 

 

Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID# 

13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns). 
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Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in 

the operational position.  Provide independent certification that the assembly meets the design 

wind load. 

 

Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal 

position when located on slopes 6:1 or flatter. 

 

Equip trailers in compliance with North Carolina Law governing motor vehicles and include a 

12-volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393, 

safety chains and a minimum 2 inch ball hitch. 

 

Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting 

to the frame of the trailer.  Apply the sheeting to all sides of the trailer. The sheeting shall meet 

the ASTM requirements of Type VII, VIII or IX. 

 

Power System 

 

Design the systems to operate both with and without an external power source.  Furnish 

transmitters, generators, batteries, controls and all other components necessary to operate the 

device. 

 

Provide equipment that is solar powered and supplemented with a battery backup system that 

includes a minimum 110/120 VAC powered on-board charging system capable of powering the 

unit for 7 continuous days with no solar power.  Each unit shall also be capable of being powered 

by standard 110/120 VAC power sources, if applicable.  

 

Locate batteries and electronic controls in a locked, weather and vandal resistant  housings. 

 

Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:  

 

Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by 

barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or 

any other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor 

shall use AFAD or PTS units in lieu of a flagger.   

 

Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units 

operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved 

training agency or other NCDOT approved training provider and that the qualified flagger(s) 

have received manufacturer training to operate that specific device.  This training shall include 

proper installation, remote control operation, central control systems and maintenance of the 

AFAD or PTS units.  The training shall take place off the project site where training conditions 

are removed from live traffic.  The documentation shall include the names of the authorized 

trainer, the trainees, the device on which they have been trained and the date of the training.  

Provide updated documentation to the Engineer prior to deploying any additional operators.   

  

Install advance warning signs and operate AFADs in accordance with the attached detail 

drawings in this provision. 
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Install advance warning signs and operate PTS units in accordance with NCDOT Roadway 

Standard Drawings No. 1101.02, Sheet 17. 

 

AFAD and PTS units shall only be used in situations where there is only one lane of approaching 

traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic 

through the work area be placed in an autonomous mode and/or left unattended. 

 

Signal timing and operation of PTS units shall be field verified and accepted by the Engineer 

before use. 

 

Do not use AFAD or PTS units in locations where queueing from the AFAD or PTS units will 

extend to within 150 feet of a signalized intersection or railroad crossing. Do not use AFAD and 

PTS units as a substitute for or a replacement for a continuously operating temporary traffic 

control signal as described in Section 6F.84 of the MUTCD.   

 

If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD. 

 

Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions 

demand.   

 

If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the 

same type and model of AFAD or PTS units, revert to human flagging operations or terminate all 

construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units 

become operative or qualified human flaggers are available. 

 

When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power 

off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated 

to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position. 

Remove all traffic control devices from the road, place two cones by each AFAD or PTS units 

and all signs associated with the lane closure operation shall be removed or laid down.  At the 

end of each workday, remove all AFADs or PTS units from the roadway and shoulder areas. 

 

Ensure the system’s wireless communication links continuously monitor and verify proper 

transmission and reception of data used to monitor and control each AFAD or PTS units.  Ensure 

ambient mobile or other radio transmissions or adverse weather conditions do not affect the 

system.  

 

In the event of a loss of communications, immediately display the flashing RED or STOP 

indication on all AFAD or PTS units. 

 

AFAD Specific Construction Methods  

 

The flagger/operator controlling the AFAD units shall be on the project site at all times.  If 

multiple AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units 

shall be remote AFAD units.  Ensure that each device meets the physical display and operational 

characteristics as specified in the MUTCD. 
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Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet 

each of the following requirements: 

  

(1) AFAD units are spaced no greater than the manufacturer’s recommendations. 

 

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or 

the AFAD is operating on its own secure network with malfunction detection and 

notification to the flagger/operator. 

 

(3) The flagger/operator has an unobstructed view of approaching traffic in both 

directions from the flagger/operator position or the AFAD is operating on its own secure 

network, with cameras that provide the flagger/operator an unobstructed view of 

approaching traffic from both directions.  The flagger/operator may control the AFAD 

units from a pilot vehicle. 

 

If any of the above requirements are not met, flagger/operator control each AFAD unit. 

 

AFAD operators may either control traffic at side streets or driveways between the AFAD units 

or operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD 

units must continue to be within clear sight of the operator during these work activities. 

 

Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line 

24:  

 

Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance 

with Article 1150-4 of the Standard Specifications.  Where the pay item for Flaggers is not 

included in the original contract then no separate payment will be made for this item and 

payment will be included in the lump sum price bid for Temporary Traffic Control found 

elsewhere in this contract.  Each approach controlled by AFAD or PTS units will be measured 

and paid as one flagger, irrespective of the number of devices used.  If multiple PTS units are 

required to control a single approach, these units will collectively be considered as replacing one 

flagger.    

 

No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost 

of such including their training and operational costs shall be included in the unit or lump sum 

price for Flaggers or Temporary Traffic Control.  Such price and payment also includes the 

relocation, maintenance, and removal during repair periods of AFAD or PTS units as well as the 

signal controller, communication, vehicle detection system, traffic signal software of PTS units 

and any other incidentals necessary to complete the work. 

 



C204936   BR-0060 R-30 
Alamance County 

 

  



C204936   BR-0060 R-31 
Alamance County 

 

 

 



C204936   BR-0060 R-32 
Alamance County 

 

 

SNOWPLOWABLE DELINEATION: 
(10-15-24) 1253 SP12 R53 

 

Description 

 

Furnish, install and maintain snowplowable delineation. 

 

There are five snowplowable delineation alternate options approved for use in North Carolina. 

They include the following markers and markings options: 

(1) Polycarbonate H-shaped Markers  

(2) Inlaid Raised Pavement Markers  

(3) 10' Rumble Skips  

(4) Inlaid Cradle Markers 

(5) 10' Inlaid Pavement Markings  

Only one type of snowplowable delineation will be allowed on a single project. 

 

Materials 

 

Refer to Division 10 of the Standard Specifications. 

 

Item Section 

Epoxy 

Pavement Markings 

Snowplowable Pavement Markers 

1081 

1087 

1086-3 

 

Any snowplowable pavement delineation shall conform to the applicable requirements of 

Sections 1086, 1087, and 1081 of the Standards and Specifications.  Use snowplowable 

delineation markers and markings listed on the NCDOT APL.  Any treatment that requires 

pavement cutting or milling shall be installed within 7 calendar days of the pavement cutting or 

milling operation. 

Construction Methods 

 

(A) General  

 

For any snowplowable delineation, prior to installation, by brushing, blow cleaning, 

vacuuming or other suitable means, ensure that all materials and the pavement surface are free 

of dirt, grease, dust, oil, moisture, mud, grass, or any other material that would prevent 

adhesion to the pavement by brushing blow cleaning, or vacuuming. If required, apply a 

primer per manufactures recommendations to pavement surfaces before applying pavement 

marking material.  

 

Install snowplowable delineation per manufacturers specifications every 80 feet.  Make sure 

pavement markers are oriented to traffic correctly and pavement markings are applied in a 

uniform thickness.  Do not apply markings over longitudinal joints. Protect the pavement 

markings until they are tack free.  Apply applicable Sections 1205 and 1250 of the Standards 

Specifications. 
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If damage occurs during installation the effected treatments shall be corrected or replaced. 

This work shall be considered incidental to the installation of the marking or marker.  

  

(B) Polycarbonate H-shaped Markers and Inlaid Cradle Markers 

 

Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 

dispense epoxy adhesives as required by the manufacturer’s specifications.  Place the 

markers immediately after the adhesive has been mixed and dispensed. 

 

Install polycarbonate H-shaped markers and inlaid cradle markers castings into slots sawcut 

into the pavement.  Make slots in the pavement to exactly duplicate the shape of the casting 

of the polycarbonate H-shaped markers and inlaid cradle markers. 

 

If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 

from the pavement surface.  Install the marker housings within 7 calendar days after saw 

cutting , milling, or grooving the pavement.  Remove and dispose of loose material from the 

slots by brushing, blow cleaning or vacuuming.  Dry the slots before applying the epoxy 

adhesive.  Install polycarbonate H-shaped markers and inlaid cradle markers according to the 

manufacturer’s recommendations. 

 

Protect the polycarbonate H-shaped markers or inlaid cradle markers until the epoxy has 

initially cured and is track free. 

 

Construct inlaid cradle markers in accordance with the details in the plans and as directed by 

the Engineer. 

 

(C) Reflector Replacement 

 

The following requirements only apply to polycarbonate H-shaped markers and inlaid cradle 

markers.   

 

In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 

methods recommended by the manufacturer of the markers and approved by the Engineer.  

This work is considered incidental if damage occurs during the initial installation of the 

marker housings and maintenance of initial polycarbonate H-shaped markers or inlaid cradle  

markers specified in this section.   

 

If during reflector replacement it is discovered that the housing is missing or broken this will 

be paid as Polycarbonate H-shaped Markers or Inlaid Cradle Markers.  Missing housings 

shall be replaced.  Broken housings shall be removed and replaced.  In both cases the slot for 

the housings shall be properly prepared prior to installing the new housing; patch the existing 

marker slots as directed by the Engineer and install the new marker approximately one foot 

before or after the patch.  Removal of broken housings and preparation of slots will be 

considered incidental to the work of replacing housings.  
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(D)  Inlaid Raised Pavement Markers 

 

Cut groove in accordance with the details in the plans and as directed by the Engineer.   

 

Use adhesive recommended by the manufacturer to install markers into the groove in 

accordance with Section 1251. The raised pavement markers are incidental to inlaid raised 

pavement markers. 

 

(E)  10' Rumble Skips 

 

Construct 10' rumble skips on asphalt concrete in accordance with Section 665 for all 

centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  

Construct 10' rumble skips on Portland cement concrete in accordance with Section 730 for 

all centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  

The milled rumble strips are incidental to the rumble skips.  Using polyurea or extruded 90 

mil thermoplastic construct pavement markings in accordance with Section 1205.  

 

(F) 10' Inlaid Pavement Markings 

 

The groove in which the marking is to be placed shall be one inch wider than the marking to 

be placed and 10 mils deeper than the thickness of the marking. 

 

When using this method, use enhanced reflective media.  The following retroreflectivity 

values shall be met. 

 

 

MINIMUM INITIAL REFLECTOMETER READINGS  

Item Color Reflectivity 

Enhanced Reflectivity Media White 450 mcd/lux/m2 

Yellow 350 mcd/lux/m2 

 

Using polyurea, extruded 90 mil thermoplastic or cold applied plastic construct pavement 

markings in accordance with Section 1205. 

 

Maintenance 

 

Maintain all installed snowplowable delineation before acceptance by the Engineer. 

 

Measurement and Payment 

 

Polycarbonate H-shaped Markers will be measured and paid as the actual number of 

polycarbonate H-shaped markers satisfactorily placed and accepted by the Engineer. 

 

Inlaid Raised Pavement Markers will be measured and paid as the actual number of inlaid raised 

pavement markers satisfactorily placed and accepted by the Engineer.   
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10' Rumble Skips will be measured and paid as the actual number of rumble skips satisfactorily 

placed and accepted by the Engineer. 

 

Inlaid Cradle Markers will be measured and paid as the actual number of pavement markers 

satisfactorily placed and accepted by the Engineer. 

 

10' Inlaid Pavement Markings will be measured and paid as the actual number of 10' inlaid 

pavement markings satisfactorily placed and accepted by the Engineer.  

Replace Snowplowable Pavement Marker Reflector  will be measured and paid in accordance 

with Article 1253-5. 

Payment will be made under:  

 

Pay Item         Pay Unit 

Polycarbonate H-shaped Markers       Each 

Inlaid Raised Pavement Markers       Each 

10' Rumble Skips       Each 

Inlaid Cradle Markers       Each 

10' Inlaid Pavement Markings      Each 

 

COIR FIBER MAT: 
   (9-16-25) 1629 SP16 R05 

 

Page 16-9, Article 1629-2 MATERIALS, lines 22-24, delete and replace the last paragraph 

with the following: 

 

Provide #3 or #4 uncoated reinforcing steel anchors, 24 inches in length, bent into a U-shape 

with a 4-inch diameter bend and a 4-inch straight leg extending from the bend to catch and 

secure the coir fiber mat. 

 

WATTLE DEVICES: 
   (1-1-24)(Rev. 9-16-25) 1642 SP16 R10 

 

Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 

 

(B)  Wattle and Wattle Barrier 

Wattles shall meet Table 1642-1. 

TABLE 1642-1  

100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 

Property Property Value 

Minimum Diameter 12 inches 

Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 

Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 

Minimum Weight 20 lb +/- 10% per 10 foot length 
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Coir Fiber Wattles shall meet Table 1642-2. 

TABLE 1642-2  

100% COIR (COCONUT) FIBERS WATTLE 

Property Property Value 

Minimum Diameter 12 inches 

Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 

Net Openings 2 inch x 2 inch 

Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 

 

Wattle Barriers shall meet Table 1642-3. 

TABLE 1642-3  

100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 

Minimum Diameter 18 inches 

Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 

Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 

Minimum Weight 5 pcf +/- 10% 

 

Coir Fiber Wattle Barriers shall meet Table 1642-4. 

TABLE 1642-4  

100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 

Minimum Diameter 18 inches 

Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 

Net Openings 2 inch x 2 inch 

Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 

 

Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & 

lines 1-2, delete and replace with the following: 

 

Wattle will be measured and paid for by the actual number of linear feet of wattles which are 

installed and accepted.  Such price and payment will be full compensation for all work covered 

by this section, including, but not limited to, furnishing all materials, labor, equipment and 

incidentals necessary to install the Wattle. 

 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 

wattles which are installed and accepted.  Such price and payment will be full compensation for 

all work covered by this section, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the Coir Fiber Wattles. 
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Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 

installed and accepted.  Such price and payment will be full compensation for all work covered 

by this provision, including, but not limited to, furnishing all materials, labor, equipment and 

incidentals necessary to install the Wattle Barrier. 

 

Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 

fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 

all work covered by this provision, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 

 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 

replace “___ Wattle Check” with “Wattle”. 

 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 

replace “___ Wattle Barrier” with “Wattle Barrier”. 

 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the 

following: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 

Coir Fiber Wattle Barrier Linear Foot 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08)(Rev. 1-16-24) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 

supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 

shall be final.  Seed not meeting the specifications shall be rejected by the Department of 

Transportation and shall not be delivered to North Carolina Department of Transportation 

warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 

supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 

herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 

on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 

will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be 

recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 

germination percentages as reported by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 

NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
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shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 

germination rate as tested by the North Carolina Department of Agriculture shall not fall below 

70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 

5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 

weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 

will not be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 

not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 

will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 

will not be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 

be approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 
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 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 

 



C204936   BR-0060 SSP-5 
Alamance County 

 

 

STANDARD SPECIAL PROVISION 

ERRATA 

(1-16-24)(Rev. 1-20-26)  Z-4 
 

Revise the 2024 Standard Specifications as follows: 

 

Division 1 

 

Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, line 21, replace "Design-Build 

Unit” with “Alternative Delivery Unit”. 

 

Page 1-36, Subarticle 104-12(D) Preliminary Review, line 37, replace "Design-Build Unit” 

with “Alternative Delivery Unit”. 

 

Page 1-37, Subarticle 104-12(E) Final Proposal, line 3, replace "Design-Build Unit” with 

“Alternative Delivery Unit”. 

 

Page 1-37, Subarticle 104-12(F) Design-Build VEPs, line 36, replace "Design-Build Unit” 

with “Alternative Delivery Unit”. 

 

Page 1-38, Subarticle 104-12(G) Modifications, line 1, replace "Design-Build Unit” with 

“Alternative Delivery Unit”. 

 

Division 3 

 

Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 

and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 

 

Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 

Pipe” with Section “1032-3”. 

 

Division 6 

 

Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The 

work includes, but is not limited to,”. 

 

Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as 

specified.” with “applying the tack coat in accordance with Section 605.”. 

 

Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with 

“QC process in accordance with Section 609.”. 

 

Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix 

Asphalt Pavement” with “Asphalt Concrete ___________ Course, Type ______”. 

 

Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the 

seventh paragraph with the following: 
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When an erected fixed stringline is utilized for longitudinal profile and cross slope control 

furnish and erect the necessary guide line for the equipment. 

 

Division 7 

 

Page 7-18, Subarticle 710-10(A) General, lines 7-8, delete “for Surface Testing Concrete 

Pavement” from the last paragraph. 

 

Division 8 

 

Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph. 

 

Division 9 

 

Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 

Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 

Mounted)”. 

 

Division 10 

 

Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 

Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 

 

Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 

“minimum”. 

 

Division 11 

 

Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 

barrier units are moved more than one” with “Where barrier units are moved more than once”. 

 

Division 15 

 

Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 

piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 

 

Division 16 

 

Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 

25, delete and replace with the following " Flocculant will be measured and paid in accordance 

with Article 1642-5 applied to the temporary rock silt checks.” 

 

Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 

 

Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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Division 17 

 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace 

“1.25” with “1-1/4”. 

 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace 

“)(1.25” with “, 1-1/4”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 

moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 
(3-18-03)(Rev. 3-18-25) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-

protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 

in the quarantined area or for any regulated article used on this project originating in a 

quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance of any character, if determined by an 

inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 

moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 

weed or plant pest. 
 

https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines
https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines


C204936   BR-0060 SSP-9 
Alamance County 

 

 

STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. 

Department of Transportation’s policy of ensuring nondiscrimination in the award and 

administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) 

Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 

(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 

applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 

related subcontracts, material supply, engineering, architectural and other service contracts, 

regardless of dollar amount. Any Federal provision that is specifically required not specifically 

set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they 

may be amended from time to time, which are herein incorporated by reference and 

made a part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and 

retention of subcontractors, including procurements of materials and leases of 

equipment. The contractor shall not participate directly or indirectly in the 

discrimination prohibited by the Acts and the Regulations, including employment 

practices when the contract covers any activity, project, or program set forth in 

Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the 

contractor for work to be performed under a subcontract, including procurements of 

materials, or leases of equipment, each potential subcontractor or supplier shall be 

notified by the contractor of the contractor's obligations under this contract and the 

Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 

or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 

Regulations, and directives issued pursuant thereto and shall permit access to its 
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books, records, accounts, other sources of information, and its facilities as may be 

determined by the Recipient or the FHWA to be pertinent to ascertain compliance 

with such Acts, Regulations, and instructions. Where any information required of a 

contractor is in the exclusive possession of another who fails or refuses to furnish the 

information, the contractor shall so certify to the Recipient or the FHWA, as 

appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions 

of this contract, the Recipient will impose such contract sanctions as it and/or the 

FHWA may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 

subcontract, including procurements of materials and leases of equipment, unless 

exempt by the Acts, the Regulations and directives issued pursuant thereto. The 

contractor shall take action with respect to any subcontract or procurement as the 

Recipient or the FHWA may direct as a means of enforcing such provisions including 

sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 

is threatened with litigation by a subcontractor, or supplier because of such direction, 

the contractor may request the Recipient to enter into any litigation to protect the 

interests of the Recipient. In addition, the contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT 

that, as a condition to receiving federal financial assistance, NCDOT will comply with 

Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 

part 21 and related nondiscrimination authorities to ensure that no person shall, on the 

ground of race, color, national origin, limited English proficiency, sex, age, or disability 

(including religion/creed or income-level, where applicable), be excluded from 

participation in, be denied the benefits of, or be subjected to discrimination under any 

programs, activities, or services conducted or funded by NCDOT. Contractors and other 

organizations under contract or agreement with NCDOT must also comply with Title VI 

and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., 

subcontractors, consultants, vendors, prime contractors) are responsible for 

complying with NCDOT’s Title VI Program. Contractors are not required to prepare 

or submit Title VI Programs. To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 

employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 

federally-assisted and state-funded NCDOT projects, and ensure inclusion by 

subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 

notification in all solicitations for bids and requests for work or material, 

regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 

affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, or national origin in consideration for an award. In 

accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, 

disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 

subsequent lower tier subcontracts on Federal-aid highway construction contracts 

only. 

5. Provide language assistance services (i.e., written translation and oral 

interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 

OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 

agreements. Subrecipients must also ensure compliance by their contractors and 

subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, 

not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 

CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 

the public and contractors) from discrimination by NCDOT employees, 

subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency 

(LEP), sex, age, or disability (and religion in the context of employment, aviation, 

or transit) may file a written complaint. The law also prohibits intimidation or 

retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 

be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 

entities: 

➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-

522-0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New 

Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, 

External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 

Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a 

representative, and include the complainant’s name, address, and telephone 

number. Complaints received by fax or e-mail will be acknowledged and 

processed. Allegations received by telephone will be reduced to writing and 

provided to the complainant for confirmation or revision before processing. 

Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 

Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 

sex, age, disability, or religion (in the context of employment, aviation or transit). 

“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest agrees to comply with the following non-discrimination statutes and 

authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 

21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 

property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 

discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 

(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or 

sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 

Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 

expanding the definition of the terms "programs or activities" to include all of the 

programs or activities of the Federal-aid recipients, sub-recipients and contractors, 

whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 

on the basis of disability in the operation of public entities, public and private 

transportation systems, places of public accommodation, and certain testing entities 

(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 

regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 

Minority Populations and Low-Income Populations, which ensures 

Nondiscrimination against minority populations by discouraging programs, policies, 

and activities with disproportionately high and adverse human health or 

environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 

includes discrimination because of Limited English proficiency (LEP). To ensure 

compliance with Title VI, you must take reasonable steps to ensure that LEP persons 

have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 

from discriminating because of sex in education programs or activities (20 U.S.C. 

1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or 

national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 

real property, structures, or improvements thereon, or granting interest therein from 

the United States pursuant to the provisions of Assurance 4. 

 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 

and upon the condition that the North Carolina Department of Transportation 

(NCDOT) will accept title to the lands and maintain the project constructed thereon in 

accordance with the North Carolina General Assembly, the Regulations for the 

Administration of the Federal-Aid Highway Program, and the policies and procedures 

prescribed by the Federal Highway Administration of the U.S. Department of 

Transportation in accordance and in compliance with all requirements imposed by 

Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 

Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 

the U.S Department of Transportation pertaining to and effectuating the provisions of 

Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 

does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 

and interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 

 

(HABENDUM CLAUSE) 

 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, 

to the covenants, conditions, restrictions and reservations herein contained as follows, 

which will remain in effect for the period during which the real property or structures 

are used for a purpose for which Federal financial assistance is extended or for 

another purpose involving the provision of similar services or benefits and will be 

binding on the NCDOT, its successors and assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, 

does hereby covenant and agree as a covenant running with the land for itself, its 

successors and assigns, that (1) no person will on the grounds of race, color, or 

national origin, be excluded from participation in, be denied the benefits of, or be 

otherwise subjected to discrimination with regard to any facility located wholly or in 

part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 

will use the lands and interests in lands and interests in lands so conveyed, in 

compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 

Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 

Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 

Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of 

the above-mentioned nondiscrimination conditions, the Department will have a right 

to enter or re-enter said lands and facilities on said land, and that above described 

land and facilities will thereon revert to and vest in and become the absolute property 

of the U.S. Department of Transportation and its assigns as such interest existed prior 

to this instruction].* 

 

(*Reverter clause and related language to be used only when it is determined that 

such a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 

Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation 

(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree [in the case of deeds and 

leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on 

the property described in this (deed, license, lease, permit, etc.) for a purpose 

for which a U.S. Department of Transportation activity, facility, or program is 

extended or for another purpose involving the provision of similar services or 

benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 

operate such facilities and services in compliance with all requirements 

imposed by the Acts and Regulations (as may be amended) such that no 

person on the grounds of race, color, or national origin, will be excluded from 

participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 

above Nondiscrimination covenants, the NCDOT will have the right to terminate 

the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 

facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 

never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 

the lands and facilities thereon, and the above described lands and facilities will 

there upon revert to and vest in and become the absolute property of the NCDOT 

and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 

such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 

Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/ agreements entered into by the North Carolina Department of 

Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree (in the case of deeds and 

leases add, "as a covenant running with the land") that (1) no person on the 

ground of race, color, or national origin, will be excluded from participation in, 

denied the benefits of, or be otherwise subjected to discrimination in the use of 

said facilities, (2) that in the construction of any improvements on, over, or under 

such land, and the furnishing of services thereon, no person on the ground of race, 

color, or national origin, will be excluded from participation in, denied the 

benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 

licensee, lessee, permittee, etc.) will use the premises in compliance with all other 

requirements imposed by or pursuant to the Acts and Regulations, as amended, set 

forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 

above Non¬ discrimination covenants, the NCDOT will have the right to 

terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 

repossess said land and the facilities thereon, and hold the same as if said (license, 

permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 

and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 

such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 

within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  

The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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PROJECT SPECIAL PROVISIONS 

Utilities by Others 

 

12/01/2025                          1/1 

General: 

The following utility companies have facilities that will be in conflict with the 

construction of this project: 

A) AT&T – Communication (Distribution) 

B) Charter/Spectrum – Communication (Distribution) 

C) Duke Energy – Power (Distribution) 

The conflicting facilities of these concerns will be adjusted prior to the date of 

availability, unless otherwise noted and are therefore listed in these special provisions for 

the benefit of the Contractor.  All utility work listed herein will be done by the utility 

owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2024 Standard 

Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) AT&T – Communication (Distribution) 

1) AT&T will install temporary cables attached to Duke Energy’s new utility poles 

and abandon facilities within the project limits by the Date of Availability. 

2) Contact person for AT&T is Mr. Kevin Kimrey at 336-379-5914. 

B) Charter/Spectrum – Communication (Distribution) 

1) Charter/Spectrum will install temporary cables attached to Duke Energy’s new 

utility poles and abandon facilities within the project limits by the Date of 

Availability. 

2) Contact person for Charter/Spectrum is Mr. Bill Jones at 336-268-1979. 

C) Duke Energy – Power (Distribution) 

1) Duke Energy will deenergize lines, install specific new utility poles, new aerial 

lines and abandon specific facilities within the project limits by the Date of 

Availability. 

2) Contact person for Duke Energy is Mr. Mark Gill at 336-322-2437. 
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

   (4-30-2019)(Rev. 1-21-25) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit issued by the North Carolina Department of Environmental 

Quality Division of Energy, Mineral and Land Resources.  Temporary or permanent ground cover 

stabilization shall occur within the following time frames from the last land-disturbing activity: 

 

• Stabilize perimeter dikes, swales, ditches, and perimeter slopes within 7 calendar days. 

• Stabilize high quality water (HQW) zones within 7 calendar days. 

• Stabilize slopes steeper than 3:1 within 7 calendar days. 

o If slopes are 10 feet or less in length and are not steeper than 2:1, 14 calendar days 

are allowed. 

• Stabilize slopes 3:1 to 4:1 within 14 calendar days. 

o 7 calendar days for slopes greater than 50 feet in length and with slopes steeper than 

4:1. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

• Stabilize areas with slopes flatter than 4:1 within 14 calendar days. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

SEEDING AND MULCHING: (East) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

All Roadway Areas 

 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 
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Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 

 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

 

Approved Tall Fescue Cultivars 

 

06 Dust Escalade Kalahari Serengeti 

2nd Millennium Essential Kitty Hawk 2000 Shelby 

3rd Millennium Evergreen 2 Legitimate Shenandoah III 

Avenger Faith Lexington Shenandoah Elite 

Bar Fa Falcon IV LifeGuard Sheridan 

Barlexas Falson NG LSD Sidewinder 

Barlexas II Falcon V Magellan Signia 

Barrera Fat Cat Masterpiece Silver Hawk 

Barrington Fesnova Millennium SRP Skyline 

Barrobusto Fidelity Monet Solara 

Barvado Finelawn Elite Mustang 4 Southern Choice II 

Biltmore Finelawn Xpress Naturally Green Speedway 

Bingo Finesse II Ninja 2 Spyder LS 

Bizem Firebird Ol’ Glory Sunset Gold 

Black Tail Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tahoe II 

Blade Runner II Five Point Pedigree Talladega 

Bonsai Focus Picasso Tanzania 

Braveheart Forte Piedmont Temple 

Bravo Garrison Plantation Terrano 

Bullseye Gazelle II Proseeds 5301 Thor 

Cannavaro GLX Aced Prospect Thunderstruck 

Catalyst Gold Medallion Quest Titanium LS 

Cayenne Grande 3 RainDance Titan LTD 

Cezanne RZ Greenbrooks Raptor II Tracer 

Chipper  Greenkeeper Rebel IV Traverse SRP 

Cochise IV Gremlin Rebel Exeda Trio 

Constitution Greystone Rebel Sentry Tulsa Time 

Corgi Guardian 21 Regenerate Turbo 

Corona Guardian 41 Regiment II Turbo RZ 

Coyote Hemi Rembrandt Tuxedo 

Cumberland Honky Tonk Rendition Ultimate 

Darlington Hot Rod Reunion Umbrella 
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DaVinci Hunter Rhambler 2 SRP Van Gogh 

Desire Inferno Riverside Venture 

Diablo Integrity RNP Watchdog 

Dominion Jaguar 3 Rocket Wolfpack II 

Dynamic Jamboree Saltillo Xtremegreen 

Dynasty Justice Scorpion  

 

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 

add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

NUTRIENT MANAGEMENT TRAINING REQUIREMENTS: 

(07/17/2014)(rev 05/10/2023) 

 

The person(s) responsible for applying fertilizer or person(s) conducting the application of 

fertilizer on this project within the Jordan Lake or Falls Lake Watershed shall complete the ‘Urban 

Only’ or the ‘Ag and Urban’ combined web-based training and obtain a certificate of completion 

from NCDEQ prior to performing this work.  The training and NCDEQ contact information may 

be found under “Fertilizer Management Training’ heading at the following link: 

 

https://deq.nc.gov/about/divisions/water-resources/water-planning/nonpoint-source-

planning/jordan-lake-nutrient-strategy#implementation 

 

A certificate of completion must be presented by the person(s) responsible for fertilizer application 

or person(s) conducting the application of fertilizer to the Engineer prior to performing fertilizer 

application on the project within the limits of the Jordan Lake or Fall Lake Watershed.  The 

certificate must remain on-site with the applicator during all applications of fertilizer.  

 

Native Grass Seeding And Mulching (West) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 

be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

 

https://www.deq.nc.gov/about/divisions/water-resources/water-planning/nonpoint-source-planning/jordan-lake-nutrient-strategy#Implementation-9708
https://www.deq.nc.gov/about/divisions/water-resources/water-planning/nonpoint-source-planning/jordan-lake-nutrient-strategy#Implementation-9708
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August 1 - June 1 May 1 – September 1 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 

or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 

year.  The Engineer will determine the exact dates for using each kind of seed.  

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-

20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 10-20-20 analysis and as directed. 

 

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-

8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 16-8-8 analysis and as directed. 
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SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 

the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 

rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 

per acre will be determined prior to the time of topdressing and the Contractor will be notified in 

writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 

seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed 

into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may 

be used where degree of slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be 4 inches. 

 

REFORESTATION: 

 

Description 

 

Reforestation will be planted in areas as directed.  Reforestation is not shown on the plan sheets.  

See the Reforestation Detail Sheet. 

 

All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 

activities shall be restored to the preconstruction contours and revegetated with native woody 

species. 

 

The entire Reforestation operation shall comply with the requirements of Section 1670 of the 

Standard Specifications. 

 

Materials 

 

Reforestation shall be bare root seedlings 12"-18" tall. 

 

Construction Methods 

 

Reforestation shall be planted as soon as practical following permanent Seeding and Mulching.  

The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, or as 

directed. 

 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture ratio, 

method of application, and the time of application shall be submitted to the Engineer for approval. 

 

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 

time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 

shall be moistened immediately prior to planting. 
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Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 

 

Measurement and Payment 

 

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 

Specifications. 

 

ENVIRONMENTALLY SENSITIVE AREAS: 

 

Description 

 

This project is located in an Environmentally Sensitive Area.  This designation requires special 

procedures to be used for clearing and grubbing, temporary stream crossings, and grading 

operations within the Environmentally Sensitive Areas identified on the plans and as designated 

by the Engineer.  This also requires special procedures to be used for seeding and mulching and 

staged seeding within the project. 

 

The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the 

stream or depression measured from top of streambank or center of depression. 

 

Construction Methods 

 

(A) Clearing and Grubbing 

 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 

clearing operations, but not grubbing operations until immediately prior to beginning 

grading operations as described in Article 200-1 of the Standard Specifications.  Only 

clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 

prior to beginning grading operations.  Erosion control devices shall be installed 

immediately following the clearing operation. 

 

(B) Grading 

 

Once grading operations begin in identified Environmentally Sensitive Areas, work shall 

progress in a continuous manner until complete.  All construction within these areas shall 

progress in a continuous manner such that each phase is complete and areas are 

permanently stabilized prior to beginning of next phase.  Failure on the part of the 

Contractor to complete any phase of construction in a continuous manner in 

Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension 

of work in accordance with Article 108-7 of the Standard Specifications. 

 

(C) Temporary Stream Crossings 

 

Any crossing of streams within the limits of this project shall be accomplished in 

accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 
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(D) Seeding and Mulching 

 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 

Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Seeding and mulching shall be performed on the areas disturbed by construction 

immediately following final grade establishment.  No appreciable time shall lapse into the 

contract time without stabilization of slopes, ditches and other areas within the 

Environmentally Sensitive Areas. 

 

(E) Stage Seeding 

 

The work covered by this section shall consist of the establishment of a vegetative cover 

on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in stages 

on cut and fill slopes that are greater than 20 feet in height measured along the slope, or 

greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 

Additional payments will not be made for the requirements of this section, as the cost for this work 

shall be included in the contract unit prices for the work involved. 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 

practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 

the construction limits shall only be removed upon approval of Engineer.  No additional payment 

will be made for this minimization work. 

 

CONSTRUCTION MATERIALS MANAGEMENT 

(3-19-19)  (rev. 04-27-20) 

 

Description 

 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 

requirements of the NCG010000 permit.  Structural controls installed to manage construction 

materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 

materials on construction sites shall be as follows: 

 

Polyacrylamides (PAMS) and Flocculants 

 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 

under storm-resistant cover or surrounded by secondary containment structures designed to protect 

adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 

of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 

exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 
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with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 

available at: 

 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

 

Equipment Fluids 

 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 

and disposed of in a manner so as not to enter surface or ground waters and in accordance with 

applicable state and federal regulations.  Equipment used on the site must be operated and 

maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 

shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 

provided such that there is no discharge of soaps, solvents, or detergents. 

 

Waste Materials 

 

Construction materials and land clearing waste shall be disposed of in accordance with North 

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 

governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 

construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 

and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 

and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 

liquid construction waste washouts should be located at least 50 feet away from storm drain inlets 

unless there is no alternative.  Other options are to install lined washouts or use portable, removable 

bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 

Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 

Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 

jurisdictional waters and shall be disposed of offsite. 

 

Herbicide, Pesticide, and Rodenticides 

 

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 

Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 

restrictions. 

 

Concrete Materials 

 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 

contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 

from the site. (Note that discharges from onsite concrete plants require coverage under a separate 

NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 

Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 

accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 

(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 

in accordance with state solid waste regulations.   

 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf
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Earthen Material Stock Piles 

 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 

surface waters unless it can be shown that no other alternatives are reasonably available. 

 

Measurement and Payment 

 

Conditions set within the Construction Materials Management provision are incidental to the 

project for which no direct compensation will be made. 

 

WASTE AND BORROW SOURCES: 

(2-16-11) (Rev. 3-17-22) 

 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 

own negligence or for his own convenience, will be paid for at the appropriate contract unit price 

for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 

Site Reclamation Procedures for Contracted Projects” located at: 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati

on%20Procedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

TEMPORARY DIVERSION: 

 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in 

accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 

installation and cleanout will be measured and paid for as Silt Excavation in accordance with 

Article 1630-3 of the Standard Specifications. 

 

SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
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infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 

fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 

 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 

by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 

flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 

color and highly visible. 

 

Construction Methods 

 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 

be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 

set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 

backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 

power driven.  Posts damaged by power driving shall be removed and replaced prior to final 

acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 

the option of the Contractor, be cut at this angle either before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 

each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
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of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 

paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 

shall be identified with a different colored flagging to distinguish it from mechanized clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 

of the interior boundaries.  This delineation will be considered incidental to the work being paid 

for as Construction Surveying, except that where there is no pay item or construction surveying 

the cost of boundary flagging delineation shall be included in the unit prices bid for the various 

items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 

visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  

Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 

substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 

as the cost of same shall be included in the unit prices bid for the various items in the contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 

 

Measurement and Payment 

 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and post 

bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 
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TEMPORARY PIPE FOR CLEAN WATER DIVERSION: 

(03-28-2022) 

 

Description 

 

This work consists of furnishing, installing, maintaining and removing any and all temporary pipe 

used on this project in conjunction with the clean water diversions.  The temporary pipe for clean 

water diversion shall be used to direct water flowing from offsite around/away from specific 

area(s) of construction. 

 

Construction Methods 

 

The Contractor shall install temporary pipe in locations shown on the plans in such a manner 

approved by the Engineer.  The temporary pipe for clean water diversion shall provide a 

passageway for offsite stormwater runoff to be routed around or through the work-site.  The 

minimum size requirements will be as stated on the erosion control plans. 

 

Measurement and Payment 

 

__" Temporary Pipe will be measured and paid for at the contract unit price per linear foot of 

temporary pipe approved by the Engineer and measured in place from end to end.  Such price and 

payment will be full compensation for all work covered by this section including but not limited 

to furnishing all materials required for installation, construction, maintenance, and removal of 

temporary pipe. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Temporary Pipe Linear Foot 

 

FLOATING TURBIDITY CURTAIN: 

 

Description 

 

This work consists of furnishing a Floating Turbidity Curtain to deter silt suspension and 

movement of silt particles during construction.  The floating turbidity curtain shall be constructed 

at locations as directed. 

 

Materials 

 

The curtain material shall be made of a tightly woven nylon, plastic or other non-deteriorating 

material meeting the following specifications: 

 

Property Value 

Grab tensile strength *md-370 lbs *cd-250 lbs 

Mullen burst stength 480 psi 
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Trapezoid tear strength *md-100 lbs *cd-60 lbs 

Apparent opening size 70 US standard sieve 

Percent open area 4% permittivity  0.28 sec-1 

  

*md - machine direction  

*cd - cross machine direction  

 

In the event that more than one width of fabric is required, a 6" overlap of the material shall also 

be required. 

 

The curtain material shall be supported by a flotation material having over 29 lbs/ft buoyancy.  The 

floating curtain shall have a 5/16" galvanized chain as ballast and dual 5/16" galvanized wire ropes 

with a heavy vinyl coating as load lines. 

 

Construction Methods 

 

The Contractor shall maintain the Floating Turbidity Curtain in a satisfactory condition until its 

removal is requested by the Engineer.  The curtain shall extend to the bottom of the jurisdictional 

resource.  Anchor the curtain according to manufacturer recommendations. 

 

Measurement and Payment 

 

Floating Turbidity Curtain will be measured and paid for as the actual number of square yards of 

curtain furnished as specified and accepted.  Such price and payment will be full compensation for 

the work as described in this section including but not limited to furnishing all materials, tools, 

equipment, and all incidentals necessary to complete the work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Floating Turbidity Curtain Square Yard 

 

CONCRETE WASHOUT: 

(10-22-15)(Rev. 4-15-25) 

 

Description 

 

Concrete washouts are impermeable enclosures, above or below grade, to contain concrete 

wastewater and associated concrete mix from cleaning of ready-mix trucks, drums, pumps, tools 

or other equipment.  Concrete washouts must collect and retain all the concrete washout water and 

solids, so that this material does not migrate to surface waters or into the ground water. These 

enclosures are not intended for concrete waste not associated with washout operations.  

 

Acceptable concrete washouts may include constructed earthen structures, above or below ground, 

or commercially available devices designed specifically to capture concrete wash water.   
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Materials 

 

Refer to Division 10 of the Standard Specifications. 

 

Item Section 

Temporary Silt Fence 1605 

  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 

 

Geomembrane basin liner shall consist of a minimum 10 mil thick polypropylene or polyethylene 

geomembrane.  

 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 

and as directed by the Engineer near the project entrance(s) or at location(s) of concrete operations.  

Structures shall be constructed a minimum of 50 feet from drainage conveyances or jurisdictional 

streams or wetlands.  Alternate structure designs or plans for management of concrete washout 

may be submitted for review and approval by the Engineer.   Include in the alternate plan the 

method used to retain, treat and dispose of the concrete washout wastewater generated within the 

project limits and in accordance with the minimum setback requirements.  

 

Install temporary silt fence around the perimeter of the structure enclosure in accordance with the 

details and as directed by the Engineer if the structure is not located in an area where existing 

erosion and sedimentation control devices are capable of containing stormwater runoff. 

 

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 

so it is clearly visible to site personnel.  Install safety fence as directed by the Engineer for visibility 

to construction traffic. 

 

Install prefabricated concrete washouts, designed specifically to capture concrete wash water, at 

locations of additional concrete pouring operations.  Acceptable systems may include geotextile 

lined containers, vinyl or plastic containers or roll-off containers, with or without filter bags with 

a minimum functional holding capacity of 36 cubic feet (1.33 cubic yards).  Submit prefabricated 

concrete washout system for approval by the Engineer prior to installation.  Place prefabricated 

concrete washout devices to a minimum 50 foot setback from drainage conveyances and 

jurisdictional streams and wetlands.  If the minimum setback cannot be achieved, provide 

secondary containment to prevent accidental release of wastewater from reaching drainage 

conveyances or streams. 

 

Prefabricated concrete washouts must be clearly and visibly labeled as such, either by the 

manufacturer on the product itself, or by a sign with the words “Concrete Washout” in close 

proximity of the concrete washout area so it is clearly visible to site personnel. 
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Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 

freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 

functional condition after reaching 75% capacity.  Inspect concrete washout structures for damage 

to liner or structure to maintain functionality. 

 

Maintain prefabricated concrete washout systems per manufacturer’s recommendations.  Inspect 

concrete washout structures for damage to linings or structure and repair or replace as necessary. 

 

Remove the concrete washout structures and sign upon project completion. Grade the area to match 

the existing topography and permanently seed and mulch area.  Dispose of prefabricated concrete 

washout structures according to state or local waste regulations. 

 

Measurement and Payment 

 

Concrete Washout Structure will be measured and paid per each enclosure installed in accordance 

with the details in the plans. If alternate plans or details are approved, those structures will also be 

paid for per each approved and installed structure. Such price and payment will be full 

compensation for all work including, but not limited to, furnishing all materials, labor, equipment, 

signage, slurry solidification and incidentals necessary to construct, maintain and remove Concrete 

Washout Structure and dispose of residual concrete washout wastewater and concrete solids. 

 

Prefabricated Concrete Washout will be measured and paid per each system installed in 

accordance with the manufacturer’s recommendations. Such price and payment will be full 

compensation for all work including, but not limited to, furnishing all materials, labor, equipment, 

signage, slurry solidification and incidentals necessary to install, maintain and remove 

Prefabricated Concrete Washout, and dispose of residual concrete washout wastewater and 

concrete solids.   

 

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 

Standard Specifications. 

 

Safety Fence shall be measured and paid for as provided elsewhere in this contract. 

 

No measurement will be made for over excavation or stockpiling or other items necessary to 

complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Concrete Washout Structure Each 

Prefabricated Concrete Washout Each 
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LITTER REMOVAL (MOWING AREAS ONLY): 

(07-19-22) (Rev 8-25-25) 

 

Description 

 

This work consists of the pickup, removal, and disposal of litter from roadsides within the 

construction project prior to mowing operations.  

 

Construction Methods 

 

Provide labor, equipment and materials necessary for the pickup and removal of litter from non-

construction sources and the disposal of same into state approved landfills. The Contractor shall 

abide by all ordinances, laws and regulations regarding disposal of litter and recycling of eligible 

materials.   Wastes generated from construction activities shall be managed as provided elsewhere 

in the contract. Litter items may consist of any item not considered normal to the right-of-way, 

including but not limited to, varied sizes of bottles, cans, paper, tires, tire pieces, lumber, vehicle 

parts, building supplies, metals, household furnishings, cardboard, plastics, ladders, brush and 

other items not considered normal to the right of way.  Litter removal shall be performed in 

designated areas within five days prior to any mowing operations and as directed.  Designated 

areas shall include vegetated medians and shoulders within the project limits including all 

interchange ramps and other areas to be mown.  Designated areas may be omitted for litter removal 

by the Engineer due to safety concerns. 

 

The Contractor shall provide adequate personnel and materials to collect and remove litter.  The 

Contractor shall be responsible for locating and utilizing approved local landfills and recycling 

facilities.  Refer to Section 107-25 of the Standard Specifications for potential hazardous materials.  

All collected litter shall be containerized immediately and kept off the traveled portions of the 

roadway, shoulders, and rights-of-way (including paved shoulders).  All collected litter that is 

small enough to be placed in a bag shall be bagged immediately. All collected litter that is too 

large for a bag shall be placed into a vehicle. Extended storage or stockpiling of collected litter 

and recyclables will not be permitted.   

 

The Contractor’s personnel shall dispose of any litter in a landfill approved by North Carolina 

Division of Waste Management.    The Contractor will not be allowed to use NCDOT accounts at 

the landfills/recycling centers nor be allowed to dispose of the litter in NCDOT trash containers 

on any NCDOT property.   

 

The Contractor shall report online the number of bags of litter and any recycling on the NCDOT 

Litter Management Website on the date of the pickup at the following website:    

 

https://apps.ncdot.gov/LM 

 

An access code (‘Pickup Key’) for the online reporting portal may be obtained via emailing the 

Roadside Environmental Unit Litter Management Section at ncdot.clr@ncdot.gov. The Contractor 

shall request access to the litter removal reporting website prior to starting initial litter collection 

operations.   

https://apps.ncdot.gov/LM
mailto:ncdot.clr@ncdot.gov
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Measurement and Payment 

 

The quantity of litter removal to be performed will be affected by the actual conditions that occur 

during construction of the project.  The quantity of litter removal may be increased, decreased, or 

eliminated entirely as directed.  Such variations in quantity will not be considered as alterations in 

the details of construction or a change in the character of the work.   

 

Manual Litter Removal will be measured and paid as the actual number of man hours each worker 

spends picking up litter.  Such price and payment will be full compensation for all litter removal 

work covered by Litter Removal, including, but not limited to, furnishing all materials, labor, 

equipment, transport, reporting, and incidentals necessary to accomplish the work. 

 

Litter Disposal will be measured and paid for by the actual number of tons of litter collected and 

properly disposed of at a state approved landfill.  Such price and payment will be full compensation 

for all fees, labor, transport, and incidentals necessary to dispose of collected litter associated with 

Litter Removal. 

 

All traffic control necessary to provide a safe work area for Litter Removal shall be paid for as 

specified elsewhere in the contract.   

 

Payment will be made under: 

 

Pay Item Pay Unit 

Manual Litter Removal MHR 

Litter Disposal TON 

 

FABRIC INSERT INLET PROTECTION 

(1-1-24) 

 

Description 

 

Install, maintain, and remove Fabric Insert Inlet Protection, of the type specified, in inlet structures 

(catch basins, drop inlets, etc.) in areas where asphalt or concrete may prevent the proper 

installation of a Rock Inlet Sediment Traps Type C, or as directed by the Engineer. 

 

Materials 

 

Provide a fabric inlet protection device composed of a fitted woven polypropylene geotextile 

double sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection shall be 

manufactured to fit the opening of the catch basin or drop inlet or shall have a deflector to direct 

runoff from the curb opening into the fabric sack. The Fabric Insert Inlet Protection shall have a 

rigid frame or support system to support the loaded weight of the product. The product shall have 

lifting loops for removing the device from the basin and will have dump straps attached at the 

bottom to facilitate the emptying of the device. The Fabric Insert Inlet Protection shall have an 

overflow system to allow stormwater to enter the inlet structure and avoid ponding on the roadway 

when the device reaches capacity. 
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The fitted filter assembly shall have the following physical properties: 

 

Type 1 (High Flow): 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 255 x 275 lbs 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 420 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 200 gal/min/ft2 

Apparent Opening ASTM D-4751 20 US Sieve 

Permittivity ASTM D-4491 1.5 sec-1 

 

Type 2 (Low Flow): 

 

Physical Test Method English 

Grab Tensile ASTM D-4632 315 x 300 lbs 

Grab Elongation ASTM D-4632 15 x 15 % 

Minimum Puncture Strength ASTM D-4833 125 lbs 

Mullen Burst ASTM D-3786 650 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 

Flow Rate ASTM D-4491 40 gal/min/ft2 

Apparent Opening ASTM D-4751 40 US Sieve 

Permittivity ASTM D-4491 0.55 sec-1 

 

Construction Methods 

 

Strictly adhere to the manufacturer’s installation instructions and recommendations.  Maintenance 

shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 

Protection shall be emptied, cleaned and placed back into the basin when it reaches 50% capacity 

or as directed by the Engineer. 

 

Measurement and Payment 

 

Fabric Insert Inlet Protection, Type __ will be measured and paid in units of each of the type 

specified, complete in place and accepted.  Such payment shall be full compensation for furnishing 

and installing the Fabric Insert Inlet Protection, Type __  in accordance with this specification and 

for all required maintenance. 

 

Fabric Insert Inlet Protection Cleanout will be measured and paid in units of each for the 

maintenance of the device, cleanout and disposal of accumulated sediments. 

 

Payment will be made under: 
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Pay Item Pay Unit 

Fabric Insert Inlet Protection, Type __ Each 

Fabric Insert Inlet Protection Cleanout Each 
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FALSEWORK AND FORMWORK                  (11-30-23) 

 

General 

Use this Special Provision as a guide to develop temporary works submittals required by 
the Standard Specifications or other provisions; no additional submittals are required 
herein. Such temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it 
becomes self-supporting. Formwork is the temporary structure or mold used to retain 
plastic or fluid concrete in its designated shape until it hardens. Access scaffolding is a 
temporary structure that functions as a work platform that supports construction 
personnel, materials, and tools, but is not intended to support the structure. Scaffolding 
systems that are used to temporarily support permanent structures (as opposed to 
functioning as work platforms) are considered to be falsework under the definitions given. 
Shoring is a component of falsework such as horizontal, vertical, or inclined support 
members. Where the term “temporary works” is used, it includes all of the temporary 
facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads 
imposed and provide the necessary rigidity to achieve the lines and grades shown on the 
plans in the final structure. 

 

Materials 

Select materials suitable for temporary works; however, select materials that also ensure 
the safety and quality required by the design assumptions. The Engineer has authority to 
reject material on the basis of its condition, inappropriate use, safety, or nonconformance 
with the plans. Clearly identify allowable loads or stresses for all materials or 
manufactured devices on the plans. Revise the plan and notify the Engineer if any change 
to materials or material strengths is required. 

 

Design Requirements 

(A) Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 
Engineer, with design calculations and supporting data in sufficient detail to permit a 
structural and safety review of the proposed design of the temporary work. 

 

On the drawings, show all information necessary to allow the design of any component 
to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 
sequence, rate of placement, direction of placement, and location of all construction 
joints. 

 

When required, have the drawings and calculations prepared under the guidance of, and 
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 
temporary works design. 
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If requested by the Engineer, submit with the working drawings manufacturer’s catalog 
data listing the weight of all construction equipment that will be supported on the 
temporary work. Show anticipated total settlements and/or deflections of falsework and 
forms on the working drawings. Include falsework footing settlements, joint take-up, and 
deflection of beams or girders. 

 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 
at a maximum of 36 inches, provided the following conditions are met: 

 

Member 
Type 

(PCG) 

Member 

Depth, 
(inches) 

Max. 
Overhang 
Width, 

(inches) 

Max. Slab 
Edge 
Thickness, 
(inches) 

Max. Screed 
Wheel 
Weight, (lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 
(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT 63 51 12 2000 50 

MBT 72 55 12 1700 48 

 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 
For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 
hangers and rods must have a minimum safe working load of 6,000 lbs. 

 

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 
shall be cast through the girder top flange and located, measuring along the top of the 
member, 1’-2 ½” from the edge of the top flange. Hanger hardware and rods must have 
a minimum safe working load of 6,000 lbs. 

 

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 
falsework attachments or other hardware. Submit calculations and working drawings for 
overhang falsework in the link slab region. 

 

The overhang bracket provided for the diagonal leg shall have a minimum safe working 
load of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel 
bears on the girder bottom flange, no closer than 4 inches from the bottom of the member. 
However, for 72-inch members, the heel of the bracket shall bear on the web, near the 
bottom flange transition. 

 

Provide adequate overhang falsework and determine the appropriate adjustments for 
deck geometry, equipment, casting procedures and casting conditions. 
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If the optional overhang falsework spacing is used, indicate this on the falsework submittal 
and advise the girder producer of the proposed details. Failure to notify the Engineer of 
hanger type and hanger spacing on prestressed concrete girder casting drawings may 
delay the approval of those drawings. 

 

Falsework hangers that support concentrated loads and are installed at the edge of thin 
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as 
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 
bridges so that there will be no differential settlement between the girders and the deck 
forms during placement of deck concrete. 

 

When staged construction of the bridge deck is required, detail falsework and forms for 
screed and fluid concrete loads to be independent of any previous deck pour components 
when the mid-span girder deflection due to deck weight is greater than ¾”. 

 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 
such devices used as part of the falsework or formwork that remains in the permanent 
structure. If the plan notes indicate that the structure contains the necessary corrosion 
protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices. 
Electroplating will not be allowed. Any coating required by the Engineer will be considered 
incidental to the various pay items requiring temporary works. 

 

Design falsework and formwork requiring submittals in accordance with the current edition 
of AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 
herein. 

 

(1) Wind Loads 

 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In 
addition, Table 2.2A is included to provide the maximum wind speeds by county in 
North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 
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(2) Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

 

Do not remove forms until the concrete has attained strengths required in Article 420-
16 of the Standard Specifications and these Special Provisions. 

 

Do not remove forms until the concrete has sufficient strength to prevent surface 
damage. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR (mph) COUNTY 25 YR (mph) COUNTY 25 YR (mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100 

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80 Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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(B) Review and Approval 

 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

 

Submit the working drawings sufficiently in advance of proposed use to allow for their 
review, revision (if needed), and approval without delay to the work. 

 

The time period for review of the working drawings does not begin until complete 
drawings and design calculations, when required, are received by the Engineer.  

 

Do not start construction of any temporary work for which working drawings are 
required until the drawings have been approved. Such approval does not relieve the 
Contractor of the responsibility for the accuracy and adequacy of the working 
drawings. 

 

Construction Requirements 

 

All requirements of Section 420 of the Standard Specifications apply. 

 

Construct temporary works in conformance with the approved working drawings. Ensure 
that the quality of materials and workmanship employed is consistent with that assumed 
in the design of the temporary works. Do not weld falsework members to any portion of 
the permanent structure unless approved. Show any welding to the permanent structure 
on the approved construction drawings. 

 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 
accurate measurement of falsework settlement. Make sure that the anticipated 
compressive settlement and/or deflection of falsework does not exceed 1 inch. For 
cast-in-place concrete structures, make sure that the calculated deflection of falsework 
flexural members does not exceed 1/240 of their span regardless of whether or not the 
deflection is compensated by camber strips. 

 

(A) Maintenance and Inspection 

 

Inspect and maintain the temporary work in an acceptable condition throughout the 
period of its use. Certify that the manufactured devices have been maintained in a 
condition to allow them to safely carry their rated loads. Clearly mark each piece so 
that its capacity can be readily determined at the job site. 

 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 
the presence of the Engineer, not more than 24 hours prior to the beginning of each 
concrete placement. Inspect other temporary works at least once a month to ensure 
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that they are functioning properly. Have a North Carolina Registered Professional 
Engineer inspect the cofferdams, shoring, sheathing, support of excavation structures, 
and support systems for load tests prior to loading. 

 

(B) Foundations 

 

Determine the safe bearing capacity of the foundation material on which the supports 
for temporary works rest. If required by the Engineer, conduct load tests to verify 
proposed bearing capacity values that are marginal or in other high-risk situations. 

 

The use of the foundation support values shown on the contract plans of the 
permanent structure is permitted if the foundations are on the same level and on the 
same soil as those of the permanent structure. 

 

Allow for adequate site drainage or soil protection to prevent soil saturation and 
washout of the soil supporting the temporary works supports. 

 

If piles are used, the estimation of capacities and later confirmation during construction 
using standard procedures based on the driving characteristics of the pile is permitted. 
If preferred, use load tests to confirm the estimated capacities; or, if required by the 
Engineer conduct load tests to verify bearing capacity values that are marginal or in 
other high risk situations. 

 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

 

Removal 

 

Unless otherwise permitted, remove and keep all temporary works upon completion of 
the work.   Do not disturb or otherwise damage the finished work. 

 

Remove temporary works in conformance with the contract documents. Remove them in 
such a manner as to permit the structure to uniformly and gradually take the stresses due 
to its own weight. 

 

Measurement and Payment 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works 
will be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWIGS      (1-31-25) 

General 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 
and this Special Provision. For this Special Provision, “submittals” refers to only those 
listed in this Special Provision. The list of submittals contained herein does not represent 
a list of required submittals for the project. Submittals are only necessary for those items 
as required by the contract. Make submittals that are not specifically noted in this 
provision directly to the Engineer. Either the Structures Management Unit or the 
Geotechnical Engineering Unit or both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 
project cost, field construction or operations, discuss the submittal with and submit all 
copies to the Engineer. State the reason for the proposed variation in the submittal. To 
minimize review time, make sure all submittals are complete when initially submitted. 
Provide a contact name and information with each submittal. Direct any questions 
regarding submittal requirements to the Engineer, Structures Management Unit contacts 
or the Geotechnical Engineering Unit contacts noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the 
name, address and telephone number of the facility where fabrication will actually be done 
if different than shown on the title block of the submitted working drawings. This includes, 
but is not limited to, precast concrete items, prestressed concrete items and fabricated 
steel or aluminum items. 

Addresses and Contacts 

 
For submittals to the Structures Management Unit, use the following addresses:   

 
Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. D. N. Snoke, P. E. Mr. D. N. Snoke, P. E. 
 State Structures Engineer State Structures Engineer 
 North Carolina Department North Carolina Department 
 of Transportation of Transportation 
 Structures Management Unit Structures Management Unit 
 1581 Mail Service Center 1000 Birch Ridge Drive 
 Raleigh, NC  27699-1581 Raleigh, NC  27610 

 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 
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For submittals to the Geotechnical Engineering Unit, use the following addresses: 

 For projects in Divisions 1-7 (Eastern Regional Office): 

 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 
 
 Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 
 Assistant State Geotechnical Assistant State Geotechnical  
 Engineer – Eastern Region Engineer – Eastern Region 
 North Carolina Department North Carolina Department 
 of Transportation of Transportation 
 Geotechnical Engineering Unit Geotechnical Engineering Unit 
 Eastern Regional Office Eastern Regional Office 
 1570 Mail Service Center 3301 Jones Sausage Rd, Ste 100 
 Raleigh, NC  27699-1570 Garner, NC  27529 

 For projects in Divisions 8-14 (Western Regional Office):  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 
Assistant State Geotechnical  
Engineer – Western Region 
North Carolina Department 
of Transportation 
Geotechnical Engineering Unit 
Western Regional Office 
5253 Z Max Boulevard 
Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures 
Management Unit can be viewed from the Unit’s website, via the “Drawing Submittal 
Status” link. 

 

The status of the review of geotechnical-related submittals sent to the Geotechnical 
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical 
Construction Submittals” link. 
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Direct any questions concerning submittal review status, review comments or drawing 
markups to the following contacts: 

 

 Primary Structures Contact:   James Bolden    

   (919) 707 – 6408 

   jlbolden@ncdot.gov  

 Secondary Structures Contacts: Madonna Rorie    

   (919) 707 – 6508 

   mlrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 

   Thomas Santee    

   (984) 920-8901 

   EastGeotechnicalSubmittal@ncdot.gov 

 Western Regional Geotechnical Contact (Divisions 8-14): 

   Eric Williams    

   (980)258-6400 

   WestGeotechnicalSubmittal@ncdot.gov  

Submittal Copies 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. 
At the same time, submit a copy of the same complete submittal directly to the Structures 
Management Unit and/or the Geotechnical Engineering Unit as specified in the tables 
below. 

The first table below covers “Structure Submittals.” The Engineer will receive review 
comments and drawing markups for these submittals from the Structures Management 
Unit. The second table in this section covers “Geotechnical Submittals.” The Engineer will 
receive review comments and drawing markups for these submittals from the 
Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the 
Structures Management Unit or the Geotechnical Engineering Unit unless both units 
require submittal copies in which case submit a set of supporting calculations to each 
unit. Provide additional copies of any submittal as directed. 
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STRUCTURE SUBMITTALS 

 
Submittal 

Submittal 
Required by 
Structures 

Management 
Unit? 

Submittal 
Required by 
Geotechnical 
Engineering 

Unit? 

Contract Reference 
Requiring Submittal 1 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 7 Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) 

Y N 
“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) 

 

Y 

 

N 

“Strip Seal Expansion 
Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) 

Y N 
Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

Y N 

“Maintenance and 
Protection of Traffic 
Beneath Proposed 

Structure at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric 
Bearings 4,5 

Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

Y N Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) 

Y N Article 420-20 
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Prestressed Concrete Box Beam 
(detensioning sequences) 3 

Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 
“Optional Precast 

Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 

Y N Article 1078-11 

Prestressed Concrete Deck 
Panels  

Y N Article 420-3 

Prestressed Concrete Girder 
(strand elongation and 
detensioning sequences) 

Y N 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 
over Railroad 

Y N Railroad Provisions 

 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 
items) 

Y N 
Article 1077-2 &      “Sound 

Barrier Wall” 

Sound Barrier Wall Steel 
Fabrication Plans 5 

Y N 
Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 
“Construction, Maintenance 
and Removal of Temporary 
Structure at Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 
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FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals 
are required.  References in quotes refer to the provision by that name.  Articles refer 
to the Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is 
available from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 
Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts 
of Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Docusign Envelope ID: 8931EEFE-BFFB-450B-A8D0-93E381A536C4



BR-0060 ST-15 Alamance County 
 

 

GEOTECHNICAL SUBMITTALS 

 
Submittal 

Submittals 
Required by 
Geotechnical 
Engineering 

Unit  

Submittals 
Required by 
Structures 

Management 
Unit 

Contract Reference 
Requiring Submittal 1 

Drilled Pier Construction Plans 
2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging 
(CSL) Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 
calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 
calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail Walls” 

 

 

 

 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals 
are required.  References in quotes refer to the provision by that name.  Subarticles 
refer to the Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email), US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVIN
G%20EQUIPMENT%20DATA%20FORM.pdf 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY         (11-30-23) 

 

General 

 

Comply with the manufacturer specifications and limitations applicable to the operation of 
any and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated 
rental companies shall comply with the current Occupational Safety and Health 
Administration (OSHA) regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. 
Changes in personnel or equipment must be reported to the Engineer and all applicable 
items listed below must be updated and submitted prior to continuing with crane 
operations. 

 

Crane Safety Submittal List 

 

(A) Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will 
have the responsibility and authority to stop any work activity due to safety concerns.  

 

(B) Riggers:  Provide the qualifications and experience of the persons responsible for 
rigging operations.  Qualifications and experience should include, but not be limited 
to, weight calculations, center of gravity determinations, selection and inspection of 
sling and rigging equipment, and safe rigging practices.   

 

(C) Crane Inspections:  Inspection records for all cranes shall be current and readily 
accessible for review upon request.  

 

(D) Certifications:  Crane operators shall be certified by the National Commission for the 
Certification of Crane Operators (NCCCO) or the National Center for Construction 
Education and Research (NCCER). Other approved nationally accredited programs 
will be considered upon request. In addition, crane operators shall have a current CDL 
medical card. Submit a list of crane operator(s) and include current certification for 
each type of crane operated (small hydraulic, large hydraulic, small lattice, large 
lattice) and medical evaluations for each operator.  

 

Measurement and Payment 

No direct payment will be made for Crane Safety. All costs shall be considered incidental 
to items for which direct payment is made. 
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GROUT FOR STRUCTURES       (12-1-17) 

 

General  

 

This Special Provision addresses grout for use in pile blockouts, grout pockets, shear 
keys, dowel holes and recesses for structures. This Special Provision does not apply to 
grout placed in post-tensioning ducts for bridge beams, girders, decks, end bent caps, or 
bent caps. Mix and place grout in accordance with the manufacturer’s recommendations, 
the applicable sections of the Standard Specifications and this Special Provision. 

 

Material Requirement 

 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 
1003 of the Standard Specifications. 

 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 
C266. 

 

Construction loading and traffic loading shall not be allowed until the 3-day compressive 
strength is achieved. 

 

Sampling and Placement 

 

Place and maintain components in final position until grout placement is complete and 
accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, 
oil, grease, and other foreign matter.  Saturate concrete surfaces with clean water and 
remove excess water prior to placing grout. 

 

Measurement and Payment 

 

No separate payment will be made for Grout for Structures. The cost of the material, 
equipment, labor, placement, and any incidentals necessary to complete the work shall 
be considered incidental to the structure item requiring grout. 
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ASBESTOS ASSESSMENT       (11-30-23) 

Inspection for Asbestos Containing Material 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 
thoroughly inspect the bridge or affected components for the presence of asbestos 
containing material (ACM) using a firm prequalified by NCDOT to perform asbestos 
surveys. The inspection must be performed by a N.C. accredited asbestos inspector with 
experience inspecting bridges or other industrial structures. The N.C. accredited asbestos 
inspector must conduct a thorough inspection, identifying all asbestos-containing material 
as required by the Environmental Protection Agency National Emission Standards for 
Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 
61, Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum 
must include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project 
location map, photos of existing structure, the date of inspection and the name, N.C. 
accreditation number, and signature of the N.C. accredited asbestos inspector who 
performed the inspection and completed the report. The cover sheet of the report shall 
include project identification information. Place the following notes on the cover sheet of 
the report and check the appropriate box: 

___ ACM was found              
___ ACM was not found 
 

Removal and Disposal of Asbestos Containing Material 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 
(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, 
if more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) 
is to be removed from a structure and this work must be completed by a contractor 
prequalified by NCDOT to perform asbestos abatement. RACM is defined in 40 CFR, Part 
61, Subpart M. Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and 
Miscellaneous which does not meet the NESHAP RACM. 

Demolition Notification 

Even if no ACM is found (or if quantities are less than those required for a permit), a 
Demolition Notification (DHHS-3768) must be submitted to the HHCU. Notifications and 
Asbestos Permit applications require an original signature and must be submitted to the 
HHCU 10 working days prior to beginning demolition activities. The 10 working day period 
starts based on the post-marked date or date of hand delivery. Demolition that does not 
begin as originally notified requires submission of a separate revision form HHCU 3768-
R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A, Subchapter 
41C, Article .0605 for directives on revision submissions. 
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Contact Information 
Health Hazards Control Unit (HHCU) 
N.C. Department of Health and Human Services 
1912 Mail Service Center 
Raleigh, NC 27699-1912 
Telephone: (919) 707-5950 
Fax: (919) 870-4808 

Special Considerations 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and 
NESHAP requirements must be followed. For projects involving permitted RACM 
removals, both the applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  
Contact information is as follows: 

 
Buncombe County 
WNC Regional Air Pollution Control Agency 
49 Mt. Carmel Road 
Asheville, NC 28806  
(828) 250-6777 
 
Forsyth County 
Environmental Affairs Department 
537 N. Spruce Street 
Winston-Salem, NC 27101 
(336) 703-2440 
 
Mecklenburg County 
Land Use and Environmental Services Agency 
Mecklenburg Air Quality 
700 N. Tryon Street 
Charlotte, NC 28202 
(704) 336-5430 

Additional Information 

Additional information may be found on N.C. asbestos rules, regulations, procedures, and 
N.C. accredited inspectors, as well as associated forms for demolition notifications and 
asbestos permit applications at the N.C. Asbestos Hazard Management Program 
website:  

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html  
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Measurement and Payment 

Asbestos Assessment Payment will be paid at the lump sum contract unit price and will 
be full compensation for all asbestos inspections, reports, permitting and notifications. 

Payment will be made under: 

Pay Item Pay Unit 

Asbestos Assessment Lump Sum 
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CONSTRUCTION, MAINTENANCE AND REMOVAL  (02-21-23)  

OF TEMPORARY STRUCTURE AT STATION 21+22.00 -LDET-  

GENERAL 

Construct, maintain and afterwards remove a temporary structure in accordance with the applicable 

parts of the Standard Specifications and this Special Provision (structure only; the approaches are 

not a part of this provision). Provide a temporary structure with a minimum overall length of 230 

feet. Center the length of the structure about Station 21+22.00 -LDET- with the alignment, grade, 

and skew as indicated on the Roadway plans. If the skew is not 90°, lengthening the structure to 

accommodate a 90° skew is permitted. Provide a temporary structure with a minimum clear 

roadway width of 36 feet and an underclearance elevation no less than elevation 430. Temporary 

structures over railroads shall maintain a minimum horizontal clearance of 25’ from center of track 

to any temporary bent. 

Design the temporary structure for HL-93 live load in accordance with the current edition of the 

AASHTO LRFD Bridge Design Specifications. The design of temporary structures need not satisfy 

the Extreme Event I Load Combination of the AASHTO LRFD Bridge Design Specifications. As 

a minimum, design the bridge rails for the AASHTO LRFD Test Level 2 (TL-2) crash test criteria, 

except when the plans state that a Test Level 3 (TL-3) bridge rail is required. The bridge rail design 

criteria are defined in the current edition of the AASHTO LRFD Bridge Design Specifications. In 

addition, design structural elements to which the bridge rail is attached, or elements which may 

receive loads transmitted through the rail, to distribute and/or withstand these loads. 

Attach the bridge rails in a way that permits the bridge approach railing system to transition from 

the guardrail system and attach to the rigid railing system on the temporary bridge. 

Submit detailed sketches of the joint assembly for review and approval. The sketches shall provide 

an installation procedure and dimensions depicting adequate access to install welded or bolted 

connections. The maximum joint opening shall be limited to three (3) inches. 

Provide a timber floor of laminated construction on the temporary structure. Place a sufficiently 

thick bottom layer of lumber normal to the centerline of roadway and a top layer of 2" x 8" lumber 

on a 45° skew with the centerline of roadway. Lumber wider than 8" is permitted if approved. For 

the bottom layer, use lumber that is dressed on all four sides to ensure a uniform width and 

thickness. For the top layer, use lumber dressed only on one side to ensure uniform thickness. 

Place the lumber so that the crown of the lumber is the rough side and is “facing up” to receive a 

tack coat. Apply sand seal to the timber floor after the top layer of lumber is completed. When 

preservative treatment is specified, follow AWPA Standards for applicable use. 

For Sand Seal, apply a liquid asphalt material and one or more applications of fine aggregate on 

the surface of wooden deck detour bridges. Use materials meeting the requirements of Division 10 

of the Standard Specifications shown below: 

Asphalt Emulsion ........................................................................................... Article 1020-3 

Aggregate, #1S ............................................................................................... Article 1005-3 

Clean and dry the surface of the bridges before applying treatment. Apply asphalt emulsion at a 

rate of 0.15 - 0.20 gal/yd2 followed by a uniform coverage of sand at a rate of 10 – 15 lbs/yd2.   

Roll the seal with a pneumatic-tired roller. Allow the seal to cure for a minimum of 24 hours before 
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opening to traffic. Maintain the sand seal in an acceptable condition during the life of the detour, 

making additional applications as necessary. 

If the timbers in the bottom layer of lumber are at least 8 inches thick, an asphalt wearing surface 

of at least three (3) inches in thickness is permitted in lieu of the sand seal and top layer of lumber. 

Bolt the timbers together horizontally in minimum four (4) foot mats. Prior to the assembly of the 

mats, have all four sides of the individual timbers inspected in accordance with Article 1082-1 of 

the Standard Specifications. Place the face of timbers in contact with girder flanges so that they 

are even and positively bear on all girder flanges. If necessary, provide shimming to ensure positive 

bearing. Minor variations are permissible in the evenness of the top surface of timbers that is in 

contact with the asphalt. Secure the timber floor to the girder flanges at regular intervals. 

Other floor systems are permitted if approved. 

If timber piles are used, use piles that are new and conform to ASTM D25. Rough-peeled or clean-

peeled untreated timber piles are permitted. 

All wood and timber products shall be inspected in accordance with Article 1082-1 of the 

Standard Specifications. The use of ungraded timber and lumber is not permitted. Use material 

conforming to grading rules of SPIB, NELMA or other nationally recognized specification. 

Submit design calculations to the Engineer for review and approval that, as a minimum, include 

stress calculations for the following structural components: railings, rail post, rail post connections, 

flooring, main girders or floor beam system, bent cap, pile bearing, pile as a structural member 

and longitudinal and lateral stability of pile bents if necessary. Indicate the condition of any used 

materials in the design calculations. Detailed drawings and design calculations of the structural 

components shall be signed and sealed by a North Carolina Registered Professional Engineer. For 

stream crossings, determine the pile stability assuming a scour depth equal to 250% of the pile 

diameter or width below the existing bed elevation. The Engineer may require a more detailed 

analysis of scour depth for pile bents containing more than a single row of piles. 

Include material specifications for all new and used materials, including commercial grades and 

species of timber and lumber, in the detail drawings of the structure. In addition, show the location 

and a detailed sketch of the used materials indicating condition of the material, the location and 

geometry of existing but unused holes, attachments left over from previous use and any other 

irregularities in the material. 

New and used material for temporary structures constructed by the Contractor, including systems 

intended for multiple usages, shall be inspected and approved prior to assembly. 

Fabricators of temporary structures utilizing modular panels shall be AISC certified or equivalent. 

Submit proof of certification in accordance with Section 1072 of the Standard Specifications. 

All critical bolted connections in the temporary structure require new high strength bolts.  Indicate 

the location of the critical connections and recommended bolt size with tightening procedures in 

the detail drawings of the structure. The use of used high strength bolts is limited to non-critical 

connections and is subject to approval. For new high strength bolts, furnish the Engineer a copy 

of the manufacturer’s test report for each component. Have the report indicate the testing date, the 

location where the components were manufactured, the lot number of the material represented, the 

rotational capacity tests lot number and the source identification marking used by the manufacturer 

of each component. 
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Before the temporary structure is loaded, the contractor shall inspect the structure and submit a 

written statement certifying that the erected structure complies with the approved detailed 

drawings. Temporary structures utilizing modular panels shall be inspected and certified by a 

manufacturer’s representative. Any condition that does not comply with the accepted drawings, 

or any other condition deemed unsatisfactory by the Engineer, is cause for rejection until 

corrections are made. 

Once vehicular traffic is allowed on a structure utilizing modular panels, routine inspection by the 

manufacturer will be required. The first inspection of the structure will be one (1) month after 

opening the structure to vehicular traffic. Subsequent inspections shall be performed every six (6) 

months. An inspection report provided by the Department must be completed by the manufacturer 

and submitted to the Engineer within three (3) days of each inspection. Any items documented in 

the report indicating safety or stability issues with the structure must be reported immediately. All 

safety and stability repairs will be performed promptly by the Contractor and approved by the 

Engineer.  

MEASUREMENT AND PAYMENT 

Construction, Maintenance and Removal of Temporary Structure at Sta.21+22.00 -LDET- will be 

paid as provided in Article 400-5 of the Standard Specifications. Such payment includes, but is 

not limited to, furnishing all materials, equipment, tools, labor, and incidentals necessary to 

complete and monitor the work.   

Payment will be made under: 

Pay Item Pay Unit 

Construction, Maintenance and Removal of Temporary Structure at Sta. 

21+22.00 -LDET-___ 

Lump Sum 
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THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 

DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with 
the Thermal Sprayed Coatings (Metallization) Program and as specified herein when 
called for on the plans or by other Special Provisions. Use only Arc Sprayed application 
methods to apply TSC. The Engineer must approve other methods of application. 

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and 
Tests Unit website. 

QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the 
Thermal Sprayed Coatings (Metallization) Program.  

MATERIALS 
 
Use only materials meeting the requirements of Section 7 of the Thermal Sprayed 
Coatings (Metallization) Program. 

SURFACE PREPARATION AND TSC APPLICATION 
 
Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the 
Thermal Sprayed Coatings (Metallization) Program. Apply TSC with the alloy to the 
thickness specified on the plans or as required by Thermal Sprayed Coatings 
(Metallization) Program.   

INSPECTION AND TESTING 

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed 
Coatings (Metallization) Program. 

REPAIRS 

Perform all shop repairs in accordance with the procedures outlined in the  
Thermal Sprayed Coatings (Metallization) Program.    

Repairs associated with field welding shall be made by removing the existing metallizing 
by blast or power tool cleaning. Affected areas shall be addressed as follows: 

(A) For Marine Environments, incorporate a minimum surface preparation in accordance 
with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved 
epoxy mastic coating applied in accordance with the manufacturer’s 
recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat 
to the affected area.    
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(B) For Non-Marine Environments, incorporate a minimum surface preparation in 
accordance with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an 
approved organic zinc-rich coating applied in accordance with  the manufacturer’s 
recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat 
to the affected area. 

(1) Minor localized areas less than or equal to 0.1 ft2 with exposed substrate 

shall be repaired as outlined above for marine and non-marine 
environments.  

(2) Large localized areas greater than 0.1 ft2 with exposed substrate shall 
require the Contractor to submit a detailed repair procedure to the 
Engineer for review and approval.   

(3) Repair methods for areas where the substrate has not been exposed shall 
be mutually agreed upon between the Contractor and TSC Contractor as 
approved by the Engineer.  

TWELVE MONTH OBSERVATION PERIOD 
 
All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program 
shall be evaluated twelve (12) months after project acceptance for defective materials 
and workmanship.  

MEASUREMENT AND PAYMENT 

The contract price bid for the metal component to which the TSC is applied will be full 
compensation for the thermal sprayed coating. 

 

 

 

Docusign Envelope ID: 8931EEFE-BFFB-450B-A8D0-93E381A536C4



BR-0060             P-1 Alamance County 

PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 10-15-24) Z-1 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Water Resources, DEQ 
State of North Carolina 

Buffer Certification Division of Water Resources, DEQ 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.   
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 
that activities outside those areas is done in such a manner as to not affect the restricted 
waters, wetlands or buffer zones. 



  STATE OF NORTH CAROLINA 

 DEPARTMENT OF TRANSPORTATION
JOSH STEIN J.R. “JOEY” HOPKINS 

GOVERNOR   SECRETARY 

Mailing Address: 
NC DEPARTMENT OF TRANSPORTATION 
ENVIRONMENTAL ANALYSIS UNIT 
1598 MAIL SERVICE CENTER 
RALEIGH NC 27699-1598 

Telephone: (919) 707-6000 

Customer Service:  1-877-368-4968 

Website: www.ncdot.gov 

Location: 
1000 BIRCH RIDGE DRIVE 

RALEIGH NC 27610 

September 4, 2025 

MEMORANDUM TO:  Division Environmental and Construction Units 

FROM:  Michael A. Turchy, ECAP Group Leader 
Environmental Analysis Unit 

SUBJECT: Environmental Permits for the Replacement of Bridge 14 on NC 87 over 
Cane Creek in Alamance County, Division 7, TIP: BR-0060. 

Please find enclosed the following permits for this project: 

Agency Permit Type Permit Expiration 
US Army Corps of Engineers 
Section 404 Clean Water Act Permit 

Regional General Permit 50 May 25, 2030 

NC Division of Water Resources 
Section 401 Water Quality Certification 

Individual Certification No. 008041 May 25, 2030 

NC Division of Water Resources 
Buffer Certification 

Jordan Lake Water Supply Riparian 
Buffer Certification 

August 22, 2030 

Work is authorized by the above referenced permit provided it is accomplished in strict accordance with 
the permitted plans.  The Environmental Coordination and Permitting Group or the Division Environmental 
Office must be consulted if any deviation from the permit(s) is required. 

The General Conditions and Certifications for Nationwide and Regional Permits can be referenced at: 
https://xfer.services.ncdot.gov/pdea/PermIssued/_General_Conditions_and_Certifications/ 

The Project Commitments “Greensheet” is located on the Preconstruction SharePoint Dashboard at: 
https://connect.ncdot.gov/site/preconstruction 
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DEPARTMENT OF THE ARMY 
U.S. ARMY CORPS OF ENGINEERS, WILMINGTON DISTRICT 

WRDA/TRANSPORTATION BRANCH 
3331 HERITAGE TRADE DRIVE SUITE 105 

WAKE FOREST NC 27587 

August 26, 2025 

Regulatory Program/Division 
SAW-2025-01345 

Sent Via Email: wabarrett@ncdot.gov 

William A. Barrett 
NCDOT, Div. of Highways  
ECAP 
North Carolina Department of Transportation 
1598 Mail Service Center 
Raleigh, NC 27699-1598 

Dear Mr. Barrett: 

 This letter is in response to the application you submitted to the Wilmington District, 
WRDA/Transportation Branch on July 8, 2025  for a Department of the Army general 
permit verification. This project has been assigned the file number SAW-2025-01345 
and is known as TIP BR-0060; Bridge No. 14 over Cane Creek, on NC 87. This file 
number should be referenced in all correspondence concerning this project.  

A review of the information provided indicates that the proposed work would 
include impacts to impacting 0.11 acre of wetlands and 44 linear feet of stream. The 
project area for this determination is illustrated on the enclosed site plans/maps. The 
project is located at Bridge No. 14 over Cane Creek, on NC 87, at Latitude 35.88454 
and Longitude -79.29585; south of Saxapahaw, Alamance County, North Carolina.   

 We have determined that the proposed work is authorized by RGP 50 - Work 
associated with bridge construction, widening, replacement, and interchanges pursuant 
to authorities under Section 404 of the Clean Water Act (33 U.S.C § 1344). The 
proposed work must be accomplished in strict accordance with the enclosed general 
permit conditions, any regional conditions, the special conditions listed in this letter, the 
application materials, and the enclosed plans, 1) titled BR-0060, ALAMANCE COUNTY, 
LOCATION:  REPLACE BRIDGE 000014 ON NC 87 OVER CANE CREEK, Permit 
Drawings, Sheets 1 through 12 of 12, received on 7/8/2025, and 2) titled BR-0060, 
UTILITIES BY OTHERS PLANS, ALAMANCE COUNTY, LOCATION:  REPLACE 
BRIDGE 000014 ON NC 87 OVER CANE CREEK, Utility Wetland Impacts Drawings, 
Sheets 1 through 4 of 4, received on 7/8/2025. If the extent of the project area and/or 
nature of the authorized impacts to waters are modified, a revised application must be 
submitted to this office for written approval before work is initiated. Any deviation from 
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the terms and conditions of the permit, or your submitted plans, may subject the 
permittee to enforcement action.  

 This verification is valid until May 25, 2030, unless the subject general permit(s) is 
suspended, revoked, or is modified prior to that date such that the activity no longer 
complies with the terms and conditions of the general permit.  

Project Specific Special Conditions: 

1. Compensatory Mitigation:  In order to compensate for impacts associated with
this permit, mitigation shall be provided in accordance with the provisions
outlined on the most recent version of the attached Compensatory Mitigation
Responsibility transfer form. The requirements of this form, including any special
conditions listed on this form, are hereby incorporated as special conditions of
this permit authorization.

2. NLEB: The Wilmington District, Federal Highway Administration, U.S. Fish and
Wildlife Service (USFWS), and the North Carolina Department of Transportation
(NCDOT) have conducted programmatic Section 7(a)(2) consultation for the
Northern long-eared bat (NLEB) for NCDOT projects located in Divisions 1-8.
The result of this programmatic consultation is a Programmatic Biological
Opinion (PBO) issued by the USFWS titled, “Programmatic Biological Opinion –
Revised, NCDOT Program Effects on the Northern Long-eared Bat in Divisions
1-8”, dated December 15, 2022. This PBO contains agreed upon conservation
measures which would minimize take of NLEB. As noted in the PBO, applicability
of these conservation measures varies depending on the location of the project.
The USFWS has documented that no reasonable and prudent measures, nor
terms and conditions, are necessary or appropriate to minimize the amount or
extent of incidental take of NLEB caused by the Action; therefore, the incidental
take statement does not provide reasonable and prudent measures for this
species. Department of the Army (DA) authorization under general permit or
standard permit (Individual Permit) is conditional upon the permittee’s
compliance with applicable, agreed upon conservations measures of the PBO,
which is incorporated by reference in this verification letter. Failure to comply with
the applicable conservation measures, where a take of the NLEB occurs, would
constitute an unauthorized take by the permittee, and would also constitute
permittee non-compliance with this verification letter. The USFWS is the
appropriate authority to determine compliance with the terms and conditions of its
PBO and the ESA. All PBOs can be found on our website at:
https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/.
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 This general permit verification and any associated authorizations does not preclude 
the necessity to obtain any other Federal, State, or local permits, licenses, and/or 
certifications, which may be required.  

 If you have any questions related to this verification or have issues accessing 
documents referenced in this letter, please contact Eric Alsmeyer, Regulatory Project 
Manager of the WRDA/Transportation Branch at 919.817.1570, by mail at the above 
address, or by email at eric.c.alsmeyer@usace.army.mil. Please take a moment to 
complete our customer satisfaction survey located at 
https://regulatory.ops.usace.army.mil/customer-service-survey/.  

Sincerely, 

M. Scott  Jones, PWS
WRDA / Transportation Branch Chief

Enclosures 

Cc (w/enclosures):  Erin Cheely, NCDOT -ECAP (by email to ekchelly@ncdot.gov)
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ALAMANCE

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 Lump Sum0043000000-N 226 L.S.GRADING

0004 1
ACR

0050000000-E 226 SUPPLEMENTARY CLEARING &
GRUBBING

0005 920
CY

0057000000-E 226 UNDERCUT EXCAVATION

0006 200
CY

0195000000-E 265 SELECT GRANULAR MATERIAL

0007 1,400
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0008 750
SF

0199000000-E SP TEMPORARY SHORING

0009 Lump Sum0248000000-N SP L.S.GENERIC GRADING ITEM
TYPE 1 BRIDGE APPROACH FILL,
STATION 21+19.00 -L-

0010 100
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0011 305
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0012 308
LF

0335200000-E 305 15" DRAINAGE PIPE

0013 168
LF

0366000000-E 310 15" RC PIPE CULVERTS, CLASS III

0014 32
LF

0372000000-E 310 18" RC PIPE CULVERTS, CLASS III

0015 52
LF

0378000000-E 310 24" RC PIPE CULVERTS, CLASS III

0016 236
LF

0384000000-E 310 30" RC PIPE CULVERTS, CLASS III

0017 44
LF

0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV
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County: ALAMANCE

0018 32
LF

0582000000-E 310 15" CS PIPE CULVERTS, 0.064" THICK

0019 36
LF

0588000000-E 310 18" CS PIPE CULVERTS, 0.064" THICK

0020 2
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(15", 0.064")

0021 2
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(18", 0.064")

0022 179
LF

0995000000-E 340 PIPE REMOVAL

0023 150
CY

1099500000-E 505 SHALLOW UNDERCUT

0024 450
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0025 450
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION

0026 1,727
TON

1121000000-E 520 AGGREGATE BASE COURSE

0027 500
TON

1220000000-E 545 INCIDENTAL STONE BASE

0028 602
GAL

1275000000-E 600 PRIME COAT

0029 220
SY

1330000000-E 607 INCIDENTAL MILLING

0030 2,170
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0031 1,060
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0032 1,870
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0033 275
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0034 500
TON

1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT
REPAIR
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0035 44.8
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0036 200
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0037 33.6
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0038 200
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0039 1
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0040 6
LF

2077000000-E 815 6" OUTLET PIPE

0041 0.13
CY

2264000000-E 840 PIPE PLUGS

0042 3
CY

2275000000-E SP FLOWABLE FILL

0043 8
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0044 1
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0045 4
EA

2364200000-N 840 FRAME WITH TWO GRATES, STD
840.20

0046 3
EA

2365000000-N 840 FRAME WITH TWO GRATES, STD
840.22

0047 98
LF

2556000000-E 846 SHOULDER BERM GUTTER

0048 1,800
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0049 10
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0050 6
EA

3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3

0051 4
EA

3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE B-
77
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County: ALAMANCE

0052 990
LF

3360000000-E 863 REMOVE EXISTING GUARDRAIL

0053 1,738
LF

3380000000-E 862 TEMPORARY STEEL BEAM
GUARDRAIL

0054 4
EA

3387000000-N 862 TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(III)

0055 6
EA

3389150000-N 862 TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-3)

0056 10
EA

3389160000-N 862 TEMPORARY ADDITIONAL
GUARDRAIL POSTS

0057 11
TON

3628000000-E 876 RIP RAP, CLASS I

0058 590
TON

3649000000-E 876 RIP RAP, CLASS B

0059 1,550
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0060 8
SF

4025000000-E 901 CONTRACTOR FURNISHED, TYPE ***
SIGN
(D)

0061 18
SF

4025000000-E 901 CONTRACTOR FURNISHED, TYPE ***
SIGN
(E)

0062 60
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0063 2
EA

4096000000-N 904 SIGN ERECTION, TYPE D

0064 2
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0065 4
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0066 128
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0067 224
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)
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0068 72
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0069 117
EA

4430000000-N 1130 DRUMS

0070 36
LF

4445000000-E 1145 BARRICADES (TYPE III)

0071 28
DAY

4455000000-N 1150 FLAGGER

0072 122
EA

4650000000-N 1251 TEMPORARY RAISED PAVEMENT
MARKERS

0073 11,456
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0074 4,093
LF

4850000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (4")

0075 11,788
LF

4890000000-E SP GENERIC PAVEMENT MARKING ITEM
INTEGRATED MULTIPOLYMER
PAVEMENT MARKING LINES (4", 90
MILS)

0076 42
EA

4895000000-N SP GENERIC PAVEMENT MARKING ITEM
POLYCARBONATE H-SHAPED
MARKERS

0077 3
EA

4900000000-N 1251 PERMANENT RAISED PAVEMENT
MARKERS

0078 5,600
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0079 150
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0080 1,850
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0081 660
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0082 6
ACR

6015000000-E 1615 TEMPORARY MULCHING

0083 400
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0084 3
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING
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0085 570
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0086 460
LF

6029000000-E SP SAFETY FENCE

0087 4,580
CY

6030000000-E 1630 SILT EXCAVATION

0088 22,100
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0089 100
SY

6037000000-E 1629 COIR FIBER MAT

0090 550
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0091 200
SY

6043000000-E 1644 LOW PERMEABILITY GEOTEXTILE

0092 285
LF

6045000000-E SP **" TEMPORARY PIPE
(24")

0093 80
SY

6048000000-E SP FLOATING TURBIDITY CURTAIN

0094 485
LB

6071002000-E 1642 FLOCCULANT

0095 80
LF

6071012000-E 1642 COIR FIBER WATTLE

0096 660
LF

6071030000-E 1640 COIR FIBER BAFFLE

0097 6
EA

6071050000-E 1644 **" SKIMMER
(1-1/2")

0098 6
ACR

6084000000-E 1660 SEEDING & MULCHING

0099 3
ACR

6087000000-E 1660 MOWING

0100 100
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0101 0.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING
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0102 200
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0103 5.75
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0104 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0105 3
MHR

6114800000-N SP MANUAL LITTER REMOVAL

0106 1
TON

6114900000-E SP LITTER DISPOSAL

0107 25
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0108 1
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0109 0.1
ACR

6123000000-E 1670 REFORESTATION

0110 18
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
CLEANOUT

0111 6
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION,
TYPE 1

0112 3
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
PREFABRICATED CONCRETE
WASHOUT

STRUCTURE ITEMS

0113 Lump Sum8007000000-N 400 L.S.CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP STRUCTURE AT
STA ************
(21+22.00 -L- DET)

0114 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(21+19.00 -L-)

0115 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0116 18.8
LF

8096000000-E 450 PILE EXCAVATION IN SOIL
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ALAMANCE

0117 51.2
LF

8097000000-E 450 PILE EXCAVATION NOT IN SOIL

0118 50.6
LF

8105520000-E 411 3'-0" DIA DRILLED PIERS IN SOIL

0119 111.4
LF

8105620000-E 411 3'-0" DIA DRILLED PIERS NOT IN SOIL

0120 51.6
LF

8111200000-E 411 PERMANENT STEEL CASING FOR 3'-0"
DIA DRILLED PIER

0121 2
EA

8115000000-N 411 CSL TESTING

0122 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(21+19.00 -L-)

0123 8,962
SF

8147000000-E 420 REINFORCED CONCRETE DECK SLAB

0124 8,492
SF

8161000000-E 420 GROOVING BRIDGE FLOORS

0125 103.7
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0126 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(21+19.00 -L-)

0127 29,971
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0128 3,580
LB

8238000000-E 425 SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0129 909
LF

8265000000-E 430 54" PRESTRESSED CONCRETE
GIRDERS

0130 14
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0131 300
LF

8364000000-E 450 HP 12 X 53 STEEL PILES

0132 14
EA

8391000000-N 450 STEEL PILE POINTS

0133 1
EA

8394000000-N 450 DYNAMIC PILE TESTING
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ALAMANCE

0134 456.67
LF

8503000000-E 460 CONCRETE BARRIER RAIL

0135 1,025
TON

8608000000-E 876 RIP RAP CLASS II (2'-0" THICK)

0136 1,140
SY

8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0137 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

Total Amount Of Bid For Entire Project :0808/Jan05/Q144736.6/D591221044000/E137
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Vendor 1 of 7: KEMP SIGMON CONSTRUCTION CO INC (18313)
Call Order 008 (Proposal: C204936)

Bid Information

Proposal County: ALAMANCE

Vendor Address: P.O. Box 1210
CLAREMONT , NC , 28610

Signature Check: Tyler Dupree Sigmon

Time Bid Received: February 17, 2026 01:50 PM

Amendment Count: 0

Bid Checksum: C64D5F78CC

Bid Total: $7,695,970.69

Items Total: $7,695,970.69

Time Total: $0.00

Bidding Errors:
None.

Letting of 02/17/2026 NCDOT Detailed Bid Report

NCDOT Page 69 of 168



Vendor 1 of 7: KEMP SIGMON CONSTRUCTION CO INC (18313)
Call Order 008 (Proposal: C204936)

Bid Bond Information

Projects:

Counties:

Bond ID: D749-2CEF-9319-1BF0

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation: NY

Agency Execution Date: 2026-02-17T00:00:00

Surety Name: Tinubu Surety

Bond Agency Name: Atlantic Specialty Insurance
Company

Letting of 02/17/2026 NCDOT Detailed Bid Report
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Letting: L260217 North Carolina Department of Transportation Contract ID: C204936

02/17/2026 02:00:00 PM 18313 - Kemp Sigmon Construction Co., Inc. Call: 008

BondID: D749-2CEF-9319-1BF0

Surety Registry Agency: Tinubu Surety

Verified?: 1

Surety Agency: Atlantic Specialty Insurance Company

Bond Execution Date: 2026-02-17T00:00:00

Errors: No Check: C64D5F78CC

Page 3 Amendment Count: 0



Letting: L260217 North Carolina Department of Transportation Contract ID: C204936

02/17/2026 02:00:00 PM 18313 - Kemp Sigmon Construction Co., Inc. Call: 008

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $373,000.0000 $373,000.00

MOBILIZATION  

0002 0000400000-N 1.000 LS $75,000.0000 $75,000.00

CONSTRUCTION SURVEYING  

0003 0043000000-N 1.000 LS $1,350,000.0000 $1,350,000.00

GRADING  

0004 0050000000-E 1.000 ACR $100.0000 $100.00

SUPPLEMENTARY CLEARING & GRUBBING  

0005 0057000000-E 920.000 CY $10.0000 $9,200.00

UNDERCUT EXCAVATION  

0006 0195000000-E 200.000 CY $10.0000 $2,000.00

SELECT GRANULAR MATERIAL  

0007 0196000000-E 1400.000 SY $1.5000 $2,100.00

GEOTEXTILE FOR SOIL STABILIZATION  

0008 0199000000-E 750.000 SF $150.0000 $112,500.00

TEMPORARY SHORING  

0009 0248000000-N 1.000 LS $30,000.0000 $30,000.00

GENERIC GRADING ITEM TYPE 1 BRIDGE APPROACH FILL, STATION 21+19.00 -L-

0010 0318000000-E 100.000 TON $10.0000 $1,000.00

FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES  

0011 0321000000-E 305.000 SY $1.0000 $305.00

FOUNDATION CONDITIONING GEOTEXTILE  

0012 0335200000-E 308.000 LF $75.0000 $23,100.00

15" DRAINAGE PIPE  

0013 0366000000-E 168.000 LF $85.0000 $14,280.00

15" RC PIPE CULVERTS, CLASS III  

0014 0372000000-E 32.000 LF $95.0000 $3,040.00

18" RC PIPE CULVERTS, CLASS III  

0015 0378000000-E 52.000 LF $125.0000 $6,500.00

24" RC PIPE CULVERTS, CLASS III  

0016 0384000000-E 236.000 LF $175.0000 $41,300.00

30" RC PIPE CULVERTS, CLASS III  

0017 0448300000-E 44.000 LF $100.0000 $4,400.00

18" RC PIPE CULVERTS, CLASS IV  

0018 0582000000-E 32.000 LF $85.0000 $2,720.00

15" CS PIPE CULVERTS, 0.064" THICK  

0019 0588000000-E 36.000 LF $100.0000 $3,600.00

18" CS PIPE CULVERTS, 0.064" THICK  

0020 0636000000-E 2.000 EA $750.0000 $1,500.00

**" CS PIPE ELBOWS, *****" THICK (15", 0.064") 

0021 0636000000-E 2.000 EA $800.0000 $1,600.00

**" CS PIPE ELBOWS, *****" THICK (18", 0.064") 

0022 0995000000-E 179.000 LF $10.0000 $1,790.00

PIPE REMOVAL  

0023 1099500000-E 150.000 CY $15.0000 $2,250.00

SHALLOW UNDERCUT  

Errors: No Check: C64D5F78CC
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Letting: L260217 North Carolina Department of Transportation Contract ID: C204936

02/17/2026 02:00:00 PM 18313 - Kemp Sigmon Construction Co., Inc. Call: 008

0024 1099700000-E 450.000 TON $25.0000 $11,250.00

CLASS IV SUBGRADE STABILIZATION  

0025 1112000000-E 450.000 SY $3.5000 $1,575.00

GEOTEXTILE FOR SUBGRADE STABILIZATION  

0026 1121000000-E 1727.000 TON $38.0000 $65,626.00

AGGREGATE BASE COURSE  

0027 1220000000-E 500.000 TON $10.0000 $5,000.00

INCIDENTAL STONE BASE  

0028 1275000000-E 602.000 GAL $10.0000 $6,020.00

PRIME COAT  

0029 1330000000-E 220.000 SY $35.0000 $7,700.00

INCIDENTAL MILLING  

0030 1491000000-E 2170.000 TON $110.0000 $238,700.00

ASPHALT CONC BASE COURSE, TYPE B25.0C  

0031 1503000000-E 1060.000 TON $115.0000 $121,900.00

ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

0032 1523000000-E 1870.000 TON $115.0000 $215,050.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5C  

0033 1575000000-E 275.000 TON $735.0000 $202,125.00

ASPHALT BINDER FOR PLANT MIX  

0034 1693000000-E 500.000 TON $50.0000 $25,000.00

ASPHALT PLANT MIX, PAVEMENT REPAIR  

0035 2022000000-E 44.800 CY $30.0000 $1,344.00

SUBDRAIN EXCAVATION  

0036 2026000000-E 200.000 SY $2.0000 $400.00

GEOTEXTILE FOR SUBSURFACE DRAINS  

0037 2036000000-E 33.600 CY $85.0000 $2,856.00

SUBDRAIN COARSE AGGREGATE  

0038 2044000000-E 200.000 LF $12.0000 $2,400.00

6" PERFORATED SUBDRAIN PIPE  

0039 2070000000-N 1.000 EA $500.0000 $500.00

SUBDRAIN PIPE OUTLET  

0040 2077000000-E 6.000 LF $50.0000 $300.00

6" OUTLET PIPE  

0041 2264000000-E 0.130 CY $7,500.0000 $975.00

PIPE PLUGS  

0042 2275000000-E 3.000 CY $500.0000 $1,500.00

FLOWABLE FILL  

0043 2286000000-N 8.000 EA $2,500.0000 $20,000.00

MASONRY DRAINAGE STRUCTURES  

0044 2308000000-E 1.000 LF $500.0000 $500.00

MASONRY DRAINAGE STRUCTURES  

0045 2364200000-N 4.000 EA $1,000.0000 $4,000.00

FRAME WITH TWO GRATES, STD 840.20  

0046 2365000000-N 3.000 EA $1,200.0000 $3,600.00

FRAME WITH TWO GRATES, STD 840.22  

0047 2556000000-E 98.000 LF $85.0000 $8,330.00

SHOULDER BERM GUTTER  

0048 3030000000-E 1800.000 LF $23.0000 $41,400.00

Errors: No Check: C64D5F78CC
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Letting: L260217 North Carolina Department of Transportation Contract ID: C204936

02/17/2026 02:00:00 PM 18313 - Kemp Sigmon Construction Co., Inc. Call: 008

STEEL BEAM GUARDRAIL  

0049 3150000000-N 10.000 EA $50.0000 $500.00

ADDITIONAL GUARDRAIL POSTS  

0050 3287000000-N 6.000 EA $3,300.0000 $19,800.00

GUARDRAIL END UNITS, TYPE TL-3  

0051 3317000000-N 4.000 EA $300.0000 $1,200.00

GUARDRAIL ANCHOR UNITS, TYPE B-77  

0052 3360000000-E 990.000 LF $2.0000 $1,980.00

REMOVE EXISTING GUARDRAIL  

0053 3380000000-E 1738.000 LF $11.0000 $19,118.00

TEMPORARY STEEL BEAM GUARDRAIL  

0054 3387000000-N 4.000 EA $1,500.0000 $6,000.00

TEMPORARY GUARDRAIL ANCHOR UNITS, TYPE ********* (III) 

0055 3389150000-N 6.000 EA $1,650.0000 $9,900.00

TEMPORARY GUARDRAIL END UNITS, TYPE ***** (TL-3) 

0056 3389160000-N 10.000 EA $15.0000 $150.00

TEMPORARY ADDITIONAL GUARDRAIL POSTS  

0057 3628000000-E 11.000 TON $125.0000 $1,375.00

RIP RAP, CLASS I  

0058 3649000000-E 590.000 TON $80.0000 $47,200.00

RIP RAP, CLASS B  

0059 3656000000-E 1550.000 SY $2.0000 $3,100.00

GEOTEXTILE FOR DRAINAGE  

0060 4025000000-E 8.000 SF $25.0000 $200.00

CONTRACTOR FURNISHED, TYPE *** SIGN (D) 

0061 4025000000-E 18.000 SF $20.0000 $360.00

CONTRACTOR FURNISHED, TYPE *** SIGN (E) 

0062 4072000000-E 60.000 LF $12.0000 $720.00

SUPPORTS, 3-LB STEEL U-CHANNEL  

0063 4096000000-N 2.000 EA $125.0000 $250.00

SIGN ERECTION, TYPE D  

0064 4102000000-N 2.000 EA $125.0000 $250.00

SIGN ERECTION, TYPE E  

0065 4155000000-N 4.000 EA $2.0000 $8.00

DISPOSAL OF SIGN SYSTEM, U-CHANNEL  

0066 4400000000-E 128.000 SF $12.0000 $1,536.00

WORK ZONE SIGNS (STATIONARY)  

0067 4405000000-E 224.000 SF $9.5000 $2,128.00

WORK ZONE SIGNS (PORTABLE)  

0068 4410000000-E 72.000 SF $8.0000 $576.00

WORK ZONE SIGNS (BARRICADE MOUNTED)  

0069 4430000000-N 117.000 EA $125.0000 $14,625.00

DRUMS  

0070 4445000000-E 36.000 LF $25.0000 $900.00

BARRICADES (TYPE III)  

0071 4455000000-N 28.000 DAY $350.0000 $9,800.00

FLAGGER  

0072 4650000000-N 122.000 EA $8.7000 $1,061.40

TEMPORARY RAISED PAVEMENT MARKERS  

Errors: No Check: C64D5F78CC

Page 4 Amendment Count: 0



Letting: L260217 North Carolina Department of Transportation Contract ID: C204936

02/17/2026 02:00:00 PM 18313 - Kemp Sigmon Construction Co., Inc. Call: 008

0073 4810000000-E 11456.000 LF $0.4000 $4,582.40

PAINT PAVEMENT MARKING LINES (4")  

0074 4850000000-E 4093.000 LF $0.5500 $2,251.15

REMOVAL OF PAVEMENT MARKING LINES (4")  

0075 4890000000-E 11788.000 LF $2.0000 $23,576.00

GENERIC PAVEMENT MARKING ITEM INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES 

(4", 90 MILS) 

0076 4895000000-N 42.000 EA $117.0000 $4,914.00

GENERIC PAVEMENT MARKING ITEM POLYCARBONATE H-SHAPED MARKERS 

0077 4900000000-N 3.000 EA $37.0000 $111.00

PERMANENT RAISED PAVEMENT MARKERS  

0078 6000000000-E 5600.000 LF $2.7000 $15,120.00

TEMPORARY SILT FENCE  

0079 6006000000-E 150.000 TON $20.0000 $3,000.00

STONE FOR EROSION CONTROL, CLASS A  

0080 6009000000-E 1850.000 TON $20.0000 $37,000.00

STONE FOR EROSION CONTROL, CLASS B  

0081 6012000000-E 660.000 TON $20.0000 $13,200.00

SEDIMENT CONTROL STONE  

0082 6015000000-E 6.000 ACR $1,900.0000 $11,400.00

TEMPORARY MULCHING  

0083 6018000000-E 400.000 LB $1.0000 $400.00

SEED FOR TEMPORARY SEEDING  

0084 6021000000-E 3.000 TON $275.0000 $825.00

FERTILIZER FOR TEMPORARY SEEDING  

0085 6024000000-E 570.000 LF $10.0000 $5,700.00

TEMPORARY SLOPE DRAINS  

0086 6029000000-E 460.000 LF $1.8000 $828.00

SAFETY FENCE  

0087 6030000000-E 4580.000 CY $0.0100 $45.80

SILT EXCAVATION  

0088 6036000000-E 22100.000 SY $1.7000 $37,570.00

MATTING FOR EROSION CONTROL  

0089 6037000000-E 100.000 SY $5.0000 $500.00

COIR FIBER MAT  

0090 6042000000-E 550.000 LF $6.0000 $3,300.00

1/4" HARDWARE CLOTH  

0091 6043000000-E 200.000 SY $10.0000 $2,000.00

LOW PERMEABILITY GEOTEXTILE  

0092 6045000000-E 285.000 LF $50.0000 $14,250.00

**" TEMPORARY PIPE (24") 

0093 6048000000-E 80.000 SY $75.0000 $6,000.00

FLOATING TURBIDITY CURTAIN  

0094 6071002000-E 485.000 LB $7.0000 $3,395.00

FLOCCULANT  

0095 6071012000-E 80.000 LF $13.0000 $1,040.00

COIR FIBER WATTLE  

0096 6071030000-E 660.000 LF $6.5000 $4,290.00

COIR FIBER BAFFLE  

Errors: No Check: C64D5F78CC
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Letting: L260217 North Carolina Department of Transportation Contract ID: C204936

02/17/2026 02:00:00 PM 18313 - Kemp Sigmon Construction Co., Inc. Call: 008

0097 6071050000-E 6.000 EA $1,750.0000 $10,500.00

**" SKIMMER (1-1/2") 

0098 6084000000-E 6.000 ACR $2,790.0000 $16,740.00

SEEDING & MULCHING  

0099 6087000000-E 3.000 ACR $400.0000 $1,200.00

MOWING  

0100 6090000000-E 100.000 LB $4.0000 $400.00

SEED FOR REPAIR SEEDING  

0101 6093000000-E 0.250 TON $400.0000 $100.00

FERTILIZER FOR REPAIR SEEDING  

0102 6096000000-E 200.000 LB $4.0000 $800.00

SEED FOR SUPPLEMENTAL SEEDING  

0103 6108000000-E 5.750 TON $400.0000 $2,300.00

FERTILIZER TOPDRESSING  

0104 6114500000-N 10.000 MHR $55.0000 $550.00

SPECIALIZED HAND MOWING  

0105 6114800000-N 3.000 MHR $55.0000 $165.00

MANUAL LITTER REMOVAL  

0106 6114900000-E 1.000 TON $250.0000 $250.00

LITTER DISPOSAL  

0107 6117000000-N 25.000 EA $200.0000 $5,000.00

RESPONSE FOR EROSION CONTROL  

0108 6117500000-N 1.000 EA $1,500.0000 $1,500.00

CONCRETE WASHOUT STRUCTURE  

0109 6123000000-E 0.100 ACR $7,850.0000 $785.00

REFORESTATION  

0110 6132000000-N 18.000 EA $125.0000 $2,250.00

GENERIC EROSION CONTROL ITEM FABRIC INSERT INLET PROTECTION CLEANOUT 

0111 6132000000-N 6.000 EA $200.0000 $1,200.00

GENERIC EROSION CONTROL ITEM FABRIC INSERT INLET PROTECTION, TYPE 1 

0112 6132000000-N 3.000 EA $1,000.0000 $3,000.00

GENERIC EROSION CONTROL ITEM PREFABRICATED CONCRETE WASHOUT 

Section 0001 Total $3,434,111.75

Section 0004

STRUCTURE ITEMS 

0113 8007000000-N 1.000 LS $2,150,000.0000 $2,150,000.00

CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP STRUCTURE AT STA ************ (21

+22.00 -L- DET) 

0114 8035000000-N 1.000 LS $175,000.0000 $175,000.00

REMOVAL OF EXISTING STRUCTURE AT STATION ************ (21+19.00 -L-) 

0115 8065000000-N 1.000 LS $230,000.0000 $230,000.00

ASBESTOS ASSESSMENT  

0116 8096000000-E 18.800 LF $345.0000 $6,486.00

PILE EXCAVATION IN SOIL  

0117 8097000000-E 51.200 LF $345.0000 $17,664.00

PILE EXCAVATION NOT IN SOIL  

0118 8105520000-E 50.600 LF $1,700.0000 $86,020.00

Errors: No Check: C64D5F78CC
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Letting: L260217 North Carolina Department of Transportation Contract ID: C204936

02/17/2026 02:00:00 PM 18313 - Kemp Sigmon Construction Co., Inc. Call: 008

3'-0" DIA DRILLED PIERS IN SOIL  

0119 8105620000-E 111.400 LF $1,700.0000 $189,380.00

3'-0" DIA DRILLED PIERS NOT IN SOIL  

0120 8111200000-E 51.600 LF $245.0000 $12,642.00

PERMANENT STEEL CASING FOR 3'-0" DIA DRILLED PIER  

0121 8115000000-N 2.000 EA $1,000.0000 $2,000.00

CSL TESTING  

0122 8121000000-N 1.000 LS $10,000.0000 $10,000.00

UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ******** (21+19.00 -L-) 

0123 8147000000-E 8962.000 SF $65.0000 $582,530.00

REINFORCED CONCRETE DECK SLAB  

0124 8161000000-E 8492.000 SF $1.0000 $8,492.00

GROOVING BRIDGE FLOORS  

0125 8182000000-E 103.700 CY $1,250.0000 $129,625.00

CLASS A CONCRETE (BRIDGE)  

0126 8210000000-N 1.000 LS $55,000.0000 $55,000.00

BRIDGE APPROACH SLABS, STATION ************ (21+19.00 -L-) 

0127 8217000000-E 29971.000 LB $2.0000 $59,942.00

REINFORCING STEEL (BRIDGE)  

0128 8238000000-E 3580.000 LB $3.0000 $10,740.00

SPIRAL COLUMN REINFORCING STEEL (BRIDGE)  

0129 8265000000-E 909.000 LF $350.0000 $318,150.00

54" PRESTRESSED CONCRETE GIRDERS  

0130 8328200000-E 14.000 EA $1,792.3100 $25,092.34

PILE DRIVING EQUIPMENT SETUP FOR *** STEEL PILES (HP 12 X 53) 

0131 8364000000-E 300.000 LF $55.0000 $16,500.00

HP 12 X 53 STEEL PILES  

0132 8391000000-N 14.000 EA $160.0000 $2,240.00

STEEL PILE POINTS  

0133 8394000000-N 1.000 EA $3,000.0000 $3,000.00

DYNAMIC PILE TESTING  

0134 8503000000-E 456.670 LF $180.0000 $82,200.60

CONCRETE BARRIER RAIL  

0135 8608000000-E 1025.000 TON $75.0000 $76,875.00

RIP RAP CLASS II (2'-0" THICK)  

0136 8622000000-E 1140.000 SY $2.0000 $2,280.00

GEOTEXTILE FOR DRAINAGE  

0137 8657000000-N 1.000 LS $10,000.0000 $10,000.00

ELASTOMERIC BEARINGS  

Section 0004 Total $4,261,858.94

Item Total $7,695,970.69

Errors: No Check: C64D5F78CC
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Letting: L260217 North Carolina Department of Transportation Contract ID: C204936

02/17/2026 02:00:00 PM 18313 - Kemp Sigmon Construction Co., Inc. Call: 008

ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 

Errors: No Check: C64D5F78CC
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covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 

Errors: No Check: C64D5F78CC
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commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 
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that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Errors: No Check: C64D5F78CC
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Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify

Errors: No Check: C64D5F78CC
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 373,000.00 373,000.00MOBILIZATION

0002 LUMP SUM0000400000-N 801 75,000.00 75,000.00CONSTRUCTION SURVEYING

0003 LUMP SUM0043000000-N 226 1,350,000.00 1,350,000.00GRADING

0004 1
ACR

0050000000-E 226 100.00 100.00SUPPLEMENTARY CLEARING &
GRUBBING

0005 920
CY

0057000000-E 226 10.00 9,200.00UNDERCUT EXCAVATION

0006 200
CY

0195000000-E 265 10.00 2,000.00SELECT GRANULAR MATERIAL

0007 1,400
SY

0196000000-E 270 1.50 2,100.00GEOTEXTILE FOR SOIL
STABILIZATION

0008 750
SF

0199000000-E SP 150.00 112,500.00TEMPORARY SHORING

0009 LUMP SUM0248000000-N SP 30,000.00 30,000.00GENERIC GRADING ITEM
TYPE 1 BRIDGE APPROACH FILL,
STATION 21+19.00 -L-

0010 100
TON

0318000000-E 300 10.00 1,000.00FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0011 305
SY

0321000000-E 300 1.00 305.00FOUNDATION CONDITIONING
GEOTEXTILE

0012 308
LF

0335200000-E 305 75.00 23,100.0015" DRAINAGE PIPE

0013 168
LF

0366000000-E 310 85.00 14,280.0015" RC PIPE CULVERTS, CLASS III

0014 32
LF

0372000000-E 310 95.00 3,040.0018" RC PIPE CULVERTS, CLASS III

0015 52
LF

0378000000-E 310 125.00 6,500.0024" RC PIPE CULVERTS, CLASS III

0016 236
LF

0384000000-E 310 175.00 41,300.0030" RC PIPE CULVERTS, CLASS III

0017 44
LF

0448300000-E 310 100.00 4,400.0018" RC PIPE CULVERTS, CLASS IV

0018 32
LF

0582000000-E 310 85.00 2,720.0015" CS PIPE CULVERTS, 0.064" THICK

0019 36
LF

0588000000-E 310 100.00 3,600.0018" CS PIPE CULVERTS, 0.064" THICK

0020 2
EA

0636000000-E 310 750.00 1,500.00**" CS PIPE ELBOWS, *****" THICK
(15", 0.064")

0021 2
EA

0636000000-E 310 800.00 1,600.00**" CS PIPE ELBOWS, *****" THICK
(18", 0.064")

0022 179
LF

0995000000-E 340 10.00 1,790.00PIPE REMOVAL
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  #
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Unit

Unit Bid
Price
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Bid

ROADWAY ITEMS

0023 150
CY

1099500000-E 505 15.00 2,250.00SHALLOW UNDERCUT

0024 450
TON

1099700000-E 505 25.00 11,250.00CLASS IV SUBGRADE STABILIZATION

0025 450
SY

1112000000-E 505 3.50 1,575.00GEOTEXTILE FOR SUBGRADE
STABILIZATION

0026 1,727
TON

1121000000-E 520 38.00 65,626.00AGGREGATE BASE COURSE

0027 500
TON

1220000000-E 545 10.00 5,000.00INCIDENTAL STONE BASE

0028 602
GAL

1275000000-E 600 10.00 6,020.00PRIME COAT

0029 220
SY

1330000000-E 607 35.00 7,700.00INCIDENTAL MILLING

0030 2,170
TON

1491000000-E 610 110.00 238,700.00ASPHALT CONC BASE COURSE, TYPE
B25.0C

0031 1,060
TON

1503000000-E 610 115.00 121,900.00ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0032 1,870
TON

1523000000-E 610 115.00 215,050.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0033 275
TON

1575000000-E 620 735.00 202,125.00ASPHALT BINDER FOR PLANT MIX

0034 500
TON

1693000000-E 654 50.00 25,000.00ASPHALT PLANT MIX, PAVEMENT
REPAIR

0035 44.8
CY

2022000000-E 815 30.00 1,344.00SUBDRAIN EXCAVATION

0036 200
SY

2026000000-E 815 2.00 400.00GEOTEXTILE FOR SUBSURFACE
DRAINS

0037 33.6
CY

2036000000-E 815 85.00 2,856.00SUBDRAIN COARSE AGGREGATE

0038 200
LF

2044000000-E 815 12.00 2,400.006" PERFORATED SUBDRAIN PIPE

0039 1
EA

2070000000-N 815 500.00 500.00SUBDRAIN PIPE OUTLET

0040 6
LF

2077000000-E 815 50.00 300.006" OUTLET PIPE

0041 0.13
CY

2264000000-E 840 7,500.00 975.00PIPE PLUGS

0042 3
CY

2275000000-E SP 500.00 1,500.00FLOWABLE FILL

0043 8
EA

2286000000-N 840 2,500.00 20,000.00MASONRY DRAINAGE STRUCTURES

0044 1
LF

2308000000-E 840 500.00 500.00MASONRY DRAINAGE STRUCTURES
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ROADWAY ITEMS

0045 4
EA

2364200000-N 840 1,000.00 4,000.00FRAME WITH TWO GRATES, STD
840.20

0046 3
EA

2365000000-N 840 1,200.00 3,600.00FRAME WITH TWO GRATES, STD
840.22

0047 98
LF

2556000000-E 846 85.00 8,330.00SHOULDER BERM GUTTER

0048 1,800
LF

3030000000-E 862 23.00 41,400.00STEEL BEAM GUARDRAIL

0049 10
EA

3150000000-N 862 50.00 500.00ADDITIONAL GUARDRAIL POSTS

0050 6
EA

3287000000-N 862 3,300.00 19,800.00GUARDRAIL END UNITS, TYPE TL-3

0051 4
EA

3317000000-N 862 300.00 1,200.00GUARDRAIL ANCHOR UNITS, TYPE B-
77

0052 990
LF

3360000000-E 863 2.00 1,980.00REMOVE EXISTING GUARDRAIL

0053 1,738
LF

3380000000-E 862 11.00 19,118.00TEMPORARY STEEL BEAM
GUARDRAIL

0054 4
EA

3387000000-N 862 1,500.00 6,000.00TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(III)

0055 6
EA

3389150000-N 862 1,650.00 9,900.00TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-3)

0056 10
EA

3389160000-N 862 15.00 150.00TEMPORARY ADDITIONAL
GUARDRAIL POSTS

0057 11
TON

3628000000-E 876 125.00 1,375.00RIP RAP, CLASS I

0058 590
TON

3649000000-E 876 80.00 47,200.00RIP RAP, CLASS B

0059 1,550
SY

3656000000-E 876 2.00 3,100.00GEOTEXTILE FOR DRAINAGE

0060 8
SF

4025000000-E 901 25.00 200.00CONTRACTOR FURNISHED, TYPE ***
SIGN
(D)

0061 18
SF

4025000000-E 901 20.00 360.00CONTRACTOR FURNISHED, TYPE ***
SIGN
(E)

0062 60
LF

4072000000-E 903 12.00 720.00SUPPORTS, 3-LB STEEL U-CHANNEL

0063 2
EA

4096000000-N 904 125.00 250.00SIGN ERECTION, TYPE D

0064 2
EA

4102000000-N 904 125.00 250.00SIGN ERECTION, TYPE E
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ROADWAY ITEMS

0065 4
EA

4155000000-N 907 2.00 8.00DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0066 128
SF

4400000000-E 1110 12.00 1,536.00WORK ZONE SIGNS (STATIONARY)

0067 224
SF

4405000000-E 1110 9.50 2,128.00WORK ZONE SIGNS (PORTABLE)

0068 72
SF

4410000000-E 1110 8.00 576.00WORK ZONE SIGNS (BARRICADE
MOUNTED)

0069 117
EA

4430000000-N 1130 125.00 14,625.00DRUMS

0070 36
LF

4445000000-E 1145 25.00 900.00BARRICADES (TYPE III)

0071 28
DAY

4455000000-N 1150 350.00 9,800.00FLAGGER

0072 122
EA

4650000000-N 1251 8.70 1,061.40TEMPORARY RAISED PAVEMENT
MARKERS

0073 11,456
LF

4810000000-E 1205 0.40 4,582.40PAINT PAVEMENT MARKING LINES (4")

0074 4,093
LF

4850000000-E 1205 0.55 2,251.15REMOVAL OF PAVEMENT MARKING
LINES (4")

0075 11,788
LF

4890000000-E SP 2.00 23,576.00GENERIC PAVEMENT MARKING ITEM
INTEGRATED MULTIPOLYMER
PAVEMENT MARKING LINES (4", 90
MILS)

0076 42
EA

4895000000-N SP 117.00 4,914.00GENERIC PAVEMENT MARKING ITEM
POLYCARBONATE H-SHAPED
MARKERS

0077 3
EA

4900000000-N 1251 37.00 111.00PERMANENT RAISED PAVEMENT
MARKERS

0078 5,600
LF

6000000000-E 1605 2.70 15,120.00TEMPORARY SILT FENCE

0079 150
TON

6006000000-E 1610 20.00 3,000.00STONE FOR EROSION CONTROL,
CLASS A

0080 1,850
TON

6009000000-E 1610 20.00 37,000.00STONE FOR EROSION CONTROL,
CLASS B

0081 660
TON

6012000000-E 1610 20.00 13,200.00SEDIMENT CONTROL STONE

0082 6
ACR

6015000000-E 1615 1,900.00 11,400.00TEMPORARY MULCHING

0083 400
LB

6018000000-E 1620 1.00 400.00SEED FOR TEMPORARY SEEDING

0084 3
TON

6021000000-E 1620 275.00 825.00FERTILIZER FOR TEMPORARY
SEEDING

0085 570
LF

6024000000-E 1622 10.00 5,700.00TEMPORARY SLOPE DRAINS
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0086 460
LF

6029000000-E SP 1.80 828.00SAFETY FENCE

0087 4,580
CY

6030000000-E 1630 0.01 45.80SILT EXCAVATION

0088 22,100
SY

6036000000-E 1631 1.70 37,570.00MATTING FOR EROSION CONTROL

0089 100
SY

6037000000-E 1629 5.00 500.00COIR FIBER MAT

0090 550
LF

6042000000-E 1632 6.00 3,300.001/4" HARDWARE CLOTH

0091 200
SY

6043000000-E 1644 10.00 2,000.00LOW PERMEABILITY GEOTEXTILE

0092 285
LF

6045000000-E SP 50.00 14,250.00**" TEMPORARY PIPE
(24")

0093 80
SY

6048000000-E SP 75.00 6,000.00FLOATING TURBIDITY CURTAIN

0094 485
LB

6071002000-E 1642 7.00 3,395.00FLOCCULANT

0095 80
LF

6071012000-E 1642 13.00 1,040.00COIR FIBER WATTLE

0096 660
LF

6071030000-E 1640 6.50 4,290.00COIR FIBER BAFFLE

0097 6
EA

6071050000-E 1644 1,750.00 10,500.00**" SKIMMER
(1-1/2")

0098 6
ACR

6084000000-E 1660 2,790.00 16,740.00SEEDING & MULCHING

0099 3
ACR

6087000000-E 1660 400.00 1,200.00MOWING

0100 100
LB

6090000000-E 1661 4.00 400.00SEED FOR REPAIR SEEDING

0101 0.25
TON

6093000000-E 1661 400.00 100.00FERTILIZER FOR REPAIR SEEDING

0102 200
LB

6096000000-E 1662 4.00 800.00SEED FOR SUPPLEMENTAL SEEDING

0103 5.75
TON

6108000000-E 1665 400.00 2,300.00FERTILIZER TOPDRESSING

0104 10
MHR

6114500000-N 1667 55.00 550.00SPECIALIZED HAND MOWING

0105 3
MHR

6114800000-N SP 55.00 165.00MANUAL LITTER REMOVAL

0106 1
TON

6114900000-E SP 250.00 250.00LITTER DISPOSAL

0107 25
EA

6117000000-N 1675 200.00 5,000.00RESPONSE FOR EROSION CONTROL

Page : 5 of 8North Carolina Department of TransportationFeb 26, 2026 12:12 PM

Contract Item Sheets For C204936



Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0108 1
EA

6117500000-N SP 1,500.00 1,500.00CONCRETE WASHOUT STRUCTURE

0109 0.1
ACR

6123000000-E 1670 7,850.00 785.00REFORESTATION

0110 18
EA

6132000000-N SP 125.00 2,250.00GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
CLEANOUT

0111 6
EA

6132000000-N SP 200.00 1,200.00GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION,
TYPE 1

0112 3
EA

6132000000-N SP 1,000.00 3,000.00GENERIC EROSION CONTROL ITEM
PREFABRICATED CONCRETE
WASHOUT
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STRUCTURE ITEMS

0113 LUMP SUM8007000000-N 400 2,150,000.00 2,150,000.00CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP STRUCTURE AT
STA ************
(21+22.00 -L- DET)

0114 LUMP SUM8035000000-N 402 175,000.00 175,000.00REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(21+19.00 -L-)

0115 LUMP SUM8065000000-N SP 230,000.00 230,000.00ASBESTOS ASSESSMENT

0116 18.8
LF

8096000000-E 450 345.00 6,486.00PILE EXCAVATION IN SOIL

0117 51.2
LF

8097000000-E 450 345.00 17,664.00PILE EXCAVATION NOT IN SOIL

0118 50.6
LF

8105520000-E 411 1,700.00 86,020.003'-0" DIA DRILLED PIERS IN SOIL

0119 111.4
LF

8105620000-E 411 1,700.00 189,380.003'-0" DIA DRILLED PIERS NOT IN SOIL

0120 51.6
LF

8111200000-E 411 245.00 12,642.00PERMANENT STEEL CASING FOR 3'-0"
DIA DRILLED PIER

0121 2
EA

8115000000-N 411 1,000.00 2,000.00CSL TESTING

0122 LUMP SUM8121000000-N 412 10,000.00 10,000.00UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(21+19.00 -L-)

0123 8,962
SF

8147000000-E 420 65.00 582,530.00REINFORCED CONCRETE DECK SLAB

0124 8,492
SF

8161000000-E 420 1.00 8,492.00GROOVING BRIDGE FLOORS

0125 103.7
CY

8182000000-E 420 1,250.00 129,625.00CLASS A CONCRETE (BRIDGE)

0126 LUMP SUM8210000000-N 422 55,000.00 55,000.00BRIDGE APPROACH SLABS, STATION
************
(21+19.00 -L-)

0127 29,971
LB

8217000000-E 425 2.00 59,942.00REINFORCING STEEL (BRIDGE)

0128 3,580
LB

8238000000-E 425 3.00 10,740.00SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0129 909
LF

8265000000-E 430 350.00 318,150.0054" PRESTRESSED CONCRETE
GIRDERS

0130 14
EA

8328200000-E 450 1,792.31 25,092.34PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0131 300
LF

8364000000-E 450 55.00 16,500.00HP 12 X 53 STEEL PILES
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STRUCTURE ITEMS

0132 14
EA

8391000000-N 450 160.00 2,240.00STEEL PILE POINTS

0133 1
EA

8394000000-N 450 3,000.00 3,000.00DYNAMIC PILE TESTING

0134 456.67
LF

8503000000-E 460 180.00 82,200.60CONCRETE BARRIER RAIL

0135 1,025
TON

8608000000-E 876 75.00 76,875.00RIP RAP CLASS II (2'-0" THICK)

0136 1,140
SY

8622000000-E 876 2.00 2,280.00GEOTEXTILE FOR DRAINAGE

0137 LUMP SUM8657000000-N 430 10,000.00 10,000.00ELASTOMERIC BEARINGS

1212/Feb26/Q144736.6/D591221044000/E137

$7,695,970.69TOTAL AMOUNT OF BID FOR ENTIRE PROJECT
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