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CONTRACT ID

ROUTE NO.

LOCATION

TYPE OF WORK

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

39026.3.2

U-3609B

WAYNE

C205035

US-13

MILES 2.366

US-13 (BERKELEY BLVD) FROM SR-1003 (NEW HOPE RD) TO US-70

BYPASS.

GRADING, DRAINAGE, PAVING, SIGNALS, AND CULVERT.

THIS IS A ROADWAY & CULVERT  PROPOSAL

DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. STATE FUNDED

5% BID BOND OR BID DEPOSIT REQUIRED

Feb 17, 2026 AT 02:00 PM



C205035   U-3609B  Wayne County 
 

 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C205035 IN WAYNE COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C205035 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 
lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. C205035 in Wayne County, for the unit or lump sum prices, as 
the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

01/13/2026
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
HAUL ROADS: 
(7-16-24) 105 SP1 G04 

 
Revise the Standard Specifications as follows: 
 
Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following 
after second sentence of the second paragraph:  
 
At least 30 days prior to use, the Contractor shall notify the Engineer of any public road 
proposed for use as a haul road for the project. 
 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 5-16-23) 108 SP1 G08 A 
 

The date of availability for this contract is June 1, 2026, except that work in jurisdictional waters 
and wetlands shall not begin until a meeting between NCDOT, Regulatory Agencies, and the 
Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This delay in 
availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is March 30, 2030. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may 
become chargeable under Intermediate Contract Time Number 1. 
 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(12-18-07) (Rev. 2-21-12) 108 SP1 G13 A 
 

Except for that work required under the Project Special Provisions entitled Planting, 
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 
the Contractor will be required to complete all work included in this contract and shall place and 
maintain traffic on same. 
 
The date of availability for this intermediate contract time is June 1, 2026. 
 
The completion date for this intermediate contract time is October 1, 2029. 
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The liquidated damages for this intermediate contract time are Three Thousand Seven 
Hundred Dollars ($3,700.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 
for and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on -L- (US 13) during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday, 6:00 AM to 9:00 AM and 4:00 PM to 7:00PM 
 
These Day and Time Restrictions do not apply to the long-term directional closure 
required during Phase I, Step #0 as detailed in the Transportation Management Plan.  
However, they do apply to any short-term lane closure installed during this long-term 
directional closure traffic pattern. 
 
In addition, the Contractor shall not close or narrow a lane of traffic on -L- (US 13), detain 
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other 
time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 6:00 AM December 31st and 7:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00 PM the following Tuesday. 

 
3. For Easter, between the hours of 6:00 AM Thursday and 7:00 PM Monday. 
 
4. For Memorial Day, between the hours of 6:00 AM Friday and 7:00 PM Tuesday. 
 
5. For Independence Day, between the hours of 6:00 AM the day before Independence 

Day and 7:00 PM the day after Independence Day. 
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If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 6:00 AM the Thursday before Independence Day and 7:00 PM the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 AM Friday and 7:00 PM Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 AM Tuesday and 7:00 PM Monday. 
 
8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 7:00 PM the following Tuesday after the week of Christmas Day. 
 
9. For Wings over Wayne Air Show, between the hours of 7:00 PM the Friday before the 

event to 6:00 AM the Monday after the event. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the 
Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per fifteen (15) minute time 
period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on -Y1- (New Hope Road) or -Y11- 
(Tommys Road) during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday, 6:00 AM to 9:00 AM and 4:00 PM to 7:00PM 
 
For -Y1- (New Hope Road), these Day and Time Restrictions do not apply to the long-term 
directional closure required during Phase I, Step #0 as detailed in the Transportation 
Management Plan.  However, they do apply to any short-term lane closure installed during 
this long-term directional closure traffic pattern. 
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In addition, the Contractor shall not close or narrow a lane of traffic on -Y1- (New Hope Road) 
or -Y11- (Tommys Road), detain and/or alter the traffic flow on or during holidays, holiday 
weekends, special events, or any other time when traffic is unusually heavy, including the 
following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 6:00 AM December 31st and 7:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00 PM the following Tuesday. 

 
3. For Easter, between the hours of 6:00 AM Thursday and 7:00 PM Monday. 
 
4. For Memorial Day, between the hours of 6:00 AM Friday and 7:00 PM Tuesday. 
 
5. For Independence Day, between the hours of 6:00 AM the day before Independence 

Day and 7:00 PM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 6:00 AM the Thursday before Independence Day and 7:00 PM the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 AM Friday and 7:00 PM Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 AM Tuesday and 7:00 PM Monday. 
 
8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 7:00 PM the following Tuesday after the week of Christmas Day. 
 
9. For Wings over Wayne Air Show, between the hours of 7:00 PM the Friday before the 

event to 6:00 AM the Monday after the event. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the 
Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated above and place traffic in the existing traffic pattern. 
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The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 G 
 

The Contractor shall complete the work required of Phase I, Step #0 as shown on Sheet TMP-3 
and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is the time the Contractor begins the 
work. 
 
The completion date for this intermediate contract time is the date which is two hundred forty 
(240) consecutive hours after the Contractor begins this work. 
 
The Date and Time Restrictions listed in Intermediate Contract Time Number 2 and 
Intermediate Contract Time Number 3 do not apply to the long-term directional closure 
permitted by this intermediate contract time.  However, Holiday and Holiday Weekend 
Lane Closure Restrictions shall apply to the long-term directional closure permitted by this 
intermediate contract time. 
 
The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time 
period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 

The Contractor shall complete the work required of Phase I, Step #1 as shown on Sheet TMP-3 
and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to 
begin the work. 
 
The completion date for this intermediate contract time is the date which is ninety (90) 
consecutive calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Five Thousand Dollars ($ 5,000.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 

The Contractor shall complete the work required of Phase I, Step #2A, Location #1 as shown 
on Sheet TMP-3 and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is the Friday at 7:00 PM that the 
Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the following Monday at 6:00 AM 
after the time of availability. 
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The liquidated damages are One Thousand Five Hundred Dollars ($ 1,500.00) per fifteen (15) 
minute time period. 
 
INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F 
 

The Contractor shall complete the work required of Phase I, Step #2A, Location #2 as shown 
on Sheet TMP-3 and shall place and maintain traffic on same. 
 
The time of availability for this intermediate contract time is the Friday at 7:00 PM that the 
Contractor elects to begin the work. 
 
The completion time for this intermediate contract time is the following Monday at 6:00 AM 
after the time of availability. 
 
The liquidated damages are One Thousand Five Hundred Dollars ($ 1,500.00) per fifteen (15) 
minute time period. 
 
PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12)(Rev. 1-16-24) 104 SP1 G16 
 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be 
responsible for preparing the required National Pollutant Discharge Elimination System 
(NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  
The Contractor will be responsible for, and shall correct any areas disturbed by operations 
performed in permanent vegetation establishment and the removal of temporary erosion control 
measures, whether occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 
Control will be made at contract unit prices for the affected items.  Work required that is not 
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 
Standard Specifications.  No additional compensation will be made for maintenance and removal 
of temporary erosion control items. 
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MAJOR CONTRACT ITEMS: 
(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 

The following listed items are the major contract items for this contract (see Article 104-5 of the 
Standard Specifications): 
 
Line #   Description 
6 Borrow Excavation 
38 Asphalt Conc Base Course, Type B25.0C 
39 Asphalt Conc Intermediate Course, Type I19.0C 
41 Asphalt Conc Surface Course, Type S9.5C 
125 16" Water Line 
 
SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 
 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 
Standard Specifications). 
 
Line # Description 
75-80 Guardrail 
84-94 Signing 
108-111, 120 Long-Life Pavement Markings 
121 Permanent Pavement Markers 
122-141 Utility Construction 
142-174, 176 Erosion Control 
175 Reforestation 
177-218 Signals/ITS System 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 

 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.2685 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
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STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 12-20-22)                                                                                        SP1 G47 
  
 

Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the 
Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 
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may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column 
titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the 
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 
typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 
automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 46.50 per hundredweight. 
The bidding index for Category 2 Steel items is $ 51.88 per hundredweight. 
The bidding index for Category 3 Steel items is $ 69.45 per hundredweight. 
The bidding index for Category 4 Steel items is $ 47.54 per hundredweight. 
The bidding index for Category 5 Steel items is $ 54.81 per hundredweight. 
The bidding index for Category 6 Steel items is $ 61.06 per hundredweight. 
The bidding index for Category 7 Steel items is $ 48.15 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of 
December 2025. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

 
Product Relationship Table 

Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe Based on one or more Material Received Date** 4 
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Piles Fastmarkets indices 
Fence Items Based on one or more 

Fastmarkets indices 
Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 
** Material Received Date is defined as the date the materials are received on the project site.  
If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 
be the date of the prepayment request instead of the Materials Received Date.  
 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
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i. The following sources should be used, in declining order of 
precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
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If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 
the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 
Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 
same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location information Quantity 

in lbs. 
Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  
 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                             ______________________________________ 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location 

information 
Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 
legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 
legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  
 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 6-17-25) 108-2 SP1 G58 
 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 10-21-25) 102-15(J) SP1 G66 
 

Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is 
required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to 
be performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE 
or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than 
the advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE 
and WBE firms. 
 

2026 (7/01/25 - 6/30/26) 5% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 36% of Total Amount Bid 
2028 (7/01/27 - 6/30/28) 33% of Total Amount Bid 
2029 (7/01/28 - 6/30/29) 23% of Total Amount Bid 
2030 (7/01/29 - 6/30/30) 3% of Total Amount Bid 
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Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 
makes minor modifications to the materials, supplies, articles, or equipment is not a 
manufacturer. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the purchase 
and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 
products in stock, if it owns and operates distribution equipment for the products.  Any 
supplement of regular dealers’ own distribution equipment shall be by a long-term operating 
lease and not on an ad hoc or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the 
contract. A distributor assumes responsibility for the items it purchases once they leave the point 
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 
the carrier’s insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm  
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 
time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 
counting determination for each DBE listed as a regular dealer or distributor to assess its 
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 
with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
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Combined MBE/WBE Goal 
 
There is NO MBE/WBE Goal for this project. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE 
Goal.  The Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal 
will be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 
of the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 
shown in the electronic submittal file, the bidder may use the dropdown menu to 
access the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and 

WBE firm.  When no figures or firms are entered, the bidder will be considered to 
have no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s or WBE's participation 
will not count towards achieving the Combined MBE/WBE goal. 
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(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the Combined 
MBE/WBE Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 
goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 
Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  
However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of 
MBE/WBE Subcontractor just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
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MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 
the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state 
business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official 
state holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer 
no later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE 
Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by 
the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long 
as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  
In that situation, it would be due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day.  If the Contractor cannot send the 
information electronically, then one complete set and 5 copies of this information shall be 
received under the same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
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solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 
to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 
Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
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names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract goal, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to accept 
higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the Combined MBE/WBE Goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 
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(3) The performance of other bidders in meeting the advertised goal.  For example, 
when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts 
the apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE 
and WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the Contractor verbally and in writing of non-
good faith.  A Contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a Contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Prequalification Engineer.  The 
appeal shall be made within 2 business days of notification of the determination of non-good 
faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the anticipated MBE participation.  The same holds 
true for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 
subcontracts to a non-MBE/WBE firm does not count toward the contract goal 
requirement. It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
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WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly certified 
firms and there is no interest or availability, and they can get assistance from other 
certified firms, the Engineer will not hold the prime responsible for meeting the 
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be 
expected on the basis of standard industry practices, it shall be presumed that the MBE or 
WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Manufacturer, Regular Dealer, Distributor 
 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 
for materials or supplies (including transportation costs) from a MBE/WBE distributor, 
60 percent of its expenditures for materials or supplies (including transportation costs) 
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 
MBE/WBE manufacturer. 
 
A Contractor may count toward its MBE/WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer, regular dealer, nor a distributor count the entire amount of 
fees or commissions charged that the Department deems to be reasonable, 
including transportation charges for the delivery of materials or supplies. Do not 
count any portion of the cost of the materials and supplies themselves. 

 
A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov. 
The State Contractor Utilization Engineer will make a preliminary assessment as to 
whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially 
useful function (CUF) on a contract-by-contract basis prior to its participation. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
Combined MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the participation breakdown.  This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 
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effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from 
other certified providers, the Engineer will not hold the prime responsible for 
meeting the individual MBE or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 
subcontractor or any portion of its work, and the reason for the request.  The Contractor must 
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of 
Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the 
MBE/WBE subcontractor. 
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A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 
receiving the Department’s written approval based upon a finding of good cause for the proposed 
termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the 
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the 
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract 
award.  For purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 
perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 
1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 
(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an 
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 
MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 
will only be required for removing a committed MBE/WBE if there were no additional 
MBE/WBEs submitted at the time of bid to cover the same amount of work as the 
MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 
 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 
contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement but not the 
overall goal. 

 
(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. 
The Department may not continue to count the portion of the decertified 
firm’s performance on the contract remaining toward either the contract 
goal or the overall goal, even if the Contractor has executed a subcontract 
with the firm or the Department has executed a prime contract with the 
MBE/WBE that was later decertified. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 

 
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
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furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
Standard Specifications may be cause to disqualify the Contractor. 
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 
200.216 Prohibition on certain telecommunications and video surveillance services or 
equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)(Rev. 8-19-25)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107, 
NC GS 15A-300, all FAA rules, regulations and policies and all NCDOT UAS Policies.  The 
required operator certifications include possessing a current Federal Aviation Administration 
(FAA) Remote Pilot Certificate, as well as operating a UAS registered with the FAA. 
 
All UAS operations shall be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  
 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
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9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 
 

Subsurface information is available on the roadway and structure portions of this project. 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125 
 

Revise the Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as 
the last sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the 
last sentence of the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, 
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 
work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
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COOPERATION BETWEEN CONTRACTORS: 
(7-1-95)(Rev. 1-16-24) 105-7 SP1 G133 
 

The Contractor's attention is directed to Article 105-7 of the Standard Specifications. 
 
U-5724 (C204540) is located in the vicinity of this project.  U-5724 is currently under 
construction and not anticipated to be completed prior to the letting of this project. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to 
the limits of this project to the extent that the work can be carried out to the best advantage of all 
concerned. 
 
TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 
defects arising from faulty materials, faulty workmanship or negligence for a period of 
twelve months following the date of final acceptance of the work for maintenance and 
shall replace such defective materials and workmanship without cost to the Department. 
The Contractor will not be responsible for damage due to faulty design, normal wear and 
tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair 
work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as 
provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 
not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev. 10-15-24) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 
with Federal, State and Local ordinances and regulations, and manage the Quality 
Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 
design of the project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 
control/stormwater plan is adequately implemented and maintained on the project and for 
conducting the quality control program.  The Certified Supervisor shall be on the project 
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within 24 hours notice from initial exposure of an erodible surface to the project’s final 
acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 
each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 
agencies on resolution of erosion and sediment control/stormwater issues 
due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management 
Practices.  These practices shall include temporary and permanent 
groundcover and be properly updated to reflect necessary plan and field 
changes for use and review by Department personnel as well as regulatory 
agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references 
NCG010000, General Permit to Discharge Stormwater under the NPDES, and 
states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities 
disturbing one or more acres of land.  The Department further incorporates these 
requirements on all contracted bridge and culvert work at jurisdictional waters, 
regardless of size.  Some of the requirements are, but are not limited to: 
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(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 
construction materials, concrete washout, chemicals, litter, fuels, 
lubricants, coolants, hydraulic fluids, any other petroleum products, and 
sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 
24 hour period.  Additional monitoring may be required at the discretion 
of Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems 
managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall 
amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 
needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis. 
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(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 
subject to review by the Engineer.  Maintain NPDES inspection records 
and make records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and 
Level II Foreman.  This person shall be onsite whenever construction activities as 
described above are taking place.  This request shall be approved by the Engineer prior to 
work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 
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If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 
changes in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 
issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
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A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 
days after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The 
certificant will not be allowed to perform duties associated with the certification during the 
appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension 
period, prior to having the certification reinstated. 
 
Measurement and Payment 
 
All work described within this provision and the role of Certified Erosion and Sediment 
Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer 
will be incidental to the project for which no direct compensation will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 
natural background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 
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(C) Measure and record the turbidity test results (time, date and sampler) at all defined 
sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters 
and the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling 
location shall be located so that it is not influenced by backwater conditions and represents 
natural background conditions.  Downstream sampling location shall be located at the point 
where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 
the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results 
superseding the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 
environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 
plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 
100 grams of soil may indicate a high potential for turbidity and should be avoided when 
dewatering into surface water is proposed. 
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No additional compensation for monitoring borrow pit discharge will be paid. 
 
NOTE TO CONTRACTOR:  

 

 
If dead bats are observed during clearing, demolition, or any construction related activities, the 
contractor shall immediately notify the Engineer, who will then inform the Division 
Environmental Officer (DEO). The DEO will collect and preserve the bats for identification. If 
the DEO suspects dead bats of being NLEB or TCB, such bats will be placed in a freezer until 
coordination can be made with the USFWS Raleigh Field Office to arrange transfer. 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

CLEARING AND GRUBBING - METHOD III: 
(4-6-06)(Rev. 3-19-24) 200 SP2 R02B 
 

Perform clearing on this project to the limits established by Method - III shown on Standard 
Drawing No. 200.03 of the Roadway Standard Drawings. Conventional clearing methods may 
be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.   
 
BUILDING REMOVAL: 
(1-1-02) (Rev. 1-16-24) 215 SP2 R15 D 
 

Remove the buildings, underground storage tanks and appurtenances listed below in accordance 
with Section 215 of the Standard Specifications: 
 
Building Removal No. 1 / Parcel 103   
Description:  1 Story Metal Commercial Building  
Right of Survey Station 101+50 to S.S. 103+75, SL-L-  
 
When the description of the work for an item indicates a building partially inside and partially 
outside the right of way and/or construction area, but does not require the building to be cut off, 
the entire building shall be removed.  This paragraph pertains to Building Removal No. 1. 
 
LUMP SUM GRADING: 
(8-17-10)(Rev. 1-16-24) 226 SP2 R16 
 

Lump sum grading shall be performed in accordance with Section 226 Comprehensive Grading 
of the Standard Specifications except as follows: 
 
Delete all references to Section 230 Borrow Excavation (Item 0106). 
 
SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 A 
 

Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the Standard Specifications. 
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Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, 
as the cost of this work will be part of the work being paid at the contract lump sum price for 
Grading.  If Borrow Excavation is included in this contract and the material has been obtained 
from an authorized stockpile or from a borrow source, measurement and payment will be as 
provided in Section 230 of the Standard Specifications for Borrow Excavation. 
 
BORROW EXCAVATION (In Place or Truck Measurement): 
(7-1-95)(Rev. 1-16-24) 230 SP2 R58 
 

The borrow material used on this project will be measured for payment by in place measurement 
as provided in Article 230-5 of the Standard Specifications, or by truck measurement as provided 
in Article 230-5 of the Standard Specifications, as directed by the Engineer. 
 
MANUFACTURED QUARRY FINES IN EMBANKMENTS: 
(01-17-17)(Rev. 4-16-24) 235 SP02 R72 
 

Description 
 
This specification addresses the use of manufactured quarry fines that are not classified as select 
materials. The specification allows the Contractor an option, with the approval of the Engineer, 
to use manufactured quarry fines (MQFs) in embankments as a substitute for conventional 
borrow material. Furnish and place geotextile for subgrade stabilization in accordance with the 
contract.  Geotextile for subgrade stabilization is required to prevent pavement cracking and 
provide separation between the subgrade and pavement section at embankment locations where 
manufactured quarry fines are utilized and as directed by the Engineer. 
 
Materials 
 
Manufactured Quarry Fines. 
 
Site specific approval of MQFs material will be required prior to beginning construction as 
detailed in the preconstruction requirements of this provision. 
 
The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when 

tested in accordance with AASHTO T 99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
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Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 
and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 
of the Standard Specifications. 
 
Preconstruction Requirements 
 
When MQFs are to be used as a substitute for earth borrow material, request written approval 
from the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 
following details: 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 
(D) The names, address, and contact information for the generator of the MQFs. 
(E) Physical location of the site at which the MQFs were generated. 
 
The Engineer will forward this information to the State Materials Engineer for review and 
material approval. 
 
Construction Methods 
 
Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the 
outside limits of the embankments or subgrade.  
 
Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 
inches and compacted to at least a density of 95 percent as determined by test methods in 
AASHTO T 99, Determination of Maximum Dry Density and Optimum Moisture Content, 
Method A or C depending upon particle size of the product.  Provide a moisture content at the 
time of compaction of within 4 percent of optimum but not greater than one percent above 
optimum as determined by AASHTO T 99, Method A or C. 
 
In embankments where MQFs are incorporated, geotextile for subgrade stabilization shall be 
used. Refer to Article 505-2 of the Standard Specifications for geotextile type and Article 505-3 
of the Standard Specifications for the geotextile construction methods.  
 
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance 
with Article 230-5 of the Standard Specifications. As an alternate weigh tickets can be provided 
and payment made by converting weight to cubic yards based on the verifiable unit weight.  
Where the pay item for Borrow Excavation is not included in the original contract then no 
separate payment will be made for this item and payment will be included in the lump sum price 
bid for Grading.  
 
Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-
4 of the Standard Specifications.  When the pay item for Geotextile for Subgrade Stabilization is 
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not included in the original contract then no payment will be made for this item and will be 
considered incidental to the use of MQFs in embankment.  
 
FLOWABLE FILL: 
(9-17-02) (Rev. 1-16-24) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 
 

Description 
 
This work consists of all work necessary to place flowable fill in accordance with these 
provisions, the plans, and as directed. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Flowable Fill 1000-7 
 
Construction Methods 
 
Discharge flowable fill material directly from the truck into the space to be filled, or by other 
approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 
flowable fill. 
 
Measurement and Payment 
 
At locations where flowable fill is called for on the plans and a pay item for flowable fill is 
included in the contract, Flowable Fill will be measured in cubic yards and paid as the actual 
number of cubic yards that have been satisfactorily placed and accepted.  Such price and 
payment will be full compensation for all work covered by this provision including, but not 
limited to, the mix design, furnishing, hauling, placing and containing the flowable fill. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Flowable Fill Cubic Yard 
 
CORRUGATED ALUMINUM ALLOY CULVERT PIPE: 
(9-21-21)(Rev. 1-16-24) 305, 310  SP3 R34 
 

Revise the Standard Specifications as follows: 
 
Page 3-5, Article 305-2, MATERIALS, add the following after line 16: 
 
Item        Section 
Waterborne Paint      1080-9 
Hot Bitumen       1081-3 
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Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 26: 
 
Coating must be applied to the aluminum when in contact with concrete.  Immediately prior to 
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, 
oil, grease, chips, and other foreign substances.  Aluminum to be coated shall be given one coat 
of suitable quality coating such as: 
 
Approved waterborne paint (Section 1080-9) 
Approved Hot Bitumen (Section 1081-3) 
 
Other coating materials may be submitted to the Engineer for approval. 
 
Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 10-11, delete the fourth 
sentence and replace with the following: 
 
Select bedding and backfill material and coating will be included in the cost of the installed pipe. 
 
STABILIZATION OF COASTAL PLAIN SANDS: 
(11-18-14) 510 SP5 R12 
 

Description 
 
As directed by the Engineer, stabilize sandy subgrade material with Class IV aggregate to 
prevent rutting of the subgrade prior to paving directly on the subgrade.  Remove material as 
needed in cut areas prior to placing the Class IV aggregate. 
 
Materials 
 
Refer to Division 10. 
 
Item Section 
Select Material, Class IV 1016 
 
Use Class IV Select Material for Class IV Aggregate Stabilization. 
 
Construction Methods 
 
Class IV Aggregate Stabilization 
 
As directed by the Engineer, place aggregate by end dumping aggregate on approved subgrade 
soils to provide a working platform and reduce wheel rutting of subgrade material. Place the 
Class IV aggregate stabilization to a thickness of 2 to 3 inches. 
 
Maintenance 
 
Maintain aggregate stabilization in an acceptable condition and minimize the use of heavy 
equipment on aggregate in order to avoid damaging the subgrade.  Provide and maintain 
drainage ditches and drains as required to prevent entrapping water in aggregate stabilization. 
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Measurement and Payment 
 
Class IV Aggregate Stabilization will be measured and paid in tons.  Aggregate will be measured 
by weighing in trucks in accordance with Article 106-7.  The contract unit price for Class IV 
Aggregate Stabilization will be full compensation for furnishing, hauling, handling, placing, 
mixing, compacting and maintaining aggregate. 
 
The work to excavate material to place Class IV Aggregate Stabilization below subgrade is 
considered incidental to the work of placing the aggregate and no separate payment will be 
made. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Class IV Aggregate Stabilization Ton 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 552.50 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on January 1, 2026. 
 
FINAL SURFACE TESTING REQUIRED: 
(1-20-25) 610 SP6 R045B 
 

Perform final surface testing in accordance with Article 610-13 of the Standard Specifications in 
areas that meet the criteria outlined in Article 610-13 of the Standard Specifications or otherwise 
delineated in the contract.  
 
FINAL SURFACE TESTING ASPHALT PAVEMENT: 
(11-18-25) 610 SP6 R048 
 

Revise the Standard Specifications as follows: 
 
Page 6-24, Article 610-13 FINAL SURFACE TESTING AND ACCEPTANCE, line 35, 
delete the last sentence of the first paragraph of the Article and replace with the following:   
 
Final surface testing is not required on SR-designated routes, on any alignment where the speed 
limit is less than 45 mph, on roundabouts, ramps, loops and turn lanes, or where the paving limits 
are less than one mile in length. 
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JOINT REPAIR: 
 
Description 
 
The Contractor’s attention is directed to the Joint Repair Detail in the plans. Joint repair is 
required at various locations throughout the project limits as directed by the Engineer.  This work 
shall consist of sawing or milling the joint, removal of existing asphalt and concrete, cleaning the 
joint, and placing Asphalt Concrete Base Course, Type B25.0C in the cleaned joint.  Work shall 
be done in accordance with the Joint Repair Detail in the plans and the applicable requirements 
of the Standard Specifications. 
 
Method of Measurement 
 
Joint Repair will be based on the actual tonnage required of Asphalt Concrete Base Course, 
Type B25.0C and/or Asphalt Concrete Intermediate Course, Type I19.0C to fill each joint. 
 
Basis of Payment 
 
Joint Repair will be paid for at the contract unit price per ton for “Joint Repair”. 
 
Payment for joint repair will be made only in areas that have been examined and approved by the 
Engineer or his designated representative. 
 
The unit price shown in the contract shall be full compensation for all material, labor, tools, 
equipment, maintenance of traffic, and all other incidentals necessary to complete the work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Joint Repair Ton 
 
DETECTABLE WARNING SURFACE AT CURB RAMPS: 
(8-19-25) 848 SP8 R52A  
 

Description 
 
Install detectable warning surface at curb ramps as shown in the plans or as directed by the 
Engineer, in accordance with Section 848 of the Standard Specifications and this special 
provision. 
 
Materials 
 
Detectable warning surface materials shall consist of raised truncated domes found on the 
NCDOT APL, meet the requirements of Article 848-2 of the Standard Specifications and be 
capable of being affixed to or anchored in the concrete sidewalk, including green concrete 
defined as concrete that has set but not appreciably hardened, cured concrete, or asphalt 
pavement. Surface applied such as glued or stick down applications are prohibited for permanent 
installations unless approved by the Engineer. 
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The detectable warning surface shall be uniform in color and texture, be free of cracks or other 
defects.  The color shall be an approximate visual match to the color specified in the contract or 
as approved by the Engineer.   
 
Construction Methods 
 
Install all detectable warning surface in accordance with the manufacturer’s recommendations, 
Article 848-3 of the Standard Specifications and as approved by the Engineer.  Ensure the 
surface is free of debris and irregularities prior to placing the detectable warning on the surface.  
Place in fresh concrete, before the concrete has reached initial set, or on a hardened cement 
concrete surface or asphalt pavement surface.  Secure permanent installations with mechanical 
fasteners.  No cutting of the coated colored truncated domes is allowed.  Embossing or stamping 
the wet concrete to achieve the truncated dome pattern or using a mold into which a catalyst-
hardened material is applied is not allowed.  Detectable warning surfaces shall be 24 inches in 
the direction of travel and extend the full width of the flush surface.  The detectable warning 
surface shall show no appreciable fading, lifting or shrinkage and fit contours, breaks and faults 
of concrete and asphalt surfaces and show no significant tearing, rollback, lifting or other signs 
of poor adhesion.   
 
Remove and replace any damaged or misaligned detectable warning surfaces and repair any 
damage to adjacent facilities prior to final acceptance at no cost to the Department. The finished 
installation shall meet all applicable ADA and Public Right-of-Way Accessibility Guidelines 
(PROWAG) requirements for placement, orientation, surface condition, and visual contrast. 
 
Measurement and Payment 
 
The detectable warning surface at curb ramps are incidental to Concrete Curb Ramps, Retrofit 
Existing Curb Ramps, and/or Remove and Replace Curb Ramps in accordance with Article 848-4 
of the Standard Specifications. 
 
FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES: 

(1-17-12)(Rev. 1-16-24) 9, 14, 17 SP9 R05 
 

Description 
 
Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 
message signs (DMS) and high mount and light standards supported by metal poles or upright 
trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 
beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with 
nuts and washers on the exposed ends of rods and nuts and a plate or washers on the other ends 
of rods embedded in the foundation. 
 
Construct concrete foundations with the required resistances and dimensions and install anchor 
rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 
temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define 
“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier. 
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This provision does not apply to foundations for signal pedestals; see Section 1743 of the 
Standard Specifications and Roadway Standard Drawing No. 1743.01. 
 
Materials 
 
Refer to the Standard Specifications. 
 

Item Section 
Conduit 1091-3 
Grout, Type 2 1003 
Polymer Slurry 411-2(B)(2) 
Portland Cement Concrete 1000 
Reinforcing Steel 1070 
Rollers and Chairs 411-2(C) 
Temporary Casings 411-2(A) 
 
Provide Type 3 material certifications in accordance with Article 106-3 of the Standard 
Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 
blocking at least 12" above the ground and protect it at all times from damage; and when placing 
in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other 
foreign materials.  Load, transport, unload and store foundation and anchor rod assembly 
materials so materials are kept clean and free of damage.  Bent, damaged or defective materials 
will be rejected. 
 
Use conduit type in accordance with the contract.  Use Class A concrete for footings and 
pedestals, Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams 
and wings including portions of drilled piers above bottom of wings elevations.  Corrugated 
temporary casings may be accepted at the discretion of the Engineer.  A list of approved polymer 
slurry products is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 
 
Provide anchor rod assemblies in accordance with the contract consisting of the following: 
 
(A) Straight anchor rods, 
 
(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 
 
(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 
 
Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 
Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 
a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 
with Article 1076-4 of the Standard Specifications.  It is not necessary to galvanize nuts, plates 
and washers embedded in concrete. 
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Construction Methods 
 
Install the required size and number of conduits in foundations in accordance with the plans and 
accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, 
level and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an 
Ordinary Surface finish in accordance with Subarticle 825-6(B) of the Standard Specifications 
for portions of foundations exposed above finished grade.  Do not remove anchor bolt templates 
or pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until 
concrete attains a compressive strength of at least 3,000 psi. 
 
(A) Drilled Piers 
 

Before starting drilled pier construction, hold a predrill meeting to discuss the 
installation, monitoring and inspection of the drilled piers.  Schedule this meeting after 
the Drilled Pier Contractor has mobilized to the site.  The Resident or Division Traffic 
Engineer, Contractor and Drilled Pier Contractor Superintendent will attend this predrill 
meeting. 

 
Do not excavate holes, install piles or allow equipment wheel loads or vibrations 
within 20 ft of completed piers until 16 hours after Drilled Pier concrete reaches initial 
set. 

 
Check for correct drilled pier alignment and location before beginning drilling.  Check 
plumbness of holes frequently during drilling. 

 
Construct drilled piers with the minimum required diameters shown in the plans.  Install 
piers with tip elevations no higher than shown in the plans or approved by the Engineer. 

 
Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 
on the subsurface conditions encountered, drilling through rock and boulders may be 
required.  Do not use blasting for drilled pier excavations. 

 
Contain and dispose of drilling spoils and waste concrete as directed and in accordance 
with Section 802 of the Standard Specifications.  Drilling spoils consist of all materials 
and fluids removed from excavations. 

 
If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 
with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  
If it becomes necessary to replace a temporary casing during drilling, backfill the 
excavation, insert a larger casing around the casing to be replaced or stabilize the 
excavation with polymer slurry before removing the temporary casing. 

 
If temporary casings become stuck or the Contractor proposes leaving casings in place, 
temporary casings should be installed against undisturbed material.  Unless otherwise 
approved, do not leave temporary casings in place for mast arm poles and cantilever 
signs.  The Engineer will determine if casings may remain in place.  If the Contractor 
proposes leaving temporary casings in place, do not begin drilling until a casing 
installation method is approved. 
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Use polymer slurry and additives to stabilize holes in accordance with the slurry 
manufacturer’s recommendations.  Provide mixing water and equipment suitable for 
polymer slurry.  Maintain the required slurry properties at all times except for sand 
content. 

 
Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 
bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 
after filling holes with slurry, at least every 4 hours thereafter and immediately before 
placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 
excavation meet the required polymer slurry properties.  If any slurry test results do not 
meet the requirements, the Engineer may suspend drilling until both samples from 
a sample set meet the required polymer slurry properties. 
 
Remove soft and loose material from bottom of holes using augers to the satisfaction of 
the Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in 
accordance with Subarticle 411-4(E) of the Standard Specifications except for the 
following: 

 
(1) Inspections for tip resistance and bottom cleanliness are not required, 
(2) Temporary casings may remain in place if approved, and 
(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 
(4) If applicable, concrete placement may be stopped at bottom of grade beam or 

wings elevations for grade beam or wing construction. 
 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 
concrete until a concrete placement procedure is approved.  If applicable, temporary 
casings and fluids may be removed when concrete placement is paused or stopped in 
accordance with the exceptions above provided holes are stable.  Remove contaminated 
concrete from exposed Drilled Pier concrete after removing casings and fluids.  If holes 
are unstable, do not remove temporary casings until a procedure for placing anchor rod 
assemblies and conduit or constructing grade beams or wings is approved. 

 
Use collars to extend drilled piers above finished grade.  Remove collars after Drilled 
Pier concrete sets and round top edges of piers. 

 
If drilled piers are questionable, pile integrity testing (PIT) and further investigation may 
be required in accordance with Article 411-5 of the Standard Specifications.  A drilled 
pier will be considered defective in accordance with Subarticle 411-5(D) of the Standard 
Specifications and drilled pier acceptance is based in part on the criteria in Article 411-6 
of the Standard Specifications except for the top of pier tolerances in Subarticle 411-6(C) 
of the Standard Specifications. 

 
If a drilled pier is under further investigation, do not grout core holes, backfill around the 
pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 
drilled pier is accepted, dewater and grout core holes and backfill around the pier with 
approved material to finished grade.  If the Engineer determines a pier is unacceptable, 
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remediation is required in accordance with Article 411-6 of the Standard Specifications.  
No extension of completion date or time will be allowed for remediation of unacceptable 
drilled piers or post repair testing. 

 
Permanently embed a plate in or mark top of piers with the pier diameter and depth, size 
and number of vertical reinforcing bars and the minimum compressive strength of the 
concrete mix at 28 days. 

 
(B) Footings, Pedestals, Grade Beams and Wings 
 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 
accepted submittals and Section 410 of the Standard Specifications.  If unstable, caving 
or sloughing materials are anticipated or encountered, shore foundation excavations as 
needed with an approved method.  Notify the Engineer when foundation excavation is 
complete.  Do not place concrete or reinforcing steel until excavation dimensions and 
foundation material are approved. 

 
Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings 
with the dimensions shown in the plans and in accordance with Section 825 of the 
Standard Specifications.  Use forms to construct portions of pedestals and grade beams 
protruding above finished grade.  Provide a chamfer with a 3/4" horizontal width for 
pedestal and grade beam edges exposed above finished grade.  Place concrete against 
undisturbed soil or backfill and fill in accordance with Article 410-8 of the Standard 
Specifications.  Proper compaction around footings and wings is critical for foundations 
to resist uplift and torsion forces. 

 
(C) Anchor Rod Assemblies 
 

Size anchor rods for design and the required projection above top of foundations.  
Determine required anchor rod projections from nut, washer and base plate thicknesses, 
the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the 
distance of one nut thickness between top of foundations and bottom of leveling nuts. 

 
Protect anchor rod threads from damage during storage and installation of anchor rod 
assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 
leveling nut locations.  Turn nuts with the effort of one workman using an ordinary 
wrench without a cheater bar.  Report any thread damage to the Engineer that requires 
extra effort to turn nuts. 

 
Arrange anchor rods symmetrically about center of base plate locations as shown in the 
plans.  Set anchor rod elevations based on required projections above top of foundations.  
Securely brace and hold rods in the correct position, orientation and alignment with 
a steel template.  Do not weld to reinforcing steel, temporary casings or anchor rods. 
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Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 
assembly in accordance with the following procedure: 

 
(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 

top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 
top of leveling nuts. 

(2) Determine if nuts are level using a flat rigid template on top of washers.  
If necessary, lower leveling nuts to level the template in all directions or 
if applicable, lower nuts to tilt the template so the metal pole or upright truss will 
lean as shown in the plans.  If leveling nuts and washers are not in full contact 
with the template, replace washers with galvanized beveled washers. 

(3) Verify the distance between the foundation and leveling nuts is no more than one 
nut thickness. 

(4) Place base plate with metal pole or upright truss over anchor rods on top of 
washers.  High mount luminaires may be attached before erecting metal poles but 
do not attach cables, mast arms or trusses to metal poles or upright trusses at this 
time. 

(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 
surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 
other approved lubricant. 

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 
washers are not in full contact with the base plate, replace washers with 
galvanized beveled washers. 

(7) Tighten top nuts to snug-tight with the full effort of one workman using 
a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  
Follow a star pattern cycling through each nut at least twice. 

(8) Repeat (7) for leveling nuts. 
(9) Replace washers above and below the base plate with galvanized beveled washers 

if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm 
contact with the base plate or any nut is not in firm contact with a washer.  If any 
washers are replaced, repeat (7) and (8). 

(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 
intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 
top nuts and base plate with ink or paint that is not water-soluble.  Use the  
turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 
top nuts in increments for a total turn that meets the following nut rotation 
requirements: 

NUT ROTATION REQUIREMENTS 
(Turn-of-Nut Pretensioning Method) 

Anchor Rod Diameter, inch Requirement 

≤ 1 1/2 1/3 turn (2 flats) 

> 1 1/2 1/6 turn (1 flat) 
Follow a star pattern cycling through each top nut at least twice. 

(11) Ensure nuts, washers and base plate are in firm contact with each other for each 
anchor rod.  Cables, mast arms and trusses may now be attached to metal poles 
and upright trusses. 

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench 
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calibrated within the last 12 months to check nuts in the presence of the Engineer.  
Completely erect mast arm poles and cantilever signs and attach any hardware 
before checking top nuts for these structures.  Check that top nuts meet the 
following torque requirements: 

TORQUE REQUIREMENTS 

Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 

1 270 

1 1/8 380 

1 1/4 420 

≥ 1 1/2 600 
If necessary, retighten top nuts in the presence of the Engineer with a calibrated 
torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 
nuts. 

(13) Do not grout under base plate. 
 
Measurement and Payment 
 
Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 
paid for elsewhere in the contract. 
 
No payment will be made for temporary casings that remain in drilled pier excavations.  
No payment will be made for PIT.  No payment will be made for further investigation of 
defective piers.  Further investigation of piers that are not defective will be paid as extra work in 
accordance with Article 104-7 of the Standard Specifications.  No payment will be made for 
remediation of unacceptable drilled piers or post repair testing. 
 
HIGH STRENGTH CONCRETE FOR DRIVEWAYS: 
(11-21-00)(Rev. 1-16-24) 848 SP10 R02 
 

Use high early strength concrete for all driveways shown in the plans and as directed by the 
Engineer.  Provide high early strength concrete that meets the requirements of Article 1000-6 of 
the Standard Specifications. 
 
Measurement and payment will be in accordance with Section 848 of the Standard 
Specifications. 
 
ELECTRONIC TICKETING SYSTEM: 
(7-16-24)(Rev. 12-17-24) 1020 SP10 R20 
 

Description 
 
At the contractor’s option, the use of an electronic ticketing system for reporting individual and 
cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 
conference, the contractor shall notify the Engineer if they intend to utilize an electronic 
ticketing system for reporting individual and cumulative asphalt material deliveries to the 
project. 
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Electronic Ticketing Requirements 
 

a. The electronic ticketing system must be fully integrated with the load read-out system 
at the plant.  The system shall be designed so data inputs from scales cannot be 
altered by either the Contractor or the Department. 
 

b. Material supplier must test to confirm that ticketing data can be shared from the 
originating system no less than 30 days prior to project start.  

 
c. After each truck is loaded, ticket data must be electronically captured, and ticket 

information uploaded via Application Programming Interface (API) to the 
Department.    

 
d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 
https://forms.office.com/g/XnT7QeRtgt  

 
e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 

Download the API from the NCDOT E-ticketing Webpage:   
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

 
f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, 
an alternative course of action must be agreed upon. 

 
g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 
 
h. The electronic ticket shall contain the following information: 
  

Date 
Contract Number 
Supplier Name 
Contractor Name 
Material 
JMF 
Gross Weight 
Tare Weight 
Net Weight  
Load Number 
Cumulative Weight  
Truck Number 
Weighmaster Certification 
Weighmaster Expiration 
Weighmaster Name 
Facility Name 
Plant Certification Number 
Ticket Number 
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Hauling Firm (optional) 
Voided Ticket Number (if necessary) 
Original Ticket Number (if necessary) 
Supplier Revision (If necessary) 

 
The Contractor/supplier can use the electronic ticketing system of their choice to meet the 
requirements of this provision. 
 
Measurement and Payment 
 
No measurement or payment will be made for utilizing an electronic ticketing system as the cost 
of such shall be included in the contract price bid for the material being provided. 
 
GLASS BEAD GRADATION FOR PAVEMENT MARKINGS: 
(9-17-24) 1087 SP10 R87 
 

Revise the Standard Specifications as follows: 
 

Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after line 6, delete and replace 
Table 1087-2 with the following: 

TABLE 1087-2 
GLASS BEAD GRADATION REQUIREMENTS 

Sieve Size 
Gradation Requirements 

Minimum Maximum 
Passing #20 100% -- 

Retained on #30 5% 15% 
Retained on #50 40% 80% 
Retained on #80 15% 40% 

Passing #80 0% 10% 
Retained on #200 0% 5% 

 
TEMPORARY SHORING: 
(2-20-07)(Rev. 1-16-24)  SP11 R02 
 

Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary 
mechanically stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  
At the Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans 
or as directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary 
shoring at locations shown in the plans and as directed.  Temporary shoring is required to 
maintain traffic when a 2:1 (H:V) slope from the top of an embankment or bottom of 
an excavation will intersect the existing ground line less than 5 feet from the edge of pavement 
of an open travelway.  This provision does not apply to pipe, inlet or utility installation unless 
noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive 
protection for temporary shoring at locations shown in the plans and as directed.  Positive 
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protection is required if temporary shoring is located in the clear zone in accordance with the 
AASHTO Roadside Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the 
discretion of the Engineer.  A ground anchor consists of a grouted steel bar or multi-
strand tendon with an anchorage.  A helical anchor consists of a lead section with 
a central steel shaft and at least one helix steel plate followed by extensions with only 
central shafts (no helixes) and an anchorage.  Anchorages consist of steel bearing plates 
with washers and hex nuts for bars or steel wedge plates and wedges for strands.  Use 
a prequalified Anchored Wall Contractor to install ground anchors.  Define “anchors” as 
ground, helical or driven anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define 
“temporary wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor 
supplying the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, 
geostrip, welded wire grid or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 
wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary 
geogrid wall” as a temporary geosynthetic wall with geogrid reinforcement and 
“temporary geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement 
connected to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying 
the temporary wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall 
embedment below the grade at the wall face. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets Roadway Standard Drawing No. 1170.01.  Define “concrete barrier” as 
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unanchored or anchored PCB or an approved equal.  Define “temporary guardrail” as 
temporary steel beam guardrail that meets Roadway Standard Drawing No. 862.02. 

 
Materials 
 
Refer to the Standard Specifications. 
 

Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-7 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement 1024-1 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Water 1024-4 
Welded Wire Reinforcement 1070-3 
 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the Standard Specifications.  Use Class IV select material for temporary guardrail and Class A 
concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout for drilled-in 
piles.  Provide untreated timber with a thickness of at least 3 inches and a bending stress of at 
least 1,000 pounds per square inch for timber lagging.  Provide steel bracing that meets ASTM 
A36. 
 
(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring 
backfill except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the Standard Specifications.  
Splice bars in accordance with Article 1070-9 of the Standard Specifications.  
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Do not splice strands.  Use bondbreakers, spacers and centralizers that meet 
Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 
Use neat cement grout that only contains cement and water with a water cement 
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 
Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 
least 1,500 and 4,000 psi, respectively. 

 
(2) Helical Anchors 

 
Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  
Provide couplers, thread bar adapters and bolts recommended by the Anchor 
Manufacturer to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates 
and wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary 
wire walls with separate reinforcement and facing components, provide 
connectors (e.g., bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, 
washers, etc.) required by the Wire Wall Vendor. 

 
(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide 
Type 5a geotextile for geotextile reinforcement with ultimate tensile strengths in 
accordance with the accepted submittals. 

 
(3) Geogrid and Geostrip Reinforcement 

 
Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 
reinforcement and geostrips for geostrip reinforcement with an “approved” status 
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 
Program.  The list of approved geogrids and geostrips is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 
Provide geogrids and geostrips with design strengths in accordance with the 
accepted submittals.  Geogrids and geostrips are approved for short-term design 
strengths (3-year design life) in the machine direction (MD) and cross-machine 
direction (CD) based on material type.  Define material type from the website 
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above for shoring backfill as follows: 
 

Material Type Shoring Backfill 
Borrow A-2-4 Soil

Fine Aggregate Class II, Type 1 or Class III Select Material 
Coarse Aggregate Class V or VI Select Material 

 
(4) Welded Wire Grid and Metallic Strip Reinforcement 

 
Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the Standard Specifications and metallic strip reinforcement (“straps”) that 
meet ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear 
distance is not available, set concrete barrier next to and up against traffic side of 
temporary shoring except for barrier above temporary walls.  Concrete barrier with the 
minimum required clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the Standard Specifications.  Submit working drawings showing 
plan views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
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Consultant.  Include details in anchored shoring working drawings of anchor locations 
and lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 

 
Provide temporary wall designs sealed by a Design Engineer licensed in the state of 
North Carolina and employed or contracted by the Temporary Wall Vendor.  Include 
details in temporary wall working drawings of geotextile and reinforcement types, 
locations and directions and obstructions extending through walls or interfering with 
reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater or 
flood elevations shown in the plans.  Assume the following soil parameters for 
shoring backfill: 

 
(a) Unit weight (γ) = 120 pcf, 
 

(b) Friction Angle (𝛟) Shoring Backfill 
30° A-2-4 Soil
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

 
(c) Cohesion (c) = 0 psf. 

 
(2) Traffic Surcharge 

 
Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not 
apply to construction traffic.  Design temporary shoring for any construction 
surcharge if construction traffic will be above and within H of shoring.  Design 
temporary shoring for a traffic (live load) surcharge in accordance with Article 
11.5.6 of the AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and 
next to shoring or temporary guardrail is above and attached to shoring.  Extend 
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cantilever, braced and anchored shoring at least 32 inches above top of shoring if 
shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 
above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is 
less than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  
Design cantilever and braced shoring in accordance with the plans and AASHTO 
Guide Design Specifications for Bridge Temporary Works. 
 
Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 
feet behind the critical failure surface.  Do not extend anchors beyond right-of-
way or easement limits.  If existing or future obstructions such as foundations, 
guardrail posts, pavements, pipes, inlets or utilities will interfere with anchors, 
maintain a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are 
also required between shoring backfill and backfill or natural ground on top of 
and at the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 
feet, whichever is longer.  Extend the reinforced zone at least 6 inches beyond end 
of reinforcement.  Do not locate the reinforced zone outside right-of-way or 
easement limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile 
reinforcement, use geotextile properties approved by the Department or default 
values in accordance with the AASHTO LRFD specifications.  For geogrid and 
geostrip reinforcement, use approved geosynthetic reinforcement properties 
available from the website shown elsewhere in this provision.  Use geosynthetic 
properties for the direction reinforcement will be installed, a 3-year design life 
and shoring backfill to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement 
coverage ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 
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1.0, use a maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer 
below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 
at the same level as the horizontal legs of welded wire facing.  Use vertical 
reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 
wire facing with a connection approved by the Department. 

 
For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid, geostrip and 
wire walls, retain shoring backfill at welded wire facing with retention geotextiles 
and extend geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings 
may be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 

 
Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 
No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 
Specifications and Roadway Standard Drawing Nos. 862.01, 862.02 and 862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 
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(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the 
construction sequence shown in the accepted submittals.  Remove piles and if applicable, 
timber lagging when shoring is no longer needed. 

 
(1) Pile Installation 

 
Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the Standard Specifications except that 
a pile driving equipment data form is not required.  Piles may be installed with a 
vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or Type 1 grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles 
attain the minimum required embedment.  When this occurs, a revised design 
submittal may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction 
between the lagging and pile flanges.  Do not excavate the next lift until timber 
lagging for the current lift is installed and if applicable, bracing and anchors for 
the current lift are accepted.  Backfill behind cantilever, braced or anchored 
shoring with shoring backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of 

materials conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD 
Specifications, 
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(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 
of the AASHTO LRFD specifications are not required, and 

 
(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 
 
(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 

1003-6 and 1003-7 of the Standard Specifications.  Measure grout 
temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform 
density and flow field tests in the presence of the Engineer in accordance 
with American National Standards Institute/American Petroleum Institute 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 
(Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not 
exceed the torsional strength rating of the helical anchor.  Attain the minimum 
required installation torque and penetration before terminating anchor installation.  
When replacing a helical anchor, embed last helix of the replacement anchor at 
least 3 helix plate diameters past the location of the first helix of the previous 
anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 
inches between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 
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If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design 
or installation methods.  If required, replace the anchor or provide 
additional anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 
and retention geotextiles behind welded wire facing as shown in the plans and accepted 
submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 
geotextile reinforcement and retention and separation geotextiles at least 18 inches with 
seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 
or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is 
in tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 
direction shown in the plans and accepted submittals.  For temporary wire walls with 
separate reinforcement and facing components, attach welded wire grid or metallic strip 
reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice 
or overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer 
when unanticipated existing or future obstructions such as foundations, pavements, pipes, 
inlets or utilities will interfere with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 
soil and Class II, Type 1 and Class III select material in accordance with Subarticle 235-
3(C) of the Standard Specifications.  Use only hand operated compaction equipment to 
compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 
a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 
acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 
compaction equipment with feet.  Do not displace or damage reinforcement when placing 
and compacting shoring backfill.  End dumping directly on geosynthetics is not 
permitted.  Do not operate heavy equipment on reinforcement until it is covered with at 
least 8 inches of shoring backfill.  Replace any damaged reinforcement to the satisfaction 
of the Engineer. 
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Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the Standard Specifications.  Bench temporary walls into the sides of excavations 
where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 
finished grade, remove top facing and incorporate top reinforcement layer into fill when 
placing fill in front of wall.  Temporary walls remain in place permanently unless 
otherwise required. 

 
Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the 
Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 
engineering proposals will be accepted based solely on revising or eliminating shoring locations 
shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 
measurements or site conditions. 
 
PCB will be measured and paid in accordance with Article 1170-4 of the Standard 
Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  
Costs for anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Article 862-6 of the 
Standard Specifications. 
 
Payment will be made under: 
 

 Pay Item Pay Unit 
 Temporary Shoring Square Foot 
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CONES: 
(3-19-24) 1135 SP11 R35 
 

Revise the Standard Specifications as follows: 
 
Page 11-11, Article 1135-3 CONSTRUCTION METHODS, lines 19-20, delete the third 
sentence of the first paragraph, “Do not use cones in the upstream taper of lane or shoulder 
closures for multi-lane roadways.”. 
 
FLAGGERS: 
(12-17-24)(Rev. 12-23-25) 1150 SP11 R50 
 

Revise Section 1150 of the Standard Specification as follows: 
 
Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:  
 
Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in 
operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging 
Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist, 
supplement, or replace human flaggers for one-lane, two-way traffic maintenance during 
construction in accordance with this provision and the Standard Specifications.  
 
For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one 
direction toward a point of control or work zone.  Flaggers, AFAD and PTS units are only used 
to control one lane of approaching traffic in a specific direction. 
 
Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:  
 
Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the 
requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL. 
 
(A) Automated Flagging Assistance Devices (AFAD) 

 
(1) AFAD General 
 
Cover the automated gate arm with Department approved Type VII, VIII or IX 
retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals 
measured horizontally.  When the gate arm is in the down position the minimum vertical 
aspect of the arm and sheeting shall be 4 inches.  The retroreflectorized sheeting shall be 
on both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a 
location deemed acceptable for the lane being controlled, the gate arm shall reach at least 
to the center of the lane but shall not exceed the width of the lane being controlled. 
 
Design the system to be fail-safe.  Provide a conflict monitor, malfunction monitoring 
unit, or similar device that monitors for malfunctions and prevents the display of 
conflicting indications.  This system shall be electronic and operated by remote control.   
 
(2)  AFAD Type I System: RED/YELLOW 
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Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR 
YELLOW lenses in a vertical configuration that are 12 inches in diameter.  The bottom of 
the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.   

 
This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal 
heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.  
Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL 
available on the Department’s website. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and 
then ascends to an upright position when the flashing CIRCULAR YELLOW lens is 
illuminated. The automated gate arm is to be designed such that if a motorist pulls 
underneath the gate arm while lowering, no damage to the vehicle occurs. 

  
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the steady 
CIRCULAR RED lens is illuminated. 

 
To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW 
lens by initiating a minimum 5 second steadily illuminated CIRCULAR YELLOW 
lens followed by the CIRCULAR RED lens.  

 
Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2 
second delay between the time the steady CIRCULAR RED is displayed and the 
time the gate arm begins to lower. The maximum delay between CIRCULAR RED 
and the time the gate arm lowers is 4 seconds. To permit stopped road users to 
proceed, the AFAD shall display the flashing CIRCULAR YELLOW lens and the 
gate arm shall be placed in the upright position. 

  
Ensure the system monitors for a lack of yellow or red signal voltage, total loss of 
indication in any direction, presence of multiple indications on any approach and low 
power conditions. 

  
Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the 
roadway or on the left side of the approach and operated in unison with the primary set, 
may be used to improve visibility of the AFAD.  If the set of lenses is located over any 
portion of the roadway that can be used by motor vehicles, the bottom of the housing 
(including brackets) shall be at least 15 feet (4.6 meters) above the pavement. 

 
(3)  AFAD Type II System: STOP/SLOW 

 
Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at 
least 36 inch x 36 inch in size.  Letters shall be a minimum of 8 inches high.  The STOP 
face shall have a red background with white letters and border. 

 
The SLOW face shall be diamond shaped, orange, or yellow background with black 
letters and border.  Cover both faces in a Department approved Type VII, VIII or IX 
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retroreflective sheeting.  The minimum mounting height for the sign faces shall be 7 feet 
above the pavement to the bottom of the sign. 

 
The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices 
by incorporating a stop beacon (red lens) and a warning beacon (yellow lens).  The stop 
beacon shall be no more than 24 inches above the STOP face. Mount the warning beacon 
no more than 24 inches above or beside of the SLOW face.  Except for the mounting 
locations, the beacons shall conform to the provisions of Chapter 4L of the MUTCD and 
have 12 inch signal lenses.  

 
Strobe/flashing lights are an acceptable alternative to flashing beacons.  If utilized, they 
shall be either white or red flashing lights located within the STOP face and white or 
yellow flashing lights within the SLOW face and conform to the provisions of Chapter 
6D of the MUTCD.  If used, the lens diameter shall be a minimum of 5 inches with a 
minimum height of 6 inches.  Equip strobes/flashing lights for both dual and quad flash 
patterns. 

 
Type B warning lights shall not be used in lieu of the beacons or the strobe lights. 

 
The faces of the AFADs STOP/SLOW sign may include louvers.  If louvers are used, 
design the louvers such that the aspect of the sign face to approaching traffic is a full sign 
face at a distance of 50 feet or greater. 

 
A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to 
traffic approaching the AFAD.  Position signs on the same support structure as the AFAD.  
Both signs shall have black legends and borders on white Type III sheeting backgrounds.  
Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size 
with letters at least 6 inches high. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the STOP face is displayed and then ascends to an 
upright position when the SLOW face is displayed. 

 
The automated gate arm is to be designed such that if a motorist pulls underneath the gate 
arm while lowering, no damage to the vehicle occurs. 

 
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the STOP face is 
displayed. 

 
When approaching motorists are to proceed, display the SLOW face and the warning 
beacon or strobes are to flash on the AFAD. When approaching motorists are will be 
stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD. 

 
To stop traffic, the AFAD will transition from the SLOW face to the STOP face by 
initiating a minimum 5 second change cycle.  First, the warning beacon is to be 
steadily illuminated for the change cycle.  If strobes are used in lieu of a warning 
beacon, they are to be placed in the quad flash pattern.  At the end of the change 
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cycle, the STOP face is to be displayed with the stop beacon flashing and the 
warning beacon or strobes are to stop flashing.  Once the STOP face is displayed, 
the system is to have a minimum 2 second delay between the time the STOP face is 
displayed and the time the gate arm begins to lower. The maximum delay between 
the time the STOP face is displayed and the time the gate arm lowers is 4 seconds. 

 
To permit stopped road users to proceed, the gate arm shall be placed in the upright 
position and the AFAD shall display the SLOW face and the warning beacon or 
strobes are to flash in the dual flash pattern. 

 
Do not flash the stop beacon when the SLOW face is displayed, and do not flash the 
warning beacon when the STOP face is displayed. 

 
(B) Portable Traffic Signals (PTS) Units 

 

Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and 
CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter 
aluminum or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates, 
and Light Emitting Diode (LED) modules.  All signal heads, tunnel visors, and backplates 
shall be yellow in color.  

  
The bottom of the housing (including brackets) shall be at least 7 feet above the 
pavement for single set units.  Additional signal heads on units with more than one signal 
head shall be capable of extending over the travel lane.   

 
Communication Requirements 

 
All PTS units within the signal set up systems shall maintain communication at all times 
by either hardwire cable or wireless radio link communication.  If the hardwire cable 
communication is utilized the communication cable shall be deployed in a manner that 
will not intrude in the direct work area of the project or obstruct vehicular and pedestrian 
traffic.  Utilize radio communication with 900MHz frequency band and frequency 
hopping capability.  The radio link communication system shall have a minimum range of 
1 mile.  

 
Fault Mode Requirements 

 
Revert PTS units to a flashing red mode upon system default unless otherwise specified 
by the Engineer.  Equip the PTS units with a remote monitoring system.  Where cell 
communication availability exists, the remote monitoring system shall adhere to the 
remote monitoring system section of this provision. 

 
Remote Monitoring System 

 
The remote monitoring system (RMS) shall be capable of reporting signal location, 
battery voltage / battery history and system default.  Provide a password protected 
website viewable from any computer with internet capability for the RMS.  In the event 
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of a system default, the RMS shall provide specific information concerning the cause of 
the system default (i.e. red lamp on signal number 1).  Equip the RMS with a mechanism 
capable of immediately contacting a minimum of three previously designated individuals 
via text messaging and/or email upon a default.  

 
The running program operating the PTS units shall be always available and viewable 
through the RMS website. Maintain a history of the RMS operating system in each signal 
including operating hours and events and the location of the PTS units.   

 
Trailer / Cart 
 
The AFAD and PTS units may be mounted on either a trailer or a moveable cart system. 
 
Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID# 
13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns). 
 
Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in 
the operational position.  Provide independent certification that the assembly meets the design 
wind load. 
 
Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal 
position when located on slopes 6:1 or flatter. 
 
Equip trailers in compliance with North Carolina Law governing motor vehicles and include a 
12-volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393, 
safety chains and a minimum 2 inch ball hitch. 
 
Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting 
to the frame of the trailer.  Apply the sheeting to all sides of the trailer. The sheeting shall meet 
the ASTM requirements of Type VII, VIII or IX. 
 
Power System 
 
Design the systems to operate both with and without an external power source.  Furnish 
transmitters, generators, batteries, controls and all other components necessary to operate the 
device. 
 
Provide equipment that is solar powered and supplemented with a battery backup system that 
includes a minimum 110/120 VAC powered on-board charging system capable of powering the 
unit for 7 continuous days with no solar power.  Each unit shall also be capable of being powered 
by standard 110/120 VAC power sources, if applicable.  
 
Locate batteries and electronic controls in a locked, weather and vandal resistant  housings. 
 
Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:  
 
Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by 
barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or 
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any other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor 
shall use AFAD or PTS units in lieu of a flagger.   
 
Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units 
operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved 
training agency or other NCDOT approved training provider and that the qualified flagger(s) 
have received manufacturer training to operate that specific device.  This training shall include 
proper installation, remote control operation, central control systems and maintenance of the 
AFAD or PTS units.  The training shall take place off the project site where training conditions 
are removed from live traffic.  The documentation shall include the names of the authorized 
trainer, the trainees, the device on which they have been trained and the date of the training.  
Provide updated documentation to the Engineer prior to deploying any additional operators.   
  
Install advance warning signs and operate AFADs in accordance with the attached detail 
drawings in this provision. 

 
Install advance warning signs and operate PTS units in accordance with NCDOT Roadway 
Standard Drawings No. 1101.02, Sheet 17. 
 
AFAD and PTS units shall only be used in situations where there is only one lane of approaching 
traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic 
through the work area be placed in an autonomous mode and/or left unattended. 
 
Signal timing and operation of PTS units shall be field verified and accepted by the Engineer 
before use. 
 
Do not use AFAD or PTS units in locations where queueing from the AFAD or PTS units will 
extend to within 150 feet of a signalized intersection or railroad crossing. Do not use AFAD and 
PTS units as a substitute for or a replacement for a continuously operating temporary traffic 
control signal as described in Section 6F.84 of the MUTCD.   
 
If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD. 
 
Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions 
demand.   

 
If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the 
same type and model of AFAD or PTS units, revert to human flagging operations or terminate all 
construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units 
become operative or qualified human flaggers are available. 
 
When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power 
off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated 
to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position. 
Remove all traffic control devices from the road, place two cones by each AFAD or PTS units 
and all signs associated with the lane closure operation shall be removed or laid down.  At the 
end of each workday, remove all AFADs or PTS units from the roadway and shoulder areas. 
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Ensure the system’s wireless communication links continuously monitor and verify proper 
transmission and reception of data used to monitor and control each AFAD or PTS units.  Ensure 
ambient mobile or other radio transmissions or adverse weather conditions do not affect the 
system.  
 
In the event of a loss of communications, immediately display the flashing RED or STOP 
indication on all AFAD or PTS units. 
 
AFAD Specific Construction Methods  

 
The flagger/operator controlling the AFAD units shall be on the project site at all times.  If 
multiple AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units 
shall be remote AFAD units.  Ensure that each device meets the physical display and operational 
characteristics as specified in the MUTCD. 
 
Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet 
each of the following requirements: 
  

(1) AFAD units are spaced no greater than the manufacturer’s recommendations. 
 

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or 
the AFAD is operating on its own secure network with malfunction detection and 
notification to the flagger/operator. 

 
(3) The flagger/operator has an unobstructed view of approaching traffic in both 
directions from the flagger/operator position or the AFAD is operating on its own secure 
network, with cameras that provide the flagger/operator an unobstructed view of 
approaching traffic from both directions.  The flagger/operator may control the AFAD 
units from a pilot vehicle. 
 

If any of the above requirements are not met, flagger/operator control each AFAD unit. 
 
AFAD operators may either control traffic at side streets or driveways between the AFAD units 
or operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD 
units must continue to be within clear sight of the operator during these work activities. 
 
Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line 
24:  
 
Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance 
with Article 1150-4 of the Standard Specifications.  Where the pay item for Flaggers is not 
included in the original contract then no separate payment will be made for this item and 
payment will be included in the lump sum price bid for Temporary Traffic Control found 
elsewhere in this contract.  Each approach controlled by AFAD or PTS units will be measured 
and paid as one flagger, irrespective of the number of devices used.  If multiple PTS units are 
required to control a single approach, these units will collectively be considered as replacing one 
flagger.    
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No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost 
of such including their training and operational costs shall be included in the unit or lump sum 
price for Flaggers or Temporary Traffic Control.  Such price and payment also includes the 
relocation, maintenance, and removal during repair periods of AFAD or PTS units as well as the 
signal controller, communication, vehicle detection system, traffic signal software of PTS units 
and any other incidentals necessary to complete the work. 
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PORTABLE CONCRETE BARRIER: 
(12-17-24) 1170 SP11 R70 
 

Revise the Standard Specifications as follows: 
 
Page 11-17, Subarticle 1170-3(A)(1) Portable Concrete Barrier, after line 25, add the 
following: 
 
For MASH approved F-Shape K-Wall, install anchorage transitions between unanchored 
portable concrete barrier and temporary crash cushions, and between unanchored portable 
concrete barrier and portable concrete barrier (anchored) as shown in the Roadway Standard 
Drawings, No. 1170.01. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 16, after the second 
sentence of the first paragraph add the following: 
 
Crash cushion to unanchored concrete requires a transition 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 13, delete and replace 
“Portable Concrete Barrier (____)” with “Portable Concrete Barrier”. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 16, after the second 
sentence of the first paragraph add the following: 
 
As shown in the Roadway Standard Drawings, No. 1170.01, anchorage transition sections 
between Portable Concrete Barrier and Temporary Crash Cushions as found in Section 1160 
will be measured and paid as Portable Concrete Barrier.  No additional payment will be made 
for equipment, materials or labor to meet the anchorage transition requirements. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 16, after the first 
paragraph add the following: 
 
Portable Concrete Barrier (Anchored) will be measured and paid as the maximum number of 
linear feet furnished, satisfactorily installed, accepted by the Engineer, maintained and removed, 
at any one time during the life of the project, including anchorage transition sections between 
portable concrete barrier and portable concrete barrier (anchored) as shown in the Roadway 
Standard Drawings, No. 1170.01. Measurement will be made by counting the number of barrier 
units used and multiplying by the length of a unit. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 21, delete and replace 
“Remove and Reset Portable Concrete Barrier (____)” with “Remove and Reset Portable 
Concrete Barrier”. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 24, after the second 
sentence of the third paragraph add the following: 
 
As shown in the Roadway Standard Drawings, No. 1170.01, anchorage transition sections 
between Portable Concrete Barrier and Temporary Crash Cushions as found in Section 1160 
will be measured and paid as Remove and Reset Portable Concrete Barrier.  No additional 
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payment will be made for equipment, materials or labor to meet the anchorage transition 
requirements. 
 
Page 11-19, Article 1170-4 MEASUREMENT AND PAYMENT, line 28, after the third 
paragraph add the following: 
 
Remove and Reset Portable Concrete Barrier (Anchored) will be measured and paid as the 
number of linear feet of barrier moved from one location on the project to another location on the 
project, including anchorage transition sections between portable concrete barrier and portable 
concrete barrier (anchored) as shown in the Roadway Standard Drawings, No. 1170.01. 
Measurement will be made by counting the number of barrier units moved during any one move 
and multiplying by the length of a unit. Where barrier units are moved more than once, each 
move will be measured separately. Whenever the Engineer directs the Contractor to move barrier 
units from an installed location to a stockpile either on or off the project and then back to another 
installed location, the complete move from the first installed location to the next installed 
location will be measured as 2 moves. 
 
SNOWPLOWABLE DELINEATION: 
(10-15-24) 1253 SP12 R53 

 
Description 
 
Furnish, install and maintain snowplowable delineation. 
 
There are five snowplowable delineation alternate options approved for use in North Carolina. 
They include the following markers and markings options: 
(1) Polycarbonate H-shaped Markers  
(2) Inlaid Raised Pavement Markers  
(3) 10' Rumble Skips  
(4) Inlaid Cradle Markers 
(5) 10' Inlaid Pavement Markings  

Only one type of snowplowable delineation will be allowed on a single project. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Epoxy 
Pavement Markings 
Snowplowable Pavement Markers 

1081 
1087 
1086-3 

 
Any snowplowable pavement delineation shall conform to the applicable requirements of 
Sections 1086, 1087, and 1081 of the Standards and Specifications.  Use snowplowable 
delineation markers and markings listed on the NCDOT APL.  Any treatment that requires 
pavement cutting or milling shall be installed within 7 calendar days of the pavement cutting or 
milling operation. 
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Construction Methods 
 
(A) General  

 
For any snowplowable delineation, prior to installation, by brushing, blow cleaning, 
vacuuming or other suitable means, ensure that all materials and the pavement surface are free 
of dirt, grease, dust, oil, moisture, mud, grass, or any other material that would prevent 
adhesion to the pavement by brushing blow cleaning, or vacuuming. If required, apply a 
primer per manufactures recommendations to pavement surfaces before applying pavement 
marking material.  

 
Install snowplowable delineation per manufacturers specifications every 80 feet.  Make sure 
pavement markers are oriented to traffic correctly and pavement markings are applied in a 
uniform thickness.  Do not apply markings over longitudinal joints. Protect the pavement 
markings until they are tack free.  Apply applicable Sections 1205 and 1250 of the Standards 
Specifications. 
 
If damage occurs during installation the effected treatments shall be corrected or replaced. 
This work shall be considered incidental to the installation of the marking or marker.  
  

(B) Polycarbonate H-shaped Markers and Inlaid Cradle Markers 
 
Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 
dispense epoxy adhesives as required by the manufacturer’s specifications.  Place the 
markers immediately after the adhesive has been mixed and dispensed. 
 
Install polycarbonate H-shaped markers and inlaid cradle markers castings into slots sawcut 
into the pavement.  Make slots in the pavement to exactly duplicate the shape of the casting 
of the polycarbonate H-shaped markers and inlaid cradle markers. 
 
If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 
from the pavement surface.  Install the marker housings within 7 calendar days after saw 
cutting , milling, or grooving the pavement.  Remove and dispose of loose material from the 
slots by brushing, blow cleaning or vacuuming.  Dry the slots before applying the epoxy 
adhesive.  Install polycarbonate H-shaped markers and inlaid cradle markers according to the 
manufacturer’s recommendations. 
 
Protect the polycarbonate H-shaped markers or inlaid cradle markers until the epoxy has 
initially cured and is track free. 
 
Construct inlaid cradle markers in accordance with the details in the plans and as directed by 
the Engineer. 

 
(C) Reflector Replacement 
 

The following requirements only apply to polycarbonate H-shaped markers and inlaid cradle 
markers.   
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In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 
methods recommended by the manufacturer of the markers and approved by the Engineer.  
This work is considered incidental if damage occurs during the initial installation of the 
marker housings and maintenance of initial polycarbonate H-shaped markers or inlaid cradle  
markers specified in this section.   
 
If during reflector replacement it is discovered that the housing is missing or broken this will 
be paid as Polycarbonate H-shaped Markers or Inlaid Cradle Markers.  Missing housings 
shall be replaced.  Broken housings shall be removed and replaced.  In both cases the slot for 
the housings shall be properly prepared prior to installing the new housing; patch the existing 
marker slots as directed by the Engineer and install the new marker approximately one foot 
before or after the patch.  Removal of broken housings and preparation of slots will be 
considered incidental to the work of replacing housings.  

 
(D)  Inlaid Raised Pavement Markers 
 

Cut groove in accordance with the details in the plans and as directed by the Engineer.   
 
Use adhesive recommended by the manufacturer to install markers into the groove in 
accordance with Section 1251. The raised pavement markers are incidental to inlaid raised 
pavement markers. 
 

(E)  10' Rumble Skips 
 

Construct 10' rumble skips on asphalt concrete in accordance with Section 665 for all 
centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  
Construct 10' rumble skips on Portland cement concrete in accordance with Section 730 for 
all centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  
The milled rumble strips are incidental to the rumble skips.  Using polyurea or extruded 90 
mil thermoplastic construct pavement markings in accordance with Section 1205.  
 

(F) 10' Inlaid Pavement Markings 
 

The groove in which the marking is to be placed shall be one inch wider than the marking to 
be placed and 10 mils deeper than the thickness of the marking. 
 
When using this method, use enhanced reflective media.  The following retroreflectivity 
values shall be met. 
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MINIMUM INITIAL REFLECTOMETER READINGS  

Item Color Reflectivity 

Enhanced Reflectivity Media White 450 mcd/lux/m2 
Yellow 350 mcd/lux/m2 

 
Using polyurea, extruded 90 mil thermoplastic or cold applied plastic construct pavement 
markings in accordance with Section 1205. 

 
Maintenance 
 
Maintain all installed snowplowable delineation before acceptance by the Engineer. 
 
Measurement and Payment 
 
Polycarbonate H-shaped Markers will be measured and paid as the actual number of 
polycarbonate H-shaped markers satisfactorily placed and accepted by the Engineer. 
 
Inlaid Raised Pavement Markers will be measured and paid as the actual number of inlaid raised 
pavement markers satisfactorily placed and accepted by the Engineer.   
 
10' Rumble Skips will be measured and paid as the actual number of rumble skips satisfactorily 
placed and accepted by the Engineer. 
 
Inlaid Cradle Markers will be measured and paid as the actual number of pavement markers 
satisfactorily placed and accepted by the Engineer. 
 
10' Inlaid Pavement Markings will be measured and paid as the actual number of 10' inlaid 
pavement markings satisfactorily placed and accepted by the Engineer.  

Replace Snowplowable Pavement Marker Reflector  will be measured and paid in accordance 
with Article 1253-5. 

Payment will be made under:  
 
Pay Item         Pay Unit 
Polycarbonate H-shaped Markers       Each 
Inlaid Raised Pavement Markers       Each 
10' Rumble Skips       Each 
Inlaid Cradle Markers       Each 
10' Inlaid Pavement Markings      Each 
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PERMANENT SEEDING AND MULCHING: 
(7-1-95)(Rev. 1-16-24) 1660 SP16 R02 

 
The Department desires that permanent seeding and mulching be established on this project as 
soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain 
an early stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as 
an incentive additive.  The incentive additive will be determined by multiplying the number of 
acres of seeding and mulching satisfactorily completed times the contract unit bid price per acre 
for Seeding and Mulching times the appropriate percentage additive. 
 

Percentage of Elapsed Contract Time Percentage Additive 
0% - 30% 30% 

30.01% - 50% 15% 
 
Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably 
completed divided by the total original contract time. 
 
COIR FIBER MAT: 
   (9-16-25) 1629 SP16 R05 

 
Page 16-9, Article 1629-2 MATERIALS, lines 22-24, delete and replace the last paragraph 
with the following: 
 
Provide #3 or #4 uncoated reinforcing steel anchors, 24 inches in length, bent into a U-shape 
with a 4-inch diameter bend and a 4-inch straight leg extending from the bend to catch and 
secure the coir fiber mat. 
 
WATTLE DEVICES: 
   (1-1-24)(Rev. 9-16-25) 1642 SP16 R10 

 
Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 
 

(B)  Wattle and Wattle Barrier 

Wattles shall meet Table 1642-1. 
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TABLE 1642-1  
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 
Property Property Value 

Minimum Diameter 12 inches 
Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 20 lb +/- 10% per 10 foot length 

 
Coir Fiber Wattles shall meet Table 1642-2. 

TABLE 1642-2  
100% COIR (COCONUT) FIBERS WATTLE 

Property Property Value 
Minimum Diameter 12 inches 
Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 
 

Wattle Barriers shall meet Table 1642-3. 

TABLE 1642-3  
100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 5 pcf +/- 10% 

 
Coir Fiber Wattle Barriers shall meet Table 1642-4. 

TABLE 1642-4  
100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 
 
Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & 
lines 1-2, delete and replace with the following: 
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Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle. 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 
wattles which are installed and accepted.  Such price and payment will be full compensation for 
all work covered by this section, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattles. 
 
Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this provision, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle Barrier. 
 
Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 
fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 
all work covered by this provision, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Check” with “Wattle”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Barrier” with “Wattle Barrier”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the 
following: 
 
Pay Item Pay Unit 
Coir Fiber Wattle Linear Foot 
Coir Fiber Wattle Barrier Linear Foot 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 
supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 
shall be final.  Seed not meeting the specifications shall be rejected by the Department of 
Transportation and shall not be delivered to North Carolina Department of Transportation 
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 
germination percentages as reported by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 
NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
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shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 
70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 
weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 
will not be approved. 
 

 Sericea Lespedeza 
 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 
will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 
will not be approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 
be approved. 
 

 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 



C205035   U-3609B SSP-4 Wayne County 

 

 

 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 
ERRATA 

(1-16-24)(Rev. 1-20-26)  Z-4 
 

Revise the 2024 Standard Specifications as follows: 
 

Division 1 
 
Page 1-36, Subarticle 104-12(B) Evaluation of Proposals, line 21, replace "Design-Build 
Unit” with “Alternative Delivery Unit”. 
 
Page 1-36, Subarticle 104-12(D) Preliminary Review, line 37, replace "Design-Build Unit” 
with “Alternative Delivery Unit”. 
 
Page 1-37, Subarticle 104-12(E) Final Proposal, line 3, replace "Design-Build Unit” with 
“Alternative Delivery Unit”. 
 
Page 1-37, Subarticle 104-12(F) Design-Build VEPs, line 36, replace "Design-Build Unit” 
with “Alternative Delivery Unit”. 
 
Page 1-38, Subarticle 104-12(G) Modifications, line 1, replace "Design-Build Unit” with 
“Alternative Delivery Unit”. 
 

Division 3 
 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 6 
 
Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The 
work includes, but is not limited to,”. 
 
Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as 
specified.” with “applying the tack coat in accordance with Section 605.”. 
 
Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with 
“QC process in accordance with Section 609.”. 
 
Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix 
Asphalt Pavement” with “Asphalt Concrete ___________ Course, Type ______”. 
 
Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the 
seventh paragraph with the following: 
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When an erected fixed stringline is utilized for longitudinal profile and cross slope control 
furnish and erect the necessary guide line for the equipment. 
 

Division 7 
 
Page 7-18, Subarticle 710-10(A) General, lines 7-8, delete “for Surface Testing Concrete 
Pavement” from the last paragraph. 

 
Division 8 

 
Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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Division 17 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace 
“1.25” with “1-1/4”. 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace 
“)(1.25” with “, 1-1/4”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 
moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 

(3-18-03)(Rev. 3-18-25) Z-04a 
 

Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-
protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 
in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance of any character, if determined by an 
inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 
moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 
weed or plant pest. 
 



C205035   U-3609B SSP-9 Wayne County 

 

 

STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 

 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically 
set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they 
may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the 
contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier shall be 
notified by the contractor of the contractor's obligations under this contract and the 
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 
or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its 
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books, records, accounts, other sources of information, and its facilities as may be 
determined by the Recipient or the FHWA to be pertinent to ascertain compliance 
with such Acts, Regulations, and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor shall so certify to the Recipient or the FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions 
of this contract, the Recipient will impose such contract sanctions as it and/or the 
FHWA may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT 
that, as a condition to receiving federal financial assistance, NCDOT will comply with 
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 
part 21 and related nondiscrimination authorities to ensure that no person shall, on the 
ground of race, color, national origin, limited English proficiency, sex, age, or disability 
(including religion/creed or income-level, where applicable), be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any 
programs, activities, or services conducted or funded by NCDOT. Contractors and other 
organizations under contract or agreement with NCDOT must also comply with Title VI 
and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., 
subcontractors, consultants, vendors, prime contractors) are responsible for 
complying with NCDOT’s Title VI Program. Contractors are not required to prepare 
or submit Title VI Programs. To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, 
regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 
CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 



C205035   U-3609B SSP-13 Wayne County 

 

 

2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 
conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a 
representative, and include the complainant’s name, address, and telephone 
number. Complaints received by fax or e-mail will be acknowledged and 
processed. Allegations received by telephone will be reduced to writing and 
provided to the complainant for confirmation or revision before processing. 
Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 
discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities 
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 
regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures 
Nondiscrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from 
the United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 
and upon the condition that the North Carolina Department of Transportation 
(NCDOT) will accept title to the lands and maintain the project constructed thereon in 
accordance with the North Carolina General Assembly, the Regulations for the 
Administration of the Federal-Aid Highway Program, and the policies and procedures 
prescribed by the Federal Highway Administration of the U.S. Department of 
Transportation in accordance and in compliance with all requirements imposed by 
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 
the U.S Department of Transportation pertaining to and effectuating the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 
and interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for 
another purpose involving the provision of similar services or benefits and will be 
binding on the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or 
national origin, be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination with regard to any facility located wholly or in 
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 
will use the lands and interests in lands and interests in lands so conveyed, in 
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right 
to enter or re-enter said lands and facilities on said land, and that above described 
land and facilities will thereon revert to and vest in and become the absolute property 
of the U.S. Department of Transportation and its assigns as such interest existed prior 
to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on 
the property described in this (deed, license, lease, permit, etc.) for a purpose 
for which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 
operate such facilities and services in compliance with all requirements 
imposed by the Acts and Regulations (as may be amended) such that no 
person on the grounds of race, color, or national origin, will be excluded from 
participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 
never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 
the lands and facilities thereon, and the above described lands and facilities will 
there upon revert to and vest in and become the absolute property of the NCDOT 
and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the 
ground of race, color, or national origin, will be excluded from participation in, 
denied the benefits of, or be otherwise subjected to discrimination in the use of 
said facilities, (2) that in the construction of any improvements on, over, or under 
such land, and the furnishing of services thereon, no person on the ground of race, 
color, or national origin, will be excluded from participation in, denied the 
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 
licensee, lessee, permittee, etc.) will use the premises in compliance with all other 
requirements imposed by or pursuant to the Acts and Regulations, as amended, set 
forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to 
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 
repossess said land and the facilities thereon, and hold the same as if said (license, 
permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 
and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SHORING: (1-16-24) 
 

Description 

Standard shoring includes standard temporary shoring and standard temporary mechanically 
stabilized earth (MSE) walls.  At the Contractor’s option, use standard shoring as noted in the 
plans or as directed.  When using standard shoring, a temporary shoring design submittal is not 
required.  Construct standard shoring based on actual elevations and shoring dimensions in 
accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02. 

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary 
shoring detail (Geotechnical Standard Detail No. 1801.01).  Define “standard temporary wall” as 
a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard temporary 
wall detail (Geotechnical Standard Detail No. 1801.02).  Define “standard temporary geotextile 
wall” as a standard temporary wall with geotextile reinforcement and “standard temporary geogrid 
wall” as a standard temporary wall with geogrid reinforcement. 

Provide positive protection for standard shoring at locations shown in the plans and as directed.  
See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to the Standard Specifications. 

Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-7 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement Concrete, Class A 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Welded Wire Reinforcement 1070-3 

Provide Type 6 material certifications for shoring materials.  Use Class IV select material for 
temporary guardrail.  Use Class A concrete that meets Article 450-2 of the Standard Specifications 
or Type 1 grout for drilled-in piles. 

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge case 
and traffic impact at each standard temporary shoring location, use sheet piles with the minimum 
required section modulus or H-piles with the sizes shown in Geotechnical Standard Detail No. 
1801.01.  Use untreated timber with a thickness of at least 3" and a bending stress of at least 1,000 
psi for timber lagging. 

(A) Shoring Backfill 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 
except do not use the following: 

(1) A-2-4 soil for backfill around culverts, 

Docusign Envelope ID: A1F3EBF2-115E-4708-8CE0-B7DC0311A321
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(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope and 

(3) Class VI select material in the reinforced zone of standard temporary geotextile 
walls. 

(B) Standard Temporary Walls 

Use welded wire reinforcement for welded wire facing, struts and wires with the 
dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.  
Provide Type 2 geotextile for separation and retention geotextiles.  Do not use more than 
4 different reinforcement strengths for each standard temporary wall. 

(1) Geotextile Reinforcement 

Provide Type 4a geotextile for geotextile reinforcement except for the ultimate 
tensile strength.  Based on actual wall height, groundwater elevation, slope or 
surcharge case and shoring backfill to be used in the reinforced zone at each 
standard temporary geotextile wall location, provide geotextiles with ultimate 
tensile strengths as shown in Geotechnical Standard Detail No. 1801.02. 

(2) Geogrid Reinforcement 

Use geogrids for geogrid reinforcement with a roll width of at least 4 ft and an 
“approved” status code in accordance with the NCDOT Geosynthetic 
Reinforcement Evaluation Program.  The list of approved geogrids is available 
from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

Based on actual wall height, groundwater or flood elevation, slope or surcharge 
case and shoring backfill to be used in the reinforced zone at each standard 
temporary geogrid wall location, provide geogrids for geogrid reinforcement with 
short-term design strengths as shown in Geotechnical Standard Detail No. 1801.02.  
Geogrids are approved for short-term design strengths (3-year design life) in the 
machine direction (MD) and cross-machine direction (CD) based on material type.  
Define material type from the website above for shoring backfill as follows: 

Material Type Shoring Backfill 

Borrow A-2-4 Soil
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

Preconstruction Requirements 

(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 
is not available, set concrete barrier next to and up against traffic side of standard shoring 
except for barrier above standard temporary walls.  Concrete barrier with the minimum 
required clear distance is required above standard temporary walls. 

(B) Temporary Guardrail 

Docusign Envelope ID: A1F3EBF2-115E-4708-8CE0-B7DC0311A321
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Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and standard shoring.  At the Contractor’s option or if clear distance for 
standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as 
shown in the plans.  Place ABC in clear distance and around guardrail posts instead of 
pavement.  Do not use temporary guardrail above standard temporary walls. 

(C) Standard Shoring Selection Forms 

Before beginning standard shoring construction, survey existing ground elevations in the 
vicinity of standard shoring locations to determine actual shoring or wall heights (H).  
Submit a standard shoring selection form for each location at least 7 days before starting 
standard shoring construction.  Standard shoring selection forms are available from: 
connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

Construction Methods 

Construct standard shoring in accordance with the Temporary Shoring provision. 

(A) Standard Temporary Shoring Installation 

Based on actual shoring height, positive protection, groundwater elevation, slope or 
surcharge case and traffic impact at each standard temporary shoring location, install piles 
with the minimum required embedment and extension for each shoring section in 
accordance with Geotechnical Standard Detail No. 1801.01.  For concrete barrier above 
and next to standard temporary shoring and temporary guardrail above and attached to 
standard temporary shoring, use “surcharge case with traffic impact” in accordance with 
Geotechnical Standard Detail No. 1801.01.  Otherwise, use “slope or surcharge case with 
no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01.  If refusal 
is reached before driven piles attain the minimum required embedment, use drilled-in H-
piles with timber lagging for standard temporary shoring. 

(B) Standard Temporary Walls Installation 

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or 
geogrid reinforcement and shoring backfill in the reinforced zone at each standard 
temporary wall location, construct walls with the minimum required reinforcement length 
and number of reinforcement layers for each wall section in accordance with Geotechnical 
Standard Detail No. 1801.02.  For standard temporary walls with pile foundations in the 
reinforced zone, drive piles through reinforcement after constructing temporary walls. 

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at acute 
corners as directed by the Engineer.  Place geosynthetics as shown in Geotechnical 
Standard Detail No. 1801.02.  Place separation geotextiles between shoring backfill and 
backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to 
the wall face.  For Class V or VI select material in the reinforced zone, place separation 
geotextiles between shoring backfill and backfill or natural ground on top of and at the 
back of the reinforced zone. 

Measurement and Payment 

Standard shoring will be measured and paid in accordance with the Temporary Shoring provision. 
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PROJECT SPECIAL PROVISIONS 
GEOENVIRONMENTAL 

 
CONTAMINATED SOIL (1/7/2026) 
The Contractor’s attention is directed to the fact that soil contaminated with petroleum 
hydrocarbon compounds exist within the project area. The known areas of contamination are 
indicated on corresponding plans sheets. Information relating to these contaminated areas, sample 
locations, and investigation reports will be available at the following web address by navigating to 
the correct letting year and month then selecting, “Plans and Proposals”, “U-3609B”, “Individual 
Sheets/520 GeoEnvironmental”: 

http://dotw-xfer01.dot.state.nc.us/dsplan/ 
 

Petroleum contaminated soil may be encountered during any earthwork activities on the project. 
The Contractor shall only excavate those soils that the Engineer designates necessary to complete 
a particular task. The Engineer shall determine if soil is contaminated based on areas shown on the 
plans, petroleum odors, and unusual soil staining. Contaminated soil not required to be excavated 
is to remain in place and undisturbed. Undisturbed soil shall remain in place, whether contaminated 
or not. The Contractor shall transport all contaminated soil excavated from the project to a facility 
licensed to accept contaminated soil. 
 
In the event that a stockpile is needed, the stockpile shall be created within the property boundaries 
of the source material and in accordance with the Diagram for Temporary Containment and 
Treatment of Petroleum-Contaminated Soil per North Carolina Department of Environmental 
Quality’s (NCDEQ) Division of Waste Management UST Section GUIDELINES FOR EX SITU 
PETROLEUM CONTAMINATED SOIL REMEDIATION. If the volume of contaminated 
material exceeds available space on site, the Contractor shall obtain a permit from the NCDEQ 
UST Section’s Regional Office for off-site temporary storage. The Contractor shall provide copies 
of disposal manifests completed per the disposal facilities requirements and weigh tickets to the 
Engineer. 
 
Measurement and Payment: 
The quantity of contaminated soil hauled and disposed of shall be the actual number of tons of 
material, which has been acceptably transported and weighed with certified scales as documented 
by disposal manifests and weigh tickets. The quantity of contaminated soil, measured as provided 
above, shall be paid for at the contract unit price per ton for “Hauling and Disposal of Petroleum 
Contaminated Soil”.  
 
The above price and payment shall be full compensation for all work covered by this section, 
including, but not limited to stockpiling, loading, transportation, weighing, laboratory testing, 
disposal, equipment, decontamination of equipment, labor, and personal protective equipment.  
 
Payment shall be made under: 
 
Pay Item Pay Unit 
Hauling and Disposal of Petroleum Contaminated Soil Ton 

 

01/07/2026
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YIELD LINES PAVEMENT MARKING: 
(1-15-24)(Rev. 6-17-25) 

Description 

Install yield lines in accordance with this special provision, Section 1205 of the Standard 

Specifications and as directed by the Engineer. 

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Pavement Markings 1087 

The material for yield line pavement markings shall be thermoplastic, integrated multipolymer, 

polyurea, type III cold applied plastic, or heated-in-place thermoplastic.  Paint may be used for 

temporary yield line pavement markings. 

Application 

Refer to Section 1205 of the Standard Specifications and refer to Division 12 of the Roadway 

Standard Drawings on application of products used for yield lines.  Refer to the integrated 

multipolymer (IMP) pavement marking special provision found elsewhere in this contract as 

applicable.  Yield lines shall be a row of solid white isosceles triangles with 3 to 12 inches between 

each one, 12 to 24 inches in width, with a height 1.5 times the width.  Yield lines shall point 

towards traffic, and they shall be placed at least 4 feet before the nearest controlled crosswalk.  For 

unsignalized midblock crosswalks, yield lines shall be placed with the Yield Here to Pedestrians 

sign located 20 to 50 feet in advance of the crosswalk.  Yield lines are not symbols or characters. 

06/17/2025
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Measurement and Payment 

 

Yield Line __________ Pavement Marking, __", __mils (for thermoplastic, integrated 

multipolymer, polyurea and heated-in-place thermoplastic material), Yield Line Pavement 

Marking, Type III (__") (for Type 3 cold applied plastic material), or Yield Line Pavement 

Marking, __" (for paint material) will be measured and paid as the actual number of linear feet of 

pavement marking lines satisfactorily placed and accepted by the Engineer. The quantity of lines 

will be the summation of the linear feet of solid line measured end-to-end of the line. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Yield Line __________ Pavement Marking, __", __mils Linear Feet 

Yield Line Cold Applied Plastic Pavement Marking, Type III (__") Linear Feet 

Yield Line Paint Pavement Marking, __" Linear Feet 
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PROJECT SPECIAL PROVISIONS 

Utility Construction 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Colin T. Hughes, PE 

STV Engineers, Inc. 

2151 Hawkins Street, Suite 1400 

Charlotte, NC 28203 

NC License Number F-0991 

 

 

Where brand names and model numbers are specified in these Special Provisions or in the plans, the cited examples 

are used only to denote the quality standard of product desired and do not restrict bidders to a specific brand, make, 

or manufacturer. They are provided to set forth the general style, type, character, and quality of the product desired. 

Equivalent products will be acceptable. 

 

The provisions contained within these Utilities Construction Project Special Provisions modify the Standard 

Specifications only for materials used and work performed constructing water or sewer facilities owned by the City 

of Goldsboro. 

 

Revise the 2024 Standard Specifications as follows: 

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:  

add the following sentences: 

 

The utility owner is the City of Goldsboro. The contact person is Jonathan Perry, Engineering Manager, and can be 

reached by phone at (919) 580-4317. 

DOCUMENT NOT CONSIDERED FINAL 

UNLESS ALL SIGNATURES COMPLETED 

Docusign Envelope ID: CBF61141-B23A-4527-9BDD-DCEBA130F4E9
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General: 

The following utility companies have facilities that will be in conflict with the 

construction of this project: 

A)  Duke Energy - Power 
B)  PNG - Gas 

C)  Eastern Wayne Sanitary Water - Water 

D)  Fork Township Sanitary Water - Water 

E)  AT&T - Communications 

F)  Spectrum - Communications 

G) Conterra - Communications 

The conflicting facilities of these concerns will be adjusted prior to the date of 

availability, unless otherwise noted and are therefore listed in these special provisions for 

the benefit of the Contractor.  All utility work listed herein will be done by the utility 

owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105-8 of the 2024 Standard 

Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Duke Energy - Power 

1) Contact person for Duke Energy is Andrew Thomas at (919) 573-6777 or 

AVThomas@pike.com.  

 

B) PNG - Gas 

1) Contact person for PNG is Eddie Foy (Buddy) at (910) 548-5439 or  

 eddie.foy@duke-energy.com  

 

      C)  Eastern Wayne Sanitary Water - Water 

1) Contact person for Eastern Wayne Sanitary Water is Trey Gurley at (919) 

736-7630 or deg@mcdavid-inc.com.  

 

 

 
By: Kenneth Stutts 

 

mailto:AVThomas@pike.com
mailto:eddie.foy@duke-energy.com
mailto:deg@mcdavid-inc.com
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C) Fork Township Sanitary Water - Water 

1) Contact person for Fork Township Sanitary Water is Trey Gurley at (919) 

736-7630 or deg@mcdavid-inc.com. 

 

D) AT&T - Communications 

1) Contact person for AT&T is Brandt Vickers at (919) 758-6298 or 

cv8347@att.com  

 

E) Spectrum - Communications 

1) Contact person for Spectrum is Chris Mingle at (919) 654-4001 or 

chris.mingle@charter.com.  

 

F) Conterra - Communications 

1) Contact person for Conterra is Ryan McCumberat (989) 240-1739 or 

R.McCumber@goACP.com.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:deg@mcdavid-inc.com
mailto:cv8347@att.com
mailto:chris.mingle@charter.com
mailto:R.McCumber@goACP.com
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Additional Note for Structures Requiring Adjustment: 

Contractor will coordinate with utilities to adjust handholes, as needed, to accommodate 

proposed sidewalks.  
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Project Special Provisions 
Erosion Control 

 
 

STABILIZATION REQUIREMENTS: 
   (4-30-2019)(Rev. 1-21-25) 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit issued by the North Carolina Department of Environmental 
Quality Division of Energy, Mineral and Land Resources.  Temporary or permanent ground cover 
stabilization shall occur within the following time frames from the last land-disturbing activity: 
 

• Stabilize perimeter dikes, swales, ditches, and perimeter slopes within 7 calendar days. 
• Stabilize high quality water (HQW) zones within 7 calendar days. 
• Stabilize slopes steeper than 3:1 within 7 calendar days. 

o If slopes are 10 feet or less in length and are not steeper than 2:1, 14 calendar days 
are allowed. 

• Stabilize slopes 3:1 to 4:1 within 14 calendar days. 
o 7 calendar days for slopes greater than 50 feet in length and with slopes steeper than 

4:1. 
o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 
• Stabilize areas with slopes flatter than 4:1 within 14 calendar days. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 
Zones. 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (East) 

 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 
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Waste and Borrow Locations 

 
March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
 

Approved Tall Fescue Cultivars 
 

06 Dust Escalade Kalahari Serengeti 
2nd Millennium Essential Kitty Hawk 2000 Shelby 
3rd Millennium Evergreen 2 Legitimate Shenandoah III 
Avenger Faith Lexington Shenandoah Elite 
Bar Fa Falcon IV LifeGuard Sheridan 
Barlexas Falson NG LSD Sidewinder 
Barlexas II Falcon V Magellan Signia 
Barrera Fat Cat Masterpiece Silver Hawk 
Barrington Fesnova Millennium SRP Skyline 
Barrobusto Fidelity Monet Solara 
Barvado Finelawn Elite Mustang 4 Southern Choice II 
Biltmore Finelawn Xpress Naturally Green Speedway 
Bingo Finesse II Ninja 2 Spyder LS 
Bizem Firebird Ol’ Glory Sunset Gold 
Black Tail Firecracker LS Padre Taccoa 
Blackwatch Firenza Patagonia Tahoe II 
Blade Runner II Five Point Pedigree Talladega 
Bonsai Focus Picasso Tanzania 
Braveheart Forte Piedmont Temple 
Bravo Garrison Plantation Terrano 
Bullseye Gazelle II Proseeds 5301 Thor 
Cannavaro GLX Aced Prospect Thunderstruck 
Catalyst Gold Medallion Quest Titanium LS 
Cayenne Grande 3 RainDance Titan LTD 
Cezanne RZ Greenbrooks Raptor II Tracer 
Chipper  Greenkeeper Rebel IV Traverse SRP 
Cochise IV Gremlin Rebel Exeda Trio 
Constitution Greystone Rebel Sentry Tulsa Time 
Corgi Guardian 21 Regenerate Turbo 
Corona Guardian 41 Regiment II Turbo RZ 
Coyote Hemi Rembrandt Tuxedo 
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Cumberland Honky Tonk Rendition Ultimate 
Darlington Hot Rod Reunion Umbrella 
DaVinci Hunter Rhambler 2 SRP Van Gogh 
Desire Inferno Riverside Venture 
Diablo Integrity RNP Watchdog 
Dominion Jaguar 3 Rocket Wolfpack II 
Dynamic Jamboree Saltillo Xtremegreen 
Dynasty Justice Scorpion  

 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 
add 20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
Native Grass Seeding and Mulching (East) 

 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both sides 
of the stream or depression, measured from top of stream bank or center of depression.  The stream 
bank of the stream relocation shall be seeded by a method that does not alter the typical cross 
section of the stream bank.  Native Grass Seeding and Mulching shall also be performed in the 
permanent soil reinforcement mat section of preformed scour holes, and in other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

March 1 - August 31 September 1 - February 28 
18# Creeping Red Fescue 18# Creeping Red Fescue 
6# Indiangrass 6# Indiangrass 
8# Little Bluestem 8# Little Bluestem 
4# Switchgrass 4# Switchgrass 
25# Browntop Millet 35# Rye Grain 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Creeping Red Fescue Cultivars: 

 
Aberdeen Boreal Epic Cindy Lou 

 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
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Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 
immediately following grade establishment. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 
1660-8 of the Standard Specifications. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 
tack shall not be allowed on this project. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw 
is to be applied and then crimped. After the crimping operation is complete, an additional 
application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 
emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer 
providing that maximum spacing of crimper blades shall not exceed 8". 
 
 
TEMPORARY SEEDING: 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 
of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 
year.  The Engineer will determine the exact dates for using each kind of seed.  
 
FERTILIZER TOPDRESSING: 
 
Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 
the same amount of plant food as 10-20-20 analysis and as directed. 
 
Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 
may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide 
the same amount of plant food as 16-8-8 analysis and as directed. 
 
SUPPLEMENTAL SEEDING: 
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The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 
the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 
rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 
per acre will be determined prior to the time of topdressing and the Contractor will be notified in 
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 
seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed 
into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may 
be used where degree of slope prevents the use of a sod seeder. 
 
MOWING: 
 
The minimum mowing height on this project shall be 4 inches. 

 

LAWN TYPE APPEARANCE: 
 
All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  
Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 
interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 
their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 
 

REFORESTATION: 
 
Description 
 
Reforestation will be planted within interchanges and along the outside borders of the road, and in 
other areas as directed.  Reforestation is not shown on the plan sheets.  See the Reforestation Detail 
Sheet. 
 
All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 
activities shall be restored to the preconstruction contours and revegetated with native woody 
species. 
 
The entire Reforestation operation shall comply with the requirements of Section 1670 of the 
Standard Specifications. 
 
Materials 
 
Reforestation shall be bare root seedlings 12"-18" tall. 
 
Construction Methods 
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Reforestation shall be shall be planted as soon as practical following permanent Seeding and 
Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern line, 
or as directed. 
 
Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 
fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture ratio, 
method of application, and the time of application shall be submitted to the Engineer for approval. 
 
With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 
time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 
shall be moistened immediately prior to planting. 
 
Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 
 
Measurement and Payment 
 
Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 
Specifications. 
 
 
ENVIRONMENTALLY SENSITIVE AREAS: 
 
Description 
 
This project is located in an Environmentally Sensitive Area.  This designation requires special 
procedures to be used for clearing and grubbing, temporary stream crossings, and grading 
operations within the Environmentally Sensitive Areas identified on the plans and as designated 
by the Engineer.  This also requires special procedures to be used for seeding and mulching and 
staged seeding within the project. 
 
The Environmentally Sensitive Area shall be defined as a 50-foot buffer zone on both sides of the 
stream or depression measured from top of streambank or center of depression. 
 
Construction Methods 
 
(A) Clearing and Grubbing 
 

In areas identified as Environmentally Sensitive Areas, the Contractor may perform 
clearing operations, but not grubbing operations until immediately prior to beginning 
grading operations as described in Article 200-1 of the Standard Specifications.  Only 
clearing operations (not grubbing) shall be allowed in this buffer zone until immediately 
prior to beginning grading operations.  Erosion control devices shall be installed 
immediately following the clearing operation. 

 
(B) Grading 
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Once grading operations begin in identified Environmentally Sensitive Areas, work shall 
progress in a continuous manner until complete.  All construction within these areas shall 
progress in a continuous manner such that each phase is complete and areas are 
permanently stabilized prior to beginning of next phase.  Failure on the part of the 
Contractor to complete any phase of construction in a continuous manner in 
Environmentally Sensitive Areas will be just cause for the Engineer to direct the suspension 
of work in accordance with Article 108-7 of the Standard Specifications. 

 
(C) Temporary Stream Crossings 
 

Any crossing of streams within the limits of this project shall be accomplished in 
accordance with the requirements of Subarticle 107-12 of the Standard Specifications. 

 
(D) Seeding and Mulching 
 

Seeding and mulching shall be performed in accordance with Section 1660 of the Standard 
Specifications and vegetative cover sufficient to restrain erosion shall be installed 
immediately following grade establishment. 

 
Seeding and mulching shall be performed on the areas disturbed by construction 
immediately following final grade establishment.  No appreciable time shall lapse into the 
contract time without stabilization of slopes, ditches and other areas within the 
Environmentally Sensitive Areas. 

 
(E) Stage Seeding 
 

The work covered by this section shall consist of the establishment of a vegetative cover 
on cut and fill slopes as grading progresses.  Seeding and mulching shall be done in stages 
on cut and fill slopes that are greater than 20 feet in height measured along the slope, or 
greater than 2 acres in area.  Each stage shall not exceed the limits stated above. 

 
Additional payments will not be made for the requirements of this section, as the cost for this work 
shall be included in the contract unit prices for the work involved. 
 
MINIMIZE REMOVAL OF VEGETATION: 
 
The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 
the construction limits shall only be removed upon approval of Engineer.  No additional payment 
will be made for this minimization work. 
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CONSTRUCTION MATERIALS MANAGEMENT 
(3-19-19)  (rev. 04-27-20) 

Description 

The requirements set forth shall be adhered to in order to meet the applicable materials handling 
requirements of the NCG010000 permit.  Structural controls installed to manage construction 
materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 
materials on construction sites shall be as follows: 

Polyacrylamides (PAMS) and Flocculants 

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 
under storm-resistant cover or surrounded by secondary containment structures designed to protect 
adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 
with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 
available at: 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 

Equipment Fluids 

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 
and disposed of in a manner so as not to enter surface or ground waters and in accordance with 
applicable state and federal regulations.  Equipment used on the site must be operated and 
maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 
shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 
provided such that there is no discharge of soaps, solvents, or detergents. 

Waste Materials 

Construction materials and land clearing waste shall be disposed of in accordance with North 
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 
governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 
construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 
and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 
and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 
liquid construction waste washouts should be located at least 50 away from storm drain inlets 
unless there is no alternative.  Other options are to install lined washouts or use portable, removable 
bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 
Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 
jurisdictional waters and shall be disposed of offsite. 

Herbicide, Pesticide, and Rodenticides 
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Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 
restrictions. 

Concrete Materials 

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 
from the site. (Note that discharges from onsite concrete plants require coverage under a separate 
NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 
(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 
in accordance with state solid waste regulations.   

Earthen Material Stock Piles 

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 
surface waters unless it can be shown that no other alternatives are reasonably available. 

Measurement and Payment 

Conditions set within the Construction Materials Management provision are incidental to the 
project for which no direct compensation will be made. 

 

WASTE AND BORROW SOURCES: 
(2-16-11) (Rev. 3-17-22) 

Payment for temporary erosion control measures, except those made necessary by the Contractor’s 
own negligence or for his own convenience, will be paid for at the appropriate contract unit price 
for the devices or measures utilized in borrow sources and waste areas. 

No additional payment will be made for erosion control devices or permanent seeding and 
mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 
may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 
Site Reclamation Procedures for Contracted Projects” located at: 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati
on%20Procedures.pdf 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 
borrow and waste sites. 
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TEMPORARY DIVERSION: 
 
This work consists of installation, maintenance, and cleanout of Temporary Diversions in 
accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 
installation and cleanout will be measured and paid for as Silt Excavation in accordance with 
Article 1630-3 of the Standard Specifications. 
 
SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 
fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 
or interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 
by the Engineer.  The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 
section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 
length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 
color and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 
be erected to conform to the general contour of the ground. 
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(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 
set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 
backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 
power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 
the option of the Contractor, be cut at this angle either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 
each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 
paid for as “Construction Surveying”, except that where there is no pay item for construction 
surveying, all safety fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 
 
(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 
minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 
to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 
shall be identified with a different colored flagging to distinguish it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 
of the interior boundaries.  This delineation will be considered incidental to the work being paid 
for as Construction Surveying, except that where there is no pay item or construction surveying 
the cost of boundary flagging delineation shall be included in the unit prices bid for the various 
items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 
visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 
substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 
Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 
as the cost of same shall be included in the unit prices bid for the various items in the contract. 
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The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and post 
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Safety Fence Linear Foot 

 

BORROW PIT DEWATERING BASIN: 
(3-17-09) (Rev 3-2-11)  

 
Description 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
Construct, maintain and remove earth embankments used to reduce turbidity from dewatering 
borrow sites.  Work includes providing porous coir fiber baffle, filtration geotextile, stone and 
outlet structures; cleaning out, maintaining, removing and disposing of the borrow pit dewatering 
basin and all components; and reshaping, dressing, seeding and mulching the area. 
 
Materials 
 
Refer to Division 10 
 
Item Section 
Riprap, Class A, B, 1, and 2 1042 
Geotextile for Drainage, Type 2 1056 
Coir Fiber Baffle 1640-2 

 
Use suitable excavated materials, as specified in Sections 225, 230 and 240 of the Standard 
Specifications in the construction of earth embankments for borrow pit dewatering basins, except 
where otherwise specified. 
 
Construction Methods 
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Construct borrow pit dewatering basins according to the detail in the erosion control plans, and at 
locations shown on Reclamation Plans or in areas as directed. 
 
The volume of the borrow pit dewatering basin will be based on a 2 hour retention time.  The pump 
rate shall not exceed 1,000 GPM.  The Contractor, at his option, may use a greater retention time 
for managing turbidity. 
 
The straight line distance between the inlet and outlet shall be divided to include a forebay chamber 
in the upper quarter cell.  Install one porous coir fiber baffle across the full width of the basin to 
delineate the forebay chamber.  Do not use earthen or rock baffle.  Install filtration geotextile on 
the interior side slopes and the floor of the forebay. 
 
The water pumped from the borrow pit into the dewatering basin shall be obtained from the top of 
the water column and shall be discharged into the forebay in a non-erodible manner. 
 
The borrow pit dewatering basin outlet shall be a vertical non-perforated riser pipe or flash board 
riser attached with a watertight connection to a barrel that carries the water through the 
embankment. 
 
Maintenance and Removal 
 
Maintain the borrow pit dewatering basin, coir fiber baffle, and remove and dispose of silt 
accumulations in accordance with Article 1630-3 of the Standard Specifications.  The Contractor 
may include a drain device for maintenance and removal at his discretion. 
 
Remove the borrow pit dewatering basin once dewatering operations are completed.  Grade, seed, 
and mulch the area after removal of the borrow pit dewatering basin in accordance with Section 
1660 of the Standard Specifications.  The area shall be stabilized with an approved groundcover 
before final acceptance of the site. 
 
Measurement and Payment 
 
No direct payment will be made for borrow pit dewatering basins with the exception of the work 
of silt removal during dewatering basin operation and the work of seeding and mulching after 
removal of the dewatering basin.  All other work and materials required for installation, 
maintenance and removal of borrow pit dewatering basins shall be incidental to Borrow 
Excavation.  Such price and payments will be full compensation for the work of constructing, 
maintaining and removing the borrow pit dewatering basin including, but not limited to, the 
construction and removal of the borrow pit dewatering basin; furnishing of the outlet structure, 
baffle, filtration geotextile, stone and optional drain devices; and removal of all such items once 
dewatering operations are completed. 
 
Removal and disposal of silt accumulations during dewatering operations will be measured and 
paid at the contract unit price per cubic yard for Silt Excavation in accordance with Article 1630-
4 of the Standard Specifications. 
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Grading, seeding, and mulching the area after removal of the borrow pit dewatering basin will be 
measured and paid at the contract unit price per acre for Seeding and Mulching in accordance with 
Section 1660-8 of the Standard Specifications. 
 
CULVERT DIVERSION CHANNEL: 
 
Description 
 
This work consists of providing a Culvert Diversion Channel to detour the existing stream around 
the culvert construction site at locations shown on the plans.  Work includes constructing the 
diversion channel, disposing of excess materials, providing and placing geotextile liner, 
maintaining the diversion area in an acceptable condition, removing geotextile liner, backfilling 
diversion channel area with suitable material, and providing proper drainage when diversion 
channel area is abandoned. 
 
Materials 
 
Refer to Division 10 
 
Item Section 
Geotextile for Soil Stabilization, Type 4 1056 

 
Construction Methods 
 
Grade channel according to the plans with channel surface free of obstructions, debris, and pockets 
of low-density material.  Utilize suitable material and provide disposal area for unsuitable material. 
 
Line channel with geotextile unrolled in the direction of flow and lay smoothly but loosely on soil 
surface without creases.  Bury top of slope geotextile edge in a trench at least 5" deep and tamp 
securely.  Make vertical overlaps a minimum of 18" with upstream geotextile overlapping the 
downstream geotextile. 
 
Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less 
than 6" and a throat not less than 1" in width.  Place staples along outer edges and throughout the 
geotextile a maximum of 3 ft. horizontally and vertically. 
 
Measurement and Payment 
 
Culvert Diversion Channel will be measured and paid for as the actual number of cubic yards 
excavated, as calculated from the typical section throughout the length of the diversion channel as 
shown on the final approved plans. 
 
Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 
the Standard Specifications. 
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Such price and payment shall be considered full compensation for all work covered by this section 
including all materials, construction, maintenance, and removal of Culvert Diversion Channel. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Culvert Diversion Channel Cubic Yard 

 

IMPERVIOUS DIKE: 
(9-9-11)(Rev. 11-15-22) 
 
Description 
 
This work consists of furnishing, installing, maintaining, pumping and removing an Impervious 
Dike for the purpose of diverting normal stream flow around the construction site.  The Contractor 
shall construct an impervious dike in such a manner approved by the Engineer.  The impervious 
dike shall not permit seepage of water into the construction site or contribute to siltation of the 
stream.  The impervious dike shall be constructed of an acceptable material in the locations noted 
on the plans or as directed by the Engineer. 
 
Materials 
 
Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 
of an acceptable size stone lined with polypropylene or other impervious geotextile. 
 
Earth material shall not be used to construct an impervious dike when it is in direct contact with 
the stream unless vegetation can be established before contact with the stream takes place. 
 
Construction Methods 
 
Where impervious dikes are shown on the plans and used to dewater or lower the water elevation, 
construct in accordance with Article 410-4 and 410-5. 
 
Measurement and Payment 
 
Impervious Dike will be measured and paid as the actual number of linear feet of impervious 
dike(s) constructed, measured in place from end to end of each separate installation that has been 
completed and accepted by the Engineer.  Such price and payment will be full compensation for 
all work including but not limited to furnishing materials, construction, maintenance, pumping and 
removal of the impervious dike. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Impervious Dike Linear Foot 
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PUMP AROUND OPERATION: 
 

Description 

The work covered by this section consists of furnishing, installing, maintaining and removing any 
and all pump around systems used on this project.  The Contractor shall install a pump around 
system in locations as shown in the plans and in other locations approved by the Engineer.  The 
pump around system shall provide a passageway for the stream flow around the work site.  See the 
Example of Pump Around Operation Detail Sheet in the Erosion Control plans. 

The quantity of pump around systems may be increased, decreased, or eliminated entirely as 
directed.  Such variations in quantity will not be considered as alterations in the details of 
construction or a change in the character of the work. 

 

Materials 

Item Section 

Special Stilling Basin 1639 

 

Impervious Dike shall meet the specifications as provided elsewhere in this contract. 
Pumps shall be of sufficient size to divert the stream flow around the work area, as approved by 
the Engineer. 

 

Construction Methods 

Install impervious dike(s) as shown on the plans or as directed.  Pump water around the work 
site.  If the water is turbid or exposed to bare soil, pump through a special stilling basin.  Once 
the work is complete in an area remove the impervious dike(s) and pump system, and stabilize 
the area. 
 
Measurement and Payment 

Impervious Dike will be measured and paid for as provided elsewhere in this contract. 

Special Stilling Basin will be measured and paid for in accordance with Article 1639-4 of the 
Standard Specifications. 

Payment for pumping operations shall be considered incidental to the work of installing pipes, 
culverts and channels.  The pumping operations shall include but not be limited to, diverting the 
stream flow around the work area and pumping runoff from the work area into a stilling basin, 
special stilling basin or other sediment control device.  No additional payment will be made for 
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furnishing materials or maintenance of the pumping operations for the installation of pipes, 
culverts and channels. 
The above prices and payments will be full compensation for all work covered by this section 
including, but not limited to furnishing all of the necessary materials, construction, maintenance 
and removal of the impervious dike and pump around system. 

 

CONCRETE WASHOUT: 
(10-22-15)(Rev. 4-15-25) 

 
Description 
 
Concrete washouts are impermeable enclosures, above or below grade, to contain concrete 
wastewater and associated concrete mix from cleaning of ready-mix trucks, drums, pumps, tools 
or other equipment.  Concrete washouts must collect and retain all the concrete washout water and 
solids, so that this material does not migrate to surface waters or into the ground water. These 
enclosures are not intended for concrete waste not associated with washout operations.  
 
Acceptable concrete washouts may include constructed earthen structures, above or below ground, 
or commercially available devices designed specifically to capture concrete wash water.   
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Temporary Silt Fence 1605 
  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 
 
Geomembrane basin liner shall consist of a minimum 10 mil thick polypropylene or polyethylene 
geomembrane.  
 
Construction Methods 
 
Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 
and as directed by the Engineer near the project entrance(s) or at location(s) of concrete operations.  
Structures shall be constructed a minimum of 50 feet from drainage conveyances or jurisdictional 
streams or wetlands.  Alternate structure designs or plans for management of concrete washout 
may be submitted for review and approval by the Engineer.   Include in the alternate plan the 
method used to retain, treat and dispose of the concrete washout wastewater generated within the 
project limits and in accordance with the minimum setback requirements.  
 
Install temporary silt fence around the perimeter of the structure enclosure in accordance with the 
details and as directed by the Engineer if the structure is not located in an area where existing 
erosion and sedimentation control devices are capable of containing stormwater runoff. 
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Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 
so it is clearly visible to site personnel.  Install safety fence as directed by the Engineer for visibility 
to construction traffic. 
 
Install prefabricated concrete washouts, designed specifically to capture concrete wash water, at 
locations of additional concrete pouring operations.  Acceptable systems may include geotextile 
lined containers, vinyl or plastic containers or roll-off containers, with or without filter bags with 
a minimum functional holding capacity of 36 cubic feet (1.33 cubic yards).  Submit prefabricated 
concrete washout system for approval by the Engineer prior to installation.  Place prefabricated 
concrete washout devices to a minimum 50 foot setback from drainage conveyances and 
jurisdictional streams and wetlands.  If the minimum setback cannot be achieved, provide 
secondary containment to prevent accidental release of wastewater from reaching drainage 
conveyances or streams. 
 
Prefabricated concrete washouts must be clearly and visibly labeled as such, either by the 
manufacturer on the product itself, or by a sign with the words “Concrete Washout” in close 
proximity of the concrete washout area so it is clearly visible to site personnel. 
 
Maintenance and Removal 
 
Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 
freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 
functional condition after reaching 75% capacity.  Inspect concrete washout structures for damage 
to liner or structure to maintain functionality. 
 
Maintain prefabricated concrete washout systems per manufacturer’s recommendations.  Inspect 
concrete washout structures for damage to linings or structure and repair or replace as necessary. 
 
Remove the concrete washout structures and sign upon project completion. Grade the area to match 
the existing topography and permanently seed and mulch area.  Dispose of prefabricated concrete 
washout structures according to state or local waste regulations. 
 
Measurement and Payment 
 
Concrete Washout Structure will be measured and paid per each enclosure installed in accordance 
with the details in the plans. If alternate plans or details are approved, those structures will also be 
paid for per each approved and installed structure. Such price and payment will be full 
compensation for all work including, but not limited to, furnishing all materials, labor, equipment, 
signage, slurry solidification and incidentals necessary to construct, maintain and remove Concrete 
Washout Structure and dispose of residual concrete washout wastewater and concrete solids. 
 
Prefabricated Concrete Washout will be measured and paid per each system installed in 
accordance with the manufacturer’s recommendations. Such price and payment will be full 
compensation for all work including, but not limited to, furnishing all materials, labor, equipment, 
signage, slurry solidification and incidentals necessary to install, maintain and remove 
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Prefabricated Concrete Washout, and dispose of residual concrete washout wastewater and 
concrete solids.   
 
Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 
 
Safety Fence shall be measured and paid for as provided elsewhere in this contract. 
 
No measurement will be made for over excavation or stockpiling or other items necessary to 
complete this work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Concrete Washout Structure Each 
Prefabricated Concrete Washout Each 

 

LITTER REMOVAL (MOWING AREAS ONLY): 
(07-19-22) (Rev 8-25-25) 

 
Description 
 
This work consists of the pickup, removal, and disposal of litter from roadsides within the 
construction project prior to mowing operations.  
 
Construction Methods 
 
Provide labor, equipment and materials necessary for the pickup and removal of litter from non-
construction sources and the disposal of same into state approved landfills. The Contractor shall 
abide by all ordinances, laws and regulations regarding disposal of litter and recycling of eligible 
materials.   Wastes generated from construction activities shall be managed as provided elsewhere 
in the contract. Litter items may consist of any item not considered normal to the right-of-way, 
including but not limited to, varied sizes of bottles, cans, paper, tires, tire pieces, lumber, vehicle 
parts, building supplies, metals, household furnishings, cardboard, plastics, ladders, brush and 
other items not considered normal to the right of way.  Litter removal shall be performed in 
designated areas within five days prior to any mowing operations and as directed.  Designated 
areas shall include vegetated medians and shoulders within the project limits including all 
interchange ramps and other areas to be mown.  Designated areas may be omitted for litter removal 
by the Engineer due to safety concerns. 
 
The Contractor shall provide adequate personnel and materials to collect and remove litter.  The 
Contractor shall be responsible for locating and utilizing approved local landfills and recycling 
facilities.  Refer to Section 107-25 of the Standard Specifications for potential hazardous materials.  
All collected litter shall be containerized immediately and kept off the traveled portions of the 
roadway, shoulders, and rights-of-way (including paved shoulders).  All collected litter that is 
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small enough to be placed in a bag shall be bagged immediately. All collected litter that is too 
large for a bag shall be placed into a vehicle. Extended storage or stockpiling of collected litter 
and recyclables will not be permitted.   
 
The Contractor’s personnel shall dispose of any litter in a landfill approved by North Carolina 
Division of Waste Management.    The Contractor will not be allowed to use NCDOT accounts at 
the landfills/recycling centers nor be allowed to dispose of the litter in NCDOT trash containers 
on any NCDOT property.   
 
The Contractor shall report online the number of bags of litter and any recycling on the NCDOT 
Litter Management Website on the date of the pickup at the following website:    
 
https://apps.ncdot.gov/LM 
 
An access code (‘Pickup Key’) for the online reporting portal may be obtained via emailing the 
Roadside Environmental Unit Litter Management Section at ncdot.clr@ncdot.gov. The Contractor 
shall request access to the litter removal reporting website prior to starting initial litter collection 
operations.   
 
 
Measurement and Payment 
 
The quantity of litter removal to be performed will be affected by the actual conditions that occur 
during construction of the project.  The quantity of litter removal may be increased, decreased, or 
eliminated entirely as directed.  Such variations in quantity will not be considered as alterations in 
the details of construction or a change in the character of the work.   
 
Manual Litter Removal will be measured and paid as the actual number of man hours each worker 
spends picking up litter.  Such price and payment will be full compensation for all litter removal 
work covered by Litter Removal, including, but not limited to, furnishing all materials, labor, 
equipment, transport, reporting, and incidentals necessary to accomplish the work. 
 
Litter Disposal will be measured and paid for by the actual number of tons of litter collected and 
properly disposed of at a state approved landfill.  Such price and payment will be full compensation 
for all fees, labor, transport, and incidentals necessary to dispose of collected litter associated with 
Litter Removal. 
 
All traffic control necessary to provide a safe work area for Litter Removal shall be paid for as 
specified elsewhere in the contract.   
 
Payment will be made under: 
 
Pay Item Pay Unit 
Manual Litter Removal MHR 
Litter Disposal TON 
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1. 2024 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES 

The 2024 Standard Specifications are revised as follows: 

 

1.1. ELECTRICAL JUNCTION BOXES (1091-5) 

Page 10-209, revise paragraphs beginning on line 26 to read "Provide electrical junction boxes with 

covers of the type and size indicated by the contract or plans for the termination of conduits. 

Boxes and covers shall meet all requirements and specifications of ANSI/SCTE 77 2017. Structural 

load tests shall meet the Tier 15 application type." 

 

Page 10-209, line 28, revise title of section 1091-5(B) from “Polymer Concrete (PC) Junction 

Boxes” to “Polymer Concrete (PC), Composite, and Thermoplastic Junction Boxes”.  

 

Page 10-209, revise paragraphs beginning on line 29 through line 41 to read “For PC junction boxes, 

use polymer concrete material made of an aggregate consisting of sand and gravel bound together 

with a polymer and reinforced with glass strands to fabricate box and cover components. 

Provide junction boxes which have bolted covers and open bottoms. Provide vertical extensions of 6 

inches to 12 inches as required by project provisions. 

Provide the required logo on the cover. Provide at least two size 3/8 inch diameter hex head stainless 

steel cover bolts to match inserts in the box. Provide pull slot(s) with stainless steel pin(s). Bodies of 

junction boxes shall be a single piece. 

Polymer concrete, composite, and thermoplastic junction boxes are not required to be listed 

electrical devices.” 

 

1.2. TRAFFIC SIGNAL ACTIVATION (1700-4) 

Page 17-4, revise paragraph beginning on line 42 through line 46 to read “Prior to placing signal in 

the steady (stop-and-go) mode, the signal should be placed in yellow-red flashing mode for up to 7 

days or as directed by the Engineer. Yellow-red flashing mode differs from the red-red flashing 

mode shown in the signal plan. Yellow-red flash mode includes flashing the yellow signal 

indications on all main street through movements while flashing the red signal indications on all side 

street signal heads and any left turn heads on the main street. The signal should not be placed in the 

steady (stop-and-go) mode on a Saturday or Sunday without prior approval from the Engineer. Do 

not place the signal in steady (stop-and-go) mode until inspected and without prior approval of the 

Engineer.” 

 

2. SIGNAL HEADS 

2.1. MATERIALS 

A. General: 

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 12-inch 

and 16-inch pedestrian signal head housings and end caps from die-cast aluminum. Fabricate 9-inch 

pedestrian signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

visor mounting screws, door latches, and hinge pins fabricated from stainless steel. Provide interior 

screws, fasteners, and metal parts fabricated from stainless steel. 

Fabricate tunnel and traditional visors from sheet aluminum.  
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Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 

tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when 

supplied as components of messenger cable mounting assemblies, pole and pedestal mounting 

assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester 

paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to 

3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting 

brackets for mast-arm attachments, messenger cable hanger components or balance adjuster 

components. 

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic 

baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, 

“Enamel Heat Resisting, Instrument Black.” 

Where required, provide polycarbonate signal heads and visors that comply with the provisions 

pertaining to the aluminum signal heads listed on the QPL with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is 

highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated 

into the plastic material before molding the signal head housings and end caps. Ensure the plastic 

formulation provides the following physical properties in the assembly (tests may be performed 

on separately molded specimens): 
 

Test Required Method 

Specific Gravity 1.17 minimum ASTM D 792 

Flammability Self-extinguishing ASTM D 635 

Tensile Strength, yield, PSI 8500 minimum ASTM D 638 

Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256 

 

For pole mounting, provide side of pole mounting assemblies with framework and all other 

hardware necessary to make complete, watertight connections of the signal heads to the poles and 

pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary 

hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the 

positive locking device on the signal head with the serrations integrally cast into the brackets. 

Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the 

hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide 

rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads. 

Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum 

of ten Number 14 AWG conductors.  

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive 

locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless 

steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head 

bolts for attachment to pedestal. Provide a center post for multi-way slipfitters. 

For light emitting diode (LED) traffic signal modules, provide the following requirements for 

inclusion on the Department’s Qualified Products List for traffic signal equipment.  

1. Sample submittal, 
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2. Third-party independent laboratory testing results for each submitted module with evidence of 

testing and conformance with all of the Design Qualification Testing specified in section 6.4 

of each of the following Institute of Transportation Engineers (ITE) specifications: 

• Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 

Supplement  

• Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 

Traffic Signal Supplement 

• Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal 

Modules. 

(Note: The Department currently recognizes two approved independent testing laboratories. 

They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories. 

Independent laboratory tests from other laboratories may be considered as part of the QPL 

submittal at the discretion of the Department, 

3. Evidence of conformance with the requirements of these specifications, 

4. A manufacturer’s warranty statement in accordance with the required warranty, and  

5. Submittal of manufacturer’s design and production documentation for the model, including 

but not limited to, electrical schematics, electronic component values, proprietary part 

numbers, bill of materials, and production electrical and photometric test parameters. 

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED 

traffic signal modules. 

Ensure LED traffic signal modules meet the performance requirements for the minimum period 

of 15 years, provide a written warranty against defects in materials and workmanship for the 

modules for a period of 15 years after installation of the modules. During the warranty period, the 

manufacturer must provide new replacement modules within 45 days of receipt of modules that have 

failed at no cost to the State.  Repaired or refurbished modules may not be used to fulfill the 

manufacturer’s warranty obligations.  Provide manufacturer’s warranty documentation to the 

Department during evaluation of product for inclusion on Qualified Products List (QPL). 

B. Vehicle Signal Heads: 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with 

provisions for attaching backplates. 

Provide visors that are 8 inches in length for 8-inch vehicle signal head sections. Provide visors 

that are 10 inches in length for 12-inch vehicle signal heads. 

Provide a termination block with one empty terminal for field wiring for each indication plus one 

empty terminal for the neutral conductor. Have all signal sections wired to the termination block. 

Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread 

size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads. 

Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less 

than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom 

of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and 

are used only for connecting the bottom signal sections together may be flat in construction.  

Docusign Envelope ID: 33216D4A-19C6-4508-BBA5-27D78644AF93



U-3609B TS-6  Wayne County 

Version 24.1 6 print date: 08/18/25 

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 

adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 

complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate 

messenger cable hanger components, wire outlet bodies and balance adjuster components from 

stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM 

A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt 

clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-

bolt clamps and nuts from stainless steel. 

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other 

hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast 

arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment. 

Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.  

Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms.  Ensure 

all fastening hardware and fasteners are fabricated from stainless steel. 

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an 

assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal 

sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and 

yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright 

type LEDs that are rated for 100,000 hours of continuous operation from ­40°F to +165°F. Design 

modules to have a minimum useful life of 15 years and to meet all parameters of this specification 

during this period of useful life. 

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 

connection to the existing terminal block in a standard signal head. Do not provide other types of 

crimped terminals with a spade adapter.   

Ensure the power supply is integral to the module assembly. On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 

LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 

smooth outer surface. 

1. LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections, and 8-inch circular 

sections. All makes and models of LED modules purchased for use on the State Highway System 

shall appear on the current NCDOT Traffic Signal Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2024 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 

Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 

Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

Docusign Envelope ID: 33216D4A-19C6-4508-BBA5-27D78644AF93



U-3609B TS-7  Wayne County 

Version 24.1 7 print date: 08/18/25 

8-inch red circular 13 8 

12-inch green circular 15 15 

8-inch green circular 12 12 

For yellow circular signal modules, provide modules tested under the procedures outlined in the 

VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch 

circular module and 13 Watts or less for the 8-inch circular module.    

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

2. LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules 

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 

Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2024 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the 

ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic 

Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and 

other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Arrow Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red arrow  12 9 

12-inch green arrow  11 11 

For yellow arrow signal modules, provide modules tested under the procedures outlined in the 

VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

C. Pedestrian Signal Heads: 

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not 

provide letter indications. 

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the 

following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on the 

date of advertisement:  

• Section 3.00 - “Physical and Mechanical Requirements” 

• Section 4.01 - “Housing, Door, and Visor: General” 

• Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication” 

• Section 7.00 - “Exterior Finish” 

Provide a double-row termination block with three empty terminals and number 10 screws for 

field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number 
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10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the 

terminal block. 

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-

sided, rectangular visors, 6 inches long. Where required by the plans, provide 12-inch pedestrian 

signal heads with traditional three-sided, rectangular visors, 8 inches long. 

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from 

die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a 

weep hole in the housing bottom and ensure that the unit is vandal resistant. 

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that 

will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button 

assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically 

insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of 

5 mA at 24 volts DC and 250 mA at 12 volts AC.  

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect 

on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for 

non-countdown pedestrian heads. 

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for 

installation into standard pedestrian traffic signal sections that do not contain the incandescent signal 

section reflector, lens, eggcrate visor, gasket, or socket.  Provide modules that consist of an assembly 

that uses LEDs as the light source in lieu of an incandescent lamp.  Use LEDs that are of the latest 

aluminum indium gallium phosphorus (AlInGaP) technology for the Portland Orange hand and 

countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for 

the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000 

hours of continuous operation from ­40°F to +165°F.  Design modules to have a minimum useful life 

of 60 months and to meet all parameters of this specification during this period of useful life. 

Design all modules to operate using a standard 3 - wire field installation.  Provide spade 

terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal 

block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with 

a spade adapter. 

Ensure the power supply is integral to the module assembly.  On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture. 

Provide modules in the following configuration: 16-inch displays which have the solid 

hand/walking man overlay on the left and the countdown on the right, and 12-inch displays which 

have the solid hand/walking man module as an overlay.  All makes and models of LED modules 

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 

Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2024 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting 

Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian 

Standard) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the PTCSI Pedestrian Standard:  
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Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

Hand Indication 16 13 

Walking Man Indication 12 9 

Countdown Indication 16 13 

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

Provide module lens that is hard coated or otherwise made to comply with the material exposure 

and weathering effects requirements of the Society of Automotive Engineers (SAE) J576.  Ensure all 

exposed components of the module are suitable for prolonged exposure to the environment, without 

appreciable degradation that would interfere with function or appearance. 

Ensure the countdown display continuously monitors the traffic controller to automatically learn 

the pedestrian phase time and update for subsequent changes to the pedestrian phase time.   

Ensure the countdown display begins normal operation upon the completion of the preemption 

sequence and no more than one pedestrian clearance cycle. 

3. CONTROLLERS WITH CABINETS 

3.1. MATERIALS – TYPE 2070LX CONTROLLERS 

Furnish model 2070LX controller units that conform to CALTRANS Transportation Electrical 

Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 

Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 

give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070LX controllers with Linux kernel 2.6.18 or higher and device drivers, 

composed of the unit chassis and at a minimum the following modules and assemblies: 

• MODEL 2070-1C, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

• MODEL 2070-2E+, Field I/O Module (FI/O) 

• Note: Configure the Field I/O Module to disable both the External WDT 

Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

• MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

• MODEL 2070-4A, Power Supply Module, 10 AMP 

     Provide a Board Support Package (BSP) to the state and to any specified applications software 

manufacturer when requested by the state to facilitate the porting of application software.   

3.2.MATERIALS – GENERAL CABINETS 

Provide a moisture resistant coating on all circuit boards. 

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between 

each load switch field terminal and equipment ground.  Electrical performance is outlined below. 
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PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 

185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 

77°  F 
395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide a power line surge protector that is a two-stage device that will allow connection of the 

radio frequency interference filter between the stages of the device. Ensure that a maximum 

continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20 

peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum 

clamp voltage of 395V at 20,000A with a nominal series inductance of 200h. Ensure that the 

voltage does not exceed 395V. Provide devices that comply with the following: 

 

Frequency (Hz) Minimum Insertion Loss 

(dB) 

                                 60   0 

                          10,000 30 

                          50,000 55 

                        100,000 50 

                        500,000 50 

                     2,000,000 60 

                     5,000,000 40 

                   10,000,000 20 

                   20,000,000 25 

 

3.3. MATERIALS – TYPE 170E CABINETS 

A. Type 170 E Cabinets General: 

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet 

Assembly Specification (dated July 2008), except as required herein. 

Furnish model 336S pole mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 

and 6 overlaps.  Do not reassign load switches to accommodate overlaps unless shown on electrical 

details. Provide 336S pole mounted cabinets that are 46” high with 40” high internal rack 

assemblies. 

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 

and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not 

reassign load switches to accommodate overlaps unless shown on electrical details. 
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Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and 

model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model 

2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1) 

DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7) 

model 430 flash transfer relays if auxiliary output file is installed) with each cabinet. 

B. Type 170 E Cabinet Electrical Requirements: 

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict 

monitor initiated flashing operation, the controller starts up in the programmed start up phases and 

start up interval. 

Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or 

container and placed in the cabinet drawer.  

All AC+ power is subject to radio frequency signal suppression. 

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge 

protection for the full capacity of the cabinet input file. Provide surge suppression devices that 

operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression 

devices provide both common and differential modes of protection.  

Provide a pluggable power line surge protector that is installed on the back of the PDA (power 

distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure 

the device incorporates LEDs for failure indication and provides a dry relay contact closure for the 

purpose of remote sensing. Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A 

Maximum Clamp Voltage……………………….395VAC 

Operating Current………………………………..15 amps 

Response Time…………………………………..< 5 nanoseconds 

 

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device 

meets the following specifications: 

 

Peak Surge Current (6 times, 8x20µs)   

(Differential Mode)………………………….400A 

(Common Mode)……………………………1,000A 

Occurrences (8x20µs waveform)………………..500 min @ 200A 

Maximum Clamp Voltage     

(Differential Mode @400A)…………………35V 

(Common Mode @1,000A)………………….35V 

Response Time…………………………………..< 5 nanoseconds 

Maximum Capacitance…………………………..35 pF 
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Provide a data communications surge suppressor for each communications line entering or 

leaving the cabinet.  Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 min @ 2,000A 

Maximum Clamp Voltage……………………….Rated for equipment protected 

Response Time…………………………………..< 1 nanosecond 

Maximum Capacitance………………………….1,500 pF 

Maximum Series Resistance…………………….15 

 

Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the 

device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 @ 2,000A 

Maximum Clamp Voltage……………………….30V 

Response Time…………………………………..< 1 nanosecond 

 

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the 

device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Maximum Clamp Voltage………………………350VAC 

Response Time…………………………………..< 200 nanoseconds 

Discharge Voltage ………………………………<200 Volts @ 1,000A 

Insulation Resistance……………………………≥100 MΩ 

 

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand 

maximum overcurrents which could occur before protective device thresholds are attained and 

current flow is interrupted. 

If additional surge protected power outlets are needed to accommodate fiber transceivers, 

modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum 

rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure 

the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA. 

Ensure power outlet strip is mounted securely; provide strain relief if necessary. 

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide 

the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the 

door switches apply DC ground to the Input File when either the front door or the rear door is open. 
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Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent 

fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide 

sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently 

locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or 

terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4 

lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the 

respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit 

breaker). 

 

 

Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel 

on the rear door.  Ensure that the police panel door permits access to the police panel when the main 

door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open. 

Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel 
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door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA 

Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the 

intersection operation between normal stop-and-go operation (AUTO) and manual operation 

(MANUAL). Ensure that manual control can be implemented using inputs and software such that the 

controller provides full programmed clearance times for the yellow clearance and red clearance for 

each phase while under manual control. 

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control 

the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.  

Ensure the 336S cabinet Input File is wired as follows: 

 

336S Cabinet 

Port-Bit/C-1 Pin Assignment 

Slot # 1 2 3 4 5 6 7 8 9 10 11 12 13 14 

C-1 

(Spares) 
59 60 61 62 63 64 65 66 75 76 77 78 79 80 

Port 

C-1 

3-2 

56 

1-1 

39 

3-4 

58 

1-3 

41 

3-1 

55 

1-2 

40 

3-3 

57 

1-4 

42 

2-5 

51 

5-5 

71 

5-6 

72 

5-1 

67 

5-2 

68 

6-7 

81 

Port 

C-1 

2-1 

47 

1-5 

43 

2-3 

49 

1-7 

45 

2-2 

48 

1-6 

44 

2-4 

50 

1-8 

46 

2-6 

52 

5-7 

73 

5-8 

74 

5-3 

69 

5-4 

70 

6-8 

82 

 

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on 

the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the 

rear of the PDA. 

Provide detector test switches mounted at the top of the cabinet rack or other convenient location 

which may be used to place a call on each of eight phases based on the chart below. Provide three 

positions for each switch: On (place call), Off (normal detector operation), and Momentary On 

(place momentary call and return to normal detector operation after switch is released). Ensure that 

the switches are located such that the technician can read the controller display and observe the 

intersection. 

Connect detector test switches for cabinets as follows: 

336S Cabinet 332 Cabinet 

Detector Call Switches Terminals Detector Call Switches Terminals 

Phase 1   I1-F Phase 1   I1-W 

Phase 2   I2-F Phase 2   I4-W 

Phase 3   I3-F Phase 3   I5-W 

Phase 4   I4-F Phase 4   I8-W 

Phase 5   I5-F Phase 5   J1-W 

Phase 6   I6-F Phase 6   J4-W 

Phase 7   I7-F Phase 7   J5-W 

Phase 8   I8-F Phase 8   J8-W 
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Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent 

contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector 

contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are 

soldered to the solder eyelet terminations.   

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector 

pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U 

of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2, 

which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an 

additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown 

below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and 

yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires 

for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for 

optional use. 

 

 P1 P2 P3 

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO 

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114 

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105 

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120 

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111 

 

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as 

specified in LA Specification No. 54-053-08.   

Provide a P20 connector that mates with and is compatible with the red interface connector 

mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface 

connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that 

removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition 

and place the cabinet into flashing operation. 

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.  

Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided 

sleeve around the wires to organize and protect the wires. 

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor 

as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of 

the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for 

channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with 

ring type lugs, insulated, and bundled for optional use. 

 

 P20 Connector 

PIN FUNCTION CONN TO PIN FUNCTION CONN TO 

1 Channel 15 Red 119 2 Channel 16 Red 110 

3 Channel 14 Red 104 4 Chassis GND 01-9 
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Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.  

When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket 

located on the Input Panel or on the rear of the PDA. 

Do not wire pin 12 of the load switch sockets. 

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the 

Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay. 

Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit 

breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000 

RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature 

on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit 

breaker manufacturer to provide gang tripping operation. 

 

 

Ensure auxiliary output files are wired as follows: 

 

5 Channel 13 Red 113 6 N/C  

7 Channel 12 Red AUX 101 8 Spec Function 1  

9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114 

11 Channel 9 Red AUX 121 12 Channel 8 Red 107 

13 Channel 7 Red 122 14 Channel 6 Red 134 

15 Channel 5 Red 131 16 Channel 4 Red 101 

17 Channel 3 Red 116 18 Channel 2 Red 128 

19 Channel 1 Red 125 20 Red Enable 01-14 
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AUXILIARY OUTPUT FILE 

TERMINAL BLOCK TA ASSIGNMENTS 

POSITION FUNCTION 

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3 

(OLE) 

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3 

(OLF) 

3 Flash Transfer Relay Coils 

4 AC - 

5 Power Circuit 5 

6 Power Circuit 5 

7 Equipment Ground Bus 

8 NC 

 

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as 

shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of 

each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors 

and terminal block either inside the back of Output File No. 1 or on the upper area of the Service 

Panel. 

ACCEPTABLE LOAD RESISTOR 

VALUES 

VALUE (ohms) WATTAGE 

1.5K – 1.9 K 25W (min) 

2.0K – 3.0K 10W (min) 

 

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC 

isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation 

Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1. 

C. Type 170 E Cabinet Physical Requirements: 

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as 

specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as 

specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service 

Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as 

specified in LA Specification No. 54-053-08. 

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on 

the cabinet is stainless steel or a Department approved non-corrosive alternate.  

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure 

and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same 

standards as the cabinet and doors.  

Provide front and rear doors with latching handles that allow padlocking in the closed position. 

Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place 
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the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key. 

Provide an additional 4.0 inches minimum gripping length. 

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1) 

police master key with each cabinet. Ensure main door locks allow removal of keys in the locked 

position only. 

Provide a surge protection panel with 16 loop surge protection devices and designed to allow 

sufficient free space for wire connection/disconnection and surge protection device replacement. For 

model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional 

two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to 

protect four slots. Provide no protection devices on slot I14.  

For pole mounted cabinets, mount surge protection devices for the AC+ interconnect inputs, 

inductive loop detector inputs, and low voltage DC inputs on a swing down panel assembly 

fabricated from sturdy aluminum. Attach the swing down panel to the bottom rear cabinet rack 

assembly using thumb screws. Ensure the swing down panel allows for easy removal of the input file 

without removing the surge protection panel assembly or its parts. Have the surge protection devices 

mounted horizontally on the panel and soldered to the feed through terminals of four 14 position 

terminal blocks with #8 screws mounted on the other side. Ensure the top row of terminals is 

connected to the upper slots and the bottom row of terminals is connected to the bottom slots. 

Provide a 15 position copper equipment ground bus attached to the field terminal side (outside) of 

the swing down panel for termination of loop lead-in shield grounds. Ensure that a Number 4 AWG 

green wire connects the surge protection panel assembly ground bus to the main cabinet equipment 

ground. 
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For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed 

from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily 

removable. Mount the surge protection devices in vertical rows on each panel and connect the 

devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge 

protection panel, terminate all grounds from the surge protection devices on a copper equipment 

ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input 

file using spade lugs for input file protection. 
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Provide permanent labels that indicate the slot and the pins connected to each terminal that may 

be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to 

each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal 

pins of the input slots (either D & E for upper or J & K for lower).   

 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller 

mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside 

the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a 

storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as 

the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the 

shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L 

controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in 

the fully extended position and does not inhibit the removal of the 2070L controller or removal of 

cards inside the controller when fully extended. Provide a locking mechanism that is easily released 

when the shelf is to be returned to its non-use position directly under the controller. 

D. Model 2018 Enhanced Conflict Monitor: 

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.  

Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict 

monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated 

March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210 

monitor unit and other requirements stated in this specification.  

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE 

and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict 

programming card shall be floating.  Ensure that the absence of the conflict programming card will 

cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until 

the programming card is properly inserted and the conflict monitor is reset. 

      Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically 

display the status of the monitor under normal conditions and to provide a comprehensive review of 

field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the 

channels that were active during a conflict condition and the channels that experienced a failure for 

all other per channel fault conditions detected.  Ensure that these indications and the status of each 

channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following: 

• AC Power (Green LED indicator) 

• VDC Failed (Red LED indicator) 

• WDT Error (Red LED indicator) 

• Conflict (Red LED indicator) 

• Red Fail (Red LED indicator) 

• Dual Indication (Red LED indicator) 

• Yellow/Clearance Failure (Red LED indicator) 

• PCA/PC Ajar (Red LED indicator) 

• Monitor Fail/Diagnostic Failure (Red LED indicator) 

• 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18 

channels) 
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Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON 

position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the 

switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode). 

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON 

position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the 

switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode). 

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is 

present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms, 

the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is 

set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the 

OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage 

threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210 

mode). 

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure 

that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function 

is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss, 

brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON 

position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will 

be retained until a Reset command is issued.  

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure 

that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a 

voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).  

Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’ 

at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode). 

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor 

with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin, 

right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure 

the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the 

connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows 

of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the 

connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector 

pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.  
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Ensure the red interface connector pins on the monitor have the following functions: 

 

Pin # Function Pin # Function 

 1 Channel 15 Red  2 Channel 16 Red 

 3 Channel 14 Red  4 Chassis Ground 

 5 Channel 13 Red  6 Special Function 2 

 7 Channel 12 Red  8 Special Function 1 

 9 Channel 10 Red 10 Channel 11 Red 

11 Channel 9 Red 12 Channel 8 Red 

13 Channel 7 Red 14 Channel 6 Red 

15 Channel 5 Red 16 Channel 4 Red 

17 Channel 3 Red 18 Channel 2 Red 

19 Channel 1 Red 20 Red Enable 

 

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a 

latching fault condition and place the cabinet into flashing operation.  

Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red 

Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active 

when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function 

input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less 
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than 250 ms. A Special Function input is undefined by these specifications and may or may not be 

sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250 

ms and 550 ms. 

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following 

requirements: 

• consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on” 

condition;  

• consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off” 

condition (no valid signal);   

• consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and 

500 ms to be undefined by these specifications;   

• consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms 

as an “on” condition; 

• consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as 

an “off” condition; and 

• consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between 

200 ms and 500 ms to be undefined by these specifications. 

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and 

the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and 

will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through 

the external remote reset input for the following failures: 

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no 

“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor 

channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor 

channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms 

when used with a 2070 controller, ensure monitor will trigger and put the intersection into 

flash. If the absence of any indication condition lasts less than 700 ms when used with a 170 

controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not 

trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  Have red monitoring occur when all of the following input 

conditions are in effect:  

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70 

Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and  

b) Neither Special Function 1 nor Special Function 2 inputs are active. 

c) Pin #EE (output relay common) is not active 

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a 

green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails 

to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second) 

following the detection of an “on” signal at a Green input for that channel, ensure that the 

monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing 
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yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches 

located on the conflict monitor.  This fault shall not occur when the channel is programmed 

for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common) 

is active. 

3. Dual Indications on the Same Channel: In this condition, more than one indication 

(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are 

detected for a period greater than 500 ms, ensure that the conflict monitor triggers and 

displays the proper failure indication (Dual Ind fault). If this condition is detected for less 

than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring 

shall be enabled on a per channel basis by the use of switches located on the conflict monitor.  

G-Y dual indication monitoring shall be enabled for all channels by use of a switch located 

on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or 

pin #EE (output relay common) is active. 

4. Configuration Settings Change: The configuration settings are comprised of (as a 

minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any 

option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict 

monitor compares the current configuration settings with the previous stored configuration 

settings on power-up, on reset, and periodically during operation.  If any of the configuration 

settings are changed, ensure that the conflict monitor triggers and causes the program card 

indicator to flash.  Ensure that configuration change faults are only reset by depressing and 

holding the front panel reset button for a minimum of three seconds.  Ensure the external 

remote reset input does not reset configuration change faults.  

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ± 

20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the 

conflict monitor will resume normal operation when the AC Line voltage returns above the “restore” 

level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above 

the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault 

mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the 

correct fault and channel indicators will be displayed. 

Provide a flash interval of at least 6 seconds and at most 16 seconds in duration following a 

power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend 

all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of 

4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval 

after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False 

state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made 

5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a 

WDT error fault condition. 

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using 

the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54 

research project for protected-permissive left turn signal displays.  Ensure the conflict monitor will 

operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel 

pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and 
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Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  Provide a switch to 

select each FYA phase movement for monitoring. 

 

FYA mode 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red 

Yellow 

Arrow 

Channel 9 

Yellow 

Channel 10 

Yellow 

Channel 11 

Yellow 

Channel 12 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 9 

Green 

Channel 10 

Green 

Channel 11 

Green 

Channel 12 

Green 

Green 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 

 

FYAc mode 

FYA Signal 

Head 
Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red 

Yellow 

Arrow 

Channel 1 

Yellow 

Channel 3 

Yellow 

Channel 5 

Yellow 

Channel 7 

Yellow 

Flashing 

Yellow 

Arrow 

Channel 1 

Green 
Channel 3 Green Channel 5 Green Channel 7 Green 

Green 

Arrow 

Channel 9 

Green 

Channel 9 

Yellow 

Channel 10 

Green 

Channel 10 

Yellow 

 

If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA 

logical channel pair for the additional following conditions: 

1. Conflict:  Channel conflicts are detected based on the permissive programming jumpers on 

the program card.  This operation remains unchanged from normal operation except for the 

solid Yellow arrow (FYA clearance) signal. 

2. Yellow Change Interval Conflict:  During the Yellow change interval of the Permissive 

Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting 

channels to the solid Yellow arrow channel (clearance) are active.  These conflicting 

channels shall be determined by the program card compatibility programming of the 

Permissive Turn channel (flashing Yellow arrow).  During the Yellow change interval of the 

Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no 

conflicting channels to the solid Yellow arrow channel (clearance) are active as determined 

by the program card compatibility programming of the Protected Turn channel (solid Green 

arrow). 
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3. Flash Rate Detection:  The conflict monitor unit shall monitor for the absence of a valid 

flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn 

channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure 

the conflict monitor triggers and puts the intersection into flash. If the Permissive turn 

channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the 

conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in 

fault mode) state until the unit is reset at the front panel or through the external remote reset 

input.  Provide a jumper or switch that will enable and disable the Flash Rate Detection 

function.  Ensure that when the jumper is not present or the switch is in the OFF position the 

Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the 

switch is in the ON position the Flash Rate Detection function is disabled.   

4. Red Monitoring or Absence of Any Indication (Red Failure):  The conflict monitor unit 

shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA 

channel pair (RA, YA, FYA, GA).     

5. Dual Indications on the Same Channel:  The conflict monitor unit shall detect a dual 

indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the 

same time.     

6. Short/Missing Yellow Indication Fault (Clearance Error):  The conflict monitor unit shall 

monitor the solid Yellow arrow for a clearance fault when terminating both the Protected 

Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow 

arrow) interval. 

Ensure that the conflict monitor will log at least nine of the most recent events detected by the 

monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the 

time, date, type of event, status of each field signal indication with RMS voltage, and specific 

channels involved with the event.  Ensure the conflict monitor will log the following events: monitor 

reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all 

channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds 

prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal 

sequence log is not greater than 50 ms.   

For conflict monitors used within an Ethernet communications system, provide a conflict 

monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by 

a local notebook computer and remotely via a workstation or notebook computer device connected 

to the signal system local area network.  The Ethernet port shall be electrically isolated from the 

conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate 

monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a 

network server in order to synchronize the on-board times between the conflict monitor and the 

controller.  Furnish and install the following Windows based, graphic user interface software on 

workstations and notebook computers where the signal system client software is installed: 1) 

software to view and retrieve all event log information, 2) software that will search and display a list 

of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict 

monitor’s network parameters such as IP address and subnet mask.   

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female 

connector) on the front panel of the conflict monitor in order to provide communications from the 

conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.  

Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis 

Ground.  Ensure that the controller can receive all event log information through a controller 
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Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module 

(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm 

Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a 

Windows based graphic user interface software to communicate directly through the same monitor 

RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished 

laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function 

as a DCE device with pin connections as follows: 

  

Conflict Monitor RS-232C/D (DB-9 Female) Pinout 

Pin Number Function I/O 

1 DCD O 

2 TX Data O 

3 RX Data I 

4 DTR I 

5 Ground - 

6 DSR O 

7 CTS I 

8 RTS O 

9 NC - 
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MONITOR BOARD EDGE CONNECTOR 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 2 Yellow 

2 Channel 13 Green B Channel 6 Green 

3 Channel 6 Yellow C Channel 15 Green 

4 Channel 4 Green D Channel 4 Yellow 

5 Channel 14 Green E Channel 8 Green 

6 Channel 8 Yellow F Channel 16 Green 

7 Channel 5 Green H Channel 5 Yellow 

8 Channel 13 Yellow J Channel 1 Green 

9 Channel 1 Yellow K Channel 15 Yellow 

10 Channel 7 Green L Channel 7 Yellow 

11 Channel 14 Yellow M Channel 3 Green 

12 Channel 3 Yellow N Channel 16 Yellow 

13 Channel 9 Green P Channel 17 Yellow 

14 Channel 17 Green R Channel 10 Green 

15 Channel 11 Yellow S Channel 11 Green 

16 Channel 9 Yellow T Channel 18 Yellow 

17 Channel 18 Green U Channel 10 Yellow 

--  --  

18 Channel 12 Yellow V Channel 12 Green 

19 Channel 17 Red W Channel 18 Red 

20 Chassis Ground X Not Assigned 

21 AC- Y DC Common 

22 Watchdog Timer Z External Test Reset 

23 +24VDC AA +24VDC 

24 Tied to Pin 25 BB Stop Time (Output) 

25 Tied to Pin 24 CC Not Assigned 

26 Not Assigned DD Not Assigned 

27 Relay Output, Side #3, N.O. EE Relay Output,Side 

#2,Common 

28 Relay Output, Side #1, N.C. FF AC+ 

 

                --  Slotted for keying between Pins 17/U and 18/V 
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS 

Pin # Function (Back Side) Pin # Function (Component 

Side) 

1 Channel 2 Green A Channel 1 Green 

2 Channel 3 Green B Channel 2 Green 

3 Channel 4 Green C Channel 3 Green 

4 Channel 5 Green D Channel 4 Green 

5 Channel 6 Green E Channel 5 Green 

6 Channel 7 Green F Channel 6 Green 

7 Channel 8 Green H Channel 7 Green 

8 Channel 9 Green J Channel 8 Green 

9 Channel 10 Green K Channel 9 Green 

10 Channel 11 Green L Channel 10 Green 

11 Channel 12 Green M Channel 11 Green 

12 Channel 13 Green N Channel 12 Green 

13 Channel 14 Green P Channel 13 Green 

14 Channel 15 Green R Channel 14 Green 

15 Channel 16 Green S Channel 15 Green 

16 N/C T PC AJAR 

17 Channel 1 Yellow U Channel 9 Yellow 

18 Channel 2 Yellow V Channel 10 Yellow 

19 Channel 3 Yellow W Channel 11 Yellow 

20 Channel 4 Yellow X Channel 12 Yellow 

21 Channel 5 Yellow Y Channel 13 Yellow 

22 Channel 6 Yellow Z Channel 14 Yellow 

23 Channel 7 Yellow AA Channel 15 Yellow 

24 Channel 8 Yellow BB Channel 16 Yellow 

--  --  

25 Channel 17 Green CC Channel 17 Yellow 

26 Channel 18 Green DD Channel 18 Yellow 

27 Channel 16 Green EE PC AJAR (Program Card) 

28 Yellow Inhibit Common FF Channel 17 Green 

 

                --  Slotted for keying between Pins 24/BB and 25/CC 
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E. Preemption and Sign Control Box 

Provide preemption and sign control box to operate in a Model 332 and Model 336S cabinet.  

Provide hardware to mount the box to the cage of the cabinet to ensure the front side is facing the 

opposite side of the cabinet.  Furnish the material of the box from a durable finished metallic or 

thermoplastic case.  Ensure the size of the box is not greater than 7(l) x 5(w) x 5(d) inches.  Ensure 

that no modification is necessary to mount the box on the cabinet cage. 

Provide the following components in the preemption and sign control box: relays, fuses, terminal 

blocks, MOVs, resistor, RC network, lamp, and push button switch.   

Provide UL Listed or Recognized relay K1 as a DPDT enclosed relay (120 VAC, 60 Hz coil) 

with an 8-pin octal-style plug and associated octal base.  Provide contact material made of AgCdO 

with a 10 amp, 240 VAC rating.  Ensure the relay has a specified pickup voltage of 102 VAC.   

Provide relay SSR1 as a Triac SPST normally open solid state relay that is rated for 120 VAC 

input and zero-crossing (resistive load) 25 amp @ 120 VAC output.  Ensure the relay turns on at 90 

Vrms within 10 ms and turns off at 10 Vrms within 40 ms.  Ensure the relay has physical 
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characteristics as shown in the wiring detail in Figure 1.  Provide 4 terminal screws with saddle 

clamps. 

Provide fuses F1 and F2 as a UL Listed ¼″ x 1-1/4″ glass tube rated at 250 volts with a 10kA 

interrupting rating.  Ensure F1 non-delay (fast-acting) and F2 slow-blow (time-delay) fuses have a 

maximum opening times of 60 minutes and 120 seconds for currents of 135 and 200 percent of the 

ampere rating, respectively.  Ensure F2 slow-blow (time-delay) fuses have a minimum opening 

times of 12 seconds at 200 percent of the ampere rating.  Provide fuse holders that are UL 

Recognized panel-mounted holders rated 250V, 15 ampere minimum with bayonet-type knobs 

which accept ¼″ x 1-1/4″ glass tube fuses.  

Provide terminal blocks that are rated for 300V and are made of electrical grade thermoplastic or 

thermosetting plastic.  Ensure each terminal block is of closed back design and has recessed-screw 

terminals with molded barriers between terminals.  Ensure each terminal block is labeled with a 

block designation.  Ensure each terminal is labeled with the function and a number. 

Provide 3/4-inch diameter radial lead UL-recognized metal oxide varistors (MOVs) that have 

electrical performance as outlined below. 

PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 

185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 

77°  F 
395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 

 

Provide resistor R1 as a 2K ohm, 12 watt, wirewound resistor with tinned terminals and 

attaching leads.  Ensure the resistor is spaced apart from surrounding wires. 

Provide a LED or incandescent lamp that has a voltage rating of 120 VAC with a minimum life 

rating at 50,000 hours. 

  

Wire the preemption and sign control box as shown in Figure 1. 
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Figure 1 
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3.4. MATERIALS – TYPE 170 DETECTOR SENSOR UNITS 

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,” 

and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the 

CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with 

Erratum 1. 

4. MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE DETECTION ZONES 

4.1. DESCRIPTION 

Design, furnish and install a microwave vehicle detection system with the manufacturer 

recommended cables and hardware in accordance to the plans and specifications.  Ensure the 

detection system provides multiple detection zones.  

4.2. MATERIALS 

Provide design drawings showing design details and microwave sensor locations for review and 

acceptance before installation.  Provide mounting height and location requirements for microwave 

sensor units on the design based on a site survey.  Design microwave vehicle detection system with 

all necessary hardware.  Indicate all necessary poles, spans, mast arms, luminaire arms, cables, 

microwave sensor mounting assemblies and hardware to achieve the required detection zones where 

Department owned poles are not adequate to locate the microwave sensor units.  Do not design for 

the installation of poles in medians. 

Obtain the Engineer’s approval before furnishing microwave vehicle detection system. The 

contractor is responsible for the final design of microwave vehicle detection system.  Review and 

acceptance of the designs by the Department does not relieve the contractor from the responsibility 

to provide fully functional systems and to ensure that the required detection zones can be provided.  

With the exception of contractor-furnished poles, mast arms, and luminaire arms, furnish material, 

equipment, and hardware under this section that is pre-approved on the ITS and Signals QPL.  

Submit and obtain Engineer’s approval of shop drawings for any poles, mast arms, and luminaire 

arms provided by the contractor prior to ordering from manufacturer. 

Provide a detector for either side-fire or forward-fire configuration.  Ensure the detector will 

detect vehicles in sunny, cloudy, rainy, snowy, and foggy weather conditions.  Ensure the detector 

can operate from the voltage supplied by a NEMA TS-1/TS-2 or Type 332 or 336 traffic signal 

cabinet.  Ensure the detector can provide detection calls to the traffic signal controller within a 

NEMA TS-1/TS-2 or Type 332 or 336 cabinet.  Ensure the detection system provides a constant call 

in the event of a component failure or loss of power.  Ensure the detector has an operating 

temperature range of -30 to 165 degrees F and operates within the frequency range of 10 to 25 GHz.  

Ensure the detector is provided with a water-tight housing offering NEMA 4X protection and 

operates properly in up to 95% relative humidity, non-condensing.  

Provide each detector unit to allow the placement of at least 8 detection zones with a minimum 

of 8 detection channel outputs.  When the microwave vehicle detection system requires an integrated 

card rack interface(s), provide only enough interface cards to implement the vehicle detection shown 

on the signal plans.  Provide a means acceptable to the Engineer to configure traffic lanes and 

detection zones.   Provide each channel output with a programmable means to delay the output call 

upon activation of a detection zone that is adjustable in one second increments (maximum) over the 

range of 0 to 25 seconds.  Provide each channel output with a programmable means to extend the 

output call that is adjustable in one second increments (maximum) over the range of 0 to 25 seconds.  

Ensure both delay and extend timing can be set for the same channel output. 
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For advance detection system, ensure the detector senses vehicles in motion at a range of 50 to 

400 feet from the detector unit for forward-fire configuration and a range of 50 to 200 feet from the 

detector unit for side-fire configuration with an accuracy of 95% for both configurations.  Ensure the 

advance detection system provides each channel output call of at least 100 ms in duration. 

For stop bar presence detection system, ensure the detector outputs a constant call while a 

vehicle is in the detection zone and removes the call after all vehicles exit the detection zone.  

Ensure the presence detector unit can cover a detection zone as shown on the plans and has an 

effective range of 10 to 120 feet from the detector unit. 

For units without an integrated card rack interface, provide Form C output relay contacts rated a 

minimum of 3A, 24VDC. 

If a laptop is used to adjust detector settings, ensure that software is licensed for use by the 

Department and by any other agency responsible for maintaining or operating the microwave 

detection system.  Provide the Department with a license to duplicate and distribute the software as 

necessary for design and maintenance support. 

After initial detector configuration and installation, ensure routine adjustments or calibration are 

not needed to maintain acceptable performance. 

4.3. CONSTRUCTION METHODS 

Install the microwave vehicle detection system in accordance with the manufacturer’s 

recommendations.  

Monitor and maintain each detector unit during construction to ensure microwave vehicle 

detection system is functioning properly and aimed for the detection zone shown in the plans. Refer 

to Subarticle 1700-3 (D) Maintenance and Repair of Materials of the Standard Specifications for 

failure to maintain the microwave detection system. 

4.4. MEASUREMENT AND PAYMENT 

Actual number of microwave vehicle detection systems – multiple zones furnished, installed, and 

accepted.  

No measurement will be made of cables or hardware, as these will be considered incidental to 

furnishing and installing microwave vehicle detection systems. 

Payment will be made under: 

Microwave Vehicle Detection System – Multiple Zones .......................................................... Each 

 

5. METAL POLE SUPPORTS 

5.1. METAL POLES 

A. General: 

Furnish and install metal poles, grounding systems, and all necessary hardware. Work covered 

under this special provision includes requirements for design, fabrication, and installation of 

standard and custom/site-specific designed metal pole supports and associated foundations.  

Comply with applicable sections of the 2024 STANDARD SPECIFICATIONS FOR ROADS & 

STRUCTURES, hereinafter referred to as the Standard Specifications.  Provide designs of completed 

assemblies with hardware equaling or exceeding AASHTO LRFD Specifications for Structural 

Supports for Highway Signs, Luminaires and Traffic Signals 1st Edition, 2015 (hereinafter called 1st 

Edition AASHTO), including the latest interim specifications. Provide assemblies with a round or 
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near-round (18 sides or more) cross-section, or a multi-sided cross section with no less than six 

sides. The sides may be straight, convex, or concave. 

For bid purposes, pole heights shown on plans are estimated from available data.  Prior to 

furnishing metal poles, use field measurements and adjusted cross-sections to determine whether 

pole heights will meet required clearances.  If pole heights do not meet required clearances, the 

Contractor should immediately notify the Engineer of the required revised pole heights. 

Standard Drawings for Metal Poles are available that supplement these project special 

provisions. The drawings are located on the Department’s website: 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx 

Comply with article 1098-1(B) of the Standard Specifications for submittal requirements. 

Furnish shop drawings for approval.  Provide copies of detailed shop drawings for each type of 

structure as summarized below.  Ensure shop drawings include material specifications for each 

component.  Ensure shop drawings identify welds by type and size on the detail drawing only, not in 

table format.  Do not release structures for fabrication until shop drawings have been approved 

by NCDOT.  Ensure shop drawings contain an itemized bill of materials for all structural 

components and associated connecting hardware. 

Comply with article 1098-1(A) of the Standard Specifications for Qualified Products List (QPL) 

submittals. All shop drawings must include project location description, signal or asset inventory 

number(s) and project number or work order number. 

Summary of information required for metal pole review submittal: 

 

Item Electronic 

Submittal 
Comments / Special Instructions 

Sealed, Approved Signal or 

ITS Plan/Loading Diagram 

1 set All structure design information needs to reflect 

the latest approved Signal or ITS plans 

Custom Pole Shop 

Drawings 

1 set 

 

Submit drawings on 11” x 17” format media. 

Show NCDOT signal or asset inventory 

number(s), Contractor’s name and relevant 

revision number in the title block. All drawings 

must have a unique drawing number for each 

project. 

Standard Strain Pole Shop 

Drawings (from the QPL) 

1 set Submit drawings on 11” x 17” format media. 

Show NCDOT signal inventory number(s), 

Contractor’s name and relevant revision number 

in the title block. All drawings must have a 

unique drawing number for each project. 

Structure Calculations 1 set Not required for Standard QPL Poles 

Standard Strain Pole 

Foundation Drawings 

1 set Submit drawings on 11” x 17” format media.  

Submit a completed Standard Foundation 

Selection form for each pole using foundation 

table on Metal Pole Drawing M8. 

Custom Foundation 

Drawings 

1 set Submit drawings on 11” x 17” format media. 

Show NCDOT signal or asset inventory 

number(s), Contractor’s name and relevant 

revision number in the title block. All drawings 
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must have a unique drawing number for each 

project.  

If QPL Poles are used, include the corresponding 

QPL pole shop drawings with this submittal. 

Foundation Calculations  1 set Submit copies of LPILE input, output, and 

pile tip deflection graph per Section titled 
Drilled Pier Foundations for Metal Poles of 

this specification for each foundation. 

Not required for Standard Strain Poles (from the 

QPL) 

Soil Boring Logs and 

Report 

1 set Report shall include a location plan and a soil 

classification report including soil capacity, 

water level, hammer efficiency, soil bearing 

pressure, soil density, etc. for each pole. 

NOTE – All shop drawings and custom foundation design drawings must be sealed by a 

Professional Engineer licensed in the state of North Carolina.  All geotechnical information must be 

sealed by either a Professional Engineer or Geologist licensed in the state of North Carolina.  Include 

a title block and revision block on the shop drawings and foundation drawings showing the NCDOT 

signal or asset inventory number(s). 

Shop drawings and foundation drawings may be submitted together or separately for 

approval.  However, shop drawings must be approved before foundations can be reviewed.  

Foundation designs will be returned without review if the associated shop drawing has not been 

approved.  Boring reports shall include the following: Engineer’s summary, boring location maps, 

soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard 

Foundation Selection Form.  Incomplete submittals will be returned without review. The Reviewer 

has the right to request additional analysis and copies of the calculations to expedite the approval 

process.  

B. Materials: 

Fabricate metal pole from coil or plate steel that meet the requirements of ASTM A 572 Gr 55 or 

ASTM A 595 Grade A tubes.  For structural steel shapes, plates, and bars use, as a minimum, ASTM 

A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an approved equivalent.  Provide pole 

shafts of round or near round (18 sides or more) cross-section, or multi-sided tubular cross-section 

with no less than six sides, having a uniform linear taper of 0.14 in/ft.  Construct shafts from one 

piece of single-ply plate or coil. For anchor base fabrication, conform to the applicable bolt pattern 

and orientation as shown on Metal Pole Standard Drawing Sheet M2. 

Use the submerged arc process, or other NCDOT previously approved process suitable for 

shafts, to continuously weld pole shafts along their entire length. Finish the longitudinal seam weld 

flush with the outside contour of the base metal.  Ensure shaft has no circumferential welds except at 

the lower end joining the shaft to the pole base. Use full penetration groove welds with backing ring 

for all tube-to-transverse-plate connections in accordance with 1st Edition AASHTO.  Provide 

welding that conforms to Article 1072-18 of the Standard Specifications. No field welding on any 

part of the pole will be permitted unless approved by a qualified Engineer. 

After fabrication, hot-dip galvanize steel poles and all assembly components in accordance with 

section 1076-3 of the Standard Specifications.  Design structural assemblies with weep holes large 

enough and properly located to drain molten zinc during the galvanization process.  Galvanize 

hardware in accordance with section 1076-4 of the Standard Specifications.  Ensure threaded 
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material is brushed and retapped as necessary after galvanizing.  Perform repair of damaged 

galvanizing in accordance with section 1076-7 of the Standard Specifications. Ensure all hardware is 

galvanized steel or stainless steel.  The Contractor is responsible for ensuring the 

Designer/Fabricator specifies connecting hardware and/or materials that prevent a dissimilar metal 

corrosive reaction. 

Ensure each anchor rod is 2-inch minimum diameter and 60-inch length.  Provide 10-inch 

minimum thread projection at the top of the rod, and 8-inch minimum at the bottom of the rod.  Use 

anchor rod assembly and drilled pier foundation materials complying with SP09_R005, hereinafter 

referred to as Foundations and Anchor Rod Assemblies for Metal Poles.  

Ensure anchor bolt hole diameters are ¼-inch larger than the anchor bolt diameters in the base 

plate. 

Provide a circular anchor bolt lock plate securing the anchor bolts at the embedded end with two 

(2) washers and two (2) nuts. Provide a base plate template matching the bolt circle diameter of the 

anchor bolt lock plate. Construct plates and templates from ¼-inch minimum thick steel with a 

minimum width of 4 inches. Hot-dip galvanizing is not required for both plates. 

Provide four (4) heavy hex nuts and four (4) flat washers for each anchor bolt. For nuts, use 

AASHTO M291 grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO 

M293 or equivalent material.  Ensure anchor bolts have required diameters, lengths, and positions, 

and will develop strengths comparable to their respective poles.   

For each pole, provide a grounding lug with a ½-inch minimum thread diameter, coarse thread 

stud and nut that will accommodate #4 AWG ground wire.  Ensure the lug is electrically bonded to 

the pole and is conveniently located inside the pole at the hand hole.   

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.  

Ensure cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish cap 

attached to the pole with a sturdy stainless-steel chain that is long enough to permit cap to hang clear 

of the pole-top opening when cap is removed. 

Where required by the plans, furnish couplings 42 inches above bottom of the pole base for 

mounting of pedestrian pushbuttons. Provide mounting points consisting of 1½-inch internally 

threaded half-couplings complying with the NEC, mounted within the poles.  Ensure that couplings 

are essentially flush with the outside surfaces of the poles and are installed before any required hot-

dip galvanizing.  Provide a threaded plug in each mounting point.  Ensure the surface of the plug is 

essentially flush with the outer end of the mounting point when installed and has a recessed slot that 

will accommodate a ½ “drive standard socket wrench. 

Metal poles may be erected and fully loaded after concrete has attained a minimum allowable 

compressive strength of 3,000 psi. 

Connect poles to grounding electrodes and bond them to the electrical service grounding 

electrodes. 

When field drilling is necessary for wire or cable entrances into the pole, comply with the 

following requirements: 

• Do not drill holes within 2 inches of any welds. 

• Do not drill any holes larger than 3 inches in diameter without checking with the ITS & 

Signals Structure Engineers. 

• Avoid drilling multiple holes along the same cross section of tube shafts. 

Docusign Envelope ID: 33216D4A-19C6-4508-BBA5-27D78644AF93



U-3609B TS-38  Wayne County 

Version 24.1 38 print date: 08/18/25 

• Install rubber grommets in all field drilled holes that wire, or cable will directly enter 

unless holes are drilled for installation of weather heads or couplings. 

• Treat the inside of the drilled holes and repair all galvanized surfaces in accordance with 

Section 1076-7 of the latest edition of the Standard Specification prior to installing 

grommets, caps, or plugs. 

• Cap or plug any existing field drilled holes that are no longer used with rubber, 

aluminum, or stainless-steel hole plugs. 

When street lighting is installed on metal signal structures, isolate the conductors feeding the 

luminaires inside the pole shaft using liquid tight flexible metal conduit (Type LFMC), liquid tight 

flexible nonmetallic conduit (Type LFNC), high density polyethylene conduit (Type HDPE), or 

approved equivalent.  All conductors supplying power for luminaires must run through an external 

disconnect prior to entrance into the structure. In accordance with the National Electrical Code 

(NEC) Article 230.2(E), provide identification of the electrical source provider for the luminaire 

feeder circuit with contact information on a permanent label located in the pole hand hole near the 

feeder circuit raceway. 

Install a ¼-inch thick plate for a concrete foundation tag to include the following information: 

concrete grade, depth, diameter, and reinforcement sizes of the installed foundation.  Install 

galvanized wire mesh to cover gap between the base plate and top of foundation for debris and pest 

control.  Refer to standard drawing M7 for further details. 

Immediately notify the Engineer of any structural deficiency that becomes apparent in any 

assembly, or member of any assembly, because of the design requirements imposed by these 

specifications, the plans, or the typical drawings.  

C. Design: 

Unless otherwise specified, design all metal pole support structures using the following 1st 

Edition AASHTO specifications: 

• Use 700-Year MRI and 10-Year MRI wind pressure maps developed from 3-second gust 

speeds, as provided in Section 3.8. 

• Ensure metal pole support structures include natural wind gust loading and truck-induced 

gust loading for fatigue design, as provided in Sections 11.7.1.2 and 11.7.1.3, respectively. 

Designs need not consider periodic galloping forces. 

• Assume 11.2 mph natural wind gust speed in North Carolina. For natural wind fatigue stress 

calculations, utilize a drag coefficient (Cd) based on the yearly mean wind velocity of 11.2 

mph. 

• When selecting Fatigue Importance Factors, utilize Fatigue Importance Category II, as 

provided for in Table 11.6-1, unless otherwise specified. 

• Calculate all forces using applicable equations from Section 5. The Maximum allowable 

force ratio for all metal pole support designs is 0.9.  

• Conform to Sections 10.4.2 and 11.8 for deflection requirements.  For CCTV and MVD 

support structures, ensure maximum deflection at top of pole does not exceed 2.0 percent of 

pole height. 

• Assume the combined minimum weight of a messenger cable bundle (including messenger 

cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum 

diameter of the cable bundle is 1.3 inches.  
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• All CCTV and MVD poles shall meet the compact section limits per section 5.7.2 along with 

Table 5.7.2-1.  Minimum thickness of CCTV and MVD pole shafts shall be ¼-inch. 

• All CCTV and MVD poles shall use full-penetration groove weld tube-to-transverse plate 

connection with backing ring.  Refer to Metal Pole Standard Drawing Sheet M9 for details.  

Fillet-welded tube-to-transverse-plate connections are not permitted. 

 

Unless otherwise specified by special loading criteria, the following computed surface area for 

ice load on signal heads shall be used: 

• 3-section, 12-inch, Surface area: 26.0 ft2   

• 4-section, 12-inch, Surface area: 32.0 ft2    

• 5-section, 12-inch, Surface area: 42.0 ft2   

Design a base plate for each pole. The minimum base plate thickness for all poles is 

determined by the following criteria: 

Case 1  Circular or rectangular solid base plate with the upright pole welded to the top surface of 

base plate with full penetration butt weld, where no stiffeners are provided. A base plate with a 

small center hole, which is less than 1/3 of the upright diameter, and located concentrically with 

the upright pole, may be considered as a solid base plate. 

The magnitude of bending moment in the base plate, induced by the anchoring force of each 

anchor bolt is M = (P x D1) / 2, where  

M = bending moment at the critical section of the base plate induced by one (1) anchor 

bolt 

P = anchoring force of each anchor bolt 

D1 = horizontal distance between the anchor bolt center and the outer face of the upright, 

or the difference between the bolt circle radius and the outside radius of the upright 

Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle 

radius. The overlapped part of two (2) adjacent critical sections is considered ineffective. 

Case 2  Circular or rectangular base plate with the upright pole socketed into and attached to the 

base plate with two (2) lines of fillet weld, and where no stiffeners are provided, or any base 

plate with a center hole that is larger in diameter than 1/3 of the upright diameter. 

The magnitude of bending moment induced by the anchoring force of each anchor bolt is M = P 

x D2, 

where P = anchoring force of each anchor bolt                                         

D2 = horizontal distance between the face of the upright and the face of the anchor bolt 

nut 

Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of 

the bolt circle. The overlapped part of two (2) adjacent critical sections is considered ineffective. 

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated 

for Case 1. 

The following additional requirements apply concerning pole base plates. 

• Ensure that whichever case governs as defined above, the anchor bolt diameter is set to 

match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds 
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the thickness required for the base plate, set the base plate thickness equal to the required bolt 

diameter. 

• For all metal poles, use a full penetration groove weld with a backing ring to connect the pole 

upright component to the base. Refer to Metal Pole Standard Drawing Sheet M3 or M4. 

The Professional Engineer is wholly responsible for the design of all poles.  Review and 

acceptance of these designs by the Department does not relieve the said Professional Engineer of 

his or her responsibility.  

D. Strain Poles:  

Refer to Metal Pole Standard Drawing Sheets M2 and M3 for fabrication details. 

Provide two (2) messenger cable (span wire) clamps and associated hardware for attachment of 

messenger cable.  Ensure diameter of the clamp is appropriate to its location on the pole and is 

appropriately designed for adjustment from 1’-6” below the top, down to 6’-6” below the top of the 

pole.  Do not attach more than one (1) support cable to a messenger cable clamp. 

Provide a minimum of three (3) 2-inch holes equipped with an associated coupling and 

weatherhead on the messenger cable load side of the pole to accommodate passage of signal cables 

from inside the pole.  Provide galvanized threaded plugs for all unused couplings at pole entrance 

points.  Refer to Metal Pole Standard Drawing Sheet M3 for fabrication details.  

Provide designs with a 6” x 12” hand hole with reinforcing frame for each pole.  

Provide a terminal compartment with cover and screws in each pole encompassing the hand hole 

and containing a 12-terminal barrier type terminal block.  Provide two (2) terminal screws with a 

removable shorting bar between them for each termination.  Furnish terminal compartment covers 

attached to the pole by a sturdy chain or cable approved by the Engineer.  Ensure chain or cable is 

long enough to permit cover to hang clear of the compartment opening when cover is removed and is 

strong enough to prevent vandalism. Ensure chain or cable will not interfere with service to cables in 

the pole base.  

Have poles permanently stamped above the hand holes with the identification tag details as 

shown on Metal Pole Standard Drawing Sheets M2 and M3.  

Provide grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 

and grounding messenger cable.  Lugs must accept #4 AWG wire to bond messenger cables to the 

pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard Drawing 

Sheet M6 for construction details.  

Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings. 

Ensure the installed pole, when fully loaded, is within 1 degree 40 minutes (1°40') of vertical. Install 

poles with the manufacturer’s recommended “rake.”  Where required, use threaded leveling nuts to 

establish rake.  

5.2. DRILLED PIER FOUNDATIONS FOR METAL POLES 

Analysis procedures and formulas shall be based on AASHTO 1st Edition, latest ACI-318 code 

and the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.  

Design methods based on engineering publications or research papers must have prior approval from 

NCDOT.  The Department reserves the right to accept or reject any method used for the analysis. 

Ensure deflection at top of foundation does not exceed 1 inch for worst-case (Service Limit 

State) lateral load.  

Use LPILE Plus V6.0 or later for lateral analysis. Submit inputs, results and corresponding 

graphs with the design calculations.  

Docusign Envelope ID: 33216D4A-19C6-4508-BBA5-27D78644AF93



U-3609B TS-41  Wayne County 

Version 24.1 41 print date: 08/18/25 

Calculate skin friction using the α-method for cohesive soils and the β-method for cohesion-less 

soils (Broms method will not be accepted). Detailed descriptions of the “α” and “β” methods 

can be found in FHWA-NHI-10-016. 

Omit first 2.5 feet for cohesive soils when calculating skin friction.  

Assume a hammer efficiency of 0.70 unless value is provided. 

All CCTV and MVD pole drilled shafts shall be a minimum of 4’-0” diameter.  Refer to 

Standard Drawing Nos. M7 and M8. 

Design custom foundations to carry maximum capacity of each metal pole.  For standard case 

strain poles with custom design, use actual shear, axial and moment reactions from the Standard 

Strain Pole Foundation Selection Table shown on Standard Drawing No. M8.  

When poor soil conditions are encountered, which could create an excessively large foundation 

design, consideration may be given to allow an exemption to the maximum capacity design. The 

Contractor must gain approval from the Engineer before reducing a foundation’s capacity.  On 

projects where poor soil is known to be present, the Contractor should have foundation designs 

approved before releasing poles for fabrication. 

Have the Contractor notify the Engineer if the proposed foundation is to be installed on a slope 

other than 8H: 1V or flatter. 

A. Description: 

Furnish and install foundations for NCDOT metal poles with all necessary hardware in 

accordance with the plans and specifications. 

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized 

intersections in North Carolina.  If the plans call for a standard strain pole, then a standard 

foundation may be selected from the plans.  However, the Contractor is not required to use a 

standard foundation.  If the Contractor chooses to design a non-standard site-specific foundation for 

a standard strain pole or if the plans call for a non-standard site-specific pole, design the foundation 

to conform to the applicable provisions in the NCDOT Metal Pole Standard Drawings and Section 

B4 (Non-Standard Foundation Design) below.  If non-standard site-specific foundations are designed 

for standard QPL approved strain poles, the foundation designer must use the design moment 

specified by load case on Metal Pole Standard Drawing Sheet M8.  Failure to conform to this 

requirement will be grounds for rejection of the design. 

If the Contractor chooses to design a non-standard foundation for a standard strain pole and the 

soil test results indicate a standard foundation is feasible for the site, the Contractor will be paid the 

cost of the standard foundation.  Any additional cost associated with a non-standard site-specific 

foundation including additional materials, labor and equipment will be considered incidental to the 

cost of the standard foundation.  All costs for the non-standard foundation design will be considered 

incidental to the cost of the standard foundation. 

B. Soil Test and Foundation Determination: 

1. General: 

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material. 

Drilled piers are of straight shaft type and vertical.  

2. Soil Test: 

Perform a soil test at each proposed metal pole location.  Complete all required fill placement 

and excavation at each pole location to finished grade before drilling each boring. Soil tests 

Docusign Envelope ID: 33216D4A-19C6-4508-BBA5-27D78644AF93



U-3609B TS-42  Wayne County 

Version 24.1 42 print date: 08/18/25 

performed that are not in compliance with this requirement may be rejected and will not be paid. 

Drill one boring to a depth of 26 feet within a 25-foot radius of each proposed foundation. 

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5, 

5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs: 

• A total of 100 blows have been applied in any two consecutive 6-inch intervals. 

• A total of 50 blows have been applied with < 3-inch penetration. 

Describe each pole location along the project corridor in a manner that is easily discernible to 

both the Contractor’s Designer and NCDOT Reviewers.  If the pole is at an intersection, label the 

boring the “Intersection of (Route or SR #), (Street Name) and (Route or SR #), (Street Name), 

________ County, Signal or Asset Inventory No. _____”.  Label borings with “B- N, S, E, W, NE, 

NW, SE or SW” corresponding to the quadrant location within the intersection.  

If the pole location is located between intersections, provide a coordinate location and offset, or 

milepost number and offset.  Pole numbers should be made available to the Drill Contractor. Include 

pole numbers in the boring label if they are available. If they are not available, ensure the boring 

labels can be cross-referenced to corresponding pole numbers. For each boring, submit a legible 

(hand-written or typed) boring log signed and sealed by a licensed Geologist or Professional 

Engineer registered in North Carolina. Include on each boring the SPT blow counts and N-values at 

each depth, depth of the boring, hammer efficiency, depth of water table and a general description of 

the soil types encountered using the AASHTO Classification System. 

Borings that cannot be easily correlated to their specific pole location will be returned to the 

Contractor for clarification; or if approved by the Engineer, the foundation may be designed using 

the worst-case soil condition obtained as part of this project. 

3. Standard Foundation Determination: 

Use the following method for determining the Design N-value: 

𝑁𝐴𝑉𝐺 =  
𝑁@1′ + 𝑁@2.5′ + ⋯ + 𝑁@𝐷𝑒𝑒𝑝𝑒𝑠𝑡 𝐵𝑜𝑟𝑖𝑛𝑔 𝐷𝑒𝑝𝑡ℎ

𝑇𝑜𝑡𝑎𝑙 𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝑁 𝑣𝑎𝑙𝑢𝑒𝑠
 

𝑌 = (𝑁@1′)2 + (𝑁@2.5′)2 + ⋯ + (𝑁@𝐷𝑒𝑒𝑝𝑒𝑠𝑡 𝐵𝑜𝑟𝑖𝑛𝑔 𝐷𝑒𝑝𝑡ℎ)2 

𝑍 =  𝑁@1′ + 𝑁@2.5′ + ⋯ + 𝑁@𝐷𝑒𝑒𝑒𝑝𝑒𝑠𝑡 𝐵𝑜𝑟𝑖𝑛𝑔 𝐷𝑒𝑝𝑡ℎ 

𝑁𝑆𝑇𝐷 𝐷𝐸𝑉 = √(
(𝑇𝑜𝑡𝑎𝑙 𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝑁 𝑣𝑎𝑙𝑢𝑒𝑠 × 𝑌) − 𝑍2

(𝑇𝑜𝑡𝑎𝑙 𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝑁 𝑣𝑎𝑙𝑢𝑒𝑠) × (𝑇𝑜𝑡𝑎𝑙 𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝑁 𝑣𝑎𝑙𝑢𝑒𝑠 − 1)
) 

 

Design N-value equals lesser of the following two conditions: 

 

𝑁𝐴𝑉𝐺 − (𝑁𝑆𝑇𝐷 𝐷𝐸𝑉 × 0.45) 

OR 

𝐴𝑣𝑒𝑟𝑎𝑔𝑒 𝑜𝑓 𝐹𝑖𝑟𝑠𝑡 𝐹𝑜𝑢𝑟 (4)𝑁 𝑣𝑎𝑙𝑢𝑒𝑠 =  
𝑁@1′ + 𝑁@2.5′ + 𝑁@5′ + 𝑁@7.5′

4
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Note: If less than four (4) N-values are obtained because of criteria listed in Section 2 

above, use average of N-values collected for second condition. Do not include the N-

value at the deepest boring depth for above calculations if the boring is discontinued 

at or before the required boring depth because of criteria listed in Section 2 above. 

Use N-value of zero (0) for weight of hammer or weight of rod. If N-value is greater 

than fifty (50), reduce N-value to fifty (50) for calculations. 

If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use 

standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard 

Strain Pole Foundations Chart (sheet M8) based on the Design N-value and the predominant soil 

type. For each standard pole location, submit a completed “Metal Pole Standard Foundation 

Selection Form” signed by the Contractor’s representative. Signature on form is for verification 

purposes only. Include the Design N-value calculation and resulting drilled pier length, “L,” on each 

form. 

If non-standard site-specific poles are shown on the plans, submit completed boring logs 

collected in accordance with Section 2 (Soil Test) along with pole loading diagrams from the plans 

to the Contractor-selected pole Fabricator to assist in the pole and foundation design. 

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be 

used and a non-standard foundation may be required. In such case, contact the Engineer. 

• The Design N-value is less than four (4). 

• The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than 

the depth of the corresponding boring. 

In the case where a standard foundation cannot be used, the Department will be responsible for 

the additional cost of the non-standard foundation. 

Foundation designs are based on level ground around the traffic signal pole. If the slope around 

the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10 

feet from the top of an embankment slope, the Contractor is responsible for providing slope 

information to the foundation Designer and to the Engineer so it can be considered in the design. 

The “Metal Pole Standard Foundation Selection Form” may be found at:  

https://connect.ncdot.gov/resources/safety/Pages/ITS-Design-Resources.aspx 

If assistance is needed, contact the Engineer. 

4. Non-Standard Foundation Design: 

Design non-standard foundations based upon site-specific soil test information collected in 

accordance with Section 2 (Soil Test).  Design drilled piers for side resistance in accordance with 

Section 10.8 of the 2014 AASHTO LRFD Bridge Design Specifications, 7th Edition. Use computer 

software LPILE version 6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers. Use 

computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the current 

NCDOT gINT library and data template to produce SPT boring logs.  Provide a drilled pier 

foundation for each pole with a length and diameter resulting in horizontal lateral movement less 

than 1 inch at top of the pier, and horizontal rotational movement less than 1 inch at the edge of pier.  

Contact the Engineer for pole loading diagrams of standard poles used for non-standard foundation 

designs.  Submit non-standard foundation designs including drawings, calculations, and soil boring 

logs to the Engineer for review and approval before construction.   
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C. Drilled Pier Construction:  

Construct drilled pier foundation and Install anchor rod assemblies in accordance with the 

Foundations and Anchor Rod Assemblies for Metal Poles Standard Special Provision SP09-R005 

located at: 

https://connect.ncdot.gov/resources/Specifications/Pages/2024-Specifications-and-Special-

Provisions.aspx 

5.3. METAL POLE REMOVALS 

A. Description: 

Remove and dispose of existing metal support poles, and remove and dispose of existing 

foundations, associated anchor bolts, electrical wires and connections.  

B. Construction Methods: 

5. Foundations: 

Remove and promptly dispose of the metal support pole foundations including reinforcing steel, 

electrical wires, and anchor bolts to a minimum depth of 2 feet below the finished ground elevation. 

At the Contractor’s option, remove the complete foundation. 

6. Metal Poles: 

Consult Division Traffic Services regarding ownership of poles.  If the Division chooses to 

maintain these structures in their inventory for future use, permanently mark the pole with the signal 

inventory number, asset inventory number or some identifying information that identifies where the 

pole came from 

Remove the metal support poles, and promptly transport the metal support poles from the 

project. Use methods to remove the metal support poles and attached equipment that will not result 

in damage to other portions of the project or facility. Repair damages that are a result of the 

Contractor's actions at no additional cost to the Department. 

Transport and properly dispose of the materials. 

Backfill and compact disturbed areas to match the finished ground elevation.  Seed unpaved 

areas. 

Use methods to remove the foundations that will not result in damage to other portions of the 

project or facility. Repair damages that are a result of the Contractor's actions at no cost to the 

Department. 

5.4. POLE NUMBERING SYSTEM 

A. New Poles  

Attach an identification tag to each pole shaft section as shown on Metal Pole Standard Sheet M2 

“Typical Fabrication Details for All Metal Poles.”  

5.5. MEASUREMENT AND PAYMENT 

Actual number of metal strain signal poles (without regard to height or load capacity) furnished, 

installed and accepted. 

Actual number of designs for metal strain poles furnished and accepted. 

Actual number of metal signal pole foundations removed and disposed. 

Actual number of metal signal poles removed and disposed. 

Actual number of soil tests with SPT borings drilled furnished and accepted. 
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Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed 

and accepted. 

No measurement will be made for foundation designs prepared with metal pole designs, as these 

will be considered incidental to designing Traffic Signal , CCTV or MVD support structures. 

 

Payment will be made under: 

Metal Strain Signal Pole .................................................................................................................Each 

Metal Pole Foundation Removal ....................................................................................................Each 

Metal Pole Removal ........................................................................................................................Each 

Soil Test ..........................................................................................................................................Each 

Drilled Pier Foundation........................................................................................................ Cubic Yard 

 

6. ETHERNET EDGE SWITCH 

Furnish and install a managed Ethernet edge switch as specified below that is fully compatible, 

interoperable, and completely interchangeable and functional within the existing City, Division, or 

Statewide traffic signal system communications network. 

6.1. DESCRIPTION 

A. Ethernet Edge Switch: 

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for the traffic 

signal controller or ITS device as specified below.  Ensure that the edge switch provides wire-speed, 

fast Ethernet connectivity at transmission rates of 1000 megabits per second from each remote traffic 

signal controller or ITS device location to the routing switches.  

Contact the City or NCDIT to arrange for the programming of the new Field Ethernet Switches 

with the necessary network configuration data, including but not limited to, the IP Address, Default 

Gateway, Subnet Mask and VLAN ID information.  Provide a minimum ten (10) working days 

notice to allow the City or NCDIT to program the new devices. 

B. Network Management: 

Ensure that the edge switch is fully compatible with the existing City, Division, or Statewide 

Network Management Software. 

6.2. MATERIALS 

A. General: 

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network 

interface and that the edge switch supports half and full duplex Ethernet communications. 

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the 

Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode 

fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a 

minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the 

Bellcore/Telcordia SR-332 standard for reliability prediction. 
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B. Compatibility Acceptance 

The Engineer has the authority to require the Contractor to submit a sample Field Ethernet 

Switch and SFP along with all supporting documentation, software and testing procedures to allow a 

compatibility acceptance test be performed prior to approving the proposed Field Ethernet Switch 

and Field Ethernet Transceiver for deployment.  The Compatibility Acceptance testing will ensure 

that the proposed device is 100% compatible and interoperable with the existing City, 

Division, or Statewide Signal System network, monitoring software and Traffic Operations 

Center network hardware.  Allow fifteen (15) working days for the Compatibility Acceptance 

Testing to be performed 

C. Standards: 

Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet 

communications, including but not limited to:  

• IEEE 802.1D standard for media access control (MAC) bridges used with the Spanning 

Tree Protocol (STP);  

• IEEE 802.1Q standard for port-based virtual local area networks (VLANs);  

• IEEE 802.1P standard for Quality of Service (QoS);  

• IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol 

(RSTP);  

• IEEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree Protocol;  

• IEEE 802.1x standard for port based network access control, including RADIUS; 

• IEEE 802.3 standard for local area network (LAN) and metropolitan area network 

(MAN) access and physical layer specifications; 

• IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;  

• IEEE 802.3x standard regarding flow control with full duplex operation; and  

• IFC 2236 regarding IGMP v2 compliance. 

• IEEE 802.1AB Link Layer Discovery Protocol (LLDP) 

• IEEE 802.3ad Ethernet Link Aggregation 

• IEEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic) 

• IEEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet) 

• IEEE 802.3z for 1000BASE-X (1 Gbit/s Ethernet over Fiber-Optic) 

D. Functional: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 

features related to multicast data transmission and routing. These features shall include, but not be 

limited to:  

• An STP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1D standard.  

• An RSTP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1w standard.  

• An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 

meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 

minimum 4-kilobit VLAN address table (254 simultaneous). 

• A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 

megabits per second and 148,800 packets per second for 100 megabits per second.  

• A minimum 4-kilobit MAC address table.  
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• Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

• Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP).  

• Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces.  

• Support of the Simple Network Management Protocol version 3 (SNMPv3).  Verify that 

the Ethernet edge switch can be accessed using the resident EIA-232 management port, a 

telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

• Port security through controlling access by the users. Ensure that the Ethernet edge 

switch has the capability to generate an alarm and shut down ports when an unauthorized 

user accesses the network.  

• Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent. 

• Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

E. Physical Features: 

Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for 

all edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the highest 

possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3 

Clause 28 auto-negotiation standard. 

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single 

mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer. 

Do not use mechanical transfer registered jack (MTRJ) type connectors.  

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of 

transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of 

fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical 

ports have an optical power budget of at least 15 dB. Provide small form-factor pluggable modules 

(SFPs) with a maximum range that meets or exceeds the distance requirement as indicated on the 

Plans. 

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide 

Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full 

or half).  Ensure that all 10/100/1000 Base TX ports meet the specifications detailed in this section 

and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 6 unshielded 

twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard.  

Port Security: Ensure that the edge switch supports/complies with the following (remotely) 

minimum requirements: 

• Ability to configure static MAC addresses access; 

• Ability to disable automatic address learning per ports; know hereafter as Secure Port. 

Secure Ports only forward; and 

• Trap and alarm upon any unauthorized MAC address and shutdown for programmable 

duration. Port shutdown requires administrator to manually reset the port before 

communications are allowed. 
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F. Management Capabilities: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 

features related to multicast data transmission and routing. These features shall include, but not be 

limited to:  

• An STP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1 D standards;  

• An RSTP healing/convergence rate that meets or exceeds specifications published in the 

IEEE 802.1w standard;  

• An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 

meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 

minimum 4-kilobit VLAN address table (254 simultaneous); 

• A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 

megabits per second, 148,800 packets per second for 100 megabits per second and 

1,488,000 packets per second for 1000 megabits per second;  

• A minimum 4-kilobit MAC address table;  

• Support of Traffic Class Expediting and Dynamic Multicast Filtering.  

• Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP);  

• Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces; and  

• Support of the Simple Network Management Protocol (SNMP). Verify that the Ethernet 

edge switch can be accessed using the resident EIA-232 management port, a 

telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

Network Capabilities: Provide an edge switch that supports/complies with the following 

minimum requirements: 

• Provide full implementation of IGMPv2 snooping (RFC 2236); 

• Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3; 

• Provide support for the following RMON–I groups, at a minimum: 

- Part 1: Statistics - Part 3: Alarm  

- Part 2: History - Part 9: Event  

• Provide support for the following RMON–2 groups, at a minimum: 

- Part 13: Address Map - Part 17:Layer Matrix   

- Part 16: Layer Host - Part 18:User History   

• Capable of mirroring any port to any other port within the switch; 

• Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs; 

• Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four 

ports; 

• Password manageable; 

• Telnet/CLI; 

• HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and 

• Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades. 
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Network Security: Provide an edge switch that supports/complies with the following (remotely) 

minimum network security requirements: 

o Multi-level user passwords; 

o RADIUS centralized password management (IEEE 802.1X); 

o SNMPv3 encrypted authentication and access security; 

o Port security through controlling access by the users: ensure that the Ethernet edge switch 

has the capability to generate an alarm and shut down ports when an unauthorized user 

accesses the network;  

o Support of remote monitoring (RMON-1&2) of the Ethernet agent; and  

o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

G. Electrical Specifications: 

Ensure that the edge switch operates and power is supplied with 115 volts of alternating current 

(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC
 
and a maximum 

operating input of 130 VAC. Ensure that if the device requires operating voltages other than 120 

VAC, supply the required voltage converter. Ensure that the maximum power consumption does not 

exceed 50 watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDs), including 

link, TX, RX, speed (for Category 6 ports only), and power LEDs. 

H. Environmental Specifications: 

Ensure that the edge switch performs all of the required functions during and after being 

subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as 

defined in the environmental requirements section of the NEMA TS 2 standard, with a 

noncondensing humidity of 0 to 95%.  

Provide certification that the device has successfully completed environmental testing as defined 

in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the 

device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10, 

respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust, 

corrosive elements, and typical conditions found in a roadside environment.  

The edge switch shall meet or exceed the following environmental standards: 

• IEEE 1613 (electric utility substations) 

• IEC 61850-3 (electric utility substations) 

• IEEE 61800-3 (variable speed drive systems) 

• IEC 61000-6-2 (generic industrial) 

• EMF – FCC Part 15 CISPR (EN5502) Class A 

I. Ethernet Patch Cable: 

Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.  

Furnish Ethernet patch cables meeting the following physical requirements: 

• Five (5)-foot length 

• Category 6 or better 

• Factory-installed RJ-45 connectors on both ends 

• Molded anti-snag hoods over connectors 

• Gold plated connectors 
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• Copper-clad aluminum is NOT allowed. 

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements: 

• TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 Ω 

Enhanced Category 6 Cabling 

• Frequency Range:     1-100 MHz 

• Near-End Crosstalk (NEXT):   30.1 dB 

• Power-sum NEXT:     27.1 dB 

• Attenuation to Crosstalk Ratio (ACR):  6.1 dB 

• Power-sum ACR:     3.1 dB 

• Return Loss:      10dB 

• Propagation Delay:      548 nsec 

6.3. CONSTRUCTION METHODS 

A. General: 

Ensure that the edge switch is UL listed. 

Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for  Category 6 

four-pair unshielded twisted pair cabling with stranded conductors and RJ45 connectors. 

Contact the City, Division, or NCDIT a minimum of 10 working days prior to installation to 

allow for the programming of the edge switch. 

B. Edge Switch: 

Mount the edge switch inside each field cabinet by securely fastening the edge switch to the 

upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or 

Engineer-approved attachment methods, attachment hardware and fasteners.   

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field 

technicians without blocking access to other equipment.  Verify that fiber-optic jumpers consist of a 

length of cable that has connectors on both ends, primarily used for interconnecting termination or 

patching facilities and/or equipment. 

6.4. MEASURMENT AND PAYMENT 

Ethernet edge switch will be measured and paid as the actual number of Ethernet edge switches 

furnished, installed, and accepted.  

No separate measurement will be made for Ethernet patch cable, small form factor pluggable 

modules (SFPs), power cord, mounting hardware, nuts, bolts, brackets, or edge switch programming 

as these will be considered incidental to furnishing and installing the edge switch. 

Payment will be made under: 

Ethernet Edge Switch ...........................................................................................................Each 
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FALSEWORK AND FORMWORK              (11-30-23) 

GENERAL 
Use this Special Provision as a guide to develop temporary works submittals required by the 
Standard Specifications or other provisions; no additional submittals are required herein. Such 
temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes 
self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid 
concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that 
functions as a work platform that supports construction personnel, materials, and tools, but is not 
intended to support the structure. Scaffolding systems that are used to temporarily support 
permanent structures (as opposed to functioning as work platforms) are considered to be falsework 
under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or 
inclined support members. Where the term “temporary works” is used, it includes all of the 
temporary facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 
structure. 

MATERIALS 
Select materials suitable for temporary works; however, select materials that also ensure the safety 
and quality required by the design assumptions. The Engineer has authority to reject material on 
the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 
identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 
the plan and notify the Engineer if any change to materials or material strengths is required. 

DESIGN REQUIREMENTS 

(A) Working Drawings 
Provide working drawings for items as specified in the contract, or as required by the Engineer, 
with design calculations and supporting data in sufficient detail to permit a structural and safety 
review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be 
checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, 
rate of placement, direction of placement, and location of all construction joints.  

When required, have the drawings and calculations prepared under the guidance of, and sealed 
by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 
works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 
listing the weight of all construction equipment that will be supported on the temporary work. 
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Show anticipated total settlements and/or deflections of falsework and forms on the working 
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 
girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 
maximum of 36 inches, provided the following conditions are met: 

Member 
Type 

(PCG) 

Member 

Depth, 
(inches) 

Max. Overhang 
Width, 

(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 
Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 
rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 
be cast through the girder top flange and located, measuring along the top of the member, 1’-
2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 
working load of 6,000 lbs.  

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 
falsework attachments or other hardware. Submit calculations and working drawings for 
overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 
of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 
72-inch members, the heel of the bracket shall bear on the web, near the bottom flange 
transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck 
geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 
advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 
and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 
those drawings. 
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Falsework hangers that support concentrated loads and are installed at the edge of thin top 
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 
HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 
falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 
be no differential settlement between the girders and the deck forms during placement of deck 
concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 
and fluid concrete loads to be independent of any previous deck pour components when the 
mid-span girder deflection due to deck weight is greater than ¾”. 
Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such devices used as part of the falsework or 
formwork that remains in the permanent structure. If the plan notes indicate that the structure contains the necessary corrosion protection 
required for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not be allowed. Any coating required by 
the Engineer will be considered incidental to the various pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the current edition of AASHTO Guide Design Specifications for 
Bridge Temporary Works except as noted herein. 

(1) Wind Loads 
Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In addition, Table 2.2A is included to provide the 
maximum wind speeds by county in North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

(2) Time of Removal 
The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 of the Standard Specifications and these 
Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent surface damage. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph) 

Alamance 70 Franklin 70 Pamlico 100 
Alexander 70 Gaston 70 Pasquotank 100 
Alleghany 70 Gates 90 Pender 100 
Anson 70 Graham 80 Perquimans 100  
Ashe 70 Granville 70 Person 70 
Avery 70 Greene 80 Pitt 90 
Beaufort 100 Guilford 70 Polk 80 
Bertie 90 Halifax 80 Randolph 70 
Bladen 90 Harnett 70 Richmond 70 
Brunswick 100 Haywood 80 Robeson 80 
Buncombe 80 Henderson 80 Rockingham 70 
Burke 70 Hertford 90 Rowan 70 
Cabarrus 70 Hoke 70 Rutherford 70 
Caldwell 70 Hyde 110 Sampson 90 
Camden 100 Iredell 70 Scotland 70 
Carteret 110 Jackson 80 Stanley 70 
Caswell 70 Johnston 80 Stokes 70 
Catawba 70 Jones 100 Surry 70 
Cherokee 80 Lee 70 Swain 80 
Chatham 70 Lenoir 90 Transylvania 80 
Chowan 90 Lincoln 70 Tyrell 100 
Clay 80 Macon 80  Union 70 
Cleveland 70 Madison 80 Vance 70 
Columbus 90 Martin 90 Wake 70 
Craven 100 McDowell 70 Warren 70 
Cumberland 80 Mecklenburg 70 Washington 100 
Currituck 100 Mitchell 70 Watauga 70 
Dare 110 Montgomery 70 Wayne 80 
Davidson 70 Moore 70 Wilkes 70 
Davie 70 Nash 80 Wilson 80 
Duplin 90 New Hanover 100 Yadkin 70 
Durham 70 Northampton 80 Yancey 70 
Edgecombe 80 Onslow 100   
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Forsyth 70 Orange 70   

(B) Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their review, 
revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete drawings 
and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until 
the drawings have been approved. Such approval does not relieve the Contractor of the 
responsibility for the accuracy and adequacy of the working drawings. 

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings. Ensure that the 
quality of materials and workmanship employed is consistent with that assumed in the design of 
the temporary works. Do not weld falsework members to any portion of the permanent structure 
unless approved. Show any welding to the permanent structure on the approved construction 
drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 
measurement of falsework settlement. Make sure that the anticipated compressive settlement 
and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 
sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 
span regardless of whether or not the deflection is compensated by camber strips. 

(A) Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of 
its use. Certify that the manufactured devices have been maintained in a condition to allow 
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily 
determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 
placement. Inspect other temporary works at least once a month to ensure that they are 
functioning properly. Have a North Carolina Registered Professional Engineer inspect the 
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load 
tests prior to loading. 
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(B) Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 
temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing 
capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as those of 
the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 
the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using 
standard procedures based on the driving characteristics of the pile is permitted. If preferred, 
use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load 
tests to verify bearing capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   
Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents. Remove them in such a 
manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

MEASUREMENT AND PAYMENT 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works will be 
full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (1-31-25) 

GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 
Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 
Provision. The list of submittals contained herein does not represent a list of required submittals 
for the project. Submittals are only necessary for those items as required by the contract. Make 
submittals that are not specifically noted in this provision directly to the Engineer. Either the 
Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 
submittals. 

If a submittal contains variations from plan details or specifications or significantly affects project 
cost, field construction or operations, discuss the submittal with and submit all copies to the 
Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 
make sure all submittals are complete when initially submitted. Provide a contact name and 
information with each submittal. Direct any questions regarding submittal requirements to the 
Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 
noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 
address and telephone number of the facility where fabrication will actually be done if different 
than shown on the title block of the submitted working drawings. This includes, but is not limited 
to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 

ADDRESSES AND CONTACTS 
 

For submittals to the Structures Management Unit, use the following addresses:   
 

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. D. N. Snoke, P. E. Mr. D. N. Snoke, P. E. 
 State Structures Engineer State Structures Engineer 
 North Carolina Department North Carolina Department 
 of Transportation of Transportation 
 Structures Management Unit Structures Management Unit 
 1581 Mail Service Center 1000 Birch Ridge Drive 
 Raleigh, NC  27699-1581 Raleigh, NC  27610 
 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

 For projects in Divisions 1-7 (Eastern Regional Office): 

 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  
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 Via US mail: Via other delivery service: 
 
 Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 
 Assistant State Geotechnical Assistant State Geotechnical  
 Engineer – Eastern Region Engineer – Eastern Region 
 North Carolina Department North Carolina Department 
 of Transportation of Transportation 
 Geotechnical Engineering Unit Geotechnical Engineering Unit 
 Eastern Regional Office Eastern Regional Office 
 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 
 Raleigh, NC  27699-1570 Garner, NC  27529 

 For projects in Divisions 8-14 (Western Regional Office):  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 
Assistant State Geotechnical  
Engineer – Western Region 
North Carolina Department 
of Transportation 
Geotechnical Engineering Unit 
Western Regional Office 
5253 Z Max Boulevard 
Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit 
can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 
The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 
Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” 
link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 
the following contacts: 

 

 Primary Structures Contact:   James Bolden   (919) 707 – 6408 

  jlbolden@ncdot.gov  

 Secondary Structures Contacts: Madonna Rorie   (919) 707 – 6508 

  mlrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 

  Thomas Santee   (984) 920-8901 
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  EastGeotechnicalSubmittal@ncdot.gov 

 

 Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams   (980)258-6400 

  WestGeotechnicalSubmittal@ncdot.gov  

SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 
same time, submit a copy of the same complete submittal directly to the Structures Management 
Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

The first table below covers “Structure Submittals.” The Engineer will receive review comments 
and drawing markups for these submittals from the Structures Management Unit. The second table 
in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 
drawing markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 
in which case submit a set of supporting calculations to each unit. Provide additional copies of any 
submittal as directed. 

 
STRUCTURE SUBMITTALS 

 
Submittal 

Submittal 
Required by 
Structures 

Management 
Unit? 

Submittal 
Required by 
Geotechnical 
Engineering 

Unit? 
Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Box Culvert Falsework 7 Y N Plan Note, SN Sheet & 
“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

Y N “Expansion Joint Seals” 
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Expansion Joint Seals 
(modular) Y N “Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) 

 
Y 

 
N 

“Strip Seal Expansion 
Joints” 

Falsework & Forms 2 
(substructure) 

Y N Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) Y N Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure 

Y N 

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric 
Bearings 4,5 Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations) 

Y N Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) Y N Article 420-20 

Prestressed Concrete Box Beam 
(detensioning sequences) 3 Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 
“Optional Precast 

Reinforced Concrete Box 
Culvert at Station ___” 

Prestressed Concrete Cored Slab 
(detensioning sequences) 3 Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 
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Prestressed Concrete Girder 
(strand elongation and 
detensioning sequences) 

Y N Articles 1078-8 and 1078-
11 

Removal of Existing Structure 
over Railroad Y N Railroad Provisions 

 
Revised Bridge Deck Plans 

(adaptation to prestressed deck 
panels) 

 
Y 

 
N 

 
Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals) 

Y N “Modular Expansion Joint 
Seals” 

Sound Barrier Wall (precast 
items) Y N Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 
Fabrication Plans 5 Y N Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 
3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 
4. The fabricator may submit these items directly to the Structures Management Unit. 
5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 
6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 
7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 
Submittal 

Submittals 
Required by 
Geotechnical 
Engineering 

Unit  

Submittals 
Required by 
Structures 

Management 
Unit 

Contract Reference 
Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 
Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 
Forms 2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 
Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 
calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 
calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail 
Walls” 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email), US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20F
ORM.pdf 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (11-30-23) 

GENERAL 

Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration (OSHA) 
regulations.  
 
Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 
personnel or equipment must be reported to the Engineer and all applicable items listed below 
must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

(A) Competent Person:  Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will have the 
responsibility and authority to stop any work activity due to safety concerns.  

(B) Riggers:  Provide the qualifications and experience of the persons responsible for rigging 
operations.  Qualifications and experience should include, but not be limited to, weight 
calculations, center of gravity determinations, selection and inspection of sling and rigging 
equipment, and safe rigging practices.   

(C) Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 
for review upon request.  

(D) Certifications:  Crane operators shall be certified by the National Commission for the 
Certification of Crane Operators (NCCCO) or the National Center for Construction Education 
and Research (NCCER). Other approved nationally accredited programs will be considered 
upon request. In addition, crane operators shall have a current CDL medical card. Submit a list 
of crane operator(s) and include current certification for each type of crane operated (small 
hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each 
operator.  

MEASUREMENT AND PAYMENT 

No direct payment will be made for Crane Safety. All costs shall be considered incidental to 
items for which direct payment is made.  
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GROUT FOR STRUCTURES (12-1-17) 

GENERAL  

This Special Provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel 
holes and recesses for structures. This Special Provision does not apply to grout placed in post-
tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix and place grout 
in accordance with the manufacturer’s recommendations, the applicable sections of the Standard 
Specifications and this Special Provision. 

MATERIAL REQUIREMENT 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of the 
Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266. 

Construction loading and traffic loading shall not be allowed until the 3-day compressive strength 
is achieved. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and accepted.  
Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease, and 
other foreign matter.  Saturate concrete surfaces with clean water and remove excess water prior 
to placing grout. 

MEASUREMENT AND PAYMENT 

No separate payment will be made for Grout for Structures. The cost of the material, equipment, 
labor, placement, and any incidentals necessary to complete the work shall be considered 
incidental to the structure item requiring grout. 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 10-15-24) Z-1 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Water Resources, DEQ 
State of North Carolina 

Buffer Certification Division of Water Resources, DEQ 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.   
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 
that activities outside those areas is done in such a manner as to not affect the restricted 
waters, wetlands or buffer zones. 



  STATE OF NORTH CAROLINA 
  DEPARTMENT OF TRANSPORTATION

JOSH STEIN DANIEL H. JOHNSON 
 

GOVERNOR   SECRETARY 

Mailing Address: 
NC DEPARTMENT OF TRANSPORTATION 
DIVISION OF HIGHWAYS 
P.O. BOX 3165 
WILSON, NC 27895-3165 

Telephone: (252) 640-6400 
Fax: (252) 234-6174 

Customer Service:  1-877-368-4968 

Website: www.ncdot.gov 

Location: 
509 WARD BOULEVARD 

WILSON, NC 27893 

December 23, 2025 

MEMORANDUM TO:  Division Construction Units 
Contract Standards and Development Unit 

FROM:  Garry Wright, Division Environmental Unit 
Division 4 Project Development Unit 

SUBJECT: Environmental Permits for the US Hwy 13 from SR1003 to 
SR1572 in Wayne County, Division 4, TIP: U-3609B. 

Please find enclosed the following permits for this project: 

Agency Permit Type Permit Expiration 

US Army Corps of Engineers 
Section 404 Clean Water Act Permit Regional General Permit 50 

May 25, 2025 
Grace period until 

May 25,2026 
Currently being 

renewed by USACE 

NC Division of Water Resources 
Section 401 Water Quality Certification General Certification No. 4135 [RGP50] May 25, 2030 

NC Division of Water Resources 
Buffer Certification 

Neuse River and Jordan Lake Water 
Supply Riparian Buffer Certification December 18, 2030 

Work is authorized by the above referenced permit provided it is accomplished in strict 
accordance with the permitted plans. 

The Environmental Coordination and Permitting Group or the Division Environmental Office 
must be consulted if any deviation from the permit(s) is required. 

The General Conditions and Certifications for Nationwide and Regional Permits can be 
referenced at: 
https://xfer.services.ncdot.gov/pdea/PermIssued/_General_Conditions_and_Certifications/ 

Future/ When the project greensheet is only found in on the Commitment Tracker in SharePoint: 
The Project Commitments “Greensheet” is located on the Preconstruction SharePoint Dashboard 
at:https://connect.ncdot.gov/site/preconstruction 
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U.S. ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

 
Action Id.  SAW-2023-01524   County:  Wayne County     U.S.G.S. Quad: Northeast Goldsboro 

 
GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION 

 
Permittee:  Garry Wright 
 NCDOT-Div. 4 
Address:  Post Office Box 3165 
                               Wilson NC, 27895 
Telephone Number: (252) 725-5439 
 
Size (acres)      2.53             Nearest Town Goldsboro  
Nearest Waterway  Bear Creek River Basin Neuse 
USGS HUC  03020202    Coordinates  Latitude: 35.404139; Longitude: -77.899051 
 
Location description:  The project is located on US 13 between New Hope Road and Saulston 
Road, east of the town of Goldsboro in Wayne County, North Carolina. 
 
Description of projects area and activity:  NCDOT proposes to upgrade US 13 (Berkley Blvd) from 
a 2-lane road to a 4-lane road from New Hope Road to north of Saulston Road. The project will 
include access management elements such as U-turn bulbs. The project is covers 3.6 miles 
within the same alignment. The project will permanently impact 360 linear feet of streams and 
0.5 acres of wetlands.  
 
Applicable Law:   Section 404 (Clean Water Act, 33 USC 1344);    
                               Section 10 (Rivers and Harbors Act, 33 USC 403) 
 
Authorization:  Regional General Permit Number and/or Nationwide Permit Number: RGP50 

SEE ATTACHED RGP or NWP GENERAL, REGIONAL AND/OR SPECIAL CONDITIONS 
 
Your work is authorized by the above referenced permit provided it is accomplished in strict 
accordance with the attached conditions and your submitted application and attached 
information dated November 22, 2023 Any violation of the attached conditions or deviation 
from your submitted plans may subject the permittee to a stop work order, a restoration order, 
a Class I administrative penalty, and/or appropriate legal action.   
 
This verification will remain valid until the expiration date identified below unless the nationwide 
and/or regional general permit authorization is modified, suspended or revoked.  If, prior to the 
expiration date identified below, the nationwide and/or regional general permit authorization is 
reissued and/or modified, this verification will remain valid until the expiration date identified below, 
provided it complies with all requirements of the modified nationwide permit.  If the nationwide and/or 
regional general permit authorization expires or is suspended, revoked, or is modified, such that the 
activity would no longer comply with the terms and conditions of the nationwide permit, activities 
which have commenced (i.e., are under construction) or are under contract to commence in reliance 
upon the nationwide and/or regional general permit, will remain authorized provided the activity is 
completed within twelve months of the date of the nationwide and/or regional general permit’s 
expiration, modification or revocation, unless discretionary authority has been exercised on a case-
by-case basis to modify, suspend or revoke the authorization.   
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Activities subject to Section 404 (as indicated above) may also require an individual Section 401 
Water Quality Certification.  You should contact the NC Division of Water Resources (telephone 919-
807-6300) to determine Section 401 requirements.      
      
For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area 
Management Act (CAMA), prior to beginning work you must contact the N.C. Division of Coastal 
Management  in Morehead City, NC, at (252) 808-2808. 
      
This Department of the Army verification does not relieve the permittee of the responsibility to obtain 
any other required Federal, State or local approvals/permits. 
      
If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps 
of Engineers regulatory program, please contact Kyle Barnes at (910) 251-4584 or 
Kyle.W.Barnes@usace.army.mil. 
 
Corps Regulatory Official: ___________________________ Date:  December 19, 2023 
Expiration Date of Verification:  May 25, 2025 
 
The Wilmington District is committed to providing the highest level of support to the public.  To help 
us ensure we continue to do so, please complete our Customer Satisfaction Survey, located online at 
https://regulatory.ops.usace.army.mil/customer-service-survey/ 
 
  

2023.12.19 
14:56:48 
-05'00'
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SAW-2023-01524 
 

SPECIAL CONDITIONS 
 
 

1. The Wilmington District, Federal Highway Administration, U.S. Fish and Wildlife Service 
(USFWS), and the North Carolina Department of Transportation (NCDOT) have conducted 
programmatic Section 7(a)(2) consultation for the Northern long-eared bat (NLEB) for 
NCDOT projects located in Divisions 1-8. The result of this programmatic consultation is a 
Programmatic Biological Opinion (PBO) issued by the USFWS titled, “Programmatic 
Biological Opinion – Revised, NCDOT Program Effects on the Northern Long-eared Bat in 
Divisions 1-8”, dated December 15, 2022. This PBO contains agreed upon conservation 
measures which would minimize take of NLEB. As noted in the PBO, applicability of these 
conservation measures varies depending on the location of the project. The USFWS has 
documented that no reasonable and prudent measures, nor terms and conditions, are 
necessary or appropriate to minimize the amount or extent of incidental take of NLEB 
caused by the Action; therefore, the incidental take statement does not provide reasonable 
and prudent measures for this species. Department of the Army (DA) authorization under 
general permit or standard permit (Individual Permit) is conditional upon the permittee’s 
compliance with applicable, agreed upon conservations measures of the PBO, which is 
incorporated by reference in this verification letter. Failure to comply with the applicable 
conservation measures, where a take of the NLEB occurs, would constitute an unauthorized 
take by the permittee, and would also constitute permittee non-compliance with this 
verification letter. The USFWS is the appropriate authority to determine compliance with the 
terms and conditions of its PBO and the ESA. All PBOs can be found on our website at: 
https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/ESA/. 
 

2. In order to compensate for impacts associated with this permit, mitigation shall be 
provided in accordance with the provisions outlined on the most recent version of the 
attached Compensatory Mitigation Responsibility transfer form. The requirements of this 
form, including any special conditions listed on this form, are hereby incorporated as 
special conditions of this permit authorization. 
 

3. “Tri-colored bat - No tree clearing will occur within 150 feet of a known maternity roost tree 
May 1 - July 31 in order to protect non-volant young.  Winter roost trees are not considered 
maternity roost trees.  NCDOT will cross-reference information given by USFWS on the 
locations of maternity roosts (as they are discovered) to stay in compliance with this condition.”
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Action ID Number: SAW-2023-01524   County: Wayne County  
                                 
Permittee:   Garry Wright 

NCDOT-Div. 4 
  

Project Name: NCDOT U-3609B Berkley Blvd. Wayne 
 
Date Verification Issued:  December 18, 2023 
 
Project Manager: Kyle Barnes 
 
Upon completion of the activity authorized by this permit and any mitigation required by the 
permit, sign this certification and return it to the following address: 
 

US ARMY CORPS OF ENGINEERS 
WILMINGTON DISTRICT 

Attn: Kyle Barnes  
 

 
Please note that your permitted activity is subject to a compliance inspection by a U. S. Army 
Corps of Engineers representative.  Failure to comply with any terms or conditions of this 
authorization may result in the Corps suspending, modifying or revoking the authorization 
and/or issuing a Class I administrative penalty, or initiating other appropriate legal action. 
 
I hereby certify that the work authorized by the above referenced permit has been completed 
in accordance with the terms and condition of the said permit, and required mitigation was 
completed in accordance with the permit conditions. 
 
 
 
 
 
 
 
 
 _______________________________________  ______________________ 
 Signature of Permittee      Date 
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DEPARTMENT OF THE ARMY 
Wilmington District, Corps of Engineers 

69 Darlington Avenue 
Wilmington, North Carolina 28403-1343 

 
 
Regional General Permit No.  SAW-2019-02350 (RGP 50) 
Name of Permittee: North Carolina Department of Transportation 
Effective Date:  May 26, 2020 
Expiration Date:  May 25, 2025 
 

DEPARTMENT OF THE ARMY 
REGIONAL GENERAL PERMIT 

 
A regional general permit (RGP) to perform work in or affecting navigable waters of the United 
States and waters of the United States, upon recommendation of the Chief of Engineers, pursuant 
to Section 10 of the Rivers and Harbors Act of March 3, 1899 (33 U.S.C. 403), and Section 404 of 
the Clean Water Act (33 U.S.C. 1344), is hereby issued by authority of the Secretary of the Army 
by the 
 
District Commander 
U.S. Army Engineer District, Wilmington 
Corps of Engineers 
69 Darlington Avenue 
Wilmington, North Carolina 28403-1343 
 
TO AUTHORIZE THE DISCHARGE OF DREDGED OR FILL MATERIAL IN WATERS 
OF THE UNITED STATES (U.S.), INCLUDING WETLANDS, ASSOCIATED WITH 
MAINTENANCE, REPAIR, AND CONSTRUCTION PROJECTS CONDUCTED BY THE 
VARIOUS DIVISIONS OF THE NORTH CAROLINA DEPARTMENT OF 
TRANSPORTATION (NCDOT), INCLUDING THE NCDOT DIVISION OF HIGHWAYS, 
RAIL, BICYCLE/PEDESTRIAN, ETC. 
 

Activities authorized by this RGP: 
 
 a.  (1) Road widening, and/or (2) construction, maintenance, and/or repair of bridges. For 
bridge projects, work can include the approaches.  
 
 b.  (1) Improvement of interchanges or intersections, or (2) construction of interchanges 
or intersections over, or on, existing roads.  
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Full descriptions/terms of “a” and “b”: 
 

a.  (1) Road widening, and/or (2) construction, maintenance, and/or repair of 
bridges. For bridge projects, work can include the approaches.  
 

Permanent impacts that result in a loss of waters of the U.S., excluding stream relocation(s), 
must be less than or equal to 500 linear feet (lf) of stream and/or one (1) acre of wetland/open 
water for each single and complete linear project.  
 
Single and complete linear project. As noted in 33 CFR 330.2(i), for linear projects, the ‘‘single 
and complete project’’ (i.e., single and complete crossing) will apply to each crossing of a separate 
water of the U.S. (i.e., single waterbody) at that location; except that for linear projects crossing a 
single waterbody several times at separate and distant locations, each crossing is considered a 
single and complete project. However, individual channels in a braided stream or river, or 
individual arms of a large, irregularly-shaped wetland or lake, etc., are not separate waterbodies 
and crossing of such features cannot be considered separately. 
 
Also authorized under “a”: (1) stream relocation(s) and (2) temporary impacts, such as those from 
temporary structures, fills, dewatering, and other work necessary to conduct the activities listed 
under “a”. Stream relocation(s) and temporary impacts will be evaluated independently and are 
not limited to the permanent loss limits of 500 lf of stream and/or 1 acre of wetland/open water 
(i.e., stream relocations and/or temporary impacts do not factor into these limits) for each single 
and complete linear project; however, if the Corps determines that the proposed stream 
relocation(s) and/or temporary impacts are of such magnitude that they cannot be authorized 
under this section (“a”) of RGP 50, even if the permanent losses from road widening, and/or 
construction, maintenance, and repair of bridges do not exceed the impact limits for this section 
(“a”) of RGP 50, an Individual Permit will be required. 
   
If the Corps determines, on a case-by-case basis, that the concerns for the aquatic environment so 
indicate, he/she may exercise discretionary authority to override this RGP and require an Individual 
Permit.  
 
 b.  (1) Improvement of interchanges or intersections, or (2) construction of 
interchanges or intersections, over or, on existing roads. 

 
For activities authorized under “b”, the limits for permanent impacts that result in a loss of waters 
of the U.S. depend on the location of the impacts, as described below: 
 
•       In the coastal plain of North Carolina (both inner coastal plain and outer coastal plain) - 
permanent impacts that result in a loss of waters of the U.S., excluding stream relocation(s), must 
be less than or equal to 1,000 lf of stream and/or 3 acres of wetland/open water for the entire 
interchange or intersection project.  
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•       All other areas of North Carolina - permanent impacts that result in a loss of waters of the 
U.S., excluding stream relocation(s), must be less than or equal to 1,000 lf of stream and/or 2 acres 
of wetland/open water for the entire interchange or intersection project. 
 
Coastal plain – See http://saw-reg.usace.army.mil/JD/LRRs_PandT.pdf for Land Resource Areas 
LRRP (inner coastal plain) and LRRT (outer coastal plain). 
 
When proposed impacts to waters of the U.S. are located both inside AND outside of the coastal 
plain, the Corps will determine, based on the location(s) of proposed impacts to waters of the U.S., 
if a project is a “coastal plain project”. 
 
Single and complete project. For permitting purposes, each interchange or intersection is 
considered to be one single and complete project. For example, an interchange project cannot 
result in a permanent loss (excluding stream relocation), of (1) greater than 1,000 lf of stream 
and/or 3 acres of wetland/open water in the coastal plain OR (2) greater than 1,000 lf of stream 
and/or 2 acres of wetland/open water in all other areas of North Carolina. 
 
Approach fills may be considered to be part of an interchange or intersection project if the Corps 
determines that inclusion of these areas meet the terms of this section (“b”) of RGP 50. Early 
coordination with the Corps is encouraged. 
 
Intersections, regardless of the mode of transportation (e.g., railroad, other roadways, etc.), may 
be at grade or grade separated if the Corps determines that the project would meet the terms of 
this section (“b”) of RGP 50. Early coordination with the Corps is encouraged.  
 

Also authorized under “b”: (1) stream relocation(s) and (2) temporary impacts, such as those 
from temporary structures, fills, dewatering, and other work necessary to conduct the activities 
listed under “b”. Stream relocation(s) and temporary impacts will be evaluated independently and 
are not limited to the permanent loss limits of (1) 1,000 lf of stream and/or 3 acres of 
wetland/open water in the coastal plain OR (2) 1,000 lf of stream and/or 2 acres of wetland/open 
water in all other areas of North Carolina (i.e., stream relocations and/or temporary impacts do 
not factor into these limits) for each interchange or intersection project; however, if the Corps 
determines that the proposed stream relocation(s) and/or temporary impacts are of such 
magnitude that they cannot be authorized under this section (“b”) of RGP 50, even if the 
permanent losses from improvement of interchanges or intersections, or construction of 
interchanges or intersections over, or on, existing roads do not exceed the impact limits for this 
section (“b”) of RGP 50, an Individual Permit will be required. 
 
If the Corps determines, on a case-by-case basis, that the concerns for the aquatic environment so 
indicate, he/she may exercise discretionary authority to override this RGP and require an Individual 
Permit.    
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1.  Special Conditions. 
 

a.  The prospective permittee must submit a pre-construction notification (PCN) and 
applicable supporting information to the District Engineer and receive written verification 
from the Corps that the proposed work complies with this RGP prior to commencing any 
activity authorized by this RGP. 
 

b.  If the project will not impact a designated “Area of Environmental Concern” (AEC) 
in the twenty* (20) counties of North Carolina covered by the North Carolina Coastal Area 
Management Act (CAMA) (“CAMA counties”), a consistency submission is not required. If the 
project will impact a designated AEC and meets the definition of “development”, the 
prospective permittee must obtain the required CAMA permit. Development activities shall not 
commence until a copy of the approved CAMA permit is furnished to the appropriate Corps 
Regulatory Field Office (Wilmington Field Office – 69 Darlington Avenue, Wilmington, NC 
28403 or Washington Field Office – 2407 West 5th Street, Washington, NC 27889). 
 
*The 20 CAMA counties in North Carolina include Beaufort, Bertie, Brunswick, Camden, 
Carteret, Chowan, Craven, Currituck, Dare, Gates, Hertford, Hyde, New Hanover, Onslow, 
Pamlico, Pasquotank, Pender, Perquimans, Tyrrell, and Washington.  
 

 c.  No work shall be authorized by this RGP within the 20* CAMA counties without prior 
consultation with the National Oceanic and Atmospheric Administration’s (NOAA) Habitat 
Conservation Division. For each activity reviewed by the Corps where it is determined that the 
activity may affect Essential Fish Habitat (EFH) for federally managed species, an EFH 
Assessment shall be prepared by the prospective permittee and forwarded to the Corps and NOAA 
Fisheries for review and comment prior to authorization of work. 

 
d.  Culverts and pipes. The following conditions [(1)-(8)] apply to the construction of 

culverts/pipes, and work on existing culverts/pipes.  
 

Additionally, if the proposed work would affect an existing culvert/pipe (e.g., culvert/pipe 
extensions), the prospective permittee must include actions (in the PCN) to correct any existing 
deficiencies that are located:  

 
 At the inlet and/or outlet of the existing culvert/pipe, IF these deficiencies are/were caused 

by the existing culvert/pipe, or 
 

 Near the inlet or outlet of the existing culvert/pipe, IF these deficiencies are/were caused by 
the existing culvert/pipe. 
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These deficiencies may include, but are not limited to, stream over-widening, bank erosion, 
streambed scour, perched culvert/pipes, and inadequate water depth in culvert(s). Also note if the 
proposed work would address the existing deficiency or eliminate it – e.g., bank erosion on left 
bank, but the culvert extension will be placed in this eroded area.  If the prospective permittee is 
unable to correct the deficiencies caused by the existing culvert/pipe, they must document the 
reasons in the PCN for Corps consideration.    

 
(1) No activity may result in substantial, permanent disruption of the movement 

of those species of aquatic life indigenous to the waterbody, including those species that 
normally migrate through the area. Measures will be included that will promote the safe 
passage of fish and other aquatic organisms.  

 
(2) The dimension, pattern, and profile of the stream above and below a 

culvert/pipe shall not be modified by widening the stream channel or by reducing the depth of 
the stream in connection with the construction activity. It is acceptable to use rock vanes at 
culvert/pipe outlets to ensure, enhance, or maintain aquatic passage. Pre-formed scour holes are 
acceptable when designed for velocity reduction. The width, height, and gradient of a proposed 
opening shall be such as to pass the average historical low flow and spring flow without 
adversely altering flow velocity. Spring flow will be determined from gauge data, if available. 
In the absence of such data, bankfull flow will be used as a comparable level.  

 
(3) Burial/depth specifications: If the project is located within any of the 20* 

CAMA counties, culvert/pipe inverts will be buried at least one foot below normal bed 
elevation when they are placed within the Public Trust AEC and/or the Estuarine Waters AEC 
as designated by CAMA. If the project is located outside of the 20* CAMA counties, 
culvert/pipe inverts will be buried at least one foot below the bed of the stream for 
culverts/pipes that are greater than 48 inches in diameter. Culverts/pipes that are 48 inches in 
diameter or less shall be buried or placed on the stream bed as practicable and appropriate to 
maintain aquatic passage, to include passage during drought or low flow conditions. Every 
effort shall be made to maintain the existing channel slope. A waiver from the burial/depth 
specifications in this condition may be requested in writing. The prospective permittee is 
encouraged to request agency input about waiver requests as early as possible, and prior to 
submitting the PCN for a specific project; this will allow the agencies time to conduct a site visit, 
if necessary, and will prevent time delays and potential project revisions for the prospective 
permittee. The waiver will only be issued by the Corps if it can be demonstrated that the 
impacts of complying with burial requirements would result in more adverse impacts to the 
aquatic environment. 

 
(4) Appropriate actions to prevent destabilization of the channel and head cutting 

upstream shall be incorporated in the design and placement of culverts/pipes. 
 
(5) Culverts/pipes placed within riparian and/or riverine wetlands must be 

installed in a manner that does not restrict the flow and circulation patterns of waters of the 
U.S. Culverts/pipes placed across wetland fills purely for the purposes of equalizing surface 
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water do not have to be buried, but must be of adequate size and/or number to ensure 
unrestricted transmission of water.

(6) Bankfull flows (or less) shall be accommodated through maintenance of the 
existing bankfull channel cross sectional area in no more than one culvert/pipe or culvert/pipe
barrel. Additional culverts/pipes or barrels at such crossings shall be allowed only to receive 
flows exceeding the bankfull flow. A waiver from this condition may be requested in writing; 
this request must be specific as to the reason(s) for the request. The waiver will be issued if it 
can be demonstrated that it is not practicable to comply with this condition.

(7) Where adjacent floodplain is available, flows exceeding bankfull will be
accommodated by installing culverts/pipes at the floodplain elevation. When multiple 
culverts/pipes are used, baseflow must be maintained at the appropriate width and depth by the
construction of floodplain benches, sills, and/or construction methods to ensure that the 
overflow culvert(s)/pipe(s) is elevated above the baseflow culvert(s)/pipe(s).

(8) The width of the baseflow culvert/pipe shall be comparable to the width of the 
bankfull width of the stream channel. If the width of the baseflow culvert/pipe is wider than the 
stream channel, the culvert/pipe shall include baffles, benches and/or sills to maintain the width 
of the stream channel. A waiver from this condition may be requested in writing; this request 
must be specific as to the reason(s) for the request. The waiver will be issued if it can be 
demonstrated that it is not practicable or necessary to include baffles, benches or sills.

See the remaining special conditions for additional information about culverts/pipes in specific 
areas.

e. Discharges into waters of the U.S. designated by either the North Carolina Division of 
Marine Fisheries (NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as 
anadromous fish spawning areas are prohibited during the period between February 15th and June 
30th, without prior written approval from the Corps and the appropriate wildlife agencies 
(NCDMF, NCWRC, and/or the National Marine Fisheries Service (NMFS)). Discharges into 
waters of the U.S. designated by NCWRC as primary nursery areas in inland waters are prohibited 
during the period between February 15th and September 30th, without prior written approval from 
the Corps and the appropriate wildlife agencies. Discharges into waters of the U.S. designated by 
NCDMF as primary nursery areas shall be coordinated with NCDMF prior to being authorized by 
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this RGP. Coordination with NCDMF may result in a required construction moratorium during 
periods of significant biological productivity or critical life stages. 
 
The prospective permittee should contact: 
 

NC Division of Marine Fisheries North Carolina Wildlife Resources Commission 
3441 Arendell Street Habitat Conservation Division 
Morehead City, NC 28557 1721 Mail Service Center 
Telephone 252-726-7021 Raleigh, NC 27699-1721 
or 800-682-2632 Telephone (919) 707-0220 

 
           f.  This permit does not authorize the use of culverts in areas designated as anadromous 
fish spawning areas by the NCDMF or the NCWRC. 
 

g.  No in-water work shall be conducted in Waters of the U.S. designated as Atlantic 
sturgeon critical habitat during the periods between February 1st and June 30th. No in-water work 
shall be conducted in Waters of the U.S. in the Roanoke River designated as Atlantic sturgeon 
critical habitat during the periods between February 1st and June 30th, and between August 1st to 
October 31st, without prior written approval from NMFS. 
 

h.  Before discharging dredged or fill material into waters of the U.S. in designated trout 
watersheds in North Carolina, the PCN will be sent to the NCWRC and the Corps concurrently. 
See https://www.saw.usace.army.mil/Missions/Regulatory-Permit-Program/Agency-
Coordination/Trout.aspx for the designated trout watersheds. The PCN shall summarize 
alternatives to conducting work in waters of the U.S. in trout watersheds that were considered 
during the planning process and detail why alternatives were or were not selected. For proposals 
where (1) a bridge in a trout stream will be replaced with a culvert, or (2) a culvert will be placed 
in a trout stream, the PCN must also include a compensatory mitigation plan for all loss of stream 
bed, and details of any on-site evaluations that were conducted to determine that installation of a 
culvert will not adversely affect passage of fish or other aquatic biota at the project site. The 
evaluation information must include factors such as the proposed slope of the culvert and 
determinations of how the slope will be expected to allow or impede passage, the necessity of 
baffles and/or sills to ensure passage, design considerations to ensure that expected baseflow will 
be maintained for passage and that post-construction velocities will not prevent passage, site 
conditions that will or will not allow proper burial of the culvert, existing structures (e.g., perched 
culverts, waterfalls, etc.) and/or stream patterns up and downstream of the culvert site that could 
affect passage and bank stability, and any other considerations regarding passage. The level of 
detail for this information shall be based on site conditions (i.e., culverts on a slope over 3% will 
most likely require more information than culverts on a slope that is less than 1%, etc.). Also, in 
order to evaluate potential impacts, the prospective permittee will describe bedforms that will be 
impacted by the proposed culvert – e.g., pools, glides, riffles, etc. The NCWRC will respond to 
both the prospective permittee and the Corps. 
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i.  For all activities authorized by this RGP that involve the use of riprap material for 

bank stabilization, the following measures shall be applied: 
 

 (1) Where bank stabilization is conducted as part of an activity, natural design, 
bioengineering, and/or geoengineering methods that incorporate natural durable materials, 
native seed mixes, and native plants and shrubs are to be utilized, as appropriate to site 
conditions, to the maximum extent practicable. 

 
(2) Filter cloth must be placed underneath the riprap as an additional requirement 

of its use in North Carolina waters; however, the prospective permittee may request a waiver 
from this requirement. The waiver request must be in writing. The Corps will only issue a 
waiver if the prospective permittee demonstrates that the impacts of complying with this 
requirement would result in greater adverse impacts to the aquatic environment. Note that filter 
fabric is not required if the riprap will be pushed or “keyed” into the bank of the waterbody.  

 
        (3) The placement of riprap shall be limited to the areas depicted on submitted 

work plan drawings. 
 
 (4) Riprap shall not be placed in a manner that prevents or impedes fish passage. 
 
         (5) Riprap shall be clean and free from loose dirt or any pollutant except in trace 

quantities that will not have an adverse environmental effect. 
 

         (6) Riprap shall be of a size sufficient to prevent its movement from the 
authorized alignment by natural forces under normal conditions. 

 
         (7) Riprap material shall consist of clean rock or masonry material such as, but 

not limited to, granite, marl, or broken concrete. 
 
j.  Discharges of dredged or fill material into waters of the U.S., including wetlands, must be 

minimized or avoided to the maximum extent practicable.  
 

  k.  Generally, off-site detours are preferred to avoid and minimize impacts to the human 
and natural environment; however, if an off-site detour is considered impracticable, then an on-
site detour may be considered as a necessary component of the actions authorized by this RGP. 
Impacts from the detour may be considered temporary and may not require compensatory 
mitigation if the impacted area is restored to pre-construction elevations and contours after 
construction is complete. The permittee shall also restore natural hydrology and stream corridors 
(if applicable), and reestablish native vegetation/riparian corridors. If the construction of a detour 
(on-site or off-site) includes standard undercutting methods, removal of all material and 
backfilling with suitable material is required. See special condition “s” for additional information.  
 
 l.  All activities authorized by this RGP shall, to the maximum extent practicable, be 
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conducted "in the dry", with barriers installed between work areas and aquatic habitat to protect 
that habitat from sediment, concrete, and other pollutants. Where concrete is utilized, measures 
will be taken to prevent live or fresh concrete, including bags of uncured concrete, from coming 
into contact with waters of the U.S. until the concrete has set and cured. All water in the work 
area that has been in contact with concrete shall only be returned to waters of the U.S. when it no 
longer poses a threat to aquatic organisms (concrete is set and cured). 
 

m.  In cases where new alignment approaches are to be constructed and the existing 
approach fill in waters of the U.S. is to be abandoned and no longer maintained as a roadway, the 
abandoned fill shall be removed and the area will be restored to pre-construction elevations and 
contours. The permittee shall also restore natural hydrology and stream corridors (if applicable), 
and reestablish native vegetation/riparian corridors, to the extent practicable. This activity may 
qualify as compensatory mitigation credit for the project and will be assessed on a case-by-case 
basis in accordance with Special Conditions “q” and “r” in this document. Any proposed on-site 
wetland restoration area must be void of utility conflicts and/or utility maintenance areas. A 
restoration plan detailing this activity will be required with the submittal of the PCN. 
 

n.  To the maximum extent practicable, the pre-construction course, condition, capacity, 
and location of open waters must be maintained for each activity, including stream 
channelization and storm water management activities, except as provided below. The activity 
must be constructed to withstand expected high flows. The activity must not restrict or impede 
the passage of normal or high flows, unless the primary purpose of the activity is to impound 
water or manage high flows. The activity may alter the pre-construction course, condition, 
capacity, and location of open waters if it benefits the aquatic environment (e.g., stream 
restoration or relocation activities). 
 

o.  The project must be implemented and/or conducted so that all reasonable and 
practicable measures to ensure that equipment, structures, fill pads, and work associated with the 
project do not adversely affect upstream and/or downstream reaches. Adverse effects include, but 
are not limited to, channel instability, scour, flooding, and/or shoreline/streambank erosion. 
During construction, the permittee shall routinely monitor for these effects, cease all work if/when 
detected, take initial corrective measures to correct actively eroding areas, and notify the Corps 
immediately. Permanent corrective measures may require additional authorization from the Corps. 
 

p.  All PCNs will describe sedimentation and erosion control structures and measures 
proposed for placement in waters of the U.S. To the maximum extent practicable, structures and 
measures will be depicted on maps, surveys or drawings showing location and impacts to 
jurisdictional wetlands and streams. In addition, appropriate soil and erosion control measures 
must be established and maintained during construction. All fills, temporary and permanent, must 
be adequately stabilized at the earliest practicable date to prevent erosion of fill material into 
adjacent waters or wetlands. 
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q.  Compensatory mitigation will be required for permanent impacts resulting in a loss of 
waters of the U.S. due to culvert/pipe installation and other similar activities. Mitigation may be 
required for stream relocation projects (see Special Condition “r” below). When compensatory 
mitigation is required, the prospective permittee will attach a proposed mitigation plan to the 
PCN. Compensatory mitigation proposals will be written in accordance with currently approved 
Wilmington District guidance and Corps mitigation regulations, unless the purchase of mitigation 
credits from an approved mitigation bank or the North Carolina Division of Mitigation Services 
(NCDMS) is proposed to address all compensatory mitigation requirements. The Corps Project 
Manager will make the final determination concerning the appropriate amount and type of 
mitigation. 
 

r.  Stream Relocations (non-tidal only) - for the purposes of permitting, stream relocations 
are considered a loss of waters of the U.S. Depending on the condition and location of (1) the 
existing stream, and (2) the relocated channel, stream relocation(s) may provide a functional uplift. 
The Corps will determine if an uplift is possible based on the information submitted with the PCN. 
If the anticipated uplift(s) occurs, it may offset, either partially or fully, the loss associated with a 
stream relocation(s) - (i.e., due to the uplift, either no compensatory mitigation would be required 
for the stream relocation itself, or compensatory mitigation would be required at a reduced ratio). 
 

Because the amount of potential uplift is dependent upon the condition (or quality) of the 
channel to be relocated, there is no pre-determined amount of uplift needed to satisfy the 
requirements for a successful relocation project. After performing the evaluation(s) noted in this 
document, the prospective permittee will propose a certain amount of uplift potential and the Corps 
project manager will make the final determination. Baseline conditions and subsequent monitoring 
must show that the relocated channel is providing/will provide aquatic function at, or above, the 
level provided by the baseline (pre-project) condition. If the required uplift is not achieved, the 
work will not be in compliance with this special condition of RGP 50 and remediation will be 
required through repair (and continued monitoring), or by the permittee providing compensatory 
mitigation (e.g., mitigation credit through an approved bank, mitigation credit through NCDMS, 
etc.).  

 
Compensatory mitigation, in addition to the stream relocation activity, may be required if 

the Corps determines that (a) no uplift in stream function is achievable, (b) the proposed uplift in 
stream function is not sufficient, by itself, (c) the risks associated with achieving potential uplifts in 
stream function are excessive, and/or (d) the time period for achieving the potential 
uplifts/functional success is too great.  

 
On-site compensatory mitigation is not the same as stream relocation. While stream 

relocation simply moves a stream to a nearby, geographically similar area, it does not generate 
mitigation credits. If NCDOT proposes to generate compensatory mitigation on a project site, 
NCDOT must submit a mitigation plan that complies with 33 CFR 332.4.   
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The prospective permittee is required to submit the following information for any 
proposed project that involves stream relocation, regardless of the size/length of the stream 
relocation (note that 1-5 below only apply to stream relocations and not to compensatory 
mitigation): 
 

(1) A statement detailing why relocating the stream is unavoidable. In order to ensure that 
this action is separate from a compensatory mitigation project, the need for the fill must 
be related to road/interchange/intersection construction or improvement, and the project 
must meet the requirements set forth in the full descriptions/terms of “a” and “b” on 
pages 2 and 3 of this permit.  

 
(2) An evaluation of effects on the relocated stream and buffer from utilities, or potential 

for impact from utility placement in the future. 
 

(3) An evaluation of the baseline condition of the stream to be relocated. In order to 
demonstrate a potential uplift, the prospective permittee must provide the baseline (pre-
impact) condition of the stream that is proposed for relocation. The prospective 
permittee will document the baseline condition of the stream by using the Corps’ 
(Wilmington District’s) current functional assessment method - e.g., the North Carolina 
Stream Assessment Method (NCSAM). The functional assessment must be used to 
identify specific areas where an uplift would reasonably be expected to occur, and also 
show important baseline functions that will remain after the relocation.    

 
(4) An evaluation of the potential uplifts to stream function for the relocated channel. The 

amount of detail required in the plan will be commensurate with the functional capacity 
of the original stream and proposed uplift(s). Low functional capacity will warrant less 
monitoring and less detail in the plan in order to ensure that the relocated channel 
provides the same, or better/increased, suite of aquatic functions as the existing channel.  

 
(5) A proposed monitoring plan for the relocated channel (and buffer, if applicable), will be 

prepared in accordance with current District guidance. The level of detail needed in the 
plan will be directly related to the quality of baseline functions and the anticipated 
uplift, therefore it is recommended that a pre-application discussion occur with the 
Corps Project Manager as early as possible. For example, if the risk for achieving the 
anticipated functional uplift is moderate or low, or if there is a low amount of proposed 
uplift, less information and monitoring will be required in the proposed relocation plan; 
similar to the requirements found in the "2003 Stream Mitigation Guidelines". If the 
risk for uplift is higher, or if there is a high amount of proposed uplift, additional 
monitoring and information will be required, trending toward the prescriptions found in 
the most recent Wilmington District Compensatory Mitigation Guidance – e.g., the 
2016 Wilmington District Stream and Wetland Compensatory Mitigation Update. All 
monitoring will be for at least 5 years unless the Corps project manager determines that 
(a) a specific project requires less than 5 years due to site conditions or limited 
risk/uplift potential, and/or complexity (or simplicity) of the existing channel and/or the 
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relocation work, or (b) the Corps project manager determines (during the monitoring 
period) that the 5 years of monitoring may be reduced (or that no further monitoring is 
required) based on monitoring information received once the stream relocation has been 
completed.   

 
s.  Upon completion of any work authorized by this RGP, all temporary fills (to include 

culverts, pipes, causeways, etc.) will be completely removed from waters of the U.S. and the 
areas will be restored to pre-construction elevations and contours. The permittee shall also 
restore natural hydrology and stream corridors (if applicable), and reestablish native 
vegetation/riparian corridors. This work will be completed within 60 days of completion of 
project construction. If this timeframe occurs while a required moratorium of this permit is in 
effect, the temporary fill shall be removed in its entirety within 60 days of the moratorium end 
date. If vegetation cannot be planted due to the time of the year, all disturbed areas will be 
seeded with a native mix appropriate for the impacted area, and vegetation will be planted 
during the next appropriate time frame. A native seed mix may contain non-invasive small grain 
annuals (e.g. millet and rye grain) to ensure adequate cover while native vegetation becomes 
established. The PCN must include a restoration plan showing how all temporary fills and 
structures will be removed and how the area will be restored to pre-project elevations and 
contours. 

 
  t.  Once the authorized work in waters of the U.S. is complete, the permittee shall sign and 

return the compliance certificate that is attached to the RGP verification letter. 
 

u.  The District Engineer will consider any comments from Federal and/or State agencies 
concerning the proposed activity's compliance with the terms and conditions of this RGP. 

 
v.  The Corps may place additional special conditions, limitations, or restrictions on any 

verification of the use of RGP 50 on a project-by-project basis. 
 
2.  General Conditions. 

 
a.  Except as authorized by this RGP or any Corps approved modification to this RGP, no 

excavation, fill or mechanized land-clearing activities shall take place within waters or wetlands, 
at any time during construction or maintenance of the project. This permit does not authorize 
temporary placement or double handling of excavated or fill material within waters or wetlands 
outside the permitted area. This prohibition applies to all borrow and fill activities connected 
with the project. 

 
b.  Authorization under this RGP does not obviate the need to obtain other federal, state, 

or local authorizations. 
 

c.  All work authorized by this RGP must comply with the terms and conditions of the 
applicable CWA Section 401 Water Quality Certification for this RGP issued by the North 
Carolina Division of Water Resources (NCDWR). 
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d.  The permittee shall employ all sedimentation and erosion control measures necessary 

to prevent an increase in sedimentation or turbidity within waters and wetlands outside of the 
permit area. This shall include, but is not limited to, the immediate installation of silt fencing or 
similar appropriate devices around all areas subject to soil disturbance or the movement of 
earthen fill, and the immediate stabilization of all disturbed areas. Additionally, the project must 
remain in full compliance with all aspects of the Sedimentation Pollution Control Act of 1973 
(North Carolina General Statutes Chapter 113A Article 4). 

 
e.  The activities authorized by this RGP must not interfere with the public’s right to free 

navigation on all navigable waters of the U.S. No attempt will be made by the permittee to 
prevent the full and free use by the public of all navigable waters at, or adjacent to, the authorized 
work for a reason other than safety. 

 
f.  The permittee understands and agrees that if future operations by the U.S. require the 

removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the 
opinion of the Secretary of the Army or his authorized representative, said structure or work shall 
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be 
required, upon due notice from the Corps, to remove, relocate, or alter the structural work or 
obstructions caused thereby, without expense to the U.S. No claim shall be made against the U.S. 
on account of any such removal or alteration. 

 
g.  The permittee, upon receipt of a notice of revocation of this RGP for the verified 

individual activity, may apply for an individual permit, or will, without expense to the U.S. and 
in such time and manner as the Secretary of the Army or his/her authorized representative may 
direct, restore the affected water of the U.S. to its former conditions. 

 
h.  This RGP does not authorize any activity that would conflict with a federal project’s 

congressionally authorized purposes, established limitations or restrictions, or limit an agency’s 
ability to conduct necessary operation and maintenance functions. Per Section 14 of the Rivers 
and Harbors Act of 1899, as amended (33 U.S.C. 408), no project that has the potential to take 
possession of or make use of for any purpose, or build upon, alter, deface, destroy, move, injure, 
or obstruct a federally constructed work or project, including, but not limited to, levees, dams, 
jetties, navigation channels, borrow areas, dredged material disposal sites, flood control 
projects, etc., shall be permitted unless the project has been reviewed and approved by the 
appropriate Corps approval authority. Permittees shall not begin the activity authorized by this 
RGP until notified by the Corps that the activity may proceed. 

 
i.  The permittee shall obtain a Consent to Cross Government Easement from the 

appropriate Corps District’s Land Use Coordinator prior to any crossing of a Corps easement 
and/or prior to commencing construction of any structures, authorized dredging, or other work 
within the right-of-way of, or in proximity to, a federally designated disposal area.  

 
 

P-19



14          

j.  The permittee will allow the Wilmington District Engineer or his/her representative 
to inspect the authorized activity at any time deemed necessary to ensure that the activity is 
being performed or maintained in strict accordance with the Special and General Conditions of 
this permit. 

 
k.  This RGP does not grant any property rights or exclusive privileges. 

 
l.  This RGP does not authorize any injury to the property or rights of others. 

 
m.  This RGP does not authorize the interference with any existing or proposed federal 

project. 
 
n.  In issuing this permit, the Federal Government does not assume any liability for the 

following: 
 

(1) Damages to the permitted project or uses thereof as a result of other permitted 
or unpermitted activities or from natural causes. 

 
(2) Damages to the permitted project or uses thereof as a result of current or 

future activities undertaken by or on behalf of the U.S. in the public interest. 
 

(3) Damages to persons, property, or to other permitted or unpermitted activities 
or structures caused by the activity authorized by this permit. 

 
(4) Design or construction deficiencies associated with the permitted work.  
 
(5) Damage claims associated with any future modification, suspension, or 

revocation of this permit. 
 

o.  Authorization provided by this RGP may be modified, suspended or revoked in whole, 
or in part, if the Wilmington District Engineer, acting for the Secretary of the Army, determines 
that such action would be in the best public interest. The term of this RGP shall be five (5) years 
unless subject to modification, suspension, or revocation. Any modification, suspension, or 
revocation of this authorization will not be the basis for any claim for damages against the U.S. 
Government. 
 

 p.  No activity may occur in a component of the National Wild and Scenic Rivers System, 
or in a river officially designated by Congress as a “study river” for possible inclusion in the 
system while the river is in an official study status, unless the appropriate Federal agency with 
direct management responsibility for such river, has determined in writing that the proposed 
activity will not adversely affect the Wild and Scenic designation or study status. Information on 
Wild and Scenic Rivers may be obtained from the appropriate Federal land management agency 
responsible for the designated Wild and Scenic River or “study river” (e.g., National Park Service, 
U.S. Forest Service, etc.). 

P-20



15          

 
q.  Endangered Species. 

                 (1) No activity is authorized under this RGP which is likely to directly or indirectly 
jeopardize the continued existence of a threatened or endangered species or a species proposed for 
such designation, as identified under the Federal Endangered Species Act (ESA), or which will 
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity is 
authorized under this RGP which “may affect” a listed species or critical habitat, unless Section 7 
consultation addressing the effects of the proposed activity has been completed. 
 

              (2) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal prospective permittees (and when FHWA is the lead federal 
agency) must provide the District Engineer with the appropriate documentation to demonstrate 
compliance with those requirements. The District Engineer will review the documentation and 
determine whether it is sufficient to address ESA compliance for the RGP activity, or whether 
additional ESA consultation is necessary. 

 
               (3) Non-federal prospective permittees - for activities that might affect federally-

listed endangered or threatened species or designated critical habitat, the PCN must include the 
name(s) of the endangered or threatened species that might be affected by the proposed work or 
that utilize the designated critical habitat that might be affected by the proposed work. The 
District Engineer will determine whether the proposed activity “may affect” or will have “no 
effect” to listed species and designated critical habitat. In cases where the non-federal 
prospective permittee has identified listed species or critical habitat that might be affected or is 
in the vicinity of the project, and has so notified the Corps, the prospective permittee shall not 
begin work until the Corps has provided notification that the proposed activities will have “no 
effect” on listed species or critical habitat, or until Section 7 consultation has been completed.  
 

               (4) As a result of formal or informal consultation with the U.S. Fish and 
Wildlife Service (USFWS) or NMFS, the District Engineer may add species-specific 
endangered species conditions to the RGP verification letter for a project. 

 
               (5) Authorization of an activity by a RGP does not authorize the “take” of a 

threatened or endangered species as defined under the ESA. In the absence of separate 
authorization (e.g., an ESA Section 10 Permit, a Biological Opinion with “incidental take” 
provisions, etc.) from the USFWS or the NMFS, the ESA prohibits any person subject to the 
jurisdiction of the U.S. to take a listed species, where "take" means to harass, harm, pursue, hunt, 
shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct. The word 
“harm” in the definition of “take'' means an act which actually kills or injures wildlife. Such an 
act may include significant habitat modification or degradation where it actually kills or injures 
wildlife by significantly impairing essential behavioral patterns, including breeding, feeding or 
sheltering. 
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               (6) Information on the location of threatened and endangered species and their 
critical habitat can be obtained directly from the offices of the USFWS in North Carolina at the 
addresses provided below, or from the USFWS and NMFS via their world wide web pages at 
http://www.fws.gov/ or http://www.fws.gov/ipac and http://www.noaa.gov/fisheries.html 
respectively. 

 
                            USFWS offices in North Carolina: 
 

The Asheville USFWS Office covers all NC counties west of, and including, Anson, Stanly, 
Davidson, Forsyth and Stokes Counties. 

 
US Fish and Wildlife Service 
Asheville Field Office 
160 Zillicoa Street 
Asheville, NC  28801 
Telephone: (828) 258-3939 

 
The Raleigh USFWS Office covers all NC counties east of, and including, Richmond, 
Montgomery, Randolph, Guilford, and Rockingham Counties. 

 
US Fish and Wildlife Service 
Raleigh Field Office 
Post Office Box 33726 
Raleigh, NC  27636-3726 
Telephone: (919) 856-4520 

 
r.  The Wilmington District, USFWS, NCDOT, and the FHWA have conducted 

programmatic Section 7(a)(2) consultation for a number of federally listed species and habitat, and 
programmatic consultation concerning other federally listed species and/or habitat may occur in the 
future. The result of completed programmatic consultation is a Programmatic Biological Opinion 
(PBO) issued by the USFWS. These PBOs contain mandatory terms and conditions to implement 
the reasonable and prudent measures that are associated with “incidental take” of whichever 
species or critical habitat is covered by a specific PBO. Authorization under RGP 50 is conditional 
upon the permittee’s compliance with all the mandatory terms and conditions associated with 
incidental take of the applicable PBO (or PBOs), which are incorporated by reference in RGP 50. 
Failure to comply with the terms and conditions associated with incidental take of an applicable 
PBO, where a take of the federally listed species occurs, would constitute an unauthorized take by 
the permittee, and would also constitute permittee non-compliance with the authorization under 
RGP 50. If the terms and conditions of a specific PBO (or PBOs) apply to a project, the Corps will 
include this/these requirements in any RGP 50 verification that may be issued for a project. The 
USFWS is the appropriate authority to determine compliance with the terms and conditions of its 
PBO, and with the ESA. 
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s.  Northern long-eared bat (NLEB) (Myotis septentrionalis). Standard Local Operating 
Procedures for Endangered Species (SLOPES) for the NLEB have been approved by the Corps and 
the U.S. Fish and Wildlife Service. See http://www.saw.usace.army.mil/Missions/Regulatory-
Permit-Program/Agency-Coordination/ESA/ . This SLOPES details how the Corps will make 
determinations of effect to the NLEB when the Corps is the lead federal agency for an NCDOT 
project that is located in the western 41 counties of North Carolina. This SLOPES does not address 
NCDOT projects (either federal or state funded) in the eastern 59 counties in North Carolina. Note 
that if another federal agency is the lead federal agency for a project in the western 41 counties, 
procedures for satisfying the requirements of Section 7(a)(2) of the ESA will be dictated by that 
agency and will not be applicable for consideration under the SLOPES; however, information that 
demonstrates the lead federal agency’s (if other than the Corps) compliance with Section 7(a)(2) / 
4(d) Rule for the NLEB, will be required in the PCN. Note that at the time of issuance of RGP 50, 
the federal listing status of the NLEB as “Threatened” is being litigated at the National level. If, as 
a result of litigation, the NLEB is federally listed as “Endangered”, this general condition (“s”) will 
no longer be applicable because the 4(d) Rule, and this NLEB SLOPES, will no longer apply/be 
valid. 
 

t.  For proposed activities the sixteen (16) counties listed below, prospective permittees 
must provide a copy of the PCN to the USFWS, 160 Zillicoa Street, Asheville, North Carolina 
28801. This PCN must be sent concurrently to the USFWS and the Corps Project Manager for 
that specific county. 

 
The 16 counties with tributaries that drain to designated critical habitat that require notification 
to the Asheville USFWS are: Avery, Cherokee, Forsyth, Graham, Haywood, Henderson, 
Jackson, Macon Mecklenburg, Mitchell, Stokes, Surry, Swain, Transylvania, Union and 
Yancey. 
 

 u.  If the permittee discovers or observes any live, damaged, injured or dead individual of 
an endangered or threatened species during construction, the permittee shall immediately notify the 
Wilmington District Engineer so that required coordination can be initiated with the U.S. Fish and 
Wildlife Service and/or National Marine Fisheries Service.   
 

v.  Historic Properties. 
 

        (1) In cases where the District Engineer determines that the activity may have the 
potential to cause effects to properties listed, or eligible for listing, in the National Register of 
Historic Places (NRHP), the activity is not authorized, until the requirements of Section 106 of 
the National Historic Preservation Act (NHPA) have been satisfied. 

 
         (2) Federal prospective permittees (or when FHWA is the lead federal agency) 

should follow their own procedures for complying with the requirements of Section 106 of the 
NHPA. Federal prospective permittees must provide the District Engineer with the appropriate 
documentation to demonstrate compliance with those requirements; this includes copies of 
correspondence sent to all interested, federally recognized tribes and a summary statement about 
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tribal consultation efforts or, if the Corps enters into a Programmatic Agreement (PA) with the 
FHWA/NCDOT, documentation that the FHWA/NCDOT has complied with PA requirements. 
The District Engineer will review the documentation and determine whether it is sufficient to 
address Section 106 compliance for this RGP activity, or whether additional Section 106 
consultation is necessary.  

 
         (3) Non-federal prospective permittees - the PCN must state which historic 

properties may be affected by the proposed work or include a vicinity map indicating the 
location of the historic properties or the potential for the presence of historic properties. 
Assistance regarding information on the location of or potential for the presence of historic 
resources can be sought from the State Historic Preservation Officer (SHPO) and/or Tribal 
Historic Preservation Officer (THPO), as appropriate, and the NRHP (see 33 CFR 330.4(g)). 
When reviewing PCNs, the District Engineer will comply with the current procedures for 
addressing the requirements of Section 106 of the NHPA. The District Engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may 
include background research, consultation, oral history interviews, sample field investigation, 
and field survey. Based on the information submitted and these efforts, the District Engineer 
shall determine whether the proposed activity has the potential to cause an effect on the historic 
properties.  
 

         (4) Section 106 consultation is not required when the Corps determines that the 
activity does not have the potential to cause effects on historic properties (see 36 CFR 
§800.3(a)).  
 

         (5) Section 110k of the NHPA (16 U.S.C. 470h-2(k)) prevents the Corps from 
granting a permit or other assistance to a prospective permittee who, with intent to avoid the 
requirements of Section 106 of the NHPA, has intentionally significantly adversely affected a 
historic property to which the permit will relate, or having legal power to prevent it, allowed such 
significant adverse effect to occur, unless the Corps, after consultation with the Advisory Council 
on Historic Preservation (ACHP), determines that circumstances justify granting such assistance 
despite the adverse effect created or permitted by the prospective permittee. If circumstances 
justify granting the assistance, the Corps is required to notify the ACHP and provide 
documentation specifying the circumstances, the degree of damage to the integrity of any historic 
properties affected, and proposed mitigation. This documentation must include any views obtained 
from the prospective permittee, SHPO/THPO, appropriate Indian tribes if the undertaking occurs 
on or affects historic properties on tribal lands or affects properties of interest to those tribes, and 
other parties known to have a legitimate interest in the impacts to the permitted activity on historic 
properties. 

 
 w.  If you discover any previously unknown historic or archeological remains while 

accomplishing the activity authorized by this general permit, you must immediately notify this 
office of what you have found. We will initiate the Federal and state coordination required to 
determine if the remains warrant a recovery effort or if the site is eligible for listing in the National 
Register of Historic Places. 
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x.  Permittees are advised that development activities in or near a floodway may be subject 

to the National Flood Insurance Program that prohibits any development, including fill, within a 
floodway that results in any increase in base flood elevations. This general permit does not 
authorize any activity prohibited by the National Flood Insurance Program. 

 y.  The permittee must install and maintain, at his/her expense, any signal lights and signals 
prescribed by the U.S. Coast Guard, through regulations or otherwise, on authorized facilities. For 
further information, the permittee should contact Coast Guard Sector North Carolina at (910) 772-
2191 or email Coast Guard Fifth District at cgd5waterways@uscg.mil.  

 z.  The permittee must maintain any structure or work authorized by this general permit in 
good condition and in conformance with the terms and conditions of this general permit. The 
permittee is not relieved of this requirement if the permittee abandons the structure or 
work. Transfer in fee simple of the work authorized by this general permit will automatically 
transfer this general permit to the property's new owner, with all of the rights and responsibilities 
enumerated herein. The permittee must inform any subsequent owner of all activities undertaken 
under the authority of this general permit and provide the subsequent owner with a copy of the 
terms and conditions of this general permit. 

  aa.  At his or her sole discretion, any time during the processing cycle, the Wilmington 
District Engineer may determine that this general permit will not be applicable to a specific 
proposal. In such case, the procedures for processing an individual permit in accordance with 33 
CFR 325 will be available. 

 
 bb.  Except as authorized by this general permit or any Corps approved modification to 

this general permit, all fill material placed in waters or wetlands shall be generated from an upland 
source and will be clean and free of any pollutants except in trace quantities. Metal products, 
organic materials (including debris from land clearing activities), or unsightly debris will not be 
used. 

 
  cc.  Except as authorized by this general permit or any Corps approved modification to this 

general permit, all excavated material will be disposed of in approved upland disposal areas. 
 

 dd.  Activities which have commenced (i.e., are under construction) or are under contract 
to commence in reliance upon this general permit will remain authorized provided the activity is 
completed within twelve months of the date of the general permit's expiration, modification, or 
revocation. Activities completed under the authorization of this general permit that were in effect at 
the time the activity was completed continue to be authorized by the general permit. 

 
 ee.  The permittee is responsible for obtaining any “take” permits required under the 

USFWS’s regulations governing compliance with the Migratory Bird Treaty Act or the Bald and 
Golden Eagle Protection Act. The permittee should contact the appropriate local office of the 
USFWS to determine if such “take” permits are required for a particular activity. 
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ff.  The activity must comply with applicable FEMA approved state or local floodplain 

management requirements. 
 

gg.  There will be no unreasonable interference with navigation or the right of the 
public to riparian access by the existence or use of activities authorized by this RGP. 

 
hh.  Unless authorization to fill those specific wetlands or mudflats has been issued by 

the Corps, heavy equipment working in wetlands or mudflats must be placed on mats, or other 
measures must be taken to minimize soil disturbance. 

 
ii.  This RGP will not be applicable to proposed construction when the Wilmington 

District Engineer determines that the proposed activity will significantly affect the quality of 
the human environment and determines that an EIS must be prepared. 

 
 

BY AUTHORITY OF THE SECRETARY OF THE ARMY: 
 
 
 
 
 

Robert J. Clark 
Colonel, U. S. Army  
District Commander 

CLARK.ROBERT.J
AMES.10189013
03

Digitally signed by 
CLARK.ROBERT.JAMES.1018
901303 
Date: 2020.05.26 14:50:28 
-04'00'
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: WAYNE

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 1
ACR

0050000000-E 226 SUPPLEMENTARY CLEARING &
GRUBBING

0004 2,350
CY

0057000000-E 226 UNDERCUT EXCAVATION

0005 Lump Sum0063000000-N SP L.S.GRADING

0006 61,400
CY

0106000000-E 230 BORROW EXCAVATION

0007 200
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 2,350
CY

0195000000-E 265 SELECT GRANULAR MATERIAL

0009 3,750
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0010 450
SF

0199000000-E SP TEMPORARY SHORING

0011 60
TON

0255000000-E SP GENERIC GRADING ITEM
HAULING AND DISPOSAL OF
PETROLEUM CONTAMINATED SOIL

0012 2,360
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0013 7,400
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0014 44
LF

0342000000-E 310 **" SIDE DRAIN PIPE
(54")

0015 838
LF

0343000000-E 310 15" SIDE DRAIN PIPE

0016 18
LF

0372000000-E 310 18" RC PIPE CULVERTS, CLASS III

0017 96
LF

0378000000-E 310 24" RC PIPE CULVERTS, CLASS III
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: WAYNE

0018 48
LF

0390000000-E 310 36" RC PIPE CULVERTS, CLASS III

0019 16
LF

0396000000-E 310 42" RC PIPE CULVERTS, CLASS III

0020 228
LF

0448000000-E 310 ****" RC PIPE CULVERTS, CLASS IV
(54")

0021 10,726
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0022 1,452
LF

0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV

0023 3,744
LF

0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV

0024 1,816
LF

0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV

0025 2,796
LF

0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV

0026 112
LF

0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV

0027 64
LF

0449000000-E 310 **" RC PIPE CULVERTS, CLASS V
(15")

0028 176
LF

0449000000-E 310 **" RC PIPE CULVERTS, CLASS V
(54")

0029 5,507
LF

0995000000-E 340 PIPE REMOVAL

0030 2
EA

0996000000-N 350 PIPE CLEAN OUT

0031 3,750
CY

1099500000-E 505 SHALLOW UNDERCUT

0032 9,075
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0033 300
TON

1111000000-E SP CLASS IV AGGREGATE
STABILIZATION

0034 13,575
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: WAYNE

0035 1,000
TON

1220000000-E 545 INCIDENTAL STONE BASE

0036 46,075
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2-1/2")

0037 4,400
SY

1330000000-E 607 INCIDENTAL MILLING

0038 21,100
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0039 26,500
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0040 1,800
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0041 19,000
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0042 3,460
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0043 500
TON

1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT
REPAIR

0044 200
TON

1880000000-E SP GENERIC PAVING ITEM
JOINT REPAIR

0045 807
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0046 3,600
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0047 605
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0048 3,600
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0049 8
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET

0050 48
LF

2077000000-E 815 6" OUTLET PIPE

0051 29.3
CY

2209000000-E 838 ENDWALLS
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Item Number Sec
  #

Description Quantity Unit Cost Amount

County: WAYNE

0052 17.1
CY

2220000000-E 838 REINFORCED ENDWALLS

0053 0.893
CY

2253000000-E 840 PIPE COLLARS

0054 13
CY

2275000000-E SP FLOWABLE FILL

0055 196
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0056 6.717
CY

2297000000-E 840 MASONRY DRAINAGE STRUCTURES

0057 22.6
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0058 36
EA

2364000000-N 840 FRAME WITH TWO GRATES, STD
840.16

0059 1
EA

2366000000-N 840 FRAME WITH TWO GRATES, STD
840.24

0060 2
EA

2367000000-N 840 FRAME WITH TWO GRATES, STD
840.29

0061 27
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0062 73
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0063 61
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0064 5
EA

2396000000-N 840 FRAME WITH COVER, STD 840.54

0065 15
EA

2440000000-N 852 CONCRETE TRANSITIONAL SECTION
FOR CATCH BASIN

0066 9
EA

2451000000-N 852 CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0067 770
LF

2535000000-E 846 **" X **" CONCRETE CURB
(8" X 12")

0068 6,700
LF

2542000000-E 846 1'-6" CONCRETE CURB & GUTTER
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0069 23,550
LF

2549000000-E 846 2'-6" CONCRETE CURB & GUTTER

0070 2,900
SY

2591000000-E 848 4" CONCRETE SIDEWALK

0071 17
EA

2605000000-N 848 CONCRETE CURB RAMPS

0072 3,120
SY

2612000000-E 848 6" CONCRETE DRIVEWAY

0073 5,925
SY

2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0074 1
EA

2830000000-N 858 ADJUSTMENT OF MANHOLES

0075 412.5
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0076 2
EA

3105000000-N 862 STEEL BEAM GUARDRAIL TERMINAL
SECTIONS

0077 5
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0078 2
EA

3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1

0079 2
EA

3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3

0080 400
LF

3360000000-E 863 REMOVE EXISTING GUARDRAIL

0081 410
TON

3628000000-E 876 RIP RAP, CLASS I

0082 150
TON

3649000000-E 876 RIP RAP, CLASS B

0083 2,900
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0084 3,185
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0085 1
EA

4096000000-N 904 SIGN ERECTION, TYPE D
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0086 119
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0087 22
EA

4108000000-N 904 SIGN ERECTION, TYPE F

0088 5
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(D)

0089 8
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(E)

0090 1
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(F)

0091 1
EA

4141000000-N 907 DISPOSAL OF SUPPORT, WOOD

0092 53
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0093 1
EA

4158000000-N 907 DISPOSAL OF SIGN SYSTEM, WOOD

0094 14
EA

4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL

0095 1,716
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0096 180
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0097 252
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0098 2
EA

4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN

0099 1,500
EA

4430000000-N 1130 DRUMS

0100 500
EA

4435000000-N 1135 CONES

0101 488
LF

4445000000-E 1145 BARRICADES (TYPE III)

0102 1,080
DAY

4455000000-N 1150 FLAGGER
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County: WAYNE

0103 2
EA

4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0104 120
LF

4485000000-E 1170 PORTABLE CONCRETE BARRIER

0105 500
LF

4507000000-E 1170 WATER FILLED BARRIER

0106 120
HR

4510000000-N 1190 LAW ENFORCEMENT

0107 630
EA

4650000000-N 1251 TEMPORARY RAISED PAVEMENT
MARKERS

0108 50,234
LF

4688000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0109 8,118
LF

4700000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0110 785
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0111 115
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0112 250,335
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0113 12,220
LF

4820000000-E 1205 PAINT PAVEMENT MARKING LINES (8")

0114 1,590
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

0115 378
EA

4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL

0116 500
LF

4850000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (4")

0117 249
LF

4860000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (8")

0118 13
EA

4875000000-N 1205 REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0119 100
LF

4890000000-E SP GENERIC PAVEMENT MARKING ITEM
YIELD LINE PAINT PAVEMENT
MARKING (24")
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0120 40
LF

4890000000-E SP GENERIC PAVEMENT MARKING ITEM
YIELD LINE THERMOPLASTIC
PAVEMENT MARKING (24", 90MILS)

0121 1,775
EA

4895000000-N SP GENERIC PAVEMENT MARKING ITEM
POLYCARBONATE H-SHAPED
MARKERS

0122 296
LF

5325000000-E 1510 **" WATER LINE
(18")

0123 20
LF

5325600000-E 1510 6" WATER LINE

0124 323
LF

5325800000-E 1510 8" WATER LINE

0125 5,063
LF

5326600000-E 1510 16" WATER LINE

0126 19,855
LB

5329000000-E 1510 DUCTILE IRON WATER PIPE FITTINGS

0127 12
EA

5540000000-E 1515 6" VALVE

0128 7
EA

5546000000-E 1515 8" VALVE

0129 11
EA

5558600000-E 1515 16" VALVE

0130 68
EA

5648000000-N 1515 RELOCATE WATER METER

0131 11
EA

5649000000-N 1515 RECONNECT WATER METER

0132 11
EA

5666000000-N 1515 FIRE HYDRANT

0133 76
LF

5673000000-E 1515 FIRE HYDRANT LEG

0134 4
EA

5678600000-E 1515 8" LINE STOP

0135 197
LF

5686000000-E 1515 **" WATER SERVICE LINE
(2")

0136 2,339
LF

5686500000-E 1515 WATER SERVICE LINE
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0137 17
EA

5768000000-N 1520 SANITARY SEWER CLEAN-OUT

0138 235
LF

5801000000-E 1530 ABANDON 8" UTILITY PIPE

0139 5,323
LF

5810000000-E 1530 ABANDON 16" UTILITY PIPE

0140 11
EA

5815500000-N 1530 REMOVE FIRE HYDRANT

0141 211
LF

5872600000-E 1550 DIRECTIONAL DRILLING OF **"
(18")

0142 45,690
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0143 1,120
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0144 4,010
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0145 3,680
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0146 40.5
ACR

6015000000-E 1615 TEMPORARY MULCHING

0147 2,100
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0148 11
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0149 585
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0150 1,120
LF

6029000000-E SP SAFETY FENCE

0151 23,370
CY

6030000000-E 1630 SILT EXCAVATION

0152 20,500
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0153 920
SY

6037000000-E 1629 COIR FIBER MAT
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0154 10,650
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0155 4
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0156 5,390
LB

6071002000-E 1642 FLOCCULANT

0157 8,360
LF

6071012000-E 1642 COIR FIBER WATTLE

0158 3,760
LF

6071030000-E 1640 COIR FIBER BAFFLE

0159 18
EA

6071050000-E 1644 **" SKIMMER
(1-1/2")

0160 3
EA

6071050000-E 1644 **" SKIMMER
(2")

0161 4
EA

6071050000-E 1644 **" SKIMMER
(2-1/2")

0162 50
ACR

6084000000-E 1660 SEEDING & MULCHING

0163 27
ACR

6087000000-E 1660 MOWING

0164 450
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0165 2
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0166 725
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0167 21.5
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0168 445
LF

6111000000-E SP IMPERVIOUS DIKE

0169 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0170 15
MHR

6114800000-N SP MANUAL LITTER REMOVAL
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0171 4
TON

6114900000-E SP LITTER DISPOSAL

0172 100
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0173 2
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0174 192
CY

6120000000-E SP CULVERT DIVERSION CHANNEL

0175 0.1
ACR

6123000000-E 1670 REFORESTATION

0176 12
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
PREFABRICATED CONCRETE
WASHOUT

0177 2
EA

7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0178 8,970
LF

7060000000-E 1705 SIGNAL CABLE

0179 56
EA

7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3
SECTION)

0180 8
EA

7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4
SECTION)

0181 1
EA

7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5
SECTION)

0182 2,160
LF

7252000000-E 1710 MESSENGER CABLE (1/4")

0183 3,270
LF

7264000000-E 1710 MESSENGER CABLE (3/8")

0184 3,770
LF

7279000000-E 1715 TRACER WIRE

0185 850
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(1, 2")

0186 2,720
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(2, 2")

0187 40
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(3, 2")
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0188 1,427
LF

7301000000-E 1715 DIRECTIONAL DRILL (**********)
(2, 2")

0189 2
EA

7312000000-N 1716 JUNCTION BOX (***************)
(SPECIAL OVER-SIZED, HEAVY DUTY)

0190 19
EA

7324000000-N 1716 JUNCTION BOX (STANDARD SIZE)

0191 17
EA

7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEAVY
DUTY)

0192 13
EA

7360000000-N 1720 WOOD POLE

0193 34
EA

7372000000-N 1721 GUY ASSEMBLY

0194 3
EA

7408000000-E 1722 1" RISER WITH WEATHERHEAD

0195 8
EA

7420000000-E 1722 2" RISER WITH WEATHERHEAD

0196 5
EA

7432000000-E 1722 2" RISER WITH HEAT SHRINK TUBING

0197 600
LF

7444000000-E 1725 INDUCTIVE LOOP SAWCUT

0198 2,110
LF

7456100000-E 1726 LEAD-IN CABLE (14-2)

0199 12,699
LF

7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(24)

0200 305
LF

7528000000-E 1730 DROP CABLE

0201 3
EA

7540000000-N 1731 SPLICE ENCLOSURE

0202 1
EA

7541000000-N 1731 MODIFY SPLICE ENCLOSURE

0203 4
EA

7552000000-N 1731 INTERCONNECT CENTER

0204 18
EA

7566000000-N 1733 DELINEATOR MARKER
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0205 1
EA

7575142060-N 1737 MODIFY RADIO INSTALLATION

0206 9
EA

7576000000-N SP METAL STRAIN SIGNAL POLE

0207 9
EA

7613000000-N SP SOIL TEST

0208 67.5
CY

7614100000-E SP DRILLED PIER FOUNDATION

0209 6
EA

7636000000-N 1745 SIGN FOR SIGNALS

0210 2
EA

7642200000-N 1743 TYPE II PEDESTAL WITH FOUNDATION

0211 3
EA

7684000000-N 1750 SIGNAL CABINET FOUNDATION

0212 5
EA

7696000000-N 1751 CONTROLLERS WITH CABINET
(************************)
(TYPE 2070LX, BASE MOUNTED)

0213 12
EA

7744000000-N 1751 DETECTOR CARD (TYPE 170)

0214 5
EA

7901000000-N 1753 CABINET BASE EXTENDER

0215 1
EA

7960000000-N SP METAL POLE FOUNDATION REMOVAL

0216 1
EA

7972000000-N SP METAL POLE REMOVAL

0217 3
EA

7980000000-N SP GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0218 15
EA

7980000000-N SP GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES

CULVERT ITEMS

0219 Lump Sum8056000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(55+17.00 -L-)

0220 Lump Sum8130000000-N 414 L.S.BOX CULVERT EXCAVATION, STA
********
(55+17.00 -L-)
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0221 355
TON

8133000000-E 414 FOUNDATION CONDITIONING
MATERIAL, BOX CULVERT

0222 594.3
CY

8196000000-E 420 CLASS A CONCRETE (CULVERT)

0223 85,862
LB

8245000000-E 425 REINFORCING STEEL (CULVERT)

Total Amount Of Bid For Entire Project :1225/Jan12/Q945692.01/D980382436060/E223
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Vendor 1 of 8: BRANCH CIVIL INC (3697)
Call Order 003 (Proposal: C205035)

Bid Information

Proposal County: WAYNE

Vendor Address: P.O. Box 40004
ROANOKE , VA , 24022

Signature Check: Michael Andrew Colbert

Time Bid Received: February 17, 2026 12:13 PM

Amendment Count: 0

Bid Checksum: B126266D97

Bid Total: $30,715,185.00

Items Total: $30,715,185.00

Time Total: $0.00

Bidding Errors:
None.

Letting of 02/17/2026 NCDOT Detailed Bid Report

NCDOT Page 28 of 168



Vendor 1 of 8: BRANCH CIVIL INC (3697)
Call Order 003 (Proposal: C205035)

Bid Bond Information

Projects:

Counties:

Bond ID: SNC0205392041

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 02/05/2026 01:19:24 PM

Surety Name: Surety2000

Bond Agency Name: Hartford Fire Insurance
Company

Letting of 02/17/2026 NCDOT Detailed Bid Report

NCDOT Page 29 of 168



Letting: L260217 North Carolina Department of Transportation Contract ID: C205035

02/17/2026 02:00:00 PM 3697 - Branch Civil, Inc. Call: 003

BondID: SNC0205392041

Surety Registry Agency: Surety2000

Verified?: 1

Surety Agency: Hartford Fire Insurance Company

Bond Execution Date: 02/05/2026 01:19:24 PM

Errors: No Check: B126266D97

Page 3 Amendment Count: 0



Letting: L260217 North Carolina Department of Transportation Contract ID: C205035

02/17/2026 02:00:00 PM 3697 - Branch Civil, Inc. Call: 003

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $1,380,830.0000 $1,380,830.00

MOBILIZATION  

0002 0000400000-N 1.000 LS $313,490.0000 $313,490.00

CONSTRUCTION SURVEYING  

0003 0050000000-E 1.000 ACR $11,177.0000 $11,177.00

SUPPLEMENTARY CLEARING & GRUBBING  

0004 0057000000-E 2350.000 CY $22.4500 $52,757.50

UNDERCUT EXCAVATION  

0005 0063000000-N 1.000 LS $1,628,381.8400 $1,628,381.84

GRADING  

0006 0106000000-E 61400.000 CY $25.5000 $1,565,700.00

BORROW EXCAVATION  

0007 0134000000-E 200.000 CY $31.0500 $6,210.00

DRAINAGE DITCH EXCAVATION  

0008 0195000000-E 2350.000 CY $25.5000 $59,925.00

SELECT GRANULAR MATERIAL  

0009 0196000000-E 3750.000 SY $3.5000 $13,125.00

GEOTEXTILE FOR SOIL STABILIZATION  

0010 0199000000-E 450.000 SF $130.0000 $58,500.00

TEMPORARY SHORING  

0011 0255000000-E 60.000 TON $89.5000 $5,370.00

GENERIC GRADING ITEM HAULING AND DISPOSAL OF PETROLEUM CONTAMINATED SOIL 

0012 0318000000-E 2360.000 TON $86.5000 $204,140.00

FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES  

0013 0321000000-E 7400.000 SY $2.6500 $19,610.00

FOUNDATION CONDITIONING GEOTEXTILE  

0014 0342000000-E 44.000 LF $242.0000 $10,648.00

**" SIDE DRAIN PIPE (54") 

0015 0343000000-E 838.000 LF $65.5000 $54,889.00

15" SIDE DRAIN PIPE  

0016 0372000000-E 18.000 LF $155.0000 $2,790.00

18" RC PIPE CULVERTS, CLASS III  

0017 0378000000-E 96.000 LF $141.0000 $13,536.00

24" RC PIPE CULVERTS, CLASS III  

0018 0390000000-E 48.000 LF $258.0000 $12,384.00

36" RC PIPE CULVERTS, CLASS III  

0019 0396000000-E 16.000 LF $511.0000 $8,176.00

42" RC PIPE CULVERTS, CLASS III  

0020 0448000000-E 228.000 LF $725.0000 $165,300.00

****" RC PIPE CULVERTS, CLASS IV (54") 

0021 0448200000-E 10726.000 LF $93.7500 $1,005,562.50

15" RC PIPE CULVERTS, CLASS IV  

0022 0448300000-E 1452.000 LF $110.0000 $159,720.00

18" RC PIPE CULVERTS, CLASS IV  

0023 0448400000-E 3744.000 LF $164.0000 $614,016.00

24" RC PIPE CULVERTS, CLASS IV  

Errors: No Check: B126266D97
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Letting: L260217 North Carolina Department of Transportation Contract ID: C205035

02/17/2026 02:00:00 PM 3697 - Branch Civil, Inc. Call: 003

0024 0448500000-E 1816.000 LF $230.0000 $417,680.00

30" RC PIPE CULVERTS, CLASS IV  

0025 0448600000-E 2796.000 LF $309.0000 $863,964.00

36" RC PIPE CULVERTS, CLASS IV  

0026 0448700000-E 112.000 LF $454.0000 $50,848.00

42" RC PIPE CULVERTS, CLASS IV  

0027 0449000000-E 64.000 LF $116.0000 $7,424.00

**" RC PIPE CULVERTS, CLASS V (15") 

0028 0449000000-E 176.000 LF $846.0000 $148,896.00

**" RC PIPE CULVERTS, CLASS V (54") 

0029 0995000000-E 5507.000 LF $47.0000 $258,829.00

PIPE REMOVAL  

0030 0996000000-N 2.000 EA $29,985.0000 $59,970.00

PIPE CLEAN OUT  

0031 1099500000-E 3750.000 CY $20.4000 $76,500.00

SHALLOW UNDERCUT  

0032 1099700000-E 9075.000 TON $55.0000 $499,125.00

CLASS IV SUBGRADE STABILIZATION  

0033 1111000000-E 300.000 TON $55.0000 $16,500.00

CLASS IV AGGREGATE STABILIZATION  

0034 1112000000-E 13575.000 SY $4.4500 $60,408.75

GEOTEXTILE FOR SUBGRADE STABILIZATION  

0035 1220000000-E 1000.000 TON $61.5000 $61,500.00

INCIDENTAL STONE BASE  

0036 1297000000-E 46075.000 SY $2.7000 $124,402.50

MILLING ASPHALT PAVEMENT, ***" DEPTH (2-1/2") 

0037 1330000000-E 4400.000 SY $8.4000 $36,960.00

INCIDENTAL MILLING  

0038 1491000000-E 21100.000 TON $93.0000 $1,962,300.00

ASPHALT CONC BASE COURSE, TYPE B25.0C  

0039 1503000000-E 26500.000 TON $93.0000 $2,464,500.00

ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

0040 1519000000-E 1800.000 TON $146.0000 $262,800.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5B  

0041 1523000000-E 19000.000 TON $106.0000 $2,014,000.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5C  

0042 1575000000-E 3460.000 TON $598.0000 $2,069,080.00

ASPHALT BINDER FOR PLANT MIX  

0043 1693000000-E 500.000 TON $266.0000 $133,000.00

ASPHALT PLANT MIX, PAVEMENT REPAIR  

0044 1880000000-E 200.000 TON $447.0000 $89,400.00

GENERIC PAVING ITEM JOINT REPAIR 

0045 2022000000-E 807.000 CY $32.2000 $25,985.40

SUBDRAIN EXCAVATION  

0046 2026000000-E 3600.000 SY $5.9000 $21,240.00

GEOTEXTILE FOR SUBSURFACE DRAINS  

0047 2036000000-E 605.000 CY $137.0000 $82,885.00

SUBDRAIN COARSE AGGREGATE  

0048 2044000000-E 3600.000 LF $13.7500 $49,500.00

Errors: No Check: B126266D97
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Letting: L260217 North Carolina Department of Transportation Contract ID: C205035

02/17/2026 02:00:00 PM 3697 - Branch Civil, Inc. Call: 003

6" PERFORATED SUBDRAIN PIPE  

0049 2070000000-N 8.000 EA $1,271.0000 $10,168.00

SUBDRAIN PIPE OUTLET  

0050 2077000000-E 48.000 LF $105.0000 $5,040.00

6" OUTLET PIPE  

0051 2209000000-E 29.300 CY $1,946.0000 $57,017.80

ENDWALLS  

0052 2220000000-E 17.100 CY $3,761.0000 $64,313.10

REINFORCED ENDWALLS  

0053 2253000000-E 0.893 CY $7,743.0000 $6,914.50

PIPE COLLARS  

0054 2275000000-E 13.000 CY $1,241.0000 $16,133.00

FLOWABLE FILL  

0055 2286000000-N 196.000 EA $3,725.0000 $730,100.00

MASONRY DRAINAGE STRUCTURES  

0056 2297000000-E 6.717 CY $8,690.0000 $58,370.73

MASONRY DRAINAGE STRUCTURES  

0057 2308000000-E 22.600 LF $1,502.0000 $33,945.20

MASONRY DRAINAGE STRUCTURES  

0058 2364000000-N 36.000 EA $1,935.0000 $69,660.00

FRAME WITH TWO GRATES, STD 840.16  

0059 2366000000-N 1.000 EA $1,740.0000 $1,740.00

FRAME WITH TWO GRATES, STD 840.24  

0060 2367000000-N 2.000 EA $1,777.0000 $3,554.00

FRAME WITH TWO GRATES, STD 840.29  

0061 2374000000-N 27.000 EA $2,044.0000 $55,188.00

FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (E) 

0062 2374000000-N 73.000 EA $2,106.0000 $153,738.00

FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (F) 

0063 2374000000-N 61.000 EA $2,106.0000 $128,466.00

FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (G) 

0064 2396000000-N 5.000 EA $1,269.0000 $6,345.00

FRAME WITH COVER, STD 840.54  

0065 2440000000-N 15.000 EA $1,248.0000 $18,720.00

CONCRETE TRANSITIONAL SECTION FOR CATCH BASIN  

0066 2451000000-N 9.000 EA $1,248.0000 $11,232.00

CONCRETE TRANSITIONAL SECTION FOR DROP INLET  

0067 2535000000-E 770.000 LF $31.1000 $23,947.00

**" X **" CONCRETE CURB (8" X 12") 

0068 2542000000-E 6700.000 LF $31.1000 $208,370.00

1'-6" CONCRETE CURB & GUTTER  

0069 2549000000-E 23550.000 LF $36.7000 $864,285.00

2'-6" CONCRETE CURB & GUTTER  

0070 2591000000-E 2900.000 SY $64.0000 $185,600.00

4" CONCRETE SIDEWALK  

0071 2605000000-N 17.000 EA $2,837.0000 $48,229.00

CONCRETE CURB RAMPS  

0072 2612000000-E 3120.000 SY $87.7500 $273,780.00

6" CONCRETE DRIVEWAY  
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0073 2655000000-E 5925.000 SY $87.7500 $519,918.75

5" MONOLITHIC CONCRETE ISLANDS (KEYED IN)  

0074 2830000000-N 1.000 EA $384.0000 $384.00

ADJUSTMENT OF MANHOLES  

0075 3030000000-E 412.500 LF $42.2500 $17,428.13

STEEL BEAM GUARDRAIL  

0076 3105000000-N 2.000 EA $112.0000 $224.00

STEEL BEAM GUARDRAIL TERMINAL SECTIONS  

0077 3150000000-N 5.000 EA $49.2000 $246.00

ADDITIONAL GUARDRAIL POSTS  

0078 3210000000-N 2.000 EA $1,062.0000 $2,124.00

GUARDRAIL END UNITS, TYPE CAT-1  

0079 3287000000-N 2.000 EA $3,744.0000 $7,488.00

GUARDRAIL END UNITS, TYPE TL-3  

0080 3360000000-E 400.000 LF $1.1000 $440.00

REMOVE EXISTING GUARDRAIL  

0081 3628000000-E 410.000 TON $127.0000 $52,070.00

RIP RAP, CLASS I  

0082 3649000000-E 150.000 TON $109.0000 $16,350.00

RIP RAP, CLASS B  

0083 3656000000-E 2900.000 SY $4.3500 $12,615.00

GEOTEXTILE FOR DRAINAGE  

0084 4072000000-E 3185.000 LF $10.7000 $34,079.50

SUPPORTS, 3-LB STEEL U-CHANNEL  

0085 4096000000-N 1.000 EA $178.0000 $178.00

SIGN ERECTION, TYPE D  

0086 4102000000-N 119.000 EA $88.7500 $10,561.25

SIGN ERECTION, TYPE E  

0087 4108000000-N 22.000 EA $118.0000 $2,596.00

SIGN ERECTION, TYPE F  

0088 4116100000-N 5.000 EA $178.0000 $890.00

SIGN ERECTION, RELOCATE TYPE **** (GROUND MOUNTED) (D) 

0089 4116100000-N 8.000 EA $178.0000 $1,424.00

SIGN ERECTION, RELOCATE TYPE **** (GROUND MOUNTED) (E) 

0090 4116100000-N 1.000 EA $178.0000 $178.00

SIGN ERECTION, RELOCATE TYPE **** (GROUND MOUNTED) (F) 

0091 4141000000-N 1.000 EA $59.2500 $59.25

DISPOSAL OF SUPPORT, WOOD  

0092 4155000000-N 53.000 EA $2.3500 $124.55

DISPOSAL OF SIGN SYSTEM, U-CHANNEL  

0093 4158000000-N 1.000 EA $2.3500 $2.35

DISPOSAL OF SIGN SYSTEM, WOOD  

0094 4192000000-N 14.000 EA $2.3500 $32.90

DISPOSAL OF SUPPORT, U-CHANNEL  

0095 4400000000-E 1716.000 SF $13.9000 $23,852.40

WORK ZONE SIGNS (STATIONARY)  

0096 4405000000-E 180.000 SF $11.0000 $1,980.00

WORK ZONE SIGNS (PORTABLE)  

0097 4410000000-E 252.000 SF $9.2500 $2,331.00

Errors: No Check: B126266D97

Page 5 Amendment Count: 0



Letting: L260217 North Carolina Department of Transportation Contract ID: C205035

02/17/2026 02:00:00 PM 3697 - Branch Civil, Inc. Call: 003

WORK ZONE SIGNS (BARRICADE MOUNTED)  

0098 4420000000-N 2.000 EA $4,423.0000 $8,846.00

PORTABLE CHANGEABLE MESSAGE SIGN  

0099 4430000000-N 1500.000 EA $48.7500 $73,125.00

DRUMS  

0100 4435000000-N 500.000 EA $25.4500 $12,725.00

CONES  

0101 4445000000-E 488.000 LF $25.4500 $12,419.60

BARRICADES (TYPE III)  

0102 4455000000-N 1080.000 DAY $510.0000 $550,800.00

FLAGGER  

0103 4465000000-N 2.000 EA $6,159.0000 $12,318.00

TEMPORARY CRASH CUSHIONS  

0104 4485000000-E 120.000 LF $83.7500 $10,050.00

PORTABLE CONCRETE BARRIER  

0105 4507000000-E 500.000 LF $75.2500 $37,625.00

WATER FILLED BARRIER  

0106 4510000000-N 120.000 HR $112.0000 $13,440.00

LAW ENFORCEMENT  

0107 4650000000-N 630.000 EA $9.5000 $5,985.00

TEMPORARY RAISED PAVEMENT MARKERS  

0108 4688000000-E 50234.000 LF $0.7000 $35,163.80

THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)  

0109 4700000000-E 8118.000 LF $1.5000 $12,177.00

THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)  

0110 4709000000-E 785.000 LF $11.2000 $8,792.00

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)  

0111 4725000000-E 115.000 EA $106.0000 $12,190.00

THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)  

0112 4810000000-E 250335.000 LF $0.1500 $37,550.25

PAINT PAVEMENT MARKING LINES (4")  

0113 4820000000-E 12220.000 LF $0.3000 $3,666.00

PAINT PAVEMENT MARKING LINES (8")  

0114 4835000000-E 1590.000 LF $5.8500 $9,301.50

PAINT PAVEMENT MARKING LINES (24")  

0115 4845000000-N 378.000 EA $72.7500 $27,499.50

PAINT PAVEMENT MARKING SYMBOL  

0116 4850000000-E 500.000 LF $2.2500 $1,125.00

REMOVAL OF PAVEMENT MARKING LINES (4")  

0117 4860000000-E 249.000 LF $4.4500 $1,108.05

REMOVAL OF PAVEMENT MARKING LINES (8")  

0118 4875000000-N 13.000 EA $58.0000 $754.00

REMOVAL OF PAVEMENT MARKING SYMBOLS & CHARACTERS  

0119 4890000000-E 100.000 LF $27.9500 $2,795.00

GENERIC PAVEMENT MARKING ITEM YIELD LINE PAINT PAVEMENT MARKING (24") 

0120 4890000000-E 40.000 LF $27.9500 $1,118.00

GENERIC PAVEMENT MARKING ITEM YIELD LINE THERMOPLASTIC PAVEMENT MARKING (24", 

90MILS) 

0121 4895000000-N 1775.000 EA $49.7500 $88,306.25
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GENERIC PAVEMENT MARKING ITEM POLYCARBONATE H-SHAPED MARKERS 

0122 5325000000-E 296.000 LF $191.0000 $56,536.00

**" WATER LINE (18") 

0123 5325600000-E 20.000 LF $84.2500 $1,685.00

6" WATER LINE  

0124 5325800000-E 323.000 LF $63.7500 $20,591.25

8" WATER LINE  

0125 5326600000-E 5063.000 LF $242.0000 $1,225,246.00

16" WATER LINE  

0126 5329000000-E 19855.000 LB $19.6500 $390,150.75

DUCTILE IRON WATER PIPE FITTINGS  

0127 5540000000-E 12.000 EA $3,223.0000 $38,676.00

6" VALVE  

0128 5546000000-E 7.000 EA $4,188.0000 $29,316.00

8" VALVE  

0129 5558600000-E 11.000 EA $18,613.0000 $204,743.00

16" VALVE  

0130 5648000000-N 68.000 EA $3,632.0000 $246,976.00

RELOCATE WATER METER  

0131 5649000000-N 11.000 EA $2,690.0000 $29,590.00

RECONNECT WATER METER  

0132 5666000000-N 11.000 EA $7,979.0000 $87,769.00

FIRE HYDRANT  

0133 5673000000-E 76.000 LF $111.0000 $8,436.00

FIRE HYDRANT LEG  

0134 5678600000-E 4.000 EA $16,332.0000 $65,328.00

8" LINE STOP  

0135 5686000000-E 197.000 LF $118.0000 $23,246.00

**" WATER SERVICE LINE (2") 

0136 5686500000-E 2339.000 LF $81.0000 $189,459.00

WATER SERVICE LINE  

0137 5768000000-N 17.000 EA $1,498.0000 $25,466.00

SANITARY SEWER CLEAN-OUT  

0138 5801000000-E 235.000 LF $47.6500 $11,197.75

ABANDON 8" UTILITY PIPE  

0139 5810000000-E 5323.000 LF $22.4500 $119,501.35

ABANDON 16" UTILITY PIPE  

0140 5815500000-N 11.000 EA $1,884.0000 $20,724.00

REMOVE FIRE HYDRANT  

0141 5872600000-E 211.000 LF $163.0000 $34,393.00

DIRECTIONAL DRILLING OF **" (18") 

0142 6000000000-E 45690.000 LF $3.0500 $139,354.50

TEMPORARY SILT FENCE  

0143 6006000000-E 1120.000 TON $0.0100 $11.20

STONE FOR EROSION CONTROL, CLASS A  

0144 6009000000-E 4010.000 TON $102.0000 $409,020.00

STONE FOR EROSION CONTROL, CLASS B  

0145 6012000000-E 3680.000 TON $96.2500 $354,200.00

SEDIMENT CONTROL STONE  
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0146 6015000000-E 40.500 ACR $1,806.0000 $73,143.00

TEMPORARY MULCHING  

0147 6018000000-E 2100.000 LB $2.2500 $4,725.00

SEED FOR TEMPORARY SEEDING  

0148 6021000000-E 11.000 TON $960.0000 $10,560.00

FERTILIZER FOR TEMPORARY SEEDING  

0149 6024000000-E 585.000 LF $112.2500 $65,666.25

TEMPORARY SLOPE DRAINS  

0150 6029000000-E 1120.000 LF $2.8000 $3,136.00

SAFETY FENCE  

0151 6030000000-E 23370.000 CY $1.0000 $23,370.00

SILT EXCAVATION  

0152 6036000000-E 20500.000 SY $1.8000 $36,900.00

MATTING FOR EROSION CONTROL  

0153 6037000000-E 920.000 SY $7.1000 $6,532.00

COIR FIBER MAT  

0154 6042000000-E 10650.000 LF $6.7500 $71,887.50

1/4" HARDWARE CLOTH  

0155 6070000000-N 4.000 EA $1,960.0000 $7,840.00

SPECIAL STILLING BASINS  

0156 6071002000-E 5390.000 LB $8.1000 $43,659.00

FLOCCULANT  

0157 6071012000-E 8360.000 LF $9.0500 $75,658.00

COIR FIBER WATTLE  

0158 6071030000-E 3760.000 LF $7.7500 $29,140.00

COIR FIBER BAFFLE  

0159 6071050000-E 18.000 EA $5,848.0000 $105,264.00

**" SKIMMER (1-1/2") 

0160 6071050000-E 3.000 EA $6,131.0000 $18,393.00

**" SKIMMER (2") 

0161 6071050000-E 4.000 EA $6,414.0000 $25,656.00

**" SKIMMER (2-1/2") 

0162 6084000000-E 50.000 ACR $2,935.0000 $146,750.00

SEEDING & MULCHING  

0163 6087000000-E 27.000 ACR $169.0000 $4,563.00

MOWING  

0164 6090000000-E 450.000 LB $4.5000 $2,025.00

SEED FOR REPAIR SEEDING  

0165 6093000000-E 2.000 TON $1,129.0000 $2,258.00

FERTILIZER FOR REPAIR SEEDING  

0166 6096000000-E 725.000 LB $4.5000 $3,262.50

SEED FOR SUPPLEMENTAL SEEDING  

0167 6108000000-E 21.500 TON $1,016.0000 $21,844.00

FERTILIZER TOPDRESSING  

0168 6111000000-E 445.000 LF $92.0000 $40,940.00

IMPERVIOUS DIKE  

0169 6114500000-N 10.000 MHR $169.0000 $1,690.00

SPECIALIZED HAND MOWING  

0170 6114800000-N 15.000 MHR $169.0000 $2,535.00
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MANUAL LITTER REMOVAL  

0171 6114900000-E 4.000 TON $226.0000 $904.00

LITTER DISPOSAL  

0172 6117000000-N 100.000 EA $141.0000 $14,100.00

RESPONSE FOR EROSION CONTROL  

0173 6117500000-N 2.000 EA $1,136.0000 $2,272.00

CONCRETE WASHOUT STRUCTURE  

0174 6120000000-E 192.000 CY $58.0000 $11,136.00

CULVERT DIVERSION CHANNEL  

0175 6123000000-E 0.100 ACR $28,224.0000 $2,822.40

REFORESTATION  

0176 6132000000-N 12.000 EA $1,069.0000 $12,828.00

GENERIC EROSION CONTROL ITEM PREFABRICATED CONCRETE WASHOUT 

0177 7048500000-E 2.000 EA $1,205.0000 $2,410.00

PEDESTRIAN SIGNAL HEAD (16", 1 SECTION W/COUNTDOWN)  

0178 7060000000-E 8970.000 LF $4.5500 $40,813.50

SIGNAL CABLE  

0179 7120000000-E 56.000 EA $1,417.0000 $79,352.00

VEHICLE SIGNAL HEAD (12", 3 SECTION)  

0180 7132000000-E 8.000 EA $1,688.0000 $13,504.00

VEHICLE SIGNAL HEAD (12", 4 SECTION)  

0181 7144000000-E 1.000 EA $2,039.0000 $2,039.00

VEHICLE SIGNAL HEAD (12", 5 SECTION)  

0182 7252000000-E 2160.000 LF $5.7500 $12,420.00

MESSENGER CABLE (1/4")  

0183 7264000000-E 3270.000 LF $3.5000 $11,445.00

MESSENGER CABLE (3/8")  

0184 7279000000-E 3770.000 LF $1.6000 $6,032.00

TRACER WIRE  

0185 7300000000-E 850.000 LF $12.8000 $10,880.00

UNPAVED TRENCHING (**********) (1, 2") 

0186 7300000000-E 2720.000 LF $20.3500 $55,352.00

UNPAVED TRENCHING (**********) (2, 2") 

0187 7300000000-E 40.000 LF $30.5500 $1,222.00

UNPAVED TRENCHING (**********) (3, 2") 

0188 7301000000-E 1427.000 LF $35.0500 $50,016.35

DIRECTIONAL DRILL (**********) (2, 2") 

0189 7312000000-N 2.000 EA $1,245.0000 $2,490.00

JUNCTION BOX (***************) (SPECIAL OVER-SIZED, HEAVY DUTY) 

0190 7324000000-N 19.000 EA $463.0000 $8,797.00

JUNCTION BOX (STANDARD SIZE)  

0191 7348000000-N 17.000 EA $799.0000 $13,583.00

JUNCTION BOX (OVER-SIZED, HEAVY DUTY)  

0192 7360000000-N 13.000 EA $1,245.0000 $16,185.00

WOOD POLE  

0193 7372000000-N 34.000 EA $665.0000 $22,610.00

GUY ASSEMBLY  

0194 7408000000-E 3.000 EA $508.0000 $1,524.00

1" RISER WITH WEATHERHEAD  
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0195 7420000000-E 8.000 EA $720.0000 $5,760.00

2" RISER WITH WEATHERHEAD  

0196 7432000000-E 5.000 EA $1,042.0000 $5,210.00

2" RISER WITH HEAT SHRINK TUBING  

0197 7444000000-E 600.000 LF $9.8500 $5,910.00

INDUCTIVE LOOP SAWCUT  

0198 7456100000-E 2110.000 LF $3.6000 $7,596.00

LEAD-IN CABLE (14-2)  

0199 7516000000-E 12699.000 LF $5.6500 $71,749.35

COMMUNICATIONS CABLE (** FIBER) (24) 

0200 7528000000-E 305.000 LF $5.6500 $1,723.25

DROP CABLE  

0201 7540000000-N 3.000 EA $2,661.0000 $7,983.00

SPLICE ENCLOSURE  

0202 7541000000-N 1.000 EA $2,332.0000 $2,332.00

MODIFY SPLICE ENCLOSURE  

0203 7552000000-N 4.000 EA $3,085.0000 $12,340.00

INTERCONNECT CENTER  

0204 7566000000-N 18.000 EA $197.0000 $3,546.00

DELINEATOR MARKER  

0205 7575142060-N 1.000 EA $1,183.0000 $1,183.00

MODIFY RADIO INSTALLATION  

0206 7576000000-N 9.000 EA $18,083.0000 $162,747.00

METAL STRAIN SIGNAL POLE  

0207 7613000000-N 9.000 EA $4,710.0000 $42,390.00

SOIL TEST  

0208 7614100000-E 67.500 CY $1,797.0000 $121,297.50

DRILLED PIER FOUNDATION  

0209 7636000000-N 6.000 EA $635.0000 $3,810.00

SIGN FOR SIGNALS  

0210 7642200000-N 2.000 EA $3,393.0000 $6,786.00

TYPE II PEDESTAL WITH FOUNDATION  

0211 7684000000-N 3.000 EA $1,134.0000 $3,402.00

SIGNAL CABINET FOUNDATION  

0212 7696000000-N 5.000 EA $26,592.0000 $132,960.00

CONTROLLERS WITH CABINET (************************) (TYPE 2070LX, BASE MOUNTED) 

0213 7744000000-N 12.000 EA $260.0000 $3,120.00

DETECTOR CARD (TYPE 170)  

0214 7901000000-N 5.000 EA $619.0000 $3,095.00

CABINET BASE EXTENDER  

0215 7960000000-N 1.000 EA $2,111.0000 $2,111.00

METAL POLE FOUNDATION REMOVAL  

0216 7972000000-N 1.000 EA $855.0000 $855.00

METAL POLE REMOVAL  

0217 7980000000-N 3.000 EA $2,618.0000 $7,854.00

GENERIC SIGNAL ITEM ETHERNET EDGE SWITCH 

0218 7980000000-N 15.000 EA $16,749.0000 $251,235.00

GENERIC SIGNAL ITEM MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE ZONES 
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Section 0001 Total $29,765,994.25

Section 0002

CULVERT ITEMS 

0219 8056000000-N 1.000 LS $58,036.0000 $58,036.00

REMOVAL OF EXISTING STRUCTURE AT STATION ************ (55+17.00 -L-) 

0220 8130000000-N 1.000 LS $175,450.0000 $175,450.00

BOX CULVERT EXCAVATION, STA ******** (55+17.00 -L-) 

0221 8133000000-E 355.000 TON $98.7500 $35,056.25

FOUNDATION CONDITIONING MATERIAL, BOX CULVERT  

0222 8196000000-E 594.300 CY $813.0000 $483,165.90

CLASS A CONCRETE (CULVERT)  

0223 8245000000-E 85862.000 LB $2.3000 $197,482.60

REINFORCING STEEL (CULVERT)  

Section 0002 Total $949,190.75

Item Total $30,715,185.00
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ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 
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covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 
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commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 

Errors: No Check: B126266D97
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that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Errors: No Check: B126266D97
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Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify

Errors: No Check: B126266D97
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 1,380,830.00 1,380,830.00MOBILIZATION

0002 LUMP SUM0000400000-N 801 313,490.00 313,490.00CONSTRUCTION SURVEYING

0003 1
ACR

0050000000-E 226 11,177.00 11,177.00SUPPLEMENTARY CLEARING &
GRUBBING

0004 2,350
CY

0057000000-E 226 22.45 52,757.50UNDERCUT EXCAVATION

0005 LUMP SUM0063000000-N SP 1,628,381.84 1,628,381.84GRADING

0006 61,400
CY

0106000000-E 230 25.50 1,565,700.00BORROW EXCAVATION

0007 200
CY

0134000000-E 240 31.05 6,210.00DRAINAGE DITCH EXCAVATION

0008 2,350
CY

0195000000-E 265 25.50 59,925.00SELECT GRANULAR MATERIAL

0009 3,750
SY

0196000000-E 270 3.50 13,125.00GEOTEXTILE FOR SOIL
STABILIZATION

0010 450
SF

0199000000-E SP 130.00 58,500.00TEMPORARY SHORING

0011 60
TON

0255000000-E SP 89.50 5,370.00GENERIC GRADING ITEM
HAULING AND DISPOSAL OF
PETROLEUM CONTAMINATED SOIL

0012 2,360
TON

0318000000-E 300 86.50 204,140.00FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0013 7,400
SY

0321000000-E 300 2.65 19,610.00FOUNDATION CONDITIONING
GEOTEXTILE

0014 44
LF

0342000000-E 310 242.00 10,648.00**" SIDE DRAIN PIPE
(54")

0015 838
LF

0343000000-E 310 65.50 54,889.0015" SIDE DRAIN PIPE

0016 18
LF

0372000000-E 310 155.00 2,790.0018" RC PIPE CULVERTS, CLASS III

0017 96
LF

0378000000-E 310 141.00 13,536.0024" RC PIPE CULVERTS, CLASS III

0018 48
LF

0390000000-E 310 258.00 12,384.0036" RC PIPE CULVERTS, CLASS III

0019 16
LF

0396000000-E 310 511.00 8,176.0042" RC PIPE CULVERTS, CLASS III

0020 228
LF

0448000000-E 310 725.00 165,300.00****" RC PIPE CULVERTS, CLASS IV
(54")

0021 10,726
LF

0448200000-E 310 93.75 1,005,562.5015" RC PIPE CULVERTS, CLASS IV

0022 1,452
LF

0448300000-E 310 110.00 159,720.0018" RC PIPE CULVERTS, CLASS IV

Page : 1 of 12North Carolina Department of TransportationFeb 26, 2026 12:12 PM

Contract Item Sheets For C205035



Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0023 3,744
LF

0448400000-E 310 164.00 614,016.0024" RC PIPE CULVERTS, CLASS IV

0024 1,816
LF

0448500000-E 310 230.00 417,680.0030" RC PIPE CULVERTS, CLASS IV

0025 2,796
LF

0448600000-E 310 309.00 863,964.0036" RC PIPE CULVERTS, CLASS IV

0026 112
LF

0448700000-E 310 454.00 50,848.0042" RC PIPE CULVERTS, CLASS IV

0027 64
LF

0449000000-E 310 116.00 7,424.00**" RC PIPE CULVERTS, CLASS V
(15")

0028 176
LF

0449000000-E 310 846.00 148,896.00**" RC PIPE CULVERTS, CLASS V
(54")

0029 5,507
LF

0995000000-E 340 47.00 258,829.00PIPE REMOVAL

0030 2
EA

0996000000-N 350 29,985.00 59,970.00PIPE CLEAN OUT

0031 3,750
CY

1099500000-E 505 20.40 76,500.00SHALLOW UNDERCUT

0032 9,075
TON

1099700000-E 505 55.00 499,125.00CLASS IV SUBGRADE STABILIZATION

0033 300
TON

1111000000-E SP 55.00 16,500.00CLASS IV AGGREGATE
STABILIZATION

0034 13,575
SY

1112000000-E 505 4.45 60,408.75GEOTEXTILE FOR SUBGRADE
STABILIZATION

0035 1,000
TON

1220000000-E 545 61.50 61,500.00INCIDENTAL STONE BASE

0036 46,075
SY

1297000000-E 607 2.70 124,402.50MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2-1/2")

0037 4,400
SY

1330000000-E 607 8.40 36,960.00INCIDENTAL MILLING

0038 21,100
TON

1491000000-E 610 93.00 1,962,300.00ASPHALT CONC BASE COURSE, TYPE
B25.0C

0039 26,500
TON

1503000000-E 610 93.00 2,464,500.00ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0040 1,800
TON

1519000000-E 610 146.00 262,800.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0041 19,000
TON

1523000000-E 610 106.00 2,014,000.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0042 3,460
TON

1575000000-E 620 598.00 2,069,080.00ASPHALT BINDER FOR PLANT MIX

0043 500
TON

1693000000-E 654 266.00 133,000.00ASPHALT PLANT MIX, PAVEMENT
REPAIR

0044 200
TON

1880000000-E SP 447.00 89,400.00GENERIC PAVING ITEM
JOINT REPAIR
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ROADWAY ITEMS

0045 807
CY

2022000000-E 815 32.20 25,985.40SUBDRAIN EXCAVATION

0046 3,600
SY

2026000000-E 815 5.90 21,240.00GEOTEXTILE FOR SUBSURFACE
DRAINS

0047 605
CY

2036000000-E 815 137.00 82,885.00SUBDRAIN COARSE AGGREGATE

0048 3,600
LF

2044000000-E 815 13.75 49,500.006" PERFORATED SUBDRAIN PIPE

0049 8
EA

2070000000-N 815 1,271.00 10,168.00SUBDRAIN PIPE OUTLET

0050 48
LF

2077000000-E 815 105.00 5,040.006" OUTLET PIPE

0051 29.3
CY

2209000000-E 838 1,946.00 57,017.80ENDWALLS

0052 17.1
CY

2220000000-E 838 3,761.00 64,313.10REINFORCED ENDWALLS

0053 0.89
CY

2253000000-E 840 7,743.00 6,914.50PIPE COLLARS

0054 13
CY

2275000000-E SP 1,241.00 16,133.00FLOWABLE FILL

0055 196
EA

2286000000-N 840 3,725.00 730,100.00MASONRY DRAINAGE STRUCTURES

0056 6.72
CY

2297000000-E 840 8,690.00 58,370.73MASONRY DRAINAGE STRUCTURES

0057 22.6
LF

2308000000-E 840 1,502.00 33,945.20MASONRY DRAINAGE STRUCTURES

0058 36
EA

2364000000-N 840 1,935.00 69,660.00FRAME WITH TWO GRATES, STD
840.16

0059 1
EA

2366000000-N 840 1,740.00 1,740.00FRAME WITH TWO GRATES, STD
840.24

0060 2
EA

2367000000-N 840 1,777.00 3,554.00FRAME WITH TWO GRATES, STD
840.29

0061 27
EA

2374000000-N 840 2,044.00 55,188.00FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0062 73
EA

2374000000-N 840 2,106.00 153,738.00FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0063 61
EA

2374000000-N 840 2,106.00 128,466.00FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0064 5
EA

2396000000-N 840 1,269.00 6,345.00FRAME WITH COVER, STD 840.54

0065 15
EA

2440000000-N 852 1,248.00 18,720.00CONCRETE TRANSITIONAL SECTION
FOR CATCH BASIN
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0066 9
EA

2451000000-N 852 1,248.00 11,232.00CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0067 770
LF

2535000000-E 846 31.10 23,947.00**" X **" CONCRETE CURB
(8" X 12")

0068 6,700
LF

2542000000-E 846 31.10 208,370.001'-6" CONCRETE CURB & GUTTER

0069 23,550
LF

2549000000-E 846 36.70 864,285.002'-6" CONCRETE CURB & GUTTER

0070 2,900
SY

2591000000-E 848 64.00 185,600.004" CONCRETE SIDEWALK

0071 17
EA

2605000000-N 848 2,837.00 48,229.00CONCRETE CURB RAMPS

0072 3,120
SY

2612000000-E 848 87.75 273,780.006" CONCRETE DRIVEWAY

0073 5,925
SY

2655000000-E 852 87.75 519,918.755" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0074 1
EA

2830000000-N 858 384.00 384.00ADJUSTMENT OF MANHOLES

0075 412.5
LF

3030000000-E 862 42.25 17,428.13STEEL BEAM GUARDRAIL

0076 2
EA

3105000000-N 862 112.00 224.00STEEL BEAM GUARDRAIL TERMINAL
SECTIONS

0077 5
EA

3150000000-N 862 49.20 246.00ADDITIONAL GUARDRAIL POSTS

0078 2
EA

3210000000-N 862 1,062.00 2,124.00GUARDRAIL END UNITS, TYPE CAT-1

0079 2
EA

3287000000-N 862 3,744.00 7,488.00GUARDRAIL END UNITS, TYPE TL-3

0080 400
LF

3360000000-E 863 1.10 440.00REMOVE EXISTING GUARDRAIL

0081 410
TON

3628000000-E 876 127.00 52,070.00RIP RAP, CLASS I

0082 150
TON

3649000000-E 876 109.00 16,350.00RIP RAP, CLASS B

0083 2,900
SY

3656000000-E 876 4.35 12,615.00GEOTEXTILE FOR DRAINAGE

0084 3,185
LF

4072000000-E 903 10.70 34,079.50SUPPORTS, 3-LB STEEL U-CHANNEL

0085 1
EA

4096000000-N 904 178.00 178.00SIGN ERECTION, TYPE D

0086 119
EA

4102000000-N 904 88.75 10,561.25SIGN ERECTION, TYPE E

0087 22
EA

4108000000-N 904 118.00 2,596.00SIGN ERECTION, TYPE F
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0088 5
EA

4116100000-N 904 178.00 890.00SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(D)

0089 8
EA

4116100000-N 904 178.00 1,424.00SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(E)

0090 1
EA

4116100000-N 904 178.00 178.00SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(F)

0091 1
EA

4141000000-N 907 59.25 59.25DISPOSAL OF SUPPORT, WOOD

0092 53
EA

4155000000-N 907 2.35 124.55DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0093 1
EA

4158000000-N 907 2.35 2.35DISPOSAL OF SIGN SYSTEM, WOOD

0094 14
EA

4192000000-N 907 2.35 32.90DISPOSAL OF SUPPORT, U-CHANNEL

0095 1,716
SF

4400000000-E 1110 13.90 23,852.40WORK ZONE SIGNS (STATIONARY)

0096 180
SF

4405000000-E 1110 11.00 1,980.00WORK ZONE SIGNS (PORTABLE)

0097 252
SF

4410000000-E 1110 9.25 2,331.00WORK ZONE SIGNS (BARRICADE
MOUNTED)

0098 2
EA

4420000000-N 1120 4,423.00 8,846.00PORTABLE CHANGEABLE MESSAGE
SIGN

0099 1,500
EA

4430000000-N 1130 48.75 73,125.00DRUMS

0100 500
EA

4435000000-N 1135 25.45 12,725.00CONES

0101 488
LF

4445000000-E 1145 25.45 12,419.60BARRICADES (TYPE III)

0102 1,080
DAY

4455000000-N 1150 510.00 550,800.00FLAGGER

0103 2
EA

4465000000-N 1160 6,159.00 12,318.00TEMPORARY CRASH CUSHIONS

0104 120
LF

4485000000-E 1170 83.75 10,050.00PORTABLE CONCRETE BARRIER

0105 500
LF

4507000000-E 1170 75.25 37,625.00WATER FILLED BARRIER

0106 120
HR

4510000000-N 1190 112.00 13,440.00LAW ENFORCEMENT

0107 630
EA

4650000000-N 1251 9.50 5,985.00TEMPORARY RAISED PAVEMENT
MARKERS

0108 50,234
LF

4688000000-E 1205 0.70 35,163.80THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)
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0109 8,118
LF

4700000000-E 1205 1.50 12,177.00THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0110 785
LF

4709000000-E 1205 11.20 8,792.00THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0111 115
EA

4725000000-E 1205 106.00 12,190.00THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0112 250,335
LF

4810000000-E 1205 0.15 37,550.25PAINT PAVEMENT MARKING LINES (4")

0113 12,220
LF

4820000000-E 1205 0.30 3,666.00PAINT PAVEMENT MARKING LINES (8")

0114 1,590
LF

4835000000-E 1205 5.85 9,301.50PAINT PAVEMENT MARKING LINES
(24")

0115 378
EA

4845000000-N 1205 72.75 27,499.50PAINT PAVEMENT MARKING SYMBOL

0116 500
LF

4850000000-E 1205 2.25 1,125.00REMOVAL OF PAVEMENT MARKING
LINES (4")

0117 249
LF

4860000000-E 1205 4.45 1,108.05REMOVAL OF PAVEMENT MARKING
LINES (8")

0118 13
EA

4875000000-N 1205 58.00 754.00REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0119 100
LF

4890000000-E SP 27.95 2,795.00GENERIC PAVEMENT MARKING ITEM
YIELD LINE PAINT PAVEMENT
MARKING (24")

0120 40
LF

4890000000-E SP 27.95 1,118.00GENERIC PAVEMENT MARKING ITEM
YIELD LINE THERMOPLASTIC
PAVEMENT MARKING (24", 90MILS)

0121 1,775
EA

4895000000-N SP 49.75 88,306.25GENERIC PAVEMENT MARKING ITEM
POLYCARBONATE H-SHAPED
MARKERS

0122 296
LF

5325000000-E 1510 191.00 56,536.00**" WATER LINE
(18")

0123 20
LF

5325600000-E 1510 84.25 1,685.006" WATER LINE

0124 323
LF

5325800000-E 1510 63.75 20,591.258" WATER LINE

0125 5,063
LF

5326600000-E 1510 242.00 1,225,246.0016" WATER LINE

0126 19,855
LB

5329000000-E 1510 19.65 390,150.75DUCTILE IRON WATER PIPE FITTINGS

0127 12
EA

5540000000-E 1515 3,223.00 38,676.006" VALVE

0128 7
EA

5546000000-E 1515 4,188.00 29,316.008" VALVE

0129 11
EA

5558600000-E 1515 18,613.00 204,743.0016" VALVE
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0130 68
EA

5648000000-N 1515 3,632.00 246,976.00RELOCATE WATER METER

0131 11
EA

5649000000-N 1515 2,690.00 29,590.00RECONNECT WATER METER

0132 11
EA

5666000000-N 1515 7,979.00 87,769.00FIRE HYDRANT

0133 76
LF

5673000000-E 1515 111.00 8,436.00FIRE HYDRANT LEG

0134 4
EA

5678600000-E 1515 16,332.00 65,328.008" LINE STOP

0135 197
LF

5686000000-E 1515 118.00 23,246.00**" WATER SERVICE LINE
(2")

0136 2,339
LF

5686500000-E 1515 81.00 189,459.00WATER SERVICE LINE

0137 17
EA

5768000000-N 1520 1,498.00 25,466.00SANITARY SEWER CLEAN-OUT

0138 235
LF

5801000000-E 1530 47.65 11,197.75ABANDON 8" UTILITY PIPE

0139 5,323
LF

5810000000-E 1530 22.45 119,501.35ABANDON 16" UTILITY PIPE

0140 11
EA

5815500000-N 1530 1,884.00 20,724.00REMOVE FIRE HYDRANT

0141 211
LF

5872600000-E 1550 163.00 34,393.00DIRECTIONAL DRILLING OF **"
(18")

0142 45,690
LF

6000000000-E 1605 3.05 139,354.50TEMPORARY SILT FENCE

0143 1,120
TON

6006000000-E 1610 0.01 11.20STONE FOR EROSION CONTROL,
CLASS A

0144 4,010
TON

6009000000-E 1610 102.00 409,020.00STONE FOR EROSION CONTROL,
CLASS B

0145 3,680
TON

6012000000-E 1610 96.25 354,200.00SEDIMENT CONTROL STONE

0146 40.5
ACR

6015000000-E 1615 1,806.00 73,143.00TEMPORARY MULCHING

0147 2,100
LB

6018000000-E 1620 2.25 4,725.00SEED FOR TEMPORARY SEEDING

0148 11
TON

6021000000-E 1620 960.00 10,560.00FERTILIZER FOR TEMPORARY
SEEDING

0149 585
LF

6024000000-E 1622 112.25 65,666.25TEMPORARY SLOPE DRAINS

0150 1,120
LF

6029000000-E SP 2.80 3,136.00SAFETY FENCE

0151 23,370
CY

6030000000-E 1630 1.00 23,370.00SILT EXCAVATION
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0152 20,500
SY

6036000000-E 1631 1.80 36,900.00MATTING FOR EROSION CONTROL

0153 920
SY

6037000000-E 1629 7.10 6,532.00COIR FIBER MAT

0154 10,650
LF

6042000000-E 1632 6.75 71,887.501/4" HARDWARE CLOTH

0155 4
EA

6070000000-N 1639 1,960.00 7,840.00SPECIAL STILLING BASINS

0156 5,390
LB

6071002000-E 1642 8.10 43,659.00FLOCCULANT

0157 8,360
LF

6071012000-E 1642 9.05 75,658.00COIR FIBER WATTLE

0158 3,760
LF

6071030000-E 1640 7.75 29,140.00COIR FIBER BAFFLE

0159 18
EA

6071050000-E 1644 5,848.00 105,264.00**" SKIMMER
(1-1/2")

0160 3
EA

6071050000-E 1644 6,131.00 18,393.00**" SKIMMER
(2")

0161 4
EA

6071050000-E 1644 6,414.00 25,656.00**" SKIMMER
(2-1/2")

0162 50
ACR

6084000000-E 1660 2,935.00 146,750.00SEEDING & MULCHING

0163 27
ACR

6087000000-E 1660 169.00 4,563.00MOWING

0164 450
LB

6090000000-E 1661 4.50 2,025.00SEED FOR REPAIR SEEDING

0165 2
TON

6093000000-E 1661 1,129.00 2,258.00FERTILIZER FOR REPAIR SEEDING

0166 725
LB

6096000000-E 1662 4.50 3,262.50SEED FOR SUPPLEMENTAL SEEDING

0167 21.5
TON

6108000000-E 1665 1,016.00 21,844.00FERTILIZER TOPDRESSING

0168 445
LF

6111000000-E SP 92.00 40,940.00IMPERVIOUS DIKE

0169 10
MHR

6114500000-N 1667 169.00 1,690.00SPECIALIZED HAND MOWING

0170 15
MHR

6114800000-N SP 169.00 2,535.00MANUAL LITTER REMOVAL

0171 4
TON

6114900000-E SP 226.00 904.00LITTER DISPOSAL

0172 100
EA

6117000000-N 1675 141.00 14,100.00RESPONSE FOR EROSION CONTROL

0173 2
EA

6117500000-N SP 1,136.00 2,272.00CONCRETE WASHOUT STRUCTURE
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0174 192
CY

6120000000-E SP 58.00 11,136.00CULVERT DIVERSION CHANNEL

0175 0.1
ACR

6123000000-E 1670 28,224.00 2,822.40REFORESTATION

0176 12
EA

6132000000-N SP 1,069.00 12,828.00GENERIC EROSION CONTROL ITEM
PREFABRICATED CONCRETE
WASHOUT

0177 2
EA

7048500000-E 1705 1,205.00 2,410.00PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0178 8,970
LF

7060000000-E 1705 4.55 40,813.50SIGNAL CABLE

0179 56
EA

7120000000-E 1705 1,417.00 79,352.00VEHICLE SIGNAL HEAD (12", 3
SECTION)

0180 8
EA

7132000000-E 1705 1,688.00 13,504.00VEHICLE SIGNAL HEAD (12", 4
SECTION)

0181 1
EA

7144000000-E 1705 2,039.00 2,039.00VEHICLE SIGNAL HEAD (12", 5
SECTION)

0182 2,160
LF

7252000000-E 1710 5.75 12,420.00MESSENGER CABLE (1/4")

0183 3,270
LF

7264000000-E 1710 3.50 11,445.00MESSENGER CABLE (3/8")

0184 3,770
LF

7279000000-E 1715 1.60 6,032.00TRACER WIRE

0185 850
LF

7300000000-E 1715 12.80 10,880.00UNPAVED TRENCHING (**********)
(1, 2")

0186 2,720
LF

7300000000-E 1715 20.35 55,352.00UNPAVED TRENCHING (**********)
(2, 2")

0187 40
LF

7300000000-E 1715 30.55 1,222.00UNPAVED TRENCHING (**********)
(3, 2")

0188 1,427
LF

7301000000-E 1715 35.05 50,016.35DIRECTIONAL DRILL (**********)
(2, 2")

0189 2
EA

7312000000-N 1716 1,245.00 2,490.00JUNCTION BOX (***************)
(SPECIAL OVER-SIZED, HEAVY DUTY)

0190 19
EA

7324000000-N 1716 463.00 8,797.00JUNCTION BOX (STANDARD SIZE)

0191 17
EA

7348000000-N 1716 799.00 13,583.00JUNCTION BOX (OVER-SIZED, HEAVY
DUTY)

0192 13
EA

7360000000-N 1720 1,245.00 16,185.00WOOD POLE

0193 34
EA

7372000000-N 1721 665.00 22,610.00GUY ASSEMBLY

0194 3
EA

7408000000-E 1722 508.00 1,524.001" RISER WITH WEATHERHEAD

0195 8
EA

7420000000-E 1722 720.00 5,760.002" RISER WITH WEATHERHEAD
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0196 5
EA

7432000000-E 1722 1,042.00 5,210.002" RISER WITH HEAT SHRINK TUBING

0197 600
LF

7444000000-E 1725 9.85 5,910.00INDUCTIVE LOOP SAWCUT

0198 2,110
LF

7456100000-E 1726 3.60 7,596.00LEAD-IN CABLE (14-2)

0199 12,699
LF

7516000000-E 1730 5.65 71,749.35COMMUNICATIONS CABLE (** FIBER)
(24)

0200 305
LF

7528000000-E 1730 5.65 1,723.25DROP CABLE

0201 3
EA

7540000000-N 1731 2,661.00 7,983.00SPLICE ENCLOSURE

0202 1
EA

7541000000-N 1731 2,332.00 2,332.00MODIFY SPLICE ENCLOSURE

0203 4
EA

7552000000-N 1731 3,085.00 12,340.00INTERCONNECT CENTER

0204 18
EA

7566000000-N 1733 197.00 3,546.00DELINEATOR MARKER

0205 1
EA

7575142060-N 1737 1,183.00 1,183.00MODIFY RADIO INSTALLATION

0206 9
EA

7576000000-N SP 18,083.00 162,747.00METAL STRAIN SIGNAL POLE

0207 9
EA

7613000000-N SP 4,710.00 42,390.00SOIL TEST

0208 67.5
CY

7614100000-E SP 1,797.00 121,297.50DRILLED PIER FOUNDATION

0209 6
EA

7636000000-N 1745 635.00 3,810.00SIGN FOR SIGNALS

0210 2
EA

7642200000-N 1743 3,393.00 6,786.00TYPE II PEDESTAL WITH FOUNDATION

0211 3
EA

7684000000-N 1750 1,134.00 3,402.00SIGNAL CABINET FOUNDATION

0212 5
EA

7696000000-N 1751 26,592.00 132,960.00CONTROLLERS WITH CABINET
(************************)
(TYPE 2070LX, BASE MOUNTED)

0213 12
EA

7744000000-N 1751 260.00 3,120.00DETECTOR CARD (TYPE 170)

0214 5
EA

7901000000-N 1753 619.00 3,095.00CABINET BASE EXTENDER

0215 1
EA

7960000000-N SP 2,111.00 2,111.00METAL POLE FOUNDATION REMOVAL

0216 1
EA

7972000000-N SP 855.00 855.00METAL POLE REMOVAL

0217 3
EA

7980000000-N SP 2,618.00 7,854.00GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH
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0218 15
EA

7980000000-N SP 16,749.00 251,235.00GENERIC SIGNAL ITEM
MICROWAVE VEHICLE DETECTION
SYSTEM - MULTIPLE ZONES
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0219 LUMP SUM8056000000-N 402 58,036.00 58,036.00REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(55+17.00 -L-)

0220 LUMP SUM8130000000-N 414 175,450.00 175,450.00BOX CULVERT EXCAVATION, STA
********
(55+17.00 -L-)

0221 355
TON

8133000000-E 414 98.75 35,056.25FOUNDATION CONDITIONING
MATERIAL, BOX CULVERT

0222 594.3
CY

8196000000-E 420 813.00 483,165.90CLASS A CONCRETE (CULVERT)

0223 85,862
LB

8245000000-E 425 2.30 197,482.60REINFORCING STEEL (CULVERT)

1212/Feb26/Q945692.01/D980382436060/E223

$30,715,185.00TOTAL AMOUNT OF BID FOR ENTIRE PROJECT
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