



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

JOSH STEIN  
GOVERNOR

DANIEL H. JOHNSON  
SECRETARY

April 16, 2026

**Addendum No. 2**

RE: Contract # C205192

WBS # 2026CPT.03.12.10821, etc.

STATE FUNDED

**Sampson County**

2 SECTIONS OF US-421, 1 SECTION OF US-701, AND 7 SECTIONS OF  
SECONDARY ROADS

**April 21, 2026 Letting**

To Whom It May Concern:

The following revisions have been made to the proposal.

Page No.	Revision
Proposal Cover	Note added that reads “Includes Addendum No. 2 Dated 04-16-2026”.
R-9	The Project Special Provision entitled <b>REMOVE &amp; RESET EXISTING GUARDRAIL END-UNIT:</b> has been deleted. The Project Special Provision entitled <b>REMOVE &amp; REPLACE EXISTING GUARDRAIL END-UNIT:</b> has been added.

Please void the above listed Pages in your proposal and staple the revised Pages thereto.

On the item sheets the following pay item revisions have been made:

<u>Item</u>	<u>Description</u>	<u>Old Quantity</u>	<u>New Quantity</u>
0024- 3435000000-N SP	REMOVE AND RESET EXISTING GUARDRAIL END UNIT, TYPE TL-3	15 EA	DELETED
0052- 3435000000-N SP	REMOVE AND REPLACE EXISTING GUARDRAIL END UNIT, TYPE TL-3	NEW ITEM	15 EA

The Contractor's bid must include these pay item revisions.

The electronic bidding file has been updated to reflect these revisions. Please download the Addendum File and follow the instructions for applying the addendum. Bid Express will not accept your bid unless the addendum has been applied.

Sincerely,

Signed by:  
  
 F435514469A145A...

Jeffrey J. Renn, PE  
 State Proposals & Specifications Engineer

JJR/jcm  
 Attachments

cc: Mr. Wiley W. Jones III, PE  
 Mr. Trevor K. Carroll, PE  
 Mr. Ken Kennedy, PE  
 Mr. Malcolm Bell

Mr. Forrest Dungan, PE  
 Ms. Jaci Kincaid  
 Mr. Jon Weathersbee, PE  
 Project File (2)

STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION  
RALEIGH, N.C.

PROPOSAL

**INCLUDES ADDENDUM NO.2 DATED 04-16-2026**

DATE AND TIME OF BID OPENING: **Apr 21, 2026 AT 02:00 PM**

CONTRACT ID C205192

WBS 2026CPT.03.12.10821, 2026CPT.03.12.20821, 2026CPT.03.12.20822

FEDERAL-AID NO. STATE FUNDED

COUNTY SAMPSON

T.I.P NO.

MILES 32.220

ROUTE NO.

LOCATION 2 SECTIONS OF US-421, 1 SECTION OF US-701, AND 7 SECTIONS OF  
SECONDARY ROADS.

TYPE OF WORK MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

**NOTICE:**

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS \$30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

**BIDS WILL BE RECEIVED AS SHOWN BELOW:**

**THIS IS A ROADWAY PROPOSAL**

**5% BID BOND OR BID DEPOSIT REQUIRED**

---

**REMOVE AND REPLACE GUARDRAIL END UNIT:**

(12-15-09) (08-02-20)

**Description**

This work shall consist of removing and replacing existing guardrail end units.

**Measurement and Payment**

The end units will be measured and paid for in units of each. Such price and payment will be considered full compensation for furnishing all materials, tools, labor, equipment, and incidentals necessary to complete the work.

Any guardrail elements found to be deficient, or non-conforming shall be replaced and paid for in accordance with the pay items of this contract. The Engineer shall make the determination of deficient or non-conforming items. Any guardrail elements damaged due to Contractor negligence shall be the responsibility of the Contractor for which no additional payment will be made.

Payment will be made under:

**Pay Item**

Remove and Replace Guardrail End Unit, Type \_\_\_\_\_

**Pay Unit**

Each

**REMOVE AND REPLACE EXISTING GUARDRAIL:****Description**

This work shall consist of removing existing guardrail and installing new guardrail at the same location. In addition, existing double-faced cable guiderail posts used for closing former median crossovers will be removed and permanently closed with extended Guardrail End Units and Steel Beam Guardrail.

**Construction Methods**

The Contractor shall remove existing guardrail in accordance with Section 863 of the *Standard Specifications* and install new proposed guardrail in the same location in accordance with Section 862 of the *Standard Specifications*.

In areas closing former median crossovers, the replaced guardrail section will begin with a Guardrail End Unit TL-3 no less than a 5-foot offset longitudinally from the existing adjacent Guiderail Anchor followed by Steel Beam Guardrail and a Trailing End Unit CAT-1.

County: SAMPSON

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
<b>ROADWAY ITEMS</b>						
0001	0000100000-N	800	MOBILIZATION	Lump Sum	L.S.	
0002	0106000000-E	230	BORROW EXCAVATION	1,605 CY		
0003	1220000000-E	545	INCIDENTAL STONE BASE	436 TON		
0004	1245000000-E	SP	SHOULDER RECONSTRUCTION	47.51 SMI		
0005	1260000000-E	SP	AGGREGATE SHOULDER BORROW	1,652 TON		
0006	1297000000-E	607	MILLING ASPHALT PAVEMENT, **** DEPTH (1-1/2")	9,630 SY		
0007	1297000000-E	607	MILLING ASPHALT PAVEMENT, **** DEPTH (2")	3,564 SY		
0008	1308000000-E	607	MILLING ASPHALT PAVEMENT, **** TO ***** (0" TO 1-1/2")	11,142 SY		
0009	1330000000-E	607	INCIDENTAL MILLING	13,902 SY		
0010	1519000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5B	19,691 TON		
0011	1520000000-E	SP	ASPHALT CONC SURFACE COURSE, TYPE S9.5B (LEVELING COURSE)	10 TON		
0012	1523000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5C	25,972 TON		
0013	1524200000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S9.5D	421 TON		
0014	1526000000-E	610	ASPHALT CONC SURFACE COURSE, TYPE S4.75A	830 TON		
0015	1575000000-E	620	ASPHALT BINDER FOR PLANT MIX	2,875 TON		
0016	1577000000-E	620	POLYMER MODIFIED ASPHALT BINDER FOR PLANT MIX	25 TON		

County: SAMPSON

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0017	1705000000-E	SP	PATCHING EXISTING PAVEMENT (FULL DEPTH)	5 TON		
0018	1705500000-E	SP	PATCHING EXISTING PAVEMENT (MILL)	1,115 TON		
0019	1841000000-E	665	GENERIC PAVING ITEM MILLED RUMBLE STRIPS (ASPHALT CONCRETE), (16")	111,525 LF		
0020	2738000000-E	SP	GENERIC PAVING ITEM REMOVE AND REPLACE 4" MONOLITHIC CONCRETE ISLAND COVER	800 SY		
0021	2830000000-N	858	ADJUSTMENT OF MANHOLES	4 EA		
0022	2845000000-N	858	ADJUSTMENT OF METER BOXES OR VALVE BOXES	2 EA		
0023	3420000000-E	SP	GENERIC GUARDRAIL ITEM REMOVE AND REPLACE EXISTING GUARDRAIL	375 LF		
0025	4413000000-E	SP	WORK ZONE ADVANCE/GENERAL WARNING SIGNING	4,055 SF		
0026	4420000000-N	1120	PORTABLE CHANGEABLE MESSAGE SIGN	8 EA		
0027	4457000000-N	SP	TEMPORARY TRAFFIC CONTROL	Lump Sum	L.S.	
0028	4685000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)	298,978 LF		
0029	4688000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)	146,641 LF		
0030	4700000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)	7,201 LF		
0031	4709000000-E	1205	THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)	203 LF		
0032	4725000000-E	1205	THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)	59 EA		
0033	4850000000-E	1205	REMOVAL OF PAVEMENT MARKING LINES (4")	2,827 LF		

County: SAMPSON

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0034	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (4", 90 MILS)	2,827 LF		
0035	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM POLYCARBONATE H-SHAPED MARKERS	1,255 EA		
0036	4900000000-N	1251	PERMANENT RAISED PAVEMENT MARKERS	1,171 EA		
0037	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum	L.S.	
0038	6000000000-E	1605	TEMPORARY SILT FENCE	2,215 LF		
0039	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	567 TON		
0040	6012000000-E	1610	SEDIMENT CONTROL STONE	567 TON		
0041	6015000000-E	1615	TEMPORARY MULCHING	42.45 ACR		
0042	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	1,120 LB		
0043	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEEDING	5.65 TON		
0044	6036000000-E	1631	MATTING FOR EROSION CONTROL	290 SY		
0045	6042000000-E	1632	1/4" HARDWARE CLOTH	1,120 LF		
0046	6071010000-E	1642	WATTLE	450 LF		
0047	6084000000-E	1660	SEEDING & MULCHING	20.8 ACR		
0048	6090000000-E	1661	SEED FOR REPAIR SEEDING	1,120 LB		
0049	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	5.65 TON		
0050	6117000000-N	1675	RESPONSE FOR EROSION CONTROL	65 EA		

County: SAMPSON

Line #	Item Number	Sec #	Description	Quantity	Unit Cost	Amount
0051	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	600 LF		
<hr/>						
0052	3435000000-N	SP	GENERIC GUARDRAIL ITEM REMOVE AND REPLACE EXISTING GUARDRAIL END UNIT, TYPE TL-3	15 EA		
<hr/>						

1242/Apr16/Q679060.06/D187985810000/E51

**Total Amount Of Bid For Entire Project :**

