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GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
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5% BID BOND OR BID DEPOSIT REQUIRED
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204950 IN ANSON COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204950 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 
lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. C204950 in Anson County, for the unit or lump sum prices, as 
the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 5-16-23) 108 SP1 G08 A 
 
The date of availability for this contract is October 16, 2024, except that work in jurisdictional 
waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 
the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 
delay in availability has been considered in determining the contract time for this project. 
 
The completion date for this contract is March 14, 2027. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may 
become chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, 
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 
the Contractor will be required to complete all work included in this contract and shall place and 
maintain traffic on same. 
 
The date of availability for this intermediate contract time is October 16, 2024.    
 
The completion date for this intermediate contract time is September 15, 2026. 
 
The liquidated damages for this intermediate contract time are One Thousand Five Hundred 
Dollars ($ 1,500.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 
for and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on US 52 during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday, 6:00 AM. to 10:00 A.M. and 3:00 P.M. to 6:00 P.M. 
 
In addition, the Contractor shall not close or narrow a lane of traffic on US 52, detain and/or alter 
the traffic flow on or during holidays, holiday weekends, special events, or any other time when 
traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 6:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
6:00 P.M. the following Tuesday. 

 
3. For Easter, between the hours of 6:00 A.M. Thursday and 6:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 6:00 A.M. Friday and 6:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 A.M. the day before Independence 

Day and 6:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 6:00 A.M. the Thursday before Independence Day and 6:00 P.M. the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 6:00 A.M. Friday and 6:00 P.M. Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 A.M. Tuesday and 6:00 P.M. Monday. 
 
8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 

Day and 6:00 P.M. the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the 
Engineer. 
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The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages for this intermediate contract time are Two Hundred Fifty Dollars  
($ 250.00) per hour. 
 
PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12)(Rev. 1-16-24) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be 
responsible for preparing the required National Pollutant Discharge Elimination System 
(NPDES) inspection records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  
The Contractor will be responsible for, and shall correct any areas disturbed by operations 
performed in permanent vegetation establishment and the removal of temporary erosion control 
measures, whether occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 
Control will be made at contract unit prices for the affected items.  Work required that is not 
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 
Standard Specifications.  No additional compensation will be made for maintenance and removal 
of temporary erosion control items. 
 
CONSTRUCTION MORATORIUM: 
(1-19-16) SP1 G18C 
 
No tree cutting will be allowed from April 1st through October 15th of any year. 
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MAJOR CONTRACT ITEMS: 
(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
Standard Specifications): 
 
Line #   Description 
06 Borrow Excavation 
116 Reinforced Concrete Deck Slab 
 
SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
Standard Specifications). 
 
Line # Description 
39-46 Guardrail 
50-53 Signing 
61, 64 Long-Life Pavement Markings 
62 Removable Tape 
66, 67 Permanent Pavement Markers 
68-75 Utility Construction 
76-105 Erosion Control 
106, 107 Reforestation 
111-114 Drilled Piers 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 
 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.6456 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
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STEEL PRICE ADJUSTMENT: 
(4-19-22)(Rev. 12-20-22)                                                                             SP1 G47 
  
 
Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the 
Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 
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may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column 
titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the 
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 
typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 
automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 41.25 per hundredweight. 
The bidding index for Category 2 Steel items is $ 56.37 per hundredweight. 
The bidding index for Category 3 Steel items is $ 61.05 per hundredweight. 
The bidding index for Category 4 Steel items is $ 44.26 per hundredweight. 
The bidding index for Category 5 Steel items is $ 53.94 per hundredweight. 
The bidding index for Category 6 Steel items is $ 60.03 per hundredweight. 
The bidding index for Category 7 Steel items is $ 42.53 per hundredweight. 

The bidding index represents a selling price of steel based on Fastmarkets data for the month of 
April 2024. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

 
Product Relationship Table 

Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe Based on one or more Material Received Date** 4 
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Piles Fastmarkets indices 
Fence Items Based on one or more 

Fastmarkets indices 
Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT) 
** Material Received Date is defined as the date the materials are received on the project site.  
If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will 
be the date of the prepayment request instead of the Materials Received Date.  
 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
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i. The following sources should be used, in declining order of 
precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
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If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 
the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 
Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 
same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location information Quantity 

in lbs. 
Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  
 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                             ______________________________________ 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
 
 
Supplier Description of material Location 

information 
Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical 
legs) 

-DFEB – STA 36+00 12000 December 11, 2021 

PDQ Mill 4” Tubular steel (Horizontal 
legs) 

-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  
 
Note: Attach the following supporting documentation to this form. 

 Bill of Lading to support the shipping dates 
 Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 



C204950    BR-0062 G-15 Anson County 

 

Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 1-16-24) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 1-16-24) 102-15(J) SP1 G66 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is 
required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to 
be performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE 
or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than 
the advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE 
and WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 

2025 (7/01/24 - 6/30/25) 48% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 47% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 5% of Total Amount Bid 



C204950    BR-0062 G-18 Anson County 

 

 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
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SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 
time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 3.0% 
 
The Combined Goal was established utilizing the following anticipated participation for 
Minority Business Enterprises and Women Business Enterprises:  
 
(A) Minority Business Enterprises 1.0% 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall 
exercise all necessary and reasonable steps to ensure that MBEs participate in at 
least the percent of the contract as set forth above. 

 
(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 
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(B) Women Business Enterprises 2.0% 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall 
exercise all necessary and reasonable steps to ensure that WBEs participate in at 
least the percent of the contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE 
Goal.  The Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal 
will be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 
of the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 
shown in the electronic submittal file, the bidder may use the dropdown menu to 
access the name and address of the firms. 
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(2) Submit the contract line numbers of work to be performed by each MBE and 
WBE firm.  When no figures or firms are entered, the bidder will be considered to 
have no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s or WBE's participation 
will not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the Combined 
MBE/WBE Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 
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MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 
goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 
Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  
However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of 
MBE/WBE Subcontractor just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 
the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state 
business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official 
state holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer 
no later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE 
Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by 
the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long 
as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
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Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  
In that situation, it would be due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day.  If the contractor cannot send the 
information electronically, then one complete set and 5 copies of this information shall be 
received under the same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 
to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 
Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 
likelihood that the Combined MBE/WBE Goal will be achieved. 

 
(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract goal, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Bidding contractors are not, however, required to accept 
higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
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(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the Combined MBE/WBE Goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 

 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts 
the apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE 
and WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the contractor verbally and in writing of non-
good faith.  A contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Prequalification Engineer or at 
DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 
determination of non-good faith. 
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Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the anticipated MBE participation.  The same holds 
true for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 
subcontracts to a non-MBE/WBE firm does not count toward the contract goal 
requirement. It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly certified 
firms and there is no interest or availability, and they can get assistance from other 
certified firms, the Engineer will not hold the prime responsible for meeting the 
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be 
expected on the basis of standard industry practices, it shall be presumed that the MBE or 
WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE/ WBE requirement 60 percent of its 
expenditures for materials and supplies required to complete the contract and obtained 
from a MBE or WBE regular dealer and 100 percent of such expenditures from 
a MBE or WBE manufacturer. 
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(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE/ WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site (but not the cost of the materials and supplies themselves), 
provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
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(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
Combined MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the participation breakdown.  This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 
effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from 
other certified providers, the Engineer will not hold the prime responsible for 
meeting the individual MBE or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
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priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor for convenience.  This includes, but 
is not limited to, instances in which the Contractor seeks to perform the work of the terminated 
subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with 
the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 
and the reason for the request.  The Contractor must give the MBE/WBE subcontractor five (5) 
business days to respond to the Contractor’s Notice of Intent to Request Termination and/or 
Substitution.  If the MBE/WBE subcontractor objects to the intended termination/substitution, 
the MBE/WBE, within five (5) business days must advise the Contractor and the Department of 
the reasons why the action should not be approved. The five-day notice period shall begin on the 
next business day after written notice is provided to the MBE/WBE subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s 
written approval based upon a finding of good cause for the proposed termination and/or 
substitution. For purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 
perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 
because of suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 
1,200 or applicable state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 
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(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 
contractor is unable to complete its work on the contract; 

(j) Other documented good cause that compels the termination of the MBE/WBE 
subcontractor.  Provided, that good cause does not exist if the prime contractor seeks to 
terminate a MBE/WBE it relied upon to obtain the contract so that the prime contractor 
can self-perform the work for which the MBE/WBE contractor was engaged or so that 
the prime contractor can substitute another MBE/WBE or non-MBE/WBE contractor 
after contract award. 

 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an 
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 
MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 
will only be required for removing a committed MBE/WBE if there were no additional 
MBE/WBEs submitted at the time of bid to cover the same amount of work as the 
MBE/WBE that was terminated. 

 
If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 
 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 
contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
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decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 

 
(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having 

exceeded the size standard during the performance of the contract, the Department 
will not require the Contractor to solicit replacement MBE/WBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement and overall goal. 
 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
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Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
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The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
Standard Specifications may be cause to disqualify the Contractor. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 
200.216 Prohibition on certain telecommunications and video surveillance services or 
equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  
 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
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1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 
 
Subsurface information is available on the roadway and structure portions of this project. 
 
REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials): 
(7-1-95)(Rev. 1-16-24) 1205-10 SP1 G124 
 
When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of pavement marking tape, provided that these materials have been delivered 
on or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life 
recommended by the manufacturer, and further provided the documents listed in  
Subarticle 109-5(C) of the Standard Specifications have been furnished to the Engineer. 
 
The Contractor shall be responsible for the material and the satisfactory performance of the 
material when used in the work. 
 
The provisions of Article 109-6 of the Standard Specifications will not apply to removable 
pavement marking materials. 
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MAINTENANCE OF THE PROJECT: 
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125 
 
Revise the Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as 
the last sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the 
last sentence of the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, 
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 
work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of 
twelve months following the date of final acceptance of the work for maintenance and 
shall replace such defective materials and workmanship without cost to the Department. 
The Contractor will not be responsible for damage due to faulty design, normal wear and 
tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair 
work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as 
provided by the Manufacturer. 
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This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 
not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 
with Federal, State and Local ordinances and regulations, and manage the Quality 
Control Program. 

 



C204950    BR-0062 G-37 Anson County 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 
that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 
design of the project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 
control/stormwater plan is adequately implemented and maintained on the project and for 
conducting the quality control program.  The Certified Supervisor shall be on the project 
within 24 hours notice from initial exposure of an erodible surface to the project’s final 
acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 
each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 
agencies on resolution of erosion and sediment control/stormwater issues 
due to the Contractor’s operations. 
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(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management 
Practices.  These practices shall include temporary and permanent 
groundcover and be properly updated to reflect necessary plan and field 
changes for use and review by Department personnel as well as regulatory 
agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references 
NCG010000, General Permit to Discharge Stormwater under the NPDES, and 
states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities 
disturbing one or more acres of land.  The Department further incorporates these 
requirements on all contracted bridge and culvert work at jurisdictional waters, 
regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 
construction materials, concrete washout, chemicals, litter, fuels, 
lubricants, coolants, hydraulic fluids, any other petroleum products, and 
sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 
24 hour period.  Additional monitoring may be required at the discretion 
of Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems 
managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall 
amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 
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(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 
needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 
subject to review by the Engineer.  Maintain NPDES inspection records 
and make records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and 
Level II Foreman.  This person shall be onsite whenever construction activities as 
described above are taking place.  This request shall be approved by the Engineer prior to 
work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
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(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of 
the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 
changes in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 
issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
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(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 
days after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The 
certificant will not be allowed to perform duties associated with the certification during the 
appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension 
period, prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct 
compensation will be made. 
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PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 
natural background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters 
and the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling 
location shall be located so that it is not influenced by backwater conditions and represents 
natural background conditions.  Downstream sampling location shall be located at the point 
where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 
the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results 
superseding the previous test results of both the Department and the Contractor. 



C204950    BR-0062 G-43 Anson County 

 

 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 
environmental conditions, Tier II Methods may be required by regulators on a case by case basis 
per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 
plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 
100 grams of soil may indicate a high potential for turbidity and should be avoided when 
dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
NOTES TO CONTRACTOR: 
 
If bridge removal will not occur during the winter months (bat inactive season of October 16 to 
March 31) the Department will conduct a bat survey of the structure withing 14 days of 
demolition. If federally listed or proposed bats are discovered or if there are signs of bat use, 
work on the bridge shall be halted and the Department will immediately contact the U.S Fish and 
Wildlife Service (USFWS) Asheville Field Office for further coordination prior to work 
resuming. 
 
No additional permanent lighting shall be added to the roadway. 
 
No blasting shall occur. 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02)(Rev. 3-19-24) 200 SP2 R02A 
 
Perform clearing on this project to the limits established by Method - II shown on Standard 
Drawing No. 200.02 of the Roadway Standard Drawings. Conventional clearing methods may 
be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.  
 
LUMP SUM GRADING: 
(8-17-10)(Rev. 1-16-24) 226 SP2 R16 
 
Lump sum grading shall be performed in accordance with Section 226 Comprehensive Grading 
of the Standard Specifications except as follows: 
 
Delete all references to Section 230 Borrow Excavation (Item 0106). 
 
TEMPORARY DETOURS: 
(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A 
 
Construct the temporary detours required on this project in accordance with the typical sections 
in the plans or as directed by the Engineer. 
 
After the detours have served their purpose, remove the portions deemed unsuitable for use as a 
permanent part of the project as directed by the Engineer.  Salvage and stockpile the aggregate 
base course removed from the detours at locations within the right of way, as directed by the 
Engineer, for removal by State Forces.  Place pavement and earth material removed from the 
detour in embankments or dispose of in waste areas furnished by the Contractor. 
 
Pipe culverts removed from the detours remain the property of the Contractor.  Pipe culverts that 
are removed will be measured and will be paid at the contract unit price per linear foot for Pipe 
Removal.  Payment for the construction of the detours will be made at the contract unit prices for 
the various items involved. 
 
No direct payment will be made for removing the aggregate base course, earth material and 
pavement, as the cost of same shall be included in the lump sum price bid for Grading.  Such 
prices and payments will be full compensation for the work of removing, salvaging, and 
stockpiling aggregate base course; and for placing earth material and pavement in embankments 
or disposing of earth material and pavement in waste areas. 
 
SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 A 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the Standard Specifications. 
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Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, 
as the cost of this work will be part of the work being paid at the contract lump sum price for 
Grading.  If Borrow Excavation is included in this contract and the material has been obtained 
from an authorized stockpile or from a borrow source, measurement and payment will be as 
provided in Section 230 of the Standard Specifications for Borrow Excavation. 
 
BORROW EXCAVATION (Truck Measurement): 
(7-1-95)(Rev. 1-16-24) 230 SP2 R57 
 
The borrow material used on this project will be measured for payment by truck measurement as 
provided in Article 230-5 of the Standard Specifications. 
 
MANUFACTURED QUARRY FINES IN EMBANKMENTS: 
(01-17-17)(Rev. 4-16-24) 235 SP02 R72 
 
Description 
 
This specification addresses the use of manufactured quarry fines that are not classified as select 
materials. The specification allows the Contractor an option, with the approval of the Engineer, 
to use manufactured quarry fines (MQFs) in embankments as a substitute for conventional 
borrow material. Furnish and place geotextile for subgrade stabilization in accordance with the 
contract.  Geotextile for subgrade stabilization is required to prevent pavement cracking and 
provide separation between the subgrade and pavement section at embankment locations where 
manufactured quarry fines are utilized and as directed by the Engineer. 
 
Materials 
 
Manufactured Quarry Fines. 
 
Site specific approval of MQFs material will be required prior to beginning construction as 
detailed in the preconstruction requirements of this provision. 
 
The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when 

tested in accordance with AASHTO T 99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
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Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 
and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 
of the Standard Specifications. 
 
Preconstruction Requirements 
 
When MQFs are to be used as a substitute for earth borrow material, request written approval 
from the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 
following details: 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 
(D) The names, address, and contact information for the generator of the MQFs. 
(E) Physical location of the site at which the MQFs were generated. 
 
The Engineer will forward this information to the State Materials Engineer for review and 
material approval. 
 
Construction Methods 
 
Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the 
outside limits of the embankments or subgrade.  
 
Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 
inches and compacted to at least a density of 95 percent as determined by test methods in 
AASHTO T 99, Determination of Maximum Dry Density and Optimum Moisture Content, 
Method A or C depending upon particle size of the product.  Provide a moisture content at the 
time of compaction of within 4 percent of optimum but not greater than one percent above 
optimum as determined by AASHTO T 99, Method A or C. 
 
In embankments where MQFs are incorporated, geotextile for subgrade stabilization shall be 
used. Refer to Article 505-2 of the Standard Specifications for geotextile type and Article 505-3 
of the Standard Specifications for the geotextile construction methods.  
 
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance 
with Article 230-5 of the Standard Specifications. As an alternate weigh tickets can be provided 
and payment made by converting weight to cubic yards based on the verifiable unit weight.  
Where the pay item for Borrow Excavation is not included in the original contract then no 
separate payment will be made for this item and payment will be included in the lump sum price 
bid for Grading.  
 
Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-
4 of the Standard Specifications.  When the pay item for Geotextile for Subgrade Stabilization is 
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not included in the original contract then no payment will be made for this item and will be 
considered incidental to the use of MQFs in embankment.  
 
CORRUGATED ALUMINUM ALLOY CULVERT PIPE: 
(9-21-21)(Rev. 1-16-24) 305, 310  SP3 R34 
 
Revise the Standard Specifications as follows: 
 
Page 3-5, Article 305-2, MATERIALS, add the following after line 16: 
 
Item        Section 
Waterborne Paint      1080-9 
Hot Bitumen       1081-3 
 
Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 26: 
 
Coating must be applied to the aluminum when in contact with concrete.  Immediately prior to 
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, 
oil, grease, chips, and other foreign substances.  Aluminum to be coated shall be given one coat 
of suitable quality coating such as: 
 
Approved waterborne paint (Section 1080-9) 
Approved Hot Bitumen (Section 1081-3) 
 
Other coating materials may be submitted to the Engineer for approval. 
 
Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 10-11, delete the fourth 
sentence and replace with the following: 
 
Select bedding and backfill material and coating will be included in the cost of the installed pipe. 
 
BRIDGE APPROACH FILLS: 
(10-19-10)(Rev. 1-16-24) 422 SP4 R02 
 
Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or part of bridge approach slabs.  Install outlets and grade bridge 
approach fills to drain water through and away from approach fills.  Install geotextiles to allow 
for possible future slab jacking and separate approach fills from embankment fills, natural 
ground and pavement sections as required.  For bridge approach fills behind end bents with 
mechanically stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE 
wall reinforcement connected to end bent caps as required.  Construct bridge approach fills in 
accordance with the contract, accepted submittals and bridge approach fill Roadway Standard 
Drawings. 
 
Define bridge approach fill types as follows: 
 
Type 1 Approach Fill – Approach fill for bridge abutment in accordance with Roadway Standard 
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Drawing No. 423.01; 
 
Type 1A Approach Fill – Alternate approach fill for integral bridge abutment in accordance with 
Roadway Standard Drawing No. 423.02; 
 
Type 2 Approach Fill – Approach fill for bridge abutment with MSE wall in accordance with 
Roadway Standard Drawing No. 423.03 and 
 
Type 2A Approach Fill – Alternate approach fill for integral bridge abutment with MSE wall in 
accordance with Roadway Standard Drawing No. 423.04. 
 
At the Contractors option, use Type 1A or 2A approach fills instead of Type 1 or 2 approach 
fills, respectively, for integral bridge abutments.  Type 1A and 2A approach fills consists of 
constructing an approach fill with a temporary geotextile wall before placing all or a portion of 
the concrete for the backwall and wing walls of the integral end bent cap.  The temporary 
geotextile wall is designed for a construction surcharge, remains in place and is aligned so the 
wall face functions as a form for the integral end bent cap backwall and wing walls. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Geotextiles 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 
Welded Wire Reinforcement 1070-3 
 
Provide Type 1 geotextile for separation geotextiles, Type 4a geotextile for under bridge 
approach slabs and Class B concrete for outlet pads.  Use Class V or Class VI select material for 
Type 1 and 1A approach fills and the same aggregate type approved for the reinforced zone in 
the accepted MSE wall submittal for Type 2 and 2A approach fills.  For MSE wall aggregate, 
reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls 
provision.  Provide outlet pipes and fittings for subsurface drainage materials.  Provide 1/4” 
hardware cloth with 1/4 inch openings constructed from 24 gauge wire. 
 
For temporary geotextile walls, use welded wire reinforcement for welded wire facing and Type 
5a geotextile for reinforcement geotextiles.  Use Type 5a geotextile with lengths as shown in 
Roadway Standard Drawing No. 423.02 or 423.04. 
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Construction Methods 
 
Excavate as necessary for approach fills and, if applicable, temporary geotextile walls in 
accordance with the contract.  Ensure limits of approach fills are graded to drain as shown in the 
bridge approach fill Roadway Standard Drawings.  For Type 1 and 1A approach fills in 
embankment fills, place and compact a temporary 1.5:1 (H:V) fill slope in accordance with 
Roadway Standard Drawing No. 423.01 or 423.02 and in accordance with Subarticle 235-3(B) 
and 235-3(C) of the Standard Specifications.  Density testing is required within the temporary 
fill slope and additional more frequent density testing is also required for bridge approach 
embankments.  Wait 3 days before cutting the slope back to complete the approach fill 
excavation.  Use excavated material elsewhere on the project to form embankments, subgrades, 
or shoulders.  If a slope for an approach fill is excavated to flatter than what is required for 
access or any other reason, that same slope is required for the entire approach fill excavation.  Do 
not backfill overexcavations that extend outside the approach fill limits shown on the Roadway 
Standard Drawings with embankment soils.  Instead, expand approach fill limits to include 
overexcavations. 
 
Notify the Engineer when embankment fill placement and approach fill excavation is complete.  
Do not place separation geotextiles or aggregate until approach fill dimensions and embankment 
materials below and outside approach fills are approved. 
 
For Type 2 approach fills, cast MSE wall reinforcement or connectors into end bent cap 
backwalls within 3 inches of locations shown in the accepted MSE wall submittals.  Install MSE 
wall reinforcement with the orientation, dimensions and number of layers shown in the accepted 
MSE wall submittals.  If a Type 2 approach fill is designed with geogrid reinforcement 
embedded in an end bent cap, cut geogrids to the required lengths and after securing ends of 
geogrids in place, reroll and rewrap portions of geogrids not embedded in the cap to protect 
geogrids from damage.  Before placing aggregate over any MSE wall geosynthetic 
reinforcement, pull reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or 
creases. 
 
For Type 1 and 1A approach fills, place pipe sleeves in wing walls so water drains towards 
outlets.  Use sleeves that can withstand wing wall loads.  Insert outlet pipes into pipe sleeves to 
direct water towards outlets.  Attach hardware cloth in front of the outlet pipe at the wing.  
Connect outlet pipes and fittings with solvent cement in accordance with Article 815-3 of the 
Standard Specifications and place outlet pads in accordance with Roadway Standard Drawing 
No. 815.03. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent geotextiles of the same type at least 18 inches.  Cover 
select material or aggregate with Type 4a geotextile at an elevation 6 inches below the bridge 
approach slab.  Hold geotextiles in place with wire staples or anchor pins as needed.  Contact the 
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or 
utilities will interfere with geotextiles or MSE wall reinforcement. 
 
For Type 1A and 2A approach fills, install temporary geotextile walls as shown in Roadway 
Standard Drawing No. 423.02 or 423.04.  At the Contractor’s option, construct the bottom 
portion of integral end bents before temporary geotextile walls as shown in the plans.  Erect and 
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set welded wire facing for temporary geotextile walls so facing functions as a form for the 
integral end bent cap backwall.  Place welded wire facing adjacent to each other in the horizontal 
and vertical directions to completely cover the temporary geotextile wall face.  Stagger welded 
wire facing to create a running bond by centering facing over joints in the row below.  Wrap 
reinforcement geotextiles at the wall face in accordance with Roadway Standard Drawing No. 
423.02 or 423.04 and cover geotextiles with at least 3 inches of select material or aggregate.  
Place layers of reinforcement geotextiles within 3 inches of locations shown in Roadway 
Standard Drawing No. 423.02 or 423.04.  Install reinforcement geotextiles with the direction 
shown in Roadway Standard Drawing No. 423.02 or 423.04.  Orient overlapping seams in 
reinforcement geotextiles perpendicular to the integral end bent cap backwall.  Do not overlap 
reinforcement geotextiles so seams are parallel to the wall face.  Before placing select material or 
aggregate over reinforcement geotextiles, pull geotextiles taut so they are in tension and free of 
kinks, folds, wrinkles or creases.  Temporary geotextile walls are designed for a surcharge 
pressure in accordance with Roadway Standard Drawing No. 423.02 or 423.04.  If loads from 
construction equipment will be more than what the wall is designed for, contact the Engineer 
before positioning equipment on top of temporary geotextile walls. 
 
Place select material or aggregate in 6 inch to 8 inch thick lifts.  Compact fine aggregate for 
Type 2 and 2A approach fills in accordance with Subarticle 235-3(C) of the Standard 
Specifications except compact fine aggregate to a density of at least 98%.  Compact select 
material for Type 1 and 1A approach fills and coarse aggregate for Type 2 and 2A approach fills 
with at least 4 passes of a trench roller in a direction parallel to the end bent cap backwall.  Do 
not displace or damage geosynthetics or MSE wall reinforcement when placing and compacting 
select material or aggregate.  End dumping directly on geosynthetics is not permitted.  Do not 
operate heavy equipment on geosynthetics until they are covered with at least 8 inches of select 
material or aggregate.  Replace any damaged geosynthetics to the satisfaction of the Engineer.  
When approach fills extend beyond bridge approach slabs, wrap Type 4a geotextiles over select 
material or aggregate and back under approach slabs as shown in Roadway Standard Drawing 
No. 423.03 or 423.04. 
 
Measurement and Payment 
 
Type 1 and 1A approach fills will be paid for at the contract lump sum price for Type 1 Bridge 
Approach Fill, Station ________ and Type 2 and 2A approach fills will be paid for at the contract 
lump sum price for Type 2 Bridge Approach Fill, Station ________.  The lump sum price for each 
approach fill will be full compensation for providing labor, tools, equipment and approach fill 
materials, excavating, backfilling, hauling and removing excavated materials, installing wall 
facing, geotextiles and outlets, compacting backfill and supplying select material, aggregate, 
geotextiles, pipe sleeves, outlet pipes and pads and any incidentals necessary to construct 
approach fills behind bridge end bents. 
 
Compensation for the material placed within the temporary 1.5:1 (H:V) fill slopes will be made 
in accordance with Section 225, 226, or 230 of the Standard Specifications.  The cost of removal, 
including excavating, hauling, placement, and compaction of the material elsewhere on or off the 
project will be included in the contract lump sum price for Type 1 Bridge Approach Fill, Station 
________. 
 
The contract lump sum price for Type 2 Bridge Approach Fill, Station ________ will also be full 
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compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for Type 2 approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. ________. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Type 1 Bridge Approach Fill, Station ________ Lump Sum 
Type 2 Bridge Approach Fill, Station ________ Lump Sum 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 596.88 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on May 1, 2024. 
 
FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
TEMPORARY SHORING: 
(2-20-07)(Rev. 1-16-24)  SP11 R02 
 
Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary 
mechanically stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  
At the Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans 
or as directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary 
shoring at locations shown in the plans and as directed.  Temporary shoring is required to 
maintain traffic when a 2:1 (H:V) slope from the top of an embankment or bottom of 
an excavation will intersect the existing ground line less than 5 feet from the edge of pavement 
of an open travelway.  This provision does not apply to pipe, inlet or utility installation unless 
noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive 
protection for temporary shoring at locations shown in the plans and as directed.  Positive 
protection is required if temporary shoring is located in the clear zone in accordance with the 
AASHTO Roadside Design Guide. 
 
(A) Cantilever and Braced Shoring 
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Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
 

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the 
discretion of the Engineer.  A ground anchor consists of a grouted steel bar or multi-
strand tendon with an anchorage.  A helical anchor consists of a lead section with 
a central steel shaft and at least one helix steel plate followed by extensions with only 
central shafts (no helixes) and an anchorage.  Anchorages consist of steel bearing plates 
with washers and hex nuts for bars or steel wedge plates and wedges for strands.  Use 
a prequalified Anchored Wall Contractor to install ground anchors.  Define “anchors” as 
ground, helical or driven anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define 
“temporary wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor 
supplying the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, 
geostrip, welded wire grid or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 
wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary 
geogrid wall” as a temporary geosynthetic wall with geogrid reinforcement and 
“temporary geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement 
connected to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying 
the temporary wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall 
embedment below the grade at the wall face. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets Roadway Standard Drawing No. 1170.01.  Define “concrete barrier” as 
unanchored or anchored PCB or an approved equal.  Define “temporary guardrail” as 
temporary steel beam guardrail that meets Roadway Standard Drawing No. 862.02. 
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Materials 
 
Refer to the Standard Specifications. 
 

Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-7 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement 1024-1 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Water 1024-4 
Welded Wire Reinforcement 1070-3 
 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the Standard Specifications.  Use Class IV select material for temporary guardrail and Class A 
concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout for drilled-in 
piles.  Provide untreated timber with a thickness of at least 3 inches and a bending stress of at 
least 1,000 pounds per square inch for timber lagging.  Provide steel bracing that meets ASTM 
A36. 
 
(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring 
backfill except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the Standard Specifications.  
Splice bars in accordance with Article 1070-9 of the Standard Specifications.  
Do not splice strands.  Use bondbreakers, spacers and centralizers that meet 
Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 
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Use neat cement grout that only contains cement and water with a water cement 
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 
Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 
least 1,500 and 4,000 psi, respectively. 

 
(2) Helical Anchors 

 
Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  
Provide couplers, thread bar adapters and bolts recommended by the Anchor 
Manufacturer to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates 
and wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary 
wire walls with separate reinforcement and facing components, provide 
connectors (e.g., bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, 
washers, etc.) required by the Wire Wall Vendor. 

 
(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide 
Type 5 geotextile for geotextile reinforcement with ultimate tensile strengths in 
accordance with the accepted submittals. 

 
(3) Geogrid and Geostrip Reinforcement 

 
Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 
reinforcement and geostrips for geostrip reinforcement with an “approved” status 
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 
Program.  The list of approved geogrids and geostrips is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 
Provide geogrids and geostrips with design strengths in accordance with the 
accepted submittals.  Geogrids and geostrips are approved for short-term design 
strengths (3-year design life) in the machine direction (MD) and cross-machine 
direction (CD) based on material type.  Define material type from the website 
above for shoring backfill as follows: 
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Material Type Shoring Backfill 
Borrow A-2-4 Soil

Fine Aggregate Class II, Type 1 or Class III Select Material 
Coarse Aggregate Class V or VI Select Material 

 
(4) Welded Wire Grid and Metallic Strip Reinforcement 

 
Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the Standard Specifications and metallic strip reinforcement (“straps”) that 
meet ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear 
distance is not available, set concrete barrier next to and up against traffic side of 
temporary shoring except for barrier above temporary walls.  Concrete barrier with the 
minimum required clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the Standard Specifications.  Submit working drawings showing 
plan views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations 
and lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
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installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 

 
Provide temporary wall designs sealed by a Design Engineer licensed in the state of 
North Carolina and employed or contracted by the Temporary Wall Vendor.  Include 
details in temporary wall working drawings of geotextile and reinforcement types, 
locations and directions and obstructions extending through walls or interfering with 
reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater or 
flood elevations shown in the plans.  Assume the following soil parameters for 
shoring backfill: 

 
(a) Unit weight (γ) = 120 pcf, 
 

(b) Friction Angle (૖) Shoring Backfill 
30° A-2-4 Soil
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

 
(c) Cohesion (c) = 0 psf. 

 
(2) Traffic Surcharge 

 
Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not 
apply to construction traffic.  Design temporary shoring for any construction 
surcharge if construction traffic will be above and within H of shoring.  Design 
temporary shoring for a traffic (live load) surcharge in accordance with Article 
11.5.6 of the AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and 
next to shoring or temporary guardrail is above and attached to shoring.  Extend 
cantilever, braced and anchored shoring at least 32 inches above top of shoring if 
shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 
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above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is 
less than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  
Design cantilever and braced shoring in accordance with the plans and AASHTO 
Guide Design Specifications for Bridge Temporary Works. 
 
Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 
feet behind the critical failure surface.  Do not extend anchors beyond right-of-
way or easement limits.  If existing or future obstructions such as foundations, 
guardrail posts, pavements, pipes, inlets or utilities will interfere with anchors, 
maintain a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are 
also required between shoring backfill and backfill or natural ground on top of 
and at the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 
feet, whichever is longer.  Extend the reinforced zone at least 6 inches beyond end 
of reinforcement.  Do not locate the reinforced zone outside right-of-way or 
easement limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile 
reinforcement, use geotextile properties approved by the Department or default 
values in accordance with the AASHTO LRFD specifications.  For geogrid and 
geostrip reinforcement, use approved geosynthetic reinforcement properties 
available from the website shown elsewhere in this provision.  Use geosynthetic 
properties for the direction reinforcement will be installed, a 3-year design life 
and shoring backfill to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement 
coverage ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 
1.0, use a maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer 
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below. 
 

For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 
at the same level as the horizontal legs of welded wire facing.  Use vertical 
reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 
wire facing with a connection approved by the Department. 

 
For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid, geostrip and 
wire walls, retain shoring backfill at welded wire facing with retention geotextiles 
and extend geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings 
may be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 

 
Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 
No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 
Specifications and Roadway Standard Drawing Nos. 862.01, 862.02 and 862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
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If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the 
construction sequence shown in the accepted submittals.  Remove piles and if applicable, 
timber lagging when shoring is no longer needed. 

 
(1) Pile Installation 

 
Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the Standard Specifications except that 
a pile driving equipment data form is not required.  Piles may be installed with a 
vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or Type 1 grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles 
attain the minimum required embedment.  When this occurs, a revised design 
submittal may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction 
between the lagging and pile flanges.  Do not excavate the next lift until timber 
lagging for the current lift is installed and if applicable, bracing and anchors for 
the current lift are accepted.  Backfill behind cantilever, braced or anchored 
shoring with shoring backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of 

materials conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD 
Specifications, 

 
(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 

of the AASHTO LRFD specifications are not required, and 
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(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 
 
(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 

1003-6 and 1003-7 of the Standard Specifications.  Measure grout 
temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform 
density and flow field tests in the presence of the Engineer in accordance 
with American National Standards Institute/American Petroleum Institute 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 
(Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not 
exceed the torsional strength rating of the helical anchor.  Attain the minimum 
required installation torque and penetration before terminating anchor installation.  
When replacing a helical anchor, embed last helix of the replacement anchor at 
least 3 helix plate diameters past the location of the first helix of the previous 
anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 
inches between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
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for acceptance and provide an acceptable anchor with the revised design 
or installation methods.  If required, replace the anchor or provide 
additional anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 
and retention geotextiles behind welded wire facing as shown in the plans and accepted 
submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 
geotextile reinforcement and retention and separation geotextiles at least 18 inches with 
seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 
or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is 
in tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 
direction shown in the plans and accepted submittals.  For temporary wire walls with 
separate reinforcement and facing components, attach welded wire grid or metallic strip 
reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice 
or overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer 
when unanticipated existing or future obstructions such as foundations, pavements, pipes, 
inlets or utilities will interfere with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 
soil and Class II, Type 1 and Class III select material in accordance with Subarticle 235-
3(C) of the Standard Specifications.  Use only hand operated compaction equipment to 
compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 
a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 
acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 
compaction equipment with feet.  Do not displace or damage reinforcement when placing 
and compacting shoring backfill.  End dumping directly on geosynthetics is not 
permitted.  Do not operate heavy equipment on reinforcement until it is covered with at 
least 8 inches of shoring backfill.  Replace any damaged reinforcement to the satisfaction 
of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
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of the Standard Specifications.  Bench temporary walls into the sides of excavations 
where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 
finished grade, remove top facing and incorporate top reinforcement layer into fill when 
placing fill in front of wall.  Temporary walls remain in place permanently unless 
otherwise required. 

 
Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the 
Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 
engineering proposals will be accepted based solely on revising or eliminating shoring locations 
shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 
measurements or site conditions. 
 
PCB will be measured and paid in accordance with Article 1170-4 of the Standard 
Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  
Costs for anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Article 862-6 of the 
Standard Specifications. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Temporary Shoring Square Foot 
 
WATTLE DEVICES: 
   (1-1-24) 1642 SP16 R01 
 
Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 
 

(B)  Wattle and Wattle Barrier 

Wattles shall meet Table 1642-1. 
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TABLE 1642-1  
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 
Property Property Value 

Minimum Diameter 12 inches 
Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 20 lb +/- 10% per 10 foot length 

 
Coir Fiber Wattles shall meet Table 1642-2. 

TABLE 1642-2  
100% COIR (COCONUT) FIBERS WATTLE 

Property Property Value 
Minimum Diameter 12 inches 
Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 
 

Wattle Barriers shall meet Table 1642-3. 

TABLE 1642-3  
100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 5 pcf +/- 10% 

 
Coir Fiber Wattle Barriers shall meet Table 1642-4. 

TABLE 1642-4  
100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 
 
Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & 
lines 1-2, delete and replace with the following: 
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Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle. 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 
wattles which are installed and accepted.  Such price and payment will be full compensation for 
all work covered by this section, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattles. 
 
Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this provision, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle Barrier. 
 
Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 
fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 
all work covered by this provision, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Check” with “Wattle”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 
replace “___ Wattle Barrier” with “Wattle Barrier”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the 
following: 
 
Pay Item Pay Unit 
Coir Fiber Wattle Linear Foot 
Coir Fiber Wattle Barrier Linear Foot 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 
supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 
shall be final.  Seed not meeting the specifications shall be rejected by the Department of 
Transportation and shall not be delivered to North Carolina Department of Transportation 
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 
germination percentages as reported by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 
NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
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maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 
70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 
weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 
will not be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 
will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 
will not be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 
be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
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 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

ERRATA 
(1-16-24)  Z-4 
 
Revise the 2024 Standard Specifications as follows: 

 
Division 3 

 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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STANDARD SPECIAL PROVISION 

 
PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 
Nematode, And Other Noxious Weeds) 

(3-18-03) (Rev. 5-21-19) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 
MINIMUM WAGES 

(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 
TITLE VI AND NONDISCRIMINATION: 

(6-28-77)(Rev 1/16/2024)  Z-6 
 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically 
set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they 
may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the 
contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier shall be 
notified by the contractor of the contractor's obligations under this contract and the 
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 
or national origin. 

(d) Information and Reports 
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The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its 
books, records, accounts, other sources of information, and its facilities as may be 
determined by the Recipient or the FHWA to be pertinent to ascertain compliance 
with such Acts, Regulations, and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor shall so certify to the Recipient or the FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions 
of this contract, the Recipient will impose such contract sanctions as it and/or the 
FHWA may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 
complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT 
that, as a condition to receiving federal financial assistance, NCDOT will comply with 
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 
part 21 and related nondiscrimination authorities to ensure that no person shall, on the 
ground of race, color, national origin, limited English proficiency, sex, age, or disability 
(including religion/creed or income-level, where applicable), be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any 
programs, activities, or services conducted or funded by NCDOT. Contractors and other 
organizations under contract or agreement with NCDOT must also comply with Title VI 
and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., 
subcontractors, consultants, vendors, prime contractors) are responsible for 
complying with NCDOT’s Title VI Program. Contractors are not required to prepare 
or submit Title VI Programs. To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, 
regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 
CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 
conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 
entities: 

 North Carolina Department of Transportation, Office of Civil Rights, Title VI 
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a 
representative, and include the complainant’s name, address, and telephone 
number. Complaints received by fax or e-mail will be acknowledged and 
processed. Allegations received by telephone will be reduced to writing and 
provided to the complainant for confirmation or revision before processing. 
Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 
discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities 
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 
regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures 
Nondiscrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from 
the United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 
and upon the condition that the North Carolina Department of Transportation 
(NCDOT) will accept title to the lands and maintain the project constructed thereon in 
accordance with the North Carolina General Assembly, the Regulations for the 
Administration of the Federal-Aid Highway Program, and the policies and procedures 
prescribed by the Federal Highway Administration of the U.S. Department of 
Transportation in accordance and in compliance with all requirements imposed by 
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 
the U.S Department of Transportation pertaining to and effectuating the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 
and interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for 
another purpose involving the provision of similar services or benefits and will be 
binding on the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or 
national origin, be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination with regard to any facility located wholly or in 
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 
will use the lands and interests in lands and interests in lands so conveyed, in 
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right 
to enter or re-enter said lands and facilities on said land, and that above described 
land and facilities will thereon revert to and vest in and become the absolute property 
of the U.S. Department of Transportation and its assigns as such interest existed prior 
to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on 
the property described in this (deed, license, lease, permit, etc.) for a purpose 
for which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 
operate such facilities and services in compliance with all requirements 
imposed by the Acts and Regulations (as may be amended) such that no 
person on the grounds of race, color, or national origin, will be excluded from 
participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 
never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 
the lands and facilities thereon, and the above described lands and facilities will 
there upon revert to and vest in and become the absolute property of the NCDOT 
and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the 
ground of race, color, or national origin, will be excluded from participation in, 
denied the benefits of, or be otherwise subjected to discrimination in the use of 
said facilities, (2) that in the construction of any improvements on, over, or under 
such land, and the furnishing of services thereon, no person on the ground of race, 
color, or national origin, will be excluded from participation in, denied the 
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 
licensee, lessee, permittee, etc.) will use the premises in compliance with all other 
requirements imposed by or pursuant to the Acts and Regulations, as amended, set 
forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to 
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 
repossess said land and the facilities thereon, and hold the same as if said (license, 
permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 
and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 

 
ON-THE-JOB TRAINING 

(10-16-07) (Rev. 4-21-15) Z-10 
 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 



C204950    BR-0062 SSP-19 Anson County 

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
 
 



BR-0062 GT-0.1 Anson County

PROJECT SPECIAL PROVISIONS

GEOTECHNICAL

STANDARD SHORING - (01/16/2024) GT-1.1 - GT-1.4



BR-0062 GT-1.1 Anson County 
 
STANDARD SHORING: (1-16-24) 
 
Description 
Standard shoring includes standard temporary shoring and standard temporary mechanically 
stabilized earth (MSE) walls.  At the Contractor’s option, use standard shoring as noted in the 
plans or as directed.  When using standard shoring, a temporary shoring design submittal is not 
required.  Construct standard shoring based on actual elevations and shoring dimensions in 
accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02. 

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary 
shoring detail (Geotechnical Standard Detail No. 1801.01).  Define “standard temporary wall” as 
a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard temporary 
wall detail (Geotechnical Standard Detail No. 1801.02).  Define “standard temporary geotextile 
wall” as a standard temporary wall with geotextile reinforcement and “standard temporary geogrid 
wall” as a standard temporary wall with geogrid reinforcement. 

Provide positive protection for standard shoring at locations shown in the plans and as directed.  
See Temporary Shoring provision for positive protection types and definitions. 

Materials 
Refer to the Standard Specifications. 

Item Section 
Concrete Barrier Materials 1170-2 
Flowable Fill, Excavatable 1000-7 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement Concrete, Class A 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Welded Wire Reinforcement 1070-3 

Provide Type 6 material certifications for shoring materials.  Use Class IV select material for 
temporary guardrail.  Use Class A concrete that meets Article 450-2 of the Standard Specifications 
or Type 1 grout for drilled-in piles. 

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge case 
and traffic impact at each standard temporary shoring location, use sheet piles with the minimum 
required section modulus or H-piles with the sizes shown in Geotechnical Standard Detail No. 
1801.01.  Use untreated timber with a thickness of at least 3" and a bending stress of at least 1,000 
psi for timber lagging. 

(A) Shoring Backfill 
Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 
except do not use the following: 

(1) A-2-4 soil for backfill around culverts, 



BR-0062 GT-1.2 Anson County 
 

(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope and 

(3) Class VI select material in the reinforced zone of standard temporary geotextile 
walls. 

(B) Standard Temporary Walls 
Use welded wire reinforcement for welded wire facing, struts and wires with the 
dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.  
Provide Type 2 geotextile for separation and retention geotextiles.  Do not use more than 
4 different reinforcement strengths for each standard temporary wall. 

(1) Geotextile Reinforcement 

Provide Type 4a geotextile for geotextile reinforcement except for the ultimate 
tensile strength.  Based on actual wall height, groundwater elevation, slope or 
surcharge case and shoring backfill to be used in the reinforced zone at each 
standard temporary geotextile wall location, provide geotextiles with ultimate 
tensile strengths as shown in Geotechnical Standard Detail No. 1801.02. 

(2) Geogrid Reinforcement 

Use geogrids for geogrid reinforcement with a roll width of at least 4 ft and an 
“approved” status code in accordance with the NCDOT Geosynthetic 
Reinforcement Evaluation Program.  The list of approved geogrids is available 
from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

Based on actual wall height, groundwater or flood elevation, slope or surcharge 
case and shoring backfill to be used in the reinforced zone at each standard 
temporary geogrid wall location, provide geogrids for geogrid reinforcement with 
short-term design strengths as shown in Geotechnical Standard Detail No. 1801.02.  
Geogrids are approved for short-term design strengths (3-year design life) in the 
machine direction (MD) and cross-machine direction (CD) based on material type.  
Define material type from the website above for shoring backfill as follows: 

Material Type Shoring Backfill 
Borrow A-2-4 Soil

Fine Aggregate Class II, Type 1 or Class III Select Material 
Coarse Aggregate Class V or VI Select Material 

Preconstruction Requirements 

(A) Concrete Barrier 
Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 
is not available, set concrete barrier next to and up against traffic side of standard shoring 
except for barrier above standard temporary walls.  Concrete barrier with the minimum 
required clear distance is required above standard temporary walls. 

(B) Temporary Guardrail 
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Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and standard shoring.  At the Contractor’s option or if clear distance for 
standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as 
shown in the plans.  Place ABC in clear distance and around guardrail posts instead of 
pavement.  Do not use temporary guardrail above standard temporary walls. 

(C) Standard Shoring Selection Forms 
Before beginning standard shoring construction, survey existing ground elevations in the 
vicinity of standard shoring locations to determine actual shoring or wall heights (H).  
Submit a standard shoring selection form for each location at least 7 days before starting 
standard shoring construction.  Standard shoring selection forms are available from: 
connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

Construction Methods 
Construct standard shoring in accordance with the Temporary Shoring provision. 

(A) Standard Temporary Shoring Installation 
Based on actual shoring height, positive protection, groundwater elevation, slope or 
surcharge case and traffic impact at each standard temporary shoring location, install piles 
with the minimum required embedment and extension for each shoring section in 
accordance with Geotechnical Standard Detail No. 1801.01.  For concrete barrier above 
and next to standard temporary shoring and temporary guardrail above and attached to 
standard temporary shoring, use “surcharge case with traffic impact” in accordance with 
Geotechnical Standard Detail No. 1801.01.  Otherwise, use “slope or surcharge case with 
no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01.  If refusal 
is reached before driven piles attain the minimum required embedment, use drilled-in H-
piles with timber lagging for standard temporary shoring. 

(B) Standard Temporary Walls Installation 
Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or 
geogrid reinforcement and shoring backfill in the reinforced zone at each standard 
temporary wall location, construct walls with the minimum required reinforcement length 
and number of reinforcement layers for each wall section in accordance with Geotechnical 
Standard Detail No. 1801.02.  For standard temporary walls with pile foundations in the 
reinforced zone, drive piles through reinforcement after constructing temporary walls. 

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at acute 
corners as directed by the Engineer.  Place geosynthetics as shown in Geotechnical 
Standard Detail No. 1801.02.  Place separation geotextiles between shoring backfill and 
backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to 
the wall face.  For Class V or VI select material in the reinforced zone, place separation 
geotextiles between shoring backfill and backfill or natural ground on top of and at the 
back of the reinforced zone. 

Measurement and Payment 
Standard shoring will be measured and paid in accordance with the Temporary Shoring provision. 
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Project: BR-0062 Utility Construction UC-1 County: Anson

PROJECT SPECIAL PROVISIONS
Utility Construction

Wetherill Engineering
1223 Jones Franklin Road
Raleigh, NC 27606
License No. F-0377                                                                                                            

Revise the 2024 Standard Specifications as follows:

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:
add the following sentences:

The utility owner is the Anson County, NC. The contact person is:

Christopher Harrington – Assistant Utilities Director – (704) 694-5208
CHarrington@ansoncountync.gov

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

                              



Project: BR-0062 UbO-1 County: Anson

PROJECT SPECIAL PROVISIONS
Utilities by Others

December 11, 2023 1/1

General:

(A) Communications – Conterra

The conflicting facilities of these concerns will be adjusted after the LET date, once the 
NCDOT contractor completes the tree clearing. NCDOT contractor shall notify Conterra 
Communications once all tree clearing is complete.  All utility work listed herein will be 
done by the utility owner. All utilities are shown on the plans from the best available 
information.

The Contractor’s attention is directed to Article 105-8 of the Standard Specifications. 

Utilities Requiring Adjustment:

Utility relocations are shown on the Utilities by Others Plans.

Conterra Communications
Relocation work for Conterra Communications will be completed after the

et ate, once the ontractor completes  tree clearing .

Conterra will need 60  days notification for scheduling, 
nd then 60  days to complete their relocation.

Contact person for Conterra: Kim Brown – (704) 778-5685
kbrown@conterra.com

WE Design Your Tomorrow . . 

1223 Jones Franklin Road
Raleigh, NC  27606
Phone:  919.851.8077
Fax:       919.851.8107
wei@wetherilleng.com



•
•
•
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CONSTRUCTION, MAINTENANCE AND REMOVAL (02-21-23) 
OF TEMPORARY STRUCTURE AT STATION ____18+07.50 -L-___

Construct, maintain and afterwards remove a temporary structure in accordance with the applicable 
parts of the Standard Specifications and this Special Provision (structure only; the approaches are 
not a part of this provision).  Provide a temporary structure with a minimum overall length of 120
feet.  Center the length of the structure about Station 17+22.00 -DET- with the alignment, grade, 
and skew as indicated on the Roadway plans.  If the skew is not 90°, then lengthening of the 
structure to accommodate a 90° skew is permitted.  Provide a temporary structure with a minimum 
clear roadway width of 30.0 feet and an underclearance elevation no less than elevation 242.00.
Temporary structures over railroads shall maintain a minimum horizontal clearance of 25’ from 
center of track to any temporary bent.

Design the temporary structure for HL-93 live load in accordance with the current edition of the 
AASHTO LRFD Bridge Design Specifications.  The design of the temporary structure need not 
satisfy the Extreme Event I Load Combination of the AASHTO LRFD Bridge Design 
Specifications.  Due to the expected issuance of overweight permits by the NCDOT for certain 
loads above legal limits, design the temporary structure to satisfy the requirements of AASHTO’s 
Manual for Bridge Evaluation for the following five vehicle configurations:

Truck #1 Truck #2 Truck #3

Axle P
(k)

Distance
(ft)

Axle P
(k)

Distance
(ft)

Axle P
(k)

Distance
(ft)

1 12.00 0.00 1 12.00 0.00 1 4.50 0.00
2 20.00 8.08 2 20.00 8.08 2 25.00 8.08
3 20.00 4.00 3 20.00 4.00 3 25.00 4.00
4 20.00 4.00 4 20.00 4.00 4 20.00 18.00
5 16.67 20.00 5 18.00 18.00 5 20.00 4.00
6 16.67 4.00 6 18.00 4.00
7 16.66 4.00

Truck #4 Truck #5

Axle P
(k)

Distance
(ft)

Axle P
(k)

Distance
(ft)

1 12.00 0.00 1 14.00 0.00
2 20.00 15.00 2 25.00 15.00
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3 20.00 4.00 3 25.00 4.00
4 20.00 4.00 4 17.00 20.00

5 20.00 20.00 5 17.00 4.00
6 20.00 4.00 6 17.00 4.00
7 20.00 4.00 7 17.00 4.00

As a minimum, design the bridge rails for the AASHTO LRFD Test Level 2 (TL-2) crash test 
criteria, except when the plans state that a Test Level 3 (TL-3) bridge rail is required.  The bridge 
rail design criteria are defined in the current edition of the AASHTO LRFD Bridge Design 
Specifications.  In addition, design structural elements to which the bridge rail is attached, or 
elements which may receive loads transmitted through the rail, to distribute and/or withstand these 
loads.

Attach the bridge rails in a way that permits the bridge approach railing system to transition from 
the guardrail system and attach to the rigid railing system on the temporary bridge.

Submit detailed sketches of the joint assembly for review and approval.  The sketches shall provide 
an installation procedure and dimensions depicting adequate access to install welded or bolted 
connections.  The maximum joint opening shall be limited to 3 inches.

Using timber floors or timber mat floors is not permitted due to anticipated high truck traffic.  If 
timber piles are used, use piles that are new and conform to ASTM D25.  Rough-peeled or 
clean-peeled untreated timber piles are permitted.

All wood and timber products shall be inspected in accordance with Article 1082-1 of the Standard 
Specifications.  The use of ungraded timber and lumber is not permitted.  Use material conforming 
to grading rules of SPIB, NELMA or other nationally recognized specification.

Submit design calculations to the Engineer for review and approval that, as a minimum, include 
stress calculations for the following structural components: railings, rail post, rail post connections, 
flooring, main girders or floor beam system, bent cap, pile bearing, pile as a structural member 
and longitudinal and lateral stability of pile bents if necessary.  Indicate the condition of any used 
materials in the design calculations.  Detailed drawings and design calculations of the structural 
components shall be signed and sealed by a North Carolina Registered Professional Engineer. For 
stream crossings, determine the pile stability assuming a scour depth equal to 250% of the pile 
diameter or width below the existing bed elevation.  The Engineer may require a more detailed 
analysis of scour depth for pile bents containing more than a single row of piles.

Include material specifications for all new and used materials, including commercial grades and 
species of timber and lumber, in the detail drawings of the structure.  In addition, show the location 
and a detailed sketch of the used materials indicating condition of the material, the location and 
geometry of existing but unused holes, attachments left over from previous use and any other 
irregularities in the material.
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New and used material for temporary structures constructed by the Contractor, including systems 
intended for multiple usages, shall be inspected and approved prior to assembly.

Fabricators of temporary structures utilizing modular panels shall be AISC certified or equivalent.  
Submit proof of certification in accordance with Section 1072 of the Standard Specifications.  

All critical bolted connections in the temporary structure require new high strength bolts.  Indicate 
the location of the critical connections and recommended bolt size with tightening procedures in 
the detail drawings of the structure.  The use of used high strength bolts is limited to non-critical 
connections and is subject to approval.  For new high strength bolts, furnish the Engineer a copy 
of the manufacturer’s test report for each component.  Have the report indicate the testing date, the 
location where the components were manufactured, the lot number of the material represented, the 
rotational capacity tests lot number and the source identification marking used by the manufacturer 
of each component.

Before the temporary structure is loaded, the contractor shall inspect the structure and submit a 
written statement certifying that the erected structure complies with the approved detailed 
drawings.  Temporary structures utilizing modular panels shall be inspected and certified by a 
manufacturer’s representative. Any condition that does not comply with the accepted drawings, 
or any other condition deemed unsatisfactory by the Engineer, is cause for rejection.

Once vehicular traffic is allowed on a structure utilizing modular panels, routine inspection by the 
manufacturer will be required.  The first inspection of the structure will be one month after opening 
the structure to vehicular traffic.  Subsequent inspections shall be performed every six months.  
However, when ADTT exceeds 2000 inspection of the temporary structure shall occur every three 
months.  An inspection report provided by the Department must be completed by the manufacturer 
and submitted to the Engineer within 3 days of each inspection.  Any items documented in the 
report indicating safety or stability issues with the structure must be reported immediately.  All 
safety and stability repairs will be performed promptly by the Contractor and approved by the 
Engineer.

Construction, Maintenance and Removal of Temporary Structure at Sta. 18+07.50 -L- will be paid 
as provided in Article 400-5 of the Standard Specifications.  Such payment includes, but is not 
limited to, furnishing all materials, equipment, tools, labor, and incidentals necessary to complete 
and monitor the work.  
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FALSEWORK AND FORMWORK (11-30-23)

GENERAL

Use this Special Provision as a guide to develop temporary works submittals required by the 
Standard Specifications or other provisions; no additional submittals are required herein. Such 
temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it becomes 
self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid 
concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that 
functions as a work platform that supports construction personnel, materials, and tools, but is not 
intended to support the structure. Scaffolding systems that are used to temporarily support 
permanent structures (as opposed to functioning as work platforms) are considered to be falsework 
under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or 
inclined support members. Where the term “temporary works” is used, it includes all of the
temporary facilities used in bridge construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed and 
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 
structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the safety 
and quality required by the design assumptions. The Engineer has authority to reject material on 
the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 
identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 
the plan and notify the Engineer if any change to materials or material strengths is required.

DESIGN REQUIREMENTS

(A)Working Drawings

Provide working drawings for items as specified in the contract, or as required by the Engineer, 
with design calculations and supporting data in sufficient detail to permit a structural and safety 
review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component to be 
checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed sequence, 
rate of placement, direction of placement, and location of all construction joints. 

When required, have the drawings and calculations prepared under the guidance of, and sealed 
by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 
works design.
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If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 
listing the weight of all construction equipment that will be supported on the temporary work. 
Show anticipated total settlements and/or deflections of falsework and forms on the working 
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 
girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 
maximum of 36 inches, provided the following conditions are met:

Member 
Type

(PCG)

Member
Depth, 

(inches)

Max. Overhang 
Width,
(inches)

Max. Slab Edge 
Thickness, 

(inches)

Max. Screed 
Wheel Weight, 

(lbs.)

Bracket Min. 
Vertical Leg 
Extension, 

(inches)
II 36 39 14 2000 26
III 45 42 14 2000 35
IV 54 45 14 2000 44

MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 
Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 
rods must have a minimum safe working load of 6,000 lbs. 

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 
be cast through the girder top flange and located, measuring along the top of the member, 1’-
2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 
working load of 6,000 lbs. 

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 
falsework attachments or other hardware. Submit calculations and working drawings for 
overhang falsework in the link slab region.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 
of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 
72-inch members, the heel of the bracket shall bear on the web, near the bottom flange 
transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck 
geometry, equipment, casting procedures and casting conditions.  

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 
advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 
and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 
those drawings.
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Falsework hangers that support concentrated loads and are installed at the edge of thin top 
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 
HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 
falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 
be no differential settlement between the girders and the deck forms during placement of deck 
concrete.

When staged construction of the bridge deck is required, detail falsework and forms for screed 
and fluid concrete loads to be independent of any previous deck pour components when the 
mid-span girder deflection due to deck weight is greater than ¾”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 
devices used as part of the falsework or formwork that remains in the permanent structure. If 
the plan notes indicate that the structure contains the necessary corrosion protection required 
for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not 
be allowed. Any coating required by the Engineer will be considered incidental to the various 
pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the current edition of 
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein.

(1) Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In 
addition, Table 2.2A is included to provide the maximum wind speeds by county in North 
Carolina. 

Table 2.2 - Wind Pressure Values

Height Zone Pressure, lb/ft2 for Indicated Wind Velocity, mph

feet above ground 70 80 90 100 110

0 to 30 15 20 25 30 35

30 to 50 20 25 30 35 40

50 to 100 25 30 35 40 45

over 100 30 35 40 45 50

(2) Time of Removal

The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-16 
of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent surface damage.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

COUNTY 25 YR 
(mph) COUNTY 25 YR 

(mph) COUNTY 25 YR 
(mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100
Forsyth 70 Orange 70
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(B) Review and Approval

The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their review, 
revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete drawings 
and design calculations, when required, are received by the Engineer. 

Do not start construction of any temporary work for which working drawings are required until 
the drawings have been approved. Such approval does not relieve the Contractor of the 
responsibility for the accuracy and adequacy of the working drawings.

CONSTRUCTION REQUIREMENTS

All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure that the 
quality of materials and workmanship employed is consistent with that assumed in the design of 
the temporary works. Do not weld falsework members to any portion of the permanent structure 
unless approved. Show any welding to the permanent structure on the approved construction 
drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 
measurement of falsework settlement. Make sure that the anticipated compressive settlement 
and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 
sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 
span regardless of whether or not the deflection is compensated by camber strips.

(A)Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the period of 
its use. Certify that the manufactured devices have been maintained in a condition to allow 
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily 
determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 
placement. Inspect other temporary works at least once a month to ensure that they are 
functioning properly. Have a North Carolina Registered Professional Engineer inspect the 
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load 
tests prior to loading.
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(B) Foundations

Determine the safe bearing capacity of the foundation material on which the supports for 
temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing 
capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent 
structure is permitted if the foundations are on the same level and on the same soil as those of 
the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 
the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction using 
standard procedures based on the driving characteristics of the pile is permitted. If preferred, 
use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load 
tests to verify bearing capacity values that are marginal or in other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.

REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   
Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in such a 
manner as to permit the structure to uniformly and gradually take the stresses due to its own weight.

MEASUREMENT AND PAYMENT

Unless otherwise specified, Falsework and Formwork will not be directly measured.

Payment at the contract unit prices for the various pay items requiring temporary works will be 
full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (11-30-23)

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 
Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 
Provision. The list of submittals contained herein does not represent a list of required submittals 
for the project. Submittals are only necessary for those items as required by the contract. Make 
submittals that are not specifically noted in this provision directly to the Engineer. Either the 
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Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 
submittals.

If a submittal contains variations from plan details or specifications or significantly affects project 
cost, field construction or operations, discuss the submittal with and submit all copies to the 
Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 
make sure all submittals are complete when initially submitted. Provide a contact name and 
information with each submittal. Direct any questions regarding submittal requirements to the 
Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 
noted below.

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 
address and telephone number of the facility where fabrication will actually be done if different 
than shown on the title block of the submitted working drawings. This includes, but is not limited 
to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS

For submittals to the Structures Management Unit, use the following addresses:  

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff)

Via US mail: Via other delivery service:

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.
State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation
Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC  27699-1581 Raleigh, NC  27610

Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E.

For submittals to the Geotechnical Engineering Unit, use the following addresses:

For projects in Divisions 1-7, use the following Eastern Regional Office addresses:

Via Email:  EastGeotechnicalSubmittal@ncdot.gov

Via US mail: Via other delivery service:

Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E.
Assistant State Geotechnical Assistant State Geotechnical
Engineer – Eastern Region Engineer – Eastern Region
North Carolina Department North Carolina Department
of Transportation of Transportation
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Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office
1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC  27699-1570 Garner, NC  27529

For projects in Divisions 8-14, use the following Western Regional Office addresses: 

Via Email:  WestGeotechnicalSubmittal@ncdot.gov

Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Assistant State Geotechnical
Engineer – Western Region
North Carolina Department
of Transportation
Geotechnical Engineering Unit
Western Regional Office
5253 Z Max Boulevard
Harrisburg, NC  28075

The status of the review of structure-related submittals sent to the Structures Management Unit 
can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 
Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals”
link.

Direct any questions concerning submittal review status, review comments or drawing markups to 
the following contacts:

Primary Structures Contact:  James Bolden  (919) 707 – 6408
jlbolden@ncdot.gov

Secondary Structures Contacts: Emmanuel Omile  (919) 707 – 6451
eomile@ncdot.gov

Madonna Rorie  (919) 707 – 6508
mrorie@ncdot.gov

Eastern Regional Geotechnical Contact (Divisions 1-7):
Thomas Santee  (919) 920-8901
tgsantee@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams  (704) 455 – 8902
ewilliams3@ncdot.gov
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SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 
same time, submit a copy of the same complete submittal directly to the Structures Management 
Unit and/or the Geotechnical Engineering Unit as specified in the tables below.

The first table below covers “Structure Submittals.” The Engineer will receive review comments 
and drawing markups for these submittals from the Structures Management Unit. The second table 
in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 
drawing markups for these submittals from the Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures 
Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 
in which case submit a set of supporting calculations to each unit. Provide additional copies of any 
submittal as directed.

STRUCTURE SUBMITTALS

Submittal

Submittal 
Required by
Structures 

Management 
Unit?

Submittal 
Required by 
Geotechnical 
Engineering 

Unit?
Contract Reference 

Requiring Submittal 1

Arch Culvert Falsework Y N Plan Note, SN Sheet & 
“Falsework and Formwork”

Box Culvert Falsework 7 Y N Plan Note, SN Sheet & 
“Falsework and Formwork”

Cofferdams Y Y Article 410-4

Foam Joint Seals 6 Y N “Foam Joint Seals”

Expansion Joint Seals
(hold down plate type with base 
angle)

Y N “Expansion Joint Seals”

Expansion Joint Seals
(modular) Y N “Modular Expansion Joint 

Seals”

Expansion Joint Seals
(strip seals) Y N

“Strip Seal Expansion 
Joints”

Falsework & Forms 2

(substructure)
Y N Article 420-3 & “Falsework 

and Formwork”

Falsework & Forms
(superstructure) Y N Article 420-3 & “Falsework 

and Formwork”
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Girder Erection over Railroad Y N Railroad Provisions

Maintenance and Protection of 
Traffic Beneath Proposed 
Structure

Y N

“Maintenance and 
Protection of Traffic 

Beneath Proposed Structure 
at Station ___”

Metal Bridge Railing Y N Plan Note

Metal Stay-in-Place Forms Y N Article 420-3

Metalwork for Elastomeric 
Bearings 4,5 Y N Article 1072-8

Miscellaneous Metalwork 4,5 Y N Article 1072-8

Disc Bearings 4 Y N “Disc Bearings”

Overhead and Digital Message 
Signs (DMS) (metalwork and 
foundations)

Y N Applicable Provisions

Placement of Equipment on 
Structures (cranes, etc.) Y N Article 420-20

Prestressed Concrete Box Beam
(detensioning sequences) 3 Y N Article 1078-11

Precast Concrete Box Culverts Y N
“Optional Precast 

Reinforced Concrete Box 
Culvert at Station ___”

Prestressed Concrete Cored Slab
(detensioning sequences) 3 Y N Article 1078-11

Prestressed Concrete Deck Panels Y N Article 420-3

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Y N Articles 1078-8 and 1078-
11

Removal of Existing Structure 
over Railroad Y N Railroad Provisions

Revised Bridge Deck Plans
(adaptation to prestressed deck 
panels)

Y N Article 420-3

Revised Bridge Deck Plans 
(adaptation to modular 
expansion joint seals)

Y N “Modular Expansion Joint 
Seals”



ST-15
BR-0062 Anson County

Sound Barrier Wall (precast 
items) Y N Article 1077-2 &      

“Sound Barrier Wall”

Sound Barrier Wall Steel 
Fabrication Plans 5 Y N Article 1072-8 & 

“Sound Barrier Wall”

Structural Steel 4 Y N Article 1072-8

Temporary Detour Structures Y Y

Article 400-3 & 
“Construction, 

Maintenance and Removal 
of Temporary Structure at 

Station ____”

TFE Expansion Bearings 4 Y N Article 1072-8

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Articles refer to the 
Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 
Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 
Proposed Material are required.  See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Submittal

Submittals 
Required by 
Geotechnical 
Engineering 

Unit 

Submittals 
Required by
Structures 

Management 
Unit

Contract Reference 
Requiring Submittal 1

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A)

Crosshole Sonic Logging (CSL) 
Reports 2 Y N Subarticle 411-5(A)(2)

Pile Driving Equipment Data 
Forms 2,3 Y N Subarticle 450-3(D)(2)

Pile Driving Analyzer (PDA) 
Reports 2 Y N Subarticle 450-3(F)(3)

Retaining Walls 4
Y; drawings 

and 
calculations

Y; drawings Applicable Provisions

Temporary Shoring 4
Y; drawings 

and 
calculations

Y; drawings
“Temporary Shoring” & 

“Temporary Soil Nail 
Walls”

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are 
required.  References in quotes refer to the provision by that name.  Subarticles refer to the 
Standard Specifications.
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2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 
electronically (PDF via email), US mail or other delivery service to the appropriate 
Geotechnical Engineering Unit regional office.  Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20
EQUIPMENT%20DATA%20FORM.pdf
See second page of form for submittal instructions.

4. Electronic copy of submittal is required.  See referenced provision.

CRANE SAFETY (6-20-19)

GENERAL

Comply with the manufacturer specifications and limitations applicable to the operation of any 
and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
companies shall comply with the current Occupational Safety and Health Administration (OSHA) 
regulations. 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 
personnel or equipment must be reported to the Engineer and all applicable items listed below 
must be updated and submitted prior to continuing with crane operations.CRANE SAFETY 
SUBMITTAL LIST

(A)Competent Person: Provide the name and qualifications of the “Competent Person” 
responsible for crane safety and lifting operations. The named competent person will have 
the responsibility and authority to stop any work activity due to safety concerns. 

(B) Riggers: Provide the qualifications and experience of the persons responsible for rigging 
operations.  Qualifications and experience should include, but not be limited to, weight 
calculations, center of gravity determinations, selection and inspection of sling and rigging 
equipment, and safe rigging practices.  

(C)Crane Inspections: Inspection records for all cranes shall be current and readily accessible 
for review upon request. 

(D)Certifications: Crane operators shall be certified by the National Commission for the 
Certification of Crane Operators (NCCCO) or the National Center for Construction 
Education and Research (NCCER). Other approved nationally accredited programs will be 
considered upon request. In addition, crane operators shall have a current CDL medical card. 
Submit a list of crane operator(s) and include current certification for each type of crane 
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operated (small hydraulic, large hydraulic, small lattice, large lattice) and medical 
evaluations for each operator. 

MEASUREMENT AND PAYMENT

No direct payment will be made for Crane Safety. All costs shall be considered incidental to 
items for which direct payment is made.

GROUT FOR STRUCTURES (12-1-17)

GENERAL

This Special Provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel 
holes and recesses for structures. This Special Provision does not apply to grout placed in post-
tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix and place grout 
in accordance with the manufacturer’s recommendations, the applicable sections of the Standard 
Specifications and this Special Provision.

MATERIAL REQUIREMENT

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of the 
Standard Specifications.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266.

Construction loading and traffic loading shall not be allowed until the 3-day compressive strength 
is achieved.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and accepted.  
Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease, and 
other foreign matter.  Saturate concrete surfaces with clean water and remove excess water prior 
to placing grout.

MEASUREMENT AND PAYMENT

No separate payment will be made for Grout for Structures. The cost of the material, equipment, 
labor, placement, and any incidentals necessary to complete the work shall be considered 
incidental to the structure item requiring grout.
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ASBESTOS ASSESSMENT (11-30-23)

INSPECTION FOR ASBESTOS CONTAINING MATERIAL

Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly 
inspect the bridge or affected components for the presence of asbestos containing material (ACM) 
using a firm prequalified by NCDOT to perform asbestos surveys. The inspection must be 
performed by a N.C. accredited asbestos inspector with experience inspecting bridges or other 
industrial structures. The N.C. accredited asbestos inspector must conduct a thorough inspection, 
identifying all asbestos-containing material as required by the Environmental Protection Agency 
National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal 
Regulations (CFR) 40 CFR, Part 61, Subpart M.

The Contractor shall submit an inspection report to the Engineer, which at a minimum must include 
information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos 
of existing structure, the date of inspection and the name, N.C. accreditation number, and signature 
of the N.C. accredited asbestos inspector who performed the inspection and completed the report. 
The cover sheet of the report shall include project identification information. Place the following 
notes on the cover sheet of the report and check the appropriate box:

___ ACM was found             
___ ACM was not found

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 
considered extra work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of 
the N.C. Department of Health & Human Services, Division of Public Health, if more than 35 
cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to be removed from a 
structure and this work must be completed by a contractor prequalified by NCDOT to perform 
asbestos abatement. RACM is defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 763.85 (a)(4) 
vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the NESHAP 
RACM.

DEMOLITION NOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition 
Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit 
applications require an original signature and must be submitted to the HHCU 10 working days 
prior to beginning demolition activities. The 10 working day period starts based on the post-
marked date or date of hand delivery. Demolition that does not begin as originally notified requires 
submission of a separate revision form HHCU 3768-R to HHCU. Reference the North Carolina 
Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on revision 
submissions.
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Contact Information
Health Hazards Control Unit (HHCU)
N.C. Department of Health and Human Services
1912 Mail Service Center
Raleigh, NC 27699-1912
Telephone: (919) 707-5950
Fax: (919) 870-4808

SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 
requirements must be followed. For projects involving permitted RACM removals, both the 
applicable county and the state (HHCU) must be notified.  

For demolitions with no RACM, only the local environmental agencies must be notified.  Contact 
information is as follows:

Buncombe County
WNC Regional Air Pollution Control Agency
49 Mt. Carmel Road
Asheville, NC 28806 
(828) 250-6777

Forsyth County
Environmental Affairs Department
537 N. Spruce Street
Winston-Salem, NC 27101
(336) 703-2440

Mecklenburg County
Land Use and Environmental Services Agency
Mecklenburg Air Quality
700 N. Tryon Street
Charlotte, NC 28202
(704) 336-5430

ADDITIONAL INFORMATION

Additional information may be found on N.C. asbestos rules, regulations, procedures, and N.C. 
accredited inspectors, as well as associated forms for demolition notifications and asbestos permit 
applications at the N.C. Asbestos Hazard Management Program website: 

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html
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MEASUREMENT AND PAYMENT

Asbestos Assessment Payment will be paid at the lump sum contract unit price and will be full 
compensation for all asbestos inspections, reports, permitting and notifications.

Payment will be made under:

Pay Item Pay Unit

Asbestos Assessment Lump Sum

THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017)

1.0 DESCRIPTION

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 
Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on the 
plans or by other Special Provisions.  Use only Arc Sprayed application methods to apply TSC.  
The Engineer must approve other methods of application.

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests 
Unit website.

2.0 QUALIFICATIONS

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal 
Sprayed Coatings (Metallization) Program. 

3.0 MATERIALS

Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 
(Metallization) Program.

4.0 SURFACE PREPARATION AND TSC APPLICATION

Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal 
Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the thickness specified 
on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.  

5.0 INSPECTION AND TESTING

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings 
(Metallization) Program.
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6.0 REPAIRS

Perform all shop repairs in accordance with the procedures outlined in the 
Thermal Sprayed Coatings (Metallization) Program.   

Repairs associated with field welding shall be made by removing the existing metallizing by blast 
or power tool cleaning.  Affected areas shall be addressed as follows:

For Marine Environments, incorporate a minimum surface preparation in accordance 
with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy 
mastic coating applied in accordance with the manufacturer’s recommendation. Apply a 
minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.   

For Non-Marine Environments, incorporate a minimum surface preparation in 
accordance with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an 
approved organic zinc-rich coating applied in accordance with  the manufacturer’s 
recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to 
the affected area.

1. Minor localized areas less than or equal to 0.1 ft2 with exposed substrate shall 
be repaired as outlined above for marine and non-marine environments. 

2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require 
the Contractor to submit a detailed repair procedure to the Engineer for review 
and approval.  

Repair methods for areas where the substrate has not been exposed shall be mutually 
agreed upon between the Contractor and TSC Contractor as approved by the Engineer. 

7.0 TWELVE MONTH OBSERVATION PERIOD

All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be 
evaluated twelve (12) months after project acceptance for defective materials and workmanship. 

8.0 BASIS OF PAYMENT

The contract price bid for the metal component to which the TSC is applied will be full 
compensation for the thermal sprayed coating.
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 9-19-23) Z-1 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Environmental Management, DEQ 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.   
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or fill 
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for the 
authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided 
that activities outside those areas is done in such a manner as to not affect the restricted 
waters, wetlands or buffer zones. 
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Native Grass Seeding and Mulching (East) 

 
Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 
riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both sides 
of the stream or depression, measured from top of stream bank or center of depression.  The stream 
bank of the stream relocation shall be seeded by a method that does not alter the typical cross 
section of the stream bank.  Native Grass Seeding and Mulching shall also be performed in the 
permanent soil reinforcement mat section of preformed scour holes, and in other areas as directed. 
 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

March 1 - August 31 September 1 - February 28 
18# Creeping Red Fescue 18# Creeping Red Fescue 
6# Indiangrass 6# Indiangrass 
8# Little Bluestem 8# Little Bluestem 
4# Switchgrass 4# Switchgrass 
25# Browntop Millet 35# Rye Grain 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Creeping Red Fescue Cultivars: 

 
Aberdeen Boreal Epic Cindy Lou 

 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 
immediately following grade establishment. 
 
Measurement and Payment 
 
Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 
1660-8 of the Standard Specifications. 
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WETLAND REFORESTATION: 
 
Description 
 
Wetland Reforestation will be planted in areas designated on the plans and as directed.  See the 
Wetland Reforestation Detail Sheet. 
 
The entire Wetland Reforestation operation shall comply with the requirements of Section 1670 of 
the Standard Specifications. 
 
Materials 
 
Wetland Reforestation shall be bare root seedlings 12"-18" tall. 
 
Construction Methods 
 
Wetland Reforestation shall be planted as soon as practical following permanent seeding and 
mulching. The seedlings shall be planted in a minimum of two rows of trees between the slope 
stake line and the clearing limits. 
 
Root dip: the roots of reforestation seedlings shall be coated with a slurry of water, and either a 
fine clay ("kaolin") or a superabsorbent that is made to be used as a bare root dip.  The type, 
mixture ratio, method of application, and the time of application shall be submitted to the Engineer 
for approval. 
 
With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 
time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 
shall be moistened immediately prior to planting. 
 
Seasonal limitations: Wetland Reforestation shall be planted from November 15 through March 
15. 
 
Measurement and Payment 
 
Wetland Reforestation will be measured and paid for in accordance with Article 1670-17 of the 
Standard Specifications. 
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Activities meeting any one (1) of the following thresholds or circumstances require written 
approval for a 401 Water Quality Certification from the Division of Water Resources (DWR): 

 
a) If any of the conditions of this Certification (listed below) cannot be met; or 
b) Any temporary or permanent impacts to wetlands, open waters and/or streams, except 

for construction of a driveway to a single family residential lot that is determined to not 
be part of a larger common plan of development, as long as the driveway involves a 
travel lane of less than 25 feet and total stream impacts of less than 60 feet, including 
any topographic/slope stabilization or in-stream stabilization needed for the crossing; or 

c) Any stream relocation or stream restoration; or 
d) Any high-density project, as defined in 15A NCAC 02H .1003(2)(a) and by the density 

thresholds specified in 15A NCAC 02H .1017, which: 
i. Disturbs one acre or more of land (including a project that disturbs less than one 

acre of land that is part of a larger common plan of development or sale); and 
ii. Has permanent wetland, stream or open water impacts; and 
iii. Is proposing new built-upon area; and 
iv. Does not have a stormwater management plan reviewed and approved under a 

state stormwater program1 or a state-approved local government stormwater 
program 2• 

Projects that have vested rights, exemptions, or grandfathering from state or locally- 
implemented stormwater programs and projects that satisfy state or locally- 
implemented stormwater programs through use of community in-lieu programs require 
written approval; or 

e) Any permanent impacts to waters, or to wetlands adjacent to waters, designated as: 
ORW (including SAV), HQW (including PNA), SA, WS-1, WS-11, or North Carolina or 
National Wild and Scenic River. 

f) Any permanent impacts to waters, or to wetlands adjacent to waters, designated as 
Trout except for driveway projects that are below threshold (b) above provided that: 

i. The impacts are not adjacent to any existing structures 
ii. All conditions of this General Certification can be met, including adherence to 

any moratoriums as stated in Condition #10; and 
iii. A Notification of Work in Trout Watersheds Form is submitted to the Division at 

least 60 days prior to commencement of work; or 
g) Any permanent impacts to coastal wetlands [15A NCAC 07H .0205], or Unique Wetlands 

(UWL); or 
h) Any impact associated with a Notice of Violation or an enforcement action for violation(s) 

of NC Wetland Rules (15A NCAC 02H .0500), NC Isolated Wetland Rules (15A NCAC 02H 
.1300), NC Surface Water or Wetland Standards (15A NCAC 02B .0200), or State 
Regulated Riparian Buffer Rules (15A NCAC 02B .0200); or 

 
 

1 e.g. Coastal Counties, HQW, ORW, or state-implemented Phase II NPDES 
2 e.g. Delegated Phase II NPDES, Water Supply Watershed, Nutrient-Sensitive Waters, or Universal Stormwater 
Management Program 
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i) Any impacts to subject water bodies and/or state regulated riparian buffers along subject 
water bodies in the Neuse, Tar-Pamlico, or Catawba River Basins or in the Randleman 
Lake, Jordan Lake or Goose Creek Watersheds (or any other basin or watershed with 
State Regulated Riparian Area Protection Rules [Buffer Rules] in effect at the time of 
application) unless: 

i. The activities are listed as "EXEMPT" from these rules; or 
ii. A Buffer Authorization Certificate is issued by the NC Division of Coastal 

Management (DCM); or 
iii. A Buffer Authorization Certificate or a Minor Variance is issued by a delegated or 

designated local government implementing a state riparian buffer program 
pursuant to 143-215.23 

Activities included in this General Certification that do not meet one of the thresholds listed 
above do not require written approval. 

 
 

I. ACTIVITY SPECIFIC CONDITIONS: 
 

1. If this Water Quality Certification is used to access residential, commercial or industrial 
building sites, then all parcels owned by the applicant that are part of the single and 
complete project authorized by this Certification must be buildable without additional impacts 
to streams or wetlands. If required in writing by DWR, the applicant shall provide evidence 
that the parcels are buildable without requiring additional impacts to wetlands, waters, or 
state regulated riparian buffers. [15A NCAC 02H .0506(b)(4) and (c)(4)] 

 
2. For road and driveway construction purposes, this Certification shall only be utilized from 

natural high ground to natural high ground. [15A NCAC 02H .0506(b)(2) and (c)(2)] 
 

3. Deed notifications or similar mechanisms shall be placed on all lots with retained 
jurisdictional wetlands, waters, and state regulated riparian buffers within the project 
boundaries in order to assure compliance with NC Wetland Rules (15A NCAC 02H .0500), NC 
Isolated Wetland Rules {15A NCAC 02H .1300), and/or State Regulated Riparian Buffer Rules 
(15A NCAC 02B .0200). These mechanisms shall be put in place at the time of recording of 
the property or individual parcels, whichever is appropriate. [15A NCAC 02H .0506(b)(4) and 
(c)(4)] 

 
4. For the North Carolina Department of Transportation, compliance with the NCDOT's 

individual NPDES permit NCS000250 shall serve to satisfy this condition. All other high- 
density projects that trigger threshold item (d) above shall comply with one of the following 
requirements: [15A NCAC 02H .0506(b)(5) and (c)(5)] 
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a. Provide a completed Stormwater Management Plan (SMP) for review and approval, 
including all appropriate stormwater control measure (SCM) supplemental forms and 
associated items, that complies with the high-density development requirements of 15A 
NCAC 02H .1003. Stormwater management shall be provided throughout the entire 
project area in accordance with 15A NCAC 02H .1003. For the purposes of 15A NCAC 
02H .1003(2)(a), density thresholds shall be determined in accordance with 15A NCAC 
02H .1017. 

b. Provide documentation (including calculations, photos, etc.) that the project will not 
cause degradation of downstream surface waters. Documentation shall include a 
detailed analysis of the hydrological impacts from stormwater runoff when considering 
the volume and velocity of stormwater runoff from the project built upon area and the size 
and existing condition of the receiving stream(s). 

Exceptions to this condition require application to and written approval from DWR. 
 
II. GENERAL CONDITIONS: 

 
1. When written authorization is required, the plans and specifications for the project are 

incorporated into the authorization by reference and are an enforceable part of the 
Certification. Any modifications to the project require notification to DWR and may require an 
application submittal to DWR with the appropriate fee. [15A NCAC 02H .0501 and .0502] 

2. No waste, spoil, solids, or fill of any kind shall occur in wetlands or waters beyond the 
footprint of the impacts (including temporary impacts) as authorized in the written approval 
from DWR; or beyond the thresholds established for use of this Certification without 
written authorization. [15A NCAC 02H .0501and .0502] 

No removal of vegetation or other impacts of any kind shall occur to state regulated riparian 
buffers beyond the footprint of impacts approved in a Buffer Authorization or Variance or as 
listed as an exempt activity in the applicable riparian buffer rules. [15A NCAC 028 .0200] 

3. In accordance with 15A NCAC 02H .0506(h) and Session Law 2017-10, compensatory 
mitigation may be required for losses of greater than 300 linear feet of perennial streams 
and/or greater than one (1) acre of wetlands. Impacts associated with the removal of a dam 
shall not require mitigation when the removal complies with the requirements  of Part 3 of 
Article 21 in Chapter 143 of the North Carolina General Statutes. Impacts to isolated and 
other non-404 jurisdictional wetlands shall not be combined with 404 jurisdictional wetlands 
for the purpose of determining when impact thresholds trigger a mitigation requirement. For 
linear publicly owned and maintained transportation projects that are not determined to be 
part of a larger common plan of development by the US Army Corps of Engineers, 
compensatory mitigation may be required for losses of greater than 300 linear feet per 
perennial stream. 
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Compensatory stream and/or wetland mitigation shall be proposed and completed in 
compliance with G.S. 143-214.11. For applicants proposing to conduct mitigation within a 
project site, a complete mitigation proposal developed in accordance with the most recent 
guidance issued by the US Army Corps of Engineers Wilmington District shall be submitted 
for review and approval with the application for impacts. 

 
4. All activities shall be in compliance with any applicable State Regulated Riparian Buffer 

Rules in Chapter 2 of Title 15A. 
 
5. When applicable, all construction activities shall be performed and maintained in full 

compliance with G.S. Chapter 113A Article 4 (Sediment and Pollution Control Act of 1973). 
Regardless of applicability of the Sediment and Pollution Control Act, all projects shall 
incorporate appropriate Best Management Practices for the control of sediment and erosion 
so that no violations of state water quality standards, statutes, or rules occur. [15A NCAC 
02H .0506{b)(3) and (c)(3) and 15A NCAC 02B .0200] 

Design, installation, operation, and maintenance of all sediment and erosion control 
measures shall be equal to or exceed the requirements specified in the most recent version 
of the North Carolina Sediment and Erosion Control Manual, or for linear transportation 
projects, the NCDOT Sediment and Erosion Control Manual. 

 
All devices shall be maintained on all construction sites, borrow sites, and waste pile (spoil) 
sites, including contractor-owned or leased borrow pits associated with the project. 
Sufficient materials required for stabilization and/or repair of erosion control measures and 
stormwater routing and treatment shall be on site at all times. 

 
For borrow pit sites, the erosion and sediment control measures shall be designed, installed, 
operated, and maintained in accordance with the most recent version of the North Carolina 
Surface Mining Manual. Reclamation measures and implementation shall comply with the 
reclamation in accordance with the requirements of the Sedimentation Pollution Control Act 
and the Mining Act of 1971. 

 
If the project occurs in waters or watersheds classified as Primary Nursery Areas (PNAs), SA, 
WS-1, WS-11, High Quality Waters (HQW), or Outstanding Resource Waters (ORW), then the 
sedimentation and erosion control designs shall comply with the requirements set forth in 
15A NCAC 04B .0124, Design Standards in Sensitive Watersheds. 

 
6. Sediment and erosion control measures shall not be placed in wetlands or waters except 

within the footprint of temporary or permanent impacts authorized under this Certification. 
Exceptions to this condition require application to and written approval from DWR. [15A 
NCAC 02H .0501 and .0502] 

 
7. Erosion control matting that incorporates plastic mesh and/or plastic twine shall not be used 

along streambanks or within wetlands. Exceptions to this condition require application to and 
written approval from DWR. [15A NCAC 02B .0201] 
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8. An NPDES Construction Stormwater Permit (NCG0l0000) is required for construction 
projects that disturb one (1) or more acres of land. The NCG0l0000 Permit allows stormwater 
to be discharged during land disturbing construction activities as stipulated in the conditions 
of the permit. If the project is covered by this permit, full compliance with permit conditions 
including the erosion & sedimentation control plan, inspections and maintenance, self-
monitoring, record keeping and reporting requirements is required. [15A NCAC 02H 
.0506{b)(5) and (c)(5)] 

The North Carolina Department of Transportation (NCDOT) shall be required to be in full 
compliance with the conditions related to construction activities within the most recent 
version of their individual NPDES (NCS000250) stormwater permit. [15A NCAC 02H 
.0506(b)(5) and (c)(5)] 

 
9. All work in or adjacent to streams shall be conducted so that the flowing stream does not 

come in contact with the disturbed area. Approved best management practices from the 
most current version of the NC Sediment and Erosion Control Manual, or the NC DOT 
Construction and Maintenance Activities Manual, such as sandbags, rock berms, 
cofferdams, and other diversion structures shall be used to minimize excavation in flowing 
water. Exceptions to this condition require application to and written approval from DWR. 
[15A NCAC 02H .0506(b)(3) and (c)(3)] 

10. If activities must occur during periods of high biological activity (e.g. sea turtle nesting, fish 
spawning, or bird nesting), then biological monitoring may be required at the request of other 
state or federal agencies and coordinated with these activities. [15A NCAC 02H .0506 (b)(2) 
and 15A NCAC 04B .0125] 

All moratoriums on construction activities established by the NC Wildlife Resources 
Commission (WRC), US Fish and Wildlife Service (USFWS), NC Division of Marine Fisheries 
(DMF), or National Marine Fisheries Service (NMFS) shall be implemented. Exceptions to 
this condition require written approval by the resource agency responsible for the given 
moratorium. A copy of the approval from the resource agency shall be forwarded to DWR. 

Work within a designated trout watershed of North Carolina (as identified by the Wilmington 
District of the US Army Corps of Engineers), or identified state or federal endangered or 
threatened species habitat, shall be coordinated with the appropriate WRC, USFWS, NMFS, 
and/or DMF personnel. 

11. Culverts shall be designed and installed in such a manner that the original stream profiles 
are not altered and allow for aquatic life movement during low flows. The dimension, 
pattern, and profile of the stream above and below a pipe or culvert shall not be modified 
by widening the stream channel or by reducing the depth of the stream in connection with 
the construction activity. The width, height, and gradient of a proposed culvert shall be 
such as to pass the average historical low flow and spring flow without adversely altering 
flow velocity. [15A NCAC 02H .0506(b)(2) and (c)(2)] 
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Placement of culverts and other structures in streams shall be below the elevation of the 
streambed by one foot for all culverts with a diameter greater than 48 inches, and 20% of the 
culvert diameter for culverts having a diameter less than or equal to 48 inches, to allow low 
flow passage of water and aquatic life. 

If multiple pipes or barrels are required, they shall be designed to mimic the existing stream 
cross section as closely as possible including pipes or barrels at flood plain elevation and/or 
sills where appropriate. Widening the stream channel shall be avoided. 

When topographic constraints indicate culvert slopes of greater than 5%, culvert burial is 
not required, provided that all alternative options for flattening the slope have been 
investigated and aquatic life movement/connectivity has been provided when possible {e.g. 
rock ladders, cross vanes, etc.). Notification, including supporting documentation to include 
a location map of the culvert, culvert profile drawings, and slope calculations, shall be 
provided to DWR 60 calendar days prior to the installation of the culvert. 

When bedrock is present in culvert locations, culvert burial is not required provided that there 
is sufficient documentation of the presence of bedrock. Notification, including supporting 
documentation such as, a location map of the culvert, geotechnical reports, photographs, 
etc. shall be provided to DWR a minimum of 60 calendar days prior to the installation of the 
culvert. If bedrock is discovered during construction, then DWR shall be notified by phone or 
email within 24 hours of discovery. 

If other site-specific topographic constraints preclude the ability to bury the culverts as 
described above and/or it can be demonstrated that burying the culvert would result in 
destabilization of the channel, then exceptions to this condition require application to and 
written approval from DWR. 

Installation of culverts in wetlands shall ensure continuity of water movement and be 
designed to adequately accommodate high water or flood conditions. When roadways, 
causeways, or other fill projects are constructed across FEMA-designated floodways or 
wetlands, openings such as culverts or bridges shall be provided to maintain the natural 
hydrology of the system as well as prevent constriction of the floodway that may result in 
destabilization of streams or wetlands. 

The establishment of native woody vegetation and other soft stream bank stabilization 
techniques shall be used where practicable instead of rip-rap or other bank hardening 
methods. 

12. Bridge deck drains shall not discharge directly into the stream. Stormwater shall be 
directed across the bridge and pre-treated through site-appropriate means to the maximum 
extent practicable {e.g. grassed swales, pre-formed scour holes, vegetated buffers, etc.) 
before entering the stream. Exceptions to this condition require application to and written 
approval from DWR. [lSA NCAC 02H .0506{b){S)] 
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13. Application of fertilizer to establish planted/seeded vegetation within disturbed riparian 
areas and/or wetlands shall be conducted at agronomic rates and shall comply with all 
other Federal, State and Local regulations. Fertilizer application shall be accomplished in a 
manner that minimizes the risk of contact between the fertilizer and surface waters. [15A 
NCAC 02B .0200 and 15A NCAC 02B .0231] 

14. If concrete is used during construction, then all necessary measures shall be taken to 
prevent direct contact between uncured or curing concrete and waters of the state. Water 
that inadvertently contacts uncured concrete shall not be discharged to waters of the state. 
[15A NCAC 02B .0200] 

15. All proposed and approved temporary fill and culverts shall be removed and the impacted 
area shall be returned to natural conditions within 60 calendar days after the temporary 
impact is no longer necessary. The impacted areas shall be restored to original grade, 
including each stream's original cross-sectional dimensions, planform pattern, and 
longitudinal bed profile. For projects that receive written approval, no temporary impacts 
are allowed beyond those included in the application and authorization. All temporarily 
impacted sites shall be restored and stabilized with native vegetation. [15A NCAC 02H 
.0506(b)(2) and (c)(2)] 

 
16. All proposed and approved temporary pipes/culverts/rip-rap pads etc. in streams shall be 

installed as outlined in the most recent edition of the North Carolina Sediment and Erosion 
Control Planning and Design Manual or the North Carolina Surface Mining Manual or the 
North Carolina Department of Transportation Best Management Practices for Construction 
and Maintenance Activities so as not to restrict stream flow or cause dis-equilibrium during 
use of this Certification. [15A NCAC 02H .0506(b)(2) and (c)(2)] 

17. Any rip-rap required for proper culvert placement, stream stabilization, or restoration of 
temporarily disturbed areas shall be restricted to the area directly impacted by the 
approved construction activity. All rip-rap shall be placed such that the original stream 
elevation and streambank contours are restored and maintained. Placement of rip-rap or 
other approved materials shall not result in de-stabilization of the stream bed or banks 
upstream or downstream of the area or in a manner that precludes aquatic life passage. 
[15A NCAC 02H .0506(b)(2)] 

18. Any rip-rap used for stream or shoreline stabilization shall be of a size and density to prevent 
movement by wave, current action, or stream flows and shall consist of clean rock or 
masonry material free of debris or toxic pollutants. Rip-rap shall not be installed in the 
streambed except in specific areas required for velocity control and to ensure structural 
integrity of bank stabilization measures. [15A NCAC 02H .0506(b)(2)] 

19. Applications for rip-rap groins proposed in accordance with 15A NCAC 07H .1401 (NC 
Division of Coastal Management General Permit for construction of Wooden and Rip-rap 
Groins in Estuarine and Public Trust Waters) shall meet all the specific conditions for design 
and construction specified in 15A NCAC 07H .1405. 
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20. All mechanized equipment operated near surface waters shall be inspected and maintained 
regularly to prevent contamination of surface waters from fuels, lubricants, hydraulic fluids, 
or other toxic materials. Construction shall be staged in order to minimize the exposure of 
equipment to surface waters to the maximum extent practicable. Fueling, lubrication and 
general equipment maintenance shall be performed in a manner to prevent, to the 
maximum extent practicable, contamination of surface waters by fuels and oils. [15A NCAC 
02H .0506{b)(3) and {c)(3) and 15A NCAC 02B .0211 {12)] 

21. Heavy equipment working in wetlands shall be placed on mats or other measures shall be 
taken to minimize soil disturbance. [15A NCAC 02H .0506{b)(3) and {c)(3)] 

22. In accordance with 143-215.85{b), the applicant shall report any petroleum spill of 25 gallons 
or more; any spill regardless of amount that causes a sheen on surface waters; any 
petroleum spill regardless of amount occurring within 100 feet of surface waters; and any 
petroleum spill less than 25 gallons that cannot be cleaned up within 24 hours. 

23. If an environmental document is required under the State Environmental Policy Act {SEPA), 
then this General Certification is not valid until a Finding of No Significant Impact {FONSI) or 
Record of Decision {ROD) is issued by the State Clearinghouse. If an environmental 
document is required under the National Environmental Policy Act {NEPA), then this General 
Certification is not valid until a Categorical Exclusion, the Final Environmental Assessment, 
or Final Environmental Impact Statement is published by the lead agency. [15A NCAC 0lC 
.0107{a)] 

24. This General Certification does not relieve the applicant of the responsibility to obtain all 
other required Federal, State, or Local approvals before proceeding with the project, 
including those required by, but not limited to, Sediment and Erosion Control, Non- 
Discharge, Water Supply Watershed, and Trout Buffer regulations. 

25. The applicant and their authorized agents shall conduct all activities in a manner consistent 
with State water quality standards {including any requirements resulting from compliance 
with §303{d) of the Clean Water Act), and any other appropriate requirements of State and 
Federal Law. If DWR determines that such standards or laws are not being met, including 
failure to sustain a designated or achieved use, or that State or Federal law is being violated, 
or that further conditions are necessary to assure compliance, then DWR may revoke or 
modify a written authorization associated with this General Water Quality Certification. [15A 
NCAC 02H .0507{d)] 

26. The permittee shall require its contractors and/or agents to comply with the terms and 
conditions of this permit in the construction and maintenance of this project and shall 
provide each of its contractors and/or agents associated with the construction or 
maintenance of this project with a copy of this Certification. A copy of this Certification, 
including all conditions shall be available at the project site during the construction and 
maintenance of this project. [15A NCAC 02H .0507 {c) and 15A NCAC 02H .0506 {b)(2) and 
{c)(2)] 
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27. When written authorization is required for use of this Certification, upon completion of all 
permitted impacts included within the approval and any subsequent modifications, the 
applicant shall be required to return a certificate of completion (available on the DWR 
website https://edocs.deg.nc.gov/Forms/Certificate-of-Completion). [15A NCAC 02H 
.0502(f)] 

 
28. Additional site-specific conditions, including monitoring and/or modeling requirements, may 

be added to the written approval letter for projects proposed under this Water Quality 
Certification in order to ensure compliance with all applicable water quality and effluent 
standards. [15A NCAC 02H .0507(c)] 

29. If the property or project is sold or transferred, the new permittee shall be given a copy of this 
Certification (and written authorization if applicable) and is responsible for complying with all 
conditions. [15A NCAC 02H .0501 and .0502] 

111. GENERAL CERTIFICATION ADMINISTRATION: 
 
1. In accordance with North Carolina General Statute 143-215.3D(e), written approval for a 401 

Water Quality General Certification must include the appropriate fee.  An applicant for a 
CAMA permit under Article 7 of Chapter 113A of the General Statutes for which a Water 
Quality Certification is required shall only make one payment to satisfy both agencies; the 
fee shall be as established by the Secretary in accordance with 143-215.3D(e)(7). 

2. This Certification neither grants nor affirms any property right, license, or privilege in any 
waters, or any right of use in any waters. This Certification does not authorize any person 
to interfere with the riparian rights, littoral rights, or water use rights of any other person 
and this Certification does not create any prescriptive right or any right of priority regarding 
any usage of water. This Certification shall not be interposed as a defense in any action 
respecting the determination of riparian or littoral rights or other rights to water use. No 
consumptive user is deemed by virtue of this Certification to possess any prescriptive or 
other right of priority with respect to any other consumptive user regardless of the quantity 
of the withdrawal or the date on which the withdrawal was initiated or expanded. 

3. This Certification grants permission to the Director, an authorized representative of the 
Director, or DWR staff, upon the presentation of proper credentials, to enter the property 
during normal business hours. [lSA NCAC 02H .0502(e)] 

4. This General Certification shall expire on the same day as the expiration date of the 
corresponding Nationwide Permit and/or Regional General Permit. The conditions in effect 
on the date of issuance of Certification for a specific project shall remain in effect for the life 
of the project, regardless of the expiration date of this Certification. This General Certification 
is rescinded when the US Army Corps of Engineers reauthorizes any of the corresponding 
Nationwide Permits and/or Regional General Permits or when deemed appropriate by the 
Director of the Division of Water Resources. 
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5. Non-compliance with or violation of the conditions herein set forth by a specific project may
result in revocation of this General Certification for the project and may also result in criminal
and/or civil penalties.

6. The Director of the North Carolina Division of Water Resources may require submission of a
formal application for Individual Certification for any project  in this category  of  activity if  it
is deemed in the public's best interest or determined that the project is likely to have a
significant adverse effect upon water quality, including state or federally  listed endangered
or threatened aquatic species, or degrade the waters so that existing uses of the water or
downstream waters are precluded.

History Note: Water Quality Certification (WQC) Number 4135 issued December 1, 2017 
replaces WQC Number 4088 issued March 3, 2017; WQC 3886 issued March 12, 2012; WQC 
Number 3820 issued April 6, 2010; WQC Number 3627 issued March 2007; WQC Number 3404 
issued March 2003; WQC Number 3375 issued March 18, 2002; WQC Number 3289 issued June 
1, 2000; WQC Number 3103 issued February 11, 1997; WQC Number 2732 i s s u e d  May 1, 1992; 
WQC Number 2666 issued January 21, 1992; WQC Number 2177 issued November 5, 1987. 
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ANSON

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 1,450
CY

0036000000-E 225 UNDERCUT EXCAVATION

0004 1
ACR

0050000000-E 226 SUPPLEMENTARY CLEARING &
GRUBBING

0005 Lump Sum0063000000-N SP L.S.GRADING

0006 36,000
CY

0106000000-E 230 BORROW EXCAVATION

0007 70
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0008 3,450
CY

0194000000-E 265 SELECT GRANULAR MATERIAL,
CLASS III

0009 5,700
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0010 420
SF

0199000000-E SP TEMPORARY SHORING

0011 Lump Sum0248000000-N SP L.S.GENERIC GRADING ITEM
TYPE I BRIDGE APPROACH FILL, STA
18+07.50 -L-

0012 70
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0013 200
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0014 152
LF

0335200000-E 305 15" DRAINAGE PIPE

0015 8
EA

0335850000-E 305 **" DRAINAGE PIPE ELBOWS
(15")

0016 444
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0017 500
CY

1099500000-E 505 SHALLOW UNDERCUT
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ANSON

0018 1,000
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0019 1,500
SY

1112000000-E 505 GEOTEXTILE FOR SUBGRADE
STABILIZATION

0020 1,382
TON

1121000000-E 520 AGGREGATE BASE COURSE

0021 200
TON

1220000000-E 545 INCIDENTAL STONE BASE

0022 1,740
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0023 165
SY

1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO
******"
(1-1/2" TO 3")

0024 50
SY

1330000000-E 607 INCIDENTAL MILLING

0025 670
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0026 710
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0027 1,400
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0028 160
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0029 250
TON

1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT
REPAIR

0030 112
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0031 500
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0032 84
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0033 500
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0034 1
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ANSON

0035 6
LF

2077000000-E 815 6" OUTLET PIPE

0036 15
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0037 15
EA

2367000000-N 840 FRAME WITH TWO GRATES, STD
840.29

0038 1,073
LF

2556000000-E 846 SHOULDER BERM GUTTER

0039 725
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0040 5
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0041 4
EA

3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3

0042 4
EA

3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE B-
77

0043 1,150
LF

3380000000-E 862 TEMPORARY STEEL BEAM
GUARDRAIL

0044 4
EA

3387000000-N 862 TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(III)

0045 4
EA

3389150000-N 862 TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-3)

0046 5
EA

3389160000-N 862 TEMPORARY ADDITIONAL
GUARDRAIL POSTS

0047 95
TON

3628000000-E 876 RIP RAP, CLASS I

0048 10
TON

3649000000-E 876 RIP RAP, CLASS B

0049 1,205
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0050 13.75
SF

4025000000-E 901 CONTRACTOR FURNISHED, TYPE ***
SIGN
(D)

0051 27.5
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ANSON

0052 4
EA

4096000000-N 904 SIGN ERECTION, TYPE D

0053 1
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0054 40
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0055 110
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0056 160
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0057 70
EA

4430000000-N 1130 DRUMS

0058 72
LF

4445000000-E 1145 BARRICADES (TYPE III)

0059 120
DAY

4455000000-N 1150 FLAGGER

0060 320
EA

4650000000-N 1251 TEMPORARY RAISED PAVEMENT
MARKERS

0061 5,100
LF

4688000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0062 10,550
LF

4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0063 22,850
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0064 700
LF

4846000000-E 1205 POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(6", 20 MIL)

0065 1,820
LF

4850000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (4")

0066 5
EA

4900000000-N 1251 PERMANENT RAISED PAVEMENT
MARKERS

0067 20
EA

4905100000-N 1253 NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0068 1,304
LF

5326200000-E 1510 12" WATER LINE
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ANSON

0069 1,320
LB

5329000000-E 1510 DUCTILE IRON WATER PIPE FITTINGS

0070 2
EA

5558000000-E 1515 12" VALVE

0071 3
EA

5588000000-E 1515 *" AIR RELEASE VALVE
(12")

0072 35
LF

5798000000-E 1530 ABANDON **" UTILITY PIPE
(4")

0073 1,303
LF

5804000000-E 1530 ABANDON 12" UTILITY PIPE
(12")

0074 110
LF

5835900000-E 1540 20" ENCASEMENT PIPE

0075 110
LF

5872500000-E 1550 BORE AND JACK OF **"
(20")

0076 5,025
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0077 105
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0078 440
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0079 575
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0080 4.5
ACR

6015000000-E 1615 TEMPORARY MULCHING

0081 300
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0082 1.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0083 585
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0084 1,320
LF

6029000000-E SP SAFETY FENCE

0085 670
CY

6030000000-E 1630 SILT EXCAVATION
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ANSON

0086 19,230
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0087 100
SY

6037000000-E 1629 COIR FIBER MAT

0088 810
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0089 420
SY

6048000000-E SP FLOATING TURBIDITY CURTAIN

0090 12
EA

6070000000-N 1639 SPECIAL STILLING BASINS

0091 120
LB

6071002000-E 1642 FLOCCULANT

0092 380
LF

6071012000-E 1642 COIR FIBER WATTLE

0093 105
LF

6071030000-E 1640 COIR FIBER BAFFLE

0094 9
ACR

6084000000-E 1660 SEEDING & MULCHING

0095 6
ACR

6087000000-E 1660 MOWING

0096 50
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0097 0.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0098 175
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0099 4.75
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0100 105
LF

6111000000-E SP IMPERVIOUS DIKE

0101 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0102 4
MHR

6114800000-N SP MANUAL LITTER REMOVAL
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ANSON

0103 1
TON

6114900000-E SP LITTER DISPOSAL

0104 25
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0105 2
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0106 1
ACR

6123000000-E 1670 REFORESTATION

0107 1
ACR

6129000000-E 1670 WETLAND REFORESTATION

STRUCTURE ITEMS

0108 Lump Sum8007000000-N 400 L.S.CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP STRUCTURE AT
STA ************
(18+07.50 -L-)

0109 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(18+07.50 -L-)

0110 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0111 182.5
LF

8108000000-E 411 **'-**" DIA DRILLED PIERS
(3'-0")

0112 78
LF

8111200000-E 411 PERMANENT STEEL CASING FOR 3'-0"
DIA DRILLED PIER

0113 2
EA

8113000000-N 411 SID INSPECTIONS

0114 2
EA

8115000000-N 411 CSL TESTING

0115 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(18+07.50 -L-)

0116 5,839
SF

8147000000-E 420 REINFORCED CONCRETE DECK SLAB

0117 6,734
SF

8161000000-E 420 GROOVING BRIDGE FLOORS

0118 108.1
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ANSON

0119 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(18+07.50 -L-)

0120 21,914
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0121 4,375
LB

8238000000-E 425 SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0122 662.09
LF

8259000000-E 430 36" PRESTRESSED CONCRETE
GIRDERS

0123 12
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0124 390
LF

8364000000-E 450 HP 12 X 53 STEEL PILES

0125 266.67
LF

8503000000-E 460 CONCRETE BARRIER RAIL

0126 758
TON

8608000000-E 876 RIP RAP CLASS II (2'-0" THICK)

0127 841
SY

8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0128 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

Total Amount Of Bid For Entire Project :1350/May07/Q182150.61/D570804104000/E128
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Letting: L240618 North Carolina Department of Transportation Contract ID: C204950

06/18/2024 02:00:00 PM 3590 - Anson Contractors, Inc. Call: 011

DBE Load Information

Letting ID: L240618
Letting Date: 06/18/2024
Call Order: 011
Contract ID: C204950
Project: STATE FUNDEDSTATE FUNDEDSTATE FUNDEDSTATE FUNDED
Bid Total: $5,435,975.00
DBE Goal: 3.00% ($163,079.25)

Vendor ID: 3590
Vendor Name: Anson Contractors, Inc.
DBE Entered: 3.26% ($177,094.50)

Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount

11402 FLORENCE CONCRETE PRODUCTS INC False P.O. Box 5506 
FLORENCE, SC
29502

SubContractor 123,347.37

15755 GOSALIA CONCRETE CONSTRUCTORS INC False 4607 N 56TH 
STREET   TAMPA, 
FL 33610

SubContractor 37,067.13

12491 FILL ER UP TRUCKN LLC False 612 PURDIE HALL 
RD   TAR HEEL, 
NC 28392

SubContractor 16,680.00

Errors: No Check: 1A3C7FC228

Page 2 Amendment Count: 0

Committed

Committed

Committed

Contract ID: C204950
Project: STATE FUNDEDSTATE FUNDEDSTATE FUNDEDSTATE FUNDED
Bid Total: $5,435,975.00
DBE Goal: 3.00% ($163,079.25)

Vendor ID: 3590
Vendor Name: Anson Contractors, Inc.
DBE Entered: 3.26% ($177,094.50)



Letting: L240618 North Carolina Department of Transportation Contract ID: C204950

06/18/2024 02:00:00 PM 3590 - Anson Contractors, Inc. Call: 011

BondID: 3F9E-BFC0-308B-09CD
Surety Registry Agency: Tinubu Surety
Verified?: 1
Surety Agency: Travelers Casualty and Surety Company of America
Bond Execution Date: 2024-06-18T00:00:00

Errors: No Check: 1A3C7FC228
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Letting: L240618 North Carolina Department of Transportation Contract ID: C204950

06/18/2024 02:00:00 PM 3590 - Anson Contractors, Inc. Call: 011

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001
ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $272,370.0000 $272,370.00
MOBILIZATION  

0002 0000400000-N 1.000 LS $35,215.0000 $35,215.00
CONSTRUCTION SURVEYING  

0003 0036000000-E 1450.000 CY $1.0000 $1,450.00
UNDERCUT EXCAVATION  

0004 0050000000-E 1.000 ACR $2,600.0000 $2,600.00
SUPPLEMENTARY CLEARING & GRUBBING  

0005 0063000000-N 1.000 LS $550,500.9400 $550,500.94
GRADING  

0006 0106000000-E 36000.000 CY $13.6000 $489,600.00
BORROW EXCAVATION  

0007 0134000000-E 70.000 CY $23.3000 $1,631.00
DRAINAGE DITCH EXCAVATION  

0008 0194000000-E 3450.000 CY $8.5000 $29,325.00
SELECT GRANULAR MATERIAL, CLASS III  

0009 0196000000-E 5700.000 SY $3.7500 $21,375.00
GEOTEXTILE FOR SOIL STABILIZATION  

0010 0199000000-E 420.000 SF $87.5000 $36,750.00
TEMPORARY SHORING  

0011 0248000000-N 1.000 LS $23,130.0000 $23,130.00
GENERIC GRADING ITEM TYPE I BRIDGE APPROACH FILL, STA 18+07.50 -L-

0012 0318000000-E 70.000 TON $28.5000 $1,995.00
FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES  

0013 0321000000-E 200.000 SY $4.0000 $800.00
FOUNDATION CONDITIONING GEOTEXTILE  

0014 0335200000-E 152.000 LF $84.1000 $12,783.20
15" DRAINAGE PIPE  

0015 0335850000-E 8.000 EA $972.0000 $7,776.00
**" DRAINAGE PIPE ELBOWS (15") 

0016 0448200000-E 444.000 LF $78.7500 $34,965.00
15" RC PIPE CULVERTS, CLASS IV  

0017 1099500000-E 500.000 CY $10.2000 $5,100.00
SHALLOW UNDERCUT  

0018 1099700000-E 1000.000 TON $38.6000 $38,600.00
CLASS IV SUBGRADE STABILIZATION  

0019 1112000000-E 1500.000 SY $5.1500 $7,725.00
GEOTEXTILE FOR SUBGRADE STABILIZATION  

0020 1121000000-E 1382.000 TON $42.7500 $59,080.50
AGGREGATE BASE COURSE  

0021 1220000000-E 200.000 TON $39.9500 $7,990.00
INCIDENTAL STONE BASE  

0022 1297000000-E 1740.000 SY $7.0000 $12,180.00
MILLING ASPHALT PAVEMENT, ***" DEPTH (1-1/2") 

0023 1308000000-E 165.000 SY $24.7000 $4,075.50
MILLING ASPHALT PAVEMENT, ***" TO ******" (1-1/2" TO 3") 

Errors: No Check: 1A3C7FC228
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Letting: L240618 North Carolina Department of Transportation Contract ID: C204950

06/18/2024 02:00:00 PM 3590 - Anson Contractors, Inc. Call: 011

0024 1330000000-E 50.000 SY $68.3500 $3,417.50
INCIDENTAL MILLING  

0025 1491000000-E 670.000 TON $93.7500 $62,812.50
ASPHALT CONC BASE COURSE, TYPE B25.0C  

0026 1503000000-E 710.000 TON $91.5000 $64,965.00
ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

0027 1519000000-E 1400.000 TON $102.0000 $142,800.00
ASPHALT CONC SURFACE COURSE, TYPE S9.5B  

0028 1575000000-E 160.000 TON $667.5000 $106,800.00
ASPHALT BINDER FOR PLANT MIX  

0029 1693000000-E 250.000 TON $173.0000 $43,250.00
ASPHALT PLANT MIX, PAVEMENT REPAIR  

0030 2022000000-E 112.000 CY $9.7500 $1,092.00
SUBDRAIN EXCAVATION  

0031 2026000000-E 500.000 SY $9.7500 $4,875.00
GEOTEXTILE FOR SUBSURFACE DRAINS  

0032 2036000000-E 84.000 CY $56.3000 $4,729.20
SUBDRAIN COARSE AGGREGATE  

0033 2044000000-E 500.000 LF $20.2000 $10,100.00
6" PERFORATED SUBDRAIN PIPE  

0034 2070000000-N 1.000 EA $1.1500 $1.15
SUBDRAIN PIPE OUTLET  

0035 2077000000-E 6.000 LF $1.1500 $6.90
6" OUTLET PIPE  

0036 2286000000-N 15.000 EA $3,730.0000 $55,950.00
MASONRY DRAINAGE STRUCTURES  

0037 2367000000-N 15.000 EA $1,435.0000 $21,525.00
FRAME WITH TWO GRATES, STD 840.29  

0038 2556000000-E 1073.000 LF $40.8000 $43,778.40
SHOULDER BERM GUTTER  

0039 3030000000-E 725.000 LF $23.1500 $16,783.75
STEEL BEAM GUARDRAIL  

0040 3150000000-N 5.000 EA $11.3000 $56.50
ADDITIONAL GUARDRAIL POSTS  

0041 3287000000-N 4.000 EA $3,290.0000 $13,160.00
GUARDRAIL END UNITS, TYPE TL-3  

0042 3317000000-N 4.000 EA $2,570.0000 $10,280.00
GUARDRAIL ANCHOR UNITS, TYPE B-77  

0043 3380000000-E 1150.000 LF $7.2000 $8,280.00
TEMPORARY STEEL BEAM GUARDRAIL  

0044 3387000000-N 4.000 EA $825.0000 $3,300.00
TEMPORARY GUARDRAIL ANCHOR UNITS, TYPE ********* (III) 

0045 3389150000-N 4.000 EA $1,542.5000 $6,170.00
TEMPORARY GUARDRAIL END UNITS, TYPE ***** (TL-3) 

0046 3389160000-N 5.000 EA $5.1500 $25.75
TEMPORARY ADDITIONAL GUARDRAIL POSTS  

0047 3628000000-E 95.000 TON $79.2500 $7,528.75
RIP RAP, CLASS I  

0048 3649000000-E 10.000 TON $82.1500 $821.50

Errors: No Check: 1A3C7FC228
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Letting: L240618 North Carolina Department of Transportation Contract ID: C204950

06/18/2024 02:00:00 PM 3590 - Anson Contractors, Inc. Call: 011

RIP RAP, CLASS B  

0049 3656000000-E 1205.000 SY $4.6000 $5,543.00
GEOTEXTILE FOR DRAINAGE  

0050 4025000000-E 13.750 SF $18.5000 $254.38
CONTRACTOR FURNISHED, TYPE *** SIGN (D) 

0051 4072000000-E 27.500 LF $10.0000 $275.00
SUPPORTS, 3-LB STEEL U-CHANNEL  

0052 4096000000-N 4.000 EA $125.0000 $500.00
SIGN ERECTION, TYPE D  

0053 4155000000-N 1.000 EA $25.0000 $25.00
DISPOSAL OF SIGN SYSTEM, U-CHANNEL  

0054 4400000000-E 40.000 SF $7.1500 $286.00
WORK ZONE SIGNS (STATIONARY)  

0055 4405000000-E 110.000 SF $15.0000 $1,650.00
WORK ZONE SIGNS (PORTABLE)  

0056 4410000000-E 160.000 SF $7.1500 $1,144.00
WORK ZONE SIGNS (BARRICADE MOUNTED)  

0057 4430000000-N 70.000 EA $24.5000 $1,715.00
DRUMS  

0058 4445000000-E 72.000 LF $23.5000 $1,692.00
BARRICADES (TYPE III)  

0059 4455000000-N 120.000 DAY $332.0000 $39,840.00
FLAGGER  

0060 4650000000-N 320.000 EA $11.0000 $3,520.00
TEMPORARY RAISED PAVEMENT MARKERS  

0061 4688000000-E 5100.000 LF $3.3000 $16,830.00
THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)  

0062 4770000000-E 10550.000 LF $3.0000 $31,650.00
COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (IV) 

0063 4810000000-E 22850.000 LF $0.7500 $17,137.50
PAINT PAVEMENT MARKING LINES (4")  

0064 4846000000-E 700.000 LF $5.4000 $3,780.00
POLYUREA PAVEMENT MARKING LINES (**", *** MILS) (6", 20 MIL) 

0065 4850000000-E 1820.000 LF $1.6000 $2,912.00
REMOVAL OF PAVEMENT MARKING LINES (4")  

0066 4900000000-N 5.000 EA $11.0500 $55.25
PERMANENT RAISED PAVEMENT MARKERS  

0067 4905100000-N 20.000 EA $193.5500 $3,871.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER  

0068 5326200000-E 1304.000 LF $102.3000 $133,399.20
12" WATER LINE  

0069 5329000000-E 1320.000 LB $17.2500 $22,770.00
DUCTILE IRON WATER PIPE FITTINGS  

0070 5558000000-E 2.000 EA $6,512.4000 $13,024.80
12" VALVE  

0071 5588000000-E 3.000 EA $17,280.0000 $51,840.00
*" AIR RELEASE VALVE (12") 

0072 5798000000-E 35.000 LF $25.9500 $908.25
ABANDON **" UTILITY PIPE (4") 

Errors: No Check: 1A3C7FC228
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0073 5804000000-E 1303.000 LF $19.4500 $25,343.35
ABANDON 12" UTILITY PIPE (12") 

0074 5835900000-E 110.000 LF $191.3000 $21,043.00
20" ENCASEMENT PIPE  

0075 5872500000-E 110.000 LF $1,821.3000 $200,343.00
BORE AND JACK OF **" (20") 

0076 6000000000-E 5025.000 LF $3.0000 $15,075.00
TEMPORARY SILT FENCE  

0077 6006000000-E 105.000 TON $67.7500 $7,113.75
STONE FOR EROSION CONTROL, CLASS A  

0078 6009000000-E 440.000 TON $66.8500 $29,414.00
STONE FOR EROSION CONTROL, CLASS B  

0079 6012000000-E 575.000 TON $57.7500 $33,206.25
SEDIMENT CONTROL STONE  

0080 6015000000-E 4.500 ACR $1,200.0000 $5,400.00
TEMPORARY MULCHING  

0081 6018000000-E 300.000 LB $3.0000 $900.00
SEED FOR TEMPORARY SEEDING  

0082 6021000000-E 1.500 TON $1,250.0000 $1,875.00
FERTILIZER FOR TEMPORARY SEEDING  

0083 6024000000-E 585.000 LF $15.1500 $8,862.75
TEMPORARY SLOPE DRAINS  

0084 6029000000-E 1320.000 LF $2.5000 $3,300.00
SAFETY FENCE  

0085 6030000000-E 670.000 CY $20.6000 $13,802.00
SILT EXCAVATION  

0086 6036000000-E 19230.000 SY $1.5000 $28,845.00
MATTING FOR EROSION CONTROL  

0087 6037000000-E 100.000 SY $5.0000 $500.00
COIR FIBER MAT  

0088 6042000000-E 810.000 LF $17.3000 $14,013.00
1/4" HARDWARE CLOTH  

0089 6048000000-E 420.000 SY $85.0000 $35,700.00
FLOATING TURBIDITY CURTAIN  

0090 6070000000-N 12.000 EA $665.9000 $7,990.80
SPECIAL STILLING BASINS  

0091 6071002000-E 120.000 LB $15.0000 $1,800.00
FLOCCULANT  

0092 6071012000-E 380.000 LF $13.5000 $5,130.00
COIR FIBER WATTLE  

0093 6071030000-E 105.000 LF $6.0000 $630.00
COIR FIBER BAFFLE  

0094 6084000000-E 9.000 ACR $2,890.0000 $26,010.00
SEEDING & MULCHING  

0095 6087000000-E 6.000 ACR $200.0000 $1,200.00
MOWING  

0096 6090000000-E 50.000 LB $12.0000 $600.00
SEED FOR REPAIR SEEDING  

0097 6093000000-E 0.250 TON $2,100.0000 $525.00

Errors: No Check: 1A3C7FC228
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FERTILIZER FOR REPAIR SEEDING  

0098 6096000000-E 175.000 LB $10.0000 $1,750.00
SEED FOR SUPPLEMENTAL SEEDING  

0099 6108000000-E 4.750 TON $1,500.0000 $7,125.00
FERTILIZER TOPDRESSING  

0100 6111000000-E 105.000 LF $99.2000 $10,416.00
IMPERVIOUS DIKE  

0101 6114500000-N 10.000 MHR $85.0000 $850.00
SPECIALIZED HAND MOWING  

0102 6114800000-N 4.000 MHR $78.8500 $315.40
MANUAL LITTER REMOVAL  

0103 6114900000-E 1.000 TON $790.0000 $790.00
LITTER DISPOSAL  

0104 6117000000-N 25.000 EA $275.0000 $6,875.00
RESPONSE FOR EROSION CONTROL  

0105 6117500000-N 2.000 EA $952.2500 $1,904.50
CONCRETE WASHOUT STRUCTURE  

0106 6123000000-E 1.000 ACR $3,500.0000 $3,500.00
REFORESTATION  

0107 6129000000-E 1.000 ACR $9,500.0000 $9,500.00
WETLAND REFORESTATION  

Section 0001 Total $3,175,796.22

Section 0004
STRUCTURE ITEMS 

0108 8007000000-N 1.000 LS $798,950.0000 $798,950.00
CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP STRUCTURE AT STA ************ (18
+07.50 -L-) 

0109 8035000000-N 1.000 LS $73,585.0000 $73,585.00
REMOVAL OF EXISTING STRUCTURE AT STATION ************ (18+07.50 -L-) 

0110 8065000000-N 1.000 LS $4,205.0000 $4,205.00
ASBESTOS ASSESSMENT  

0111 8108000000-E 182.500 LF $1,050.0000 $191,625.00
**'-**" DIA DRILLED PIERS (3'-0") 

0112 8111200000-E 78.000 LF $225.0000 $17,550.00
PERMANENT STEEL CASING FOR 3'-0" DIA DRILLED PIER  

0113 8113000000-N 2.000 EA $1,050.0000 $2,100.00
SID INSPECTIONS  

0114 8115000000-N 2.000 EA $2,630.0000 $5,260.00
CSL TESTING  

0115 8121000000-N 1.000 LS $21,025.0000 $21,025.00
UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ******** (18+07.50 -L-) 

0116 8147000000-E 5839.000 SF $57.8000 $337,494.20
REINFORCED CONCRETE DECK SLAB  

0117 8161000000-E 6734.000 SF $1.4000 $9,427.60
GROOVING BRIDGE FLOORS  

0118 8182000000-E 108.100 CY $1,575.0000 $170,257.50
CLASS A CONCRETE (BRIDGE)  

Errors: No Check: 1A3C7FC228
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0119 8210000000-N 1.000 LS $84,100.0000 $84,100.00
BRIDGE APPROACH SLABS, STATION ************ (18+07.50 -L-) 

0120 8217000000-E 21914.000 LB $2.1500 $47,115.10
REINFORCING STEEL (BRIDGE)  

0121 8238000000-E 4375.000 LB $7.3500 $32,156.25
SPIRAL COLUMN REINFORCING STEEL (BRIDGE)  

0122 8259000000-E 662.090 LF $415.2500 $274,932.87
36" PRESTRESSED CONCRETE GIRDERS  

0123 8328200000-E 12.000 EA $1,260.0000 $15,120.00
PILE DRIVING EQUIPMENT SETUP FOR *** STEEL PILES (HP 12 X 53) 

0124 8364000000-E 390.000 LF $63.0000 $24,570.00
HP 12 X 53 STEEL PILES  

0125 8503000000-E 266.670 LF $173.4500 $46,253.91
CONCRETE BARRIER RAIL  

0126 8608000000-E 758.000 TON $108.9500 $82,584.10
RIP RAP CLASS II (2'-0" THICK)  

0127 8622000000-E 841.000 SY $7.2500 $6,097.25
GEOTEXTILE FOR DRAINAGE  

0128 8657000000-N 1.000 LS $15,770.0000 $15,770.00
ELASTOMERIC BEARINGS  

Section 0004 Total $2,260,178.78

Item Total $5,435,975.00

Errors: No Check: 1A3C7FC228
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ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 
requirements included in the hard copy proposal, addendum, amendments, plans, 
standard specifications, supplemental specifications and special provisions 
are part of the bid and contract. Further, I acknowledge that I have read, 
understand, accept, acknowledge and agree to comply with all statements in 
this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 
penalty of perjury under the laws of the United States that neither he, nor 
any official, agent or employee has entered into any agreement, participated 
in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the 
prequalified bidder has not been convicted of violating N.C.G.S. §133-24 
within the last three years, and that the prequalified bidder intends to do 
the work with his own bonafide employees or subcontractors and will not bid 
for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 
Contractor is attesting his status under penalty of perjury under the laws of 
the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required 
statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 
by, any State Employee of any gift from anyone with a contract with the State, 
or from any person seeking to do business with the State. By execution of any 
response in this procurement, you attest, for your entire organization and its 
employees or agents, that you are not aware that any such gift has been 
offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 
Department if at any time the bidder learns that his certification was 
erroneous when he submitted his debarment certification or explanation that is 
file with the Department, or has become erroneous because of changed 
circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 

Errors: No Check: 1A3C7FC228
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covered transaction, participant, person, primary covered transaction, 
principal, proposal, and voluntarily excluded, as used in this provision, have 
the meanings set out in the Definitions and Coverage sections of the rules 
implementing Executive Order 12549. A copy of the Federal Rules requiring this 
certification and detailing the definitions and coverages may be obtained from 
the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 
knowingly enter into any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 
submitting this form he will include the Federal- Aid Provision titled 
Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 
1273) provided by the Department, without subsequent modification, in all 
lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 
lower tier covered transaction that he is not debarred, suspended, ineligible, 
or voluntarily excluded from the covered transaction, unless he knows that the 
certification is erroneous. The bidder may decide the method and frequency by 
which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this provision. The knowledge and information of a 
participant is not required to exceed that which is normally possessed by a 
prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 
any contract if the bidder knowingly enters into a lower tier covered 
transaction with a person who is suspended, debarred, ineligible, or 
voluntarily excluded from participation in this transaction, in addition to 
other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 
that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from covered transactions by any Federal 
department or agency;

b. Have not within a three-year period preceding this proposal been convicted 
of or had a civil judgment rendered against them for commission of fraud or a 
criminal offense in connection with obtaining, attempting to obtain, or 
performing a public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes or 

Errors: No Check: 1A3C7FC228

Page 9 Amendment Count: 0



Letting: L240618 North Carolina Department of Transportation Contract ID: C204950

06/18/2024 02:00:00 PM 3590 - Anson Contractors, Inc. Call: 011

commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 
by a governmental entity (Federal, State or local) with commission of any of 
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 
public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 
changes and will show in his bid proposal an explanation for the change in 
status.

If the prequalified bidder cannot certify that he is not debarred, he shall 
provide an explanation with this submittal. An explanation will not 
necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 
the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================

Errors: No Check: 1A3C7FC228
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 
the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 
opened on the same date, and who also desires to avoid receiving an award of 
more projects than he is equipped to handle, may bid on any number of projects 
but may limit the total amount of work awarded to him on selected projects by 
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 
for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 
County 

Contract Number 
County 

Contract Number 
County 

Contract Number 
County 

Contract Number 
County 

Contract Number 
County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 
the total value of which is more than the above stipulated award limits, the 
Board of Transportation will award me (us) projects from among those indicated 

Errors: No Check: 1A3C7FC228
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that have a total value not to exceed the award limit and will result in the 
lowest total bids to the Department of Transportation.

Errors: No Check: 1A3C7FC228
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DBE List Summary

Project: STATE FUNDED Bidder ID: 3590
Bid Total: 5,435,975.00 Business Name: Anson Contractors, Inc.
Goal: 3.00% (163,079.25)
Total Entered: 3.26% (177,094.50)

ID Name Is Supplier? Item Count Amount Is Complete?

11402 FLORENCE CONCRETE PRODUCTS INC False 1 123,347.37 True

15755 GOSALIA CONCRETE CONSTRUCTORS INC False 1 37,067.13 True

12491 FILL ER UP TRUCKN LLC False 3 16,680.00 True

Errors: No Check: 1A3C7FC228

Page 13 Amendment Count: 0



Letting: L240618 North Carolina Department of Transportation Contract ID: C204950

06/18/2024 02:00:00 PM 3590 - Anson Contractors, Inc. Call: 011

Name: FLORENCE CONCRETE PRODUCTS INC ID: 11402

Address: P.O. Box 5506   FLORENCE, SC 29502

Used As: SubContractor DBE Items Total:$123,347.37

Items for FLORENCE CONCRETE PRODUCTS INC

0004
STRUCTURE ITEMS 

0122 8259000000-E 662.090 LF $186.3000 $123,347.37
36" PRESTRESSED CONCRETE GIRDERS  

Section 0004 Total $123,347.37

Item Total $123,347.37

Errors: No Check: 1A3C7FC228
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Name: GOSALIA CONCRETE CONSTRUCTORS INC ID: 15755

Address: 4607 N 56TH STREET   TAMPA, FL 33610

Used As: SubContractor DBE Items Total:$37,067.13

Items for GOSALIA CONCRETE CONSTRUCTORS INC

0004
STRUCTURE ITEMS 

0125 8503000000-E 266.670 LF $139.0000 $37,067.13
CONCRETE BARRIER RAIL  

Section 0004 Total $37,067.13

Item Total $37,067.13

Errors: No Check: 1A3C7FC228
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Name: FILL ER UP TRUCKN LLC ID: 12491

Address: 612 PURDIE HALL RD   TAR HEEL, NC 28392

Used As: SubContractor DBE Items Total:$16,680.00

Items for FILL ER UP TRUCKN LLC

0001
ROADWAY ITEMS 

0025 1491000000-E 335 TON $12.0000 $4,020.00
ASPHALT CONC BASE COURSE, TYPE B25.0C  

Note: Hauling Asphalt Mix

0026 1503000000-E 355 TON $12.0000 $4,260.00
ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

Note: Hauling Asphalt Mix

0027 1519000000-E 700 TON $12.0000 $8,400.00
ASPHALT CONC SURFACE COURSE, TYPE S9.5B  

Note: Hauling Asphalt Mix

Section 0001 Total $16,680.00

Item Total $16,680.00

Errors: No Check: 1A3C7FC228
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 
requirements included in the hard copy proposal, addendum, amendments, plans, 
standard specifications, supplemental specifications and special provisions 
are part of the bid and contract. Further, I acknowledge that I have read, 
understand, accept, acknowledge and agree to comply with all statements in 
this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Errors: No Check: 1A3C7FC228
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Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 
result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 
the asphalt items included on the form. The contractor will not be permitted 
to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify

Errors: No Check: 1A3C7FC228
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#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 272,370.00 272,370.00MOBILIZATION

0002 LUMP SUM0000400000-N 801 35,215.00 35,215.00CONSTRUCTION SURVEYING

0003 1,450
CY

0036000000-E 225 1.00 1,450.00UNDERCUT EXCAVATION

0004 1
ACR

0050000000-E 226 2,600.00 2,600.00SUPPLEMENTARY CLEARING &
GRUBBING

0005 LUMP SUM0063000000-N SP 550,500.94 550,500.94GRADING

0006 36,000
CY

0106000000-E 230 13.60 489,600.00BORROW EXCAVATION

0007 70
CY

0134000000-E 240 23.30 1,631.00DRAINAGE DITCH EXCAVATION

0008 3,450
CY

0194000000-E 265 8.50 29,325.00SELECT GRANULAR MATERIAL,
CLASS III

0009 5,700
SY

0196000000-E 270 3.75 21,375.00GEOTEXTILE FOR SOIL
STABILIZATION

0010 420
SF

0199000000-E SP 87.50 36,750.00TEMPORARY SHORING

0011 LUMP SUM0248000000-N SP 23,130.00 23,130.00GENERIC GRADING ITEM
TYPE I BRIDGE APPROACH FILL, STA
18+07.50 -L-

0012 70
TON

0318000000-E 300 28.50 1,995.00FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0013 200
SY

0321000000-E 300 4.00 800.00FOUNDATION CONDITIONING
GEOTEXTILE

0014 152
LF

0335200000-E 305 84.10 12,783.2015" DRAINAGE PIPE

0015 8
EA

0335850000-E 305 972.00 7,776.00**" DRAINAGE PIPE ELBOWS
(15")

0016 444
LF

0448200000-E 310 78.75 34,965.0015" RC PIPE CULVERTS, CLASS IV

0017 500
CY

1099500000-E 505 10.20 5,100.00SHALLOW UNDERCUT

0018 1,000
TON

1099700000-E 505 38.60 38,600.00CLASS IV SUBGRADE STABILIZATION

0019 1,500
SY

1112000000-E 505 5.15 7,725.00GEOTEXTILE FOR SUBGRADE
STABILIZATION

0020 1,382
TON

1121000000-E 520 42.75 59,080.50AGGREGATE BASE COURSE

0021 200
TON

1220000000-E 545 39.95 7,990.00INCIDENTAL STONE BASE
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ItemNumber Sec
#
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Unit

Unit Bid
Price

Amount
Bid

0022 1,740
SY

1297000000-E 607 7.00 12,180.00MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0023 165
SY

1308000000-E 607 24.70 4,075.50MILLING ASPHALT PAVEMENT, ***" TO
******"
(1-1/2" TO 3")

0024 50
SY

1330000000-E 607 68.35 3,417.50INCIDENTAL MILLING

0025 670
TON

1491000000-E 610 93.75 62,812.50ASPHALT CONC BASE COURSE, TYPE
B25.0C

0026 710
TON

1503000000-E 610 91.50 64,965.00ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0027 1,400
TON

1519000000-E 610 102.00 142,800.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0028 160
TON

1575000000-E 620 667.50 106,800.00ASPHALT BINDER FOR PLANT MIX

0029 250
TON

1693000000-E 654 173.00 43,250.00ASPHALT PLANT MIX, PAVEMENT
REPAIR

0030 112
CY

2022000000-E 815 9.75 1,092.00SUBDRAIN EXCAVATION

0031 500
SY

2026000000-E 815 9.75 4,875.00GEOTEXTILE FOR SUBSURFACE
DRAINS

0032 84
CY

2036000000-E 815 56.30 4,729.20SUBDRAIN COARSE AGGREGATE

0033 500
LF

2044000000-E 815 20.20 10,100.006" PERFORATED SUBDRAIN PIPE

0034 1
EA

2070000000-N 815 1.15 1.15SUBDRAIN PIPE OUTLET

0035 6
LF

2077000000-E 815 1.15 6.906" OUTLET PIPE

0036 15
EA

2286000000-N 840 3,730.00 55,950.00MASONRY DRAINAGE STRUCTURES

0037 15
EA

2367000000-N 840 1,435.00 21,525.00FRAME WITH TWO GRATES, STD
840.29

0038 1,073
LF

2556000000-E 846 40.80 43,778.40SHOULDER BERM GUTTER

0039 725
LF

3030000000-E 862 23.15 16,783.75STEEL BEAM GUARDRAIL

0040 5
EA

3150000000-N 862 11.30 56.50ADDITIONAL GUARDRAIL POSTS

0041 4
EA

3287000000-N 862 3,290.00 13,160.00GUARDRAIL END UNITS, TYPE TL-3

0042 4
EA

3317000000-N 862 2,570.00 10,280.00GUARDRAIL ANCHOR UNITS, TYPE B-
77

0043 1,150
LF

3380000000-E 862 7.20 8,280.00TEMPORARY STEEL BEAM
GUARDRAIL

Page : 2 of 7North Carolina Department of TransportationJun 26, 2024 1:57 PM

Contract Item Sheets For C204950



Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

0044 4
EA

3387000000-N 862 825.00 3,300.00TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE *********
(III)

0045 4
EA

3389150000-N 862 1,542.50 6,170.00TEMPORARY GUARDRAIL END UNITS,
TYPE *****
(TL-3)

0046 5
EA

3389160000-N 862 5.15 25.75TEMPORARY ADDITIONAL
GUARDRAIL POSTS

0047 95
TON

3628000000-E 876 79.25 7,528.75RIP RAP, CLASS I

0048 10
TON

3649000000-E 876 82.15 821.50RIP RAP, CLASS B

0049 1,205
SY

3656000000-E 876 4.60 5,543.00GEOTEXTILE FOR DRAINAGE

0050 13.75
SF

4025000000-E 901 18.50 254.38CONTRACTOR FURNISHED, TYPE ***
SIGN
(D)

0051 27.5
LF

4072000000-E 903 10.00 275.00SUPPORTS, 3-LB STEEL U-CHANNEL

0052 4
EA

4096000000-N 904 125.00 500.00SIGN ERECTION, TYPE D

0053 1
EA

4155000000-N 907 25.00 25.00DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0054 40
SF

4400000000-E 1110 7.15 286.00WORK ZONE SIGNS (STATIONARY)

0055 110
SF

4405000000-E 1110 15.00 1,650.00WORK ZONE SIGNS (PORTABLE)

0056 160
SF

4410000000-E 1110 7.15 1,144.00WORK ZONE SIGNS (BARRICADE
MOUNTED)

0057 70
EA

4430000000-N 1130 24.50 1,715.00DRUMS

0058 72
LF

4445000000-E 1145 23.50 1,692.00BARRICADES (TYPE III)

0059 120
DAY

4455000000-N 1150 332.00 39,840.00FLAGGER

0060 320
EA

4650000000-N 1251 11.00 3,520.00TEMPORARY RAISED PAVEMENT
MARKERS

0061 5,100
LF

4688000000-E 1205 3.30 16,830.00THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0062 10,550
LF

4770000000-E 1205 3.00 31,650.00COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0063 22,850
LF

4810000000-E 1205 0.75 17,137.50PAINT PAVEMENT MARKING LINES (4")
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0064 700
LF

4846000000-E 1205 5.40 3,780.00POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(6", 20 MIL)

0065 1,820
LF

4850000000-E 1205 1.60 2,912.00REMOVAL OF PAVEMENT MARKING
LINES (4")

0066 5
EA

4900000000-N 1251 11.05 55.25PERMANENT RAISED PAVEMENT
MARKERS

0067 20
EA

4905100000-N 1253 193.55 3,871.00NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0068 1,304
LF

5326200000-E 1510 102.30 133,399.2012" WATER LINE

0069 1,320
LB

5329000000-E 1510 17.25 22,770.00DUCTILE IRON WATER PIPE FITTINGS

0070 2
EA

5558000000-E 1515 6,512.40 13,024.8012" VALVE

0071 3
EA

5588000000-E 1515 17,280.00 51,840.00*" AIR RELEASE VALVE
(12")

0072 35
LF

5798000000-E 1530 25.95 908.25ABANDON **" UTILITY PIPE
(4")

0073 1,303
LF

5804000000-E 1530 19.45 25,343.35ABANDON 12" UTILITY PIPE
(12")

0074 110
LF

5835900000-E 1540 191.30 21,043.0020" ENCASEMENT PIPE

0075 110
LF

5872500000-E 1550 1,821.30 200,343.00BORE AND JACK OF **"
(20")

0076 5,025
LF

6000000000-E 1605 3.00 15,075.00TEMPORARY SILT FENCE

0077 105
TON

6006000000-E 1610 67.75 7,113.75STONE FOR EROSION CONTROL,
CLASS A

0078 440
TON

6009000000-E 1610 66.85 29,414.00STONE FOR EROSION CONTROL,
CLASS B

0079 575
TON

6012000000-E 1610 57.75 33,206.25SEDIMENT CONTROL STONE

0080 4.5
ACR

6015000000-E 1615 1,200.00 5,400.00TEMPORARY MULCHING

0081 300
LB

6018000000-E 1620 3.00 900.00SEED FOR TEMPORARY SEEDING

0082 1.5
TON

6021000000-E 1620 1,250.00 1,875.00FERTILIZER FOR TEMPORARY
SEEDING

0083 585
LF

6024000000-E 1622 15.15 8,862.75TEMPORARY SLOPE DRAINS

0084 1,320
LF

6029000000-E SP 2.50 3,300.00SAFETY FENCE

0085 670
CY

6030000000-E 1630 20.60 13,802.00SILT EXCAVATION
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0086 19,230
SY

6036000000-E 1631 1.50 28,845.00MATTING FOR EROSION CONTROL

0087 100
SY

6037000000-E 1629 5.00 500.00COIR FIBER MAT

0088 810
LF

6042000000-E 1632 17.30 14,013.001/4" HARDWARE CLOTH

0089 420
SY

6048000000-E SP 85.00 35,700.00FLOATING TURBIDITY CURTAIN

0090 12
EA

6070000000-N 1639 665.90 7,990.80SPECIAL STILLING BASINS

0091 120
LB

6071002000-E 1642 15.00 1,800.00FLOCCULANT

0092 380
LF

6071012000-E 1642 13.50 5,130.00COIR FIBER WATTLE

0093 105
LF

6071030000-E 1640 6.00 630.00COIR FIBER BAFFLE

0094 9
ACR

6084000000-E 1660 2,890.00 26,010.00SEEDING & MULCHING

0095 6
ACR

6087000000-E 1660 200.00 1,200.00MOWING

0096 50
LB

6090000000-E 1661 12.00 600.00SEED FOR REPAIR SEEDING

0097 0.25
TON

6093000000-E 1661 2,100.00 525.00FERTILIZER FOR REPAIR SEEDING

0098 175
LB

6096000000-E 1662 10.00 1,750.00SEED FOR SUPPLEMENTAL SEEDING

0099 4.75
TON

6108000000-E 1665 1,500.00 7,125.00FERTILIZER TOPDRESSING

0100 105
LF

6111000000-E SP 99.20 10,416.00IMPERVIOUS DIKE

0101 10
MHR

6114500000-N 1667 85.00 850.00SPECIALIZED HAND MOWING

0102 4
MHR

6114800000-N SP 78.85 315.40MANUAL LITTER REMOVAL

0103 1
TON

6114900000-E SP 790.00 790.00LITTER DISPOSAL

0104 25
EA

6117000000-N 1675 275.00 6,875.00RESPONSE FOR EROSION CONTROL

0105 2
EA

6117500000-N SP 952.25 1,904.50CONCRETE WASHOUT STRUCTURE

0106 1
ACR

6123000000-E 1670 3,500.00 3,500.00REFORESTATION

0107 1
ACR

6129000000-E 1670 9,500.00 9,500.00WETLAND REFORESTATION
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STRUCTURE ITEMS

0108 LUMP SUM8007000000-N 400 798,950.00 798,950.00CONSTRUCTION, MAINTENANCE, &
REMOVAL OF TEMP STRUCTURE AT
STA ************
(18+07.50 -L-)

0109 LUMP SUM8035000000-N 402 73,585.00 73,585.00REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(18+07.50 -L-)

0110 LUMP SUM8065000000-N SP 4,205.00 4,205.00ASBESTOS ASSESSMENT

0111 182.5
LF

8108000000-E 411 1,050.00 191,625.00**'-**" DIA DRILLED PIERS
(3'-0")

0112 78
LF

8111200000-E 411 225.00 17,550.00PERMANENT STEEL CASING FOR 3'-0"
DIA DRILLED PIER

0113 2
EA

8113000000-N 411 1,050.00 2,100.00SID INSPECTIONS

0114 2
EA

8115000000-N 411 2,630.00 5,260.00CSL TESTING

0115 LUMP SUM8121000000-N 412 21,025.00 21,025.00UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(18+07.50 -L-)

0116 5,839
SF

8147000000-E 420 57.80 337,494.20REINFORCED CONCRETE DECK SLAB

0117 6,734
SF

8161000000-E 420 1.40 9,427.60GROOVING BRIDGE FLOORS

0118 108.1
CY

8182000000-E 420 1,575.00 170,257.50CLASS A CONCRETE (BRIDGE)

0119 LUMP SUM8210000000-N 422 84,100.00 84,100.00BRIDGE APPROACH SLABS, STATION
************
(18+07.50 -L-)

0120 21,914
LB

8217000000-E 425 2.15 47,115.10REINFORCING STEEL (BRIDGE)

0121 4,375
LB

8238000000-E 425 7.35 32,156.25SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0122 662.09
LF

8259000000-E 430 415.25 274,932.8736" PRESTRESSED CONCRETE
GIRDERS

0123 12
EA

8328200000-E 450 1,260.00 15,120.00PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0124 390
LF

8364000000-E 450 63.00 24,570.00HP 12 X 53 STEEL PILES

0125 266.67
LF

8503000000-E 460 173.45 46,253.91CONCRETE BARRIER RAIL

0126 758
TON

8608000000-E 876 108.95 82,584.10RIP RAP CLASS II (2'-0" THICK)
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0127 841
SY

8622000000-E 876 7.25 6,097.25GEOTEXTILE FOR DRAINAGE

0128 LUMP SUM8657000000-N 430 15,770.00 15,770.00ELASTOMERIC BEARINGS

1357/Jun26/Q182150.61/D570804104000/E128

$5,435,975.00TOTAL AMOUNT OF BID FOR ENTIRE PROJECT
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