
AMES CONSTRUCTION INC ES WAGNER COMPANY LLC WEBBER LLC

BURNSVILLE, MN CHARLOTTE, NC THE WOODLANDS, TX

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 8,256,000.00 8,138,758.74 9,200,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 1,500,000.00 2,013,194.90 2,370,700.00

0003 0000700000-N FIELD OFFICE Lump Sum 35,000.00 1,205,672.83 532,900.00

0004 0001000000-E CLEARING & GRUBBING Lump Sum 4,500,000.00 8,601,979.99 36,264,889.32

0005 0008000000-E SUPP CLEARING & GRUBBING 5 3,000.00 15,000.00 14,290.29 71,451.45 12,120.00 60,600.00ACR

0006 0015000000-N SEALING ABANDONED WELLS 18 4,000.00 72,000.00 3,000.00 54,000.00 3,210.00 57,780.00EA

0007 0022000000-E UNCLASSIFIED EXCAVATION 2,310,000 13.00 30,030,000.00 9.33 21,552,300.00 10.20 23,562,000.00CY

0008 0028000000-N TYPE I STANDARD APPR **********
(13+08.49 -Y42-)

Lump Sum 70,000.00 79,168.04 48,890.00

0009 0028000000-N TYPE I STANDARD APPR **********
(20+16.72 -Y2-)

Lump Sum 75,000.00 84,300.01 51,100.00

0010 0028000000-N TYPE I STANDARD APPR **********
(23+21.80 -Y3-)

Lump Sum 60,000.00 58,880.15 40,010.00

0011 0028000000-N TYPE I STANDARD APPR **********
(36+78.38 -RAMP A-)

Lump Sum 150,000.00 176,501.14 94,000.00

0012 0028000000-N TYPE I STANDARD APPR **********
(810+00.00 -L- LT)

Lump Sum 80,000.00 94,297.75 54,100.00

0013 0028000000-N TYPE I STANDARD APPR **********
(810+00.00 -L- RT)

Lump Sum 80,000.00 94,343.86 54,100.00

0014 0028000000-N TYPE I STANDARD APPR **********
(849+00.00 -L- LT)

Lump Sum 115,000.00 155,163.74 94,600.00

0015 0028000000-N TYPE I STANDARD APPR **********
(849+00.00 -L- RT)

Lump Sum 125,000.00 161,671.20 96,200.00

0016 0030000000-N TYPE II MODIFIED APPR **********
(19+82.46 -Y1-)

Lump Sum 50,000.00 46,648.03 31,060.00

0017 0036000000-E UNDERCUT EXCAVATION 28,750 13.00 373,750.00 13.09 376,337.50 10.70 307,625.00CY

0019 0106000000-E BORROW EXCAVATION 590,000 1.00 590,000.00 9.00 5,310,000.00 14.30 8,437,000.00CY

0020 0127000000-N EMBM'T SETTLEMENT GAUGE 3 1,300.00 3,900.00 5,788.98 17,366.94 1,270.00 3,810.00EA

0021 0134000000-E DRAINAGE DITCH EXCAVATION 40,680 12.00 488,160.00 12.23 497,516.40 9.00 366,120.00CY

0022 0141000000-E BERM DITCH CONSTRUCTION 5,500 10.00 55,000.00 5.40 29,700.00 10.80 59,400.00LF

0023 0156000000-E REMOVAL OF EXT ASPHALT PVMT 56,900 14.00 796,600.00 7.04 400,576.00 9.50 540,550.00SY

0024 0192000000-N PROOF ROLLING 90 400.00 36,000.00 594.28 53,485.20 240.00 21,600.00HR

0025 0194000000-E SELECT GRANULAR MATL, CLASS III 21,800 65.00 1,417,000.00 79.80 1,739,640.00 14.00 305,200.00CY

0026 0196000000-E GEOTEXTILE SOIL STABILIZATION 37,700 3.00 113,100.00 2.91 109,707.00 1.25 47,125.00SY

0027 0199000000-E TEMPORARY SHORING 14,780 150.00 2,217,000.00 65.00 960,700.00 66.25 979,175.00SF

0028 0225000000-E REINFORCED SOIL SLOPES 4,655 350.00 1,629,250.00 110.00 512,050.00 71.00 330,505.00SY

0029 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
641+74 -L- LT

Lump Sum 45,000.00 24,065.58 110,000.00

0030 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
668+45 -L- LT

Lump Sum 20,000.00 12,032.78 96,000.00

0031 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
780+45 -L- LT

Lump Sum 35,000.00 20,152.85 115,000.00
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0032 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
813+87 -L- LT

Lump Sum 75,000.00 57,420.57 200,000.00

0033 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
885+44 -L- LT

Lump Sum 30,000.00 15,040.97 120,000.00

0034 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
886+66 -L- RT

Lump Sum 15,000.00 6,016.36 80,000.00

0035 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
896+75 -L- RT

Lump Sum 20,000.00 12,032.78 95,000.00

0036 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR HAZARDOUS SPILL BASIN @
647+57 -L- RT

Lump Sum 10,000.00 6,513.20 10,740.00

0037 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR HAZARDOUS SPILL BASIN @
655+58 -L- LT

Lump Sum 10,000.00 7,483.38 14,970.00

0038 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR HAZARDOUS SPILL BASIN @
682+60 -L- RT

Lump Sum 10,000.27 21,309.56 29,960.00

0039 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR HAZARDOUS SPILL BASIN @
686+94 -L- LT

Lump Sum 15,000.00 8,775.27 19,210.00

0040 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

300 100.00 30,000.00 37.89 11,367.00 48.25 14,475.00TON

0041 0318000000-E FND CONDIT MATL MINOR STRS 7,780 50.00 389,000.00 59.46 462,598.80 60.00 466,800.00TON

0042 0320000000-E FND CONDIT GEOTEXTILE 22,470 3.00 67,410.00 5.15 115,720.50 1.25 28,087.50SY

0043 0342000000-E **" SIDE DRAIN PIPE
(30")

608 200.00 121,600.00 155.00 94,240.00 99.00 60,192.00LF

0044 0342000000-E **" SIDE DRAIN PIPE
(36")

472 220.00 103,840.00 200.00 94,400.00 109.00 51,448.00LF

0045 0342000000-E **" SIDE DRAIN PIPE
(42")

332 265.00 87,980.00 243.00 80,676.00 148.00 49,136.00LF

0046 0343000000-E 15" SIDE DRAIN PIPE 3,924 85.00 333,540.00 96.00 376,704.00 53.75 210,915.00LF

0047 0344000000-E 18" SIDE DRAIN PIPE 1,984 125.00 248,000.00 108.00 214,272.00 62.50 124,000.00LF

0048 0345000000-E 24" SIDE DRAIN PIPE 984 150.00 147,600.00 121.00 119,064.00 88.00 86,592.00LF

0049 0348000000-E **" SIDE DRAIN PIPE ELBOW
(15")

52 950.00 49,400.00 435.00 22,620.00 773.00 40,196.00EA

0050 0348000000-E **" SIDE DRAIN PIPE ELBOW
(18")

28 1,100.00 30,800.00 500.00 14,000.00 735.00 20,580.00EA

0051 0348000000-E **" SIDE DRAIN PIPE ELBOW
(24")

10 1,200.00 12,000.00 735.00 7,350.00 868.00 8,680.00EA

0052 0348000000-E **" SIDE DRAIN PIPE ELBOW
(30")

8 1,250.00 10,000.00 1,000.00 8,000.00 1,000.00 8,000.00EA

0053 0348000000-E **" SIDE DRAIN PIPE ELBOW
(36")

8 1,500.00 12,000.00 1,200.00 9,600.00 1,090.00 8,720.00EA
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0054 0350000000-E ***" RC PIPE CULV, CONTR DESIGN
(42")

332 575.00 190,900.00 654.00 217,128.00 535.00 177,620.00LF

0055 0350000000-E ***" RC PIPE CULV, CONTR DESIGN
(48")

348 650.00 226,200.00 757.00 263,436.00 617.00 214,716.00LF

0056 0350000000-E ***" RC PIPE CULV, CONTR DESIGN
(54")

368 850.00 312,800.00 886.00 326,048.00 750.00 276,000.00LF

0057 0354000000-E ***" RC PIPE CULV *****
(30", V)

248 200.00 49,600.00 216.00 53,568.00 165.00 40,920.00LF

0058 0354000000-E ***" RC PIPE CULV *****
(48", V)

156 400.00 62,400.00 616.00 96,096.00 357.00 55,692.00LF

0059 0354000000-E ***" RC PIPE CULV *****
(66", V)

348 875.00 304,500.00 1,018.00 354,264.00 735.00 255,780.00LF

0060 0366000000-E 15" RC PIPE CULV III 9,192 80.00 735,360.00 110.00 1,011,120.00 62.75 576,798.00LF

0061 0372000000-E 18" RC PIPE CULV III 7,640 92.00 702,880.00 100.00 764,000.00 70.75 540,530.00LF

0062 0378000000-E 24" RC PIPE CULV III 7,096 120.00 851,520.00 133.00 943,768.00 108.00 766,368.00LF

0063 0384000000-E 30" RC PIPE CULV III 4,284 150.00 642,600.00 179.00 766,836.00 132.00 565,488.00LF

0064 0390000000-E 36" RC PIPE CULV III 1,472 200.00 294,400.00 224.00 329,728.00 168.00 247,296.00LF

0065 0396000000-E 42" RC PIPE CULV III 16 340.00 5,440.00 459.00 7,344.00 219.00 3,504.00LF

0066 0402000000-E 48" RC PIPE CULV III 112 400.00 44,800.00 482.00 53,984.00 274.00 30,688.00LF

0067 0408000000-E 54" RC PIPE CULV III 204 435.00 88,740.00 566.00 115,464.00 363.00 74,052.00LF

0068 0420000000-E 66" RC PIPE CULV III 388 650.00 252,200.00 754.00 292,552.00 541.00 209,908.00LF

0069 0448000000-E ***" RCP CULV CLASS IV
(48")

852 350.00 298,200.00 423.00 360,396.00 312.00 265,824.00LF

0070 0448000000-E ***" RCP CULV CLASS IV
(66")

156 750.00 117,000.00 905.00 141,180.00 630.00 98,280.00LF

0071 0448200000-E 15" RCP CULV CLASS IV 4,110 100.00 411,000.00 112.00 460,320.00 68.25 280,507.50LF

0072 0448300000-E 18" RCP CULV CLASS IV 1,628 110.00 179,080.00 114.00 185,592.00 77.50 126,170.00LF

0073 0448400000-E 24" RCP CULV CLASS IV 1,196 130.00 155,480.00 186.00 222,456.00 118.00 141,128.00LF

0074 0448500000-E 30" RCP CULV CLASS IV 136 175.00 23,800.00 187.00 25,432.00 147.00 19,992.00LF

0075 0448600000-E 36" RCP CULV CLASS IV 284 220.00 62,480.00 256.00 72,704.00 189.00 53,676.00LF

0076 0448700000-E 42" RCP CULV CLASS IV 1,436 285.00 409,260.00 341.00 489,676.00 251.00 360,436.00LF

0077 0576000000-E **" CS PIPE CULV *****"
(36", 0.079")

228 200.00 45,600.00 175.00 39,900.00 109.00 24,852.00LF

0078 0582000000-E 15" CS PIPE CULV 0.064" 176 140.00 24,640.00 89.00 15,664.00 53.25 9,372.00LF

0079 0588000000-E 18" CS PIPE CULV 0.064" 224 150.00 33,600.00 94.00 21,056.00 56.00 12,544.00LF

0080 0594000000-E 24" CS PIPE CULV 0.064" 300 155.00 46,500.00 97.00 29,100.00 83.25 24,975.00LF

0081 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(16", 0.281")

178 390.00 69,420.00 500.00 89,000.00 440.00 78,320.00LF

0082 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(18", 0.312")

78 430.00 33,540.00 531.00 41,418.00 500.00 39,000.00LF

0083 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

86 585.00 50,310.00 712.00 61,232.00 675.00 58,050.00LF

0084 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

98 990.00 97,020.00 1,200.00 117,600.00 1,111.00 108,878.00LF

0085 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(48", 0.688")

210 1,130.00 237,300.00 1,400.00 294,000.00 1,250.00 262,500.00LF
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0086 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(60", 0.875")

114 1,620.00 184,680.00 2,016.00 229,824.00 1,750.00 199,500.00LF

0087 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(16", 0.281")

178 1,950.00 347,100.00 1,208.00 215,024.00 1,100.00 195,800.00LF

0088 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.312")

78 1,950.00 152,100.00 1,238.00 96,564.00 1,200.00 93,600.00LF

0089 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

86 1,950.00 167,700.00 1,723.00 148,178.00 1,400.00 120,400.00LF

0090 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

98 2,350.00 230,300.00 2,208.00 216,384.00 1,700.00 166,600.00LF

0091 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.688")

210 2,550.00 535,500.00 2,410.00 506,100.00 2,000.00 420,000.00LF

0092 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(60", 0.875")

114 2,950.00 336,300.00 3,025.00 344,850.00 2,000.00 228,000.00LF

0093 0995000000-E PIPE REMOVAL 5,626 30.00 168,780.00 25.00 140,650.00 25.30 142,337.80LF

0094 1000000000-E 6" SLOPE PROTECTION 1,620 235.00 380,700.00 265.00 429,300.00 5.10 8,262.00SY

0095 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

151,515 3.50 530,302.50 3.19 483,332.85 2.85 431,817.75SY

0096 1011000000-N FINE GRADING Lump Sum 4,500,000.00 1,114,839.24 2,700,000.00

0097 1044000000-E LIME TRTD SOIL (SLURRY) 153,820 4.00 615,280.00 4.14 636,814.80 3.65 561,443.00SY

0098 1066000000-E LIME FOR LIME TREATED SOIL 1,860 350.00 651,000.00 409.34 761,372.40 348.00 647,280.00TON

0099 1077000000-E #57 STONE 570 100.00 57,000.00 90.76 51,733.20 59.75 34,057.50TON

0100 1099500000-E SHALLOW UNDERCUT 3,600 20.00 72,000.00 17.48 62,928.00 33.25 119,700.00CY

0101 1099700000-E CLASS IV SUBGRD STABILIZATION 7,200 45.00 324,000.00 38.18 274,896.00 42.75 307,800.00TON

0102 1110000000-E STABILIZER AGGREGATE 1,000 70.00 70,000.00 61.68 61,680.00 86.75 86,750.00TON

0103 1121000000-E AGGREGATE BASE COURSE 153,300 60.00 9,198,000.00 43.50 6,668,550.00 39.00 5,978,700.00TON

0104 1176000000-E SOIL CEMENT BASE 153,820 4.00 615,280.00 4.14 636,814.80 4.25 653,735.00SY

0105 1187000000-E PC FOR SOIL CEMENT BASE 4,320 275.00 1,188,000.00 293.13 1,266,321.60 250.00 1,080,000.00TON

0106 1198000000-E AGGREGATE FOR SOIL CEM BS 3,440 50.00 172,000.00 42.52 146,268.80 31.75 109,220.00TON

0107 1220000000-E INCIDENTAL STONE BASE 2,000 60.00 120,000.00 52.38 104,760.00 56.25 112,500.00TON

0108 1275000000-E PRIME COAT 26,300 4.50 118,350.00 8.13 213,819.00 4.50 118,350.00GAL

0109 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

60,360 2.18 131,584.80 3.49 210,656.40 3.10 187,116.00SY

0110 1330000000-E INCIDENTAL MILLING 3,400 7.41 25,194.00 11.62 39,508.00 4.85 16,490.00SY

0111 1491000000-E ASP CONC BASE CRS B25.0C 39,530 78.00 3,083,340.00 62.74 2,480,112.20 78.00 3,083,340.00TON

0112 1503000000-E ASP CONC INTR CRS I19.0C 83,370 76.00 6,336,120.00 62.74 5,230,633.80 76.00 6,336,120.00TON

0113 1519000000-E ASP CONC SURF CRS S9.5B 18,530 90.00 1,667,700.00 63.90 1,184,067.00 90.00 1,667,700.00TON

0114 1523000000-E ASP CONC SURF CRS S9.5C 64,680 77.00 4,980,360.00 61.58 3,982,994.40 77.00 4,980,360.00TON

0115 1575000000-E ASP FOR PLANT MIX 10,810 698.00 7,545,380.00 824.93 8,917,493.30 698.00 7,545,380.00TON

0116 1693000000-E ASPH PLT MIX PVMT REPAIR 1,130 210.00 237,300.00 261.51 295,506.30 214.00 241,820.00TON

0117 1840000000-E MILLED RUMBLE STRIPS 125,500 0.31 38,905.00 0.21 26,355.00 0.30 37,650.00LF

0118 1869000000-E ******"PCC PVMT MISC
(12")

1,000 100.00 100,000.00 273.28 273,280.00 280.00 280,000.00SY

0119 2022000000-E SUBDRAIN EXCAVATION 1,243.2 44.00 54,700.80 36.46 45,327.07 23.50 29,215.20CY
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0120 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 2,700 3.00 8,100.00 15.22 41,094.00 5.50 14,850.00SY

0121 2033000000-E SUBDRAIN FINE AGGREGATE 168 105.00 17,640.00 119.58 20,089.44 69.00 11,592.00CY

0122 2036000000-E SUBDRAIN COARSE AGGREGATE 453.6 130.00 58,968.00 114.06 51,737.62 87.00 39,463.20CY

0123 2044000000-E 6" PERF SUBDRN PIPE 2,700 3.00 8,100.00 12.26 33,102.00 11.00 29,700.00LF

0124 2070000000-N SUBDRN PIPE OUTLET 8 530.00 4,240.00 419.16 3,353.28 350.00 2,800.00EA

0125 2077000000-E 6" OUTLET PIPE 48 35.00 1,680.00 35.90 1,723.20 20.00 960.00LF

0126 2099000000-E SHOULDER DRAIN 39,360 20.00 787,200.00 7.50 295,200.00 11.90 468,384.00LF

0127 2110000000-E 4" SHOULDER DRAIN PIPE 39,360 2.00 78,720.00 1.20 47,232.00 1.95 76,752.00LF

0128 2121000000-E 4" OUTLET PIPE FOR SHDR DRN 3,200 55.00 176,000.00 22.91 73,312.00 15.00 48,000.00LF

0129 2132000000-N CONC PAD SHLDR DRN OUTLET 60 425.00 25,500.00 450.00 27,000.00 589.00 35,340.00EA

0130 2143000000-E BLOTTING SAND 30 65.00 1,950.00 115.47 3,464.10 49.25 1,477.50TON

0131 2190000000-N TEMP STL PLT COVER FOR MDS 20 1,500.00 30,000.00 840.80 16,816.00 7,450.00 149,000.00EA

0132 2209000000-E ENDWALLS 78.4 1,650.00 129,360.00 1,400.00 109,760.00 1,600.00 125,440.00CY

0133 2220000000-E REINFORCED ENDWALLS 28.2 2,600.00 73,320.00 2,200.00 62,040.00 1,900.00 53,580.00CY

0134 2253000000-E PIPE COLLARS 5.921 2,600.00 15,394.60 3,800.00 22,499.80 2,010.00 11,901.21CY

0135 2264000000-E PIPE PLUGS 0.342 10,000.00 3,420.00 2,800.00 957.60 2,850.00 974.70CY

0136 2275000000-E FLOWABLE FILL 403 395.00 159,185.00 330.00 132,990.00 375.00 151,125.00CY

0137 2286000000-N MASNRY DRAINAGE STRUCT 367 4,500.00 1,651,500.00 4,855.00 1,781,785.00 3,500.00 1,284,500.00EA

0138 2297000000-E MASNRY DRAINAGE STRUCT 38.394 7,000.00 268,758.00 5,200.00 199,648.80 1,800.00 69,109.20CY

0139 2308000000-E MASNRY DRAINAGE STRUCT 201 900.00 180,900.00 350.00 70,350.00 750.00 150,750.00LF

0140 2352000000-N FRAME W/GRATE 840.***** STD
(840.20)

2 800.00 1,600.00 880.00 1,760.00 975.00 1,950.00EA

0141 2354000000-N FRAME W/GRATE 840.22 STD 7 800.00 5,600.00 710.00 4,970.00 975.00 6,825.00EA

0142 2364000000-N FRAME W/2GRTS 840.16 STD 13 1,100.00 14,300.00 925.00 12,025.00 975.00 12,675.00EA

0143 2364200000-N FRAME W/2GRTS 840.20 STD 96 1,000.00 96,000.00 1,040.00 99,840.00 950.00 91,200.00EA

0144 2365000000-N FRAME W/2GRTS 840.22 STD 182 1,000.00 182,000.00 860.00 156,520.00 950.00 172,900.00EA

0145 2366000000-N FRAME W/2GRTS 840.24 STD 22 1,000.00 22,000.00 1,026.00 22,572.00 950.00 20,900.00EA

0146 2367000000-N FRAME W/2GRTS 840.29 STD 15 1,000.00 15,000.00 1,040.00 15,600.00 950.00 14,250.00EA

0147 2374000000-N FRAME-GRT-HD 840.03 **
(E)

6 1,200.00 7,200.00 1,265.00 7,590.00 950.00 5,700.00EA

0148 2374000000-N FRAME-GRT-HD 840.03 **
(F)

1 1,200.00 1,200.00 1,150.00 1,150.00 950.00 950.00EA

0149 2374000000-N FRAME-GRT-HD 840.03 **
(G)

3 1,200.00 3,600.00 1,335.00 4,005.00 950.00 2,850.00EA

0150 2396000000-N FRAME W/COVER STD 840.54 32 900.00 28,800.00 825.00 26,400.00 950.00 30,400.00EA

0151 2462000000-E **" SLUICE GATE
(18")

1 30,000.00 30,000.00 4,079.00 4,079.00 1,510.00 1,510.00EA

0152 2462000000-E **" SLUICE GATE
(24")

2 35,000.00 70,000.00 4,555.00 9,110.00 2,050.00 4,100.00EA

0153 2462000000-E **" SLUICE GATE
(30")

1 40,000.00 40,000.00 5,900.00 5,900.00 2,180.00 2,180.00EA

0154 2535000000-E **"X**" CONCRETE CURB
(8" X 18")

400 28.00 11,200.00 65.59 26,236.00 32.00 12,800.00LF

0155 2542000000-E 1'-6" CONC CURB & GUTTER 950 22.00 20,900.00 54.66 51,927.00 20.00 19,000.00LF
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0156 2549000000-E 2'-6" CONC CURB & GUTTER 2,960 25.00 74,000.00 58.30 172,568.00 25.00 74,000.00LF

0157 2556000000-E SHOULDER BERM GUTTER 12,750 24.00 306,000.00 88.18 1,124,295.00 24.00 306,000.00LF

0158 2577000000-E CONC EXPRESSWAY GUTTER 1,940 20.00 38,800.00 94.25 182,845.00 20.00 38,800.00LF

0159 2612000000-E 6" CONCRETE DRIVEWAY 445 60.00 26,700.00 119.03 52,968.35 60.00 26,700.00SY

0160 2619000000-E 4" CONCRETE PAVED DITCH 130 50.50 6,565.00 115.38 14,999.40 50.50 6,565.00SY

0161 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,180 63.00 74,340.00 200.41 236,483.80 63.00 74,340.00SY

0162 2703000000-E CONC BARRIER TYPE ******
(T)

1,100 135.00 148,500.00 227.56 250,316.00 127.00 139,700.00LF

0163 2703000000-E CONC BARRIER TYPE ******
(T1)

1,000 150.00 150,000.00 325.61 325,610.00 188.00 188,000.00LF

0164 2703000000-E CONC BARRIER TYPE ******
(T2 MODIFIED)

525 460.00 241,500.00 1,619.97 850,484.25 685.00 359,625.00LF

0165 2703000000-E CONC BARRIER TYPE ******
(T2)

600 370.00 222,000.00 662.04 397,224.00 354.00 212,400.00LF

0166 2724000000-E PC REINF BARRIER SNGL FC 4,750 120.00 570,000.00 135.55 643,862.50 100.00 475,000.00LF

0167 2815000000-N ADJ DROP INLETS 7 2,500.00 17,500.00 2,563.48 17,944.36 1,250.00 8,750.00EA

0168 2905000000-N CONVERT DI TO JB 4 4,000.00 16,000.00 3,332.59 13,330.36 6,280.00 25,120.00EA

0169 3001000000-N IMPACT ATTEN TYPE TL-3 9 26,000.00 234,000.00 17,510.15 157,591.35 22,280.00 200,520.00EA

0170 3030000000-E STL BEAM GUARDRAIL 55,950 23.00 1,286,850.00 23.35 1,306,432.50 25.00 1,398,750.00LF

0171 3045000000-E SBGR SHOP CURVED 250 25.00 6,250.00 24.37 6,092.50 24.50 6,125.00LF

0172 3105000000-N SBGR TERM SECT 12 200.00 2,400.00 89.34 1,072.08 85.00 1,020.00EA

0173 3150000000-N ADDIT GUARDRAIL POSTS 20 46.00 920.00 55.84 1,116.80 50.00 1,000.00EA

0174 3210000000-N GR END TYPE CAT-1 29 1,100.00 31,900.00 994.92 28,852.68 1,200.00 34,800.00EA

0175 3287000000-N GR END TYPE TL-3 71 3,100.00 220,100.00 3,553.30 252,284.30 3,600.00 255,600.00EA

0176 3288000000-N GR END TYPE TL-2 22 3,000.00 66,000.00 3,350.25 73,705.50 3,500.00 77,000.00EA

0177 3317000000-N GR ANCHOR TYPE B-77 53 3,000.00 159,000.00 2,739.59 145,198.27 3,000.00 159,000.00EA

0178 3360000000-E REMOVE EXISTING GUARDRAIL 5,768 1.00 5,768.00 1.02 5,883.36 0.90 5,191.20LF

0179 3380000000-E TEMP STL BM GUARDRAIL 1,050 9.00 9,450.00 8.12 8,526.00 10.00 10,500.00LF

0180 3387000000-N TEMP GDRL ANCH UNITS ******
(W-TR)

4 350.00 1,400.00 203.05 812.20 275.00 1,100.00EA

0181 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

3 1,850.00 5,550.00 2,030.46 6,091.38 2,000.00 6,000.00EA

0182 3389400000-E DBL FACED CABLE GUIDERAIL 21,200 12.75 270,300.00 13.71 290,652.00 12.50 265,000.00LF

0183 3389500000-N ADDITIONAL GUIDERAIL POSTS 20 57.00 1,140.00 89.34 1,786.80 90.00 1,800.00EA

0184 3389600000-N CBL GUIDERAIL ANCH UNIT 28 3,300.00 92,400.00 2,690.36 75,330.08 3,000.00 84,000.00EA

0185 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
(CAT-1)

1 1,200.00 1,200.00 994.92 994.92 1,500.00 1,500.00EA

0186 3503000000-E WOVEN WIRE FENCE 47" FAB 80,230 4.50 361,035.00 4.85 389,115.50 5.00 401,150.00LF

0187 3509000000-E 4" TIMBER POSTS 7'-6"LONG 4,896 31.00 151,776.00 28.57 139,878.72 30.00 146,880.00EA

0188 3515000000-E 5" TIMBER POSTS 8'-0"LONG 1,529 40.00 61,160.00 35.71 54,600.59 45.00 68,805.00EA

0189 3536000000-E CHN LK FENCE 48" FABRIC 1,280 12.00 15,360.00 9.69 12,403.20 12.00 15,360.00LF

0190 3542000000-E MET LINE PST 48" CL FEN 107 110.00 11,770.00 76.53 8,188.71 65.00 6,955.00EA

0191 3548000000-E MET TERM PST 48" CL FEN 8 200.00 1,600.00 153.06 1,224.48 200.00 1,600.00EA

0192 3557000000-E ADDITIONAL BARBED WIRE 200 2.50 500.00 1.02 204.00 2.00 400.00LF
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0193 3564000000-E SGL GATE **HIGH, **WIDE, **OPEN
(48",12',12')

9 2,900.00 26,100.00 1,224.49 11,020.41 2,000.00 18,000.00EA

0194 3628000000-E RIP RAP, CLASS I 9,790 85.00 832,150.00 96.08 940,623.20 58.75 575,162.50TON

0195 3635000000-E RIP RAP, CLASS II 9,120 90.00 820,800.00 100.92 920,390.40 76.25 695,400.00TON

0196 3642000000-E RIP RAP, CLASS A 220 110.00 24,200.00 107.59 23,669.80 55.75 12,265.00TON

0197 3649000000-E RIP RAP, CLASS B 10,760 85.00 914,600.00 87.71 943,759.60 55.75 599,870.00TON

0198 3651000000-E BOULDERS 720 300.00 216,000.00 143.91 103,615.20 90.00 64,800.00TON

0199 3656000000-E GEOTEXTILE FOR DRAINGE 61,880 3.25 201,110.00 3.85 238,238.00 4.85 300,118.00SY

0200 4048000000-E REINF CONC FOUNDTN 31 902.00 27,962.00 898.00 27,838.00 898.00 27,838.00CY

0201 4054000000-E PLN CONC FOUNDTN 4 10.00 40.00 10.00 40.00 10.00 40.00CY

0202 4057000000-E OVERHEAD FOOTING 172 2,000.00 344,000.00 2,000.00 344,000.00 2,000.00 344,000.00CY

0203 4060000000-E SUPPORT, BREAKAWAY STL BM 19,640 8.50 166,940.00 8.50 166,940.00 8.50 166,940.00LB

0204 4066000000-E SUPPORTS, SIMPLE STL BM 14,604 7.50 109,530.00 7.50 109,530.00 7.50 109,530.00LB

0205 4072000000-E SUPPORT, 3-LB STL U-CHAN 7,300 10.00 73,000.00 10.00 73,000.00 10.00 73,000.00LF

0206 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(29+50 -L- RAMP D)

Lump Sum 206,000.00 205,000.00 205,000.00

0207 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(815+20 -L-)

Lump Sum 105,000.00 105,000.00 105,000.00

0208 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(845+35 -L-)

Lump Sum 115,000.00 115,000.00 115,000.00

0209 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(846+85 -L-)

Lump Sum 100,000.00 95,000.00 95,000.00

0210 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(864+00 -L-)

Lump Sum 75,000.00 72,000.00 72,000.00

0211 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(871+00 -L-)

Lump Sum 105,000.00 105,000.00 105,000.00

0212 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(878+00 -L-)

Lump Sum 75,000.00 72,000.00 72,000.00

0213 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(905+00 -L-)

Lump Sum 110,000.00 110,000.00 110,000.00

0214 4096000000-N SIGN ERECTION, TYPE D 37 145.00 5,365.00 145.00 5,365.00 145.00 5,365.00EA

0215 4102000000-N SIGN ERECTION, TYPE E 273 60.00 16,380.00 60.00 16,380.00 60.00 16,380.00EA

0216 4108000000-N SIGN ERECTION, TYPE F 48 145.00 6,960.00 145.00 6,960.00 145.00 6,960.00EA

0217 4109000000-N SIGN ERECTION, TYPE *** (OVRHD)
(A)

6 1,200.00 7,200.00 1,200.00 7,200.00 1,200.00 7,200.00EA

0218 4109000000-N SIGN ERECTION, TYPE *** (OVRHD)
(B)

5 505.00 2,525.00 500.00 2,500.00 500.00 2,500.00EA

0219 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

46 805.00 37,030.00 800.00 36,800.00 800.00 36,800.00EA

0220 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(B)

13 350.00 4,550.00 350.00 4,550.00 350.00 4,550.00EA

0221 4114000000-N SIGN ERECTION, MILEMARKERS 18 50.00 900.00 50.00 900.00 50.00 900.00EA

0222 4116000000-N SIGN ERECTION, OVERLAY (GRD MTD) 6 450.00 2,700.00 450.00 2,700.00 450.00 2,700.00EA

0223 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(B)

1 505.00 505.00 500.00 500.00 500.00 500.00EA

C204851
34497.3.12

STATE FUNDED

R-2707D, R-2707E 6.099 MILES

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

US-74 SHELBY BYPASS FROM EAST OF NC-150 TO WEST OF SR-1001 (STONEY POINT RD).

Jul 28, 2023 2:27 PM CLEVELAND 2:00 PM

Jul 18, 2023

7 / 27 001

TIP NO

FED AID NO



AMES CONSTRUCTION INC ES WAGNER COMPANY LLC WEBBER LLC

BURNSVILLE, MN CHARLOTTE, NC THE WOODLANDS, TX

0224 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

2 200.00 400.00 200.00 400.00 200.00 400.00EA

0225 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

1 200.00 200.00 200.00 200.00 200.00 200.00EA

0226 4116200000-N SIGN ERECTION, REPOSIT OVRHD 4 1,000.00 4,000.00 1,000.00 4,000.00 1,000.00 4,000.00EA

0227 4138000000-N DISPOSE SUPPORT, STL BM 11 451.98 4,971.78 450.00 4,950.00 450.00 4,950.00EA

0228 4141000000-N DISPOSE SUPPORT, WOOD 1 1.00 1.00 1.00 1.00 1.00 1.00EA

0229 4152000000-N DISPOSE SIGN SYST STL BM 11 502.20 5,524.20 500.00 5,500.00 500.00 5,500.00EA

0230 4155000000-N DISPOSE SIGN SYST U-CHAN 235 1.00 235.00 1.00 235.00 1.00 235.00EA

0231 4158000000-N DISPOSE SIGN SYST WOOD 2 1.01 2.02 1.00 2.00 1.00 2.00EA

0232 4192000000-N DISPOSE SUPPORT, U-CHAN 3 1.00 3.00 1.00 3.00 1.00 3.00EA

0233 4234000000-N DISPOSE SIGN, A OR B (OVRHD) 6 50.22 301.32 50.00 300.00 50.00 300.00EA

0234 4236000000-N DISPOSE SIGN, A & B (GRD MTD) 1 50.22 50.22 50.00 50.00 50.00 50.00EA

0235 4238000000-N DISPOSE SIGN, D, E, F 1 50.22 50.22 50.00 50.00 50.00 50.00EA

0236 4370000000-N GENERIC SIGNING ITEM (LS)
DISPOSAL OF FLASHER SYSTEM

Lump Sum 1,506.60 1,500.00 1,500.00

0237 4400000000-E WORK ZONE SIGNS (STAT) 1,106 15.00 16,590.00 9.55 10,562.30 7.00 7,742.00SF

0238 4405000000-E WORK ZONE SIGNS (PORT) 672 10.00 6,720.00 17.70 11,894.40 15.00 10,080.00SF

0239 4410000000-E WORK ZONE SIGNS (BARR) 313 9.00 2,817.00 10.25 3,208.25 6.00 1,878.00SF

0240 4415000000-N FLASHING ARROW BOARD 4 3,000.00 12,000.00 5,854.92 23,419.68 4,750.00 19,000.00EA

0241 4420000000-N PORTABLE CHANGE MSG SIGN 4 12,000.00 48,000.00 18,745.60 74,982.40 16,450.00 65,800.00EA

0242 4430000000-N DRUMS 1,255 47.50 59,612.50 51.78 64,983.90 42.00 52,710.00EA

0243 4445000000-E BARRICADES (TYPE III) 720 30.00 21,600.00 28.00 20,160.00 40.00 28,800.00LF

0244 4455000000-N FLAGGER 275 1,250.00 343,750.00 622.52 171,193.00 2,000.00 550,000.00DAY

0245 4465000000-N TEMPORARY CRASH CUSHIONS 8 11,225.00 89,800.00 13,113.92 104,911.36 18,010.00 144,080.00EA

0246 4470000000-N REM & RES CRASH CUSHION 5 3,500.00 17,500.00 3,544.30 17,721.50 2,180.00 10,900.00EA

0247 4480000000-N TMA 3 91,200.00 273,600.00 11,546.74 34,640.22 39,750.00 119,250.00EA

0248 4485000000-E PORT CONC BARRIER 8,550 47.40 405,270.00 60.00 513,000.00 34.00 290,700.00LF

0249 4500000000-E REM & RES PORT CONC BARRIER 5,770 7.90 45,583.00 10.00 57,700.00 5.00 28,850.00LF

0250 4510000000-N LAW ENFORCEMENT 96 50.00 4,800.00 80.00 7,680.00 67.75 6,504.00HR

0251 4650000000-N TEMP RAISED PVMT MRKS 396 14.25 5,643.00 25.18 9,971.28 13.90 5,504.40EA

0252 4685000000-E THERMO PVT MKG LINES 4"90 118,500 1.75 207,375.00 0.83 98,355.00 0.65 77,025.00LF

0253 4695000000-E THERMO PVT MKG LINES 8"90 MILS 750 6.50 4,875.00 5.04 3,780.00 2.90 2,175.00LF

0254 4700000000-E 12"WIDE THERMO 90 MILS 200 10.25 2,050.00 10.07 2,014.00 8.00 1,600.00LF

0255 4709000000-E 24"WIDE THERMO 90 MILS 90 17.50 1,575.00 25.18 2,266.20 16.30 1,467.00LF

0256 4725000000-E THERMO PVT SYMBOL 90MILS 63 450.00 28,350.00 251.85 15,866.55 163.00 10,269.00EA

0257 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(II)

3,200 3.65 11,680.00 10.07 32,224.00 3.10 9,920.00LF

0258 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(IV)

3,330 2.85 9,490.50 7.56 25,174.80 2.90 9,657.00LF

0259 4785000000-E 12" COLD PLSTIC LINES TYPE **
(II)

1,300 8.75 11,375.00 30.22 39,286.00 7.00 9,100.00LF

0260 4800000000-N COLD APP PLAS CHAR TYPE *
(II)

32 225.00 7,200.00 352.58 11,282.56 116.00 3,712.00EA

C204851
34497.3.12

STATE FUNDED

R-2707D, R-2707E 6.099 MILES

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.

US-74 SHELBY BYPASS FROM EAST OF NC-150 TO WEST OF SR-1001 (STONEY POINT RD).

Jul 28, 2023 2:27 PM CLEVELAND 2:00 PM

Jul 18, 2023

8 / 27 001

TIP NO

FED AID NO



AMES CONSTRUCTION INC ES WAGNER COMPANY LLC WEBBER LLC

BURNSVILLE, MN CHARLOTTE, NC THE WOODLANDS, TX

0261 4805000000-N COLD APPL PLASTIC SYM TYPE **
(II)

43 475.00 20,425.00 1,259.23 54,146.89 281.00 12,083.00EA

0262 4810000000-E PAINT PVMT MARKINGS 4" 347,898 0.50 173,949.00 0.40 139,159.20 0.20 69,579.60LF

0263 4820000000-E PAINT PVMT MARKINGS 8" 17,200 1.25 21,500.00 0.81 13,932.00 0.60 10,320.00LF

0264 4835000000-E PAINT PVT MKG LINES 24" 60 7.00 420.00 15.11 906.60 2.05 123.00LF

0265 4840000000-N PAINT PVT MKG CHARACTER 8 85.00 680.00 151.11 1,208.88 45.00 360.00EA

0266 4845000000-N PAINT PVT MKG SYMBOL 6 115.00 690.00 251.85 1,511.10 236.00 1,416.00EA

0267 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(12", 20 MILS)

15,600 5.50 85,800.00 3.02 47,112.00 2.75 42,900.00LF

0268 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(6", 20 MILS)

228,500 1.85 422,725.00 1.51 345,035.00 1.30 297,050.00LF

0269 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(8", 20 MILS)

50 3.75 187.50 3.02 151.00 50.00 2,500.00LF

0270 4850000000-E LINE REMOVAL 4" WIDE 100 1.00 100.00 5.04 504.00 0.70 70.00LF

0271 4855000000-E LINE REMOVAL 6" WIDE 1,000 1.25 1,250.00 7.56 7,560.00 0.85 850.00LF

0272 4865000000-E LINE REMOVAL 12" WIDE 400 3.75 1,500.00 10.07 4,028.00 3.00 1,200.00LF

0273 4875000000-N REMOVAL OF SYMBL & CHARAC 5 100.00 500.00 201.48 1,007.40 185.00 925.00EA

0274 4900000000-N PERM RAISED PVMT MARKERS 10 25.00 250.00 100.74 1,007.40 17.10 171.00EA

0275 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 3,185 49.50 157,657.50 60.44 192,501.40 67.75 215,783.75EA

0276 4915000000-E 7' U-CHANNEL POSTS 18 100.44 1,807.92 100.00 1,800.00 100.00 1,800.00EA

0277 4955000000-N OBJECT MARKERS (END OF RD) 18 100.44 1,807.92 100.00 1,800.00 100.00 1,800.00EA

0278 5255000000-N PORTABLE LIGHTING Lump Sum 500,000.00 154,817.09 110,000.00

0279 5325400000-E 4" WATER LINE 640 110.00 70,400.00 76.50 48,960.00 75.00 48,000.00LF

0280 5325600000-E 6" WATER LINE 9,681 120.00 1,161,720.00 97.00 939,057.00 75.00 726,075.00LF

0281 5325800000-E 8" WATER LINE 2,174 135.00 293,490.00 122.50 266,315.00 100.00 217,400.00LF

0282 5326200000-E 12" WATER LINE 5,029 165.00 829,785.00 153.00 769,437.00 115.00 578,335.00LF

0283 5329000000-E DI H2O PIPE FITTINGS 30,750 15.00 461,250.00 15.50 476,625.00 6.50 199,875.00LB

0284 5538000000-E 4" VALVE 2 2,600.00 5,200.00 2,860.00 5,720.00 2,500.00 5,000.00EA

0285 5540000000-E 6" VALVE 16 3,000.00 48,000.00 4,100.00 65,600.00 2,950.00 47,200.00EA

0286 5546000000-E 8" VALVE 5 4,000.00 20,000.00 5,100.00 25,500.00 4,600.00 23,000.00EA

0287 5558000000-E 12" VALVE 17 6,500.00 110,500.00 7,150.00 121,550.00 6,200.00 105,400.00EA

0288 5589100000-E 1" AIR RELEASE VALVE 5 6,000.00 30,000.00 6,635.00 33,175.00 4,500.00 22,500.00EA

0289 5606400000-E 4" BLOW OFF 2 12,000.00 24,000.00 7,150.00 14,300.00 1,500.00 3,000.00EA

0290 5643100000-E 3/4" WATER METER 1 6,500.00 6,500.00 1,635.00 1,635.00 2,500.00 2,500.00EA

0291 5648000000-N RELOCATE WATER METER 24 3,200.00 76,800.00 1,635.00 39,240.00 1,500.00 36,000.00EA

0292 5649000000-N RECONNECT WATER METER 7 1,500.00 10,500.00 1,025.00 7,175.00 1,000.00 7,000.00EA

0293 5666000000-N FIRE HYDRANT 3 12,000.00 36,000.00 10,500.00 31,500.00 7,500.00 22,500.00EA

0294 5672000000-N RELOCATE FIRE HYDRANT 2 4,800.00 9,600.00 5,200.00 10,400.00 4,500.00 9,000.00EA

0295 5673000000-E FIRE HYDRANT LEG 95 125.00 11,875.00 200.00 19,000.00 85.00 8,075.00LF

0296 5686500000-E WATER SERVICE LINE 2,955 90.00 265,950.00 77.00 227,535.00 20.00 59,100.00LF

0297 5709600000-E 12" FORCE MAIN SEWER 2,312 175.00 404,600.00 160.00 369,920.00 120.00 277,440.00LF

0298 5768000000-N SANITARY SEWER CLEAN-OUT 1 4,100.00 4,100.00 2,050.00 2,050.00 1,800.00 1,800.00EA

0299 5768500000-E SEWER SERVICE LINE 10 165.00 1,650.00 155.00 1,550.00 100.00 1,000.00LF
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0300 5769000000-E DI SEWER PIPE FITTINGS 3,460 12.00 41,520.00 15.50 53,630.00 10.00 34,600.00LB

0301 5798000000-E ABANDON **" UTILITY PIPE
(2")

500 20.00 10,000.00 46.00 23,000.00 15.00 7,500.00LF

0302 5801000000-E ABANDON 8" UTILITY PIPE 210 20.00 4,200.00 55.00 11,550.00 25.00 5,250.00LF

0303 5804000000-E ABANDON 12" UTILITY PIPE 1,102 20.00 22,040.00 60.00 66,120.00 35.00 38,570.00LF

0304 5815000000-N REMOVE WATER METER 25 500.00 12,500.00 485.00 12,125.00 150.00 3,750.00EA

0305 5815500000-N REMOVE FIRE HYDRANT 3 500.00 1,500.00 4,080.00 12,240.00 2,500.00 7,500.00EA

0306 5835600000-E 12" ENCASEMENT PIPE 210 210.00 44,100.00 300.00 63,000.00 200.00 42,000.00LF

0307 5836000000-E 24" ENCASEMENT PIPE 1,195 290.00 346,550.00 500.00 597,500.00 350.00 418,250.00LF

0309 5872500000-E BORE & JACK **"
(24")

575 430.00 247,250.00 1,500.00 862,500.00 700.00 402,500.00LF

0310 5888000000-E GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT

230 5.00 1,150.00 25.00 5,750.00 450.00 103,500.00LF

0311 6000000000-E TEMPORARY SILT FENCE 169,330 3.00 507,990.00 3.50 592,655.00 2.80 474,124.00LF

0312 6006000000-E EROS CONTRL STONE CL A 6,060 70.00 424,200.00 69.47 420,988.20 58.75 356,025.00TON

0313 6009000000-E EROS CONTRL STONE CL B 39,755 75.00 2,981,625.00 77.43 3,078,229.65 55.75 2,216,341.25TON

0314 6012000000-E SEDIMENT CONTROL STONE 18,890 80.00 1,511,200.00 78.28 1,478,709.20 46.00 868,940.00TON

0315 6015000000-E TEMPORARY MULCHING 307.5 1,750.00 538,125.00 1,022.00 314,265.00 1,230.00 378,225.00ACR

0316 6018000000-E SEED FOR TEMP SEEDING 16,600 3.00 49,800.00 3.00 49,800.00 3.00 49,800.00LB

0317 6021000000-E FERT FOR TEMP SEEDING 86 600.00 51,600.00 1,550.00 133,300.00 600.00 51,600.00TON

0318 6024000000-E TEMPORARY SLOPE DRAINS 20,830 17.00 354,110.00 25.40 529,082.00 14.00 291,620.00LF

0319 6029000000-E SAFETY FENCE 3,560 4.00 14,240.00 3.00 10,680.00 4.00 14,240.00LF

0320 6030000000-E SILT EXCAVATION 180,510 1.00 180,510.00 9.75 1,759,972.50 4.95 893,524.50CY

0321 6036000000-E MATTING FOR EROS CONTROL 409,000 1.44 588,960.00 1.45 593,050.00 1.45 593,050.00SY

0322 6037000000-E COIR FIBER MAT 6,655 5.00 33,275.00 3.25 21,628.75 5.00 33,275.00SY

0323 6038000000-E PERM SOIL REINF MAT 6,700 4.75 31,825.00 3.25 21,775.00 4.75 31,825.00SY

0324 6042000000-E 1/4" HARDWARE CLOTH 21,990 4.45 97,855.50 9.00 197,910.00 4.45 97,855.50LF

0325 6048000000-E FLOAT TURBIDITY CURTAIN 1,380 32.00 44,160.00 49.79 68,710.20 64.00 88,320.00SY

0326 6069000000-E STILLING BASINS 240 30.00 7,200.00 51.98 12,475.20 20.40 4,896.00CY

0327 6070000000-N SPECIAL STILLING BASINS 58 1,900.00 110,200.00 648.94 37,638.52 979.00 56,782.00EA

0328 6071012000-E COIR FIBER WATTLE 12,180 9.25 112,665.00 10.00 121,800.00 9.25 112,665.00LF

0329 6071014000-E COIR FIBER WATTLE BARRIER 1,010 26.00 26,260.00 18.00 18,180.00 26.00 26,260.00LF

0330 6071020000-E POLYACRYLAMIDE (PAM) 15,520 3.80 58,976.00 3.10 48,112.00 3.80 58,976.00LB

0331 6071030000-E COIR FIBER BAFFLE 26,185 5.25 137,471.25 8.00 209,480.00 5.25 137,471.25LF

0332 6071050000-E **" SKIMMER
(1-1/2")

29 6,200.00 179,800.00 1,340.88 38,885.52 880.00 25,520.00EA

0333 6071050000-E **" SKIMMER
(2")

33 6,500.00 214,500.00 1,482.21 48,912.93 1,100.00 36,300.00EA

0334 6071050000-E **" SKIMMER
(2-1/2")

9 7,000.00 63,000.00 1,771.87 15,946.83 1,510.00 13,590.00EA

0335 6071050000-E **" SKIMMER
(3")

1 8,000.00 8,000.00 2,140.43 2,140.43 1,900.00 1,900.00EA

0336 6071050000-E **" SKIMMER
(4")

7 9,000.00 63,000.00 2,818.36 19,728.52 2,700.00 18,900.00EA
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0337 6084000000-E SEEDING AND MULCHING 282 2,750.00 775,500.00 1,975.00 556,950.00 2,750.00 775,500.00ACR

0338 6087000000-E MOWING 178 250.00 44,500.00 40.00 7,120.00 250.00 44,500.00ACR

0339 6090000000-E SEED FOR REPAIR SEEDING 3,450 8.00 27,600.00 14.80 51,060.00 8.00 27,600.00LB

0340 6093000000-E FERT FOR REPAIR SEEDING 10.25 1,500.00 15,375.00 1,900.00 19,475.00 1,490.00 15,272.50TON

0341 6096000000-E SEED FOR SUPP SEEDING 6,300 8.00 50,400.00 3.00 18,900.00 8.00 50,400.00LB

0342 6108000000-E FERTILIZER TOPDRESSING 188.75 800.00 151,000.00 1,500.00 283,125.00 800.00 151,000.00TON

0343 6111000000-E IMPERVIOUS DIKE 600 253.90 152,340.00 138.27 82,962.00 75.00 45,000.00LF

0344 6114500000-N SPECIALIZED HAND MOWING 220 120.00 26,400.00 30.00 6,600.00 120.00 26,400.00MHR

0345 6114800000-N MANUAL LITTER REMOVAL 100 125.00 12,500.00 117.95 11,795.00 110.00 11,000.00MHR

0346 6114900000-E LITTER DISPOSAL 10 100.00 1,000.00 470.82 4,708.20 550.00 5,500.00TON

0347 6117000000-N RESPONSE FOR EROS CONTROL 200 200.00 40,000.00 500.00 100,000.00 200.00 40,000.00EA

0348 6117500000-N CONC WASHOUT STRUCTURE 20 2,500.00 50,000.00 871.90 17,438.00 1,160.00 23,200.00EA

0349 6120000000-E CULVERT DIVERSION CHANNEL 2,100 20.00 42,000.00 65.38 137,298.00 20.00 42,000.00CY

0350 6123000000-E REFORESTATION 3.3 4,000.00 13,200.00 1,200.00 3,960.00 3,500.00 11,550.00ACR

0351 6126000000-E STREAMBANK REFORESTATION 1.5 35,000.00 52,500.00 14,500.00 21,750.00 7,000.00 10,500.00ACR

0352 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
LOG

21 532.62 11,185.02 1,292.20 27,136.20 573.00 12,033.00EA

0353 6133000000-N GENERIC EROSION CONTROL ITEM (LS)
CONSTRUCTION SURVEYING FOR MITIGATION

Lump Sum 24,980.80 30,000.00 11,000.00

0354 6133000000-N GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR MITIGATION

Lump Sum 68,487.65 50,627.94 55,000.00

0355 6133000000-N GENERIC EROSION CONTROL ITEM (LS)
SITE GRADING FOR MITIGATION

Lump Sum 502,044.34 437,363.25 550,000.00

0356 6138000000-E GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

1,500 35.59 53,385.00 48.26 72,390.00 27.50 41,250.00CY

0357 6147000000-E GENERIC EROSION CONTROL ITEM (LF)
BRUSH TOE

630 51.93 32,715.90 68.18 42,953.40 110.00 69,300.00LF

0420 5606000000-E 2" BLOW OFF 1 10,526.52 10,526.52 2,551.02 2,551.02 10,150.00 10,150.00EA

CULVERT ITEMS

0358 8126000000-N CULV EXCAV @ ************
(717+13.00 -L-)

Lump Sum 85,750.00 221,431.91 60,000.00

0359 8126000000-N CULV EXCAV @ ************
(743+18.00 -L-)

Lump Sum 110,500.00 234,772.92 60,000.00

0360 8126000000-N CULV EXCAV @ ************
(796+86.00 -L-)

Lump Sum 116,500.00 231,206.76 40,000.00

0361 8133000000-E FND CONDIT MAT, BOX CULV 1,995 90.00 179,550.00 108.00 215,460.00 67.00 133,665.00TON

0362 8196000000-E CLASS A CONCRETE (CULV) 1,974.8 685.00 1,352,738.00 600.00 1,184,880.00 685.00 1,352,738.00CY

0363 8245000000-E REINF STEEL (CULVERT) 311,704 2.00 623,408.00 2.00 623,408.00 2.00 623,408.00LB

WALL ITEMS

0364 8504000000-E CONC BARR RAIL MOMENT SLAB 290 413.33 119,865.70 599.34 173,808.60 364.00 105,560.00LF

0365 8801000000-E MSE RETAIN WALL NO **
(1)

1,750 124.40 217,700.00 112.00 196,000.00 109.00 190,750.00SF
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0366 8847000000-E GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREATMENT
(SOUND BARRIER WALL)

169,000 2.72 459,680.00 2.86 483,340.00 6.50 1,098,500.00SF

0367 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO. NW10A

16,487 49.10 809,511.70 57.58 949,321.46 37.50 618,262.50SF

0368 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO. NW3A

87,214 43.83 3,822,589.62 43.69 3,810,379.66 34.25 2,987,079.50SF

STRUCTURE ITEMS

0369 8017000000-N CM&R TEMP ACCESS ***********
(849+00.00 -L- LT)

Lump Sum 150,000.00 297,916.55 145,500.00

0370 8017000000-N CM&R TEMP ACCESS ***********
(849+00.00 -L- RT)

Lump Sum 150,000.00 180,828.09 145,500.00

0371 8035000000-N REMV EXIST STR **********
(849+00.00 -L- LT)

Lump Sum 325,000.00 512,160.31 600,000.00

0372 8035000000-N REMV EXIST STR **********
(849+00.00 -L- RT)

Lump Sum 325,000.00 512,160.31 600,000.00

0373 8065000000-N ASBESTOS ASSESSMENT Lump Sum 55,000.00 2,018.81 2,300.00

0374 8091000000-N FND EXCAV B** STA *******
(1, 13+08.49 -Y42-)

Lump Sum 10,000.00 37,359.01 7,440.00

0375 8091000000-N FND EXCAV B** STA *******
(1, 19+82.46 -Y1-)

Lump Sum 10,000.00 13,309.70 7,370.00

0376 8091000000-N FND EXCAV B** STA *******
(1, 20+16.72 -Y2-)

Lump Sum 15,000.00 25,632.97 7,440.00

0377 8091000000-N FND EXCAV B** STA *******
(1, 23+21.80 -Y3-)

Lump Sum 95,000.00 16,748.50 7,460.00

0378 8091000000-N FND EXCAV B** STA *******
(1, 36+78.38 -RAMP A-)

Lump Sum 65,000.00 44,258.41 10,900.00

0379 8096000000-E PILE EXCAVATION IN SOIL 251 750.00 188,250.00 280.99 70,528.49 450.00 112,950.00LF

0380 8097000000-E PILE EXCAVATION NOT IN SOIL 218 750.00 163,500.00 755.68 164,738.24 450.00 98,100.00LF

0381 8105560000-E 4'-0" DRILLD PIER IN SOIL 199.2 1,750.00 348,600.00 2,253.26 448,849.39 850.00 169,320.00LF

0382 8105660000-E 4'-0" DRILLD PIER NO SOIL 183.4 1,600.00 293,440.00 3,401.42 623,820.43 2,000.00 366,800.00LF

0383 8111600000-E PERM STL CASING FOR 4' PIER 186.8 760.00 141,968.00 1,076.40 201,071.52 424.00 79,203.20LF

0384 8112730000-N PDA TESTING 4 3,600.00 14,400.00 3,478.75 13,915.00 2,000.00 8,000.00EA

0385 8113000000-N SID INSPECTIONS 2 1,100.00 2,200.00 927.39 1,854.78 1,010.00 2,020.00EA

0386 8115000000-N CSL TESTING 2 21,000.00 42,000.00 1,949.20 3,898.40 2,510.00 5,020.00EA

0387 8121000000-N UNCL STR EXCAV STA *****
(849+00.00 -L- LT)

Lump Sum 65,000.00 5,541.94 42,790.00

0388 8121000000-N UNCL STR EXCAV STA *****
(849+00.00 -L- RT)

Lump Sum 65,000.00 5,541.94 22,920.00

0389 8147000000-E REINF CONCRETE DECK SLAB 103,381 50.00 5,169,050.00 80.73 8,345,948.13 49.00 5,065,669.00SF

0390 8161000000-E GROOVING BRIDGE FLOORS 107,943 0.70 75,560.10 1.22 131,690.46 0.40 43,177.20SF

0391 8182000000-E CLASS A CONCRETE (BRIDGE) 1,824.9 1,500.00 2,737,350.00 1,610.72 2,939,402.93 1,250.00 2,281,125.00CY

0392 8210000000-N BRG APPR SLAB ***********
(13+08.49 -Y42-)

Lump Sum 60,000.00 120,441.86 74,300.00

0393 8210000000-N BRG APPR SLAB ***********
(19+82.46 -Y1-)

Lump Sum 100,000.00 55,511.69 47,770.00
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0394 8210000000-N BRG APPR SLAB ***********
(20+16.72 -Y2-)

Lump Sum 60,000.00 115,427.06 73,400.00

0395 8210000000-N BRG APPR SLAB ***********
(23+21.80 -Y3-)

Lump Sum 225,000.00 65,402.98 55,000.00

0396 8210000000-N BRG APPR SLAB ***********
(36+78.38 -RAMP A-)

Lump Sum 160,000.00 209,674.58 126,400.00

0397 8210000000-N BRG APPR SLAB ***********
(810+00.00 -L- LT)

Lump Sum 165,000.00 109,117.42 70,900.00

0398 8210000000-N BRG APPR SLAB ***********
(810+00.00 -L- RT)

Lump Sum 100,000.00 109,117.42 70,900.00

0399 8210000000-N BRG APPR SLAB ***********
(849+00.00 -L- LT)

Lump Sum 100,000.00 192,944.29 125,500.00

0400 8210000000-N BRG APPR SLAB ***********
(849+00.00 -L- RT)

Lump Sum 100,000.00 199,663.14 130,400.00

0401 8217000000-E REINF STEEL (BRIDGE) 348,669 1.60 557,870.40 2.39 833,318.91 1.30 453,269.70LB

0402 8238000000-E SPIRAL COL REINF STL BRG 24,421 1.85 45,178.85 5.13 125,279.73 3.25 79,368.25LB

0403 8277000000-E 72" MOD PRESTR CONC GIRDR 5,940 500.00 2,970,000.00 561.08 3,332,815.20 459.00 2,726,460.00LF

0404 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

141 100.00 14,100.00 1,706.63 240,634.83 2,600.00 366,600.00EA

0405 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

144 100.00 14,400.00 2,428.54 349,709.76 3,000.00 432,000.00EA

0406 8364000000-E HP12X53 PILES 7,065 65.00 459,225.00 77.58 548,102.70 43.00 303,795.00LF

0407 8384000000-E HP14X73 PILES 5,145 84.00 432,180.00 80.26 412,937.70 61.00 313,845.00LF

0408 8391000000-N STEEL PILE POINTS 23 165.00 3,795.00 244.17 5,615.91 366.00 8,418.00EA

0409 8392500000-E PREDRILLING FOR PILES 105 130.00 13,650.00 360.69 37,872.45 169.00 17,745.00LF

0410 8503000000-E CONCRETE BARRIER RAIL 3,801.92 180.00 684,345.60 268.30 1,020,055.14 110.00 418,211.20LF

0411 8510000000-E CONCRETE MEDIAN BARRIER 280.7 165.00 46,315.50 252.64 70,916.05 145.00 40,701.50LF

0412 8531000000-E 4" SLOPE PROTECTION 3,446 165.00 568,590.00 270.10 930,764.60 102.00 351,492.00SY

0413 8608000000-E RIP RAP II (2'-0") 1,223 85.00 103,955.00 135.79 166,071.17 62.25 76,131.75TON

0414 8622000000-E GEOTEXTILE FOR DRAINAGE 1,370 3.50 4,795.00 3.50 4,795.00 6.70 9,179.00SY

0415 8657000000-N ELASTOMERIC BEARINGS Lump Sum 500,000.00 360,397.32 325,900.00

0416 8692000000-N FOAM JOINT SEALS Lump Sum 50,000.00 30,716.79 7,310.00

0417 8706000000-N EXPANSION JOINT SEALS Lump Sum 100,000.00 195,895.38 94,100.00

0418 8867000000-E GENERIC STRUCTURE ITEM (LF)
54" PRESTRESSED CONCRETE FLORIDA I-
BEAMS

3,116.3 450.00 1,402,335.00 556.88 1,735,405.14 650.00 2,025,595.00LF

0419 8867000000-E GENERIC STRUCTURE ITEM (LF)
MODIFIED 54" PRESTRESSED CONCRETE
GIRDERS

2,472.47 425.00 1,050,799.75 534.04 1,320,397.88 500.00 1,236,235.00LF

TOTAL 167,407,389.37 TOTAL 170,913,933.56 TOTAL 184,999,953.63CONTRACT TOTAL

SUB-TOTAL 138,911,743.15 SUB-TOTAL 135,091,727.84 SUB-TOTAL 157,838,059.83ROADWAY ITEMS

SUB-TOTAL 2,468,446.00 SUB-TOTAL 2,711,159.59 SUB-TOTAL 2,269,811.00CULVERT ITEMS

SUB-TOTAL 5,429,347.02 SUB-TOTAL 5,612,849.72 SUB-TOTAL 5,000,152.00WALL ITEMS

SUB-TOTAL 20,597,853.20 SUB-TOTAL 27,498,196.41 SUB-TOTAL 19,891,930.80STRUCTURE ITEMS
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ZACHRY CONSTRUCTION
CORPORATION

SAN ANTONIO, TX

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 10,882,500.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 9,617,632.30

0003 0000700000-N FIELD OFFICE Lump Sum 1,250,000.00

0004 0001000000-E CLEARING & GRUBBING Lump Sum 19,500,000.00

0005 0008000000-E SUPP CLEARING & GRUBBING 5 16,000.00 80,000.00ACR

0006 0015000000-N SEALING ABANDONED WELLS 18 8,500.00 153,000.00EA

0007 0022000000-E UNCLASSIFIED EXCAVATION 2,310,000 12.00 27,720,000.00CY

0008 0028000000-N TYPE I STANDARD APPR **********
(13+08.49 -Y42-)

Lump Sum 200,000.00

0009 0028000000-N TYPE I STANDARD APPR **********
(20+16.72 -Y2-)

Lump Sum 200,000.00

0010 0028000000-N TYPE I STANDARD APPR **********
(23+21.80 -Y3-)

Lump Sum 200,000.00

0011 0028000000-N TYPE I STANDARD APPR **********
(36+78.38 -RAMP A-)

Lump Sum 200,000.00

0012 0028000000-N TYPE I STANDARD APPR **********
(810+00.00 -L- LT)

Lump Sum 200,000.00

0013 0028000000-N TYPE I STANDARD APPR **********
(810+00.00 -L- RT)

Lump Sum 200,000.00

0014 0028000000-N TYPE I STANDARD APPR **********
(849+00.00 -L- LT)

Lump Sum 200,000.00

0015 0028000000-N TYPE I STANDARD APPR **********
(849+00.00 -L- RT)

Lump Sum 200,000.00

0016 0030000000-N TYPE II MODIFIED APPR **********
(19+82.46 -Y1-)

Lump Sum 200,000.00

0017 0036000000-E UNDERCUT EXCAVATION 28,750 24.39 701,212.50CY

0019 0106000000-E BORROW EXCAVATION 590,000 35.00 20,650,000.00CY

0020 0127000000-N EMBM'T SETTLEMENT GAUGE 3 3,000.00 9,000.00EA

0021 0134000000-E DRAINAGE DITCH EXCAVATION 40,680 15.00 610,200.00CY

0022 0141000000-E BERM DITCH CONSTRUCTION 5,500 17.50 96,250.00LF

0023 0156000000-E REMOVAL OF EXT ASPHALT PVMT 56,900 15.00 853,500.00SY

0024 0192000000-N PROOF ROLLING 90 1,500.00 135,000.00HR

0025 0194000000-E SELECT GRANULAR MATL, CLASS III 21,800 65.00 1,417,000.00CY

0026 0196000000-E GEOTEXTILE SOIL STABILIZATION 37,700 2.50 94,250.00SY

0027 0199000000-E TEMPORARY SHORING 14,780 55.00 812,900.00SF

0028 0225000000-E REINFORCED SOIL SLOPES 4,655 10.00 46,550.00SY

0029 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
641+74 -L- LT

Lump Sum 200,000.00

0030 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
668+45 -L- LT

Lump Sum 200,000.00

0031 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
780+45 -L- LT

Lump Sum 200,000.00
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0032 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
813+87 -L- LT

Lump Sum 200,000.00

0033 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
885+44 -L- LT

Lump Sum 200,000.00

0034 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
886+66 -L- RT

Lump Sum 200,000.00

0035 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR DRY DETENTION BASIN @
896+75 -L- RT

Lump Sum 200,000.00

0036 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR HAZARDOUS SPILL BASIN @
647+57 -L- RT

Lump Sum 200,000.00

0037 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR HAZARDOUS SPILL BASIN @
655+58 -L- LT

Lump Sum 200,000.00

0038 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR HAZARDOUS SPILL BASIN @
682+60 -L- RT

Lump Sum 200,000.00

0039 0248000000-N GENERIC GRADING ITEM (LS)
EARTHWORK FOR HAZARDOUS SPILL BASIN @
686+94 -L- LT

Lump Sum 200,000.00

0040 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

300 300.00 90,000.00TON

0041 0318000000-E FND CONDIT MATL MINOR STRS 7,780 50.00 389,000.00TON

0042 0320000000-E FND CONDIT GEOTEXTILE 22,470 6.50 146,055.00SY

0043 0342000000-E **" SIDE DRAIN PIPE
(30")

608 175.00 106,400.00LF

0044 0342000000-E **" SIDE DRAIN PIPE
(36")

472 200.00 94,400.00LF

0045 0342000000-E **" SIDE DRAIN PIPE
(42")

332 300.00 99,600.00LF

0046 0343000000-E 15" SIDE DRAIN PIPE 3,924 100.00 392,400.00LF

0047 0344000000-E 18" SIDE DRAIN PIPE 1,984 130.00 257,920.00LF

0048 0345000000-E 24" SIDE DRAIN PIPE 984 175.00 172,200.00LF

0049 0348000000-E **" SIDE DRAIN PIPE ELBOW
(15")

52 275.00 14,300.00EA

0050 0348000000-E **" SIDE DRAIN PIPE ELBOW
(18")

28 300.00 8,400.00EA

0051 0348000000-E **" SIDE DRAIN PIPE ELBOW
(24")

10 600.00 6,000.00EA

0052 0348000000-E **" SIDE DRAIN PIPE ELBOW
(30")

8 700.00 5,600.00EA

0053 0348000000-E **" SIDE DRAIN PIPE ELBOW
(36")

8 1,000.00 8,000.00EA
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0054 0350000000-E ***" RC PIPE CULV, CONTR DESIGN
(42")

332 725.00 240,700.00LF

0055 0350000000-E ***" RC PIPE CULV, CONTR DESIGN
(48")

348 800.00 278,400.00LF

0056 0350000000-E ***" RC PIPE CULV, CONTR DESIGN
(54")

368 1,000.00 368,000.00LF

0057 0354000000-E ***" RC PIPE CULV *****
(30", V)

248 250.00 62,000.00LF

0058 0354000000-E ***" RC PIPE CULV *****
(48", V)

156 525.00 81,900.00LF

0059 0354000000-E ***" RC PIPE CULV *****
(66", V)

348 1,100.00 382,800.00LF

0060 0366000000-E 15" RC PIPE CULV III 9,192 100.00 919,200.00LF

0061 0372000000-E 18" RC PIPE CULV III 7,640 125.00 955,000.00LF

0062 0378000000-E 24" RC PIPE CULV III 7,096 160.00 1,135,360.00LF

0063 0384000000-E 30" RC PIPE CULV III 4,284 200.00 856,800.00LF

0064 0390000000-E 36" RC PIPE CULV III 1,472 250.00 368,000.00LF

0065 0396000000-E 42" RC PIPE CULV III 16 350.00 5,600.00LF

0066 0402000000-E 48" RC PIPE CULV III 112 425.00 47,600.00LF

0067 0408000000-E 54" RC PIPE CULV III 204 600.00 122,400.00LF

0068 0420000000-E 66" RC PIPE CULV III 388 900.00 349,200.00LF

0069 0448000000-E ***" RCP CULV CLASS IV
(48")

852 525.00 447,300.00LF

0070 0448000000-E ***" RCP CULV CLASS IV
(66")

156 1,000.00 156,000.00LF

0071 0448200000-E 15" RCP CULV CLASS IV 4,110 110.00 452,100.00LF

0072 0448300000-E 18" RCP CULV CLASS IV 1,628 135.00 219,780.00LF

0073 0448400000-E 24" RCP CULV CLASS IV 1,196 170.00 203,320.00LF

0074 0448500000-E 30" RCP CULV CLASS IV 136 250.00 34,000.00LF

0075 0448600000-E 36" RCP CULV CLASS IV 284 300.00 85,200.00LF

0076 0448700000-E 42" RCP CULV CLASS IV 1,436 400.00 574,400.00LF

0077 0576000000-E **" CS PIPE CULV *****"
(36", 0.079")

228 200.00 45,600.00LF

0078 0582000000-E 15" CS PIPE CULV 0.064" 176 100.00 17,600.00LF

0079 0588000000-E 18" CS PIPE CULV 0.064" 224 115.00 25,760.00LF

0080 0594000000-E 24" CS PIPE CULV 0.064" 300 140.00 42,000.00LF

0081 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(16", 0.281")

178 715.00 127,270.00LF

0082 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(18", 0.312")

78 780.00 60,840.00LF

0083 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

86 1,020.00 87,720.00LF

0084 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

98 1,725.00 169,050.00LF
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0085 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(48", 0.688")

210 2,000.00 420,000.00LF

0086 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(60", 0.875")

114 2,900.00 330,600.00LF

0087 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(16", 0.281")

178 1,725.00 307,050.00LF

0088 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.312")

78 1,775.00 138,450.00LF

0089 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

86 2,500.00 215,000.00LF

0090 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

98 3,150.00 308,700.00LF

0091 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.688")

210 3,500.00 735,000.00LF

0092 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(60", 0.875")

114 4,500.00 513,000.00LF

0093 0995000000-E PIPE REMOVAL 5,626 55.00 309,430.00LF

0094 1000000000-E 6" SLOPE PROTECTION 1,620 200.00 324,000.00SY

0095 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

151,515 2.00 303,030.00SY

0096 1011000000-N FINE GRADING Lump Sum 5,000,000.00

0097 1044000000-E LIME TRTD SOIL (SLURRY) 153,820 5.34 821,398.80SY

0098 1066000000-E LIME FOR LIME TREATED SOIL 1,860 387.69 721,103.40TON

0099 1077000000-E #57 STONE 570 90.00 51,300.00TON

0100 1099500000-E SHALLOW UNDERCUT 3,600 15.00 54,000.00CY

0101 1099700000-E CLASS IV SUBGRD STABILIZATION 7,200 35.00 252,000.00TON

0102 1110000000-E STABILIZER AGGREGATE 1,000 35.00 35,000.00TON

0103 1121000000-E AGGREGATE BASE COURSE 153,300 55.00 8,431,500.00TON

0104 1176000000-E SOIL CEMENT BASE 153,820 3.83 589,130.60SY

0105 1187000000-E PC FOR SOIL CEMENT BASE 4,320 299.02 1,291,766.40TON

0106 1198000000-E AGGREGATE FOR SOIL CEM BS 3,440 45.00 154,800.00TON

0107 1220000000-E INCIDENTAL STONE BASE 2,000 50.00 100,000.00TON

0108 1275000000-E PRIME COAT 26,300 4.59 120,717.00GAL

0109 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

60,360 6.00 362,160.00SY

0110 1330000000-E INCIDENTAL MILLING 3,400 11.00 37,400.00SY

0111 1491000000-E ASP CONC BASE CRS B25.0C 39,530 78.00 3,083,340.00TON

0112 1503000000-E ASP CONC INTR CRS I19.0C 83,370 76.00 6,336,120.00TON

0113 1519000000-E ASP CONC SURF CRS S9.5B 18,530 90.00 1,667,700.00TON

0114 1523000000-E ASP CONC SURF CRS S9.5C 64,680 77.00 4,980,360.00TON

0115 1575000000-E ASP FOR PLANT MIX 10,810 698.00 7,545,380.00TON

0116 1693000000-E ASPH PLT MIX PVMT REPAIR 1,130 300.00 339,000.00TON

0117 1840000000-E MILLED RUMBLE STRIPS 125,500 0.25 31,375.00LF
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0118 1869000000-E ******"PCC PVMT MISC
(12")

1,000 300.00 300,000.00SY

0119 2022000000-E SUBDRAIN EXCAVATION 1,243.2 26.00 32,323.20CY

0120 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 2,700 6.25 16,875.00SY

0121 2033000000-E SUBDRAIN FINE AGGREGATE 168 75.00 12,600.00CY

0122 2036000000-E SUBDRAIN COARSE AGGREGATE 453.6 95.00 43,092.00CY

0123 2044000000-E 6" PERF SUBDRN PIPE 2,700 20.00 54,000.00LF

0124 2070000000-N SUBDRN PIPE OUTLET 8 425.00 3,400.00EA

0125 2077000000-E 6" OUTLET PIPE 48 45.00 2,160.00LF

0126 2099000000-E SHOULDER DRAIN 39,360 20.00 787,200.00LF

0127 2110000000-E 4" SHOULDER DRAIN PIPE 39,360 5.00 196,800.00LF

0128 2121000000-E 4" OUTLET PIPE FOR SHDR DRN 3,200 20.00 64,000.00LF

0129 2132000000-N CONC PAD SHLDR DRN OUTLET 60 800.00 48,000.00EA

0130 2143000000-E BLOTTING SAND 30 57.00 1,710.00TON

0131 2190000000-N TEMP STL PLT COVER FOR MDS 20 5,000.00 100,000.00EA

0132 2209000000-E ENDWALLS 78.4 2,300.00 180,320.00CY

0133 2220000000-E REINFORCED ENDWALLS 28.2 3,000.00 84,600.00CY

0134 2253000000-E PIPE COLLARS 5.921 5,000.00 29,605.00CY

0135 2264000000-E PIPE PLUGS 0.342 90,000.00 30,780.00CY

0136 2275000000-E FLOWABLE FILL 403 700.00 282,100.00CY

0137 2286000000-N MASNRY DRAINAGE STRUCT 367 5,000.00 1,835,000.00EA

0138 2297000000-E MASNRY DRAINAGE STRUCT 38.394 3,000.00 115,182.00CY

0139 2308000000-E MASNRY DRAINAGE STRUCT 201 375.00 75,375.00LF

0140 2352000000-N FRAME W/GRATE 840.***** STD
(840.20)

2 900.00 1,800.00EA

0141 2354000000-N FRAME W/GRATE 840.22 STD 7 1,200.00 8,400.00EA

0142 2364000000-N FRAME W/2GRTS 840.16 STD 13 1,300.00 16,900.00EA

0143 2364200000-N FRAME W/2GRTS 840.20 STD 96 1,300.00 124,800.00EA

0144 2365000000-N FRAME W/2GRTS 840.22 STD 182 1,300.00 236,600.00EA

0145 2366000000-N FRAME W/2GRTS 840.24 STD 22 1,300.00 28,600.00EA

0146 2367000000-N FRAME W/2GRTS 840.29 STD 15 1,300.00 19,500.00EA

0147 2374000000-N FRAME-GRT-HD 840.03 **
(E)

6 1,500.00 9,000.00EA

0148 2374000000-N FRAME-GRT-HD 840.03 **
(F)

1 1,500.00 1,500.00EA

0149 2374000000-N FRAME-GRT-HD 840.03 **
(G)

3 1,500.00 4,500.00EA

0150 2396000000-N FRAME W/COVER STD 840.54 32 1,100.00 35,200.00EA

0151 2462000000-E **" SLUICE GATE
(18")

1 3,500.00 3,500.00EA

0152 2462000000-E **" SLUICE GATE
(24")

2 4,000.00 8,000.00EA
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0153 2462000000-E **" SLUICE GATE
(30")

1 4,500.00 4,500.00EA

0154 2535000000-E **"X**" CONCRETE CURB
(8" X 18")

400 55.00 22,000.00LF

0155 2542000000-E 1'-6" CONC CURB & GUTTER 950 36.00 34,200.00LF

0156 2549000000-E 2'-6" CONC CURB & GUTTER 2,960 47.00 139,120.00LF

0157 2556000000-E SHOULDER BERM GUTTER 12,750 60.00 765,000.00LF

0158 2577000000-E CONC EXPRESSWAY GUTTER 1,940 80.00 155,200.00LF

0159 2612000000-E 6" CONCRETE DRIVEWAY 445 200.00 89,000.00SY

0160 2619000000-E 4" CONCRETE PAVED DITCH 130 165.00 21,450.00SY

0161 2655000000-E 5" MONO CONC ISLDS (KEY IN) 1,180 180.00 212,400.00SY

0162 2703000000-E CONC BARRIER TYPE ******
(T)

1,100 220.00 242,000.00LF

0163 2703000000-E CONC BARRIER TYPE ******
(T1)

1,000 260.00 260,000.00LF

0164 2703000000-E CONC BARRIER TYPE ******
(T2 MODIFIED)

525 1,600.00 840,000.00LF

0165 2703000000-E CONC BARRIER TYPE ******
(T2)

600 650.00 390,000.00LF

0166 2724000000-E PC REINF BARRIER SNGL FC 4,750 250.00 1,187,500.00LF

0167 2815000000-N ADJ DROP INLETS 7 3,784.01 26,488.07EA

0168 2905000000-N CONVERT DI TO JB 4 4,072.35 16,289.40EA

0169 3001000000-N IMPACT ATTEN TYPE TL-3 9 13,825.00 124,425.00EA

0170 3030000000-E STL BEAM GUARDRAIL 55,950 23.00 1,286,850.00LF

0171 3045000000-E SBGR SHOP CURVED 250 24.00 6,000.00LF

0172 3105000000-N SBGR TERM SECT 12 88.00 1,056.00EA

0173 3150000000-N ADDIT GUARDRAIL POSTS 20 55.00 1,100.00EA

0174 3210000000-N GR END TYPE CAT-1 29 980.00 28,420.00EA

0175 3287000000-N GR END TYPE TL-3 71 3,400.00 241,400.00EA

0176 3288000000-N GR END TYPE TL-2 22 3,300.00 72,600.00EA

0177 3317000000-N GR ANCHOR TYPE B-77 53 2,600.00 137,800.00EA

0178 3360000000-E REMOVE EXISTING GUARDRAIL 5,768 1.00 5,768.00LF

0179 3380000000-E TEMP STL BM GUARDRAIL 1,050 8.00 8,400.00LF

0180 3387000000-N TEMP GDRL ANCH UNITS ******
(W-TR)

4 200.00 800.00EA

0181 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

3 2,000.00 6,000.00EA

0182 3389400000-E DBL FACED CABLE GUIDERAIL 21,200 13.50 286,200.00LF

0183 3389500000-N ADDITIONAL GUIDERAIL POSTS 20 88.00 1,760.00EA

0184 3389600000-N CBL GUIDERAIL ANCH UNIT 28 2,650.00 74,200.00EA

0185 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
(CAT-1)

1 980.00 980.00EA

0186 3503000000-E WOVEN WIRE FENCE 47" FAB 80,230 4.50 361,035.00LF
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0187 3509000000-E 4" TIMBER POSTS 7'-6"LONG 4,896 31.00 151,776.00EA

0188 3515000000-E 5" TIMBER POSTS 8'-0"LONG 1,529 40.00 61,160.00EA

0189 3536000000-E CHN LK FENCE 48" FABRIC 1,280 12.00 15,360.00LF

0190 3542000000-E MET LINE PST 48" CL FEN 107 110.00 11,770.00EA

0191 3548000000-E MET TERM PST 48" CL FEN 8 200.00 1,600.00EA

0192 3557000000-E ADDITIONAL BARBED WIRE 200 2.90 580.00LF

0193 3564000000-E SGL GATE **HIGH, **WIDE, **OPEN
(48",12',12')

9 2,900.00 26,100.00EA

0194 3628000000-E RIP RAP, CLASS I 9,790 100.00 979,000.00TON

0195 3635000000-E RIP RAP, CLASS II 9,120 100.00 912,000.00TON

0196 3642000000-E RIP RAP, CLASS A 220 150.00 33,000.00TON

0197 3649000000-E RIP RAP, CLASS B 10,760 100.00 1,076,000.00TON

0198 3651000000-E BOULDERS 720 350.00 252,000.00TON

0199 3656000000-E GEOTEXTILE FOR DRAINGE 61,880 3.00 185,640.00SY

0200 4048000000-E REINF CONC FOUNDTN 31 900.00 27,900.00CY

0201 4054000000-E PLN CONC FOUNDTN 4 20.00 80.00CY

0202 4057000000-E OVERHEAD FOOTING 172 2,100.00 361,200.00CY

0203 4060000000-E SUPPORT, BREAKAWAY STL BM 19,640 9.00 176,760.00LB

0204 4066000000-E SUPPORTS, SIMPLE STL BM 14,604 8.00 116,832.00LB

0205 4072000000-E SUPPORT, 3-LB STL U-CHAN 7,300 11.00 80,300.00LF

0206 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(29+50 -L- RAMP D)

Lump Sum 210,000.00

0207 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(815+20 -L-)

Lump Sum 110,000.00

0208 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(845+35 -L-)

Lump Sum 120,000.00

0209 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(846+85 -L-)

Lump Sum 100,000.00

0210 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(864+00 -L-)

Lump Sum 77,000.00

0211 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(871+00 -L-)

Lump Sum 110,000.00

0212 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(878+00 -L-)

Lump Sum 77,000.00

0213 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(905+00 -L-)

Lump Sum 115,000.00

0214 4096000000-N SIGN ERECTION, TYPE D 37 150.00 5,550.00EA

0215 4102000000-N SIGN ERECTION, TYPE E 273 62.00 16,926.00EA

0216 4108000000-N SIGN ERECTION, TYPE F 48 150.00 7,200.00EA

0217 4109000000-N SIGN ERECTION, TYPE *** (OVRHD)
(A)

6 1,210.00 7,260.00EA

0218 4109000000-N SIGN ERECTION, TYPE *** (OVRHD)
(B)

5 525.00 2,625.00EA
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0219 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

46 825.00 37,950.00EA

0220 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(B)

13 375.00 4,875.00EA

0221 4114000000-N SIGN ERECTION, MILEMARKERS 18 55.00 990.00EA

0222 4116000000-N SIGN ERECTION, OVERLAY (GRD MTD) 6 475.00 2,850.00EA

0223 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(B)

1 525.00 525.00EA

0224 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

2 225.00 450.00EA

0225 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

1 225.00 225.00EA

0226 4116200000-N SIGN ERECTION, REPOSIT OVRHD 4 1,050.00 4,200.00EA

0227 4138000000-N DISPOSE SUPPORT, STL BM 11 475.00 5,225.00EA

0228 4141000000-N DISPOSE SUPPORT, WOOD 1 1.05 1.05EA

0229 4152000000-N DISPOSE SIGN SYST STL BM 11 510.00 5,610.00EA

0230 4155000000-N DISPOSE SIGN SYST U-CHAN 235 2.00 470.00EA

0231 4158000000-N DISPOSE SIGN SYST WOOD 2 2.00 4.00EA

0232 4192000000-N DISPOSE SUPPORT, U-CHAN 3 2.00 6.00EA

0233 4234000000-N DISPOSE SIGN, A OR B (OVRHD) 6 55.00 330.00EA

0234 4236000000-N DISPOSE SIGN, A & B (GRD MTD) 1 55.00 55.00EA

0235 4238000000-N DISPOSE SIGN, D, E, F 1 55.00 55.00EA

0236 4370000000-N GENERIC SIGNING ITEM (LS)
DISPOSAL OF FLASHER SYSTEM

Lump Sum 1,550.00

0237 4400000000-E WORK ZONE SIGNS (STAT) 1,106 8.65 9,566.90SF

0238 4405000000-E WORK ZONE SIGNS (PORT) 672 8.90 5,980.80SF

0239 4410000000-E WORK ZONE SIGNS (BARR) 313 10.25 3,208.25SF

0240 4415000000-N FLASHING ARROW BOARD 4 3,200.00 12,800.00EA

0241 4420000000-N PORTABLE CHANGE MSG SIGN 4 12,800.00 51,200.00EA

0242 4430000000-N DRUMS 1,255 47.00 58,985.00EA

0243 4445000000-E BARRICADES (TYPE III) 720 28.00 20,160.00LF

0244 4455000000-N FLAGGER 275 275.00 75,625.00DAY

0245 4465000000-N TEMPORARY CRASH CUSHIONS 8 5,800.00 46,400.00EA

0246 4470000000-N REM & RES CRASH CUSHION 5 2,900.00 14,500.00EA

0247 4480000000-N TMA 3 25,000.00 75,000.00EA

0248 4485000000-E PORT CONC BARRIER 8,550 50.00 427,500.00LF

0249 4500000000-E REM & RES PORT CONC BARRIER 5,770 8.00 46,160.00LF

0250 4510000000-N LAW ENFORCEMENT 96 60.00 5,760.00HR

0251 4650000000-N TEMP RAISED PVMT MRKS 396 14.00 5,544.00EA

0252 4685000000-E THERMO PVT MKG LINES 4"90 118,500 0.70 82,950.00LF

0253 4695000000-E THERMO PVT MKG LINES 8"90 MILS 750 3.00 2,250.00LF

0254 4700000000-E 12"WIDE THERMO 90 MILS 200 8.00 1,600.00LF

0255 4709000000-E 24"WIDE THERMO 90 MILS 90 16.50 1,485.00LF
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0256 4725000000-E THERMO PVT SYMBOL 90MILS 63 165.00 10,395.00EA

0257 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(II)

3,200 8.00 25,600.00LF

0258 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(IV)

3,330 8.00 26,640.00LF

0259 4785000000-E 12" COLD PLSTIC LINES TYPE **
(II)

1,300 17.50 22,750.00LF

0260 4800000000-N COLD APP PLAS CHAR TYPE *
(II)

32 900.00 28,800.00EA

0261 4805000000-N COLD APPL PLASTIC SYM TYPE **
(II)

43 2,100.00 90,300.00EA

0262 4810000000-E PAINT PVMT MARKINGS 4" 347,898 0.35 121,764.30LF

0263 4820000000-E PAINT PVMT MARKINGS 8" 17,200 0.90 15,480.00LF

0264 4835000000-E PAINT PVT MKG LINES 24" 60 27.00 1,620.00LF

0265 4840000000-N PAINT PVT MKG CHARACTER 8 118.00 944.00EA

0266 4845000000-N PAINT PVT MKG SYMBOL 6 240.00 1,440.00EA

0267 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(12", 20 MILS)

15,600 2.80 43,680.00LF

0268 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(6", 20 MILS)

228,500 1.35 308,475.00LF

0269 4847096000-E POLYUREA LINES **" **MILS (STD GLASS B)
(8", 20 MILS)

50 52.00 2,600.00LF

0270 4850000000-E LINE REMOVAL 4" WIDE 100 30.00 3,000.00LF

0271 4855000000-E LINE REMOVAL 6" WIDE 1,000 2.10 2,100.00LF

0272 4865000000-E LINE REMOVAL 12" WIDE 400 3.25 1,300.00LF

0273 4875000000-N REMOVAL OF SYMBL & CHARAC 5 200.00 1,000.00EA

0274 4900000000-N PERM RAISED PVMT MARKERS 10 125.00 1,250.00EA

0275 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 3,185 70.00 222,950.00EA

0276 4915000000-E 7' U-CHANNEL POSTS 18 55.00 990.00EA

0277 4955000000-N OBJECT MARKERS (END OF RD) 18 175.00 3,150.00EA

0278 5255000000-N PORTABLE LIGHTING Lump Sum 500,000.00

0279 5325400000-E 4" WATER LINE 640 38.00 24,320.00LF

0280 5325600000-E 6" WATER LINE 9,681 58.00 561,498.00LF

0281 5325800000-E 8" WATER LINE 2,174 95.00 206,530.00LF

0282 5326200000-E 12" WATER LINE 5,029 120.00 603,480.00LF

0283 5329000000-E DI H2O PIPE FITTINGS 30,750 7.35 226,012.50LB

0284 5538000000-E 4" VALVE 2 2,200.00 4,400.00EA

0285 5540000000-E 6" VALVE 16 3,300.00 52,800.00EA

0286 5546000000-E 8" VALVE 5 4,600.00 23,000.00EA

0287 5558000000-E 12" VALVE 17 5,500.00 93,500.00EA

0288 5589100000-E 1" AIR RELEASE VALVE 5 4,820.00 24,100.00EA

0289 5606400000-E 4" BLOW OFF 2 1,500.00 3,000.00EA

0290 5643100000-E 3/4" WATER METER 1 2,500.00 2,500.00EA
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0291 5648000000-N RELOCATE WATER METER 24 1,500.00 36,000.00EA

0292 5649000000-N RECONNECT WATER METER 7 1,000.00 7,000.00EA

0293 5666000000-N FIRE HYDRANT 3 7,500.00 22,500.00EA

0294 5672000000-N RELOCATE FIRE HYDRANT 2 4,900.00 9,800.00EA

0295 5673000000-E FIRE HYDRANT LEG 95 85.00 8,075.00LF

0296 5686500000-E WATER SERVICE LINE 2,955 220.00 650,100.00LF

0297 5709600000-E 12" FORCE MAIN SEWER 2,312 120.00 277,440.00LF

0298 5768000000-N SANITARY SEWER CLEAN-OUT 1 1,800.00 1,800.00EA

0299 5768500000-E SEWER SERVICE LINE 10 100.00 1,000.00LF

0300 5769000000-E DI SEWER PIPE FITTINGS 3,460 12.00 41,520.00LB

0301 5798000000-E ABANDON **" UTILITY PIPE
(2")

500 15.00 7,500.00LF

0302 5801000000-E ABANDON 8" UTILITY PIPE 210 25.00 5,250.00LF

0303 5804000000-E ABANDON 12" UTILITY PIPE 1,102 35.00 38,570.00LF

0304 5815000000-N REMOVE WATER METER 25 150.00 3,750.00EA

0305 5815500000-N REMOVE FIRE HYDRANT 3 2,500.00 7,500.00EA

0306 5835600000-E 12" ENCASEMENT PIPE 210 200.00 42,000.00LF

0307 5836000000-E 24" ENCASEMENT PIPE 1,195 375.00 448,125.00LF

0309 5872500000-E BORE & JACK **"
(24")

575 700.00 402,500.00LF

0310 5888000000-E GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT

230 450.00 103,500.00LF

0311 6000000000-E TEMPORARY SILT FENCE 169,330 1.85 313,260.50LF

0312 6006000000-E EROS CONTRL STONE CL A 6,060 65.00 393,900.00TON

0313 6009000000-E EROS CONTRL STONE CL B 39,755 75.00 2,981,625.00TON

0314 6012000000-E SEDIMENT CONTROL STONE 18,890 55.00 1,038,950.00TON

0315 6015000000-E TEMPORARY MULCHING 307.5 1,100.00 338,250.00ACR

0316 6018000000-E SEED FOR TEMP SEEDING 16,600 2.95 48,970.00LB

0317 6021000000-E FERT FOR TEMP SEEDING 86 1,750.00 150,500.00TON

0318 6024000000-E TEMPORARY SLOPE DRAINS 20,830 18.00 374,940.00LF

0319 6029000000-E SAFETY FENCE 3,560 1.50 5,340.00LF

0320 6030000000-E SILT EXCAVATION 180,510 6.50 1,173,315.00CY

0321 6036000000-E MATTING FOR EROS CONTROL 409,000 1.15 470,350.00SY

0322 6037000000-E COIR FIBER MAT 6,655 3.75 24,956.25SY

0323 6038000000-E PERM SOIL REINF MAT 6,700 4.75 31,825.00SY

0324 6042000000-E 1/4" HARDWARE CLOTH 21,990 2.75 60,472.50LF

0325 6048000000-E FLOAT TURBIDITY CURTAIN 1,380 3.95 5,451.00SY

0326 6069000000-E STILLING BASINS 240 15.00 3,600.00CY

0327 6070000000-N SPECIAL STILLING BASINS 58 1,200.00 69,600.00EA

0328 6071012000-E COIR FIBER WATTLE 12,180 7.25 88,305.00LF

0329 6071014000-E COIR FIBER WATTLE BARRIER 1,010 8.45 8,534.50LF

0330 6071020000-E POLYACRYLAMIDE (PAM) 15,520 6.00 93,120.00LB
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0331 6071030000-E COIR FIBER BAFFLE 26,185 2.75 72,008.75LF

0332 6071050000-E **" SKIMMER
(1-1/2")

29 1,200.00 34,800.00EA

0333 6071050000-E **" SKIMMER
(2")

33 1,300.00 42,900.00EA

0334 6071050000-E **" SKIMMER
(2-1/2")

9 2,000.00 18,000.00EA

0335 6071050000-E **" SKIMMER
(3")

1 2,200.00 2,200.00EA

0336 6071050000-E **" SKIMMER
(4")

7 2,800.00 19,600.00EA

0337 6084000000-E SEEDING AND MULCHING 282 2,150.00 606,300.00ACR

0338 6087000000-E MOWING 178 295.00 52,510.00ACR

0339 6090000000-E SEED FOR REPAIR SEEDING 3,450 3.45 11,902.50LB

0340 6093000000-E FERT FOR REPAIR SEEDING 10.25 1,750.00 17,937.50TON

0341 6096000000-E SEED FOR SUPP SEEDING 6,300 5.00 31,500.00LB

0342 6108000000-E FERTILIZER TOPDRESSING 188.75 800.00 151,000.00TON

0343 6111000000-E IMPERVIOUS DIKE 600 180.00 108,000.00LF

0344 6114500000-N SPECIALIZED HAND MOWING 220 95.00 20,900.00MHR

0345 6114800000-N MANUAL LITTER REMOVAL 100 125.00 12,500.00MHR

0346 6114900000-E LITTER DISPOSAL 10 3,000.00 30,000.00TON

0347 6117000000-N RESPONSE FOR EROS CONTROL 200 255.00 51,000.00EA

0348 6117500000-N CONC WASHOUT STRUCTURE 20 902.36 18,047.20EA

0349 6120000000-E CULVERT DIVERSION CHANNEL 2,100 60.00 126,000.00CY

0350 6123000000-E REFORESTATION 3.3 4,062.02 13,404.67ACR

0351 6126000000-E STREAMBANK REFORESTATION 1.5 34,739.23 52,108.85ACR

0352 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
LOG

21 540.61 11,352.81EA

0353 6133000000-N GENERIC EROSION CONTROL ITEM (LS)
CONSTRUCTION SURVEYING FOR MITIGATION

Lump Sum 25,355.51

0354 6133000000-N GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR MITIGATION

Lump Sum 69,514.96

0355 6133000000-N GENERIC EROSION CONTROL ITEM (LS)
SITE GRADING FOR MITIGATION

Lump Sum 509,575.01

0356 6138000000-E GENERIC EROSION CONTROL ITEM (CY)
IMPERVIOUS SELECT MATERIAL

1,500 36.12 54,180.00CY

0357 6147000000-E GENERIC EROSION CONTROL ITEM (LF)
BRUSH TOE

630 52.71 33,207.30LF

0420 5606000000-E 2" BLOW OFF 1 4,500.00 4,500.00EA

CULVERT ITEMS

0358 8126000000-N CULV EXCAV @ ************
(717+13.00 -L-)

Lump Sum 85,750.00

0359 8126000000-N CULV EXCAV @ ************
(743+18.00 -L-)

Lump Sum 110,500.00
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0360 8126000000-N CULV EXCAV @ ************
(796+86.00 -L-)

Lump Sum 116,500.00

0361 8133000000-E FND CONDIT MAT, BOX CULV 1,995 90.00 179,550.00TON

0362 8196000000-E CLASS A CONCRETE (CULV) 1,974.8 750.00 1,481,100.00CY

0363 8245000000-E REINF STEEL (CULVERT) 311,704 2.00 623,408.00LB

WALL ITEMS

0364 8504000000-E CONC BARR RAIL MOMENT SLAB 290 568.99 165,007.10LF

0365 8801000000-E MSE RETAIN WALL NO **
(1)

1,750 109.80 192,150.00SF

0366 8847000000-E GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREATMENT
(SOUND BARRIER WALL)

169,000 2.79 471,510.00SF

0367 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO. NW10A

16,487 38.22 630,133.14SF

0368 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO. NW3A

87,214 33.16 2,892,016.24SF

STRUCTURE ITEMS

0369 8017000000-N CM&R TEMP ACCESS ***********
(849+00.00 -L- LT)

Lump Sum 200,000.00

0370 8017000000-N CM&R TEMP ACCESS ***********
(849+00.00 -L- RT)

Lump Sum 200,000.00

0371 8035000000-N REMV EXIST STR **********
(849+00.00 -L- LT)

Lump Sum 500,000.00

0372 8035000000-N REMV EXIST STR **********
(849+00.00 -L- RT)

Lump Sum 500,000.00

0373 8065000000-N ASBESTOS ASSESSMENT Lump Sum 3,000.00

0374 8091000000-N FND EXCAV B** STA *******
(1, 13+08.49 -Y42-)

Lump Sum 25,000.00

0375 8091000000-N FND EXCAV B** STA *******
(1, 19+82.46 -Y1-)

Lump Sum 25,000.00

0376 8091000000-N FND EXCAV B** STA *******
(1, 20+16.72 -Y2-)

Lump Sum 25,000.00

0377 8091000000-N FND EXCAV B** STA *******
(1, 23+21.80 -Y3-)

Lump Sum 25,000.00

0378 8091000000-N FND EXCAV B** STA *******
(1, 36+78.38 -RAMP A-)

Lump Sum 25,000.00

0379 8096000000-E PILE EXCAVATION IN SOIL 251 724.26 181,789.26LF

0380 8097000000-E PILE EXCAVATION NOT IN SOIL 218 700.00 152,600.00LF

0381 8105560000-E 4'-0" DRILLD PIER IN SOIL 199.2 2,000.00 398,400.00LF

0382 8105660000-E 4'-0" DRILLD PIER NO SOIL 183.4 2,100.00 385,140.00LF

0383 8111600000-E PERM STL CASING FOR 4' PIER 186.8 800.00 149,440.00LF

0384 8112730000-N PDA TESTING 4 2,275.00 9,100.00EA

0385 8113000000-N SID INSPECTIONS 2 1,015.00 2,030.00EA

0386 8115000000-N CSL TESTING 2 1,200.00 2,400.00EA
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0387 8121000000-N UNCL STR EXCAV STA *****
(849+00.00 -L- LT)

Lump Sum 50,000.00

0388 8121000000-N UNCL STR EXCAV STA *****
(849+00.00 -L- RT)

Lump Sum 50,000.00

0389 8147000000-E REINF CONCRETE DECK SLAB 103,381 60.00 6,202,860.00SF

0390 8161000000-E GROOVING BRIDGE FLOORS 107,943 0.50 53,971.50SF

0391 8182000000-E CLASS A CONCRETE (BRIDGE) 1,824.9 1,400.00 2,554,860.00CY

0392 8210000000-N BRG APPR SLAB ***********
(13+08.49 -Y42-)

Lump Sum 75,000.00

0393 8210000000-N BRG APPR SLAB ***********
(19+82.46 -Y1-)

Lump Sum 50,000.00

0394 8210000000-N BRG APPR SLAB ***********
(20+16.72 -Y2-)

Lump Sum 75,000.00

0395 8210000000-N BRG APPR SLAB ***********
(23+21.80 -Y3-)

Lump Sum 50,000.00

0396 8210000000-N BRG APPR SLAB ***********
(36+78.38 -RAMP A-)

Lump Sum 150,000.00

0397 8210000000-N BRG APPR SLAB ***********
(810+00.00 -L- LT)

Lump Sum 75,000.00

0398 8210000000-N BRG APPR SLAB ***********
(810+00.00 -L- RT)

Lump Sum 75,000.00

0399 8210000000-N BRG APPR SLAB ***********
(849+00.00 -L- LT)

Lump Sum 110,000.00

0400 8210000000-N BRG APPR SLAB ***********
(849+00.00 -L- RT)

Lump Sum 110,000.00

0401 8217000000-E REINF STEEL (BRIDGE) 348,669 1.50 523,003.50LB

0402 8238000000-E SPIRAL COL REINF STL BRG 24,421 3.50 85,473.50LB

0403 8277000000-E 72" MOD PRESTR CONC GIRDR 5,940 400.00 2,376,000.00LF

0404 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

141 2,000.00 282,000.00EA

0405 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

144 750.00 108,000.00EA

0406 8364000000-E HP12X53 PILES 7,065 75.00 529,875.00LF

0407 8384000000-E HP14X73 PILES 5,145 100.00 514,500.00LF

0408 8391000000-N STEEL PILE POINTS 23 200.00 4,600.00EA

0409 8392500000-E PREDRILLING FOR PILES 105 250.00 26,250.00LF

0410 8503000000-E CONCRETE BARRIER RAIL 3,801.92 225.00 855,432.00LF

0411 8510000000-E CONCRETE MEDIAN BARRIER 280.7 300.00 84,210.00LF

0412 8531000000-E 4" SLOPE PROTECTION 3,446 117.88 406,214.48SY

0413 8608000000-E RIP RAP II (2'-0") 1,223 100.00 122,300.00TON

0414 8622000000-E GEOTEXTILE FOR DRAINAGE 1,370 10.00 13,700.00SY

0415 8657000000-N ELASTOMERIC BEARINGS Lump Sum 300,000.00

0416 8692000000-N FOAM JOINT SEALS Lump Sum 75,000.00

0417 8706000000-N EXPANSION JOINT SEALS Lump Sum 460,000.00
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0418 8867000000-E GENERIC STRUCTURE ITEM (LF)
54" PRESTRESSED CONCRETE FLORIDA I-
BEAMS

3,116.3 400.00 1,246,520.00LF

0419 8867000000-E GENERIC STRUCTURE ITEM (LF)
MODIFIED 54" PRESTRESSED CONCRETE
GIRDERS

2,472.47 475.00 1,174,423.25LF

TOTAL 217,409,595.25CONTRACT TOTAL

SUB-TOTAL 188,783,878.28ROADWAY ITEMS

SUB-TOTAL 2,596,808.00CULVERT ITEMS

SUB-TOTAL 4,350,816.48WALL ITEMS

SUB-TOTAL 21,678,092.49STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

167,407,389.37AMES CONSTRUCTION INC 1

170,913,933.56ES WAGNER COMPANY LLC 2

184,999,953.63WEBBER LLC 3

217,409,595.25ZACHRY CONSTRUCTION CORPORATION 4
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S T WOOTEN CORPORATION BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

WILSON, NC ROCKY MOUNT, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 860,027.00 1,050,000.00 1,132,500.00

0002 1245000000-E SHOULDER RECONSTRUCTION 73.61 1,825.00 134,338.25 1,615.00 118,880.15 2,500.00 184,025.00SMI

0003 1260000000-E AGGREGATE SHOULDER BORROW 15,986 49.05 784,113.30 69.00 1,103,034.00 50.00 799,300.00TON

0004 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

42,615 3.00 127,845.00 3.85 164,067.75 3.50 149,152.50SY

0005 1297000000-E MILL ASP PVMT *****" DTH
(1-1/4')

797,298 1.95 1,554,731.10 1.65 1,315,541.70 1.50 1,195,947.00SY

0006 1297000000-E MILL ASP PVMT *****" DTH
(2-1/4")

42,735 3.35 143,162.25 4.35 185,897.25 3.00 128,205.00SY

0007 1308000000-E MILLN ASPHALT PVMT ***** - *****
(1-1/4" TO 2-1/4")

53,388 3.25 173,511.00 4.20 224,229.60 4.00 213,552.00SY

0008 1524200000-E ASP CONC SURF CRS S9.5D 65,736 73.10 4,805,301.60 77.80 5,114,260.80 75.00 4,930,200.00TON

0009 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 5,532 550.00 3,042,600.00 650.00 3,595,800.00 650.00 3,595,800.00TON

0010 1662000000-E OG ASP FRICT FC-1 MOD 28,453 97.00 2,759,941.00 102.00 2,902,206.00 95.00 2,703,035.00TON

0011 1840000000-E MILLED RUMBLE STRIPS 272,020 0.21 57,124.20 0.26 70,725.20 0.33 89,766.60LF

0012 2275000000-E FLOWABLE FILL 18 450.00 8,100.00 730.00 13,140.00 500.00 9,000.00CY

0013 2473000000-N GENERIC DRAINAGE ITEM (EA)
DROP INLET REPAIR

9 5,500.00 49,500.00 2,600.00 23,400.00 5,750.00 51,750.00EA

0014 2473000000-N GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONCRETE APRON FOR
DROP INLET

13 3,500.00 45,500.00 3,500.00 45,500.00 1,800.00 23,400.00EA

0015 2752000000-E GENERIC PAVING ITEM (LF)
REMOVE & REPLACE SHOULDER BERM
GUTTER

95 125.00 11,875.00 2,300.00 218,500.00 95.00 9,025.00LF

0016 3030000000-E STL BEAM GUARDRAIL 1,560 23.50 36,660.00 24.30 37,908.00 23.50 36,660.00LF

0018 3287000000-N GR END TYPE TL-3 5 3,200.00 16,000.00 3,310.00 16,550.00 3,200.00 16,000.00EA

0019 3345000000-E REMOVE & RESET GUARDRAIL 11,990 12.25 146,877.50 12.70 152,273.00 12.25 146,877.50LF

0020 3365000000-E REMOVE EXISTING GUIDERAIL 512 3.00 1,536.00 3.10 1,587.20 3.00 1,536.00LF

0021 3389200000-E CABLE GUIDERAIL 195 20.00 3,900.00 20.70 4,036.50 20.00 3,900.00LF

0022 3389600000-N CBL GUIDERAIL ANCH UNIT 2 3,600.00 7,200.00 3,700.00 7,400.00 3,600.00 7,200.00EA

0023 3420000000-E GENERIC GUARDRAIL ITEM (LF)
REMOVE AND REPLACE EXISTING GUARDRAIL

3,250 24.00 78,000.00 24.80 80,600.00 24.00 78,000.00LF

0025 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & REPLACE GUARDRAIL END UNIT,
TYPE CAT-1

18 1,225.00 22,050.00 1,270.00 22,860.00 1,225.00 22,050.00EA

0026 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & REPLACE GUARDRAIL END UNIT,
TYPE TL-3

26 3,400.00 88,400.00 3,500.00 91,000.00 3,400.00 88,400.00EA

0027 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & RESET GUARDRAIL END UNIT, TYPE
TL-3

11 1,500.00 16,500.00 1,600.00 17,600.00 1,500.00 16,500.00EA

0028 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE & RESET GUARDRAIL END UNITS,
TYPE CAT-1

5 1,000.00 5,000.00 1,035.00 5,175.00 1,000.00 5,000.00EA

0029 4048000000-E REINF CONC FOUNDTN 7 1,000.00 7,000.00 1,035.00 7,245.00 1,000.00 7,000.00CY

0030 4054000000-E PLN CONC FOUNDTN 2 500.00 1,000.00 520.00 1,040.00 500.00 1,000.00CY
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S T WOOTEN CORPORATION BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

WILSON, NC ROCKY MOUNT, NC RALEIGH, NC

0031 4060000000-E SUPPORT, BREAKAWAY STL BM 6,831 8.00 54,648.00 8.30 56,697.30 8.00 54,648.00LB

0032 4066000000-E SUPPORTS, SIMPLE STL BM 1,263 7.00 8,841.00 7.20 9,093.60 7.00 8,841.00LB

0033 4109000000-N SIGN ERECTION, TYPE *** (OVRHD)
(A)

17 2,000.00 34,000.00 2,100.00 35,700.00 2,000.00 34,000.00EA

0034 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(A)

14 750.00 10,500.00 780.00 10,920.00 750.00 10,500.00EA

0035 4110000000-N SIGN ERECTION, TYPE *** (GRD MTD)
(B)

2 500.00 1,000.00 520.00 1,040.00 500.00 1,000.00EA

0036 4143000000-N DISPOSE SUPPORT, OVRHD ST 1 8,000.00 8,000.00 8,300.00 8,300.00 8,000.00 8,000.00EA

0037 4152000000-N DISPOSE SIGN SYST STL BM 14 350.00 4,900.00 360.00 5,040.00 350.00 4,900.00EA

0038 4234000000-N DISPOSE SIGN, A OR B (OVRHD) 17 25.00 425.00 25.90 440.30 25.00 425.00EA

0039 4400000000-E WORK ZONE SIGNS (STAT) 584 8.10 4,730.40 8.90 5,197.60 8.75 5,110.00SF

0040 4415000000-N FLASHING ARROW BOARD 4 1,980.00 7,920.00 2,700.00 10,800.00 2,300.50 9,202.00EA

0041 4420000000-N PORTABLE CHANGE MSG SIGN 8 4,200.00 33,600.00 11,350.00 90,800.00 9,500.00 76,000.00EA

0042 4423000000-N WZ DIGITAL SPD LMT SIGNS 4 4,500.00 18,000.00 6,700.00 26,800.00 4,850.00 19,400.00EA

0043 4424000000-N WZ PRESENCE LIGHTING 16 3,300.00 52,800.00 4,200.00 67,200.00 3,531.00 56,496.00EA

0044 4434000000-N SEQ FLASH WARN LIGHTS 34 135.00 4,590.00 130.00 4,420.00 145.00 4,930.00EA

0045 4480000000-N TMA 2 6,800.00 13,600.00 20,000.00 40,000.00 27,250.00 54,500.00EA

0046 4510000000-N LAW ENFORCEMENT 1,200 74.00 88,800.00 62.10 74,520.00 90.00 108,000.00HR

0047 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

71 1,100.00 78,100.00 1,850.00 131,350.00 1,100.00 78,100.00EA

0048 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

800 1,525.00 1,220,000.00 1,485.00 1,188,000.00 1,500.00 1,200,000.00EA

0049 4685000000-E THERMO PVT MKG LINES 4"90 48,815 0.61 29,777.15 0.65 31,729.75 0.61 29,777.15LF

0050 4688000000-E THERMO PVT MKG LINES,6"90 MILS 421,882 0.76 320,630.32 0.80 337,505.60 0.76 320,630.32LF

0051 4695000000-E THERMO PVT MKG LINES 8"90 MILS 1,275 1.36 1,734.00 1.40 1,785.00 1.36 1,734.00LF

0052 4700000000-E 12"WIDE THERMO 90 MILS 10,240 1.96 20,070.40 2.05 20,992.00 1.96 20,070.40LF

0053 4709000000-E 24"WIDE THERMO 90 MILS 215 18.00 3,870.00 18.65 4,009.75 18.00 3,870.00LF

0054 4725000000-E THERMO PVT SYMBOL 90MILS 45 120.00 5,400.00 125.00 5,625.00 120.00 5,400.00EA

0055 4810000000-E PAINT PVMT MARKINGS 4" 1,320 0.55 726.00 0.60 792.00 0.55 726.00LF

0056 4815000000-E PAINT PVMT MARKINGS 6" 214,940 0.65 139,711.00 0.67 144,009.80 0.65 139,711.00LF

0057 4825000000-E PAINT PVMT MARKINGS 12" 2,340 1.61 3,767.40 1.70 3,978.00 1.61 3,767.40LF

0058 4850000000-E LINE REMOVAL 4" WIDE 760 2.00 1,520.00 2.10 1,596.00 2.00 1,520.00LF

0059 4855000000-E LINE REMOVAL 6" WIDE 550 2.00 1,100.00 2.10 1,155.00 2.00 1,100.00LF

0060 4890000000-E GENERIC PAVEMENT MARKING ITEM (LF)
REMOVAL OF PAVEMENT MARKING LINES FROM
MONOLITHIC ISLANDS

400 5.00 2,000.00 5.20 2,080.00 5.00 2,000.00LF

0061 4900000000-N PERM RAISED PVMT MARKERS 66 10.00 660.00 10.40 686.40 10.00 660.00EA

0062 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 2,368 46.20 109,401.60 47.80 113,190.40 46.20 109,401.60EA

0063 5255000000-N PORTABLE LIGHTING Lump Sum 116,921.75 225,000.00 2,516,574.78

0064 6000000000-E TEMPORARY SILT FENCE 1,000 6.50 6,500.00 3.90 3,900.00 4.00 4,000.00LF

0065 6029000000-E SAFETY FENCE 360 6.00 2,160.00 3.40 1,224.00 4.70 1,692.00LF

0066 6030000000-E SILT EXCAVATION 10 100.00 1,000.00 540.00 5,400.00 300.00 3,000.00CY
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S T WOOTEN CORPORATION BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

WILSON, NC ROCKY MOUNT, NC RALEIGH, NC

0067 6036000000-E MATTING FOR EROS CONTROL 500 35.00 17,500.00 2.90 1,450.00 16.00 8,000.00SY

0068 6071010000-E WATTLE 500 10.00 5,000.00 16.60 8,300.00 10.00 5,000.00LF

0069 6084000000-E SEEDING AND MULCHING 1 5,500.00 5,500.00 3,600.00 3,600.00 2,500.00 2,500.00ACR

0070 6117500000-N CONC WASHOUT STRUCTURE 6 1,500.00 9,000.00 1,165.00 6,990.00 2,000.00 12,000.00EA

0071 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

80 25.00 2,000.00 25.90 2,072.00 25.00 2,000.00LF

0072 7301000000-E DIRECT DRILL (***********)
(1, 2")

75 50.00 3,750.00 51.70 3,877.50 50.00 3,750.00LF

0073 7324000000-N JUNCTION BOX (STANDARD SIZE) 2 900.00 1,800.00 930.00 1,860.00 900.00 1,800.00EA

0074 7980000000-N GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

1 8,500.00 8,500.00 8,800.00 8,800.00 8,500.00 8,500.00EA

0075 7980000000-N GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

3 500.00 1,500.00 520.00 1,560.00 500.00 1,500.00EA

0076 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

1 7,500.00 7,500.00 7,800.00 7,800.00 7,500.00 7,500.00EA

0077 7980000000-N GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

1 8,500.00 8,500.00 8,800.00 8,800.00 8,500.00 8,500.00EA

0078 7980000000-N GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE (DUAL DMS)

1 65,000.00 65,000.00 67,000.00 67,000.00 65,000.00 65,000.00EA

0079 7980000000-N GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN (TYPE 2C)

2 105,000.00 210,000.00 108,750.00 217,500.00 105,000.00 210,000.00EA

0080 7980000000-N GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

1 1,000.00 1,000.00 1,035.00 1,035.00 1,000.00 1,000.00EA

0081 7980000000-N GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINATION
PANEL

1 1,200.00 1,200.00 1,240.00 1,240.00 1,200.00 1,200.00EA

0082 7980000000-N GENERIC SIGNAL ITEM (EA)
MODIFY SOLAR POWER ASSEMBLY

1 18,500.00 18,500.00 19,000.00 19,000.00 18,500.00 18,500.00EA

0083 7980000000-N GENERIC SIGNAL ITEM (EA)
REMOVAL AND DISPOSAL OF EXISTING DMS
COMPONENTS

1 10,000.00 10,000.00 10,347.48 10,347.48 10,000.00 10,000.00EA

0084 7990000000-E GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDING
CONDUCTOR

90 75.00 6,750.00 77.60 6,984.00 75.00 6,750.00LF

0085 7990000000-E GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCTORS

80 40.00 3,200.00 41.40 3,312.00 40.00 3,200.00LF

0086 7992000000-E GENERIC SIGNAL ITEM (CY)
OVERHEAD FOOTING

12 600.00 7,200.00 620.00 7,440.00 600.00 7,200.00CY

STRUCTURE ITEMS

0087 8161000000-E GROOVING BRIDGE FLOORS 35,387 1.25 44,233.75 1.30 46,003.10 1.25 44,233.75SF

0088 8559000000-E SURFACE PREP, CLASS II 62.4 1,050.00 65,520.00 1,100.00 68,640.00 1,050.00 65,520.00SY

0089 8660000000-E CONCRETE REPAIRS 4.8 1,600.00 7,680.00 1,700.00 8,160.00 2,000.00 9,600.00CF

0090 8678000000-E EPOXY RESIN INJECTION 16 300.00 4,800.00 310.00 4,960.00 330.00 5,280.00LF

0091 8867000000-E GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR

339 267.00 90,513.00 280.00 94,920.00 267.00 90,513.00LF
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S T WOOTEN CORPORATION BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

WILSON, NC ROCKY MOUNT, NC RALEIGH, NC

0092 8867000000-E GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS FOR PRESERVATION

565 130.00 73,450.00 134.50 75,992.50 130.00 73,450.00LF

0093 8867000000-E GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT FOR SLOPE
PROTECTION

912 43.00 39,216.00 44.50 40,584.00 43.00 39,216.00LF

0094 8889000000-E GENERIC STRUCTURE ITEM (LB)
APPROACH SLAB VOID FILLING

4,000 10.50 42,000.00 10.86 43,440.00 12.00 48,000.00LB

0095 8889000000-E GENERIC STRUCTURE ITEM (LB)
SLOPE PROTECTION VOID FILLING

6,000 10.75 64,500.00 11.35 68,100.00 12.50 75,000.00LB

0096 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

2,644 23.00 60,812.00 23.80 62,927.20 23.00 60,812.00SF

0097 8893000000-E GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING POLYMER CONCRETE
OVERLAY

4,211 89.00 374,779.00 92.10 387,833.10 89.00 374,779.00SY

0098 8893000000-E GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

4,211 49.00 206,339.00 50.70 213,497.70 49.00 206,339.00SY

0099 8893000000-E GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

4,211 19.00 80,009.00 19.70 82,956.70 19.00 80,009.00SY

0100 8897000000-N GENERIC STRUCTURE ITEM (EA)
EXPANSION BEARING REPAIR (EBR)

14 4,900.00 68,600.00 5,100.00 71,400.00 4,900.00 68,600.00EA

0101 8897000000-N GENERIC STRUCTURE ITEM (EA)
RETAINER RING (RR)

28 3,100.00 86,800.00 3,200.00 89,600.00 3,100.00 86,800.00EA

0102 8897000000-N GENERIC STRUCTURE ITEM (EA)
WEEP HOLE FILTERS

60 600.00 36,000.00 620.00 37,200.00 600.00 36,000.00EA

0103 8881000000-E GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE MATERIALS

116.8 3,350.00 391,280.00 3,465.00 404,712.00 3,350.00 391,280.00CY

0104 8881000000-E GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE MATERIALS

116.8 CY

TOTAL 19,529,128.97 TOTAL 21,451,328.93 TOTAL 22,683,800.00CONTRACT TOTAL

SUB-TOTAL 17,792,597.22 SUB-TOTAL 19,650,402.63 SUB-TOTAL 20,928,368.25ROADWAY ITEMS

SUB-TOTAL 1,736,531.75 SUB-TOTAL 1,800,926.30 SUB-TOTAL 1,755,431.75STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

19,529,128.97S T WOOTEN CORPORATION 1

21,451,328.93BARNHILL CONTRACTING CO 2

22,683,800.00FSC II LLC DBA FRED SMITH COMPANY 3
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S T WOOTEN CORPORATION DELLINGER INC SMITH-ROWE, LLC

WILSON, NC MONROE, NC MOUNT AIRY, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 308,000.00 300,000.00 324,400.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 62,500.00 60,000.00 50,000.00

0003 0028000000-N TYPE I STANDARD APPR **********
(23+90.50 -L REV-)

Lump Sum 69,500.00 50,000.00 64,500.00

0004 0036000000-E UNDERCUT EXCAVATION 300 28.00 8,400.00 25.30 7,590.00 10.00 3,000.00CY

0005 0050000000-E SUPP CLEARING & GRUBBING 1 1.00 1.00 250.00 250.00 500.00 500.00ACR

0006 0063000000-N GRADING Lump Sum 900,000.00 345,000.00 840,045.00

0007 0106000000-E BORROW EXCAVATION 49,000 9.00 441,000.00 20.00 980,000.00 15.00 735,000.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 710 28.00 19,880.00 26.00 18,460.00 15.00 10,650.00CY

0009 0194000000-E SELECT GRANULAR MATL, CLASS III 300 59.00 17,700.00 35.25 10,575.00 20.00 6,000.00CY

0010 0196000000-E GEOTEXTILE SOIL STABILIZATION 700 8.40 5,880.00 3.55 2,485.00 6.00 4,200.00SY

0011 0199000000-E TEMPORARY SHORING 2,820 52.00 146,640.00 58.29 164,377.80 64.68 182,397.60SF

0012 0225000000-E REINFORCED SOIL SLOPES 1,750 100.00 175,000.00 102.00 178,500.00 65.00 113,750.00SY

0013 0318000000-E FND CONDIT MATL MINOR STRS 40 65.00 2,600.00 43.00 1,720.00 40.00 1,600.00TON

0014 0320000000-E FND CONDIT GEOTEXTILE 100 8.00 800.00 3.50 350.00 5.00 500.00SY

0015 0335200000-E 15" DRAINAGE PIPE 32 172.00 5,504.00 76.00 2,432.00 40.00 1,280.00LF

0016 0343000000-E 15" SIDE DRAIN PIPE 44 164.50 7,238.00 79.00 3,476.00 40.00 1,760.00LF

0017 0344000000-E 18" SIDE DRAIN PIPE 100 167.00 16,700.00 74.00 7,400.00 45.00 4,500.00LF

0018 0448300000-E 18" RCP CULV CLASS IV 72 167.00 12,024.00 82.00 5,904.00 100.00 7,200.00LF

0019 0582000000-E 15" CS PIPE CULV 0.064" 48 166.00 7,968.00 79.00 3,792.00 60.00 2,880.00LF

0020 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

2 860.00 1,720.00 1,040.00 2,080.00 540.00 1,080.00EA

0021 0995000000-E PIPE REMOVAL 55 1.00 55.00 19.00 1,045.00 15.00 825.00LF

0022 1099500000-E SHALLOW UNDERCUT 100 28.00 2,800.00 33.00 3,300.00 15.00 1,500.00CY

0023 1099700000-E CLASS IV SUBGRD STABILIZATION 200 31.51 6,302.00 43.00 8,600.00 40.00 8,000.00TON

0024 1121000000-E AGGREGATE BASE COURSE 545 70.00 38,150.00 42.00 22,890.00 50.00 27,250.00TON

0025 1220000000-E INCIDENTAL STONE BASE 200 70.00 14,000.00 53.50 10,700.00 50.00 10,000.00TON

0026 1330000000-E INCIDENTAL MILLING 350 21.50 7,525.00 12.95 4,532.50 26.00 9,100.00SY

0027 1491000000-E ASP CONC BASE CRS B25.0C 1,960 72.15 141,414.00 72.15 141,414.00 95.00 186,200.00TON

0028 1519000000-E ASP CONC SURF CRS S9.5B 1,260 81.00 102,060.00 81.00 102,060.00 115.00 144,900.00TON

0029 1575000000-E ASP FOR PLANT MIX 175 575.00 100,625.00 575.00 100,625.00 700.00 122,500.00TON

0030 1693000000-E ASPH PLT MIX PVMT REPAIR 25 220.00 5,500.00 159.02 3,975.50 300.00 7,500.00TON

0031 2286000000-N MASNRY DRAINAGE STRUCT 3 4,050.00 12,150.00 2,960.00 8,880.00 2,500.00 7,500.00EA

0032 2367000000-N FRAME W/2GRTS 840.29 STD 3 925.00 2,775.00 875.00 2,625.00 800.00 2,400.00EA

0033 2556000000-E SHOULDER BERM GUTTER 232 52.00 12,064.00 60.00 13,920.00 25.00 5,800.00LF

0034 3030000000-E STL BEAM GUARDRAIL 1,175 24.50 28,787.50 24.50 28,787.50 24.50 28,787.50LF

0035 3150000000-N ADDIT GUARDRAIL POSTS 5 11.00 55.00 11.00 55.00 1.00 5.00EA

0036 3215000000-N GR ANCHOR TYPE III 4 2,400.00 9,600.00 2,400.00 9,600.00 2,400.00 9,600.00EA

0037 3287000000-N GR END TYPE TL-3 4 3,450.00 13,800.00 3,450.00 13,800.00 3,450.00 13,800.00EA

0038 3360000000-E REMOVE EXISTING GUARDRAIL 776 1.00 776.00 1.00 776.00 1.00 776.00LF

0039 3380000000-E TEMP STL BM GUARDRAIL 600 7.50 4,500.00 7.50 4,500.00 7.50 4,500.00LF

0040 3382000000-E TEMP STL BM GDRAIL, SHP CURV 75 10.00 750.00 10.00 750.00 10.00 750.00LF
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S T WOOTEN CORPORATION DELLINGER INC SMITH-ROWE, LLC

WILSON, NC MONROE, NC MOUNT AIRY, NC

0041 3387000000-N TEMP GDRL ANCH UNITS ******
(B-77)

2 800.00 1,600.00 800.00 1,600.00 800.00 1,600.00EA

0042 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

1 2,200.00 2,200.00 2,200.00 2,200.00 2,200.00 2,200.00EA

0043 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

2 300.00 600.00 300.00 600.00 300.00 600.00EA

0044 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE
CAT-1

1 300.00 300.00 300.00 300.00 300.00 300.00EA

0045 3628000000-E RIP RAP, CLASS I 186 77.00 14,322.00 71.00 13,206.00 55.00 10,230.00TON

0046 3635000000-E RIP RAP, CLASS II 50 78.00 3,900.00 80.00 4,000.00 85.00 4,250.00TON

0047 3649000000-E RIP RAP, CLASS B 74 74.00 5,476.00 68.50 5,069.00 55.00 4,070.00TON

0048 3656000000-E GEOTEXTILE FOR DRAINGE 1,070 6.50 6,955.00 3.50 3,745.00 4.00 4,280.00SY

0049 4025000000-E CONTR FURN, TYPE ***SIGN
(D)

13.5 27.00 364.50 27.00 364.50 28.00 378.00SF

0050 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

40.33 25.50 1,028.42 25.00 1,008.25 28.00 1,129.24SF

0051 4072000000-E SUPPORT, 3-LB STL U-CHAN 81.67 7.45 608.44 7.45 608.44 12.00 980.04LF

0052 4096000000-N SIGN ERECTION, TYPE D 2 295.00 590.00 295.00 590.00 200.00 400.00EA

0053 4102000000-N SIGN ERECTION, TYPE E 8 260.00 2,080.00 260.00 2,080.00 150.00 1,200.00EA

0054 4155000000-N DISPOSE SIGN SYST U-CHAN 10 10.00 100.00 10.00 100.00 25.00 250.00EA

0055 4400000000-E WORK ZONE SIGNS (STAT) 60 13.50 810.00 13.50 810.00 20.00 1,200.00SF

0056 4405000000-E WORK ZONE SIGNS (PORT) 290 65.00 18,850.00 17.88 5,185.20 18.50 5,365.00SF

0057 4410000000-E WORK ZONE SIGNS (BARR) 220 10.50 2,310.00 10.50 2,310.00 9.00 1,980.00SF

0058 4430000000-N DRUMS 110 100.00 11,000.00 51.97 5,716.70 70.00 7,700.00EA

0059 4445000000-E BARRICADES (TYPE III) 96 27.00 2,592.00 27.00 2,592.00 30.00 2,880.00LF

0060 4455000000-N FLAGGER 120 415.00 49,800.00 1,646.00 197,520.00 650.00 78,000.00DAY

0061 4465000000-N TEMPORARY CRASH CUSHIONS 2 11,250.00 22,500.00 5,900.00 11,800.00 8,500.00 17,000.00EA

0062 4490000000-E PORT CONC BARRIER(ANCHRD) 1,200 78.85 94,620.00 48.00 57,600.00 60.00 72,000.00LF

0063 4650000000-N TEMP RAISED PVMT MRKS 140 10.00 1,400.00 10.00 1,400.00 10.00 1,400.00EA

0064 4688000000-E THERMO PVT MKG LINES,6"90 MILS 14,120 1.45 20,474.00 1.45 20,474.00 1.45 20,474.00LF

0065 4709000000-E 24"WIDE THERMO 90 MILS 60 20.00 1,200.00 20.00 1,200.00 20.00 1,200.00LF

0066 4720000000-E THERMO PVT MKG CHARACTER 90 6 175.00 1,050.00 175.00 1,050.00 175.00 1,050.00EA

0067 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(II)

2,520 4.50 11,340.00 4.50 11,340.00 4.50 11,340.00LF

0068 4810000000-E PAINT PVMT MARKINGS 4" 30,000 0.42 12,600.00 0.42 12,600.00 0.42 12,600.00LF

0069 4840000000-N PAINT PVT MKG CHARACTER 12 100.00 1,200.00 100.00 1,200.00 100.00 1,200.00EA

0070 4900000000-N PERM RAISED PVMT MARKERS 10 10.00 100.00 10.00 100.00 10.00 100.00EA

0071 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 50 90.00 4,500.00 90.00 4,500.00 90.00 4,500.00EA

0072 6000000000-E TEMPORARY SILT FENCE 6,000 2.75 16,500.00 4.50 27,000.00 3.70 22,200.00LF

0073 6006000000-E EROS CONTRL STONE CL A 165 70.00 11,550.00 63.50 10,477.50 55.00 9,075.00TON

0074 6009000000-E EROS CONTRL STONE CL B 745 73.00 54,385.00 64.50 48,052.50 56.00 41,720.00TON

0075 6012000000-E SEDIMENT CONTROL STONE 330 63.00 20,790.00 57.00 18,810.00 50.00 16,500.00TON

0076 6015000000-E TEMPORARY MULCHING 11 820.00 9,020.00 1,075.00 11,825.00 2,600.00 28,600.00ACR
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0077 6018000000-E SEED FOR TEMP SEEDING 700 5.29 3,703.00 8.00 5,600.00 1.00 700.00LB

0078 6021000000-E FERT FOR TEMP SEEDING 4.5 1,100.00 4,950.00 1,000.00 4,500.00 100.00 450.00TON

0079 6024000000-E TEMPORARY SLOPE DRAINS 200 33.00 6,600.00 6.25 1,250.00 25.00 5,000.00LF

0080 6029000000-E SAFETY FENCE 640 2.50 1,600.00 3.50 2,240.00 6.00 3,840.00LF

0081 6030000000-E SILT EXCAVATION 1,190 23.00 27,370.00 23.00 27,370.00 10.00 11,900.00CY

0082 6036000000-E MATTING FOR EROS CONTROL 6,085 2.00 12,170.00 1.75 10,648.75 2.00 12,170.00SY

0083 6037000000-E COIR FIBER MAT 160 8.00 1,280.00 6.25 1,000.00 18.00 2,880.00SY

0084 6038000000-E PERM SOIL REINF MAT 900 6.25 5,625.00 6.75 6,075.00 6.00 5,400.00SY

0085 6042000000-E 1/4" HARDWARE CLOTH 585 8.00 4,680.00 8.25 4,826.25 6.00 3,510.00LF

0086 6043000000-E LOW PERMEABILITY GEOTEXTILE 30 6.00 180.00 9.25 277.50 28.00 840.00SY

0087 6048000000-E FLOAT TURBIDITY CURTAIN 100 66.00 6,600.00 50.00 5,000.00 68.00 6,800.00SY

0088 6071020000-E POLYACRYLAMIDE (PAM) 145 20.00 2,900.00 17.25 2,501.25 4.00 580.00LB

0089 6071030000-E COIR FIBER BAFFLE 265 9.00 2,385.00 8.50 2,252.50 8.00 2,120.00LF

0090 6071050000-E **" SKIMMER
(2")

1 5,500.00 5,500.00 2,015.00 2,015.00 1,200.00 1,200.00EA

0091 6084000000-E SEEDING AND MULCHING 15 2,500.00 37,500.00 4,150.00 62,250.00 3,400.00 51,000.00ACR

0092 6087000000-E MOWING 9 100.00 900.00 280.00 2,520.00 300.00 2,700.00ACR

0093 6090000000-E SEED FOR REPAIR SEEDING 150 6.50 975.00 7.75 1,162.50 4.00 600.00LB

0094 6093000000-E FERT FOR REPAIR SEEDING 0.25 1,600.00 400.00 1,000.00 250.00 3,000.00 750.00TON

0095 6096000000-E SEED FOR SUPP SEEDING 300 4.50 1,350.00 9.00 2,700.00 2.00 600.00LB

0096 6108000000-E FERTILIZER TOPDRESSING 9 1,400.00 12,600.00 1,000.00 9,000.00 800.00 7,200.00TON

0097 6111000000-E IMPERVIOUS DIKE 260 205.00 53,300.00 75.00 19,500.00 120.00 31,200.00LF

0098 6114500000-N SPECIALIZED HAND MOWING 10 150.00 1,500.00 93.00 930.00 170.00 1,700.00MHR

0099 6114800000-N MANUAL LITTER REMOVAL 5 100.00 500.00 75.00 375.00 250.00 1,250.00MHR

0100 6114900000-E LITTER DISPOSAL 1 100.00 100.00 100.00 100.00 1,000.00 1,000.00TON

0101 6117000000-N RESPONSE FOR EROS CONTROL 25 187.50 4,687.50 500.00 12,500.00 750.00 18,750.00EA

0102 6117500000-N CONC WASHOUT STRUCTURE 4 1,500.00 6,000.00 250.00 1,000.00 650.00 2,600.00EA

0103 6123000000-E REFORESTATION 0.1 10,000.00 1,000.00 525.00 52.50 10,000.00 1,000.00ACR

STRUCTURE ITEMS

0104 8017000000-N CM&R TEMP ACCESS ***********
(23+90.50 -L REV-)

Lump Sum 285,000.00 500,000.00 121,550.00

0105 8035000000-N REMV EXIST STR **********
(23+90.50 -L REV-)

Lump Sum 160,000.00 175,000.00 158,274.26

0106 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,500.00 7,500.00 1,525.00

0107 8105500000-E **'-**" DRILLD PIER IN SOIL
(4'-6")

65.67 2,200.00 144,474.00 1,400.00 91,938.00 1,709.17 112,241.19LF

0108 8105600000-E **'-**" DRILLD PIER NO SOIL
(4'-6")

76 2,200.00 167,200.00 1,400.00 106,400.00 1,709.17 129,896.92LF

0109 8114000000-N SPT TESTING 4 1,000.00 4,000.00 500.00 2,000.00 1,100.00 4,400.00EA

0110 8115000000-N CSL TESTING 1 3,000.00 3,000.00 1,000.00 1,000.00 1,625.00 1,625.00EA

0111 8147000000-E REINF CONCRETE DECK SLAB 12,072 51.00 615,672.00 50.00 603,600.00 50.46 609,153.12SF

0112 8161000000-E GROOVING BRIDGE FLOORS 11,687 0.74 8,648.38 1.00 11,687.00 1.21 14,141.27SF

0113 8182000000-E CLASS A CONCRETE (BRIDGE) 151.6 1,200.00 181,920.00 1,500.00 227,400.00 3,683.49 558,417.08CY
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S T WOOTEN CORPORATION DELLINGER INC SMITH-ROWE, LLC
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0114 8210000000-N BRG APPR SLAB ***********
(23+90.50 -L REV-)

Lump Sum 60,000.00 75,000.00 64,800.00

0115 8217000000-E REINF STEEL (BRIDGE) 39,500 1.50 59,250.00 1.25 49,375.00 1.74 68,730.00LB

0116 8238000000-E SPIRAL COL REINF STL BRG 5,535 4.00 22,140.00 4.00 22,140.00 4.78 26,457.30LB

0117 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 1,500.00 21,000.00 7,500.00 105,000.00 858.11 12,013.54EA

0118 8364000000-E HP12X53 PILES 433 65.00 28,145.00 44.00 19,052.00 57.71 24,988.43LF

0119 8475000000-E TWO BAR METAL RAIL 641.67 149.00 95,608.83 150.00 96,250.50 190.03 121,936.55LF

0120 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

656.67 140.00 91,933.80 160.00 105,067.20 179.06 117,583.33LF

0121 8608000000-E RIP RAP II (2'-0") 975 67.00 65,325.00 75.00 73,125.00 62.75 61,181.25TON

0122 8622000000-E GEOTEXTILE FOR DRAINAGE 1,083 5.00 5,415.00 4.05 4,386.15 4.00 4,332.00SY

0123 8657000000-N ELASTOMERIC BEARINGS Lump Sum 15,700.00 15,000.00 11,700.00

0124 8867000000-E GENERIC STRUCTURE ITEM (LF)
72" PRESTRESSED FLORIDA I-BEAM

1,306.02 620.00 809,732.40 500.00 653,010.00 573.34 748,793.51LF

TOTAL 6,173,478.77 TOTAL 6,248,088.49 TOTAL 6,488,367.13CONTRACT TOTAL

SUB-TOTAL 3,327,814.36 SUB-TOTAL 3,304,157.64 SUB-TOTAL 3,514,627.38ROADWAY ITEMS

SUB-TOTAL 2,845,664.41 SUB-TOTAL 2,943,930.85 SUB-TOTAL 2,973,739.75STRUCTURE ITEMS
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SANFORD CONTRACTORS INC FSC II LLC DBA FRED SMITH
COMPANY

CONTI CIVIL LLC

LEMON SPRINGS, NC RALEIGH, NC EDISON, NJ

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 347,325.00 393,500.00 390,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 50,000.00 24,500.00 150,000.00

0003 0028000000-N TYPE I STANDARD APPR **********
(23+90.50 -L REV-)

Lump Sum 50,000.00 50,000.00 30,000.00

0004 0036000000-E UNDERCUT EXCAVATION 300 10.00 3,000.00 32.00 9,600.00 16.00 4,800.00CY

0005 0050000000-E SUPP CLEARING & GRUBBING 1 500.00 500.00 1.00 1.00 2,500.00 2,500.00ACR

0006 0063000000-N GRADING Lump Sum 1,200,000.00 690,000.00 2,103,319.53

0007 0106000000-E BORROW EXCAVATION 49,000 15.00 735,000.00 19.00 931,000.00 1.00 49,000.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 710 15.00 10,650.00 26.00 18,460.00 23.00 16,330.00CY

0009 0194000000-E SELECT GRANULAR MATL, CLASS III 300 20.00 6,000.00 35.00 10,500.00 45.00 13,500.00CY

0010 0196000000-E GEOTEXTILE SOIL STABILIZATION 700 6.00 4,200.00 3.50 2,450.00 0.75 525.00SY

0011 0199000000-E TEMPORARY SHORING 2,820 74.90 211,218.00 70.00 197,400.00 28.00 78,960.00SF

0012 0225000000-E REINFORCED SOIL SLOPES 1,750 65.00 113,750.00 106.00 185,500.00 32.00 56,000.00SY

0013 0318000000-E FND CONDIT MATL MINOR STRS 40 40.00 1,600.00 44.00 1,760.00 48.00 1,920.00TON

0014 0320000000-E FND CONDIT GEOTEXTILE 100 5.00 500.00 3.50 350.00 0.75 75.00SY

0015 0335200000-E 15" DRAINAGE PIPE 32 40.00 1,280.00 78.00 2,496.00 115.00 3,680.00LF

0016 0343000000-E 15" SIDE DRAIN PIPE 44 40.00 1,760.00 80.00 3,520.00 105.00 4,620.00LF

0017 0344000000-E 18" SIDE DRAIN PIPE 100 45.00 4,500.00 75.00 7,500.00 100.00 10,000.00LF

0018 0448300000-E 18" RCP CULV CLASS IV 72 100.00 7,200.00 85.00 6,120.00 250.00 18,000.00LF

0019 0582000000-E 15" CS PIPE CULV 0.064" 48 60.00 2,880.00 80.00 3,840.00 155.00 7,440.00LF

0020 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

2 540.00 1,080.00 1,000.00 2,000.00 440.00 880.00EA

0021 0995000000-E PIPE REMOVAL 55 15.00 825.00 20.00 1,100.00 30.00 1,650.00LF

0022 1099500000-E SHALLOW UNDERCUT 100 15.00 1,500.00 45.00 4,500.00 22.00 2,200.00CY

0023 1099700000-E CLASS IV SUBGRD STABILIZATION 200 40.00 8,000.00 45.00 9,000.00 30.00 6,000.00TON

0024 1121000000-E AGGREGATE BASE COURSE 545 50.00 27,250.00 50.00 27,250.00 40.00 21,800.00TON

0025 1220000000-E INCIDENTAL STONE BASE 200 50.00 10,000.00 65.00 13,000.00 35.00 7,000.00TON

0026 1330000000-E INCIDENTAL MILLING 350 18.00 6,300.00 27.00 9,450.00 16.00 5,600.00SY

0027 1491000000-E ASP CONC BASE CRS B25.0C 1,960 72.15 141,414.00 86.00 168,560.00 75.00 147,000.00TON

0028 1519000000-E ASP CONC SURF CRS S9.5B 1,260 81.00 102,060.00 100.00 126,000.00 85.00 107,100.00TON

0029 1575000000-E ASP FOR PLANT MIX 175 575.00 100,625.00 700.00 122,500.00 600.00 105,000.00TON

0030 1693000000-E ASPH PLT MIX PVMT REPAIR 25 500.00 12,500.00 320.00 8,000.00 250.00 6,250.00TON

0031 2286000000-N MASNRY DRAINAGE STRUCT 3 2,500.00 7,500.00 3,200.00 9,600.00 2,300.00 6,900.00EA

0032 2367000000-N FRAME W/2GRTS 840.29 STD 3 800.00 2,400.00 1,000.00 3,000.00 1,100.00 3,300.00EA

0033 2556000000-E SHOULDER BERM GUTTER 232 114.66 26,601.12 60.00 13,920.00 48.00 11,136.00LF

0034 3030000000-E STL BEAM GUARDRAIL 1,175 24.50 28,787.50 24.50 28,787.50 25.50 29,962.50LF

0035 3150000000-N ADDIT GUARDRAIL POSTS 5 11.00 55.00 11.00 55.00 11.50 57.50EA

0036 3215000000-N GR ANCHOR TYPE III 4 2,400.00 9,600.00 2,400.00 9,600.00 2,520.00 10,080.00EA

0037 3287000000-N GR END TYPE TL-3 4 3,450.00 13,800.00 3,450.00 13,800.00 3,625.00 14,500.00EA

0038 3360000000-E REMOVE EXISTING GUARDRAIL 776 1.00 776.00 1.00 776.00 1.00 776.00LF

0039 3380000000-E TEMP STL BM GUARDRAIL 600 7.50 4,500.00 7.50 4,500.00 7.75 4,650.00LF

0040 3382000000-E TEMP STL BM GDRAIL, SHP CURV 75 10.00 750.00 10.00 750.00 10.50 787.50LF
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0041 3387000000-N TEMP GDRL ANCH UNITS ******
(B-77)

2 800.00 1,600.00 800.00 1,600.00 840.00 1,680.00EA

0042 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

1 2,200.00 2,200.00 2,200.00 2,200.00 2,300.00 2,300.00EA

0043 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

2 300.00 600.00 300.00 600.00 315.00 630.00EA

0044 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE
CAT-1

1 300.00 300.00 300.00 300.00 315.00 315.00EA

0045 3628000000-E RIP RAP, CLASS I 186 55.00 10,230.00 73.00 13,578.00 72.00 13,392.00TON

0046 3635000000-E RIP RAP, CLASS II 50 85.00 4,250.00 80.00 4,000.00 70.00 3,500.00TON

0047 3649000000-E RIP RAP, CLASS B 74 55.00 4,070.00 70.00 5,180.00 68.00 5,032.00TON

0048 3656000000-E GEOTEXTILE FOR DRAINGE 1,070 4.00 4,280.00 2.50 2,675.00 1.75 1,872.50SY

0049 4025000000-E CONTR FURN, TYPE ***SIGN
(D)

13.5 28.00 378.00 27.00 364.50 29.50 398.25SF

0050 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

40.33 28.00 1,129.24 26.00 1,048.58 29.50 1,189.74SF

0051 4072000000-E SUPPORT, 3-LB STL U-CHAN 81.67 12.00 980.04 8.00 653.36 12.50 1,020.88LF

0052 4096000000-N SIGN ERECTION, TYPE D 2 200.00 400.00 295.00 590.00 210.00 420.00EA

0053 4102000000-N SIGN ERECTION, TYPE E 8 15.00 120.00 260.00 2,080.00 155.00 1,240.00EA

0054 4155000000-N DISPOSE SIGN SYST U-CHAN 10 25.00 250.00 10.00 100.00 26.00 260.00EA

0055 4400000000-E WORK ZONE SIGNS (STAT) 60 20.00 1,200.00 15.00 900.00 21.00 1,260.00SF

0056 4405000000-E WORK ZONE SIGNS (PORT) 290 10.00 2,900.00 18.00 5,220.00 11.00 3,190.00SF

0057 4410000000-E WORK ZONE SIGNS (BARR) 220 9.00 1,980.00 10.50 2,310.00 10.00 2,200.00SF

0058 4430000000-N DRUMS 110 47.50 5,225.00 40.00 4,400.00 52.00 5,720.00EA

0059 4445000000-E BARRICADES (TYPE III) 96 30.00 2,880.00 27.00 2,592.00 32.00 3,072.00LF

0060 4455000000-N FLAGGER 120 450.00 54,000.00 985.00 118,200.00 350.00 42,000.00DAY

0061 4465000000-N TEMPORARY CRASH CUSHIONS 2 7,950.00 15,900.00 11,250.00 22,500.00 16,000.00 32,000.00EA

0062 4490000000-E PORT CONC BARRIER(ANCHRD) 1,200 78.85 94,620.00 80.00 96,000.00 50.00 60,000.00LF

0063 4650000000-N TEMP RAISED PVMT MRKS 140 10.00 1,400.00 10.00 1,400.00 11.00 1,540.00EA

0064 4688000000-E THERMO PVT MKG LINES,6"90 MILS 14,120 1.45 20,474.00 1.45 20,474.00 1.50 21,180.00LF

0065 4709000000-E 24"WIDE THERMO 90 MILS 60 20.00 1,200.00 20.00 1,200.00 21.00 1,260.00LF

0066 4720000000-E THERMO PVT MKG CHARACTER 90 6 175.00 1,050.00 175.00 1,050.00 185.00 1,110.00EA

0067 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(II)

2,520 4.50 11,340.00 4.50 11,340.00 4.75 11,970.00LF

0068 4810000000-E PAINT PVMT MARKINGS 4" 30,000 0.42 12,600.00 0.42 12,600.00 0.45 13,500.00LF

0069 4840000000-N PAINT PVT MKG CHARACTER 12 100.00 1,200.00 100.00 1,200.00 105.00 1,260.00EA

0070 4900000000-N PERM RAISED PVMT MARKERS 10 10.00 100.00 15.00 150.00 10.50 105.00EA

0071 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 50 90.00 4,500.00 90.00 4,500.00 95.00 4,750.00EA

0072 6000000000-E TEMPORARY SILT FENCE 6,000 3.29 19,740.00 4.50 27,000.00 3.75 22,500.00LF

0073 6006000000-E EROS CONTRL STONE CL A 165 55.00 9,075.00 70.00 11,550.00 62.00 10,230.00TON

0074 6009000000-E EROS CONTRL STONE CL B 745 56.00 41,720.00 50.00 37,250.00 60.00 44,700.00TON

0075 6012000000-E SEDIMENT CONTROL STONE 330 50.00 16,500.00 47.00 15,510.00 45.00 14,850.00TON
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0076 6015000000-E TEMPORARY MULCHING 11 983.50 10,818.50 1,075.00 11,825.00 1,500.00 16,500.00ACR

0077 6018000000-E SEED FOR TEMP SEEDING 700 3.55 2,485.00 4.00 2,800.00 2.00 1,400.00LB

0078 6021000000-E FERT FOR TEMP SEEDING 4.5 1,452.00 6,534.00 600.00 2,700.00 1,750.00 7,875.00TON

0079 6024000000-E TEMPORARY SLOPE DRAINS 200 25.00 5,000.00 15.00 3,000.00 11.00 2,200.00LF

0080 6029000000-E SAFETY FENCE 640 2.85 1,824.00 3.30 2,112.00 3.25 2,080.00LF

0081 6030000000-E SILT EXCAVATION 1,190 10.00 11,900.00 1.00 1,190.00 12.00 14,280.00CY

0082 6036000000-E MATTING FOR EROS CONTROL 6,085 1.92 11,683.20 2.00 12,170.00 2.75 16,733.75SY

0083 6037000000-E COIR FIBER MAT 160 5.84 934.40 7.00 1,120.00 4.50 720.00SY

0084 6038000000-E PERM SOIL REINF MAT 900 5.99 5,391.00 7.00 6,300.00 4.75 4,275.00SY

0085 6042000000-E 1/4" HARDWARE CLOTH 585 5.69 3,328.65 5.00 2,925.00 3.50 2,047.50LF

0086 6043000000-E LOW PERMEABILITY GEOTEXTILE 30 4.00 120.00 15.00 450.00 3.25 97.50SY

0087 6048000000-E FLOAT TURBIDITY CURTAIN 100 37.45 3,745.00 60.00 6,000.00 50.00 5,000.00SY

0088 6071020000-E POLYACRYLAMIDE (PAM) 145 7.56 1,096.20 12.00 1,740.00 9.00 1,305.00LB

0089 6071030000-E COIR FIBER BAFFLE 265 30.00 7,950.00 8.00 2,120.00 8.50 2,252.50LF

0090 6071050000-E **" SKIMMER
(2")

1 1,200.00 1,200.00 3,335.21 3,335.21 1,250.00 1,250.00EA

0091 6084000000-E SEEDING AND MULCHING 15 2,715.00 40,725.00 2,750.00 41,250.00 3,000.00 45,000.00ACR

0092 6087000000-E MOWING 9 325.00 2,925.00 275.00 2,475.00 750.00 6,750.00ACR

0093 6090000000-E SEED FOR REPAIR SEEDING 150 17.95 2,692.50 7.00 1,050.00 22.00 3,300.00LB

0094 6093000000-E FERT FOR REPAIR SEEDING 0.25 1,700.00 425.00 1,200.00 300.00 1,600.00 400.00TON

0095 6096000000-E SEED FOR SUPP SEEDING 300 5.18 1,554.00 7.00 2,100.00 16.00 4,800.00LB

0096 6108000000-E FERTILIZER TOPDRESSING 9 1,285.00 11,565.00 700.00 6,300.00 1,750.00 15,750.00TON

0097 6111000000-E IMPERVIOUS DIKE 260 171.62 44,621.20 195.00 50,700.00 155.00 40,300.00LF

0098 6114500000-N SPECIALIZED HAND MOWING 10 125.00 1,250.00 125.00 1,250.00 80.00 800.00MHR

0099 6114800000-N MANUAL LITTER REMOVAL 5 85.00 425.00 300.00 1,500.00 75.00 375.00MHR

0100 6114900000-E LITTER DISPOSAL 1 450.00 450.00 1,150.00 1,150.00 500.00 500.00TON

0101 6117000000-N RESPONSE FOR EROS CONTROL 25 0.01 0.25 300.00 7,500.00 50.00 1,250.00EA

0102 6117500000-N CONC WASHOUT STRUCTURE 4 321.00 1,284.00 572.00 2,288.00 1,200.00 4,800.00EA

0103 6123000000-E REFORESTATION 0.1 10,000.00 1,000.00 1,000.00 100.00 5,000.00 500.00ACR

STRUCTURE ITEMS

0104 8017000000-N CM&R TEMP ACCESS ***********
(23+90.50 -L REV-)

Lump Sum 505,133.60 938,000.00 1,500,000.00

0105 8035000000-N REMV EXIST STR **********
(23+90.50 -L REV-)

Lump Sum 258,986.03 200,000.00 175,000.00

0106 8065000000-N ASBESTOS ASSESSMENT Lump Sum 3,000.00 2,000.00 1,400.00

0107 8105500000-E **'-**" DRILLD PIER IN SOIL
(4'-6")

65.67 1,200.00 78,804.00 1,700.00 111,639.00 1,175.00 77,162.25LF

0108 8105600000-E **'-**" DRILLD PIER NO SOIL
(4'-6")

76 1,200.00 91,200.00 1,700.00 129,200.00 1,975.00 150,100.00LF

0109 8114000000-N SPT TESTING 4 500.00 2,000.00 1,000.00 4,000.00 1,000.00 4,000.00EA

0110 8115000000-N CSL TESTING 1 500.00 500.00 3,000.00 3,000.00 2,500.00 2,500.00EA

0111 8147000000-E REINF CONCRETE DECK SLAB 12,072 50.57 610,481.04 76.00 917,472.00 30.00 362,160.00SF

C204725
45983.3.1

0581032

B-5947 0.487 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #630091 OVER TAR RIVER ON NC-581.

Jul 28, 2023 2:27 PM NASH 2:00 PM

Jul 18, 2023

7 / 12 003

TIP NO

FED AID NO



SANFORD CONTRACTORS INC FSC II LLC DBA FRED SMITH
COMPANY

CONTI CIVIL LLC

LEMON SPRINGS, NC RALEIGH, NC EDISON, NJ

0112 8161000000-E GROOVING BRIDGE FLOORS 11,687 1.15 13,440.05 1.10 12,855.70 1.15 13,440.05SF

0113 8182000000-E CLASS A CONCRETE (BRIDGE) 151.6 2,450.00 371,420.00 1,600.00 242,560.00 1,600.00 242,560.00CY

0114 8210000000-N BRG APPR SLAB ***********
(23+90.50 -L REV-)

Lump Sum 71,224.96 113,000.00 65,000.00

0115 8217000000-E REINF STEEL (BRIDGE) 39,500 1.22 48,190.00 3.00 118,500.00 1.50 59,250.00LB

0116 8238000000-E SPIRAL COL REINF STL BRG 5,535 3.15 17,435.25 5.50 30,442.50 4.25 23,523.75LB

0117 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 2,106.83 29,495.62 1,000.00 14,000.00 350.00 4,900.00EA

0118 8364000000-E HP12X53 PILES 433 44.39 19,220.87 60.00 25,980.00 67.00 29,011.00LF

0119 8475000000-E TWO BAR METAL RAIL 641.67 240.82 154,526.97 200.00 128,334.00 155.00 99,458.85LF

0120 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

656.67 160.59 105,454.64 175.00 114,917.25 135.00 88,650.45LF

0121 8608000000-E RIP RAP II (2'-0") 975 38.00 37,050.00 20.00 19,500.00 0.01 9.75TON

0122 8622000000-E GEOTEXTILE FOR DRAINAGE 1,083 3.75 4,061.25 4.00 4,332.00 1.75 1,895.25SY

0123 8657000000-N ELASTOMERIC BEARINGS Lump Sum 13,211.27 18,000.00 40,000.00

0124 8867000000-E GENERIC STRUCTURE ITEM (LF)
72" PRESTRESSED FLORIDA I-BEAM

1,306.02 485.49 634,059.65 670.00 875,033.40 800.00 1,044,816.00LF

TOTAL 6,859,900.00 TOTAL 7,747,477.00 TOTAL 7,952,325.00CONTRACT TOTAL

SUB-TOTAL 3,791,004.80 SUB-TOTAL 3,724,711.15 SUB-TOTAL 3,967,487.65ROADWAY ITEMS

SUB-TOTAL 3,068,895.20 SUB-TOTAL 4,022,765.85 SUB-TOTAL 3,984,837.35STRUCTURE ITEMS
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W C ENGLISH INCORPORATED DANE CONSTRUCTION INC

LYNCHBURG, VA MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 457,336.27 470,810.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 159,338.00 35,000.00

0003 0028000000-N TYPE I STANDARD APPR **********
(23+90.50 -L REV-)

Lump Sum 48,000.00 75,000.00

0004 0036000000-E UNDERCUT EXCAVATION 300 54.75 16,425.00 25.30 7,590.00CY

0005 0050000000-E SUPP CLEARING & GRUBBING 1 42,517.00 42,517.00 250.00 250.00ACR

0006 0063000000-N GRADING Lump Sum 986,988.00 765,000.00

0007 0106000000-E BORROW EXCAVATION 49,000 16.40 803,600.00 20.00 980,000.00CY

0008 0134000000-E DRAINAGE DITCH EXCAVATION 710 32.50 23,075.00 26.00 18,460.00CY

0009 0194000000-E SELECT GRANULAR MATL, CLASS III 300 71.00 21,300.00 35.25 10,575.00CY

0010 0196000000-E GEOTEXTILE SOIL STABILIZATION 700 3.55 2,485.00 3.55 2,485.00SY

0011 0199000000-E TEMPORARY SHORING 2,820 84.00 236,880.00 90.00 253,800.00SF

0012 0225000000-E REINFORCED SOIL SLOPES 1,750 351.50 615,125.00 102.00 178,500.00SY

0013 0318000000-E FND CONDIT MATL MINOR STRS 40 72.10 2,884.00 43.00 1,720.00TON

0014 0320000000-E FND CONDIT GEOTEXTILE 100 4.40 440.00 3.50 350.00SY

0015 0335200000-E 15" DRAINAGE PIPE 32 80.00 2,560.00 76.00 2,432.00LF

0016 0343000000-E 15" SIDE DRAIN PIPE 44 82.05 3,610.20 79.00 3,476.00LF

0017 0344000000-E 18" SIDE DRAIN PIPE 100 80.40 8,040.00 74.00 7,400.00LF

0018 0448300000-E 18" RCP CULV CLASS IV 72 135.50 9,756.00 82.00 5,904.00LF

0019 0582000000-E 15" CS PIPE CULV 0.064" 48 90.90 4,363.20 79.00 3,792.00LF

0020 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

2 839.00 1,678.00 1,040.00 2,080.00EA

0021 0995000000-E PIPE REMOVAL 55 26.45 1,454.75 19.00 1,045.00LF

0022 1099500000-E SHALLOW UNDERCUT 100 35.45 3,545.00 33.00 3,300.00CY

0023 1099700000-E CLASS IV SUBGRD STABILIZATION 200 62.40 12,480.00 43.00 8,600.00TON

0024 1121000000-E AGGREGATE BASE COURSE 545 51.00 27,795.00 42.00 22,890.00TON

0025 1220000000-E INCIDENTAL STONE BASE 200 50.40 10,080.00 53.50 10,700.00TON

0026 1330000000-E INCIDENTAL MILLING 350 27.55 9,642.50 20.00 7,000.00SY

0027 1491000000-E ASP CONC BASE CRS B25.0C 1,960 90.20 176,792.00 72.15 141,414.00TON

0028 1519000000-E ASP CONC SURF CRS S9.5B 1,260 101.25 127,575.00 81.00 102,060.00TON

0029 1575000000-E ASP FOR PLANT MIX 175 718.75 125,781.25 575.00 100,625.00TON

0030 1693000000-E ASPH PLT MIX PVMT REPAIR 25 428.55 10,713.75 250.00 6,250.00TON

0031 2286000000-N MASNRY DRAINAGE STRUCT 3 3,907.90 11,723.70 2,960.00 8,880.00EA

0032 2367000000-N FRAME W/2GRTS 840.29 STD 3 1,125.40 3,376.20 875.00 2,625.00EA

0033 2556000000-E SHOULDER BERM GUTTER 232 82.25 19,082.00 30.00 6,960.00LF

0034 3030000000-E STL BEAM GUARDRAIL 1,175 30.65 36,013.75 24.50 28,787.50LF

0035 3150000000-N ADDIT GUARDRAIL POSTS 5 13.75 68.75 11.00 55.00EA

0036 3215000000-N GR ANCHOR TYPE III 4 3,162.50 12,650.00 2,400.00 9,600.00EA

0037 3287000000-N GR END TYPE TL-3 4 4,312.50 17,250.00 3,450.00 13,800.00EA

0038 3360000000-E REMOVE EXISTING GUARDRAIL 776 1.25 970.00 1.00 776.00LF

0039 3380000000-E TEMP STL BM GUARDRAIL 600 9.40 5,640.00 7.50 4,500.00LF

0040 3382000000-E TEMP STL BM GDRAIL, SHP CURV 75 12.50 937.50 10.00 750.00LF
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W C ENGLISH INCORPORATED DANE CONSTRUCTION INC

LYNCHBURG, VA MOORESVILLE, NC

0041 3387000000-N TEMP GDRL ANCH UNITS ******
(B-77)

2 1,125.00 2,250.00 800.00 1,600.00EA

0042 3389150000-N TEMP GDRL END UNITS *****
(TL-3)

1 2,750.00 2,750.00 2,200.00 2,200.00EA

0043 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE AT-1

2 375.00 750.00 300.00 600.00EA

0044 3436000000-N GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE
CAT-1

1 375.00 375.00 300.00 300.00EA

0045 3628000000-E RIP RAP, CLASS I 186 94.55 17,586.30 71.00 13,206.00TON

0046 3635000000-E RIP RAP, CLASS II 50 106.70 5,335.00 80.00 4,000.00TON

0047 3649000000-E RIP RAP, CLASS B 74 90.00 6,660.00 68.50 5,069.00TON

0048 3656000000-E GEOTEXTILE FOR DRAINGE 1,070 3.55 3,798.50 3.50 3,745.00SY

0049 4025000000-E CONTR FURN, TYPE ***SIGN
(D)

13.5 35.00 472.50 28.00 378.00SF

0050 4025000000-E CONTR FURN, TYPE ***SIGN
(E)

40.33 35.00 1,411.55 28.00 1,129.24SF

0051 4072000000-E SUPPORT, 3-LB STL U-CHAN 81.67 15.00 1,225.05 12.00 980.04LF

0052 4096000000-N SIGN ERECTION, TYPE D 2 250.00 500.00 200.00 400.00EA

0053 4102000000-N SIGN ERECTION, TYPE E 8 187.50 1,500.00 150.00 1,200.00EA

0054 4155000000-N DISPOSE SIGN SYST U-CHAN 10 31.25 312.50 25.00 250.00EA

0055 4400000000-E WORK ZONE SIGNS (STAT) 60 25.00 1,500.00 20.00 1,200.00SF

0056 4405000000-E WORK ZONE SIGNS (PORT) 290 22.05 6,394.50 10.00 2,900.00SF

0057 4410000000-E WORK ZONE SIGNS (BARR) 220 11.25 2,475.00 9.00 1,980.00SF

0058 4430000000-N DRUMS 110 92.40 10,164.00 47.50 5,225.00EA

0059 4445000000-E BARRICADES (TYPE III) 96 37.50 3,600.00 30.00 2,880.00LF

0060 4455000000-N FLAGGER 120 481.00 57,720.00 350.00 42,000.00DAY

0061 4465000000-N TEMPORARY CRASH CUSHIONS 2 19,562.50 39,125.00 11,250.00 22,500.00EA

0062 4490000000-E PORT CONC BARRIER(ANCHRD) 1,200 60.00 72,000.00 78.85 94,620.00LF

0063 4650000000-N TEMP RAISED PVMT MRKS 140 12.50 1,750.00 10.00 1,400.00EA

0064 4688000000-E THERMO PVT MKG LINES,6"90 MILS 14,120 1.81 25,557.20 1.45 20,474.00LF

0065 4709000000-E 24"WIDE THERMO 90 MILS 60 25.00 1,500.00 20.00 1,200.00LF

0066 4720000000-E THERMO PVT MKG CHARACTER 90 6 218.75 1,312.50 175.00 1,050.00EA

0067 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(II)

2,520 5.63 14,187.60 4.50 11,340.00LF

0068 4810000000-E PAINT PVMT MARKINGS 4" 30,000 0.53 15,900.00 0.42 12,600.00LF

0069 4840000000-N PAINT PVT MKG CHARACTER 12 125.00 1,500.00 100.00 1,200.00EA

0070 4900000000-N PERM RAISED PVMT MARKERS 10 12.50 125.00 10.00 100.00EA

0071 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 50 112.50 5,625.00 90.00 4,500.00EA

0072 6000000000-E TEMPORARY SILT FENCE 6,000 4.10 24,600.00 4.50 27,000.00LF

0073 6006000000-E EROS CONTRL STONE CL A 165 79.45 13,109.25 63.50 10,477.50TON

0074 6009000000-E EROS CONTRL STONE CL B 745 81.15 60,456.75 64.50 48,052.50TON

0075 6012000000-E SEDIMENT CONTROL STONE 330 74.85 24,700.50 57.00 18,810.00TON

0076 6015000000-E TEMPORARY MULCHING 11 1,229.40 13,523.40 1,075.00 11,825.00ACR
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W C ENGLISH INCORPORATED DANE CONSTRUCTION INC

LYNCHBURG, VA MOORESVILLE, NC

0077 6018000000-E SEED FOR TEMP SEEDING 700 4.45 3,115.00 8.00 5,600.00LB

0078 6021000000-E FERT FOR TEMP SEEDING 4.5 1,815.00 8,167.50 1,000.00 4,500.00TON

0079 6024000000-E TEMPORARY SLOPE DRAINS 200 16.85 3,370.00 6.25 1,250.00LF

0080 6029000000-E SAFETY FENCE 640 3.55 2,272.00 3.50 2,240.00LF

0081 6030000000-E SILT EXCAVATION 1,190 0.01 11.90 23.00 27,370.00CY

0082 6036000000-E MATTING FOR EROS CONTROL 6,085 2.40 14,604.00 1.75 10,648.75SY

0083 6037000000-E COIR FIBER MAT 160 7.30 1,168.00 6.25 1,000.00SY

0084 6038000000-E PERM SOIL REINF MAT 900 7.50 6,750.00 6.75 6,075.00SY

0085 6042000000-E 1/4" HARDWARE CLOTH 585 7.10 4,153.50 8.25 4,826.25LF

0086 6043000000-E LOW PERMEABILITY GEOTEXTILE 30 4.85 145.50 9.25 277.50SY

0087 6048000000-E FLOAT TURBIDITY CURTAIN 100 65.00 6,500.00 55.00 5,500.00SY

0088 6071020000-E POLYACRYLAMIDE (PAM) 145 9.45 1,370.25 17.25 2,501.25LB

0089 6071030000-E COIR FIBER BAFFLE 265 8.25 2,186.25 8.50 2,252.50LF

0090 6071050000-E **" SKIMMER
(2")

1 1,555.55 1,555.55 2,015.00 2,015.00EA

0091 6084000000-E SEEDING AND MULCHING 15 3,393.75 50,906.25 4,150.00 62,250.00ACR

0092 6087000000-E MOWING 9 406.25 3,656.25 280.00 2,520.00ACR

0093 6090000000-E SEED FOR REPAIR SEEDING 150 22.45 3,367.50 7.75 1,162.50LB

0094 6093000000-E FERT FOR REPAIR SEEDING 0.25 2,125.00 531.25 1,000.00 250.00TON

0095 6096000000-E SEED FOR SUPP SEEDING 300 6.50 1,950.00 9.00 2,700.00LB

0096 6108000000-E FERTILIZER TOPDRESSING 9 1,606.25 14,456.25 1,000.00 9,000.00TON

0097 6111000000-E IMPERVIOUS DIKE 260 96.00 24,960.00 40.00 10,400.00LF

0098 6114500000-N SPECIALIZED HAND MOWING 10 156.25 1,562.50 35.00 350.00MHR

0099 6114800000-N MANUAL LITTER REMOVAL 5 281.25 1,406.25 50.00 250.00MHR

0100 6114900000-E LITTER DISPOSAL 1 2,330.90 2,330.90 1,250.00 1,250.00TON

0101 6117000000-N RESPONSE FOR EROS CONTROL 25 0.01 0.25 300.00 7,500.00EA

0102 6117500000-N CONC WASHOUT STRUCTURE 4 3,673.35 14,693.40 2,750.00 11,000.00EA

0103 6123000000-E REFORESTATION 0.1 12,500.00 1,250.00 525.00 52.50ACR

STRUCTURE ITEMS

0104 8017000000-N CM&R TEMP ACCESS ***********
(23+90.50 -L REV-)

Lump Sum 850,000.00 1,834,755.00

0105 8035000000-N REMV EXIST STR **********
(23+90.50 -L REV-)

Lump Sum 808,000.00 325,000.00

0106 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,625.00 1,300.00

0107 8105500000-E **'-**" DRILLD PIER IN SOIL
(4'-6")

65.67 2,500.00 164,175.00 1,825.00 119,847.75LF

0108 8105600000-E **'-**" DRILLD PIER NO SOIL
(4'-6")

76 2,500.00 190,000.00 1,720.00 130,720.00LF

0109 8114000000-N SPT TESTING 4 1,250.00 5,000.00 500.00 2,000.00EA

0110 8115000000-N CSL TESTING 1 3,800.00 3,800.00 500.00 500.00EA

0111 8147000000-E REINF CONCRETE DECK SLAB 12,072 57.30 691,725.60 45.00 543,240.00SF

0112 8161000000-E GROOVING BRIDGE FLOORS 11,687 1.15 13,440.05 0.85 9,933.95SF

0113 8182000000-E CLASS A CONCRETE (BRIDGE) 151.6 1,700.00 257,720.00 2,750.00 416,900.00CY

C204725
45983.3.1

0581032

B-5947 0.487 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #630091 OVER TAR RIVER ON NC-581.

Jul 28, 2023 2:27 PM NASH 2:00 PM

Jul 18, 2023

11 / 12 003

TIP NO

FED AID NO



W C ENGLISH INCORPORATED DANE CONSTRUCTION INC

LYNCHBURG, VA MOORESVILLE, NC

0114 8210000000-N BRG APPR SLAB ***********
(23+90.50 -L REV-)

Lump Sum 69,000.00 50,000.00

0115 8217000000-E REINF STEEL (BRIDGE) 39,500 1.55 61,225.00 2.85 112,575.00LB

0116 8238000000-E SPIRAL COL REINF STL BRG 5,535 4.37 24,187.95 5.75 31,826.25LB

0117 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 1,000.00 14,000.00 2,500.00 35,000.00EA

0118 8364000000-E HP12X53 PILES 433 80.00 34,640.00 45.50 19,701.50LF

0119 8475000000-E TWO BAR METAL RAIL 641.67 200.00 128,334.00 120.00 77,000.40LF

0120 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

656.67 169.00 110,977.23 175.00 114,917.25LF

0121 8608000000-E RIP RAP II (2'-0") 975 23.00 22,425.00 50.00 48,750.00TON

0122 8622000000-E GEOTEXTILE FOR DRAINAGE 1,083 4.00 4,332.00 4.00 4,332.00SY

0123 8657000000-N ELASTOMERIC BEARINGS Lump Sum 33,000.00 37,010.00

0124 8867000000-E GENERIC STRUCTURE ITEM (LF)
72" PRESTRESSED FLORIDA I-BEAM

1,306.02 750.00 979,515.00 1,250.00 1,632,525.00LF

TOTAL 9,145,286.00 TOTAL 9,416,208.13CONTRACT TOTAL

SUB-TOTAL 4,678,164.17 SUB-TOTAL 3,868,374.03ROADWAY ITEMS

SUB-TOTAL 4,467,121.83 SUB-TOTAL 5,547,834.10STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

6,173,478.77S T WOOTEN CORPORATION 1

6,248,088.49DELLINGER INC 2

6,488,367.13SMITH-ROWE, LLC 3

6,859,900.00SANFORD CONTRACTORS INC 4

7,747,477.00FSC II LLC DBA FRED SMITH COMPANY 5

7,952,325.00CONTI CIVIL LLC 6

9,145,286.00W C ENGLISH INCORPORATED 7

9,416,208.13DANE CONSTRUCTION INC 8
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S T WOOTEN CORPORATION BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

WILSON, NC ROCKY MOUNT, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 715,000.00 837,450.00 840,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 15,000.00 75,000.00 15,000.00

0003 0022000000-E UNCLASSIFIED EXCAVATION 21,200 0.01 212.00 3.95 83,740.00 0.50 10,600.00CY

0004 0106000000-E BORROW EXCAVATION 70 70.00 4,900.00 100.00 7,000.00 70.00 4,900.00CY

0005 0156000000-E REMOVAL OF EXT ASPHALT PVMT 22,400 0.01 224.00 11.00 246,400.00 10.50 235,200.00SY

0006 0196000000-E GEOTEXTILE SOIL STABILIZATION 19,700 1.00 19,700.00 1.00 19,700.00 2.75 54,175.00SY

0007 0227000000-E GENERIC GRADING ITEM (ACR)
SELECTIVE CLEARING AND GRUBBING

2 15,500.00 31,000.00 22,500.00 45,000.00 15,500.00 31,000.00ACR

0008 0318000000-E FND CONDIT MATL MINOR STRS 35 55.00 1,925.00 45.00 1,575.00 55.00 1,925.00TON

0009 0320000000-E FND CONDIT GEOTEXTILE 101 50.00 5,050.00 6.50 656.50 50.00 5,050.00SY

0010 0448200000-E 15" RCP CULV CLASS IV 112 125.00 14,000.00 175.00 19,600.00 125.00 14,000.00LF

0011 0448300000-E 18" RCP CULV CLASS IV 152 150.00 22,800.00 185.00 28,120.00 150.00 22,800.00LF

0012 0448400000-E 24" RCP CULV CLASS IV 16 190.00 3,040.00 280.00 4,480.00 190.00 3,040.00LF

0013 0448500000-E 30" RCP CULV CLASS IV 16 215.00 3,440.00 300.00 4,800.00 215.00 3,440.00LF

0014 0448600000-E 36" RCP CULV CLASS IV 16 290.00 4,640.00 325.00 5,200.00 290.00 4,640.00LF

0015 0995000000-E PIPE REMOVAL 280 35.00 9,800.00 50.00 14,000.00 35.00 9,800.00LF

0016 1011000000-N FINE GRADING Lump Sum 350,000.00 1,164,620.00 1,301,395.50

0017 1099500000-E SHALLOW UNDERCUT 7,300 8.00 58,400.00 9.00 65,700.00 25.00 182,500.00CY

0018 1099700000-E CLASS IV SUBGRD STABILIZATION 10,400 12.00 124,800.00 20.00 208,000.00 37.00 384,800.00TON

0019 1220000000-E INCIDENTAL STONE BASE 1,000 79.42 79,420.00 40.00 40,000.00 47.00 47,000.00TON

0020 1245000000-E SHOULDER RECONSTRUCTION 8.57 3,900.05 33,423.43 5,800.00 49,706.00 4,000.00 34,280.00SMI

0021 1260000000-E AGGREGATE SHOULDER BORROW 6,870 20.19 138,705.30 20.50 140,835.00 28.00 192,360.00TON

0022 1297000000-E MILL ASP PVMT *****" DTH
(2")

31,130 3.10 96,503.00 4.90 152,537.00 4.50 140,085.00SY

0023 1297000000-E MILL ASP PVMT *****" DTH
(2-3/4")

330,300 2.22 733,266.00 2.75 908,325.00 2.00 660,600.00SY

0024 1308000000-E MILLN ASPHALT PVMT ***** - *****
(2-3/4" TO 6")

10,600 5.64 59,784.00 2.95 31,270.00 9.50 100,700.00SY

0025 1330000000-E INCIDENTAL MILLING 18,220 7.30 133,006.00 9.00 163,980.00 9.50 173,090.00SY

0026 1491000000-E ASP CONC BASE CRS B25.0C 18,970 64.00 1,214,080.00 53.00 1,005,410.00 52.00 986,440.00TON

0027 1503000000-E ASP CONC INTR CRS I19.0C 9,380 52.50 492,450.00 55.00 515,900.00 54.00 506,520.00TON

0028 1524200000-E ASP CONC SURF CRS S9.5D 53,430 56.55 3,021,466.50 61.00 3,259,230.00 54.00 2,885,220.00TON

0029 1575000000-E ASP FOR PLANT MIX 1,370 450.00 616,500.00 650.00 890,500.00 675.00 924,750.00TON

0030 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 4,400 620.00 2,728,000.00 715.00 3,146,000.00 750.00 3,300,000.00TON

0031 1662000000-E OG ASP FRICT FC-1 MOD 16,090 68.90 1,108,601.00 78.00 1,255,020.00 70.00 1,126,300.00TON

0032 1840000000-E MILLED RUMBLE STRIPS 185,490 0.21 38,952.90 0.30 55,647.00 0.21 38,952.90LF

0033 2253000000-E PIPE COLLARS 13.835 2,901.05 40,136.03 3,400.00 47,039.00 2,900.00 40,121.50CY

0034 2275000000-E FLOWABLE FILL 70 275.00 19,250.00 300.00 21,000.00 275.00 19,250.00CY

0035 2286000000-N MASNRY DRAINAGE STRUCT 1 4,500.00 4,500.00 13,550.00 13,550.00 5,500.00 5,500.00EA

0036 2308000000-E MASNRY DRAINAGE STRUCT 2 550.00 1,100.00 660.00 1,320.00 550.00 1,100.00LF

0037 2365000000-N FRAME W/2GRTS 840.22 STD 60 750.00 45,000.00 650.00 39,000.00 750.00 45,000.00EA
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S T WOOTEN CORPORATION BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

WILSON, NC ROCKY MOUNT, NC RALEIGH, NC

0038 2473000000-N GENERIC DRAINAGE ITEM (EA)
CONCRETE APRON

59 2,500.00 147,500.00 1,115.00 65,785.00 2,500.00 147,500.00EA

0039 2619000000-E 4" CONCRETE PAVED DITCH 3,611 100.00 361,100.00 110.00 397,210.00 100.00 361,100.00SY

0040 3030000000-E STL BEAM GUARDRAIL 4,350 24.00 104,400.00 23.00 100,050.00 24.00 104,400.00LF

0041 3150000000-N ADDIT GUARDRAIL POSTS 10 55.00 550.00 50.00 500.00 55.00 550.00EA

0042 3210000000-N GR END TYPE CAT-1 4 1,000.00 4,000.00 1,200.00 4,800.00 1,000.00 4,000.00EA

0043 3287000000-N GR END TYPE TL-3 42 3,300.00 138,600.00 3,100.00 130,200.00 3,300.00 138,600.00EA

0044 3345000000-E REMOVE & RESET GUARDRAIL 2,600 6.50 16,900.00 11.00 28,600.00 6.50 16,900.00LF

0045 3360000000-E REMOVE EXISTING GUARDRAIL 6,500 1.00 6,500.00 1.00 6,500.00 1.00 6,500.00LF

0046 4400000000-E WORK ZONE SIGNS (STAT) 464 8.15 3,781.60 8.70 4,036.80 9.00 4,176.00SF

0047 4420000000-N PORTABLE CHANGE MSG SIGN 4 8,400.00 33,600.00 8,970.00 35,880.00 7,500.00 30,000.00EA

0048 4423000000-N WZ DIGITAL SPD LMT SIGNS 10 4,800.00 48,000.00 4,800.00 48,000.00 3,500.00 35,000.00EA

0049 4510000000-N LAW ENFORCEMENT 5,520 69.02 380,990.40 72.00 397,440.00 75.00 414,000.00HR

0050 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

4 2,200.00 8,800.00 1,500.00 6,000.00 3,000.00 12,000.00EA

0051 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURES

24 1,150.00 27,600.00 1,400.00 33,600.00 1,500.00 36,000.00EA

0052 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP TRAFFIC CONTROL

12 1,325.00 15,900.00 1,100.00 13,200.00 1,750.00 21,000.00EA

0053 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
SINGLE LANE CLOSURE

206 1,625.00 334,750.00 1,270.00 261,620.00 2,500.00 515,000.00EA

0054 4688000000-E THERMO PVT MKG LINES,6"90 MILS 234,380 1.00 234,380.00 1.00 234,380.00 1.00 234,380.00LF

0055 4700000000-E 12"WIDE THERMO 90 MILS 10,430 2.50 26,075.00 2.50 26,075.00 2.50 26,075.00LF

0056 4709000000-E 24"WIDE THERMO 90 MILS 130 10.00 1,300.00 10.00 1,300.00 10.00 1,300.00LF

0057 4725000000-E THERMO PVT SYMBOL 90MILS 37 200.00 7,400.00 200.00 7,400.00 200.00 7,400.00EA

0058 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(II)

3,800 4.00 15,200.00 4.00 15,200.00 4.00 15,200.00LF

0059 4815000000-E PAINT PVMT MARKINGS 6" 234,380 0.47 110,158.60 0.47 110,158.60 0.47 110,158.60LF

0060 4825000000-E PAINT PVMT MARKINGS 12" 10,430 0.65 6,779.50 0.65 6,779.50 0.65 6,779.50LF

0061 4835000000-E PAINT PVT MKG LINES 24" 130 5.00 650.00 5.00 650.00 5.00 650.00LF

0062 4845000000-N PAINT PVT MKG SYMBOL 37 40.00 1,480.00 40.00 1,480.00 40.00 1,480.00EA

0063 4855000000-E LINE REMOVAL 6" WIDE 3,770 1.50 5,655.00 1.50 5,655.00 1.50 5,655.00LF

0064 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 1,825 45.00 82,125.00 45.00 82,125.00 45.00 82,125.00EA

0065 6000000000-E TEMPORARY SILT FENCE 200 6.50 1,300.00 3.99 798.00 5.00 1,000.00LF

0066 6012000000-E SEDIMENT CONTROL STONE 630 115.00 72,450.00 40.00 25,200.00 38.00 23,940.00TON

0067 6029000000-E SAFETY FENCE 200 6.00 1,200.00 3.25 650.00 4.75 950.00LF

0068 6042000000-E 1/4" HARDWARE CLOTH 5,040 7.50 37,800.00 5.69 28,677.60 4.65 23,436.00LF

0069 6071010000-E WATTLE 5,040 9.50 47,880.00 11.21 56,498.40 11.50 57,960.00LF

0070 6084000000-E SEEDING AND MULCHING 12.6 6,000.00 75,600.00 2,715.00 34,209.00 2,500.00 31,500.00ACR

0071 6117000000-N RESPONSE FOR EROS CONTROL 5 650.00 3,250.00 800.00 4,000.00 400.00 2,000.00EA

0072 6117500000-N CONC WASHOUT STRUCTURE 5 750.00 3,750.00 750.00 3,750.00 750.00 3,750.00EA

0073 7444000000-E INDUCTIVE LOOP SAWCUT 500 12.00 6,000.00 7.00 3,500.00 12.00 6,000.00LF
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TOTAL 14,361,480.26 TOTAL 16,749,218.40 TOTAL 16,840,000.00CONTRACT TOTAL

SUB-TOTAL 14,361,480.26 SUB-TOTAL 16,749,218.40 SUB-TOTAL 16,840,000.00ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

14,361,480.26S T WOOTEN CORPORATION 1

16,749,218.40BARNHILL CONTRACTING CO 2

16,840,000.00FSC II LLC DBA FRED SMITH COMPANY 3
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S T WOOTEN CORPORATION BARNHILL CONTRACTING CO FSC II LLC DBA FRED SMITH
COMPANY

WILSON, NC ROCKY MOUNT, NC RALEIGH, NC



CONTI CIVIL LLC THALLE CONSTRUCTION CO INC FSC II LLC DBA FRED SMITH
COMPANY

EDISON, NJ HILLSBOROUGH, NC RALEIGH, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 2,270,000.00 2,500,000.00 2,665,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 650,000.00 300,000.00 400,000.00

0003 0001000000-E CLEARING & GRUBBING Lump Sum 2,524,039.35 3,875,000.00 6,000,000.00

0004 0008000000-E SUPP CLEARING & GRUBBING 2 2,500.00 5,000.00 15,500.00 31,000.00 5,000.00 10,000.00ACR

0005 0022000000-E UNCLASSIFIED EXCAVATION 94,100 19.00 1,787,900.00 18.00 1,693,800.00 30.00 2,823,000.00CY

0006 0028000000-N TYPE I STANDARD APPR **********
(24+88.00 -L- NBL)

Lump Sum 25,000.00 30,000.00 25,000.00

0007 0028000000-N TYPE I STANDARD APPR **********
(24+88.00 -L- SBL)

Lump Sum 25,000.00 30,000.00 25,000.00

0008 0036000000-E UNDERCUT EXCAVATION 1,500 36.00 54,000.00 36.00 54,000.00 36.00 54,000.00CY

0009 0134000000-E DRAINAGE DITCH EXCAVATION 6,710 42.50 285,175.00 20.00 134,200.00 35.00 234,850.00CY

0010 0141000000-E BERM DITCH CONSTRUCTION 180 7.00 1,260.00 16.00 2,880.00 24.00 4,320.00LF

0011 0156000000-E REMOVAL OF EXT ASPHALT PVMT 19,390 10.50 203,595.00 10.00 193,900.00 10.00 193,900.00SY

0012 0192000000-N PROOF ROLLING 15 131.50 1,972.50 1,000.00 15,000.00 280.00 4,200.00HR

0013 0195000000-E SELECT GRANULAR MATERIAL 1,000 46.00 46,000.00 60.00 60,000.00 35.00 35,000.00CY

0014 0196000000-E GEOTEXTILE SOIL STABILIZATION 60,162 1.25 75,202.50 3.50 210,567.00 2.00 120,324.00SY

0015 0199000000-E TEMPORARY SHORING 975 74.00 72,150.00 121.21 118,179.75 25.00 24,375.00SF

0016 0241000000-E GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR ROCK PLATING AND RIP RAP
BUTTRESS, TYPE 2

800 3.00 2,400.00 5.00 4,000.00 5.00 4,000.00SY

0017 0255000000-E GENERIC GRADING ITEM (TON)
PLAIN RIP RAP, CLASS B

1,200 46.00 55,200.00 110.00 132,000.00 65.00 78,000.00TON

0018 0314000000-E SELECT MATERIAL CLASS **
(IV)

20 43.00 860.00 65.00 1,300.00 70.00 1,400.00TON

0019 0318000000-E FND CONDIT MATL MINOR STRS 2,087 44.00 91,828.00 50.00 104,350.00 50.00 104,350.00TON

0020 0320000000-E FND CONDIT GEOTEXTILE 7,223 2.10 15,168.30 5.00 36,115.00 2.60 18,779.80SY

0021 0354000000-E ***" RC PIPE CULV *****
(15", V)

9,812 113.00 1,108,756.00 300.00 2,943,600.00 110.00 1,079,320.00LF

0022 0354000000-E ***" RC PIPE CULV *****
(18", V)

3,340 121.00 404,140.00 300.00 1,002,000.00 117.00 390,780.00LF

0023 0354000000-E ***" RC PIPE CULV *****
(24", V)

1,208 152.50 184,220.00 300.00 362,400.00 163.00 196,904.00LF

0024 0354000000-E ***" RC PIPE CULV *****
(30", V)

896 209.00 187,264.00 400.00 358,400.00 193.00 172,928.00LF

0025 0354000000-E ***" RC PIPE CULV *****
(36", V)

116 278.50 32,306.00 450.00 52,200.00 235.00 27,260.00LF

0026 0354000000-E ***" RC PIPE CULV *****
(48", V)

1,156 425.00 491,300.00 750.00 867,000.00 335.00 387,260.00LF

0027 0354000000-E ***" RC PIPE CULV *****
(72", V)

368 862.00 317,216.00 1,500.00 552,000.00 875.00 322,000.00LF

0028 0354000000-E ***" RC PIPE CULV *****
(78", V)

304 1,100.00 334,400.00 2,000.00 608,000.00 1,090.00 331,360.00LF

0029 0448000000-E ***" RCP CULV CLASS IV
(48")

92 367.00 33,764.00 700.00 64,400.00 310.00 28,520.00LF

0030 0448500000-E 30" RCP CULV CLASS IV 648 185.00 119,880.00 300.00 194,400.00 157.00 101,736.00LF
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CONTI CIVIL LLC THALLE CONSTRUCTION CO INC FSC II LLC DBA FRED SMITH
COMPANY

EDISON, NJ HILLSBOROUGH, NC RALEIGH, NC

0031 0582000000-E 15" CS PIPE CULV 0.064" 508 79.00 40,132.00 160.00 81,280.00 78.00 39,624.00LF

0032 0594000000-E 24" CS PIPE CULV 0.064" 188 94.50 17,766.00 175.00 32,900.00 96.00 18,048.00LF

0033 0600000000-E 30" CS PIPE CULV 0.079" 48 176.00 8,448.00 250.00 12,000.00 113.00 5,424.00LF

0034 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

14 255.00 3,570.00 1,600.00 22,400.00 620.00 8,680.00EA

0035 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

6 450.00 2,700.00 2,000.00 12,000.00 780.00 4,680.00EA

0036 0636000000-E **" CS ELBOW *****" THICK
(30", 0.079")

2 625.00 1,250.00 2,500.00 5,000.00 910.00 1,820.00EA

0037 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(48", 0.500")

130 1,887.00 245,310.00 1,600.00 208,000.00 2,250.00 292,500.00LF

0038 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(78", 0.500")

440 4,230.00 1,861,200.00 3,500.00 1,540,000.00 3,840.00 1,689,600.00LF

0039 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.500")

130 0.01 1.30 150.00 19,500.00 1.00 130.00LF

0040 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(78", 0.500")

440 6,005.00 2,642,200.00 5,000.00 2,200,000.00 4,930.00 2,169,200.00LF

0041 0986000000-E GENERIC PIPE ITEM (LF)
30" X 19" ELLIPTICAL RC PIPE, CLASS V

100 145.50 14,550.00 300.00 30,000.00 167.00 16,700.00LF

0042 0995000000-E PIPE REMOVAL 5,330 22.00 117,260.00 55.00 293,150.00 35.00 186,550.00LF

0043 0996000000-N PIPE CLEAN OUT 1 1,275.00 1,275.00 1,000.00 1,000.00 4,000.00 4,000.00EA

0044 1011000000-N FINE GRADING Lump Sum 600,000.00 2,000,000.00 4,850,000.00

0045 1099500000-E SHALLOW UNDERCUT 10,243 22.75 233,028.25 50.00 512,150.00 32.00 327,776.00CY

0046 1099700000-E CLASS IV SUBGRD STABILIZATION 30,825 35.50 1,094,287.50 40.00 1,233,000.00 34.00 1,048,050.00TON

0047 1110000000-E STABILIZER AGGREGATE 500 36.00 18,000.00 40.00 20,000.00 30.00 15,000.00TON

0048 1121000000-E AGGREGATE BASE COURSE 3,320 37.00 122,840.00 40.00 132,800.00 45.00 149,400.00TON

0049 1220000000-E INCIDENTAL STONE BASE 50 150.00 7,500.00 50.00 2,500.00 105.00 5,250.00TON

0050 1275000000-E PRIME COAT 3,146 6.30 19,819.80 6.00 18,876.00 3.00 9,438.00GAL

0051 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

121,750 2.80 340,900.00 3.00 365,250.00 0.75 91,312.50SY

0052 1297000000-E MILL ASP PVMT *****" DTH
(3")

3,120 10.00 31,200.00 10.00 31,200.00 6.00 18,720.00SY

0053 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

2,100 14.55 30,555.00 14.00 29,400.00 11.00 23,100.00SY

0054 1491000000-E ASP CONC BASE CRS B25.0C 14,090 67.00 944,030.00 65.00 915,850.00 100.00 1,409,000.00TON

0055 1503000000-E ASP CONC INTR CRS I19.0C 17,670 70.00 1,236,900.00 65.00 1,148,550.00 100.00 1,767,000.00TON

0056 1519000000-E ASP CONC SURF CRS S9.5B 5,150 82.00 422,300.00 75.00 386,250.00 105.00 540,750.00TON

0057 1523000000-E ASP CONC SURF CRS S9.5C 20,500 67.00 1,373,500.00 62.00 1,271,000.00 105.00 2,152,500.00TON

0058 1575000000-E ASP FOR PLANT MIX 3,030 600.00 1,818,000.00 555.00 1,681,650.00 750.00 2,272,500.00TON

0059 1693000000-E ASPH PLT MIX PVMT REPAIR 120 250.00 30,000.00 200.00 24,000.00 375.00 45,000.00TON

0060 2000000000-N RIGHT-OF-WAY MARKERS 186 350.00 65,100.00 300.00 55,800.00 400.00 74,400.00EA

0061 2020000000-N CONTROL-OF-ACCESS MARKERS 70 400.00 28,000.00 200.00 14,000.00 400.00 28,000.00EA

0062 2022000000-E SUBDRAIN EXCAVATION 336 45.00 15,120.00 26.00 8,736.00 25.00 8,400.00CY

0063 2033000000-E SUBDRAIN FINE AGGREGATE 168 100.00 16,800.00 62.00 10,416.00 50.00 8,400.00CY

C204786
50168.3.1

STATE FUNDED

U-5748 2.460 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-401 AT SR-2044 (LIGON MILL RD)/SR-2224 (MITCHELL MILL RD) AND SR-2006 (PERRY CREEK RD).

Jul 28, 2023 2:27 PM WAKE 2:00 PM

Jul 18, 2023

2 / 20 005

TIP NO

FED AID NO



CONTI CIVIL LLC THALLE CONSTRUCTION CO INC FSC II LLC DBA FRED SMITH
COMPANY

EDISON, NJ HILLSBOROUGH, NC RALEIGH, NC

0064 2044000000-E 6" PERF SUBDRN PIPE 1,000 4.00 4,000.00 12.50 12,500.00 8.00 8,000.00LF

0065 2070000000-N SUBDRN PIPE OUTLET 2 375.00 750.00 410.00 820.00 400.00 800.00EA

0066 2077000000-E 6" OUTLET PIPE 12 100.00 1,200.00 31.00 372.00 30.00 360.00LF

0067 2143000000-E BLOTTING SAND 20 80.00 1,600.00 75.00 1,500.00 91.87 1,837.40TON

0068 2209000000-E ENDWALLS 24.2 1,140.00 27,588.00 2,800.00 67,760.00 2,400.00 58,080.00CY

0069 2220000000-E REINFORCED ENDWALLS 34.8 4,600.00 160,080.00 5,000.00 174,000.00 2,200.00 76,560.00CY

0070 2253000000-E PIPE COLLARS 1.2 2,150.00 2,580.00 2,200.00 2,640.00 4,000.00 4,800.00CY

0071 2275000000-E FLOWABLE FILL 673 325.00 218,725.00 500.00 336,500.00 400.00 269,200.00CY

0072 2286000000-N MASNRY DRAINAGE STRUCT 210 2,625.00 551,250.00 6,000.00 1,260,000.00 4,400.00 924,000.00EA

0073 2297000000-E MASNRY DRAINAGE STRUCT 35.3 2,450.00 86,485.00 500.00 17,650.00 1,750.00 61,775.00CY

0074 2308000000-E MASNRY DRAINAGE STRUCT 120.4 385.00 46,354.00 1,000.00 120,400.00 600.00 72,240.00LF

0075 2354200000-N FRAME W/GRATE 840.24 STD 1 1,250.00 1,250.00 1,800.00 1,800.00 1,000.00 1,000.00EA

0076 2364000000-N FRAME W/2GRTS 840.16 STD 47 1,325.00 62,275.00 2,000.00 94,000.00 1,200.00 56,400.00EA

0077 2364200000-N FRAME W/2GRTS 840.20 STD 2 1,250.00 2,500.00 2,000.00 4,000.00 1,150.00 2,300.00EA

0078 2365000000-N FRAME W/2GRTS 840.22 STD 2 1,260.00 2,520.00 2,000.00 4,000.00 1,150.00 2,300.00EA

0079 2366000000-N FRAME W/2GRTS 840.24 STD 19 1,250.00 23,750.00 2,000.00 38,000.00 1,350.00 25,650.00EA

0080 2367000000-N FRAME W/2GRTS 840.29 STD 2 1,275.00 2,550.00 2,000.00 4,000.00 1,350.00 2,700.00EA

0081 2374000000-N FRAME-GRT-HD 840.03 **
(E)

14 1,450.00 20,300.00 2,000.00 28,000.00 1,275.00 17,850.00EA

0082 2374000000-N FRAME-GRT-HD 840.03 **
(F)

56 1,450.00 81,200.00 2,000.00 112,000.00 1,350.00 75,600.00EA

0083 2374000000-N FRAME-GRT-HD 840.03 **
(G)

61 1,450.00 88,450.00 2,000.00 122,000.00 1,350.00 82,350.00EA

0084 2396000000-N FRAME W/COVER STD 840.54 5 1,125.00 5,625.00 2,000.00 10,000.00 1,000.00 5,000.00EA

0085 2407000000-N STL FRAM W/ 2 GTR, STD 840.37 3 3,400.00 10,200.00 5,000.00 15,000.00 3,000.00 9,000.00EA

0086 2451000000-N CONC TRANS SECT FOR DROP INLET 49 1,400.00 68,600.00 4,000.00 196,000.00 1,850.00 90,650.00EA

0087 2535000000-E **"X**" CONCRETE CURB
(8" X 18")

1,160 58.00 67,280.00 54.00 62,640.00 44.00 51,040.00LF

0088 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

4,730 32.00 151,360.00 44.00 208,120.00 29.00 137,170.00LF

0089 2549000000-E 2'-6" CONC CURB & GUTTER 15,610 30.00 468,300.00 41.00 640,010.00 27.00 421,470.00LF

0090 2580000000-E CONCRETE VALLEY GUTTER 140 60.00 8,400.00 41.00 5,740.00 58.00 8,120.00LF

0091 2591000000-E 4" CONCRETE SIDEWALK 1,310 65.00 85,150.00 83.00 108,730.00 49.00 64,190.00SY

0092 2605000000-N CONCRETE CURB RAMPS 30 4,000.00 120,000.00 5,300.00 159,000.00 2,500.00 75,000.00EA

0093 2627000000-E 4" CONC ISLAND COVER 1,190 70.00 83,300.00 83.00 98,770.00 65.00 77,350.00SY

0094 2655000000-E 5" MONO CONC ISLDS (KEY IN) 4,810 50.00 240,500.00 140.00 673,400.00 49.00 235,690.00SY

0095 2724000000-E PC REINF BARRIER SNGL FC 2,160 110.00 237,600.00 126.00 272,160.00 115.00 248,400.00LF

0096 2815000000-N ADJ DROP INLETS 1 770.00 770.00 1,000.00 1,000.00 1,200.00 1,200.00EA

0097 2860000000-N CONVERT CB TO JB 2 2,700.00 5,400.00 3,000.00 6,000.00 4,500.00 9,000.00EA

0098 2875000000-N CONVERT CB TO DI 1 2,750.00 2,750.00 3,000.00 3,000.00 4,500.00 4,500.00EA

0099 2905000000-N CONVERT DI TO JB 1 3,175.00 3,175.00 4,000.00 4,000.00 4,750.00 4,750.00EA

0100 3001000000-N IMPACT ATTEN TYPE TL-3 2 27,000.00 54,000.00 15,000.00 30,000.00 27,300.00 54,600.00EA
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0101 3030000000-E STL BEAM GUARDRAIL 3,812.5 27.00 102,937.50 25.00 95,312.50 25.00 95,312.50LF

0102 3045000000-E SBGR SHOP CURVED 50 28.00 1,400.00 26.00 1,300.00 26.00 1,300.00LF

0103 3105000000-N SBGR TERM SECT 2 105.00 210.00 100.00 200.00 100.00 200.00EA

0104 3150000000-N ADDIT GUARDRAIL POSTS 10 60.00 600.00 56.00 560.00 55.00 550.00EA

0105 3195000000-N GR END TYPE AT-1 2 1,000.00 2,000.00 970.00 1,940.00 950.00 1,900.00EA

0106 3210000000-N GR END TYPE CAT-1 7 1,050.00 7,350.00 1,015.00 7,105.00 1,000.00 7,000.00EA

0107 3287000000-N GR END TYPE TL-3 9 3,575.00 32,175.00 3,500.00 31,500.00 3,400.00 30,600.00EA

0108 3317000000-N GR ANCHOR TYPE B-77 9 2,725.00 24,525.00 2,700.00 24,300.00 2,600.00 23,400.00EA

0109 3360000000-E REMOVE EXISTING GUARDRAIL 4,160 1.00 4,160.00 1.00 4,160.00 1.00 4,160.00LF

0110 3503000000-E WOVEN WIRE FENCE 47" FAB 4,710 5.25 24,727.50 5.00 23,550.00 4.85 22,843.50LF

0111 3509000000-E 4" TIMBER POSTS 7'-6"LONG 275 33.50 9,212.50 32.00 8,800.00 32.00 8,800.00EA

0112 3515000000-E 5" TIMBER POSTS 8'-0"LONG 115 44.00 5,060.00 42.00 4,830.00 42.00 4,830.00EA

0113 3628000000-E RIP RAP, CLASS I 3,040 70.50 214,320.00 110.00 334,400.00 80.00 243,200.00TON

0114 3635000000-E RIP RAP, CLASS II 310 0.01 3.10 120.00 37,200.00 100.00 31,000.00TON

0115 3649000000-E RIP RAP, CLASS B 300 76.00 22,800.00 110.00 33,000.00 80.00 24,000.00TON

0116 3656000000-E GEOTEXTILE FOR DRAINGE 7,060 2.25 15,885.00 3.00 21,180.00 2.50 17,650.00SY

0117 4057000000-E OVERHEAD FOOTING 36 2,100.00 75,600.00 1,500.00 54,000.00 2,000.00 72,000.00CY

0118 4072000000-E SUPPORT, 3-LB STL U-CHAN 2,380 10.50 24,990.00 13.00 30,940.00 10.00 23,800.00LF

0119 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(43+73.70 -L-)

Lump Sum 220,000.00 380,000.00 210,000.00

0120 4096000000-N SIGN ERECTION, TYPE D 7 155.00 1,085.00 148.00 1,036.00 150.00 1,050.00EA

0121 4102000000-N SIGN ERECTION, TYPE E 83 63.00 5,229.00 76.00 6,308.00 60.00 4,980.00EA

0122 4108000000-N SIGN ERECTION, TYPE F 6 155.00 930.00 76.00 456.00 150.00 900.00EA

0123 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

6 210.00 1,260.00 76.00 456.00 200.00 1,200.00EA

0124 4155000000-N DISPOSE SIGN SYST U-CHAN 100 5.25 525.00 1.00 100.00 5.00 500.00EA

0125 4400000000-E WORK ZONE SIGNS (STAT) 240 24.00 5,760.00 8.25 1,980.00 10.00 2,400.00SF

0126 4405000000-E WORK ZONE SIGNS (PORT) 682 12.00 8,184.00 9.00 6,138.00 15.00 10,230.00SF

0127 4410000000-E WORK ZONE SIGNS (BARR) 78 11.00 858.00 9.75 760.50 12.00 936.00SF

0128 4415000000-N FLASHING ARROW BOARD 4 3,250.00 13,000.00 2,450.00 9,800.00 3,000.00 12,000.00EA

0129 4420000000-N PORTABLE CHANGE MSG SIGN 6 15,000.00 90,000.00 10,800.00 64,800.00 10,000.00 60,000.00EA

0130 4430000000-N DRUMS 235 61.00 14,335.00 46.00 10,810.00 55.00 12,925.00EA

0131 4435000000-N CONES 25 30.00 750.00 22.00 550.00 30.00 750.00EA

0132 4445000000-E BARRICADES (TYPE III) 224 36.00 8,064.00 27.00 6,048.00 27.00 6,048.00LF

0133 4455000000-N FLAGGER 52 375.00 19,500.00 400.00 20,800.00 800.00 41,600.00DAY

0134 4465000000-N TEMPORARY CRASH CUSHIONS 4 13,500.00 54,000.00 9,200.00 36,800.00 9,500.00 38,000.00EA

0135 4470000000-N REM & RES CRASH CUSHION 2 3,500.00 7,000.00 3,200.00 6,400.00 3,500.00 7,000.00EA

0136 4480000000-N TMA 3 175,000.00 525,000.00 100,800.00 302,400.00 20,000.00 60,000.00EA

0137 4485000000-E PORT CONC BARRIER 460 60.00 27,600.00 52.00 23,920.00 55.00 25,300.00LF

0138 4490000000-E PORT CONC BARRIER(ANCHRD) 640 80.00 51,200.00 75.00 48,000.00 75.00 48,000.00LF

0139 4500000000-E REM & RES PORT CONC BARRIER 150 50.00 7,500.00 14.00 2,100.00 50.00 7,500.00LF

0140 4510000000-N LAW ENFORCEMENT 80 60.00 4,800.00 60.00 4,800.00 75.00 6,000.00HR
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0141 4516000000-N SKINNY DRUM 50 45.00 2,250.00 34.00 1,700.00 45.00 2,250.00EA

0142 4650000000-N TEMP RAISED PVMT MRKS 395 45.00 17,775.00 8.25 3,258.75 5.00 1,975.00EA

0143 4685000000-E THERMO PVT MKG LINES 4"90 63,995 1.05 67,194.75 1.00 63,995.00 1.00 63,995.00LF

0144 4695000000-E THERMO PVT MKG LINES 8"90 MILS 9,090 2.10 19,089.00 2.00 18,180.00 2.00 18,180.00LF

0145 4700000000-E 12"WIDE THERMO 90 MILS 1,920 3.75 7,200.00 3.60 6,912.00 3.50 6,720.00LF

0146 4709000000-E 24"WIDE THERMO 90 MILS 1,875 14.75 27,656.25 14.30 26,812.50 14.00 26,250.00LF

0147 4720000000-E THERMO PVT MKG CHARACTER 90 16 121.00 1,936.00 118.00 1,888.00 115.00 1,840.00EA

0148 4725000000-E THERMO PVT SYMBOL 90MILS 200 200.00 40,000.00 200.00 40,000.00 190.00 38,000.00EA

0149 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 14 370.00 5,180.00 357.00 4,998.00 350.00 4,900.00EA

0150 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(II)

1,720 3.15 5,418.00 3.00 5,160.00 3.00 5,160.00LF

0151 4805000000-N COLD APPL PLASTIC SYM TYPE **
(II)

1 685.00 685.00 665.00 665.00 650.00 650.00EA

0152 4810000000-E PAINT PVMT MARKINGS 4" 102,250 0.31 31,697.50 0.36 36,810.00 0.29 29,652.50LF

0153 4820000000-E PAINT PVMT MARKINGS 8" 8,315 1.05 8,730.75 1.00 8,315.00 1.00 8,315.00LF

0154 4835000000-E PAINT PVT MKG LINES 24" 1,230 7.35 9,040.50 7.15 8,794.50 7.00 8,610.00LF

0155 4845000000-N PAINT PVT MKG SYMBOL 155 90.00 13,950.00 87.00 13,485.00 85.00 13,175.00EA

0156 4850000000-E LINE REMOVAL 4" WIDE 3,950 3.15 12,442.50 3.00 11,850.00 3.00 11,850.00LF

0157 4900000000-N PERM RAISED PVMT MARKERS 335 10.50 3,517.50 8.25 2,763.75 10.00 3,350.00EA

0158 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 1,959 52.50 102,847.50 52.00 101,868.00 51.00 99,909.00EA

0159 5319000000-E CL B CONC FOR ENCAS LINE 2 1,500.00 3,000.00 840.00 1,680.00 1,650.00 3,300.00CY

0160 5325800000-E 8" WATER LINE 150 140.00 21,000.00 187.00 28,050.00 210.00 31,500.00LF

0161 5326200000-E 12" WATER LINE 50 235.00 11,750.00 300.00 15,000.00 495.00 24,750.00LF

0162 5326600000-E 16" WATER LINE 484 185.00 89,540.00 300.00 145,200.00 235.00 113,740.00LF

0163 5329000000-E DI H2O PIPE FITTINGS 7,280 13.00 94,640.00 6.00 43,680.00 14.00 101,920.00LB

0164 5540000000-E 6" VALVE 1 2,400.00 2,400.00 3,155.00 3,155.00 2,500.00 2,500.00EA

0165 5558600000-E 16" VALVE 1 16,250.00 16,250.00 22,200.00 22,200.00 13,000.00 13,000.00EA

0166 5589200000-E 2" AIR RELEASE VALVE 1 8,000.00 8,000.00 3,300.00 3,300.00 8,400.00 8,400.00EA

0167 5606000000-E 2" BLOW OFF 1 5,000.00 5,000.00 3,000.00 3,000.00 7,750.00 7,750.00EA

0168 5666000000-N FIRE HYDRANT 13 7,650.00 99,450.00 7,000.00 91,000.00 7,700.00 100,100.00EA

0169 5673000000-E FIRE HYDRANT LEG 75 250.00 18,750.00 200.00 15,000.00 310.00 23,250.00LF

0170 5686000000-E **" H2O SERVICE LINE
(2")

30 80.00 2,400.00 50.00 1,500.00 135.00 4,050.00LF

0171 5691300000-E 8" SANITARY GRAVITY SEWER 1,102 135.00 148,770.00 150.00 165,300.00 90.00 99,180.00LF

0172 5775000000-E 4' DIA UTILITY MANHOLE 8 5,500.00 44,000.00 10,000.00 80,000.00 4,750.00 38,000.00EA

0173 5776000000-E 5' DIA UTILITY MANHOLE 4 10,050.00 40,200.00 10,000.00 40,000.00 7,925.00 31,700.00EA

0174 5781000000-E UTILITY MANHOLE WALL 4' DIA 16 100.00 1,600.00 600.00 9,600.00 1,200.00 19,200.00LF

0175 5782000000-E UTILITY MANHOLE WALL 5' DIA 24 125.00 3,000.00 600.00 14,400.00 1,200.00 28,800.00LF

0176 5801000000-E ABANDON 8" UTILITY PIPE 1,192 20.50 24,436.00 20.00 23,840.00 19.00 22,648.00LF

0177 5810000000-E ABANDON 16" UTILITY PIPE 446 39.25 17,505.50 35.00 15,610.00 30.00 13,380.00LF

0178 5815500000-N REMOVE FIRE HYDRANT 13 650.00 8,450.00 2,000.00 26,000.00 2,200.00 28,600.00EA

0179 5816000000-N ABANDON UTILITY MANHOLE 8 1,825.00 14,600.00 2,000.00 16,000.00 3,000.00 24,000.00EA
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0180 5828000000-N REMOVE UTILITY MANHOLE 2 1,625.00 3,250.00 2,000.00 4,000.00 3,000.00 6,000.00EA

0181 5882000000-N GENERIC UTILITY ITEM (EA)
12" INSERTION VALVE

1 16,250.00 16,250.00 25,000.00 25,000.00 31,750.00 31,750.00EA

0182 5882000000-N GENERIC UTILITY ITEM (EA)
16" INSERTION VALVE

1 34,000.00 34,000.00 50,000.00 50,000.00 53,500.00 53,500.00EA

0183 5882000000-N GENERIC UTILITY ITEM (EA)
8" INSERTION VALVE

1 11,750.00 11,750.00 20,000.00 20,000.00 19,000.00 19,000.00EA

0184 5882000000-N GENERIC UTILITY ITEM (EA)
REMOVE BLOW-OFF VALVE

1 1,400.00 1,400.00 2,000.00 2,000.00 1,650.00 1,650.00EA

0185 5888000000-E GENERIC UTILITY ITEM (LF)
10" SPLIT ENCASEMENT PIPE

20 290.00 5,800.00 500.00 10,000.00 800.00 16,000.00LF

0186 6000000000-E TEMPORARY SILT FENCE 34,000 3.70 125,800.00 3.00 102,000.00 2.75 93,500.00LF

0187 6006000000-E EROS CONTRL STONE CL A 1,440 52.00 74,880.00 36.00 51,840.00 60.00 86,400.00TON

0188 6009000000-E EROS CONTRL STONE CL B 3,005 55.00 165,275.00 37.00 111,185.00 60.00 180,300.00TON

0189 6012000000-E SEDIMENT CONTROL STONE 3,475 48.00 166,800.00 37.00 128,575.00 48.00 166,800.00TON

0190 6015000000-E TEMPORARY MULCHING 69.5 1,200.00 83,400.00 2,500.00 173,750.00 1,100.00 76,450.00ACR

0191 6018000000-E SEED FOR TEMP SEEDING 3,400 2.10 7,140.00 4.08 13,872.00 2.00 6,800.00LB

0192 6021000000-E FERT FOR TEMP SEEDING 18.5 1,200.00 22,200.00 1,350.00 24,975.00 1,092.00 20,202.00TON

0193 6024000000-E TEMPORARY SLOPE DRAINS 500 33.00 16,500.00 57.14 28,570.00 35.00 17,500.00LF

0194 6029000000-E SAFETY FENCE 1,000 5.00 5,000.00 3.16 3,160.00 3.74 3,740.00LF

0195 6030000000-E SILT EXCAVATION 7,000 22.00 154,000.00 2.00 14,000.00 20.00 140,000.00CY

0196 6036000000-E MATTING FOR EROS CONTROL 131,000 2.15 281,650.00 2.55 334,050.00 1.00 131,000.00SY

0197 6037000000-E COIR FIBER MAT 100 4.75 475.00 6.84 684.00 10.00 1,000.00SY

0198 6038000000-E PERM SOIL REINF MAT 100 7.65 765.00 3.06 306.00 10.00 1,000.00SY

0199 6042000000-E 1/4" HARDWARE CLOTH 7,700 4.00 30,800.00 2.81 21,637.00 3.75 28,875.00LF

0200 6048000000-E FLOAT TURBIDITY CURTAIN 3,000 5.00 15,000.00 7.00 21,000.00 15.00 45,000.00SY

0201 6070000000-N SPECIAL STILLING BASINS 7 285.00 1,995.00 2,000.00 14,000.00 1,500.00 10,500.00EA

0202 6071012000-E COIR FIBER WATTLE 2,500 12.50 31,250.00 11.73 29,325.00 11.50 28,750.00LF

0203 6071020000-E POLYACRYLAMIDE (PAM) 2,100 23.00 48,300.00 30.61 64,281.00 10.00 21,000.00LB

0204 6071030000-E COIR FIBER BAFFLE 1,350 9.00 12,150.00 6.84 9,234.00 9.00 12,150.00LF

0205 6071050000-E **" SKIMMER
(1-1/2")

7 1,400.00 9,800.00 1,500.00 10,500.00 2,750.00 19,250.00EA

0206 6071050000-E **" SKIMMER
(2")

1 1,550.00 1,550.00 1,500.00 1,500.00 3,000.00 3,000.00EA

0207 6084000000-E SEEDING AND MULCHING 54 2,650.00 143,100.00 3,270.00 176,580.00 2,250.00 121,500.00ACR

0208 6087000000-E MOWING 48 320.00 15,360.00 155.00 7,440.00 295.00 14,160.00ACR

0209 6090000000-E SEED FOR REPAIR SEEDING 700 4.50 3,150.00 5.10 3,570.00 5.00 3,500.00LB

0210 6093000000-E FERT FOR REPAIR SEEDING 2 1,250.00 2,500.00 1,350.00 2,700.00 1,200.00 2,400.00TON

0211 6096000000-E SEED FOR SUPP SEEDING 1,250 5.25 6,562.50 5.10 6,375.00 5.00 6,250.00LB

0212 6108000000-E FERTILIZER TOPDRESSING 37.5 1,250.00 46,875.00 1,350.00 50,625.00 600.00 22,500.00TON

0213 6111000000-E IMPERVIOUS DIKE 525 120.00 63,000.00 310.34 162,928.50 60.00 31,500.00LF

0214 6114500000-N SPECIALIZED HAND MOWING 10 155.00 1,550.00 31.00 310.00 250.00 2,500.00MHR

0215 6114800000-N MANUAL LITTER REMOVAL 27 33.00 891.00 75.00 2,025.00 76.00 2,052.00MHR
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0216 6114900000-E LITTER DISPOSAL 3.5 230.00 805.00 500.00 1,750.00 300.00 1,050.00TON

0217 6117000000-N RESPONSE FOR EROS CONTROL 100 420.00 42,000.00 200.00 20,000.00 300.00 30,000.00EA

0218 6117500000-N CONC WASHOUT STRUCTURE 6 700.00 4,200.00 1,700.00 10,200.00 2,200.00 13,200.00EA

0219 6123000000-E REFORESTATION 0.1 10,500.00 1,050.00 10,000.00 1,000.00 15,000.00 1,500.00ACR

0220 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

145 193.00 27,985.00 100.00 14,500.00 230.00 33,350.00EA

0221 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

290 105.00 30,450.00 150.00 43,500.00 200.00 58,000.00EA

0222 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 23 1,160.00 26,680.00 1,075.00 24,725.00 1,050.00 24,150.00EA

0223 7060000000-E SIGNAL CABLE 27,800 3.00 83,400.00 2.80 77,840.00 2.75 76,450.00LF

0224 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 130 1,150.00 149,500.00 1,075.00 139,750.00 1,050.00 136,500.00EA

0225 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 4 1,430.00 5,720.00 1,330.00 5,320.00 1,300.00 5,200.00EA

0226 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 2 1,650.00 3,300.00 1,530.00 3,060.00 1,500.00 3,000.00EA

0227 7180000000-N BACKPLATE 7 230.00 1,610.00 215.00 1,505.00 210.00 1,470.00EA

0228 7252000000-E MESSENGER CABLE (1/4") 400 3.50 1,400.00 3.30 1,320.00 3.20 1,280.00LF

0229 7264000000-E MESSENGER CABLE (3/8") 4,050 4.75 19,237.50 4.60 18,630.00 4.50 18,225.00LF

0230 7279000000-E TRACER WIRE 7,400 1.25 9,250.00 1.20 8,880.00 1.15 8,510.00LF

0231 7288000000-E PAVED TRENCH (***********)
(1, 2")

350 23.00 8,050.00 22.00 7,700.00 21.00 7,350.00LF

0232 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

7,950 12.00 95,400.00 11.00 87,450.00 11.00 87,450.00LF

0233 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

3,375 16.50 55,687.50 15.00 50,625.00 15.00 50,625.00LF

0234 7300000000-E UNPAVED TRENCH (***********)
(3, 2")

475 22.00 10,450.00 20.00 9,500.00 19.00 9,025.00LF

0235 7301000000-E DIRECT DRILL (***********)
(1, 2")

1,200 22.00 26,400.00 20.00 24,000.00 20.00 24,000.00LF

0236 7301000000-E DIRECT DRILL (***********)
(2, 2")

2,500 27.00 67,500.00 25.00 62,500.00 25.00 62,500.00LF

0237 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED, 36" X 24" X 24")

1 2,200.00 2,200.00 2,100.00 2,100.00 2,050.00 2,050.00EA

0238 7324000000-N JUNCTION BOX (STANDARD SIZE) 45 1,100.00 49,500.00 1,025.00 46,125.00 1,000.00 45,000.00EA

0239 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 58 1,560.00 90,480.00 1,450.00 84,100.00 1,400.00 81,200.00EA

0240 7360000000-N WOOD POLE 9 2,300.00 20,700.00 215.00 1,935.00 2,100.00 18,900.00EA

0241 7372000000-N GUY ASSEMBLY 19 950.00 18,050.00 890.00 16,910.00 850.00 16,150.00EA

0242 7396000000-E 1/2" RISER WITH WEATHERHEAD 1 770.00 770.00 715.00 715.00 700.00 700.00EA

0243 7408000000-E 1" RISER WITH WEATHERHEAD 2 2,300.00 4,600.00 2,150.00 4,300.00 2,100.00 4,200.00EA

0244 7420000000-E 2" RISER WITH WEATHERHEAD 4 1,650.00 6,600.00 1,530.00 6,120.00 1,500.00 6,000.00EA

0245 7430000000-N HEAT SHRINK TUB KIT 3 330.00 990.00 300.00 900.00 300.00 900.00EA

0246 7432000000-E 2" RISER WITH TUBING 8 1,750.00 14,000.00 1,700.00 13,600.00 1,650.00 13,200.00EA

0247 7444000000-E INDUCTIVE LOOP SAWCUT 7,200 11.00 79,200.00 10.00 72,000.00 10.00 72,000.00LF

0248 7456000000-E LEAD-IN CABLE(********)
(14-2)

36,500 2.65 96,725.00 2.53 92,345.00 2.50 91,250.00LF
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0249 7481000000-N SITE SURVEY 11 1,650.00 18,150.00 1,530.00 16,830.00 1,500.00 16,500.00EA

0250 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 16 8,500.00 136,000.00 7,150.00 114,400.00 7,000.00 112,000.00EA

0251 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 4 15,000.00 60,000.00 8,500.00 34,000.00 8,300.00 33,200.00EA

0252 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

4,000 3.20 12,800.00 3.03 12,120.00 3.00 12,000.00LF

0253 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(48)

4,200 4.15 17,430.00 3.84 16,128.00 3.80 15,960.00LF

0254 7540000000-N SPLICE ENCLOSURE 6 3,900.00 23,400.00 3,575.00 21,450.00 3,500.00 21,000.00EA

0255 7541000000-N MOD SPLICE ENCLOSURE 5 2,200.00 11,000.00 2,040.00 10,200.00 2,000.00 10,000.00EA

0256 7552000000-N INTERCONNECT CENTER 9 2,200.00 19,800.00 2,040.00 18,360.00 2,000.00 18,000.00EA

0257 7566000000-N DELINEATOR MARKER 12 165.00 1,980.00 160.00 1,920.00 155.00 1,860.00EA

0258 7575160000-E REM EXT COMM CABLE 6,350 0.95 6,032.50 1.00 6,350.00 0.85 5,397.50LF

0259 7576000000-N METAL STRAIN SIGNAL POLE 11 35,000.00 385,000.00 21,500.00 236,500.00 21,000.00 231,000.00EA

0260 7588000000-N SGNL MAST ARM WITH METAL POLE 7 42,000.00 294,000.00 32,000.00 224,000.00 31,000.00 217,000.00EA

0261 7590000000-N DBL MAST ARM WITH METAL POLE 1 75,000.00 75,000.00 49,494.95 49,494.95 49,000.00 49,000.00EA

0262 7613000000-N SOIL TEST 19 1,650.00 31,350.00 1,530.00 29,070.00 1,500.00 28,500.00EA

0263 7614100000-E DRILLED PIER FOUND 152 1,350.00 205,200.00 1,225.00 186,200.00 1,200.00 182,400.00CY

0264 7631000000-N MAST ARM W/ MTL POLE DES 8 575.00 4,600.00 510.00 4,080.00 500.00 4,000.00EA

0265 7636000000-N SIGN FOR SIGNALS 76 650.00 49,400.00 600.00 45,600.00 575.00 43,700.00EA

0266 7642100000-N TYPE I POST W/ FOUNDATION 3 2,800.00 8,400.00 2,555.00 7,665.00 2,500.00 7,500.00EA

0267 7642200000-N TYPE II PED W/ FOUNDATION 26 4,200.00 109,200.00 4,000.00 104,000.00 3,850.00 100,100.00EA

0268 7684000000-N SIGNAL CABINET FOUNDATION 9 1,550.00 13,950.00 1,400.00 12,600.00 1,350.00 12,150.00EA

0269 7696000000-N CONTLRS WITH CBNT (**************)
(2070, LX BASE MTD)

9 45,000.00 405,000.00 26,550.00 238,950.00 26,000.00 234,000.00EA

0270 7744000000-N DETECTOR CARD (TYPE 170) 68 330.00 22,440.00 300.00 20,400.00 300.00 20,400.00EA

0271 7901000000-N CABINET BASE EXTENDER 9 680.00 6,120.00 600.00 5,400.00 600.00 5,400.00EA

0272 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

4 7,300.00 29,200.00 6,500.00 26,000.00 6,300.00 25,200.00EA

0273 7980000000-N GENERIC SIGNAL ITEM (EA)
DELINEATOR MARKER

9 180.00 1,620.00 160.00 1,440.00 155.00 1,395.00EA

0274 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

4 7,050.00 28,200.00 6,125.00 24,500.00 6,000.00 24,000.00EA

0275 7980000000-N GENERIC SIGNAL ITEM (EA)
DROP CABLE ASSEMBLY (6-FIBER)

9 1,800.00 16,200.00 1,635.00 14,715.00 1,600.00 14,400.00EA

0276 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

9 5,500.00 49,500.00 4,800.00 43,200.00 4,700.00 42,300.00EA

0277 7990000000-E GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

850 3.10 2,635.00 3.00 2,550.00 2.85 2,422.50LF

WALL ITEMS

0278 8847000000-E GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREATMENT
(SOUND BARRIER WALL)

84,042 1.30 109,254.60 2.00 168,084.00 2.40 201,700.80SF

0279 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO NW4

25,785 58.00 1,495,530.00 44.00 1,134,540.00 60.00 1,547,100.00SF
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0280 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO NW6

4,845 58.00 281,010.00 44.00 213,180.00 60.00 290,700.00SF

0281 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO NW7

17,625 58.00 1,022,250.00 44.00 775,500.00 60.00 1,057,500.00SF

STRUCTURE ITEMS

0282 8017000000-N CM&R TEMP ACCESS ***********
(24+88.00 -L- NBL)

Lump Sum 490,000.00 100,000.00 150,000.00

0283 8017000000-N CM&R TEMP ACCESS ***********
(24+88.00 -L- SBL)

Lump Sum 490,000.00 100,000.00 150,000.00

0284 8035000000-N REMV EXIST STR **********
(24+88.00 -L- NBL)

Lump Sum 663,000.00 152,000.00 200,000.00

0285 8035000000-N REMV EXIST STR **********
(24+88.00 -L- SBL)

Lump Sum 663,000.00 152,000.00 200,000.00

0286 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,650.00 1,500.00 3,499.42

0287 8105500000-E **'-**" DRILLD PIER IN SOIL
(4'-6")

327.2 1,580.00 516,976.00 1,850.00 605,320.00 1,150.00 376,280.00LF

0288 8105600000-E **'-**" DRILLD PIER NO SOIL
(4'-6")

108.6 1,780.00 193,308.00 1,850.00 200,910.00 1,150.00 124,890.00LF

0289 8111000000-E PERM STL CASING FOR ** PIER
(4'-6")

99.6 980.00 97,608.00 830.00 82,668.00 750.00 74,700.00LF

0290 8112730000-N PDA TESTING 2 2,050.00 4,100.00 2,000.00 4,000.00 2,000.00 4,000.00EA

0291 8113000000-N SID INSPECTIONS 6 1,050.00 6,300.00 1,100.00 6,600.00 1,000.00 6,000.00EA

0292 8114000000-N SPT TESTING 6 1,050.00 6,300.00 1,100.00 6,600.00 1,000.00 6,000.00EA

0293 8115000000-N CSL TESTING 6 1,050.00 6,300.00 3,030.00 18,180.00 3,000.00 18,000.00EA

0294 8147000000-E REINF CONCRETE DECK SLAB 13,926 49.00 682,374.00 86.00 1,197,636.00 88.00 1,225,488.00SF

0295 8161000000-E GROOVING BRIDGE FLOORS 32,592.4 0.75 24,444.30 1.00 32,592.40 0.70 22,814.68SF

0296 8182000000-E CLASS A CONCRETE (BRIDGE) 217.8 1,570.00 341,946.00 3,282.83 715,000.37 2,000.00 435,600.00CY

0297 8210000000-N BRG APPR SLAB ***********
(24+88.00 -L- NBL)

Lump Sum 26,000.00 35,000.00 45,000.00

0298 8210000000-N BRG APPR SLAB ***********
(24+88.00 -L- SBL)

Lump Sum 26,000.00 35,000.00 45,000.00

0299 8217000000-E REINF STEEL (BRIDGE) 58,238 1.65 96,092.70 2.60 151,418.80 2.00 116,476.00LB

0300 8238000000-E SPIRAL COL REINF STL BRG 16,870 2.25 37,957.50 6.10 102,907.00 3.50 59,045.00LB

0301 8262000000-E 45" PRESTR CONCRETE GIRDR 675 600.00 405,000.00 650.00 438,750.00 380.00 256,500.00LF

0302 8265000000-E 54" PRESTR CONCRETE GIRDR 1,088.44 725.00 789,119.00 700.00 761,908.00 410.00 446,260.40LF

0303 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 3,300.00 46,200.00 3,550.00 49,700.00 2,200.00 30,800.00EA

0304 8364000000-E HP12X53 PILES 515 84.00 43,260.00 47.00 24,205.00 50.00 25,750.00LF

0305 8391000000-N STEEL PILE POINTS 14 170.00 2,380.00 455.00 6,370.00 175.00 2,450.00EA

0306 8393000000-N PILE REDRIVES 8 320.00 2,560.00 380.00 3,040.00 350.00 2,800.00EA

0307 8475000000-E TWO BAR METAL RAIL 577.66 181.00 104,556.46 146.46 84,604.08 215.00 124,196.90LF

0308 8503000000-E CONCRETE BARRIER RAIL 641.12 161.00 103,220.32 155.00 99,373.60 180.00 115,401.60LF

0309 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

592.66 172.00 101,937.52 165.00 97,788.90 180.00 106,678.80LF
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0310 8559000000-E SURFACE PREP, CLASS II 33 1,250.00 41,250.00 895.86 29,563.38 820.00 27,060.00SY

0311 8608000000-E RIP RAP II (2'-0") 467 0.01 4.67 1.00 467.00 80.00 37,360.00TON

0312 8622000000-E GEOTEXTILE FOR DRAINAGE 518 2.30 1,191.40 4.00 2,072.00 2.50 1,295.00SY

0313 8657000000-N ELASTOMERIC BEARINGS Lump Sum 125,000.00 140,000.00 35,000.00

0314 8660000000-E CONCRETE REPAIRS 1 3,600.00 3,600.00 1,600.00 1,600.00 1,500.00 1,500.00CF

0315 8678000000-E EPOXY RESIN INJECTION 225 90.00 20,250.00 140.00 31,500.00 125.00 28,125.00LF

0316 8685000000-E EPOXY MORTAR REPAIR 9 400.00 3,600.00 420.00 3,780.00 375.00 3,375.00SF

0317 8692000000-N FOAM JOINT SEALS Lump Sum 56,000.00 85,000.00 100,000.00

0318 8881000000-E GENERIC STRUCTURE ITEM (CY)
FLOWABLE FILL (PRESERVATION)

1 1,350.00 1,350.00 3,900.00 3,900.00 3,500.00 3,500.00CY

0319 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING AND DEBRIS REMOVAL

820 22.00 18,040.00 17.00 13,940.00 15.00 12,300.00SF

0320 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING CONCRETE GIRDER ENDS

1,100 23.00 25,300.00 17.00 18,700.00 15.00 16,500.00SF

0321 8893000000-E GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR POLYMER
CONCRETE OVERLAY

33 1,200.00 39,600.00 1,100.00 36,300.00 995.00 32,835.00SY

0322 8893000000-E GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYMER CONCRETE
OVERLAY

3,849.6 32.00 123,187.20 27.00 103,939.20 24.50 94,315.20SY

0323 8893000000-E GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

3,849.6 33.00 127,036.80 27.00 103,939.20 25.00 96,240.00SY

0324 8893000000-E GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

3,849.6 5.80 22,327.68 5.30 20,402.88 5.00 19,248.00SY

0325 8897000000-N GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING (TYPE II)

80 1,700.00 136,000.00 4,000.00 320,000.00 4,960.00 396,800.00EA

0326 8897000000-N GENERIC STRUCTURE ITEM (EA)
PLUGGING OF EXISTING DECK DRAINS

60 800.00 48,000.00 50.00 3,000.00 400.00 24,000.00EA

0327 8881000000-E GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE MATERIALS

117.6 4,100.00 482,160.00 3,550.00 417,480.00 3,250.00 382,200.00CY

0328 8881000000-E GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE MATERIALS

117.6 CY

TOTAL 45,353,442.00 TOTAL 51,571,557.51 TOTAL 53,344,800.00CONTRACT TOTAL

SUB-TOTAL 35,199,909.85 SUB-TOTAL 42,679,597.70 SUB-TOTAL 44,562,515.20ROADWAY ITEMS

SUB-TOTAL 2,908,044.60 SUB-TOTAL 2,291,304.00 SUB-TOTAL 3,097,000.80WALL ITEMS

SUB-TOTAL 7,245,487.55 SUB-TOTAL 6,600,655.81 SUB-TOTAL 5,685,284.00STRUCTURE ITEMS

C204786
50168.3.1

STATE FUNDED

U-5748 2.460 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-401 AT SR-2044 (LIGON MILL RD)/SR-2224 (MITCHELL MILL RD) AND SR-2006 (PERRY CREEK RD).

Jul 28, 2023 2:27 PM WAKE 2:00 PM

Jul 18, 2023

10 / 20 005

TIP NO

FED AID NO



CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 2,977,479.69

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 1,000,000.00

0003 0001000000-E CLEARING & GRUBBING Lump Sum 750,000.00

0004 0008000000-E SUPP CLEARING & GRUBBING 2 19,800.00 39,600.00ACR

0005 0022000000-E UNCLASSIFIED EXCAVATION 94,100 63.10 5,937,710.00CY

0006 0028000000-N TYPE I STANDARD APPR **********
(24+88.00 -L- NBL)

Lump Sum 92,561.65

0007 0028000000-N TYPE I STANDARD APPR **********
(24+88.00 -L- SBL)

Lump Sum 94,816.92

0008 0036000000-E UNDERCUT EXCAVATION 1,500 32.29 48,435.00CY

0009 0134000000-E DRAINAGE DITCH EXCAVATION 6,710 73.19 491,104.90CY

0010 0141000000-E BERM DITCH CONSTRUCTION 180 52.88 9,518.40LF

0011 0156000000-E REMOVAL OF EXT ASPHALT PVMT 19,390 10.00 193,900.00SY

0012 0192000000-N PROOF ROLLING 15 100.00 1,500.00HR

0013 0195000000-E SELECT GRANULAR MATERIAL 1,000 115.66 115,660.00CY

0014 0196000000-E GEOTEXTILE SOIL STABILIZATION 60,162 4.75 285,769.50SY

0015 0199000000-E TEMPORARY SHORING 975 75.00 73,125.00SF

0016 0241000000-E GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR ROCK PLATING AND RIP RAP
BUTTRESS, TYPE 2

800 5.55 4,440.00SY

0017 0255000000-E GENERIC GRADING ITEM (TON)
PLAIN RIP RAP, CLASS B

1,200 137.64 165,168.00TON

0018 0314000000-E SELECT MATERIAL CLASS **
(IV)

20 122.26 2,445.20TON

0019 0318000000-E FND CONDIT MATL MINOR STRS 2,087 80.34 167,669.58TON

0020 0320000000-E FND CONDIT GEOTEXTILE 7,223 5.50 39,726.50SY

0021 0354000000-E ***" RC PIPE CULV *****
(15", V)

9,812 250.00 2,453,000.00LF

0022 0354000000-E ***" RC PIPE CULV *****
(18", V)

3,340 275.00 918,500.00LF

0023 0354000000-E ***" RC PIPE CULV *****
(24", V)

1,208 330.00 398,640.00LF

0024 0354000000-E ***" RC PIPE CULV *****
(30", V)

896 420.00 376,320.00LF

0025 0354000000-E ***" RC PIPE CULV *****
(36", V)

116 570.00 66,120.00LF

0026 0354000000-E ***" RC PIPE CULV *****
(48", V)

1,156 800.00 924,800.00LF

0027 0354000000-E ***" RC PIPE CULV *****
(72", V)

368 2,000.00 736,000.00LF

0028 0354000000-E ***" RC PIPE CULV *****
(78", V)

304 2,500.00 760,000.00LF

0029 0448000000-E ***" RCP CULV CLASS IV
(48")

92 750.00 69,000.00LF

0030 0448500000-E 30" RCP CULV CLASS IV 648 400.00 259,200.00LF
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0031 0582000000-E 15" CS PIPE CULV 0.064" 508 225.00 114,300.00LF

0032 0594000000-E 24" CS PIPE CULV 0.064" 188 250.00 47,000.00LF

0033 0600000000-E 30" CS PIPE CULV 0.079" 48 300.00 14,400.00LF

0034 0636000000-E **" CS ELBOW *****" THICK
(15", 0.064")

14 1,165.26 16,313.64EA

0035 0636000000-E **" CS ELBOW *****" THICK
(24", 0.064")

6 1,455.04 8,730.24EA

0036 0636000000-E **" CS ELBOW *****" THICK
(30", 0.079")

2 1,714.12 3,428.24EA

0037 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(48", 0.500")

130 2,608.28 339,076.40LF

0038 0973100000-E **"WLD STL PIPE GRAD B IN SOIL
(78", 0.500")

440 4,053.30 1,783,452.00LF

0039 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.500")

130 2,748.43 357,295.90LF

0040 0973300000-E **"WLD STL PIPE GRAD B NOT IN SOIL
(78", 0.500")

440 5,303.46 2,333,522.40LF

0041 0986000000-E GENERIC PIPE ITEM (LF)
30" X 19" ELLIPTICAL RC PIPE, CLASS V

100 327.72 32,772.00LF

0042 0995000000-E PIPE REMOVAL 5,330 50.00 266,500.00LF

0043 0996000000-N PIPE CLEAN OUT 1 6,589.14 6,589.14EA

0044 1011000000-N FINE GRADING Lump Sum 2,100,000.00

0045 1099500000-E SHALLOW UNDERCUT 10,243 32.50 332,897.50CY

0046 1099700000-E CLASS IV SUBGRD STABILIZATION 30,825 27.50 847,687.50TON

0047 1110000000-E STABILIZER AGGREGATE 500 71.73 35,865.00TON

0048 1121000000-E AGGREGATE BASE COURSE 3,320 55.84 185,388.80TON

0049 1220000000-E INCIDENTAL STONE BASE 50 89.19 4,459.50TON

0050 1275000000-E PRIME COAT 3,146 10.00 31,460.00GAL

0051 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

121,750 2.65 322,637.50SY

0052 1297000000-E MILL ASP PVMT *****" DTH
(3")

3,120 9.49 29,608.80SY

0053 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

2,100 13.78 28,938.00SY

0054 1491000000-E ASP CONC BASE CRS B25.0C 14,090 72.00 1,014,480.00TON

0055 1503000000-E ASP CONC INTR CRS I19.0C 17,670 75.00 1,325,250.00TON

0056 1519000000-E ASP CONC SURF CRS S9.5B 5,150 86.00 442,900.00TON

0057 1523000000-E ASP CONC SURF CRS S9.5C 20,500 73.00 1,496,500.00TON

0058 1575000000-E ASP FOR PLANT MIX 3,030 661.00 2,002,830.00TON

0059 1693000000-E ASPH PLT MIX PVMT REPAIR 120 400.00 48,000.00TON

0060 2000000000-N RIGHT-OF-WAY MARKERS 186 150.00 27,900.00EA

0061 2020000000-N CONTROL-OF-ACCESS MARKERS 70 200.00 14,000.00EA

0062 2022000000-E SUBDRAIN EXCAVATION 336 48.67 16,353.12CY

0063 2033000000-E SUBDRAIN FINE AGGREGATE 168 121.63 20,433.84CY
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0064 2044000000-E 6" PERF SUBDRN PIPE 1,000 21.74 21,740.00LF

0065 2070000000-N SUBDRN PIPE OUTLET 2 1,500.00 3,000.00EA

0066 2077000000-E 6" OUTLET PIPE 12 147.64 1,771.68LF

0067 2143000000-E BLOTTING SAND 20 60.00 1,200.00TON

0068 2209000000-E ENDWALLS 24.2 1,200.00 29,040.00CY

0069 2220000000-E REINFORCED ENDWALLS 34.8 1,600.00 55,680.00CY

0070 2253000000-E PIPE COLLARS 1.2 1,750.00 2,100.00CY

0071 2275000000-E FLOWABLE FILL 673 300.00 201,900.00CY

0072 2286000000-N MASNRY DRAINAGE STRUCT 210 10,000.00 2,100,000.00EA

0073 2297000000-E MASNRY DRAINAGE STRUCT 35.3 6,500.00 229,450.00CY

0074 2308000000-E MASNRY DRAINAGE STRUCT 120.4 5,000.00 602,000.00LF

0075 2354200000-N FRAME W/GRATE 840.24 STD 1 850.00 850.00EA

0076 2364000000-N FRAME W/2GRTS 840.16 STD 47 950.00 44,650.00EA

0077 2364200000-N FRAME W/2GRTS 840.20 STD 2 950.00 1,900.00EA

0078 2365000000-N FRAME W/2GRTS 840.22 STD 2 950.00 1,900.00EA

0079 2366000000-N FRAME W/2GRTS 840.24 STD 19 950.00 18,050.00EA

0080 2367000000-N FRAME W/2GRTS 840.29 STD 2 950.00 1,900.00EA

0081 2374000000-N FRAME-GRT-HD 840.03 **
(E)

14 950.00 13,300.00EA

0082 2374000000-N FRAME-GRT-HD 840.03 **
(F)

56 950.00 53,200.00EA

0083 2374000000-N FRAME-GRT-HD 840.03 **
(G)

61 950.00 57,950.00EA

0084 2396000000-N FRAME W/COVER STD 840.54 5 950.00 4,750.00EA

0085 2407000000-N STL FRAM W/ 2 GTR, STD 840.37 3 1,000.00 3,000.00EA

0086 2451000000-N CONC TRANS SECT FOR DROP INLET 49 2,000.00 98,000.00EA

0087 2535000000-E **"X**" CONCRETE CURB
(8" X 18")

1,160 30.00 34,800.00LF

0088 2538000000-E **'-**" CONCRETE CURB & GUTTER
(2'-9")

4,730 100.00 473,000.00LF

0089 2549000000-E 2'-6" CONC CURB & GUTTER 15,610 40.00 624,400.00LF

0090 2580000000-E CONCRETE VALLEY GUTTER 140 30.00 4,200.00LF

0091 2591000000-E 4" CONCRETE SIDEWALK 1,310 75.00 98,250.00SY

0092 2605000000-N CONCRETE CURB RAMPS 30 2,500.00 75,000.00EA

0093 2627000000-E 4" CONC ISLAND COVER 1,190 80.00 95,200.00SY

0094 2655000000-E 5" MONO CONC ISLDS (KEY IN) 4,810 80.00 384,800.00SY

0095 2724000000-E PC REINF BARRIER SNGL FC 2,160 84.04 181,526.40LF

0096 2815000000-N ADJ DROP INLETS 1 1,400.00 1,400.00EA

0097 2860000000-N CONVERT CB TO JB 2 7,312.23 14,624.46EA

0098 2875000000-N CONVERT CB TO DI 1 7,312.23 7,312.23EA

0099 2905000000-N CONVERT DI TO JB 1 7,312.23 7,312.23EA

0100 3001000000-N IMPACT ATTEN TYPE TL-3 2 25,800.00 51,600.00EA
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0101 3030000000-E STL BEAM GUARDRAIL 3,812.5 25.00 95,312.50LF

0102 3045000000-E SBGR SHOP CURVED 50 26.00 1,300.00LF

0103 3105000000-N SBGR TERM SECT 2 100.00 200.00EA

0104 3150000000-N ADDIT GUARDRAIL POSTS 10 55.00 550.00EA

0105 3195000000-N GR END TYPE AT-1 2 950.00 1,900.00EA

0106 3210000000-N GR END TYPE CAT-1 7 1,000.00 7,000.00EA

0107 3287000000-N GR END TYPE TL-3 9 3,400.00 30,600.00EA

0108 3317000000-N GR ANCHOR TYPE B-77 9 2,600.00 23,400.00EA

0109 3360000000-E REMOVE EXISTING GUARDRAIL 4,160 1.00 4,160.00LF

0110 3503000000-E WOVEN WIRE FENCE 47" FAB 4,710 4.85 22,843.50LF

0111 3509000000-E 4" TIMBER POSTS 7'-6"LONG 275 32.00 8,800.00EA

0112 3515000000-E 5" TIMBER POSTS 8'-0"LONG 115 42.00 4,830.00EA

0113 3628000000-E RIP RAP, CLASS I 3,040 150.30 456,912.00TON

0114 3635000000-E RIP RAP, CLASS II 310 154.74 47,969.40TON

0115 3649000000-E RIP RAP, CLASS B 300 136.82 41,046.00TON

0116 3656000000-E GEOTEXTILE FOR DRAINGE 7,060 3.39 23,933.40SY

0117 4057000000-E OVERHEAD FOOTING 36 2,000.00 72,000.00CY

0118 4072000000-E SUPPORT, 3-LB STL U-CHAN 2,380 10.00 23,800.00LF

0119 4082100000-N SUPPORT, OVRHD SIGN STR STA****
(43+73.70 -L-)

Lump Sum 210,000.00

0120 4096000000-N SIGN ERECTION, TYPE D 7 150.00 1,050.00EA

0121 4102000000-N SIGN ERECTION, TYPE E 83 60.00 4,980.00EA

0122 4108000000-N SIGN ERECTION, TYPE F 6 150.00 900.00EA

0123 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

6 200.00 1,200.00EA

0124 4155000000-N DISPOSE SIGN SYST U-CHAN 100 5.00 500.00EA

0125 4400000000-E WORK ZONE SIGNS (STAT) 240 20.03 4,807.20SF

0126 4405000000-E WORK ZONE SIGNS (PORT) 682 21.49 14,656.18SF

0127 4410000000-E WORK ZONE SIGNS (BARR) 78 23.68 1,847.04SF

0128 4415000000-N FLASHING ARROW BOARD 4 3,000.00 12,000.00EA

0129 4420000000-N PORTABLE CHANGE MSG SIGN 6 15,000.00 90,000.00EA

0130 4430000000-N DRUMS 235 148.56 34,911.60EA

0131 4435000000-N CONES 25 71.05 1,776.25EA

0132 4445000000-E BARRICADES (TYPE III) 224 65.56 14,685.44LF

0133 4455000000-N FLAGGER 52 1,250.00 65,000.00DAY

0134 4465000000-N TEMPORARY CRASH CUSHIONS 4 12,650.00 50,600.00EA

0135 4470000000-N REM & RES CRASH CUSHION 2 3,150.00 6,300.00EA

0136 4480000000-N TMA 3 65,000.00 195,000.00EA

0137 4485000000-E PORT CONC BARRIER 460 51.35 23,621.00LF

0138 4490000000-E PORT CONC BARRIER(ANCHRD) 640 73.20 46,848.00LF

0139 4500000000-E REM & RES PORT CONC BARRIER 150 50.00 7,500.00LF

0140 4510000000-N LAW ENFORCEMENT 80 80.00 6,400.00HR
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0141 4516000000-N SKINNY DRUM 50 121.41 6,070.50EA

0142 4650000000-N TEMP RAISED PVMT MRKS 395 10.00 3,950.00EA

0143 4685000000-E THERMO PVT MKG LINES 4"90 63,995 0.99 63,355.05LF

0144 4695000000-E THERMO PVT MKG LINES 8"90 MILS 9,090 2.00 18,180.00LF

0145 4700000000-E 12"WIDE THERMO 90 MILS 1,920 3.50 6,720.00LF

0146 4709000000-E 24"WIDE THERMO 90 MILS 1,875 14.00 26,250.00LF

0147 4720000000-E THERMO PVT MKG CHARACTER 90 16 115.00 1,840.00EA

0148 4725000000-E THERMO PVT SYMBOL 90MILS 200 190.00 38,000.00EA

0149 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 14 350.00 4,900.00EA

0150 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(II)

1,720 3.00 5,160.00LF

0151 4805000000-N COLD APPL PLASTIC SYM TYPE **
(II)

1 650.00 650.00EA

0152 4810000000-E PAINT PVMT MARKINGS 4" 102,250 0.29 29,652.50LF

0153 4820000000-E PAINT PVMT MARKINGS 8" 8,315 1.00 8,315.00LF

0154 4835000000-E PAINT PVT MKG LINES 24" 1,230 7.00 8,610.00LF

0155 4845000000-N PAINT PVT MKG SYMBOL 155 85.00 13,175.00EA

0156 4850000000-E LINE REMOVAL 4" WIDE 3,950 3.00 11,850.00LF

0157 4900000000-N PERM RAISED PVMT MARKERS 335 10.00 3,350.00EA

0158 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 1,959 51.00 99,909.00EA

0159 5319000000-E CL B CONC FOR ENCAS LINE 2 1,250.00 2,500.00CY

0160 5325800000-E 8" WATER LINE 150 197.00 29,550.00LF

0161 5326200000-E 12" WATER LINE 50 250.00 12,500.00LF

0162 5326600000-E 16" WATER LINE 484 257.00 124,388.00LF

0163 5329000000-E DI H2O PIPE FITTINGS 7,280 23.00 167,440.00LB

0164 5540000000-E 6" VALVE 1 7,724.43 7,724.43EA

0165 5558600000-E 16" VALVE 1 25,700.00 25,700.00EA

0166 5589200000-E 2" AIR RELEASE VALVE 1 17,000.00 17,000.00EA

0167 5606000000-E 2" BLOW OFF 1 8,500.00 8,500.00EA

0168 5666000000-N FIRE HYDRANT 13 10,400.00 135,200.00EA

0169 5673000000-E FIRE HYDRANT LEG 75 255.00 19,125.00LF

0170 5686000000-E **" H2O SERVICE LINE
(2")

30 228.00 6,840.00LF

0171 5691300000-E 8" SANITARY GRAVITY SEWER 1,102 185.09 203,969.18LF

0172 5775000000-E 4' DIA UTILITY MANHOLE 8 5,072.16 40,577.28EA

0173 5776000000-E 5' DIA UTILITY MANHOLE 4 6,056.18 24,224.72EA

0174 5781000000-E UTILITY MANHOLE WALL 4' DIA 16 3,803.93 60,862.88LF

0175 5782000000-E UTILITY MANHOLE WALL 5' DIA 24 3,873.64 92,967.36LF

0176 5801000000-E ABANDON 8" UTILITY PIPE 1,192 208.96 249,080.32LF

0177 5810000000-E ABANDON 16" UTILITY PIPE 446 174.58 77,862.68LF

0178 5815500000-N REMOVE FIRE HYDRANT 13 2,590.00 33,670.00EA

0179 5816000000-N ABANDON UTILITY MANHOLE 8 200.00 1,600.00EA
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0180 5828000000-N REMOVE UTILITY MANHOLE 2 2,650.00 5,300.00EA

0181 5882000000-N GENERIC UTILITY ITEM (EA)
12" INSERTION VALVE

1 25,000.00 25,000.00EA

0182 5882000000-N GENERIC UTILITY ITEM (EA)
16" INSERTION VALVE

1 31,000.00 31,000.00EA

0183 5882000000-N GENERIC UTILITY ITEM (EA)
8" INSERTION VALVE

1 15,000.00 15,000.00EA

0184 5882000000-N GENERIC UTILITY ITEM (EA)
REMOVE BLOW-OFF VALVE

1 1,295.00 1,295.00EA

0185 5888000000-E GENERIC UTILITY ITEM (LF)
10" SPLIT ENCASEMENT PIPE

20 745.00 14,900.00LF

0186 6000000000-E TEMPORARY SILT FENCE 34,000 4.59 156,060.00LF

0187 6006000000-E EROS CONTRL STONE CL A 1,440 60.00 86,400.00TON

0188 6009000000-E EROS CONTRL STONE CL B 3,005 60.00 180,300.00TON

0189 6012000000-E SEDIMENT CONTROL STONE 3,475 40.00 139,000.00TON

0190 6015000000-E TEMPORARY MULCHING 69.5 1,530.61 106,377.40ACR

0191 6018000000-E SEED FOR TEMP SEEDING 3,400 2.04 6,936.00LB

0192 6021000000-E FERT FOR TEMP SEEDING 18.5 1,785.71 33,035.64TON

0193 6024000000-E TEMPORARY SLOPE DRAINS 500 15.00 7,500.00LF

0194 6029000000-E SAFETY FENCE 1,000 3.32 3,320.00LF

0195 6030000000-E SILT EXCAVATION 7,000 15.00 105,000.00CY

0196 6036000000-E MATTING FOR EROS CONTROL 131,000 2.55 334,050.00SY

0197 6037000000-E COIR FIBER MAT 100 5.10 510.00SY

0198 6038000000-E PERM SOIL REINF MAT 100 5.10 510.00SY

0199 6042000000-E 1/4" HARDWARE CLOTH 7,700 3.57 27,489.00LF

0200 6048000000-E FLOAT TURBIDITY CURTAIN 3,000 51.02 153,060.00SY

0201 6070000000-N SPECIAL STILLING BASINS 7 475.00 3,325.00EA

0202 6071012000-E COIR FIBER WATTLE 2,500 16.33 40,825.00LF

0203 6071020000-E POLYACRYLAMIDE (PAM) 2,100 9.18 19,278.00LB

0204 6071030000-E COIR FIBER BAFFLE 1,350 8.67 11,704.50LF

0205 6071050000-E **" SKIMMER
(1-1/2")

7 2,500.00 17,500.00EA

0206 6071050000-E **" SKIMMER
(2")

1 2,500.00 2,500.00EA

0207 6084000000-E SEEDING AND MULCHING 54 3,061.22 165,305.88ACR

0208 6087000000-E MOWING 48 408.16 19,591.68ACR

0209 6090000000-E SEED FOR REPAIR SEEDING 700 22.45 15,715.00LB

0210 6093000000-E FERT FOR REPAIR SEEDING 2 1,632.66 3,265.32TON

0211 6096000000-E SEED FOR SUPP SEEDING 1,250 16.33 20,412.50LB

0212 6108000000-E FERTILIZER TOPDRESSING 37.5 1,785.71 66,964.13TON

0213 6111000000-E IMPERVIOUS DIKE 525 155.49 81,632.25LF

0214 6114500000-N SPECIALIZED HAND MOWING 10 76.53 765.30MHR

0215 6114800000-N MANUAL LITTER REMOVAL 27 76.53 2,066.31MHR
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0216 6114900000-E LITTER DISPOSAL 3.5 510.20 1,785.70TON

0217 6117000000-N RESPONSE FOR EROS CONTROL 100 51.02 5,102.00EA

0218 6117500000-N CONC WASHOUT STRUCTURE 6 1,751.56 10,509.36EA

0219 6123000000-E REFORESTATION 0.1 10,204.10 1,020.41ACR

0220 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

145 250.00 36,250.00EA

0221 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

290 250.00 72,500.00EA

0222 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 23 1,060.61 24,394.03EA

0223 7060000000-E SIGNAL CABLE 27,800 2.78 77,284.00LF

0224 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 130 1,060.61 137,879.30EA

0225 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 4 1,313.13 5,252.52EA

0226 7144000000-E VEHICLE SIGNAL HD (12", 5 SECT) 2 1,515.15 3,030.30EA

0227 7180000000-N BACKPLATE 7 212.12 1,484.84EA

0228 7252000000-E MESSENGER CABLE (1/4") 400 3.23 1,292.00LF

0229 7264000000-E MESSENGER CABLE (3/8") 4,050 4.55 18,427.50LF

0230 7279000000-E TRACER WIRE 7,400 1.16 8,584.00LF

0231 7288000000-E PAVED TRENCH (***********)
(1, 2")

350 21.21 7,423.50LF

0232 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

7,950 11.11 88,324.50LF

0233 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

3,375 15.15 51,131.25LF

0234 7300000000-E UNPAVED TRENCH (***********)
(3, 2")

475 19.19 9,115.25LF

0235 7301000000-E DIRECT DRILL (***********)
(1, 2")

1,200 20.20 24,240.00LF

0236 7301000000-E DIRECT DRILL (***********)
(2, 2")

2,500 25.25 63,125.00LF

0237 7312000000-N JUNCTION BOX (***************)
(SPECIAL OVERSIZED, 36" X 24" X 24")

1 2,070.71 2,070.71EA

0238 7324000000-N JUNCTION BOX (STANDARD SIZE) 45 1,010.10 45,454.50EA

0239 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 58 1,414.14 82,020.12EA

0240 7360000000-N WOOD POLE 9 2,121.21 19,090.89EA

0241 7372000000-N GUY ASSEMBLY 19 858.59 16,313.21EA

0242 7396000000-E 1/2" RISER WITH WEATHERHEAD 1 707.07 707.07EA

0243 7408000000-E 1" RISER WITH WEATHERHEAD 2 2,121.21 4,242.42EA

0244 7420000000-E 2" RISER WITH WEATHERHEAD 4 1,515.15 6,060.60EA

0245 7430000000-N HEAT SHRINK TUB KIT 3 303.03 909.09EA

0246 7432000000-E 2" RISER WITH TUBING 8 1,666.67 13,333.36EA

0247 7444000000-E INDUCTIVE LOOP SAWCUT 7,200 10.10 72,720.00LF

0248 7456000000-E LEAD-IN CABLE(********)
(14-2)

36,500 2.53 92,345.00LF

C204786
50168.3.1

STATE FUNDED

U-5748 2.460 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

US-401 AT SR-2044 (LIGON MILL RD)/SR-2224 (MITCHELL MILL RD) AND SR-2006 (PERRY CREEK RD).

Jul 28, 2023 2:27 PM WAKE 2:00 PM

Jul 18, 2023

17 / 20 005

TIP NO

FED AID NO



CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0249 7481000000-N SITE SURVEY 11 1,515.15 16,666.65EA

0250 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 16 7,070.71 113,131.36EA

0251 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 4 8,383.84 33,535.36EA

0252 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(24)

4,000 3.03 12,120.00LF

0253 7516000000-E COMMUNICATIONS CABLE (** FIBER)
(48)

4,200 3.84 16,128.00LF

0254 7540000000-N SPLICE ENCLOSURE 6 3,535.35 21,212.10EA

0255 7541000000-N MOD SPLICE ENCLOSURE 5 2,020.20 10,101.00EA

0256 7552000000-N INTERCONNECT CENTER 9 2,020.20 18,181.80EA

0257 7566000000-N DELINEATOR MARKER 12 156.57 1,878.84EA

0258 7575160000-E REM EXT COMM CABLE 6,350 0.86 5,461.00LF

0259 7576000000-N METAL STRAIN SIGNAL POLE 11 21,212.12 233,333.32EA

0260 7588000000-N SGNL MAST ARM WITH METAL POLE 7 31,313.13 219,191.91EA

0261 7590000000-N DBL MAST ARM WITH METAL POLE 1 49,494.95 49,494.95EA

0262 7613000000-N SOIL TEST 19 1,515.15 28,787.85EA

0263 7614100000-E DRILLED PIER FOUND 152 1,212.12 184,242.24CY

0264 7631000000-N MAST ARM W/ MTL POLE DES 8 505.05 4,040.40EA

0265 7636000000-N SIGN FOR SIGNALS 76 580.81 44,141.56EA

0266 7642100000-N TYPE I POST W/ FOUNDATION 3 2,525.25 7,575.75EA

0267 7642200000-N TYPE II PED W/ FOUNDATION 26 3,888.89 101,111.14EA

0268 7684000000-N SIGNAL CABINET FOUNDATION 9 1,363.64 12,272.76EA

0269 7696000000-N CONTLRS WITH CBNT (**************)
(2070, LX BASE MTD)

9 26,262.63 236,363.67EA

0270 7744000000-N DETECTOR CARD (TYPE 170) 68 303.03 20,606.04EA

0271 7901000000-N CABINET BASE EXTENDER 9 606.06 5,454.54EA

0272 7980000000-N GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

4 6,363.64 25,454.56EA

0273 7980000000-N GENERIC SIGNAL ITEM (EA)
DELINEATOR MARKER

9 156.57 1,409.13EA

0274 7980000000-N GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

4 6,060.61 24,242.44EA

0275 7980000000-N GENERIC SIGNAL ITEM (EA)
DROP CABLE ASSEMBLY (6-FIBER)

9 1,616.16 14,545.44EA

0276 7980000000-N GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

9 4,747.47 42,727.23EA

0277 7990000000-E GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

850 2.88 2,448.00LF

WALL ITEMS

0278 8847000000-E GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREATMENT
(SOUND BARRIER WALL)

84,042 1.21 101,690.82SF

0279 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO NW4

25,785 46.47 1,198,228.95SF
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0280 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO NW6

4,845 46.45 225,050.25SF

0281 8847000000-E GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO NW7

17,625 49.25 868,031.25SF

STRUCTURE ITEMS

0282 8017000000-N CM&R TEMP ACCESS ***********
(24+88.00 -L- NBL)

Lump Sum 204,929.21

0283 8017000000-N CM&R TEMP ACCESS ***********
(24+88.00 -L- SBL)

Lump Sum 200,666.75

0284 8035000000-N REMV EXIST STR **********
(24+88.00 -L- NBL)

Lump Sum 137,153.21

0285 8035000000-N REMV EXIST STR **********
(24+88.00 -L- SBL)

Lump Sum 137,153.21

0286 8065000000-N ASBESTOS ASSESSMENT Lump Sum 2,000.00

0287 8105500000-E **'-**" DRILLD PIER IN SOIL
(4'-6")

327.2 1,691.17 553,350.82LF

0288 8105600000-E **'-**" DRILLD PIER NO SOIL
(4'-6")

108.6 1,775.17 192,783.46LF

0289 8111000000-E PERM STL CASING FOR ** PIER
(4'-6")

99.6 1,559.99 155,375.00LF

0290 8112730000-N PDA TESTING 2 6,343.06 12,686.12EA

0291 8113000000-N SID INSPECTIONS 6 4,339.05 26,034.30EA

0292 8114000000-N SPT TESTING 6 4,339.05 26,034.30EA

0293 8115000000-N CSL TESTING 6 9,711.26 58,267.56EA

0294 8147000000-E REINF CONCRETE DECK SLAB 13,926 180.88 2,518,934.88SF

0295 8161000000-E GROOVING BRIDGE FLOORS 32,592.4 4.02 131,021.45SF

0296 8182000000-E CLASS A CONCRETE (BRIDGE) 217.8 3,962.18 862,962.80CY

0297 8210000000-N BRG APPR SLAB ***********
(24+88.00 -L- NBL)

Lump Sum 77,930.23

0298 8210000000-N BRG APPR SLAB ***********
(24+88.00 -L- SBL)

Lump Sum 77,930.23

0299 8217000000-E REINF STEEL (BRIDGE) 58,238 2.39 139,188.82LB

0300 8238000000-E SPIRAL COL REINF STL BRG 16,870 6.81 114,884.70LB

0301 8262000000-E 45" PRESTR CONCRETE GIRDR 675 542.72 366,336.00LF

0302 8265000000-E 54" PRESTR CONCRETE GIRDR 1,088.44 672.26 731,714.67LF

0303 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

14 5,790.15 81,062.10EA

0304 8364000000-E HP12X53 PILES 515 50.00 25,750.00LF

0305 8391000000-N STEEL PILE POINTS 14 303.53 4,249.42EA

0306 8393000000-N PILE REDRIVES 8 1,921.52 15,372.16EA

0307 8475000000-E TWO BAR METAL RAIL 577.66 152.00 87,804.32LF

0308 8503000000-E CONCRETE BARRIER RAIL 641.12 154.08 98,783.77LF

0309 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

592.66 128.03 75,878.26LF
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0310 8559000000-E SURFACE PREP, CLASS II 33 1,248.38 41,196.54SY

0311 8608000000-E RIP RAP II (2'-0") 467 186.22 86,964.74TON

0312 8622000000-E GEOTEXTILE FOR DRAINAGE 518 3.38 1,750.84SY

0313 8657000000-N ELASTOMERIC BEARINGS Lump Sum 127,208.53

0314 8660000000-E CONCRETE REPAIRS 1 1,500.00 1,500.00CF

0315 8678000000-E EPOXY RESIN INJECTION 225 125.00 28,125.00LF

0316 8685000000-E EPOXY MORTAR REPAIR 9 375.00 3,375.00SF

0317 8692000000-N FOAM JOINT SEALS Lump Sum 45,914.65

0318 8881000000-E GENERIC STRUCTURE ITEM (CY)
FLOWABLE FILL (PRESERVATION)

1 3,500.00 3,500.00CY

0319 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING AND DEBRIS REMOVAL

820 15.00 12,300.00SF

0320 8892000000-E GENERIC STRUCTURE ITEM (SF)
EPOXY COATING CONCRETE GIRDER ENDS

1,100 15.00 16,500.00SF

0321 8893000000-E GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR POLYMER
CONCRETE OVERLAY

33 1,118.62 36,914.46SY

0322 8893000000-E GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYMER CONCRETE
OVERLAY

3,849.6 36.97 142,319.71SY

0323 8893000000-E GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

3,849.6 28.74 110,637.50SY

0324 8893000000-E GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

3,849.6 5.45 20,980.32SY

0325 8897000000-N GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING (TYPE II)

80 5,295.94 423,675.20EA

0326 8897000000-N GENERIC STRUCTURE ITEM (EA)
PLUGGING OF EXISTING DECK DRAINS

60 527.22 31,633.20EA

0327 8881000000-E GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE MATERIALS

117.6 3,719.29 437,388.50CY

0328 8881000000-E GENERIC STRUCTURE ITEM (CY)
EPOXY POLYMER CONCRETE MATERIALS

117.6 CY

TOTAL 59,549,593.86CONTRACT TOTAL

SUB-TOTAL 48,468,470.65ROADWAY ITEMS

SUB-TOTAL 2,393,001.27WALL ITEMS

SUB-TOTAL 8,688,121.94STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

45,353,442.00CONTI CIVIL LLC 1

51,571,557.51THALLE CONSTRUCTION CO INC 2

53,344,800.00FSC II LLC DBA FRED SMITH COMPANY 3

59,549,593.86CROWDER CONSTRUCTION COMPANY 4
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 341,100.00 356,250.60 401,162.50

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 55,000.00 50,000.00 90,000.00

0003 0028000000-N TYPE I STANDARD APPR **********
(23+56.00 -L1-)

Lump Sum 54,000.00 80,000.00 110,000.00

0004 0043000000-N GRADING Lump Sum 325,000.00 200,000.00 500,000.00

0005 0050000000-E SUPP CLEARING & GRUBBING 1 1.00 1.00 8,000.00 8,000.00 0.01 0.01ACR

0006 0057000000-E UNDERCUT EXCAVATION 200 19.00 3,800.00 50.00 10,000.00 67.65 13,530.00CY

0007 0195000000-E SELECT GRANULAR MATERIAL 200 9.00 1,800.00 100.00 20,000.00 89.05 17,810.00CY

0008 0196000000-E GEOTEXTILE SOIL STABILIZATION 350 1.00 350.00 2.00 700.00 4.28 1,498.00SY

0009 0223000000-E ROCK PLATING 400 107.00 42,800.00 200.00 80,000.00 149.74 59,896.00SY

0010 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 60.00 3,000.00 55.00 2,750.00 174.90 8,745.00TON

0011 0318000000-E FND CONDIT MATL MINOR STRS 60 1.00 60.00 75.00 4,500.00 49.00 2,940.00TON

0012 0320000000-E FND CONDIT GEOTEXTILE 190 1.00 190.00 5.00 950.00 3.75 712.50SY

0013 0335200000-E 15" DRAINAGE PIPE 196 48.00 9,408.00 90.00 17,640.00 26.75 5,243.00LF

0014 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

2 200.00 400.00 650.00 1,300.00 267.50 535.00EA

0015 0366000000-E 15" RC PIPE CULV III 164 56.00 9,184.00 85.00 13,940.00 23.54 3,860.56LF

0016 0372000000-E 18" RC PIPE CULV III 88 65.00 5,720.00 150.00 13,200.00 29.96 2,636.48LF

0017 0426000000-E 72" RC PIPE CULV III 100 770.00 77,000.00 750.00 75,000.00 481.50 48,150.00LF

0018 0995000000-E PIPE REMOVAL 137 18.00 2,466.00 30.00 4,110.00 8.00 1,096.00LF

0019 1099500000-E SHALLOW UNDERCUT 50 48.00 2,400.00 50.00 2,500.00 67.65 3,382.50CY

0020 1099700000-E CLASS IV SUBGRD STABILIZATION 100 43.00 4,300.00 55.00 5,500.00 75.93 7,593.00TON

0021 1220000000-E INCIDENTAL STONE BASE 125 43.00 5,375.00 50.00 6,250.00 42.00 5,250.00TON

0022 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

3,320 10.00 33,200.00 8.00 26,560.00 10.00 33,200.00SY

0023 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

1,000 18.00 18,000.00 12.50 12,500.00 18.00 18,000.00SY

0024 1330000000-E INCIDENTAL MILLING 100 30.00 3,000.00 33.00 3,300.00 30.00 3,000.00SY

0025 1491000000-E ASP CONC BASE CRS B25.0C 440 170.00 74,800.00 155.00 68,200.00 170.00 74,800.00TON

0026 1503000000-E ASP CONC INTR CRS I19.0C 520 156.00 81,120.00 145.00 75,400.00 156.00 81,120.00TON

0027 1523000000-E ASP CONC SURF CRS S9.5C 820 150.00 123,000.00 130.00 106,600.00 150.00 123,000.00TON

0028 1575000000-E ASP FOR PLANT MIX 95 681.00 64,695.00 825.00 78,375.00 681.00 64,695.00TON

0029 1693000000-E ASPH PLT MIX PVMT REPAIR 250 1.00 250.00 180.00 45,000.00 350.00 87,500.00TON

0030 2220000000-E REINFORCED ENDWALLS 14.2 5,104.79 72,488.02 2,000.00 28,400.00 979.58 13,910.04CY

0031 2264000000-E PIPE PLUGS 0.045 35,000.00 1,575.00 22,000.00 990.00 8,888.89 400.00CY

0032 2286000000-N MASNRY DRAINAGE STRUCT 8 2,000.00 16,000.00 4,000.00 32,000.00 1,203.75 9,630.00EA

0033 2308000000-E MASNRY DRAINAGE STRUCT 0.3 800.00 240.00 1,500.00 450.00 1,070.00 321.00LF

0034 2355000000-N FRAME W/GRATE 840.29 STD 1 360.00 360.00 1,250.00 1,250.00 321.00 321.00EA

0035 2374000000-N FRAME-GRT-HD 840.03 **
(F)

4 455.00 1,820.00 1,200.00 4,800.00 599.20 2,396.80EA

0036 2374000000-N FRAME-GRT-HD 840.03 **
(G)

2 455.00 910.00 1,200.00 2,400.00 599.20 1,198.40EA

C204764
47749.3.2

4774901

B-5985A 0.231 MILES

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

BRIDGE #770125 OVER THE LUMBER RIVER ON NC-41/72.

Jul 28, 2023 2:27 PM ROBESON 2:00 PM

Jul 18, 2023

1 / 12 006

TIP NO

FED AID NO



SMITH-ROWE, LLC CATON CONSTRUCTION GROUP INC SANFORD CONTRACTORS INC

MOUNT AIRY, NC CHARLOTTESVILLE, VA LEMON SPRINGS, NC

0037 2396000000-N FRAME W/COVER STD 840.54 1 300.00 300.00 990.00 990.00 331.70 331.70EA

0038 2473000000-N GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE CLEANOUT

2 870.00 1,740.00 2,000.00 4,000.00 2,177.45 4,354.90EA

0039 2535000000-E **"X**" CONCRETE CURB
(9" X 12")

210 24.00 5,040.00 30.00 6,300.00 53.50 11,235.00LF

0040 2549000000-E 2'-6" CONC CURB & GUTTER 1,580 36.50 57,670.00 38.00 60,040.00 30.50 48,190.00LF

0041 2591000000-E 4" CONCRETE SIDEWALK 820 50.50 41,410.00 52.00 42,640.00 54.00 44,280.00SY

0042 2605000000-N CONCRETE CURB RAMPS 10 2,000.00 20,000.00 2,050.00 20,500.00 3,000.00 30,000.00EA

0043 2612000000-E 6" CONCRETE DRIVEWAY 40 79.60 3,184.00 80.00 3,200.00 170.00 6,800.00SY

0044 2655000000-E 5" MONO CONC ISLDS (KEY IN) 10 150.00 1,500.00 160.00 1,600.00 100.00 1,000.00SY

0045 2830000000-N ADJ MANHOLES 3 2,000.00 6,000.00 550.00 1,650.00 850.00 2,550.00EA

0046 2845000000-N ADJ METER OR VALVE BOXES 1 2,000.00 2,000.00 500.00 500.00 600.00 600.00EA

0047 3030000000-E STL BEAM GUARDRAIL 175 26.00 4,550.00 27.00 4,725.00 26.00 4,550.00LF

0048 3150000000-N ADDIT GUARDRAIL POSTS 5 1.00 5.00 11.50 57.50 11.00 55.00EA

0049 3215000000-N GR ANCHOR TYPE III 2 2,400.00 4,800.00 2,420.00 4,840.00 2,400.00 4,800.00EA

0050 3288000000-N GR END TYPE TL-2 2 3,450.00 6,900.00 3,475.00 6,950.00 3,450.00 6,900.00EA

0051 3578000000-N GENERIC FENCING ITEM (EA)
REMOVE AND RESET BOLLARDS

3 875.00 2,625.00 890.00 2,670.00 875.00 2,625.00EA

0052 3628000000-E RIP RAP, CLASS I 15 63.00 945.00 95.00 1,425.00 64.00 960.00TON

0053 3649000000-E RIP RAP, CLASS B 5 123.00 615.00 94.00 470.00 58.00 290.00TON

0054 3656000000-E GEOTEXTILE FOR DRAINGE 1,250 2.00 2,500.00 2.00 2,500.00 3.75 4,687.50SY

0055 4072000000-E SUPPORT, 3-LB STL U-CHAN 317 11.00 3,487.00 8.25 2,615.25 11.00 3,487.00LF

0056 4096000000-N SIGN ERECTION, TYPE D 2 150.00 300.00 290.00 580.00 150.00 300.00EA

0057 4102000000-N SIGN ERECTION, TYPE E 15 75.00 1,125.00 250.00 3,750.00 75.00 1,125.00EA

0058 4108000000-N SIGN ERECTION, TYPE F 1 150.00 150.00 275.00 275.00 150.00 150.00EA

0059 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

2 250.00 500.00 300.00 600.00 250.00 500.00EA

0060 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

3 250.00 750.00 200.00 600.00 250.00 750.00EA

0061 4155000000-N DISPOSE SIGN SYST U-CHAN 14 2.00 28.00 15.00 210.00 2.00 28.00EA

0062 4192000000-N DISPOSE SUPPORT, U-CHAN 3 2.00 6.00 15.00 45.00 2.00 6.00EA

0063 4400000000-E WORK ZONE SIGNS (STAT) 1,090 18.00 19,620.00 10.00 10,900.00 18.00 19,620.00SF

0064 4405000000-E WORK ZONE SIGNS (PORT) 430 18.15 7,804.50 9.46 4,067.80 9.00 3,870.00SF

0065 4410000000-E WORK ZONE SIGNS (BARR) 450 9.00 4,050.00 15.00 6,750.00 9.00 4,050.00SF

0066 4415000000-N FLASHING ARROW BOARD 2 3,225.00 6,450.00 5,000.00 10,000.00 2,900.00 5,800.00EA

0067 4420000000-N PORTABLE CHANGE MSG SIGN 4 11,000.00 44,000.00 16,350.00 65,400.00 12,800.00 51,200.00EA

0068 4424500000-N TEMP PORT TRAF SIGNAL SYS 3 25,000.00 75,000.00 15,500.00 46,500.00 47,000.00 141,000.00EA

0069 4430000000-N DRUMS 142 70.00 9,940.00 52.00 7,384.00 46.00 6,532.00EA

0070 4445000000-E BARRICADES (TYPE III) 216 30.00 6,480.00 30.00 6,480.00 30.00 6,480.00LF

0071 4447000000-E PED CHANNEL DEVICES 108 125.00 13,500.00 78.00 8,424.00 125.00 13,500.00LF

0072 4455000000-N FLAGGER 60 650.00 39,000.00 450.00 27,000.00 450.00 27,000.00DAY

0073 4480000000-N TMA 1 1.00 1.00 28,750.00 28,750.00 60,000.00 60,000.00EA

0074 4510000000-N LAW ENFORCEMENT 120 75.00 9,000.00 105.00 12,600.00 125.00 15,000.00HR
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0075 4685000000-E THERMO PVT MKG LINES 4"90 4,241 2.50 10,602.50 2.60 11,026.60 2.50 10,602.50LF

0076 4695000000-E THERMO PVT MKG LINES 8"90 MILS 588 4.00 2,352.00 4.50 2,646.00 4.00 2,352.00LF

0077 4709000000-E 24"WIDE THERMO 90 MILS 207 14.00 2,898.00 15.00 3,105.00 14.00 2,898.00LF

0078 4720000000-E THERMO PVT MKG CHARACTER 90 12 125.00 1,500.00 127.00 1,524.00 125.00 1,500.00EA

0079 4725000000-E THERMO PVT SYMBOL 90MILS 20 175.00 3,500.00 177.00 3,540.00 175.00 3,500.00EA

0080 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(II)

889 3.50 3,111.50 3.60 3,200.40 3.50 3,111.50LF

0081 4805000000-N COLD APPL PLASTIC SYM TYPE **
(II)

2 500.00 1,000.00 520.00 1,040.00 500.00 1,000.00EA

0082 4810000000-E PAINT PVMT MARKINGS 4" 4,840 1.00 4,840.00 1.05 5,082.00 1.00 4,840.00LF

0083 4820000000-E PAINT PVMT MARKINGS 8" 950 1.50 1,425.00 1.60 1,520.00 1.50 1,425.00LF

0084 4835000000-E PAINT PVT MKG LINES 24" 200 12.00 2,400.00 12.25 2,450.00 12.00 2,400.00LF

0085 4840000000-N PAINT PVT MKG CHARACTER 45 55.00 2,475.00 55.75 2,508.75 55.00 2,475.00EA

0086 4845000000-N PAINT PVT MKG SYMBOL 30 75.00 2,250.00 77.00 2,310.00 75.00 2,250.00EA

0087 4850000000-E LINE REMOVAL 4" WIDE 133 4.00 532.00 4.50 598.50 4.00 532.00LF

0088 4875000000-N REMOVAL OF SYMBL & CHARAC 4 125.00 500.00 126.00 504.00 125.00 500.00EA

0089 4900000000-N PERM RAISED PVMT MARKERS 103 10.00 1,030.00 10.50 1,081.50 10.00 1,030.00EA

0090 5255000000-N PORTABLE LIGHTING Lump Sum 35,000.00 2,515.00 45,000.00

0091 6000000000-E TEMPORARY SILT FENCE 2,420 2.50 6,050.00 3.50 8,470.00 5.00 12,100.00LF

0092 6006000000-E EROS CONTRL STONE CL A 115 1.00 115.00 65.00 7,475.00 58.00 6,670.00TON

0093 6009000000-E EROS CONTRL STONE CL B 60 1.00 60.00 65.00 3,900.00 58.00 3,480.00TON

0094 6012000000-E SEDIMENT CONTROL STONE 375 1.00 375.00 60.00 22,500.00 49.00 18,375.00TON

0095 6015000000-E TEMPORARY MULCHING 1.5 200.00 300.00 1,150.00 1,725.00 2,500.00 3,750.00ACR

0096 6018000000-E SEED FOR TEMP SEEDING 100 2.00 200.00 2.50 250.00 5.00 500.00LB

0097 6021000000-E FERT FOR TEMP SEEDING 0.5 1,000.00 500.00 1,095.00 547.50 1,500.00 750.00TON

0098 6024000000-E TEMPORARY SLOPE DRAINS 200 9.00 1,800.00 23.50 4,700.00 21.40 4,280.00LF

0099 6029000000-E SAFETY FENCE 1,580 2.20 3,476.00 4.00 6,320.00 3.00 4,740.00LF

0100 6030000000-E SILT EXCAVATION 90 3.00 270.00 28.00 2,520.00 0.01 0.90CY

0101 6036000000-E MATTING FOR EROS CONTROL 3,600 2.00 7,200.00 2.00 7,200.00 2.00 7,200.00SY

0102 6037000000-E COIR FIBER MAT 1,125 4.00 4,500.00 4.75 5,343.75 5.00 5,625.00SY

0103 6042000000-E 1/4" HARDWARE CLOTH 335 4.00 1,340.00 3.95 1,323.25 5.00 1,675.00LF

0104 6045000000-E **" TEMPORARY PIPE
(18")

130 25.00 3,250.00 40.00 5,200.00 76.38 9,929.40LF

0105 6048000000-E FLOAT TURBIDITY CURTAIN 270 35.00 9,450.00 50.00 13,500.00 27.82 7,511.40SY

0106 6070000000-N SPECIAL STILLING BASINS 13 600.00 7,800.00 275.00 3,575.00 1,370.00 17,810.00EA

0107 6071012000-E COIR FIBER WATTLE 200 11.00 2,200.00 12.00 2,400.00 18.00 3,600.00LF

0108 6084000000-E SEEDING AND MULCHING 1.5 2,600.00 3,900.00 2,525.00 3,787.50 3,500.00 5,250.00ACR

0109 6087000000-E MOWING 0.75 75.00 56.25 300.00 225.00 700.00 525.00ACR

0110 6090000000-E SEED FOR REPAIR SEEDING 50 2.00 100.00 4.50 225.00 18.00 900.00LB

0111 6093000000-E FERT FOR REPAIR SEEDING 0.25 1,000.00 250.00 1,095.00 273.75 1,500.00 375.00TON

0112 6096000000-E SEED FOR SUPP SEEDING 50 2.00 100.00 5.00 250.00 15.00 750.00LB

0113 6108000000-E FERTILIZER TOPDRESSING 1 1,000.00 1,000.00 1,095.00 1,095.00 1,300.00 1,300.00TON

0114 6111000000-E IMPERVIOUS DIKE 147 120.00 17,640.00 60.00 8,820.00 147.14 21,629.58LF
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0115 6114500000-N SPECIALIZED HAND MOWING 10 18.00 180.00 152.00 1,520.00 100.00 1,000.00MHR

0116 6114800000-N MANUAL LITTER REMOVAL 2 250.00 500.00 56.00 112.00 150.00 300.00MHR

0117 6114900000-E LITTER DISPOSAL 1 1,000.00 1,000.00 395.00 395.00 400.00 400.00TON

0118 6117000000-N RESPONSE FOR EROS CONTROL 18 1.00 18.00 400.00 7,200.00 600.00 10,800.00EA

0119 6117500000-N CONC WASHOUT STRUCTURE 2 1,650.00 3,300.00 1,200.00 2,400.00 321.00 642.00EA

0120 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

14 270.00 3,780.00 300.00 4,200.00 200.00 2,800.00EA

0121 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

42 100.00 4,200.00 280.00 11,760.00 50.00 2,100.00EA

0122 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 4 1,100.00 4,400.00 1,150.00 4,600.00 1,100.00 4,400.00EA

0123 7060000000-E SIGNAL CABLE 3,410 3.00 10,230.00 3.33 11,355.30 3.00 10,230.00LF

0124 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 20 1,100.00 22,000.00 1,125.00 22,500.00 1,100.00 22,000.00EA

0125 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 4 1,350.00 5,400.00 1,370.00 5,480.00 1,350.00 5,400.00EA

0126 7264000000-E MESSENGER CABLE (3/8") 330 4.50 1,485.00 5.00 1,650.00 4.50 1,485.00LF

0127 7288000000-E PAVED TRENCH (***********)
(1, 2")

90 22.00 1,980.00 25.00 2,250.00 22.00 1,980.00LF

0128 7288000000-E PAVED TRENCH (***********)
(2, 2")

10 30.00 300.00 33.00 330.00 30.00 300.00LF

0129 7288000000-E PAVED TRENCH (***********)
(3, 2")

20 37.00 740.00 40.00 800.00 37.00 740.00LF

0130 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

80 12.00 960.00 13.00 1,040.00 12.00 960.00LF

0131 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

20 18.00 360.00 18.50 370.00 18.00 360.00LF

0132 7300000000-E UNPAVED TRENCH (***********)
(4, 2")

20 25.00 500.00 26.00 520.00 25.00 500.00LF

0133 7300000000-E UNPAVED TRENCH (***********)
(6, 2")

10 35.00 350.00 36.00 360.00 35.00 350.00LF

0134 7301000000-E DIRECT DRILL (***********)
(3, 2")

70 35.00 2,450.00 40.00 2,800.00 35.00 2,450.00LF

0135 7301000000-E DIRECT DRILL (***********)
(4, 2")

70 40.00 2,800.00 45.00 3,150.00 40.00 2,800.00LF

0136 7324000000-N JUNCTION BOX (STANDARD SIZE) 4 1,000.00 4,000.00 1,050.00 4,200.00 1,000.00 4,000.00EA

0137 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 5 1,500.00 7,500.00 1,525.00 7,625.00 1,500.00 7,500.00EA

0138 7360000000-N WOOD POLE 2 2,200.00 4,400.00 2,250.00 4,500.00 2,200.00 4,400.00EA

0139 7372000000-N GUY ASSEMBLY 2 875.00 1,750.00 900.00 1,800.00 875.00 1,750.00EA

0140 7444000000-E INDUCTIVE LOOP SAWCUT 1,280 10.00 12,800.00 12.00 15,360.00 10.00 12,800.00LF

0141 7456000000-E LEAD-IN CABLE(********)
(14-2)

2,790 2.50 6,975.00 2.75 7,672.50 2.50 6,975.00LF

0142 7481000000-N SITE SURVEY 2 1,500.00 3,000.00 2,000.00 4,000.00 1,500.00 3,000.00EA

0143 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 3 7,500.00 22,500.00 8,000.00 24,000.00 7,500.00 22,500.00EA

0144 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 2 5,000.00 10,000.00 5,075.00 10,150.00 5,000.00 10,000.00EA

0145 7575142060-N MOD RADIO INSTALL 1 2,800.00 2,800.00 2,900.00 2,900.00 2,800.00 2,800.00EA

0146 7590000000-N DBL MAST ARM WITH METAL POLE 2 41,000.00 82,000.00 42,250.00 84,500.00 41,000.00 82,000.00EA
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0147 7613000000-N SOIL TEST 2 2,200.00 4,400.00 2,500.00 5,000.00 2,200.00 4,400.00EA

0148 7614100000-E DRILLED PIER FOUND 12 1,300.00 15,600.00 1,500.00 18,000.00 1,300.00 15,600.00CY

0149 7631000000-N MAST ARM W/ MTL POLE DES 2 500.00 1,000.00 525.00 1,050.00 500.00 1,000.00EA

0150 7636000000-N SIGN FOR SIGNALS 2 575.00 1,150.00 600.00 1,200.00 575.00 1,150.00EA

0151 7642100000-N TYPE I POST W/ FOUNDATION 4 2,500.00 10,000.00 2,550.00 10,200.00 2,500.00 10,000.00EA

0152 7642200000-N TYPE II PED W/ FOUNDATION 1 3,900.00 3,900.00 3,950.00 3,950.00 3,900.00 3,900.00EA

0153 7684000000-N SIGNAL CABINET FOUNDATION 1 1,400.00 1,400.00 1,500.00 1,500.00 1,400.00 1,400.00EA

0154 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, BASED MOUNTED)

1 22,000.00 22,000.00 23,000.00 23,000.00 22,000.00 22,000.00EA

0155 7744000000-N DETECTOR CARD (TYPE 170) 18 350.00 6,300.00 360.00 6,480.00 350.00 6,300.00EA

0156 7901000000-N CABINET BASE EXTENDER 1 600.00 600.00 750.00 750.00 600.00 600.00EA

STRUCTURE ITEMS

0157 8017000000-N CM&R TEMP ACCESS ***********
(23+56.00 -L1-)

Lump Sum 395,549.00 480,000.00 1,100,000.00

0158 8035000000-N REMV EXIST STR **********
(23+56.00 -L1-)

Lump Sum 1,017,522.44 526,795.27 893,762.27

0159 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,750.00 2,500.00 2,500.00

0160 8108000000-E **'-**" DIA DRILLD PIERS
(4'-0")

744.66 695.01 517,546.15 675.00 502,645.50 600.00 446,796.00LF

0161 8111600000-E PERM STL CASING FOR 4' PIER 240 402.08 96,499.20 425.00 102,000.00 400.00 96,000.00LF

0162 8112730000-N PDA TESTING 1 3,100.00 3,100.00 4,000.00 4,000.00 2,500.00 2,500.00EA

0163 8113000000-N SID INSPECTIONS 2 2,525.00 5,050.00 2,000.00 4,000.00 1,000.00 2,000.00EA

0164 8114000000-N SPT TESTING 2 2,525.00 5,050.00 2,250.00 4,500.00 1,000.00 2,000.00EA

0165 8115000000-N CSL TESTING 2 3,350.00 6,700.00 60,000.00 120,000.00 3,000.00 6,000.00EA

0166 8121000000-N UNCL STR EXCAV STA *****
(23+56.00 -L1-)

Lump Sum 33,450.00 10,000.00 25,000.00

0167 8147000000-E REINF CONCRETE DECK SLAB 15,733 44.55 700,905.15 50.00 786,650.00 42.00 660,786.00SF

0168 8161000000-E GROOVING BRIDGE FLOORS 12,653 1.03 13,032.59 0.75 9,489.75 1.44 18,220.32SF

0169 8182000000-E CLASS A CONCRETE (BRIDGE) 200.7 1,078.59 216,473.01 2,000.00 401,400.00 1,400.00 280,980.00CY

0170 8210000000-N BRG APPR SLAB ***********
(23+56.00 -L1-)

Lump Sum 88,825.00 72,000.00 95,000.00

0171 8217000000-E REINF STEEL (BRIDGE) 77,529 1.81 140,327.49 1.30 100,787.70 1.28 99,237.12LB

0172 8238000000-E SPIRAL COL REINF STL BRG 20,088 4.45 89,391.60 3.25 65,286.00 3.45 69,303.60LB

0173 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

20 1,767.10 35,342.00 1,500.00 30,000.00 3,500.00 70,000.00EA

0174 8364000000-E HP12X53 PILES 1,550 48.40 75,020.00 90.00 139,500.00 41.01 63,565.50LF

0175 8393000000-N PILE REDRIVES 10 543.11 5,431.10 1,350.00 13,500.00 0.01 0.10EA

0176 8608000000-E RIP RAP II (2'-0") 246 92.46 22,745.16 1.00 246.00 88.37 21,739.02TON

0177 8622000000-E GEOTEXTILE FOR DRAINAGE 274 4.00 1,096.00 6.00 1,644.00 3.75 1,027.50SY

0178 8657000000-N ELASTOMERIC BEARINGS Lump Sum 11,150.00 32,000.00 15,000.00

0179 8734000000-N ELEC CONDUIT SYS ********
(23+56.00 -L1-)

Lump Sum 28,675.00 73,000.00 75,000.00

0180 8867000000-E GENERIC STRUCTURE ITEM (LF)
45" PRESTRESSED FLORIDA I-BEAM

1,755.19 449.98 789,800.40 550.00 965,354.50 400.00 702,076.00LF
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0181 8867000000-E GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

586.67 418.87 245,738.46 600.00 352,002.00 720.00 422,402.40LF

TOTAL 6,822,313.52 TOTAL 7,125,012.17 TOTAL 8,023,250.00CONTRACT TOTAL

SUB-TOTAL 2,276,143.77 SUB-TOTAL 2,325,711.45 SUB-TOTAL 2,852,354.17ROADWAY ITEMS

SUB-TOTAL 4,546,169.75 SUB-TOTAL 4,799,300.72 SUB-TOTAL 5,170,895.83STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 420,000.00 458,000.00 480,465.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 65,250.00 293,233.83 22,500.00

0003 0028000000-N TYPE I STANDARD APPR **********
(23+56.00 -L1-)

Lump Sum 100,000.00 55,000.00 85,000.00

0004 0043000000-N GRADING Lump Sum 520,000.00 425,000.00 375,000.00

0005 0050000000-E SUPP CLEARING & GRUBBING 1 1.00 1.00 15,500.00 15,500.00 500.00 500.00ACR

0006 0057000000-E UNDERCUT EXCAVATION 200 58.00 11,600.00 22.00 4,400.00 20.00 4,000.00CY

0007 0195000000-E SELECT GRANULAR MATERIAL 200 100.00 20,000.00 122.90 24,580.00 45.00 9,000.00CY

0008 0196000000-E GEOTEXTILE SOIL STABILIZATION 350 6.00 2,100.00 10.00 3,500.00 4.00 1,400.00SY

0009 0223000000-E ROCK PLATING 400 135.00 54,000.00 120.00 48,000.00 70.00 28,000.00SY

0010 0255000000-E GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

50 420.00 21,000.00 414.67 20,733.50 225.00 11,250.00TON

0011 0318000000-E FND CONDIT MATL MINOR STRS 60 95.00 5,700.00 180.00 10,800.00 55.00 3,300.00TON

0012 0320000000-E FND CONDIT GEOTEXTILE 190 6.00 1,140.00 2.00 380.00 4.00 760.00SY

0013 0335200000-E 15" DRAINAGE PIPE 196 105.00 20,580.00 100.00 19,600.00 50.00 9,800.00LF

0014 0335850000-E **" DRAINAGE PIPE ELBOW
(15")

2 400.00 800.00 950.00 1,900.00 375.00 750.00EA

0015 0366000000-E 15" RC PIPE CULV III 164 105.00 17,220.00 80.00 13,120.00 60.00 9,840.00LF

0016 0372000000-E 18" RC PIPE CULV III 88 145.00 12,760.00 110.00 9,680.00 70.00 6,160.00LF

0017 0426000000-E 72" RC PIPE CULV III 100 1,250.00 125,000.00 1,100.00 110,000.00 550.00 55,000.00LF

0018 0995000000-E PIPE REMOVAL 137 55.00 7,535.00 40.00 5,480.00 45.00 6,165.00LF

0019 1099500000-E SHALLOW UNDERCUT 50 57.00 2,850.00 35.00 1,750.00 25.00 1,250.00CY

0020 1099700000-E CLASS IV SUBGRD STABILIZATION 100 45.00 4,500.00 85.00 8,500.00 50.00 5,000.00TON

0021 1220000000-E INCIDENTAL STONE BASE 125 54.00 6,750.00 70.00 8,750.00 45.00 5,625.00TON

0022 1297000000-E MILL ASP PVMT *****" DTH
(1-1/2")

3,320 10.00 33,200.00 8.50 28,220.00 10.00 33,200.00SY

0023 1308000000-E MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

1,000 18.00 18,000.00 13.95 13,950.00 18.00 18,000.00SY

0024 1330000000-E INCIDENTAL MILLING 100 30.00 3,000.00 35.00 3,500.00 30.00 3,000.00SY

0025 1491000000-E ASP CONC BASE CRS B25.0C 440 170.00 74,800.00 195.00 85,800.00 170.00 74,800.00TON

0026 1503000000-E ASP CONC INTR CRS I19.0C 520 156.00 81,120.00 180.00 93,600.00 156.00 81,120.00TON

0027 1523000000-E ASP CONC SURF CRS S9.5C 820 150.00 123,000.00 172.50 141,450.00 150.00 123,000.00TON

0028 1575000000-E ASP FOR PLANT MIX 95 681.00 64,695.00 785.00 74,575.00 681.00 64,695.00TON

0029 1693000000-E ASPH PLT MIX PVMT REPAIR 250 250.00 62,500.00 725.00 181,250.00 215.00 53,750.00TON

0030 2220000000-E REINFORCED ENDWALLS 14.2 2,300.00 32,660.00 3,200.00 45,440.00 1,750.00 24,850.00CY

0031 2264000000-E PIPE PLUGS 0.045 35,000.00 1,575.00 16,500.00 742.50 17,777.78 800.00CY

0032 2286000000-N MASNRY DRAINAGE STRUCT 8 4,000.00 32,000.00 5,200.00 41,600.00 3,750.00 30,000.00EA

0033 2308000000-E MASNRY DRAINAGE STRUCT 0.3 4,200.00 1,260.00 1,300.00 390.00 2,000.00 600.00LF

0034 2355000000-N FRAME W/GRATE 840.29 STD 1 2,200.00 2,200.00 375.00 375.00 975.00 975.00EA

0035 2374000000-N FRAME-GRT-HD 840.03 **
(F)

4 2,600.00 10,400.00 425.00 1,700.00 975.00 3,900.00EA
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0036 2374000000-N FRAME-GRT-HD 840.03 **
(G)

2 2,600.00 5,200.00 425.00 850.00 975.00 1,950.00EA

0037 2396000000-N FRAME W/COVER STD 840.54 1 2,200.00 2,200.00 450.00 450.00 975.00 975.00EA

0038 2473000000-N GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE CLEANOUT

2 1,700.00 3,400.00 3,347.16 6,694.32 500.00 1,000.00EA

0039 2535000000-E **"X**" CONCRETE CURB
(9" X 12")

210 53.50 11,235.00 52.95 11,119.50 24.00 5,040.00LF

0040 2549000000-E 2'-6" CONC CURB & GUTTER 1,580 30.50 48,190.00 37.39 59,076.20 36.50 57,670.00LF

0041 2591000000-E 4" CONCRETE SIDEWALK 820 54.00 44,280.00 64.91 53,226.20 50.50 41,410.00SY

0042 2605000000-N CONCRETE CURB RAMPS 10 3,000.00 30,000.00 3,420.56 34,205.60 2,000.00 20,000.00EA

0043 2612000000-E 6" CONCRETE DRIVEWAY 40 170.00 6,800.00 187.69 7,507.60 79.60 3,184.00SY

0044 2655000000-E 5" MONO CONC ISLDS (KEY IN) 10 100.00 1,000.00 211.03 2,110.30 150.00 1,500.00SY

0045 2830000000-N ADJ MANHOLES 3 3,800.00 11,400.00 3,711.42 11,134.26 850.00 2,550.00EA

0046 2845000000-N ADJ METER OR VALVE BOXES 1 3,800.00 3,800.00 3,223.79 3,223.79 600.00 600.00EA

0047 3030000000-E STL BEAM GUARDRAIL 175 26.00 4,550.00 31.58 5,526.50 26.00 4,550.00LF

0048 3150000000-N ADDIT GUARDRAIL POSTS 5 11.00 55.00 13.36 66.80 11.00 55.00EA

0049 3215000000-N GR ANCHOR TYPE III 2 2,400.00 4,800.00 2,915.31 5,830.62 2,400.00 4,800.00EA

0050 3288000000-N GR END TYPE TL-2 2 3,450.00 6,900.00 4,190.76 8,381.52 3,450.00 6,900.00EA

0051 3578000000-N GENERIC FENCING ITEM (EA)
REMOVE AND RESET BOLLARDS

3 1,160.00 3,480.00 1,059.45 3,178.35 875.00 2,625.00EA

0052 3628000000-E RIP RAP, CLASS I 15 60.00 900.00 65.00 975.00 75.00 1,125.00TON

0053 3649000000-E RIP RAP, CLASS B 5 60.00 300.00 80.00 400.00 85.00 425.00TON

0054 3656000000-E GEOTEXTILE FOR DRAINGE 1,250 6.00 7,500.00 5.00 6,250.00 4.00 5,000.00SY

0055 4072000000-E SUPPORT, 3-LB STL U-CHAN 317 9.00 2,853.00 15.06 4,774.02 8.99 2,849.83LF

0056 4096000000-N SIGN ERECTION, TYPE D 2 125.00 250.00 591.93 1,183.86 125.00 250.00EA

0057 4102000000-N SIGN ERECTION, TYPE E 15 75.00 1,125.00 508.85 7,632.75 75.00 1,125.00EA

0058 4108000000-N SIGN ERECTION, TYPE F 1 95.00 95.00 560.78 560.78 95.00 95.00EA

0059 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(D)

2 175.00 350.00 519.24 1,038.48 175.00 350.00EA

0060 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

3 125.00 375.00 384.23 1,152.69 125.00 375.00EA

0061 4155000000-N DISPOSE SIGN SYST U-CHAN 14 25.00 350.00 20.77 290.78 25.00 350.00EA

0062 4192000000-N DISPOSE SUPPORT, U-CHAN 3 20.00 60.00 20.77 62.31 20.00 60.00EA

0063 4400000000-E WORK ZONE SIGNS (STAT) 1,090 14.00 15,260.00 9.81 10,692.90 14.00 15,260.00SF

0064 4405000000-E WORK ZONE SIGNS (PORT) 430 15.00 6,450.00 10.52 4,523.60 15.00 6,450.00SF

0065 4410000000-E WORK ZONE SIGNS (BARR) 450 6.75 3,037.50 12.19 5,485.50 6.75 3,037.50SF

0066 4415000000-N FLASHING ARROW BOARD 2 4,950.00 9,900.00 2,800.00 5,600.00 4,375.00 8,750.00EA

0067 4420000000-N PORTABLE CHANGE MSG SIGN 4 15,000.00 60,000.00 11,000.00 44,000.00 12,250.00 49,000.00EA

0068 4424500000-N TEMP PORT TRAF SIGNAL SYS 3 25,000.00 75,000.00 35,000.00 105,000.00 30,000.00 90,000.00EA

0069 4430000000-N DRUMS 142 52.00 7,384.00 100.00 14,200.00 45.00 6,390.00EA

0070 4445000000-E BARRICADES (TYPE III) 216 42.50 9,180.00 32.11 6,935.76 42.50 9,180.00LF

0071 4447000000-E PED CHANNEL DEVICES 108 76.50 8,262.00 77.30 8,348.40 76.50 8,262.00LF

0072 4455000000-N FLAGGER 60 500.00 30,000.00 550.00 33,000.00 375.00 22,500.00DAY
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0073 4480000000-N TMA 1 26,400.00 26,400.00 40,000.00 40,000.00 26,400.00 26,400.00EA

0074 4510000000-N LAW ENFORCEMENT 120 65.00 7,800.00 65.00 7,800.00 85.00 10,200.00HR

0075 4685000000-E THERMO PVT MKG LINES 4"90 4,241 2.50 10,602.50 3.50 14,843.50 2.50 10,602.50LF

0076 4695000000-E THERMO PVT MKG LINES 8"90 MILS 588 4.00 2,352.00 5.60 3,292.80 4.00 2,352.00LF

0077 4709000000-E 24"WIDE THERMO 90 MILS 207 14.00 2,898.00 19.61 4,059.27 14.00 2,898.00LF

0078 4720000000-E THERMO PVT MKG CHARACTER 90 12 125.00 1,500.00 175.06 2,100.72 125.00 1,500.00EA

0079 4725000000-E THERMO PVT SYMBOL 90MILS 20 175.00 3,500.00 245.09 4,901.80 175.00 3,500.00EA

0080 4770000000-E 4" COLD APPL PLSTIC LINES TYPE **
(II)

889 3.50 3,111.50 4.90 4,356.10 3.50 3,111.50LF

0081 4805000000-N COLD APPL PLASTIC SYM TYPE **
(II)

2 500.00 1,000.00 700.26 1,400.52 500.00 1,000.00EA

0082 4810000000-E PAINT PVMT MARKINGS 4" 4,840 1.00 4,840.00 1.40 6,776.00 1.00 4,840.00LF

0083 4820000000-E PAINT PVMT MARKINGS 8" 950 1.50 1,425.00 2.10 1,995.00 1.50 1,425.00LF

0084 4835000000-E PAINT PVT MKG LINES 24" 200 12.00 2,400.00 16.81 3,362.00 12.00 2,400.00LF

0085 4840000000-N PAINT PVT MKG CHARACTER 45 55.00 2,475.00 77.03 3,466.35 55.00 2,475.00EA

0086 4845000000-N PAINT PVT MKG SYMBOL 30 75.00 2,250.00 105.04 3,151.20 75.00 2,250.00EA

0087 4850000000-E LINE REMOVAL 4" WIDE 133 4.00 532.00 5.60 744.80 4.00 532.00LF

0088 4875000000-N REMOVAL OF SYMBL & CHARAC 4 125.00 500.00 175.06 700.24 125.00 500.00EA

0089 4900000000-N PERM RAISED PVMT MARKERS 103 10.00 1,030.00 14.01 1,443.03 10.00 1,030.00EA

0090 5255000000-N PORTABLE LIGHTING Lump Sum 30,000.00 35,000.00 50,000.00

0091 6000000000-E TEMPORARY SILT FENCE 2,420 3.50 8,470.00 4.00 9,680.00 3.90 9,438.00LF

0092 6006000000-E EROS CONTRL STONE CL A 115 60.00 6,900.00 90.00 10,350.00 50.00 5,750.00TON

0093 6009000000-E EROS CONTRL STONE CL B 60 60.00 3,600.00 100.00 6,000.00 50.00 3,000.00TON

0094 6012000000-E SEDIMENT CONTROL STONE 375 60.00 22,500.00 95.13 35,673.75 50.00 18,750.00TON

0095 6015000000-E TEMPORARY MULCHING 1.5 1,000.00 1,500.00 1,507.37 2,261.06 2,400.00 3,600.00ACR

0096 6018000000-E SEED FOR TEMP SEEDING 100 3.00 300.00 4.06 406.00 5.15 515.00LB

0097 6021000000-E FERT FOR TEMP SEEDING 0.5 1,500.00 750.00 2,087.12 1,043.56 1,300.00 650.00TON

0098 6024000000-E TEMPORARY SLOPE DRAINS 200 20.00 4,000.00 33.36 6,672.00 15.00 3,000.00LF

0099 6029000000-E SAFETY FENCE 1,580 3.00 4,740.00 3.55 5,609.00 3.15 4,977.00LF

0100 6030000000-E SILT EXCAVATION 90 35.00 3,150.00 248.10 22,329.00 25.00 2,250.00CY

0101 6036000000-E MATTING FOR EROS CONTROL 3,600 2.00 7,200.00 2.03 7,308.00 2.50 9,000.00SY

0102 6037000000-E COIR FIBER MAT 1,125 6.00 6,750.00 13.33 14,996.25 6.70 7,537.50SY

0103 6042000000-E 1/4" HARDWARE CLOTH 335 15.00 5,025.00 21.30 7,135.50 2.80 938.00LF

0104 6045000000-E **" TEMPORARY PIPE
(18")

130 105.00 13,650.00 122.15 15,879.50 75.00 9,750.00LF

0105 6048000000-E FLOAT TURBIDITY CURTAIN 270 40.00 10,800.00 9.86 2,662.20 45.00 12,150.00SY

0106 6070000000-N SPECIAL STILLING BASINS 13 1,300.00 16,900.00 1,350.00 17,550.00 525.00 6,825.00EA

0107 6071012000-E COIR FIBER WATTLE 200 25.00 5,000.00 29.58 5,916.00 9.50 1,900.00LF

0108 6084000000-E SEEDING AND MULCHING 1.5 2,500.00 3,750.00 4,058.29 6,087.44 3,250.00 4,875.00ACR

0109 6087000000-E MOWING 0.75 300.00 225.00 231.91 173.93 150.00 112.50ACR

0110 6090000000-E SEED FOR REPAIR SEEDING 50 8.00 400.00 17.39 869.50 7.40 370.00LB

0111 6093000000-E FERT FOR REPAIR SEEDING 0.25 1,500.00 375.00 2,319.04 579.76 1,300.00 325.00TON
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0112 6096000000-E SEED FOR SUPP SEEDING 50 8.00 400.00 5.80 290.00 7.40 370.00LB

0113 6108000000-E FERTILIZER TOPDRESSING 1 1,500.00 1,500.00 1,391.42 1,391.42 1,300.00 1,300.00TON

0114 6111000000-E IMPERVIOUS DIKE 147 260.00 38,220.00 218.13 32,065.11 35.00 5,145.00LF

0115 6114500000-N SPECIALIZED HAND MOWING 10 100.00 1,000.00 127.55 1,275.50 35.00 350.00MHR

0116 6114800000-N MANUAL LITTER REMOVAL 2 150.00 300.00 214.51 429.02 150.00 300.00MHR

0117 6114900000-E LITTER DISPOSAL 1 1,000.00 1,000.00 3,710.44 3,710.44 1,250.00 1,250.00TON

0118 6117000000-N RESPONSE FOR EROS CONTROL 18 500.00 9,000.00 550.00 9,900.00 300.00 5,400.00EA

0119 6117500000-N CONC WASHOUT STRUCTURE 2 965.95 1,931.90 3,500.00 7,000.00 3,750.00 7,500.00EA

0120 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

14 300.00 4,200.00 550.00 7,700.00 175.00 2,450.00EA

0121 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

42 300.00 12,600.00 275.00 11,550.00 175.00 7,350.00EA

0122 7048500000-E 16" PEDEST SIG HEAD 1 SEC W/CD 4 1,100.00 4,400.00 1,408.17 5,632.68 1,100.00 4,400.00EA

0123 7060000000-E SIGNAL CABLE 3,410 3.00 10,230.00 3.84 13,094.40 3.00 10,230.00LF

0124 7120000000-E VEHICLE SIGNAL HD (12", 3 SECT) 20 1,100.00 22,000.00 1,408.17 28,163.40 1,100.00 22,000.00EA

0125 7132000000-E VEHICLE SIGNAL HD (12", 4 SECT) 4 1,350.00 5,400.00 1,728.21 6,912.84 1,350.00 5,400.00EA

0126 7264000000-E MESSENGER CABLE (3/8") 330 4.50 1,485.00 5.76 1,900.80 4.50 1,485.00LF

0127 7288000000-E PAVED TRENCH (***********)
(1, 2")

90 22.00 1,980.00 28.16 2,534.40 22.00 1,980.00LF

0128 7288000000-E PAVED TRENCH (***********)
(2, 2")

10 30.00 300.00 38.40 384.00 30.00 300.00LF

0129 7288000000-E PAVED TRENCH (***********)
(3, 2")

20 37.00 740.00 47.37 947.40 37.00 740.00LF

0130 7300000000-E UNPAVED TRENCH (***********)
(1, 2")

80 12.00 960.00 15.36 1,228.80 120.00 9,600.00LF

0131 7300000000-E UNPAVED TRENCH (***********)
(2, 2")

20 18.00 360.00 23.04 460.80 18.00 360.00LF

0132 7300000000-E UNPAVED TRENCH (***********)
(4, 2")

20 25.00 500.00 32.00 640.00 25.00 500.00LF

0133 7300000000-E UNPAVED TRENCH (***********)
(6, 2")

10 35.00 350.00 44.81 448.10 35.00 350.00LF

0134 7301000000-E DIRECT DRILL (***********)
(3, 2")

70 35.00 2,450.00 44.81 3,136.70 35.00 2,450.00LF

0135 7301000000-E DIRECT DRILL (***********)
(4, 2")

70 40.00 2,800.00 51.21 3,584.70 40.00 2,800.00LF

0136 7324000000-N JUNCTION BOX (STANDARD SIZE) 4 1,000.00 4,000.00 1,280.16 5,120.64 1,000.00 4,000.00EA

0137 7348000000-N JUNCTION BOX (OVER-SIZED, HVY-DUTY) 5 1,500.00 7,500.00 1,920.23 9,601.15 1,500.00 7,500.00EA

0138 7360000000-N WOOD POLE 2 2,200.00 4,400.00 2,816.35 5,632.70 2,200.00 4,400.00EA

0139 7372000000-N GUY ASSEMBLY 2 875.00 1,750.00 1,120.14 2,240.28 875.00 1,750.00EA

0140 7444000000-E INDUCTIVE LOOP SAWCUT 1,280 10.00 12,800.00 12.80 16,384.00 10.00 12,800.00LF

0141 7456000000-E LEAD-IN CABLE(********)
(14-2)

2,790 2.50 6,975.00 3.20 8,928.00 2.50 6,975.00LF

0142 7481000000-N SITE SURVEY 2 1,500.00 3,000.00 1,920.24 3,840.48 1,500.00 3,000.00EA

0143 7481240000-N CAMERA W/O INT LOOP EMUL PROCESS 3 7,500.00 22,500.00 9,601.18 28,803.54 7,500.00 22,500.00EA
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0144 7481260000-N EXT LOOP EMULATOR PROCESS UNIT 2 5,000.00 10,000.00 6,400.79 12,801.58 5,000.00 10,000.00EA

0145 7575142060-N MOD RADIO INSTALL 1 2,800.00 2,800.00 3,584.44 3,584.44 2,800.00 2,800.00EA

0146 7590000000-N DBL MAST ARM WITH METAL POLE 2 41,000.00 82,000.00 52,486.44 104,972.88 41,000.00 82,000.00EA

0147 7613000000-N SOIL TEST 2 2,200.00 4,400.00 2,816.35 5,632.70 2,200.00 4,400.00EA

0148 7614100000-E DRILLED PIER FOUND 12 1,300.00 15,600.00 1,664.20 19,970.40 1,300.00 15,600.00CY

0149 7631000000-N MAST ARM W/ MTL POLE DES 2 500.00 1,000.00 640.08 1,280.16 500.00 1,000.00EA

0150 7636000000-N SIGN FOR SIGNALS 2 575.00 1,150.00 736.09 1,472.18 575.00 1,150.00EA

0151 7642100000-N TYPE I POST W/ FOUNDATION 4 2,500.00 10,000.00 3,200.39 12,801.56 2,500.00 10,000.00EA

0152 7642200000-N TYPE II PED W/ FOUNDATION 1 3,900.00 3,900.00 4,992.61 4,992.61 3,900.00 3,900.00EA

0153 7684000000-N SIGNAL CABINET FOUNDATION 1 1,400.00 1,400.00 1,792.22 1,792.22 1,400.00 1,400.00EA

0154 7696000000-N CONTLRS WITH CBNT (**************)
(2070LX, BASED MOUNTED)

1 22,000.00 22,000.00 28,163.45 28,163.45 22,000.00 22,000.00EA

0155 7744000000-N DETECTOR CARD (TYPE 170) 18 350.00 6,300.00 448.06 8,065.08 350.00 6,300.00EA

0156 7901000000-N CABINET BASE EXTENDER 1 600.00 600.00 768.10 768.10 600.00 600.00EA

STRUCTURE ITEMS

0157 8017000000-N CM&R TEMP ACCESS ***********
(23+56.00 -L1-)

Lump Sum 1,300,000.00 86,963.48 1,875,000.00

0158 8035000000-N REMV EXIST STR **********
(23+56.00 -L1-)

Lump Sum 500,000.00 450,000.00 650,000.00

0159 8065000000-N ASBESTOS ASSESSMENT Lump Sum 3,000.00 2,434.98 1,200.00

0160 8108000000-E **'-**" DIA DRILLD PIERS
(4'-0")

744.66 600.00 446,796.00 1,063.50 791,945.91 850.00 632,961.00LF

0161 8111600000-E PERM STL CASING FOR 4' PIER 240 400.00 96,000.00 667.63 160,231.20 475.00 114,000.00LF

0162 8112730000-N PDA TESTING 1 3,000.00 3,000.00 2,434.98 2,434.98 1,850.00 1,850.00EA

0163 8113000000-N SID INSPECTIONS 2 1,000.00 2,000.00 3,909.54 7,819.08 1,000.00 2,000.00EA

0164 8114000000-N SPT TESTING 2 1,000.00 2,000.00 3,909.54 7,819.08 1,000.00 2,000.00EA

0165 8115000000-N CSL TESTING 2 1,200.00 2,400.00 4,886.93 9,773.86 2,500.00 5,000.00EA

0166 8121000000-N UNCL STR EXCAV STA *****
(23+56.00 -L1-)

Lump Sum 54,000.00 55,000.00 19,710.00

0167 8147000000-E REINF CONCRETE DECK SLAB 15,733 52.00 818,116.00 85.00 1,337,305.00 60.00 943,980.00SF

0168 8161000000-E GROOVING BRIDGE FLOORS 12,653 1.25 15,816.25 0.81 10,248.93 0.70 8,857.10SF

0169 8182000000-E CLASS A CONCRETE (BRIDGE) 200.7 1,750.00 351,225.00 1,345.69 270,079.98 2,275.00 456,592.50CY

0170 8210000000-N BRG APPR SLAB ***********
(23+56.00 -L1-)

Lump Sum 100,000.00 158,223.92 65,000.00

0171 8217000000-E REINF STEEL (BRIDGE) 77,529 2.00 155,058.00 2.65 205,451.85 3.00 232,587.00LB

0172 8238000000-E SPIRAL COL REINF STL BRG 20,088 4.60 92,404.80 5.10 102,448.80 4.75 95,418.00LB

0173 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

20 2,000.00 40,000.00 1,200.00 24,000.00 4,250.00 85,000.00EA

0174 8364000000-E HP12X53 PILES 1,550 70.00 108,500.00 135.00 209,250.00 45.00 69,750.00LF

0175 8393000000-N PILE REDRIVES 10 400.00 4,000.00 2,432.48 24,324.80 330.00 3,300.00EA

0176 8608000000-E RIP RAP II (2'-0") 246 115.00 28,290.00 95.00 23,370.00 75.00 18,450.00TON

0177 8622000000-E GEOTEXTILE FOR DRAINAGE 274 6.00 1,644.00 6.25 1,712.50 4.00 1,096.00SY

0178 8657000000-N ELASTOMERIC BEARINGS Lump Sum 30,000.00 62,677.39 35,000.00
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0179 8734000000-N ELEC CONDUIT SYS ********
(23+56.00 -L1-)

Lump Sum 98,000.00 32,500.00 50,000.00

0180 8867000000-E GENERIC STRUCTURE ITEM (LF)
45" PRESTRESSED FLORIDA I-BEAM

1,755.19 550.00 965,354.50 640.00 1,123,321.60 875.00 1,535,791.25LF

0181 8867000000-E GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

586.67 400.00 234,668.00 1,000.00 586,670.00 230.00 134,934.10LF

TOTAL 8,416,172.95 TOTAL 9,221,000.00 TOTAL 9,609,389.28CONTRACT TOTAL

SUB-TOTAL 2,963,900.40 SUB-TOTAL 3,474,992.66 SUB-TOTAL 2,569,912.33ROADWAY ITEMS

SUB-TOTAL 5,452,272.55 SUB-TOTAL 5,746,007.34 SUB-TOTAL 7,039,476.95STRUCTURE ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

6,822,313.52SMITH-ROWE, LLC 1

7,125,012.17CATON CONSTRUCTION GROUP INC 2

8,023,250.00SANFORD CONTRACTORS INC 3

8,416,172.95REEVES CONSTRUCTION COMPANY 4

9,221,000.00VECELLIO & GROGAN INC 5

9,609,389.28DANE CONSTRUCTION INC 6
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 545,500.00 648,189.36

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 95,500.00 100,000.00

0003 0000700000-N FIELD OFFICE Lump Sum 25,000.00 488,289.14

0004 0000820000-N GENERIC MISCELLANEOUS ITEM (DAY)
RAILROAD CONTRACTOR PROTECTIVE
SERVICES

300 2,450.00 735,000.00 1,848.00 554,400.00DAY

0005 0043000000-N GRADING Lump Sum 1,475,500.00 1,220,918.03

0006 0050000000-E SUPP CLEARING & GRUBBING 1 17,500.00 17,500.00 19,296.70 19,296.70ACR

0007 0057000000-E UNDERCUT EXCAVATION 2,750 50.00 137,500.00 28.16 77,440.00CY

0008 0127000000-N EMBM'T SETTLEMENT GAUGE 5 4,500.00 22,500.00 1,877.52 9,387.60EA

0009 0134000000-E DRAINAGE DITCH EXCAVATION 110 55.00 6,050.00 33.90 3,729.00CY

0010 0192000000-N PROOF ROLLING 10 1,500.00 15,000.00 782.30 7,823.00HR

0011 0195000000-E SELECT GRANULAR MATERIAL 2,000 75.00 150,000.00 50.07 100,140.00CY

0012 0196000000-E GEOTEXTILE SOIL STABILIZATION 2,300 4.50 10,350.00 2.92 6,716.00SY

0013 0199000000-E TEMPORARY SHORING 1,230 95.00 116,850.00 975.00 1,199,250.00SF

0014 0223000000-E ROCK PLATING 251 95.00 23,845.00 81.36 20,421.36SY

0015 0255000000-E GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF CONTAMINATED SOIL

1,500 125.00 187,500.00 495.46 743,190.00TON

0016 0255000000-E GENERIC GRADING ITEM (TON)
SURGE STONE

200 85.00 17,000.00 54.24 10,848.00TON

0017 0257000000-E GENERIC GRADING ITEM (LF)
RAILROAD SIGNAL CONDUIT

1,500 65.00 97,500.00 50.07 75,105.00LF

0018 0318000000-E FND CONDIT MATL MINOR STRS 70 55.00 3,850.00 38.59 2,701.30TON

0019 0320000000-E FND CONDIT GEOTEXTILE 540 4.50 2,430.00 2.61 1,409.40SY

0020 0335000000-E **" DRAINAGE PIPE
(8")

24 45.00 1,080.00 1,146.12 27,506.88LF

0021 0546000000-E **" CAA PIPE CLVT *****"
(36", 0.109")

106 175.00 18,550.00 2,200.00 233,200.00LF

0022 0986000000-E GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE
B IN SOIL

44 1,650.00 72,600.00 6,800.00 299,200.00LF

0023 0986000000-E GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE
B NOT IN SOIL

44 750.00 33,000.00 6,800.00 299,200.00LF

0024 0986000000-E GENERIC PIPE ITEM (LF)
36" WELDED STEEL PIPE, 0.532" THICK, GRADE
B, OPEN CUT

36 550.00 19,800.00 6,250.00 225,000.00LF

0025 0995000000-E PIPE REMOVAL 135 15.00 2,025.00 215.52 29,095.20LF

0026 1275000000-E PRIME COAT 110 5.75 632.50 10.00 1,100.00GAL

0027 1523000000-E ASP CONC SURF CRS S9.5C 50 325.00 16,250.00 125.00 6,250.00TON

0028 1575000000-E ASP FOR PLANT MIX 5 645.00 3,225.00 650.00 3,250.00TON

0029 2000000000-N RIGHT-OF-WAY MARKERS 9 200.00 1,800.00 250.00 2,250.00EA

0030 2022000000-E SUBDRAIN EXCAVATION 168 45.00 7,560.00 21.20 3,561.60CY

0031 2033000000-E SUBDRAIN FINE AGGREGATE 84 105.00 8,820.00 45.00 3,780.00CY
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0032 2044000000-E 6" PERF SUBDRN PIPE 500 22.50 11,250.00 887.38 443,690.00LF

0033 2070000000-N SUBDRN PIPE OUTLET 1 1,250.00 1,250.00 365.00 365.00EA

0034 2077000000-E 6" OUTLET PIPE 6 450.00 2,700.00 889.10 5,334.60LF

0035 2275000000-E FLOWABLE FILL 8 400.00 3,200.00 4,632.71 37,061.68CY

0036 2495000000-E GENERIC DRAINAGE ITEM (CY)
ENDWALLS

10.4 2,500.00 26,000.00 20,680.53 215,077.51CY

0037 3575000000-E GENERIC FENCING ITEM (LF)
REMOVE FENCE

445 7.00 3,115.00 10.00 4,450.00LF

0038 3578000000-N GENERIC FENCING ITEM (EA)
GATE

1 4,500.00 4,500.00 6,000.00 6,000.00EA

0039 3628000000-E RIP RAP, CLASS I 840 85.00 71,400.00 119.95 100,758.00TON

0040 3656000000-E GEOTEXTILE FOR DRAINGE 2,155 4.00 8,620.00 2.61 5,624.55SY

0041 3832000000-E RR TRACK TO BE REMOVED 800 16.50 13,200.00 460.00 368,000.00TF

0042 3884000000-N GENERIC TRACKWORK ITEM (EA)
CROSSTIE DISPOSAL

480 85.00 40,800.00 154.40 74,112.00EA

0043 3885000000-E GENERIC TRACKWORK ITEM (TON)
SUB-BALLAST

6,915 60.00 414,900.00 151.24 1,045,824.60TON

0044 4405000000-E WORK ZONE SIGNS (PORT) 96 35.00 3,360.00 22.00 2,112.00SF

0045 4455000000-N FLAGGER 10 1,500.00 15,000.00 1,695.00 16,950.00DAY

0046 4485000000-E PORT CONC BARRIER 20 75.00 1,500.00 130.85 2,617.00LF

0047 4955000000-N OBJECT MARKERS (END OF RD) 3 450.00 1,350.00 495.00 1,485.00EA

0048 5325000000-E **" WATER LINE
(64")

268 5,625.00 1,507,500.00 4,268.29 1,143,901.72LF

0049 5691500000-E 12" SANITARY GRAVITY SEWER 450 220.00 99,000.00 732.04 329,418.00LF

0050 5775000000-E 4' DIA UTILITY MANHOLE 3 3,575.00 10,725.00 6,097.56 18,292.68EA

0051 5781000000-E UTILITY MANHOLE WALL 4' DIA 10 4,500.00 45,000.00 508.13 5,081.30LF

0052 5798000000-E ABANDON **" UTILITY PIPE
(64")

294 150.00 44,100.00 813.01 239,024.94LF

0053 5802000000-E ABANDON 10" UTILITY PIPE 396 55.00 21,780.00 157.52 62,377.92LF

0054 5828000000-N REMOVE UTILITY MANHOLE 1 2,500.00 2,500.00 3,252.03 3,252.03EA

0055 5835000000-E **" ENCASEMENT PIPE
(96")

166 3,500.00 581,000.00 4,500.00 747,000.00LF

0056 5836000000-E 24" ENCASEMENT PIPE 186 900.00 167,400.00 1,400.00 260,400.00LF

0057 5882000000-N GENERIC UTILITY ITEM (EA)
22-1/2 DEGREE STEEL BEND

2 125,500.00 251,000.00 50,813.01 101,626.02EA

0058 5882000000-N GENERIC UTILITY ITEM (EA)
36" MANWAY WITH 8' X 10' UTILITY VAULT

2 45,000.00 90,000.00 177,845.53 355,691.06EA

0059 5882000000-N GENERIC UTILITY ITEM (EA)
ANODE TEST STATION

1 115,750.00 115,750.00 104,166.67 104,166.67EA

0060 6000000000-E TEMPORARY SILT FENCE 7,135 3.50 24,972.50 2.25 16,053.75LF

0061 6006000000-E EROS CONTRL STONE CL A 255 87.50 22,312.50 114.74 29,258.70TON

0062 6009000000-E EROS CONTRL STONE CL B 975 90.00 87,750.00 114.74 111,871.50TON

0063 6012000000-E SEDIMENT CONTROL STONE 410 65.00 26,650.00 99.09 40,626.90TON

0064 6015000000-E TEMPORARY MULCHING 12.5 1,310.00 16,375.00 1,450.00 18,125.00ACR
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POLIVKA INTERNATIONAL
COMPANY, INC.

CROWDER CONSTRUCTION
COMPANY

MATTHEWS, NC CHARLOTTE, NC

0065 6018000000-E SEED FOR TEMP SEEDING 800 3.30 2,640.00 3.00 2,400.00LB

0066 6021000000-E FERT FOR TEMP SEEDING 5.5 1,320.00 7,260.00 1,850.00 10,175.00TON

0067 6024000000-E TEMPORARY SLOPE DRAINS 200 27.50 5,500.00 15.00 3,000.00LF

0068 6029000000-E SAFETY FENCE 1,300 2.25 2,925.00 1.50 1,950.00LF

0069 6030000000-E SILT EXCAVATION 2,930 15.00 43,950.00 15.00 43,950.00CY

0070 6036000000-E MATTING FOR EROS CONTROL 37,000 2.00 74,000.00 1.65 61,050.00SY

0071 6037000000-E COIR FIBER MAT 100 4.40 440.00 4.95 495.00SY

0072 6038000000-E PERM SOIL REINF MAT 440 4.95 2,178.00 4.85 2,134.00SY

0073 6042000000-E 1/4" HARDWARE CLOTH 435 6.60 2,871.00 3.25 1,413.75LF

0074 6045000000-E **" TEMPORARY PIPE
(18")

55 65.00 3,575.00 100.00 5,500.00LF

0075 6070000000-N SPECIAL STILLING BASINS 2 1,650.00 3,300.00 1,500.00 3,000.00EA

0076 6071012000-E COIR FIBER WATTLE 420 15.00 6,300.00 6.25 2,625.00LF

0077 6071014000-E COIR FIBER WATTLE BARRIER 170 38.50 6,545.00 7.75 1,317.50LF

0078 6071020000-E POLYACRYLAMIDE (PAM) 340 13.75 4,675.00 14.50 4,930.00LB

0079 6071030000-E COIR FIBER BAFFLE 475 15.00 7,125.00 4.25 2,018.75LF

0080 6071050000-E **" SKIMMER
(1-1/2")

3 3,500.00 10,500.00 2,500.00 7,500.00EA

0081 6071050000-E **" SKIMMER
(2")

1 4,250.00 4,250.00 2,500.00 2,500.00EA

0082 6084000000-E SEEDING AND MULCHING 12 2,530.00 30,360.00 2,450.00 29,400.00ACR

0083 6087000000-E MOWING 9 149.00 1,341.00 395.00 3,555.00ACR

0084 6090000000-E SEED FOR REPAIR SEEDING 150 6.60 990.00 3.50 525.00LB

0085 6093000000-E FERT FOR REPAIR SEEDING 0.25 2,310.00 577.50 1,850.00 462.50TON

0086 6096000000-E SEED FOR SUPP SEEDING 250 5.50 1,375.00 3.50 875.00LB

0087 6108000000-E FERTILIZER TOPDRESSING 7.5 1,540.00 11,550.00 2,500.00 18,750.00TON

0088 6111000000-E IMPERVIOUS DIKE 51 82.50 4,207.50 75.00 3,825.00LF

0089 6114500000-N SPECIALIZED HAND MOWING 10 93.50 935.00 125.00 1,250.00MHR

0090 6117000000-N RESPONSE FOR EROS CONTROL 75 330.00 24,750.00 395.00 29,625.00EA

0091 6117500000-N CONC WASHOUT STRUCTURE 5 1,100.00 5,500.00 1,000.00 5,000.00EA

0092 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
SUPPLEMENTAL RESPONSE FOR EROSION
CONTROL

10 350.00 3,500.00 400.00 4,000.00EA

CULVERT ITEMS

0093 8126000000-N CULV EXCAV @ ************
(21+72.19 -L-)

Lump Sum 15,000.00 40,000.00

0094 8133000000-E FND CONDIT MAT, BOX CULV 59 60.00 3,540.00 60.00 3,540.00TON

0095 8245000000-E REINF STEEL (CULVERT) 20,471 3.00 61,413.00 3.00 61,413.00LB

0096 8826000000-E GENERIC CULVERT ITEM (CY)
CLASS AA CONCRETE (CULVERT)

140.7 1,400.00 196,980.00 1,900.00 267,330.00CY

TOTAL 8,155,730.50 TOTAL 12,963,787.20CONTRACT TOTAL

SUB-TOTAL 7,878,797.50 SUB-TOTAL 12,591,504.20ROADWAY ITEMS
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SUB-TOTAL 276,933.00 SUB-TOTAL 372,283.00CULVERT ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

8,155,730.50POLIVKA INTERNATIONAL COMPANY, INC. 1

12,963,787.20CROWDER CONSTRUCTION COMPANY 2
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MAYMEAD INC APAC ATLANTIC INC DBA HARRISON
CONSTRUCTION COMPANY

MOUNTAIN CITY, TN ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 750,000.00 2,069,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 80,000.00 300,000.00

0003 0000700000-N FIELD OFFICE Lump Sum 65,000.00 337,500.00

0004 0036000000-E UNDERCUT EXCAVATION 560 70.00 39,200.00 60.00 33,600.00CY

0005 0106000000-E BORROW EXCAVATION 400 225.00 90,000.00 200.00 80,000.00CY

0006 0134000000-E DRAINAGE DITCH EXCAVATION 260 30.00 7,800.00 25.00 6,500.00CY

0007 0318000000-E FND CONDIT MATL MINOR STRS 430 50.00 21,500.00 42.00 18,060.00TON

0008 0320000000-E FND CONDIT GEOTEXTILE 1,340 1.85 2,479.00 1.50 2,010.00SY

0009 0448200000-E 15" RCP CULV CLASS IV 3,968 160.00 634,880.00 160.00 634,880.00LF

0010 0448300000-E 18" RCP CULV CLASS IV 12 175.00 2,100.00 175.00 2,100.00LF

0011 0448400000-E 24" RCP CULV CLASS IV 16 185.00 2,960.00 190.00 3,040.00LF

0012 0995000000-E PIPE REMOVAL 112 35.00 3,920.00 30.00 3,360.00LF

0013 1004500000-E GENERIC GRADING ITEM (SY) SP
GEOTEXTILE FOR SUBGRADE STABILIZATION

1,340 1.77 2,371.80 1.50 2,010.00SY

0014 1099500000-E SHALLOW UNDERCUT 310 36.00 11,160.00 30.00 9,300.00CY

0015 1099700000-E CLASS IV SUBGRD STABILIZATION 400 72.00 28,800.00 60.00 24,000.00TON

0016 1121000000-E AGGREGATE BASE COURSE 360 42.00 15,120.00 35.00 12,600.00TON

0017 1220000000-E INCIDENTAL STONE BASE 1,020 48.00 48,960.00 40.00 40,800.00TON

0018 1245000000-E SHOULDER RECONSTRUCTION 1 6,000.00 6,000.00 7,000.00 7,000.00SMI

0019 1260000000-E AGGREGATE SHOULDER BORROW 400 35.00 14,000.00 40.00 16,000.00TON

0021 1297000000-E MILL ASP PVMT *****" DTH
(3")

74,000 5.25 388,500.00 6.40 473,600.00SY

0022 1330000000-E INCIDENTAL MILLING 4,530 16.50 74,745.00 19.00 86,070.00SY

0023 1503000000-E ASP CONC INTR CRS I19.0C 60 140.00 8,400.00 570.00 34,200.00TON

0024 1524200000-E ASP CONC SURF CRS S9.5D 12,080 93.00 1,123,440.00 119.00 1,437,520.00TON

0025 1575000000-E ASP FOR PLANT MIX 152 750.00 114,000.00 835.00 126,920.00TON

0026 1577000000-E POLYM MOD ASP BNDR FOR PLT MIX 1,194 940.00 1,122,360.00 985.00 1,176,090.00TON

0027 1693000000-E ASPH PLT MIX PVMT REPAIR 180 175.00 31,500.00 610.00 109,800.00TON

0028 1704000000-E PATCHING EXIST PAVEMENT 3,100 138.00 427,800.00 161.00 499,100.00TON

0029 1839140000-E ULTRATHIN BOND WEAR CRS 9,730 160.00 1,556,800.00 180.00 1,751,400.00TON

0030 1840000000-E MILLED RUMBLE STRIPS 10,800 1.25 13,500.00 1.65 17,820.00LF

0031 2253000000-E PIPE COLLARS 6.34 1,900.00 12,046.00 1,800.00 11,412.00CY

0032 2286000000-N MASNRY DRAINAGE STRUCT 50 3,350.00 167,500.00 3,400.00 170,000.00EA

0033 2308000000-E MASNRY DRAINAGE STRUCT 5 1,375.00 6,875.00 1,350.00 6,750.00LF

0034 2407000000-N STL FRAM W/ 2 GTR, STD 840.37 50 2,150.00 107,500.00 2,400.00 120,000.00EA

0035 2473000000-N GENERIC DRAINAGE ITEM (EA)
DRAINAGE STRUCTURE CLEANOUT

60 1,010.00 60,600.00 900.00 54,000.00EA

0036 2473000000-N GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE APRON
FOR DROP INLET

5 2,000.00 10,000.00 6,300.00 31,500.00EA

0037 2489000000-E GENERIC DRAINAGE ITEM (SY)
REMOVE AND REPLACE 4" CONCRETE PAVED
DITCH

485 165.00 80,025.00 110.00 53,350.00SY
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MAYMEAD INC APAC ATLANTIC INC DBA HARRISON
CONSTRUCTION COMPANY

MOUNTAIN CITY, TN ASHEVILLE, NC

0038 2703000000-E CONC BARRIER TYPE ******
(SINGLE SLOPE DOUBLE FACED)

21,430 160.00 3,428,800.00 145.00 3,107,350.00LF

0039 2710000000-N CONC BARRIER TRANS SECTN 9 48,500.00 436,500.00 30,000.00 270,000.00EA

0040 2752000000-E GENERIC PAVING ITEM (LF)
EXISTING BARRIER WALL REMOVAL

21,430 11.00 235,730.00 17.00 364,310.00LF

0041 2815000000-N ADJ DROP INLETS 10 2,250.00 22,500.00 2,350.00 23,500.00EA

0042 2830000000-N ADJ MANHOLES 3 2,250.00 6,750.00 2,350.00 7,050.00EA

0043 2845000000-N ADJ METER OR VALVE BOXES 3 2,250.00 6,750.00 2,350.00 7,050.00EA

0044 2905000000-N CONVERT DI TO JB 4 2,750.00 11,000.00 2,650.00 10,600.00EA

0045 3001000000-N IMPACT ATTEN TYPE TL-3 6 30,000.00 180,000.00 30,000.00 180,000.00EA

0046 3030000000-E STL BEAM GUARDRAIL 200 35.00 7,000.00 25.00 5,000.00LF

0047 3150000000-N ADDIT GUARDRAIL POSTS 10 65.00 650.00 50.00 500.00EA

0048 3195000000-N GR END TYPE AT-1 2 1,200.00 2,400.00 950.00 1,900.00EA

0049 3210000000-N GR END TYPE CAT-1 8 1,200.00 9,600.00 1,200.00 9,600.00EA

0050 3215000000-N GR ANCHOR TYPE III 15 2,750.00 41,250.00 2,500.00 37,500.00EA

0051 3360000000-E REMOVE EXISTING GUARDRAIL 100 115.00 11,500.00 3.00 300.00LF

0052 3435000000-N GENERIC GUARDRAIL ITEM (EA)
REMOVE AND RESET MEDIAN BARRIER
REMOVABLE GATE

3 11,225.00 33,675.00 14,000.00 42,000.00EA

0053 3649000000-E RIP RAP, CLASS B 400 52.00 20,800.00 45.00 18,000.00TON

0054 3656000000-E GEOTEXTILE FOR DRAINGE 4,000 1.85 7,400.00 1.50 6,000.00SY

0055 4079000000-N SUPPORT, BARR SMALL 7 300.00 2,100.00 350.00 2,450.00EA

0056 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

8 210.00 1,680.00 285.00 2,280.00EA

0057 4400000000-E WORK ZONE SIGNS (STAT) 880 12.00 10,560.00 10.50 9,240.00SF

0058 4405000000-E WORK ZONE SIGNS (PORT) 384 17.00 6,528.00 10.00 3,840.00SF

0059 4415000000-N FLASHING ARROW BOARD 4 2,500.00 10,000.00 2,200.00 8,800.00EA

0060 4420000000-N PORTABLE CHANGE MSG SIGN 6 10,000.00 60,000.00 7,000.00 42,000.00EA

0061 4422000000-N PORT CHANGE MSG SIGN (SHORT TERM) 14 250.00 3,500.00 90.00 1,260.00DAY

0062 4423000000-N WZ DIGITAL SPD LMT SIGNS 10 10,500.00 105,000.00 5,250.00 52,500.00EA

0063 4424000000-N WZ PRESENCE LIGHTING 14 3,000.00 42,000.00 4,100.00 57,400.00EA

0064 4430000000-N DRUMS 250 80.00 20,000.00 46.00 11,500.00EA

0065 4434000000-N SEQ FLASH WARN LIGHTS 24 150.00 3,600.00 135.00 3,240.00EA

0066 4465000000-N TEMPORARY CRASH CUSHIONS 2 13,500.00 27,000.00 12,000.00 24,000.00EA

0067 4470000000-N REM & RES CRASH CUSHION 18 3,600.00 64,800.00 3,000.00 54,000.00EA

0068 4480000000-N TMA 2 32,500.00 65,000.00 85,000.00 170,000.00EA

0069 4485000000-E PORT CONC BARRIER 12,000 45.00 540,000.00 40.00 480,000.00LF

0070 4500000000-E REM & RES PORT CONC BARRIER 65,000 8.75 568,750.00 8.00 520,000.00LF

0071 4510000000-N LAW ENFORCEMENT 2,528 60.00 151,680.00 110.00 278,080.00HR

0072 4600000000-N GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE SYSTEM

2 3,750.00 7,500.00 1,950.00 3,900.00EA

0073 4650000000-N TEMP RAISED PVMT MRKS 800 7.00 5,600.00 12.00 9,600.00EA

0074 4688000000-E THERMO PVT MKG LINES,6"90 MILS 156,948 1.50 235,422.00 0.70 109,863.60LF
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MAYMEAD INC APAC ATLANTIC INC DBA HARRISON
CONSTRUCTION COMPANY

MOUNTAIN CITY, TN ASHEVILLE, NC

0075 4700000000-E 12"WIDE THERMO 90 MILS 5,400 7.00 37,800.00 1.50 8,100.00LF

0076 4725000000-E THERMO PVT SYMBOL 90MILS 12 250.00 3,000.00 180.00 2,160.00EA

0077 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(II)

780 4.50 3,510.00 10.00 7,800.00LF

0078 4775000000-E 6" COLD APPL PLSTIC LINES TYPE **
(IV)

2,000 3.75 7,500.00 3.25 6,500.00LF

0079 4815000000-E PAINT PVMT MARKINGS 6" 308,750 0.20 61,750.00 0.30 92,625.00LF

0080 4825000000-E PAINT PVMT MARKINGS 12" 6,000 0.42 2,520.00 1.00 6,000.00LF

0081 4845000000-N PAINT PVT MKG SYMBOL 10 85.00 850.00 55.00 550.00EA

0082 4855000000-E LINE REMOVAL 6" WIDE 17,500 1.10 19,250.00 2.00 35,000.00LF

0083 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 8,832 52.00 459,264.00 52.00 459,264.00EA

0084 5255000000-N PORTABLE LIGHTING Lump Sum 510,000.00 500,000.00

0085 6000000000-E TEMPORARY SILT FENCE 220 6.00 1,320.00 5.00 1,100.00LF

0086 6009000000-E EROS CONTRL STONE CL B 80 59.00 4,720.00 45.00 3,600.00TON

0087 6012000000-E SEDIMENT CONTROL STONE 100 52.50 5,250.00 40.00 4,000.00TON

0088 6015000000-E TEMPORARY MULCHING 2 2,200.00 4,400.00 2,000.00 4,000.00ACR

0089 6018000000-E SEED FOR TEMP SEEDING 50 7.00 350.00 6.00 300.00LB

0090 6021000000-E FERT FOR TEMP SEEDING 1 2,800.00 2,800.00 1,500.00 1,500.00TON

0091 6029000000-E SAFETY FENCE 400 5.25 2,100.00 4.00 1,600.00LF

0092 6030000000-E SILT EXCAVATION 120 25.00 3,000.00 20.00 2,400.00CY

0093 6036000000-E MATTING FOR EROS CONTROL 140 3.00 420.00 2.00 280.00SY

0094 6038000000-E PERM SOIL REINF MAT 120 5.50 660.00 8.50 1,020.00SY

0095 6042000000-E 1/4" HARDWARE CLOTH 100 6.00 600.00 4.80 480.00LF

0096 6071010000-E WATTLE 680 6.50 4,420.00 5.25 3,570.00LF

0097 6071012000-E COIR FIBER WATTLE 100 16.75 1,675.00 12.50 1,250.00LF

0098 6071020000-E POLYACRYLAMIDE (PAM) 48 14.00 672.00 10.00 480.00LB

0099 6084000000-E SEEDING AND MULCHING 1 4,000.00 4,000.00 3,500.00 3,500.00ACR

0100 6087000000-E MOWING 1 650.00 650.00 500.00 500.00ACR

0101 6090000000-E SEED FOR REPAIR SEEDING 200 12.00 2,400.00 9.00 1,800.00LB

0102 6093000000-E FERT FOR REPAIR SEEDING 1 3,000.00 3,000.00 1,600.00 1,600.00TON

0103 6096000000-E SEED FOR SUPP SEEDING 200 9.00 1,800.00 9.00 1,800.00LB

0104 6108000000-E FERTILIZER TOPDRESSING 2 2,800.00 5,600.00 1,600.00 3,200.00TON

0105 6114500000-N SPECIALIZED HAND MOWING 60 80.00 4,800.00 85.00 5,100.00MHR

0106 6114800000-N MANUAL LITTER REMOVAL 100 100.00 10,000.00 80.00 8,000.00MHR

0107 6114900000-E LITTER DISPOSAL 3 95.00 285.00 75.00 225.00TON

0108 6117000000-N RESPONSE FOR EROS CONTROL 22 1,350.00 29,700.00 200.00 4,400.00EA

0109 6117500000-N CONC WASHOUT STRUCTURE 4 1,200.00 4,800.00 2,500.00 10,000.00EA

0110 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

50 115.00 5,750.00 100.00 5,000.00EA

0111 6132000000-N GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE
CLEANOUT

150 115.00 17,250.00 100.00 15,000.00EA
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MAYMEAD INC APAC ATLANTIC INC DBA HARRISON
CONSTRUCTION COMPANY

MOUNTAIN CITY, TN ASHEVILLE, NC

0112 2703000000-E CONC BARRIER TYPE ******
(SINGLE SLOPE DOUBLE FACED, 60")

40 1,150.00 46,000.00 450.00 18,000.00LF

TOTAL 14,798,732.80 TOTAL 16,917,609.60CONTRACT TOTAL

SUB-TOTAL 14,798,732.80 SUB-TOTAL 16,917,609.60ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

14,798,732.80MAYMEAD INC 1

16,917,609.60APAC ATLANTIC INC DBA HARRISON CONSTRUCTION COMPANY 2
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IPC PAVING LLC DBA IPC
STRUCTURES LLC

MOUNTAIN CREEK CONTRACTORS
INC

NHM CONSTRUCTORS INC

ORLANDO, FL MT PLEASANT, SC ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 314,000.00 318,000.00 325,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 75,000.00 40,000.00 47,478.00

0003 0030000000-N TYPE II MODIFIED APPR **********
(19+91.00 -L-)

Lump Sum 33,000.00 20,000.00 19,778.00

0004 0043000000-N GRADING Lump Sum 605,000.00 1,325,000.00 1,756,489.00

0005 0050000000-E SUPP CLEARING & GRUBBING 1 20,000.00 20,000.00 100.00 100.00 3,676.40 3,676.40ACR

0006 0057000000-E UNDERCUT EXCAVATION 450 45.00 20,250.00 25.00 11,250.00 45.50 20,475.00CY

0007 0134000000-E DRAINAGE DITCH EXCAVATION 165 30.00 4,950.00 22.00 3,630.00 17.30 2,854.50CY

0008 0194000000-E SELECT GRANULAR MATL, CLASS III 1,200 150.00 180,000.00 40.00 48,000.00 93.60 112,320.00CY

0009 0195000000-E SELECT GRANULAR MATERIAL 400 170.00 68,000.00 40.00 16,000.00 93.60 37,440.00CY

0010 0196000000-E GEOTEXTILE SOIL STABILIZATION 2,100 4.94 10,374.00 4.00 8,400.00 4.90 10,290.00SY

0011 0234000000-E GENERIC GRADING ITEM (CY)
SELECT MATERIAL, CLASS II, TYPE I

150 150.00 22,500.00 100.00 15,000.00 93.60 14,040.00CY

0012 0318000000-E FND CONDIT MATL MINOR STRS 118 90.00 10,620.00 75.00 8,850.00 56.80 6,702.40TON

0013 0320000000-E FND CONDIT GEOTEXTILE 1,060 6.00 6,360.00 4.50 4,770.00 4.60 4,876.00SY

0014 0335200000-E 15" DRAINAGE PIPE 12 180.00 2,160.00 85.00 1,020.00 80.60 967.20LF

0015 0335300000-E 18" DRAINAGE PIPE 16 235.00 3,760.00 90.00 1,440.00 83.10 1,329.60LF

0016 0448200000-E 15" RCP CULV CLASS IV 752 136.00 102,272.00 116.00 87,232.00 93.20 70,086.40LF

0017 0448300000-E 18" RCP CULV CLASS IV 868 205.00 177,940.00 108.00 93,744.00 115.70 100,427.60LF

0018 0448400000-E 24" RCP CULV CLASS IV 160 215.00 34,400.00 134.00 21,440.00 159.60 25,536.00LF

0019 0448500000-E 30" RCP CULV CLASS IV 440 280.00 123,200.00 178.00 78,320.00 197.60 86,944.00LF

0020 0588000000-E 18" CS PIPE CULV 0.064" 44 209.00 9,196.00 123.00 5,412.00 116.90 5,143.60LF

0021 0600000000-E 30" CS PIPE CULV 0.079" 320 175.00 56,000.00 190.00 60,800.00 187.00 59,840.00LF

0022 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

4 1,990.00 7,960.00 600.00 2,400.00 1,146.40 4,585.60EA

0023 0636000000-E **" CS ELBOW *****" THICK
(30", 0.079")

8 2,300.00 18,400.00 100.00 800.00 1,652.10 13,216.80EA

0024 0995000000-E PIPE REMOVAL 504 35.00 17,640.00 20.00 10,080.00 27.20 13,708.80LF

0025 1099500000-E SHALLOW UNDERCUT 100 35.00 3,500.00 22.50 2,250.00 22.20 2,220.00CY

0026 1099700000-E CLASS IV SUBGRD STABILIZATION 200 67.00 13,400.00 72.00 14,400.00 43.20 8,640.00TON

0027 1121000000-E AGGREGATE BASE COURSE 466 77.00 35,882.00 90.00 41,940.00 43.20 20,131.20TON

0028 1220000000-E INCIDENTAL STONE BASE 78.6 85.00 6,681.00 72.00 5,659.20 43.20 3,395.52TON

0029 1275000000-E PRIME COAT 100 20.00 2,000.00 10.00 1,000.00 21.00 2,100.00GAL

0030 1330000000-E INCIDENTAL MILLING 550 28.00 15,400.00 25.00 13,750.00 29.40 16,170.00SY

0031 1491000000-E ASP CONC BASE CRS B25.0C 1,840 128.00 235,520.00 124.00 228,160.00 134.50 247,480.00TON

0032 1503000000-E ASP CONC INTR CRS I19.0C 1,390 128.00 177,920.00 124.00 172,360.00 134.50 186,955.00TON

0033 1519000000-E ASP CONC SURF CRS S9.5B 1,490 138.00 205,620.00 131.20 195,488.00 145.00 216,050.00TON

0034 1575000000-E ASP FOR PLANT MIX 255 550.00 140,250.00 631.88 161,129.40 577.70 147,313.50TON

0035 1891000000-E GENERIC PAVING ITEM (SY)
7" JOINTED CONCRETE TRUCK APRON

340 160.00 54,400.00 150.00 51,000.00 168.10 57,154.00SY

0036 2022000000-E SUBDRAIN EXCAVATION 34 20.00 680.00 25.00 850.00 30.40 1,033.60CY

0037 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 200 7.00 1,400.00 4.00 800.00 4.90 980.00SY
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0038 2036000000-E SUBDRAIN COARSE AGGREGATE 26 185.00 4,810.00 100.00 2,600.00 90.80 2,360.80CY

0039 2044000000-E 6" PERF SUBDRN PIPE 200 40.00 8,000.00 18.00 3,600.00 24.30 4,860.00LF

0040 2070000000-N SUBDRN PIPE OUTLET 1 1,200.00 1,200.00 350.00 350.00 779.80 779.80EA

0041 2077000000-E 6" OUTLET PIPE 6 200.00 1,200.00 50.00 300.00 38.00 228.00LF

0042 2099000000-E SHOULDER DRAIN 130 125.00 16,250.00 16.00 2,080.00 24.20 3,146.00LF

0043 2110000000-E 4" SHOULDER DRAIN PIPE 130 113.00 14,690.00 3.00 390.00 22.40 2,912.00LF

0044 2253000000-E PIPE COLLARS 0.447 9,500.00 4,246.50 2,214.77 990.00 1,919.60 858.06CY

0045 2275000000-E FLOWABLE FILL 4 560.00 2,240.00 1,000.00 4,000.00 401.10 1,604.40CY

0046 2286000000-N MASNRY DRAINAGE STRUCT 40 5,800.00 232,000.00 1,800.00 72,000.00 3,489.30 139,572.00EA

0047 2308000000-E MASNRY DRAINAGE STRUCT 6 920.00 5,520.00 400.00 2,400.00 644.80 3,868.80LF

0048 2354000000-N FRAME W/GRATE 840.22 STD 2 1,660.00 3,320.00 1,850.00 3,700.00 482.00 964.00EA

0049 2364000000-N FRAME W/2GRTS 840.16 STD 5 1,970.00 9,850.00 1,850.00 9,250.00 864.40 4,322.00EA

0050 2365000000-N FRAME W/2GRTS 840.22 STD 4 1,900.00 7,600.00 1,850.00 7,400.00 735.90 2,943.60EA

0051 2367000000-N FRAME W/2GRTS 840.29 STD 1 1,900.00 1,900.00 1,850.00 1,850.00 748.80 748.80EA

0052 2374000000-N FRAME-GRT-HD 840.03 **
(E)

10 2,080.00 20,800.00 1,850.00 18,500.00 943.00 9,430.00EA

0053 2374000000-N FRAME-GRT-HD 840.03 **
(F)

3 2,100.00 6,300.00 1,850.00 5,550.00 988.30 2,964.90EA

0054 2374000000-N FRAME-GRT-HD 840.03 **
(G)

17 2,100.00 35,700.00 1,850.00 31,450.00 988.30 16,801.10EA

0055 2396000000-N FRAME W/COVER STD 840.54 4 1,700.00 6,800.00 2,000.00 8,000.00 611.60 2,446.40EA

0056 2549000000-E 2'-6" CONC CURB & GUTTER 4,232 33.00 139,656.00 30.00 126,960.00 34.70 146,850.40LF

0057 2577000000-E CONC EXPRESSWAY GUTTER 252 55.00 13,860.00 30.00 7,560.00 57.80 14,565.60LF

0058 2591000000-E 4" CONCRETE SIDEWALK 1,940 52.00 100,880.00 45.00 87,300.00 54.60 105,924.00SY

0059 2605000000-N CONCRETE CURB RAMPS 9 4,000.00 36,000.00 3,000.00 27,000.00 4,201.60 37,814.40EA

0060 2612000000-E 6" CONCRETE DRIVEWAY 130 150.00 19,500.00 95.00 12,350.00 157.60 20,488.00SY

0061 2655000000-E 5" MONO CONC ISLDS (KEY IN) 220 96.00 21,120.00 85.00 18,700.00 100.80 22,176.00SY

0062 2753000000-E GENERIC PAVING ITEM 846 (LF)
2'-6" CONCRETE CURB AND GUTTER (MODIFIED)

132 75.00 9,900.00 35.00 4,620.00 78.80 10,401.60LF

0063 3030000000-E STL BEAM GUARDRAIL 137.5 26.00 3,575.00 26.00 3,575.00 27.30 3,753.75LF

0064 3045000000-E SBGR SHOP CURVED 37.5 27.00 1,012.50 27.00 1,012.50 28.40 1,065.00LF

0065 3150000000-N ADDIT GUARDRAIL POSTS 5 11.00 55.00 11.00 55.00 11.60 58.00EA

0066 3180000000-N GR ANCHOR TYPE **********
(III, SHOP CURVED)

1 3,000.00 3,000.00 3,000.00 3,000.00 3,151.20 3,151.20EA

0067 3195000000-N GR END TYPE AT-1 1 1,000.00 1,000.00 1,000.00 1,000.00 1,050.40 1,050.40EA

0068 3215000000-N GR ANCHOR TYPE III 3 2,600.00 7,800.00 2,600.00 7,800.00 2,731.00 8,193.00EA

0069 3288000000-N GR END TYPE TL-2 4 3,400.00 13,600.00 3,400.00 13,600.00 3,571.40 14,285.60EA

0070 3360000000-E REMOVE EXISTING GUARDRAIL 80 2.00 160.00 2.00 160.00 2.10 168.00LF

0071 3575000000-E GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

200 210.00 42,000.00 210.00 42,000.00 220.60 44,120.00LF

0072 3628000000-E RIP RAP, CLASS I 27 130.00 3,510.00 80.00 2,160.00 83.00 2,241.00TON

0073 3635000000-E RIP RAP, CLASS II 260 133.00 34,580.00 75.00 19,500.00 90.80 23,608.00TON

0074 3656000000-E GEOTEXTILE FOR DRAINGE 496 6.00 2,976.00 7.50 3,720.00 4.90 2,430.40SY
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0075 4072000000-E SUPPORT, 3-LB STL U-CHAN 523 9.00 4,707.00 12.00 6,276.00 7.60 3,974.80LF

0076 4102000000-N SIGN ERECTION, TYPE E 48 65.00 3,120.00 85.00 4,080.00 341.40 16,387.20EA

0077 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

1 125.00 125.00 250.00 250.00 341.40 341.40EA

0078 4155000000-N DISPOSE SIGN SYST U-CHAN 24 25.00 600.00 2.00 48.00 10.50 252.00EA

0079 4192000000-N DISPOSE SUPPORT, U-CHAN 1 20.00 20.00 2.00 2.00 10.50 10.50EA

0080 4400000000-E WORK ZONE SIGNS (STAT) 224 9.95 2,228.80 15.00 3,360.00 11.60 2,598.40SF

0081 4405000000-E WORK ZONE SIGNS (PORT) 192 70.00 13,440.00 10.00 1,920.00 15.40 2,956.80SF

0082 4410000000-E WORK ZONE SIGNS (BARR) 114 6.75 769.50 9.00 1,026.00 13.10 1,493.40SF

0083 4430000000-N DRUMS 164 105.00 17,220.00 100.00 16,400.00 68.70 11,266.80EA

0084 4435000000-N CONES 40 64.00 2,560.00 40.00 1,600.00 35.00 1,400.00EA

0085 4445000000-E BARRICADES (TYPE III) 198 75.00 14,850.00 30.00 5,940.00 28.40 5,623.20LF

0086 4455000000-N FLAGGER 30 800.00 24,000.00 300.00 9,000.00 326.40 9,792.00DAY

0087 4516000000-N SKINNY DRUM 40 78.00 3,120.00 75.00 3,000.00 50.50 2,020.00EA

0088 4650000000-N TEMP RAISED PVMT MRKS 58 15.00 870.00 15.00 870.00 15.80 916.40EA

0089 4685000000-E THERMO PVT MKG LINES 4"90 5,532 2.00 11,064.00 2.00 11,064.00 2.10 11,617.20LF

0090 4688000000-E THERMO PVT MKG LINES,6"90 MILS 2,300 2.25 5,175.00 2.25 5,175.00 2.40 5,520.00LF

0091 4695000000-E THERMO PVT MKG LINES 8"90 MILS 174 5.25 913.50 5.25 913.50 5.50 957.00LF

0092 4709000000-E 24"WIDE THERMO 90 MILS 278 15.25 4,239.50 15.25 4,239.50 16.00 4,448.00LF

0093 4725000000-E THERMO PVT SYMBOL 90MILS 19 250.00 4,750.00 250.00 4,750.00 262.60 4,989.40EA

0094 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 16 425.00 6,800.00 425.00 6,800.00 446.40 7,142.40EA

0095 4810000000-E PAINT PVMT MARKINGS 4" 14,970 0.65 9,730.50 0.65 9,730.50 0.70 10,479.00LF

0096 4815000000-E PAINT PVMT MARKINGS 6" 3,284 0.75 2,463.00 0.75 2,463.00 0.80 2,627.20LF

0097 4820000000-E PAINT PVMT MARKINGS 8" 331 1.75 579.25 1.75 579.25 1.80 595.80LF

0098 4825000000-E PAINT PVMT MARKINGS 12" 74 3.25 240.50 3.25 240.50 3.40 251.60LF

0099 4835000000-E PAINT PVT MKG LINES 24" 378 6.25 2,362.50 6.25 2,362.50 6.60 2,494.80LF

0100 4845000000-N PAINT PVT MKG SYMBOL 35 110.00 3,850.00 110.00 3,850.00 115.50 4,042.50EA

0101 4900000000-N PERM RAISED PVMT MARKERS 2 50.00 100.00 50.00 100.00 52.50 105.00EA

0102 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 38 125.00 4,750.00 125.00 4,750.00 131.30 4,989.40EA

0103 5325600000-E 6" WATER LINE 2,272 165.00 374,880.00 86.00 195,392.00 115.50 262,416.00LF

0104 5325800000-E 8" WATER LINE 177 186.00 32,922.00 122.00 21,594.00 157.60 27,895.20LF

0105 5329000000-E DI H2O PIPE FITTINGS 1,860 10.00 18,600.00 11.65 21,669.00 12.60 23,436.00LB

0106 5540000000-E 6" VALVE 12 2,313.00 27,756.00 6,300.00 75,600.00 2,100.80 25,209.60EA

0107 5571600000-E 6" TAPPING SLEEVE & VALVE 1 11,518.00 11,518.00 7,800.00 7,800.00 8,403.20 8,403.20EA

0108 5643100000-E 3/4" WATER METER 10 1,876.00 18,760.00 2,750.00 27,500.00 3,571.40 35,714.00EA

0109 5666000000-N FIRE HYDRANT 3 5,466.00 16,398.00 7,500.00 22,500.00 8,403.20 25,209.60EA

0110 5673000000-E FIRE HYDRANT LEG 18 124.00 2,232.00 96.00 1,728.00 131.30 2,363.40LF

0111 5686500000-E WATER SERVICE LINE 94 19.00 1,786.00 48.60 4,568.40 63.00 5,922.00LF

0112 5691900000-E 24" SANITARY GRAVITY SEWER 161 781.00 125,741.00 268.00 43,148.00 997.90 160,661.90LF

0113 5768000000-N SANITARY SEWER CLEAN-OUT 4 652.00 2,608.00 925.00 3,700.00 2,626.00 10,504.00EA

0114 5768500000-E SEWER SERVICE LINE 259 51.00 13,209.00 47.00 12,173.00 78.80 20,409.20LF
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0115 5776000000-E 5' DIA UTILITY MANHOLE 2 7,460.00 14,920.00 12,500.00 25,000.00 11,554.40 23,108.80EA

0116 5781000000-E UTILITY MANHOLE WALL 4' DIA 2.8 340.00 952.00 1,850.00 5,180.00 525.20 1,470.56LF

0117 5782000000-E UTILITY MANHOLE WALL 5' DIA 3.3 420.00 1,386.00 1,300.00 4,290.00 630.20 2,079.66LF

0118 5800000000-E ABANDON 6" UTILITY PIPE 2,110 8.00 16,880.00 10.75 22,682.50 15.80 33,338.00LF

0119 5813000000-E ABANDON 24" UTILITY PIPE 156 46.00 7,176.00 46.50 7,254.00 68.30 10,654.80LF

0120 5815000000-N REMOVE WATER METER 4 341.00 1,364.00 300.00 1,200.00 525.20 2,100.80EA

0121 5815500000-N REMOVE FIRE HYDRANT 1 392.00 392.00 1,600.00 1,600.00 1,050.40 1,050.40EA

0122 5828000000-N REMOVE UTILITY MANHOLE 1 1,038.00 1,038.00 750.00 750.00 2,100.80 2,100.80EA

0123 5835700000-E 16" ENCASEMENT PIPE 74 445.00 32,930.00 195.00 14,430.00 315.10 23,317.40LF

0124 5872600000-E DIRECT DRILL **"
(8")

177 451.00 79,827.00 125.00 22,125.00 231.10 40,904.70LF

0125 5882000000-N GENERIC UTILITY ITEM (EA)
SEWER SPOT REPAIRS

1 8,430.00 8,430.00 4,500.00 4,500.00 10,504.00 10,504.00EA

0126 5882000000-N GENERIC UTILITY ITEM (EA)
WATER TRANSITION COUPLING

2 1,888.00 3,776.00 500.00 1,000.00 5,252.00 10,504.00EA

0127 5888000000-E GENERIC UTILITY ITEM (LF)
SEWER LINING (CIPP)

415 171.00 70,965.00 115.00 47,725.00 252.10 104,621.50LF

0128 6000000000-E TEMPORARY SILT FENCE 7,440 3.00 22,320.00 3.00 22,320.00 5.50 40,920.00LF

0129 6006000000-E EROS CONTRL STONE CL A 285 95.00 27,075.00 60.00 17,100.00 68.50 19,522.50TON

0130 6009000000-E EROS CONTRL STONE CL B 1,212 99.00 119,988.00 60.00 72,720.00 68.50 83,022.00TON

0131 6012000000-E SEDIMENT CONTROL STONE 958 98.00 93,884.00 60.00 57,480.00 58.20 55,755.60TON

0132 6015000000-E TEMPORARY MULCHING 8.5 1,500.00 12,750.00 1,500.00 12,750.00 1,995.80 16,964.30ACR

0133 6018000000-E SEED FOR TEMP SEEDING 377 5.00 1,885.00 5.00 1,885.00 6.30 2,375.10LB

0134 6021000000-E FERT FOR TEMP SEEDING 6 1,250.00 7,500.00 1,250.00 7,500.00 2,626.00 15,756.00TON

0135 6024000000-E TEMPORARY SLOPE DRAINS 200 40.00 8,000.00 40.00 8,000.00 31.30 6,260.00LF

0136 6029000000-E SAFETY FENCE 590 16.00 9,440.00 3.00 1,770.00 3.70 2,183.00LF

0137 6030000000-E SILT EXCAVATION 1,545 35.00 54,075.00 20.00 30,900.00 25.20 38,934.00CY

0138 6036000000-E MATTING FOR EROS CONTROL 26,885 1.85 49,737.25 1.85 49,737.25 2.00 53,770.00SY

0139 6037000000-E COIR FIBER MAT 1,160 5.25 6,090.00 5.25 6,090.00 4.20 4,872.00SY

0140 6042000000-E 1/4" HARDWARE CLOTH 2,311 12.00 27,732.00 6.00 13,866.00 10.40 24,034.40LF

0141 6048000000-E FLOAT TURBIDITY CURTAIN 575 59.00 33,925.00 35.00 20,125.00 47.70 27,427.50SY

0142 6070000000-N SPECIAL STILLING BASINS 3 1,900.00 5,700.00 1,000.00 3,000.00 3,250.00 9,750.00EA

0143 6071012000-E COIR FIBER WATTLE 123 33.00 4,059.00 15.00 1,845.00 19.80 2,435.40LF

0144 6071013000-E WATTLE BARRIER 200 70.00 14,000.00 20.00 4,000.00 15.60 3,120.00LF

0145 6071020000-E POLYACRYLAMIDE (PAM) 154 120.00 18,480.00 10.00 1,540.00 26.40 4,065.60LB

0146 6071030000-E COIR FIBER BAFFLE 211 32.00 6,752.00 12.00 2,532.00 12.80 2,700.80LF

0147 6071050000-E **" SKIMMER
(1-1/2")

2 2,000.00 4,000.00 2,500.00 5,000.00 1,542.30 3,084.60EA

0148 6084000000-E SEEDING AND MULCHING 9 3,500.00 31,500.00 3,500.00 31,500.00 3,046.20 27,415.80ACR

0149 6087000000-E MOWING 7 400.00 2,800.00 150.00 1,050.00 420.20 2,941.40ACR

0150 6090000000-E SEED FOR REPAIR SEEDING 100 5.00 500.00 5.00 500.00 8.40 840.00LB

0151 6093000000-E FERT FOR REPAIR SEEDING 0.29 800.00 232.00 800.00 232.00 2,626.00 761.54TON
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0152 6096000000-E SEED FOR SUPP SEEDING 181 6.00 1,086.00 6.00 1,086.00 7.40 1,339.40LB

0153 6108000000-E FERTILIZER TOPDRESSING 5.75 1,300.00 7,475.00 1,300.00 7,475.00 2,521.00 14,495.75TON

0154 6111000000-E IMPERVIOUS DIKE 150 210.00 31,500.00 100.00 15,000.00 125.50 18,825.00LF

0155 6114500000-N SPECIALIZED HAND MOWING 18 75.00 1,350.00 100.00 1,800.00 73.50 1,323.00MHR

0156 6114800000-N MANUAL LITTER REMOVAL 10 68.00 680.00 75.00 750.00 41.60 416.00MHR

0157 6114900000-E LITTER DISPOSAL 2 600.00 1,200.00 250.00 500.00 891.00 1,782.00TON

0158 6117000000-N RESPONSE FOR EROS CONTROL 75 250.00 18,750.00 250.00 18,750.00 630.20 47,265.00EA

0159 6117500000-N CONC WASHOUT STRUCTURE 2 1,697.00 3,394.00 1,500.00 3,000.00 2,763.30 5,526.60EA

0160 6123000000-E REFORESTATION 0.1 10,000.00 1,000.00 10,000.00 1,000.00 4,726.80 472.68ACR

0161 6126000000-E STREAMBANK REFORESTATION 0.6 8,000.00 4,800.00 8,000.00 4,800.00 7,352.80 4,411.68ACR

WALL ITEMS

0162 8847000000-E GENERIC RET WALL ITEM (SF)
GABION RETAINING WALL

300 134.00 40,200.00 250.00 75,000.00 104.40 31,320.00SF

STRUCTURE ITEMS

0163 8035000000-N REMV EXIST STR **********
(19+91.00 -L-)

Lump Sum 45,000.00 1,000,000.00 19,394.80

0164 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,500.00 1,500.00 1,111.00

0165 8096000000-E PILE EXCAVATION IN SOIL 98 575.00 56,350.00 425.00 41,650.00 572.40 56,095.20LF

0166 8097000000-E PILE EXCAVATION NOT IN SOIL 10 2,180.00 21,800.00 425.00 4,250.00 2,242.60 22,426.00LF

0167 8121000000-N UNCL STR EXCAV STA *****
(19+91.00 -L-)

Lump Sum 30,000.00 7,500.00 19,521.50

0168 8175000000-E CLASS AA CONC (BRIDGE) 33.5 729.00 24,421.50 1,000.00 33,500.00 628.10 21,041.35CY

0169 8182000000-E CLASS A CONCRETE (BRIDGE) 57.7 1,640.00 94,628.00 1,500.00 86,550.00 945.00 54,526.50CY

0170 8210000000-N BRG APPR SLAB ***********
(19+91.00 -L-)

Lump Sum 57,600.00 50,000.00 44,997.80

0171 8217000000-E REINF STEEL (BRIDGE) 6,754 3.95 26,678.30 2.00 13,508.00 1.50 10,131.00LB

0172 8224000000-E EPOXY COAT REINF STL BRDG 1,439 7.50 10,792.50 3.00 4,317.00 3.30 4,748.70LB

0173 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

18 2,500.00 45,000.00 1,000.00 18,000.00 508.40 9,151.20EA

0174 8364000000-E HP12X53 PILES 405 65.00 26,325.00 40.00 16,200.00 57.80 23,409.00LF

0175 8475000000-E TWO BAR METAL RAIL 125 430.02 53,752.50 175.00 21,875.00 264.60 33,075.00LF

0176 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-4 7/8")

140 390.00 54,600.00 300.00 42,000.00 335.60 46,984.00LF

0177 8608000000-E RIP RAP II (2'-0") 133 145.00 19,285.00 85.00 11,305.00 111.30 14,802.90TON

0178 8622000000-E GEOTEXTILE FOR DRAINAGE 147 16.00 2,352.00 5.00 735.00 24.40 3,586.80SY

0179 8657000000-N ELASTOMERIC BEARINGS Lump Sum 8,000.00 5,000.00 2,887.20

0180 8763000000-E 3'-0" X 2'-0"PRESTR SLABS 1,120 310.00 347,200.00 250.00 280,000.00 233.40 261,408.00LF

TOTAL 6,282,484.10 TOTAL 6,473,349.00 TOTAL 6,534,561.05CONTRACT TOTAL

SUB-TOTAL 5,316,999.30 SUB-TOTAL 4,760,459.00 SUB-TOTAL 5,853,943.10ROADWAY ITEMS

SUB-TOTAL 40,200.00 SUB-TOTAL 75,000.00 SUB-TOTAL 31,320.00WALL ITEMS

SUB-TOTAL 925,284.80 SUB-TOTAL 1,637,890.00 SUB-TOTAL 649,297.95STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N MOBILIZATION Lump Sum 335,600.00 400,000.00 382,000.00

0002 0000400000-N CONSTRUCTION SURVEYING Lump Sum 50,000.00 91,000.00 60,000.00

0003 0030000000-N TYPE II MODIFIED APPR **********
(19+91.00 -L-)

Lump Sum 28,500.00 21,410.10 35,000.00

0004 0043000000-N GRADING Lump Sum 1,400,000.00 1,290,000.00 2,793,000.00

0005 0050000000-E SUPP CLEARING & GRUBBING 1 11,000.00 11,000.00 11,920.74 11,920.74 1,000.00 1,000.00ACR

0006 0057000000-E UNDERCUT EXCAVATION 450 49.00 22,050.00 24.58 11,061.00 75.00 33,750.00CY

0007 0134000000-E DRAINAGE DITCH EXCAVATION 165 49.00 8,085.00 28.20 4,653.00 15.00 2,475.00CY

0008 0194000000-E SELECT GRANULAR MATL, CLASS III 1,200 105.00 126,000.00 95.00 114,000.00 100.00 120,000.00CY

0009 0195000000-E SELECT GRANULAR MATERIAL 400 105.00 42,000.00 100.00 40,000.00 100.00 40,000.00CY

0010 0196000000-E GEOTEXTILE SOIL STABILIZATION 2,100 3.50 7,350.00 3.51 7,371.00 7.00 14,700.00SY

0011 0234000000-E GENERIC GRADING ITEM (CY)
SELECT MATERIAL, CLASS II, TYPE I

150 105.00 15,750.00 93.88 14,082.00 100.00 15,000.00CY

0012 0318000000-E FND CONDIT MATL MINOR STRS 118 75.00 8,850.00 71.45 8,431.10 100.00 11,800.00TON

0013 0320000000-E FND CONDIT GEOTEXTILE 1,060 6.60 6,996.00 4.48 4,748.80 5.00 5,300.00SY

0014 0335200000-E 15" DRAINAGE PIPE 12 145.00 1,740.00 250.35 3,004.20 110.00 1,320.00LF

0015 0335300000-E 18" DRAINAGE PIPE 16 145.00 2,320.00 256.74 4,107.84 120.00 1,920.00LF

0016 0448200000-E 15" RCP CULV CLASS IV 752 118.00 88,736.00 154.63 116,281.76 250.00 188,000.00LF

0017 0448300000-E 18" RCP CULV CLASS IV 868 135.00 117,180.00 170.78 148,237.04 250.00 217,000.00LF

0018 0448400000-E 24" RCP CULV CLASS IV 160 186.00 29,760.00 208.56 33,369.60 300.00 48,000.00LF

0019 0448500000-E 30" RCP CULV CLASS IV 440 232.00 102,080.00 278.57 122,570.80 400.00 176,000.00LF

0020 0588000000-E 18" CS PIPE CULV 0.064" 44 138.00 6,072.00 179.13 7,881.72 250.00 11,000.00LF

0021 0600000000-E 30" CS PIPE CULV 0.079" 320 173.00 55,360.00 257.56 82,419.20 400.00 128,000.00LF

0022 0636000000-E **" CS ELBOW *****" THICK
(18", 0.064")

4 1,450.00 5,800.00 942.93 3,771.72 750.00 3,000.00EA

0023 0636000000-E **" CS ELBOW *****" THICK
(30", 0.079")

8 2,000.00 16,000.00 1,629.81 13,038.48 1,000.00 8,000.00EA

0024 0995000000-E PIPE REMOVAL 504 52.00 26,208.00 18.03 9,087.12 15.00 7,560.00LF

0025 1099500000-E SHALLOW UNDERCUT 100 49.00 4,900.00 24.51 2,451.00 100.00 10,000.00CY

0026 1099700000-E CLASS IV SUBGRD STABILIZATION 200 54.00 10,800.00 56.14 11,228.00 100.00 20,000.00TON

0027 1121000000-E AGGREGATE BASE COURSE 466 54.00 25,164.00 52.34 24,390.44 80.00 37,280.00TON

0028 1220000000-E INCIDENTAL STONE BASE 78.6 54.00 4,244.40 68.09 5,351.87 80.00 6,288.00TON

0029 1275000000-E PRIME COAT 100 20.00 2,000.00 22.56 2,256.00 100.00 10,000.00GAL

0030 1330000000-E INCIDENTAL MILLING 550 27.00 14,850.00 31.58 17,369.00 25.00 13,750.00SY

0031 1491000000-E ASP CONC BASE CRS B25.0C 1,840 142.00 261,280.00 144.38 265,659.20 160.00 294,400.00TON

0032 1503000000-E ASP CONC INTR CRS I19.0C 1,390 142.00 197,380.00 144.38 200,688.20 160.00 222,400.00TON

0033 1519000000-E ASP CONC SURF CRS S9.5B 1,490 150.00 223,500.00 155.66 231,933.40 160.00 238,400.00TON

0034 1575000000-E ASP FOR PLANT MIX 255 720.00 183,600.00 620.39 158,199.45 760.00 193,800.00TON

0035 1891000000-E GENERIC PAVING ITEM (SY)
7" JOINTED CONCRETE TRUCK APRON

340 182.00 61,880.00 131.39 44,672.60 200.00 68,000.00SY

0036 2022000000-E SUBDRAIN EXCAVATION 34 61.00 2,074.00 33.23 1,129.82 100.00 3,400.00CY

0037 2026000000-E GEOTEXTILE FOR SUBSURF DRNS 200 5.55 1,110.00 7.35 1,470.00 7.00 1,400.00SY
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0038 2036000000-E SUBDRAIN COARSE AGGREGATE 26 120.00 3,120.00 139.47 3,626.22 100.00 2,600.00CY

0039 2044000000-E 6" PERF SUBDRN PIPE 200 26.00 5,200.00 26.14 5,228.00 25.00 5,000.00LF

0040 2070000000-N SUBDRN PIPE OUTLET 1 900.00 900.00 569.79 569.79 300.00 300.00EA

0041 2077000000-E 6" OUTLET PIPE 6 100.00 600.00 63.56 381.36 50.00 300.00LF

0042 2099000000-E SHOULDER DRAIN 130 20.00 2,600.00 31.74 4,126.20 30.00 3,900.00LF

0043 2110000000-E 4" SHOULDER DRAIN PIPE 130 30.00 3,900.00 2.87 373.10 30.00 3,900.00LF

0044 2253000000-E PIPE COLLARS 0.447 4,700.00 2,100.90 2,553.56 1,141.44 4,000.00 1,788.00CY

0045 2275000000-E FLOWABLE FILL 4 880.00 3,520.00 417.27 1,669.08 1,500.00 6,000.00CY

0046 2286000000-N MASNRY DRAINAGE STRUCT 40 5,480.00 219,200.00 3,546.59 141,863.60 3,500.00 140,000.00EA

0047 2308000000-E MASNRY DRAINAGE STRUCT 6 1,770.00 10,620.00 815.28 4,891.68 600.00 3,600.00LF

0048 2354000000-N FRAME W/GRATE 840.22 STD 2 1,450.00 2,900.00 767.91 1,535.82 1,000.00 2,000.00EA

0049 2364000000-N FRAME W/2GRTS 840.16 STD 5 1,390.00 6,950.00 1,048.77 5,243.85 1,000.00 5,000.00EA

0050 2365000000-N FRAME W/2GRTS 840.22 STD 4 1,340.00 5,360.00 995.34 3,981.36 1,000.00 4,000.00EA

0051 2367000000-N FRAME W/2GRTS 840.29 STD 1 1,340.00 1,340.00 995.32 995.32 1,000.00 1,000.00EA

0052 2374000000-N FRAME-GRT-HD 840.03 **
(E)

10 1,490.00 14,900.00 1,169.52 11,695.20 1,000.00 10,000.00EA

0053 2374000000-N FRAME-GRT-HD 840.03 **
(F)

3 1,540.00 4,620.00 1,221.27 3,663.81 1,000.00 3,000.00EA

0054 2374000000-N FRAME-GRT-HD 840.03 **
(G)

17 1,540.00 26,180.00 1,221.27 20,761.59 1,000.00 17,000.00EA

0055 2396000000-N FRAME W/COVER STD 840.54 4 1,170.00 4,680.00 799.41 3,197.64 1,000.00 4,000.00EA

0056 2549000000-E 2'-6" CONC CURB & GUTTER 4,232 37.50 158,700.00 39.80 168,433.60 50.00 211,600.00LF

0057 2577000000-E CONC EXPRESSWAY GUTTER 252 62.50 15,750.00 66.33 16,715.16 75.00 18,900.00LF

0058 2591000000-E 4" CONCRETE SIDEWALK 1,940 59.00 114,460.00 110.55 214,467.00 70.00 135,800.00SY

0059 2605000000-N CONCRETE CURB RAMPS 9 4,550.00 40,950.00 3,869.16 34,822.44 3,500.00 31,500.00EA

0060 2612000000-E 6" CONCRETE DRIVEWAY 130 170.00 22,100.00 198.99 25,868.70 150.00 19,500.00SY

0061 2655000000-E 5" MONO CONC ISLDS (KEY IN) 220 109.00 23,980.00 176.88 38,913.60 120.00 26,400.00SY

0062 2753000000-E GENERIC PAVING ITEM 846 (LF)
2'-6" CONCRETE CURB AND GUTTER (MODIFIED)

132 85.00 11,220.00 70.75 9,339.00 100.00 13,200.00LF

0063 3030000000-E STL BEAM GUARDRAIL 137.5 29.00 3,987.50 33.16 4,559.50 26.00 3,575.00LF

0064 3045000000-E SBGR SHOP CURVED 37.5 31.00 1,162.50 36.48 1,368.00 27.00 1,012.50LF

0065 3150000000-N ADDIT GUARDRAIL POSTS 5 12.60 63.00 55.27 276.35 11.00 55.00EA

0066 3180000000-N GR ANCHOR TYPE **********
(III, SHOP CURVED)

1 3,440.00 3,440.00 3,947.91 3,947.91 3,000.00 3,000.00EA

0067 3195000000-N GR END TYPE AT-1 1 1,150.00 1,150.00 1,353.57 1,353.57 1,000.00 1,000.00EA

0068 3215000000-N GR ANCHOR TYPE III 3 2,980.00 8,940.00 3,609.52 10,828.56 2,600.00 7,800.00EA

0069 3288000000-N GR END TYPE TL-2 4 3,900.00 15,600.00 3,947.91 15,791.64 3,400.00 13,600.00EA

0070 3360000000-E REMOVE EXISTING GUARDRAIL 80 2.30 184.00 5.64 451.20 2.00 160.00LF

0071 3575000000-E GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

200 240.00 48,000.00 236.87 47,374.00 210.00 42,000.00LF

0072 3628000000-E RIP RAP, CLASS I 27 152.00 4,104.00 109.04 2,944.08 100.00 2,700.00TON

0073 3635000000-E RIP RAP, CLASS II 260 95.00 24,700.00 95.13 24,733.80 100.00 26,000.00TON

0074 3656000000-E GEOTEXTILE FOR DRAINGE 496 7.00 3,472.00 2.65 1,314.40 7.00 3,472.00SY
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0075 4072000000-E SUPPORT, 3-LB STL U-CHAN 523 13.75 7,191.25 13.54 7,081.42 9.00 4,707.00LF

0076 4102000000-N SIGN ERECTION, TYPE E 48 100.00 4,800.00 95.88 4,602.24 260.00 12,480.00EA

0077 4116100000-N SIGN ERECT, RELOC ** GRD MTD
(E)

1 290.00 290.00 281.99 281.99 125.00 125.00EA

0078 4155000000-N DISPOSE SIGN SYST U-CHAN 24 2.00 48.00 2.26 54.24 25.00 600.00EA

0079 4192000000-N DISPOSE SUPPORT, U-CHAN 1 2.00 2.00 2.26 2.26 20.00 20.00EA

0080 4400000000-E WORK ZONE SIGNS (STAT) 224 18.50 4,144.00 16.92 3,790.08 9.95 2,228.80SF

0081 4405000000-E WORK ZONE SIGNS (PORT) 192 37.00 7,104.00 39.12 7,511.04 15.00 2,880.00SF

0082 4410000000-E WORK ZONE SIGNS (BARR) 114 11.20 1,276.80 10.15 1,157.10 6.75 769.50SF

0083 4430000000-N DRUMS 164 65.00 10,660.00 66.20 10,856.80 60.00 9,840.00EA

0084 4435000000-N CONES 40 40.00 1,600.00 33.10 1,324.00 35.00 1,400.00EA

0085 4445000000-E BARRICADES (TYPE III) 198 37.00 7,326.00 33.84 6,700.32 42.50 8,415.00LF

0086 4455000000-N FLAGGER 30 740.00 22,200.00 303.12 9,093.60 350.00 10,500.00DAY

0087 4516000000-N SKINNY DRUM 40 45.00 1,800.00 46.05 1,842.00 50.00 2,000.00EA

0088 4650000000-N TEMP RAISED PVMT MRKS 58 16.90 980.20 16.92 981.36 15.00 870.00EA

0089 4685000000-E THERMO PVT MKG LINES 4"90 5,532 2.25 12,447.00 2.26 12,502.32 2.00 11,064.00LF

0090 4688000000-E THERMO PVT MKG LINES,6"90 MILS 2,300 2.55 5,865.00 2.54 5,842.00 2.25 5,175.00LF

0091 4695000000-E THERMO PVT MKG LINES 8"90 MILS 174 5.95 1,035.30 5.92 1,030.08 5.25 913.50LF

0092 4709000000-E 24"WIDE THERMO 90 MILS 278 17.20 4,781.60 17.20 4,781.60 15.20 4,225.60LF

0093 4725000000-E THERMO PVT SYMBOL 90MILS 19 280.00 5,320.00 281.99 5,357.81 250.00 4,750.00EA

0094 4726110000-E HIP THERMO PVT SYMBOL 90 MILS 16 480.00 7,680.00 469.83 7,517.28 425.00 6,800.00EA

0095 4810000000-E PAINT PVMT MARKINGS 4" 14,970 0.75 11,227.50 0.73 10,928.10 0.65 9,730.50LF

0096 4815000000-E PAINT PVMT MARKINGS 6" 3,284 0.85 2,791.40 0.85 2,791.40 0.75 2,463.00LF

0097 4820000000-E PAINT PVMT MARKINGS 8" 331 2.00 662.00 1.97 652.07 1.75 579.25LF

0098 4825000000-E PAINT PVMT MARKINGS 12" 74 3.60 266.40 3.67 271.58 3.25 240.50LF

0099 4835000000-E PAINT PVT MKG LINES 24" 378 7.00 2,646.00 7.05 2,664.90 6.25 2,362.50LF

0100 4845000000-N PAINT PVT MKG SYMBOL 35 124.00 4,340.00 124.08 4,342.80 110.00 3,850.00EA

0101 4900000000-N PERM RAISED PVMT MARKERS 2 55.00 110.00 56.40 112.80 50.00 100.00EA

0102 4905100000-N NON-CAST IRON SNOWPLB PVMT MRKER 38 140.00 5,320.00 141.00 5,358.00 125.00 4,750.00EA

0103 5325600000-E 6" WATER LINE 2,272 189.00 429,408.00 191.12 434,224.64 165.00 374,880.00LF

0104 5325800000-E 8" WATER LINE 177 213.00 37,701.00 188.49 33,362.73 186.00 32,922.00LF

0105 5329000000-E DI H2O PIPE FITTINGS 1,860 11.40 21,204.00 13.84 25,742.40 10.00 18,600.00LB

0106 5540000000-E 6" VALVE 12 2,650.00 31,800.00 3,562.71 42,752.52 2,313.00 27,756.00EA

0107 5571600000-E 6" TAPPING SLEEVE & VALVE 1 13,200.00 13,200.00 6,557.25 6,557.25 11,518.00 11,518.00EA

0108 5643100000-E 3/4" WATER METER 10 2,150.00 21,500.00 1,795.77 17,957.70 1,876.00 18,760.00EA

0109 5666000000-N FIRE HYDRANT 3 6,260.00 18,780.00 6,961.89 20,885.67 5,466.00 16,398.00EA

0110 5673000000-E FIRE HYDRANT LEG 18 142.00 2,556.00 217.31 3,911.58 124.00 2,232.00LF

0111 5686500000-E WATER SERVICE LINE 94 21.75 2,044.50 71.34 6,705.96 19.00 1,786.00LF

0112 5691900000-E 24" SANITARY GRAVITY SEWER 161 890.00 143,290.00 596.70 96,068.70 781.00 125,741.00LF

0113 5768000000-N SANITARY SEWER CLEAN-OUT 4 750.00 3,000.00 1,425.28 5,701.12 652.00 2,608.00EA

0114 5768500000-E SEWER SERVICE LINE 259 58.50 15,151.50 111.38 28,847.42 51.00 13,209.00LF
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0115 5776000000-E 5' DIA UTILITY MANHOLE 2 8,540.00 17,080.00 7,244.38 14,488.76 7,460.00 14,920.00EA

0116 5781000000-E UTILITY MANHOLE WALL 4' DIA 2.8 389.00 1,089.20 1,243.34 3,481.35 340.00 952.00LF

0117 5782000000-E UTILITY MANHOLE WALL 5' DIA 3.3 481.00 1,587.30 1,370.32 4,522.06 420.00 1,386.00LF

0118 5800000000-E ABANDON 6" UTILITY PIPE 2,110 9.15 19,306.50 5.29 11,161.90 8.00 16,880.00LF

0119 5813000000-E ABANDON 24" UTILITY PIPE 156 52.75 8,229.00 51.92 8,099.52 46.00 7,176.00LF

0120 5815000000-N REMOVE WATER METER 4 391.00 1,564.00 667.39 2,669.56 341.00 1,364.00EA

0121 5815500000-N REMOVE FIRE HYDRANT 1 449.00 449.00 1,883.49 1,883.49 392.00 392.00EA

0122 5828000000-N REMOVE UTILITY MANHOLE 1 1,190.00 1,190.00 1,302.47 1,302.47 1,038.00 1,038.00EA

0123 5835700000-E 16" ENCASEMENT PIPE 74 510.00 37,740.00 373.14 27,612.36 445.00 32,930.00LF

0124 5872600000-E DIRECT DRILL **"
(8")

177 520.00 92,040.00 361.35 63,958.95 451.00 79,827.00LF

0125 5882000000-N GENERIC UTILITY ITEM (EA)
SEWER SPOT REPAIRS

1 9,650.00 9,650.00 18,371.93 18,371.93 8,430.00 8,430.00EA

0126 5882000000-N GENERIC UTILITY ITEM (EA)
WATER TRANSITION COUPLING

2 2,160.00 4,320.00 2,279.56 4,559.12 1,888.00 3,776.00EA

0127 5888000000-E GENERIC UTILITY ITEM (LF)
SEWER LINING (CIPP)

415 196.00 81,340.00 582.75 241,841.25 171.00 70,965.00LF

0128 6000000000-E TEMPORARY SILT FENCE 7,440 3.40 25,296.00 3.32 24,700.80 3.00 22,320.00LF

0129 6006000000-E EROS CONTRL STONE CL A 285 72.00 20,520.00 109.54 31,218.90 80.00 22,800.00TON

0130 6009000000-E EROS CONTRL STONE CL B 1,212 72.00 87,264.00 96.38 116,812.56 80.00 96,960.00TON

0131 6012000000-E SEDIMENT CONTROL STONE 958 72.00 68,976.00 89.63 85,865.54 80.00 76,640.00TON

0132 6015000000-E TEMPORARY MULCHING 8.5 1,690.00 14,365.00 1,658.21 14,094.79 1,500.00 12,750.00ACR

0133 6018000000-E SEED FOR TEMP SEEDING 377 8.40 3,166.80 8.29 3,125.33 7.50 2,827.50LB

0134 6021000000-E FERT FOR TEMP SEEDING 6 2,030.00 12,180.00 1,989.85 11,939.10 1,800.00 10,800.00TON

0135 6024000000-E TEMPORARY SLOPE DRAINS 200 30.00 6,000.00 30.25 6,050.00 30.00 6,000.00LF

0136 6029000000-E SAFETY FENCE 590 3.40 2,006.00 3.32 1,958.80 3.00 1,770.00LF

0137 6030000000-E SILT EXCAVATION 1,545 0.01 15.45 25.06 38,717.70 25.00 38,625.00CY

0138 6036000000-E MATTING FOR EROS CONTROL 26,885 2.00 53,770.00 1.93 51,888.05 1.75 47,048.75SY

0139 6037000000-E COIR FIBER MAT 1,160 6.75 7,830.00 6.63 7,690.80 6.00 6,960.00SY

0140 6042000000-E 1/4" HARDWARE CLOTH 2,311 9.50 21,954.50 6.63 15,321.93 6.00 13,866.00LF

0141 6048000000-E FLOAT TURBIDITY CURTAIN 575 55.00 31,625.00 54.14 31,130.50 30.00 17,250.00SY

0142 6070000000-N SPECIAL STILLING BASINS 3 850.00 2,550.00 186.12 558.36 500.00 1,500.00EA

0143 6071012000-E COIR FIBER WATTLE 123 13.50 1,660.50 16.58 2,039.34 15.00 1,845.00LF

0144 6071013000-E WATTLE BARRIER 200 22.50 4,500.00 22.56 4,512.00 20.00 4,000.00LF

0145 6071020000-E POLYACRYLAMIDE (PAM) 154 11.75 1,809.50 4.78 736.12 15.00 2,310.00LB

0146 6071030000-E COIR FIBER BAFFLE 211 13.50 2,848.50 13.27 2,799.97 12.00 2,532.00LF

0147 6071050000-E **" SKIMMER
(1-1/2")

2 5,500.00 11,000.00 1,793.08 3,586.16 1,100.00 2,200.00EA

0148 6084000000-E SEEDING AND MULCHING 9 3,950.00 35,550.00 3,869.16 34,822.44 3,500.00 31,500.00ACR

0149 6087000000-E MOWING 7 169.00 1,183.00 165.82 1,160.74 150.00 1,050.00ACR

0150 6090000000-E SEED FOR REPAIR SEEDING 100 11.00 1,100.00 11.05 1,105.00 10.00 1,000.00LB

0151 6093000000-E FERT FOR REPAIR SEEDING 0.29 2,060.00 597.40 2,626.27 761.62 1,825.00 529.25TON
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WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

BUCHANAN AND SONS INC BUCKEYE BRIDGE LLC

CHARLESTON, TN WHITTIER, NC CANTON, NC

0152 6096000000-E SEED FOR SUPP SEEDING 181 11.00 1,991.00 11.05 2,000.05 10.00 1,810.00LB

0153 6108000000-E FERTILIZER TOPDRESSING 5.75 2,480.00 14,260.00 2,432.04 13,984.23 2,200.00 12,650.00TON

0154 6111000000-E IMPERVIOUS DIKE 150 119.00 17,850.00 141.00 21,150.00 135.00 20,250.00LF

0155 6114500000-N SPECIALIZED HAND MOWING 18 113.00 2,034.00 110.55 1,989.90 100.00 1,800.00MHR

0156 6114800000-N MANUAL LITTER REMOVAL 10 95.00 950.00 116.25 1,162.50 150.00 1,500.00MHR

0157 6114900000-E LITTER DISPOSAL 2 560.00 1,120.00 176.19 352.38 500.00 1,000.00TON

0158 6117000000-N RESPONSE FOR EROS CONTROL 75 335.00 25,125.00 331.64 24,873.00 300.00 22,500.00EA

0159 6117500000-N CONC WASHOUT STRUCTURE 2 1,950.00 3,900.00 2,527.56 5,055.12 500.00 1,000.00EA

0160 6123000000-E REFORESTATION 0.1 5,600.00 560.00 5,639.88 563.99 5,000.00 500.00ACR

0161 6126000000-E STREAMBANK REFORESTATION 0.6 22,500.00 13,500.00 22,559.51 13,535.71 20,000.00 12,000.00ACR

WALL ITEMS

0162 8847000000-E GENERIC RET WALL ITEM (SF)
GABION RETAINING WALL

300 118.00 35,400.00 87.64 26,292.00 400.00 120,000.00SF

STRUCTURE ITEMS

0163 8035000000-N REMV EXIST STR **********
(19+91.00 -L-)

Lump Sum 65,000.00 21,877.08 30,000.00

0164 8065000000-N ASBESTOS ASSESSMENT Lump Sum 1,100.00 1,253.18 1,500.00

0165 8096000000-E PILE EXCAVATION IN SOIL 98 780.00 76,440.00 845.98 82,906.04 1,500.00 147,000.00LF

0166 8097000000-E PILE EXCAVATION NOT IN SOIL 10 780.00 7,800.00 2,532.30 25,323.00 1,500.00 15,000.00LF

0167 8121000000-N UNCL STR EXCAV STA *****
(19+91.00 -L-)

Lump Sum 26,400.00 10,800.36 11,000.00

0168 8175000000-E CLASS AA CONC (BRIDGE) 33.5 272.00 9,112.00 708.37 23,730.40 1,000.00 33,500.00CY

0169 8182000000-E CLASS A CONCRETE (BRIDGE) 57.7 1,630.00 94,051.00 1,065.94 61,504.74 1,300.00 75,010.00CY

0170 8210000000-N BRG APPR SLAB ***********
(19+91.00 -L-)

Lump Sum 52,500.00 59,782.70 57,000.00

0171 8217000000-E REINF STEEL (BRIDGE) 6,754 2.45 16,547.30 2.26 15,264.04 2.50 16,885.00LB

0172 8224000000-E EPOXY COAT REINF STL BRDG 1,439 2.50 3,597.50 3.38 4,863.82 3.50 5,036.50LB

0173 8328200000-E PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

18 375.00 6,750.00 573.01 10,314.18 100.00 1,800.00EA

0174 8364000000-E HP12X53 PILES 405 95.00 38,475.00 65.42 26,495.10 110.00 44,550.00LF

0175 8475000000-E TWO BAR METAL RAIL 125 205.00 25,625.00 298.91 37,363.75 280.00 35,000.00LF

0176 8517000000-E 1'-**"X*****"CONC PARAPET
(1'-2" X 3'-4 7/8")

140 390.00 54,600.00 379.00 53,060.00 400.00 56,000.00LF

0177 8608000000-E RIP RAP II (2'-0") 133 95.00 12,635.00 101.52 13,502.16 110.00 14,630.00TON

0178 8622000000-E GEOTEXTILE FOR DRAINAGE 147 7.50 1,102.50 27.07 3,979.29 10.00 1,470.00SY

0179 8657000000-N ELASTOMERIC BEARINGS Lump Sum 9,500.00 3,256.46 5,400.00

0180 8763000000-E 3'-0" X 2'-0"PRESTR SLABS 1,120 276.00 309,120.00 262.82 294,358.40 275.00 308,000.00LF

TOTAL 6,820,820.70 TOTAL 6,966,985.50 TOTAL 8,676,765.65CONTRACT TOTAL

SUB-TOTAL 5,975,065.40 SUB-TOTAL 6,191,058.80 SUB-TOTAL 7,697,984.15ROADWAY ITEMS

SUB-TOTAL 35,400.00 SUB-TOTAL 26,292.00 SUB-TOTAL 120,000.00WALL ITEMS

SUB-TOTAL 810,355.30 SUB-TOTAL 749,634.70 SUB-TOTAL 858,781.50STRUCTURE ITEMS
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BIDDERS IN ORDER CONTRACT TOTAL

6,282,484.10IPC PAVING LLC DBA IPC STRUCTURES LLC 1

6,473,349.00MOUNTAIN CREEK CONTRACTORS INC 2

6,534,561.05NHM CONSTRUCTORS INC 3

6,820,820.70WRIGHT BROTHERS CONSTRUCTION COMPANY INC 4

6,966,985.50BUCHANAN AND SONS INC 5

8,676,765.65BUCKEYE BRIDGE LLC 6
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ES WAGNER COMPANY LLC REEVES CONSTRUCTION COMPANY BLYTHE DEVELOPMENT CO

CHARLOTTE, NC DUNCAN, SC CHARLOTTE, NC

CONTRACT ITEMS.

0001 0000900000-N GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION BR-0012

Lump Sum 6,358,751.00 21,519,850.00 15,786,589.80

0002 0000900000-N GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION R-4045

Lump Sum 46,736,658.00 47,899,020.00 56,142,956.00

TOTAL 53,095,409.00 TOTAL 69,418,870.00 TOTAL 71,929,545.80CONTRACT TOTAL

SUB-TOTAL 53,095,409.00 SUB-TOTAL 69,418,870.00 SUB-TOTAL 71,929,545.80CONTRACT ITEMS.

BIDDERS IN ORDER CONTRACT TOTAL

53,095,409.00* ES WAGNER COMPANY LLC
* BOND EXECUTED IMPROPERLY
* MISSING LLC SIGNATURE SHEET

1

69,418,870.00REEVES CONSTRUCTION COMPANY 2

71,929,545.80BLYTHE DEVELOPMENT CO 3

* DENOTES IRREGULAR BID

C204860
34598.2.2, 67012.3.1

1168006, STATE FUNDED

BR-0012, R-4045 2.550 MILES

DESIGN-BUILD.

US-74 AT SR-1168 (N ACADEMY ST/LATTIMORE RD) AND BRIDGES 220048 AND 220049 ON US-74 OVER SANDY RUN CREEK.

Jul 28, 2023 2:27 PM CLEVELAND 2:00 PM

Jul 18, 2023
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