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STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 08-07-2024

DATE AND TIME OF BID OPENING:  Aug 20, 2024 AT 02:00 PM

CONTRACT ID
WBS

FEDERAL-AID NO.

COUNTY
T.I.P NO.
MILES
ROUTE NO.
LOCATION

TYPE OF WORK

NOTICE:

C204864
67097.3.1

STATE FUNDED
ROCKINGHAM

BR-0097

0.483

SR-1929

BRIDGE #780178 OVER US-29 ON SR-1929.

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED




C204864 BR-0097 Rockingham County

PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C204864 IN ROCKINGHAM COUNTY, NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204864 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s)
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
Iump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete Contract No. C204864 in Rockingham County, for the unit or lump sum
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by
said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a
part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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State Contract Officer

DocuSigned by:

Konald Elton. Daonpsrt, Jr.

52C46046381F443... 08/07/2024
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PROJECT SPECIAL PROVISIONS

GENERAL

HAUL ROADS:
(7-16-24) 105 SP1 G04

Revise the Standard Specifications as follows:

Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following
after second sentence of the second paragraph:

At least 30 days prior to use, the Contractor shall notify the Engineer of any public road
proposed for use as a haul road for the project.

CONTRACT TIME AND LIQUIDATED DAMAGES:
(4-17-12)(Rev. 5-16-23) 108 SP1 GO8 C

The date of availability for this contract is September 30, 2024.
The completion date for this contract is October 28, 2026.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may
become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal,
the Contractor will be required to complete all work included in this contract and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is September 30, 2024.
The completion date for this intermediate contract time is May 1, 2026.

The liquidated damages for this intermediate contract time are One Thousand One Hundred
Dollars ($ 1,100.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
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Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible
for and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 Gl14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on US 29 (-Y-) during the following time
restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Friday, 7:00 A.M. to 9:00 A.M. and 4:00 P.M. to 6:00 P.M.
In addition, the Contractor shall not close or narrow a lane of traffic on US 29 (-Y-), detain
and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other

time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 7:00 A.M. December 31 and 6:00 P.M.
January 2™, If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
6:00 P.M. the following Tuesday.

3. For Easter, between the hours of 7:00 A.M. Thursday and 6:00 P.M. Monday.

4. For Memorial Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday.

5. For Independence Day, between the hours of 7:00 A.M. the day before Independence
Day and 6:00 P.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the
hours of 7:00 A.M. the Thursday before Independence Day and 6:00 P.M. the Tuesday
after Independence Day.

6. For Labor Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday.

7. For Thanksgiving, between the hours of 7:00 A.M. Tuesday and 6:00 P.M. Monday.

8. For Christmas, between the hours of 7:00 A.M. the Friday before the week of Christmas
Day and 6:00 P.M. the following Tuesday after the week of Christmas Day.
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Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the
Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 10-15-13) 108 SP1GI4E

The Contractor shall complete the required work of installing, maintaining and removing the
traffic control devices for road closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close US 29 (-Y-) during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Sunday, 5:00 A.M. to 12:00 A.M. (midnight)

The maximum allowable time for Bridge Demolition, Girder Erection and/or Girder
Removal is thirty (30) minutes for US 29 (-Y-). The Contractor shall reopen the travel lanes to
traffic until any resulting traffic queue is depleted.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the road closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is
required to complete the removal of traffic control devices required for the road closures
according to the time restrictions stated herein and restore traffic to the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per fifteen (15) minute time
period.
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PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12)(Rev. 1-16-24) 104 SP1G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be
responsible for preparing the required National Pollutant Discharge Elimination System
(NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed.
The Contractor will be responsible for, and shall correct any areas disturbed by operations
performed in permanent vegetation establishment and the removal of temporary erosion control
measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion
Control will be made at contract unit prices for the affected items. Work required that is not
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the
Standard Specifications. No additional compensation will be made for maintenance and removal
of temporary erosion control items.

MAJOR CONTRACT ITEMS:
(2-19-02)(Rev. 1-16-24) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
Standard Specifications):

Line # Description

114 Reinforced Concrete Deck Slab

116 Class A Concrete (Bridge)

120 Modified 63" Prestressed Conc Girders

125 4" Slope Protection
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SPECIALTY ITEMS:
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
Standard Specifications).

Line # Description

46-57 Guardrail

58-60 Fencing

63-66 Signing

77-78 Long-Life Pavement Markings

79-80 Permanent Pavement Markers

82-110 Erosion Control

FUEL PRICE ADJUSTMENT:

(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43

Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following:

The base index price for DIESEL #2 FUEL is $ 2.6123 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Erosion Control Stone Gal/Ton 0.55
Rip Rap, Class Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton  0.90 or 2.90
Asphalt Concrete Surface Course, Type Gal/Ton  0.90 or 2.90
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton  0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton 0.90 or 2.90
Ultra-thin Bonded Wearing Course Gal/Ton  0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
> 11" Portland Cement Concrete Pavement Gal/SY 0.327
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY 0.327
9” to 11" Portland Cement Concrete Pavement Gal/SY 0.272
Concrete Shoulders Adjacent to 9” to 11 Pavement Gal/SY 0.272
< 9” Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to < 9” Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20L ettings.pdf

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on
the Fuel Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will
remain in effect for the duration of the contract.

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will
not be permitted to change the Fuel Usage Factor after the bids are submitted.
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STEEL PRICE ADJUSTMENT:
(4-19-22)(Rev. 12-20-22) SP1 G47

Description and Purpose

Steel price adjustments will be made to the payments due the Contractor for items as defined
herein that are permanently incorporated into the work, when the price of raw steel mill products
utilized on the contract have fluctuated. The Department will adjust monthly progress payments
up or down as appropriate for cost changes in steel according to this provision.

Eligible Items

The list of eligible bid items for steel price adjustment can be found on the Departments website
at the following address:

https://connect.ncdot.gov/letting/LetCentral/Eligible%%20Bid%201tems%20for%20Steel%20Price
%20Adjustment.xlsx

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware
associated with these items shall not be included in the price adjustment.

Adjustments will only be made for fluctuations in the material cost of the steel used in the above
products as specified in the Product Relationship Table below. The producing mill is defined as
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled
shapes, etc.). No adjustment will be made for changes in the cost of fabrication, coating,
shipping, storage, etc.

No steel price adjustments will be made for any products manufactured from steel having an
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.

Bid Submittal Requirements

The successful bidder, within 14 calendar days after the notice of award is received by him, shall
provide the completed Form SPA-1 to the Department (State Contract Officer or Division
Contract Engineer) along with the payment bonds, performance bonds and contract execution
signature sheets in a single submittal. If Form SPA-1 is not included in the same submittal as the
payment bonds, performance bonds and contract execution signature sheets, the Contractor will
not be eligible for any steel price adjustment for any item in the contract for the life of the
contract. Form SPA-1 can be found on the Department’s website at the following address:

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding
Item Number, Item Description, and Category) for the steel products they wish to have an
adjustment calculated. Only the contract items corresponding to the list of eligible item numbers
for steel price adjustment may be entered on Form SPA-1. The Contractor may choose to have
steel price adjustment applied to any, all, or none of the eligible items. However, the
Contractor’s selection of items for steel price adjustment or non-selection (non-participation)
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may not be changed once Form SPA-1 has been received by the Department. Items the Bidder
chooses for steel price adjustment must be designated by writing the word “Yes” in the column
titled “Option” by each Pay Item chosen for adjustment. Should the bidder elect an eligible steel
price item, the entire quantity of the line item will be subject to the price adjustment for the
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or
typed and signed by the Bidder (Prime Contractor) to be considered complete. Items not
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will
automatically be removed from consideration for adjustment. No steel items will be eligible for
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with
this provision.

Establishing the Base Price

The Department will use a blend of monthly average prices as reported from the Fastmarkets
platform to calculate the monthly adjustment indices (BI and MI). This data is typically
available on the first day of the month for the preceding month. The indices will be calculated by
the Department for the different categories found on the Product Relationship Table below. For
item numbers that include multiple types of steel products, the category listed for that item
number will be used for adjusting each steel component.

The bidding index for Category 1 Steel items is $ 38.5 per hundredweight.

The bidding index for Category 2 Steel items is $ 53.56 per hundredweight.
The bidding index for Category 3 Steel items is $ 60.78 per hundredweight.
The bidding index for Category 4 Steel items is $ 38.85 per hundredweight.
The bidding index for Category 5 Steel items is $ 53.69 per hundredweight.
The bidding index for Category 6 Steel items is $ 53.87 per hundredweight.
The bidding index for Category 7 Steel items is $ 40.3 per hundredweight.

The bidding index represents a selling price of steel based on Fastmarkets data for the month of
June 2024.

MI = Monthly Index. —in Dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.

Product Relationship Table

Steel Product (Title) BI, MI* Adjustment Date for MI | Category
Reinforcing Steel, Bridge | Based on one or more Delivery Date from 1

Deck, and SIP Forms Fastmarkets indices Producing Mill

Structural Steel and Based on one or more Delivery Date from 2
Encasement Pipe Fastmarkets indices Producing Mill

Steel H-Piles, Soldier Pile | Based on one or more Delivery Date from 3

Walls Fastmarkets indices Producing Mill

Guardrail Items and Pipe | Based on one or more Material Received Date** | 4
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Piles Fastmarkets indices

Fence Items Based on one or more Material Received Date** | 5
Fastmarkets indices

Overhead Sign Assembly, | Based on one or more Material Received Date** | 6

Signal Poles, High Mount | Fastmarkets indices

Standards

Prestressed Concrete Based on one or more Cast Date of Member 7

Members Fastmarkets indices

* BI and MI are in converted units of Dollars per Hundredweight ($/CWT)

** Material Received Date is defined as the date the materials are received on the project site.

If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will

be the date of the prepayment request instead of the Materials Received Date.

Submit documentation to the Engineer for all items listed in the Contract for which the
Contractor is requesting a steel price adjustment.

Submittal Requirements
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable
by color marking, and identifiable by Project for inspection and audit verification immediately

upon arrival at the fabricator.

Furnish the following documentation for all steel products to be incorporated into the work and
documented on Form SPA-2, found on the Departments website at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx

Submit all documentation to the Engineer prior to incorporation of the steel into the completed
work. The Department will withhold progress payments for the affected contract line item if the
documentation is not provided and at the discretion of the Engineer the work is allowed to
proceed. Progress payments will be made upon receipt of the delinquent documentation.

Step 1 (Form SPA -2)

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form
SPA-1 for which the Contractor opted for a steel price adjustment. For line items with multiple
components of steel, each component should be listed separately. Label each SPA-2
documentation package with a unique number as described below.
a. Documentation package number: (Insert the contract line-item) - (Insert
sequential package number beginning with “17).
Example: 412 -1,

412 -2,
424 — 1,
424 -2,
424 — 3, etc.

b. The steel product quantity in pounds
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i. The following sources should be used, in declining order of
precedence, to determine the weight of steel/iron, based on the
Engineers decision:

1. Department established weights of steel/iron by contract pay

item per pay unit;

Approved Shop Drawings;

Verified Shipping Documents;

Contract Plans;

Standard Drawing Sheets;

Industry Standards (i.e., AISC Manual of Steel Construction,

AWWA Standards, etc.); and

7. Manufacture’s data.

ii. Any item requiring approved shop drawings shall have the weights of
steel calculated and shown on the shop drawings or submitted and
certified separately by the fabricator.

c. The date the steel product, subject to adjustment, was shipped from the
producing mill (Categories 1-3), received on the project (Categories 4-6), or

casting date (Category 7).

AN

Step 2 (Monthly Calculator Spreadsheet)

For each month, upon the incorporation of the steel product into the work, provide the Engineer
the following:

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all
the steel submittal packages (Form SPA-2) actually incorporated into the completed
work in the given month.

a. Contract Number

Bidding Index Reference Month

Contract Completion Date or Revised Completion Date

County, Route, and Project TIP information

Item Number

Line-Item Description

Submittal Number from Form SPA-2

Adjustment date

1. Pounds of Steel

2) An affidavit signed by the Contractor stating the documentation provided in the

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate.

SR me e o

Price Adjustment Conditions

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from
the Department’s website each month at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA -
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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If the monthly Fastmarkets data is not available, the data for the most recent immediately
preceding month will be used as the basis for adjustment.

Price Adjustment Calculations

The price adjustment will be determined by comparing the percentage of change in index value
listed in the proposal (BI) to the monthly index value (MI). (See included sample examples).
Weights and date of shipment must be documented as required herein. The final price
adjustment dollar value will be determined by multiplying this percentage increase or decrease in
the index by the represented quantity of steel incorporated into the work, and the established
bidding index (BI) subject to the limitations herein.

Price increase/decrease will be computed as follows:
SPA = ((MI/ BI) -1) * BI *(Q/100)

Where;

SPA = Steel price adjustment in dollars

MI = Monthly Shipping Index. — in Dollars ($) per hundredweight (CWT). Use
the adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.

Q= Quantity of steel, product, pounds actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.

Calculations for price adjustment shall be shown separate from the monthly progress estimate
and will not be included in the total cost of work for determination of progress or for extension
of Contract time in accordance with Subarticle 108-10(B)(1).

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result
in rejection of the bid proposal.

Adjustments will be paid or charged to the Contractor only. Any Contractor receiving an
adjustment under this provision shall distribute the proper proportional part of such adjustments
to the subcontractor who performed the applicable work.

Delays to the work caused by steel shortages may be justification for a Contract time extension
but will not constitute grounds for claims for standby equipment, extended office overhead, or
other costs associated with such delays.

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price,
the contractor must notify the Department within 7 days prior to purchasing the material. Upon
receipt of such notification, the Department will direct the Contractor to either (1) proceed with
the work or (2) suspend the work and explore the use of alternate options.
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If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may
submit to the Department additional market index information specific to the item in question to
dispute the decrease. The Department will review this information and determine if the decrease
is warranted.

When the steel product adjustment date, as defined in the Product Relationship Table, is after the
approved contract completion date, the steel price adjustments will be based on the lesser value
of either the MI for the month of the approved contract completion date or the MI for the actual
adjustment date.

If the price adjustment is based on estimated material quantities for that time, and a revision to
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment
will be made to the price adjustment previously calculated. The adjustment will be based on the
same indices used to calculate the price adjustment which is being revised. If the adjustment date
of the revised material quantity cannot be determined, the adjustment for the quantity in
question, will be based on the indices utilized to calculate the steel price adjustment for the last
initial documentation package submission, for the steel product subject to adjustment, that was
incorporated into the particular item of work, for which quantities are being finalized.

Example: Structural steel for a particular bridge was provided for in three different shipments
with each having a different mill shipping date. The quantity of structural steel actually used for
the bridge was calculated and a steel price adjustment was made in a progress payment. At the
conclusion of the work an error was found in the plans of the final quantity of structural steel
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three
mill shipping dates. The steel price adjustment for the quantity in question would be calculated
using the indices that were utilized to calculate the steel price adjustment for the quantity of
structural steel represented by the last initial structural steel documentation package submission.
The package used will be the one with the greatest sequential number.

Extra Work/Force Account:

When steel products, as specified herein, are added to the contract as extra work, in accordance
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the
supplemental agreement, the need for application of steel price adjustments on a case-by-case
basis. No steel price adjustments will be made for any products manufactured from steel having
an adjustment date prior to the supplemental agreement execution date. Price adjustments will
be made as provided herein, except the Bidding Index will be based on the month in which the
supplemental agreement pricing was executed.

For work performed on force account basis, reimbursement of actual material costs, along with
the specified overhead and profit markup, will be considered to include full compensation for the
current cost of steel and no steel price adjustments will be made.
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Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number 203394 Bid Reference Month ~_ January 2019
Submittal Date 8/31/2019
Contract Line Item 237

Line Item Description _ APPROX....LBS Structural Steel

Sequential Submittal

Number 2

Supplier Description of material Location information Quantity | Adjustment
in Ibs. Date

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 | May 4, 2020

ABC Various channel & angle Structure 3 Spans A-C 35,000 | July 14, 2020

distributing | shapes

Total Pounds of Steel 1,235,000

Note: Attach the following supporting documentation to this form.
e Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature
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Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number C203394 Bid Reference Month ~_ January 2019

Submittal Date August 31,2019

Contract Line Item 237

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB — STA 36+00

Sequential Submittal

Number 2
Supplier Description of material Location Quantity | Adjustment Date
information in lbs.
XYZ mill | Tubular Steel (Vertical -DFEB — STA 36+00 12000 | December 11, 2021
legs)
PDQ Mill | 4” Tubular steel (Horizontal | -DFEB — STA 36+00 5900 | December 11, 2021
legs)
ABC Various channel & angle -DFEB — STA 36+00 1300 | December 11, 2021
distributing | shapes (see quote)
Catwalk assembly -DFEB — STA 36+00 2000 | December 11, 2021
Nucor Flat plate -DFEB — STA 36+00 650 | December 11, 2021
Total Pounds of Steel | 21,850

Note: Attach the following supporting documentation to this form.
o Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature
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Price Adjustment Sample Calculation (increase)

Project bid on September 17, 2019
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs.
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI

450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the
producing mill in same month, May 2021.

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI=  Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $36.12/ CWT
MI= $64.89/CWT
% change=  ((MI/BI)-1) = ($64.89 / $36.12 — 1) = (1.79651 — 1) = 0.79651162791

Q= 450,000 Ibs.

SPA = 0.79651162791x $36.12 x (450,000/100)
SPA = 0.79651162791%* $36.12 *4,500

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60)
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Price Adjustment Sample Calculation (decrease)

Project bid on December 18, 2018
Line Item 635 Structural Steel has a plan quantity of 2,717,000 Ibs.
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI

600,000 Ibs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the
producing mill in same month, August 2020.

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI=  Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI= Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $46.72/ CWT
MI= $27.03/CWT
% change=  ((MI/ BI)-1) = ($27.03/ $46.72—1) = (0.57855-1) = -0.421446917808

Q= 600,000 Ibs.

SPA = -0.421446917808 * $46.72 * (600,000/100)
SPA = -0.421446917808 * $46.72 *6,000

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68)
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Price Adjustment Sample Calculation (increase)

Project bid on July 16, 2020
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 1bs.

Bidding Index Reference Month was May 2020. Bidding Index for Reinforced Concrete Deck Slab
(Category 1) in the proposal was $29.21/CWT = BI

51,621 lbs. of reinforcing steel and 52,311 Ibs. of epoxy coated reinforcing steel for Structure 2 at Station
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021.

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI

The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars
BI= Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment

indices as listed in the proposal.
MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $29.21/CWT
MI= $43.13/CWT
% change=  ((MI/ BI)-1) =(843.13 /$29.21 — 1) = (1.47655 — 1) = 0.47654912701

Q= 103932 1bs.

SPA = 0.47654912701 * $29.21 * (103,932/100)
SPA = 0.47654912701 * $29.21 *1,039.32

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at
Station 107+45.55 -L-
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08)(Rev. 7-16-24) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2025 (7/01/24 - 6/30/25) 61% of Total Amount Bid
2026 (7/01/25 - 6/30/26) 39% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:

(10-16-07)(Rev. 5-9-24) 102-15()) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet the Combined MBE /WBE Goal. No submittal of a Letter of Intent is
required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to
be performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent. Or any MBE
or WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, but not greater than
the advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed participation along with a listing of the committed MBE
and WBE firms.

Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment
that produces on the premises, the materials or supplies obtained by the Contractor. A firm that
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makes minor modifications to the materials, supplies, articles, or equipment is not a
manufacturer.

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns (or leases), and operates a store, warchouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the purchase
and sale or lease of the products in question. A regular dealer in such bulk items as steel,
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such
products in stock, if it owns and operates distribution equipment for the products. Any
supplement of regular dealers’ own distribution equipment shall be by a long-term operating
lease and not on an ad hoc or contract-by-contract basis.

Distributor — A firm that engages in the regular sale or lease of the items specified by the
contract. A distributor assumes responsibility for the items it purchases once they leave the point
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by
the carrier’s insurance.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that
is anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision
Payment Tracking System - On-line system in which the Contractor enters the payments made to

MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%?20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.x1sm

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/J0int%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the
time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on a project that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20L GA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with
good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls

DBE Regular Dealer/Distributor Affirmation Form — Form is used to make a preliminary
counting determination for each DBE listed as a regular dealer or distributor to assess its
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form
with the Letter of Intent.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20A ffirmation%20Form%20-%20USDOT%202024.pdf
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Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project is 4.0 %

The Combined Goal was established utilizing the following anticipated participation for
Minority Business Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 2.0 %

(1) If the anticipated MBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that MBEs participate in at
least the percent of the contract as set forth above.

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to
recruit and use MBEs during the performance of the contract. Any MBE
participation obtained shall be reported to the Department.

(B)  Women Business Enterprises 2.0 %

(1) If the anticipated WBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that WBEs participate in at
least the percent of the contract as set forth above.

(2)  If'the anticipated WBE participation is zero, the Contractor shall make an effort to
recruit and use WBEs during the performance of the contract. Any WBE
participation obtained shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a
combination of MBE and WBE participation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE
Goal. The Directory can be found at the following link.
https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.
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Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the Combined MBE/WBE Goal
will be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors. ~ Any additional MBE/WBE
subcontractor participation above the goal will follow the banking guidelines found elsewhere in
this provision. All other additional MBE/WBE subcontractor participation submitted at the time
of bid will be used toward the Department’s overall race-neutral goals. Only those firms with
current MBE and WBE certification at the time of bid opening will be acceptable for listing in
the bidder's submittal of MBE and WBE participation. The Contractor shall indicate the
following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of the electronic submittal file.

(1) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. Ifthe bidder uses the updated listing of MBE and WBE firms
shown in the electronic submittal file, the bidder may use the dropdown menu to
access the name and address of the firms.

(2) Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

3) The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE's participation
will not count towards achieving the Combined MBE/WBE goal.

(B)  Paper Bids
(1) If the Combined MBE/WBE Goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
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appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the Combined
MBE/WBE Goal.

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE
goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal,
just like any other bidder. In most cases, a MBE or WBE bidder on a contract will meet the
Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.
However, all the work that is performed by the MBE or WBE bidder and any other similarly
certified subcontractors will count toward the goal. The MBE or WBE bidder shall list itself
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of
MBE/WBE Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the
MBE/WBE in the contract. This documentation shall be submitted on the Department’s form
titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of
the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state
business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE
Goal. If the lack of this participation drops the commitment below the Combined MBE/WBE
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m.
on the eighth calendar day following opening of bids, unless the eighth day falls on an official
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state holiday. In that situation, it is due in the office of the State Contractor Utilization Engineer
no later than 10:00 a.m. on the next official state business day.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE
Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by
the bidder. Separate accounts will be maintained for MBE and WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long
as there are adequate funds available from the bidder’s MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal.

A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday.
In that situation, it would be due in the office of the State Contractor Utilization Engineer no
later than 10:00 a.m. on the next official state business day. If the Contractor cannot send the
information electronically, then one complete set and 5 copies of this information shall be
received under the same time constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More
Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)

(B)

©

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEs/WBEs that are also prequalified subcontractors. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond
to the solicitation. Solicitation shall provide the opportunity to MBEs/WBEs within the
Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to
follow up initial solicitations.

Selecting portions of the work to be performed by MBEs/WBEs in order to increase the
likelihood that the Combined MBE/WBE Goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
advertised goal when the work to be sublet includes potential for MBE/WBE
participation (2" and 3™ tier subcontractors).

Providing interested certified MBEs/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

(1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBEs/WBEs that were considered;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBEs/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as the advertised goal into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBEs/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the contract goal, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make
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good faith efforts. Bidding contractors are not, however, required to accept
higher quotes from MBEs/WBEs if the price difference is excessive or
unreasonable.

(E)  Not rejecting MBEs/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

(F)  Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(H)  Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBEs/WBEs. Contact within 7 days from
the bid opening the Business Opportunity and Work Force Development Unit at
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE
quotes.

)] Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for
achieving the Combined MBE/WBE Goal.

(2) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example,
when the apparent successful bidder fails to meet the goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the advertised goal, but meets or exceeds the average MBE
and WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate
good faith effort has been made to meet the advertised goal.



C204864 BR-0097 G-27 Rockingham County

Non-Good Faith Appeal

The State Prequalification Engineer will notify the Contractor verbally and in writing of non-
good faith. A Contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a Contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Prequalification Engineer. The

appeal shall be made within 2 business days of notification of the determination of non-good
faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check wuse shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the anticipated MBE participation. The same holds
true for work that a WBE subcontracts to another WBE firm. Work that a MBE/WBE
subcontracts to a non-MBE/WBE firm does not count toward the contract goal
requirement. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified
firms and there is no interest or availability, and they can get assistance from other
certified firms, the Engineer will not hold the prime responsible for meeting the
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be
expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function.

(D)  Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
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(F)

with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Manufacturer, Regular Dealer, Distributor

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures
for materials or supplies (including transportation costs) from a MBE/WBE distributor,
60 percent of its expenditures for materials or supplies (including transportation costs)
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a
MBE/WBE manufacturer.

A Contractor may count toward its MBE/WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers, regular dealers or distributors:

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer, regular dealer, nor a distributor count the entire amount of
fees or commissions charged that the Department deems to be reasonable,
including transportation charges for the delivery of materials or supplies. Do not
count any portion of the cost of the materials and supplies themselves.

A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form
with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov.
The State Contractor Utilization Engineer will make a preliminary assessment as to
whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially
useful function (CUF) on a contract-by-contract basis prior to its participation.
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Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a
Commercially Useful Function, the contractor may present evidence to rebut this
presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
Combined MBE/WBE Goal.

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

3) The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

(4) The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill
the participation breakdown. This, however, may not always be possible due to
the limitation of firms in the area. If the MBE or WBE firm shows a good faith
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effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from
other certified providers, the Engineer will not hold the prime responsible for
meeting the individual MBE or WBE participation breakdown.

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE
subcontractor or any portion of its work, and the reason for the request. The Contractor must
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of
Intent to Request Termination and/or Substitution. If the MBE/WBE subcontractor objects to the
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the
MBE/WBE subcontractor.
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A committed MBE/WBE subcontractor may only be terminated or any portion of its work after
receiving the Department’s written approval based upon a finding of good cause for the proposed
termination and/or substitution. Good cause does not exist if the Contractor seeks to terminate a
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract
award. For purposes of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its
subcontract in a way consistent with normal industry standards. Provided, however, that
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to
perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s
reasonable, nondiscriminatory bond requirements;

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and
1200 or applicable State law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice
of withdrawal,

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work
required;

(1) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract; and

(j) Other documented good cause that compels the termination of the MBE/WBE
subcontractor.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the
MBE/WBE commitment to meet the Combined MBE/WBE Goal. A good faith effort
will only be required for removing a committed MBE/WBE if there were no additional
MBE/WBEs submitted at the time of bid to cover the same amount of work as the
MBE/WBE that was terminated.
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(B)

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

(1

2

3)
4

Copies of written notification to MBE/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

Efforts to negotiate with MBE/WBEs for specific subbids including, at a
minimum:

(a) The names, addresses, and telephone numbers of MBE/WBEs who were
contacted.

(b) A description of the information provided to MBE/WBEs regarding the
plans and specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

(1)

2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement but not the
overall goal.

(1) If the MBE/WBE's ineligibility is caused solely by its having exceeded the
size standard during the performance of the contract. The Department may
continue to count participation equal to the remaining work performed by
the decertified firm which will count toward the contract goal requirement
and overall goal.

(11) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or
merger with a non- MBE/WBE during the performance of the contract.
The Department may not continue to count the portion of the decertified
firm’s performance on the contract remaining toward either the contract
goal or the overall goal, even if the Contractor has executed a subcontract
with the firm or the Department has executed a prime contract with the
MBE/WBE that was later decertified.

When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same
amount of work to meet the Combined MBE/WBE goal requirement. If a
MBE/WBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (DBE Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
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furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE/
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from

being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
Standard Specifications may be cause to disqualify the Contractor.
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS,
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, §
200.216 Prohibition on certain telecommunications and video surveillance services or

equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1.G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy. The required
operator certifications include possessing a current Federal Aviation Administration (FAA)
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with
the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS — Flight
Operation Approval Form and submit it to the Engineer for approval. All UAS operations shall
be approved by the Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability
insurance to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for
the use of UAS. In the event that the Department directs the Contractor to utilize UAS, payment
will be in accordance with Article 104-7 Extra Work.

EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of
all work associated with this contract. Employees engaged in the construction of this project
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway
equipment should idle no longer than fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

Idling when queuing.

Idling to verify the vehicle is in safe operating condition.

Idling for testing, servicing, repairing or diagnostic purposes.

Idling necessary to accomplish work for which the vehicle was designed (such as
operating a crane, mixing concrete, etc.).

5. Idling required to bring the machine system to operating temperature.

bl o
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6. Emergency vehicles, utility company, construction, and maintenance vehicles where the
engines must run to perform needed work.

7. ldling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or
air conditioning. (such as hydraulic systems for pavers)

9. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide
for the safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity
is exempt from the idling limitations set forth in this special provision.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1Gl12C

Subsurface information is available on the roadway and structure portions of this project.

PORTABLE CONCRETE BARRIER - (Partial Payments for Materials):
(7-1-95)(Rev. 1-16-24) 1170-4 SP1 G121

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of
the delivered cost of portable concrete barrier, provided that these materials have been delivered
on the project and stored in an acceptable manner, and further provided the documents listed in
Subarticle 109-5(C) of the Standard Specifications have been furnished to the Engineer.

The provisions of Subarticle 109-5(B) of the Standard Specifications will apply to the portable
concrete barrier.

MAINTENANCE OF THE PROJECT:
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125

Revise the Standard Specifications as follows:

Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as
the last sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.
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Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the
last sentence of the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary,
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the
work covered by the various contract items. The provisions of Article 104-7, Extra Work, and
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period of
twelve months following the date of final acceptance of the work for maintenance and
shall replace such defective materials and workmanship without cost to the Department.
The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair
work with the manufacturer. The Contractor’s responsibility shall be limited to the term
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as
provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are
not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.
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OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16,225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and
sediment control/stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level II and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and for
conducting the quality control program. The Certified Supervisor shall be on the project
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within 24 hours notice from initial exposure of an erodible surface to the project’s final
acceptance. Perform the following duties:

(1

)

Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at
each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(2) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

(1) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices.  These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by Department personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references
NCGO010000, General Permit to Discharge Stormwater under the NPDES, and
states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities
disturbing one or more acres of land. The Department further incorporates these
requirements on all contracted bridge and culvert work at jurisdictional waters,
regardless of size. Some of the requirements are, but are not limited to:
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(a)

(b)

(©)

(d)
(e)
®

(2
(h)

(1)
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Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours
after a rainfall event equal to or greater than 1.0 inch that occurs within a
24 hour period. Additional monitoring may be required at the discretion
of Division of Water Resources personnel if the receiving stream is 303(d)
listed for turbidity and the project has had documented problems
managing turbidity.

Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall
amounts and dates.

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(a)
(b)
(c)
(d)
(e)
®

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper
erosion and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when
needed.

Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis.
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(B)

©)

(2) Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

(1) Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.
)] The Contractor’s quality control and inspection procedures shall be

subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and
Level I Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior to
work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

3) Temporary Mulching

4) Sodding

(%) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas
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If a Level 1 Certified Installer is not onsite, the Contractor may substitute
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to
another crew requiring Level II Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level III Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level III Certified Designer on the design of
the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related
issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
)] Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.
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A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during the
appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Measurement and Payment

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct
compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.
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(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the Standard Specifications,
the Contractor shall define the point at which the discharge enters into the State’s surface waters
and the appropriate sampling locations. Sampling locations shall include points upstream and
downstream from the point at which the discharge enters these waters. Upstream sampling
location shall be located so that it is not influenced by backwater conditions and represents
natural background conditions. Downstream sampling location shall be located at the point
where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address
water quality standards. Tier I Methods include stilling basins which are standard compensatory
BMPs. Other Tier I methods are noncompensatory and shall be used when needed to meet the
stream turbidity standards. Tier II Methods are also noncompensatory and are options that may
be needed for protection of rare or unique resources or where special environmental conditions
exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, [solated Wetland Permits, Riparian Buffer Authorization or a
DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the Contractor
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special
environmental conditions, Tier II Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.
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No additional compensation for monitoring borrow pit discharge will be paid.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD II:
(9-17-02)(Rev. 3-19-24) 200 SP2 R02A

Perform clearing on this project to the limits established by Method - II shown on Standard
Drawing No. 200.02 of the Roadway Standard Drawings. Conventional clearing methods may
be used except where permit drawings or conditions have been included in the proposal which
require certain areas to be cleared by hand methods.

TEMPORARY PAVEMENT:
(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A(Rev)

Construct the temporary pavement required on this project in accordance with the plans or as
directed by the Engineer.

After the temporary pavement has served its purpose, remove the portions deemed unsuitable for
use as a permanent part of the project as directed by the Engineer. Salvage and stockpile the
aggregate base course removed from the temporary pavement at locations within the right of
way, as directed by the Engineer, for removal by State Forces. Place pavement and earth
material removed from the temporary pavement locations in embankments or dispose of in waste
areas furnished by the Contractor.

Pipe culverts removed from the temporary pavement locations remain the property of the
Contractor. Pipe culverts that are removed will be measured and will be paid at the contract unit
price per linear foot for Pipe Removal. Payment for the construction of the temporary pavement
will be made at the contract unit prices for the various items involved.

No direct payment will be made for removing the aggregate base course, earth material and
pavement, as the cost of same shall be included in the lump sum price bid for Grading. Such
prices and payments will be full compensation for the work of removing, salvaging, and
stockpiling aggregate base course; and for placing earth material and pavement in embankments
or disposing of earth material and pavement in waste areas.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the Standard Specifications.
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Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and
Borrow Excavation is not included in the contract, no direct payment will be made for this work,
as the cost of this work will be part of the work being paid at the contract lump sum price for
Grading. 1f Borrow Excavation is included in this contract and the material has been obtained
from an authorized stockpile or from a borrow source, measurement and payment will be as
provided in Section 230 of the Standard Specifications for Borrow Excavation.

MANUFACTURED QUARRY FINES IN EMBANKMENTS:
(01-17-17)(Rev. 4-16-24) 235 SP02 R72

Description

This specification addresses the use of manufactured quarry fines that are not classified as select
materials. The specification allows the Contractor an option, with the approval of the Engineer,
to use manufactured quarry fines (MQFs) in embankments as a substitute for conventional
borrow material. Furnish and place geotextile for subgrade stabilization in accordance with the
contract. Geotextile for subgrade stabilization is required to prevent pavement cracking and
provide separation between the subgrade and pavement section at embankment locations where
manufactured quarry fines are utilized and as directed by the Engineer.

Materials
Manufactured Quarry Fines.

Site specific approval of MQFs material will be required prior to beginning construction as
detailed in the preconstruction requirements of this provision.

The following MQFs are unacceptable:

(A)  Frozen material,

(B)  Material with a maximum dry unit weight of less than 90 pounds per cubic foot when
tested in accordance with AASHTO T 99 Method A or C.

(C)  Material with greater than 80% by weight Passing the #200 sieve

Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health
and safety. Moisture condition the MQFs as needed and transport in covered trucks to prevent
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018
of the Standard Specifications.

Preconstruction Requirements
When MQFs are to be used as a substitute for earth borrow material, request written approval
from the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the

following details:

(A)  Description, purpose and location of project.
(B)  Estimated start and completion dates of project.
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(C)  Estimated volume of MQFs to be used on project with specific locations and construction
details of the placement.

(D)  The names, address, and contact information for the generator of the MQFs.

(E)  Physical location of the site at which the MQFs were generated.

The Engineer will forward this information to the State Materials Engineer for review and
material approval.

Construction Methods

Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the
outside limits of the embankments or subgrade.

Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10
inches and compacted to at least a density of 95 percent as determined by test methods in
AASHTO T 99, Determination of Maximum Dry Density and Optimum Moisture Content,
Method A or C depending upon particle size of the product. Provide a moisture content at the
time of compaction of within 4 percent of optimum but not greater than one percent above
optimum as determined by AASHTO T 99, Method A or C.

In embankments where MQFs are incorporated, geotextile for subgrade stabilization shall be
used. Refer to Article 505-2 of the Standard Specifications for geotextile type and Article 505-3
of the Standard Specifications for the geotextile construction methods.

Measurement and Payment

Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance
with Article 230-5 of the Standard Specifications. As an alternate weigh tickets can be provided
and payment made by converting weight to cubic yards based on the verifiable unit weight.
Where the pay item for Borrow Excavation is not included in the original contract then no
separate payment will be made for this item and payment will be included in the lump sum price
bid for Grading.

Geotextile for Subgrade Stabilization will be measured and paid in accordance with Article 505-
4 of the Standard Specifications. When the pay item for Geotextile for Subgrade Stabilization 1s
not included in the original contract then no payment will be made for this item and will be
considered incidental to the use of MQFs in embankment.

CORRUGATED ALUMINUM ALLOY CULVERT PIPE:
(9-21-21)(Rev. 1-16-24) 305,310 SP3 R34

Revise the Standard Specifications as follows:
Page 3-5, Article 305-2, MATERIALS, add the following after line 16:
Item Section

Waterborne Paint 1080-9
Hot Bitumen 1081-3
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Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 26:

Coating must be applied to the aluminum when in contact with concrete. Immediately prior to
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt,
oil, grease, chips, and other foreign substances. Aluminum to be coated shall be given one coat
of suitable quality coating such as:

Approved waterborne paint (Section 1080-9)
Approved Hot Bitumen (Section 1081-3)

Other coating materials may be submitted to the Engineer for approval.

Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 10-11, delete the fourth
sentence and replace with the following:

Select bedding and backfill material and coating will be included in the cost of the installed pipe.

BRIDGE APPROACH FILLS:
(10-19-10)(Rev. 1-16-24) 422 SP4 RO2

Description

Bridge approach fills consist of backfilling behind bridge end bents with select material or
aggregate to support all or part of bridge approach slabs. Install outlets and grade bridge
approach fills to drain water through and away from approach fills. Install geotextiles to allow
for possible future slab jacking and separate approach fills from embankment fills, natural
ground and pavement sections as required. For bridge approach fills behind end bents with
mechanically stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE
wall reinforcement connected to end bent caps as required. Construct bridge approach fills in
accordance with the contract, accepted submittals and bridge approach fill Roadway Standard
Drawings.

Define bridge approach fill types as follows:

Type 1 Approach Fill — Approach fill for bridge abutment in accordance with Roadway Standard
Drawing No. 423.01;

Type 1A Approach Fill — Alternate approach fill for integral bridge abutment in accordance with
Roadway Standard Drawing No. 423.02;

Type 2 Approach Fill — Approach fill for bridge abutment with MSE wall in accordance with
Roadway Standard Drawing No. 423.03 and

Type 24 Approach Fill — Alternate approach fill for integral bridge abutment with MSE wall in
accordance with Roadway Standard Drawing No. 423.04.

At the Contractors option, use Type 1A or 2A approach fills instead of Type 1 or 2 approach
fills, respectively, for integral bridge abutments. Type 1A and 2A approach fills consists of
constructing an approach fill with a temporary geotextile wall before placing all or a portion of
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the concrete for the backwall and wing walls of the integral end bent cap. The temporary
geotextile wall is designed for a construction surcharge, remains in place and is aligned so the
wall face functions as a form for the integral end bent cap backwall and wing walls.

Materials

Refer to Division 10 of the Standard Specifications.

Item Section
Geotextiles 1056
Portland Cement Concrete 1000
Select Materials 1016
Subsurface Drainage Materials 1044
Welded Wire Reinforcement 1070-3

Provide Type 1 geotextile for separation geotextiles, Type 4a geotextile for under bridge
approach slabs and Class B concrete for outlet pads. Use Class V or Class VI select material for
Type 1 and 1A approach fills and the same aggregate type approved for the reinforced zone in
the accepted MSE wall submittal for Type 2 and 2A approach fills. For MSE wall aggregate,
reinforcement and connector materials, see the Mechanically Stabilized Earth Retaining Walls
provision. Provide outlet pipes and fittings for subsurface drainage materials. Provide 1/4”
hardware cloth with 1/4 inch openings constructed from 24 gauge wire.

For temporary geotextile walls, use welded wire reinforcement for welded wire facing and Type
5a geotextile for reinforcement geotextiles. Use Type 5a geotextile with lengths as shown in
Roadway Standard Drawing No. 423.02 or 423.04.

Construction Methods

Excavate as necessary for approach fills and, if applicable, temporary geotextile walls in
accordance with the contract. Ensure limits of approach fills are graded to drain as shown in the
bridge approach fill Roadway Standard Drawings. For Type 1 and 1A approach fills in
embankment fills, place and compact a temporary 1.5:1 (H:V) fill slope in accordance with
Roadway Standard Drawing No. 423.01 or 423.02 and in accordance with Subarticle 235-3(B)
and 235-3(C) of the Standard Specifications. Density testing is required within the temporary
fill slope and additional more frequent density testing is also required for bridge approach
embankments. Wait 3 days before cutting the slope back to complete the approach fill
excavation. Use excavated material elsewhere on the project to form embankments, subgrades,
or shoulders. If a slope for an approach fill is excavated to flatter than what is required for
access or any other reason, that same slope is required for the entire approach fill excavation. Do
not backfill overexcavations that extend outside the approach fill limits shown on the Roadway
Standard Drawings with embankment soils. Instead, expand approach fill limits to include
overexcavations.

Notify the Engineer when embankment fill placement and approach fill excavation is complete.
Do not place separation geotextiles or aggregate until approach fill dimensions and embankment
materials below and outside approach fills are approved.
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For Type 2 approach fills, cast MSE wall reinforcement or connectors into end bent cap
backwalls within 3 inches of locations shown in the accepted MSE wall submittals. Install MSE
wall reinforcement with the orientation, dimensions and number of layers shown in the accepted
MSE wall submittals. If a Type 2 approach fill is designed with geogrid reinforcement
embedded in an end bent cap, cut geogrids to the required lengths and after securing ends of
geogrids in place, reroll and rewrap portions of geogrids not embedded in the cap to protect
geogrids from damage. Before placing aggregate over any MSE wall geosynthetic
reinforcement, pull reinforcement taut so that it is in tension and free of kinks, folds, wrinkles or
creases.

For Type 1 and 1A approach fills, place pipe sleeves in wing walls so water drains towards
outlets. Use sleeves that can withstand wing wall loads. Insert outlet pipes into pipe sleeves to
direct water towards outlets. Attach hardware cloth in front of the outlet pipe at the wing.
Connect outlet pipes and fittings with solvent cement in accordance with Article 815-3 of the
Standard Specifications and place outlet pads in accordance with Roadway Standard Drawing
No. 815.03.

Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or
other approved methods. Overlap adjacent geotextiles of the same type at least 18 inches. Cover
select material or aggregate with Type 4a geotextile at an elevation 6 inches below the bridge
approach slab. Hold geotextiles in place with wire staples or anchor pins as needed. Contact the
Engineer when existing or future obstructions such as foundations, pavements, pipes, inlets or
utilities will interfere with geotextiles or MSE wall reinforcement.

For Type 1A and 2A approach fills, install temporary geotextile walls as shown in Roadway
Standard Drawing No. 423.02 or 423.04. At the Contractor’s option, construct the bottom
portion of integral end bents before temporary geotextile walls as shown in the plans. Erect and
set welded wire facing for temporary geotextile walls so facing functions as a form for the
integral end bent cap backwall. Place welded wire facing adjacent to each other in the horizontal
and vertical directions to completely cover the temporary geotextile wall face. Stagger welded
wire facing to create a running bond by centering facing over joints in the row below. Wrap
reinforcement geotextiles at the wall face in accordance with Roadway Standard Drawing No.
423.02 or 423.04 and cover geotextiles with at least 3 inches of select material or aggregate.
Place layers of reinforcement geotextiles within 3 inches of locations shown in Roadway
Standard Drawing No. 423.02 or 423.04. Install reinforcement geotextiles with the direction
shown in Roadway Standard Drawing No. 423.02 or 423.04. Orient overlapping seams in
reinforcement geotextiles perpendicular to the integral end bent cap backwall. Do not overlap
reinforcement geotextiles so seams are parallel to the wall face. Before placing select material or
aggregate over reinforcement geotextiles, pull geotextiles taut so they are in tension and free of
kinks, folds, wrinkles or creases. Temporary geotextile walls are designed for a surcharge
pressure in accordance with Roadway Standard Drawing No. 423.02 or 423.04. If loads from
construction equipment will be more than what the wall is designed for, contact the Engineer
before positioning equipment on top of temporary geotextile walls.

Place select material or aggregate in 6 inch to 8 inch thick lifts. Compact fine aggregate for
Type 2 and 2A approach fills in accordance with Subarticle 235-3(C) of the Standard
Specifications except compact fine aggregate to a density of at least 98%. Compact select
material for Type 1 and 1A approach fills and coarse aggregate for Type 2 and 2A approach fills
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with at least 4 passes of a trench roller in a direction parallel to the end bent cap backwall. Do
not displace or damage geosynthetics or MSE wall reinforcement when placing and compacting
select material or aggregate. End dumping directly on geosynthetics is not permitted. Do not
operate heavy equipment on geosynthetics until they are covered with at least 8 inches of select
material or aggregate. Replace any damaged geosynthetics to the satisfaction of the Engineer.
When approach fills extend beyond bridge approach slabs, wrap Type 4a geotextiles over select
material or aggregate and back under approach slabs as shown in Roadway Standard Drawing
No. 423.03 or 423.04.

Measurement and Payment

Type 1 and 1A approach fills will be paid for at the contract lump sum price for Type I Bridge
Approach Fill, Station and Type 2 and 2A approach fills will be paid for at the contract
lump sum price for Type 2 Bridge Approach Fill, Station . The lump sum price for each
approach fill will be full compensation for providing labor, tools, equipment and approach fill
materials, excavating, backfilling, hauling and removing excavated materials, installing wall
facing, geotextiles and outlets, compacting backfill and supplying select material, aggregate,
geotextiles, pipe sleeves, outlet pipes and pads and any incidentals necessary to construct
approach fills behind bridge end bents.

Compensation for the material placed within the temporary 1.5:1 (H:V) fill slopes will be made
in accordance with Section 225, 226, or 230 of the Standard Specifications. The cost of removal,
including excavating, hauling, placement, and compaction of the material elsewhere on or off the
project will be included in the contract lump sum price for Type I Bridge Approach Fill, Station

The contract lump sum price for Type 2 Bridge Approach Fill, Station will also be full
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not
designing MSE wall reinforcement and connectors. The cost of designing reinforcement and
connectors for Type 2 approach fills behind bridge end bents with MSE abutment walls will be
incidental to the contract unit price for MSE Retaining Wall No.

Payment will be made under:

Pay Item Pay Unit
Type 1 Bridge Approach Fill, Station Lump Sum
Type 2 Bridge Approach Fill, Station Lump Sum

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00)(Rev. 1-16-24) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the Standard Specifications.

The base price index for asphalt binder for plant mix is $ 603.13 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on July 1, 2024.
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FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this project in accordance with Section 610-13, Final
Surface Testing and Acceptance.

IMPACT ATTENUATOR UNITS, TYPE TL-
(4-20-04)(Rev. 8-20-24) SP8 R75

Description

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at
locations shown in the plans.

Materials

Furnish attenuator units listed on the NCDOT APL. Units shall not be modified by the
manufacturer and installer once approved and on the NCDOT APL.

Prior to installation the Contractor shall submit to the Engineer certified working drawings and
assembling instructions from the manufacturer for each impact attenuator unit in accordance with
Article 105-2 of the Standard Specifications.

Construction Methods

Perform installation in accordance with the plans and details and assembling instructions
furnished by the manufacturer.

Measurement and Payment

Impact Attenuator Unit, Type TL- __ will be measured and paid at the contract unit price per
each. Such prices and payment will be full compensation for all work covered by this provision
including, but not limited to, furnishing, installing and all incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit
Impact Attenuator Units, Type TL- Each
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TEMPORARY SHORING:
(2-20-07)(Rev. 1-16-24) SP11 R02

Description

Temporary shoring includes cantilever, braced and anchored shoring and temporary
mechanically stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.
At the Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans
or as directed. Design and construct temporary shoring based on actual elevations and shoring
dimensions in accordance with the contract and accepted submittals. Construct temporary
shoring at locations shown in the plans and as directed. Temporary shoring is required to
maintain traffic when a 2:1 (H:V) slope from the top of an embankment or bottom of
an excavation will intersect the existing ground line less than 5 feet from the edge of pavement
of an open travelway. This provision does not apply to pipe, inlet or utility installation unless
noted otherwise in the plans.

Positive protection includes concrete barrier and temporary guardrail. Provide positive
protection for temporary shoring at locations shown in the plans and as directed. Positive
protection is required if temporary shoring is located in the clear zone in accordance with the
AASHTO Roadside Design Guide.

(A)  Cantilever and Braced Shoring

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging. Braced
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams,
plates, walers, struts, rakers, etc. Define “piles” as sheet piles or H-piles.

(B)  Anchored Shoring

Anchored shoring consists of sheet piles with walers or H-piles with timber lagging
anchored with ground or helical anchors. Driven anchors may be accepted at the
discretion of the Engineer. A ground anchor consists of a grouted steel bar or multi-
strand tendon with an anchorage. A helical anchor consists of a lead section with
a central steel shaft and at least one helix steel plate followed by extensions with only
central shafts (no helixes) and an anchorage. Anchorages consist of steel bearing plates
with washers and hex nuts for bars or steel wedge plates and wedges for strands. Use
a prequalified Anchored Wall Contractor to install ground anchors. Define “anchors” as
ground, helical or driven anchors.

(C)  Temporary MSE Walls

Temporary MSE walls include temporary geosynthetic and wire walls. Define
“temporary wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor
supplying the temporary MSE wall. Define “reinforcement” as geotextile, geogrid,
geostrip, welded wire grid or metallic strip reinforcement.

Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded
wire facing or geostrips connected to welded wire facing. Define “temporary geotextile
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary
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geogrid wall” as atemporary geosynthetic wall with geogrid reinforcement and
“temporary geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement.

Temporary wire walls consist of welded wire grid or metallic strip reinforcement
connected to welded wire facing. Define “Wire Wall Vendor” as the vendor supplying
the temporary wire wall.

(D)  Embedment
Define “embedment” for cantilever, braced and anchored shoring as the pile depth below
the grade in front of shoring. Define “embedment” for temporary walls as the wall
embedment below the grade at the wall face.

(E)  Positive Protection
Define “unanchored or anchored portable concrete barrier” as portable concrete barrier
(PCB) that meets Roadway Standard Drawing No. 1170.01. Define “concrete barrier” as
unanchored or anchored PCB or an approved equal. Define “temporary guardrail” as
temporary steel beam guardrail that meets Roadway Standard Drawing No. 862.02.

Materials

Refer to the Standard Specifications.

Item Section
Concrete Barrier Materials 1170-2
Flowable Fill, Excavatable 1000-7
Geosynthetics 1056
Grout, Type 1 1003
Portland Cement 1024-1
Portland Cement Concrete 1000
Select Materials 1016
Steel Beam Guardrail Materials 862-2
Steel Plates 1072-2
Steel Sheet Piles and H-Piles 1084
Untreated Timber 1082-2
Water 1024-4
Welded Wire Reinforcement 1070-3

Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of
the Standard Specifications. Use Class IV select material for temporary guardrail and Class A
concrete that meets Article 450-2 of the Standard Specifications or Type 1 grout for drilled-in
piles. Provide untreated timber with a thickness of at least 3 inches and a bending stress of at
least 1,000 pounds per square inch for timber lagging. Provide steel bracing that meets ASTM

A36.

(A)

Shoring Backfill
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(B)

©

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring
backfill except do not use A-2-4 soil for backfill around culverts.

Anchors

Store anchor materials on blocking a minimum of 12 inches above the ground and protect
it at all times from damage; and when placing in the work make sure it is free from dirt,
dust, loose mill scale, loose rust, paint, oil or other foreign materials. Load, transport,
unload and store anchor materials so materials are kept clean and free of damage. Bent,
damaged or defective materials will be rejected.

(1)

)

3)

Ground Anchors

Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire
strands that meet ASTM A886 or Article 1070-5 of the Standard Specifications.
Splice bars in accordance with Article 1070-9 of the Standard Specifications.
Do not splice strands. Use bondbreakers, spacers and centralizers that meet
Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications.

Use neat cement grout that only contains cement and water with a water cement
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of
Portland cement. Provide grout with a compressive strength at 3 and 28 days of at
least 1,500 and 4,000 psi, respectively.

Helical Anchors

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.
Provide couplers, thread bar adapters and bolts recommended by the Anchor
Manufacturer to connect helical anchors together and to piles.

Anchorages

Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates
and wedges recommended by the Anchor Manufacturer.

Temporary Walls

(1)

)

Welded Wire Facing

Use welded wire reinforcement for welded wire facing, struts and wires. For
temporary wire walls, provide welded wire facing supplied by the Wire Wall
Vendor or a manufacturer approved or licensed by the vendor. For temporary
wire walls with separate reinforcement and facing components, provide
connectors (e.g., bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts,
washers, etc.) required by the Wire Wall Vendor.

Geotextiles
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Provide Type 2 geotextile for separation and retention geotextiles. Provide
Type 5 geotextile for geotextile reinforcement with ultimate tensile strengths in
accordance with the accepted submittals.

3) Geogrid and Geostrip Reinforcement

Use geogrids with a roll width of at least 4 feet. Use geogrids for geogrid
reinforcement and geostrips for geostrip reinforcement with an “approved” status
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation
Program. The list of approved geogrids and geostrips is available from:
connect.ncdot.gov/resources/Geological/Pages/Products.aspx

Provide geogrids and geostrips with design strengths in accordance with the
accepted submittals. Geogrids and geostrips are approved for short-term design
strengths (3-year design life) in the machine direction (MD) and cross-machine
direction (CD) based on material type. Define material type from the website
above for shoring backfill as follows:

Material Type Shoring Backfill
Borrow A-2-4 Soil
Fine Aggregate Class II, Type 1 or Class III Select Material
Coarse Aggregate Class V or VI Select Material

(4) Welded Wire Grid and Metallic Strip Reinforcement

Provide welded wire grid and metallic strip reinforcement supplied by the Wire
Wall Vendor or a manufacturer approved or licensed by the vendor. Use welded
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3
of the Standard Specifications and metallic strip reinforcement (“straps”) that
meet ASTM A572 or A1011.

Preconstruction Requirements

(A)

(B)

Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear
distance is not available, set concrete barrier next to and up against traffic side of
temporary shoring except for barrier above temporary walls. Concrete barrier with the
minimum required clear distance is required above temporary walls.

Temporary Guardrail
Define “clear distance” behind temporary guardrail as the horizontal distance between

guardrail posts and temporary shoring. At the Contractor’s option or if clear distance for
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side
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of shoring as shown in the plans. Place ABC in clear distance and around guardrail posts
instead of pavement. Do not use temporary guardrail above temporary walls.

Temporary Shoring Designs

Before beginning temporary shoring design, survey existing ground elevations in the
vicinity of shoring locations to determine actual design heights (H). Submit PDF files of
working drawings and design calculations for temporary shoring designs in accordance
with Article 105-2 of the Standard Specifications. Submit working drawings showing
plan views, shoring profiles, typical sections and details of temporary shoring design and
construction sequence. Do not begin shoring construction until a design submittal is
accepted.

Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed
in the state of North Carolina. Use a prequalified Anchored Wall Design Consultant to
design anchored shoring. Provide anchored shoring designs sealed by a Design Engineer
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design
Consultant. Include details in anchored shoring working drawings of anchor locations
and lock-off loads, unit grout/ground bond strengths for ground anchors or minimum
installation torque and torsional strength rating for helical anchors and if necessary,
obstructions extending through shoring or interfering with anchors. Include details in the
anchored shoring construction sequence of pile and anchor installation, excavation and
anchor testing.

Provide temporary wall designs sealed by a Design Engineer licensed in the state of
North Carolina and employed or contracted by the Temporary Wall Vendor. Include
details in temporary wall working drawings of geotextile and reinforcement types,
locations and directions and obstructions extending through walls or interfering with
reinforcement.

(1) Soil Parameters
Design temporary shoring for the assumed soil parameters and groundwater or
flood elevations shown in the plans. Assume the following soil parameters for

shoring backfill:

(a) Unit weight (y) = 120 pcf,

(b) Friction Angle (¢) Shoring Backfill
30° A-2-4 Soil
34° Class II, Type 1 or Class III Select Material
38° Class V or VI Select Material

(c) Cohesion (¢) = 0 psf.
(2) Traffic Surcharge

Design temporary shoring for a traffic surcharge of 250 pounds per square foot if
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3)

(4)

traffic will be above and within H of shoring. This traffic surcharge does not
apply to construction traffic. Design temporary shoring for any construction
surcharge if construction traffic will be above and within H of shoring. Design
temporary shoring for a traffic (live load) surcharge in accordance with Article
11.5.6 of the AASHTO LRFD Bridge Design Specifications.

Cantilever, Braced and Anchored Shoring Designs

Use shoring backfill for fill sections and voids between cantilever, braced and
anchored shoring and the critical failure surface. Use concrete or Type 1 grout for
embedded portions of drilled-in H-piles. Do not use drilled-in sheet piles.

Define “top of shoring” for cantilever, braced and anchored shoring as where the
grade intersects the back of sheet piles or H-piles and timber lagging. Design
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds
per foot applied 18 inches above top of shoring if concrete barrier is above and
next to shoring or temporary guardrail is above and attached to shoring. Extend
cantilever, braced and anchored shoring at least 32 inches above top of shoring if
shoring is designed for traffic impact. Otherwise, extend shoring at least 6 inches
above top of shoring.

Design cantilever, braced and anchored shoring for a maximum deflection of 3
inches if the horizontal distance to the closest edge of pavement or structure is
less than H. Otherwise, design shoring for a maximum deflection of 6 inches.
Design cantilever and braced shoring in accordance with the plans and 4A4ASHTO
Guide Design Specifications for Bridge Temporary Works.

Design anchored shoring in accordance with the plans and Article 11.9 of the
AASHTO LRFD Bridge Design Specifications. Use a resistance factor of 0.80 for
tensile resistance of anchors with bars, strands or shafts. Extend the unbonded
length for ground anchors and the shallowest helix for helical anchors at least 5
feet behind the critical failure surface. Do not extend anchors beyond right-of-
way or easement limits. If existing or future obstructions such as foundations,
guardrail posts, pavements, pipes, inlets or utilities will interfere with anchors,
maintain a clearance of at least 6 inches between obstructions and anchors.

Temporary Wall Designs

Use shoring backfill in the reinforced zone of temporary walls. Separation
geotextiles are required between shoring backfill and backfill, natural ground or
culverts along the sides of the reinforced zone perpendicular to the wall face. For
Class V or VI select material in the reinforced zone, separation geotextiles are
also required between shoring backfill and backfill or natural ground on top of
and at the back of the reinforced zone.

Design temporary walls in accordance with the plans and Article 11.10 of the
AASHTO LRFD Bridge Design Specifications. Embed temporary walls at least 18
inches except for walls on structures or rock as determined by the Engineer. Use
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(D)

a uniform reinforcement length throughout the wall height of at least 0.7H or 6
feet, whichever is longer. Extend the reinforced zone at least 6 inches beyond end
of reinforcement. Do not locate the reinforced zone outside right-of-way or
easement limits.

Use the simplified method for determining maximum reinforcement loads in
accordance with the AASHTO LRFD specifications. For geotextile
reinforcement, use geotextile properties approved by the Department or default
values in accordance with the AASHTO LRFD specifications. For geogrid and
geostrip reinforcement, use approved geosynthetic reinforcement properties
available from the website shown elsewhere in this provision. Use geosynthetic
properties for the direction reinforcement will be installed, a 3-year design life
and shoring backfill to be used in the reinforced zone.

Do not use more than 4 different reinforcement strengths for each temporary
geosynthetic wall. Design temporary geotextile walls for a reinforcement
coverage ratio (Rc) of 1.0. For temporary geogrid walls with an Rc of less than
1.0, use a maximum horizontal clearance between geogrids of 3 feet and stagger
reinforcement so geogrids are centered over gaps in the reinforcement layer
below.

For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to
24 inch long legs. Locate geosynthetic reinforcement so reinforcement layers are
at the same level as the horizontal legs of welded wire facing. Use vertical
reinforcement spacing equal to facing height. Wrap geotextile or geogrid
reinforcement behind welded wire facing and extend reinforcement at least 3 feet
back behind facing into shoring backfill. Attach geostrip reinforcement to welded
wire facing with a connection approved by the Department.

For temporary wire walls with separate reinforcement and facing components,
attach welded wire grid or metallic strip reinforcement to welded wire facing with
a connection approved by the Department. For temporary geogrid, geostrip and
wire walls, retain shoring backfill at welded wire facing with retention geotextiles
and extend geotextiles at least 3 feet back behind facing into backfill.

Preconstruction Meeting

The Engineer may require a shoring preconstruction meeting to discuss the construction,
inspection and testing of the temporary shoring. If required and if this meeting occurs
before all shoring submittals have been accepted, additional preconstruction meetings
may be required before beginning construction of temporary shoring without accepted
submittals. The Resident, District or Bridge Maintenance Engineer, Area Construction
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor
Superintendent will attend preconstruction meetings.
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Construction Methods

Control drainage during construction in the vicinity of shoring. Direct run off away from shoring
and shoring backfill. Contain and maintain backfill and protect material from erosion.

Install positive protection in accordance with the contract and accepted submittals. Use PCB in
accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing
No. 1170.01. Use temporary guardrail in accordance with Section 862 of the Standard
Specifications and Roadway Standard Drawing Nos. 862.01, 862.02 and 862.03.

(A)  Tolerances
Construct shoring with the following tolerances:
(1) Horizontal wires of welded wire facing are level in all directions,

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in
the accepted submittals, and

3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical.
(B)  Cantilever, Braced and Anchored Shoring Installation

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted
submittals, excavate before installing piles. Otherwise, install piles before excavating for
shoring.  Install cantilever, braced or anchored shoring in accordance with the
construction sequence shown in the accepted submittals. Remove piles and if applicable,
timber lagging when shoring is no longer needed.

(1) Pile Installation

Install piles with the minimum required embedment and extension in accordance
with Subarticles 450-3(D) and 450-3(E) of the Standard Specifications except that
a pile driving equipment data form is not required. Piles may be installed with a
vibratory hammer as approved by the Engineer.

Do not splice sheet piles. Use pile excavation to install drilled-in H-piles. After
filling holes with concrete or Type 1 grout to the elevations shown in the accepted
submittals, remove any fluids and fill remaining portions of holes with flowable
fill. Cure concrete or grout at least 7 days before excavating.

Notify the Engineer if refusal is reached before pile excavation or driven piles
attain the minimum required embedment. When this occurs, a revised design
submittal may be required.

(2) Excavation

Excavate in front of piles from the top down in accordance with the accepted
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4

submittals. For H-piles with timber lagging and braced and anchored shoring,
excavate in staged horizontal lifts with a maximum height of 5 feet. Remove
flowable fill and material in between H-piles as needed to install timber lagging.
Position lagging with at least 3 inches of contact in the horizontal direction
between the lagging and pile flanges. Do not excavate the next lift until timber
lagging for the current lift is installed and if applicable, bracing and anchors for
the current lift are accepted. Backfill behind cantilever, braced or anchored
shoring with shoring backfill.

Anchor Installation

If applicable, install foundations located behind anchored shoring before installing
anchors. Fabricate and install ground anchors in accordance with the accepted
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction
Specifications and the following unless otherwise approved:

(a) Materials in accordance with this provision are required instead of
materials conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD
Specifications,

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2
of the AASHTO LRFD specifications are not required, and

(©) Corrosion protection for unbonded lengths of ground anchors and
anchorage covers are not required.

(d) Mix and place neat cement grout in accordance with Subarticles 1003-5,
1003-6 and 1003-7 of the Standard Specifications. Measure grout
temperature, density and flow during grouting with at least the same
frequency grout cubes are made for compressive strength. Perform
density and flow field tests in the presence of the Engineer in accordance
with American National Standards Institute/American Petroleum Institute
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939
(Flow Cone), respectively.

Install helical anchors in accordance with the accepted submittals and Anchor
Manufacturer’s instructions. Measure torque during installation and do not
exceed the torsional strength rating of the helical anchor. Attain the minimum
required installation torque and penetration before terminating anchor installation.
When replacing a helical anchor, embed last helix of the replacement anchor at
least 3 helix plate diameters past the location of the first helix of the previous
anchor.

Anchor Testing
Proof test and lock-off anchors in accordance with the accepted submittals and

Article 6.5.5 of the AA4SHTO LRFD Bridge Construction Specifications except for
the acceptance criteria in Article 6.5.5.5. For the AASHTO LRFD specifications,
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“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar,
strand or shatft.

(a) Anchor Acceptance
Anchor acceptance is based in part on the following criteria.

(1) For ground and helical anchors, total movement is less than 0.04
inches between the 1 and 10 minute readings or less than 0.08
inches between the 6 and 60 minute readings.

(i1) For ground anchors, total movement at maximum test load exceeds
80% of the theoretical elastic elongation of the unbonded length.

(b) Anchor Test Results

Submit PDF files of anchor test records including movement versus load
plots for each load increment within 24 hours of completing each row of
anchors. The Engineer will review the test records to determine if the
anchors are acceptable.

If the Engineer determines an anchor is unacceptable, revise the anchor
design or installation methods. Submit a revised anchored shoring design
for acceptance and provide an acceptable anchor with the revised design
or installation methods. If required, replace the anchor or provide
additional anchors with the revised design or installation methods.

Temporary Wall Installation

Excavate as necessary for temporary walls in accordance with the plans and accepted
submittals. If applicable, install foundations located in the reinforced zone before placing
shoring backfill or reinforcement unless otherwise approved. Notify the Engineer when
foundation excavation is complete. Do not place shoring backfill or reinforcement until
excavation dimensions and foundation material are approved.

Erect welded wire facing so the wall position is as shown in the plans and accepted
submittals. Set welded wire facing adjacent to each other in the horizontal and vertical
direction to completely cover the wall face with facing. Stagger welded wire facing to
create a running bond by centering facing over joints in the row below.

Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement
and retention geotextiles behind welded wire facing as shown in the plans and accepted
submittals. Cover geotextiles with at least 3" of shoring backfill. Overlap adjacent
geotextile reinforcement and retention and separation geotextiles at least 18 inches with
seams oriented perpendicular to the wall face. Hold geotextiles in place with wire staples
or anchor pins as needed.

Place reinforcement within 3 inches of locations shown in the plans and accepted
submittals. Before placing shoring backfill, pull geosynthetic reinforcement taut so it is
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in tension and free of kinks, folds, wrinkles or creases. Install reinforcement with the
direction shown in the plans and accepted submittals. For temporary wire walls with
separate reinforcement and facing components, attach welded wire grid or metallic strip
reinforcement to welded wire facing as shown in the accepted submittals. Do not splice
or overlap reinforcement so seams are parallel to the wall face. Contact the Engineer
when unanticipated existing or future obstructions such as foundations, pavements, pipes,
inlets or utilities will interfere with reinforcement.

Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts. Compact A-2-4
soil and Class II, Type 1 and Class III select material in accordance with Subarticle 235-
3(C) of the Standard Specifications. Use only hand operated compaction equipment to
compact backfill within 3 feet of welded wire facing. At a distance greater than 3 feet,
compact shoring backfill with at least 4 passes of an 8§ to 10 ton vibratory roller in
a direction parallel to the wall face. Smooth wheeled or rubber tired rollers are also
acceptable for compacting backfill. Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet. Do not displace or damage reinforcement when placing
and compacting shoring backfill. End dumping directly on geosynthetics is not
permitted. Do not operate heavy equipment on reinforcement until it is covered with at
least 8 inches of shoring backfill. Replace any damaged reinforcement to the satisfaction
of the Engineer.

Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8
of the Standard Specifications. Bench temporary walls into the sides of excavations
where applicable. For temporary geosynthetic walls with top of wall within 5 feet of
finished grade, remove top facing and incorporate top reinforcement layer into fill when
placing fill in front of wall. Temporary walls remain in place permanently unless
otherwise required.

Measurement and Payment

Temporary Shoring will be measured and paid in square feet. Temporary walls will be measured
as the square feet of exposed wall face area. Cantilever, braced or anchored shoring will be
measured as the square feet of exposed shoring face area with the shoring height equal to the
difference between the top and bottom of shoring elevations. Define “top of shoring” as where
the grade intersects the back of sheet piles or H-piles and timber lagging. Define “bottom of
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.
No measurement will be made for any embedment, shoring extension above top of shoring
or pavement thickness above temporary walls.

The contract unit price for Temporary Shoring will be full compensation for providing shoring
designs, submittals and materials, excavating, backfilling, hauling and removing excavated
materials and supplying all labor, tools, equipment and incidentals necessary to construct
temporary shoring.

No payment will be made for temporary shoring not shown in the plans or required by the
Engineer including shoring for OSHA reasons or the Contractor’s convenience. No value
engineering proposals will be accepted based solely on revising or eliminating shoring locations
shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field
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measurements or site conditions.
PCB will be measured and paid in accordance with Article 1170-4 of the Standard
Specifications. No additional payment will be made for anchoring PCB for temporary shoring.

Costs for anchoring PCB will be incidental to temporary shoring.

Temporary guardrail will be measured and paid for in accordance with Article 862-6 of the
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Temporary Shoring Square Foot
WATTLE DEVICES:
(1-1-24) 1642 SP16 RO1

Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following:

(B) Wattle and Wattle Barrier
Wattles shall meet Table 1642-1.

TABLE 1642-1
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE

Property Property Value
Minimum Diameter 12 inches
Minimum Density 2.5 pctf+/- 10%
Net Material Synthetic
Net Openings I inch x 1 inch
Net Configuration Totally Encased
Minimum Weight 20 1b +/- 10% per 10 foot length

Coir Fiber Wattles shall meet Table 1642-2.

TABLE 1642-2
100% COIR (COCONUT) FIBERS WATTLE

Property Property Value
Minimum Diameter 12 inches
Minimum Density 3.5 pcf +/- 10%
Net Material Coir Fiber
Net Openings 2 inch x 2 inch
Net Strength 90 1b
Minimum Weight 2.6 pef +/- 10%

Wattle Barriers shall meet Table 1642-3.
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TABLE 1642-3
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE BARRIER

Property Property Value
Minimum Diameter 18 inches
Minimum Density 2.9 pef +/- 10%
Net Material Synthetic
Net Openings 1 inch x 1 inch
Net Configuration Totally Encased
Minimum Weight 5 pef +/- 10%

Coir Fiber Wattle Barriers shall meet Table 1642-4.

TABLE 1642-4
100% COIR (COCONUT) FIBERS WATTLE BARRIER

Property Property Value
Minimum Diameter 18 inches
Minimum Density 5 pef +/- 10%
Net Material Coir Fiber
Net Openings 2 inch x 2 inch
Net Strength 90 1b
Minimum Weight 10 pef +/- 10%

Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 &
lines 1-2, delete and replace with the following:

Wattle will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered
by this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattle.

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber
wattles which are installed and accepted. Such price and payment will be full compensation for
all work covered by this section, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to install the Coir Fiber Wattles.

Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier
installed and accepted. Such price and payment will be full compensation for all work covered
by this provision, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattle Barrier.

Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir
fiber wattle barrier installed and accepted. Such price and payment will be full compensation for
all work covered by this provision, including, but not limited to, furnishing all materials, labor,
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier.

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and
replace “  Wattle Check” with “Wattle”.
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Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and
replace “  Wattle Barrier” with “Wattle Barrier”.

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the
following:

Pay Item Pay Unit
Coir Fiber Wattle Linear Foot
Coir Fiber Wattle Barrier Linear Foot

ELECTRONIC TICKETING SYSTEM:
(7-16-24) 1020 SP10 R20

Description

At the contractor’s option, the use of an electronic ticketing system for reporting individual and
cumulative asphalt material deliveries may be utilized on this project. At the preconstruction
conference, the contractor shall notify the Engineer if they intend to utilize an electronic
ticketing system for reporting individual and cumulative asphalt material deliveries to the
project.

Electronic Ticketing Requirements

a. The electronic ticketing system must be fully integrated with the load read-out system
at the plant. The system shall be designed so data inputs from scales cannot be
altered by either the Contractor or the Department.

b. Material supplier must test to confirm that ticketing data can be shared from the
originating system no less than 30 days prior to project start.

c. After each truck is loaded, ticket data must be electronically captured, and ticket
information uploaded via Application Programming Interface (API) to the
Department.

d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets).
To request a Security Key, fill out the below E-Ticketing Security Request Form:
https://forms.office.com/g/XnT7QeRtgt

e. Obtain API from NCDOT containing the required e-ticketing data fields and format.
Download the APl  from the NCDOT  E-ticketing  Webpage:
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx

f. Provide all ticket information in real time and daily summaries to the Department’s
designated web portal. If the project contains locations with limited cellular service,
an alternative course of action must be agreed upon.

g. Electronic ticketing submissions must be sent between the Material Supplier and the
Department.
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h. The electronic ticket shall contain the following information:

Date

Time

Contract Number

Supplier Name

Contractor Name

Material

JMF

Gross Weight

Tare Weight

Net Weight

Load Number

Cumulative Weight

Truck Number

Weighmaster Certification
Weighmaster Expiration
Weighmaster Name

Facility Name

Plant Type

Plant Number

Ticket Number

Voided Ticket Number (if necessary)
Original Ticket Number (if necessary)
Supplier Revision (If necessary)

The Contractor/supplier can use the electronic ticketing system of their choice to meet the
requirements of this provision.

Measurement and Payment

No measurement or payment will be made for utilizing an electronic ticketing system as the cost
of such shall be included in the contract price bid for the material being provided.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08)(Rev. 1-16-24) z2

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(D) of the Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. If seed has been delivered it shall be available for pickup and replacement at the
supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
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shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not
be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia
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Creeping Red Fescue

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION
ERRATA

(1-16-24) 7-4

Revise the 2024 Standard Specifications as follows:
Division 3

Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3”
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”.

Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel
Pipe” with Section “1032-3”.

Division 9
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type  (Ground
Mounted)”.

Division 10

Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”.

Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with
“minimum”.

Division 11

Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where
barrier units are moved more than one” with “Where barrier units are moved more than once”.

Division 15

Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”.

Division 16
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line
25, delete and replace with the following " Flocculant will be measured and paid in accordance
with Article 1642-5 applied to the temporary rock silt checks.”
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”.

Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot

Nematode, And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or
hitps://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

A T AT e R

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, guava root knot nematode, or other noxious weeds.
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 1/16/2024) Z-6

The North Carolina Department of Transportation is committed to carrying out the U.S.
Department of Transportation’s policy of ensuring nondiscrimination in the award and
administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT)
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all
related subcontracts, material supply, engineering, architectural and other service contracts,
regardless of dollar amount. Any Federal provision that is specifically required not specifically
set forth is hereby incorporated by reference.

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "contractor") agrees as follows:

(a) Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they
may be amended from time to time, which are herein incorporated by reference and
made a part of this contract.

(b) Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of
equipment. The contractor shall not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the
contractor for work to be performed under a subcontract, including procurements of
materials, or leases of equipment, each potential subcontractor or supplier shall be
notified by the contractor of the contractor's obligations under this contract and the
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color,
or national origin.

(d) Information and Reports

The contractor shall provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and shall permit access to its
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books, records, accounts, other sources of information, and its facilities as may be
determined by the Recipient or the FHWA to be pertinent to ascertain compliance
with such Acts, Regulations, and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the contractor shall so certify to the Recipient or the FHWA, as
appropriate, and shall set forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

In the event of a contractor's noncompliance with the Non-discrimination provisions
of this contract, the Recipient will impose such contract sanctions as it and/or the
FHWA may determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor
complies; and/or

(ii) Cancelling, terminating, or suspending a contract, in whole or in part.
(f) Incorporation of Provisions

The contractor shall include the provisions of paragraphs (a) through (f) in every
subcontract, including procurements of materials and leases of equipment, unless
exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor shall take action with respect to any subcontract or procurement as the
Recipient or the FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or
is threatened with litigation by a subcontractor, or supplier because of such direction,
the contractor may request the Recipient to enter into any litigation to protect the
interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT
that, as a condition to receiving federal financial assistance, NCDOT will comply with
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR
part 21 and related nondiscrimination authorities to ensure that no person shall, on the
ground of race, color, national origin, limited English proficiency, sex, age, or disability
(including religion/creed or income-level, where applicable), be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any
programs, activities, or services conducted or funded by NCDOT. Contractors and other
organizations under contract or agreement with NCDOT must also comply with Title VI
and related authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g.,
subcontractors, consultants, vendors, prime contractors) are responsible for
complying with NCDOT’s Title VI Program. Contractors are not required to prepare
or submit Title VI Programs. To comply with this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all
employees, applicants and subcontractors on the jobsite.
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2. Physically incorporate the required Title VI clauses into all subcontracts on
federally-assisted and state-funded NCDOT projects, and ensure inclusion by
subcontractors into all lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following
notification in all solicitations for bids and requests for work or material,
regardless of funding source:

“The North Carolina Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to
submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, or national origin in consideration for an award. In
accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age,
disability, low-income level, creed/religion, or limited English proficiency in
consideration for an award.”

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and
subsequent lower tier subcontracts on Federal-aid highway construction contracts
only.

5. Provide language assistance services (i.e., written translation and oral
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT
OCR for further assistance, if needed.

6. For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or
agreements. Subrecipients must also ensure compliance by their contractors and
subrecipients with Title VI. (23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take
affirmative action to correct any deficiencies found within a reasonable time period,
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23
CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.
1. Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of
the public and contractors) from discrimination by NCDOT employees,
subrecipients and contractors, regardless of funding source.
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2. Eligibility
Any person—or class of persons—who believes he/she has been subjected to
discrimination based on race, color, national origin, Limited English Proficiency
(LEP), sex, age, or disability (and religion in the context of employment, aviation,

or transit) may file a written complaint. The law also prohibits intimidation or
retaliation of any sort.

3. Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must
be filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or
(ii) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that
conduct was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following

entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights,
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE,
Washington, DC 20590; 202-366-4070

4. Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a
representative, and include the complainant’s name, address, and telephone
number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and
provided to the complainant for confirmation or revision before processing.
Complaints will be accepted in other languages, including Braille.

5. Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination
Complaint Form and procedures.

6. Complaint Basis

Allegations must be based on issues involving race, color, national origin (LEP),
sex, age, disability, or religion (in the context of employment, aviation or transit).
“Basis” refers to the complainant’s membership in a protected group category.
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TABLE 103-1
COMPLAINT BASIS
Protected Categories Definition Examples Applicable Nondiscrimination
Authorities

Race and Ethnicity An individual belonging to one | Black/African Title VI of the Civil Rights Act of 1964;
of the accepted racial groups; or | American, 49 CFR Part 21;
the perception, based usually on | Hispanic/Latino, 23 CFR 200;
physical characteristics that a Asian, American 49 U.S.C. 5332(b);
person is a member of a racial Indian/Alaska Native, | 49 U.S.C. 47123.
group Native (Executive Order 13166)

Hawaiian/Pacific

Islander, White

Color

Color of skin, including shade

Black, White, brown,

of skin within a racial group yellow, etc.
National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,
Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, | Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990

Religion (in the context of
employment)

(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a
religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);

49 U.S.C. 47123)

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest agrees to comply with the following non-discrimination statutes and

authorities, including, but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part

21.
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits
discrimination on the basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability) and 49 CFR Part 27,

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age);

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
sex);

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities
(42 US.C. §§ 12131-12189) as implemented by Department of Transportation
regulations at 49 C.F.R. parts 37 and 38;

(1) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority  Populations and  Low-Income  Populations, = which  ensures
Nondiscrimination against minority populations by discouraging programs, policies,
and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

(k) Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of Limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

(1) Title IX of the Education Amendments of 1972, as amended, which prohibits you
from discriminating because of sex in education programs or activities (20 U.S.C.
1681 et seq).

(m)Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352),
(prohibits employment discrimination on the basis of race, color, religion, sex, or
national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)
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The following clauses will be included in deeds effecting or recording the transfer of
real property, structures, or improvements thereon, or granting interest therein from
the United States pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law
and upon the condition that the North Carolina Department of Transportation
(NCDOT) will accept title to the lands and maintain the project constructed thereon in
accordance with the North Carolina General Assembly, the Regulations for the
Administration of the Federal-Aid Highway Program, and the policies and procedures
prescribed by the Federal Highway Administration of the U.S. Department of
Transportation in accordance and in compliance with all requirements imposed by
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A,
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of
the U.S Department of Transportation pertaining to and effectuating the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4),
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title
and interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however,
to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures
are used for a purpose for which Federal financial assistance is extended or for
another purpose involving the provision of similar services or benefits and will be
binding on the NCDOT, its successors and assigns.

The NCDOT, in consideration of the conveyance of said lands and interests in lands,
does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or
national origin, be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination with regard to any facility located wholly or in
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT
will use the lands and interests in lands and interests in lands so conveyed, in
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary,
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of
the above-mentioned nondiscrimination conditions, the Department will have a right
to enter or re-enter said lands and facilities on said land, and that above described
land and facilities will thereon revert to and vest in and become the absolute property
of the U.S. Department of Transportation and its assigns as such interest existed prior
to this instruction].*

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary in order to make clear the purpose of Title VI.)
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity,
Facility, or Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar
instruments entered into by the North Carolina Department of Transportation
(NCDOT) pursuant to the provisions of Assurance 7(a):

1.

The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on
the property described in this (deed, license, lease, permit, etc.) for a purpose
for which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and
operate such facilities and services in compliance with all requirements
imposed by the Acts and Regulations (as may be amended) such that no
person on the grounds of race, color, or national origin, will be excluded from
participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

With respect to licenses, leases, permits, etc., in the event of breach of any of the
above Nondiscrimination covenants, the NCDOT will have the right to terminate
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had
never been made or issued. *

With respect to a deed, in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter
the lands and facilities thereon, and the above described lands and facilities will
there upon revert to and vest in and become the absolute property of the NCDOT
and its assigns. *

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity,
Facility or Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar
instruments/ agreements entered into by the North Carolina Department of
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b):
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1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree (in the case of deeds and
leases add, "as a covenant running with the land") that (1) no person on the
ground of race, color, or national origin, will be excluded from participation in,
denied the benefits of, or be otherwise subjected to discrimination in the use of
said facilities, (2) that in the construction of any improvements on, over, or under
such land, and the furnishing of services thereon, no person on the ground of race,
color, or national origin, will be excluded from participation in, denied the
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee,
licensee, lessee, permittee, etc.) will use the premises in compliance with all other
requirements imposed by or pursuant to the Acts and Regulations, as amended, set
forth in this Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the
above Non— discrimination covenants, the NCDOT will have the right to
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and
repossess said land and the facilities thereon, and hold the same as if said (license,
permit, etc., as appropriate) had never been made or issued. *

With respect to deeds, in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in
and become the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year’s activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting

company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.
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Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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STANDARD SHORING: (1-16-24)

Description

Standard shoring includes standard temporary shoring and standard temporary mechanically
stabilized earth (MSE) walls. At the Contractor’s option, use standard shoring as noted in the
plans or as directed. When using standard shoring, a temporary shoring design submittal is not
required. Construct standard shoring based on actual elevations and shoring dimensions in
accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02.

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary
shoring detail (Geotechnical Standard Detail No. 1801.01). Define “standard temporary wall” as
a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard temporary
wall detail (Geotechnical Standard Detail No. 1801.02). Define “standard temporary geotextile
wall” as a standard temporary wall with geotextile reinforcement and “standard temporary geogrid
wall” as a standard temporary wall with geogrid reinforcement.

Provide positive protection for standard shoring at locations shown in the plans and as directed.
See Temporary Shoring provision for positive protection types and definitions.

Materials
Refer to the Standard Specifications.

Item Section
Concrete Barrier Materials 1170-2
Flowable Fill, Excavatable 1000-7
Geosynthetics 1056
Grout, Type 1 1003
Portland Cement Concrete, Class A 1000
Select Materials 1016
Steel Beam Guardrail Materials 862-2
Steel Sheet Piles and H-Piles 1084
Untreated Timber 1082-2
Welded Wire Reinforcement 1070-3

Provide Type 6 material certifications for shoring materials. Use Class IV select material for
temporary guardrail. Use Class A concrete that meets Article 450-2 of the Standard Specifications
or Type 1 grout for drilled-in piles.

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge case
and traffic impact at each standard temporary shoring location, use sheet piles with the minimum
required section modulus or H-piles with the sizes shown in Geotechnical Standard Detail No.
1801.01. Use untreated timber with a thickness of at least 3" and a bending stress of at least 1,000
psi for timber lagging.

(A)  Shoring Backfill

Use Class Il, Type 1, Class Ill, Class V or Class VI select material or material that meets
AASHTO M 145 for soil classification A-2-4 with a maximum P1 of 6 for shoring backfill
except do not use the following:

Q) A-2-4 soil for backfill around culverts,
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(B)

2 A-2-4 soil in the reinforced zone of standard temporary walls with a back slope and

3) Class VI select material in the reinforced zone of standard temporary geotextile
walls.

Standard Temporary Walls

Use welded wire reinforcement for welded wire facing, struts and wires with the
dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.
Provide Type 2 geotextile for separation and retention geotextiles. Do not use more than
4 different reinforcement strengths for each standard temporary wall.

1) Geotextile Reinforcement

Provide Type 4a geotextile for geotextile reinforcement except for the ultimate
tensile strength. Based on actual wall height, groundwater elevation, slope or
surcharge case and shoring backfill to be used in the reinforced zone at each
standard temporary geotextile wall location, provide geotextiles with ultimate
tensile strengths as shown in Geotechnical Standard Detail No. 1801.02.

2 Geogrid Reinforcement

Use geogrids for geogrid reinforcement with a roll width of at least 4 ft and an
“approved” status code in accordance with the NCDOT Geosynthetic
Reinforcement Evaluation Program. The list of approved geogrids is available
from:

connect.ncdot.gov/resources/Geological/Pages/Products.aspx

Based on actual wall height, groundwater or flood elevation, slope or surcharge
case and shoring backfill to be used in the reinforced zone at each standard
temporary geogrid wall location, provide geogrids for geogrid reinforcement with
short-term design strengths as shown in Geotechnical Standard Detail No. 1801.02.
Geogrids are approved for short-term design strengths (3-year design life) in the
machine direction (MD) and cross-machine direction (CD) based on material type.
Define material type from the website above for shoring backfill as follows:

Material Type Shoring Backfill
Borrow A-2-4 Soil
Fine Aggregate Class Il, Type 1 or Class Il Select Material
Coarse Aggregate Class V or VI Select Material

Preconstruction Requirements

(A)

(B)

Concrete Barrier

Define “clear distance” behind concrete barrier as the horizontal distance between the
barrier and edge of pavement. The minimum required clear distance for concrete barrier
is shown in the plans. At the Contractor’s option or if the minimum required clear distance
is not available, set concrete barrier next to and up against traffic side of standard shoring
except for barrier above standard temporary walls. Concrete barrier with the minimum
required clear distance is required above standard temporary walls.

Temporary Guardrail
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(©)

Define “clear distance” behind temporary guardrail as the horizontal distance between
guardrail posts and standard shoring. At the Contractor’s option or if clear distance for
standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as
shown in the plans. Place ABC in clear distance and around guardrail posts instead of
pavement. Do not use temporary guardrail above standard temporary walls.

Standard Shoring Selection Forms

Before beginning standard shoring construction, survey existing ground elevations in the
vicinity of standard shoring locations to determine actual shoring or wall heights (H).
Submit a standard shoring selection form for each location at least 7 days before starting
standard shoring construction. Standard shoring selection forms are available from:
connect.ncdot.gov/resources/Geological/Pages/Geotech Forms_Details.aspx

Construction Methods

Construct standard shoring in accordance with the Temporary Shoring provision.

(A)

(B)

Standard Temporary Shoring Installation

Based on actual shoring height, positive protection, groundwater elevation, slope or
surcharge case and traffic impact at each standard temporary shoring location, install piles
with the minimum required embedment and extension for each shoring section in
accordance with Geotechnical Standard Detail No. 1801.01. For concrete barrier above
and next to standard temporary shoring and temporary guardrail above and attached to
standard temporary shoring, use “surcharge case with traffic impact” in accordance with
Geotechnical Standard Detail No. 1801.01. Otherwise, use “slope or surcharge case with
no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01. If refusal
is reached before driven piles attain the minimum required embedment, use drilled-in H-
piles with timber lagging for standard temporary shoring.

Standard Temporary Walls Installation

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or
geogrid reinforcement and shoring backfill in the reinforced zone at each standard
temporary wall location, construct walls with the minimum required reinforcement length
and number of reinforcement layers for each wall section in accordance with Geotechnical
Standard Detail No. 1801.02. For standard temporary walls with pile foundations in the
reinforced zone, drive piles through reinforcement after constructing temporary walls.

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at acute
corners as directed by the Engineer. Place geosynthetics as shown in Geotechnical
Standard Detail No. 1801.02. Place separation geotextiles between shoring backfill and
backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to
the wall face. For Class V or VI select material in the reinforced zone, place separation
geotextiles between shoring backfill and backfill or natural ground on top of and at the
back of the reinforced zone.

Measurement and Payment

Standard shoring will be measured and paid in accordance with the Temporary Shoring provision.
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PROJECT SPECIAL PROVISIONS
Utilities by Others
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General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A) AT&T — Communication (Distribution)
B) Duke Energy — Power (Distribution)
C) Charter/Spectrum — Communication (Distribution)

The conflicting facilities of these concerns will be adjusted prior to the date of
availability, unless otherwise noted and are therefore listed in these special provisions for
the benefit of the Contractor. All utility work listed herein will be done by the utility
owners. All utilities are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the 2024 Standard
Specifications.

Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) AT&T — Communication (Distribution)
1) AT&T is installing new aerial and underground and abandoning specific facilities
within the project limits by the Date of Availability.
1) Contact person for AT&T is Mr. Kevin Kimrey at 336-379-5914.

B) Duke Energy — Power (Distribution)
1) Duke Energy is installing new underground and abandoning specific facilities
within the project limits by the Date of Availability.
2) Contact person for Duke Energy is Mr. Randy Roberts at 336-616-4690.

C) Charter/Spectrum — Communication (Distribution)
1) Charter/Spectrum has existing aerial and underground facilities within the project
limits.
2) Contact person for Charter/Spectrum is Mr. David Street at 336-813-9647 and
Mr. David Ward at 336-215-9505.
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Project Special Provisions
Erosion Control

STABILIZATION REQUIREMENTS:
(4-30-2019)

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina
Department of Environmental Quality Division of Water Resources. Temporary or permanent
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity,
with the following exceptions in which temporary or permanent ground cover shall be provided in
14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract and
as directed.

SEEDING AND MULCHING: (East)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 40004 Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

T5# Tall Fescue T5# Tall Fescue

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon

Engineer’s request.

06 Dust

2" Millennium
34 Millennium
Apache Il1
Avenger
Barlexas
Barlexas II
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner 11
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte
Garrison
Gazelle Il
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

OI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor Il
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
Scorpion

Serengeti
Shelby
Sheridan
Signia
Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo
Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack 11
Xtremegreen

12/19/2023



BR-0097 EC-3 Rockingham County

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and
add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the
year. The Engineer will determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 10-20-20 analysis and as directed.

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 16-8-8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with
the exception that no centipede seed will be used in the seed mix for supplemental seeding. The
rate of application for supplemental seeding may vary from 25# to 75# per acre. The actual rate
per acre will be determined prior to the time of topdressing and the Contractor will be notified in
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental
seed. Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed
into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may
be used where degree of slope prevents the use of a sod seeder.

MOWING:
The minimum mowing height on this project shall be 4 inches.

LAWN TYPE APPEARANCE:

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.
Remove all trash, debris, and stones %" and larger in diameter or other obstructions that could

12/19/2023



BR-0097 EC-4 Rockingham County

interfere with providing a smooth lawn type appearance. These areas shall be reseeded to match
their original vegetative conditions, unless directed otherwise by the Field Operations Engineer.

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum extent
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside
the construction limits shall only be removed upon approval of Engineer. No additional payment
will be made for this minimization work.

CONSTRUCTION MATERIALS MANAGEMENT
(3-19-19)  (rev. 04-27-20)

Description

The requirements set forth shall be adhered to in order to meet the applicable materials handling
requirements of the NCG010000 permit. Structural controls installed to manage construction
materials stored or used on site shall be shown on the E&SC Plan. Requirements for handling
materials on construction sites shall be as follows:

Polyacrylamides (PAMS) and Flocculants

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept
under storm-resistant cover or surrounded by secondary containment structures designed to protect
adjacent surface waters. PAMS or other flocculants used shall be selected from the NC DWR List
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance
with the manufacturer’s instructions. The NC DWR List of Approved PAMS/Flocculants is
available at:

https://files.nc.gov/ncdeg/Water+Quality/Environmental+Sciences/ATU/PAMS8 30 18.pdf

Equipment Fluids

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled
and disposed of in a manner so as not to enter surface or ground waters and in accordance with
applicable state and federal regulations. Equipment used on the site must be operated and
maintained properly to prevent discharge of fluids. Equipment, vehicle, and other wash waters
shall not be discharged into E&SC basins or other E&SC devices. Alternative controls should be
provided such that there is no discharge of soaps, solvents, or detergents.

Waste Materials
Construction materials and land clearing waste shall be disposed of in accordance with North

Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules
governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing
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construction material and land clearing waste shall be at least 50 feet away from storm drain inlets
and surface waters unless it can be shown that no other alternatives are reasonably available. Paint
and other liquid construction material waste shall not be dumped into storm drains. Paint and other
liquid construction waste washouts should be located at least 50 feet away from storm drain inlets
unless there is no alternative. Other options are to install lined washouts or use portable, removable
bags or bins. Hazardous or toxic waste shall be managed in accordance with the federal Resource
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC,
Subchapter 13A. Litter and sanitary waste shall be managed in a manner to prevent it from entering
jurisdictional waters and shall be disposed of offsite.

Herbicide, Pesticide, and Rodenticides

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling
restrictions.

Concrete Materials

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged
from the site. (Note that discharges from onsite concrete plants require coverage under a separate
NPDES permit — NCG140000.) Concrete wash water shall be managed in accordance with the
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide
(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site,
in accordance with state solid waste regulations.

Earthen Material Stock Piles

Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and
surface waters unless it can be shown that no other alternatives are reasonably available.

Measurement and Payment

Conditions set within the Construction Materials Management provision are incidental to the
project for which no direct compensation will be made.

WASTE AND BORROW SOURCES:
(2-16-11) (Rev. 3-17-22)

Payment for temporary erosion control measures, except those made necessary by the Contractor’s
own negligence or for his own convenience, will be paid for at the appropriate contract unit price
for the devices or measures utilized in borrow sources and waste areas.
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No additional payment will be made for erosion control devices or permanent seeding and
mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste
Site Reclamation Procedures for Contracted Projects” located at:

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati
on%20Procedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The
fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved
by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2" cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.
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(B) Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in
color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall
be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or
set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all
backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may, at
the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across
each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work being
paid for as “Construction Surveying”, except that where there is no pay item for construction
surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand clearing
shall be identified with a different colored flagging to distinguish it from mechanized clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation
of the interior boundaries. This delineation will be considered incidental to the work being paid
for as Construction Surveying, except that where there is no pay item or construction surveying
the cost of boundary flagging delineation shall be included in the unit prices bid for the various
items in the contract. Installation for delineation of all jurisdictional boundaries at staging areas,
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waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly
visible orange flagging attached. Stakes shall be installed a minimum of 6” into the ground.
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not
substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation,
as the cost of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and post
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot

CONCRETE WASHOUT STRUCTURE:
(8-17-23)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These enclosures
are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete wash water.

Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.
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Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so itis clearly visible to site personnel. Install safety fence as directed for visibility to construction
traffic.

Alternate details for accommodating concrete washout may be submitted for review and approval.
The alternate details shall include the method used to retain and dispose of concrete waste water
within the project limits and in accordance with the minimum setback requirements. (5 feet above
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.)
Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details or commercially available devices are approved, then those devices will

also be paid for per each approved and installed device.

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

Safety Fence shall be measured and paid for as provided elsewhere in this contract.
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No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each

FABRIC INSERT INLET PROTECTION
(1-1-24)

Description

Install, maintain, and remove Fabric Insert Inlet Protection, of the type specified, in inlet structures
(catch basins, drop inlets, etc.) in areas where asphalt or concrete may prevent the proper
installation of a Rock Inlet Sediment Traps Type C, or as directed by the Engineer.

Materials

Provide a fabric inlet protection device composed of a fitted woven polypropylene geotextile
double sewn with nylon thread suspended sack. The Fabric Insert Inlet Protection shall be
manufactured to fit the opening of the catch basin or drop inlet or shall have a deflector to direct
runoff from the curb opening into the fabric sack. The Fabric Insert Inlet Protection shall have a
rigid frame or support system to support the loaded weight of the product. The product shall have
lifting loops for removing the device from the basin and will have dump straps attached at the
bottom to facilitate the emptying of the device. The Fabric Insert Inlet Protection shall have an
overflow system to allow stormwater to enter the inlet structure and avoid ponding on the roadway
when the device reaches capacity.

The fitted filter assembly shall have the following physical properties:

Type 1 (High Flow):

Physical Test Method English
Grab Tensile ASTM D-4632 255 x 275 Ibs
Minimum Puncture Strength ASTM D-4833 125 Ibs
Mullen Burst ASTM D-3786 420 PSI
Minimum UV Resistance ASTM D-4355 70 %.
Flow Rate ASTM D-4491 200 gal/min/ft?
Apparent Opening ASTM D-4751 20 US Sieve
Permittivity ASTM D-4491 1.5 sec™
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Type 2 (Low Flow):

Physical Test Method English
Grab Tensile ASTM D-4632 315 x 300 Ibs
Grab Elongation ASTM D-4632 15x 15 %
Minimum Puncture Strength ASTM D-4833 125 Ibs
Mullen Burst ASTM D-3786 650 PSI
Minimum UV Resistance ASTM D-4355 70 %.
Flow Rate ASTM D-4491 40 gal/min/ft?
Apparent Opening ASTM D-4751 40 US Sieve
Permittivity ASTM D-4491 0.55 sec?

Construction Methods

Strictly adhere to the manufacturer’s installation instructions and recommendations. Maintenance
shall include regular daily inspections and after each qualifying rain event. The Fabric Insert Inlet
Protection shall be emptied, cleaned and placed back into the basin when it reaches 50% capacity
or as directed by the Engineer.

Measurement and Payment
Fabric Insert Inlet Protection, Type __ will be measured and paid in units of each of the type
specified, complete in place and accepted. Such payment shall be full compensation for furnishing
and installing the Fabric Insert Inlet Protection, Type __ in accordance with this specification and
for all required maintenance.

Fabric Insert Inlet Protection Cleanout will be measured and paid in units of each for the
maintenance of the device, cleanout and disposal of accumulated sediments.

Payment will be made under:

Pay Item Pay Unit
Fabric Insert Inlet Protection, Type Each
Fabric Insert Inlet Protection Cleanout Each
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Project Special Provisions

Structure

FALSEWORK AND FORMWORK (11-30-23) «...covvrrumnrrsnnsesnnssssmnssssssssssssssssssssnssssssssenes ST-2
SUBMITTAL OF WORKING DRAWINGS (11-30-23)u...cevumnerrnnrsssncssssssssssssssnssssssees ST-9
CRANE SAFETY (6-20-19) «...oouurrrenerrmesrsnesssssnssssssssssssssnssssssssssssssssssssssssssssnssssssssssssssssssnes ST-16
GROUT FOR STRUCTURES (12-1-17) ceuuvuuunerrnsesssssssssssssssssssssssssssssssssssssssssssssssssssssens ST-17
MAINTENANCE AND PROTECTION OF TRAFFIC BENEATH PROPOSED

STRUCTURE AT STATION 30+17.89 -L-(08-13-04) ...eu..corermnrernncseresssssesssssssssnsssssnns ST-18
THERMAL SPRAYED COATINGS (METALIZATION) (12-1-17)uccvvuuneunncernncesnnsenne ST-19
ELASTOMERIC CONCRETE (2-11-19)u...cuuevuueermnssmssssssssssssssssssssssssssssssssssssssssssssssses ST-21
FOAM JOINT SEALS (9-27-12) cuuuevumnrrrnerssessssnssssnsssssssssssssssnsssssnssssssssssssssssnsssssnssssssssses ST-24
ASBESTOS ASSESSMENT (11-30-23) c.uuuvuumnersnnesssnssssnssssssssssssssssssssssssssssssssssssssssssssses ST-28
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FALSEWORK AND FORMWORK (11-30-23)

GENERAL

Use this Special Provision as a guide to develop temporary works submittals required by the
Standard Specifications or other provisions; no additional submittals are required herein. Such
temporary works include, but are not limited to, falsework and formwork.

Falsework is any temporary construction used to support the permanent structure until it becomes
self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid
concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that
functions as a work platform that supports construction personnel, materials, and tools, but is not
intended to support the structure. Scaffolding systems that are used to temporarily support
permanent structures (as opposed to functioning as work platforms) are considered to be falsework
under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or
inclined support members. Where the term “temporary works” is used, it includes all of the
temporary facilities used in bridge construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed and
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final
structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the safety
and quality required by the design assumptions. The Engineer has authority to reject material on
the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly
identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise
the plan and notify the Engineer if any change to materials or material strengths is required.

DESIGN REQUIREMENTS

(A) Working Drawings

Provide working drawings for items as specified in the contract, or as required by the Engineer,
with design calculations and supporting data in sufficient detail to permit a structural and safety
review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component to be
checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed sequence,
rate of placement, direction of placement, and location of all construction joints.

When required, have the drawings and calculations prepared under the guidance of, and sealed
by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary
works design.
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If requested by the Engineer, submit with the working drawings manufacturer’s catalog data
listing the weight of all construction equipment that will be supported on the temporary work.
Show anticipated total settlements and/or deflections of falsework and forms on the working
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or
girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a
maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | njayx siab Edge Max. Screed Braclfet Min.
Type Depth Width, Thickness, Wheel Weight, \éertlca! Leg
’ xtension,
(PCG) (inches) (inches) (inches) (Ibs.) (inches)
I 36 39 14 2000 26
1l 45 42 14 2000 35
v 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For
Type II, III & 1V prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and
rods must have a minimum safe working load of 6,000 lbs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall
be cast through the girder top flange and located, measuring along the top of the member, 1°-
2 '42” from the edge of the top flange. Hanger hardware and rods must have a minimum safe
working load of 6,000 Ibs.

For link slabs, the top of girders directly beneath the link slab shall be free of overhang
falsework attachments or other hardware. Submit calculations and working drawings for
overhang falsework in the link slab region.

The overhang bracket provided for the diagonal leg shall have a minimum safe working load
of 3,750 1bs. The vertical leg of the bracket shall extend to the point that the heel bears on the
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for
72-inch members, the heel of the bracket shall bear on the web, near the bottom flange
transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck
geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and
advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type
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and hanger spacing on prestressed concrete girder casting drawings may delay the approval of
those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin top
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke
HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the
falsework and forms supporting deck slabs and overhangs on girder bridges so that there will
be no differential settlement between the girders and the deck forms during placement of deck
concrete.

When staged construction of the bridge deck is required, detail falsework and forms for screed
and fluid concrete loads to be independent of any previous deck pour components when the
mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such
devices used as part of the falsework or formwork that remains in the permanent structure. If
the plan notes indicate that the structure contains the necessary corrosion protection required
for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not
be allowed. Any coating required by the Engineer will be considered incidental to the various
pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the current edition of
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein.

(1) Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In
addition, Table 2.2A is included to provide the maximum wind speeds by county in North

Carolina.
Table 2.2 - Wind Pressure Values
Height Zone Pressure, Ib/ft for Indicated Wind Velocity, mph

feet above ground 70 80 90 100 110

0to 30 15 20 25 30 35

30to 50 20 25 30 35 40

50 to 100 25 30 35 40 45

over 100 30 35 40 45 50

(2) Time of Removal

The following requirements replace those of Article 3.4.8.2.
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Do not remove forms until the concrete has attained strengths required in Article 420-16
of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent surface damage.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25 YR

COUNTY COUNTY 25 YR (mph) COUNTY 25 YR (mph)
(mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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(B) Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their review,
revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete drawings
and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required until
the drawings have been approved. Such approval does not relieve the Contractor of the
responsibility for the accuracy and adequacy of the working drawings.

CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure that the
quality of materials and workmanship employed is consistent with that assumed in the design of
the temporary works. Do not weld falsework members to any portion of the permanent structure
unless approved. Show any welding to the permanent structure on the approved construction
drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate
measurement of falsework settlement. Make sure that the anticipated compressive settlement
and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make
sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their
span regardless of whether or not the deflection is compensated by camber strips.

(A)Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the period of
its use. Certify that the manufactured devices have been maintained in a condition to allow
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily
determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect the
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load
tests prior to loading.
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(B) Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing
capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as those of
the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of
the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction using
standard procedures based on the driving characteristics of the pile is permitted. If preferred,
use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load
tests to verify bearing capacity values that are marginal or in other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.
Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in such a
manner as to permit the structure to uniformly and gradually take the stresses due to its own weight.

MEASUREMENT AND PAYMENT
Unless otherwise specified, Falsework and Formwork will not be directly measured.

Payment at the contract unit prices for the various pay items requiring temporary works will be
full compensation for the above falsework and formwork.
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SUBMITTAL OF WORKING DRAWINGS (11-30-23)

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this
Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special
Provision. The list of submittals contained herein does not represent a list of required submittals
for the project. Submittals are only necessary for those items as required by the contract. Make
submittals that are not specifically noted in this provision directly to the Engineer. Either the
Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review
submittals.

If a submittal contains variations from plan details or specifications or significantly affects project
cost, field construction or operations, discuss the submittal with and submit all copies to the
Engineer. State the reason for the proposed variation in the submittal. To minimize review time,
make sure all submittals are complete when initially submitted. Provide a contact name and
information with each submittal. Direct any questions regarding submittal requirements to the
Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts
noted below.

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name,
address and telephone number of the facility where fabrication will actually be done if different
than shown on the title block of the submitted working drawings. This includes, but is not limited
to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items.

ADDRESSES AND CONTACTS
For submittals to the Structures Management Unit, use the following addresses:

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff)

Via US mail: Via other delivery service:
Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.

State Structures Engineer State Structures Engineer
North Carolina Department North Carolina Department
of Transportation of Transportation

Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive
Raleigh, NC 27699-1581 Raleigh, NC 27610

Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.
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For submittals to the Geotechnical Engineering Unit, use the following addresses:
For projects in Divisions 1-7, use the following Eastern Regional Office addresses:

Via Email: EastGeotechnicalSubmittal@ncdot.gov

Via US mail: Via other delivery service:

Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E.

Assistant State Geotechnical Assistant State Geotechnical
Engineer — Eastern Region Engineer — Eastern Region

North Carolina Department North Carolina Department

of Transportation of Transportation

Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office addresses:
Via Email: WestGeotechnicalSubmittal@ncdot.gov
Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Assistant State Geotechnical
Engineer — Western Region
North Carolina Department

of Transportation
Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management Unit
can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering Unit
can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” link.



https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Documents/Geotechnical%20Construction%20Submittals.xlsx
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Direct any questions concerning submittal review status, review comments or drawing markups to
the following contacts:

Primary Structures Contact: James Bolden (919) 707 — 6408

jilbolden@ncdot.gov

Secondary Structures Contacts: Emmanuel Omile (919) 707 — 6451

eomile@ncdot.gov

Madonna Rorie (919) 707 - 6508

mrorie@ncdot.gov

Eastern Regional Geotechnical Contact (Divisions 1-7):
Thomas Santee (919) 920-8901

tgsantee@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902

ewilliams3@ncdot.gov

SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the
same time, submit a copy of the same complete submittal directly to the Structures Management
Unit and/or the Geotechnical Engineering Unit as specified in the tables below.

The first table below covers “Structure Submittals.” The Engineer will receive review comments
and drawing markups for these submittals from the Structures Management Unit. The second table
in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and
drawing markups for these submittals from the Geotechnical Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies
in which case submit a set of supporting calculations to each unit. Provide additional copies of any
submittal as directed.
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STRUCTURE SUBMITTALS
Submittal Submittal
Required by Required by
Structures Geotechnical .
. . Contract Reference Requiring
Management Engineering 1
Submittal Unit? Unit? Submittal
Plan Note, SN Sheet &
Arch Culvert Falsework Y N y an Tlote ee )
Falsework and Formwork
7 Plan Note, SN Sheet &
Box Culvert Falsework Y N “ "
Falsework and Formwork
Cofferdams Y Y Article 410-4
Foam Joint Seals 6 Y N “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base Y N “Expansion Joint Seals”
angle)
Expansion Joint Seals Y N “Modular Expansion Joint
(modular) Seals”
E ion Joint Seal
xpar15|on oint >eals “Strip Seal Expansion Joints”
(strip seals) Y N
Falsework & Forms 2 v N Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms v N Article 420-3 & “Falsework
(superstructure) and Formwork”
Girder Erection over Railroad Y N Railroad Provisions
. . “Maintenance and Protection
Maintenance and Protection of .
. Y N of Traffic Beneath Proposed
Traffic Beneath Proposed Structure . .\
Structure at Station __
Metal Bridge Railing Y N Plan Note
Metal Stay-in-Place Forms Y N Article 420-3
Metalwork for Elastomeric Bearings
45 Y N Article 1072-8
Miscellaneous Metalwork 4-° Y N Article 1072-8
Disc Bearings 4 Y N “Disc Bearings”
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Overhead and Digital Message Signs
(DMS) (metalwork and foundations)

Placement of Equipment on
Structures (cranes, etc.)

Prestressed Concrete Box Beam

(detensioning sequences) 3

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab

(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular expansion
joint seals)

Sound Barrier Wall (precast items)

Sound Barrier Wall Steel Fabrication
Plans

Structural Steel 4

Temporary Detour Structures

TFE Expansion Bearings 4

FOOTNOTES

ST-13

Rockingham County

Applicable Provisions

Article 420-20

Article 1078-11

“Optional Precast Reinforced
Concrete Box Culvert at
Station ___

4

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &  “Sound
Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 & “Construction,
Maintenance and Removal of
Temporary Structure at
Station "

Article 1072-8
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1. References are provided to help locate the part of the contract where the submittals are required.
References in quotes refer to the provision by that name. Articles refer to the Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.

The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are
not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of Proposed
Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18” or greater.
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GEOTECHNICAL SUBMITTALS

Submittals Submittals
Required by Required by
Geotechnical Structures .
. . Contract Reference Requiring
Engineering Management 1
Submittal Unit Unit Submittal
Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A)
Crosshole Sonic Logging (CSL)
2 Y N Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data Forms
23 Y N Subarticle 450-3(D)(2)
Pile Driving Analyzer (PDA) Reports > Y N Subarticle 450-3(F)(3)
Y; drawings
Retaining Walls 4 and Y; drawings Applicable Provisions
calculations
Y; drawi
horing 4 ’ ;anv;/mgs v+ drawings “Temporary Shoring” &
Temporary Shoring . ’ & “Temporary Soil Nail Walls”
calculations

FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are required.
References in quotes refer to the provision by that name. Subarticles refer to the Standard
Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal electronically
(PDF via email), US mail or other delivery service to the appropriate Geotechnical Engineering Unit
regional office. Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%
20FORM.pdf
See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.


https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20FORM.pdf
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CRANE SAFETY (6-20-19)

GENERAL

Comply with the manufacturer specifications and limitations applicable to the operation of any and all
cranes and derricks. Prime contractors, sub-contractors, and fully operated rental companies shall comply
with the current Occupational Safety and Health Administration (OSHA) regulations.

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in personnel
or equipment must be reported to the Engineer and all applicable items listed below must be updated
and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

(A)Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will have the
responsibility and authority to stop any work activity due to safety concerns.

(B) Riggers: Provide the qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and rigging
equipment, and safe rigging practices.

(C)Crane Inspections: Inspection records for all cranes shall be current and readily accessible
for review upon request.

(D) Certifications: Crane operators shall be certified by the National Commission for the
Certification of Crane Operators (NCCCO) or the National Center for Construction Education
and Research (NCCER). Other approved nationally accredited programs will be considered
upon request. In addition, crane operators shall have a current CDL medical card. Submit a list
of crane operator(s) and include current certification for each type of crane operated (small
hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each
operator.

MEASUREMENT AND PAYMENT

No direct payment will be made for Crane Safety. All costs shall be considered incidental to items for
which direct payment is made.
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GROUT FOR STRUCTURES (12-1-17)

GENERAL

This Special Provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel
holes and recesses for structures. This Special Provision does not apply to grout placed in post-
tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix and place grout
in accordance with the manufacturer’s recommendations, the applicable sections of the Standard
Specifications and this Special Provision.

MATERIAL REQUIREMENT

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of the
Standard Specifications.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266.

Construction loading and traffic loading shall not be allowed until the 3-day compressive strength
is achieved.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and accepted.
Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, grease, and
other foreign matter. Saturate concrete surfaces with clean water and remove excess water prior
to placing grout.

MEASUREMENT AND PAYMENT

No separate payment will be made for Grout for Structures. The cost of the material, equipment,
labor, placement, and any incidentals necessary to complete the work shall be considered
incidental to the structure item requiring grout.
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MAINTENANCE AND PROTECTION OF TRAFFIC (08-13-04)
BENEATH PROPOSED STRUCTURE AT STATION 30+17.89 -L-

GENERAL

Maintain traffic on US 29 Bypass as shown in Traffic Control Plans and as directed by the
Engineer.

Provide a minimum temporary vertical clearance of 15.5 feet for Span 2 and 18.0 feet for Span 3
at all times during construction.

Submit plans and calculations for review and approval for protecting traffic and bracing girders,
as described herein, at the above station before beginning work at this location. Have the drawings
and design calculations prepared, signed, and sealed by a North Carolina Registered Professional
Engineer. The approval of the Engineer will not relieve the Contractor of the responsibility for the
safety of the method or equipment.

PROTECTION OF TRAFFIC

Protect traffic from any operation that affords the opportunity for construction materials,
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on
Contractor means and methods determine and clearly define all dead and live loads for this system,
which, at a minimum, shall be installed between beams or girders over any travelway or shoulder
area where traffic is maintained. Install the protective system before beginning any construction
operations over traffic. In addition, for these same areas, keep the overhang falsework in place
until after the rails have been poured.

BRACING GIRDERS

Brace girders to resist wind forces, weight of forms and other temporary loads, especially those
eccentric to the vertical axis of the member during all stages of erection and construction. Before
casting of intermediate diaphragms, decks, or connecting steel diaphragms do not allow the
horizontal movement of girders to exceed 'z inch.

MEASUREMENT AND PAYMENT

Payment at the contract unit prices for the various pay items will be full compensation for the
above work.
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THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017)

DESCRIPTION

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the
Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for on the
plans or by other Special Provisions. Use only Arc Sprayed application methods to apply TSC.
The Engineer must approve other methods of application.

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and Tests
Unit website.

QUALIFICATIONS

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the Thermal
Sprayed Coatings (Metallization) Program.

MATERIALS

Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings
(Metallization) Program.

SURFACE PREPARATION AND TSC APPLICATION

Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal Sprayed
Coatings (Metallization) Program. Apply TSC with the alloy to the thickness specified on the plans or as
required by Thermal Sprayed Coatings (Metallization) Program.

INSPECTION AND TESTING

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed Coatings
(Metallization) Program.

REPAIRS

Perform all shop repairs in accordance with the procedures outlined in the
Thermal Sprayed Coatings (Metallization) Program.

Repairs associated with field welding shall be made by removing the existing metallizing by blast
or power tool cleaning. Affected areas shall be addressed as follows:

* For Marine Environments, incorporate a minimum surface preparation in accordance with
SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved epoxy mastic
coating applied in accordance with the manufacturer’s recommendation. Apply a minimum of
two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.

* For Non-Marine Environments, incorporate a minimum surface preparation in accordance with
SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved organic zinc-rich
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coating applied in accordance with the manufacturer’s recommendation. Apply a minimum of
two (2) coats at a rate of 5-7 (WFT) per coat to the affected area.

(1) Minor localized areas less than or equal to 0.1 ft® with exposed substrate shall be repaired
as outlined above for marine and non-marine environments.

(2) Large localized areas greater than 0.1 ft> with exposed substrate shall require the Contractor
to submit a detailed repair procedure to the Engineer for review and approval.

(3) Repair methods for areas where the substrate has not been exposed shall be mutually agreed
upon between the Contractor and TSC Contractor as approved by the Engineer.

TWELVE MONTH OBSERVATION PERIOD

All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program shall be
evaluated twelve (12) months after project acceptance for defective materials and workmanship.

MEASUREMENT AND PAYMENT

The contract price bid for the metal component to which the TSC is applied will be full
compensation for the thermal sprayed coating.
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ELASTOMERIC CONCRETE (2-11-19)

GENERAL

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy
and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is preapproved.
Use the concrete in the blocked out areas on both sides of the bridge deck joints as indicated on
the plans.

MATERIALS

Provide materials that comply with the following minimum requirements at 14 days (or at the end
of the specified curing time).

MINIMUM
REQUIREMENT

ELASTOMERIC CONCRETE PROPERTIES TEST METHOD

(without aggregate)

TEST METHOD

Compressive Strength, psi ASTM D695 2,000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, psi ASTM D3967 625
Bond Strength to Concrete, psi ASTM C882 (C882M) 450
Durometer Hardness ASTM D2240 50
BINDER PROPERTIES MINIMUM

REQUIREMENT

Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%
Tear Resistance, Ib/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to water,
chemical, UV and ozone exposure and withstand temperature extremes. Elastomeric concrete
systems requiring preheated aggregates are not allowed.

PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, primer
and binder materials) and a Type 3 certification in accordance with Article 106-3 of the Standard
Specifications for prequalification to:
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North Carolina Department of Transportation
Materials and Tests Unit

1801 Blue Ridge Road

Raleigh, NC 27607

Prequalification will be determined for the system. Individual components will not be evaluated,
nor will individual components of previously evaluated systems be deemed prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will
be evaluated for compliance with the Materials requirements specified above. Systems satisfying
all of the Materials requirements will be prequalified for a one year period. Before the end of this
period new product samples shall be resubmitted for prequalification evaluation.

If, at any time, any formulation or component modifications are made to a prequalified system that
system will no longer be approved for use.

INSTALLATION

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has cured for
seven (7) full days and reached a minimum strength of 3,000 psi.

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric
concrete to ensure that all steps being performed comply with all manufacturer installation
requirements including, but not limited to weather conditions (ambient temperature, relative
humidity, precipitation, wind, etc.), concrete deck surface preparation, binder and aggregate
mixing, primer application, elastomeric concrete placement, curing conditions and minimum
curing time before joint exposure to traffic. Do not place elastomeric concrete if the ambient air or
surface temperature is below 45°F.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete. Before
placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.
Sandblast the concrete surface in the blockout and clear the surface of all loose debris. Do not
place the elastomeric concrete until the surface preparation is completed and approved.

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in
contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the primer is
still tacky and within two (2) hours after applying the primer. Trowel the elastomeric concrete to
a smooth finish.

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck
prior to sawing the joint.
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FIELD SAMPLING

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled
for acceptance. A minimum of six (6) 2-inch cube molds and three (3) 3-inch diameter x 6-inch
cylinders will be taken by the Department for each day’s production. Compression, splitting
tensile, and durometer hardness testing will be performed by the Department to determine
acceptance. Materials failing to meet the requirements listed above are subject to removal and
replacement at no cost to the Department.

MEASUREMENT AND PAYMENT

No separate payment will be made for Elastomeric Concrete. The lump sum contract price bid for
Foam Joint Seals or Preformed Silicone Expansion Joint Seal will be full compensation for
furnishing and placing the Elastomeric Concrete.
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FOAM JOINT SEALS (9-27-12)

SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline,
salt, and other materials that are spilled on or applied to the surface. Use a resilient, UV stable,
preformed, impermeable, flexible, expansion joint seal. The joint seal shall consist of low-density,
closed cell, cross-linked polyethylene non-extrudable, foam. The joint seal shall contain no EVA
(Ethylene Vinyl Acetate). Cell generation shall be achieved by being physically blown using
nitrogen. No chemical blowing agents shall be used in the cell generation process.

Use seals manufactured with grooves 3"+ wide by 3"+ deep and spaced between 74 and 2" apart
along the bond surface running the length of the joint. Use seals with a depth that meets the
manufacturer’s recommendation but is not less than 70% of the uncompressed width. Provide a
seal designed so that, when compressed, the center portion of the top does not extend upward
above the original height of the seal by more than '4”. Provide a seal that has a working range of
30% tension and 60% compression and meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D3575-08, Suffix T 110 —-130 psi
Compression Set ASTM D1056

. 10% - 16%
Suffix B, 2 hr recovery
Water Absorption ASTM D3575 < 0.03 Ib/ft?
Elongation at Break ASTM D3575 180% - 210%
Tear Strength ASTM D624 (D3575-08, Suffix G) 14 — 20 pli
. ASTM D3575-08,
Density ] 1.8-2.2 Ib/ft3
Suffix W, Method A

Toxicity ISO-10993.5 Pass (not cytotoxic)

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to ensure
that the marks are clearly visible before installation.

BONDING ADHESIVE

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal
manufacturer that meets the requirements given below.

TEST TEST METHOD REQUIREMENT

Tensile strength ASTM D638 3000 psi (min.)
Compressive strength ASTM D695 7000 psi (min.)
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Hardness Shore D Scale 75-85 psi
Water Absorption ASTM D570 0.25% by weight max.
Elongation to Break ASTM D638 5% (max.)

Bond Strength ASTM (882 2000 psi (min.)

Use an adhesive that is workable to 40°F. When installing in ambient air or surface temperatures
below 40°F or for application on moist, difficult to dry concrete surfaces, use an adhesive specified
by the manufacturer of the joint seal.

SAWING THE JOINT

The joint opening shall be initially formed to the width shown on the plans including the blockout
for the elastomeric concrete.

The elastomeric concrete shall have sufficient time to cure such that no damage can occur to the
elastomeric concrete prior to sawing to the final width and depth as specified in the plans.

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw in the
desired direction. To control the saw and to produce a straight line as indicated on the plans, anchor
and positively connect a template or a track to the bridge deck. Do not saw the joint by visual
means such as a chalk line. Fill the holes used for holding the template or track to the deck with
an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing two
metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus %4 above the top of the seal plus approximately 1”
below the bottom of the seal. An irregular bottom of a sawed joint is permitted as indicated on the
plans. Grind exposed corners on saw cut edges to a '4”” chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width specified in the
plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation.

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls,
popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to blast cleaning

and installing the seal.

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent.
Sandblast the joint opening to provide a firm, clean joint surface free of curing compound, loose
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material, and any foreign matter. Sandblast the joint opening without causing pitting or uneven
surfaces. The aggregate in the elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the
surface with compressed air, or vacuum the surface until all traces of blast products and abrasives
are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain
detrimental amounts of water or oil.

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited in the
cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and as
recommended below. Do not install the joint seal if the ambient air or surface temperature is below
45°F. Have a manufacturer’s certified trained factory representative present during the installation
of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to ensure the seal is the same
length as the deck opening. When the joint seal requires splicing, use the heat welding method by
placing the joint material ends against a teflon heating iron of 425-475°F for 7 - 10 seconds, then
pressing the ends together tightly. Do not test the welding until the material has completely cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls of
the joint as a means to minimize clean up. After opening both cans of the bonding agent, stir each
can using separate stirring rods for each component to prevent premature curing of the bonding
agent. Pour the two components, at the specified mixing ratio, into a clean mixing bucket. Mix the
components with a low speed drill (400 rpm max.) until a uniform gray color is achieved without
visible marbling. Apply bonding agent to both sides of the elastomeric concrete as well as both
sides of the joint seal, making certain to completely fill the grooves with epoxy. With gloved
hands, compress the joint seal and with the help of a blunt probe, push the seal into the joint
opening until the seal is recessed approximately 74” below the surface. When pushing down on the
joint seal, apply pressure only in a downward direction. Do not push the joint seal into the joint
opening at an angle that would stretch the material. Seals that are stretched during installation shall
be removed and rejected. Once work on placing a seal begins, do not stop until it is completed.
Clean the excess epoxy from the top of the joint seal immediately with a trowel. Do not use
solvents or any cleaners to remove the excess epoxy from the top of the seal. Remove the
protective cover at the joint edges and check for any excess epoxy on the surface. Remove excess
epoxy with a trowel, the use of solvents or any cleaners will not be allowed.

The installed system shall be watertight and will be monitored until final inspection and approval.
Do not place pavement markings on top of foam joint seals.
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MEASUREMENT AND PAYMENT

Foam Joint Seals will be paid for at the lump sum contract price bid. Payment will be full
compensation for furnishing all material, including elastomeric concrete, labor, tools, and
equipment necessary for installing these units in place and accepted.

Payment will be made under:

Pay Item Pay Unit

Foam Joint Seals Lump Sum
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ASBESTOS ASSESSMENT (11-30-23)

INSPECTION FOR ASBESTOS CONTAINING MATERIAL

Prior to conducting bridge demolition or renovation activities, the Contractor shall thoroughly
inspect the bridge or affected components for the presence of asbestos containing material (ACM)
using a firm prequalified by NCDOT to perform asbestos surveys. The inspection must be
performed by a N.C. accredited asbestos inspector with experience inspecting bridges or other
industrial structures. The N.C. accredited asbestos inspector must conduct a thorough inspection,
identifying all asbestos-containing material as required by the Environmental Protection Agency
National Emission Standards for Hazardous Air Pollutants (NESHAP) Code of Federal
Regulations (CFR) 40 CFR, Part 61, Subpart M.

The Contractor shall submit an inspection report to the Engineer, which at a minimum must include
information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project location map, photos
of existing structure, the date of inspection and the name, N.C. accreditation number, and signature
of the N.C. accredited asbestos inspector who performed the inspection and completed the report.
The cover sheet of the report shall include project identification information. Place the following
notes on the cover sheet of the report and check the appropriate box:

____ ACM was found
____ ACM was not found

REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is
considered extra work in accordance with Article 104-7 of the Standard Specifications.

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit (HHCU) of
the N.C. Department of Health & Human Services, Division of Public Health, if more than 35
cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to be removed from a
structure and this work must be completed by a contractor prequalified by NCDOT to perform
asbestos abatement. RACM is defined in 40 CFR, Part 61, Subpart M. Note: 40 CFR 763.85 (a)(4)
vi)(D) defines ACM as surfacing, TSI and Miscellaneous which does not meet the NESHAP
RACM.

DEMOLITION NOTIFICATION

Even if no ACM is found (or if quantities are less than those required for a permit), a Demolition
Notification (DHHS-3768) must be submitted to the HHCU. Notifications and Asbestos Permit
applications require an original signature and must be submitted to the HHCU 10 working days
prior to beginning demolition activities. The 10 working day period starts based on the post-
marked date or date of hand delivery. Demolition that does not begin as originally notified requires
submission of a separate revision form HHCU 3768-R to HHCU. Reference the North Carolina
Administrative Code, Chapter 10A, Subchapter 41C, Article .0605 for directives on revision
submissions.
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Contact Information

Health Hazards Control Unit (HHCU)

N.C. Department of Health and Human Services
1912 Mail Service Center

Raleigh, NC 27699-1912

Telephone: (919) 707-5950

Fax: (919) 870-4808

SPECIAL CONSIDERATIONS

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP
requirements must be followed. For projects involving permitted RACM removals, both the
applicable county and the state (HHCU) must be notified.

For demolitions with no RACM, only the local environmental agencies must be notified. Contact
information is as follows:

Buncombe County

WNC Regional Air Pollution Control Agency
49 Mt. Carmel Road

Asheville, NC 28806

(828) 250-6777

Forsyth County

Environmental Affairs Department
537 N. Spruce Street
Winston-Salem, NC 27101

(336) 703-2440

Mecklenburg County

Land Use and Environmental Services Agency
Mecklenburg Air Quality

700 N. Tryon Street

Charlotte, NC 28202

(704) 336-5430

ADDITIONAL INFORMATION

Additional information may be found on N.C. asbestos rules, regulations, procedures, and N.C.
accredited inspectors, as well as associated forms for demolition notifications and asbestos permit
applications at the N.C. Asbestos Hazard Management Program website:

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html
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MEASUREMENT AND PAYMENT

Asbestos Assessment Payment will be paid at the lump sum contract unit price and will be full
compensation for all asbestos inspections, reports, permitting and notifications.
Payment will be made under:

Pay Item Pay Unit

Asbestos Assessment Lump Sum
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204864

Page 10of 8

County: ROCKINGHAM
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0043000000-N 226 GRADING Lump Sum L.S.
0004 0050000000-E 226 SUPPLEMENTARY CLEARING & 1
GRUBBING ACR
0005 0057000000-E 226 UNDERCUT EXCAVATION 400
CY
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 80
CY
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200
CY
0008 0196000000-E 270 GEOTEXTILE FOR SOIL 500
STABILIZATION SY
0009 0199000000-E SP TEMPORARY SHORING 700
SF
0010 0248000000-N SP GENERIC GRADING ITEM Lump Sum L.S.
TYPE 1 BRIDGE APPROACH FILL, STA
30+17.89 -L-
0011 0318000000-E 300 FOUNDATION CONDITIONING 120
MATERIAL, MINOR STRUCTURES TON
0012 0321000000-E 300 FOUNDATION CONDITIONING 360
GEOTEXTILE SY
0013 0343000000-E 310 15" SIDE DRAIN PIPE 300
LF
0014 0366000000-E 310 15" RC PIPE CULVERTS, CLASS IlI 72
LF
0015 0372000000-E 310 18" RC PIPE CULVERTS, CLASS IlI 608
LF
0016 0449000000-E 310 **" RC PIPE CULVERTS, CLASS V 72
(18" LF
0017 0995000000-E 340 PIPE REMOVAL 170

LF
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County: ROCKINGHAM

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0018 1099500000-E 505 SHALLOW UNDERCUT 620
CcY
0019 1099700000-E 505 CLASS IV SUBGRADE STABILIZATION 2,165
TON
0020 1112000000-E 505 GEOTEXTILE FOR SUBGRADE 2,195
STABILIZATION SY
0021 1121000000-E 520 AGGREGATE BASE COURSE 506
TON
0022 1220000000-E 545 INCIDENTAL STONE BASE 1,000
TON
0023 1330000000-E 607 INCIDENTAL MILLING 210
SY
0024 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 1,180
B25.0C TON
0025 1503000000-E 610 ASPHALT CONC INTERMEDIATE 1,060
COURSE, TYPE 119.0C TON
0026 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 820
TYPE S9.5B TON
0027 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 160
TON
0028 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 15
REPAIR TON
0029 2022000000-E 815 SUBDRAIN EXCAVATION 45
CcY
0030 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 200
DRAINS SY
0031 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34
CcY
0032 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 200
LF
0033 2070000000-N 815 SUBDRAIN PIPE OUTLET 1
EA
0034 2077000000-E 815 6" OUTLET PIPE 6
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0035 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 13
EA
0036 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 4.8
LF
0037 2364000000-N 840 FRAME WITH TWO GRATES, STD 1
840.16 EA
0038 2364200000-N 840 FRAME WITH TWO GRATES, STD 3
840.20 EA
0039 2365000000-N 840 FRAME WITH TWO GRATES, STD 1
840.22 EA
0040 2366000000-N 840 FRAME WITH TWO GRATES, STD 5
840.24 EA
0041 2367000000-N 840 FRAME WITH TWO GRATES, STD 1
840.29 EA
0042 2396000000-N 840 FRAME WITH COVER, STD 840.54 2
EA
0043 2556000000-E 846 SHOULDER BERM GUTTER 63
LF
0044 2612000000-E 848 6" CONCRETE DRIVEWAY 30
SY
0045 2815000000-N 858 ADJUSTMENT OF DROP INLETS 1
EA
0046 3001000000-N SP IMPACT ATTENUATOR UNITS, TYPE 2
TL-3 EA
0047 3030000000-E 862 STEEL BEAM GUARDRAIL 600
LF
0048 3060000000-E 862 STEEL BEAM GUARDRAIL, DOUBLE 75
FACED LF
0049 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5
EA
0050 3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1 1
EA
0051 3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3 4
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0052 3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE B- 4
77 EA
0053 3360000000-E 863 REMOVE EXISTING GUARDRAIL 980
LF
0054 3365000000-E 863 REMOVE EXISTING GUIDERAIL 330
LF
0055 3389200000-E 865 CABLE GUIDERAIL 275
LF
0056 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 6
EA
0057 3389600000-N 865 CABLE GUIDERAIL ANCHOR UNITS 2
EA
0058 3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 470
LF
0059 3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" LONG 18
EA
0060 3515000000-E 866 5" TIMBER FENCE POSTS, 8-0" LONG 28
EA
0061 3649000000-E 876 RIP RAP, CLASS B 14
TON
0062 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 273
SY
0063 4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 26
SIGN SF
(E)
0064 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 45
LF
0065 4102000000-N 904 SIGN ERECTION, TYPE E 3
EA
0066 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 3
CHANNEL EA
0067 4400000000-E 1110  WORK ZONE SIGNS (STATIONARY) 448
SF
0068 4410000000-E 1110  WORK ZONE SIGNS (BARRICADE 20

MOUNTED) SF
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ITEMIZED PROPOSAL FOR CONTRACT NO. C204864
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County: ROCKINGHAM
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0069 4415000000-N 1115  FLASHING ARROW BOARD 2
EA
0070 4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 14
SIGN (SHORT TERM) DAY
0071 4430000000-N 1130 DRUMS 176
EA
0072 4445000000-E 1145 BARRICADES (TYPE IlI) 64
LF
0073 4455000000-N 1150 FLAGGER 4
DAY
0074 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4
EA
0075 4480000000-N 1165 TMA 2
EA
0076 4485000000-E 1170 PORTABLE CONCRETE BARRIER 2,440
LF
0077 4685000000-E 1205 THERMOPLASTIC PAVEMENT 9,336
MARKING LINES (4", 90 MILS) LF
0078 4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 864
MARKING LINES, TYPE ** (4") LF
0]
0079 4900000000-N 1251 PERMANENT RAISED PAVEMENT 3
MARKERS EA
0080 4905100000-N 1253  NON-CAST IRON SNOWPLOWABLE 29
PAVEMENT MARKER EA
0081 5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.
0082 6000000000-E 1605 TEMPORARY SILT FENCE 4,280
LF
0083 6006000000-E 1610 STONE FOR EROSION CONTROL, 195
CLASS A TON
0084 6009000000-E 1610 STONE FOR EROSION CONTROL, 970
CLASS B TON
0085 6012000000-E 1610 SEDIMENT CONTROL STONE 490

TON
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0086 6015000000-E 1615 TEMPORARY MULCHING 5
ACR
0087 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 400
LB
0088 6021000000-E 1620 FERTILIZER FOR TEMPORARY 3
SEEDING TON
0089 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200
LF
0090 6029000000-E SP SAFETY FENCE 120
LF
0091 6030000000-E 1630  SILT EXCAVATION 2,000
CcY
0092 6036000000-E 1631  MATTING FOR EROSION CONTROL 10,000
SY
0093 6037000000-E 1629 COIR FIBER MAT 20
SY
0094 6042000000-E 1632  1/4" HARDWARE CLOTH 735
LF
0095 6043000000-E 1644 LOW PERMEABILITY GEOTEXTILE 100
SY
0096 6071002000-E 1642 FLOCCULANT 335
LB
0097 6071012000-E 1642 COIR FIBER WATTLE 90
LF
0098 6071030000-E 1640 COIR FIBER BAFFLE 165
LF
0099 6071050000-E 1644  **" SKIMMER 2
(1-1/2") EA
0100 6084000000-E 1660 SEEDING & MULCHING 5.5
ACR
0101 6087000000-E 1660 MOWING 2.75
ACR
0102 6090000000-E 1661  SEED FOR REPAIR SEEDING 50
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County: ROCKINGHAM
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0103 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0104 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 150
LB
0105 6108000000-E 1665 FERTILIZER TOPDRESSING 4
TON
0106 6114500000-N 1667  SPECIALIZED HAND MOWING 10
MHR
0107 6117000000-N 1675 RESPONSE FOR EROSION CONTROL 25
EA
0108 6117500000-N SP CONCRETE WASHOUT STRUCTURE 2
EA
0109 6132000000-N SP GENERIC EROSION CONTROL ITEM 9
FABRIC INSERT INLET PROTECTION EA
CLEANOUT
0110 6132000000-N SP GENERIC EROSION CONTROL ITEM 3
FABRIC INSERT INLET PROTECTION, EA
TYPE 1
STRUCTURE ITEMS
0111 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION hkkkkkkkkkkk
(30+17.89 -L-)
0112 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum L.S.
0113 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT Lump Sum L.S.
NO ** AT STATION *xx#xsxxx
(1, 30+17.89 -L-)
0114 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 6,671
SF
0115 8161000000-E 420 GROOVING BRIDGE FLOORS 5,917
SF
0116 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 153.1
CY
0117 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.

Fhkkkkkkkkkk

(30+17.89 -L-)
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County: ROCKINGHAM
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0118 8217000000-E 425 REINFORCING STEEL (BRIDGE) 22,205
LB
0119 8238000000-E 425 SPIRAL COLUMN REINFORCING 1,102
STEEL (BRIDGE) LB
0120 8274000000-E 430 MODIFIED 63" PRESTRESSED CONC 841.58
GIRDERS LF
0121 8328200000-E 450 PILE DRIVING EQUIPMENT SETUP 31
FOR *** STEEL PILES EA
(HP 12 X 53)
0122 8364000000-E 450 HP 12 X 53 STEEL PILES 2,045
LF
0123 8394000000-N 450 DYNAMIC PILE TESTING 1
EA
0124 8503000000-E 460 CONCRETE BARRIER RAIL 427.16
LF
0125 8531000000-E 462 4" SLOPE PROTECTION 1,120
SY
0126 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
0127 8692000000-N SP FOAM JOINT SEALS Lump Sum L.S.

0804/Jul09/Q91591.14/D517046594000/E127

Total Amount Of Bid For Entire Project :




Letting of 08/20/2024

NCDOT Detailed Bid Report

Vendor 1 of 7: SMITH-ROWE, LLC (9965)
Call Order 003 (Proposal: C204864)

Bid Information

Proposal County:
Vendor Address:

Signature Check:
Time Bid Received:

Amendment Count:

Bidding Errors:
None.

ROCKINGHAM

639 OLD US 52 SOUTH
MOUNT AIRY , NC, 27030

William Franklin Fulp Jr.
August 20, 2024 01:58 PM
0

Bid Checksum: 1400E1A213

Bid Total: $3,977,080.25

Items Total: $3,977,080.25
Time Total: $0.00

NCDOT

Page 11 of 48



Letting of 08/20/2024

NCDOT Detailed Bid Report

Vendor 1 of 7: SMITH-ROWE, LLC (9965)
Call Order 003 (Proposal: C204864)

Bid Bond Information

Projects:

Counties:

Bond ID: 278B-FC74-F6D4-CC1A
Paid by Check: No
Bond Percent: 5%

Bond Maximum:

State of Incorporation:
Agency Execution Date:
Surety Name:

Bond Agency Name:

CT
2024-08-20T00:00:00
Tinubu Surety

Travelers Casualty and Surety
Company of America

NCDOT

Page 12 of 48



Letting: L240820

North Carolina Department of Transportation Contract

ID: C204864

08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003
DBE Load Information
DBE GOAL SET: 4.0%
Letting ID: L240820 DBE GOAL OBT: 5.14%
Letting Date: 08/20/2024
Call Order: 003
Contract ID: C204864
Project: STATE FUNDEDSTATE FUNDEDSTATE FUNDEDSTATE FUNDED
Bid Total: $3,977,080.25
DBE Goal: 4.00% ($159,083.21)
Vendor ID: 9965
Vendor Name: Smith-Rowe, LLC
DBE Entered: 5.14% ($204,591.98)
Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount
11883 JC CONCRETE CONSTRUCTION LLC False P.O. Box 613 SubContractor 8,670.00
PINNACLE, NC
27043 COMMITTED
12802 NICKELSTON INDUSTRIES INC False P.O. Box 133 SubContractor 82,420.00
LAWSONVILLE, NC
27022 COMMITTED
4388 FOOTHILLS CONSTRUCTION SERVICESFalse 6081 PEA RIDGE SubContractor 76,519.00
INC PASS
HAMPTONVILLE, COMMITTED
NC 27020
3230 HIATT & MASON ENTERPRISES INC False P.0O. Box 1378 SubContractor 29,218.98
MOUNT AIRY, NC
27030 COMMITTED
4761 TRAFFIC CONTROL SAFETY SERVICESFalse P.O. Box 24511 SubContractor 7,764.00
INC WINSTON SALEM,
NC 27114 COMMITTED
Errors: No Check: 1400E1A213

Page 2

Amendment Count: O



Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

BondID: 278B-FC74-F6D4-CC1lA

Surety Registry Agency: Tinubu Surety

Verified?: 1

Surety Agency: Travelers Casualty and Surety Company of America
Bond Execution Date: 2024-08-20T00:00:00

Errors: No Check: 1400E1A213
Page 15 Amendment Count: 0



Letting: L240820
08/20/2024 02:00:00 PM

Line Number

Item Number

North Carolina Department of Transportation

9965 - Smith-Rowe, LLC

Quantity Unit

Contract ID: C204864
Call: 003

Unit Price Extension Price

Section 0001
ROADWAY ITEMS

0001 0000100000-N 1.000 Ls $198,800.0000 $198,800.00
MOBILIZATION

0002 0000400000-N 1.000 Ls $25,000.0000 $25,000.00
CONSTRUCTION SURVEYING

0003 0043000000-N 1.000 Ls $783,125.0000 $783,125.00
GRADING

0004 0050000000-E 1.000 ACR $1.0000 $1.00
SUPPLEMENTARY CLEARING & GRUBBING

0005 0057000000-E 400.000 cy $0.0100 $4.00
UNDERCUT EXCAVATION

0006 0134000000-E 80.000 cCYy $54.1100 $4,328.80
DRAINAGE DITCH EXCAVATION

0007 0195000000-E 200.000 cCY $0.0100 $2.00
SELECT GRANULAR MATERIAL

0008 0196000000-E 500.000 SY $5.1500 $2,575.00
GEOTEXTILE FOR SOIL STABILIZATION

0009 0199000000-E 700.000 sSF $0.0100 $7.00
TEMPORARY SHORING

0010 0248000000-N 1.000 Ls $30,900.0000 $30,900.00
GENERIC GRADING ITEM TYPE 1 BRIDGE APPROACH FILL, STA 30+17.89 -L-

0011 0318000000-E 120.000 TON $41.1100 $4,933.20
FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES

0012 0321000000-E 360.000 sY $6.2500 $2,250.00
FOUNDATION CONDITIONING GEOTEXTILE

0013 0343000000-E 300.000 LF $84.6600 $25,398.00
15" SIDE DRAIN PIPE

0014 0366000000-E 72.000 LF $102.0900 $7,350.48
15" RC PIPE CULVERTS, CLASS III

0015 0372000000-E 608.000 LF $105.6800 $64,253.44
18" RC PIPE CULVERTS, CLASS III

0016 04495000000-E 72.000 LF $132.8600 $9,565.92
**" RC PIPE CULVERTS, CLASS V (18")

0017 0995000000-E 170.000 LF $52.7500 $8,967.50
PIPE REMOVAL

0018 1099500000-E 620.000 cCY $16.8500 $10,447.00
SHALLOW UNDERCUT

0019 1099700000-E 2165.000 TON $35.9500 $77,831.75
CLASS IV SUBGRADE STABILIZATION

0020 1112000000-E 2195.000 sY $6.0500 $13,279.75
GEOTEXTILE FOR SUBGRADE STABILIZATION

0021 1121000000-E 506.000 TON $1.0000 $506.00
AGGREGATE BASE COURSE

0022 1220000000-E 1000.000 TON $1.0000 $1,000.00
INCIDENTAL STONE BASE

0023 1330000000-E 210.000 sY $44.4000 $9,324.00

INCIDENTAL MILLING

Errors: No
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Letting: L240820

08/20/2024 02:00:00 PM

North Carolina Department of Transportation

9965 - Smith-Rowe, LLC

Contract ID: C204864
Call: 003

0024 1491000000-E 1180.000 TON $120.0000 $141,600.00
ASPHALT CONC BASE COURSE, TYPE B25.0C

0025 1503000000-E 1060.000 TON $120.0000 $127,200.00
ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C

0026 1519000000-E 820.000 TON $125.0000 $102,500.00
ASPHALT CONC SURFACE COURSE, TYPE S9.5B

0027 1575000000-E 160.000 TON $825.0000 $132,000.00
ASPHALT BINDER FOR PLANT MIX

0028 1693000000-E 15.000 TON $385.0000 $5,775.00
ASPHALT PLANT MIX, PAVEMENT REPAIR

0029 2022000000-E 45.000 CY $1.0000 $45.00
SUBDRAIN EXCAVATION

0030 2026000000-E 200.000 sY $1.0000 $200.00
GEOTEXTILE FOR SUBSURFACE DRAINS

0031 2036000000-E 34.000 CY $1.0000 $34.00
SUBDRAIN COARSE AGGREGATE

0032 2044000000-E 200.000 LF $1.0000 $200.00
6" PERFORATED SUBDRAIN PIPE

0033 2070000000-N 1.000 EA $90.0000 $90.00
SUBDRAIN PIPE OUTLET

0034 2077000000-E 6.000 LF $20.0000 $120.00
6" OUTLET PIPE

0035 2286000000-N 13.000 EA $3,938.9400 $51,206.22
MASONRY DRAINAGE STRUCTURES

0036 2308000000-E 4.800 LF $666.5700 $3,199.54
MASONRY DRAINAGE STRUCTURES

0037 2364000000-N 1.000 EA $2,650.2700 $2,650.27
FRAME WITH TWO GRATES, STD 840.16

0038 2364200000-N 3.000 EA $2,575.1800 $7,725.54
FRAME WITH TWO GRATES, STD 840.20

0039 2365000000-N 1.000 EA $2,575.1800 $2,575.18
FRAME WITH TWO GRATES, STD 840.22

0040 2366000000-N 5.000 EA $2,575.1800 $12,875.90
FRAME WITH TWO GRATES, STD 840.24

0041 2367000000-N 1.000 EA $2,544.1000 $2,544.10
FRAME WITH TWO GRATES, STD 840.29

0042 2396000000-N 2.000 EA $954.7400 $1,909.438
FRAME WITH COVER, STD 840.54

0043 2556000000-E 63.000 LF $90.0000 $5,670.00
SHOULDER BERM GUTTER

0044 2612000000-E 30.000 sY $150.0000 $4,500.00
6" CONCRETE DRIVEWAY

0045 2815000000-N 1.000 EA $1,343.6100 $1,343.61
ADJUSTMENT OF DROP INLETS

0046 3001000000-N 2.000 EA $13,000.0000 $26,000.00
IMPACT ATTENUATOR UNITS, TYPE TL-3

0047 3030000000-E 600.000 LF $22.5000 $13,500.00
STEEL BEAM GUARDRAIL

0048 3060000000-E 75.000 LF $30.0000 $2,250.00

Errors: No
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Letting: L240820

North Carolina Department of Transportation

Contract ID: C204864

08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003
STEEL BEAM GUARDRAIL, DOUBLE FACED

0049 3150000000-N 5.000 EA $1.0000 $5.00
ADDITIONAL GUARDRAIL POSTS

0050 3210000000-N 1.000 EA $900.0000 $900.00
GUARDRAIL END UNITS, TYPE CAT-1

0051 3287000000-N 4.000 EA $3,100.0000 $12,400.00
GUARDRAIL END UNITS, TYPE TL-3

0052 3317000000-N 4.000 EA $2,650.0000 $10,600.00
GUARDRAIL ANCHOR UNITS, TYPE B-77

0053 3360000000-E 980.000 LF $0.8000 $784.00
REMOVE EXISTING GUARDRAIL

0054 3365000000-E 330.000 LF $2.0000 $660.00
REMOVE EXISTING GUIDERAIL

0055 3389200000-E 275.000 LF $14.0000 $3,850.00
CABLE GUIDERAIL

0056 3389500000-N 6.000 EA $125.0000 $750.00
ADDITIONAL GUIDERAIL POSTS

0057 3389600000-N 2.000 EA $3,100.0000 $6,200.00
CABLE GUIDERAIL ANCHOR UNITS

0058 3503000000-E 470.000 LF $8.0000 $3,760.00
WOVEN WIRE FENCE, 47" FABRIC

0059 3509000000-E 18.000 EA $45.0000 $810.00
4" TIMBER FENCE POSTS, 7'-6" LONG

0060 3515000000-E 28.000 EA $50.0000 $1,400.00
5" TIMBER FENCE POSTS, 8'-0" LONG

0061 3649000000-E 14.000 TON $76.0000 $1,064.00
RIP RAP, CLASS B

0062 3656000000-E 273.000 sY $5.1000 $1,392.30
GEOTEXTILE FOR DRAINAGE

0063 4025000000-E 26.000 SF $30.0000 $780.00
CONTRACTOR FURNISHED, TYPE *** SIGN (E)

0064 4072000000-E 45.000 LF $12.0000 $540.00
SUPPORTS, 3-LB STEEL U-CHANNEL

0065 4102000000-N 3.000 EA $250.0000 $750.00
SIGN ERECTION, TYPE E

0066 4155000000-N 3.000 EA $10.0000 $30.00
DISPOSAL OF SIGN SYSTEM, U-CHANNEL

0067 4400000000-E 448.000 SF $8.0000 $3,584.00
WORK ZONE SIGNS (STATIONARY)

0068 4410000000-E 20.000 sF $8.0000 $160.00
WORK ZONE SIGNS (BARRICADE MOUNTED)

0069 4415000000-N 2.000 EA $5,785.0000 $11,570.00
FLASHING ARROW BOARD

0070 4422000000-N 14.000 DAY $285.0000 $3,990.00
PORTABLE CHANGEABLE MESSAGE SIGN (SHORT TERM)

0071 4430000000-N 176.000 EA $69.0000 $12,144.00
DRUMS

0072 4445000000-E 64.000 LF $30.0000 $1,920.00

BARRICADES (TYPE III)

Errors: No
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Letting: L240820 North Carolina Department of Transportation Contract ID: C204864

08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

0073 4455000000-N 4.000 DAY $1,165.0000 $4,660.00
FLAGGER

0074 4465000000-N 4.000 EA $7,995.0000 $31,980.00
TEMPORARY CRASH CUSHIONS

0075 4480000000-N 2.000 EA $8,620.0000 $17,240.00
TMA

0076 4485000000-E 2440.000 LF $49.6000 $121,024.00
PORTABLE CONCRETE BARRIER

0077 4685000000-E 9336.000 LF $1.3000 $12,136.80
THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)

0078 4770000000-E 864.000 LF $6.0000 $5,184.00
COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4"™) (I)

0079 4900000000-N 3.000 EA $20.0000 $60.00
PERMANENT RAISED PAVEMENT MARKERS

0080 4905100000-N 29.000 EA $150.0000 $4,350.00
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0081 5255000000-N 1.000 LS $21,485.0000 $21,485.00
PORTABLE LIGHTING

0082 6000000000-E 4280.000 LF $2.7500 $11,770.00
TEMPORARY SILT FENCE

0083 6006000000-E 195.000 TON $54.0500 $10,539.75
STONE FOR EROSION CONTROL, CLASS A

0084 6009000000-E 970.000 TON $0.0100 $9.70
STONE FOR EROSION CONTROL, CLASS B

0085 6012000000-E 490.000 TON $0.0100 $4.90
SEDIMENT CONTROL STONE

0086 6015000000-E 5.000 ACR $1,650.0000 $8,250.00
TEMPORARY MULCHING

0087 6018000000-E 400.000 1B $1.0000 $400.00
SEED FOR TEMPORARY SEEDING

0088 6021000000-E 3.000 TON $1,100.0000 $3,300.00
FERTILIZER FOR TEMPORARY SEEDING

0089 6024000000-E 200.000 LF $26.2500 $5,250.00
TEMPORARY SLOPE DRAINS

0090 6029000000-E 120.000 LF $3.1500 $378.00
SAFETY FENCE

0091 6030000000-E 2000.000 cCY $0.0100 $20.00
SILT EXCAVATION

0092 6036000000-E 10000.000 SY $1.8500 $18,500.00
MATTING FOR EROSION CONTROL

0093 6037000000-E 20.000 sY $25.0000 $500.00
COIR FIBER MAT

0094 6042000000-E 735.000 LF $4.0000 $2,940.00
1/4" HARDWARE CLOTH

0095 6043000000-E 100.000 sSY $10.4000 $1,040.00
LOW PERMEABILITY GEOTEXTILE

0096 6071002000-E 335.000 LB $0.0100 $3.35
FLOCCULANT

0097 6071012000-E 90.000 LF $15.0000 $1,350.00

Errors: No Check: 1400E1A213
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Letting: L240820 North Carolina Department of Transportation Contract ID: C204864

08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003
COIR FIBER WATTLE

0098 6071030000-E 165.000 LF $10.0000 $1,650.00
COIR FIBER BAFFLE

0099 6071050000-E 2.000 EA $1,380.0000 $2,760.00
**" SKIMMER (1-1/2")

0100 6084000000-E 5.500 ACR $3,050.0000 $16,775.00
SEEDING & MULCHING

0101 6087000000-E 2.750 ACR $300.0000 $825.00
MOWING

0102 6090000000-E 50.000 1B $8.0000 $400.00
SEED FOR REPAIR SEEDING

0103 6093000000-E 0.250 TON $800.0000 $200.00
FERTILIZER FOR REPAIR SEEDING

0104 6096000000-E 150.000 LB $1.0000 $150.00
SEED FOR SUPPLEMENTAL SEEDING

0105 6108000000-E 4.000 TON $1.0000 $4.00
FERTILIZER TOPDRESSING

0106 6114500000-N 10.000 MHR $95.0000 $950.00
SPECIALIZED HAND MOWING

0107 6117000000-N 25.000 EA $200.0000 $5,000.00
RESPONSE FOR EROSION CONTROL

0108 6117500000-N 2.000 EA $1,615.0000 $3,230.00
CONCRETE WASHOUT STRUCTURE

0109 6132000000-N 9.000 EA $182.9500 $1,646.55
GENERIC EROSION CONTROL ITEM FABRIC INSERT INLET PROTECTION CLEANOUT

0110 6132000000-N 3.000 EA $232.5000 $697.50
GENERIC EROSION CONTROL ITEM FABRIC INSERT INLET PROTECTION, TYPE 1

Section 0001 Total $2,324,270.53

Section 0004

STRUCTURE ITEMS

0111 8035000000-N 1.000 Ls $197,000.0000 $197,000.00
REMOVAL OF EXISTING STRUCTURE AT STATION *****xkkkx4*x (30+17.89 -L-)

0112 8065000000-N 1.000 LS $1,504.9000 $1,504.90
ASBESTOS ASSESSMENT

0113 8091000000-N 1.000 LS $82,200.0000 $82,200.00
FOUNDATION EXCAVATION FOR BENT NO ** AT STATION ***x*x*%s%% (1 30+17.89 -L-)

0114 8147000000-E 6671.000 SF $53.8100 $358,966.51
REINFORCED CONCRETE DECK SLAB

0115 8161000000-E 5917.000 SF $1.5800 $9,348.86
GROOVING BRIDGE FLOORS

0lle 8182000000-E 153.100 cCY $1,081.5500 $165,585.31
CLASS A CONCRETE (BRIDGE)

0117 8210000000-N 1.000 LS $38,025.0000 $38,025.00
BRIDGE APPROACH SLABS, STATION *****xxkkkk*x (30+17.89 -L-)

0118 8217000000-E 22205.000 LB $1.5500 $34,417.75
REINFORCING STEEL (BRIDGE)

Errors: No Check: 1400E1A213
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Letting: L240820 North Carolina Department of Transportation Contract ID: C204864

08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

0119 8238000000-E 1102.000 LB $3.7000 $4,077.40
SPIRAL COLUMN REINFORCING STEEL (BRIDGE)

0120 8274000000-E 841.580 LF $413.4400 $347,942.84
MODIFIED 63" PRESTRESSED CONC GIRDERS

0121 8328200000-E 31.000 EA $2,116.5500 $65,613.05
PILE DRIVING EQUIPMENT SETUP FOR *** STEEL PILES (HP 12 X 53)

0122 8364000000-E 2045.000 LF $42.9100 $87,750.95
HP 12 X 53 STEEL PILES

0123 8394000000-N 1.000 EA $1.0000 $1.00
DYNAMIC PILE TESTING

0124 8503000000-E 427.160 LF $156.5300 $66,863.35
CONCRETE BARRIER RAIL

0125 8531000000-E 1120.000 SY $149.1900 $167,092.80
4" SLOPE PROTECTION

0126 8657000000-N 1.000 LS $5,485.0000 $5,485.00
ELASTOMERIC BEARINGS

0127 8692000000-N 1.000 LS $20,935.0000 $20,935.00

FOAM JOINT SEALS

Section 0004 Total

$1,652,8009.

72

Item Total

$3,977,080.

25
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Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in
this electronic bid.

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under
penalty of perjury under the laws of the United States that neither he, nor
any official, agent or employee has entered into any agreement, participated
in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the
prequalified bidder has not been convicted of violating N.C.G.S. §133-24
within the last three years, and that the prequalified bidder intends to do
the work with his own bonafide employees or subcontractors and will not bid
for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the
Contractor is attesting his status under penalty of perjury under the laws of
the United States 1in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance
by, any State Employee of any gift from anyone with a contract with the State,
or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been
offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER
Conditions for certification:
1. The prequalified bidder shall provide immediate written notice to the
Department if at any time the bidder learns that his certification was
erroneous when he submitted his debarment certification or explanation that is
file with the Department, or has Dbecome erroneous because of changed

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier

Errors: No Check: 1400E1A213
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Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

covered transaction, participant, person, primary covered transaction,
principal, proposal, and voluntarily excluded, as used in this provision, have
the meanings set out in the Definitions and Coverage sections of the rules
implementing Executive Order 12549. A copy of the Federal Rules requiring this
certification and detailing the definitions and coverages may be obtained from
the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not
knowingly enter into any lower tier covered transaction with a person who 1is
debarred, suspended, declared 1ineligible, or voluntarily excluded from
participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by
submitting this form he will include the Federal- Aid Provision titled
Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR
1273) provided by the Department, without subsequent modification, in all
lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a
lower tier covered transaction that he is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless he knows that the
certification is erroneous. The bidder may decide the method and frequency by
which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this provision. The knowledge and information of a
participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate
any contract 1f the bidder knowingly enters into a lower tier covered
transaction with a person who is suspended, debarred, ineligible, or
voluntarily excluded from participation in this transaction, 1in addition to
other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief,
that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or

Errors: No Check: 1400E1A213
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Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged
by a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately 1f his status
changes and will show in his bid proposal an explanation for the change in
status.

If the prequalified bidder cannot certify that he is not debarred, he shall
provide an explanation with this submittal. An explanation will not
necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

Errors: No Check: 1400E1A213
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Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects? Yes ( No (¢

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid
for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)
The Award Limits shall apply to the following projects:

Contract Number

County

Contract Number
County

Contract Number
County

Contract Number
County

Contract Number
County

Contract Number
County

It is agreed that if I am (we are) the low Bidder(s) on indicated projects,
the total value of which is more than the above stipulated award limits, the
Board of Transportation will award me (us) projects from among those indicated

Errors: No Check: 1400E1A213
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08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

that have a total value not to exceed the award limit and will result in the
lowest total bids to the Department of Transportation.

Errors: No Check: 1400E1A213
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Letting: L240820
08/20/2024 02:00:00 PM

North Carolina Department of Transportation Contract ID: C204864

9965 - Smith-Rowe, LLC Call: 003
DBE List Summary

Project: STATE FUNDED Bidder ID: 9965

Bid Total: 3,977,080.25 Business Name: Smith-Rowe, LLC

Goal: 4.00% (159,083.21)

Total Entered: 5.14% (204,591.98)
ID Name Supp?/Dist? Item Count Amount Is Complete?
11883 JC CONCRETE CONSTRUCTION LLC No 2 8,670.00 True
12802 NICKELSTON INDUSTRIES INC No 12 82,420.00 True
4388 FOOTHILLS CONSTRUCTION SERVICES No 19 76,519.00 True

INC

3230 HIATT & MASON ENTERPRISES INC No 1 29,218.98 True
4761 TRAFFIC CONTROL SAFETY SERVICES No 7 7,764.00 True

INC
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08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

Name: JC CONCRETE CONSTRUCTION LLC ID: 11883

Address: P.0O. Box 613 PINNACLE, NC 27043

Used As: SubContractor DBE Items Total:$8,670.00

Items for JC CONCRETE CONSTRUCTION LLC
0001
ROADWAY ITEMS

0043 2556000000-E 63.000 LF $90.0000 $5,670.00
SHOULDER BERM GUTTER

0044 2612000000-E 30.000 sY $100.0000 $3,000.00
6" CONCRETE DRIVEWAY

Section 0001 Total $8,670.00

Item Total $8,670.00
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Letting: L240820 North Carolina Department of Transportation

Contract ID: C204864

08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

Name: NICKELSTON INDUSTRIES INC ID: 12802

Address: P.0O. Box 133 LAWSONVILLE, NC 27022

Used As: SubContractor DBE Items Total:$82,420.00

Items for NICKELSTON INDUSTRIES INC
0001
ROADWAY ITEMS

0046 3001000000-N 2.000 EA $13,000.0000 $26,000.00
IMPACT ATTENUATOR UNITS, TYPE TL-3

0047 3030000000-E 600.000 LF $22.5000 $13,500.00
STEEL BEAM GUARDRAIL

0048 3060000000-E 75.000 LF $30.0000 $2,250.00
STEEL BEAM GUARDRAIL, DOUBLE FACED

0050 3210000000-N 1.000 EA $900.0000 $900.00
GUARDRAIL END UNITS, TYPE CAT-1

0051 3287000000-N 4.000 EA $3,100.0000 $12,400.00
GUARDRAIL END UNITS, TYPE TL-3

0052 3317000000-N 4.000 EA $2,650.0000 $10,600.00
GUARDRAIL ANCHOR UNITS, TYPE B-77

0055 3389200000-E 275.000 LF $14.0000 $3,850.00
CABLE GUIDERAIL

0056 3389500000-N 6.000 EA $125.0000 $750.00
ADDITIONAL GUIDERAIL POSTS

0057 3389600000-N 2.000 EA $3,100.0000 $6,200.00
CABLE GUIDERAIL ANCHOR UNITS

0058 3503000000-E 470.000 LF $8.0000 $3,760.00
WOVEN WIRE FENCE, 47" FABRIC

0059 3509000000-E 18.000 EA $45.0000 $810.00
4" TIMBER FENCE POSTS, 7'-6" LONG

0060 3515000000-E 28.000 EA $50.0000 $1,400.00
5" TIMBER FENCE POSTS, 8'-0" LONG

Section 0001 Total $82,420.00

Item Total $82,420.00

Errors: No Check: 1400E1A213

Page 15

Amendment Count:

0



Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

Name: FOOTHILLS CONSTRUCTION SERVICES INC ID: 4388
Address: 6081 PEA RIDGE PASS HAMPTONVILLE, NC 27020

Used As: SubContractor DBE Items Total:$76,519.00

Items for FOOTHILLS CONSTRUCTION SERVICES INC

0001
ROADWAY ITEMS

0001 0000100000-N 1.000 Ls $5,000.0000 $5,000.00
MOBILIZATION

0082 6000000000-E 4000.000 LF $2.7500 $11,000.00
TEMPORARY SILT FENCE

0086 6015000000-E 5.000 ACR $1,650.0000 $8,250.00
TEMPORARY MULCHING

0087 6018000000-E 400.000 LB $1.0000 $400.00
SEED FOR TEMPORARY SEEDING

0088 6021000000-E 3.000 TON $1,100.0000 $3,300.00
FERTILIZER FOR TEMPORARY SEEDING

0090 6029000000-E 100.000 LF $3.1500 $315.00
SAFETY FENCE

0092 6036000000-E 10000.000 sY $1.8500 $18,500.00
MATTING FOR EROSION CONTROL

0093 6037000000-E 20.000 sSY $25.0000 $500.00
COIR FIBER MAT

0094 6042000000-E 600.000 LF $4.0000 $2,400.00
1/4" HARDWARE CLOTH

0097 6071012000-E 90.000 LF $10.0000 $900.00
COIR FIBER WATTLE

0098 6071030000-E 165.000 LF $10.0000 $1,650.00
COIR FIBER BAFFLE

0100 6084000000-E 5.500 ACR $3,050.0000 $16,775.00
SEEDING & MULCHING

0101 6087000000-E 2.750 ACR $300.0000 $825.00
MOWING

0102 6090000000-E 50.000 LB $8.0000 $400.00
SEED FOR REPAIR SEEDING

0103 6093000000-E 0.250 TON $800.0000 $200.00
FERTILIZER FOR REPAIR SEEDING

0104 6096000000-E 150.000 LB $1.0000 $150.00
SEED FOR SUPPLEMENTAL SEEDING

0105 6108000000-E 4.000 TON $1.0000 $4.00
FERTILIZER TOPDRESSING

0106 6114500000-N 10.000 MHR $95.0000 $950.00

SPECIALIZED HAND MOWING

Errors: No Check: 1400E1A213
Page 16 Amendment Count: O



Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

0107 6117000000-N 25.000 EA $200.0000 $5,000.00
RESPONSE FOR EROSION CONTROL

Section 0001 Total $76,519.00
Item Total $76,519.00
Errors: No Check: 1400E1A213

Page 17 Amendment Count: O



Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

Name: HIATT & MASON ENTERPRISES INC ID: 3230
Address: P.O. Box 1378 MOUNT AIRY, NC 27030

Used As: SubContractor DBE Items Total:$29,218.98

Items for HIATT & MASON ENTERPRISES INC

0004
STRUCTURE ITEMS
0114 8147000000-E 6671.000 SF $4.3800 $29,218.98
REINFORCED CONCRETE DECK SLAB
Section 0004 Total $29,218.98
Item Total $29,218.98

Errors: No Check: 1400E1A213
Page 18 Amendment Count: O



Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

Name: TRAFFIC CONTROL SAFETY SERVICES INC ID: 4761
Address: P.0O. Box 24511 WINSTON SALEM, NC 27114

Used As: SubContractor DBE Items Total:$7,764.00

Items for TRAFFIC CONTROL SAFETY SERVICES INC

0001
ROADWAY ITEMS

0063 4025000000-E 26.000 SF $30.0000 $780.00
CONTRACTOR FURNISHED, TYPE *** SIGN (E)

0064 4072000000-E 45.000 LF $12.0000 $540.00
SUPPORTS, 3-LB STEEL U-CHANNEL

0065 4102000000-N 3.000 EA $250.0000 $750.00
SIGN ERECTION, TYPE E

0066 4155000000-N 3.000 EA $10.0000 $30.00
DISPOSAL OF SIGN SYSTEM, U-CHANNEL

0067 4400000000-E 448.000 SF $8.0000 $3,584.00
WORK ZONE SIGNS (STATIONARY)

0068 4410000000-E 20.000 SF $8.0000 $160.00
WORK ZONE SIGNS (BARRICADE MOUNTED)

0072 4445000000-E 64.000 LF $30.0000 $1,920.00
BARRICADES (TYPE III)

Section 0001 Total $7,764.00

Item Total $7,764.00

Errors: No Check: 1400E1A213
Page 19 Amendment Count: O



Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in
this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature

Agency

Date

Signature

Agency

Date

Signature

Agency

Date

Errors: No Check: 1400E1A213
Page 20 Amendment Count: O



Letting: L240820 North Carolina Department of Transportation Contract ID: C204864
08/20/2024 02:00:00 PM 9965 - Smith-Rowe, LLC Call: 003

Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will
result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for
the asphalt items included on the form. The contractor will not be permitted
to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. [l Verify

Errors: No Check: 1400E1A213
Page 21 Amendment Count: O



Aug 28, 2024 1:25 PM North Carolina Department of Transportation Page: 10of6
Contract ltem Sheets For C204864
Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION LUMP SUM 198,800.00 198,800.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING LUMP SUM 25,000.00 25,000.00
0003 0043000000-N 226 GRADING LUMP SUM 783,125.00 783,125.00
0004 0050000000-E 226 SUPPLEMENTARY CLEARING & 1 1.00 1.00
GRUBBING ACR
0005 0057000000-E 226 UNDERCUT EXCAVATION 400 0.01 4.00
CcY
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 80 54.11 4,328.80
CcY
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 200 0.01 2.00
CcY
0008 0196000000-E 270 GEOTEXTILE FOR SOIL 500 5.15 2,575.00
STABILIZATION SY
0009 0199000000-E SP TEMPORARY SHORING 700 0.01 7.00
SF
0010 0248000000-N SP GENERIC GRADING ITEM LUMP SUM 30,900.00 30,900.00
TYPE 1 BRIDGE APPROACH FILL, STA
30+17.89 -L-
0011 0318000000-E 300 FOUNDATION CONDITIONING 120 41.11 4,933.20
MATERIAL, MINOR STRUCTURES TON
0012 0321000000-E 300 FOUNDATION CONDITIONING 360 6.25 2,250.00
GEOTEXTILE SY
0013 0343000000-E 310 15" SIDE DRAIN PIPE 300 84.66 25,398.00
LF
0014 0366000000-E 310 15" RC PIPE CULVERTS, CLASS il 72 102.09 7,350.48
LF
0015 0372000000-E 310 18" RC PIPE CULVERTS, CLASS Il 608 105.68 64,253.44
LF
0016 0449000000-E 310 **" RC PIPE CULVERTS, CLASS V 72 132.86 9,565.92
(18" LF
0017 0995000000-E 340 PIPE REMOVAL 170 52.75 8,967.50
LF
0018 1099500000-E 505 SHALLOW UNDERCUT 620 16.85 10,447.00
CcY
0019 1099700000-E 505 CLASS IV SUBGRADE STABILIZATION 2,165 35.95 77,831.75
TON
0020 1112000000-E 505 GEOTEXTILE FOR SUBGRADE 2,195 6.05 13,279.75
STABILIZATION SY
0021 1121000000-E 520 AGGREGATE BASE COURSE 506 1.00 506.00
TON
0022 1220000000-E 545 INCIDENTAL STONE BASE 1,000 1.00 1,000.00

TON




Aug 28, 2024 1:25 PM North Carolina Department of Transportation Page: 2 0of 6
Contract ltem Sheets For C204864
Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0023 1330000000-E 607 INCIDENTAL MILLING 210 44.40 9,324.00
SY
0024 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 1,180 120.00 141,600.00
B25.0C TON
0025 1503000000-E 610 ASPHALT CONC INTERMEDIATE 1,060 120.00 127,200.00
COURSE, TYPE 119.0C TON
0026 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 820 125.00 102,500.00
TYPE S9.5B TON
0027 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 160 825.00 132,000.00
TON
0028 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 15 385.00 5,775.00
REPAIR TON
0029 2022000000-E 815 SUBDRAIN EXCAVATION 45 1.00 45.00
CcY
0030 2026000000-E 815 GEOTEXTILE FOR SUBSURFACE 200 1.00 200.00
DRAINS SY
0031 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 34 1.00 34.00
CcY
0032 2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 200 1.00 200.00
LF
0033 2070000000-N 815 SUBDRAIN PIPE OUTLET 1 90.00 90.00
EA
0034 2077000000-E 815 6" OUTLET PIPE 6 20.00 120.00
LF
0035 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 13 3,938.94 51,206.22
EA
0036 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 4.8 666.57 3,199.54
LF
0037 2364000000-N 840 FRAME WITH TWO GRATES, STD 1 2,650.27 2,650.27
840.16 EA
0038 2364200000-N 840 FRAME WITH TWO GRATES, STD 3 2,575.18 7,725.54
840.20 EA
0039 2365000000-N 840 FRAME WITH TWO GRATES, STD 1 2,575.18 2,575.18
840.22 EA
0040 2366000000-N 840 FRAME WITH TWO GRATES, STD 5 2,575.18 12,875.90
840.24 EA
0041 2367000000-N 840 FRAME WITH TWO GRATES, STD 1 2,544.10 2,544.10
840.29 EA
0042 2396000000-N 840 FRAME WITH COVER, STD 840.54 2 954.74 1,909.48
EA
0043 2556000000-E 846 SHOULDER BERM GUTTER 63 90.00 5,670.00
LF
0044 2612000000-E 848 6" CONCRETE DRIVEWAY 30 150.00 4,500.00
Sy
0045 2815000000-N 858 ADJUSTMENT OF DROP INLETS 1 1,343.61 1,343.61

EA




Aug 28, 2024 1:25 PM North Carolina Department of Transportation Page: 30f 6
Contract Item Sheets For C204864
Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0046 3001000000-N SP IMPACT ATTENUATOR UNITS, TYPE 2 13,000.00 26,000.00
TL-3 EA
0047 3030000000-E 862 STEEL BEAM GUARDRAIL 600 22.50 13,500.00
LF
0048 3060000000-E 862 STEEL BEAM GUARDRAIL, DOUBLE 75 30.00 2,250.00
FACED LF
0049 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5 1.00 5.00
EA
0050 3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1 1 900.00 900.00
EA
0051 3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3 4 3,100.00 12,400.00
EA
0052 3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE B- 4 2,650.00 10,600.00
77 EA
0053 3360000000-E 863 REMOVE EXISTING GUARDRAIL 980 0.80 784.00
LF
0054 3365000000-E 863 REMOVE EXISTING GUIDERAIL 330 2.00 660.00
LF
0055 3389200000-E 865 CABLE GUIDERAIL 275 14.00 3,850.00
LF
0056 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 6 125.00 750.00
EA
0057 3389600000-N 865 CABLE GUIDERAIL ANCHOR UNITS 2 3,100.00 6,200.00
EA
0058 3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 470 8.00 3,760.00
LF
0059 3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" LONG 18 45.00 810.00
EA
0060 3515000000-E 866 5" TIMBER FENCE POSTS, 8'-0" LONG 28 50.00 1,400.00
EA
0061 3649000000-E 876 RIP RAP, CLASS B 14 76.00 1,064.00
TON
0062 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 273 5.10 1,392.30
SY
0063 4025000000-E 901 CONTRACTOR FURNISHED, TYPE *** 26 30.00 780.00
SIGN SF
(B)
0064 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 45 12.00 540.00
LF
0065 4102000000-N 904 SIGN ERECTION, TYPE E 3 250.00 750.00
EA
0066 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 3 10.00 30.00
CHANNEL EA
0067 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 448 8.00 3,584.00

SF




Aug 28, 2024 1:25 PM North Carolina Department of Transportation Page: 4 of 6
Contract ltem Sheets For C204864
Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0068 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 20 8.00 160.00
MOUNTED) SF
0069 4415000000-N 1115 FLASHING ARROW BOARD 2 5,785.00 11,570.00
EA
0070 4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 14 285.00 3,990.00
SIGN (SHORT TERM) DAY
0071 4430000000-N 1130 DRUMS 176 69.00 12,144.00
EA
0072 4445000000-E 1145 BARRICADES (TYPE Il 64 30.00 1,920.00
LF
0073 4455000000-N 1150 FLAGGER 4 1,165.00 4,660.00
DAY
0074 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 7,995.00 31,980.00
EA
0075 4480000000-N 1165 TMA 2 8,620.00 17,240.00
EA
0076 4485000000-E 1170 PORTABLE CONCRETE BARRIER 2,440 49.60 121,024.00
LF
0077 4685000000-E 1205 THERMOPLASTIC PAVEMENT 9,336 1.30 12,136.80
MARKING LINES (4", 90 MILS) LF
0078 4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 864 6.00 5,184.00
MARKING LINES, TYPE ** (4") LF
U
0079 4900000000-N 1251 PERMANENT RAISED PAVEMENT 3 20.00 60.00
MARKERS EA
0080 4905100000-N 1253 NON-CAST IRON SNOWPLOWABLE 29 150.00 4,350.00
PAVEMENT MARKER EA
0081 5255000000-N 1413 PORTABLE LIGHTING LUMP SUM 21,485.00 21,485.00
0082 6000000000-E 1605 TEMPORARY SILT FENCE 4,280 2.75 11,770.00
LF
0083 6006000000-E 1610 STONE FOR EROSION CONTROL, 195 54.05 10,539.75
CLASS A TON
0084 6009000000-E 1610 STONE FOR EROSION CONTROL, 970 0.01 9.70
CLASS B TON
0085 6012000000-E 1610 SEDIMENT CONTROL STONE 490 0.01 4.90
TON
0086 6015000000-E 1615 TEMPORARY MULCHING 5 1,650.00 8,250.00
ACR
0087 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 400 1.00 400.00
LB
0088 6021000000-E 1620 FERTILIZER FOR TEMPORARY 3 1,100.00 3,300.00
SEEDING TON
0089 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 26.25 5,250.00

LF




Aug 28, 2024 1:25 PM North Carolina Department of Transportation Page: 50f 6
Contract Item Sheets For C204864
Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0090 6029000000-E SP SAFETY FENCE 120 3.15 378.00
LF
0091 6030000000-E 1630 SILT EXCAVATION 2,000 0.01 20.00
CcY
0092 6036000000-E 1631 MATTING FOR EROSION CONTROL 10,000 1.85 18,500.00
Sy
0093 6037000000-E 1629 COIR FIBER MAT 20 25.00 500.00
SY
0094 6042000000-E 1632 1/4" HARDWARE CLOTH 735 4.00 2,940.00
LF
0095 6043000000-E 1644 LOW PERMEABILITY GEOTEXTILE 100 10.40 1,040.00
SY
0096 6071002000-E 1642 FLOCCULANT 335 0.01 3.35
LB
0097 6071012000-E 1642 COIR FIBER WATTLE 90 15.00 1,350.00
LF
0098 6071030000-E 1640 COIR FIBER BAFFLE 165 10.00 1,650.00
LF
0099 6071050000-E 1644 **" SKIMMER 2 1,380.00 2,760.00
(1-1/2") EA
0100 6084000000-E 1660 SEEDING & MULCHING 5.5 3,050.00 16,775.00
ACR
0101 6087000000-E 1660 MOWING 2.75 300.00 825.00
ACR
0102 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 8.00 400.00
LB
0103 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25 800.00 200.00
TON
0104 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 150 1.00 150.00
LB
0105 6108000000-E 1665 FERTILIZER TOPDRESSING 4 1.00 4.00
TON
0106 6114500000-N 1667 SPECIALIZED HAND MOWING 10 95.00 950.00
MHR
0107 6117000000-N 1675 RESPONSE FOR EROSION CONTROL 25 200.00 5,000.00
EA
0108 6117500000-N SP CONCRETE WASHOUT STRUCTURE 2 1,615.00 3,230.00
EA
0109 6132000000-N SP GENERIC EROSION CONTROL ITEM 9 182.95 1,646.55
FABRIC INSERT INLET PROTECTION EA
CLEANOUT
0110 6132000000-N SP GENERIC EROSION CONTROL ITEM 3 232.50 697.50
FABRIC INSERT INLET PROTECTION, EA

TYPE 1




Aug 28, 2024 1:25 PM North Carolina Department of Transportation Page: 6 of 6
Contract Item Sheets For C204864
Line IltemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
STRUCTURE ITEMS
0111 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE LUMP SUM 197,000.00 197,000.00
AT STATION Khkkkkkkkkkkk
(30+17.89 -L-)
0112 8065000000-N SP ASBESTOS ASSESSMENT LUMP SUM 1,504.90 1,504.90
0113 8091000000-N 410 FOUNDATION EXCAVATION FOR BENT LUMP SUM 82,200.00 82,200.00
NO ** AT STATION **xsssx
(1,30+17.89 -L-)
0114 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 6,671 53.81 358,966.51
SF
0115 8161000000-E 420 GROOVING BRIDGE FLOORS 5,917 1.58 9,348.86
SF
0116 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 153.1 1,081.55 165,585.31
CY
0117 8210000000-N 422 BRIDGE APPROACH SLABS, STATION LUMP SUM 38,025.00 38,025.00
(30+17.89 -L-)
0118 8217000000-E 425 REINFORCING STEEL (BRIDGE) 22,205 1.55 34,417.75
LB
0119 8238000000-E 425 SPIRAL COLUMN REINFORCING 1,102 3.70 4,077.40
STEEL (BRIDGE) LB
0120 8274000000-E 430 MODIFIED 63" PRESTRESSED CONC 841.58 413.44 347,942.84
GIRDERS LF
0121 8328200000-E 450 PILE DRIVING EQUIPMENT SETUP 31 2,116.55 65,613.05
FOR *** STEEL PILES EA
(HP 12 X 53)
0122 8364000000-E 450 HP 12 X 53 STEEL PILES 2,045 42.91 87,750.95
LF
0123 8394000000-N 450 DYNAMIC PILE TESTING 1 1.00 1.00
EA
0124 8503000000-E 460 CONCRETE BARRIER RAIL 427.16 156.53 66,863.35
LF
0125 8531000000-E 462 4" SLOPE PROTECTION 1,120 149.19 167,092.80
Sy
0126 8657000000-N 430 ELASTOMERIC BEARINGS LUMP SUM 5,485.00 5,485.00
0127 8692000000-N SP FOAM JOINT SEALS LUMP SUM 20,935.00 20,935.00

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

$3,977,080.25

1325/Aug28/Q91591.14/D517046594000/E127



C204864

Caontract No., Rev. 1-16-18

Couty Rockingham

EXECUTION OF CONTRACT
NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY

The Contractor declares (or certifies, verifies, or states) under penalty of petjuryunder the laws of the United
States that neither he, nor any official, agent or employee has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this
Contract, that the Contractor has not been convicted of violating NC.G.S. § 133-24 within the last three years,
and that the Contractor intends to do the work with its own bona fide employees or subcontractors and did not bid
for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion and Debarment Certification, the Contractor is
certifying his status under penalty of perjury under the laws of the United States in accordance with the Debarment
Certification attached, provided that the Debarment Certification also includes any required statements concerning
exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Smith-Rowe, LLC -
639 Old US 52 South, Mount Airy, NC 27030

Address as Prequalified
{
o/

Signature of

S:gnature of lMeﬂxag { Auth Agent
Sr'!? appropHate rte

William F. Fulp David L. Rowe

Print or type Signer's name Print or typé--Sul-grié'r's Name




Contract No. szﬂ
Rockingham

Rev. 1-16-18
County

DEBARMENT CERTIFICATION
Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the Department 1f at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
incligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions,

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

6. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Caontract No.

County

C204864

IR T H L Rev, 1-16-18
Rockingham

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a govermmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a threg-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change i status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in demial of participation in a
contract.

Failure to submit a non-collusion and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

,:l Check here if an explanation is attached to this certification.



Contract No. C204864

County (ies): Rockingham

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Signed by:

[}ow&i €. Davengort, Jr.

0204004050 TFa4457" Contract Officer

09/05/2024

Date

Execution of Contract and Bonds
Approved as to Form:

Signed by:

S~—AZE3TABDCTIE4T0...

Attorney General

09/05/2024

Date

Signature Sheet (Bid - Acceptance by Department)



Bond No. 108094424

Contract No. £204864 Rev 5:17-11
County Reckingham
CONTRACT PAYMENT BOND

Date of Payment Bond Exccution  August 28 2024

Name of Principal Contractor Smith-Rowe, LLC
Name of Surety: Travelers Casualty and Surety Company of America
Name of Contracting Body: North Carolina Depariment of Transportation

Raleigh, North Carolina

Three Million Nine Hundred Seventy Seven Thousand Eighty

Amount of Bond: Dollars and 25/100 $3,977,080.25
Contract ID No.: C204864
County Name: Rockingham

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL, CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafier called the Conlracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered info a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications
to the suvety being hereby waived, then this obligation to be void; othenwise to remain in full force
and virtue,

N WITNESS WHEREOT, the above-bound parties have executed this instrument vinder their several
seals on the date indicated above, the name and corporate seal of each corporate parly being hereto
affixed and these presents duly signed by its undersigned representative, pursuant
to authority of its governing body,



Contract No, 204864 Rev 5-17-11
County Rockingham

CONTRACT PAYMENT BOND

Affix Seal of Surety Company "
Print or type Surety Company Name

By Donna K. Ashley
Print, stainp or type name of Attorney-in-Fact

wn"‘\‘%m

_ z:'** - m
By @M ﬁ . SEAL ué
Signature of Attomey-m-F e j

*a,,

YR‘S"

Slglﬁure of Witncss

Jennifer B. Gullett
Print or type Signer’s name

2227 W. Trade St., Suite 1830, Charlotte, NC 28202
Address of Attorney-in-Fact




Contract No. £204864 Rev $-17-1)

Couny Rockingham

CONTRACT PAYMENT BOND
LIMITED LIABILITY COMPANY

SIGNATURE OF CONTRACTOR (Principal)

Naime of Contractor Smith-Rowe, LLC

Full name of Firm

639 Old US 52 South, Mount Airy, NC 27030
Address as prequalified

L O e

Signature of MeperSInnager, Mgenl
elect ith

David ... Rowe Manager
Print or type Signer’s name




Bond No. 108094424

Contract No. 204864 Rev $:17-11
County Rockingham

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: August 28, 2024

Name of Principal Contractor: Smith-Rowe, LLC
Name of Surety: Travelers Casualty and Surety Company of America
Name of Contracting Body: North Carolina Department of Transporfation

Raleigh, North Carolina

Three Million Nine Hundred Seventy Seven Thousand

Amount of Bond: Eighty Dollars and 25/100 $3,977,080.25
Contract ID No.: 204864
County Name; Rockingham

KNOW ALL MEN BY THESB PRESENTS, That we, the PRINCIPAL CONTRACTOR
(heveafer, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.,

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto aftached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that moay be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the confract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hercafter
be made, notice of which medifications to the surety being hereby waived, then this obligation to
be void; otherwise to remain in full force and virtue,

IN WITNESS WHEREOF, the above-bound parties have exccuted this instrument under their
several seals on the date indicated above, the name and corporate scal of each corporate party
being hereto affixed and these presents duly signed by ils undersigned representative, pursuant to
authority of'its governing body.



Contract No. C204864 Rev 5-17-11
County Rockingham

CONTRACT PERFORMANCE, BOND

Affix Seal of Surety Company rave Surety C f Ameri
Print or type Surety Company Name

By Donna K. Ashley
Print, stamp or type name of Attorney-in-Fact

Pecsi
" a;‘ - 4. ".. .‘
By: @Qm ﬁ (\F‘\\W‘Q-lw jgi_ SEAL ‘%ﬁ

Signature of Altomcy-in-Fa% 98, -ee A5

z Siﬁmture of \Wmess

Jennifer B. Gullett
Print or type Signer’s name

2227 W. Trade St., Suite 1930, Charlotte, NC 28202
Address of Attorney-in-Fact




Contract No. 204864
comy  Rockingham

CONTRACT PERFORMANCE BOND
LIMITED LIABILITY COMPANY

SIGNATURE OF CONTRACTOR {Principal}

Name of Contractor  Smith-Rowe, LLC

Full name of Firm

639 Old US 52 South, Mount Airy, NC 27030

Address as prequaltified

ofll A

Signature of MemGer/Alafager) Author gent
Selec{opproprigsd title

David L. Rowe Manager

Print or type Signer’s name

Rey 541714



Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company

A
TR AVE L E R S ,J St. Paul Fire and Marine Insurance Company

Farmington Casualty Company

PCWER OF ATTORNEY

Travelers Casualty and Surety Company of America, Travelers Casuaity and Surety Company, St Paul Fire and Manne Insurance Company, and
Farmington Casualty Company are corporations duly organized under the laws of the Stale of Connecticut (herein collectively called the "Companies”),
and the Companies do hereby make, constitute and appoint Donna K. Ashley of
Charlotte, NC , their true and lawful AttomeyisHn-Fact to sign, execute, seal and acknowledge any and all bonds,
recognizances, conditional undertakings and other writings obligatory m the nature thereof on behalf of the Companies in their business of guaranteeing
the fidelity of persons, guaranteeing the performance of contracts and execuling or guaranteeing bonds and undertakings required of permitted in any
actions or procaedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument lo be signed, and their corporate seals to be herelo affixed, this 4th day of March,
2024,

(T ‘. e, () 3 T h Prngpgpanit
\ \ -‘. &\
State of Connacticut -
BYW

City of Hariford ss Bryce Grissom, Senior Vice President

On this the 4th day of March, 2024, before me personally appeared Bryce Grissom, who acknowledged himself lo be the Senior Vice President of each
of the Companies, and that he, as such, being authonzed so to do, executed the foregoing instrument for the purposes therein contained by signing on

behalf of sard Companies by imse!f as a duly authonzed officer
%u W

IN WITNESS WHEREOF, | hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2026
Anna P. Nowik, Notary Public

This Power of Attomey is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies,
which resolutions are now in full force and effect, reading as follows

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice Presidenl, any
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and
Agents lo act for and on behalf of the Company and may give such appointee such authenty as his or her cerificate of authonty may prescnbe lo sign
with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other wrntings cbligatory in the nature of
a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and
revoke the power given him or her, and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any E£xecutive Vice Prasident, any Senior Vice President or any Vice
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation
is in writing and a copy thereof is filed in the office of the Secretary. and it1s

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or wnting obligatory in the nature of a bond, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President. any Vice Chairman, any Executive Vice President, any
Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporale Secrelary or any
Assistant Secretary and duly attested and sealed with the Company’'s seal by a Secretary or Assistant Secrelary, or {b) duly executed {under seal, if
required) by one or more Allormeys-in-Fact and Agents pursuant {o the power prescnbed in his or her certificate or their certificates of authonty or by one
or more Company officers pursuant to a written delegation of authonty; and it is

FURTHER RESOLVED., that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice Prasident, any
Vice President, any Assislant Vice President, any Secretary, any Assistanl Secretary, and the seal of the Company may be affixed by facsimile to any
Power of Attomey or to any certificate relating thereto appointing Residenl Vice Presidents, Resident Assistant Secretanes or Attomsys-in-Fact for
purposes only of executing and attesting bonds and undertakings and other wntings obligatory in the nature thereof, and any such Power of Attomey or
certificate beanng such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified
by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future wath respect to any bond or undersianding to
which it is attached

1, Kevin E. Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby cerlify that the above and foregoing 1s a true and correct
copy of the Power of Attomey executed by said Companies, which remains in full force and effect.

Dated thus August 28, 2024

Kevin E. HugHes. Assistant Secretary

AT 4
r\\“:ht\wf-!.%“?

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.
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