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STATE OF NORTH CAROLINA
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RALEIGH, N.C.

WBS

T.I.P NO.

COUNTY

CONTRACT ID

ROUTE NO.

LOCATION

TYPE OF WORK

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

2026CPT.07.07.20681

ORANGE

C205127

MILES 20.210

57 SECTIONS OF SECONDARY ROADS.

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

THIS IS A ROADWAY  PROPOSAL

DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. STATE FUNDED

5% BID BOND OR BID DEPOSIT REQUIRED

Sep 16, 2025 AT 02:00 PM

INCLUDES ADDENDUM No.1 DATED 09-04-2025



C205127   2026CPT.07.07.20681  Orange County 

 

 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C205127 IN ORANGE COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C205127 has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 

received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 

lump sum prices, as the case may be, for the various items given on the sheets contained herein.   

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete Contract No. C205127 in Orange County, for the unit or lump sum prices, 

as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 

Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 

this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 

part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 

accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 

portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 

the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 

Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 

in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 

Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 

award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 

 

09/04/2025
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PROJECT SPECIAL PROVISIONS 

GENERAL 

 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

 

The date of availability for this contract is October 27, 2025.  

 

The completion date for this contract is September 1, 2027. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

The liquidated damages for this contract are Two Thousand Dollars ($ 2,000.00) per calendar 

day. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on Maps #1, #4 thru #35, #37, #38, or #40 

thru #57, during the following time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Friday, Sunset to 9:00 A.M. (the following morning) 

and 

From Saturday at Sunset to the following Monday at 9:00 A.M. 

 

In addition, the Contractor shall not close or narrow a lane of traffic on Any Map, except for 

Maps #2 and #3, detain and/or alter the traffic flow on or during holidays, holiday weekends, 

special events, or any other time when traffic is unusually heavy, including the following 

schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of Sunset December 31st and 9:00 A.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

9:00 A.M. the following Tuesday. 
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3. For Easter, between the hours of Sunset Thursday and 9:00 A.M. Monday. 

 

4. For Memorial Day, between the hours of Sunset Friday and 9:00 A.M. Tuesday. 

 

5. For Independence Day, between the hours of Sunset the day before Independence Day 

and 9:00 A.M. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of Sunset the Thursday before Independence Day and 9:00 A.M. the Tuesday after 

Independence Day. 

 

6. For Labor Day, between the hours of Sunset Friday and 9:00 A.M. Tuesday. 

 

7. For Thanksgiving, between the hours of Sunset Tuesday and 9:00 A.M. Monday. 

 

8. For Christmas, between the hours of Sunset the Friday before the week of Christmas 

Day and 9:00 A.M. the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on Maps #2 or #3, during the following 

time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Sunday thru Thursday 6:00 A.M. to 8:00 P.M 

and 

From Friday at 6:00 A.M. to the following Sunday at 8:00 P.M 
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In addition, the Contractor shall not close or narrow a lane of traffic on Maps #2 or #3, detain 

and/or alter the traffic flow on or during holidays, holiday weekends, special events, or any other 

time when traffic is unusually heavy, including the following schedules: 

 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of Sunset December 31st and 9:00 A.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

9:00 A.M. the following Tuesday. 

 

3. For Easter, between the hours of Sunset Thursday and 9:00 A.M. Monday. 

 

4. For Memorial Day, between the hours of Sunset Friday and 9:00 A.M. Tuesday. 

 

5. For Independence Day, between the hours of Sunset the day before Independence Day 

and 9:00 A.M. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of Sunset the Thursday before Independence Day and 9:00 A.M. the Tuesday after 

Independence Day. 

 

6. For Labor Day, between the hours of Sunset Friday and 9:00 A.M. Tuesday. 

 

7. For Thanksgiving, between the hours of Sunset Tuesday and 9:00 A.M. Monday. 

 

8. For Christmas, between the hours of Sunset the Friday before the week of Christmas 

Day and 9:00 A.M. the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 
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INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on Maps #36 or #39, during the following 

time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Friday, Sunset to Sunrise (the following morning) 

and 

From Saturday at Sunset to the following Monday at Sunrise 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 

 

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(5-21-13) 108 SP1 G14 I 
 

The Contractor shall complete the work required of installing each new inductive loop after the 

removal of each existing loop by the milling, patching or resurfacing operations and shall place 

and maintain traffic on same. 

 

The date of availability for this intermediate contract time for each inductive loop installation 

will be the date when the Contractor elects to disturb the existing inductive loop. 

 

The completion date for this intermediate contract time for each inductive loop installation will 

be the date which is seven (7) consecutive calendar days after the date of availability. 

 

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day. 
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INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 
(6-18-13) 108 SP1 G14 K 
 

The Contractor shall complete the work required of Maps #1, #34, and #54 and shall place and 

maintain traffic on same.  The date of availability and completion date are based upon 

current information from Orange County Schools and Chapel Hill-Carrboro City Schools, 

and is subject to change.  The Contractor shall coordinate with the Engineer to ensure that 

the work required by this Intermediate Contract Time is completed while Pathways 

Elementary School, Estes Hills Elementary School, Guy B. Phillips Middle School, Seawall 

Elementary School, Smith Middle School, and Chapel Hill High School are out for Summer 

Break. 
 

The date of availability for this intermediate contract time shall be either June 15, 2026 or  

June 14, 2027, as elected by the Contractor. 
 

The completion date for this intermediate contract time is the date that is sixty (60) consecutive 

calendar days after the date of availability. 
 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day.  At the 

preconstruction conference the Contractor shall declare the expected date for beginning the work 

required of this intermediate contract time.  Should the Contractor desire to revise this date after 

the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) 

calendar days prior to the revised date. 
 

INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES: 
(6-18-13) 108 SP1 G14 K 

 

The Contractor shall complete the work required of Maps #2 and #3 and shall place and 

maintain traffic on same.  The date of availability and completion date are based upon 

current information from Chapel Hill-Carrboro City Schools and is subject to change.  The 

Contractor shall coordinate with the Engineer to ensure that the work required by this 

Intermediate Contract Time is completed while Carrboro Elementary School, Frank 

Porter Graham Elementary School, and Phoenix Academy High School are out for 

Summer Break. 
 

The date of availability for this intermediate contract time shall be either June 15, 2026 or  

June 14, 2027, as elected by the Contractor. 
 

The completion date for this intermediate contract time is the date that is sixty (60) consecutive 

calendar days after the date of availability. 
 

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day.  At the 

preconstruction conference the Contractor shall declare the expected date for beginning the work 

required of this intermediate contract time.  Should the Contractor desire to revise this date after 

the preconstruction conference, he shall notify the Engineer in writing at least thirty (30) 

calendar days prior to the revised date. 
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PROSECUTION OF WORK: 
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 

from the time he begins the work until completion and final acceptance of the project.  The 

Contractor will not be permitted to suspend his operations except for reasons beyond his control 

or except where the Engineer has authorized a suspension of the Contractor's operations in 

writing. 
 

In the event that the Contractor's operations are suspended in violation of the above provisions, 

the sum of $ 2,000.00 will be charged the Contractor for each and every calendar day that such 

suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to 

extra engineering and maintenance costs and due to increased public hazard resulting from a 

suspension of the work.  Liquidated damages chargeable due to suspension of the work will be 

additional to any liquidated damages that may become chargeable due to failure to complete the 

work on time. 
 

RAILROAD GRADE CROSSING: 
  (7-1-95)(Rev. 1-16-24)                                                                  107-9                                                                                                  SP1 G17R 

   

When the use of slow moving or stopped equipment is required over at-grade railroad crossings, 

the contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor 

shall be responsible for ascertaining and contacting the railroad track owner. 
 

No separate payment will be made for conforming with the requirements of this Special 

Provision. Please contact the Resident Engineer or the NCDOT Rail Division - Engineering 

Coordination & Safety Branch - Surfaces & Encroachment Manager with any questions 

pertaining to the Right of Entry. 
 

MAJOR CONTRACT ITEMS: 
(2-19-02)(Rev. 1-16-24) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

Standard Specifications): 
 

Line #   Description 

9 Asphalt Conc Surface Course, Type S9.5B 
 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

Standard Specifications). 
 

Line # Description 

19-25, 32 Long-Life Pavement Markings 

34-36 Erosion Control 

37 Signals/ITS System 
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FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 

 

Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 

The base index price for DIESEL #2 FUEL is $ 2.5735 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Erosion Control Stone Gal/Ton 0.55 

Rip Rap, Class _____ Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  

Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  

Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  

Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

> 11" Portland Cement Concrete Pavement Gal/SY   0.327 

Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 

9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 

Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 

< 9” Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 

the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 

usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form

%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 

the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 

remain in effect for the duration of the contract.   
 

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 

ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 

not be permitted to change the Fuel Usage Factor after the bids are submitted. 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf


C205127   2026CPT.07.07.20681 G-8 
Orange County 

 

 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 6-17-25) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 5-9-24) 102-15(J) SP1 G66 

 

Description 
 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of 

contracts financed in whole or in part with State funds. 
 

Definitions 
 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 

not be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is 

required. 
 

Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to 

be performed by committed MBE/WBE subcontractors.  
 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE 

or WBE used as a replacement for a previously committed MBE or WBE firm. 
 

Contract Goal Requirement - The approved participation at time of award, but not greater than 

the advertised Combined MBE/WBE contract goal. 
 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed participation along with a listing of the committed MBE 

and WBE firms. 
 

Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 

that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 

2026 (7/01/25 - 6/30/26) 45% of Total Amount Bid 

2027 (7/01/26 - 6/30/27) 51% of Total Amount Bid 

2028 (7/01/27 - 6/30/28) 4% of Total Amount Bid 
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makes minor modifications to the materials, supplies, articles, or equipment is not a 

manufacturer. 

 

MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 

is anticipated to be performed by committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 

business.  A regular dealer engages in, as its principal business and in its own name, the purchase 

and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 

concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 

products in stock, if it owns and operates distribution equipment for the products.  Any 

supplement of regular dealers’ own distribution equipment shall be by a long-term operating 

lease and not on an ad hoc or contract-by-contract basis. 

 

Distributor – A firm that engages in the regular sale or lease of the items specified by the 

contract. A distributor assumes responsibility for the items it purchases once they leave the point 

of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 

the carrier’s insurance. 

 

Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 

committed (or an approved substitute) MBE/WBE firm.     

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 
 

WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 

is anticipated to be performed by committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Form%20and%20Instructions.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-

%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 

 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 

time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 

on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 

good faith effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 

counting determination for each DBE listed as a regular dealer or distributor to assess its 

eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 

demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 

section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 

with the Letter of Intent. 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De

aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 

 

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
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Combined MBE/WBE Goal 

 

The Combined MBE/WBE Goal for this project is 4.0 % 

 

The Combined Goal was established utilizing the following anticipated participation for 

Minority Business Enterprises and Women Business Enterprises:  

 

(A) Minority Business Enterprises 2.0 % 

 

(1) If the anticipated MBE participation is more than zero, the Contractor shall 

exercise all necessary and reasonable steps to ensure that MBEs participate in at 

least the percent of the contract as set forth above. 

 

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 

participation obtained shall be reported to the Department. 

 

(B) Women Business Enterprises 2.0 % 

 

(1) If the anticipated WBE participation is more than zero, the Contractor shall 

exercise all necessary and reasonable steps to ensure that WBEs participate in at 

least the percent of the contract as set forth above. 

 

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 

participation obtained shall be reported to the Department. 

 

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 

Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 

combination of MBE and WBE participation. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE 

Goal.  The Directory can be found at the following link.   

https://www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 



C205127   2026CPT.07.07.20681 G-12 
Orange County 

 

 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 

use during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal 

will be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 

subcontractor participation above the goal will follow the banking guidelines found elsewhere in 

this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 

of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 

current MBE and WBE certification at the time of bid opening will be acceptable for listing in 

the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 

following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 

of the electronic submittal file. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 

shown in the electronic submittal file, the bidder may use the dropdown menu to 

access the name and address of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and 

WBE firm.  When no figures or firms are entered, the bidder will be considered to 

have no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 

is not certified at the time of the bid-letting, that MBE’s or WBE's participation 

will not count towards achieving the Combined MBE/WBE goal. 

 

(B) Paper Bids 

 

(1) If the Combined MBE/WBE Goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 
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Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 

Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 

or WBE’s participation will not count towards achieving the Combined 

MBE/WBE Goal. 

 

(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance 

with requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 

goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 

just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 

Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  

However, all the work that is performed by the MBE or WBE bidder and any other similarly 

certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 

along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 

 

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of 

MBE/WBE Subcontractor just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 

MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 

titled Letter of Intent. 

 

The documentation shall be received in the office of the State Contractor Utilization Engineer or 

at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 

unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 

the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state 

business day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 

present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 

Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 

Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 

entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 

on the eighth calendar day following opening of bids, unless the eighth day falls on an official 
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state holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer 

no later than 10:00 a.m. on the next official state business day. 

 

Banking MBE/WBE Credit 

 

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 

MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE 

Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by 

the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 

accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 

WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 

consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long 

as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal. 

 

A hard copy and an electronic copy of this information shall be received in the office of the State 

Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 

calendar day following opening of bids unless the sixth day falls on an official state holiday.  

In that situation, it would be due in the office of the State Contractor Utilization Engineer no 

later than 10:00 a.m. on the next official state business day.  If the Contractor cannot send the 

information electronically, then one complete set and 5 copies of this information shall be 

received under the same time constraints above. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 

Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 

that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 

efforts are not considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified 

MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 

interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 

to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 

Division and surrounding Divisions where the project is located.  The bidder must 

determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 

follow up initial solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 

participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 

subcontractors and suppliers and to select those portions of the work or material 

needs consistent with the available MBE/WBE subcontractors and suppliers, so as 

to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 

names, addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications 

for the work selected for subcontracting; and evidence as to why additional 

agreements could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as the advertised goal into 

consideration.  However, the fact that there may be some additional costs 

involved in finding and using MBEs/WBEs is not in itself sufficient reason for 

a bidder’s failure to meet the contract goal, as long as such costs are reasonable.  

Also, the ability or desire of a prime contractor to perform the work of a contract 

with its own organization does not relieve the bidder of the responsibility to make 
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good faith efforts.  Bidding contractors are not, however, required to accept 

higher quotes from MBEs/WBEs if the price difference is excessive or 

unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 

quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 

 

  In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the Combined MBE/WBE Goal. 

 

(2) The bidders’ past performance in meeting the contract goal. 

 

(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts 

the apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the advertised goal, but meets or exceeds the average MBE 

and WBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 

good faith effort has been made to meet the advertised goal. 
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Non-Good Faith Appeal 

 

The State Prequalification Engineer will notify the Contractor verbally and in writing of non-

good faith.  A Contractor may appeal a determination of non-good faith made by the Goal 

Compliance Committee.  If a Contractor wishes to appeal the determination made by the 

Committee, they shall provide written notification to the State Prequalification Engineer.  The 

appeal shall be made within 2 business days of notification of the determination of non-good 

faith. 

 

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 

MBE firm may be counted toward the anticipated MBE participation.  The same holds 

true for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 

subcontracts to a non-MBE/WBE firm does not count toward the contract goal 

requirement. It should be noted that every effort shall be made by MBE and WBE 

contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 

WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 

may not always be possible due to the limitation of firms in the area.  If the MBE or 

WBE firm shows a good faith effort has been made to reach out to similarly certified 

firms and there is no interest or availability, and they can get assistance from other 

certified firms, the Engineer will not hold the prime responsible for meeting the 

individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 

subcontracts a significantly greater portion of the work of the contract than would be 

expected on the basis of standard industry practices, it shall be presumed that the MBE or 

WBE is not performing a commercially useful function. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation 
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with the MBE or WBE in the joint venture, that portion of the total dollar value being 

a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 

(F) Manufacturer, Regular Dealer, Distributor 

 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 

for materials or supplies (including transportation costs) from a MBE/WBE distributor, 

60 percent of its expenditures for materials or supplies (including transportation costs) 

from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 

MBE/WBE manufacturer. 

 

A Contractor may count toward its MBE/WBE requirement the following expenditures to 

MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer, regular dealer, nor a distributor count the entire amount of 

fees or commissions charged that the Department deems to be reasonable, 

including transportation charges for the delivery of materials or supplies. Do not 

count any portion of the cost of the materials and supplies themselves. 

 

A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 

with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov. 

The State Contractor Utilization Engineer will make a preliminary assessment as to 

whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially 

useful function (CUF) on a contract-by-contract basis prior to its participation. 
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Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to 

MBEs and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

performing and the MBE/WBE credit claimed for its performance of the work, and any 

other relevant factors. If it is determined that a MBE or WBE is not performing a 

Commercially Useful Function, the contractor may present evidence to rebut this 

presumption to the Department.  

 

 

(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

Combined MBE/WBE Goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 

work receives credit for the total value of the transportation services the 

subcontracted MBE or WBE provides on the contract.  It should be noted that 

every effort shall be made by MBE and WBE contractors to subcontract to the 

same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 

the participation breakdown.  This, however, may not always be possible due to 

the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 
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effort has been made to reach out to similarly certified transportation service 

providers and there is no interest or availability, and they can get assistance from 

other certified providers, the Engineer will not hold the prime responsible for 

meeting the individual MBE or WBE participation breakdown. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 

a non-MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only 

for the fee or commission it receives as a result of the subcontract arrangement.  

The value of services performed under subcontract agreements between the 

MBE/WBE and the Contractor will not count towards the MBE/WBE contract 

requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude 

the leased truck from working for others during the term of the lease with the 

consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 

priority for use of the leased truck.  This type of lease may count toward the 

MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 

if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 

substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 

contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 

convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 

perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-

MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   

 

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 

subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 

subcontractor or any portion of its work, and the reason for the request.  The Contractor must 

give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of 

Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 

intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 

Contractor and the Department of the reasons why the action should not be approved. The five-

day notice period shall begin on the next business day after written notice is provided to the 

MBE/WBE subcontractor. 
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A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 

receiving the Department’s written approval based upon a finding of good cause for the proposed 

termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 

MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the 

Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the 

Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract 

award.  For purposes of this section, good cause shall include the following circumstances: 

 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 

good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 

perform its work on the subcontract results from the bad faith or discriminatory action of 

the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 

reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 

because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 

1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 

(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 

(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE/WBE is terminated for good cause as stated above, an 

additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 

MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 

will only be required for removing a committed MBE/WBE if there were no additional 

MBE/WBEs submitted at the time of bid to cover the same amount of work as the 

MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of 

work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 

documenting the steps taken.  Such documentation shall include, but not be limited to, the 

following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 

 

(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement but not the 

overall goal. 

 

(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 

continue to count participation equal to the remaining work performed by 

the decertified firm which will count toward the contract goal requirement 

and overall goal. 

 

(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. 

The Department may not continue to count the portion of the decertified 

firm’s performance on the contract remaining toward either the contract 

goal or the overall goal, even if the Contractor has executed a subcontract 

with the firm or the Department has executed a prime contract with the 

MBE/WBE that was later decertified. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another MBE/WBE subcontractor to perform at least the same 

amount of work to meet the Combined MBE/WBE goal requirement.  If a 

MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 

 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by 

MBEs/WBEs unless otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 

by the changes. 

 

Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 
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furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 

report all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future DOT projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 

The Contractor shall report the accounting of payments through the Department’s Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

Standard Specifications may be cause to disqualify the Contractor. 
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 

All telecommunications, video or other ITS equipment or services installed or utilized on this 

project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 

COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 

200.216 Prohibition on certain telecommunications and video surveillance services or 

equipment. 
 

USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)(Rev. 8-19-25)  SP1 G092 

 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 

of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107, 

NC GS 15A-300, all FAA rules, regulations and policies and all NCDOT UAS Policies.  The 

required operator certifications include possessing a current Federal Aviation Administration 

(FAA) Remote Pilot Certificate, as well as operating a UAS registered with the FAA. 

 

All UAS operations shall be approved by the Engineer prior to beginning the operations. 

 

All contractors or subcontractors operating UAS shall have UAS specific general liability 

insurance to cover all operations under this contract. 

 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 

the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 

will be in accordance with Article 104-7 Extra Work. 

 

EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  

 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 

all work associated with this contract.  Employees engaged in the construction of this project 

should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 

equipment should idle no longer than fifteen (15) consecutive minutes.   

 

These guidelines for turning off vehicles and equipment when idling do not apply to: 

 

1. Idling when queuing. 

2. Idling to verify the vehicle is in safe operating condition. 

3. Idling for testing, servicing, repairing or diagnostic purposes. 

4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 

5. Idling required to bring the machine system to operating temperature. 

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  

8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 



C205127   2026CPT.07.07.20681 G-26 
Orange County 

 

 

9. When specific traffic, safety, or emergency situations arise. 

10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 

11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 

conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 

is exempt from the idling limitations set forth in this special provision. 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95)(Rev. 1-16-24) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the Standard Specifications. 

 

I-3306A/W-5707C (C204632) is an Interstate widening project, whose off-site detour routes are 

located in the vicinity of Maps #5, #50, and #51 of this project.  C204632 is currently under 

construction and not anticipated to be completed prior to the letting of this project. 

 

Maps #1, #3, and #4 of the 2025CPT.07.01.10681, etc. (C204973) resurfacing package is located 

in the vicinity of  Map #1 of this project. Additionally, Map #5 of C204973 is located in the 

vicinity of Map #38 of this project. C204973 is currently under construction and not anticipated 

to be completed prior to the letting of this project. 

 

Map #39 of the 2024CPT.07.06.20172, etc. (DG00595) resurfacing package is located adjacent 

to Maps #6 and #10. Additionally, Maps #11 and #12 of DG00595 are located adjacent to Map 

#38 of this project. DG00595 is currently under construction and not anticipated to be completed 

prior to the letting of this project. 

 

R-5787FA (DG00631) is a curb ramp installation and modification project located adjacent to 

Map #1 of this project. DG00631 is currently under construction and not anticipated to be 

completed prior to the letting of this project. 

 

Map #3 of the 2025CPT.07.02.20681 (DG00639) resurfacing package is located adjacent to Map 

#33. DG00639 is currently under construction and not anticipated to be completed prior to the 

letting of this project. 

 

The Contractor on this project shall cooperate with the Contractor working within or adjacent to 

the limits of this project to the extent that the work can be carried out to the best advantage of all 

concerned. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be 

performed in the United States of America.  No work shall be outsourced outside of the United 

States of America. 
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Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev. 10-15-24) 105-16, 225-2, 16 SP1 G180 
 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 

the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 

with Federal, State and Local ordinances and regulations, and manage the Quality 

Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 

design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and for 

conducting the quality control program.  The Certified Supervisor shall be on the project 

within 24 hours notice from initial exposure of an erodible surface to the project’s final 

acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 
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(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 

each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 

agencies on resolution of erosion and sediment control/stormwater issues 

due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management 

Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field 

changes for use and review by Department personnel as well as regulatory 

agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, and 

states that the Department shall incorporate the applicable requirements into its 

delegated Erosion and Sediment Control Program for construction activities 

disturbing one or more acres of land.  The Department further incorporates these 

requirements on all contracted bridge and culvert work at jurisdictional waters, 

regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and 

sanitary waste. 
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(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event equal to or greater than 1.0 inch that occurs within a 

24 hour period.  Additional monitoring may be required at the discretion 

of Division of Water Resources personnel if the receiving stream is 303(d) 

listed for turbidity and the project has had documented problems 

managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 

needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-

section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 
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(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer.  Maintain NPDES inspection records 

and make records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman.  This person shall be onsite whenever construction activities as 

described above are taking place.  This request shall be approved by the Engineer prior to 

work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III Certified Designer on the design of 

the project erosion and sediment control/stormwater plan. 
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Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 

issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 

days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 
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Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The 

certificant will not be allowed to perform duties associated with the certification during the 

appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension 

period, prior to having the certification reinstated. 

 

Measurement and Payment 

 

All work described within this provision and the role of Certified Erosion and Sediment 

Control/Stormwater Supervisor, Certified Foremen, Certified Installers and Certified Designer 

will be incidental to the project for which no direct compensation will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 

natural background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 

the Contractor shall define the point at which the discharge enters into the State’s surface waters 

and the appropriate sampling locations.  Sampling locations shall include points upstream and 
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downstream from the point at which the discharge enters these waters.  Upstream sampling 

location shall be located so that it is not influenced by backwater conditions and represents 

natural background conditions.  Downstream sampling location shall be located at the point 

where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 

the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results 

superseding the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 

TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 

water quality standards.  Tier I Methods include stilling basins which are standard compensatory 

BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 

stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 

be needed for protection of rare or unique resources or where special environmental conditions 

exist at the site which have led to additional requirements being placed in the DWQ’s 401 

Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 

DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 

exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 

environmental conditions, Tier II Methods may be required by regulators on a case by case basis 

per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 

plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 

100 grams of soil may indicate a high potential for turbidity and should be avoided when 

dewatering into surface water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/TurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

SHOULDER RECONSTRUCTION PER SHOULDER MILE: 
(1-18-00) (Rev. 1-17-23) 560, 1019 SP1 R07R 

 

Description 

 

The work covered by this provision consists of clipping high shoulders and reconstructing the 

earth shoulder in accordance with Standard Drawing No. 560.01 and 560.02 of the Roadway 

Standard Drawings with the following exceptions: the width will be shown on typical sections, 

or to the existing shoulder point, whichever is nearer, as long as the desired typical is achieved.  

Seeding and mulching shall be performed upon completion of shoulder grading when earth 

borrow is used. 

 

This work shall be performed immediately after the resurfacing operations are complete as 

directed by the Engineer. 

 

Materials 

 

The Contractor shall furnish all earth material necessary for the construction of the shoulders in 

accordance with Section 1019 of the Standard Specifications.  All soil is subject to test and 

acceptance or rejection by the Engineer. 

 

The Contractor is required to use Aggregate Shoulder Borrow (ASB) on all maps with 

shoulder reconstruction with the exception of areas considered residential lawns, where 

borrow excavation is needed.  Borrow excavation shall be used in lieu of ASB if directed by 

the contract or Engineer. 

 

ASB shall meet the following gradation: 

 

Sieve Percent Passing 

1 1/2" 100 

1/2" 55 - 95 

#4 35 - 74 

 

Construction Methods 

 

Obtain material from within the project limits or approved source.  Prior to adding ASB material, 

the existing shoulder shall be scarified to provide the proper bond and shall be compacted to the 

satisfaction of the Engineer. 

 

Any excess material generated by the shoulder reconstruction shall be disposed of by the 

Contractor in an approved disposal site. 
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Measurement and Payment 

 

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders 

that have been reconstructed and accepted by the Engineer.  Measurement will be made along the 

surface of each shoulder to the nearest 0.01 of a mile.  Such price will include disposing of any 

excess material in an approved disposal site, and for all labor, tools, equipment, and incidentals 

necessary to complete the work. 

 

Aggregate Shoulder Borrow will be measured and paid at the contract unit price per ton that has 

been incorporated into the completed work that is accepted by the Engineer.  The number of tons 

of material is determined by weighing the material in trucks in accordance with Article 106-7.  

No deductions will be made for any moisture contained in the aggregate at time of weighing. 

 

Borrow Excavation will be measured and paid in accordance with Section 230 of the Standard 

Specifications for earth material furnished by the Contractor.  The requirements of Article 104-5 

of the Standard Specifications pertaining to revised contract prices for overrunning minor items 

will not apply to the item of Borrow Excavation. 

 

Incidental Stone Base will be measured and paid as provided in Article 545-6 of the Standard 

Specifications.  Where ASB is used, Incidental Stone Base will not be required. 

 

Seeding and Mulching will be measured and paid as provided in Article 1660-8 of the Standard 

Specifications. 

 

Where ASB is used, seeding and mulching will not be required. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Shoulder Reconstruction Shoulder Mile 

Aggregate Shoulder Borrow Ton 

 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 

 

BORROW EXCAVATION (Truck Measurement): 
(7-1-95)(Rev. 1-16-24) 230 SP2 R57 

 

The borrow material used on this project will be measured for payment by truck measurement as 

provided in Article 230-5 of the Standard Specifications. 
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SHOULDER RECONSTRUCTION PROCEDURE: 
(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR 
 

Perform shoulder reconstruction immediately following paving operations and in no case allow 

paving operations to exceed shoulder operations by more than two weeks without written 

permission of the Engineer.  Failure to meet this requirement shall be cause to cease paving 

operations until it can be met.  Place final pavement marking after shoulder reconstruction. 

 

Upon completion of shoulder reconstruction, remove construction signs and use on other projects 

or store at the county maintenance installation or as directed by the Engineer. 

 

INCIDENTAL STONE BASE: 
(7-1-95)(Rev.1-16-24) 545 SP5 R28R 

 

Description 

 

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 

have the paving operations exceed stone base placement by more than one week without written 

permission of the Engineer. 

 

Materials and Construction 

 

Provide and place incidental stone base in accordance with Section 545 of the Standard 

Specifications. 

 

Measurement and Payment 

 

Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the 

Standard Specifications. 

 

SHOULDER WEDGE: 
(9-20-11)(Rev. 1-16-24) 610 SP6 R03R 

 

Revise the Standard Specifications as follows: 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 40: 

 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder 

wedge with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the 

roadway, measured from the horizontal plane in place after final compaction on the final surface 

course.  Use an approved mechanical device which will form the asphalt mixture to produce 

a wedge with uniform texture, shape and density while automatically adjusting to varying 

heights. 

 

Payment for use of this device will be incidental to the other pay items in the contract. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 

of the Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 569.38 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on August 1, 2025. 

 

FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 

 

Final surface testing is not required on this project in accordance with Section 610-13, Final 

Surface Testing and Acceptance. 

 

ASPHALT SURFACE TREATMENT AGGREGATE TYPE AND APPLICATION 

RATES: 
(02-13-15) (Rev 01-1-18) 660 SP06 R054 
 

 

 

SEAL TYPES AND MATERIAL APPLICATION RATES  

MAP # 
TYPE 
OF 

SEAL 
LAYER 

AGGREGATE 
TYPE 

AGGREGATE 
TARGET RATESA 

(LBS/SY) 

EMULSION 
TARGET 

RATESB,C,D 

(GAL/SY) 

Maps 4-14, 
22, 23, 26-
42, 45-57 

 

 

MAT N/A 78M 9 .33 

Maps 43 & 
44 

MAT N/A #67 18 .38 

A. Aggregate Target Rates have +/- 2.0 lbs/sy tolerance limit. 

B. Emulsion Target Rates have +/- 0.05 gal/sy tolerance limit.  

C. Grades of emulsion shall be CRS-2. 

D. Application temperatures shall be 160-170ºF. 

 

Contractor shall adjust aggregate and emulsion rates as necessary based on the existing surface, 

roadway conditions, weather conditions, and as directed by the Engineer.  When the Engineer 

requires aggregate to be applied at rates above the tolerance limit, the additional aggregate above 

the limit will be paid in accordance with Article 104-7 of the Standard Specifications. 
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ASPHALT SURFACE TREATMENT (COVER SAME DAY): 
(9-29-21)  DIV 7 

 

The following is for all maps that receive an Asphalt Surface Treatment, Mat Seal of 78M or 

#67 Stone prior to receiving the Asphalt Surface Course.   

 

The Contractor shall place only that amount of Asphalt Surface Treatment that can be covered by 

the Asphalt Surface Course in the same day. 

 

All work for placing Asphalt Surface Treatment, Mat Seal of 78M Stone or #67 stone shall be in 

accordance with the requirements of the provision entitled Asphalt Surface Treatment found 

elsewhere in this document. 

 

The surface to be treated shall be cleaned of all dust, dirt, clay, grass, sod, and any other 

deleterious matter prior to the application of the asphalt surface treatment.  This material may be 

incorporated into the project at the direction of the Engineer.  Any excess sod or other material 

cannot be incorporated into the project and shall be removed and disposed of by the Contractor 

in an approved disposal site. 

 

Asphalt Surface Treatment, Mat Coat 78M or #67 Stone will be measured and paid in accordance 

with Article 660-11 of the Standard Specifications. 

 

RESURFACING EXISTING BRIDGES: 
(7-1-95) (Rev. 8-21-12)  SP6 R61AR 
 

The Contractor's attention is directed to the fact that he will be required to resurface the bridges 

on this project if directed by the Engineer. 

 

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as 

shown on the sketch herein or as directed by the Engineer.  State Forces will make all necessary 

repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.  

Give the Engineer at least 15 days’ notice prior to the expected time to begin operations so that 

State Forces will have sufficient time to complete their work. 

 

At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer adjacent to 

the bridges to insure a proper tie-in with the bridge surface. 

 

PATCHING EXISTING PAVEMENT: 
(1-15-02) (Rev. 1-16-24) 610 SP6 R88R 

 

Description 

 

The Contractor's attention is directed to the fact that there are areas of existing pavement on this 

project that will require repair prior to resurfacing.  Patch the areas that, in the opinion of the 

Engineer, need repairing.  The areas to be patched will be delineated by the Engineer prior to the 

Contractor performing repairs. 

 

Materials 
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The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course, 

Asphalt Concrete Surface Course, or a combination of base, intermediate and surface course. 

 

Construction Methods 

 

Remove existing pavement at locations directed by the Engineer in accordance with Section 250 

of the Standard Specifications. 

 

Place Asphalt Concrete Base Course in lifts not exceeding 5.5 inches.  Utilize compaction 

equipment suitable for compacting patches as small as 3.5 feet by 6 feet on each lift.  Use an 

approved compaction pattern to achieve proper compaction.  If patched pavement is to be open 

to traffic between December through March of the following year, use Asphalt Concrete 

Intermediate Course or Asphalt Concrete Surface Course as the top layer of the patch. 

 

Schedule operations so that all areas where pavement has been removed will be repaired on the 

same day of the pavement removal and all lanes of traffic restored. 

 

Measurement and Payment 

 

Patching Existing Pavement will be measured and paid as the actual number of tons of asphalt 

plant mix complete in place that has been used to make completed and accepted repairs.  The 

asphalt plant mixed material will be measured by being weighed in trucks on certified platform 

scales or other certified weighing devices. The above price and payment will be full 

compensation for all work covered by this provision, including but not limited to removal and 

disposal of all types of pavement; furnishing and applying tack coat; furnishing, placing, and 

compacting of asphalt plant mix; and furnishing scales. 

 
Furnishing asphalt binder will be paid as provided in Article 620-4 for Asphalt Binder for Plant 
Mix for each grade required. 
 
Payment will be made under: 
 

Pay Item Pay Unit 

Patching Existing Pavement Ton 

 

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES: 
9/9/21 Div 7 

 

Utility adjustments on this project shall be made in accordance with Article 858-3 of the 

Standard Specifications with the following exception:  

 

Cast iron or steel fittings will not be permitted for the adjustment of manholes, meter 

boxes, and valve boxes on this project.  

  

Adjustment to manholes, meter boxes, and valve boxes on this project shall be made by the 

use of an approved Rapid Set Grout, Mortar, or Concrete that will take full set and become 

load bearing within sixty minutes of placement if the adjustment is to take place in a travel 

lane.  High early strength concrete may be used on residential, low volume, low speed roads 
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or outside of the travel lane; or at the discretion of the Resident Engineer. The Resident 

Engineer will furnish a list of approved materials to the Contractor.  

 

The Contractor shall replace worn/damaged manhole rings and covers, worn meter box 

frames and covers, and worn valve box frames and covers, as directed by the Engineer, 

with a new ring/frame and cover assembly.  The Department or utility owner will furnish 

these assemblies at no cost to the Contractor.  

 

In the event that no adjustment is required to a manhole, meter box or valve box, a bond 

breaker such as sand, paper, asphalt release agent or other approved material shall be used 

over the top of the manhole or valve.  The work of applying the material and subsequent 

cleaning of the manhole or valve shall be incidental to paving operations and no additional 

compensation will be made. 

 

Measurement and Payment  

Measurement and payment will be in accordance with Section 858-4 of the Standard 

Specifications. 

 

ELECTRONIC TICKETING SYSTEM: 
(7-16-24)(Rev. 12-17-24) 1020 SP10 R20 

 

Description 

 

At the contractor’s option, the use of an electronic ticketing system for reporting individual and 

cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 

conference, the contractor shall notify the Engineer if they intend to utilize an electronic 

ticketing system for reporting individual and cumulative asphalt material deliveries to the 

project. 

 

Electronic Ticketing Requirements 

 

a. The electronic ticketing system must be fully integrated with the load read-out system 

at the plant.  The system shall be designed so data inputs from scales cannot be 

altered by either the Contractor or the Department. 

 

b. Material supplier must test to confirm that ticketing data can be shared from the 

originating system no less than 30 days prior to project start.  

 

c. After each truck is loaded, ticket data must be electronically captured, and ticket 

information uploaded via Application Programming Interface (API) to the 

Department.    

 

d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 

https://forms.office.com/g/XnT7QeRtgt  

 

e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 

Download the API from the NCDOT E-ticketing Webpage:   

https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

https://forms.office.com/g/XnT7QeRtgt
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx
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f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, 

an alternative course of action must be agreed upon. 

 

g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 

 

h. The electronic ticket shall contain the following information: 

  

Date 

Contract Number 

Supplier Name 

Contractor Name 

Material 

JMF 

Gross Weight 

Tare Weight 

Net Weight  

Load Number 

Cumulative Weight  

Truck Number 

Weighmaster Certification 

Weighmaster Expiration 

Weighmaster Name 

Facility Name 

Plant Certification Number 

Ticket Number 

Hauling Firm (optional) 

Voided Ticket Number (if necessary) 

Original Ticket Number (if necessary) 

Supplier Revision (If necessary) 

 

The Contractor/supplier can use the electronic ticketing system of their choice to meet the 

requirements of this provision. 

 

Measurement and Payment 

 

No measurement or payment will be made for utilizing an electronic ticketing system as the cost 

of such shall be included in the contract price bid for the material being provided. 
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GLASS BEAD GRADATION FOR PAVEMENT MARKINGS: 
(9-17-24) 1087 SP10 R87 
 

Revise the Standard Specifications as follows: 
 

Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after line 6, delete and replace 

Table 1087-2 with the following: 

TABLE 1087-2 

GLASS BEAD GRADATION REQUIREMENTS 

Sieve Size 
Gradation Requirements 

Minimum Maximum 

Passing #20 100% -- 

Retained on #30 5% 15% 

Retained on #50 40% 80% 

Retained on #80 15% 40% 

Passing #80 0% 10% 

Retained on #200 0% 5% 

 

CONES: 
(3-19-24) 1135 SP11 R35 

 

Revise the Standard Specifications as follows: 

 

Page 11-11, Article 1135-3 CONSTRUCTION METHODS, lines 19-20, delete the third 

sentence of the first paragraph, “Do not use cones in the upstream taper of lane or shoulder 

closures for multi-lane roadways.”. 

 

FLAGGERS: 
(12-17-24) 1150 SP11 R50 
 

Revise Section 1150 of the Standard Specification as follows: 

 

Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:  

 

Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in 

operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging 

Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist, 

supplement, or replace human flaggers for one-lane, two-way traffic maintenance during 

construction in accordance with this provision and the Standard Specifications.  

 

For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one 

direction toward a point of control or work zone.  Flaggers, AFAD and PTS units are only used 

to control one lane of approaching traffic in a specific direction. 

 

Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:  

 

Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the 

requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL. 

 

(A) Automated Flagging Assistance Devices (AFAD) 
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(1) AFAD General 

 

Cover the automated gate arm with Department approved Type VII, VIII or IX 

retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals 

measured horizontally.  When the gate arm is in the down position the minimum vertical 

aspect of the arm and sheeting shall be 4 inches.  The retroreflectorized sheeting shall be 

on both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a 

location deemed acceptable for the lane being controlled, the gate arm shall reach at least 

to the center of the lane but shall not exceed the width of the lane being controlled. 

 

Design the system to be fail-safe.  Provide a conflict monitor, malfunction monitoring 

unit, or similar device that monitors for malfunctions and prevents the display of 

conflicting indications.  This system shall be electronic and operated by remote control.   

 

(2)  AFAD Type I System: RED/YELLOW 

 

Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR 

YELLOW lenses in a vertical configuration that are 12 inches in diameter.  The bottom of 

the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.   

 

This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal 

heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.  

Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL 

available on the Department’s website. 

 

Provide an automated gate arm on the AFAD that descends to a down position across the 

approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and 

then ascends to an upright position when the flashing CIRCULAR YELLOW lens is 

illuminated. The automated gate arm is to be designed such that if a motorist pulls 

underneath the gate arm while lowering, no damage to the vehicle occurs. 

  

A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 

of the approach at the point at which drivers are expected to stop when the steady 

CIRCULAR RED lens is illuminated. 

 

To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW 

lens by initiating a minimum 5 second steadily illuminated CIRCULAR YELLOW 

lens followed by the CIRCULAR RED lens.  

 

Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2 

second delay between the time the steady CIRCULAR RED is displayed and the 

time the gate arm begins to lower. The maximum delay between CIRCULAR RED 

and the time the gate arm lowers is 4 seconds. To permit stopped road users to 

proceed, the AFAD shall display the flashing CIRCULAR YELLOW lens and the 

gate arm shall be placed in the upright position. 
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Ensure the system monitors for a lack of yellow or red signal voltage, total loss of 

indication in any direction, presence of multiple indications on any approach and low 

power conditions. 

  

Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the 

roadway or on the left side of the approach and operated in unison with the primary set, 

may be used to improve visibility of the AFAD.  If the set of lenses is located over any 

portion of the roadway that can be used by motor vehicles, the bottom of the housing 

(including brackets) shall be at least 15 feet (4.6 meters) above the pavement. 

 

(3)  AFAD Type II System: STOP/SLOW 

 

Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at 

least 36 inch x 36 inch in size.  Letters shall be a minimum of 8 inches high.  The STOP 

face shall have a red background with white letters and border. 

 

The SLOW face shall be diamond shaped, orange, or yellow background with black 

letters and border.  Cover both faces in a Department approved Type VII, VIII or IX 

retroreflective sheeting.  The minimum mounting height for the sign faces shall be 7 feet 

above the pavement to the bottom of the sign. 

 

The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices 

by incorporating a stop beacon (red lens) and a warning beacon (yellow lens).  The stop 

beacon shall be no more than 24 inches above the STOP face. Mount the warning beacon 

no more than 24 inches above or beside of the SLOW face.  Except for the mounting 

locations, the beacons shall conform to the provisions of Chapter 4L of the MUTCD and 

have 12 inch signal lenses.  

 

Strobe/flashing lights are an acceptable alternative to flashing beacons.  If utilized, they 

shall be either white or red flashing lights located within the STOP face and white or 

yellow flashing lights within the SLOW face and conform to the provisions of Chapter 

6D of the MUTCD.  If used, the lens diameter shall be a minimum of 5 inches with a 

minimum height of 6 inches.  Equip strobes/flashing lights for both dual and quad flash 

patterns. 

 

Type B warning lights shall not be used in lieu of the beacons or the strobe lights. 

 

The faces of the AFADs STOP/SLOW sign may include louvers.  If louvers are used, 

design the louvers such that the aspect of the sign face to approaching traffic is a full sign 

face at a distance of 50 feet or greater. 

 

A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to 

traffic approaching the AFAD.  Position signs on the same support structure as the AFAD.  

Both signs shall have black legends and borders on white Type III sheeting backgrounds.  

Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size 

with letters at least 6 inches high. 
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Provide an automated gate arm on the AFAD that descends to a down position across the 

approaching lane of traffic when the STOP face is displayed and then ascends to an 

upright position when the SLOW face is displayed. 

 

The automated gate arm is to be designed such that if a motorist pulls underneath the gate 

arm while lowering, no damage to the vehicle occurs. 

 

A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 

of the approach at the point at which drivers are expected to stop when the STOP face is 

displayed. 

 

When approaching motorists are to proceed, display the SLOW face and the warning 

beacon or strobes are to flash on the AFAD. When approaching motorists are will be 

stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD. 

 

To stop traffic, the AFAD will transition from the SLOW face to the STOP face by 

initiating a minimum 5 second change cycle.  First, the warning beacon is to be 

steadily illuminated for the change cycle.  If strobes are used in lieu of a warning 

beacon, they are to be placed in the quad flash pattern.  At the end of the change 

cycle, the STOP face is to be displayed with the stop beacon flashing and the 

warning beacon or strobes are to stop flashing.  Once the STOP face is displayed, 

the system is to have a minimum 2 second delay between the time the STOP face is 

displayed and the time the gate arm begins to lower. The maximum delay between 

the time the STOP face is displayed and the time the gate arm lowers is 4 seconds. 

 

To permit stopped road users to proceed, the gate arm shall be placed in the upright 

position and the AFAD shall display the SLOW face and the warning beacon or 

strobes are to flash in the dual flash pattern. 

 

Do not flash the stop beacon when the SLOW face is displayed, and do not flash the 

warning beacon when the STOP face is displayed. 

 

(B) Portable Traffic Signals (PTS) Units 

 

Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and 

CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter 

aluminum or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates, 

and Light Emitting Diode (LED) modules.  All signal heads, tunnel visors, and backplates 

shall be yellow in color.  

  

The bottom of the housing (including brackets) shall be at least 7 feet above the 

pavement for single set units.  Additional signal heads on units with more than one signal 

head shall be capable of extending over the travel lane.   

 

Communication Requirements 
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All PTS units within the signal set up systems shall maintain communication at all times 

by either hardwire cable or wireless radio link communication.  If the hardwire cable 

communication is utilized the communication cable shall be deployed in a manner that 

will not intrude in the direct work area of the project or obstruct vehicular and pedestrian 

traffic.  Utilize radio communication with 900MHz frequency band and frequency 

hopping capability.  The radio link communication system shall have a minimum range of 

1 mile.  

 

Fault Mode Requirements 

 

Revert PTS units to a flashing red mode upon system default unless otherwise specified 

by the Engineer.  Equip the PTS units with a remote monitoring system.  Where cell 

communication availability exists, the remote monitoring system shall adhere to the 

remote monitoring system section of this provision. 

 

Remote Monitoring System 

 

The remote monitoring system (RMS) shall be capable of reporting signal location, 

battery voltage / battery history and system default.  Provide a password protected 

website viewable from any computer with internet capability for the RMS.  In the event 

of a system default, the RMS shall provide specific information concerning the cause of 

the system default (i.e. red lamp on signal number 1).  Equip the RMS with a mechanism 

capable of immediately contacting a minimum of three previously designated individuals 

via text messaging and/or email upon a default.  

 

The running program operating the PTS units shall be always available and viewable 

through the RMS website. Maintain a history of the RMS operating system in each signal 

including operating hours and events and the location of the PTS units.   

 

Trailer / Cart 

 

The AFAD and PTS units may be mounted on either a trailer or a moveable cart system. 

 

Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID# 

13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns). 

 

Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in 

the operational position.  Provide independent certification that the assembly meets the design 

wind load. 

 

Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal 

position when located on slopes 6:1 or flatter. 

 

Equip trailers in compliance with North Carolina Law governing motor vehicles and include a 

12-volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393, 

safety chains and a minimum 2 inch ball hitch. 
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Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting 

to the frame of the trailer.  Apply the sheeting to all sides of the trailer. The sheeting shall meet 

the ASTM requirements of Type VII, VIII or IX. 

 

Power System 

 

Design the systems to operate both with and without an external power source.  Furnish 

transmitters, generators, batteries, controls and all other components necessary to operate the 

device. 

 

Provide equipment that is solar powered and supplemented with a battery backup system that 

includes a minimum 110/120 VAC powered on-board charging system capable of powering the 

unit for 7 continuous days with no solar power.  Each unit shall also be capable of being powered 

by standard 110/120 VAC power sources, if applicable.  

 

Locate batteries and electronic controls in a locked, weather and vandal resistant  housings. 

 

Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:  

 

Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by 

barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or 

any other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor 

shall use AFAD or PTS units in lieu of a flagger.   

 

Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units 

operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved 

training agency or other NCDOT approved training provider and that the qualified flagger(s) 

have received manufacturer training to operate that specific device.  This training shall include 

proper installation, remote control operation, central control systems and maintenance of the 

AFAD or PTS units.  The training shall take place off the project site where training conditions 

are removed from live traffic.  The documentation shall include the names of the authorized 

trainer, the trainees, the device on which they have been trained and the date of the training.  

Provide updated documentation to the Engineer prior to deploying any additional operators.   

  

Install advance warning signs and operate AFADs in accordance with the attached detail 

drawings in this provision. 

 

Install advance warning signs and operate PTS units in accordance with NCDOT Roadway 

Standard Drawings No. 1101.02, Sheet 17. 

 

AFAD and PTS units shall only be used in situations where there is only one lane of approaching 

traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic 

through the work area be placed in an autonomous mode and/or left unattended. 

 

Signal timing and operation of PTS units shall be field verified and accepted by the Engineer 

before use. 
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Use AFAD or PTS units in locations where queueing from the AFAD or PTS units will extend to 

within 150 feet of a signalized intersection or railroad crossing. Do not be use AFAD and PTS 

units as a substitute for or a replacement for a continuously operating temporary traffic control 

signal as described in Section 6F.84 of the MUTCD.   

 

If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD. 

 

Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions 

demand.   

 

If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the 

same type and model of AFAD or PTS units, revert to human flagging operations or terminate all 

construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units 

become operative or qualified human flaggers are available. 

 

When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power 

off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated 

to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position. 

Remove all traffic control devices from the road, place two cones by each AFAD or PTS units 

and all signs associated with the lane closure operation shall be removed or laid down.  At the 

end of each workday, remove all AFADs or PTS units from the roadway and shoulder areas. 

 

Ensure the system’s wireless communication links continuously monitor and verify proper 

transmission and reception of data used to monitor and control each AFAD or PTS units.  Ensure 

ambient mobile or other radio transmissions or adverse weather conditions do not affect the 

system.  

 

In the event of a loss of communications, immediately display the flashing RED or STOP 

indication on all AFAD or PTS units. 

 

AFAD Specific Construction Methods  

 

The flagger/operator controlling the AFAD units shall be on the project site at all times.  If 

multiple AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units 

shall be remote AFAD units.  Ensure that each device meets the physical display and operational 

characteristics as specified in the MUTCD. 

 

Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet 

each of the following requirements: 

  

(1) AFAD units are spaced no greater than the manufacturer’s recommendations. 

 

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or 

the AFAD is operating on its own secure network with malfunction detection and 

notification to the flagger/operator. 

 

(3) The flagger/operator has an unobstructed view of approaching traffic in both 

directions from the flagger/operator position or the AFAD is operating on its own secure 
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network, with cameras that provide the flagger/operator an unobstructed view of 

approaching traffic from both directions.  The flagger/operator may control the AFAD 

units from a pilot vehicle. 

 

If any of the above requirements are not met, flagger/operator control each AFAD unit. 

 

AFAD operators may either control traffic at side streets or driveways between the AFAD units 

or operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD 

units must continue to be within clear sight of the operator during these work activities. 

 

Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line 

24:  

 

Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance 

with Article 1150-4 of the Standard Specifications.  Where the pay item for Flaggers is not 

included in the original contract then no separate payment will be made for this item and 

payment will be included in the lump sum price bid for Temporary Traffic Control found 

elsewhere in this contract.  Each approach controlled by AFAD or PTS units will be measured 

and paid as one flagger, irrespective of the number of devices used.  If multiple PTS units are 

required to control a single approach, these units will collectively be considered as replacing one 

flagger.    

 

No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost 

of such including their training and operational costs shall be included in the unit or lump sum 

price for Flaggers or Temporary Traffic Control.  Such price and payment also includes the 

relocation, maintenance, and removal during repair periods of AFAD or PTS units as well as the 

signal controller, communication, vehicle detection system, traffic signal software of PTS units 

and any other incidentals necessary to complete the work. 
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LAW ENFORCEMENT PRESENCE 

 

This contract may require law enforcement presence on various maps, as determined by the 

Engineer.  The Contractor will not be responsible for the payment of law enforcement officers 

but shall notify the Engineer 14 days in advance of any planned lane closure. 

 

The Resident Engineer assigned to this project will notify the law enforcement agency when 

their presence is needed on the project.  The Contractor shall cooperate with the law enforcement 

officers during the life of this project. 

 

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION 

AND RECONSTRUCTION: 
(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 R03R 
 

Land disturbing operations associated with shoulder construction/reconstruction may require 

erosion and sediment control/stormwater measure installation.  National Pollutant Discharge 

Elimination System (NPDES) inspection and reporting may be required. 

 

Erosion control measures shall be installed per the erosion control detail in any area where the 

vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open 

waters) or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer 

threshold for this requirement to a value between 5 and 10 feet.  Erosion control measures shall 

be spot checked every 7 days until permanent vegetative establishment. 

 

In areas where shoulder construction/reconstruction includes disturbance or grading on the front 

slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the 

ditch line or swale, NPDES inspection and monitoring are required every 7 days or 

within 24 hours of a rainfall event of greater than 1.0 inch. Maintain daily rainfall records.  

Install erosion control measures per detail. 

 

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of 

the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical 

Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 7 days or 

within 24 hours of a rainfall event of greater than 1.0 inch. The Engineer may reduce the 

vegetated buffer threshold for this requirement to a value between 5 and 10 feet.  The plans or 

provisions will indicate the presence of these water classifications. Maintain daily rainfall 

records.  Install erosion control measures per detail. 

 

Land disturbances hardened with aggregate materials receiving sheet flow are considered  

non-erodible. 

 

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 

mulching as directed by the Engineer. 

 

NPDES documentation shall be performed by a Level II Erosion and Sediment 

Control/Stormwater certificate holder. 

 

Materials used for erosion control will be measured and paid as stated in the contract. 
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INDUCTIVE DETECTION LOOPS: 
(11-14-22)(Rev 2/05/24)                            1725                          DIV 7 

 

Furnish and install Inductive Loop Sawcut (Deep Cut) in accordance with the detail in 

the plans, the applicable requirements of Section 1725 of the Standard Specifications 

and as directed by the Engineer. 

 

Inductive Loop Sawcut (Deep Cut) will be measured and paid as the actual linear feet 

of inductive loop sawcut (deep cut) furnished, installed and accepted. 

No measurement will be made of trenching between edge of pavement and junction box, loop 

slot sealant, loop wire, conduit and conduit fittings as these will be incidental to furnishing and 

installing inductive detection loops. 

Payment will be made under: 
 

Pay Item                          Pay Unit 

Inductive Loop Sawcut (Deep Cut)           Linear Foot 

 

WATTLE DEVICES: 
   (1-1-24)(Rev. 9-16-25) 1642 SP16 R10 

 

Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 

 

(B)  Wattle and Wattle Barrier 

Wattles shall meet Table 1642-1. 

TABLE 1642-1  

100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 

Property Property Value 

Minimum Diameter 12 inches 

Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 

Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 

Minimum Weight 20 lb +/- 10% per 10 foot length 

 

Coir Fiber Wattles shall meet Table 1642-2. 

TABLE 1642-2  

100% COIR (COCONUT) FIBERS WATTLE 

Property Property Value 

Minimum Diameter 12 inches 

Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 

Net Openings 2 inch x 2 inch 

Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 
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Wattle Barriers shall meet Table 1642-3. 

TABLE 1642-3  

100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 

Minimum Diameter 18 inches 

Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 

Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 

Minimum Weight 5 pcf +/- 10% 

 

Coir Fiber Wattle Barriers shall meet Table 1642-4. 

TABLE 1642-4  

100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 

Minimum Diameter 18 inches 

Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 

Net Openings 2 inch x 2 inch 

Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 

 

Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & 

lines 1-2, delete and replace with the following: 

 

Wattle will be measured and paid for by the actual number of linear feet of wattles which are 

installed and accepted.  Such price and payment will be full compensation for all work covered 

by this section, including, but not limited to, furnishing all materials, labor, equipment and 

incidentals necessary to install the Wattle. 

 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 

wattles which are installed and accepted.  Such price and payment will be full compensation for 

all work covered by this section, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the Coir Fiber Wattles. 

 

Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 

installed and accepted.  Such price and payment will be full compensation for all work covered 

by this provision, including, but not limited to, furnishing all materials, labor, equipment and 

incidentals necessary to install the Wattle Barrier. 

 

Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 

fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 

all work covered by this provision, including, but not limited to, furnishing all materials, labor, 

equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 

 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 

replace “___ Wattle Check” with “Wattle”. 
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Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and 

replace “___ Wattle Barrier” with “Wattle Barrier”. 

 

Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the 

following: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 

Coir Fiber Wattle Barrier Linear Foot 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08)(Rev. 1-16-24) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 

supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 

shall be final.  Seed not meeting the specifications shall be rejected by the Department of 

Transportation and shall not be delivered to North Carolina Department of Transportation 

warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 

supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 

herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 

on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 

will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be 

recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 

germination percentages as reported by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 

NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
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shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 

germination rate as tested by the North Carolina Department of Agriculture shall not fall below 

70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 

5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 

weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 

will not be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 

not be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 

will not be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 

will not be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 

be approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 
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 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

ERRATA 

(1-16-24)(Rev. 9-16-25)  Z-4 
 

Revise the 2024 Standard Specifications as follows: 

 

Division 3 

 

Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 

and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 

 

Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 

Pipe” with Section “1032-3”. 

 

Division 6 

 

Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The 

work includes, but is not limited to,”. 

 

Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as 

specified.” with “applying the tack coat in accordance with Section 605.”. 

 

Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with 

“QC process in accordance with Section 609.”. 

 

Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix 

Asphalt Pavement” with “Asphalt Concrete ___________ Course, Type ______”. 

 

Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the 

seventh paragraph with the following: 

 

When an erected fixed stringline is utilized for longitudinal profile and cross slope control 

furnish and erect the necessary guide line for the equipment. 

 

Division 8 

 

Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph. 

 

Division 9 

 

Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 

Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 

Mounted)”. 

 

Division 10 

 

Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 

Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
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Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 

“minimum”. 

 

Division 11 

 

Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 

barrier units are moved more than one” with “Where barrier units are moved more than once”. 

 

Division 15 

 

Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 

piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 

 

Division 16 

 

Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 

25, delete and replace with the following " Flocculant will be measured and paid in accordance 

with Article 1642-5 applied to the temporary rock silt checks.” 

 

Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 

 

Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 

 

Division 17 

 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace 

“1.25” with “1-1/4”. 

 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace 

“)(1.25” with “, 1-1/4”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 

moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 
(3-18-03)(Rev. 3-18-25) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-

protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 

in the quarantined area or for any regulated article used on this project originating in a 

quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance of any character, if determined by an 

inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 

moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 

weed or plant pest. 
 

https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines
https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 

 

The North Carolina Department of Transportation is committed to carrying out the U.S. 

Department of Transportation’s policy of ensuring nondiscrimination in the award and 

administration of contracts. 

 

The provisions of this section related to United States Department of Transportation (US DOT) 

Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 

(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 

applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 

related subcontracts, material supply, engineering, architectural and other service contracts, 

regardless of dollar amount. Any Federal provision that is specifically required not specifically 

set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest (hereinafter referred to as the "contractor") agrees as follows: 

(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 

Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 

Department of Transportation, Federal Highway Administration (FHWA), as they 

may be amended from time to time, which are herein incorporated by reference and 

made a part of this contract. 

(b) Nondiscrimination 

The contractor, with regard to the work performed by it during the contract, shall not 

discriminate on the grounds of race, color, or national origin in the selection and 

retention of subcontractors, including procurements of materials and leases of 

equipment. The contractor shall not participate directly or indirectly in the 

discrimination prohibited by the Acts and the Regulations, including employment 

practices when the contract covers any activity, project, or program set forth in 

Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 

In all solicitations, either by competitive bidding, or negotiation made by the 

contractor for work to be performed under a subcontract, including procurements of 

materials, or leases of equipment, each potential subcontractor or supplier shall be 

notified by the contractor of the contractor's obligations under this contract and the 

Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 

or national origin. 

(d) Information and Reports 

The contractor shall provide all information and reports required by the Acts, the 

Regulations, and directives issued pursuant thereto and shall permit access to its 
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books, records, accounts, other sources of information, and its facilities as may be 

determined by the Recipient or the FHWA to be pertinent to ascertain compliance 

with such Acts, Regulations, and instructions. Where any information required of a 

contractor is in the exclusive possession of another who fails or refuses to furnish the 

information, the contractor shall so certify to the Recipient or the FHWA, as 

appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 

In the event of a contractor's noncompliance with the Non-discrimination provisions 

of this contract, the Recipient will impose such contract sanctions as it and/or the 

FHWA may determine to be appropriate, including, but not limited to:  

(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 

(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 

The contractor shall include the provisions of paragraphs (a) through (f) in every 

subcontract, including procurements of materials and leases of equipment, unless 

exempt by the Acts, the Regulations and directives issued pursuant thereto. The 

contractor shall take action with respect to any subcontract or procurement as the 

Recipient or the FHWA may direct as a means of enforcing such provisions including 

sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 

is threatened with litigation by a subcontractor, or supplier because of such direction, 

the contractor may request the Recipient to enter into any litigation to protect the 

interests of the Recipient. In addition, the contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 

The North Carolina Department of Transportation (NCDOT) has assured the USDOT 

that, as a condition to receiving federal financial assistance, NCDOT will comply with 

Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 

part 21 and related nondiscrimination authorities to ensure that no person shall, on the 

ground of race, color, national origin, limited English proficiency, sex, age, or disability 

(including religion/creed or income-level, where applicable), be excluded from 

participation in, be denied the benefits of, or be subjected to discrimination under any 

programs, activities, or services conducted or funded by NCDOT. Contractors and other 

organizations under contract or agreement with NCDOT must also comply with Title VI 

and related authorities, therefore: 

(a) During the performance of this contract or agreement, contractors (e.g., 

subcontractors, consultants, vendors, prime contractors) are responsible for 

complying with NCDOT’s Title VI Program. Contractors are not required to prepare 

or submit Title VI Programs. To comply with this section, the prime contractor shall: 

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 

employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 

federally-assisted and state-funded NCDOT projects, and ensure inclusion by 

subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 

notification in all solicitations for bids and requests for work or material, 

regardless of funding source: 

“The North Carolina Department of Transportation, in accordance with the 

provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 

2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 

affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to 

submit bids in response to this invitation and will not be discriminated against on 

the grounds of race, color, or national origin in consideration for an award. In 

accordance with other related nondiscrimination authorities, bidders and 

contractors will also not be discriminated against on the grounds of sex, age, 

disability, low-income level, creed/religion, or limited English proficiency in 

consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 

subsequent lower tier subcontracts on Federal-aid highway construction contracts 

only. 

5. Provide language assistance services (i.e., written translation and oral 

interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 

OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 

Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 

agreements. Subrecipients must also ensure compliance by their contractors and 

subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 

affirmative action to correct any deficiencies found within a reasonable time period, 

not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 

CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 

Discrimination Complaints Process. 

1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 

the public and contractors) from discrimination by NCDOT employees, 

subrecipients and contractors, regardless of funding source. 
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2. Eligibility 

Any person—or class of persons—who believes he/she has been subjected to 

discrimination based on race, color, national origin, Limited English Proficiency 

(LEP), sex, age, or disability (and religion in the context of employment, aviation, 

or transit) may file a written complaint. The law also prohibits intimidation or 

retaliation of any sort. 

3. Time Limits and Filing Options 

Complaints may be filed by the affected individual(s) or a representative and must 

be filed no later than 180 calendar days after the following: 

(i) The date of the alleged act of discrimination; or 

(ii) The date when the person(s) became aware of the alleged discrimination; or 

(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 

Title VI and related discrimination complaints may be submitted to the following 

entities: 

➢ North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-

522-0453  

➢ Federal Highway Administration, North Carolina Division Office, 310 New 

Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

➢ US Department of Transportation, Departmental Office of Civil Rights, 

External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 

Washington, DC 20590; 202-366-4070 

4. Format for Complaints 

Complaints must be in writing and signed by the complainant(s) or a 

representative, and include the complainant’s name, address, and telephone 

number. Complaints received by fax or e-mail will be acknowledged and 

processed. Allegations received by telephone will be reduced to writing and 

provided to the complainant for confirmation or revision before processing. 

Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 

Contact NCDOT Civil Rights to receive a full copy of the Discrimination 

Complaint Form and procedures. 

6. Complaint Basis 

Allegations must be based on issues involving race, color, national origin (LEP), 

sex, age, disability, or religion (in the context of employment, aviation or transit). 

“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 

Authorities 

Race and Ethnicity An individual belonging to one 

of the accepted racial groups; or 

the perception, based usually on 

physical characteristics that a 

person is a member of a racial 

group 

Black/African 

American, 

Hispanic/Latino, 

Asian, American 

Indian/Alaska Native, 

Native 

Hawaiian/Pacific 

Islander, White 

Title VI of the Civil Rights Act of 1964;  

49 CFR Part 21;  

23 CFR 200; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

(Executive Order 13166) 

Color Color of skin, including shade 

of skin within a racial group 

Black, White, brown, 

yellow, etc. 

National Origin (Limited English 

Proficiency) 

Place of birth. Citizenship is not 

a factor. (Discrimination based 

on language or a person’s 

accent is also covered) 

Mexican, Cuban, 

Japanese, 

Vietnamese, Chinese 

Sex Gender. The sex of an 

individual.  

Note: Sex under this program 

does not include sexual 

orientation. 

Women and Men 1973 Federal-Aid Highway Act; 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 

49 U.S.C. 5332(b); 

49 U.S.C. 47123. 

Disability Physical or mental impairment, 

permanent or temporary, or 

perceived. 

Blind, alcoholic, 

para-amputee, 

epileptic, diabetic, 

arthritic 

Section 504 of the Rehabilitation Act of 

1973;  

Americans with Disabilities Act of 1990  

Religion (in the context of 

employment) 

(Religion/ Creed in all aspects of 

any aviation or transit-related 

construction) 

An individual belonging to a 

religious group; or the 

perception, based on 

distinguishable characteristics 

that a person is a member of a 

religious group. In practice, 

actions taken as a result of the 

moral and ethical beliefs as to 

what is right and wrong, which 

are sincerely held with the 

strength of traditional religious 

views. Note: Does not have to 

be associated with a recognized 

religious group or church; if an 

individual sincerely holds to the 

belief, it is a protected religious 

practice. 

Muslim, Christian, 

Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  

23 CFR 230; 

FHWA-1273 Required Contract Provisions. 

(49 U.S.C. 5332(b); 

49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 

During the performance of this contract, the contractor, for itself, its assignees, and 

successors in interest agrees to comply with the following non-discrimination statutes and 

authorities, including, but not limited to: 

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 

21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 

1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 

property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 

discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 

(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 

(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or 

sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 

coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 

Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 

expanding the definition of the terms "programs or activities" to include all of the 

programs or activities of the Federal-aid recipients, sub-recipients and contractors, 

whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 

on the basis of disability in the operation of public entities, public and private 

transportation systems, places of public accommodation, and certain testing entities 

(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 

regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 

(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 

Minority Populations and Low-Income Populations, which ensures 

Nondiscrimination against minority populations by discouraging programs, policies, 

and activities with disproportionately high and adverse human health or 

environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 

English Proficiency, and resulting agency guidance, national origin discrimination 

includes discrimination because of Limited English proficiency (LEP). To ensure 

compliance with Title VI, you must take reasonable steps to ensure that LEP persons 

have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 

from discriminating because of sex in education programs or activities (20 U.S.C. 

1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 

(prohibits employment discrimination on the basis of race, color, religion, sex, or 

national origin). 

(4) Additional Title VI Assurances 

**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 

(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 

real property, structures, or improvements thereon, or granting interest therein from 

the United States pursuant to the provisions of Assurance 4. 

 

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 

and upon the condition that the North Carolina Department of Transportation 

(NCDOT) will accept title to the lands and maintain the project constructed thereon in 

accordance with the North Carolina General Assembly, the Regulations for the 

Administration of the Federal-Aid Highway Program, and the policies and procedures 

prescribed by the Federal Highway Administration of the U.S. Department of 

Transportation in accordance and in compliance with all requirements imposed by 

Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 

Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 

the U.S Department of Transportation pertaining to and effectuating the provisions of 

Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 

does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 

and interest of the U.S. Department of Transportation in and to said lands described in 

Exhibit A attached hereto and made a part hereof. 

 

(HABENDUM CLAUSE) 

 

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 

Department of Transportation (NCDOT) and its successors forever, subject, however, 

to the covenants, conditions, restrictions and reservations herein contained as follows, 

which will remain in effect for the period during which the real property or structures 

are used for a purpose for which Federal financial assistance is extended or for 

another purpose involving the provision of similar services or benefits and will be 

binding on the NCDOT, its successors and assigns. 

The NCDOT, in consideration of the conveyance of said lands and interests in lands, 

does hereby covenant and agree as a covenant running with the land for itself, its 

successors and assigns, that (1) no person will on the grounds of race, color, or 

national origin, be excluded from participation in, be denied the benefits of, or be 

otherwise subjected to discrimination with regard to any facility located wholly or in 

part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 

will use the lands and interests in lands and interests in lands so conveyed, in 

compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 

Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 

Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 

Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 

Regulations and Acts may be amended [, and (3) that in the event of breach of any of 

the above-mentioned nondiscrimination conditions, the Department will have a right 

to enter or re-enter said lands and facilities on said land, and that above described 

land and facilities will thereon revert to and vest in and become the absolute property 

of the U.S. Department of Transportation and its assigns as such interest existed prior 

to this instruction].* 

 

(*Reverter clause and related language to be used only when it is determined that 

such a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 

Facility, or Program (1050.2A, Appendix C) 

The following clauses will be included in deeds, licenses, leases, permits, or similar 

instruments entered into by the North Carolina Department of Transportation 

(NCDOT) pursuant to the provisions of Assurance 7(a): 

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree [in the case of deeds and 

leases add "as a covenant running with the land"] that: 

(i.) In the event facilities are constructed, maintained, or otherwise operated on 

the property described in this (deed, license, lease, permit, etc.) for a purpose 

for which a U.S. Department of Transportation activity, facility, or program is 

extended or for another purpose involving the provision of similar services or 

benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 

operate such facilities and services in compliance with all requirements 

imposed by the Acts and Regulations (as may be amended) such that no 

person on the grounds of race, color, or national origin, will be excluded from 

participation in, denied the benefits of, or be otherwise subjected to 

discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 

above Nondiscrimination covenants, the NCDOT will have the right to terminate 

the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 

facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 

never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 

the lands and facilities thereon, and the above described lands and facilities will 

there upon revert to and vest in and become the absolute property of the NCDOT 

and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 

such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 

Facility or Program (1050.2A, Appendix D) 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/ agreements entered into by the North Carolina Department of 

Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree (in the case of deeds and 

leases add, "as a covenant running with the land") that (1) no person on the 

ground of race, color, or national origin, will be excluded from participation in, 

denied the benefits of, or be otherwise subjected to discrimination in the use of 

said facilities, (2) that in the construction of any improvements on, over, or under 

such land, and the furnishing of services thereon, no person on the ground of race, 

color, or national origin, will be excluded from participation in, denied the 

benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 

licensee, lessee, permittee, etc.) will use the premises in compliance with all other 

requirements imposed by or pursuant to the Acts and Regulations, as amended, set 

forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 

above Non¬ discrimination covenants, the NCDOT will have the right to 

terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 

repossess said land and the facilities thereon, and hold the same as if said (license, 

permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 

Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 

and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 

such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 

within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  

The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  

 

Measurement and Payment 

 

No compensation will be made for providing required training in accordance with these contract 

documents. 

 

 



YIELD LINES PAVEMENT MARKING: 
(1-15-24)(Rev. 6-17-25) 

Description 

Install yield lines in accordance with this special provision, Section 1205 of the Standard 

Specifications and as directed by the Engineer. 

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Pavement Markings 1087 

The material for yield line pavement markings shall be thermoplastic, integrated multipolymer, 

polyurea, type III cold applied plastic, or heated-in-place thermoplastic.  Paint may be used for 

temporary yield line pavement markings. 

Application 

Refer to Section 1205 of the Standard Specifications and refer to Division 12 of the Roadway 

Standard Drawings on application of products used for yield lines.  Refer to the integrated 

multipolymer (IMP) pavement marking special provision found elsewhere in this contract as 

applicable.  Yield lines shall be a row of solid white isosceles triangles with 3 to 12 inches between 

each one, 12 to 24 inches in width, with a height 1.5 times the width.  Yield lines shall point 

towards traffic, and they shall be placed at least 4 feet before the nearest controlled crosswalk.  For 

unsignalized midblock crosswalks, yield lines shall be placed with the Yield Here to Pedestrians 

sign located 20 to 50 feet in advance of the crosswalk.  Yield lines are not symbols or characters. 
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Measurement and Payment 

 

Yield Line __________ Pavement Marking, __", __mils (for thermoplastic, integrated 

multipolymer, polyurea and heated-in-place thermoplastic material), Yield Line Pavement 

Marking, Type III (__") (for Type 3 cold applied plastic material), or Yield Line Pavement 

Marking, __" (for paint material) will be measured and paid as the actual number of linear feet of 

pavement marking lines satisfactorily placed and accepted by the Engineer. The quantity of lines 

will be the summation of the linear feet of solid line measured end-to-end of the line. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Yield Line __________ Pavement Marking, __", __mils Linear Feet 

Yield Line Cold Applied Plastic Pavement Marking, Type III (__") Linear Feet 

Yield Line Paint Pavement Marking, __" Linear Feet 
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WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS 

 

TEMPORARY TRAFFIC CONTROL (TTC): 

(7-16-13) (12-08-20) (02-18-21) (11-13-23) (03-27-24) (12-17-2024) RWZ-1 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and the 

following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these 

plans prior to beginning any other work. Use a lane closure or slow moving operation to complete 

the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02, 

1101.11, 1110.01, 1110.02, 1130.01, 1135.01 and 1180.01 of the NCDOT Roadway Standard 

Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph 

with no stops that narrow or close a lane of travel. If the moving operation is progressing slower 

than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times, 

except in the immediate work zone where lane closures are allowed as determined by the Engineer. 

If applicable, maintain existing pedestrian facilities in accordance with Pedestrian 

Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract. 

 

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05, 1101.11, 

1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01 of the 

NCDOT Roadway Standard Drawings when closing a lane of travel in a stationary work zone such 

as pavement patching, resurfacing, curb ramp work, or pavement marking removal. Properly 

ballasted cones and skinny drums may be used instead of drums. However, drums are required for 

the upstream taper portion of lane closures in all applications. The stationary work zone shall be a 

maximum of 1 mile in length at any given time on 2 lane, 2 way facilities unless otherwise 

approved by the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and 

the appropriate pilot vehicle warning signing as directed by the Engineer. At the discretion of the 

Contractor, automated flagging assistance devices (AFAD) or portable traffic signals (PTS) may 

be used to assist, supplement, or replace human flaggers in accordance with the Flaggers provision 

found elsewhere in this contract. 

 

During periods of construction inactivity, return the traffic pattern to the existing alignment and 

remove or cover any work zone signs.  When covering work zone signs, use an opaque material 

that prevents reading of the sign at night by a driver using high beam headlights. Use material 

which does not damage the sign sheeting. Replace any obliterated markings as required by other 

sections of the Standard Specifications and the Engineer. 

 

When personnel and/or equipment are working within 5 feet of an open travel lane, close the 

nearest open travel lane using Standard Drawing No. 1101.02 of the NCDOT Roadway Standard 
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Drawings. 

 

When personnel and/or equipment are working within a lane of travel, close the lane according to 

the traffic control plans, Standard Drawing No. 1101.02 of the NCDOT Roadway Standard 

Drawings or as directed by the Engineer. Conduct the work so that all personnel and/or equipment 

remain within the closed travel lane.  

 

Do not work simultaneously, on both sides of an open travel way, within the same location, on a 

two-lane, two-way road. Perform work only when weather and visibility conditions allow safe 

operations as directed by the Engineer. 

 

When utilizing a slow-moving operation for such items as pavement marking and marker 

placement, the operation shall consist of the vehicles and devices as shown on Standard Drawing 

No. 1101.02, Sheet 14 or 15, of the NCDOT Roadway Standard Drawings. Traffic cones may be 

used when necessary to provide additional protection of wet pavement markings. Ballast all traffic 

cones so they will not be blown over by traffic. 

 

PAVING OPERATIONS: 

 

1) Paving Lift Requirements and Time Limitations: 

 

For paving lifts of 2 inches or less, bring all newly resurfaced lanes to the same station and 

elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the 

Contractor shall place portable UNEVEN PAVEMENT signs in advance of the uneven pavement 

and spaced every ½ mile along the section of uneven pavement. Once mitigated, all portable 

UNEVEN PAVEMENT signs shall be removed. No additional compensation will be made for 

these signs or any other type of portable warning signs as these are included as part of the 

Temporary Traffic Control contract pay item. 

 

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and 

elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 

methods as described below. 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations until all lanes of traffic are brought to the same station and elevation: 

 

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course 

mixes shall be mitigated by having an approved wedge apparatus on the paver that shapes 

the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1. For 

intermediate and base course mixes, use an approved wedge device that shapes the edge 
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with a maximum slope steepness of 2:1. The maximum paving lift allowed to use this 

method is 3 inches. 

 

2. At the end of the work day, the Contractor shall place portable UNEVEN PAVEMENT 

signs in advance of the uneven pavement and spaced every ½ mile along the section of 

uneven pavement. Once mitigated, all portable UNEVEN PAVEMENT signs shall be 

removed. No additional compensation will be made for these signs or any other type of 

portable warning signs as these are included as part of the Temporary Traffic Control 

contract pay item. 

 

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring up 

the adjacent lane to the same station and elevation before any further paving takes place on 

the project. 

 

2) Asphalt Surface Treatments (AST) 

 

For AST Operations, there is no drop-off condition to be signed. Stationary LOOSE GRAVEL 

and UNMARKED PAVEMENT signs shall replace LOW/SOFT SHOULDER signs. For 

placement and spacing of these signs, see the Signing Detail Sheet. All other advance warning 

signs are to be portable mounted. These signs are included as part of the Temporary Traffic Control 

contract pay item. 

 

3) Fine Milling/Microsurfacing (Depths less than 1 inch) 

 

For fine milling operations less than 1 inch, paving is not required in the same work period. The 

paving of the fine milled area is to be conducted within the next work period and not to exceed 72 

hours. No advance warning signs are necessary for these conditions unless the paving operations 

exceed 72 hours. If this occurs, install portable UNMARKED PAVEMENT signs. These signs are 

incidental to the other items of work included as part of the Temporary Traffic Control contract 

pay item. 

 

4) Shoulder Drop-Off Requirements 

 

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72 

hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the 

pavement that has an edge of pavement drop-off as follows: 

 

(A) Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater. 

(B) Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph. 
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Backfill the edge of pavement drop-off with suitable compacted material, as approved by the 

Engineer. The material, equipment and labor associated with this operation will be paid as 

Aggregate Shoulder Borrow or Borrow Excavation in accordance with the Shoulder 

Reconstruction Per Shoulder Mile special provision found elsewhere in the contract. If the 

Shoulder Reconstruction Per Shoulder Mile special provision is not included in the contract, the 

work of pavement drop-off repair as described above will be paid as extra work in accordance with 

Article 104-7. 

 

PROJECT REQUIREMENTS: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence 

for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre- 

construction meeting and the sequence must be approved before closing a lane of traffic. If 

applicable, the Contractor shall also submit a description of how pedestrian access will be 

maintained during any curb ramp work. Refer to Pedestrian Accommodation at Curb Ramp 

Work Locations, found elsewhere in this Contract, for pedestrian maintenance requirements.  

 

2. The temporary use of portable concrete barrier and the need for any long-term temporary 

traffic patterns are not anticipated and are not covered by this provision.  If the Engineer 

determines there is a need, then coordinate with the Work Zone Traffic Control Section at 

919-814-5000. 

 

3. Obtain written approval of the Engineer before working in more than one location or setting 

up additional lane closures. The maximum length of any one lane closure is 1 mile unless 

otherwise directed by the Engineer. 

 

4. If Lane Closure Restrictions apply, see Intermediate Contract Times and Liquidated 

Damages special provision. 

 

5. Contractor shall mill and pave lanes in an order such that water shall not accumulate. 

 

6. Traffic Control for the milling and/or paving of ramps is to be done according to Standard 

Drawing No 1101.02, Sheets 10 & 11, unless otherwise approved to be closed by the 

Engineer. If approved, Contractor will provide plans and devices for the detour according 

to Standard Drawing No 1101.02, Sheets 12 & 13, at no additional cost to the department. 

 

7. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install 
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portable signs to warn drivers of the conditions. These are to include, but not limited to 

ROUGH ROAD (W8-8), UNEVEN LANES (W8-11), and GROOVED PAVEMENT (W8-

15) w/ Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane 

Roadways with speed limits of 45 mph and greater where lateral clearance can be obtained 

within the median areas. These portable signs are incidental to the other items of work 

included as part of the Temporary Traffic Control contract pay item. 

 

WORK ZONE SIGNING: 

 

Description 

 

Install advance/general warning work zone signs according to the Detail Drawing provided in these 

plans prior to beginning of work. Install and maintain signing in accordance with the attached 

drawings and Divisions 11 and 12 of the Standard Specifications. 

 

(A)   Installation 

 

All stationary Advance/General warning work zone signs require notification to existing Utility 

owners per Article 105-8 of the Standard Specifications within 3 to 12 full working days prior to 

installation. 

 

Install Advance/General warning work zone signs before beginning work on a particular map. If 

signs are installed more than 7 calendar days prior to the beginning of work on a particular map, 

cover the signs until the work begins. Install each work zone Advance/General warning sign 

separately and not on the same post or stand with any other sign except where an advisory speed 

plate or directional arrow is used. 

 

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed 

by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a 

contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be 

installed within 7 business days of the start of contract work. All sign locations are to be verified 

by the Engineer prior to installation. Once the signs have been installed and accepted, any sign 

relocations requested by the Department will be compensated in accordance with Article 104-7. 

Any additional signs other than the ones shown in the drawing will be compensated in accordance 

with Article 104-7. 

 

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet 

of resurfacing along the –Y- line. Whenever work proceeds through an intersection, portable signs 

shall be used for traffic control. There will be no direct compensation for any portable signing. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 
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advance/general warning work zone signs. Uncover advance/general warning work zone signs no 

more than 7 calendar days before work resumes. All other operations may be suspended upon 

failure to comply with the above requirements. Such suspended operations would not be resumed 

until the above requirements are fulfilled. 

 

(B)  Sign Removal 

 

Once Maps on the Project are substantially complete, it is acceptable practice to remove the 

Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project. 

A Map is substantially complete when the resurfacing operations are finished and the shoulders 

are brought up to the same elevation as the proposed pavement and when pavement markings 

(paint) are installed along the centerline and edge lines. The final pavement markings (ex. 

Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) do not have to be installed 

for Maps to be considered substantially complete. Final pavement marking/markers are installed 

with portable signing according to Standard Drawing 1101.02, Sheets 14 & 15. Any remaining 

punch list items requiring traffic control are compensated as part of the Temporary Traffic Control 

contract pay item. 

 

Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

(C)  Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the NCDOT Roadway Standard 

Drawings. Any required portable signs for lane closures are compensated as part of the Temporary 

Traffic Control contract pay item. 

 

MEASUREMENT AND PAYMENT: 

 

Temporary traffic control work, including, but not limited to installation and removal of portable 

signs, cones, drums, skinny drums, flaggers (including AFAD or PTS units), changeable message 

boards, truck mounted attenuators, flashing arrow boards, and pilot vehicles for the sole purpose 

of maintaining vehicular traffic will be paid at the contract lump sum price for Temporary Traffic 

Control.  

 

The Temporary Traffic Control pay item does not include work zone advance or general warning 

signs. 

  

The Temporary Traffic Control pay item does not include Pedestrian Channelizing Devices and 

applicable signs, Audible Warning Devices, Temporary Curb Ramps, or a Pedestrian Transport 

Service required for the sole purpose of maintaining pedestrian movements. Refer to Pedestrian 
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Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for 

measurement and payment information for these items.  

 

Partial payments for Temporary Traffic Control will be made as follows: The cumulative total of 

the lump sum price for temporary traffic control will be equal to the percent complete (project) as 

calculated for each partial pay estimate. Additional flashing arrow boards and message boards 

beyond those shown in the contract, detail drawings or Roadway Standard Drawings required by 

the Engineer will be paid as extra work in accordance with Article 104-7 of the Standard 

Specifications. 

 

The work of satisfactorily installing and removing work zone advance and/or general warning 

signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and 

removing stationary signs will be measured for each required sign and paid at the contract price 

for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General 

Warning Signing will be limited to a maximum of 90% of the total installed quantity. The 

remaining 10% will be paid once all signs have been removed. 

 

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers (including 

AFAD or PTS units) per operation per map being utilized at the same time on any day. If a pilot 

vehicle is used for an operation, the Lump Sum Price for Temporary Traffic Control will include 

the work of 5 flaggers. The operator of a pilot vehicle will be considered one of the 5 flaggers. 

 

Any additional flagging beyond the included amount covered in the Temporary Traffic Control 

pay item will be considered supplemental flagging and compensated at a rate of $35.00 per hour 

for each additional flagger (including AFAD or PTS units) as approved by the Engineer. The 

minimum measurement for each additional flagger will be 4 hours, even if the actual additional 

flagger hours are less than 4 hours. 

 

Payment will be made under: 

 

Pay Item                Pay Unit 

Temporary Traffic Control Lump Sum 

Work Zone Advance/General Warning Signing Square Foot 

 

RESURFACING OPERATIONS: 

(7-15-14) (11-13-23) (10-14-24) RWZ-2 

 

Coordinate the installation of items required by the contract documents and resurfacing 

operations such that these operations are completed in the order as agreed upon with the Engineer 

at the first pre-construction meeting. Refer to the Provisions, Typicals and Details unless 

otherwise directed by the Engineer. 
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Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches. 

Patch and make repairs to bridge surface and its approaches before resurfacing occurs. 

Coordinate all operations on the bridge and its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 

patching. Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 

to the point of supporting traffic without displacement or rutting before reopening closed lane. 

Coordinate the resurfacing operations of the patched areas with the Engineer. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 

Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all 

signal loop operations with the Engineer. 

 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 

by the end of each work day. For Partial or wheel track milling operation on multi-lane 

facilities, the lane being milled may be left closed and paved back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on two-way, 

two-lane facilities when the entire roadway or entire lane is to be milled: 

 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of roadway and pave back within 72 hours. 

 

The following options are available during Resurfacing and milling operations on multi-lane 

facilities when all lanes or a single lane in one direction are to be milled: 

 

(A) Mill a single lane and pave back by the end of each work day. 

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily 

and pave back within 72 hours. 

 

Slope the pavement at the beginning and end of the daily milling operation as directed by the 

Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling 

operation is completed. Continue milling operations until the section of roadway being 

milled is complete. Remove any existing pavement adjacent to the milled area that has been 

damaged and replace it with patch material as directed by the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain 

vehicular access in accordance with Section 1101-05 of the Standard Specifications using 

suitable backfill material approved by the Engineer. 

 

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications. 

 

Milled Rumble Strips 
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When utilized, milled rumble strips shall be installed in accordance with the contract. 

 

PAVEMENT MARKINGS AND MARKERS: 

(7-15-14) (11-13-23) (10-14-24) RWZ-3 

 

Markings: All Facilities 

 

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through 

1205.15 of the Roadway Standard Drawings and Section 1205 of the Standard Specifications with 

the exception of the following changes underlined in Table 1205-1 in Subarticle 1205-3(D): 

 

 (D) Time Limitations for Replacement 

 
TABLE 1205-1 

TIME LIMITATIONS FOR 
REPLACEMENT 

Facility Type Marking Type Replacement 
Deadline 

Full-control-of-access 

multi-lane roadway (4 

or 

more total lanes) and ramps, 

including Interstates 

 

All markings 
By the end of each 

workday's operation if 

the lane is opened to 

traffic 

 

 

Multi-lane roadways 

(3 or more lanes) and ramps 

 

Center Line, Lane Line, 

Railroad symbols, Stop 

bars, school symbols and 

crosswalk markings 

 

By the end of each 

workday's operation if 

the lane is opened to 

traffic 
(temporary paint with 
beads may be used) 

Edge Lines, gore lines 

and all other 

symbols 

By the end of the 

3rd calendar day 

after 
obliteration 

 

 

 

Two-lane, two-way 

roadways 

All centerline markings, 

railroad, Stop bars, 
school symbols and 
crosswalk markings 

 

By the end of the 

5th calendar day 

after 
obliteration 

 Edge Lines and all 

other symbols 

By the end of the 30th 

calendar day after 
obliteration 
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Prior to placing pavement marking material on concrete surfaces that are diamond ground, use an 

acceptable method to grind ridges smooth only where pavement marking will be installed. 

 

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic.  If Type 3 Cold 

Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded 

Thermoplastic for stop bars, symbols, characters and diagonals.  If Heated-in-Place Thermoplastic 

is used, it shall be paid for using the Extruded Thermoplastic pay item. 

 

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied 

Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.  

If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay 

item. 

 

Markers: All Facilities 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 

to existing pavement marker removal prior to the end of the work day. Dispose of existing 

pavement markers as directed by the Engineer. No direct payment will be made for this work as it 

will be incidental to the paving operation. 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on 

each map.  Pavement markers shall be installed in accordance with the contract. 

 

Markings and Markers: All Facilities 

 

Review and record the existing pavement markings and markers before resurfacing.  Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction with 

the contract.  Unless otherwise directed by the Engineer, new pavement markings and markers not 

meeting the current standards should be updated as specified in the contract.  Have existing or 

proposed passing zones reviewed by the engineer before installation.  Submit the record of the 

existing pavement markings seven calendar days before the obliteration of any pavement 

markings. 

 

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.  

If the Contractor begins any map and does not complete within the seasonal restrictions, including 

placement of final pavement markings or permanent markers, the Contractor shall be responsible 

for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in accordance 

with Section 1251 of the Standard Specifications. 



STABILIZATION REQUIREMENTS: 
(3-11-16) (Rev. 1-21-25) S-1

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit issued by the North Carolina Department of Environmental 
Quality Division of Energy, Mineral, and Land Resources. Temporary or permanent ground cover 
stabilization shall occur within the following time frames from the last land-disturbing activity: 

 Stabilize perimeter dikes, swales, ditches, and perimeter slopes within 7 calendar days.
 Stabilize high quality water (HQW) zones within 7 calendar days.
 Stabilize slopes steeper than 3:1 within 7 calendar days.

o If slopes are 10 feet or less in length and are not steeper than 2:1, 14 calendar days
are allowed.

 Stabilize slopes 3:1 to 4:1 within 14 calendar days.
o 7 calendar days for slopes greater than 50 feet in length and with slopes steeper than

4:1.
o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW

Zones.
 Stabilize areas with slopes flatter than 4:1 within 14 calendar days.

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW
Zones.

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 

SEEDING AND MULCHING: (East) 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be 
determined. All rates are in pounds per acre. 

All Roadway Areas 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

Waste and Borrow Locations 

March 1 – August 31 September 1 - February 28 
75# Tall Fescue 75#  Tall Fescue 

2026CPT.07.07.20681 Orange CountyEC-1



25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 

Approved Tall Fescue Cultivars 

06 Dust Escalade Kalahari Serengeti 
2nd Millennium Essential Kitty Hawk 2000 Shelby 
3rd Millennium Evergreen 2 Legitimate Shenandoah III 
Avenger Faith Lexington Shenandoah Elite 
Bar Fa Falcon IV LifeGuard Sheridan 
Barlexas Falson NG LSD Sidewinder 
Barlexas II Falcon V Magellan Signia 
Barrera Fat Cat Masterpiece Silver Hawk 
Barrington Fesnova Millennium SRP Skyline 
Barrobusto Fidelity Monet Solara 
Barvado Finelawn Elite Mustang 4 Southern Choice II 
Biltmore Finelawn Xpress Naturally Green Speedway 
Bingo Finesse II Ninja 2 Spyder LS 
Bizem Firebird Ol’ Glory Sunset Gold 
Black Tail Firecracker LS Padre Taccoa 
Blackwatch Firenza Patagonia Tahoe II 
Blade Runner II Five Point Pedigree Talladega 
Bonsai Focus Picasso Tanzania 
Braveheart Forte Piedmont Temple 
Bravo Garrison Plantation Terrano 
Bullseye Gazelle II Proseeds 5301 Thor 
Cannavaro GLX Aced Prospect Thunderstruck 
Catalyst Gold Medallion Quest Titanium LS 
Cayenne Grande 3 RainDance Titan LTD 
Cezanne RZ Greenbrooks Raptor II Tracer 
Chipper  Greenkeeper Rebel IV Traverse SRP 
Cochise IV Gremlin Rebel Exeda Trio 
Constitution Greystone Rebel Sentry Tulsa Time 
Corgi Guardian 21 Regenerate Turbo 
Corona Guardian 41 Regiment II Turbo RZ 
Coyote Hemi Rembrandt Tuxedo 
Cumberland Honky Tonk Rendition Ultimate 
Darlington Hot Rod Reunion Umbrella 
DaVinci Hunter Rhambler 2 SRP Van Gogh 
Desire Inferno Riverside Venture 
Diablo Integrity RNP Watchdog 
Dominion Jaguar 3 Rocket Wolfpack II 
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Dynamic Jamboree Saltillo Xtremegreen 
Dynasty Justice Scorpion 

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 
add 20# of Sericea Lespedeza from January 1 - December 31. 

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-
2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ORANGE

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 508
CY

0106000000-E 230 BORROW EXCAVATION

0003 813
TON

1220000000-E 545 INCIDENTAL STONE BASE

0004 29.81
SMI

1245000000-E SP SHOULDER RECONSTRUCTION

0005 443
TON

1260000000-E SP AGGREGATE SHOULDER BORROW

0006 26,521
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1")

0007 69,543
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0008 19,006
SY

1330000000-E 607 INCIDENTAL MILLING

0009 28,329
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0010 1,936
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0011 2,031
TON

1704000000-E SP PATCHING EXISTING PAVEMENT

0012 187,940
SY

1775000000-E 660 ASPHALT SURFACE TREATMENT, MAT
COAT, #78M STONE

0013 17,256
SY

1775500000-E 660 ASPHALT SURFACE TREATMENT, MAT
COAT, #*** STONE
(#67)

0014 69,581
GAL

1838000000-E 660 EMULSION FOR ASPHALT SURFACE
TREATMENT

0015 96
EA

2830000000-N 858 ADJUSTMENT OF MANHOLES

0016 106
EA

2845000000-N 858 ADJUSTMENT OF METER BOXES OR
VALVE BOXES
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ORANGE

0017 768
SF

4413000000-E SP WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0018 Lump Sum4457000000-N SP L.S.TEMPORARY TRAFFIC CONTROL

0019 193,270
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0020 100
LF

4688000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0021 5,600
LF

4695000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (8", 90 MILS)

0022 160
LF

4700000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0023 3,030
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0024 50
EA

4720000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

0025 107
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0026 98,060
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0027 5,200
LF

4820000000-E 1205 PAINT PAVEMENT MARKING LINES (8")

0028 160
LF

4825000000-E 1205 PAINT PAVEMENT MARKING LINES
(12")

0029 2,810
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

0030 6
EA

4840000000-N 1205 PAINT PAVEMENT MARKING
CHARACTER

0031 80
EA

4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL

0032 36
LF

4890000000-E SP GENERIC PAVEMENT MARKING ITEM
YIELD LINE THERMOPLASTIC
PAVEMENT MARKING, (24", 90 MILS)

0033 Lump Sum5255000000-N 1413 L.S.PORTABLE LIGHTING
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: ORANGE

0034 5,941
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0035 616
LF

6071010000-E 1642 WATTLE

0036 1.87
ACR

6084000000-E 1660 SEEDING & MULCHING

0037 5,902
LF

7990000000-E SP GENERIC SIGNAL ITEM
INDUCTIVE LOOP SAWCUT (DEEP
CUT)

Total Amount Of Bid For Entire Project :0845/Aug07/Q746039.68/D130673610000/E37
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Vendor 1 of 3: FSC II LLC DBA FRED SMITH COMPANY (5072)
Call Order 004 (Proposal: C205127)

Bid Information

Proposal County: ORANGE

Vendor Address: 701 CORPORATE CENTER DRIVE STE 195
RALEIGH , NC , 27607

Signature Check: Thomas Tyree Johnson Jr.

Time Bid Received: September 16, 2025 01:52 PM

Amendment Count: 0

Bid Checksum: A9EE3F7FAB

Bid Total: $5,511,361.60

Items Total: $5,511,361.60

Time Total: $0.00

Bidding Errors:
None.

Letting of 09/16/2025 NCDOT Detailed Bid Report

NCDOT Page 25 of 76



Vendor 1 of 3: FSC II LLC DBA FRED SMITH COMPANY (5072)
Call Order 004 (Proposal: C205127)

Bid Bond Information

Projects:

Counties:

Bond ID: SNC0911213063

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 09/11/2025 07:39:10 PM

Surety Name: Surety2000

Bond Agency Name: Western Surety Company and
Liberty Mutual Insurance

Letting of 09/16/2025 NCDOT Detailed Bid Report

NCDOT Page 26 of 76



Letting: L250916 North Carolina Department of Transportation Contract ID: C205127

09/16/2025 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 004

DBE Load Information

Letting ID: L250916

Letting Date: 09/16/2025

Call Order: 004

Contract ID: C205127

Project: STATE FUNDED

Bid Total: $5,511,361.60

DBE Goal: 4.00% ($220,454.46)

Vendor ID: 5072

Vendor Name: FSC II, LLC dba Fred Smith Company

DBE Entered: 15.40% ($848,844.95)

Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount

12393 ROYALS CONTRACTING INC False P.O. Box 91359   

RALEIGH, NC 

27675

SubContractor 848,844.95

Errors: No Check: A9EE3F7FAB

Page 2 Amendment Count: 0



Letting: L250916 North Carolina Department of Transportation Contract ID: C205127

09/16/2025 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 004

BondID: SNC0911213063

Surety Registry Agency: Surety2000

Verified?: 1

Surety Agency: Western Surety Company and Liberty Mutual Insurance

Bond Execution Date: 09/11/2025 07:39:10 PM

Errors: No Check: A9EE3F7FAB

Page 6 Amendment Count: 0



Letting: L250916 North Carolina Department of Transportation Contract ID: C205127

09/16/2025 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 004

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $275,000.0000 $275,000.00

MOBILIZATION  

0002 0106000000-E 508.000 CY $35.0000 $17,780.00

BORROW EXCAVATION  

0003 1220000000-E 813.000 TON $58.0000 $47,154.00

INCIDENTAL STONE BASE  

0004 1245000000-E 29.810 SMI $3,900.0000 $116,259.00

SHOULDER RECONSTRUCTION  

0005 1260000000-E 443.000 TON $36.0000 $15,948.00

AGGREGATE SHOULDER BORROW  

0006 1297000000-E 26521.000 SY $3.6000 $95,475.60

MILLING ASPHALT PAVEMENT, ***" DEPTH (1") 

0007 1297000000-E 69543.000 SY $2.2500 $156,471.75

MILLING ASPHALT PAVEMENT, ***" DEPTH (1-1/2") 

0008 1330000000-E 19006.000 SY $5.1500 $97,880.90

INCIDENTAL MILLING  

0009 1519000000-E 28329.000 TON $65.0000 $1,841,385.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5B  

0010 1575000000-E 1936.000 TON $520.0000 $1,006,720.00

ASPHALT BINDER FOR PLANT MIX  

0011 1704000000-E 2031.000 TON $272.0000 $552,432.00

PATCHING EXISTING PAVEMENT  

0012 1775000000-E 187940.000 SY $1.3500 $253,719.00

ASPHALT SURFACE TREATMENT, MAT COAT, #78M STONE  

0013 1775500000-E 17256.000 SY $1.5000 $25,884.00

ASPHALT SURFACE TREATMENT, MAT COAT, #*** STONE (#67) 

0014 1838000000-E 69581.000 GAL $2.2500 $156,557.25

EMULSION FOR ASPHALT SURFACE TREATMENT  

0015 2830000000-N 96.000 EA $850.0000 $81,600.00

ADJUSTMENT OF MANHOLES  

0016 2845000000-N 106.000 EA $850.0000 $90,100.00

ADJUSTMENT OF METER BOXES OR VALVE BOXES  

0017 4413000000-E 768.000 SF $8.6000 $6,604.80

WORK ZONE ADVANCE/GENERAL WARNING SIGNING  

0018 4457000000-N 1.000 LS $346,000.0000 $346,000.00

TEMPORARY TRAFFIC CONTROL  

0019 4685000000-E 193270.000 LF $0.5200 $100,500.40

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)  

0020 4688000000-E 100.000 LF $1.2800 $128.00

THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)  

0021 4695000000-E 5600.000 LF $1.3200 $7,392.00

THERMOPLASTIC PAVEMENT MARKING LINES (8", 90 MILS)  

0022 4700000000-E 160.000 LF $3.0100 $481.60

THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)  

0023 4709000000-E 3030.000 LF $12.0300 $36,450.90

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)  

Errors: No Check: A9EE3F7FAB
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Letting: L250916 North Carolina Department of Transportation Contract ID: C205127

09/16/2025 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 004

0024 4720000000-E 50.000 EA $150.0000 $7,500.00

THERMOPLASTIC PAVEMENT MARKING CHARACTER (90 MILS)  

0025 4725000000-E 107.000 EA $160.0000 $17,120.00

THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)  

0026 4810000000-E 98060.000 LF $0.1300 $12,747.80

PAINT PAVEMENT MARKING LINES (4")  

0027 4820000000-E 5200.000 LF $0.2500 $1,300.00

PAINT PAVEMENT MARKING LINES (8")  

0028 4825000000-E 160.000 LF $0.3200 $51.20

PAINT PAVEMENT MARKING LINES (12")  

0029 4835000000-E 2810.000 LF $5.4000 $15,174.00

PAINT PAVEMENT MARKING LINES (24")  

0030 4840000000-N 6.000 EA $94.0000 $564.00

PAINT PAVEMENT MARKING CHARACTER  

0031 4845000000-N 80.000 EA $64.0000 $5,120.00

PAINT PAVEMENT MARKING SYMBOL  

0032 4890000000-E 36.000 LF $36.1500 $1,301.40

GENERIC PAVEMENT MARKING ITEM YIELD LINE THERMOPLASTIC PAVEMENT MARKING, (24", 

90 MILS) 

0033 5255000000-N 1.000 LS $8,600.0000 $8,600.00

PORTABLE LIGHTING  

0034 6000000000-E 5941.000 LF $2.0000 $11,882.00

TEMPORARY SILT FENCE  

0035 6071010000-E 616.000 LF $3.0000 $1,848.00

WATTLE  

0036 6084000000-E 1.870 ACR $3,100.0000 $5,797.00

SEEDING & MULCHING  

0037 7990000000-E 5902.000 LF $16.0000 $94,432.00

GENERIC SIGNAL ITEM INDUCTIVE LOOP SAWCUT (DEEP CUT) 

Section 0001 Total $5,511,361.60

Item Total $5,511,361.60

Errors: No Check: A9EE3F7FAB
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Letting: L250916 North Carolina Department of Transportation Contract ID: C205127

09/16/2025 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 004

ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 

Errors: No Check: A9EE3F7FAB
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Letting: L250916 North Carolina Department of Transportation Contract ID: C205127

09/16/2025 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 004

covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 

Errors: No Check: A9EE3F7FAB
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Letting: L250916 North Carolina Department of Transportation Contract ID: C205127

09/16/2025 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 004

commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================

Errors: No Check: A9EE3F7FAB
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Letting: L250916 North Carolina Department of Transportation Contract ID: C205127

09/16/2025 02:00:00 PM 5072 - FSC II, LLC dba Fred Smith Company Call: 004

Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 

Errors: No Check: A9EE3F7FAB
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that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.

Errors: No Check: A9EE3F7FAB
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DBE List Summary

Project: STATE FUNDED Bidder ID: 5072

Bid Total: 5,511,361.60 Business Name: FSC II, LLC dba Fred Smith 

Company

Goal: 4.00% (220,454.46)

Total Entered: 15.40% (848,844.95)

ID Name Supp?/Dist? Item Count Amount Is Complete?

12393 ROYALS CONTRACTING INC No 4 848,844.95 True

Errors: No Check: A9EE3F7FAB
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Name: ROYALS CONTRACTING INC ID: 12393

Address: P.O. Box 91359   RALEIGH, NC 27675

Used As: SubContractor DBE Items Total:$848,844.95

Items for ROYALS CONTRACTING INC

0001

ROADWAY ITEMS 

0006 1297000000-E 26521.000 SY $3.6000 $95,475.60

MILLING ASPHALT PAVEMENT, ***" DEPTH (1") 

Note: Inludes all labor and equpment to complete the work.

0007 1297000000-E 69543.000 SY $2.2500 $156,471.75

MILLING ASPHALT PAVEMENT, ***" DEPTH (1-1/2") 

Note: Inludes all labor and equpment to complete the work.

0008 1330000000-E 19006.000 SY $5.1500 $97,880.90

INCIDENTAL MILLING  

Note: Inludes all labor and equpment to complete the work.

0011 1704000000-E 2031.000 TON $245.7000 $499,016.70

PATCHING EXISTING PAVEMENT  

Note: Inludes all labor and equpment to complete the work.

Section 0001 Total $848,844.95

Item Total $848,844.95

Errors: No Check: A9EE3F7FAB
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Errors: No Check: A9EE3F7FAB
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Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify

Errors: No Check: A9EE3F7FAB
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 275,000.00 275,000.00MOBILIZATION

0002 508
CY

0106000000-E 230 35.00 17,780.00BORROW EXCAVATION

0003 813
TON

1220000000-E 545 58.00 47,154.00INCIDENTAL STONE BASE

0004 29.81
SMI

1245000000-E SP 3,900.00 116,259.00SHOULDER RECONSTRUCTION

0005 443
TON

1260000000-E SP 36.00 15,948.00AGGREGATE SHOULDER BORROW

0006 26,521
SY

1297000000-E 607 3.60 95,475.60MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1")

0007 69,543
SY

1297000000-E 607 2.25 156,471.75MILLING ASPHALT PAVEMENT, ***"
DEPTH
(1-1/2")

0008 19,006
SY

1330000000-E 607 5.15 97,880.90INCIDENTAL MILLING

0009 28,329
TON

1519000000-E 610 65.00 1,841,385.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0010 1,936
TON

1575000000-E 620 520.00 1,006,720.00ASPHALT BINDER FOR PLANT MIX

0011 2,031
TON

1704000000-E SP 272.00 552,432.00PATCHING EXISTING PAVEMENT

0012 187,940
SY

1775000000-E 660 1.35 253,719.00ASPHALT SURFACE TREATMENT, MAT
COAT, #78M STONE

0013 17,256
SY

1775500000-E 660 1.50 25,884.00ASPHALT SURFACE TREATMENT, MAT
COAT, #*** STONE
(#67)

0014 69,581
GAL

1838000000-E 660 2.25 156,557.25EMULSION FOR ASPHALT SURFACE
TREATMENT

0015 96
EA

2830000000-N 858 850.00 81,600.00ADJUSTMENT OF MANHOLES

0016 106
EA

2845000000-N 858 850.00 90,100.00ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0017 768
SF

4413000000-E SP 8.60 6,604.80WORK ZONE ADVANCE/GENERAL
WARNING SIGNING

0018 LUMP SUM4457000000-N SP 346,000.00 346,000.00TEMPORARY TRAFFIC CONTROL

0019 193,270
LF

4685000000-E 1205 0.52 100,500.40THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0020 100
LF

4688000000-E 1205 1.28 128.00THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0021 5,600
LF

4695000000-E 1205 1.32 7,392.00THERMOPLASTIC PAVEMENT
MARKING LINES (8", 90 MILS)
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0022 160
LF

4700000000-E 1205 3.01 481.60THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0023 3,030
LF

4709000000-E 1205 12.03 36,450.90THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0024 50
EA

4720000000-E 1205 150.00 7,500.00THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

0025 107
EA

4725000000-E 1205 160.00 17,120.00THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0026 98,060
LF

4810000000-E 1205 0.13 12,747.80PAINT PAVEMENT MARKING LINES (4")

0027 5,200
LF

4820000000-E 1205 0.25 1,300.00PAINT PAVEMENT MARKING LINES (8")

0028 160
LF

4825000000-E 1205 0.32 51.20PAINT PAVEMENT MARKING LINES
(12")

0029 2,810
LF

4835000000-E 1205 5.40 15,174.00PAINT PAVEMENT MARKING LINES
(24")

0030 6
EA

4840000000-N 1205 94.00 564.00PAINT PAVEMENT MARKING
CHARACTER

0031 80
EA

4845000000-N 1205 64.00 5,120.00PAINT PAVEMENT MARKING SYMBOL

0032 36
LF

4890000000-E SP 36.15 1,301.40GENERIC PAVEMENT MARKING ITEM
YIELD LINE THERMOPLASTIC
PAVEMENT MARKING, (24", 90 MILS)

0033 LUMP SUM5255000000-N 1413 8,600.00 8,600.00PORTABLE LIGHTING

0034 5,941
LF

6000000000-E 1605 2.00 11,882.00TEMPORARY SILT FENCE

0035 616
LF

6071010000-E 1642 3.00 1,848.00WATTLE

0036 1.87
ACR

6084000000-E 1660 3,100.00 5,797.00SEEDING & MULCHING

0037 5,902
LF

7990000000-E SP 16.00 94,432.00GENERIC SIGNAL ITEM
INDUCTIVE LOOP SAWCUT (DEEP
CUT)

1457/Sep26/Q746039.68/D130673610000/E37

$5,511,361.60TOTAL AMOUNT OF BID FOR ENTIRE PROJECT
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Contract No. C205127 

  

County (ies): Orange 
  

 

 

 

 

 

ACCEPTED BY THE 

DEPARTMENT OF TRANSPORTATION 

 

 

 

 

 

 

  

Contract Officer  

  

  

  

  

Date  

 

 

 

 

 

Execution of Contract and Bonds  

Approved as to Form:  

  

  

  

  

Attorney General  

 

 

 

Date  

 

 
 

Signature Sheet (Bid - Acceptance by Department) 

10/15/2025

10/15/2025
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