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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C205011 IN BUNCOMBE COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C205011 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 
lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. C205011 in Buncombe County, for the unit or lump sum 
prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by 
said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 
part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 
direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 
portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 
award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

10/09/2025
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PROJECT SPECIAL PROVISIONS 

GENERAL 
 
HAUL ROADS: 
(7-16-24) 105 SP1 G04 
 
Revise the Standard Specifications as follows: 
 
Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following 
after second sentence of the second paragraph:   
 
At least 30 days prior to use, the Contractor shall notify the Engineer of any public road 
proposed for use as a haul road for the project. 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 
The date of availability for this contract is December 1, 2025.    
 
The completion date for this contract is September 1, 2027. 
 
Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 
 
The liquidated damages for this contract are One Thousand Six Hundred Dollars ($ 1,600.00) 
per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on NC 251 or SR 1620 (Fletcher Martin 
Road) during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday, 7:00 A.M. to 9:00 A.M. and 4:00 P.M. to 6:00 P.M. 
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In addition, the Contractor shall not close or narrow a lane of traffic on NC 251 or SR 1620 
(Fletcher Martin Road), detain and/or alter the traffic flow on or during holidays, holiday 
weekends, special events, or any other time when traffic is unusually heavy, including the 
following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 
 
2. For New Year's Day, between the hours of 7:00 A.M. December 31st and 6:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
6:00 P.M. the following Tuesday. 

 
3. For Easter, between the hours of 7:00 A.M. Thursday and 6:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 7:00 A.M. the day before Independence 

Day and 6:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 
hours of 7:00 A.M. the Thursday before Independence Day and 6:00 P.M. the Tuesday 
after Independence Day. 

 
6. For Labor Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday. 
 
7. For Thanksgiving, between the hours of 7:00 A.M. Tuesday and 6:00 P.M. Monday. 
 
8. For Christmas, between the hours of 7:00 A.M. the Friday before the week of Christmas 

Day and 6:00 P.M. the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the 
Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor 
begins to install all traffic control devices for lane closures according to the time restrictions 
listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is 
required to complete the removal of all traffic control devices for lane closures according to the 
time restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 
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MAJOR CONTRACT ITEMS: 
(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
Standard Specifications): 
 
Line #   Description 
23 Shotcrete Repairs 
30 Latex Modified Concrete Overlay - Very Early Strength 
32 Beam Repair Cut Out 
37 Hydro-Demolition of Bridge Deck 
38 Placing & Finishing of Latex Modified Concrete - Very Early Strength 
 
SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
Standard Specifications). 
 
Line # Description 
11-12, 15 Long-Life Pavement Markings 
16 Permanent Pavement Markers 
19, 25-26 Bridge Painting 
 
FUEL PRICE ADJUSTMENT: 
(11-15-05)(Rev. 1-16-24) 109-8 SP1 G43 
 
 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.3894 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 
Description Units Fuel Usage 

Factor Diesel 
Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 
 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 6-17-25) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 10-21-25) 102-15(J) SP1 G66 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of 
contracts financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will 
not be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is 
required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to 
be performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE 
or WBE used as a replacement for a previously committed MBE or WBE firm. 
 
Contract Goal Requirement - The approved participation at time of award, but not greater than 
the advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE 
and WBE firms. 
 
Manufacturer - A firm that owns (or leases) and operates or maintains a factory or establishment 
that produces on the premises, the materials or supplies obtained by the Contractor.  A firm that 

2026 (7/01/25 - 6/30/26) 42% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 53% of Total Amount Bid 
2028 (7/01/27 - 6/30/28) 5% of Total Amount Bid 
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makes minor modifications to the materials, supplies, articles, or equipment is not a 
manufacturer. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns (or leases), and operates a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of 
business.  A regular dealer engages in, as its principal business and in its own name, the purchase 
and sale or lease of the products in question.  A regular dealer in such bulk items as steel, 
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such 
products in stock, if it owns and operates distribution equipment for the products.  Any 
supplement of regular dealers’ own distribution equipment shall be by a long-term operating 
lease and not on an ad hoc or contract-by-contract basis. 
 
Distributor – A firm that engages in the regular sale or lease of the items specified by the 
contract. A distributor assumes responsibility for the items it purchases once they leave the point 
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by 
the carrier’s insurance. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the 
time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors 
on a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with 
good faith effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Regular Dealer/Distributor Affirmation Form – Form is used to make a preliminary 
counting determination for each DBE listed as a regular dealer or distributor to assess its 
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its 
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in 
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form 
with the Letter of Intent. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf 
 

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20MBE-WBE%20Subcontractors%20(State).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Regular%20Dealer-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf


C205011   15BPR.122.3 G-8 Buncombe County 

 

 

Combined MBE/WBE Goal 
 
There is NO MBE/WBE Goal for this project. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE 
Goal.  The Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
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Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to 
use during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal 
will be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in 
the bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the 
following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section 
of the electronic submittal file. 

 
(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms 
shown in the electronic submittal file, the bidder may use the dropdown menu to 
access the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and 

WBE firm.  When no figures or firms are entered, the bidder will be considered to 
have no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that MBE’s or WBE's participation 
will not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
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appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is 

certified at the time of bid by checking the Directory of Transportation 
Firms.  If the firm is not certified at the time of the bid-letting, that MBE’s 
or WBE’s participation will not count towards achieving the Combined 
MBE/WBE Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance 
with requirements contained elsewhere in the special provision. 

 
MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE 
goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal, 
just like any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the 
Combined MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  
However, all the work that is performed by the MBE or WBE bidder and any other similarly 
certified subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself 
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of 
MBE/WBE Subcontractor just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form 
titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 
the State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state 
business day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official 
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state holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer 
no later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE 
Goal by $1,000 or more, the excess will be placed on deposit by the Department for future use by 
the bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long 
as there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  
In that situation, it would be due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day.  If the Contractor cannot send the 
information electronically, then one complete set and 5 copies of this information shall be 
received under the same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean 
that the bidder actively and aggressively sought MBE/WBE participation.  Mere pro forma 
efforts are not considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts 
a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified 
MBEs/WBEs that are also prequalified subcontractors.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the MBEs/WBEs to respond 
to the solicitation.  Solicitation shall provide the opportunity to MBEs/WBEs within the 
Division and surrounding Divisions where the project is located.  The bidder must 
determine with certainty if the MBEs/WBEs are interested by taking appropriate steps to 
follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the Combined MBE/WBE Goal will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

advertised goal when the work to be sublet includes potential for MBE/WBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE 
subcontractors and suppliers and to select those portions of the work or material 
needs consistent with the available MBE/WBE subcontractors and suppliers, so as 
to facilitate MBE/WBE participation.  Evidence of such negotiation includes the 
names, addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications 
for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs 
involved in finding and using MBEs/WBEs is not in itself sufficient reason for 
a bidder’s failure to meet the contract goal, as long as such costs are reasonable.  
Also, the ability or desire of a prime contractor to perform the work of a contract 
with its own organization does not relieve the bidder of the responsibility to make 
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good faith efforts.  Bidding contractors are not, however, required to accept 
higher quotes from MBEs/WBEs if the price difference is excessive or 
unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the Combined MBE/WBE Goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 

 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts 
the apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE 
and WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
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Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the Contractor verbally and in writing of non-
good faith.  A Contractor may appeal a determination of non-good faith made by the Goal 
Compliance Committee.  If a Contractor wishes to appeal the determination made by the 
Committee, they shall provide written notification to the State Prequalification Engineer.  The 
appeal shall be made within 2 business days of notification of the determination of non-good 
faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another 
MBE firm may be counted toward the anticipated MBE participation.  The same holds 
true for work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE 
subcontracts to a non-MBE/WBE firm does not count toward the contract goal 
requirement. It should be noted that every effort shall be made by MBE and WBE 
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBEs to 
WBEs), in order to fulfill the MBE or WBE participation breakdown. This, however, 
may not always be possible due to the limitation of firms in the area.  If the MBE or 
WBE firm shows a good faith effort has been made to reach out to similarly certified 
firms and there is no interest or availability, and they can get assistance from other 
certified firms, the Engineer will not hold the prime responsible for meeting the 
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor 
subcontracts a significantly greater portion of the work of the contract than would be 
expected on the basis of standard industry practices, it shall be presumed that the MBE or 
WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation 
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with the MBE or WBE in the joint venture, that portion of the total dollar value being 
a distinct clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(F) Manufacturer, Regular Dealer, Distributor 
 

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures 
for materials or supplies (including transportation costs) from a MBE/WBE distributor, 
60 percent of its expenditures for materials or supplies (including transportation costs) 
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a 
MBE/WBE manufacturer. 
 
A Contractor may count toward its MBE/WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers, regular dealers or distributors: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is 

neither a manufacturer, regular dealer, nor a distributor count the entire amount of 
fees or commissions charged that the Department deems to be reasonable, 
including transportation charges for the delivery of materials or supplies. Do not 
count any portion of the cost of the materials and supplies themselves. 

 
A Contractor will submit a completed DBE Regular Dealer/Distributor Affirmation Form 
with the Letter of Intent to the State Contractor Utilization Engineer or DBE@ncdot.gov. 
The State Contractor Utilization Engineer will make a preliminary assessment as to 
whether a MBE/WBE supplier has the demonstrated capacity to perform a commercially 
useful function (CUF) on a contract-by-contract basis prior to its participation. 
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Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
MBEs and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
performing and the MBE/WBE credit claimed for its performance of the work, and any 
other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the 
Combined MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, 

and operational truck used on the contract. 
 

(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts 
work receives credit for the total value of the transportation services the 
subcontracted MBE or WBE provides on the contract.  It should be noted that 
every effort shall be made by MBE and WBE contractors to subcontract to the 
same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill 
the participation breakdown.  This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith 
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effort has been made to reach out to similarly certified transportation service 
providers and there is no interest or availability, and they can get assistance from 
other certified providers, the Engineer will not hold the prime responsible for 
meeting the individual MBE or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who subcontracts the work to 
a non-MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only 
for the fee or commission it receives as a result of the subcontract arrangement.  
The value of services performed under subcontract agreements between the 
MBE/WBE and the Contractor will not count towards the MBE/WBE contract 
requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude 
the leased truck from working for others during the term of the lease with the 
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute 
priority for use of the leased truck.  This type of lease may count toward the 
MBE/WBE’s credit as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name 
if it is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for 
convenience.  This includes, but is not limited to, instances in which the Contractor seeks to 
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE 
subcontractor or any portion of its work, and the reason for the request.  The Contractor must 
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of 
Intent to Request Termination and/or Substitution.  If the MBE/WBE subcontractor objects to the 
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the 
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the 
MBE/WBE subcontractor. 
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A committed MBE/WBE subcontractor may only be terminated or any portion of its work after 
receiving the Department’s written approval based upon a finding of good cause for the proposed 
termination and/or substitution.  Good cause does not exist if the Contractor seeks to terminate a 
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the 
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the 
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract 
award.  For purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its 

subcontract in a way consistent with normal industry standards.  Provided, however, that 
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to 
perform its work on the subcontract results from the bad faith or discriminatory action of 
the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s 
reasonable, nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects 
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and 
1200 or applicable State law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice 

of withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work 

required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; and 
(j) Other documented good cause that compels the termination of the MBE/WBE 

subcontractor. 
 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an 
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the 
MBE/WBE commitment to meet the Combined MBE/WBE Goal.  A good faith effort 
will only be required for removing a committed MBE/WBE if there were no additional 
MBE/WBEs submitted at the time of bid to cover the same amount of work as the 
MBE/WBE that was terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of 
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort 
documenting the steps taken.  Such documentation shall include, but not be limited to, the 
following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a 

minimum: 
 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 
contacted. 

(b) A description of the information provided to MBE/WBEs regarding the 
plans and specifications for portions of the work to be performed. 

 
(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement but not the 
overall goal. 

 
(i) If the MBE/WBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract. The Department may 
continue to count participation equal to the remaining work performed by 
the decertified firm which will count toward the contract goal requirement 
and overall goal. 

 
(ii) If the MBE/WBE’s ineligibility is caused solely by its acquisition by or 

merger with a non- MBE/WBE during the performance of the contract. 
The Department may not continue to count the portion of the decertified 
firm’s performance on the contract remaining toward either the contract 
goal or the overall goal, even if the Contractor has executed a subcontract 
with the firm or the Department has executed a prime contract with the 
MBE/WBE that was later decertified. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving 

the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the 
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Contractor shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 
 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 
6 months. 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal 
impact on the contract amount, the Contractor shall seek additional participation by 
MBEs/WBEs unless otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused 
by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
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furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to 
report all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
Standard Specifications may be cause to disqualify the Contractor. 
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, 
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 
200.216 Prohibition on certain telecommunications and video surveillance services or 
equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 
(8-20-19)(Rev. 8-19-25)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107, 
NC GS 15A-300, all FAA rules, regulations and policies and all NCDOT UAS Policies.  The 
required operator certifications include possessing a current Federal Aviation Administration 
(FAA) Remote Pilot Certificate, as well as operating a UAS registered with the FAA. 
 
All UAS operations shall be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 
(1-19-21)                                                                                        107 SP1 G096 
  
 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
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9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
MAINTENANCE OF THE PROJECT: 
(11-20-07)(Rev. 1-16-24) 104-10 SP1 G125 
 
Revise the Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as 
the last sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 
or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the 
last sentence of the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, 
except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 
work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 
Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
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TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of 
twelve months following the date of final acceptance of the work for maintenance and 
shall replace such defective materials and workmanship without cost to the Department. 
The Contractor will not be responsible for damage due to faulty design, normal wear and 
tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair 
work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 
of the manufacturer’s guarantee. NCDOT would be afforded the same warranty as 
provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 
not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 
All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
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PROJECT SPECIAL PROVISIONS 

ROADWAY 

BURNING RESTRICTIONS: 
(7-1-95) 200, 210, 215 SP2 R05 
 
Open burning is not permitted on any portion of the right-of-way limits established for this 
project.  Do not burn the clearing, grubbing or demolition debris designated for disposal and 
generated from the project at locations within the project limits, off the project limits or at any 
waste or borrow sites in this county.  Dispose of the clearing, grubbing and demolition debris by 
means other than burning, according to state or local rules and regulations. 
 
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 
of the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 569.38 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on September 1, 2025. 
 
FINAL SURFACE TESTING NOT REQUIRED: 
(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
ELECTRONIC TICKETING SYSTEM: 
(7-16-24)(Rev. 12-17-24) 1020 SP10 R20 
 
Description 
 
At the contractor’s option, the use of an electronic ticketing system for reporting individual and 
cumulative asphalt material deliveries may be utilized on this project.   At the preconstruction 
conference, the contractor shall notify the Engineer if they intend to utilize an electronic 
ticketing system for reporting individual and cumulative asphalt material deliveries to the 
project. 
 
Electronic Ticketing Requirements 
 

a. The electronic ticketing system must be fully integrated with the load read-out system 
at the plant.  The system shall be designed so data inputs from scales cannot be 
altered by either the Contractor or the Department. 
 

b. Material supplier must test to confirm that ticketing data can be shared from the 
originating system no less than 30 days prior to project start.  



C205011   15BPR.122.3 R-2 Buncombe County 

 

 

 
c. After each truck is loaded, ticket data must be electronically captured, and ticket 

information uploaded via Application Programming Interface (API) to the 
Department.    

 
d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets). 

To request a Security Key, fill out the below E-Ticketing Security Request Form: 
https://forms.office.com/g/XnT7QeRtgt  

 
e. Obtain API from NCDOT containing the required e-ticketing data fields and format. 

Download the API from the NCDOT E-ticketing Webpage:   
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx  

 
f. Provide all ticket information in real time and daily summaries to the Department’s 

designated web portal. If the project contains locations with limited cellular service, 
an alternative course of action must be agreed upon. 

 
g. Electronic ticketing submissions must be sent between the Material Supplier and the 

Department. 
 
h. The electronic ticket shall contain the following information: 
  

Date 
Contract Number 
Supplier Name 
Contractor Name 
Material 
JMF 
Gross Weight 
Tare Weight 
Net Weight  
Load Number 
Cumulative Weight  
Truck Number 
Weighmaster Certification 
Weighmaster Expiration 
Weighmaster Name 
Facility Name 
Plant Certification Number 
Ticket Number 
Hauling Firm (optional) 
Voided Ticket Number (if necessary) 
Original Ticket Number (if necessary) 
Supplier Revision (If necessary) 

 
The Contractor/supplier can use the electronic ticketing system of their choice to meet the 
requirements of this provision. 
 

https://forms.office.com/g/XnT7QeRtgt
https://connect.ncdot.gov/projects/construction/E-Ticketing/Pages/default.aspx
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Measurement and Payment 
 
No measurement or payment will be made for utilizing an electronic ticketing system as the cost 
of such shall be included in the contract price bid for the material being provided. 
 
GLASS BEAD GRADATION FOR PAVEMENT MARKINGS: 
(9-17-24) 1087 SP10 R87 
 
Revise the Standard Specifications as follows: 
 
Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after line 6, delete and replace 
Table 1087-2 with the following: 

TABLE 1087-2 
GLASS BEAD GRADATION REQUIREMENTS 

Sieve Size Gradation Requirements 
Minimum Maximum 

Passing #20 100% -- 
Retained on #30 5% 15% 
Retained on #50 40% 80% 
Retained on #80 15% 40% 

Passing #80 0% 10% 
Retained on #200 0% 5% 

 
CONES: 
(3-19-24) 1135 SP11 R35 
 
Revise the Standard Specifications as follows: 
 
Page 11-11, Article 1135-3 CONSTRUCTION METHODS, lines 19-20, delete the third 
sentence of the first paragraph, “Do not use cones in the upstream taper of lane or shoulder 
closures for multi-lane roadways.”. 
 
FLAGGERS: 
(12-17-24) 1150 SP11 R50 
 
Revise Section 1150 of the Standard Specification as follows: 
 
Page 11-13, Article 1150-1, DESCRIPTION, add the following after line 31:  
 
Alternatively, at the discretion of the Contractor, the Contractor may furnish, install, place in 
operation, repair, maintain, relocate, and remove remotely controlled Automated Flagging 
Assistance Devices (AFAD) or Temporary Portable Traffic Signal units (PTS units) to assist, 
supplement, or replace human flaggers for one-lane, two-way traffic maintenance during 
construction in accordance with this provision and the Standard Specifications.  
 
For the purpose of this provision, an "approach" refers to a single lane of traffic moving in one 
direction toward a point of control or work zone.  Flaggers, AFAD and PTS units are only used 
to control one lane of approaching traffic in a specific direction. 
 
Page 11-13, Article 1150-2, MATERIALS, add the following after line 34:  
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Provide documentation to the Engineer that the AFAD or PTS units meets or exceeds the 
requirements of this special provision and is on the NCDOT APL or ITS and Signals QPL. 
 
(A) Automated Flagging Assistance Devices (AFAD) 

 
(1) AFAD General 
 
Cover the automated gate arm with Department approved Type VII, VIII or IX 
retroreflective sheeting of vertical alternating red and white stripes at 16 inch intervals 
measured horizontally.  When the gate arm is in the down position the minimum vertical 
aspect of the arm and sheeting shall be 4 inches.  The retroreflectorized sheeting shall be 
on both sides of the gate arm. With the AFAD parked or positioned 2 feet outside or in a 
location deemed acceptable for the lane being controlled, the gate arm shall reach at least 
to the center of the lane but shall not exceed the width of the lane being controlled. 
 
Design the system to be fail-safe.  Provide a conflict monitor, malfunction monitoring 
unit, or similar device that monitors for malfunctions and prevents the display of 
conflicting indications.  This system shall be electronic and operated by remote control.   
 
(2)  AFAD Type I System: RED/YELLOW 

 
Provide a Red/Yellow AFAD with at least one set of CIRCULAR RED and CIRCULAR 
YELLOW lenses in a vertical configuration that are 12 inches in diameter.  The bottom of 
the housing (including brackets) shall be at least 7 feet (2.1 meters) above the pavement.   

 
This system is required to have yellow 12 inch aluminum or polycarbonate vehicle signal 
heads with 10 inch tunnel visors, backplates, and Light Emitting Diode (LED) modules.  
Provide signal heads, backplates, and LED modules listed on the ITS and Signals QPL 
available on the Department’s website. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the steady CIRCULAR RED lens is illuminated and 
then ascends to an upright position when the flashing CIRCULAR YELLOW lens is 
illuminated. The automated gate arm is to be designed such that if a motorist pulls 
underneath the gate arm while lowering, no damage to the vehicle occurs. 

  
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the steady 
CIRCULAR RED lens is illuminated. 

 
To stop traffic, the AFAD shall transition from the flashing CIRCULAR YELLOW 
lens by initiating a minimum 5 second steadily illuminated CIRCULAR YELLOW 
lens followed by the CIRCULAR RED lens.  

 
Once the CIRCULAR RED lens is displayed, the system is to have a minimum 2 
second delay between the time the steady CIRCULAR RED is displayed and the 
time the gate arm begins to lower. The maximum delay between CIRCULAR RED 
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and the time the gate arm lowers is 4 seconds. To permit stopped road users to 
proceed, the AFAD shall display the flashing CIRCULAR YELLOW lens and the 
gate arm shall be placed in the upright position. 

  
Ensure the system monitors for a lack of yellow or red signal voltage, total loss of 
indication in any direction, presence of multiple indications on any approach and low 
power conditions. 

  
Additional sets of CIRCULAR RED and CIRCULAR YELLOW lenses located over the 
roadway or on the left side of the approach and operated in unison with the primary set, 
may be used to improve visibility of the AFAD.  If the set of lenses is located over any 
portion of the roadway that can be used by motor vehicles, the bottom of the housing 
(including brackets) shall be at least 15 feet (4.6 meters) above the pavement. 

 
(3)  AFAD Type II System: STOP/SLOW 

 
Provide STOP/SLOW signs that are octagonal in shape, made of rigid material, and at 
least 36 inch x 36 inch in size.  Letters shall be a minimum of 8 inches high.  The STOP 
face shall have a red background with white letters and border. 

 
The SLOW face shall be diamond shaped, orange, or yellow background with black 
letters and border.  Cover both faces in a Department approved Type VII, VIII or IX 
retroreflective sheeting.  The minimum mounting height for the sign faces shall be 7 feet 
above the pavement to the bottom of the sign. 

 
The AFAD’s STOP/SLOW signs shall be supplemented with active conspicuity devices 
by incorporating a stop beacon (red lens) and a warning beacon (yellow lens).  The stop 
beacon shall be no more than 24 inches above the STOP face. Mount the warning beacon 
no more than 24 inches above or beside of the SLOW face.  Except for the mounting 
locations, the beacons shall conform to the provisions of Chapter 4L of the MUTCD and 
have 12 inch signal lenses.  

 
Strobe/flashing lights are an acceptable alternative to flashing beacons.  If utilized, they 
shall be either white or red flashing lights located within the STOP face and white or 
yellow flashing lights within the SLOW face and conform to the provisions of Chapter 
6D of the MUTCD.  If used, the lens diameter shall be a minimum of 5 inches with a 
minimum height of 6 inches.  Equip strobes/flashing lights for both dual and quad flash 
patterns. 

 
Type B warning lights shall not be used in lieu of the beacons or the strobe lights. 

 
The faces of the AFADs STOP/SLOW sign may include louvers.  If louvers are used, 
design the louvers such that the aspect of the sign face to approaching traffic is a full sign 
face at a distance of 50 feet or greater. 

 
A WAIT ON STOP (R1-7) sign and a GO ON SLOW (R1-8) sign shall be displayed to 
traffic approaching the AFAD.  Position signs on the same support structure as the AFAD.  
Both signs shall have black legends and borders on white Type III sheeting backgrounds.  
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Each of these signs shall be rectangular in shape and be at least 24 inch x 30 inch size 
with letters at least 6 inches high. 

 
Provide an automated gate arm on the AFAD that descends to a down position across the 
approaching lane of traffic when the STOP face is displayed and then ascends to an 
upright position when the SLOW face is displayed. 

 
The automated gate arm is to be designed such that if a motorist pulls underneath the gate 
arm while lowering, no damage to the vehicle occurs. 

 
A STOP HERE ON RED (R10-6 or R10-6a) sign shall be installed on the right-hand side 
of the approach at the point at which drivers are expected to stop when the STOP face is 
displayed. 

 
When approaching motorists are to proceed, display the SLOW face and the warning 
beacon or strobes are to flash on the AFAD. When approaching motorists are will be 
stopped, display the STOP face and the stop beacon or strobes are to flash on the AFAD. 

 
To stop traffic, the AFAD will transition from the SLOW face to the STOP face by 
initiating a minimum 5 second change cycle.  First, the warning beacon is to be 
steadily illuminated for the change cycle.  If strobes are used in lieu of a warning 
beacon, they are to be placed in the quad flash pattern.  At the end of the change 
cycle, the STOP face is to be displayed with the stop beacon flashing and the 
warning beacon or strobes are to stop flashing.  Once the STOP face is displayed, 
the system is to have a minimum 2 second delay between the time the STOP face is 
displayed and the time the gate arm begins to lower. The maximum delay between 
the time the STOP face is displayed and the time the gate arm lowers is 4 seconds. 

 
To permit stopped road users to proceed, the gate arm shall be placed in the upright 
position and the AFAD shall display the SLOW face and the warning beacon or 
strobes are to flash in the dual flash pattern. 

 
Do not flash the stop beacon when the SLOW face is displayed, and do not flash the 
warning beacon when the STOP face is displayed. 

 
(B) Portable Traffic Signals (PTS) Units 

 

Provide PTS units with at least one set of CIRCULAR RED, CIRCULAR YELLOW, and 
CIRCULAR GREEN lenses in a vertical configuration that are 12 inch diameter 
aluminum or polycarbonate vehicle signal heads with 10 inch tunnel visors, backplates, 
and Light Emitting Diode (LED) modules.  All signal heads, tunnel visors, and backplates 
shall be yellow in color.  

  
The bottom of the housing (including brackets) shall be at least 7 feet above the 
pavement for single set units.  Additional signal heads on units with more than one signal 
head shall be capable of extending over the travel lane.   
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Communication Requirements 
 

All PTS units within the signal set up systems shall maintain communication at all times 
by either hardwire cable or wireless radio link communication.  If the hardwire cable 
communication is utilized the communication cable shall be deployed in a manner that 
will not intrude in the direct work area of the project or obstruct vehicular and pedestrian 
traffic.  Utilize radio communication with 900MHz frequency band and frequency 
hopping capability.  The radio link communication system shall have a minimum range of 
1 mile.  

 
Fault Mode Requirements 

 
Revert PTS units to a flashing red mode upon system default unless otherwise specified 
by the Engineer.  Equip the PTS units with a remote monitoring system.  Where cell 
communication availability exists, the remote monitoring system shall adhere to the 
remote monitoring system section of this provision. 

 
Remote Monitoring System 

 
The remote monitoring system (RMS) shall be capable of reporting signal location, 
battery voltage / battery history and system default.  Provide a password protected 
website viewable from any computer with internet capability for the RMS.  In the event 
of a system default, the RMS shall provide specific information concerning the cause of 
the system default (i.e. red lamp on signal number 1).  Equip the RMS with a mechanism 
capable of immediately contacting a minimum of three previously designated individuals 
via text messaging and/or email upon a default.  

 
The running program operating the PTS units shall be always available and viewable 
through the RMS website. Maintain a history of the RMS operating system in each signal 
including operating hours and events and the location of the PTS units.   

 
Trailer / Cart 
 
The AFAD and PTS units may be mounted on either a trailer or a moveable cart system. 
 
Finish all exterior metal surfaces with Federal orange enamel per AMS-STD-595, color chip ID# 
13538 or 12473 respectively with a minimum paint thickness of 2.5 mils (64 microns). 
 
Design and test the AFAD or PTS units trailer / cart to withstand an 80 MPH wind load while in 
the operational position.  Provide independent certification that the assembly meets the design 
wind load. 
 
Equip the AFAD or PTS units with leveling jacks capable of stabilizing the unit in a horizontal 
position when located on slopes 6:1 or flatter. 
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Equip trailers in compliance with North Carolina Law governing motor vehicles and include a 
12-volt trailer lighting system complying with Federal Motor Carrier Safety Regulations 393, 
safety chains and a minimum 2 inch ball hitch. 
 
Provide a minimum 4 inch wide strip of fluorescent conspicuity sheeting retroreflective sheeting 
to the frame of the trailer.  Apply the sheeting to all sides of the trailer. The sheeting shall meet 
the ASTM requirements of Type VII, VIII or IX. 
 
Power System 
 
Design the systems to operate both with and without an external power source.  Furnish 
transmitters, generators, batteries, controls and all other components necessary to operate the 
device. 
 
Provide equipment that is solar powered and supplemented with a battery backup system that 
includes a minimum 110/120 VAC powered on-board charging system capable of powering the 
unit for 7 continuous days with no solar power.  Each unit shall also be capable of being powered 
by standard 110/120 VAC power sources, if applicable.  
 
Locate batteries and electronic controls in a locked, weather and vandal resistant  housings. 
 
Page 11-14, Article 1150-3, CONSTRUCTION METHODS, add the following after line 11:  
 
Flaggers shall have a path to escape an errant approaching vehicle at all times, unimpeded by 
barrier, guardrail, guiderail, parked vehicles, construction materials, slopes steeper than 2:1, or 
any other obstruction at all times. If an unimpeded path cannot be maintained, the Contractor 
shall use AFAD or PTS units in lieu of a flagger.   
 
Provide documentation to the Engineer prior to deploying the device that the AFAD or PTS units 
operator(s) are qualified flagger(s) that have been properly trained through an NCDOT approved 
training agency or other NCDOT approved training provider and that the qualified flagger(s) 
have received manufacturer training to operate that specific device.  This training shall include 
proper installation, remote control operation, central control systems and maintenance of the 
AFAD or PTS units.  The training shall take place off the project site where training conditions 
are removed from live traffic.  The documentation shall include the names of the authorized 
trainer, the trainees, the device on which they have been trained and the date of the training.  
Provide updated documentation to the Engineer prior to deploying any additional operators.   
  
Install advance warning signs and operate AFADs in accordance with the attached detail 
drawings in this provision. 

 
Install advance warning signs and operate PTS units in accordance with NCDOT Roadway 
Standard Drawings No. 1101.02, Sheet 17. 
 
AFAD and PTS units shall only be used in situations where there is only one lane of approaching 
traffic in the direction to be controlled. At no time shall an AFAD unit controlling traffic 
through the work area be placed in an autonomous mode and/or left unattended. 
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Signal timing and operation of PTS units shall be field verified and accepted by the Engineer 
before use. 
 
Use AFAD or PTS units in locations where queueing from the AFAD or PTS units will extend to 
within 150 feet of a signalized intersection or railroad crossing. Do not be use AFAD and PTS 
units as a substitute for or a replacement for a continuously operating temporary traffic control 
signal as described in Section 6F.84 of the MUTCD.   
 
If used at night, illuminate each AFAD or PTS units as described in Section 6D of the MUTCD. 
 
Provide a complete AFAD or PTS units that is capable of being relocated as traffic conditions 
demand.   

 
If AFADs or PTS units become inoperative, be prepared at all times to replace the unit with the 
same type and model of AFAD or PTS units, revert to human flagging operations or terminate all 
construction activities requiring the use of the AFAD or PTS units until the AFAD or PTS units 
become operative or qualified human flaggers are available. 
 
When the work requiring the AFAD or PTS units is not pursued for 30 minutes or longer, power 
off each AFAD or PTS units. Removed the AFAD or PTS units from the travel lane and relocated 
to a minimum of 5 feet from the edge line. AFAD gate arms shall be in the upright position. 
Remove all traffic control devices from the road, place two cones by each AFAD or PTS units 
and all signs associated with the lane closure operation shall be removed or laid down.  At the 
end of each workday, remove all AFADs or PTS units from the roadway and shoulder areas. 

 
Ensure the system’s wireless communication links continuously monitor and verify proper 
transmission and reception of data used to monitor and control each AFAD or PTS units.  Ensure 
ambient mobile or other radio transmissions or adverse weather conditions do not affect the 
system.  
 
In the event of a loss of communications, immediately display the flashing RED or STOP 
indication on all AFAD or PTS units. 
 
AFAD Specific Construction Methods  

 
The flagger/operator controlling the AFAD units shall be on the project site at all times.  If 
multiple AFAD units are used, one AFAD unit shall be the Main AFAD unit and all other units 
shall be remote AFAD units.  Ensure that each device meets the physical display and operational 
characteristics as specified in the MUTCD. 
 
Multiple AFAD units may be controlled with one flagger/operator when the AFAD units meet 
each of the following requirements: 
  

(1) AFAD units are spaced no greater than the manufacturer’s recommendations. 
 

(2) Both AFAD units can be seen at the same time from the flagger/operator’s position, or 
the AFAD is operating on its own secure network with malfunction detection and 
notification to the flagger/operator. 



C205011   15BPR.122.3 R-10 Buncombe County 

 

 

 
(3) The flagger/operator has an unobstructed view of approaching traffic in both 
directions from the flagger/operator position or the AFAD is operating on its own secure 
network, with cameras that provide the flagger/operator an unobstructed view of 
approaching traffic from both directions.  The flagger/operator may control the AFAD 
units from a pilot vehicle. 
 

If any of the above requirements are not met, flagger/operator control each AFAD unit. 
 
AFAD operators may either control traffic at side streets or driveways between the AFAD units 
or operate the pilot car while operating the AFAD system if approved by the Engineer. AFAD 
units must continue to be within clear sight of the operator during these work activities. 
 
Page 11-14, Article 1150-4, MEASUREMENT AND PAYMENT, add the following after line 
24:  
 
Each AFAD or PTS unit will be measured and paid for as Flaggers paid by day in accordance 
with Article 1150-4 of the Standard Specifications.  Where the pay item for Flaggers is not 
included in the original contract then no separate payment will be made for this item and 
payment will be included in the lump sum price bid for Temporary Traffic Control found 
elsewhere in this contract.  Each approach controlled by AFAD or PTS units will be measured 
and paid as one flagger, irrespective of the number of devices used.  If multiple PTS units are 
required to control a single approach, these units will collectively be considered as replacing one 
flagger.    
 
No separate measurement or payment will be made for AFAD or PTS unit operators, as the cost 
of such including their training and operational costs shall be included in the unit or lump sum 
price for Flaggers or Temporary Traffic Control.  Such price and payment also includes the 
relocation, maintenance, and removal during repair periods of AFAD or PTS units as well as the 
signal controller, communication, vehicle detection system, traffic signal software of PTS units 
and any other incidentals necessary to complete the work. 
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SNOWPLOWABLE DELINEATION: 
(10-15-24) 1253 SP12 R53 
 
Description 
 
Furnish, install and maintain snowplowable delineation. 
 
There are five snowplowable delineation alternate options approved for use in North Carolina. 
They include the following markers and markings options: 
(1) Polycarbonate H-shaped Markers  
(2) Inlaid Raised Pavement Markers  
(3) 10' Rumble Skips  
(4) Inlaid Cradle Markers 
(5) 10' Inlaid Pavement Markings  

Only one type of snowplowable delineation will be allowed on a single project. 
 
Materials 
 
Refer to Division 10 of the Standard Specifications. 
 
Item Section 
Epoxy 
Pavement Markings 
Snowplowable Pavement Markers 

1081 
1087 
1086-3 

 
Any snowplowable pavement delineation shall conform to the applicable requirements of 
Sections 1086, 1087, and 1081 of the Standards and Specifications.  Use snowplowable 
delineation markers and markings listed on the NCDOT APL.  Any treatment that requires 
pavement cutting or milling shall be installed within 7 calendar days of the pavement cutting or 
milling operation. 

Construction Methods 
 
(A) General  

 
For any snowplowable delineation, prior to installation, by brushing, blow cleaning, 
vacuuming or other suitable means, ensure that all materials and the pavement surface are free 
of dirt, grease, dust, oil, moisture, mud, grass, or any other material that would prevent 
adhesion to the pavement by brushing blow cleaning, or vacuuming. If required, apply a 
primer per manufactures recommendations to pavement surfaces before applying pavement 
marking material.  

 
Install snowplowable delineation per manufacturers specifications every 80 feet.  Make sure 
pavement markers are oriented to traffic correctly and pavement markings are applied in a 
uniform thickness.  Do not apply markings over longitudinal joints. Protect the pavement 
markings until they are tack free.  Apply applicable Sections 1205 and 1250 of the Standards 
Specifications. 
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If damage occurs during installation the effected treatments shall be corrected or replaced. 
This work shall be considered incidental to the installation of the marking or marker.  
  

(B) Polycarbonate H-shaped Markers and Inlaid Cradle Markers 
 
Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 
dispense epoxy adhesives as required by the manufacturer’s specifications.  Place the 
markers immediately after the adhesive has been mixed and dispensed. 
 
Install polycarbonate H-shaped markers and inlaid cradle markers castings into slots sawcut 
into the pavement.  Make slots in the pavement to exactly duplicate the shape of the casting 
of the polycarbonate H-shaped markers and inlaid cradle markers. 
 
If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 
from the pavement surface.  Install the marker housings within 7 calendar days after saw 
cutting , milling, or grooving the pavement.  Remove and dispose of loose material from the 
slots by brushing, blow cleaning or vacuuming.  Dry the slots before applying the epoxy 
adhesive.  Install polycarbonate H-shaped markers and inlaid cradle markers according to the 
manufacturer’s recommendations. 
 
Protect the polycarbonate H-shaped markers or inlaid cradle markers until the epoxy has 
initially cured and is track free. 
 
Construct inlaid cradle markers in accordance with the details in the plans and as directed by 
the Engineer. 

 
(C) Reflector Replacement 
 

The following requirements only apply to polycarbonate H-shaped markers and inlaid cradle 
markers.   
 
In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 
methods recommended by the manufacturer of the markers and approved by the Engineer.  
This work is considered incidental if damage occurs during the initial installation of the 
marker housings and maintenance of initial polycarbonate H-shaped markers or inlaid cradle  
markers specified in this section.   
 
If during reflector replacement it is discovered that the housing is missing or broken this will 
be paid as Polycarbonate H-shaped Markers or Inlaid Cradle Markers.  Missing housings 
shall be replaced.  Broken housings shall be removed and replaced.  In both cases the slot for 
the housings shall be properly prepared prior to installing the new housing; patch the existing 
marker slots as directed by the Engineer and install the new marker approximately one foot 
before or after the patch.  Removal of broken housings and preparation of slots will be 
considered incidental to the work of replacing housings.  
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(D)  Inlaid Raised Pavement Markers 
 

Cut groove in accordance with the details in the plans and as directed by the Engineer.   
 
Use adhesive recommended by the manufacturer to install markers into the groove in 
accordance with Section 1251. The raised pavement markers are incidental to inlaid raised 
pavement markers. 
 

(E)  10' Rumble Skips 
 

Construct 10' rumble skips on asphalt concrete in accordance with Section 665 for all 
centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  
Construct 10' rumble skips on Portland cement concrete in accordance with Section 730 for 
all centerline and shoulder rumble skips, details in the plans and as directed by the Engineer.  
The milled rumble strips are incidental to the rumble skips.  Using polyurea or extruded 90 
mil thermoplastic construct pavement markings in accordance with Section 1205.  
 

(F) 10' Inlaid Pavement Markings 
 

The groove in which the marking is to be placed shall be one inch wider than the marking to 
be placed and 10 mils deeper than the thickness of the marking. 
 
When using this method, use enhanced reflective media.  The following retroreflectivity 
values shall be met. 
 

 
MINIMUM INITIAL REFLECTOMETER READINGS  

Item Color Reflectivity 

Enhanced Reflectivity Media White 450 mcd/lux/m2 
Yellow 350 mcd/lux/m2 

 
Using polyurea, extruded 90 mil thermoplastic or cold applied plastic construct pavement 
markings in accordance with Section 1205. 

 
Maintenance 
 
Maintain all installed snowplowable delineation before acceptance by the Engineer. 
 
Measurement and Payment 
 
Polycarbonate H-shaped Markers will be measured and paid as the actual number of 
polycarbonate H-shaped markers satisfactorily placed and accepted by the Engineer. 
 
Inlaid Raised Pavement Markers will be measured and paid as the actual number of inlaid raised 
pavement markers satisfactorily placed and accepted by the Engineer.   
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10' Rumble Skips will be measured and paid as the actual number of rumble skips satisfactorily 
placed and accepted by the Engineer. 
 
Inlaid Cradle Markers will be measured and paid as the actual number of pavement markers 
satisfactorily placed and accepted by the Engineer. 
 
10' Inlaid Pavement Markings will be measured and paid as the actual number of 10' inlaid 
pavement markings satisfactorily placed and accepted by the Engineer.  

Replace Snowplowable Pavement Marker Reflector  will be measured and paid in accordance 
with Article 1253-5. 

Payment will be made under:  
 
Pay Item         Pay Unit 
Polycarbonate H-shaped Markers       Each 
Inlaid Raised Pavement Markers       Each 
10' Rumble Skips       Each 
Inlaid Cradle Markers       Each 
10' Inlaid Pavement Markings      Each 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
ERRATA 

(1-16-24)(Rev. 9-16-25)  Z-4 
 
Revise the 2024 Standard Specifications as follows: 

 
Division 3 

 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 6 
 
Page 6-15, Article 610-1 DESCRIPTION, line 20, replace “The work includes” with “The 
work includes, but is not limited to,”. 
 
Page 6-15, Article 610-1 DESCRIPTION, line 22, replace “applying the tack coat as 
specified.” with “applying the tack coat in accordance with Section 605.”. 
 
Page 6-30, Article 610-14 DENSITY ACCEPTANCE, line 39, replace “QC process.” with 
“QC process in accordance with Section 609.”. 
 
Page 6-31, Article 610-16 MEASUREMENT AND PAYMENT, line 13, replace "Hot Mix 
Asphalt Pavement” with “Asphalt Concrete ___________ Course, Type ______”. 
 
Page 6-50, Subarticle 661-4(A) Equipment, lines 4-7, replace the first two sentences of the 
seventh paragraph with the following: 
 
When an erected fixed stringline is utilized for longitudinal profile and cross slope control 
furnish and erect the necessary guide line for the equipment. 
 

Division 8 
 
Page 8-27, Article 846-1 DESCRIPTION, line 8, delete “4 inch” from the first paragraph. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
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Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
 

Division 17 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 23, delete and replace 
“1.25” with “1-1/4”. 
 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, line 24, delete and replace 
“)(1.25” with “, 1-1/4”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Guava Root Knot Nematode, Spongy Moth (formerly known as gypsy 
moth), Witchweed, Cogon Grass, And Any Other Regulated Noxious Weed or Plant Pest) 

(3-18-03)(Rev. 3-18-25) Z-04a 
 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/divisions/plant-industry/plant-
protection/plant-industry-plant-pest-quarantines to determine those specific project sites located 
in the quarantined area or for any regulated article used on this project originating in a 
quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance of any character, if determined by an 

inspector present a hazard of spreading imported fire ant, guava root knot nematode, spongy 
moth (formerly known as gypsy moth), witchweed, cogon grass, or other regulated noxious 
weed or plant pest. 
 

https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines
https://www.ncagr.gov/divisions/plant-industry/plant-protection/plant-industry-plant-pest-quarantines
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 
 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 
AND TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on 
this project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 
 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically 
set forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they 
may be amended from time to time, which are herein incorporated by reference and 
made a part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the 
contractor for work to be performed under a subcontract, including procurements of 
materials, or leases of equipment, each potential subcontractor or supplier shall be 
notified by the contractor of the contractor's obligations under this contract and the 
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color, 
or national origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its 
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books, records, accounts, other sources of information, and its facilities as may be 
determined by the Recipient or the FHWA to be pertinent to ascertain compliance 
with such Acts, Regulations, and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the 
information, the contractor shall so certify to the Recipient or the FHWA, as 
appropriate, and shall set forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions 
of this contract, the Recipient will impose such contract sanctions as it and/or the 
FHWA may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT 
that, as a condition to receiving federal financial assistance, NCDOT will comply with 
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR 
part 21 and related nondiscrimination authorities to ensure that no person shall, on the 
ground of race, color, national origin, limited English proficiency, sex, age, or disability 
(including religion/creed or income-level, where applicable), be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under any 
programs, activities, or services conducted or funded by NCDOT. Contractors and other 
organizations under contract or agreement with NCDOT must also comply with Title VI 
and related authorities, therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., 

subcontractors, consultants, vendors, prime contractors) are responsible for 
complying with NCDOT’s Title VI Program. Contractors are not required to prepare 
or submit Title VI Programs. To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 
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2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, 
regardless of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 
CFR 200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 
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2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a 
representative, and include the complainant’s name, address, and telephone 
number. Complaints received by fax or e-mail will be acknowledged and 
processed. Allegations received by telephone will be reduced to writing and 
provided to the complainant for confirmation or revision before processing. 
Complaints will be accepted in other languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
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TABLE 103-1 
COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  
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(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits 
discrimination on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 
(prohibits discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or 
sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities 
(42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation 
regulations at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in 
Minority Populations and Low-Income Populations, which ensures 
Nondiscrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or 
environmental effects on minority and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you 
from discriminating because of sex in education programs or activities (20 U.S.C. 
1681 et seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 
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The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from 
the United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law 
and upon the condition that the North Carolina Department of Transportation 
(NCDOT) will accept title to the lands and maintain the project constructed thereon in 
accordance with the North Carolina General Assembly, the Regulations for the 
Administration of the Federal-Aid Highway Program, and the policies and procedures 
prescribed by the Federal Highway Administration of the U.S. Department of 
Transportation in accordance and in compliance with all requirements imposed by 
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, 
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of 
the U.S Department of Transportation pertaining to and effectuating the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), 
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title 
and interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for 
another purpose involving the provision of similar services or benefits and will be 
binding on the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or 
national origin, be excluded from participation in, be denied the benefits of, or be 
otherwise subjected to discrimination with regard to any facility located wholly or in 
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT 
will use the lands and interests in lands and interests in lands so conveyed, in 
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal 
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary, 
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right 
to enter or re-enter said lands and facilities on said land, and that above described 
land and facilities will thereon revert to and vest in and become the absolute property 
of the U.S. Department of Transportation and its assigns as such interest existed prior 
to this instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary in order to make clear the purpose of Title VI.) 
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on 

the property described in this (deed, license, lease, permit, etc.) for a purpose 
for which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and 
operate such facilities and services in compliance with all requirements 
imposed by the Acts and Regulations (as may be amended) such that no 
person on the grounds of race, color, or national origin, will be excluded from 
participation in, denied the benefits of, or be otherwise subjected to 
discrimination in the use of said facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had 
never been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter 
the lands and facilities thereon, and the above described lands and facilities will 
there upon revert to and vest in and become the absolute property of the NCDOT 
and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 
heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the 
ground of race, color, or national origin, will be excluded from participation in, 
denied the benefits of, or be otherwise subjected to discrimination in the use of 
said facilities, (2) that in the construction of any improvements on, over, or under 
such land, and the furnishing of services thereon, no person on the ground of race, 
color, or national origin, will be excluded from participation in, denied the 
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee, 
licensee, lessee, permittee, etc.) will use the premises in compliance with all other 
requirements imposed by or pursuant to the Acts and Regulations, as amended, set 
forth in this Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to 
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and 
repossess said land and the facilities thereon, and hold the same as if said (license, 
permit, etc., as appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above 
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in 
and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that 
such a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 
 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

   (4-30-2019)(Rev. 1-21-2025) 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-

010000 general construction permit issued by the North Carolina Department of Environmental 

Quality Division of Energy, Mineral, and Land Resources.  Temporary or permanent ground cover 

stabilization shall occur within the following time frames from the last land-disturbing activity: 

 

• Stabilize perimeter dikes, swales, ditches, and perimeter slopes within 7 calendar days. 

• Stabilize high quality water (HQW) zones within 7 calendar days. 

• Stabilize slopes steeper than 3:1 within 7 calendar days. 

o If slopes are 10 feet or less in length and are not steeper than 2:1, 14 calendar days 

are allowed. 

• Stabilize slopes 3:1 to 4:1 within 14 calendar days. 

o 7 calendar days for slopes greater than 50 feet in length and with slopes steeper than 

4:1. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

• Stabilize areas with slopes flatter than 4:1 within 14 calendar days. 

o 7 calendar days for perimeter dikes, swales, ditches, perimeter slopes, and HQW 

Zones. 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract and 

as directed. 

 

SEEDING AND MULCHING: (WestEd) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

Shoulder and Median Areas 

 

August 1 - June 1 May 1 - September 1 

20# Kentucky Bluegrass 20# Kentucky Bluegrass 

75# Hard Fescue 75# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 
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Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 

August 1 - June 1 May 1 - September 1 

100# Tall Fescue 100# Tall Fescue 

15# Kentucky Bluegrass 15# Kentucky Bluegrass 

30# Hard Fescue 30# Hard Fescue 

25# Rye Grain 10# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Tall Fescue Cultivars: 

 

06 Dust Escalade Kalahari Serengeti 

2nd Millennium Essential Kitty Hawk 2000 Shelby 

3rd Millennium Evergreen 2 Legitimate Shenandoah III 

Avenger Faith Lexington Shenandoah Elite 

Bar Fa Falcon IV LifeGuard Sheridan 

Barlexas Falson NG LSD Sidewinder 

Barlexas II Falcon V Magellan Signia 

Barrera Fat Cat Masterpiece Silver Hawk 

Barrington Fesnova Millennium SRP Skyline 

Barrobusto Fidelity Monet Solara 

Barvado Finelawn Elite Mustang 4 Southern Choice II 

Biltmore Finelawn Xpress Naturally Green Speedway 

Bingo Finesse II Ninja 2 Spyder LS 

Bizem Firebird Ol’ Glory Sunset Gold 

Black Tail Firecracker LS Padre Taccoa 

Blackwatch Firenza Patagonia Tahoe II 

Blade Runner II Five Point Pedigree Talladega 

Bonsai Focus Picasso Tanzania 

Braveheart Forte Piedmont Temple 

Bravo Garrison Plantation Terrano 

Bullseye Gazelle II Proseeds 5301 Thor 

Cannavaro GLX Aced Prospect Thunderstruck 

Catalyst Gold Medallion Quest Titanium LS 

Cayenne Grande 3 RainDance Titan LTD 

Cezanne RZ Greenbrooks Raptor II Tracer 

Chipper  Greenkeeper Rebel IV Traverse SRP 

Cochise IV Gremlin Rebel Exeda Trio 

Constitution Greystone Rebel Sentry Tulsa Time 

Corgi Guardian 21 Regenerate Turbo 

Corona Guardian 41 Regiment II Turbo RZ 

Coyote Hemi Rembrandt Tuxedo 

Cumberland Honky Tonk Rendition Ultimate 

Darlington Hot Rod Reunion Umbrella 

DaVinci Hunter Rhambler 2 SRP Van Gogh 
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Desire Inferno Riverside Venture 

Diablo Integrity RNP Watchdog 

Dominion Jaguar 3 Rocket Wolfpack II 

Dynamic Jamboree Saltillo Xtremegreen 

Dynasty Justice Scorpion  
 

Approved Kentucky Bluegrass Cultivars: 
 

4-Season Blue Coat Granite Prosperity 

Alexa II Blue Note Hampton Quantum Leap 

America Blue Velvet Harmonie Rambo 

Apollo Boomerang Impact Rhapsody 

Aramintha Cabernet Jackrabbit Rhythm 

Arcadia Champagne Jefferson Royce 

Aries Champlain Juliet Rubicon 

Armada Chicago II Keeneland Rugby II 

Arrow Corsair Langara Rush 

Arrowhead Courtyard Legend Shariz 

Aura Dauntless Liberator Showcase 

Avid Delight Lunar Skye 

Award Diva Madison Solar Eclipse 

Awesome Dynamo Mazama Sonoma 

Bandera Eagleton Mercury Sorbonne 

Barduke Emblem Merlot Starburst 

Barnique Empire Midnight Sudden Impact 

Baron Envicta Midnight II Thermal Blue 

Baroness Everest Moon Shadow Total Eclipse 

Barrister Everglade Mystere Touche 

Barvette HGT Excursion Nu Destiny Tsunami 

Bedazzled Freedom II NuChicago Valor 

Belissimo Freedon III NuGlade Washington 

Bewitched Front Page Oasis Zedor 

Beyond Futurity Odyssey Zinfandel 

Blackjack Gaelic Perfection  

Bluebank Ginney II Pinot  

Blueberry Gladstone Princeton 105  
 

Approved Hard Fescue Cultivars: 
 

Aurora Gold Firefly Nordic Rhino 

Azay Blue Gladiator Oxford Scaldis II 

Beacon Granite Predator Spartan II 

Berkshire Heron Quatro Stonehenge 

Beudin Jetty Reliant II Sword 

Blueray Minimus Reliant IV Warwick 

Chariot Miser Rescue 911  

Eureka II Nancock Resolute  
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On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza and 15# Crown Vetch January 1 - 

December 31. 

 

The Crown Vetch Seed should be double inoculated if applied with a hand seeder.  Four times the 

normal rate of inoculant should be used if applied with a hydroseeder.  If a fertilizer-seed slurry is 

used, the required limestone should also be included to prevent fertilizer acidity from killing the 

inoculant bacteria.  Caution should be used to keep the inoculant below 80 F to prevent harm to 

the bacteria.  The rates and grades of fertilizer and limestone shall be the same as specified for 

Seeding and Mulching. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding And Mulching (West) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot 

zone on both sides of the stream or depression, measured from top of stream bank or center of 

depression.  The stream bank of the stream relocation shall be seeded by a method that does not 

alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also 

be performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 

be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 

determined.  All rates are in pounds per acre. 

 

August 1 - June 1 May 1 – September 1 

18# Creeping Red Fescue 18# Creeping Red Fescue 

8# Big Bluestem 8# Big Bluestem 

6# Indiangrass 6# Indiangrass 

4# Switchgrass 4# Switchgrass 

35# Rye Grain 25# German or Browntop Millet 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 
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Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 

shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 

determine the exact dates for using each kind of seed. 

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 

per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 

the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 

directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 

the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 

determined prior to the time of topdressing and the Contractor will be notified in writing of the 

rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  Minimum 

tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to 

prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where 

degree of slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be six inches. 
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STRUCTURE PROJECT SPECIAL PROVISIONS 

SCOPE OF WORK 

This work shall consist of furnishing all labor, equipment, and materials to rehabilitate elements 

of existing bridge structure consisting of overlay existing bridge deck with latex modified 

concrete- very early strength, clean and paint the structural steel of the existing bridge, remove and 

replace the existing fixed and expansion bearings, preparation and application of silane barrier rail 

treatment, epoxy coating of the top of all bents and end bents and  rehabilitate elements of existing 

bridge structure as directed in the plans. Work includes: existing deck surface preparation, and 

removing deteriorated concrete using scarification and hydro-demolition methods and overlaying 

with latex modified concrete- very early strength, surface preparation and application of silane 

barrier rail treatment, disposal of waste material, installing elastomeric joint headers and foam 

joint seals, grooving bridge deck, substructure repairs using formed and poured concrete, shotcrete 

and epoxy injection, removing, containment and disposal of the existing paint system; preparation 

of the surface to be painted and applying the new paint system, structural steel end of the girder 

repairs, removal and replacement of bearings, pavement markings, seeding and mulching all 

grassed areas disturbed; and all incidental items necessary to complete the project as specified and 

shown on the plans. No separate measurement or payment will be made for seeding, mulching, or 

any measures required to control erosion or prevent off-site sedimentation.  The cost of this work 

shall be included in the lump sum price bid for Mobilization  

Work will be performed on existing bridge at the following location: 

Bridge #100007 – Bridge on SR 1620 (Fletcher Martin Road) over French Broad River and 

Norfolk Southern Railroad,   

 

Contractor shall provide all necessary access; provide all traffic control; provide all staging areas, 

material storage, waste disposal, provide environmental controls, jacking equipment, sawing 

equipment, and chipping equipment; and all else necessary to complete the work. 

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard 

Specifications for Roads and Structures dated January 2024, except as otherwise specified herein. 

FALSEWORK AND FORMWORK                         (11-30-23) 

GENERAL 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein. Such 

temporary works include, but are not limited to, falsework and formwork. Falsework is any 
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temporary construction used to support the permanent structure until it becomes self-supporting. 

Formwork is the temporary structure or mold used to retain plastic or fluid concrete in its 

designated shape until it hardens. Access scaffolding is a temporary structure that functions as a 

work platform that supports construction personnel, materials, and tools, but is not intended to 

support the structure. Scaffolding systems that are used to temporarily support permanent 

structures (as opposed to functioning as work platforms) are considered to be falsework under the 

definitions given. Shoring is a component of falsework such as horizontal, vertical, or inclined 

support members. Where the term “temporary works” is used, it includes all of the temporary 

facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 

provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 

structure. 

MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the safety 

and quality required by the design assumptions. The Engineer has authority to reject material on 

the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 

identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 

the plan and notify the Engineer if any change to materials or material strengths is required. 

DESIGN REQUIREMENTS 

(A) Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the Engineer, 

with design calculations and supporting data in sufficient detail to permit a structural and safety 

review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be 

checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, 

rate of placement, direction of placement, and location of all construction joints.  

When required, have the drawings and calculations prepared under the guidance of, and sealed 

by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 

works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 

listing the weight of all construction equipment that will be supported on the temporary work. 

Show anticipated total settlements and/or deflections of falsework and forms on the working 

drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 

girders. 
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As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 

maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 

Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 

rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 

be cast through the girder top flange and located, measuring along the top of the member, 1’-

2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 

working load of 6,000 lbs.  

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 

falsework attachments or other hardware. Submit calculations and working drawings for 

overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 

of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 

girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 

72-inch members, the heel of the bracket shall bear on the web, near the bottom flange 

transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck 

geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 

advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 

and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 

those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin top 

flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 

the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 

HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 

falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 
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be no differential settlement between the girders and the deck forms during placement of deck 

concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 

and fluid concrete loads to be independent of any previous deck pour components when the 

mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 

devices used as part of the falsework or formwork that remains in the permanent structure. If 

the plan notes indicate that the structure contains the necessary corrosion protection required 

for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not 

be allowed. Any coating required by the Engineer will be considered incidental to the various 

pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the current edition of 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein. 

(1) Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in North 

Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

(2) Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 

of the Standard Specifications and these Special Provisions. Do not remove forms until the 

concrete has sufficient strength to prevent surface damage. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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(B) Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their review, 

revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete drawings 

and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until 

the drawings have been approved. Such approval does not relieve the Contractor of the 

responsibility for the accuracy and adequacy of the working drawings. 

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings. Ensure that the 

quality of materials and workmanship employed is consistent with that assumed in the design of 

the temporary works. Do not weld falsework members to any portion of the permanent structure 

unless approved. Show any welding to the permanent structure on the approved construction 

drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 

measurement of falsework settlement. Make sure that the anticipated compressive settlement 

and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 

sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 

span regardless of whether or not the deflection is compensated by camber strips. 

(A) Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of 

its use. Certify that the manufactured devices have been maintained in a condition to allow 

them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily 

determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement. Inspect other temporary works at least once a month to ensure that they are 

functioning properly. Have a North Carolina Registered Professional Engineer inspect the 

cofferdams, shoring, sheathing, support of excavation structures, and support systems for load 

tests prior to loading. 
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(B) Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing 

capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as those of 

the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 

the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using 

standard procedures based on the driving characteristics of the pile is permitted. If preferred, 

use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load 

tests to verify bearing capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   

Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents. Remove them in such a 

manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

MEASUREMENT AND PAYMENT 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works will be 

full compensation for the above falsework and formwork. 

 

CRANE SAFETY (6-20-19) 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration (OSHA) 

regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 

personnel or equipment must be reported to the Engineer and all applicable items listed below 

must be updated and submitted prior to continuing with crane operations. 
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CRANE SAFETY SUBMITTAL LIST 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

C. Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request.  

Certifications:  Crane operators shall be certified by the National Commission for the 

Certification of Crane Operators (NCCCO) or the National Center for Construction Education and 

Research (NCCER). Other approved nationally accredited programs will be considered upon 

request. In addition, crane operators shall have a current CDL medical card. Submit a list of crane 

operator(s) and include current certification for each type of crane operated (small hydraulic, large 

hydraulic, small lattice, large lattice) and medical evaluations for each operator. 

SUBMITTAL OF WORKING DRAWINGS (11-30-23) 

GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 

Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 

Provision. The list of submittals contained herein does not represent a list of required submittals 

for the project. Submittals are only necessary for those items as required by the contract. Make 

submittals that are not specifically noted in this provision directly to the Engineer. Either the 

Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 

submittals. 

If a submittal contains variations from plan details or specifications or significantly affects project 

cost, field construction or operations, discuss the submittal with and submit all copies to the 

Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 

make sure all submittals are complete when initially submitted. Provide a contact name and 

information with each submittal. Direct any questions regarding submittal requirements to the 

Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 

noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 

address and telephone number of the facility where fabrication will actually be done if different 

than shown on the title block of the submitted working drawings. This includes, but is not limited 

to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 
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ADDRESSES AND CONTACTS 

 

For submittals to the Structures Management Unit, use the following addresses:   

 

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. David Snoke, P. E. Mr. David Snoke, P. E. 

 State Structures Engineer State Structures Engineer 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Structures Management Unit Structures Management Unit 

 1581 Mail Service Center 1000 Birch Ridge Drive 

 Raleigh, NC  27699-1581 Raleigh, NC  27610 

 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

    For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 

 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 

 

 Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 

 Assistant State Geotechnical Assistant State Geotechnical  

 Engineer – Eastern Region Engineer – Eastern Region 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Geotechnical Engineering Unit Geotechnical Engineering Unit 

 Eastern Regional Office Eastern Regional Office 

 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

 Raleigh, NC  27699-1570 Garner, NC  27529 

   For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 

Assistant State Geotechnical  

Engineer – Western Region 

North Carolina Department 

of Transportation 

mailto:SMU-wdr@ncdot.gov
mailto:EastGeotechnicalSubmittal@ncdot.gov
mailto:WestGeotechnicalSubmittal@ncdot.gov
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Geotechnical Engineering Unit 

Western Regional Office 

5253 Z Max Boulevard 

Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit 

can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 

Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 

the following contacts: 

 

 Primary Structures Contact:   James Bolden   (919) 707 – 6408 

  jlbolden@ncdot.gov  

 Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451 

  eomile@ncdot.gov  

  Madonna Rorie   (919) 707 – 6508 

  mrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 

  Thomas Santee   (919) 920-8901 

  tgsantee@ncdot.gov  

 

 Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams   (704) 455 – 8902 

  ewilliams3@ncdot.gov  

SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 

same time, submit a copy of the same complete submittal directly to the Structures Management 

Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

The first table below covers “Structure Submittals.” The Engineer will receive review comments 

and drawing markups for these submittals from the Structures Management Unit. The second table 

in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 

drawing markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 

in which case submit a set of supporting calculations to each unit. Provide additional copies of any 

submittal as directed. 

https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
mailto:dthering@ncdot.gov
mailto:ewilliams3@ncdot.gov
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STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 

Structures 

Management 

Unit? 

Submittal 

Required by 

Geotechnical 

Engineering 

Unit? 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 Y N 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 
6
 Y N “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
Y N 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

Y 

 

N 

“Strip Seal Expansion 

Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

Y N 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 
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Disc Bearings 
4
 Y N “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

Y N Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

Y N 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
Y N Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
Y N 

Article 1077-2 &      “Sound 

Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
Y N 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 

“Construction, Maintenance 

and Removal of Temporary 

Structure at Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 
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FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

Submittals are necessary only when the top slab thickness is 18” or greater. 

 

GEOTECHNICAL SUBMITTALS 

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineering 

Unit  

Submittals 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 

calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 

calculations 

Y; drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 
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FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA

%20FORM.pdf 
See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

 

ELASTOMERIC CONCRETE FOR PRESERVATION (2-11-19) 

DESCRIPTION 

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy 

and kiln-dried aggregate.  Provide an elastomeric concrete and binder system that is preapproved.  

Use the concrete in the blocked-out areas on both sides of the bridge deck joints as indicated on 

the plans. 

MATERIALS 

Provide materials that comply with the following minimum requirements at 14 days (or at the end 

of the specified curing time). 

 

ELASTOMERIC CONCRETE 

PROPERTIES 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Compressive Strength, psi ASTM D695 2000 

5% Deflection Resilience ASTM D695 95 

Splitting Tensile Strength, psi ASTM D3967 625 

Bond Strength to Concrete, psi ASTM C882 (C882M) 450 

Durometer Hardness ASTM D2240 50 

 

https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20FORM.pdf
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20FORM.pdf


15BPR.122.3 BP-17 Buncombe County 

 
 

 

BINDER PROPERTIES 

(without aggregate) 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Tensile Strength, psi ASTM D638 1000 

Ultimate Elongation ASTM D638 150%  

Tear Resistance, lb/in ASTM D624 200 

In addition to the requirements above, the elastomeric concrete must be resistant to water, 

chemical, UV and ozone exposure and withstand temperature extremes.  Elastomeric concrete 

systems requiring preheated aggregates are not allowed. 

PREQUALIFICATION 

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, primer 

and binder materials) and a Type 3 certification in accordance with Article 106-3 of the Standard 

Specifications for prequalification to: 

 

North Carolina Department of Transportation 

Materials and Tests Unit 

1801 Blue Ridge Road 

Raleigh, NC   27607 

Prequalification will be determined for the system.  Individual components will not be evaluated, 

nor will individual components of previously evaluated systems be deemed prequalified for use. 

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will 

be evaluated for compliance with the Materials requirements specified above.  Systems satisfying 

all of the Materials requirements will be prequalified for a one (1) year period.  Before the end of 

this period new product samples shall be resubmitted for prequalification evaluation.   

If, at any time, any formulation or component modifications are made to a prequalified system that 

system will no longer be approved for use. 

INSTALLATION 

The elastomeric concrete shall not be placed until the reinforced concrete deck slab or overlay has 

cured for seven (7) full days and reached a minimum strength of 3,000 psi. 

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric 

concrete to ensure that all steps being performed comply with all manufacturer installation 

requirements including, but not limited to: weather conditions (ambient temperature, relative 

humidity, precipitation, wind, etc.), concrete deck surface preparation, binder and aggregate 

mixing, primer application, elastomeric concrete placement, curing conditions and minimum 
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curing time before joint exposure to traffic.  Do not place elastomeric concrete if the ambient air 

or surface temperature is below 45F. 

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.  Before 

placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.  

Sandblast the concrete surface in the block-out and clear the surface of all loose debris.  Do not 

place the elastomeric concrete until the surface preparation is completed and approved.   

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in 

contact with elastomeric concrete, and to areas specified by the manufacturer. 

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s 

instructions.  Place the elastomeric concrete in the areas specified on the plans while the primer is 

still tacky and within two (2) hours after applying the primer.  Trowel the elastomeric concrete to 

a smooth finish. 

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck 

prior to sawing the joint. 

FIELD SAMPLING 

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled 

for acceptance.  A minimum of six (6) 2-inch cube molds and three (3) 3-inch diameter x 6-inch 

cylinders will be taken by the Department for each day’s production.  Compression, splitting 

tensile, and durometer hardness testing will be performed by the Department to determine 

acceptance.  Materials failing to meet the requirements listed above are subject to removal and 

replacement at no cost to the Department. 

BASIS OF PAYMENT 

Elastomeric Concrete for Preservation will be measured and paid for at the contract unit price bid 

per cubic foot and will be full compensation for material, labor, tools, and equipment necessary 

for satisfactorily installing the elastomeric concrete in place. 

Pay Item       Pay Unit 

Elastomeric Concrete for Preservation   Cubic Feet  

 

CONCRETE FOR DECK REPAIR      (11-30-23) 

GENERAL 

This Special Provision addresses the material property requirements of high early strength 

structural concrete to be used for reconstruction of deck slab and, if necessary, bent diaphragms as 

noted in the plans.  

MATERIALS 
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Furnish Department approved pre-packaged concrete or bulk concrete materials in a mix 

proportioned to satisfy provisions for Class AA Concrete detailed in Article 1000-6 of the 

Standard Specifications or as otherwise noted in this Special Provision. Concrete mix shall meet 

the following requirements: 

Physical Property Threshold 

Limitation 

Test Method 

Compressive Strength 

(at 3 hrs.) 

4,500 psi (min.) 

 

ASTM  C39/C109 

Slump 4 in. (min.) 

7 in. (max.) 

AASHTO T119 

Water to Cement Ratio 

 

0.450 (max.) N/A 

Modulus of Elasticity 

(at 28 days) 

5,200 ksi (max.) 

 

ASTM C469 

Coefficient of Thermal Expansion 

(at 28 days) 

4.5 x 10 -6 in./in./°F 

(min.) 

5.5 x 10 -6 in./in./°F 

(max.) 

AASHTO T336 

Concrete Setting Times 

Initial 

Final 

 

30 min. (max.) 

40 min. (max) 

ASTM C191 

Concrete shall be suitable for placement on existing concrete substrate surfaces between 

40°F (min.) and 100°F (max.). 

Measurement for determination of concrete material compositions shall be in accordance with 

Article 1000-9 of the Standard Specifications. 

Submit pre-packaged concrete mix contents or concrete mix design, including laboratory 

compressive strength data, for a minimum of six (6) 4-inch diameter by 8-inch cylinders at an age 

of three (3) hours and six (6) 4-in diameter by 8-inch cylinders at an age of 1 day to the Engineer 

for review. Include test results for the slump and air content of the laboratory mix.  Perform tests 

in accordance with AASHTO T119 and T152. 

Provide aggregates that are free from ice, frost and frozen particles when introduced into the mixer. 

For equipment, proportioning and mixing of concrete compositions, see Article 1000-13 of the 

Standard Specifications and the Volumetric Mixer Special Provision. Prior to beginning any work, 
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obtain approval for all equipment to be used for joint area preparation, mixing, placing, finishing, 

and curing the deck repair concrete. 

MEASUREMENT AND PAYMENT 

No separate payment will be made for Concrete for Deck Repair.  Furnishing and placing concrete 

for deck repair shall be incidental to applicable pay items.  

EPOXY RESIN INJECTION (08-08-22) 

GENERAL 

For repairing cracks, an applicator certified by the manufacturer of epoxy injection system to be 

used is required to perform the epoxy resin injection.  The Contractor shall submit documentation 

that indicates the firm, supervisor and the workmen have completed an instruction program in the 

methods of restoring concrete structures utilizing the epoxy injection process and have five (5) 

years of relative experience with a record of satisfactory performance on similar projects. 

The Contractor furnishes all materials, tools, equipment, appliances, labor and supervision 

required when repairing cracks with the injection of an epoxy resin adhesive. 

SCOPE OF WORK 

Using Epoxy Resin Injection, repair all cracks 0.030 inches wide or greater in the end bent caps, 

curtain walls and wing walls and interior bent columns and caps and in the cantilevered portion of 

the superstructure deck where applicable. 

SUBMITTALS 

Prior to construction, the Contractor shall submit the following to the Engineer for review and 

approval: 

(A) Materials – Information detailing the materials and their properties, storage and handling 

requirements, and Material Safety Data Sheets. Material certifications and sampling shall be 

as required as per the NCDOT Standard Specifications Section 106. 

(B) Injection Procedures – Preparation and epoxy injection installation procedures, including 

written instructions from the manufacturer of the proportioning dispenser and the procedures 

recommended to monitor and assure its proportioning accuracy of the unit. 

(C) Contingencies – Proposed injection repair procedures in the event that during testing it is found 

that the injection installation procedure did not completely fill the cracks with epoxy. 

(D) Qualifications – The resumes of the Contractor’s staff and/or the epoxy resin manufacturer’s 

Technical Representative that will be on site performing the epoxy injection. The resumes shall 

detail the installer's applicable certifications and epoxy injection installation experience.   

(E) References – The names and telephone numbers of contact persons for recent (< 2years) epoxy 

injection projects.  
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COOPERATION 

Cooperate and coordinate with the Technical Representative of the epoxy resin manufacturer for 

satisfactory performance of the work. 

Have the material manufacturer's Technical Representative present when the epoxy resin injection 

process begins and until the Engineer is assured that their service is no longer needed. 

The expense of having this representative on the job is the Contractor’s responsibility at no 

additional cost to the Department . 

MATERIAL PROPERTIES 

Provide a two-component structural epoxy adhesive for injection into cracks or other voids.  

Provide modified epoxy resin (Component “A”) that conforms to the following requirements: 

 Test Method Specification Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 4 @ 20 rpm 
6,000 – 8,000 

Viscosity @ 77 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
400 - 700 

Epoxide Equivalent Weight ASTM D1652 152 - 168 

Ash Content, % ASTM D482 1 max. 

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the 

following requirements: 

 

 

 Test Method Specification Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
700 - 1400 

Viscosity @ 77 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
105 - 240 

Amine Value, mg KOH/g ASTM D664* 490 - 560 

Ash Content, % ASTM D482 1 max. 

 Method modified 

to use perchloric 

acid in acetic acid. 
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Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier specifies, 

has the following properties: 

Pot Life (60 gram mass) 

@ 77 ± 3°F - 15 minutes minimum 

@ 100 ± 3°F - 5 minutes minimum 

Certify that the Adhesive, when cured for seven (7) days at 77 ± 3°F unless otherwise specified, 

has the following properties: 

 

 Test Method Specification Requirements 

Ultimate Tensile Strength ASTM D638 7,000 psi (min.) 

Tensile Elongation at Break ASTM D638 4% max. 

Flexural Strength ASTM D790 10,000 psi (min.) 

Flexural Modulus ASTM D790 3.5 x 105 psi 

Compressive Yield Strength ASTM D695 11,000 psi (min.) 

Compressive Modulus ASTM D695 2.0 - 3.5 x 105 psi 

Heat Deflection Temperature 

Cured 28 days @ 77 ± 3°F 
ASTM D648* 

125°F min. 

135°F  min. 

Slant Shear Strength, 

5,000 psi (34.5 MPa) 

compressive strength 

concrete 

AASHTO T237 

 

Cured 3 days @ 40°F 

wet concrete 

 
3,500 psi (min.) 

Cured 7 days @ 40°F 

wet concrete 

 
4,000 psi (min.) 

Cured 1 day @ 77°F 

dry concrete 

 
5,000 psi (min.) 

 Cure test specimens so the peak exothermic temperature does not exceed 77°F. 

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to confine 

the epoxy resin during injection). 

EQUIPMENT FOR INJECTION 

Use portable positive displacement type pumps with interlock to provide positive ratio control of 

exact proportions of the two (2) components at the nozzle to meter and mix the two (2) injection 

adhesive components and inject the mixed adhesive into the crack.  Use electric or air powered 

pumps that provide in-line metering and mixing. 
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Use injection equipment with automatic pressure control capable of discharging the mixed 

adhesive at any pre-set pressure up to 200   5 psi and equipped with a manual pressure control 

override. 

Use equipment capable of maintaining the volume ratio for the injection adhesive as prescribed by 

the manufacturer.  A tolerance of  5% by volume at any discharge pressure up to 200 psi is 

permitted. 

Provide injection equipment with sensors on both the Component A and B reservoirs that 

automatically stop the machine when only one component is being pumped to the mixing head. 

PREPARATION 

Follow these steps prior to injecting the epoxy resin: 

(A) Remove all dirt, dust, grease, oil, efflorescence and other foreign matter detrimental to the 

bond of the epoxy injection surface seal system from the surfaces adjacent to the cracks or 

other areas of application.  Acids and corrosives are not permitted. 

(B) Provide entry ports along the crack at intervals  determined by the Contractor to ensure full 

penetration of the crack.   

(C) Apply surface seal material to the face of the crack between the entry ports.  For through 

cracks, apply surface seal to both faces. 

(D) Allow enough time for the surface seal material to gain adequate strength before proceeding 

with the injection. 

(E) Perform an air pressure check of the surface seal to ensure the system is airtight prior to 

proceeding with the injection. 

EPOXY INJECTION 

Before epoxy adhesive injection occurs, the Contractor shall test discharge one pint of epoxy to 

calibrate the equipment and to demonstrate that the workmen and equipment are working properly. 

Follow approved preparation and installation procedures submitted by the Contractor.  It is the 

Contractor’s responsibility to achieve full penetration of cracks being injected. 

Perform epoxy adhesive injection continuously until cracks are completely filled. Pressure shall 

be maintained until complete refusal of material is achieved.  Any stoppage of injection for more 

than 15 minutes shall result in the injection equipment being cleaned, at no additional cost to the 

Department, before resuming injection.  

If port to port travel of epoxy adhesive is not indicated, or the surface seal and/or ports become 

dislodged, immediately stop the work and notify the Engineer. 
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TESTING 

The Contractor shall core 3” diameter by 6" deep samples of the cured epoxy to verify the cracks 

have been completely filled with epoxy. When coring, care shall be taken to avoid existing steel 

reinforcement, where possible. Injection will not proceed beyond the initial 50 feet until three (3) 

cores have been submitted to, and approved by, the Engineer. If the epoxy does not penetrate a 

minimum of 6” or the full depth of the crack, whichever is less, the repair will be rejected, and the 

contractor shall follow their proposed repair procedure that has been approved by the Engineer.  

The presence of the technical representative will be required when repairs begin. 

The Engineer will take possession of the cores from the repaired concrete for compressive strength 

testing.  If the failure plane is located at the repaired crack, a minimum compressive strength of 

3,000 psi is required of these cores. The cost of coring is incidental to the pay item for epoxy 

injection.  If the core fails, the contractor will be required to take corrective action before 

proceeding and another 50’ test section will be required. 

After the contractor demonstrates acceptable repairs, cores will be taken at a rate of one per 100 

linear feet of repair until completion of the work or unacceptable cores are encountered. 

FINISHING 

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to allow 

the removal of the surface seal without any draining or runback of epoxy material from the cracks. 

Fill all cored holes with Type 3 grout in accordance with Section 1003 of the Standard 

Specifications. 

Remove the surface seal material and injection adhesive runs or spills from concrete surfaces. 

Finish the face of the crack and all core holes flush to the adjacent concrete, removing any 

indentations or protrusions caused by the placement of entry ports or grout placement. 

BASIS OF PAYMENT 

Epoxy Resin Injection will be paid at the contract unit price per linear foot. For full depth cracks, 

payment will be made for one side only.  Such payment will be full compensation for all materials, 

tools, equipment, labor, coring and for all incidentals necessary to complete the work.  

Pay Item     Pay Unit 

Epoxy Resin Injection    Linear Foot 
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SHOTCRETE REPAIRS     (11-30-23) 

GENERAL 

The work covered by this Special Provision consists of removing deteriorated concrete from the 

structure in accordance with the limits, depth and details shown on the plans, described herein and 

as established by the Engineer. This work also includes removing and disposing all loose debris, 

cleaning and repairing reinforcing steel and applying structural shotcrete. 

The location and extent of repairs shown on the plans are general in nature. The Engineer shall 

determine the extent of removal in the field based on an evaluation of the condition of the exposed 

surfaces. 

Any portion of the structure that is damaged from construction operations shall be repaired to the 

Engineer’s satisfaction, at no extra cost to the Department.   

MATERIAL REQUIREMENTS 

Use prepackaged dry mix shotcrete conforming to the requirements of ASTM C1480, the 

applicable sections of the Standard Specifications and the following: 

 

Admixtures are not allowed unless approved by the Engineer. Store shotcrete in an environment 

where temperatures remain above 40°F and less than 95°F      

All equipment must operate in accordance with the manufacturer's specifications and material must 

be placed within the recommended time. 

Test Description Test Method Age (Days) 
Specified 

Requirements 

Silica Fume (%) ASTM C1240 - 10 (Max.) 

Air Content - As Shot (%) 
ASTM C231 or 

ASTM C457 
- 5 ± 2 

Minimum Compressive Strength (psi)  ASTM C109 
7 

28 

3,000 

5,000 

Minimum Bond Pull-off Strength (psi) 
ASTM C1583 

or ASTM C882 
28 250 

Rapid Chloride Permeability Tests 

(range in coulombs) 
ASTM C1202 - 100 – 1,000 
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QUALITY CONTROL 

(A) Qualification of Shotcrete Contractor 

The shotcrete Contractor shall provide proof of experience by submitting a description of jobs 

similar in size and character that have been completed within the last five (5) years. The name, 

address and telephone number of references for the submitted projects shall also be furnished.  

Failure to provide appropriate documentation will result in the rejection of the proposed 

shotcrete contractor. 

(B) Qualification of Nozzleman 

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete Institute 

(ACI). Submit proof of certification to the Engineer prior to beginning repair work. The 

nozzleman shall maintain certification at all times while work is being performed for the 

Department. Failure to provide and maintain certification will result in the rejection of the 

proposed nozzleman. 

TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform 

at each repair location. Design steel members to meet the requirements of the American Institute 

of Steel Construction Manual.  Design timber members in accordance with the National Design 

Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products 

Association. Submit the platform design and plans for review and approval. The design and plans 

shall be sealed and signed by a North Carolina registered Professional Engineer. Do not install the 

platform until the design and plans are approved. Drilling holes in the superstructure for the 

purpose of attaching the platform is prohibited. Upon completion of work, remove all anchorages 

in the substructure and repair the substructure at no additional cost to the Department. 

SURFACE PREPARATION 

Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by 

visually examining and sounding the concrete surface with a hammer or other approved method.  

The Engineer is the sole judge in determining the limits of deterioration. 

Prior to removal, introduce a shallow saw cut approximately ½” in depth around the repair area at 

right angles to the concrete surface. Remove all deteriorated concrete 1 inch below the reinforcing 

steel with a 17 lb (maximum) pneumatic hammer with points that do not exceed the width of the 

shank or with hand picks or chisels as directed by the Engineer. Do not cut or remove the existing 

reinforcing steel. Unless specifically directed by the Engineer, do not remove concrete deeper than 

1 inch below the reinforcing steel. 

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove 

all debris, loose concrete, loose mortar, rust, scale, etc. After sandblasting examine the reinforcing 

steel to ensure at least 90% of the original diameter remains. If there is more than 10% reduction 
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in the rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the 

Engineer.   

Provide stainless welded wire fabric at each repair area larger than one square foot if the depth of 

the repair exceeds 2 inches from the existing, intact exterior face of the concrete member. Provide 

a minimum 4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans.  

Rigidly secure the welded wire fabric to existing steel or to 3
16⁄ "diameter stainless hook fasteners 

adequately spaced to prevent sagging. Encase the welded wire fabric in shotcrete a minimum depth 

of 1½ inches. 

With the exception of overhead applications, the contractor has the option to use synthetic fiber 

reinforcement as an alternate to welded wire fabric if attaching welded wire fabric is impractical 

or if approved by the Engineer. Welded wire fabric and synthetic fiber reinforcement shall not be 

used in the same repair area. 

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all loose or 

weakened material before applying shotcrete. Saturate the repair area with clean water the day 

before applying shotcrete. Bring the wetted surface to a saturated surface dry (SSD) condition prior 

to applying shotcrete and maintain this condition until the application begins.  Use a blowpipe to 

facilitate removal of free surface water. Only oil-free compressed air is to be used in the blowpipe. 

The time between removal of deteriorated concrete and applying shotcrete shall not exceed five 

(5) calendar days. If the time allowance exceeds (5) calendar days, prepare the surface at the 

direction of the Engineer before applying shotcrete. 

APPLICATION AND SURFACE FINISH  

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F and less 

than 95°F. Do not apply shotcrete to frosted surfaces. Maintain shotcrete at a minimum 

temperature of 40°F for three (3) calendar days after placement. 

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper thickness 

of each layer or lift. 

The nozzleman should hold the nozzle three (3) to four (4) feet from the surface being covered in 

a position that ensures the shotcrete strikes at right angles to the surface being covered without 

excessive impact. The nozzleman shall maintain the water amount at a practicable minimum, so 

the mix properly adheres to the repair area. Water content should not become high enough to cause 

the mix to sag or fall from vertical or inclined surfaces, or to separate in horizontal layers. 

Use shooting wires or guide strips that do not entrap rebound sand. Use guide wires to provide 

a positive means of checking the total thickness of the shotcrete applied. Remove the guide wires 

prior to the final finish coat. 
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To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and does not 

fall clear of the work, or which collects in pockets in the work.  Do not reuse rebound material in 

the work 

If a work stoppage longer than two (2) hours takes place on any shotcrete layer prior to the time it 

has been built up to required thickness, saturate the area with clean water and use a blowpipe as 

outlined previously, prior to continuing with the remaining shotcrete course. Do not apply 

shotcrete to a dry surface. 

Finish all repaired areas, including chamfered edges, as close as practicable to their original 

dimensions and configuration, unless otherwise required to provide a minimum 2" of cover for 

reinforcing steel exposed during repair. If necessary to extend shotcrete repair material beyond the 

original member dimensions and geometry, coordinate with the Engineer to determine methods, 

geometry, and dimensions of the final finished surface to provide a minimum 2" of cover on 

reinforcing steel. Slightly build up and trim shotcrete to the final surface by cutting with the leading 

edge of a sharp trowel.  Use a rubber float to correct any imperfections. Limit work on the finished 

surface to correcting imperfections caused by trowel cutting. 

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags, 

bridging, and other deficiencies.  Repair any imperfections at the direction of the Engineer. 

Cure the completed shotcrete surface in accordance with Article 420-15(B) Water Method of the 

Standard Specifications for seven (7) calendar days. If the water method is impracticable and if 

approved by the Engineer, a membrane curing compound may be used in accordance with 

Subarticle 420-15(C) of the Standard Specifications at double the manufacturer’s recommended 

coverage rate.     

MATERIAL TESTING & ACCEPTANCE 

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3.5" test panel in the 

same position as the repair work that is being done to demonstrate the shotcrete is being applied 

properly.  Store, handle and cure the test panel in the same manner as the repaired substructure and 

do not disturb for the first 24 hours after shotcreting.  

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the surface 

with a hammer. At this time, the repair area should have sufficient strength for all sound sections 

to ring sharply.  Remove and replace any unsound portions prior to the final inspection of the work.  

No additional compensation will be provided for removal and replacement of unsound shotcrete. 

In accordance with Subarticle 1002-3(H) of the Standard Specifications, core three (3) 3" diameter 

samples from each test panel. Compressive strength values on test panels shall equal or exceed the 

required 28-day strength requirements. Should failures occur on the test panel cores, acceptance 

of the material will be determined by tests on cores from the installed work on the structure. A 

minimum of (3) three cores shall be taken from the area in question of the structure. The average 

compressive strength of the cores taken from the structure shall equal or exceed the specified 

strength of the shotcrete applied, and no single core shall have strength less than 85% of the 
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specified value. Any cores taken from the structure shall penetrate into the existing concrete at 

least two (2) inches. Cores shall also be inspected for delamination, sand pockets, segregation, and 

voids.   

The adequacy of the bond between the existing concrete and the shotcrete shall be determined by 

direct tension bond testing, in accordance with ASTM C1583 or ASTM C882, as directed by the 

Engineer.  A minimum bond strength of 250 psi will be accepted as satisfactory. Bond failure less 

than 250 psi attributable to the failure of existing concrete will not be cause for rejection. The cost 

of up to three passing direct tension bond tests shall be the responsibility of the Contractor; 

additional passing pull-off tests will be the responsibility of the Department.   

Any repair work failing to meet the requirements of this Special Provision will be rejected and the 

Contractor shall implement a remediation plan to correct the deficiency at no additional cost to the 

Department. No extra payment will be provided for drilling extra cores. Patch all core holes in the 

repaired structure to the satisfaction of the Engineer.   

MEASUREMENT AND PAYMENT 

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and 

will be full compensation for removal, containment and disposal off-site of unsound concrete 

including the cost of materials, labor, tools, equipment and incidentals necessary to complete the 

repair work. Depth will be measured from the original outside concrete face. If modifications to 

the dimensions and geometry are approved by the Engineer to achieve proper clearance over 

reinforcing steel, depth measurements will be made from the modified final outside face. The 

Contractor and Engineer will measure quantities after removal of unsound concrete and before 

application of repair material. Payment will also include the cost of sandblasting, surface cleaning 

and preparation, cleaning of reinforcing steel, placement of new steel, cost of temporary work 

platform, testing for soundness and bond strength, curing of shotcrete and taking core samples 

from the test panels and the structure. 

Payment will be made under: 

Pay Item Pay Unit 

Shotcrete Repairs  Cubic Feet 
 

CONCRETE REPAIRS    (11-30-23) 

GENERAL 

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the existing 

bent caps, bent columns, underside of bridge decks, deck slabs, girders, and bridge rails in 

reasonably close conformity with the lines, depth, and details shown on the plans, described herein 

and as established by the Engineer. This work also includes straightening, cleaning, and 

replacement of reinforcing steel, doweling new reinforcing steel, removing all loose materials, 

removing and disposing of debris, formwork, applying repair material, and protecting adjacent 

areas of the bridge and environment from material leakage. The repair material shall be one of the 
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materials described in this Special Provision, unless otherwise noted in the plans or Special 

Provisions. 

The location and extent of repairs shown on the plans described herein are general in nature. The 

Engineer shall determine the extent of removal in the field based on an evaluation of the condition 

of the exposed surfaces. The Contractor shall coordinate removal operations with the Engineer.  

No more than 30% of a round or square column or 30% of the bearing area under a beam shall be 

removed without a temporary support system and approval from the Engineer. 

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from 

construction operations. No extra payment is provided for these repairs. 

SURFACE PREPARATION 

Adhere to the following surface preparation requirements or the repair material manufacturer’s 

requirements, whichever is more stringent. 

Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by 

visually examining and sounding the concrete surface with a hammer or other approved method. 

The Engineer is the sole judge in determining the limits of deterioration. 

Prior to concrete removal, introduce a shallow saw cut, ½” in depth, around the repair area at right 

angles to the concrete surface. Sawcut should be located a minimum 2” beyond the perimeter of 

the deteriorated concrete area to be repaired. Remove all concrete within the sawcut to a minimum 

depth of ½”. If concrete removal exposes reinforcing steel, remove all deteriorated concrete 1” 

below the reinforcing steel with a 17 lb (maximum) pneumatic hammer, with points that do not 

exceed the width of the shank, or with hand picks or chisels, as directed by the Engineer. Do not 

cut or remove the existing reinforcing steel. Unless specifically directed by the Engineer, do not 

remove concrete deeper than 1” below the reinforcing steel. 

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove 

all debris, loose concrete, loose mortar, rust, scale, etc. After blasting, examine the reinforcing 

steel to ensure at least 90% of the original diameter remains. If there is more than 10% reduction 

in the rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the 

Engineer. This might require additional removal of concrete, in order to achieve an appropriate 

splice length of the reinforcing steel. 

Thoroughly clean the repair area of all dirt, grease, oil, or foreign matter, and remove all loose or 

weakened material by abrasive blasting before applying concrete repair material. Acid etch with 

15% hydrochloric acid, only if approved by the Engineer. Follow acid etching by scrubbing and 

flushing with copious amounts of clean water. Check the cleaning using moist pH paper. Water 

cleaning is complete when the paper reads ten (10) or higher. 

Follow all abrasive blasting with vacuum cleaning. 
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The time between removal of deteriorated concrete and applying concrete repair material shall not 

exceed 72 hours. If the time allowance exceeds 72 hours, prepare the surface at the direction of the 

Engineer before applying concrete repair material. 

APPLICATION AND SURFACE FINISH  

Apply repair material to damp surfaces only when allowed by repair material recommendations 

and approved by the Engineer. Prepare damp surfaces in accordance with the Standard 

Specifications and/ or repair material manufacturer’s recommendations. Use a blowpipe to 

facilitate removal of free surface water. Only oil-free compressed air is to be used in the blowpipe. 

When surface preparation is completed, mix and apply repair material in accordance with the 

Standard Specifications and/ or repair material manufacturer’s recommendations. 

Use aggregate that is washed, kiln-dried, and bagged. Maximum size of aggregate shall not exceed 

2/3 of the minimum depth of the repair area, or 3/4 of the depth of excavation behind the 

reinforcing steel, whichever is smaller. 

Unless otherwise required by the repair material manufacturer, apply bonding agent to all repair 

areas immediately prior to placing repair material. 

Repair areas shall be formed unless otherwise approved by the Engineer. Form and finish all 

repaired areas, including chamfered edges, as close as practicable to their original “As Built” 

dimensions and configuration. After applying the repair material, remove excessive material and 

provide a smooth, flush surface, unless directed otherwise. 

Cure finished Class A concrete repair material by maintaining 95% relative humidity at the repair 

and surrounding areas by fogging, moist curing, or other approved means for seven (7) days. Cure 

polymer modified concrete repair material in accordance with manufacturer’s recommendations. 

REPAIR MATERIAL OPTIONS 

(A) Polymer Modified Concrete Repair Material 

Repair material shall be polymer modified cement mortar for vertical or overhead applications 

and shall be suitable for applications in marine environments. Material shall be approved for 

use by NCDOT. Submit repair material to the Engineer for review and approval prior to 

beginning the work. Color of repair material shall be concrete gray. 

(B) Class A Concrete Repair Material 

Repair material shall be Class A Portland Cement Concrete as described in Article 1000-3 of 

the Standard Specifications.  

TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform 

at each repair location. Design steel members to meet the requirements of the American Institute 
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of Steel Construction Manual.  Design timber members in accordance with the National Design 

Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products 

Association. Submit the platform design and plans for review and approval. The design and plans 

shall be sealed and signed by a North Carolina registered Professional Engineer. Do not install the 

platform until the design and plans are approved. Drilling holes in the superstructure for the 

purpose of attaching the platform is prohibited. Upon completion of work, remove all anchorages 

in the substructure and repair the substructure at no additional cost to the Department. 

MEASUREMENT AND PAYMENT 

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and 

will be full compensation for removal, containment and disposal off-site of unsound concrete 

including the cost of materials, reinforcing steel, labor, tools, equipment and incidentals necessary 

to complete the repair work. Depth will be measured from the original outside concrete face. The 

Contractor and Engineer will measure quantities after removal of unsound concrete and before 

application of repair material. Payment will also include the cost of abrasive blasting, surface 

cleaning and preparation, blast cleaning of reinforcing steel, placement of new reinforcing steel, 

cost of temporary work platform, testing of the soundness of the exposed concrete surface, 

furnishing and installation of repair mortar material, curing and sampling of concrete, and 

protection/cleaning of adjacent areas from splatter or leakage. 

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the 

Standard Specifications. 

Payment will be made under: 

Pay Item Pay Unit 

Concrete Repairs  Cubic Feet 

PAINTING EXISTING STRUCTURE (07-16-24) 

GENERAL 

This work shall consist of furnishing all labor, equipment, and materials necessary to clean and 

paint the structural steel of the existing bridge, including girders or beams, diaphragms, all bearing 

plates, anchor bolts, nuts, and washers of the existing structure. Work includes: removal, 

containment and disposal of the existing paint system; preparation of the surface to be painted and 

applying the new paint system; a containment enclosure; and any incidentals necessary to complete 

the project as specified and shown on the plans. 

SCOPE OF WORK 

Bridge #100007: This bridge was built in 1968 and carries SR 1620 (Fletcher Martin Road) over 

French Broad River and Norfolk Southern Railroad (NSRR). The superstructure consists of 7 

simple spans, with 5 lines of WF30x116 on Spans A and F and 5 lines of WF36x160 on Spans B 

through E @ 7’-6” spacing with steel intermediate and bent diaphragms. Span G consist of 2 lines 
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of WF33x150 exterior steel  girders and 3 lines of  WF30x116 interior steel girders  @ 7’-6” 

spacing  with steel intermediate diaphragms and bent diaphragms and 2- WF21x55 exterior flared 

beams. The bridge has an overall length of 486’-0” with a 36’-6” total deck width. The clear 

roadway width is 34’-3”, including 2- 5’-0” and 5’-3” wide shoulders. The minimum vertical 

clearance over the NSRR is 24’-9”. The existing paint system is aluminum over red lead, and the 

estimated area to be cleaned and painted is 22,550 sq. ft. 

TWELVE-MONTH OBSERVATION PERIOD 

The Contractor maintains responsibility for the coating system for a 12-month observation period 

beginning upon the satisfactory completion of all the work required in the plans or as directed by 

the Engineer. The Contractor shall guarantee the coating system under the payment and 

performance bond (refer to Article 103-7 of the Standard Specifications). To successfully complete 

the observation period, the coating system shall meet the following requirements after 12 months 

service: 

(A)  No visible rust, contamination or application defect is observed in any coated area. 

(B)  Painted surfaces have a uniform color and gloss. 

(C)  Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating. 

Final acceptance is made only after the paint system meets the above requirements. 

SUBMITTALS 

Submit all of the following to the Engineer for review and approval before scheduling the pre-

construction meeting. Allow at least two (2) weeks for the review process. 

(A)  The existing paint systems include toxic substances such as red lead oxide, which are 

considered hazardous if improperly removed. The contractor shall be currently certified for 

Society for Protective Coatings (SSPC) Quality Program (QP) 2, Category A, and have 

successfully completed lead paint removal and field painting on similar structures within 

18 months prior to this bid. Lead abatement work completed within the 18 month period shall 

have been completed in accordance with contract specifications, free of citation from safety or 

environmental agencies. Lead abatement work shall include, but not be limited to:  abrasive 

blasting; waste handling, storage and disposal; worker safety during lead abatement activities 

(fall protection, personal protective equipment (PPE), etc.); and containment. This requirement 

is in addition to the contractor pre-qualification requirements covered by Article 102-2 of the 

Standard Specifications.   

The apparent low bidder shall submit a list of projects for which QP 2 work was performed 

within the last 18 months including owner contact information and submit to the Engineer a 

“Lead Abatement Affidavit”. See link for form:         

https://www.ncdot.gov/initiatives-

policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf. 

https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf
https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf
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(B) Work schedule which shall be kept up to date, with a copy of the revised schedule being   

provided to the Engineer in a timely manner. 

(C) Containment system plans and design calculations in accordance with SSPC Guide 6, Class 

2A and other project requirements, signed and sealed by a Professional Engineer licensed by 

the State of North Carolina. 

(D) Bridge wash water sampling and disposal plan. 

(E) Subcontractor identification. 

(F) Lighting plan for night work in accordance with Section 1413 of the Standard Specifications. 

(G) Traffic control plan with NCDOT certified supervisors, flaggers and traffic control devices. 

(H) Health and safety plan addressing at least the required topics as specified by the SSPC QP 1 

and QP 2 program and including hazard communication, respiratory health, emergency 

procedures, and local hospital and treatment facilities with directions and phone numbers, 

disciplinary criteria for workers who violate the plan and accident investigation. The plan shall 

address the following:  hazardous materials, personal protective equipment, general health and 

safety, occupational health and environmental controls, fire protection and prevention, signs 

signals, and barricades, materials handling, storage, use, and disposal, hand and power tools, 

welding and cutting, electrical, scaffolds, fall protection, cranes, derricks, hoists, elevators, and 

conveyors, ladders, toxic and hazardous substances, airless injection and high pressure water 

jet (HPWJ). 

(I) Provide the Engineer a letter of certification that all employees performing work on the project 

have blood lead levels that are below the Occupational Safety and Health Administration 

(OSHA) action level. 

(J) Provide the Engineer with Competent Person qualifications and summary of work experience. 

(K) Environmental Compliance Plan. 

(L) Quality Control Plan (Project Specific) with quality control qualifications and summary of 

work experience. 

(M) Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific). 

(N) Abrasive Blast Media: 

(1) Product Data Sheet. 

(2) Blast Media Test Reports in accordance with Article 442-4 of the Standard Specification. 

(O) Coating Material: 

(1) NCDOT HICAMS Test Reports (testing performed by NCDOT Materials and Tests Unit). 

(2) Product Data Sheets. 

(3) Material Safety Data Sheets. 

(4) Product Specific Repair Procedures. 

(5) Acceptance letters from paint manufacturers for work practices that conflict with Special 

Provisions and/or paint manufactures product data sheets. 

PRE-CONSTRUCTION MEETING 

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-

construction meeting. Allow no less than two (2) weeks for a review process. When requesting a 

pre-construction meeting, contact the Engineer at least seven (7) working days in advance of the 

desired pre-construction date. The contractor’s project supervisor, Competent Person, quality 

control personnel and certified traffic control supervisor shall attend the pre-construction meeting 
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in order for the Contractor and NCDOT team to establish responsibilities for various personnel 

during project duration and to establish realistic timeframes for problem escalation. 

CONTAINMENT SYSTEM 

Prior to performing any construction or painting operations on the structure, the Contractor shall 

furnish the Engineer with plans and design calculations for a sufficiently designed containment 

system, which will provide access for any repairs on structural steel members, cleaning and surface 

preparations for structural steel members, and coating operations for structural steel members of 

the bridge. The containment system shall not be installed, and no work shall begin, until the 

Engineer has reviewed and approved, in writing, the submitted containment system plans and 

design calculations. Containment system plans and design calculations shall be prepared, sealed, 

and signed by a Professional Engineer licensed by the State of North Carolina. Allow a minimum 

of two (2) weeks for review of the containment plans and calculations. 

The containment system shall meet or exceed the requirements of Class 2A containment in 

accordance with SSPC Guide 6. The Contractor shall determine the required capacity of the 

containment system, which, at a minimum, shall include loads due to wind, repair materials and 

repair operations, equipment, and tools; however, the capacity shall not be less than that required 

by Federal or State regulations. Design steel members to meet the requirements of the American 

Institute of Steel Construction Manual. Design timber members in accordance with the National 

Design Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products 

Association. The containment system shall be constructed of materials capable of withstanding 

damage from any of the work required on this project and shall provide a two (2) hour resistance 

to fire. 

In the containment system plans, describe how debris is contained and collected. Describe the type 

of tarpaulin, bracing materials, and the maximum designed wind load. Design wind loads shall be 

in accordance with the Falsework and Formwork Special Provision. Describe the dust collection 

system and how a negative pressure of 0.03 inches of water column is maintained inside the 

enclosure, while blasting operations are being conducted. Describe how the airflow inside the 

containment structure is designed to meet all applicable OSHA Standards. Describe how water 

run-off from rain will be routed by or through the enclosure. Describe how wash water will be 

contained and paint chips separated. Describe what physical containment will be provided during 

painting application to protect the public and areas not to be painted. 

Drilling holes in the superstructure for the purpose of attaching the containment system is 

prohibited.   

The Contractor will be responsible for certifying the containment system has been constructed in 

accordance with the approved plans. 

The containment system shall be cleaned after each workday. 

Upon completion of work, remove all anchorages in the substructure and repair the substructure 

at no additional cost to the Department. 
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Protect non-metallic parts of bearings from blasting and painting (i.e.: Pot Bearings, Elastomeric 

Pads, and Disc Bearings). 

WASH WATER SAMPLING AND DISPOSAL PLAN 

All wash water shall be collected and sampled prior to disposal. Representative sampling and 

testing methodology shall conform to North Carolina Administrative Code 15A NCAC 02B.0103, 

“Analytical Procedures”. Wash water shall be tested for pollutants listed in 

15A NCAC 02B.0211(3), 15A NCAC 02T.0505(b)(1) and 15A NCAC 2T.0905(h). Depending 

on the test results, wash water disposal methods shall be described in the disposal plan. Wash water 

shall be disposed of in accordance with all current Federal and State regulations. See link for 

NCDOT Guidelines for Managing Bridge Wash Water:         https://www.ncdot.gov/initiatives-
policies/Transportation/bridges/Documents/WashWater.pdf 

WASTE HANDLING OF PAINT AND ABRASIVES 

Comply with all Federal, State, and local regulations. Failure to comply with the regulations could 

result in fines and loss of qualified status with NCDOT. 

Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265) and the 

Occupational Safety and Health Act (OSHA - 29 CFR 1910 - 1926) regulations for employee 

training, and for the handling, storage, labeling, recordkeeping, reporting, inspections and disposal 

of all hazardous waste generated during paint removal. 

A summary of Generator Requirements is available at the following NCDOT web link, which cites 

the specific regulations for each Generator category:  
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-
documents/summary-generator-requirements-0/download?attachment 

No work shall begin until the Contractor furnishes the Engineer with a written waste disposal plan. 

Any alternative method for handling waste shall be pre-approved by the Engineer. Example 

guidance on Contractor’s waste disposal plan content can be found in the information below: 
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-
documents/generator-category-guidance/download?attachment 

 

(A) Guidance for Small Quantity Generator (SQG) can be found at the following weblink: 
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-
documents/small-quantity-generator-checklist-0/download?attachment 

(B) Guidance for Large Quantity Generator (LQG) can be found at the following weblink: 
https://www.deq.nc.gov/environmental-management-commission/water-quality-committee-
meetings/2018/large-quantity-generator-checklist/download 

 

The North Carolina Department of Environmental Quality (NCDEQ) adopted the federal 

provisions of RCRA in the North Carolina Hazardous Waste Management Rules (15A NCAC 

13A) and is responsible for the administration and enforcement of these rules. The Hazardous 

https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/WashWater.pdf
https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/WashWater.pdf
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/summary-generator-requirements-0/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/summary-generator-requirements-0/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/generator-category-guidance/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/generator-category-guidance/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/small-quantity-generator-checklist-0/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/small-quantity-generator-checklist-0/download?attachment
https://www.deq.nc.gov/environmental-management-commission/water-quality-committee-meetings/2018/large-quantity-generator-checklist/download
https://www.deq.nc.gov/environmental-management-commission/water-quality-committee-meetings/2018/large-quantity-generator-checklist/download
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Waste Generator Compliance Manual created by the NCDEQ, Division of Waste Management, 

Hazardous Waste Section, Compliance Branch can be found at:   
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-

documents/hazardous-waste-generator-compliance-manual/download?attachment 

Immediately after awarding the contract, arrange for waste containers, sampling, testing, 

transportation, and disposal of all waste. Use an approved hazardous waste management company 

from the following link: 
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-

params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2

VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29

ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN

0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9

MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkV

NT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZ

WxlY3Rpb25fY3R5cGU9MA%3d%3d 

All removed paint and spent abrasive media shall be tested for lead following the SW-846 Toxicity 

Characteristic Leaching Procedure (TCLP) Method 1311 Extraction, as incorporated by reference 

in 40 CFR 260.11, to determine whether it shall be disposed of as hazardous waste. Furnish the 

Engineer with certified test reports showing TCLP results of the paint waste accumulated on site, 

in accordance with “Lead-Based Paint Waste Guidance” at: 
https://www.deq.nc.gov/water-quality/planning/tmdl/303d/2020/lead-based-paint-waste-

guidance/download 

(C) Toxicity characteristic 40 CFR 261.24 
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-I/part-261/subpart-C/section-261.24 

(D) Analytical Methods for Characteristic Hazardous Waste Determination 
https://www.deq.nc.gov/waste-determination-test-method/download?attachment 

All sampling shall be performed in the presence of the Engineer’s representative. 

The Competent Person shall obtain composite samples from each barrel of the wash water and 

waste generated by collecting two or more portions taken at regularly spaced intervals during 

accumulation. Composite the portions into one sample for testing purposes. Acquire samples after 

10% or before 90% of the barrel has accumulated. The intent is to provide samples that are 

representative of widely separated portions, but not the beginning and end of wash water or waste 

accumulation. 

Perform sampling by passing a receptacle completely through the discharge stream or by 

completely diverting the discharge into a sample container. If discharge of the wash water or waste 

is too rapid to divert the complete discharge stream, discharge into a container or transportation 

unit sufficiently large to accommodate the flow and then accomplish the sampling in the same 

manner as described above. 

https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/hazardous-waste-generator-compliance-manual/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/hazardous-waste-generator-compliance-manual/download?attachment
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.deq.nc.gov/water-quality/planning/tmdl/303d/2020/lead-based-paint-waste-guidance/download
https://www.deq.nc.gov/water-quality/planning/tmdl/303d/2020/lead-based-paint-waste-guidance/download
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-I/part-261/subpart-C/section-261.24
https://www.deq.nc.gov/waste-determination-test-method/download?attachment
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Comply with the NCDEQ Hazardous Waste Compliance Manual. Record quantities of waste by 

weight and dates of waste generation. Waste accumulated at the project site shall be properly 

labeled. Until test results are received, accumulate all waste, and label as “NCDOT Bridge Paint 

Removal Waste – Hazardous Waste Pending Analysis” and include the date generated and contact 

information for the Engineer. Accumulate waste containers in an enclosed, sealed, and secured 

storage container protected from traffic from all directions. Obtain approval for the protection plan 

for these containers from the Engineer. If adequate protection cannot be obtained by use of existing 

guardrail, provide the necessary supplies and equipment to maintain adequate protection. The 

NCDEQ Hazardous Waste Compliance Manual can be found at: 
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-

documents/hazardous-waste-generator-compliance-manual/download?attachment 

Once test results are received and waste is characterized, label waste as either “Hazardous Waste 

- Pending Disposal” (for hazardous waste) or “Paint Waste - Pending Disposal” (for non-hazardous 

waste). All waste, hazardous or non-hazardous, requires numbered shipping manifests and/or 

equivalent material accountability.  

Once the waste has been collected, and the quantities determined, prepare the appropriate shipping 

documents and manifests, and present them to the Engineer. 

As of October 1, 2019, "Provisional ID Numbers" (starting with the prefix "NCP") are no longer 

issued by the North Carolina Hazardous Waste Section. EPA Identification (ID) Numbers are now 

issued for sites operating as "Short Term Generators." 

(E) Short Term Generator Guidance: 
https://www.deq.nc.gov/environmental-assistance-and-customer-service/esi/short-term-
generators-20200527/download 

 

For questions about Short Term Generator Notification: 

 

Andrew Minter: Administration Specialist   Laura Alexander: Business Officer 

Hazardous Waste Section      Hazardous Waste Section  

Phone: 919-707-8265       Phone: 919-707-8214  

Email: Andrew.Minter@deq.nc.gov     Email: Laura.Alexander@deq.nc.gov 

 

The Engineer will verify the type and quantity of hazardous waste and obtain an  EPA ID number 

(for new sites) or update an existing EPA ID number electronically using the EPA’s RCRAInfo 

database: 

https://rcrainfo.epa.gov/rcrainfoprod/action/secured/login  

(F) Link to Quick Reference Guide for RCRAInfo Registration and Notification Submittal 

https://www.deq.nc.gov/waste-management/dwm/hw/8700-guidelines/guide-rcrainfo-

registration-and-notification/download?attachment 

https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/hazardous-waste-generator-compliance-manual/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/hazardous-waste-generator-compliance-manual/download?attachment
https://www.deq.nc.gov/environmental-assistance-and-customer-service/esi/short-term-generators-20200527/download
https://www.deq.nc.gov/environmental-assistance-and-customer-service/esi/short-term-generators-20200527/download
mailto:Andrew.Minter@deq.nc.gov
mailto:Christine.Twining@ncdenr.gov
https://rcrainfo.epa.gov/rcrainfoprod/action/secured/login
https://www.deq.nc.gov/waste-management/dwm/hw/8700-guidelines/guide-rcrainfo-registration-and-notification/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/8700-guidelines/guide-rcrainfo-registration-and-notification/download?attachment
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(G) Link to the more comprehensive RCRAInfo Registration and Notification Tutorial 

https://www.deq.nc.gov/waste-management/dwm/hw/hw-guidelines/rcrainfo-registration-

and-electronic-notification-tutorial/download?attachment 

 

The hazardous waste fee will be assessed at the time the short-term EPA ID number is requested 

and must be paid prior to the EPA ID number being issued. When completing the RCRAInfo 

notification, the Hazardous Waste Section requires a valid email address for the site contact since 

this is the person who will be contacted to pay the fee. NOTE: The cost for waste disposal 

(including lab and Short-Term Generator EPA ID number) shall be included in the bid price for 

this contract. At the time of shipping, the Engineer will ensure the proper EPA ID number has been 

entered in Box 1 of the manifest as well as sign and date the manifest. The maximum on-site 

accumulation time shall be 90 calendar days. All waste, whether hazardous or non-hazardous will 

require numbered shipping manifests. The cost for waste disposal (including lab and Short-Term 

Generator EPA ID number) shall be included in the bid price for this contract.  

If you have site specific questions, please contact your local Hazardous Waste Section Inspector. 

Inspector contact information and regions are on the map at this link:   
https://www.deq.nc.gov/compliance-map-inspector/download?attachment?attachment 

Testing labs shall be certified in accordance with the National Lead Laboratory Accreditation 

Program (NLLAP) and/or the National Environmental Laboratory Accreditation Program 

(NELAP).  

(H) A list of NLLAP certified laboratories may be obtained at:  

https://www.epa.gov/system/files/documents/2023-12/nllap.pdf   

(I) A list of NELAP certified laboratories may be obtained at:  

https://lams.nelac-institute.org/Search 

All test results shall be documented on the lab analysis as follows: 

(J) For leachable lead: 

(1) Soils/Solid/Liquid- EPA 1311/200.7/6010 

Area sampling will be performed for the first two (2) days at each bridge location. The area 

sample will be located within five (5) feet of the containment and where the highest 

probability of leakage will occur (access door, etc.). Results from the area sampling will be 

given to the Engineer within 72 hours of sampling (excluding weekends). If the results of 

the samples exceed 20 µg/m3 corrective measures shall be taken and monitoring shall be 

continued until two (2) consecutive sample results are less than 20 µg/m3. 

Time Weighted Average (TWA) may suspend the work if there are visible emissions outside 

the containment enclosure or pump monitoring results exceeding the level of 30 µg/m3. 

Where schools, housing and/or buildings are within 500 feet of the containment, the 

Contractor shall perform initial Total Suspended Monitoring (TSP) Lead monitoring for the 

https://www.deq.nc.gov/waste-management/dwm/hw/hw-guidelines/rcrainfo-registration-and-electronic-notification-tutorial/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/hw-guidelines/rcrainfo-registration-and-electronic-notification-tutorial/download?attachment
https://www.deq.nc.gov/compliance-map-inspector/download?attachment?attachment
https://www.epa.gov/system/files/documents/2023-12/nllap.pdf
https://lams.nelac-institute.org/Search
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first ten (10) days of the project during abrasive blasting, vacuuming and containment 

removal. Additional monitoring will be required during abrasive blasting two (2) days per 

month thereafter. Results of the TSP monitoring at any location shall not exceed 1.5 µg/m3. 

EQUIPMENT MOBILIZATION 

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on wheels 

that has the ability to move on/off the roadway in less than 30 minutes. All work conducted in 

travel lanes shall be from truck or trailer supported platforms and all equipment shall be self-

propelled or attached to a tow vehicle at all times. 

QUALITY CONTROL INSPECTOR 

Provide a quality control (QC) inspector in accordance with the SSPC QP guidelines to ensure that 

all processes, preparation, blasting and coating application are in accordance with the requirements 

of the contract. The inspector shall have written authority to perform QC duties to include 

continuous improvement of all QC internal procedures. The presence of the engineer or inspector 

at the work site shall in no way lessen the contractor's responsibility for conformity with the 

contract. 

QUALITY ASSURANCE INSPECTOR 

The quality assurance inspector which may be a Department employee, or a designated 

representative of the Department shall observe, document, assess, and report that the Contractor is 

complying with all of the requirements of the contract. Inspectors employed by the Department 

are authorized to inspect all work performed and materials furnished. Such inspection may extend 

to all or any part of the work and to the preparation, fabrication, or manufacture of the materials 

to be used. The inspector is not authorized to alter or waive the requirements of the contract. Each 

stage in preparing the structure to be coated which includes but not limited to washing, blasting, 

coating testing and inspection shall be inspected and approved by the Engineer or an authorized 

representative. 

SUBLETTING OF CONTRACT 

Only contractors certified to meet SSPC QP 2, Category A, and have successfully completed lead 

paint removal and field painting on all similar structures within 18 months prior to this bid are 

qualified for this work. Work is only sublet by approval of the Engineer. 

PREPARATION OF SURFACES 

Before any other surface preparation is conducted, all surfaces shall be power washed to remove 

dust, salts, dirt, and other contaminants. All wash water shall be contained, collected, and tested in 

accordance with the requirements of NCDOT Guidelines for Managing Bridge Wash Water. 

Obtain approval of the Engineer and allow all cleaned surfaces to dry to the touch and without 

standing water before beginning surface preparation or painting activities. 
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Surface preparation is done with materials meeting Article 1080-12 of the 2 Standard 

Specifications. No silica sand or other silica materials are permitted for use. The profile shall be 

between 1.0 and 3.0 mils when measured on a smooth steel surface. Conduct and document at least 

two (2) tests per beam/girder and two (2) tests per span of diaphragms/cross bracing. 

Spread tarpaulins over all pavements and surfaces underneath equipment used for abrasive blasting 

as well as equipment and containers used to collect abrasive media. This requirement will be 

enforced during activity and inactivity of equipment. 

Before the Contractor departs from the work site at the end of the workday, collect all debris 

generated during surface preparation and all dust collector hoses, tarps or other appurtenances 

containing blasting residue in approved containers. 

Clean a 3" x 3" area at each structure to demonstrate the specified finish, and the inspector will 

preserve this area by covering it with tape, plastic or some other suitable means so that it can be 

retained as the Dry Film Thickness (DFT) gauge adjustment standard. An acceptable alternative is 

for the Contractor to provide a steel plate with similar properties and geometry as the substrate to 

be measured. 

The contractor and/or quality assurance representative shall notify the Engineer of any area of 

corroded steel that has lost more than 50% of its original thickness. 

All parts of the bridges not to be painted and the travelling public shall be protected from 

overspray. Submit a plan to protect all parts of bridge that are not required to be painted and a plan 

to protect the traveling public and surrounding environment while applying all coats of paint to a 

structure. 

Ensure that chloride levels on the surfaces are 7 µg/cm2 or lower using an acceptable sample 

method in accordance with SSPC Guide 15. The frequency of testing shall be two (2) tests per 

span after all surface preparation has been completed and immediately prior to painting. Select test 

areas representing the greatest amount of corrosion in the span as determined by the Engineers’ 

representative. Additional testing may be required if significant amounts of chloride are detected. 

All weld splatter, slag or other surface defects resulting in a raised surface above the final paint 

layer shall be removed prior to application of primer coat. 

PAINTING OF STEEL 

Paint System 1, as specified in these Special Provisions and Article 442-8 of the Standard 

Specifications, is to be used for this work. System 1 is an inorganic zinc primer, two coats acrylic 

paint, and one stripe coat of acrylic paint over blast-cleaned surfaces in accordance with SSPC-

SP-10 (Near White Blast). Perform all mixing operations over an impervious surface with 

provisions to prevent runoff to grade of any spilled material. The contractor is responsible for 

reporting quantities of thinner purchased as well the amounts used. No container with thinner shall 

be left uncovered, when not in use. 
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Apply 2" stripe coat, by brush or roller only, to all exposed edges of steel including fasteners before 

applying the finish coat. Locate the edge or corner in the approximate center of the paint stripe. 

Any area where newly applied paint fails to meet the specifications shall be repaired or replaced 

by the Contractor, at no additional cost to the Department. All repair processes must be approved 

by the Engineer before the repair may be made. Repaired areas shall meet the Standard 

Specifications. The Contractor shall apply an additional finish coat of paint to areas where the tape 

adhesion test is conducted. 

MATERIALS 

Only paint suppliers that have a NCDOT qualified inorganic zinc primer may furnish paints for 

this project. All paints applied to a structure shall be from the same supplier. Before any paints are 

applied the Contractor shall provide the Engineer a manufacturer’s certification that each batch of 

paint meets the requirements of the applicable Section 1080 of the Standard Specifications. 

The inspector randomly collects a one-pint sample of each paint product used on the project. 

Additional samples may be collected as needed to verify compliance to the specifications. 

Do not expose paint materials to rain, excessive condensation, long periods of direct sunlight, or 

temperatures above 110°F or below 40°F. In addition, the Contractor shall place a device that 

records the high, low, and current temperatures inside the storage location. Follow the 

manufacturer’s storage requirements if more restrictive than the above requirements. 

INSPECTION 

Surface Preparation for System 1 shall be in accordance with SSPC SP-10. Any area(s) not meeting 

the requirements of SSPC SP-10 shall be remediated prior to application of coating. Surface 

inspection is considered ready for inspection when all blast abrasive, residue and dust is removed 

from surfaces to be coated. 

(A) Quality Assurance Inspection 

The Contractor furnishes all necessary OSHA approved apparatus such as ladders, scaffolds 

and platforms as required for the inspector to have reasonable and safe access to all parts of 

the work. The contractor illuminates the surfaces to be inspected to a minimum of 50-foot 

candles of light. All access points shall be illuminated to a minimum of 20-foot candles of 

light.  

NCDOT reserves the right for ongoing Quality Assurance (QA) inspection to include but not 

limited to surface contamination testing, adhesion pull testing, and DFT readings as necessary 

to assure quality. 

Inform the Engineer and the Division Safety Engineer of all scheduled and unannounced 

inspections from SSPC, OSHA, EPA and/or others that come on site. Furnish the Engineer a 
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copy of all inspection reports except for reports performed by a third party and or consultant 

on behalf of the Contractor.  

(B) Inspection Instruments 

At a minimum, furnish the following calibrated instruments and conduct the following quality 

control tests: 

(1) Sling Psychrometer - ASTM E337 - bulb type 

(2) Surface Temperature Thermometer 

(3) Wind Speed Indicator 

(4) Tape Profile Tester - ASTM D4417 Method C 

(5) Surface Condition Standards - SSPC VIS-1 and VIS-3  

(6) Wet Film Thickness Gage - ASTM D4414 

(7) Dry Film Thickness Gage - SSPC-PA2 Modified  

(8) Solvent Rub Test Kit - ASTM D4752 

(9) Adhesion Test Kit - ASTM D3359 Method A (Tape Test) 

(10) Adhesion Pull test - ASTM D4541 

(11) Surface Contamination Analysis Kit or (Chloride Level Test Kit) SSPC Technology Guide 

15 

(C) Quality Control 

Maintain a daily quality control record in accordance with Subarticle 442-12(D) of the 

Standard Specifications and make such records available at the job site for review by the 

inspector and submit to the Engineer as directed. In addition to the information required on 

Form M&T-610, submit all Dry Film Thickness (DFT) readings on a form equivalent to Form 

M&T-611. These forms can be found at: 

https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-

Material.aspx?Method=MM-05-02 

(1) Measure DFT at each spot on the attached diagram and at the required number of locations 

as specified below: 

(a) For span members less than 45 feet; three (3) random locations along each girder in 

each span. 

(b) For span members greater than 45 feet; add one additional location for each additional 

ten (10) feet in span length. 

DFT measurements for the prime coat shall not be taken for record until the zinc primer 

has cured in accordance with ASTM D4752 (MEK Rub Test) with no less than a four 

(4) resistance rating. 

Stiffeners and other attachments to beams and or plate girders shall be measured at no 

less than five (5) random spots per span. Also, dry film thickness is measured at no less 

than six (6) random spots per span on diaphragms/cross frames. 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Form%20610%20-%20Daily%20Field%20Coating%20Inspection%20Report.xlsx
https://connect.ncdot.gov/resources/Materials/MaterialsResources/MT%20Form%20611%20Dry%20Film%20Thickness%20Report.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/MT%20Form%20611%20Dry%20Film%20Thickness%20Report.pdf
https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx?Method=MM-05-02
https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx?Method=MM-05-02
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Each spot is an average of three (3) to five (5) individual gage readings as defined in 

SSPC PA-2. No spot average shall be less than 80% of minimum DFT for each layer 

applied; this does not apply to stripe coat application. Spot readings that are non-

conforming shall be re-assessed by performing additional spot measurements not to 

exceed one-foot intervals on both sides of the low areas until acceptable spot averages 

are obtained. These non-conforming areas shall be corrected by the Contractor prior to 

applying successive coats. 

 

 
 

(2) Two (2) random adhesion tests (1 test = 3 dollies) per span are conducted on interior 

surfaces in accordance with ASTM D4541 (Adhesion Pull Test) after the prime coat has 

been properly cured in accordance with ASTM D4752 (MEK Rub Test) with no less than 

a four (4) resistance rating and will be touched up by the Contractor. The required minimum 

average adhesion is 400 psi. 

Less than 36" in height and/or bottom 

flanges less than 16" in width. 

7 Spot Areas   

21 Individual DFT Readings 

E1  

C1 
C2 

A1 

*D 

A2 

*D 

B1 
B2 

*D areas are only included when 

flange thickness is one inch (1") 

or greater. 

36" in height or greater and/or 

bottom flanges greater than 16" in 

width. 

10 Spot Areas 

30 Individual DFT Readings 

D1  

C1 
C2 

A1 

*D 

A2 

*D2 

B1, B2 
F1, F2 

*D areas are only included when 

flange thickness is one inch (1") 

or greater. 

D2  
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(3) Cure of the intermediate and stripe coats shall be accessed by using the thumb test in 

accordance with ASTM D1640 (Curing Formation Test) prior to the application of any 

successive layers of paint. 

 

(4) One random Cut Tape adhesion test per span is conducted in accordance with 

ASTM D3359 (X-Cut Tape Test) on interior surface after the finish coat is cured. Repair 

areas shall be properly tapered and touched up by the Contractor. 

SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS 

Personnel access boundaries are delineated for each work site using signs, tape, cones, or other 

approved means. Submit copies of safety and environmental compliance plans that comply with 

SSPC QP 2 Certification requirements. 

HEALTH AND SAFETY RESPONSIBILITIES 

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent chromium. 

It is the contractor’s responsibility to test for toxic metals and if found, comply with the OSHA 

regulations, which may include medical testing. 

Ensure a “Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of 

identifying existing and predictable hazards in the surroundings or working conditions which are 

unsanitary, hazardous, or dangerous to employees, and who has authorization to take prompt 

corrective measures to eliminate them; is on site during all surface preparation activities and 

monitors the effectiveness of containment, dust collection systems and waste sampling. Before 

any work begins, provide a written summary of the Competent Person’s safety training. 

Comply with Subarticle 442-14(B) of the Standard Specifications. 

Comply with Subarticle 442-14(D) of the Standard Specifications. Ensure employee blood 

sampling test results are less than 50 micrograms per deciliter. Remove employees with a blood 

sampling test of 50 or more micrograms per deciliter from work activities involving any lead 

exposure. 

An employee who has been removed with a blood level of 50 micrograms per deciliter or more 

shall have two (2) consecutive blood sampling tests spaced one week apart indicating that the 

employee’s blood lead level is at or below 40 micrograms per deciliter before returning to work 

activities involving any lead exposure. 

All OSHA recordable accidents that occur during the project duration are to be reported to the 

Engineer within twenty-four (24) hours of occurrence. In addition, for accidents that involve 

civilians or property damage that occurs within the work zone the Division Safety Engineer shall 

be notified immediately. 
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Prior to blasting operations, the Contractor shall have an operational OSHA approved hand wash 

station at each bridge location and a decontamination trailer at each bridge or between bridges 

unless the work is on the roadway, or the Contractor shall show reason why it is not feasible to do 

so and provide an alternative site as approved by the Engineer. The Contractor shall assure that all 

employees whose airborne exposure to lead is above the Permissible Exposure Limit (PEL) shall 

shower at the end of their work shift. 

STORAGE OF PAINT AND EQUIPMENT 

Provide a location for materials, equipment, and waste storage. Spread tarpaulins over all 

pavements and surfaces underneath equipment used for abrasive recycling and other waste 

handling equipment or containers. All land and or lease agreements that involve private property 

shall disclose to the property owner that heavy metals may be present on the Contractor’s 

equipment. Prior to storing the Contractor’s equipment on private property, provide a notarized 

written consent signed by the landowner received by the Engineer at least forty-eight (48) hours 

before using property. All storage of paint, solvents, and other materials applied to structures shall 

be stored in accordance with Subarticle 442-9(C) of the Standard Specifications or the 

manufacturers’ requirements. The more restrictive requirements will apply. 

UTILITIES 

Protect all utility lines or mains that may be supported on, under, or adjacent to bridge work sites 

from damage and paint overspray. 

MEASUREMENT AND PAYMENT 

The cost of inspection, surface preparation, and repainting the existing structure is included in the 

lump sum price bid for Cleaning and Repainting of Bridge #___. This price is full compensation 

for furnishing all inspection equipment, all paint, cleaning abrasives, cleaning solvents and all 

other materials; preparing and cleaning surfaces to be painted; applying paint in the field; 

protecting work area, traffic and property; and furnishing blast cleaning equipment, paint spraying 

equipment, brushes, rollers, any other hand or power tools and any other equipment. 

Pollution Control will be paid at the contract lump sum price which will be full compensation for 

all collection, handling, storage, air monitoring, and disposal of debris and wash water, all personal 

protective equipment, and all personal hygiene requirements, and all equipment, material and labor 

necessary for the daily collection of the blast debris into specified containers; and any measures 

necessary to ensure conformance to all safety and environmental regulations as directed by the 

Engineer. 

Painting Containment for Bridge #___ will be paid at the lump sum contract price and will be full 

compensation for the design, materials, installation, maintenance, and removal of the containment 

system. 
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Payment will be made under: 

Pay Item Pay Unit 

Cleaning and Repainting of Bridge #___ Lump Sum 

Pollution Control Lump Sum 

Painting Containment for Bridge #___ Lump Sum 

 

 

BRIDGE JACKING         (SPECIAL) 

DESCRIPTION 

Bridge jacking at end bents and interior bents is to facilitate beam or bent cap repairs and to replace 

and/ or reset bearings, as necessary. This work shall consist of furnishing all engineering, labor, 

equipment, and materials necessary for construction and subsequent removal of jacking support 

system, including jacks, jack supports, shims and all necessary blocking. Included under this item 

shall be all work to raise and support the existing structure as specified on the plans and as noted 

herein. 

UTILITY COORDINATION 

Utility owners with active utilities on the bridge shall be notified by the contractor of the jacking 

operation 30 days before the operation begins. 

SCOPE OF WORK 

Work for bridge jacking includes calculating existing and applied bridge loads, designing proper 

strength jacking scheme, evaluating stresses imposed on the bridge members, setting blocking and 

jacks, jacking bridge girders, mechanically locking jacks, and lowering bridge spans onto bearing 

assemblies. 

Submit calculations, working drawings, and jacking procedure to the Engineer for review and 

approval prior to the start of work. Calculations and jacking procedure shall account for all loads 

expected while bridge is jacked or temporarily supported. Working drawings and all calculations 

(for determination of all applied loads, for design of the jacking scheme, to evaluate stresses 

imposed on the bridge members, and any other necessary calculations) for the required jacking 

scheme shall be sealed by an engineer licensed in the State of North Carolina. 

Thoroughly clean areas under the proposed jacks to provide a flat, clean jacking surface.  When 

jacking surfaces are not level or have slightly deteriorated concrete areas, use non-shrink grout to 

repair them to a flat level surface.  The minimum thickness of the grout shall be as recommended 

by the manufacturer. 
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If the Engineer determines that any jacking surface contains highly deteriorated concrete, delay all 

work at that location and initiate provisions for pneumatically applied mortar or cast in place 

concrete repairs to restore the surface to full capacity for the jacking operations. 

Do not remove any steel that has been welded to the existing bridge; it shall remain in place.  The 

Contractor may opt to leave the jacking beam in place unless otherwise specified. 

Make test cubes or cylinders of the nonshrink grout or concrete used for bearing pedestal repairs.  

The beams shall not be lowered in place until the test specimens achieve 3,500 psi minimum 

compressive strength. 

The jack system shall be equipped with a direct reading gauge to directly read the jack force in 

pounds or kips.  However, a gauge accompanied by a chart with which the dial reading can be 

converted into pounds may be used if approved by the Engineer. 

Prior to bridge jacking, complete all diaphragm modifications necessary at the location where 

jacking is to occur. If a span connected to an end bent is to be jacked, ensure the curtain wall is 

either clear of the girders, or fully free to move with the jacked span prior to jacking. Lock jacks 

and install blocking while the bridge is in the raised condition. While in the raised condition, follow 

bridge plans for any work that may be required. Complete repair work, as needed. After all repairs 

requiring bridge jacking are completed, lower the bridge onto the bearing assemblies.  

Unless otherwise allowed by the Engineer, all bridge jacking operations shall be complete before 

new deck overlay or deck joints and seals are placed on the existing structure.  

Bridge jacking will be designated as one of two jacking arrangements, as follows: 

Type I 

Type I Bridge Jacking shall be applicable for jacking at individual beam or bearing locations. On 

a particular bridge bent or end bent, there might be more than one Type I Bridge Jacking. When 

jacking individual beam or bearing locations, all adjacent bearings of beams not being jacked may 

be loosened to decrease the resistance of the deck slab during jacking. The maximum differential 

between adjacent beams that are being jacked is ⅛”. Should the jacking of an individual beam 

require the jacking of adjacent beams to reduce stresses or damage in the bridge, the jacking of the 

individual beam and adjacent beams shall be considered one Type I Bridge Jacking. All bearings 

loosened shall be tightened back after repair operations are completed and the jacks and blocking 

have been removed.  

Type II 

Type II Bridge Jacking shall be applicable for jacking an entire span end (i.e., all beams at one 

time) on a bent or end bent. 

BASIS OF PAYMENT 

Type I Bridge Jacking Bridge No.___ payment will be made at the price bid for each set-up to 

complete bridge jacking as shown in the contract plans. The price per each jacking set-up required 
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will be full compensation for designing proper strength jacking scheme (calculations, working 

drawings, and jacking procedure), all materials, equipment, tools, labor, and incidentals necessary 

to complete the work of this scope, including any jacking frames, jacking plates, and concrete 

repair required due to jacking operations.  

Type II Bridge Jacking Bridge No.___ payment will be made at the price bid for each set-up to 

complete bridge jacking as shown in the contract plans. The price per each jacking set-up required 

will be full compensation for designing proper strength jacking scheme (calculations, working 

drawings, and jacking procedure), all materials, equipment, tools, labor, and incidentals necessary 

to complete the work of this scope, including any jacking frames, jacking plates, and concrete 

repair required due to jacking operations.  

 

Pay Item      Pay Unit 

Type I Bridge Jacking Bridge No. ____  Each 

Type II Bridge Jacking Bridge No. ____  Each 

 

BEARING REPLACEMENT       (SPECIAL) 

 

1.0 GENERAL  

 

This item consists of the removal of existing bearings and anchor bolts and the furnishing, 

fabrication, and installation of new bearings to replace existing bearings according to the 

recommendations specified herein and the contract drawings.  

 

2.0 DESCRIPTION 

 

The existing bearings shall be replaced with new bearings as shown on the contract drawings. 

Remove existing bearings and cut existing anchor bolts flush with the top surface of the 

concrete bent cap. Where existing anchor bolts are cut off, epoxy coat the ends of the cut-off 

bolts, overlapping on to the surrounding area by a minimum of one inch. 

Use AASHTO M270 Grade 50 for all steel plates. Steel plates shall be galvanized in 

accordance with Section 1076 of the Standard Specifications. 

Elastomeric bearing pads shall meet the sizes and dimensions as indicated in the plans and 

shall meet the requirements of Section 1079-2 of the Standard Specifications. 

 

Anchor bolts must be replaced as part of bearing replacement. Drill and adhesively anchor the 

new fully threaded anchor rods in the new sole plate locations making sure not to drill into 

existing reinforcing steel. Adhesively anchored bolts shall be installed in accordance with 

standard specifications section 420-13. No field testing will be required. 

Galvanize anchor bolts, nuts, and washers in accordance with the Standard Specifications. 

All anchor bolts shall meet ASTM A449. 



15BPR.122.3 BP-50 Buncombe County 

 
 

 

All nuts shall meet ASTM A194. 

All flat washers shall meet ASTM F436. 

 

Fabricate and install elastomeric bearings and sole plates at locations shown and as detailed on 

the plans. Install bearings: 

• after completion of beam end repairs 

• prior to final field blasting and painting of the I-beam superstructure 

• prior to foam joint replacement 

• prior to epoxy coating the top of the bent cap. 

Prior to setting the bearing from a jacked position, make any needed repairs to deteriorated 

areas of the cap under and adjacent to the proposed setting location and remove debris from 

the concrete in the bearing area. 

 

New elastomeric bearings and their components shall be thoroughly wrapped with a physical 

barrier that will protect the bearing from damage or paint overspray during all phases of blast 

cleaning and painting of steel. If at any time during blast cleaning or painting, where bearing 

protection fails or becomes dislodged, the Contractor will cease such work immediately and 

restore bearing protection to the satisfaction of the Engineer prior to resuming. Any damage to 

the bearings during blasting and painting shall be replaced or repaired to the satisfaction of the 

Engineer. 

 

3.0 BASIS OF PAYMENT  

 

Bearing Replacement will be measured and paid for at the contract unit price bid for each 

bearing. The price per each will be full compensation for removal of existing bearings, cutting 

of existing anchor bolts; and all materials, equipment, tools, labor, and incidentals necessary 

to furnish and install new bearings in accordance with the plans, this special provision, and as 

directed by the Engineer. Repairs to steel beam ends will be measured and paid for as “Beam 

Repair.” Concrete repairs to deteriorated cap areas will be measured and paid for as “Concrete 

Repairs” or “Shotcrete Repairs” as indicated in the plans. Bridge jacking will be paid for as 

part of the contract unit price bid for “Type II Bridge Jacking”.  

Payment will be made under: 

 

Pay Item Pay Unit 

Bearing Replacement Each 

 

LATEX MODIFIED CONCRETE OVERLAY – VERY EARLY STRENGTH (11-30-23) 

GENERAL 

This Special Provision addresses the requirements for furnishing and placing an overlay of latex 

modified concrete - very early strength (LMC-VES) over existing concrete or repair concrete on 

bridge decks. Perform this work in accordance with this Special Provision and the applicable parts 

of the Standard Specifications.   
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QUALITY CONTROL 

The Contractor is responsible for scheduling a pre-construction meeting with the Resident 

Engineer. 

Submit a Quality Control Plan to the Engineer for approval which, at a minimum, describes the 

methods of: storing materials, calibrating mixers, controlling moisture content in the aggregate, 

maintaining proper mix temperature, retarder usage, curing and curing time, controlling 

evaporation rate, cleaning and removing excess water. 

Prior to beginning work, provide proof of experience of the person in direct responsible charge by 

submitting a description of jobs similar in size and character that have been completed within the 

last five (5) years. The name, address and telephone number of references for the submitted 

projects shall also be furnished. Failure to provide appropriate documentation will result in the 

rejection of the proposed LMC-VES overlay Contractor. 

Before beginning any work, obtain approval for all equipment to be used for deck preparation, 

mixing, placing, finishing and curing the LMC-VES. 

MATERIALS 

For materials, equipment, and proportioning and mixing of modified compositions, see Article 

1000-8 of the Standard Specifications. 

Provide aggregates for use in the LMC-VES that are free from ice, frost, frozen particles or other 

contaminants when introduced into the mixer. 

Revise the Standard Specifications as follows: 

1000-8(A), Page 10-9, Line 21– Add the following after the second sentence: 

 Use a calcium-aluminate cement from the Department's Approved 

Producer/Supplier list. Alternate cement types may be submitted for approval by 

the Engineer. 

 

 

 1000-8(A), Page 10-10, Line 10– Replace with the following: 

Measure the slump immediately after discharge from the mixer, prior to citric acid 

being added. 

Table 1000-5, Page 10-10 – Revise as follows: 

Replace 7 day Compressive Strength – 3,000 psi (min.) with 3 hour Compressive 

Strength – 3,000 psi (min.). 

1000-8(A) – Add the following paragraph to the end of the section: 

Submit the LMC-VES mix design, including laboratory compressive strength data 

for a minimum of six (6) 4-inch by 8-inch cylinders at three (3) hours for very early 

strength concrete to the Engineer for review. Include test results for the slump and 
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the air content of the laboratory mix. Perform laboratory tests in accordance with 

AASHTO T 22, T 119, and T 152. 

PREPARATION OF SURFACE 

Completely clean all surfaces within 48 hours prior to placing the overlay unless otherwise 

approved by the Engineer. Placing material across expansion joints and sawing it later is not 

permitted. 

Thoroughly soak the clean surface and maintain a wet surface for at least two (2) hours 

immediately prior to placing the LMC-VES. After soaking the surface for at least two (2) hours, 

cover it with a layer of white opaque polyethylene film that is at least 4 mils thick. Immediately 

prior to placing the LMC-VES, remove standing water from the surface using an approved vacuum 

system. 

CONCRETE FIELD SAMPLING 

An initial concrete sample of LMC will be taken in the inspection area prior to placing any concrete 

on the bridge. For each truck, discharge a minimum of three (3) cubic feet of material in the 

inspection area such that a homogeneous mix is produced prior to taking the initial concrete 

sample. Measure the temperature and slump of initial concrete sample prior to the truck leaving 

the inspection area. The initial concrete sample shall not include any citric acid.   

A composite concrete sample of LMC will be taken in random areas of the bridge deck after a 

minimum of 2 cubic yards has been placed. The composite sample will be used to measure air 

content, and to produce four (4) 4-inch by 8-inch cylinders for compressive strength tests. The 

composite sample shall be taken before the concrete is vibrated, screeded, or finished in any way. 

 

PLACING AND FINISHING 

Prior to placing LMC-VES, install a bulkhead of easily compressible material at expansion joints 

to the required grade and profile.   

Construction joints other than those shown on the plans will not be permitted unless approved by 

the Engineer. At construction joints, remove 4” of previously placed LMC-VES prior to placing 

the adjacent latex concrete. Also, for longitudinal construction joints, 4” of previously poured 

LMC-VES shall be scarified, hydro-demolitioned and recast with the next stage. 

Place and fasten screed rails in position to ensure finishing the new surface to the required profile. 

Do not treat screed rails with parting compound to facilitate their removal. Prior to placing the 

overlay attach a filler block to the bottom of the screed and pass it over the area to be repaired to 

check the thickness. The filler block thickness shall be equal to the design overlay thickness as 

shown in the plans. Remove all concrete that the block does not clear. Individual aggregates left 

after hydro-demolition may be allowed to project above the base of the filler block. Remove 

aggregate that does not provide a 1” clear cover to the top of the overlay. 

Brush a latex cement mixture onto all vertical surfaces and do not let the brushed material dry 

before it is covered with the additional material required for the final grade. Remove all loose 

aggregate from the latex cement brushed surface prior to latex concrete placement (NOTE: For 
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surfaces not prepared with hydro-demolition brush the lean latex mixture over horizontal and 

vertical surfaces). 

Do not place the LMC-VES until the burlap is fully saturated and approved by the Engineer.  Drain 

excess water from the wet burlap before placement. 

Place the LMC-VES in one operation. Provide a minimum overlay thickness as shown in the plans. 

When a tight, uniform surface is achieved and before the concrete becomes non-plastic, further 

finish the surface of the floor by burlap dragging or another acceptable method that produces an 

acceptable uniform surface texture. 

Once LMC-VES placement begins a single layer of wet burlap shall be placed five (5) feet behind 

the screed’s burlap drag. In the event of a delay of ten (10) minutes or more, temporarily cover all 

exposed latex concrete with wet burlap and white opaque polyethylene. 

Promptly cover the surface with a second layer of clean, wet burlap as soon as the surface will 

support it without deformation. Wet cure the surface for a minimum of three (3) hours and until a 

compressive strength of at least 2,500 psi is reached. Curing material shall be continually saturated 

during the wet cure period using a fogging system approved by the Engineer. The Engineer may 

require an increase in the minimum cure time when the overlay thickness is greater than 1.5 inches 

or the ambient temperature remains below 60°F.  

Screed rails or construction dams shall be separated from the newly placed concrete by passing a 

pointing trowel along the face of the formwork and the newly placed concrete. Carefully make this 

trowel cut for the entire depth and length of rails or dams after the LMC-VES has sufficiently 

stiffened and cannot flow back. 

As soon as practical, after the concrete has hardened sufficiently, test the finished surface with an 

approved rolling straightedge that is designed, constructed, and adjusted so that it will accurately 

indicate or mark all deck areas which deviate from a plane surface by more than ⅛” in 10’.  Remove 

all high areas in the hardened surface in excess of ⅛” in 10’ with an approved grinding or cutting 

machine. Additionally, the final LMC-VES deck surface shall not deviate from the line and 

elevation indicated on the plans by more than 0.3” over any 50’ length. Submit proposed corrective 

measures to the Engineer for approval for all low areas in excess of 1/8 inch in 10 feet. 

Unless otherwise indicated on the plans, groove the bridge floor in accordance with Subarticle 

420-14(B) of the Standard Specifications. Vehicular traffic may travel across a deck surface that 

has not been grooved; however, the entire deck area shall be grooved after the LMC-VES achieves 

design strength and no later than seven (7) days after completion of the overlay unless otherwise 

approved by the Engineer.  

LIMITATIONS OF OPERATIONS 

The mixer is not permitted on the bridge deck unless otherwise approved. 

Do not place LMC-VES if the temperature of the concrete surface on which the overlay is to be 

placed is below 50°F or above 85°F. Measure the surface temperature by placing a thermometer 

under the insulation against the surface. 
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Prior to placing LMC-VES, the air temperature, wind speed, and the evaporation rate shall be 

determined by the Contractor and verified by the Engineer. Do not place LMC-VES if the ambient 

air temperature is below 50°F or above 85°F, or if the wind velocity is greater than 10 mph. 

Do not place LMC-VES when the temperature of the LMC-VES is below 45°F or above 85°F. 

It is the Contractor’s responsibility to ensure that the rate of evaporation of surface moisture from 

the LMC-VES does not exceed 0.05 pounds per square foot per hour until the overlay has achieved 

the specified compressive strength. The evaporation rate is calculated using the following formula: 

 E = (Tc
2.5-r*Ta

2.5)*(1+0.4V)*(10-6) 

 where, 

 E = Evaporation Rate, 

 Tc = Concrete Temp (°F), 

 r = Relative Humidity (%/100) 

 Ta = Air Temp (°F), 

 V=Wind Velocity (mph) 

The Contractor shall determine the evaporation rate prior to placement. Additionally, the 

Contractor shall determine the predicted evaporation rate from the beginning of the placement 

until the expected time of achieving the required compressive strength. If the calculated 

evaporation rate during that time exceeds or is predicted to exceed 0.05 pounds per square foot per 

hour, the Contractor may propose engineered controls of the parameters (temperature, relative 

humidity, wind velocity) to reduce the evaporation rate. The evaporation rate shall be recalculated, 

with the appropriate parameters, after the proposed control measures are in place.  The recalculated 

evaporation rate shall be 0.05 pounds per square foot per hour or less, prior to placement, and must 

stay below 0.05 pounds per square foot per hour until the specified compressive strength is 

achieved. 

Stop all placement operations during periods of precipitation. Take adequate precautions to protect 

freshly placed LMC-VES from sudden or unexpected precipitation. Keep an adequate quantity of 

protective coverings at the worksite to protect the freshly placed pavement from precipitation. 

If working at night, provide approved lighting. 

Do not allow traffic on the LMC-VES surface until the LMC-VES has attained a minimum 

compressive strength of 2,500 psi. Compressive strength for opening the bridge to traffic may be 

determined by compressive strength testing of sampled concrete cylinders, or by establishing a 

relationship between the compressive strength and rebound hammer readings, in lieu of 

compressive strength testing. For the correct procedure, refer to the document: Rebound Hammer 

Calibration Procedure for use on Rapid Set Cement Latex Bridge Deck Overlays involving 

Multiple Bridges and/or Multiple Placement Days, which is available from your local M&T 

representative or via the following link:  

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Rebound%20Hammer%20Cal

ibration%20Memo.pdf 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Rebound%20Hammer%20Calibration%20Memo.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Rebound%20Hammer%20Calibration%20Memo.pdf
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ACCEPTANCE 

The minimum required acceptance strength for LMC-VES is 3,000 psi and will be based on the 

average compressive strength of two (2) 4-inch by 8-inch cylinders made from each truck for each 

load.  These samples will be tested as close to 3 hours of age as possible, but not to exceed 24 

hours of age from the time of sampling. The additional set of two (2) cylinders collected will be 

utilized for investigative purposes if the acceptance cylinders fail to meet strength requirements. 

If the acceptance samples are more than 250 psi less than the rebound hammer readings from the 

deck, the rebound hammer shall be recalibrated per the above procedure.   

MEASUREMENT AND PAYMENT 

Latex Modified Concrete Overlay– Very Early Strength will be measured and paid for in cubic 

yards of LMC-VES satisfactorily placed on the completed deck. 

Placing & Finishing of Latex Modified Concrete Overlay – Very Early Strength will be paid for at 

the contract unit price bid per square yard which includes compensation for furnishing all labor, 

tools, equipment and incidentals necessary to complete the work in accordance with the contract 

documents. 

Grooving Bridge Floors will be measured and paid in accordance with Article 420-21 of the 

Standard Specifications. 

Payment will be made under: 

Pay Item Pay Unit 

Latex Modified Concrete Overlay – Very Early Strength Cubic Yard 

Placing & Finishing of Latex Modified Concrete Overlay – Very Early Strength 

Grooving Bridge Floors 

Square Yard 

Square Feet 

LMC OVERLAY SURFACE PREPARATION                                 (11-30-23) 

GENERAL 

This Special Provision addresses the surface preparation activities required prior to the placement 

of latex modified concrete. Unless specifically mentioned below, all requirements specified for the 

bridge deck are also required for the approach slabs. 

DEFINITIONS 

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to a 

uniform depth within ½” of the plan overlay thickness or to the limits shown on the plans. 

Hydro-demolition shall consist of the removal of the deck surface by means of high pressure water 

blasting which will remove concrete, oil, dirt, concrete laitance and rust from the exposed 

reinforcing bars by direct impact, pressurization of micro and macro cracks and cavitation 

produced by jet instability. 

EQUIPMENT 
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Use the following surface preparation equipment: 

(A) Scarifying equipment that is a power-operated, mechanical grinder capable of removing a 

minimum depth of ¼” for each pass. 

(B) Hydro-demolition machine, self-propelled with a minimum orifice pressure of 17,000 psi. 

(C) All water used for hydro-demolition shall be potable. 

(D) Equipment capable of sawing concrete to the specified plan depth. 

(E) Hand-held high velocity (7,500 psi minimum) water-jet equipment capable of removing rust 

scale from reinforcing steel, removing small chips of concrete partially loosened by the 

scarifying or chipping operation, and for removing rehydrated dust left from scarification. 

(F) Power driven hand tools for removal of unsound concrete are required that meet the following 

requirements: 

(1) Pneumatic hammers weighing a nominal 35 lb or less. 

(2) Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width. 

(G) Hand tools such as hammers and chisels for removal of final particles of unsound concrete. 

(H) Self-propelled vacuum capable of picking up water, dust, and other loose material from 

prepared deck surface. 

(I) Vibratory screed for overlays, except as noted herein. 

The hydro-demolition machine shall be self-propelled and capable of producing a water-jet 

through an orifice at a pressure of at least 17,000 psi. The machine shall move the jet transversely 

across the area and forward and backward so that the entire deck is covered with the water-jet and 

operated at a pressure sufficient to remove the unsound concrete. 

The machine shall have sufficient means to control and vary the following functions: 

(A) Water pressure. 

(B) Angle and distance of the orifice in relation to the surface to be blasted. 

(C) Limits of transverse and longitudinal movement of the orifice. 

(D) Speed of the orifice in the transverse and longitudinal direction. 

High pressure pump(s) shall be equipped with over-pressurization relief valves and rupture disc 

systems. All high pressure components shall be rated at full working pressure of the hydro-

demolition system. The complete hydro-demolition system must be capable of depressurization 

from a single point. 

The equipment must operate at a noise level less than 90 decibels at a distance of 50 feet. 
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MANAGEMENT AND DISPOSAL OF CONCRETE GRINDING RESIDUALS 

The contractor must collect and properly dispose of water, Hydro-demolition Operation Slurry 

(HOS), Diamond Grinding Slurry (DGS), and solids from bridge deck preparation, otherwise 

referred to as Concrete Grinding Residuals (CGR). Prior to beginning work, submit for approval 

by the Engineer an HOS/DGS Management Plan. Prepare the plan in accordance with the NCDOT 

Guidelines on the Management and Disposal of CGR available at:  

https://connect.ncdot.gov/resources/Environmental/Environmental Permits and 

Guidelines/Forms/AllItems.aspx  

The contractor shall comply with applicable regulation concerning such water disposal. 

Prior to final payment, the contractor must submit a paper copy of all completed records pertaining 

to disposal of CGR. All costs associated with Management and Disposal of CGR shall be included 

in the payment of other items. 

OSP PLAN SUBMITTAL 

Prior to beginning surface preparation activities, the Contractor shall submit for review and 

approval the Overlay Surface Preparation (OSP) Plan. The OSP Plan shall detail the type of 

equipment that is intended to be used and the means by which the Contractor will achieve the 

following requirements: 

(A) Estimate depth of reinforcing steel. 

(B) Scarification of deck to required depth. 

(C) Field verification that required scarification depth was achieved within limits. 

(D) Hydro-demolition of deck with appropriate profile and to required depth. 

(E) Field verification that the required hydro-demolition depth was achieved within limits. 

SURFACE PREPARATION 

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated 

concrete to the limits shown on the plans with the following requirements: 

(A) Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the hydro-

demolition process with material approved by the Engineer, prior to beginning any demolition. 

The expansion joints shall remain sealed until water from the hydro-demolition process no 

longer passes over them. Take all steps necessary to eliminate the flow of water through the 

expansion joints, and any other locations water could leak from the deck. 

All deck drains in the immediate work area and other sections of the bridge affected by the 

work being performed shall be sealed prior to beginning scarification. Drains shall remain 

sealed until it has been determined that materials from the hydro-demolition and concrete 

overlay operations cannot be discharged through them any longer. 

(B) Scarifying Bridge Deck: Removal of any asphalt wearing surface from the bridge deck and 

scarification of the entire surface of the concrete deck to remove concrete to a uniform depth 

https://connect.ncdot.gov/resources/Environmental/Environmental%20Permits%20and%20Guidelines/Forms/AllItems.aspx
https://connect.ncdot.gov/resources/Environmental/Environmental%20Permits%20and%20Guidelines/Forms/AllItems.aspx
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within ½” of the plan overlay thickness, but not less than ½” inch above the top mat of 

reinforcing steel. 

It will be the Contractor’s responsibility to determine amount of cover for the reinforcing steel. 

Use a pachometer or other approved device, as directed by Engineer, prior to beginning hydro-

demolition. Readings shall be taken in the presence of the Engineer. Readings should be taken 

for each span at 1/5 points longitudinally and 1/3 points transversely. This cost for this work 

will be considered incidental to the cost of hydro-demolition of the bridge deck. 

Estimated average cover to top mat:   

Bridge # 100007: 2” +/-3/8” 

The above top mat cover dimensions are an estimate based on the best available information. 

Calibrate scarifying equipment in order to avoid damaging the reinforcing steel in the bridge 

floor or the approach slab. If reinforcing bars or bridge drainage devices are pulled up or 

snagged during operations, then cease work and consult with the Engineer to determine any 

necessary adjustments to the scarifying operation. 

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface. In 

areas where reinforcing steel is located in the depth to be scarified, use another method with 

the Engineer’s approval.  

(C) Calibration of Hydro-Demolition Equipment:  Two (2) trial areas shall be designated by the 

Engineer to demonstrate that the equipment, personnel, and methods of operation are capable 

of producing results to the satisfaction of the Engineer. The first trial area shall consist of 

approximately 50 square feet of sound concrete as determined by the Engineer. The equipment 

shall be calibrated to remove sound concrete from the scarified surface to the depth required 

to achieve the plan overlay thickness. After completion of this test area, the equipment shall 

be moved to the second area consisting of deteriorated or defective concrete, to determine 

whether unsound concrete will be completely removed with the previous calibration and to 

establish a baseline for requiring the contractor to place under-deck containment in areas 

subject to full depth removal, before beginning the hydro-demolition process in a span. Should 

it be determined that not all defective concrete has been removed, the hydro-demolition system 

shall be recalibrated to remove an additional  ¼” of sound concrete, then re-test on deteriorated 

concrete.   

If additional defective concrete is found, the depth of cut will increase in ¼” increments until 

only sound concrete is found remaining. 

When satisfactory results are obtained, the machine parameters shall be used for production 

removal. The contractor shall make adjustments to the operating parameters, as required, to 

perform concrete removal as indicated on the plans and to adjust to the variance in the 

compressive strength of the concrete. 
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Hand held water blasting equipment, pneumatic hammers, and hand tools may be substituted 

for the hydro-demolition unit in inaccessible or inconvenient areas. 

(D) Hydro-demolition (Overlay Depth):  Remove by hydro-demolition or chipping with hand tools 

all loose, unsound and contaminated deck concrete and, if necessary, sound concrete in order 

to allow for the placement of an overlay with the minimum depth shown on the plans. In areas 

where reinforcing steel is exposed and debonded for a length greater than two (2) feet, remove 

deck to an average depth of ½” below the exposed and debonded reinforcing steel. Reinforcing 

steel that is exposed and loose shall be tied to the crossing bar(s) as needed to secure the steel. 

Reinforcing steel shall be considered loose if when struck, movement or vibration can be 

observed. Concrete below crossing bar shall be removed as necessary to tie reinforcing steel 

to crossing bar with a wire tie. Dispose of the unsound concrete, clean, repair or replace 

damaged reinforcing steel and thoroughly clean the newly exposed surface. 

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. 

The Engineer will re-inspect after each removal and require additional removals until 

compliance with plans and specifications are met. 

Any areas of the prepared surface contaminated by oil or other materials detrimental to good 

bond as a result of the contractor’s operations shall be cleaned at the contractor’s expense. 

Regardless of the method of removal, the removal operation shall be stopped if it is determined 

that sound concrete is being removed to a depth greater than required by the plans including 

any ¼”increments added per the above calibration process. 

Appropriate recalibration, or change in equipment and methods shall be performed prior to 

resuming the removal operation. 

(E) Class II Surface Preparation (Partial Depth):  At locations specified on the plans for Class II 

Surface Preparation, verify the depth of removal achieved by the hydro-demolition. The 

average depth of removal shall be approximately one-half the deck thickness but not less than 

¾” below the top mat of steel. When hydro-demolition did not achieve the Class II Surface 

Preparation depth requirements, remove by hydro-demolition or chipping with hand tools all 

existing patches and contaminated concrete to the required depth. No additional payment will 

be made for Class II Surface Preparation depths achieved by the initial hydro-demolition. 

All patches shall be removed under Class II Surface Preparation. If any patch cannot be 

removed by means of hydro-demolition, the Contractor shall use hand tools to remove the 

patch. Areas indicated on the plans that require Class II Surface Preparation, including the 

locations of existing patches, are from the best information available. The Contractor shall 

verify prior to surface preparation the location of all existing patches.  

Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel and 

thoroughly clean the newly exposed surface. Care shall be taken not to cut, stretch, or damage 

any exposed reinforcing steel. 
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In overhangs, removing concrete areas of less than 0.60 ft2/ft. length of bridge without 

overhang support is permitted unless the Engineer directs otherwise. Overhang support is 

required for areas removed greater than 0.60 ft2/ft. length of bridge. Submit details of overhang 

support to the Engineer for approval prior to beginning the work. 

(F) Class III Surface Preparation (Full Depth):  Remove by hydro-demolition or chipping with 

hand tools the full depth of slab. Dispose of the removed concrete, clean, repair or replace 

damaged reinforcing steel and thoroughly clean the newly exposed surface.  Care shall be taken 

not to cut, stretch, or damage any exposed reinforcing steel. 

For areas of less than 3 ft2 suspending forms from existing reinforcing steel using wire ties is 

permitted. For larger areas, support forms by blocking from the beam flanges, or other 

approved method. 

Overhang support is required for full depth removal adjacent to bridge rails. Submit details of 

overhang support to the Engineer for approval prior to beginning the work. 

(G) Under Deck Containment: Under deck containment shall be installed where Class III surface 

preparation occurs. The containment shall be installed prior to hydro-demolition in the areas 

where full depth removal is required or blow through may occur during the hydro-demolition 

process.   

Submit for approval detailed plans for the under deck containment system. Detail how waste, 

debris, and wastewater are contained.  

(H) Concrete for Full Depth Repair:  Fill the Class III surface preparation areas with Class AA, 

high early strength structural concrete or latex modified concrete in accordance with one of the 

methods described below: 

(1) Refill full depth areas with Class AA concrete to the bottom of the proposed concrete 

overlay in accordance with Section 420 of the Standard Specifications.  Any of the methods 

for curing Class AA concrete as stated in the Standard Specifications are permitted except 

the membrane curing compound method. 

Provide a raked finish to the surface of the Class AA concrete which     provides a 

minimum relief of  1
16⁄ ” and a maximum relief of ¼”.  

Verify the Class AA concrete has attained a minimum compressive strength of 

3,000 psi using an approved, non-destructive test method. Brush a lean mix of the 

latex modified concrete to the surface and immediately place the overlay course.  

(2) Refill full depth areas with high early strength concrete as described in the Concrete for 

Deck Repair and Volumetric Mixer Special Provisions. 

(3) Refilling full depth areas with latex modified concrete during the Class III repair is 

permitted if any of the following conditions are met: 
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(a) The reinforcing steel cover is 1½ inches or less for the top mat of steel. 

(b) The area being repaired is less than 1 yd2. 

(c) The Engineer directs the fill. 

(I) Preparation of Reinforcing Steel:  Remove concrete without cutting or damaging existing steel 

unless otherwise noted in the plans. Damaged reinforcing steel, such as bars with nicks deeper 

than 20% of the bar diameter, shall be repaired or replaced.  Reinforcing steel which has a 

cross section reduced to 75% or less shall be replaced with new reinforcing steel of similar 

cross section area. Replacement bars shall be Grade 60 and meet the material requirements of 

Section 1070 of the Standard Specifications. Replacement bars shall be spliced to existing bars 

using either minimum 30 bar diameter lap splices to existing steel with 100% cross sectional 

area or approved mechanical connectors.   

Support and protect the exposed reinforcing steel left unsupported by the hydro-demolition 

process against displacement and damage from loads such as those caused by removal 

equipment and delivery buggies. All reinforcing steel damaged or dislodged by these 

operations shall be replaced with bars of the same size at the contractor’s expense. 

Reinforcing steel exposed and cleaned by hydro-demolition will not require additional cleaning 

if encased in concrete within seven (7) days. Rebar exposed for more than seven (7) days shall 

be cleaned by high velocity water jets, with a minimum pressure 4,000 psi, prior to placement 

of the new concrete.   

When large areas of the deck on composite bridges are removed resulting in the debonding of 

the primary reinforcing bars, the removal shall be performed in stages to comply with the 

construction sequence shown on the plans or as directed by the Engineer. 

(J) Safety:  Provide a containment system for handling expected and unexpected blow through of 

the deck. The containment system shall retain runoff water and debris and protect the area 

under the bridge deck. The Contractor shall be responsible for any injury or damage caused by 

these operations. The containment system shall remain in place until the concrete has been cast 

and reach minimum strength. 

Provide adequate lighting when performing hydro-demolition activities at night.  Submit a 

lighting plan to the Engineer for approval prior to beginning work. 

(K) Surface Cleaning:  Removal of concrete debris shall be accomplished either by hand or 

mechanical means capable of removing wet debris and water in the same pass and after the 

hydro-demolition process to prevent debris from setting or adhering to the surface of the sound 

concrete. All concrete debris shall become the property of the Contractor and shall be legally 

disposed of at the contractor’s expense. The contractor shall be responsible for disposing of all 

debris generated by the scarification operations.   

Any debris which is allowed to set or adhere to the surface of the sound concrete shall be 

carefully removed at no additional cost. Exercise care to avoid any damage to the remaining 

sound concrete or exposed reinforcement. Prior to the placement of the overlay, the entire 
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surface shall be cleaned with high pressure water to remove any bond-breaking residue, loose 

material from the concrete surface, and/or rust from the reinforcing steel. This residue shall be 

collected and disposed of by the contractor. 

Any areas modified by chipping or hammering shall be cleaned with high pressure water at 

7,500 psi minimum to remove any bond-breaking residue, loose concrete, and any deleterious 

material. This material shall be collected and disposed of by the contractor.   

Any areas of the prepared surface contaminated by oil or other materials detrimental to good 

bond as a result of the contractor’s operations shall be cleaned at the contractor’s expense. 

MEASUREMENT AND PAYMENT 

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard  for 

the milling of existing asphalt wearing surface from the bridge deck or approaches, milling of the 

entire concrete bridge deck, repairing or replacing any damaged reinforcing steel, and the cleaning 

and disposal of the milled material.  

Hydro-Demolition of Bridge Deck will be measured and paid for at the contract unit price per 

square yard for hydro-demolition, removal and disposal of unsound and contaminated concrete, 

cleaning, repairing or replacing of reinforcing steel, and furnishing all materials, labor, tools, 

equipment and incidentals necessary to complete the work. 

Class II Surface Preparation will be measured and paid for at the contract unit price per square 

yard and will be full compensation for Class II (partial depth) deck preparation where required by 

the plans and not attained by the initial hydro-demolition of the deck.  The cost will also include 

removal and disposal of unsound and contaminated concrete, removal of all existing patches, 

cleaning, repairing or replacing of reinforcing steel, and all materials, labor, tools, equipment and 

incidentals necessary to complete the work. 

Class III Surface Preparation will be measured and paid for at the contract unit price per square 

yard and will be full compensation for Class III (full depth) deck preparation and repair where 

required by the plans. The cost will also include removal and disposal of unsound and 

contaminated concrete, cleaning, repairing or replacing of reinforcing steel, under deck 

containment, placing and finishing concrete for full depth repair, and for furnishing all materials, 

labor, tools, equipment and incidentals necessary to complete the work. 

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the 

Standard Specifications. 

Payment will be made under: 

Pay Item Pay Unit 

Scarifying Bridge Deck Square Yard 

Hydro-Demolition of Bridge Deck Square Yard 

Class II Surface Preparation Square Yard 

Class III Surface Preparation Square Yard 
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EPOXY COATING AND DEBRIS REMOVAL          (SPECIAL) 

1.0 GENERAL 

This work applies to all interior bents of the project bridges.  Pressure wash, clean, and epoxy 

coat top of all bent caps after painting of all girders are concluded. 

Debris removal from the top of bent caps shall be incidental to epoxy coating the top of bent 

caps. 

Use a Type 4A flexible and moisture insensitive epoxy coating in accordance with Section 

1081. Provide a Type 3 material certification in accordance with Article 106-3 showing the 

proposed epoxy meets Type 4A requirements. 

2.0 SURFACES 

Apply the epoxy protective coating to the top surface area, including chamfer area of bent 

caps, excluding areas under elastomeric bearings.   

Thoroughly clean all dust, dirt, grease, oil, laitance and other objectionable material from the 

concrete surfaces to be coated. Air blast all surfaces immediately before applying the 

protective coating. 

Use only cleaning agents preapproved by the Engineer. 

3.0 APPLICATION 

Apply epoxy protective coating only when the air temperature is at least 40°F and rising, but 

less than 95°F and the surface temperature of the area to be coated is at least 40°F. Remove 

any excess or free standing water from the surfaces before applying the coating.  Apply one 

coat of epoxy protective coating at a rate such that it covers between 100 and 200 sf/gal. 

Under certain combinations of circumstances, the cured epoxy protective coating may 

develop an oily condition on the surface due to amine blush. This condition is not detrimental 

to the applied system. 

Apply the coating so the entire top surface of the bent and end bent concrete is covered and 

all pores are filled. To provide a uniform appearance, use the exact same material on all 

visible surfaces.  

4.0 BASIS OF PAYMENT 

Epoxy Coating will be measured and paid for by the contract unit price per square foot and 

shall be full compensation for furnishing all material, labor, tools and equipment necessary 

for cleaning and coating the tops of bent caps.  Debris removal from the top of bent caps 

shall be incidental to epoxy coating the top of bent caps. 
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SILANE BARRIER RAIL TREATMENT (SPECIAL) 

DESCRIPTION 

This work consists of preparation of bridge concrete barrier rail surfaces and the furnishing and 

application of alkylalkoxysilane (silane) penetrant sealers, with 100% solids, to seal bridge 

concrete barrier rail surfaces and cracks.  Prepare the bridge concrete barrier rail surfaces and apply 

the silane bridge concrete barrier rail sealer in accordance with this special provision and as 

indicated on the plans, or as approved by the Engineer.   

Work includes: bridge concrete barrier rail surface preparation, placement of silane penetrant 

sealer, appropriate removal and disposal of excess and waste material, and any incidentals 

necessary to complete the project, as specified or as indicated on the plans. 

SUBMITTALS 

Submit for approval the following requested items and any other relevant documents: 

(A) A safety data sheet (SDS) for each shipment of the silane materials. 

(B) Silane material information and manufacturer’s written preparation and application 

instructions. 

(C) Certification from an independent testing laboratory that the materials meet the requirements 

of these provisions.  Do not incorporate these materials into the project until the Engineer has 

accepted and approved the certification for the material.   

(D) The dates of manufacture of the silane materials, their lot numbers and date of shelf-life 

expiration for each lot number. 

(E) A table indicating the likely cure time, in minutes, to allow vehicular traffic on the bridge 

where the concrete barrier rail surface has been treated.  Provide time for the allowable ambient 

temperature range, in increments of 10º F. 

(F) A work plan for each structure that includes estimated times for surface preparation and silane 

application. 

MATERIAL DELIVERY AND STORAGE 

Store at the site sufficient quantities of silane materials to perform the entire application.   

Deliver materials in manufacturer’s original, unopened, undamaged containers with identification 

labels intact.  Ensure that each container is clearly marked by the manufacturer with the following 

information: 

(A) Manufacturer’s name and address. 

(B) Product name. 

(C) Date of manufacture. 

(D) Expiration date. 

(E) Lot identification number. 

(F) Container serial number. 

Provide the Engineer a certification from the manufacturer, confirming that the silane materials 

meet the requirements of this special provision.  Do not incorporate these materials into the project 

until the Engineer has accepted and approved the certification for the material.  Submit such 
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certification for each lot of material delivered to the project.  In each certification, identify the 

serial or lot numbers of the containers certified. 

The Engineer may require samples from each lot or container of materials delivered to the project 

or from containers at the point of use.  When samples are required, furnish samples in accordance 

with the Engineer’s instructions. 

Store silane materials in unopened containers in a clean, dry area between 40° F and 90° F.  Store 

containers in a manner that prevents leakage or spillage. 

MANUFACTURER’S REPRESENTATIVE 

Provide a manufacturer’s representative on site for the duration of the surface preparation and 

silane application work, to provide expert assistance on surface preparation, storage, mixing, 

application, clean-up, and disposal of materials. 

MATERIALS 

Provide silane from a single manufacturer, and provide silane that conforms to requirements 

indicated in Table 1, below. 

 Table 1 

SILANE PROPERTIES 

 

Property Test Method Requirement 

Silane Content  100% 

VOC content EPA method 24 Less than 350 g/l 

Surface Appearance 

after Application 

 Unchanged 

Flash Point ASTM D3278 140° F, minimum 

Resistance to Chloride 

Ion Penetration 

AASHTO T259 and 

T260 

Less than: 

0.52 pounds/yd3(criteria of 1.5) at 1/2 

inch level; 

0.00 pounds/yd3(criteria of 0.75) at 1 

inch level 

Water absorption test ASTM C 642 0.50% maximum/48 hours; 

1.5% maximum/50 days 

Scaling resistance ASTM C 672 (non-air-entrained concrete) 0 rating “No 

Scaling” (100 cycles) 

 NCHRP 244  

Water weight gain Series II - cube test 85% reduction, minimum 

Absorbed chloride 87% reduction, minimum 

Absorbed chloride Series IV - Southern 

climate 

95% reduction, minimum 
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SURFACE PREPARATION 

Prepare the bridge concrete barrier rail surfaces for application of the silane in order to remove all 

existing grease, slurry, oils, paint, dirt, striping, curing compound, rust, membrane, weak surface 

mortar, or any other contaminants that could interfere with the proper adhesion, penetration, and 

the curing of the silane material. 

Prepare a final surface that adheres to the following requirements: 

(A) For areas to receive silane treatment, clean by sandblasting or shotblasting.  Select the size of 

shot or sand, and travel speed of the equipment to provide a uniformly clean surface with a 

uniform profile.  Do not expose cleaned surfaces to vehicular traffic unless approved by the 

Engineer.  If the bridge concrete barrier rail surfaces  become contaminated before placing the 

silane treatment, shotblast or abrasive sandblast the contaminated areas to the satisfaction of 

the Engineer, at no additional cost. 

(B) Power washing of the bridge concrete barrier rail may be allowed as approved by the Engineer, 

but the concrete barrier shall be allowed to dry a minimum of 48 hours prior to application of 

the silane treatment. 

(C) Prior to silane application, protect cracks on the bridge concrete barrier rail from materials that 

can interfere with the penetration and the curing of the silane material.  Just prior to placement 

of the silane, remove, by magnets and oil-free compressed air and vacuuming, any loose 

particles, such that no excess particles remain. 

(D) Prior to silane application, the bridge concrete barrier rail shall be completely dry.   

(E) The silane manufacturer may suggest cleaning and preparation methods other than those 

detailed by this special provision.  The Engineer must approve such alternative methods prior 

to implementation. 

SILANE APPLICATION 

(A) Test Area 

(1) Test a small area of the surface (minimum 2 ft. by 2 ft.) before general application to ensure 

desired performance results, aesthetics, and application rates and to verify application 

technique.  Allow 5–7 days for the product to react fully before evaluating.  

(2) Application rates may vary depending on field conditions and the substrate to be treated. 

(3) Conduct at least one absorption test in the test area, using a Rilem Tube Test. Acceptable 

results are no loss of water in the Rilem tube over a period of 20 minutes. Adjust application 

to achieve required repellent performance. 

(4) The manufacturer’s representative shall assist the Contractor in determining the application 

rates. Use test applications on actual surfaces to determine accurate application rates.  

Extremely porous surfaces may require two (2) coats of silane. 

(5) Do not begin production application of silane until Engineer has approved the test area, 

including approval of aesthetics, color, texture, and appearance. 

 

(B) Application 

Immediately before placing silane, all exposed surfaces shall be completely dry and blown 

clean with oil-free compressed air to remove any loose dust and debris.  Apply silane as soon 

as practical after the exposed surfaces have been properly prepared and conditions are 

satisfactory: 
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(1) Stir material thoroughly before and during application. 

(2) Apply silane using low-pressure pumping equipment with a wet fan type spray nozzle.  

Rollers with a 1” nap or brushes are permitted.  On vertical surfaces, apply the silane in a 

flooding application from the bottom upward, in accordance with manufacturer’s 

instructions. 

(3) Maintain operating pressures in sprayers used for application of the silane sealer material 

sufficiently low, so that atomization or misting of the material does not occur. 

(4) Apply even distribution of silane.  Take care when applying the silane, so that running or 

ponding does not occur. 

(5) Apply silane in a single application to the barrier rail surface with enough material to 

saturate the surface.  Remove excess material with a roller or brush and dispose of excess 

material appropriately.  If a second coat is required, it should be applied “wet on wet” 

before first coat dries. 

(6) Application of sealant by spray methods will not be permitted when wind speeds are 20 

mph or more, or if in the opinion of the Engineer, unsatisfactory results will be obtained.  

Other application methods or rescheduling will be required. 

(7) Avoid application with hand pump sprayers.  For small areas of silane application, the use 

of hand pump sprayers must be approved by the Engineer. 

(8) Contractor shall protect from overspray all pedestrians, vehicles, plants and vegetation, and 

other areas not receiving silane application.  Damages that occur due to overspray shall be 

the responsibility of the Contractor. 

(9) Allow product to penetrate the bridge concrete barrier rail and dry, as required by the 

manufacturer, prior to opening to traffic. 

LIMITATIONS OF OPERATIONS 

(1) Prior to application of any silane sealer, cure concrete or concrete repairs for a minimum 

of 28 days or as required by the silane manufacturer. 

(2) Do not use silane material after the shelf life date. 

(3) Do not return unused material in opened containers to storage for later use.  Either apply 

such material to appropriate areas on barrier rail surfaces or remove and appropriately 

dispose of it at offsite locations provided by the Contractor. 

(4) Pick up and store all blast media and contaminants in a vacuum unit.  Do not create dust 

during the blasting operation that will obstruct the view of motorists in roadways adjacent, 

above, below, or surrounding the silane treatment area.  Store, handle, and dispose of blast 

media and contaminants in accordance with all applicable local, state, and federal 

requirements. 

(5) Cover deck joint seal and elastomeric material, plug deck drain scuppers, seal cracks on 

underside of deck, and use other necessary protective measures to prevent leakage of silane 

below the concrete deck and beyond the concrete barrier rail, to protect waterways, bridge 

components, pedestrians, vehicles, roadway, vegetation, and any other items or areas below 

or near the bridge. 

(6) Application of sealant by spray methods will not be permitted during windy conditions, if 

in the opinion of the Engineer, unsatisfactory results will be obtained.  Other application 

methods or rescheduling will be required. 
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(7) Avoid application with hand pump sprayers.  For small areas of silane application, the use 

of hand pump sprayers might be allowed, but must be approved by the Engineer. 

(8) Protect traffic from rebound, dust, overspray, and construction activities.  Provide 

appropriate shielding, as required and/or directed by the Engineer.  Damages that occur 

due to the Contractors operations shall be the responsibility of the Contractor. 

(9) The Contractor shall provide suitable coverings (e.g. heavy-duty drop cloths) as needed to 

protect all exposed areas not to receive surface preparation and silane treatment. 

(10) Clean and/or repair all damage or defacement resulting from Contractor’s operations to the 

Engineer’s satisfaction at no additional cost to the Department. 

(11) The equipment used for silane application must be clean of foreign materials and approved 

by the Engineer before use. 

(12) The surface to receive the treatment shall be dry for at least 48 hours before treatment and 

shall be free from sand, surface dust and dirt, oil, grease, chemical films, and other 

contaminants prior to application of the silane. 

(13) The surface, air, and material temperatures shall be between 40°F and 90°F during 

application. 

(14) Do not apply silane materials during cold, hot, or wet weather conditions or when adverse 

weather conditions are forecasted within 12 hours of the completion of the silane 

application.  Correct any coating damaged by rain or moisture by an additional application 

or as required by the silane manufacturer. 

(15) Protect prepared surfaces from precipitation and heavy dew during and after the application 

of the silane.   

(16) Conduct the work in a continuous operation, with the silane application as soon as practical 

following surface preparation. 

(17) Apply silane during the lowest temperature period of the day, typically between 1:00 a.m. 

and 9:00 a.m., when the cracks are open to the greatest extent. 

(18) Clean up, dispose of any surplus material, and restore any disturbed areas unless otherwise 

directed. 

(19) 100% Silane is a combustible liquid; take appropriate precautions during handling, storage, 

and operations.  KEEP AWAY FROM OPEN FLAME. 

(20) Work crews should wear appropriate personal protection equipment and follow 

manufacturer’s recommendations when applying silane.  Refer to the SDS and all 

applicable local, state, and federal laws, and rules and regulations of authorities having 

jurisdiction over the project, for specific guidance for personal and environmental 

protection and safety requirements. 

MEASUREMENT AND PAYMENT 

Surface Preparation for Concrete Barrier Rail will be measured and paid for at the contract unit 

price per square foot and will be full compensation for the shotblasting, sandblasting, or other 

necessary surface preparation and handwork to prepare the entire bridge concrete barrier rail and 

removal and disposal of all blast media and waste material generated. 

Silane Barrier Rail Treatment will be measured and paid for at the contract unit price per square 

foot and will be full compensation for bridge concrete barrier rail and crack preparation; for 

furnishing and applying the silane barrier rail treatment; removal and disposal of excess and waste 
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material generated; for protection of waterways, bridge, and other nearby surfaces, vehicles, and 

pedestrians; and for all labor, tools, and incidentals necessary to complete the work. 

Payment will be made under: 

Pay Item Pay Unit 

Surface Preparation for Concrete Barrier Rail Square Foot 

Silane Barrier Rail Treatment Square Foot 

  
  

FLOWABLE FILL: 
(9-17-02)(Rev. 1-16-24) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 

 

Description 

 

This work consists of all work necessary to place flowable fill in accordance with these provisions, 

the plans, and as directed. 

 

Materials 

 

Refer to Division 10 of the Standard Specifications. 

 

Item Section 

Flowable Fill 1000-7 

Construction Methods 

 

Discharge flowable fill material directly from the truck into the space to be filled, or by other 

approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 

Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 

flowable fill. 

 

Measurement and Payment 

 

At locations where flowable fill is called for on the plans and a pay item for flowable fill is included 

in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of 

cubic yards that have been satisfactorily placed and accepted.  Such price and payment will be full 

compensation for all work covered by this provision including, but not limited to, the mix design, 

furnishing, hauling, placing and containing the flowable fill. 

 

Payment will be made under 

Pay Item Pay Unit 

Flowable Fill Cubic Yard 
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BEAM REPAIR-CUT OUT                                                                                        (SPECIAL) 

DESCRIPTION  

Cut and remove beam and stiffener areas identified as deteriorated, damaged or with excessive 

section loss at locations determined by the Engineer after blasting and priming for new paint 

system. The Engineer will determine the extent of the section to be removed. The repaired beam 

or stiffener section shall be inspected by NCDOT during fit-up and approved before welding the 

new stiffener or section may begin. After approval of the fit-up beam or stiffener section, weld fit-

up section into place. Welding shall be performed by certified welders as specified in the Standard 

Specifications.  

CONTAINMENT SYSTEM 

An approved containment system must be installed prior to beginning work. See the Containment 

System section of the Painting Existing Structure Special Provisions regarding loading, design, 

and submittal requirements for the containment system. 

FIELD ALTERATIONS 

Since this repair involves working with an existing structure where the dimensions may vary 

throughout the structure, the contractor should expect and shall be prepared to make alterations in 

the field. This includes, but not limited to, having qualified personnel on hand to perform necessary 

alterations and having extra material on hand (or the ability to procure extra material in a timely 

manner). All such alterations shall be brought to the attention of the Engineer and agreed upon 

prior to alteration. 

BASIS OF PAYMENT 

Payment will be made at the contract price bid per pounds structural steel used for Beam Repair 

Cut-Out. Such payment will be full compensation for all materials, equipment, tools, labor, 

welding, miscellaneous steel, and incidentals necessary to complete the work. 

Pay Item Pay Unit 

Beam Repair Cut-Out Lb. 

 

FOAM JOINT SEALS FOR PRESERVATION (07-16-24) 

SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline, 

salt, and other materials that are spilled on or applied to the surface. Use a resilient, UV stable, 

preformed, impermeable, flexible, expansion joint seal. The joint seal shall consist of low-density, 

closed cell, cross-linked polyethylene non-extrudable foam. The joint seal shall contain no EVA 
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(Ethylene Vinyl Acetate). Cell generation shall be achieved by being physically blown using 

nitrogen. No chemical blowing agents shall be used in the cell generation process. 

Use seals manufactured with grooves ⅛” ± wide by ⅛” ± deep and spaced between ¼” and ½” 

apart along the bond surface running the length of the joint. Use seals with a depth that meets the 

manufacturer’s recommendation but is not less than 70% of the uncompressed width. Provide a 

seal designed so that, when compressed, the center portion of the top does not extend upward 

above the original height of the seal by more than ¼”. Provide a seal that has a working range of 

30% tension and 60% compression and meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile Strength ASTM D3575, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 

Elongation at Break ASTM D3575 180% - 210% 

Tear Resistance ASTM D624 (D3575, Suffix G) 14 – 20 pli 

Density 
ASTM D3575, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to ensure 

that the marks are clearly visible before installation. 

BONDING ADHESIVE 

Use a two-component, 100% solid, modified epoxy adhesive supplied by the joint seal 

manufacturer that meets the requirements given below. 

 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3,000 psi (min.) 

Compressive strength ASTM D695 7,000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2,000 psi (min.) 
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Use an adhesive that is workable to 40°F. When installing in ambient air or surface temperatures 

below 40°F or for application on moist, difficult to dry concrete surfaces, use an adhesive specified 

by the manufacturer of the joint seal. 

SAWING THE JOINT 

The concrete at the face of the joint (elastomeric concrete, polyester polymer concrete, Portland 

cement concrete, etc.) shall have sufficient time to cure such that no damage can occur to the 

concrete prior to sawing to the final width and depth as specified in the plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw in the 

desired direction. To control the saw and to produce a straight line as indicated on the plans, anchor 

and positively connect a template or a track to the bridge deck. Do not saw the joint by visual 

means such as a chalk line. Fill the holes used for holding the template or track to the deck with 

an approved flowable, non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one (1) or two (2) passes of the saw by placing and 

spacing two (2) metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus ¼” above the top of the seal plus approximately 1” 

below the bottom of the seal. An irregular bottom of sawed joint is permitted as indicated on the 

plans. Grind exposed corners on saw cut edges to a ¼” chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width specified in the 

plans. Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete or polyester polymer concrete at the joint shall cure a minimum of 24 

hours prior to seal installation. Portland cement concrete at the joint shall cure following the special 

provisions. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls, 

popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to blast cleaning 

and installing the seal, at no cost to the Department. 

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent. 

Sandblast the joint opening to provide a firm, clean joint surface free of curing compound, loose 

material and any foreign matter. Sandblast the joint opening without causing pitting or uneven 

surfaces. The aggregate in the joint concrete may be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle, or fiber, blow the 

surface with compressed air, or vacuum the surface until all traces of blast products and abrasives 

are removed from the surface, pockets, and corners. 
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If nozzle blasting is used to clean the joint opening, use compressed air that does not contain 

detrimental amounts of water or oil. 

Examine the blast-cleaned surface and remove any traces of oil, grease, or smudge deposited in 

the cleaning operations. 

Bond the seal to the blast-cleaned surface on the same day the surface is blast cleaned. 

SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and as 

recommended below. Do not install the joint seal if the ambient air or surface temperature is below 

45F. Have a manufacturer’s certified trained factory representative present during the installation 

of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to ensure the seal is the same 

length as the deck opening. When the joint seal requires splicing, use the heat welding method by 

placing the joint material ends against a Teflon heating iron of 425-475°F for 7 - 10 seconds, then 

pressing the ends together tightly. Do not test the welding until the material has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls of 

the joint as a means to minimize clean up. Stir each epoxy bonding agent component 

independently, using separate stirring rods for each component to prevent premature curing of the 

bonding agent. Pour the two (2) components, at the specified mixing ratio, into a clean mixing 

bucket. Mix the components with a low speed drill (400 rpm max.) until a uniform gray color is 

achieved without visible marbling. Apply bonding agent to both sides of the joint concrete, as well 

as both sides of the joint seal, making certain to fill completely the grooves with epoxy. With 

gloved hands, compress the joint seal and with the help of a blunt probe, push the seal into the 

joint opening until the seal is recessed approximately ¼” below the surface. When pushing down 

on the joint seal, apply pressure only in a downward direction. Do not push the joint seal into the 

joint opening at an angle that would stretch the material. Seals that are stretched during installation 

shall be removed and rejected. Once work on placing a seal begins, do not stop until it is completed. 

Clean the excess epoxy from the top of the joint seal immediately with a trowel. Do not use 

solvents or any cleaners to remove the excess epoxy from the top of the seal. Remove the protective 

cover at the joint edges and check for any excess epoxy on the surface. Remove excess epoxy with 

a trowel, the use of solvents or any cleaners will not be allowed. 

The installed system shall be watertight and will be monitored until final inspection and approval. 

Do not place pavement markings on top of foam joint seals. 

MEASUREMENT AND PAYMENT 

Foam Joint Seals for Preservation will be measured and paid for at the contract unit price bid per 

linear foot and will be full compensation for furnishing all material, labor, tools, and equipment 

necessary for installing these seals in place and accepted. 
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Pay Item       Pay Unit 

Foam Joint Seals for Preservation    Linear Feet 

 

GROUT FOR STRUCTURES (12-1-17) 

2.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

3.0 MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

VOLUMETRIC MIXER                        (11-30-23) 

GENERAL 

This Special Provision addresses the requirements for batching deck repair concrete at the point of 

delivery using a Mobile High Performance Volume Mixer (MHPVM). Work shall be in 
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accordance with the general requirements of Section 1000-13 of the Standard Specifications and 

as amended by this Special Provision. 

MATERIALS 

Produce high early strength concrete with MHPVM equipment. Furnish project site storage 

facilities that will provide protection of materials in accordance with the Standard Specifications 

and all material suppliers’ recommendations. 

EQUIPMENT 

MHPVM devices shall have prominently displayed stamped metal plate(s) from the Volumetric 

Mixers Manufacturers Bureau stating that the equipment conforms to the requirements of ASTM 

C685. 

Hydraulic cement concrete shall be mixed at the point of delivery by a combination of materials 

and mixer unit conforming to the following: 

(A) The unit shall be equipped with calibrated proportioning devices for each ingredient added to 

the concrete mix. The unit shall be equipped with a working recording meter that is visible at 

all times and furnishes a ticket printout with the calibrated measurement of the mix being 

produced. If at any time the mixer fails to discharge a uniform mix, production of concrete 

shall be suspended until such time that problems are corrected. 

(B) Each unit shall have prominently displayed stamped metal plate(s) attached by the 

manufacturer on which the following are plainly marked: the gross volume of the 

transportation unit in terms of mixed concrete, the discharge speed and the mass calibrated 

constant of the machine in terms of volume. 

(C) MHPVMs shall be calibrated by a Department approved testing agency in accordance with the 

manufacturer’s recommendations at an interval of every 6 months or a maximum production 

of 2,500 cubic yards, whichever comes first prior to use on the project. The yield shall be 

maintained within a tolerance of +/- 1% and verified using a minimum 2 cubic feet container 

every 500 cubic yards or a minimum of once per week. 

(D) The three (3) cubic feet initially discharged from the truck shall be discarded and not used for 

concrete placement. Acceptance of the concrete shall comply with the Standard Specifications 

except that the sample secured for acceptance testing will be taken after four (4) cubic feet is 

discharged from the delivery vehicle. During discharge, the consistency as determined by 

ASTM C143 on representative samples taken from the mixer discharge at random intervals 

shall not vary by more than 1 inch. Acceptance tests shall be performed on each load. If test 

data demonstrates that acceptable consistency of concrete properties is being achieved, the 

Engineer may reduce testing requirements. 

(E) MHPVM equipment shall be operated by a person who is a certified operator by the equipment 

manufacturer. Any equipment adjustments made during the on-site production of concrete 

shall be done under the direct on-site supervision of the producer’s NCDOT Certified Concrete 

Batch Technician. 

UNIFORMITY AND ACCEPTANCE    
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The contractor is responsible for providing a Certified Concrete Plant Technician during batching 

operations, and a Certified Concrete Field Technician during placing operations.  

MEASUREMENT AND PAYMENT 

Volumetric Mixer will be paid for as lump sum and will be full compensation for furnishing the 

certified MHPVM devices and calibration of the equipment. 

Payment will be made under: 

Pay Item     Pay Unit 

Volumetric Mixer    Lump Sum 

BRIDGE JOINT DEMOLITION  (11-30-23) 

GENERAL 

This special provision addresses the removal of existing joint material and adjacent concrete 

headers to facilitate the installation of new elastomeric concrete headers and bridge joint seals at 

the locations noted in the contract plans.   

EQUIPMENT 

Use the following surface preparation equipment: 

(A) Sawing equipment capable of sawing concrete to a specified depth. 

(B) Power driven hand tools for removal of concrete are required that meet the following 

requirements: 

(C) Pneumatic hammers weighing a nominal 15 lbs. (7 kg) or less 

(D) Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width. 

(E) Hand tools such as hammers and chisels for removal of final particles of concrete. 

REMOVAL AND PREPARATION 

Prior to any construction, take the necessary precautions to ensure debris from joint construction 

is not allowed to fall below the bridge deck.  

Remove existing joint material by methods approved by the Engineer. Provide a 1” deep saw cut 

around the perimeter of areas noted for bridge deck removal.  

Remove by chipping with hand tools concrete headers adjacent to the joint to the limits shown on 

the contract plans. Use a small chipping hammer (15 lb. class) to prepare the edges of the repair 

area to limit micro fractures. In addition, all loose and unsound concrete shall be removed.  

In overhangs, removing concrete areas greater than 0.60 ft2/ft length of bridge will require 

overhang support. Submit the overhang support method to the Engineer for approval. 

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. Dispose of the 

removed concrete.   
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If the condition of the concrete is such that deep spalls or sheer faces result, notify the Engineer 

for the proper course of action.  

Clean, repair or replace rusted or loose reinforcing steel. Thoroughly clean the newly exposed 

surface to be free of all grease, oil, curing compounds, acids, dirt, or loose debris. 

MEASUREMENT AND PAYMENT 

 

Bridge Joint Demolition will be measured and paid for at the contract unit price bid per square foot 

and will be full compensation for removal, containment and disposal of existing joint material and 

concrete and shall include the cost of labor, tools, equipment and incidentals necessary to complete 

the work. 

Pay Item      Pay Unit 

Bridge Joint Demolition    Square Feet 

POURABLE SILICONE JOINT SEALANT                                                             (SPECIAL)  

SEALS 

Provide and install a low modulus silicone sealant (non-sag or self-leveling) and backer rod 

which conforms to the Standard Specifications (Subsections 1028-3 and 1028-4, respectively) 

and this special provision. Use silicone approved for use on joint openings as indicated on 

project plans and provide a seal with a working range of minimum 50% compression and 

extension. Silicone joint seal product shall be designated as approved for use on the NCDOT 

Approved Products List. If non-sag and self-leveling sealants are to be in contact with each 

other, they shall be from the same manufacturer and shall be compatible for such use. 

SAWING THE JOINT 

Joint concrete material or joint concrete header material shall have sufficient time to cure 

such that no damage can occur to the concrete prior to sawing to the final width and depth 

as specified in the plans. 

When sawing the joint to receive the seal, always use a rigid guide to control the saw in the 

desired direction. To control the saw and to produce a straight line as indicated on the 

plans, anchor and positively connect a template or a track to the bridge deck. Do not saw 

the joint by visual means such as a chalk line. Fill the holes used for holding the template 

or track to the deck with an approved flowable, non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two (2) passes of the saw by placing and 

spacing two (2) metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus ¼ ” above the top of the seal plus 

approximately 1” below the bottom of the seal. An irregular bottom of sawed joint is 
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permitted as indicated on the plans. Grind exposed corners on saw cut edges to a ¼ ” 

chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width 

specified in the plans. Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 

 

PREPARATION OF FORMED OR SAWED JOINT FOR SEAL INSTALLATION 

Joint concrete material or joint concrete header material shall cure a minimum of 24 hours 

prior to seal installation. 

After forming or sawing the joint, the Engineer will thoroughly inspect the joint opening 

for spalls, popouts, cracks, etc. All necessary repairs will be made by the Contractor prior 

to blast cleaning and installing the seal, at no cost to the Department. 

Clean the joints by sandblasting the joint opening to provide a firm, clean joint surface 

free of curing compound, loose material, and any foreign matter. Sandblast the joint 

opening without 

causing pitting or uneven surfaces. The aggregate in the polyester polymer concrete may 

be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle, or fiber, 

blow the surface with compressed air, or vacuum the surface until all traces of blast 

products and abrasives are removed from the surface, pockets, and corners. If nozzle 

blasting is used to clean the joint opening, use compressed air that does not contain 

detrimental amounts of water or oil. 

Examine the blast-cleaned surface and remove any traces of oil, grease, or smudge 

deposited in the cleaning operations. 

Apply recommended primer in accordance with the manufacturer’s recommendations. 

Uniformly coat the entire surface. Over application may affect adhesion. Allow to 

thoroughly dry before installing backer rod and sealant. 

Install a circular backer rod that is a minimum 25 percent oversized into the joint 

approximately 1 in. below the surface. The backer rod shall be sized according to the 

manufacturer’s recommendation for the size of the joint to be sealed as measured by the 

Contractor. If two (2) pieces must be joined, abut the two (2) ends and tape them together 

to prevent sealant run down. The backer rod may be installed by hand, but roller device 

shall be used to insure a consistent, uniform placement at the proper depth below the top 

surface. 

Install the backer rod and silicone sealant in the blast-cleaned opening on the same day the 

surface is blast cleaned. 
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SEAL INSTALLATION 

Install the silicone joint sealant(s) as indicated on the plans, in accordance with the 

manufacturer’s procedures and recommendations, and as recommended below. Do not 

install the joint seal if the ambient air or surface temperature is below 45F. Have a 

manufacturer’s certified trained factory representative present during the installation of the 

first seal of the project, to provide guidance for the proper installation of the silicone joint 

sealant(s). 

The sealant must be recessed a minimum ½ in. below the pavement surface to prevent 

traffic abrasion or snow plow damage. 

After a joint has been sealed, remove excess joint sealer on the pavement or bridge deck 

concrete as soon as possible. 

The installed system shall be watertight and will be monitored until final inspection and 

approval. Do not place pavement markings on top of pourable joint seals. 

 

Watertight Integrity Test 

(1) Upon completion of each strip seal expansion joint, perform a water test on the top 

surface to detect any leakage. Cover the roadway section of the joint from curb to 

curb, or barrier rail to barrier rail, with water, either ponded or flowing, not less 

than 1 inch above the roadway surface at all points. Block sidewalk sections and 

secure an unnozzled water hose delivering approximately 1 gallon of water per 

minute to the inside face of the bridge railing, trained in a downward position 

about six (6) inches above the sidewalk, such that there is continuous flow of water 

across the sidewalk and down the curb face of the joint. 

(2) Maintain the ponding or flowing of water on the roadway and continuous flow 

across sidewalks and curbs for a period of five (5) hours. At the conclusion of the 

test, the underside of the joint is closely examined for leakage. The strip seal 

expansion joint is considered watertight if no obvious wetness is visible on the 

Engineer’s finger after touching a number of underdeck areas. Damp concrete that 

does not impart wetness to the finger is not considered a sign of leakage. 

(3) If the joint system leaks, locate the place(s) of leakage and take any repair 

measures necessary to stop the leakage at no additional cost to the Department. 

Use repair measures recommended by the manufacturer and approved by the 

Engineer prior to beginning corrective work. 

(4) If measures to eliminate leakage are taken, perform a subsequent water integrity test 

subject to the same conditions as the original test. Subsequent tests carry the same 

responsibility as the original test and are performed at no additional cost to the 

Department. 
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BASIS OF PAYMENT 

Pourable Silicone Joint Sealant will be measured and paid for at the contract unit price 

bid per linear foot and will be full compensation for furnishing all material, including 

backer rod, labor, tools, and equipment necessary for installing these seals in place and 

accepted. 

Pay Item Pay Unit 

Pourable Silicone Joint Sealant Linear Feet 

 

RAILROAD CONTRACTOR PROTECTIVE SERVICES:   (SPECIAL) 

 

Description 

Procure railroad protective services as specified by Norfolk Southern Railway Company (NS) 

Special Provisions for Protection of Railway Interests – Direct Hire Provision, for all work on 

NS property. 

 

Methods 

Coordinate with NS Risk Management, upon submission of Right of Entry to work on railroad 

property, to hire qualified protective service contractors vetted by the railroad. Provide the 

service of properly equipped and qualified flaggers (per NS requirements) at locations and times 

for such period as necessary for the control and protection of activities on or adjacent to rail 

property and/or having the potential to foul the railroad’s track or operations. Contractor shall 

recognize that while the Contractor has procured and contracted with said protective service 

contractor, the protective service contractor has a responsibility to report directly to NS regarding 

any issues related to the safety of railroad operations. Qualification consists of each flagger 

receiving proper training in the set-up and techniques of safely and competently performing 

railroad protective services for the specific project limits.   

 

Measurement and Payment 

Railroad Contractor Protective Services will be measured and paid as the actual number of days 

that each flagger is satisfactorily provided and accepted by the Engineer during the life of the 

project.  On any calendar day that more than one protective service personnel are used, the 

quantity to be paid on that calendar day will be the maximum number of protective service 

personnel used at one time in that calendar day. Total compensation under this pay item shall 

include labor (based on 12 hours per day), labor additive (protective service company directed), 

travel expenses, meals, lodging, and any rental vehicle costs. No measurement or payment will 

be made for railroad contractor protective services conducted for the convenience of the 

Contractor. 

 

Payment will be made under: 

 

Pay Item                                                                                            Pay Unit 

Railroad Contractor Protective Services    Day  
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RAILROAD SITE DATA:         

The following information is provided as a convenience to the Contractor. This information is 

subject to change and the Contractor should contact the Railroad to verify the accuracy. Since the 

information is shown as a convenience to the Contractor, the Contractor shall have no claim 

whatsoever against either the Railroad or the Department of Transportation for any delays or 

additional costs incurred based on changes in this information. 

Train Type   - Freight 

Number of trains per day - 3 

Maximum speed of trains - 25 MPH
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: BUNCOMBE

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 375
SY

1330000000-E 607 INCIDENTAL MILLING

0003 11
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0004 5
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0005 0.5
CY

2275000000-E SP FLOWABLE FILL

0006 72
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0007 192
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0008 50
EA

4430000000-N 1130 DRUMS

0009 50
EA

4435000000-N 1135 CONES

0010 90
DAY

4455000000-N 1150 FLAGGER

0011 310
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0012 25
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0013 2,000
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0014 20
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

0015 2,000
LF

4846000000-E 1205 POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(4", 30 MILS)

0016 15
EA

4895000000-N SP GENERIC PAVEMENT MARKING ITEM
INLAID CRADLE MARKERS
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: BUNCOMBE

STRUCTURE ITEMS

0017 60
DAY

0000820000-N SP GENERIC MISCELLANEOUS ITEM
RAILROAD CONTRACTOR
PROTECTIVE SERVICES

0018 16,264.5
SF

8161000000-E 420 GROOVING BRIDGE FLOORS

0019 Lump Sum8296000000-N 442 L.S.POLLUTION CONTROL

0020 277
SY

8559000000-E SP CLASS II, SURFACE PREPARATION

0021 2.9
SY

8566000000-E SP CLASS III, SURFACE PREPARATION

0022 20
CF

8660000000-E SP CONCRETE REPAIRS

0023 861.2
CF

8664000000-E SP SHOTCRETE REPAIRS

0024 18.5
LF

8678000000-E SP EPOXY RESIN INJECTION

0025 Lump Sum8860000000-N SP L.S.GENERIC STRUCTURE ITEM
CLEANING AND REPAINTING OF
BRIDGE #100007

0026 Lump Sum8860000000-N SP L.S.GENERIC STRUCTURE ITEM
PAINTING CONTAINMENT FOR
BRIDGE #100007

0027 Lump Sum8860000000-N SP L.S.GENERIC STRUCTURE ITEM
VOLUMETRIC MIXER

0028 234
LF

8867000000-E SP GENERIC STRUCTURE ITEM
FOAM JOINT SEALS FOR
PRESERVATION

0029 97
LF

8867000000-E SP GENERIC STRUCTURE ITEM
POURABLE SILICONE JOINT SEALANT

0030 88.5
CY

8881000000-E SP GENERIC STRUCTURE ITEM
LATEX MODIFIED CONCRETE
OVERLAY - VERY EARLY STRENGTH

0031 51
CF

8882000000-E SP GENERIC STRUCTURE ITEM
ELASTOMERIC CONCRETE FOR
PRESERVATION

0032 6,650
LB

8889000000-E SP GENERIC STRUCTURE ITEM
BEAM REPAIR CUT OUT
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: BUNCOMBE

0033 370
SF

8892000000-E SP GENERIC STRUCTURE ITEM
BRIDGE JOINT DEMOLITION

0034 538.6
SF

8892000000-E SP GENERIC STRUCTURE ITEM
EPOXY COATING

0035 1,628
SF

8892000000-E SP GENERIC STRUCTURE ITEM
SILANE BARRIER RAIL TREATMENT

0036 1,628
SF

8892000000-E SP GENERIC STRUCTURE ITEM
SURFACE PREPARATION FOR
CONCRETE BARRIER RAIL

0037 1,823.8
SY

8893000000-E SP GENERIC STRUCTURE ITEM
HYDRO-DEMOLITION OF BRIDGE
DECK

0038 1,823.8
SY

8893000000-E SP GENERIC STRUCTURE ITEM
PLACING & FINISHING OF LATEX
MODIFIED CONCRETE - VERY EARLY
STRENGTH

0039 1,823.8
SY

8893000000-E SP GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

0040 60
EA

8897000000-N SP GENERIC STRUCTURE ITEM
BEARING REPLACEMENT

0041 12
EA

8897000000-N SP GENERIC STRUCTURE ITEM
TYPE II BRIDGE JACKING BRIDGE NO
100007

Total Amount Of Bid For Entire Project :1448/Sep08/Q39553.1/D268195920000/E41
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Vendor 1 of 7: LORR CONSTRUCTION, INC. (21471)
Call Order 012 (Proposal: C205011)

Bid Information

Proposal County: BUNCOMBE

Vendor Address: 214 S ALFRED ST
ALEXANDRIA , VA , 22314

Signature Check: Michael Louis

Time Bid Received: October 21, 2025 01:46 PM

Amendment Count: 1

Bid Checksum: A1FE85921A

Bid Total: $3,436,533.15

Items Total: $3,436,533.15

Time Total: $0.00

Bidding Errors:
None.

Letting of 10/21/2025 NCDOT Detailed Bid Report

NCDOT Page 113 of 145



Vendor 1 of 7: LORR CONSTRUCTION, INC. (21471)
Call Order 012 (Proposal: C205011)

Bid Bond Information

Projects:

Counties:

Bond ID: SNC1020947059

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 10/20/2025 06:50:02 PM

Surety Name: Surety2000

Bond Agency Name: The Gray Casualty
&amp;amp; Surety Company

Letting of 10/21/2025 NCDOT Detailed Bid Report

NCDOT Page 114 of 145



Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

BondID: SNC1020947059

Surety Registry Agency: Surety2000

Verified?: 1

Surety Agency: The Gray Casualty & Surety Company

Bond Execution Date: 10/20/2025 06:50:02 PM

Errors: No Check: A1FE85921A
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Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $171,800.0000 $171,800.00

MOBILIZATION  

0002 1330000000-E 375.000 SY $25.0000 $9,375.00

INCIDENTAL MILLING  

0003 1519000000-E 11.000 TON $400.0000 $4,400.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5B  

0004 1575000000-E 5.000 TON $800.0000 $4,000.00

ASPHALT BINDER FOR PLANT MIX  

0005 2275000000-E 0.500 CY $2,480.0000 $1,240.00

FLOWABLE FILL  

0006 4400000000-E 72.000 SF $20.0000 $1,440.00

WORK ZONE SIGNS (STATIONARY)  

0007 4405000000-E 192.000 SF $25.0000 $4,800.00

WORK ZONE SIGNS (PORTABLE)  

0008 4430000000-N 50.000 EA $55.0000 $2,750.00

DRUMS  

0009 4435000000-N 50.000 EA $28.0000 $1,400.00

CONES  

0010 4455000000-N 90.000 DAY $275.0000 $24,750.00

FLAGGER  

0011 4685000000-E 310.000 LF $4.0000 $1,240.00

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)  

0012 4709000000-E 25.000 LF $25.0000 $625.00

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)  

0013 4810000000-E 2000.000 LF $1.2500 $2,500.00

PAINT PAVEMENT MARKING LINES (4")  

0014 4835000000-E 20.000 LF $7.0000 $140.00

PAINT PAVEMENT MARKING LINES (24")  

0015 4846000000-E 2000.000 LF $3.0000 $6,000.00

POLYUREA PAVEMENT MARKING LINES (**", *** MILS) (4", 30 MILS) 

0016 4895000000-N 15.000 EA $340.0000 $5,100.00

GENERIC PAVEMENT MARKING ITEM INLAID CRADLE MARKERS 

Section 0001 Total $241,560.00

Section 0004

STRUCTURE ITEMS 

0017 0000820000-N 60.000 DAY $1,450.0000 $87,000.00

GENERIC MISCELLANEOUS ITEM RAILROAD CONTRACTOR PROTECTIVE SERVICES 

0018 8161000000-E 16264.500 SF $0.7000 $11,385.15

GROOVING BRIDGE FLOORS  

0019 8296000000-N 1.000 LS $15,000.0000 $15,000.00

POLLUTION CONTROL  

0020 8559000000-E 277.000 SY $470.0000 $130,190.00

CLASS II, SURFACE PREPARATION  

0021 8566000000-E 2.900 SY $1,160.0000 $3,364.00

Errors: No Check: A1FE85921A
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Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

CLASS III, SURFACE PREPARATION  

0022 8660000000-E 20.000 CF $1,090.0000 $21,800.00

CONCRETE REPAIRS  

0023 8664000000-E 861.200 CF $1,090.0000 $938,708.00

SHOTCRETE REPAIRS  

0024 8678000000-E 18.500 LF $128.0000 $2,368.00

EPOXY RESIN INJECTION  

0025 8860000000-N 1.000 LS $270,000.0000 $270,000.00

GENERIC STRUCTURE ITEM CLEANING AND REPAINTING OF BRIDGE #100007 

0026 8860000000-N 1.000 LS $213,000.0000 $213,000.00

GENERIC STRUCTURE ITEM PAINTING CONTAINMENT FOR BRIDGE #100007 

0027 8860000000-N 1.000 LS $35,730.0000 $35,730.00

GENERIC STRUCTURE ITEM VOLUMETRIC MIXER 

0028 8867000000-E 234.000 LF $84.0000 $19,656.00

GENERIC STRUCTURE ITEM FOAM JOINT SEALS FOR PRESERVATION 

0029 8867000000-E 97.000 LF $49.0000 $4,753.00

GENERIC STRUCTURE ITEM POURABLE SILICONE JOINT SEALANT 

0030 8881000000-E 88.500 CY $1,900.0000 $168,150.00

GENERIC STRUCTURE ITEM LATEX MODIFIED CONCRETE OVERLAY - VERY EARLY STRENGTH 

0031 8882000000-E 51.000 CF $604.0000 $30,804.00

GENERIC STRUCTURE ITEM ELASTOMERIC CONCRETE FOR PRESERVATION 

0032 8889000000-E 6650.000 LB $59.0000 $392,350.00

GENERIC STRUCTURE ITEM BEAM REPAIR CUT OUT 

0033 8892000000-E 370.000 SF $78.0000 $28,860.00

GENERIC STRUCTURE ITEM BRIDGE JOINT DEMOLITION 

0034 8892000000-E 538.600 SF $15.0000 $8,079.00

GENERIC STRUCTURE ITEM EPOXY COATING 

0035 8892000000-E 1628.000 SF $8.0000 $13,024.00

GENERIC STRUCTURE ITEM SILANE BARRIER RAIL TREATMENT 

0036 8892000000-E 1628.000 SF $6.0000 $9,768.00

GENERIC STRUCTURE ITEM SURFACE PREPARATION FOR CONCRETE BARRIER RAIL 

0037 8893000000-E 1823.800 SY $130.0000 $237,094.00

GENERIC STRUCTURE ITEM HYDRO-DEMOLITION OF BRIDGE DECK 

0038 8893000000-E 1823.800 SY $120.0000 $218,856.00

GENERIC STRUCTURE ITEM PLACING & FINISHING OF LATEX MODIFIED CONCRETE - VERY 

EARLY STRENGTH 

0039 8893000000-E 1823.800 SY $30.0000 $54,714.00

GENERIC STRUCTURE ITEM SCARIFYING BRIDGE DECK 

0040 8897000000-N 60.000 EA $2,570.0000 $154,200.00

GENERIC STRUCTURE ITEM BEARING REPLACEMENT 

0041 8897000000-N 12.000 EA $10,510.0000 $126,120.00

GENERIC STRUCTURE ITEM TYPE II BRIDGE JACKING BRIDGE NO 100007 

Section 0004 Total $3,194,973.15

Item Total $3,436,533.15

Errors: No Check: A1FE85921A
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Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 

Errors: No Check: A1FE85921A
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Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 

Errors: No Check: A1FE85921A
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Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================

Errors: No Check: A1FE85921A
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Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 

Errors: No Check: A1FE85921A
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Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.

Errors: No Check: A1FE85921A
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Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 1 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Errors: No Check: A1FE85921A
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Letting: L251021 North Carolina Department of Transportation Contract ID: C205011

10/21/2025 02:00:00 PM 21471 - LORR CONSTRUCTION, INC. Call: 012

Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify

Errors: No Check: A1FE85921A
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 171,800.00 171,800.00MOBILIZATION

0002 375
SY

1330000000-E 607 25.00 9,375.00INCIDENTAL MILLING

0003 11
TON

1519000000-E 610 400.00 4,400.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0004 5
TON

1575000000-E 620 800.00 4,000.00ASPHALT BINDER FOR PLANT MIX

0005 0.5
CY

2275000000-E SP 2,480.00 1,240.00FLOWABLE FILL

0006 72
SF

4400000000-E 1110 20.00 1,440.00WORK ZONE SIGNS (STATIONARY)

0007 192
SF

4405000000-E 1110 25.00 4,800.00WORK ZONE SIGNS (PORTABLE)

0008 50
EA

4430000000-N 1130 55.00 2,750.00DRUMS

0009 50
EA

4435000000-N 1135 28.00 1,400.00CONES

0010 90
DAY

4455000000-N 1150 275.00 24,750.00FLAGGER

0011 310
LF

4685000000-E 1205 4.00 1,240.00THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0012 25
LF

4709000000-E 1205 25.00 625.00THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0013 2,000
LF

4810000000-E 1205 1.25 2,500.00PAINT PAVEMENT MARKING LINES (4")

0014 20
LF

4835000000-E 1205 7.00 140.00PAINT PAVEMENT MARKING LINES
(24")

0015 2,000
LF

4846000000-E 1205 3.00 6,000.00POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(4", 30 MILS)

0016 15
EA

4895000000-N SP 340.00 5,100.00GENERIC PAVEMENT MARKING ITEM
INLAID CRADLE MARKERS

Page : 1 of 3North Carolina Department of TransportationNov 03, 2025 10:55 AM
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

STRUCTURE ITEMS

0017 60
DAY

0000820000-N SP 1,450.00 87,000.00GENERIC MISCELLANEOUS ITEM
RAILROAD CONTRACTOR
PROTECTIVE SERVICES

0018 16,264.5
SF

8161000000-E 420 0.70 11,385.15GROOVING BRIDGE FLOORS

0019 LUMP SUM8296000000-N 442 15,000.00 15,000.00POLLUTION CONTROL

0020 277
SY

8559000000-E SP 470.00 130,190.00CLASS II, SURFACE PREPARATION

0021 2.9
SY

8566000000-E SP 1,160.00 3,364.00CLASS III, SURFACE PREPARATION

0022 20
CF

8660000000-E SP 1,090.00 21,800.00CONCRETE REPAIRS

0023 861.2
CF

8664000000-E SP 1,090.00 938,708.00SHOTCRETE REPAIRS

0024 18.5
LF

8678000000-E SP 128.00 2,368.00EPOXY RESIN INJECTION

0025 LUMP SUM8860000000-N SP 270,000.00 270,000.00GENERIC STRUCTURE ITEM
CLEANING AND REPAINTING OF
BRIDGE #100007

0026 LUMP SUM8860000000-N SP 213,000.00 213,000.00GENERIC STRUCTURE ITEM
PAINTING CONTAINMENT FOR
BRIDGE #100007

0027 LUMP SUM8860000000-N SP 35,730.00 35,730.00GENERIC STRUCTURE ITEM
VOLUMETRIC MIXER

0028 234
LF

8867000000-E SP 84.00 19,656.00GENERIC STRUCTURE ITEM
FOAM JOINT SEALS FOR
PRESERVATION

0029 97
LF

8867000000-E SP 49.00 4,753.00GENERIC STRUCTURE ITEM
POURABLE SILICONE JOINT SEALANT

0030 88.5
CY

8881000000-E SP 1,900.00 168,150.00GENERIC STRUCTURE ITEM
LATEX MODIFIED CONCRETE
OVERLAY - VERY EARLY STRENGTH

0031 51
CF

8882000000-E SP 604.00 30,804.00GENERIC STRUCTURE ITEM
ELASTOMERIC CONCRETE FOR
PRESERVATION

0032 6,650
LB

8889000000-E SP 59.00 392,350.00GENERIC STRUCTURE ITEM
BEAM REPAIR CUT OUT

0033 370
SF

8892000000-E SP 78.00 28,860.00GENERIC STRUCTURE ITEM
BRIDGE JOINT DEMOLITION

0034 538.6
SF

8892000000-E SP 15.00 8,079.00GENERIC STRUCTURE ITEM
EPOXY COATING

0035 1,628
SF

8892000000-E SP 8.00 13,024.00GENERIC STRUCTURE ITEM
SILANE BARRIER RAIL TREATMENT

Page : 2 of 3North Carolina Department of TransportationNov 03, 2025 10:55 AM
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

STRUCTURE ITEMS

0036 1,628
SF

8892000000-E SP 6.00 9,768.00GENERIC STRUCTURE ITEM
SURFACE PREPARATION FOR
CONCRETE BARRIER RAIL

0037 1,823.8
SY

8893000000-E SP 130.00 237,094.00GENERIC STRUCTURE ITEM
HYDRO-DEMOLITION OF BRIDGE
DECK

0038 1,823.8
SY

8893000000-E SP 120.00 218,856.00GENERIC STRUCTURE ITEM
PLACING & FINISHING OF LATEX
MODIFIED CONCRETE - VERY EARLY
STRENGTH

0039 1,823.8
SY

8893000000-E SP 30.00 54,714.00GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

0040 60
EA

8897000000-N SP 2,570.00 154,200.00GENERIC STRUCTURE ITEM
BEARING REPLACEMENT

0041 12
EA

8897000000-N SP 10,510.00 126,120.00GENERIC STRUCTURE ITEM
TYPE II BRIDGE JACKING BRIDGE NO
100007

1055/Nov03/Q39553.1/D268195920000/E41

$3,436,533.15TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

Page : 3 of 3North Carolina Department of TransportationNov 03, 2025 10:55 AM
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