



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

DANIEL H. JOHNSON
SECRETARY

November 12, 2025

Addendum No. 1

RE: Contract # C205012

WBS # 46381.3.1

State Funded

Forsyth County (U-5760)

BIG MILL FARM RD FROM S OF US-421 TO SR-2649, SR-2649 FROM BIG
MILL FARM RD TO NC-66, & INT OF US-421 & BIG MILL FARM RD

November 18, 2025 Letting

To Whom It May Concern:

Reference is made to the proposal furnished to you on this project.

The following revisions have been made to the proposal:

Page No.	Revision
Proposal Cover	Note added that reads “Includes Addendum No. 1 Dated 11-12-2025”.
G-1 & G-2	The Project Special Provisions entitled CONTRACT TIME AND LIQUIDATED DAMAGES and INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES have been revised.

Please void the above listed Pages in your proposal and staple the revised pages thereto.

The contract will be prepared accordingly.

Sincerely,

Signed by:

5AE54B6DC24B4A9...

Ronald E. Davenport, Jr., PE
State Contract Officer

RED/jcm
Attachments

cc: Mr. Wiley W. Jones III, PE
Mr. John P. Rhyne, PE
Mr. Ken Kennedy, PE
Mr. Malcolm Bell

Mr. Forrest Dungan, PE
Ms. Jaci Kincaid
Mr. Jon Weathersbee, PE
Project File (2)

PROJECT SPECIAL PROVISIONS**GENERAL****AWARD OF CONTRACT:**

(1-16-18)(Rev. 5-28-24)

103

SP1 G01

Revise the *Standard Specifications* as follows:

Page 1-24, Subarticle 103-4(A) General, first paragraph, replace the 3rd and 4th sentences with the following:

Where award is to be made, the notice of award will be issued within 60 days after the opening of bids or upon issuance of any necessary debt instrument, whichever is later, but not to exceed 120 days; except with the consent of the lowest responsible bidder the decision to award the contract to such bidder may be delayed for as long a time as may be agreed upon by the Department and such bidder. In the absence of such agreement, the lowest responsible bidder may withdraw his bid at the expiration of 120 days without penalty if no notice of award has been issued.

HAUL ROADS:

(7-16-24)

105

SP1 G04

Revise the *Standard Specifications* as follows:

Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following after second sentence of the second paragraph:

At least 30 days prior to use, the Contractor shall notify the Engineer of any public road proposed for use as a haul road for the project.

CONTRACT TIME AND LIQUIDATED DAMAGES:

(8-15-00) (Rev. 5-16-23)

108

SP1 G08 A

The date of availability for this contract is **January 5, 2026 for Tree Clearing Operations only, except April 1, 2026 from the beginning of the project to -L- Sta. 59+50 (+/-) for all other operations, except July 1, 2026 for the remainder of the project for all other operations**, except that work in jurisdictional waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in availability has been considered in determining the contract time for this project.

The completion date for this contract is **January 28, 2031**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Two Hundred Dollars (\$ 200.00)** per calendar day. These liquidated damages will not be cumulative with any liquidated damages which may become chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 2-21-12)

108

SP1 G13 A

Except for that work required under the Project Special Provisions entitled *Planting, Reforestation* and/or *Permanent Vegetation Establishment*, included elsewhere in this proposal, the Contractor will be required to complete all work included in this contract and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **January 5, 2026 for Tree Clearing Operations only, except April 1, 2026 from the beginning of the project to -L- Sta. 59+50 (+/-) for all other operations, except July 1, 2026 for the remainder of the project for all other operations.**

The completion date for this intermediate contract time is **August 1, 2030.**

The liquidated damages for this intermediate contract time are **Five Thousand Dollars (\$ 5,000.00)** per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a final inspection will be held in accordance with Article 105-17 and upon acceptance, the Department will assume responsibility for the maintenance of all work except *Planting, Reforestation* and/or *Permanent Vegetation Establishment*. The Contractor will be responsible for and shall make corrections of all damages to the completed roadway caused by his planting operations, whether occurring prior to or after placing traffic through the project.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:

(2-20-07)

108

SP1 G14 A

The Contractor shall complete the required work of installing, maintaining, and removing the traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor shall not close or narrow a lane of traffic on **-Y1- (US 421 / NC 150) or Any Associated Ramp / Loop** during the following time restrictions:

DAY AND TIME RESTRICTIONS

**Monday thru Thursday, 7:00 A.M. to 7:00 P.M.,
Friday, 7:00 A.M. to 8:00 P.M., and
Saturday thru Sunday, 9:00 A.M. to 8:00 P.M.**