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DATE AND TIME OF BID OPENING: DECEMBER 16, 2014 AT 2:00 PM

LOCATION         NC-87 AT US-701.

CONTRACT ID C203503        

WBS 40226.3.FS1

ROUTE NO.         

MILES 1.108

T.I.P. NO. R-4903

FEDERAL-AID NO. NHF-0087(15)

COUNTY BLADEN

TYPE OF WORK GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NOTICE:

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY &  STRUCTURE PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.



PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C203503 IN BLADEN COUNTY, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203503; has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 

necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 

received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 

of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 

complete the said contract in accordance with the 2012 Standard Specifications for Roads and Structures by the dates(s) 

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or 

lump sum prices, as the case may be, for the various items given on the sheets contained herein.   
 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. C203503 in Bladen County, for the unit or 

lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications 

prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby 

become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2012 with all amendments and supplements thereto, is by reference incorporated into and made a 

part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 

accordance with the specifications contained in said volume, and amendments and supplements thereto, under the 

direction of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or 

portion of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in 

the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the 

Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages 

in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the 

Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of 

award is received by him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
 

 
 

State Contract Officer 

 

 

11/13/2014 

https://trust.docusign.com
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 

 

The date of availability for this contract is January 26, 2015, except that work in jurisdictional 

waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 

the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 

delay in availability has been considered in determining the contract time for this project. 

 

The completion date for this contract is March 14, 2018. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  

These liquidated damages will not be cumulative with any liquidated damages which may 

become chargeable under Intermediate Contract Time Number 1. 

 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, 

Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal, 

the Contractor will be required to complete all work included in this contract and shall place and 

maintain traffic on same. 

 

The date of availability for this intermediate contract time is January 26, 2015. 

 

The completion date for this intermediate contract time is September 15, 2017. 

 

The liquidated damages for this intermediate contract time are Two Thousand Dollars 

($ 2,000.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible 

for and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 

The Contractor shall complete the required work of installing, maintaining, and removing the 

traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 

Contractor shall not close or narrow a lane of traffic on US 701 during the following time 

restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Friday 

7:00 AM to 9:00 AM 

and 

4:00 PM to 6:00 PM 
 

In addition, the Contractor shall not close or narrow a lane of traffic on US 701, detain and/or 

alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 

when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For New Year's Day, between the hours of 7:00 A.M. December 31st and 6:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 

6:00 P.M. the following Tuesday. 

 

3. For Easter, between the hours of 7:00 A.M. Thursday and 6:00 P.M. Monday. 

 

4. For Memorial Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday. 

 

5. For Independence Day, between the hours of 7:00 A.M. the day before Independence 

Day and 6:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 7:00 A.M. the Thursday before Independence Day and 6:00 P.M. the Tuesday 

after Independence Day. 

 

6. For Labor Day, between the hours of 7:00 A.M. Friday and 6:00 P.M. Tuesday. 

 

7. For Thanksgiving Day, between the hours of 7:00 A.M. Tuesday and 6:00 P.M. 

Monday. 

 

8. For Christmas, between the hours of 7:00 A.M. the Friday before the week of Christmas 

Day and 6:00 P.M. the following Tuesday after the week of Christmas Day. 

 

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 

Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 

lane closures will not be required during these periods, unless otherwise directed by the 

Engineer. 
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The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated above and place traffic in the existing traffic pattern. 

 

The liquidated damages are Five Hundred Dollars ($ 500.00) per hour. 

 

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 
 

The Contractor shall complete the required work of installing, maintaining and removing the 

traffic control devices for stopping traffic for the purpose of installing a traffic shift and for 

removing overhead sign assemblies and restoring traffic to the existing traffic pattern.  The 

Contractor shall not stop traffic for these operations on US 701 and NC 87 during the following 

time restrictions: 

 

DAY AND TIME RESTRICTIONS 

 

Monday thru Friday 

7:00 A.M. to 9:00 A.M. 

And  

4:00 P.M. to 6:00 P.M. 

 

The maximum allowable time for stopping traffic for the purpose of installing a traffic shift 

and for removing overhead sign assemblies is twenty minutes for US 701 and NC 87.  The 

Contractor shall reopen the travel lanes to traffic until any resulting traffic queue is depleted. 

 

The time of availability for this intermediate contract time will be the time the Contractor begins 

to install traffic control devices required for stopping traffic according to the time restrictions 

stated herein. 

 

The completion time for this intermediate contract time will be the time the Contractor is 

required to complete the removal of traffic control devices required for stopping traffic according 

to the time restrictions stated herein and restore traffic to the existing traffic pattern. 

 

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per twenty (20)-minute 

time period. 
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INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 

The Contractor shall complete the work required of Phase III, Steps 1 thru 7, as shown on 

Sheet TMP-3A and shall place and maintain traffic on same. 

 

The date of availability for this intermediate contract time is the date the Contractor elects to 

begin the work. 
 

The completion date for this intermediate contract time is the date which is 

sixty (60) consecutive calendar days after and including the date the Contractor begins this work. 

 

The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day. 

 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the 2012 Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be 

responsible for preparing the required National Pollutant Discharge Elimination System 

(NPDES) inspection records. 

 

Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  

The Contractor will be responsible for, and shall correct any areas disturbed by operations 

performed in permanent vegetation establishment and the removal of temporary erosion control 

measures, whether occurring prior to or after placing traffic on the project. 

 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, 

Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion 

Control will be made at contract unit prices for the affected items.  Work required that is not 

represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 

2012 Standard Specifications.  No additional compensation will be made for maintenance and 

removal of temporary erosion control items. 
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DELAY IN RIGHT OF ENTRY: 
(7-1-95) (Rev. 7-15-14) 108 SP1 G22 

 

The Contractor will not be allowed right of entry to the following parcel(s) prior to the listed 

date(s) unless otherwise permitted by the Engineer. 

 

Parcel No. Property Owner Date 

001 Clark Brothers, LLC 2/27/15 

001A Clark Brothers, LLC 2/27/15 

003 Nash, Winton Hester 2/27/15 

007A Town of Elizabethtown 2/27/15 

 

 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2012 Standard Specifications): 

 

Line #  Description 
   221  Unclassified Excavation 

   -or- 

   229 

 

 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2012 Standard Specifications). 

 

Line # Description 

83 thru 95 Guardrail 

96 thru 98 Fencing 

102 thru 115 Signing 

133 thru 140, 

142 thru 143 

Long-Life Pavement Markings 

141 Removable Tape 

151 Permanent Pavement Markers 

156 thru 177 Utility Construction 

178 thru 205 Erosion Control 

206 Reforestation 

207 thru 220 Signals 
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FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.6380 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-20-14) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

 

Fiscal Year Progress (% of Dollar Value) 

2015 (7/01/14 - 6/30/15) 23% of Total Amount Bid 

2016 (7/01/15 - 6/30/16) 45% of Total Amount Bid 

2017 (7/01/16 - 6/30/17) 28% of Total Amount Bid 

2018 (7/01/17 - 6/30/18)    4% of Total Amount Bid 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2012 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 12-17-13) 102-15(J) SP1 G61 

 

Description 
 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 

policy of ensuring nondiscrimination in the award and administration of contracts financed in 

whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 

 

Definitions 
 

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 

meet the DBE goal.  No submittal of a Letter of Intent is required. 
 

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to 

meet the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 

a previously committed DBE firm. 
 

Contract Goal Requirement - The approved DBE participation at time of award, but not greater 

than the advertised contract goal. 
 

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed DBE subcontractor(s). 
 

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 

Enterprise through the North Carolina Unified Certification Program. 
 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed DBE participation along with a listing of the committed 

DBE firms. 
 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 
 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 
 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for DBE certification, such that 

an applicant is required to apply only once for a DBE certification that will be honored by all 

recipients of USDOT funds in the state and not limited to the Department of Transportation only.  

The Certification Program is in accordance with 49 CFR Part 26. 
 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 
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Forms and Websites Referenced in this Provision 
 

DBE Payment Tracking System - On-line system in which the Contractor enters the payments 

made to DBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

DBE firms working on the project.  This form is for paper bid projects only.  

http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 
 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.  

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 
 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  

The form acts as a written joint check agreement among the parties providing full and prompt 

disclosure of the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 
 

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the 

signed DBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 
 

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 

will meet this DBE goal.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D

BE%20Subcontractors%20(Federal).doc 
 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 

in the work areas where DBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

DBE Goal 
 

The following DBE goal for participation by Disadvantaged Business Enterprises is established 

for this contract: 
 

Disadvantaged Business Enterprises 11.0 % 
 

(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 

set forth above as the DBE goal. 

 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs 

during the performance of the contract.  Any DBE participation obtained shall be 

reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 

in the Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be 

found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of DBE Subcontractors 

 

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during 

the life of the contract.  Only those identified to meet the DBE goal will be considered 

committed, even though the listing shall include both committed DBE subcontractors and 

additional DBE subcontractors.  Additional DBE subcontractor participation submitted at the 

time of bid will be used toward the Department’s overall race-neutral goal.  Only those firms 

with current DBE certification at the time of bid opening will be acceptable for listing in the 

bidder's submittal of DBE participation.  The Contractor shall indicate the following required 

information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of DBE participation in the appropriate section of Expedite, 

the bidding software of Bid Express
®
. 

 

(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in Expedite, 

the bidder may use the dropdown menu to access the name and address of the 

DBE firm. 

 

(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 

DBE participation. 

 

(3) The bidder shall be responsible for ensuring that the DBE is certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not 

certified at the time of the bid-letting, that DBE's participation will not count 

towards achieving the DBE goal. 
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(B) Paper Bids 
 

(1) If the DBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

DBE participation, including the names and addresses on Listing of DBE 

Subcontractors contained elsewhere in the contract documents in order for 

the bid to be considered responsive.  Bidders shall indicate the total dollar 

value of the DBE participation for the contract. 
 

(b) If bidders have no DBE participation, they shall indicate this on the 

Listing of DBE Subcontractors by entering the word “None” or the 

number “0.”  This form shall be completed in its entirety.  Blank forms 

will not be deemed to represent zero participation. Bids submitted that 

do not have DBE participation indicated on the appropriate form will not 

be read publicly during the opening of bids.  The Department will not 

consider these bids for award and the proposal will be rejected. 
 

(c) The bidder shall be responsible for ensuring that the DBE is certified at 

the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that DBE’s participation 

will not count towards achieving the corresponding goal. 
 

(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required for the zero goal, however any DBE participation that is achieved during 

the project shall be reported in accordance with requirements contained elsewhere 

in the special provision. 

 

DBE Prime Contractor 
 

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 

responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 

bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 

it performs on the contract with its own forces.  However, all the work that is performed by the 

DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE 

bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit 

toward the DBE goal. 
 

For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 

work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 

DBE participation with DBE subcontractors or documented through a good faith effort. 
 

DBE prime contractors shall also follow Sections A and B listed under Listing of 

DBE Subcontractor just as a non-DBE bidder would. 

 

Written Documentation – Letter of Intent 
 

The bidder shall submit written documentation for each DBE that will be used to meet the 

DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  

This documentation shall be submitted on the Department’s form titled Letter of Intent. 
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The documentation shall be received in the office of the State Contractor Utilization Engineer or 

at DBE@ncdot.gov no later than 12:00 noon of the sixth calendar day following opening of bids, 

unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of 

the State Contractor Utilization Engineer no later than 12:00 noon on the next official state 

business day. 

 

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 

DBE goal, or if the form is incomplete (i.e. both signatures are not present), the 

DBE participation will not count toward meeting the DBE goal.  If the lack of this participation 

drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith 

efforts, completed in its entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov 

no later than 12:00 noon on the eighth calendar day following opening of bids, unless the eighth 

day falls on an official state holiday.  In that situation, it is due in the office of the 

State Contractor Utilization Engineer no later than 12:00 noon on the next official state business 

day. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 

submit to the Department documentation of adequate good faith efforts made to reach the 

DBE goal. 

 

A hard copy and an electronic copy of this information shall be received in the office of the 

State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 12:00 noon of the sixth 

calendar day following opening of bids unless the sixth day falls on an official state holiday.  

In that situation, it is due in the office of the State Contractor Utilization Engineer the next 

official state business day.  If the contractor cannot send the information electronically, then 

one complete set and 9 copies of this information shall be received under the same time 

constraints above. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  

This documentation may include written subcontractor quotations, telephone log notations of 

verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 

achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 

expected to obtain sufficient DBE participation.  Adequate good faith efforts also mean that the 

bidder actively and aggressively sought DBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts 

a bidder has made.  Listed below are examples of the types of actions a bidder will take in 

making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, 

nor is it intended to be a mandatory checklist. 
 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 

of the NCDOT Directory of Transportation Firms) the interest of all certified DBEs who 

have the capability to perform the work of the contract.  The bidder must solicit this 

interest within at least 10 days prior to bid opening to allow the DBEs to respond to the 

solicitation.  Solicitation shall provide the opportunity to DBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the DBEs are interested by taking appropriate steps to follow up initial 

solicitations. 
 

(B) Selecting portions of the work to be performed by DBEs in order to increase the 

likelihood that the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate DBE participation, even when the prime contractor might otherwise 

prefer to perform these work items with its own forces. 
 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 

participation (2
nd

 and 3
rd

 tier subcontractors). 
 

(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 

a solicitation. 
 

(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 

to select those portions of the work or material needs consistent with the available 

DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 

of such negotiation includes the names, addresses, and telephone numbers of 

DBEs that were considered; a description of the information provided regarding 

the plans and specifications for the work selected for subcontracting; and 

evidence as to why additional agreements could not be reached for DBEs 

to perform the work. 
 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 

a firm’s price and capabilities as well as contract goals into consideration.  

However, the fact that there may be some additional costs involved in finding and 

using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 

contract DBE goal, as long as such costs are reasonable.  Also, the ability 

or desire of a prime contractor to perform the work of a contract with its own 

organization does not relieve the bidder of the responsibility to make good faith 

efforts.  Bidding contractors are not, however, required to accept higher quotes 

from DBEs if the price difference is excessive or unreasonable. 
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(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 

in specific groups, organizations, or associates and political or social affiliations 

(for example, union vs. non-union employee status) are not legitimate causes for the 

rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 
 

(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 

(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 

opening the Business Development Manager in the Business Opportunity and Work 

Force Development Unit to give notification of the bidder’s inability to get DBE quotes. 
 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 

In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 

achieving the DBE goal. 
 

(2) The bidders’ past performance in meeting the DBE goals. 
 

(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 

may reasonably raise the question of whether, with additional reasonable efforts 

the apparent successful bidder could have met the goal.  If the apparent successful 

bidder fails to meet the DBE goal, but meets or exceeds the average 

DBE participation obtained by other bidders, the Department may view this, 

in conjunction with other factors, as evidence of the apparent successful bidder 

having made a good faith effort. 
 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 

has been made to meet the DBE goal. 
 

Non-Good Faith Appeal 
 

The State Contractor Utilization Engineer will notify the contractor verbally and in writing of 

non-good faith.  A contractor may appeal a determination of non-good faith made by the Goal 

Compliance Committee.  If a contractor wishes to appeal the determination made by the 

Committee, they shall provide written notification to the State Contractual Services Engineer or 

at DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 

determination of non-good faith. 
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Counting DBE Participation Toward Meeting DBE Goal 
 

(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward 

the contract goal requirement.  The total dollar value of participation by a committed 

DBE will be based upon the value of work actually performed by the DBE and the actual 

payments to DBE firms by the Contractor. 
 

(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation 

for services or purchases that involves the use of a joint check.  Notification shall be 

through submission of Form JC-1 (Joint Check Notification Form) and the use of joint 

checks shall be in accordance with the Department's Joint Check Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 

may be counted toward the contract goal requirement.  Work that a DBE subcontracts to 

a non-DBE firm does not count toward the contract goal requirement.  

If a DBE contractor or subcontractor subcontracts a significantly greater portion of the 

work of the contract than would be expected on the basis of standard industry practices, 

it shall be presumed that the DBE is not performing a commercially useful function.  

The DBE may present evidence to rebut this presumption to the Department.  

The Department's decision on the rebuttal of this presumption is subject to review by the 

Federal Highway Administration but is not administratively appealable to USDOT. 
 

(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count 

toward its contract goal requirement a portion of the total value of participation with the 

DBE in the joint venture, that portion of the total dollar value being a distinct clearly 

defined portion of work that the DBE performs with its forces. 
 

(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from a DBE regular 

dealer and 100 percent of such expenditures from a DBE manufacturer. 
 

(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to 

DBE firms that are not manufacturers or regular dealers: 
 

(1) The fees or commissions charged by a DBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 
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(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or 

commissions charged for assistance in the procurement of the materials and 

supplies, or fees or transportation charges for the delivery of materials or supplies 

required on a job site (but not the cost of the materials and supplies themselves), 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 
 

Commercially Useful Function 
 

(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 

DBEs that perform a commercially useful function in the work of a contract.  

A DBE performs a commercially useful function when it is responsible for execution of 

the work of the contract and is carrying out its responsibilities by actually performing, 

managing, and supervising the work involved.  To perform a commercially useful 

function, the DBE shall also be responsible with respect to materials and supplies used on 

the contract, for negotiating price, determining quality and quantity, ordering the material 

and installing (where applicable) and paying for the material itself.  To determine 

whether a DBE is performing a commercially useful function, the Department will 

evaluate the amount of work subcontracted, industry practices, whether the amount the 

firm is to be paid under the contract is commensurate with the work it is actually 

performing and the DBE credit claimed for its performance of the work, and any other 

relevant factors. 
 

(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 

a commercially useful function: 
 

(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 

shall not be a contrived arrangement for the purpose of meeting DBE goals. 
 

(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers 

it employs. 
 

(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 

another DBE receives credit for the total value of the transportation services the 

subcontracted DBE provides on the contract. 
 

(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 

to credit for the total value of transportation services provided by the  

non-DBE subcontractor not to exceed the value of transportation services 
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provided by DBE-owned trucks on the contract.  Additional participation by  

non-DBE subcontractors receives credit only for the fee or commission it receives 

as a result of the subcontract arrangement.  The value of services performed under 

subcontract agreements between the DBE and the Contractor will not count 

towards the DBE contract requirement. 
 

(6) A DBE may lease truck(s) from an established equipment leasing business open 

to the general public.  The lease must indicate that the DBE has exclusive use of 

and control over the truck.  This requirement does not preclude the leased truck 

from working for others during the term of the lease with the consent of the DBE, 

so long as the lease gives the DBE absolute priority for use of the leased truck.  

This type of lease may count toward the DBE’s credit as long as the driver is 

under the DBE’s payroll. 
 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 

identified on the truck itself.  Magnetic door  signs are not permitted. 

 

DBE Replacement 
 

When a Contractor has relied on a commitment to a DBE firm (or an approved substitute 

DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate 

the DBE for convenience.  This includes, but is not limited to, instances in which the Contractor 

seeks to perform the work of the terminated subcontractor with another DBE subcontractor, 

a non-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A DBE 

may only be terminated after receiving the Engineer’s written approval based upon a finding of 

good cause for the termination. 
 

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 

approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 

procedure, the Contractor may be disqualified from further bidding for a period of up to 

6 months. 
 

The Contractor shall comply with the following for replacement of a committed DBE: 

 

(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 

that was submitted at the time of bid may be used to fulfill the DBE commitment.  

A good faith effort will only be required for removing a committed DBE if there were no 

additional DBEs submitted at the time of bid to cover the same amount of work as the 

DBE that was terminated. 
 

If a replacement DBE is not found that can perform at least the same amount of work as 

the terminated DBE, the Contractor shall submit a good faith effort documenting the 

steps taken.  Such documentation shall include, but not be limited to, the following: 
 

(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 

in the contract. 
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(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 

(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 

(b) A description of the information provided to DBEs regarding the plans 

and specifications for portions of the work to be performed. 

 

(3) A list of reasons why DBE quotes were not accepted. 

 

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed DBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

DBE participation equal to the remaining work to be performed by the decertified 

firm.  The participation equal to the remaining work performed by the decertified 

firm will count toward the contract goal requirement. 

 

(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 

take all necessary and reasonable steps to replace the DBE subcontractor with 

another DBE subcontractor to perform at least the same amount of work to meet 

the DBE goal requirement.  If a DBE firm is not found to do the same amount of 

work, a good faith effort must be submitted to NCDOT (see A herein for required 

documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed DBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 

to the same extent as the DBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by DBEs unless 

otherwise approved by the Engineer. 
 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed DBE, the 

Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a DBE, the Contractor shall seek 

additional participation by DBEs equal to the reduced DBE participation caused by the changes. 
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Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 

agreements involving DBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall 

furnish the Engineer a copy of the agreement.  The documentation shall also indicate the 

percentage (60% or 100%) of expenditures claimed for DBE credit. 

 

Reporting Disadvantaged Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all 

DBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 

monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

further bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future DOT projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the 

value of services provided during the month of the reporting period only. 
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At any time, the Engineer can request written verification of subcontractor payments. 

 

(A) Electronic Bids Reporting 

 

The Contractor shall report the accounting of payments through the Department’s 

DBE Payment Tracking System. 

 

(B) Paper Bids Reporting 

 

The Contractor shall report the accounting of payments on the Department’s  

DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be 

processed for payment until the DBE-IS is received. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2012 Standard Specifications may be cause to disqualify the Contractor. 

 

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best 

of his or her knowledge and belief, that: 

 

(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 

employee of any Federal agency, a Member of Congress, an officer or employee of 

Congress, or an employee of a Member of Congress in connection with the awarding of 

any Federal contract, the making of any Federal grant, the making of any Federal loan, 

the entering into of any cooperative agreement, and the extension, continuation, renewal, 

amendment, or modification of any Federal contract, grant, loan, or cooperative 

agreement. 

 

(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 

agency, a Member of Congress, an officer or employee of Congress, or an employee of 

a Member of Congress in connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 

Disclosure Form to Report Lobbying, in accordance with its instructions. 

 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 

fails to file the required certification shall be subject to a civil penalty of not less than $10,000 

and not more than $100,000 for each such failure. 

 

The prospective participant also agrees by submitting his or her bid or proposal that he or she 

shall require that the language of this certification be included in all lower tier subcontracts, 

which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
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CONTRACTOR'S LICENSE REQUIREMENTS: 
(7-1-95) 102-14 SP1 G88 
 

If the successful bidder does not hold the proper license to perform any plumbing, heating, air 

conditioning, or electrical work in this contract, he will be required to sublet such work to a 

contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 

(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 

the General Statutes (licensing of electrical contractors). 

 

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 

 

To report bid rigging activities call:     1-800-424-9071 

 

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 

through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 

rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 

activities. 

 

The hotline is part of the DOT's continuing effort to identify and investigate highway 

construction contract fraud and abuse is operated under the direction of the DOT Inspector 

General.  All information will be treated confidentially and caller anonymity will be respected. 

 

SUBSURFACE INFORMATION: 
(7-1-95) 450 SP1 G112 C 

 

Subsurface information is available on the structure portion of this project only. 

 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 

 

Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 

provide a specific written description of the location in the locate request. 

 

RESOURCE CONSERVATION: 
(5-21-13) 104-13 SP1 G118 
 

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and 

NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that 

become a part of our solid waste stream, to divert materials from landfills, and to find ways to 

recycle and reuse materials for the benefit of the Citizens of North Carolina. 

 

Initiate, develop and use products and construction methods that incorporate the use of recycled 

or solid waste products in accordance with Article 104-13 of the 2012 Standard Specifications.  

Report the quantities of reused or recycled materials either incorporated in the project or diverted 

from landfills on the Project Construction Reuse and Recycling Reporting Form. 
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A location-based tool for finding local recycling facilities and the Project Construction Reuse 

and Recycling Reporting Form are available at: 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-

Locations.aspx 

 

DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 

following: 

 

All steel and iron products that are permanently incorporated into this project shall be produced 

in the United States except minimal amounts of foreign steel and iron products may be used 

provided the combined material cost of the items involved does not exceed 0.1% of the total 

amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of 

the material are not provided, the amount of the bid item involving the foreign material will be 

used for calculations.  This minimal amount of foreign produced steel and iron products 

permitted for use is not applicable to high strength fasteners.  Domestically produced high 

strength fasteners are required. 

 

REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials): 
(7-1-95) (Rev. 8-16-11) 1205-10 SP1 G124 

 

When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 

the delivered cost of pavement marking tape, provided that these materials have been delivered 

on or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life 

recommended by the manufacturer, and further provided the documents listed in  

Subarticle 109-5(C) of the 2012 Standard Specifications have been furnished to the Engineer. 

 

The Contractor shall be responsible for the material and the satisfactory performance of the 

material when used in the work. 

 

The provisions of Article 109-6 of the 2012 Standard Specifications will not apply to removable 

pavement marking materials. 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-35, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 

 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-Locations.aspx
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Page 1-35, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 
 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail 

or guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  
 

Page 1-35, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 
 

The Contractor will not be directly compensated for any maintenance operations necessary, 

except for maintenance of guardrail/guiderail, as this work will be considered incidental to the 

work covered by the various contract items.  The provisions of Article 104-7, Extra Work, and 

Article 104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 
 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 

 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 

defects arising from faulty materials, faulty workmanship or negligence for a period of 

twelve months following the date of final acceptance of the work for maintenance and 

shall replace such defective materials and workmanship without cost to the Department. 

The Contractor will not be responsible for damage due to faulty design, normal wear and 

tear, for negligence on the part of the Department, and/or for use in excess of the design. 
 

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 

piece of equipment or material.  The Department’s first remedy shall be through the 

manufacturer although the Contractor is responsible for invoking the warranted repair 

work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 

of the manufacturer’s guarantee.  NCDOT would be afforded the same warranty as 

provided by the Manufacturer. 
 

This guarantee provision shall be invoked only for major components of work in which the 

Contractor would be wholly responsible for under the terms of the contract.  Examples would 

include pavement structures, bridge components, and sign structures.  This provision will not be 

used as a mechanism to force the Contractor to return to the project to make repairs or perform 

additional work that the Department would normally compensate the Contractor for.  In addition, 

routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 

not parts of this guarantee. 
 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 

the project. 
 

To ensure uniform application statewide the Division Engineer will forward details regarding the 

circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 

approval prior to the work being performed. 
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GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 

vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 

engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 

favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 

Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 

Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who: 

 

(A) Have a contract with a governmental agency; or  

(B) Have performed under such a contract within the past year; or  

(C) Anticipate bidding on such a contract in the future. 

 

For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 

 

LIABILITY INSURANCE: 
(5-20-14)  SP1 G160 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-60, Article 107-15 LIABILITY INSURANCE, line 16, add the following as the second 

sentence of the third paragraph: 

 

Prior to beginning services, all contractors shall provide proof of coverage issued by a workers’ 

compensation insurance carrier, or a certificate of compliance issued by the Department of 

Insurance for self-insured subcontractors, irrespective of whether having regularly in service 

fewer than three employees. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 
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Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 

the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 

with Federal, State and Local ordinances and regulations, and manage the Quality 

Control Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 

design of the project erosion and sediment control/stormwater plan. 

 

Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 

control/stormwater plan is adequately implemented and maintained on the project and for 

conducting the quality control program.  The Certified Supervisor shall be on the project 

within 24 hours notice from initial exposure of an erodible surface to the project’s final 

acceptance.  Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 

each stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 
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(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 

agencies on resolution of erosion and sediment control/stormwater issues 

due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management 

Practices.  These practices shall include temporary and permanent 

groundcover and be properly updated to reflect necessary plan and field 

changes for use and review by Department personnel as well as regulatory 

agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references 

NCG010000, General Permit to Discharge Stormwater under the NPDES, and 

states that the Department shall incorporate the applicable requirements into its 

delegated Erosion and Sediment Control Program for construction activities 

disturbing one or more acres of land.  The Department further incorporates these 

requirements on all contracted bridge and culvert work at jurisdictional waters, 

regardless of size.  Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 

construction materials, concrete washout, chemicals, litter, fuels, 

lubricants, coolants, hydraulic fluids, any other petroleum products, and 

sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days, twice weekly for 

construction related Federal Clean Water Act, Section 303(d) impaired 

streams with turbidity violations, and within 24 hours after a significant 

rainfall event of 0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall 

amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 
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(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 

needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 

(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-

section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be 

subject to review by the Engineer.  Maintain NPDES inspection records 

and make records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and 

Level II Foreman.  This person shall be onsite whenever construction activities as 

described above are taking place.  This request shall be approved by the Engineer prior to 

work beginning. 
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The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 

 

If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified 

Designer on the erosion and sediment control/stormwater component of all reclamation 

plans and if applicable, the certification number of the Level III-A Certified Designer on 

the design of the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 

changes in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 
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Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 

Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 

issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 

days after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The 

certificant will not be allowed to perform duties associated with the certification during the 

appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension 

period, prior to having the certification reinstated. 
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Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct 

compensation will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 

natural background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2012 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 

upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 

the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 
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The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results 

superseding the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards.  Tier I Methods include stilling basins which are standard 

compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 

to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are 

options that may be needed for protection of rare or unique resources or where special 

environmental conditions exist at the site which have led to additional requirements being placed 

in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer 

Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  

Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources 

or special environmental conditions, Tier II Methods may be required by regulators on a case by 

case basis per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 

plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 

100 grams of soil may indicate a high potential for turbidity and should be avoided when 

dewatering into surface water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-20, Subarticle 102-15(O), delete and replace with the following: 

 

(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 

 

Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 

all of line 32, the first sentence of the second paragraph and the first word of the second sentence 

of the second paragraph. 

 

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE: 
(9-18-12)  SP1 G185 
 

Revise the 2012 Standard Specifications as follows: 
 

Replace all references to “State Highway Administrator” with “Chief Engineer”. 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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SUBLETTING OF CONTRACT: 
(11-18-2014) 108-6 SP1 G186 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 1-66, Article 108-6 Subletting of Contract, line 37, add the following as the second 

sentence of the first paragraph: 

 

All requests to sublet work shall be submitted within 30 days of the date of availability or prior 

to expiration of 20% of the contract time, whichever date is later, unless otherwise approved by 

the Engineer. 

 

Page 1-67, Article 108-6 Subletting of Contract, line 7, add the following as the second 

sentence of the fourth paragraph: 

 

Purchasing materials for subcontractors is not included in the percentage of work required to be 

performed by the Contractor.  If the Contractor sublets items of work but elects to purchase 

material for the subcontractor, the value of the material purchased will be included in the total 

dollar amount considered to have been sublet. 

 

NOTE TO CONTRACTOR: 
 

Fly ash material and non-contaminated waste material from the project shall be excavated, 

hauled and placed within the regulated footprint of the Bladen County landfill as indicated in the 

plans, in accordance with Sections 225 and 802 of the Standard Specifications, and as directed 

by the Engineer.  The Contractor shall provide an Erosion and Sedimentation Control Plan and 

Grading Plan to the Engineer and Bladen County for review and approval prior to placing waste 

material in the noted landfill.  The waste material shall be placed in twelve (12) inch thick 

maximum lifts and tracked over with grading equipment for compaction.  Minimum and 

maximum slopes shall be as indicated in the submitted grading plan but shall not exceed 4H:1V 

or be less than 5%.  Grading shall be performed such as to facilitate drainage and grass mowing.  

No sedimentation traps/basins shall be constructed within the limits of the existing landfilled 

waste.  The final grades shall be stabilized by vegetation in accordance with the approved 

erosion and sedimentation control plan. 

 

Existing monitoring wells within the landfill shall remain accessible at all times.  The Contractor 

shall not damage monitoring wells.  Any wells damaged by the Contractor shall be repaired by 

the Contractor at no additional cost to the Department. 

 

The Contractor will be allowed access to the landfill at points along US 701 and NC 87.  

 

Seeding and mulching, fertilizer topdressing and establishing erosion control measures for the 

landfill/waste areas will be measured and paid at the contract unit prices for the items established 

in the contract. 

 

Payment at the contract price per cubic yard for “Unclassified Excavation” shall be full 

compensation for excavating, hauling and satisfactorily placing the above described material. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 

CLEARING AND GRUBBING - METHOD II: 
(9-17-02) (Rev. 1-17-12) 200 SP2 R02A 
 

Perform clearing on this project to the limits established by Method “II” shown on Standard 

Drawing No. 200.02 of the 2012 Roadway Standard Drawings.  Conventional clearing 

methods may be used except where permit drawings or conditions have been included in 

the proposal which require certain areas to be cleared by hand methods.   
 

BUILDING REMOVAL: 
(1-1-02) (Rev. 4-16-13) 215 SP2 R15 C 
 

Remove the buildings, underground storage tanks and appurtenances listed below in accordance 

with Section 215 of the 2012 Standard Specifications: 
 

Building Removal  

Parcel 001 – Right of Approximate Survey Station 37+25, Survey Line -Y01- 

One Metal Storage Building 
 

Building Removal 

Parcel 001 – Right of Approximate Survey Station 38+20, Survey Line -Y01- 

Storage Sheds (3 Each) 
 

When the description of the work for an item indicates a building partially inside and partially 

outside the right of way and/or construction area, but does not require the building to be cut off, 

the entire building shall be removed.   
 

TEMPORARY DETOURS: 
(7-1-95) (Rev. 11-19-13) 1101 SP2 R30B 
 

Construct temporary detours required on this project in accordance with the typical sections in 

the plans or as directed. 
 

After the detours have served their purpose, remove the portions deemed unsuitable for use as 

a permanent part of the project as directed by the Engineer.  Salvage and stockpile the aggregate 

base course removed from the detours at locations within the right of way, as directed by the 

Engineer, for removal by State Forces.  Place pavement and earth material removed from the 

detour in embankments or dispose of in waste areas furnished by the Contractor. 
 

Aggregate base course and earth material that is removed will be measured and will be paid at 

the contract unit price per cubic yard for Unclassified Excavation.  Pavement that is removed 

will be measured and will be paid at the contract unit price per square yard for Removal of 

Existing Pavement.  Pipe culverts removed from the detours remain the property of the 

Contractor.  Pipe culverts that are removed will be measured and will be paid at the contract unit 

price per linear foot for Pipe Removal.  Payment for the construction of the detours will be made 

at the contract unit prices for the various items involved. 
 

Such prices and payments will be full compensation for constructing the detours and for the 

work of removing, salvaging, and stockpiling aggregate base course; removing pipe culverts; and 

for placing earth material and pavement in embankments or disposing of earth material and 

pavement in waste areas. 
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SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 B 
 

Description 
 

Perform the required shoulder and slope construction for this project in accordance with the 

applicable requirements of Section 560 and Section 235 of the 2012 Standard Specifications. 

 

Measurement and Payment 
 

When the Contractor elects to obtain material from an area located beneath a proposed fill 

sections which does not require excavation for any reason other than to generate acceptable 

shoulder and fill slope material, the work of performing the excavation will be considered 

incidental to the item of Borrow Excavation or Shoulder Borrow.  If there is no pay item for 

Borrow or Shoulder Borrow in the contract, this work will be considered incidental to 

Unclassified Excavation.  Stockpile the excavated material in a manner to facilitate measurement 

by the Engineer.  Fill the void created by the excavation of the shoulder and fill slope material 

with suitable material.  Payment for material used from the stockpile will be made at the contract 

unit price for Borrow Excavation or Shoulder Borrow.  If there is no pay item for Borrow 

Excavation or Shoulder Borrow, then the material will be paid for at the contract unit price for 

Unclassified Excavation.  The material used to fill the void created by the excavation of the 

shoulder and fill slope material will be made at the contract unit price for Unclassified 

Excavation, Borrow Excavation, or Shoulder Borrow, depending on the source of the material. 

 

Material generated from undercut excavation, unclassified excavation or clearing and grubbing 

operations that is placed directly on shoulders or slope areas, will not be measured separately for 

payment, as payment for the work requiring the excavation will be considered adequate 

compensation for depositing and grading the material on the shoulders or slopes. 

 

When undercut excavation is performed at the direction of the Engineer and the material 

excavated is found to be suitable for use as shoulder and fill slope material, and there is no area 

on the project currently prepared to receive the material generated by the undercut operation, the 

Contractor may construct a stockpile for use as borrow at a later date.  Payment for the material 

used from the stockpile will be made at the contract unit price for Borrow Excavation or 

Shoulder Borrow. 

 

When shoulder material is obtained from borrow sources or from stockpiled material, payment 

for the work of shoulder construction will be made at the contract unit price per cubic yard for 

Borrow Excavation or Shoulder Borrow in accordance with the applicable provisions of 

Section 230 or Section 560 of the 2012 Standard Specifications. 

 

PIPE INSTALLATION: 
(11-20-12) 300 SP3 R01 

 

Revise the 2012 Standard Specifications as follows: 
 

Page 3-1, Article 300-2, Materials, line 23-24, replace sentence with: 
 

Provide foundation conditioning geotextile in accordance with Section 1056 for Type 4 

geotextile. 
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BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-17-12) 422 SP4 R02 
 

Description 

 

Bridge approach fills include bridge approach fills for sub regional tier bridges and reinforced 

bridge approach fills.  Construct bridge approach fills in accordance with the contract and 

Standard Drawing No. 422.10 or 422.11 of the 2012 Roadway Standard Drawings.  Define 

“geosynthetics” as geotextiles or geomembranes. 

 

Materials 

 

Refer to Division 10 of the 2012 Standard Specifications. 

 

Item Section 

Anchor Pins 1056-2 

Geotextiles 1056 

Portland Cement Concrete 1000 

Select Material 1016 

Subsurface Drainage Materials 1044 

Wire Staples 1060-8(D) 

 

For bridge approach fills for sub regional tier bridges, provide Type 1 geotextile for filtration 

geotextiles.  For reinforced bridge approach fills, provide Type 5 geotextile for geotextile 

reinforcement and Type 1 geotextile and No. 78M stone for drains.  Use Class B concrete for 

concrete pads. 

 

Use Class III or V select material for reinforced bridge approach fills and only Class V select 

material (standard size No. 78M stone) for bridge approach fills for sub regional tier bridges.  

Provide PVC pipes, fittings and outlet pipes for subsurface drainage materials.  For drains and 

PVC pipes behind end bents, use pipes with perforations that meet AASHTO M 278. 

 

Use PVC, HDPE or linear low density polyethylene (LLDPE) geomembranes for reinforced 

bridge approach fills.  For PVC geomembranes, provide grade PVC30 geomembranes that meet 

ASTM D7176.  For HDPE and LLDPE geomembranes, use geomembranes with a nominal 

thickness of at least 30 mils that meet Geosynthetic Research Institute Standard Specifications 

GM13 or GM17, respectively.  Handle and store geomembranes in accordance with 

Article 1056-2 of the 2012 Standard Specifications.  Provide material certifications for 

geomembranes in accordance with Article 1056-3 of the 2012 Standard Specifications. 

 

Construction Methods 

 

Excavate as necessary for bridge approach fills in accordance with the contract.  Notify the 

Engineer when foundation excavation is complete.  Do not place geomembranes or filtration 

geotextiles until excavation dimensions and foundation material are approved.  Attach 

geomembranes and filtration geotextiles to end bent cap back and wing walls with adhesives, 

tapes or other approved methods.  Glue or weld geomembrane seams to prevent leakage. 
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For reinforced bridge approach fills, place geotextile reinforcement within 3" of locations shown 

in Standard Drawing No. 422.10 of the 2012 Roadway Standard Drawings and in slight tension 

free of kinks, folds, wrinkles or creases.  Install geotextile reinforcement with the orientation, 

dimensions and number of layers shown in Standard Drawing No. 422.10 of the 2012 Roadway 

Standard Drawings.  Place first layer of geotextile reinforcement directly on geomembranes with 

no void or material in between.  Install geotextile reinforcement with the machine direction 

(MD) parallel to the roadway centerline.  The MD is the direction of the length or long 

dimension of the geotextile roll.  Do not splice or overlap geotextile reinforcement in the MD so 

seams are perpendicular to the roadway centerline.  Wrap geotextile reinforcement at end bent 

cap back and wing walls as shown in Standard Drawing No. 422.10 of the 2012 Roadway 

Standard Drawings and directed by the Engineer.  Extend geotextile reinforcement at least 4 ft 

back behind end bent cap back and wing walls into select material. 

 

Overlap adjacent geotextiles at least 18" with seams oriented parallel to the roadway centerline.  

Hold geotextiles in place with wire staples or anchor pins as needed.  Contact the Engineer when 

existing or future obstructions such as foundations, pavements, pipes, inlets or utilities will 

interfere with geosynthetics. 

 

For reinforced bridge approach fills, construct one foot square drains consisting of 4" diameter 

continuous perforated PVC pipes surrounded by No. 78M stone wrapped in Type 1 geotextiles.  

Install drains in accordance with Standard Drawing No. 422.10 of the 2012 Roadway Standard 

Drawings.  For bridge approach fills for sub regional tier bridges, install 4" diameter continuous 

perforated PVC drain pipes in accordance with Standard Drawing No. 422.11 of the 

2012 Roadway Standard Drawings. 

 

Use solvent cement to connect PVC pipes so joints do not leak.  Connect perforated pipes to 

outlet pipes just behind wing walls.  Provide drain pipes and drains with positive drainage 

towards outlets.  Place pipe sleeves in or under wing walls for outlet pipes so positive drainage is 

maintained.  Use sleeves that can withstand wing wall loads. 

 

Place select material in 8" to 10" thick lifts.  Use only hand operated compaction equipment to 

compact select material for bridge approach fills.  Compact Class III select material in 

accordance with Subarticle 235-3(C) of the 2012 Standard Specifications.  Compact No. 78M 

stone with a vibratory compactor to the satisfaction of the Engineer.  Do not displace or damage 

geosynthetics, drain pipes or drains when placing and compacting select material.  End dumping 

directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics, 

drain pipes or drains until they are covered with at least 8" of select material.  Replace any 

damaged geosynthetics, drain pipes or drains to the satisfaction of the Engineer. 

 

Cover open ends of outlet pipes with rodent screens as shown in Standard Drawing No. 815.03 

of the 2012 Roadway Standard Drawings.  Connect ends of outlet pipes to concrete pads or 

existing drainage structures as directed by the Engineer.  Construct concrete pads with an 

Ordinary surface finish that meets Subarticle 825-6(B) of the 2012 Standard Specifications. 
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Measurement and Payment 

 

Reinforced Bridge Approach Fill, Station ____ will be paid at the contract lump sum price.  The 

contract lump sum price for Reinforced Bridge Approach Fill, Station ____ will be full 

compensation for labor, tools, equipment and reinforced bridge approach fill materials, 

excavating, backfilling, hauling and removing excavated materials, compacting select material, 

connecting outlet pipes to existing drainage structures and supplying select materials, 

geosynthetics, drains, pipe sleeves and outlet components and any incidentals necessary to 

construct all reinforced bridge approach fills at each bridge. 

 

Bridge Approach Fill - Sub Regional Tier, Station ____ will be paid at the contract lump sum 

price.  The contract lump sum price for Bridge Approach Fill - Sub Regional Tier, Station ____ 

will be full compensation for labor, tools, equipment and bridge approach fill materials, 

excavating, backfilling, hauling and removing excavated materials, compacting No. 78M stone, 

connecting outlet pipes to existing drainage structures and supplying No. 78M stone, filtration 

geotextiles, drain pipes, pipe sleeves and outlet components and any incidentals necessary to 

construct all bridge approach fills at each sub regional tier bridge. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Reinforced Bridge Approach Fill, Station ____ Lump Sum 

Bridge Approach Fill - Sub Regional Tier, Station ____ Lump Sum 

 

PREPARATION OF SUBGRADE AND BASE: 
(1-16-96) 610 SP5 R05 
 

On mainline portions and ramps of this project, prepare the subgrade and base beneath the 

pavement structure in accordance with the applicable sections of the 2012 Standard 

Specifications except use an automatically controlled fine grading machine using string lines, 

laser controls or other approved methods to produce final subgrade and base surfaces meeting the 

lines, grades and cross sections required by the plans or established by the Engineer. 

 

No direct payment will be made for the work required by this provision as it will be considered 

incidental to other work being paid for by the various items in the contract. 

 

AGGREGATE BASE COURSE: 
(11-18-14) 520 SP5 R14 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 5-10, Article 520-5 HAULING AND PLACING AGGREGATE BASE MATERIAL, 

add the following sentence to the end of the first paragraph starting on line 21: 

 

In addition, as approved by the Engineer, place by end dumping aggregate on approved sandy 

subgrade soils to provide a working platform and reduce wheel rutting of the subgrade. When 

allowed, end dumping will be limited to a uniformly spread thickness of 2 to 3 inches prior to 

placing the remaining aggregate thickness with a mechanical spreader. 
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ASPHALT PAVEMENTS - SUPERPAVE: 
(6-19-12) (Rev. 10-21-14) 605, 609, 610, 650, 660 SP6 R01 

 

Revise the 2012 Standard Specifications as follows: 

 

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this 

article, including Table 601-1, with the following: 

 

Apply tack coat uniformly across the existing surface at target application rates shown in 

Table 605-1. 

 

TABLE 605-1 

APPLICATION RATES FOR TACK COAT 

Existing Surface 
Target Rate (gal/sy) 

Emulsified Asphalt 

New Asphalt 0.04 ± 0.01 

Oxidized or Milled Asphalt  0.06 ± 0.01 

Concrete 0.08 ± 0.01 

 

Apply tack coat at a temperature within the ranges shown in Table 605-2.  Tack coat shall not be 

overheated during storage, transport or at application. 

 

TABLE 605-2 

APPLICATION TEMPERATURE FOR TACK COAT 

Asphalt Material Temperature Range 

Asphalt Binder, Grade PG 64-22 350 - 400°F 

Emulsified Asphalt, Grade RS-1H 130 - 160°F 

Emulsified Asphalt, Grade CRS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-1H 130 - 160°F 

Emulsified Asphalt, Grade HFMS-1 130 - 160°F 

Emulsified Asphalt, Grade CRS-2 130 - 160°F 

 

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX 

FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph. 

 

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last 

paragraph. 

 

Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first 

paragraph: 

 

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the 

NCDOT Approved Products List for WMA Technologies available at: 

 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20

Mix%20Asphalt%20Approved%20List.pdf 

 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/Warm%20Mix%20Asphalt%20Approved%20List.pdf
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Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the 

following: 

 

TABLE 610-1 

DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT
A
 

Binder Grade 
HMA 

JMF Temperature 

WMA 

JMF Temperature Range 

PG 64-22 300ºF 225 - 275ºF 

PG 70-22 315ºF 240 - 290ºF 

PG 76-22 335ºF 260 - 310ºF 

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15º 

and minus 25º of the temperature specified on the JMF. 

 

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the 

second paragraph.  Line 7, in the second sentence of the second paragraph, replace “275ºF” with 

“275ºF or greater.” 

 

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17, 

replace the second sentence of the first paragraph with the following: 

 

Do not place asphalt material when the air or surface temperatures, measured at the location of 

the paving operation away from artificial heat, do not meet Table 610-5. 

 

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL 

LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace 

Table 610-5 with the following: 

 

TABLE 610-5 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0B, C 35F 

I19.0B, C, D 35F 

SF9.5A, S9.5B 40F
A
 

S9.5C, S12.5C 45F
A
 

S9.5D, S12.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the 

minimum surface and air temperature shall be 50ºF. 

 

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth 

sentence of the first paragraph replace “so as to overlap the top of the truck bed and” with “to”. 
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following: 

 

TABLE 650-1 

OGAFC GRADATION CRITERIA 

Sieve Size (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified 

19.0 - - 100 

12.5 100 100 80 - 100 

9.50 75 - 100 75 - 100 55 - 80 

4.75 25 - 45 25 - 45 15 - 30 

2.36 5 - 15 5 - 15 5 - 15 

0.075 1.0 - 3.0 1.0 - 3.0 2.0 - 4.0 

 

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, 

lines 1-2, replace Note A in Table 660-1 with the following: 

 

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt 

overlay on existing pavement based on the width of the cracks in the existing pavement.  

Choose No. 78M for sections of roadway where the average width of existing cracks is 

1/4" or less in width, No. 67 for sections of roadway where the average width of existing 

cracks are 1/4" to 5/8" in width and choose No. 5 for sections of roadway where the 

existing crack widths are greater than 5/8". 

 

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES: 
(11-21-00) (Rev. 7-17-12) 609 SP6 R15 
 

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this 

project will be as follows: 

 

Asphalt Concrete Base Course Type B 25.0__ 4.4% 

Asphalt Concrete Intermediate Course Type I 19.0__ 4.8% 

Asphalt Concrete Surface Course Type S 4.75A 6.8% 

Asphalt Concrete Surface Course Type SA-1 6.8% 

Asphalt Concrete Surface Course Type SF 9.5A 6.7% 

Asphalt Concrete Surface Course Type S 9.5__ 6.0% 

Asphalt Concrete Surface Course Type S 12.5__ 5.6% 

 

The actual asphalt binder content will be established during construction by the Engineer within 

the limits established in the 2012 Standard Specifications. 

 

ASPHALT PLANT MIXTURES: 
(7-1-95) 609 SP6 R20 
 

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders 

made for the purpose or with other equipment approved by the Engineer. 

 



C203503    R-4903 R-9 Bladen County 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 

of the 2012 Standard Specifications. 
 

The base price index for asphalt binder for plant mix is $ 608.46 per ton. 
 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on November 1, 2014. 

 

MODIFIED CONCRETE FLUME WITH CONCRETE OUTLET: 
(3-19-96)(Rev. 6-17-08) 825 SP8 R10 
 

At locations shown in the plans, construct concrete flumes, concrete curb, and apron in 

accordance with the details in the plans.  Use materials meeting the requirements of Section 825 

of the 2012 Standard Specifications except that the concrete must be Class B or of higher 

compressive strength. 

 

Each concrete flume, concrete curb, and apron completed and accepted will be paid at the 

contract unit price per each for Modified Concrete Flume.  Such price and payment will be full 

compensation for all materials, labor, equipment, tools, removing and disposing of the temporary 

slope drains, and any other incidentals necessary to complete the work satisfactorily. 

 

The concrete curb and ditch outside the pay limits of the apron will be measured and paid in 

accordance with Section 846 and 850 of the 2012 Standard Specifications. 

 

Payment will be made under: 
 

Pay Item Pay Unit 

Modified Concrete Flume Each 

 

GUARDRAIL ANCHOR UNITS, TYPE M-350: 
(4-20-04) (Rev. 1-17-12) 862 SP8 R60 

 

Description 
 

Furnish and install guardrail anchor units in accordance with the details in the plans, the 

applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations 

shown in the plans. 

 

Materials 
 

The Contractor may, at his option, furnish any one of the following guardrail anchor units or 

approved equal. 

 

The guardrail anchor unit (SRT-350) as manufactured by: 
 

  Trinity Industries, Inc. 

  2525 N. Stemmons Freeway 

  Dallas, Texas 75207 

  Telephone:  800-644-7976 
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The guardrail anchor unit (FLEAT) as manufactured by: 

 

  Road Systems, Inc. 

  3616 Old Howard County Airport 

  Big Springs, Texas 79720 

  Telephone:  915-263-2435 

 

The guardrail anchor unit (REGENT) as manufactured by: 

 

  Energy Absorption Systems, Inc. 

  One East Wacker Drive 

  Chicago, Illinois 60601-2076 

  Telephone: 888-32-ENERGY 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the 

requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of 

the 2012 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard 

Specifications. 

 

No modifications shall be made to the guardrail anchor unit without the express written 

permission from the manufacturer.  Perform installation in accordance with the details in the 

plans, and details and assembling instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation shall be required on all approach and trailing end sections for both 

temporary and permanent installations.  Guardrail end delineation consists of yellow reflective 

sheeting applied to the entire end section of the guardrail in accordance with Article 1088-3 of 

the 2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail Anchor Units, Type M-350 Each 
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GUARDRAIL ANCHOR UNITS, TYPE 350: 
(4-20-04) (Rev. 8-16-11) 862 SP8 R65 

 

Description 

 

Furnish and install guardrail anchor units in accordance with the details in the plans, the 

applicable requirements of Section 862 of the 2012 Standard Specifications, and at locations 

shown in the plans. 

 

Materials 

 

The Contractor may at his option, furnish any one of the guardrail anchor units or approved 

equal. 

 

Guardrail anchor unit (ET-Plus) as manufactured by: 

 

  Trinity Industries, Inc. 

  2525 N. Stemmons Freeway 

  Dallas, Texas  75207 

  Telephone:  800-644-7976 

 

The guardrail anchor unit (SKT 350) as manufactured by: 

 

  Road Systems, Inc. 

  3616 Old Howard County Airport 

  Big Spring, Texas 79720 

  Telephone:  915-263-2435 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail anchor unit certifying it meets the 

requirements of NCHRP Report 350, Test Level 3, in accordance with Article 106-2 of 

the 2012 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail anchor unit in accordance with Article 105-2 of the 2012 Standard 

Specifications. 

 

No modifications shall be made to the guardrail anchor unit without the express written 

permission from the manufacturer.  Perform installation in accordance with the details in the 

plans, and details and assembling instructions furnished by the manufacturer. 

 

Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary 

and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 

2012 Standard Specifications and is incidental to the cost of the guardrail anchor unit. 
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Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2012 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail Anchor Units, Type 350 Each 

 

STREET SIGNS AND MARKERS AND ROUTE MARKERS: 
(7-1-95) 900 SP9 R02 

 

Move any existing street signs, markers, and route markers out of the construction limits of the 

project and install the street signs and markers and route markers so that they will be visible to 

the traveling public if there is sufficient right of way for these signs and markers outside of the 

construction limits. 

 

Near the completion of the project and when so directed by the Engineer, move the signs and 

markers and install them in their proper location in regard to the finished pavement of the 

project. 

 

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs 

and markers that will no longer be applicable after the construction of the project, at locations 

directed by the Engineer for removal by others. 

 

The Contractor shall be responsible to the owners for any damage to any street signs and markers 

or route markers during the above described operations. 

 

No direct payment will be made for relocating, reinstalling, and/or stockpiling the street signs 

and markers and route markers as such work shall be considered incidental to other work being 

paid for by the various items in the contract. 

 



C203503    R-4903 R-13 Bladen County 

 

MATERIALS: 
(2-21-12) (Rev. 5-20-14) 1000, 1002, 1005, 1024, 1050, 1056, 1074, 1078, 1080, 1081, 1086, 1084, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first 

paragraph with the following: 
 

Type IL, IP, IS or IT blended cement may be used instead of Portland cement. 
 

Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 

Use materials which do not produce a mottled appearance through rusting or other staining of the 

finished concrete surface. 
 

Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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Maximum Water-Cement Ratio 
Consistency 

Max. Slump 
Cement Content 

Air-Entrained 

Concrete 

Non Air-

Entrained 

Concrete 

V
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te

d
 

N
o

n
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V
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Vibrated Non- Vibrated 

Rounded 

Aggregate 

Angular 

Aggre-

gate 

Rounded 

Aggregate 

Angular 

Aggre-

gate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 
AA Slip 

Form 
4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 

B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 
B Slip 

Formed 
2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-

weight 
4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 

0.400 0.400 - - 6 - 658 - - - 

Flowable 

Fill 
excavatable 

150 max. 

at 56 days 
as needed as needed as needed as needed - 

Flow-

able 
- - 40 100 

Flowable 

Fill 
non-excavatable 

125 as needed as needed as needed as needed - 
Flow-

able 
- - 100 

as 

needed 

Pavement 

4,500 
design, 

field 
650 

flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 

form 
3.0 
hand 

place 

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

as 

needed 

Prestress 
per 

contract 
See Table 

1078-1 

See 

Table 

1078-1 
- - 8 - 564 

as 

needed 
- - 

 

Page 10-1, Article 1000-2, MATERIALS, line 16; Page 10-8, Subarticle 1000-7(A), 

MATERIALS, line 8; and Page 10-18, Article 1002-2, MATERIALS, line 9, add the 

following to the table of item references: 
 

Item       Section 

Type IL Blended Cement    1024-1 
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Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 

with the following: 
 

 

L
ig

h
t-

w
eig

h
t C

 

A
B

C
 

(M
) 

A
B

C
 

9
 

1
4
M

 

7
8
M

 

6
7
 

6
M

 

5
7
M

 

5
7
 

5
 

4
6
7
M

 

4
 

S
td

. 

S
ize #

 

P
erc

en
ta

g
e o

f T
o
ta

l b
y
 W

eig
h

t P
a
ssin

g
 

T
A

B
L

E
 1

0
0
5
-1

 

A
G

G
R

E
G

A
T

E
 G

R
A

D
A

T
IO

N
 - C

O
A

R
S

E
 A

G
G

R
E

G
A

T
E

 

A
.  S

ee S
u
b

article 1
0

0
5

-4
(A

). 

B
.  S

ee S
u
b

article 1
0

0
5

-4
(B

). 

C
.  F

o
r L

ig
h

tw
eig

h
t A

g
g

reg
ate u

sed
 in

 S
tru

ctu
ral C

o
n

crete, see S
u

b
article 1

0
1
4

-2
(E

)(6
). 

  

- - - - - - - - - - - 

1
0

0
 

1
0

0
 

2
"

 

- 

1
0

0
 

1
0

0
 

- - - - - 

1
0

0
 

1
0

0
 

1
0

0
 

9
5

-

1
0

0
 

9
0

-

1
0

0
 

1
 

1
/2

"
 

- 

7
5

- 

1
0

0
 

7
5

-

9
7
 

- - - 

1
0

0
 

1
0

0
 

9
5

-

1
0

0
 

9
5

-

1
0

0
 

9
0

-

1
0

0
 

- 

2
0

-

5
5
 

1
"

 

- - - - - 

1
0

0
 

9
0

-

1
0

0
 

9
0

-

1
0

0
 

- - 

2
0

-

5
5
 

3
5

-

7
0
 

0
-1

5
 

3
/4

"
 

1
0

0
 

4
5

-

7
9
 

5
5

-

8
0
 

- - 

9
8

-

1
0

0
 

- 

2
0

-

5
5
 

2
5

-

4
5
 

2
5

-

6
0
 

0
-1

0
 

- - 

1
/2

"
 

8
0

-

1
0

0
 

- - 

1
0

0
 

1
0

0
 

7
5

-

1
0

0
 

2
0

-

5
5
 

0
-2

0
 

- - 

0
-5

 

0
-3

0
 

0
-5

 

3
/8

"
 

5
- 

4
0
 

2
0

-

4
0
 

3
5

-

5
5
 

8
5

-

1
0

0
 

3
5

-

7
0
 

2
0

-

4
5
 

0
-1

0
 

0
-8

 

0
-1

0
 

0
-1

0
 

- 

0
-5

 

- 

#
4
 

0
-2

0
 

- - 

1
0

-

4
0
 

5
-2

0
 

0
-1

5
 

0
-5

 

- 

0
-5

 

0
-5

 

- - - 

#
8
 

- 

0
- 

2
5
 

2
5

-

4
5
 

- - - - - - - - - - 

#
1

0
 

0
-1

0
 

- - 

0
-1

0
 

0
-8

 

- - - - - - - - 

#
1

6
 

- - 

1
4

-

3
0
 

- - - - - - - - - - 

#
4

0
 

0
-2

.5
 

0
-

1
2

B 

4
-

1
2

B 

A
 

A
 

A
 

A
 

A
 

A
 

A
 

A
 

A
 

A
 

#
2

0
0
 

A
S

T
 

M
ain

ten
an

ce S
tab

ilizatio
n

 

A
g

g
reg

ate B
ase C

o
u

rse, 

A
g

g
reg

ate S
tab

ilizatio
n

 

A
S

T
 

A
sp

h
alt P

lan
t M

ix
, 

 A
S

T
, W

eep
 H

o
le D

rain
s, 

S
tr. C

o
n

crete 

A
sp

h
alt P

lan
t M

ix
, A

S
T

, 

S
tr. C

o
n

c, W
eep

 H
o
le D

rain
s 

A
S

T
, S

tr. C
o

n
crete, 

A
sp

h
alt P

lan
t M

ix
 

A
S

T
 

A
S

T
, C

o
n

crete P
av

em
en

t 

A
S

T
, S

tr. C
o

n
crete, 

 S
h
o

u
ld

er D
rain

, 

S
ed

im
en

t C
o

n
tro

l S
to

n
e 

A
S

T
, S

ed
im

en
t C

o
n
tro

l S
to

n
e 

A
sp

h
alt P

lan
t M

ix
 

A
sp

h
alt P

lan
t M

ix
 

R
em

a
rk

s 

 

Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth 

paragraph: 
 

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is 

limited to between 5 and 12% by weight and the constituents shall be interground.  Class F fly 

ash can replace a portion of Type IL blended cement and shall be replaced as outlined in 

Subarticle 1000-4(I) for Portland cement.  For mixes that contain cement with alkali content 

between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the 

Department, use a pozzolan in the amount shown in Table 1024-1.  
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Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following: 
 

All fencing material and accessories shall meet Section 106. 
 

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second 

paragraph and replace with the following: 
 

Use geotextile fabrics that are on the NCDOT Approved Products List. 
 

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically 

stabilized earth (MSE) wall faces” with “temporary wall faces”. 
 

Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the 

following: 

 

TABLE 1056-1 

GEOTEXTILE REQUIREMENTS 

Property 
Requirement (MARV

A
) 

Test 

Method 

Type 1 Type 2 Type 3
B
 Type 4

 
Type 5

C
 

Typical 

Application 

Shoulder 

Drains 

Under 

Rip Rap 

Temporary 

Silt Fence 

Soil 

Stabilization 

Temporary 

Walls 

Elongation 

(MD & CD) 
≥ 50% ≥ 50% ≤ 25% < 50% < 50% 

ASTM 

D4632 

Grab Strength 

(MD & CD) 

Table 1
D
, 

Class 3 

Table 1
D
, 

Class 1 

100 lb 

Table 1
D
, 

Class 3 

- 
ASTM 

D4632 

Tear Strength 

(MD & CD) 
- - 

ASTM 

D4533 

Puncture 

Strength 
- - 

ASTM 

D6241 

Ultimate 

Tensile 

Strength  

(MD & CD)  

- - - - 

2,400 lb/ft 

(unless 

required 

otherwise 

in the 

contract) 

ASTM 

D4595 

Permittivity 

Table 2
D
, 

15% to 50% 

in Situ Soil 

Passing No. 200
E
 

Table 7
D
 Table 5

D
 

0.20 sec
-1

 
ASTM 

D4491 

Apparent 

Opening Size
 No. 30

E
 

ASTM 

D4751 

UV Stability
 

(Retained 

Strength)
 

70% 
ASTM 

D4355 

A.  MARV does not apply to elongation 

B.  Minimum roll width of 36" required 

C.  Minimum roll width of 13 ft required 

D.  AASHTO M 288 

E.  US Sieve No. per AASHTO M 92 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 

sentences with the following: 
 

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 

load testing will only be required for new casting designs during the design process, and 

conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 

documents. 
 

Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 

following: 

 

TABLE 1078-1 

REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 

Compressive 

Strength  

6,000 psi or less 

28 Day Design 

Compressive 

Strength  

greater than 

6,000 psi 

Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 

Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 

Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) 

with the following: 
 

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 
 

(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 

(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 

specified in AASHTO M 300. 
 

(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 
 

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the 

description for Type 2 and replace with the following: 
 

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs.  It may be used to patch 

spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected. 
 

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 

sentences of the description for Type 3A.  Lines 16-22, delete Types 6A, 6B and 6C. 
 

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph 

with the following: 
 

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 

other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 

bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 
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certification that, for the particular bolt grade, diameter and embedment depth required, the 

anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  

For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 

compressive strength used in this test.  Use adhesives that meet Section 1081. 
 

List the properties of the adhesive on the container and include density, minimum and maximum 

temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
 

Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the 

following: 
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Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence 

of the first paragraph with the following: 
 

Manufacturers choosing to supply material for Department jobs must submit an application 

through the Value Management Unit with the following information for each type and brand 

name: 
 

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following: 
 

(3)  Type of the material in accordance with Articles 1081-1 and 1081-4, 
 

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace 

“AASHTO M 237” with “the specifications”. 
 

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of 

the last paragraph. 
 

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first 

paragraph replace “Type 1” with “Type 3”. 
 

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 

Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081: 
 

1081-4 EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS 
 

(A) General 
 

This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces. 
 

(B) Classification  
 

The types of epoxies and their uses are as shown below: 
 

Type I – Rapid Setting, High Viscosity, Epoxy Adhesive. This type of adhesive provides rapid 

adherence to traffic markers to the surface of pavement. 
 

Type II – Standard Setting, High Viscosity, Epoxy Adhesive. This type of adhesive is 

recommended for adherence of traffic markers to pavement surfaces when rapid set is not 

required. 
 

Type III – Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid 

setting adhesive, due to its low viscosity, is appropriate only for use with embedded traffic 

markers.  
 

Type IV – Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.  
 

(C) Requirements 
 

Epoxies shall conform to the requirements set forth in AASHTO M 237. 
 

(D) Prequalification 
 

Refer to Subarticle 1081-1(E). 
 

(E) Acceptance 
 

Refer to Subarticle 1081-1(F). 
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Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with 

the following: 
 

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or 

ASTM A690 unless otherwise required by the plans.  Steel sheet piles shall be coated as required 

by the plans.  Galvanized sheet piles shall be coated in accordance with Section 1076.  

Metallized sheet piles shall be metallized in accordance to the Project Special Provision 

“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and 

a 0.5 mil seal coating.  Any portion of the metallized sheet piling encased in concrete shall 

receive a barrier coat.  The barrier coat shall be an approved waterborne coating with a low-

viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.  

The waterborne coating shall be applied at a spreading rate that results in a theoretical 1.5 mil 

dry film thickness.  The manufacturer shall issue a letter of certification that the resin chemistry 

of the waterborne coating is compatible with the 99.9% aluminum thermal sprayed alloy and 

suitable for tidal water applications. 
 

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the 

following: 
 

The epoxy shall meet Article 1081-4. 
 

The 2 types of epoxy adhesive which may be used are Type I, Rapid Setting, and Type II, 

Standard Setting.  Use Type II when the pavement temperature is above 60°F or per the 

manufacturer’s recommendations whichever is more stringent.  Use Type I when the pavement 

temperature is between 50°F and 60°F or per the manufacturer’s recommendations whichever is 

more stringent.  Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement 

markers to the pavement surface when the pavement temperature is between 32°F and 50°F or 

per the manufacturer’s recommendations whichever is more stringent. 
 

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “Section 1081” with 

“Article 1081-4”. 
 

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with 

the following: 
 

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 

lead. 
 

Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 

paragraph with the following: 
 

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 

and 23 USC § 109(r). 
 

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 

following after the first paragraph: 
 

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 

without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 

the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 

Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
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Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 

arsenic or 200 ppm lead. 
 

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 

Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following: 

 

TABLE 1092-3 

MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 

Angle, degrees 

Entrance 

Angle, 

degrees W
h

it
e 

Y
el

lo
w

 

G
re

en
 

R
ed

 

B
lu

e Fluorescent 

Yellow Green 

Fluorescent 

Yellow 

0.2 -4.0 525 395 52 95 30 420 315 

0.2 30.0 215 162 22 43 10 170 130 

0.5 -4.0 310 230 31 56 18 245 185 

0.5 30.0 135 100 14 27 6 110 81 

1.0 -4.0 120 60 8 16 3.6 64 48 

1.0 30.0 45 34 4.5 9 2 36 27 

 

SELECT MATERIAL, CLASS III, TYPE 3: 
(1-17-12) 1016, 1044 SP10 R05 
 

Revise the 2012 Standard Specifications as follows: 

 

Page 10-39, Article 1016-3, CLASS III, add the following after line 14: 

 

Type 3 Select Material 

 

Type 3 select material is a natural or manufactured fine aggregate material meeting the following 

gradation requirements and as described in Sections 1005 and 1006: 

 

Percentage of Total by Weight Passing 

3/8" #4 #8 #16 #30 #50 #100 #200 

100 95-100 65-100 35-95 15-75 5-35 0-25 0-8 

 

Page 10-39, Article 1016-3, CLASS III, line 15, replace “either type” with “Type 1, Type 2 or 

Type 3”. 

 

Page 10-62, Article 1044-1, line 36, delete the sentence and replace with the following: 

 

Subdrain fine aggregate shall meet Class III select material, Type 1 or Type 3. 

 

Page 10-63, Article 1044-2, line 2, delete the sentence and replace with the following: 

 

Subdrain coarse aggregate shall meet Class V select material. 
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SHOULDER AND SLOPE BORROW: 
(3-19-13) 1019 SP10 R10 

 

Use soil in accordance with Section 1019 of the 2012 Standard Specifications.  Use soil 

consisting of loose, friable, sandy material with a PI greater than 6 and less than 25 and a pH 

ranging from 5.5 to 7.0. 

 

Soil with a pH ranging from 4.0 to 5.5 will be accepted without further testing if additional 

limestone is provided in accordance with the application rates shown in Table 1019-1A.  Soil 

type is identified during the soil analysis.  Soils with a pH above 7.0 require acidic amendments 

to be added.  Submit proposed acidic amendments to the Engineer for review and approval.  

Soils with a pH below 4.0 or that do not meet the PI requirements shall not be used. 

 

TABLE 1019-1A 

ADDITIONAL LIMESTONE APPLICATION RATE TO RAISE pH 

pH TEST 

RESULT 

Sandy Soils 

Additional Rate  

(lbs. / Acre) 

Silt Loam Soils  

Additional Rate 

(lbs. / Acre) 

Clay Loam Soils  

Additional Rate 

(lbs. / Acre) 

4.0 - 4.4 1,000  4,000 6,000 

4.5 - 4.9 500 3,000 5,000 

5.0 - 5.4 NA 2,000 4,000 

Note: Limestone application rates shown in this table are in addition to the standard rate of 

4000 lbs. / acre required for seeding and mulching. 

 

No direct payment will be made for providing additional lime or acidic amendments for 

Ph adjustment. 

 

TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS: 
(8-21-12) 1101.02 SP11 R10 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General 

Note #11 with the following: 

 

11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON 

SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 

43" X 73".  THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH 

THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 

WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 

CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 
 

12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE 

SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL SHALL HAVE 

THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 

WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 

CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 
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Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General 

Note #12 with the following: 

 

12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON 

SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF 

43" X 73".  THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH 

THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 

WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 

CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 
 

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE 

SHOULDER MAY BE SMALLER THAN 43" X 73".  THE DISPLAY PANEL SHALL HAVE 

THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE 

WITH A MINIMUM CHARACTER HEIGHT OF 18".  FOR ADDITIONAL MESSAGING, 

CONTACT THE WORK ZONE TRAFFIC CONTROL SECTION. 

 

PERMANENT SEEDING AND MULCHING: 
(7-1-95) 1660 SP16 R02 
 

The Department desires that permanent seeding and mulching be established on this project as 

soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain 

an early stand of vegetation on this project, the Contractor's attention is called to the following: 

 

For all permanent seeding and mulching that is satisfactorily completed in accordance with the 

requirements of Section 1660 in the 2012 Standard Specifications and within the following 

percentages of elapsed contract times, an additional payment will be made to the Contractor as 

an incentive additive.  The incentive additive will be determined by multiplying the number of 

acres of seeding and mulching satisfactorily completed times the contract unit bid price per acre 

for Seeding and Mulching times the appropriate percentage additive. 

 

Percentage of Elapsed Contract Time Percentage Additive 

0% - 30% 30% 

30.01% - 50% 15% 

 

Percentage of elapsed contract time is defined as the number of calendar days from the date of 

availability of the contract to the date the permanent seeding and mulching is acceptably 

completed divided by the total original contract time. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal 

year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 

shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided 

funds are available.  The State reserves the right to terminate or suspend any transportation 

project contract, and any transportation project contract shall be so terminated or suspended if 

funds will not be available for payment of the work to be performed during that fiscal year 

pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 

a written notice of termination at least 60 days before completion of scheduled work for which 

funds are available.  In the event of termination, the contractor shall be paid for the work already 

performed in accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(E) of the 2012 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 

supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 

shall be final.  Seed not meeting the specifications shall be rejected by the Department of 

Transportation and shall not be delivered to North Carolina Department of Transportation 

warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 

supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 

herein shall be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 

on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 

will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be 

recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 

germination percentages as reported by the North Carolina Department of Agriculture and 

Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 

NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   
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Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 

shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 

germination rate as tested by the North Carolina Department of Agriculture shall not fall below 

70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 

5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 

weed seed. 

 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 

 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 

 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 

will not be approved. 

 

 Sericea Lespedeza 

 Oats (seeds) 

 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 

not be approved. 

 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 

 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 

will not be approved. 

 

 Common or Sweet Sundangrass 

 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 

will not be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 

be approved. 

 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 

 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 

 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(1-17-12) (Rev. 11-18-14) Z-4 

 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 

Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 

“Article 107-25”. 

Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 

Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 

follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 

“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 

Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 

“(4) Approval”. 
 

Division 3 

Page 3-1, after line 15, Article 300-2 Materials, replace “1032-9(F)” with “1032-6(F)”. 
 

Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 

“reinforcement”. 
 

Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 

Adjustments, replace “30” with “45”. 

Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  

“Subarticle 609-6(D)”. 

Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 

P0.075/Pbe Ratio with “1.0”. 

Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  

“Subarticle 1012-1(E)” 
 

Division 8 

Page 8-23, line 10, Article 838-2 Materials, replace “Portland Cement Concrete, Class B” with 

“Portland Cement Concrete, Class A”. 
 

Division 10 

Page 10-166, Article 1081-3 Hot Bitumen, replace “Table 1081-16” with “Table 1081-2”, 

replace “Table 1081-17” with “Table 1081-3”, and replace “Table 1081-18” with  

“Table 1081-4”. 
 

Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 

Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 

Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 

with “POLYUREA”. 

Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 

Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
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Division 15 

Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with 

“Subarticle 235-3(C)”. 

Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:  𝑾 = 𝑳𝑫√𝑷÷ 𝟏𝟒𝟖, 𝟎𝟎𝟎 

Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 

replace with “shall be performed”. 

Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 
 

Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 

Center, delete this subarticle. 

 

Revise the 2012 Roadway Standard Drawings as follows: 

 

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 

with “1631.01”. 
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 
(3-18-03) (Rev. 10-15-13) Z-04a 
 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-733-6932, or http://www.ncagr.gov/plantind/ to determine those specific 

project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 

other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

AWARD OF CONTRACT 
(6-28-77) Z-6 

 

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI 

of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of 

Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it 

will affirmatively insure that the contract entered into pursuant to this advertisement will be 

awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 

national origin”. 
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STANDARD SPECIAL PROVISION 

 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 

EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 

 

1. The goals and timetables for minority and female participation, expressed in percentage 

terms for the Contractor’s aggregate workforce in each trade on all construction work in the 

covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 

Female participation”. 

 

 These goals are applicable to all the Contractor’s construction work (whether or not it is 

Federal or federally assisted) performed in the covered area.  If the Contractor performs 

construction work in a geographical area located outside of the covered area, it shall apply the 

goals established for such geographical area where the work is actually performed.  With regard 

to this second area, the Contractor also is subject to the goals for both its federally involved and 

nonfederally involved construction. 

 

 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 

Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 

affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its 

effort to meet the goals.  The hours of minority and female employment and training must be 

substantially uniform throughout the length of the contract, and in each trade and the Contractor 

shall make a good faith effort to employ minorities and women evenly on each of its projects.  

The transfer of minority or female employees or trainees from Contractor to Contractor or from 

project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the 

contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the 

goals will be measured against the total work hours performed. 

 

2. As used in this Notice and in the contract resulting from this solicitation, the “covered 

area” is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 

AND FEMALE PARTICIPATION 

 

Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 

Camden County Hoke County Anson County 

Chowan County Richmond County Burke County 

Gates County Robeson County Cabarrus County 

Hertford County Sampson County Caldwell County 

Pasquotank County Scotland County Catawba County 

Perquimans County  Cleveland County 

 Area  027  24.7% Iredell County 

Area 024   31.7% Chatham County Lincoln County 

Beaufort County Franklin County Polk County 

Carteret County Granville County Rowan County 

Craven County Harnett County Rutherford County 

Dare County Johnston County Stanly County 

Edgecombe County Lee County  

Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 

Hyde County Warren County Madison County 

Jones County   

Lenoir County Area  028   15.5% Area  030   6.3% 

Martin County Alleghany County Avery County 

Nash County Ashe County Cherokee County 

Northampton County Caswell County Clay County 

Pamlico County Davie County Graham County 

Pitt County Montgomery County Haywood County 

Tyrrell County Moore County Henderson County 

Washington County Rockingham County Jackson County 

Wayne County Surry County McDowell County 

Wilson County Watauga County Macon County 

 Wilkes County Mitchell County 

Area   025   23.5%  Swain County 

Columbus County  Transylvania County 

Duplin County  Yancey County 

Onslow County   

Pender County   

   

 

______________________________________________________________________________ 
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SMSA Areas 

 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 

 Orange County Forsyth County 

Area   9200   20.7% Wake County Guilford County 

Brunswick County  Randolph County 

New Hanover County Area  1300   16.2% Stokes County 

 Alamance County Yadkin County 

Area 2560    24.2%   

Cumberland County  Area  1520   18.3% 
  Gaston County 

  Mecklenburg County 

  Union County 

   

   

 

______________________________________________________________________________ 

 

 

Goals for Female 

 

 

Participation in Each Trade 

 

(Statewide)   6.9% 
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STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 
 

I. General  

II. Nondiscrimination  

III. Nonsegregated Facilities  
IV. Davis-Bacon and Related Act Provisions  

V. Contract Work Hours and Safety Standards Act Provisions  

VI. Subletting or Assigning the Contract  
VII. Safety: Accident Prevention  

VIII. False Statements Concerning Highway Projects  
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  

X. Compliance with Governmentwide Suspension and Debarment Requirements  

XI. Certification Regarding Use of Contract Funds for Lobbying 
 

ATTACHMENTS 

 

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely 

intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all 

lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services). 
The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement 

or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or 

service provider. 
Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding 

subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be 

responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 
Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  

FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase 

orders, rental agreements and other agreements for supplies or services related to a construction contract). 
2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by 

the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed 

on the contract by piecework, station work, or by subcontract. 
3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress 

payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by 

the contracting agency and FHWA. 
4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of 

a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The 

term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 
 

II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction 

subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service 
contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  

29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all 

construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  

41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the 

Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 

1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 
Labor (US DOL) and FHWA requirements. 
 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  

41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. 

The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 

incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific 
requirement activities of EEO: 

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to 

provide equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 
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b. The contractor will accept as its operating policy the following statement: 

 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to 
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 

recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 

including apprenticeship, pre-apprenticeship, and/or on-the-job training." 
2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and 

must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and 

responsibility to do so. 
3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who 

recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's 

EEO policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement 
will be met, the following actions will be taken as a minimum: 

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once 

every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be 
conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of 

the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 
c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for 

locating and hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for 
employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of 

meetings, employee handbooks, or other appropriate means. 
4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal 

Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the 

area from which the project work force would normally be derived. 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private 

employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be 

referred to the contractor for employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe 
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where 

implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, 

such implementation violates Federal nondiscrimination provisions. 
c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and 

procedures with regard to referring such applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every 

type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, 

national origin, age or disability. The following procedures shall be followed: 

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory 

wage practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where 

evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the 

actions reviewed, such corrective action shall include all affected persons. 
d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations 

under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the 

investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other 
persons. Upon completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or 
current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification 

involved. 

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make 
full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the 

event a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special 

provision. The contracting agency may reserve training positions for persons who receive welfare assistance in accordance with 
 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage 
eligible employees to apply for such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the 

cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set forth below: 

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 

minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be 

contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 
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c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is 

within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information. 

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective 

bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. 

The failure of a union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective 

bargaining agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice 
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such 

contractor shall immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and 
comply with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable 

accommodation in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and 

leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 
b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. 

The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure 

by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract 
or such other remedy as the contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records 

shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  

a. The records kept by the contractor shall document the following: 
(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the 

project; 

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities 
and women; and 

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating 
the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract 

work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or 

any part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be 

required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last 

payroll period preceding the end of July. 
 

III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use 
by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, 

under the contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating 

areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary 

dressing or sleeping areas to assure privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts 

(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as 

Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies 
may elect to apply these requirements to other projects.  

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor 

revisions to conform to the FHWA-1273 format and FHWA program requirements. 
 

1. Minimum wages 

a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, 

and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the 

Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 

attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 

such laborers and mechanics.  
  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 

laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; 

also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, 
or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such 

laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work 

actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the 
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employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination 

(including any additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  
poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible 

place where it can be easily seen by the workers.  

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The 

contracting officer shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria 

have been met:  
(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction industry; and 

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the 
wage determination. 

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the 

contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), 
a report of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment 

Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will 

approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting 

officer do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the 

contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be 

paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 

benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 

Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 

The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of 

Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or 

any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much 

of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 

employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the 

contract, the contracting agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any 

further payment, advance, or guarantee of funds until such violations have ceased.  
3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of 

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 

anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 

and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under  
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 

under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 

commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in 

providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 

registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs.  

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting 

agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under  
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the 

payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's 

social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its 

successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and 

subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon 
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of 

Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for 

a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, 
without weekly submission to the contracting agency. 
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(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her 

agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:  
(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  

29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 

information is correct and complete; 
(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 

been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either 

directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 
(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 

classification of work performed, as specified in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under 

section 1001 of title 18 and section 231 of title 31 of the United States Code. 
c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or 

transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall 

permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, 

take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 

submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
4. Apprentices and trainees  

a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they 

performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 

a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as 

an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office 
of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for 

probationary employment as an apprentice.  
  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to 

the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 

registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under 

the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where 

a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 

observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed 

as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 

accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices 

must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 

determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 

applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, 

evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as 

a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 

amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is 

an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than 
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 

plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage 

determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 

performed. 

  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 

employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 
d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs 

which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction 

programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be 

greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 
reference in this contract. 



C203503    R-4903 SSP-17 Bladen County 

 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include 

Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for 

debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 
8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained 

in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  

29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the 

contracting agency, the U.S. Department of Labor, or the employees or their representatives. 
10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the 

contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 
29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of 

the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 

29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the 

employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, 
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 

be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such 

territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on 

which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime 

wages required by the clause set forth in paragraph (1.) of this section. 
3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request 

of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 

performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums 

as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as 

provided in the clause set forth in paragraph (2.) of this section. 
4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section 

and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 

compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified 

elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items 
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price 

before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116). 

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier 

subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  

from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in 
this term if the prime contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the work of the leased employees;  
(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, 

statements of compliance and all other Federal regulatory requirements. 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily 

available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be 

limited to minor components of the overall contract. 
2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and 

manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of 
the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and 

(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is 

necessary to assure the performance of the contract. 
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4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or 

authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of 
the contract. Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it 

contains all pertinent provisions and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish 
their own self-performance requirements. 

 

VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions 

as it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and 

the safety of the public and to protect property in connection with the performance of the work covered by the contract. 
2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that 

the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions 

which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  

Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of 
entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and 

to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on 

statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or 

misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the 

seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places 
where it is readily available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material 

used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, 

maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  
Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or 

cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or 

related project approved by the Secretary of Transportation; or 
Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant 

to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction 
contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of 

Section 508 of the Clean Water Act or Section 306 of the Clean Air Act. 

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further 
agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 

 

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, 
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as 

defined in 2 CFR Parts 180 and 1200. 
 

1. Instructions for Certification – First Tier Participants: 

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered 

transaction. The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The 

certification or explanation will be considered in connection with the department or agency's determination whether to enter into this 
transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person 

from participation in this transaction.  

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to 
enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to 

other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of 

changed circumstances.  
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e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 

used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between 
a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers 

to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who 

has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier 
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants 

(such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting 

agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier 

covered transactions exceeding the $25,000 threshold.  
h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 

debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 

but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 

Administration. 
i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the 

certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is 

normally possessed by a prudent person in the ordinary course of business dealings.  
j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into 

a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for 
cause or default. 

 

* * * * * 
 

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency;  

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for 

commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, 

theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and  

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) 

terminated for cause or default.  
b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 

explanation to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or 

more - 2 CFR Parts 180 and 1200) 

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  
b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it 

is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies 

available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, 
including suspension and/or debarment.  

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time 

the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  
d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 

used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in 

obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 

under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 

transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors 

and suppliers).  

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 

excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 

covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 

A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 

transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
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but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 

Administration. 
h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 

certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed 

by a prudent person in the ordinary course of business dealings. 
i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into 

a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 

transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 

 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, 

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or 

agency. 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall 

attach an explanation to this proposal. 
 

* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting 

to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 

loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 

contract, grant, loan, or cooperative agreement. 
b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 

officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 

Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 

of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the 
required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be 

included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 

within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  

The Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample 

agreement is available at www.ncbowd.com/section/on-the-job-training. 

 

http://www.ncbowd.com/section/on-the-job-training
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  

 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 
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STANDARD SPECIAL PROVISION 

MINIMUM WAGES 

GENERAL DECISION NC140096  01/03/2014  NC96 
Z-96 

Date:  January 3, 2014 
 

General Decision Number:  NC140096  01/03/14  NC96 
 

Superseded General Decision Numbers:  NC20130096 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 

Bladen Lee Robeson 

Cleveland Lenoir Rowan 

Columbus Lincoln Sampson 

Davidson Montgomery Scotland 

Duplin Moore Stanly 

Harnett Richmond Wilson 

Iredell  
 

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 

projects, railroad construction, bascule, suspension and spandrel arch bridges designed for 

commercial navigation, bridges involving marine construction, and other major bridges).  

 

Modification Number Publication Date 

0 01/03/2014 
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SUNC2011-077  09/16/2011 

 Rates Fringes 

CARPENTER (Form Work Only) 13.30  

CEMENT MASON/CONCRETE FINISHER 14.18  

INSTALLER (Guardrail)  (includes Guiderail/Post Driver Work) 11.76  

IRONWORKER (Reinforcing) 13.90  

LABORER   

Asphalt, Asphalt Distributor, Raker, and Spreader 12.81  

Common or General   

Davidson County 10.64  

Harnett County 10.41  

Iredell County 10.38  

Lenoir County   9.98  

Remaining Counties 10.27  

Richmond County 10.46  

Robeson County 10.07  

Rowan County 10.25  

Stanly County   9.03  

Concrete Saw 11.56  

Landscape   9.90  

Luteman 12.68  

Mason Tender (Cement/Concrete) 10.53  

Pipelayer   

Remaining Counties 11.79  

Stanly County 12.25  

Traffic Control (Flagger) 10.31  

POWER EQUIPMENT OPERATORS   

Backhoe/Excavator/Trackhoe 14.64  

Broom/Sweeper 12.29  

Bulldozer 15.32  

Crane 19.10  

Grader/Blade 19.29  

Loader 13.93  

Mechanic 15.92  

Milling Machine   

Columbus, Davidson, Duplin, Lenoir, Lincoln, Moore, 

Richmond, and Stanly Counties 14.09 

 

Remaining Counties 13.80  

Oiler 14.19  

Paver 14.10  

Roller 12.83  

Scraper 12.29  

Screed 14.75  

Tractor 13.92  

TRUCK DRIVER   

Dump Truck   

Davidson County 12.61  

Remaining Counties 11.80  

Lowboy Truck 15.99  

Single Axle Truck 12.07  

Water Truck 13.82  
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Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 

Unlisted classifications needed for work not included within the scope of the classifications 

listed may be added after award only as provided in the labor standards contract clauses (29 CFR 

5.5(a)(1)(ii)). 
 

The body of each wage determination lists the classification and wage rates that have been found 

to be prevailing for the cited type(s) of construction in the area covered by the wage 

determination.  The classifications are listed in alphabetical order of "identifiers" that indicate 

whether the particular rate is union or non-union. 
 

Union Identifiers 
 

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the 

union classification and rate have found to be prevailing for that classification.  Example:  

PLUM0198-005 07/01/2011.  The first four letters , PLUM, indicate the international union and 

the four-digit number, 0198, that follows indicates the local union number or district council 

number where applicable, i.e., Plumbers Local 0198.  The next number, 005 in the example, is an 

internal number used in processing the wage determination.  The date, 07/01/2011, following 

these characters is the effective date of the most current negotiated rate/collective bargaining 

agreement which would be July 1, 2011 in the above example. 
 

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining 

agreements governing the rates. 
 

0000/9999: weighted union wage rates will be published annually each January. 
 

Non-Union Identifiers 
 

Classifications listed under an "SU" identifier were derived from survey data by computing 

average rates and are not union rates; however, the data used in computing these rates may 

include both union and non-union data.  Example:  SULA2004-007 5/13/2010.  SU indicates the 

rates are not union rates, LA indicates the State of Louisiana; 2004 is the year of the survey; and 

007 is an internal number used in producing the wage determination.  A 1993 or later date, 

5/13/2010, indicates the classifications and rates under that identifier were issued as a General 

Wage Determination on that date. 
 

Survey wage rates will remain in effect and will not change until a new survey is conducted. 
 

WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 

 * a survey underlying a wage determination 

 * a Wage and Hour Division letter setting forth a position on a wage determination matter 

 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 

with the Wage and Hour Regional Office for the area in which the survey was conducted because 

those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 

from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 

followed. 
 



C203503    R-4903 SSP-27 Bladen County 

 

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 

Wage and Hour Division 

U. S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 

action) can request review and reconsideration from the Wage and Hour Administrator (See 29 

CFR Part 1.8 and 29 CFR Part 7).  Write to: 
 

Wage and Hour Administrator 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

The request should be accompanied by a full statement of the interested party's position and by 

any information (wage payment data, project description, area practice material, etc.) that the 

requestor considers relevant to the issue. 
 

3.) If the decision of the Administrator is not favorable, an interested party may appeal 

directly to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 

U.S. Department of Labor 

200 Constitution Avenue, N.W. 

Washington, D.C.  20210 
 

4.) All decisions by the Administrative Review Board are final. 
 

END OF GENERAL DECISION 
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PILE DRIVING CRITERIA (9-18-12) 

Revise the 2012 Standard Specifications as follows: 

Page 4-72, Subarticle 450-3(D)(3) Required Driving Resistance, lines 26-30, delete first 

paragraph and replace with the following: 

The Engineer will determine if the proposed pile driving methods and equipment are acceptable 

and provide the blows/ft and equivalent set for the required driving resistance noted in the plans, 

i.e., “pile driving criteria” except for structures with pile driving analyzer (PDA) testing.  For 

structures with PDA testing, provide pile driving criteria for any bents and end bents with piles 

in accordance with Subarticle 450-3(F)(4). 

Page 4-73, Subarticle 450-3(F) Pile Driving Analyzer, lines 45-48, delete third paragraph and 

replace with the following: 

The Engineer will complete the review of the proposed pile driving methods and equipment 

within 7 days of receiving PDA reports and pile driving criteria.  Do not place concrete for caps 

or footings on piles until PDA reports and pile driving criteria have been accepted. 

Page 4-75, Subarticle 450-3(F) Pile Driving Analyzer, add the following: 

(4) Pile Driving Criteria 

Analyze pile driving with the GRL Wave Equation Analysis Program (GRLWEAP) 

manufactured by Pile Dynamics, Inc.  Use the same PDA Consultant that provides PDA 

reports to perform GRLWEAP analyses and develop pile driving criteria.  Provide 

driving criteria sealed by an engineer approved as a Project Engineer (key person) for the 

same PDA Consultant. 

Analyze pile driving so driving stresses, energy transfer, ram stroke and blows/ft from 

PDA testing and resistances from CAPWAP analyses correlate to GRLWEAP models.  

Provide pile driving criteria for each combination of required driving resistance and pile 

length installed for all pile types and sizes.  Submit 2 copies of pile driving criteria with 

PDA reports.  Include the following for driving criteria: 

(a) Project information in accordance with Subarticle 450-3(F)(3)(a) 

(b) Table showing blows/ft and equivalent set vs. either stroke for multiple strokes in 

increments of 6" or bounce chamber pressure for multiple pressures in increments 

of 1 psi 

(c) Maximum stroke or blows/ft or pile cushion requirements to prevent overstressing 

piles as needed 

(d) GRLWEAP software version information 

(e) PDF copy of all pile driving criteria and executable GRLWEAP input and output 

files 
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Page 4-76, Article 450-4 MEASUREMENT AND PAYMENT, add the following: 

The contract unit price for PDA Testing will also be full compensation for performing 

GRLWEAP analysis and developing and providing pile driving criteria. 

 

  

022246 
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DISPOSAL OF FLASHER SYSTEM 
 
The work covered by this special provision consists of removal and disposal of a flasher 
system.  The system includes the sign and the sign post, utility service pole, electric meter 
and base, circuit breaker panel and breaker(s), control devices such as relays, wire, cable, 
conduit, flasher units, and all other devices and equipment in the system. 
 
All material shall be removed and disposed according to the State and Local codes, 
regulations, and ordinances and shall be in accordance with the Section 907 of the 
NCDOT Standard Specifications for Roads and Structures. 
 
Compensation: 
 
Disposal of a Flasher System as described above shall be paid for at the contract lump 
sum price for each Flasher System. 
  
 Payment will be made under: 
 
Disposal of Flasher System  ............................................................................. Lump Sum 

 

9/3/2014 
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Revise the 2012 Standard Specifications as follows: 

Page 10-58, Sub-article 1036-1 General 
add the following sentence: 

All materials in contact with potable water shall be in conformance with Section 1417 of 
the Safe Drinking Water Act. 

Page 15-1, Sub-article 1500-2 Cooperation with the Utility Owner, paragraph 2:  
add the following sentences: 

Utility owner #1 is the City of Elizabethtown. The contact person is Mr. Mike Hayes and 
he can be reached by phone at (910) 862-2035 ext. 226 

Utility owner #2 is Bladen County.  The contact person is Mr. Randy Garner and he can 
be reached by phone at (910) 862-6996 

Page 15-2, Sub-article 1500-9 Placing Pipelines into Service 
add the following sentence: 

Obtain approval from the NCDENR-Public Water Supply Section prior to placing a new 
water line into service.  Use backflow prevention assemblies for temporary connections 
to isolate new water lines from existing water line. 

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization  
change the allowable leakage formula to:  

√ ,  

B. Chad Houser,  PE, PLS │ Project Manager 

TGS	Engineers	
804‐C N. Lafayette St. │ Shelby, NC 28150 │ 704‐476‐0003 ex 311 	
chouser@tgsengineers.com         
                                                                         
                                                                                                                               
 

 
                                                                                                                              (Seal)
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Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization, sixth paragraph: 
Replace the paragraph with the following: 

Sterilize water lines in accordance with Section 1003 of The Rules Governing Public 
Water supply and AWWA C651 Section 4.4.3, the Continuous Feed Method.  Provide a 
chlorine solution with between 50 parts per million and 100 parts per million in the initial 
feed.  If the chlorine level drops below 10 parts per million during a 24 hour period, then 
flush, refill with fresh chlorine solution, and repeat for 24 hours.  Provide certified 
bacteriological and contaminant test results from a state-approved or state-certified 
laboratory.  Operate all valves and controls to assure thorough sterilization. 

Page 15-6, Sub-article 1510-3 (B), Testing and Sterilization, seventh paragraph: 
delete the words “may be performed concurrently or consecutively.”  
and replace with “shall be performed consecutively.” 

Page 15-7, sub-article 1515-2 Materials,  
replace paragraph beginning “Double check valves…” with the following: 

Double Check valves (DCV) and Reduced Pressure Zone principal (RPZ) backflow 
prevention assemblies shall be listed on the University of Southern California Foundation 
for Cross-Connection Control and Hydraulic Research list of approved backflow devices. 

Page 15-11, Sub-article 1520-3(A)(2) Testing, line 5,  
replace the second paragraph with the following: 

Test all 24" and smaller gravity sewer lines for leakage using infiltration, exfiltration, or 
air test.  Perform visual inspection on gravity sewer lines larger than 24".  Perform line 
and grade testing and deflection testing on all gravity sewer lines. 

 

Project Information: 

All proposed utility construction shall meet the applicable requirements of the NC 
Department of Transportation's "Standard Specifications for Roads and Structures" 
dated January 2012. 
 
Provide access for Department personnel and the owner's representatives to all phases 
of construction. Notify Department personnel and the utility owner two weeks prior to 
commencement of any work and one week prior to service interruption. Keep utility 
owner's representatives informed of work progress and provide opportunity for inspection 
of construction and testing. The water lines on this project belong to the City of 
Elizabethtown and Bladen County.  The sewer lines on this project belong to the City of 
Elizabethtown.  The contact person for Bladen County is Mr. Randy Garner and he can 
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be reached by phone at (910) 862-6996.  The contact person for the City of 
Elizabethtown is Mr. Mike Hayes and he can be reached by phone at (910) 862-2035 ext. 
226.  Any work on these lines must be coordinated through the Engineer and the utility 
owner before beginning. 
 
Rigid Restrained Joint Ductile Iron Pipe 

 
Ductile Iron Restrained Joint Pipe installed under this Contract shall be installed at 
locations shown on the utility plans and/or directed by the Engineer. 

 
This item includes furnishing all materials, equipment, and labor required to install rigid 
joint ductile iron pipe sanitary sewer (including fittings), as specified and as shown on the 
Plans. The Contractor shall be responsible for installing the restrained joints in 
accordance with manufacturer’s recommendations regarding assembly, deflection, and 
installation.  Sanitary sewer ductile iron pipe installation shall meet the requirements of 
AWWA Specification C 151 and ANSI Standard #A21-51.  Ductile iron pipe shall be 
mechanical joint or push-on joint type.  All joints for ductile iron pipe shall conform to 
the applicable dimensions and weights shown in the tables in AWWA C151 and to ANSI 
A 21.11 (AWWA C111) or latest revision. 
 
Payment 
No direct payment will be made for utility construction work required by the preceding 
provision, which are general requirements applying to utility construction, and all of the 
requirements stated will be considered incidental work, paid at the contract unit prices of 
the various utility items include in this contract. 
 

 
STEEL H-PILE PIERS: 
 
Steel pile piers shall be furnished and installed as shown on the plans, as described in the 
provisions herein and in the contract and/or as directed by the Engineer. 
 
Pier locations as shown on the plans shall be considered a guide only, with the final 
determination made at the time of construction by the Engineer.  Pier spacing center to 
center will be shown on the plans but may be adjusted by the Engineer due to field 
conditions. 
 
The work covered by this section consists of furnishing and driving piles, as indicated on 
the plans, the standard details, and as approved by the Engineer, in conformity with the 
specifications and to the bearing and penetration required. 
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Installation: The pilings shall be driven to obtain a bearing capacity of 10 tons based on 
the Standard Specifications and to a minimum depth of 10 feet in undisturbed earth below 
the bottom of the creek channel or existing ground. Steel pile piers shall be of the size 
and configuration noted on the utility construction plan sheets. 
 
Length: Full length piles shall be used where practicable and no more than one splice of 
steel pile will be permitted in making up one full length pile unless approved by the 
Engineer. Splices, where necessary, shall be made to maintain the true alignment and 
position of the pile sections.  Both pieces of a spliced pile shall be the same shape and 
size. 
 
Splices must develop not less than 100 percent of the bending strength of the pile and not 
less than 100 percent of the axial load strength of the pile. All welded splices will be of 
butt weld type with backup plates welded to the flanges and web of the steel piles. All 
welding of structural steel in the shop or in the field shall meet the requirements of the 
AWS and be done by qualified welders. Certification of welders and welds will be 
required by the Engineer in accordance with the AWS Code. 
 
Painting: Unless otherwise directed, all steel in the piers shall have a coal tar epoxy 
coating consisting of two coats of coal tar epoxy as specified. All surfaces of the steel to 
one foot below the disturbed ground shall receive the coating system and shall be 
thoroughly sand blasted prior to application to remove rust, dirt, grease, and other foreign 
material and to provide a clean surface to receive the coating. Each coat of paint shall be 
approved by the Engineer prior to application of the next coat. The total dry film 
thickness shall be at least 16 mils. Areas with coatings less than 16 mils shall be recoated 
as required to provide the specified film thickness. 
 
Testing and Inspection: The Engineer will provide inspection and will determine bearing 
capacity of the driven piles. The Contractor shall submit the required hammer 
information as specified in the Standard Specifications to the Engineer. 
 
Test piles which are not to be incorporated in the completed structure shall be removed to 
at least 2 feet below the surface of the ground or the stream bed, and the remaining hole 
backfilled with earth or other suitable material. 
 
Pipe cradle shall be welded to steel plate as noted on the utility construction plan sheet 
details; spacing shall be sufficient to cradle pipe without lifting pipe from steel plate. Pipe 
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cradle shall be welded to the steel piles. All welds shall be fillet welds and in 
conformance with the applicable AWS Structural Welding Code. 
 
Straps and bolts shall be galvanized steel and straps shall be hot asphalt dipped. Straps 
shall be a 2" wide and ½" thick. Radius shall be ½ outside diameter of pipe. 
 
Holes shall be drilled in strap and shall be 1/16" larger than bolt diameter. Bolts shall be 
3/4" diameter, 4" long, fully threaded, with flat washers top and bottom, and 3/4" nuts. 
All steel shall be ASTM A36 steel. 
 
Pipe cradles, straps, bolts, nuts and washers shall be considered incidental to steel pile 
piers. 
 
Steel pile piers furnished and installed as required and accepted will be measured and 
paid for at the contract unit price per each for "Steel H-Pile Pier", such price and 
payments will be compensation in full for all materials, labor, equipment and incidentals 
necessary to complete the work. 
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PROJECT SPECIAL PROVISIONS 
Utilities by Others 

 
General: 

The following utility companies have facilities that will be in conflict with the 
construction of this project: 

A) Duke Energy – Power Distribution   
B) Four County EMC – Power Distribution 
C) CenturyLink - Telephone  
D) Star Telephone - Telephone  

The conflicting facilities of these concerns will be adjusted prior to the date of 
availability, unless otherwise noted and are therefore listed in these special provisions for 
the benefit of the Contractor.  All utility work listed herein will be done by the utility 
owners.  All utilities are shown on the plans from the best available information. 

The Contractor’s attention is directed to Article 105.8 of the Standard Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Duke Energy – Power Distribution 
 
1) See Utilities By Others Plans. 
2) Duke Energy will be complete with all relocations of their power distribution 

facilities by date of availability. 
3) Contact person for Duke Energy is Eddie Watkins. Office 919-882-5051. Mobile 

919-518-5248. 
 
B) Four County EMC – Power Distribution 
 

1) See Utilities By Others Plans. 
2) Four County EMC will remove their power distribution facilities from within the 

project limits by February 26, 2015, and will replace them after the completion of 
the project by encroachment. 

3) Contact person for Four County EMC is Joe Dail. 910-617-0688. 
 
C) CenturyLink – Telephone 
 

1) See Utilities By Others Plans. 
2) CenturyLink will be complete with all relocations of their telephone facilities by 

February 26, 2015. 
3) Contact person for CenturyLink is Kevin Godwin. 910-366-2142 

  

08/26/2014  1/2 
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D) Star Telephone – Telephone 
 

1) See Utilities By Others Plans. 
2) Star Telephone will be complete with all relocations of their telephone facilities 

by February 26, 2015. 
3) Contact person for Star Telephone is Kenneth Melvin. Office 910-564-7832. 

Mobile 910-385-5296. 
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Project Special Provisions 

Erosion Control 

 

STABILIZATION REQUIREMENTS: 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the 

NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina 

Department of Environment and Natural Resources Division of Water Quality.  Temporary or 

permanent ground cover stabilization shall occur within 7 calendar days from the last land-

disturbing activity, with the following exceptions in which temporary or permanent ground cover 

shall be provided in 14 calendar days from the last land-disturbing activity: 

 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

 Slopes 4:1 or flatter 

 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 

no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 

by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 

ground cover stabilization shall be achieved in accordance with the provisions in this contract 

and as directed. 

 

SEEDING AND MULCHING: (East) 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 

shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 

be determined.  All rates are in pounds per acre. 

 

All Roadway Areas 

 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 

Engineer’s request. 

 

Approved Tall Fescue Cultivars 

 

2
nd

 Millennium Duster Magellan Rendition 

Avenger Endeavor Masterpiece Scorpion 

Barlexas Escalade Matador Shelby 

Barlexas II Falcon II, III, IV & V Matador GT Signia 

Barrera Fidelity Millennium Silverstar 

Barrington Finesse II Montauk Southern Choice II 

Biltmore Firebird Mustang 3 Stetson 

Bingo Focus Olympic Gold Tarheel 

Bravo Grande II Padre Titan Ltd 

Cayenne Greenkeeper Paraiso Titanium 

Chapel Hill Greystone Picasso Tomahawk 

Chesapeake Inferno Piedmont Tacer 

Constitution Justice Pure Gold Trooper 

Chipper Jaguar 3 Prospect Turbo 

Coronado Kalahari Quest Ultimate 

Coyote Kentucky 31 Rebel Exeda Watchdog 

Davinci Kitty Hawk Rebel Sentry Wolfpack 

Dynasty Kitty Hawk 2000 Regiment II  

Dominion Lexington Rembrandt  

 

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre 

and add 20# of Sericea Lespedeza from January 1 - December 31. 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching (East) 

 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and 

riparian areas, and adjacent to Stream Relocation construction within a 50 foot zone on both 

sides of the stream or depression, measured from top of stream bank or center of depression.  

The stream bank of the stream relocation shall be seeded by a method that does not alter the 

typical cross section of the stream bank.  Native Grass Seeding and Mulching shall also be 

performed in the permanent soil reinforcement mat section of preformed scour holes, and in 

other areas as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, 

shall be as stated below.  During periods of overlapping dates, the kind of seed to be used shall 

be determined.  All rates are in pounds per acre. 
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March 1 - August 31 September 1 - February 28 

18# Creeping Red Fescue 18# Creeping Red Fescue 

6# Indiangrass 6# Indiangrass 

8# Little Bluestem 8# Little Bluestem 

4# Switchgrass 4# Switchgrass 

25# Browntop Millet 35# Rye Grain 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 

1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 

food as a 10-20-20 analysis and as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the 

Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed 

immediately following grade establishment. 

 

Measurement and Payment 

 

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article 

1660-8 of the Standard Specifications. 

 

All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 

tack shall not be allowed on this project. 

 

CRIMPING STRAW MULCH: 

 

Crimping shall be required on this project adjacent to any section of roadway where traffic is to 

be maintained or allowed during construction.  In areas within six feet of the edge of pavement, 

straw is to be applied and then crimped. After the crimping operation is complete, an additional 

application of straw shall be applied and immediately tacked with a sufficient amount of 

undiluted emulsified asphalt. 

 

Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 

 

Crimping equipment including power source shall be subject to the approval of the Engineer 

providing that maximum spacing of crimper blades shall not exceed 8". 

 

TEMPORARY SEEDING: 

 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 

of 400 pounds and seeded at the rate of 50 pounds per acre.  Sweet Sudan Grass, German Millet 
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or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the 

year.  The Engineer will determine the exact dates for using each kind of seed.  

 

FERTILIZER TOPDRESSING: 

 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-

20 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of fertilizer 

may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide 

the same amount of plant food as 10-20-20 analysis and as directed. 

 

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-

8-8 grade and shall be applied at the rate of 500 pounds per acre.  A different analysis of 

fertilizer may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted 

to provide the same amount of plant food as 16-8-8 analysis and as directed. 

 

SUPPLEMENTAL SEEDING: 

 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with 

the exception that no centipede seed will be used in the seed mix for supplemental seeding.  The 

rate of application for supplemental seeding may vary from 25# to 75# per acre.  The actual rate 

per acre will be determined prior to the time of topdressing and the Contractor will be notified in 

writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental 

seed.  Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating 

seed into the soil as to prevent disturbance of existing vegetation.  A clodbuster (ball and chain) 

may be used where degree of slope prevents the use of a sod seeder. 

 

MOWING: 

 

The minimum mowing height on this project shall be 4 inches. 

 

LAWN TYPE APPEARANCE: 

 

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.  

Remove all trash, debris, and stones ¾" and larger in diameter or other obstructions that could 

interfere with providing a smooth lawn type appearance.  These areas shall be reseeded to match 

their original vegetative conditions, unless directed otherwise by the Field Operations Engineer. 

 

REFORESTATION: 

 

Description 

 

Reforestation will be planted within interchanges and along the outside borders of the road, in 

areas of pavement removal, and in other areas as directed.  Reforestation is not shown on the 

plan sheets.  See the Reforestation Detail Sheet. 
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All non-maintained riparian buffers impacted by the placement of temporary fill or clearing 

activities shall be restored to the preconstruction contours and revegetated with native woody 

species. 

 

The entire Reforestation operation shall comply with the requirements of Section 1670 of the 

Standard Specifications. 

 

Materials 

 

Reforestation shall be bare root seedlings 12"-18" tall. 

 

Construction Methods 

 

Reforestation shall be shall be planted as soon as practical following permanent Seeding and 

Mulching.  The seedlings shall be planted in a 16-foot wide swath adjacent to mowing pattern 

line, or as directed. 

 

Root dip: The roots of reforestation seedlings shall be coated with a slurry of water, and either a 

fine clay (kaolin) or a superabsorbent that is designated as a bare root dip.  The type, mixture 

ratio, method of application, and the time of application shall be submitted to the Engineer for 

approval. 

 

With the approval of the Engineer, seedlings may be coated before delivery to the job or at the 

time of planting, but at no time shall the roots of the seedlings be allowed to dry out.  The roots 

shall be moistened immediately prior to planting. 

 

Seasonal Limitations: Reforestation shall be planted from November 15 through March 15. 

 

Measurement and Payment 
 

Reforestation will be measured and paid for in accordance with Article 1670-17 of the Standard 

Specifications. 

 

RESPONSE FOR EROSION CONTROL: 

 

Description 

 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 

supplies to the project necessary for the pursuit of any or all of the following work as shown 

herein, by an approved subcontractor. 

 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 
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1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 

 

Construction Methods 

 

Provide an approved subcontractor who performs an erosion control action as described in the 

NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 

above work items. 

 

Measurement and Payment 

 

Response for Erosion Control will be measured and paid for by counting the actual number of 

times the subcontractor moves onto the project, including borrow and waste sites, and 

satisfactorily completes an erosion control action described in Form 1675.  The provisions of 

Article 104-5 of the Standard Specifications will not apply to this item of work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Response for Erosion Control Each 

 

MINIMIZE REMOVAL OF VEGETATION: 

 

The Contractor shall minimize removal of vegetation within project limits to the maximum 

extent practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources 

outside the construction limits shall only be removed upon approval of Engineer.  No additional 

payment will be made for this minimization work. 
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STOCKPILE AREAS: 

 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment 

around any erodible material stockpile areas as directed. 

 

ACCESS AND HAUL ROADS: 

 

At the end of each working day, the Contractor shall install or re-establish temporary diversions 

or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 

that are temporarily removed shall be reinstalled across access/haul roads at the end of each 

working day. 

 

WASTE AND BORROW SOURCES: 

 

Payment for temporary erosion control measures, except those made necessary by the 

Contractor’s own negligence or for his own convenience, will be paid for at the appropriate 

contract unit price for the devices or measures utilized in borrow sources and waste areas. 

 

No additional payment will be made for erosion control devices or permanent seeding and 

mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 

may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 

 

All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and 

Waste Site Reclamation Procedures for Contracted Projects” located at: 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/Contracte

dReclamationProcedures.pdf 

 

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 

Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 

borrow and waste sites. 

 

TEMPORARY DIVERSION: 

 

This work consists of installation, maintenance, and cleanout of Temporary Diversions in 

accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 

installation and cleanout will be measured and paid for as Silt Excavation in accordance with 

Article 1630-4 of the Standard Specifications. 

 

 

 

 

 

 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/Files/ContractedReclamationProcedures.pdf
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CLEAN WATER DIVERSION: 

 

Description 

 

This work consists of installing, maintaining, and removing any and all material required for the 

construction of clean water diversions.  The clean water diversions shall be used to direct water 

flowing from offsite around/away from specific area(s) of construction. 

 

Materials 

 

Refer to Division 10 

 

Item Section 

Geotextile for Soil Stabilization, Type 4 1056 

 

Construction Methods 

 

The Contractor shall install the clean water diversions in accordance with the details in the plans 

and at locations indicated in the plans, and as directed.  Upon installation, the excavated material 

shall be immediately stabilized as provided in Section 1620 of the Standard Specifications.  

Other stabilization methods may be utilized with prior approval from the Engineer. 

 

Line clean water diversion with geotextile unrolled in the direction of flow and lay smoothly but 

loosely on soil surface without creases.  Bury top of slope geotextile edge in a trench at least 5" 

deep and tamp securely.  Make vertical overlaps a minimum of 18" with upstream geotextile 

overlapping the downstream geotextile. 

 

Secure geotextile with eleven gauge wire staples shaped into a u shape with a length of not less 

than 6" and a throat not less than 1" in width.  Place staples along outer edges and throughout the 

geotextile a maximum of 3 ft. horizontally and vertically. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 

of the Standard Specifications. 

 

Stabilization of the excavated material will be paid for as Temporary Seeding as provided in 

Section 1620 of the Standard Specifications. 

 

Such price and payment shall be considered full compensation for all work covered by this 

section including all materials, construction, maintenance, and removal of the clean water 

diversions. 
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SAFETY FENCE AND JURISDICTIONAL FLAGGING: 

 

Description 

 

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 

polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 

boundaries located within the construction corridor to mark the areas that have been approved to 

infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  

The fence shall be installed prior to any land disturbing activities. 

 

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 

visible flagging. 

 

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 

or interior boundaries shall be delineated by stakes and highly visible flagging. 

 

Materials 
 

(A) Safety Fencing 

 

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence 

approved by the Engineer.  The fence material shall have an ultraviolet coating. 

 

Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 

pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 

section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 

length. 

 

(B) Boundary Flagging 

 

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. 

The flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be 

orange in color and highly visible. 

 

Construction Methods 
 

No additional clearing and grubbing is anticipated for the installation of this fence. The fence 

shall be erected to conform to the general contour of the ground. 

 

(A) Safety Fencing 

 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set 

or set with a post driver.  If hand set, all backfill material shall be thoroughly tamped.  Wood 

posts may be sharpened to a dull point if power driven.  Posts damaged by power driving shall be 

removed and replaced prior to final acceptance.  The tops of all wood posts shall be cut at a 30-
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degree angle.  The wood posts may, at the option of the Contractor, be cut at this angle either 

before or after the posts are erected. 

 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple 

across each cable or to the steel posts with wire or other acceptable means. 

 

Place construction stakes to establish the location of the safety fence in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 

of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work 

being paid for as “Construction Surveying”, except that where there is no pay item for 

construction surveying, all safety fence stakeout will be performed by state forces.   

 

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 

duration of the project as determined by the Engineer. 

 

(B) Boundary Flagging 

 

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 

maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 

minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 

to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand 

clearing shall be identified with a different colored flagging to distinguish it from mechanized 

clearing. 

 

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 

105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for 

delineation of the interior boundaries.  This delineation will be considered incidental to the work 

being paid for as Construction Surveying, except that where there is no pay item or construction 

surveying the cost of boundary flagging delineation shall be included in the unit prices bid for 

the various items in the contract.  Installation for delineation of all jurisdictional boundaries at 

staging areas, waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum 

intervals with highly visible orange flagging attached.  Stakes shall be installed a minimum of 6” 

into the ground.  Additional flagging may be placed on overhanging vegetation to enhance 

visibility but does not substitute for installation of stakes. 

 

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 

waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 

Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this 

delineation, as the cost of same shall be included in the unit prices bid for the various items in the 

contract. 

 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 

satisfactory condition for the duration of the project as determined by the Engineer. 
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Measurement and Payment 
 

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 

polypropylene fence installed in place and accepted.  Such payment will be full compensation 

including but not limited to furnishing and installing fence geotextile with necessary posts and 

post bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Safety Fence Linear Foot 

 

PERMANENT SOIL REINFORCEMENT MAT: 

 

Description 
 

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 

specified, over previously prepared areas as directed. 

 

Materials 
 

The product shall be a permanent erosion control reinforcement mat and shall be constructed of 

synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 

between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting 

shall be stitched together with UV stabilized polypropylene thread to form a permanent three-

dimensional structure.  The mat shall have the following minimum physical properties: 

 

Property Test Method Value Unit 

Light Penetration ASTM D6567 9 % 

Thickness ASTM D6525 0.40 in 

Mass Per Unit Area ASTM D6566 0.55 lb/sy 

Tensile Strength ASTM D6818 385 lb/ft 

Elongation (Maximum) ASTM D6818 49 % 

Resiliency ASTM D1777 >70 % 

UV Stability * ASTM D4355 >80 % 

Porosity (Permanent Net) ECTC Guidelines >85 % 

Maximum Permissible Shear 

Stress (Vegetated) 

Performance Bench 

Test 

>8.0 lb/ft
2
 

Maximum Allowable Velocity 

(Vegetated) 

Performance Bench 

Test 

>16.0 ft/s 

 

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of 

exposure. 
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Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 

 

(A) the chemical and physical properties of the mat used, and 

(B) conformance of the mat with this specification. 

 

Construction Methods 
 

Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard 

Specifications. 

 

All areas to be protected with the mat shall be brought to final grade and seeded in accordance 

with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 

stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 

in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 

mulched. 

 

Measurement and Payment 
 

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 

yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat 

is installed and accepted.  Overlaps will not be included in the measurement, and will be 

considered as incidental to the work.  Such payment shall be full compensation for furnishing 

and installing the mat, including overlaps, and for all required maintenance. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Permanent Soil Reinforcement Mat Square Yard 

 

SKIMMER BASIN WITH BAFFLES:       (East) 

 

Description 

 

Provide a skimmer basin to remove sediment from construction site runoff at locations shown in 

the erosion control plans.  See the Skimmer Basin with Baffles Detail sheet provided in the 

erosion control plans.  Work includes constructing sediment basin, installation of temporary 

slope drain pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer, 

providing and placing stone pad on bottom of basin underneath skimmer device, providing and 

placing a geotextile spillway liner, providing coir fiber mat stabilization for the skimmer outlet, 

disposing of excess materials, removing temporary slope drain, coir fiber baffles, geotextile liner 

and skimmer device, backfilling basin area with suitable material and providing proper drainage 

when basin area is abandoned. 

 

 

 

 



R-4903 EC-13 Bladen County 

 

9/5/2014 

Materials 

 

Item Section 

Stone for Erosion Control, Class B 1042 

Geotextile for Soil Stabilization, Type 4 1056 

Fertilizer for Temporary Seeding 1060-2 

Seed for Temporary Seeding 1060-4 

Seeding and Mulching 1060-4 

Matting for Erosion Control 1060-8 

Staples 1060-8 

Coir Fiber Mat 1060-14 

Temporary Slope Drain 1622-2 

Coir Fiber Baffle 1640 

 

Provide appropriately sized and approved skimmer device. 

 

Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 

connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe 

diameter shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer 

recommendation. 

 

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 

as the barrel pipe through the earthen dam. 

 

The geotextile for the spillway liner shall meet the following minimum physical properties for 

low permeability, woven polypropylene geotextiles: 

 

Property  Test Method Value Unit 

Tensile Strength ASTM D-4632 315 lb. 

Tensile Elongation (Maximum) ASTM D-4632 15 % 

Trapezoidal Tear ASTM D-4533 120 lbs. 

CBR Puncture ASTM D-6241 900 lbs. 

UV Resistance  

(% retained at 500 hrs.) 

ASTM D-4355 70 % 

Apparent Opening Size (AOS) ASTM D-4751 40 US Std. Sieve 

Permittivity ASTM D-4491 0.05 sec
-1

 

Water Flow Rate ASTM D-4491 4 gal/min/ft
2
 

 

Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
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Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the 

coir fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less 

than 12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate basin according to the erosion control plans with basin surface free of obstructions, 

debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 

primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control 

plans.  Temporary slope drain pipe at inlet of basin may be replaced by Type 4 geotextile as 

directed.  Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 

and Section 1640 of the Standard Specifications. 

 

Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 

PVC pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to 

the detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling 

connection and skimmer according to manufacturer recommendations.  Attach the rope included 

with the skimmer to the tee between the vent socket and the tube inlet, and the other end to a 

wooden stake or metal post.  Clean out skimmer device when it becomes clogged with sediment 

and/or debris and is unable to float at the top of water in skimmer basin.  Take appropriate 

measures to avoid ice accumulation in the skimmer device.  Construct a stone pad of Class B 

stone directly underneath the skimmer device at bottom of basin.  The pad shall be a minimum of 

12” in height, and shall have a minimum cross sectional area of 4 ft. by 4 ft. 

 

Line primary spillway with low permeability polypropylene geotextile unrolled in the direction 

of flow and lay smoothly but loosely on soil surface without creases.  Bury edges of geotextile in 

a trench at least 5" deep and tamp firmly.  If geotextile for the primary spillway is not one 

continuous piece of material, make horizontal overlaps a minimum of 18" with upstream 

geotextile overlapping the downstream geotextile.  Secure geotextile with eleven gauge wire 

staples shaped into a u shape with a length of not less than 12" and a throat not less than 1" in 

width.  Place staples along outer edges and throughout the geotextile a maximum of 3 ft. 

horizontally and vertically.  Geotextile shall be placed to the bottom and across the entire width 

of the basin according to the Skimmer Basin with Baffles detail.  Place sealant inside basin 

around barrel pipe on top of geotextile with a minimum width of 6 in. 

 

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 

prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 

stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 
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reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 

and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 

anchors along the outer edges and down the center of the matting 3 ft. apart. 

 

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 

seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 

and 1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all 

bare side slope sections immediately upon the completion of seeding and in accordance with 

Article 1631-3 of the Standard Specifications. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications, as calculated from the typical section throughout the length of the basin as shown 

on the final approved plans. 

 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 

of the Standard Specifications. 

 

Low Permeability Geotextile will be measured and paid for as the actual number of square yards 

measured along the surface of the spillway over which the geotextile is installed and accepted. 

 

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the 

Standard Specifications. 

 

__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as 

the maximum number of each size skimmer acceptably installed and in use at any one time 

during the life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” 

Skimmer is considered incidental to the measurement of the quantity of __” Skimmer and no 

separate payment will be made.  No separate payment shall be made if __” Skimmer, barrel 

and/or arm pipe(s) are damaged by ice accumulation. 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 

along the surface of the ground over which coir fiber mat is installed and accepted. 

 

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 

Standard Specifications. 

 

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 

1610-4 of the Standard Specifications. 

 

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 

Standard Specifications. 

 

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 

the Standard Specifications. 
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Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-

6 of the Standard Specifications. 

 

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 

the Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

__" Skimmer Each 

Coir Fiber Mat Square Yard 

Low Permeability Geotextile Square Yard 

 

TIERED SKIMMER BASIN WITH BAFFLES:      (East) 

 

Description 

 

Provide a tiered skimmer basin to remove sediment from construction site runoff at locations 

shown in the erosion control plans.  See the Tiered Skimmer Basin Detail sheet provided in the 

erosion control plans.  Tiered Skimmer Basins shall be installed in areas where topography 

creates a large elevation difference between the inlet and outlet of a single skimmer basin.  Work 

includes constructing sediment basins, installation of coir fiber baffles, installation of temporary 

slope drains, furnishing, installation and cleanout of skimmer, providing and placing stone pad 

on bottom of basin underneath skimmer device, providing and placing geotextile spillway liners, 

providing coir fiber mat stabilization for the skimmer outlet, disposing of excess materials, 

removing temporary slope drains, coir fiber baffles, geotextile liner and skimmer device, 

backfilling basin area with suitable material and providing proper drainage when basin area is 

abandoned. 

 

Materials 

 

Item Section 

Stone for Erosion Control, Class B 1042 

Fertilizer for Temporary Seeding 1060-2 

Seed for Temporary Seeding 1060-4 

Seeding and Mulching 1060-4 

Matting for Erosion Control 1060-8 

Staples 1060-8 

Coir Fiber Mat 1060-14 

Temporary Slope Drain 1622-2 

Coir Fiber Baffle 1640 

 

Provide appropriately sized and approved skimmer device. 
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Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 

connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe 

diameter shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer 

recommendation. 

 

Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 

as the barrel pipe through the earthen dam. 

 

The geotextile for the spillway liner shall meet the following minimum physical properties for 

low permeability, woven polypropylene geotextiles: 

 

Property  Test Method Value Unit 

Tensile Strength ASTM D-4632 315 lb. 

Tensile Elongation (Maximum) ASTM D-4632 15 % 

Trapezoidal Tear ASTM D-4533 120 lbs. 

CBR Puncture ASTM D-6241 900 lbs. 

UV Resistance  

(% retained at 500 hrs.) 

ASTM D-4355 70 % 

Apparent Opening Size (AOS) ASTM D-4751 40 US Std. Sieve 

Permittivity ASTM D-4491 0.05 sec
-1

 

Water Flow Rate ASTM D-4491 4 gal/min/ft
2
 

 

Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the 

coir fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less 

than 12" in length with a throat of 1" in width. 
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Construction Methods 

 

Excavate basins according to the erosion control plans with basin surface free of obstructions, 

debris, and pockets of low-density material.  Install temporary slope drains and construct the 

primary spillways according to the Tiered Skimmer Basin Detail sheet in the erosion control 

plans.  Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 

and Section 1640 of the Standard Specifications.  Multiple upper basins, or Modified Silt Basins 

Type ‘B’ as labeled on the detail, may be required based on site conditions and as directed. 

 

Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 

PVC pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to 

the detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling 

connection and skimmer according to manufacturer recommendations.  Attach the rope included 

with the skimmer to the tee between the vent socket and the tube inlet, and the other end to a 

wooden stake or metal post.  Clean out skimmer device when it becomes clogged with sediment 

and/or debris and is unable to float at the top of water in skimmer basin.  Take appropriate 

measures to avoid ice accumulation in the skimmer device.  Construct a stone pad of Class B 

stone directly underneath the skimmer device at bottom of basin.  The pad shall be a minimum of 

12” in height, and shall have a minimum cross sectional area of 4 ft. by 4 ft. 

 

Install a minimum of 2 (two) temporary slope drains to dewater the upper basin to the lower 

basin.  The slope drains shall be installed a minimum of 6 inches, or one radius width of the 

temporary slope drain pipe, below the base of the primary spillway section of the upper basin.  

The outlet of the slope drains shall be placed on the bottom elevation of the lower basin. 

 

Line primary spillways with low permeability polypropylene geotextile unrolled in the direction 

of flow and lay smoothly but loosely on soil surface without creases.  Bury edges of geotextile in 

a trench at least 5" deep and tamp firmly.  If geotextile for primary spillways is not one 

continuous piece of material, make horizontal overlaps a minimum of 18" with upstream 

geotextile overlapping the downstream geotextile.  Secure geotextile with eleven gauge wire 

staples shaped into a u shape with a length of not less than 12" and a throat not less than 1" in 

width.  Place staples along outer edges and throughout the geotextile a maximum of 3 ft. 

horizontally and vertically.  Geotextile shall be placed to the bottom and across the entire width 

of the basin according to the Tiered Skimmer Basin with Baffles detail. 

 

At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 

prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 

stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 

reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 

and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 

anchors along the outer edges and down the center of the matting 3 ft. apart.  Place sealant inside 

basin around barrel pipe on top of geotextile with a minimum width of 6 in. 

 

All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 

seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 

and 1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all 
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bare side slope sections immediately upon the completion of seeding and in accordance with 

Article 1631-3 of the Standard Specifications. 

 

Measurement and Payment 

 

Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 

Specifications, as calculated from the typical section throughout the length of the basin as shown 

on the final approved plans. 

 

Low Permeability Geotextile will be measured and paid for as the actual number of square yards 

measured along the surface of the spillway over which the geotextile is installed and accepted. 

 

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the 

Standard Specifications. 

 

__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as 

the maximum number of each size skimmer acceptably installed and in use at any one time 

during the life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” 

Skimmer is considered incidental to the measurement of the quantity of __” Skimmer and no 

separate payment will be made.  No separate payment shall be made if __” Skimmer, barrel 

and/or arm pipe(s) are damaged by ice accumulation. 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 

along the surface of the ground over which coir fiber mat is installed and accepted. 

 

Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 

Standard Specifications. 

 

Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 

1610-4 of the Standard Specifications. 

 

Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 

Standard Specifications. 

 

Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 

the Standard Specifications. 

 

Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-

6 of the Standard Specifications. 

 

Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 

the Standard Specifications. 

 

No measurement will be made for other items or for over excavation or stockpiling. 
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Payment will be made under: 

 

Pay Item Pay Unit 

__" Skimmer Each 

Coir Fiber Mat Square Yard 

Low Permeability Geotextile Square Yard 

 

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 

 

Description 

 

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 

fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 

velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as 

directed.  Installation shall follow the detail provided in the plans and as directed.  Work includes 

furnishing materials, installation of coir fiber wattles, matting installation, PAM application, and 

removing wattles. 

 

Materials 

 

Coir Fiber Wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12 in. 

Minimum Density 3.5 lb/ft
3
 +/- 10% 

Net Material Coir Fiber 

Net Openings 2 in. x 2 in. 

Net Strength 90 lbs. 

Minimum Weight 2.6 lbs./ft. +/- 10% 

 

Anchors:  Stakes shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square 

cross section.  One end of the stake must be sharpened or beveled to facilitate driving 

down into the underlying soil. 

 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall 

meet specifications provided elsewhere in this contract. 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" 

in length with a throat of 1" in width. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally 

charged.  Soil samples shall be obtained in areas where the wattles will be placed, and from 
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offsite material used to construct the roadway, and analyzed for the appropriate PAM flocculant 

to be utilized with each wattle.  The PAM product used shall be listed on the North Carolina 

Department of Environment and Natural Resources (NCDENR) Division of Water Quality 

(DWQ) web site as an approved PAM product for use in North Carolina. 

 

Construction Methods 

 

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 

and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 

downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 

according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle 

according to the detail provided in the plans.  Stakes shall be driven into the ground a minimum 

of 10 in. with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle 

according to the detail provided in the plans. 

 

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 

ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 

sections of wattles a minimum of 6 in. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and in 

accordance with Article 1631-3 of the Standard Specifications, or in accordance with 

specifications provided elsewhere in this contract. 

 

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to 

flow over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the 

wattle.  PAM applications shall be done during construction activities after every rainfall event 

that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the 

wattles are removed, and shall remove and dispose of silt accumulations at the wattles when so 

directed in accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 

which are installed and accepted.  Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to install the Coir Fiber Wattles. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the coir fiber wattles. Such price and payment will be full compensation for all work 

covered by this section, including, but not limited to, furnishing all materials, labor, equipment 

and incidentals necessary to apply the Polyacrylamide(PAM). 
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Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

Coir Fiber Wattle Linear Foot 

 

SILT FENCE COIR FIBER WATTLE BREAK: 

(8-21-12) 1605,1630  

 

Description 

 

Silt fence coir fiber wattle breaks are tubular products consisting of coir fibers (coconut fibers) 

encased in coir fiber netting and used in conjunction with temporary silt fence at the toe of fills 

to intercept runoff.  Silt fence coir fiber wattle breaks are to be placed at locations shown on the 

plans or as directed.  Installation shall follow the detail provided in the plans and as directed.  

Work includes furnishing materials, installation, maintenance and removing Silt fence coir fiber 

wattle breaks. 

 

Materials 

 

Coir fiber wattle shall meet the following specifications: 

 

100% Coir (Coconut) Fibers 

Minimum Diameter 12" 

Minimum Length 10 ft 

Minimum Density 3.5 lb/cf ± 10% 

Net Material Coir Fiber 

Net Openings 2" x 2" 

Net Strength 90 lb. 

Minimum Weight 2.6 lb/ft ± 10% 

 

Stakes shall be used as anchors.  Provide hardwood stakes a minimum of 2-ft long with 

a 2" x 2" nominal square cross section.  One end of the stake shall be sharpened or beveled to 

facilitate driving down into the underlying soil. 

 

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less 

than 12" in length with a throat of 1" in width. 

 

Construction Methods 

 

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be 

placed.  Secure silt fence coir fiber wattle breaks to the soil by wire staples approximately every 

linear foot and at the end of each wattle.  Install at least 4 stakes on the downslope side of the 

wattle with a maximum spacing of 2 linear feet and according to the detail.  Install at least 

2 stakes on the upslope side of the silt fence coir fiber wattle break according to the detail 
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provided in the plans.  Drive stakes into the ground at least 10" with no more than 2" projecting 

from the top of the wattle.  Drive stakes at an angle according to the detail provided in the plans. 

 

Install temporary silt fence in accordance with Section 1605 of the 2012 Standard Specifications 

and overlap each downslope side of silt fence wattle break by 6". 

 

Maintain the silt fence coir fiber wattle breaks until the project is accepted or until the silt fence 

coir fiber wattle breaks are removed, and remove and dispose of silt accumulations at the silt 

fence coir fiber wattle breaks when so directed in accordance with Section 1630 of the 

2012 Standard Specifications. 

 

Measurement and Payment 

 

Coir Fiber Wattle will be measured and paid as the actual number of linear feet of wattles 

installed and accepted.  Such price and payment will be full compensation for all work covered 

by this provision, including, but not limited to, furnishing all materials, labor, equipment and 

incidentals necessary to install the silt fence coir fiber wattle break. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Wattle Linear Foot 

 

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 

POLYACRYLAMIDE (PAM): 

 

Description 

 

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 

devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 

PAM into the construction runoff to increase settling of sediment particles and reduce turbidity 

of runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be 

placed at locations shown on the plans or as directed.  Installation shall follow the detail 

provided in the plans and as directed.  Work includes furnishing materials, installation of 

Temporary Rock Silt Checks Type A, matting installation, PAM application, and removing 

Temporary Rock Silt Checks Type A with Excelsior Matting and PAM. 

 

Materials 

 

Structural stone shall be class B stone that meets the requirements of Section 1042 of the 

Standard Specifications for Stone for Erosion Control, Class B. 

 

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 

of the Standard Specifications for these stone sizes. 
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Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the 

Standard Specifications, or shall meet specifications provided elsewhere in this contract. 

 

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally 

charged.  Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A 

with Excelsior Matting and PAM will be placed, and from offsite material used to construct the 

roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 

Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina 

Department of Environment and Natural Resources (NCDENR) Division of Water Quality 

(DWQ) web site as an approved PAM product for use in North Carolina. 

 

Construction Methods 

 

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 

of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 

in the plans. 

 

Installation of matting shall be in accordance with the detail provided in the plans, and anchored 

by placing Class B stone on top of the matting at the upper and lower ends. 

 

Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks 

Type A and matting where the water is going to flow over.  PAM applications shall be done 

during construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 

 

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 

and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 

Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 

the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 

accordance with the requirements of Section 1630 of the Standard Specifications. 

 

Measurement and Payment 

 

Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 

1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere 

in this contract. 

 

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 

Specifications, or in accordance with specifications provided elsewhere in this contract. 

 

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 

applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 

compensation for all work covered by this section, including, but not limited to, furnishing all 

materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 
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Payment will be made under: 

 

Pay Item Pay Unit 

Polyacrylamide(PAM) Pound 

 

COIR FIBER MAT: 

 

Description 

 

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in 

locations as directed.  Work includes providing all materials, excavating and backfilling, and 

placing and securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 

 

Materials 

 

Item Section 

Coir Fiber Mat 1060-14 

 

Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 

 

Wooden Stakes: 

 

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 

end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 

mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 

long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 

 

Steel Reinforcement Bars: 

 

Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 

4" diameter bend at one end with a 4" straight section at the tip to catch and secure the 

coir fiber mat. 

 

Staples: 

 

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less 

than 12" in length with a throat of 1" in width. 

 

Construction Methods 
 

Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 

stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 

apply without stretching such that it will lie smoothly but loosely on the soil surface. 

 

For stream relocation applications, take care to preserve the required line, grade, and cross 

section of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at 
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least 6 in. deep and tamp firmly.  Where one roll of matting ends and a second roll begins, 

overlap the end of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  

Construct check trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the 

mat or as directed.  Fold over and bury mat to the full depth of the trench, close and tamp firmly.  

Overlap mat at least 6 in. where 2 or more widths of mat are installed side by side. 

 

Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 

edges and down the center of the mat 3 ft. apart. 

 

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 

required. 

 

Measurement and Payment 

 

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured 

along the surface of the ground over which coir fiber mat is installed and accepted. 

 

No measurement will be made for anchor items. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Coir Fiber Mat Square Yard 
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1. SIGNAL HEADS 

1.1. MATERIALS 

A. General: 

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 12-inch 

and 16-inch pedestrian signal head housings and end caps from die-cast aluminum. Fabricate 9-inch 

pedestrian signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

visor mounting screws, door latches, and hinge pins fabricated from stainless steel. Provide interior 

screws, fasteners, and metal parts fabricated from stainless steel or corrosion resistant material. 

Fabricate tunnel and traditional visors from sheet aluminum.  

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 

tunnel and traditional visors, messenger cable mounting assemblies, pole and pedestal mounting 

assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester 

paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to 

3.5 mils thick. Do not apply paint to the latching hardware or rigid vehicle signal head mounting 

brackets for mast-arm attachments.  

Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic 

baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, 

“Enamel Heat Resisting, Instrument Black.” 

Where required, provide polycarbonate signal heads and visors that comply with the provisions 

pertaining to the aluminum signal heads listed on the QPL with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 

UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is 

highway yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated 

into the plastic material before molding the signal head housings and end caps. Ensure the plastic 

formulation provides the following physical properties in the assembly (tests may be performed 

on separately molded specimens): 
 

Test Required Method 

Specific Gravity 1.17 minimum ASTM D 792 

Flammability Self-extinguishing ASTM D 635 

Tensile Strength, yield, PSI 8500 minimum ASTM D 638 

Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256 

 

For pole mounting, provide side of pole mounting assemblies with framework and all other 

hardware necessary to make complete, watertight connections of the signal heads to the poles and 

pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary 

hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the 

positive locking device on the signal head with the serrations integrally cast into the brackets. 

Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the 

hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide 

rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads. 

Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum 

of ten Number 14 AWG conductors.  
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For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive 

locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless 

steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head 

bolts for attachment to pedestal. Provide a center post for multi-way slipfitters. 

For light emitting diode (LED) traffic signal modules, provide the following requirements for 

inclusion on the Department’s Qualified Products List for traffic signal equipment.  

1. Sample submittal, 

2. Third-party independent laboratory testing results for each submitted module with evidence of 

testing and conformance with all of the Design Qualification Testing specified in section 6.4 

of each of the following Institute of Transportation Engineers (ITE) specifications: 

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 

Supplement  

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 

Traffic Signal Supplement 

 Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal 

Modules. 

(Note: The Department currently recognizes two approved independent testing laboratories. 

They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories. 

Independent laboratory tests from other laboratories may be considered as part of the QPL 

submittal at the discretion of the Department, 

3. Evidence of conformance with the requirements of these specifications, 

4. A manufacturer’s warranty statement in accordance with the required warranty, and  

5. Submittal of manufacturer’s design and production documentation for the model, including 

but not limited to, electrical schematics, electronic component values, proprietary part 

numbers, bill of materials, and production electrical and photometric test parameters. 

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED 

traffic signal modules. 

In addition to meeting the performance requirements for the minimum period of 60 months, 

provide a written warranty against defects in materials and workmanship for the modules for a 

period of 60 months after installation of the modules. During the warranty period, the manufacturer 

must provide new replacement modules within 45 days of receipt of modules that have failed at no 

cost to the State.  Repaired or refurbished modules may not be used to fulfill the manufacturer’s 

warranty obligations.  Provide manufacturer’s warranty documentation to the Department during 

evaluation of product for inclusion on Qualified Products List (QPL). 

B. Vehicle Signal Heads: 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with 

provisions for attaching backplates. 

Provide visors that are 8 inches in length for 8-inch vehicle signal head sections. Provide visors 

that are 10 inches in length for 12-inch vehicle signal heads. 
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Provide a termination block with one empty terminal for field wiring for each indication plus one 

empty terminal for the neutral conductor. Have all signal sections wired to the termination block. 

Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread 

size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads. 

Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less 

than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom 

of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and 

are used only for connecting the bottom signal sections together may be flat in construction.  

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 

adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 

complete, watertight connections of the vehicle signal heads to the messenger cable. Fabricate 

mounting assemblies from malleable iron or steel and provide serrated rings made of aluminum. 

Provide messenger cable hangers and balance adjusters that are galvanized before being painted. 

Fabricate balance adjuster eyebolt and eyebolt nut from stainless steel or galvanized malleable iron. 

Provide messenger cable hangers with U-bolt clamps. Fabricate washers, screws, bolts, clevis pins, 

cotter pins, nuts, and U-bolt clamps from stainless steel. 

For mast-arm mounting, provide rigid vehicle signal head mounting brackets and all other 

hardware necessary to make complete, watertight connections of the vehicle signal heads to the mast 

arms and to provide a means for vertically adjusting the vehicle signal heads to proper alignment. 

Fabricate the mounting assemblies from aluminum, and provide serrated rings made of aluminum.  

Provide stainless steel cable attachment assemblies to secure the brackets to the mast arms.  Ensure 

all fastening hardware and fasteners are fabricated from stainless steel. 

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an 

assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal 

sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and 

yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright 

type LEDs that are rated for 100,000 hours of continuous operation from 40°F to +165°F. Design 

modules to have a minimum useful life of 60 months and to meet all parameters of this specification 

during this period of useful life. 

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 

connection to the existing terminal block in a standard signal head. Do not provide other types of 

crimped terminals with a spade adapter.   

Ensure the power supply is integral to the module assembly. On the back of the module, 

permanently mark the date of manufacture (month & year) or some other method of identifying date 

of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 

LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 

smooth outer surface. 
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1. LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections, and 8-inch circular 

sections. All makes and models of LED modules purchased for use on the State Highway System 

shall appear on the current NCDOT Traffic Signal Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2012 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 

Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 

Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

8-inch red circular 13 8 

12-inch green circular 15 15 

8-inch green circular 12 12 

For yellow circular signal modules, provide modules tested under the procedures outlined in the 

VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch 

circular module and 13 Watts or less for the 8-inch circular module.    

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

2. LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules 

purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 

Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 

for each module that appears on the 2012 or most recent Qualified Products List. In addition, provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the 

ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic 

Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and 

other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Arrow Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red arrow  12 9 

12-inch green arrow  11 11 
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For yellow arrow signal modules, provide modules tested under the procedures outlined in the 

VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

3. LED U-Turn Arrow Signal Modules: 

Provide modules in the following configurations: 12-inch left u-turn arrow signal modules and 

12-inch right u-turn arrow signal modules.   

Modules are not required to be listed on the ITS and Signals Qualified Products List.  Provide 

manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 

each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 

Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 

Circular Supplement) and other requirements stated in this specification. 

Provide modules that have minimum maintained luminous intensity values that are not less than 

16% of the values calculated using the method described in section 4.1 of the VTCSH Circular 

Supplement. 

Provide modules that meet the following requirements when tested under the procedures outlined 

in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red u-turn arrow 17 11 

12-inch green u-turn arrow 15 15 

For yellow u-turn arrow signal modules, provide modules tested under the procedures outlined in 

the VTCSH Circular Supplement to ensure power required at 77° F is 22 Watts or less. 

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 

maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 

current and power factor measurements. 

C. Signal Cable: 

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide 

the following conductor insulation colors: 

 For 16-4 cable: white, yellow, red, and green 

 For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black 

stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor 

insulation with a longitudinal or spiral pattern. 

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 

specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification 

number and provide conductors constructed of stranded copper. 

2. BACK PULL FIBER OPTIC CABLE  

2.1. DESCRIPTION 

Back pull and store or back pull and reinstall existing communications cable. 
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2.1. CONSTRUCTION 

During project construction where instructed to back pull existing aerial sections of fiber optic 

communications cable, de-lash the cable from the messenger cable and back pull the cable to a point 

where it can be stored or re-routed as shown on the plans.  If instructed, remove and discard the 

existing messenger cable and pole mounting hardware once the cable is safely out of harm’s way. 

During project construction where instructed to back pull existing underground sections of fiber 

optic communications cable, back pull the cable to a point where it can be stored or re-routed as 

shown on the plans.  If instructed, remove abandoned junction boxes and backfill with a suitable 

material to match the existing grade.  Leave abandoned conduits in place unless otherwise noted. 

Where instructed, re-pull the fiber optic cable back along messenger cable or through conduit 

systems. 

Apply heat shrink tubing over the end of the exposed fiber cable to stop the ingress of moisture. 

2.2. MEASUREMENT AND PAYMENT 

Back Pull Fiber Optic Cable will be paid for as the actual linear feet of fiber optic cable back 

pulled and either stored or back pulled and rerouted.  Payment is for the actual linear feet of cable 

back pulled. 

Back Fill Junction Box will be paid for as the actual number of back filled junction boxes that are 

backfilled to match the surrounding grade that are acceptable. No payment will be made for cutting 

the existing fiber optic cable or installing heat shrink tubing over the end of the exposed fiber. 

No payment will be made for removing messenger cable and pole mounting hardware or 

removing junction boxes and back filling to match the surrounding grade as these items of work will 

be considered incidental to back pulling the fiber optic cable. 

Payment will be made under: 

Back Pull Fiber Optic Cable ..................................................................................... Linear Feet 

Back Fill Junction Box........................................................................................................ Each 
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PROJECT SPECIAL PROVISIONS 

STRUCTURES 
 

PROJECT R-4903 BLADEN COUNTY 
 

PLACING LOAD ON STRUCTURE MEMBERS    (11-27-12) 

 

The 2012 Standard Specifications shall be revised as follows: 

In Section 420-20 – Placing Load on Structure Members replace the first sentence of the fifth 

paragraph with the following: 

 

Do not place vehicles or construction equipment on a bridge deck until the deck concrete develops 

the minimum specified 28 day compressive strength and attains an age of at least 7 curing days. 

 

STEEL REINFORCED ELASTOMERIC BEARINGS   (11-27-12) 

 

The 2012 Standard Specifications shall be revised as follows: 

In Section 1079-1 – Preformed Bearing Pads add the following after the second paragraph: 

 

Internal holding pins are required for all shim plates when the contract plans indicate the structure 

contains the necessary corrosion protection for a corrosive site. 

 

Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.  

Submit product data for repair material and a detailed application procedure to the Materials and 

Tests Unit for approval before use and annually thereafter. 

 

THERMAL SPRAYED COATINGS (METALLIZATION) (9-30-11) 

1.0 DESCRIPTION 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces as specified herein when 

called for on the plans or by other Special Provisions, or when otherwise approved by the 

Engineer in accordance with the SSPC-CS 23.00/AWS C2.23/NACE No. 12 Specification. 

Only Arc Sprayed application methods are used to apply TSC coatings, the Engineer must 

approve other methods of application. 

2.0 QUALIFICATIONS 

Only use NCDOT approved TSC Contractors meeting the following requirements:  

1. The capability of blast cleaning steel surfaces to SSPC SP-5 and SP-10 Finishes. 

2. Employ Spray Operator(s) qualified in accordance with AWS C.16/C2.16M2002 and 

Quality Control Inspector(s) who have documented training in the applicable test 

procedures of ASTM D-3276 and SSPC-CS 23.00. 
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A summary of the contractor’s related work experience and the documents verifying each 

Spray Operator’s and Quality Control Inspector’s qualifications are submitted to the 

Engineer before any work is performed.  

3.0 MATERIALS 

Provide wire in accordance with the metallizing equipment manufacturer’s 

recommendations.  Use the wire alloy specified on the plans which meets the requirements 

in Annex C of the SSPC-CS 23.00 Specification.  Have the contractor provide a certified 

analysis (NCDOT Type 2 Certification) for each lot of wire material.  

Apply an approved sealer to all metallized surfaces in accordance with Section 9 of SSPC- 

CS 23. The sealer must either meet SSPC Paint 27 or is an alternate approved by the 

Engineer. 

4.0 SURFACE PREPARATION AND TSC APPLICATION 

Grind flame cut edges to remove the carbonized surface prior to blasting.  Bevel all flame 

cut edges in accordance with Article 442-10(D) regardless of included angle. Blast clean 

surfaces to be metallized with grit or mineral abrasive in accordance with Steel Structures 

Painting Council SSPC SP-5/10(as specified) to impart an angular surface profile of  

2.5 - 4.0 mils.  Surface preparation hold times are in accordance with Section 7.32 of SSPC-

CS 23. If flash rusting occurs prior to metallizing, blast clean the metal surface again. Apply 

the thermal sprayed coating only when the surface temperature of the steel is at least 5F 

above the dew point.  

At the beginning of each work period or shift, conduct bend tests in accordance with Section 

6.5 of SSPC-CS 23.00.  Any disbonding or delamination of the coating that exposes the 

substrate requires corrective action, additional testing, and the Engineer’s approval before 

resuming the metallizing process. 

Apply TSC with the alloy to the thickness specified on the plans or as provided in the table 

below. All spot results (the average of 3 to 5 readings) must meet the minimum requirement. 

No additional tolerance (as allowed by SSPC PA-2) is permitted.  (For Steel Beams: For 

pieces with less than 200 ft2 measure 2 spots/surface per piece and for pieces greater than 

200 ft2 add 1 additional spots/surface for each 500 ft2). 

Application Thickness Alloy Seal Coat 

Pot Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil 

Armored Joint Angles 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil 

Modular Joints 8 mil 99.99% Zn (W-Zn-1) 0.5 mil 

Expansion Joint Seals 8 mil 99.99% Zn (W-Zn-1) 0.5 mil 

Optional Disc Bearings 8 mil 85/15 Zinc (W-Zn-Al-2) 0.5 mil 
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When noted on the plans or as specified in the above chart, apply the sealer to all metallized 

surfaces in accordance with the manufacturer’s recommendations and these provisions.  

Apply the seal coat only when the air temperature is above 40F and the surface temperature 

of the steel is at least 5F above the dew point. If the sealer is not applied within eight hours 

after the final application of TSC, the applicator verifies acceptable TSC surfaces and obtains 

approval from the Engineer before applying the sealer.  

5.0 INSPECTION FREQUENCY 

The TSC Contractor must conduct the following tests at the specified frequency and the 

results documented in a format approved by the Engineer.  

 

Test/Standard Location Frequency Specification 

Ambient Conditions Site Each Process 5F above the dew point 

Abrasive Properties Site Each Day Size, angularity, cleanliness 

Surface Cleanliness 

SSPC Vis 1 

All Surfaces Visual All Surfaces SSPC-SP-10 Atmospheric Service 

SSPC-SP - 5 Immersion Service 

Surface Profile 

ASTM  D-4417 Method C 

Random Surfaces 3 per 500 ft2 2.5 - 4.0 mils 

Bend Test 

SSPC-CS 23.00 

Site 5 per shift Pass Visual 

Thickness 

SSPC PA-2R 

SSPC-CS 23.00 

 

Each Surface 

 

Use the method in PA-

2 Appendix 3 for 

Girders and Appendix 

4 for frames and 

miscellaneous steel. 

See Note 1. 

Zn - 8 mils minimum 

Al - 8 mils minimum 

Zn Al - 8 mils minimum 

Areas with more than twice the 

minimum thickness are inspected 

for compliance to the adhesion 

and cut testing requirements of 

this specification. 

Adhesion ASTM 4541 Random Surfaces 

Splice Areas 

1 set of 3 per 500 ft2 Zn > 500 psi 

Al > 1000 psi 

Zn Al > 750 psi 

Cut Test - SSPC-CS 23.00 Random Surfaces 3 sets of 3 per 500 ft2 No peeling or delamination 

Job Reference Std. 

SSPC-CS 23.00 

Site 1 per job Meets all the above requirements 
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6.0 REPAIRS 

All Repairs are to be performed in accordance with the procedures below, depending on 

whether the repair surface is hidden or exposed. As an exception to the following, field 

welded splices on joint angles and field welding bearing plates to girders may be repaired in 

accordance with the procedures for hidden surfaces.  

For hidden surfaces (including but not limited to interior girders, interior faces of 

exterior girders, and below-grade sections of piles):  

1. Welding of metallized surfaces may be performed only if specifically permitted by the 

Engineer. Remove metallizing at the location of field welds by blast cleaning (SSPC SP-6 

finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to 

welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded 

connections are metallized in accordance with SSPC CS 23.00. 

2. Minor areas less than or equal to 0.1 ft
2
 exposing the substrate are metallized in accordance 

with SSPC CS 23.00 or painted in accordance with ASTM A780, “Repair of Damaged and 

Uncoated Areas of Hot Dip Galvanized Coatings.” 

3. Large areas greater than 0.1 ft2 exposing the substrate are metallized in accordance with SSPC 

CS 23.00.  

4. Damaged (burnished) areas not exposing the substrate with less than the specified coating 

thickness are metallized in accordance with SSPC CS 23.00 or painted in accordance with 

ASTM A780, “Repair of Damaged and Uncoated Areas of Hot Dip Galvanized Coatings.” 

5. Damaged (burnished) areas not exposing the substrate with more than the specified coating 

thickness are not repaired.  

6. Defective coating is repaired by either method 2 or 3 depending on the area of the defect. 

For Exposed Surfaces (including but not limited to exterior faces of exterior girders 

and above-grade sections of piles):  

1. Welding of metallized surfaces may be performed only if specifically permitted by the 

Engineer. Remove metallization at the location of field welds by blast cleaning (SSPC SP-6 

finish), or hand (SSPC SP-2 finish) or power tool cleaning (SSPC SP-3 finish) just prior to 

welding. Clean sufficiently to prevent contamination of the weld. All repairs to welded 

connections are metallized in accordance with SSPC CS 23.00. 

2. All areas exposing the substrate are metallized in accordance with SSPC CS 23.00 

3. Defective coating is repaired by either method 2 or 3 depending on the area of the defect. 
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7.0 TWELVE MONTH OBSERVATION PERIOD 

The contractor maintains responsibility for the coating system for a twelve (12) month 

observation period beginning upon the satisfactory completion of all the work required in 

the plans or as directed by the engineer. The contractor must guarantee the coating system 

under the payment and performance bond (refer to Article 109-10). To successfully complete 

the observation period, the coating system must meet the following requirements after 

twelve(12) months service:  

   No visible rust, contamination or application defect is observed in any coated area. 

   Painted surfaces have a uniform color and gloss. 

   Surfaces have an adhesion of no less than 500 psi when tested in accordance with 

ASTM D-4541. 

8.0 BASIS OF PAYMENT 

The contract price bid for the bridge component to which the coating is applied will be full 

compensation for the thermal sprayed coating. 

 

ELASTOMERIC CONCRETE (9-27-12) 

1.0 DESCRIPTION 

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or 

epoxy and kiln-dried aggregate.  Provide an elastomeric concrete and binder system that is 

preapproved.  Use the concrete in the blocked out areas on both sides of the bridge deck joints 

as indicated on the plans. 

2.0 MATERIALS 

Provide materials that comply with the following minimum requirements at 14 days (or at the 

end of the specified curing time). 

 

ELASTOMERIC CONCRETE 

PROPERTIES 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Compressive Strength, psi ASTM D695 2000 

5% Deflection Resilience ASTM D695 95 

Splitting Tensile Strength, psi ASTM D3967 625 

Bond Strength to Concrete, psi ASTM D882 (D882M) 450 

Durometer Hardness ASTM D2240 50 
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BINDER PROPERTIES 

(without aggregate) 
TEST METHOD 

MINIMUM 

REQUIREMENT 

Tensile Strength, psi ASTM D638 1000 

Ultimate Elongation ASTM D638 150%  

Tear Resistance, lb/in ASTM D624 200 

In addition to the requirements above, the elastomeric concrete must be resistant to water, 

chemical, UV and ozone exposure and withstand temperature extremes.  Elastomeric concrete 

systems requiring preheated aggregates are not allowed. 

3.0 PREQUALIFICATION 

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, 

primer and binder materials) and a Type 3 certification in accordance with Article 106-3 of 

the Standard Specifications for prequalification to: 

 

North Carolina Department of Transportation 

Materials and Tests Unit 

1801 Blue Ridge Road 

Raleigh, NC   27607 

Prequalification will be determined for the system.  Individual components will not be 

evaluated, nor will individual components of previously evaluated systems be deemed 

prequalified for use. 

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples 

will be evaluated for compliance with the Materials requirements specified above.  Systems 

satisfying all of the Materials requirements will be prequalified for a one year period.  Before 

the end of this period new product samples shall be resubmitted for prequalification 

evaluation.   

If, at any time, any formulation or component modifications are made to a prequalified system 

that system will no longer be approved for use. 

4.0 INSTALLATION 

The elastomeric concrete shall not be placed until the reinforced concrete deck slab has cured 

for seven full days and reached a minimum strength of 3000 psi. 

Provide a manufacturer’s representative at the bridge site during the installation of the 

elastomeric concrete to ensure that all steps being performed comply with all manufacturer 

installation requirements including, but not limited to weather conditions (ambient 

temperature, relative humidity, precipitation, wind, etc), concrete deck surface preparation, 

binder and aggregate mixing, primer application, elastomeric concrete placement, curing 
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conditions and minimum curing time before joint exposure to traffic.  Do not place 

elastomeric concrete if the ambient air or surface temperature is below 45F. 

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete.  Before 

placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.  

Sandblast the concrete surface in the blockout and clear the surface of all loose debris.  Do 

not place the elastomeric concrete until the surface preparation is completed and approved.   

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to 

be in contact with elastomeric concrete, and to areas specified by the manufacturer. 

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s 

instructions.  Place the elastomeric concrete in the areas specified on the plans while the 

primer is still tacky and within 2 hours after applying the primer.  Trowel the elastomeric 

concrete to a smooth finish. 

The joint opening in the elastomeric concrete shall match the formed opening in the concrete 

deck prior to sawing the joint. 

5.0 FIELD SAMPLING 

Provide additional production material to allow freshly mixed elastomeric concrete to be 

sampled for acceptance.  A minimum of six 2 inch cube molds and three 3x6 inch cylinders 

will be taken by the Department for each day’s production.  Compression, splitting tensile, 

and durometer hardness testing will be performed by the Department to determine acceptance.  

Materials failing to meet the requirements listed above are subject to removal and replacement 

at no cost to the Department. 

6.0 BASIS OF PAYMENT 

No separate payment will be made for elastomeric concrete.  The lump sum contract price bid 

for “Foam Joint Seals” will be full compensation for furnishing and placing the Elastomeric 

Concrete. 

 

FOAM JOINT SEALS (9-27-12) 

1.0 SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, 

gasoline, salt and other materials that are spilled on or applied to the surface.  Use a resilient, 

UV stable, preformed, impermeable, flexible, expansion joint seal.  The joint seal shall 

consist of low-density, closed cell, cross-linked polyethylene  

non-extrudable, foam.  The joint seal shall contain no EVA (Ethylene Vinyl Acetate).  

Cell generation shall be achieved by being physically blown using nitrogen.  No chemical 

blowing agents shall be used in the cell generation process. 

Use seals manufactured with grooves 1/8"± wide by 1/8"± deep and spaced between 1/4” 

and 1/2” apart along the bond surface running the length of the joint.  Use seals with a depth 
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that meets the manufacturer’s recommendation, but is not less than 70% of the uncompressed 

width.  Provide a seal designed so that, when compressed, the center portion of the top does 

not extend upward above the original height of the seal by more than 1/4”.  Provide a seal 

that has a working range of 30% tension and 60% compression and meets the requirements 

given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D3575-08, Suffix T 110 – 130 psi 

Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 

Elongation at Break ASTM D3575 180% - 210% 

Tear Strength ASTM D624 (D3575-08, Suffix G) 14 – 20 pli 

Density 
ASTM D3575-08, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked.  Inspect the joint seals upon receipt to 

ensure that the marks are clearly visible before installation. 

2.0 BONDING ADHESIVE 

Use a two component, 100% solid, modified epoxy adhesive supplied by the joint seal 

manufacturer that meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3000 psi (min.) 

Compressive strength ASTM D695 7000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2000 psi (min.) 

Use an adhesive that is workable to 40°F.  When installing in ambient air or surface 

temperatures below 40°F or for application on moist, difficult to dry concrete surfaces, use 

an adhesive specified by the manufacturer of the joint seal. 

3.0 SAWING THE JOINT 

The joint opening shall be initially formed to the width shown on the plans including the 

blockout for the elastomeric concrete.     
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The elastomeric concrete shall have sufficient time to cure such that no damage can occur to 

the elastomeric concrete prior to sawing to the final width and depth as specified in the plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw 

in the desired direction.  To control the saw and to produce a straight line as indicated on the 

plans, anchor and positively connect a template or a track to the bridge deck.  Do not saw the 

joint by visual means such as a chalk line.  Fill the holes used for holding the template or 

track to the deck with an approved, flowable non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing 

two metal blades on the saw shaft to the desired width for the joint opening. 

The desired depth is the depth of the seal plus 1/4” above the top of the seal plus 

approximately 1” below the bottom of the seal.  An irregular bottom of sawed joint is 

permitted as indicated on the plans.  Grind exposed corners on saw cut edges to a 1/4” 

chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width specified 

in the plans.  Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 

4.0 PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete shall cure a minimum of 24 hours prior to seal installation. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for 

spalls, popouts, cracks, etc.  All necessary repairs will be made by the Contractor prior to 

blast cleaning and installing the seal. 

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding 

agent.  Sandblast the joint opening to provide a firm, clean joint surface free of curing 

compound, loose material and any foreign matter.  Sandblast the joint opening without 

causing pitting or uneven surfaces.  The aggregate in the elastomeric concrete may be 

exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow 

the surface with compressed air, or vacuum the surface until all traces of blast products and 

abrasives are removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain 

detrimental amounts of water or oil. 

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited 

in the cleaning operations. 

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned. 
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5.0 SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and 

as recommended below.  Do not install the joint seal if the ambient air or surface temperature 

is below 45F.  Have a manufacturer’s certified trained factory representative present during 

the installation of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to insure the seal is the same 

length as the deck opening.  When the joint seal requires splicing, use the heat welding 

method by placing the joint material ends against a teflon heating iron of  

425 - 475°F for 7 - 10 seconds, then pressing the ends together tightly.  Do not test the 

welding until the material has completely cooled.   

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical 

walls of the joint as a means to minimize clean up.  After opening both cans of the bonding 

agent, stir each can using separate stirring rods for each component to prevent premature 

curing of the bonding agent.  Pour the two components, at the specified mixing ratio, into 

a clean mixing bucket.  Mix the components with a low speed drill (400 rpm max.) until 

a uniform gray color is achieved without visible marbling.  Apply bonding agent to both 

sides of the elastomeric concrete as well as both sides of the joint seal, making certain to 

completely fill the grooves with epoxy.  With gloved hands, compress the joint seal and with 

the help of a blunt probe, push the seal into the joint opening until the seal is recessed 

approximately 1/4” below the surface.  When pushing down on the joint seal, apply pressure 

only in a downward direction.  Do not push the joint seal into the joint opening at an angle 

that would stretch the material.  Seals that are stretched during installation shall be removed 

and rejected.  Once work on placing a seal begins, do not stop until it is completed.  Clean 

the excess epoxy from the top of the joint seal immediately with a trowel.  Do not use solvents 

or any cleaners to remove the excess epoxy from the top of the seal.  Remove the protective 

cover at the joint edges and check for any excess epoxy on the surface.  Remove excess 

epoxy with a trowel, the use of solvents or any cleaners will not be allowed. 

The installed system shall be watertight and will be monitored until final inspection and 

approval.  Do not place pavement markings on top of foam joint seals. 

6.0 BASIS OF PAYMENT 

Payment for all foam joint seals will be at the lump sum contract price bid for “Foam Joint 

Seals”.  Prices and payment will be full compensation for furnishing all material, including 

elastomeric concrete, labor, tools and equipment necessary for installing these units in place 

and accepted. 
 

FALSEWORK AND FORMWORK (4-5-12) 

1.0 DESCRIPTION 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein.  

Such temporary works include, but are not limited to, falsework and formwork. 
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Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting.  Formwork is the temporary structure or mold used to retain plastic 

or fluid concrete in its designated shape until it hardens.  Access scaffolding is a temporary 

structure that functions as a work platform that supports construction personnel, materials, 

and tools, but is not intended to support the structure.  Scaffolding systems that are used to 

temporarily support permanent structures (as opposed to functioning as work platforms) are 

considered to be falsework under the definitions given.  Shoring is a component of falsework 

such as horizontal, vertical, or inclined support members.  Where the term “temporary 

works” is used, it includes all of the temporary facilities used in bridge construction that do 

not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed 

and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 

final structure. 

2.0 MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the 

safety and quality required by the design assumptions.  The Engineer has authority to reject 

material on the basis of its condition, inappropriate use, safety, or nonconformance with the 

plans.  Clearly identify allowable loads or stresses for all materials or manufactured devices 

on the plans. Revise the plan and notify the Engineer if any change to materials or material 

strengths is required. 

3.0 DESIGN REQUIREMENTS 

A. Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit 

a structural and safety review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.  Submit the number of copies as called for by the contract. 

When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work.  Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings.  Include falsework footing settlements, joint take-up, 

and deflection of beams or girders. 
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As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. 

For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half 

hangers and rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange.  Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs.  The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.  

However, for 72-inch members, the heel of the bracket shall bear on the web, near the 

bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details.  Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings.   

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 
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When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour components 

when the mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other 

such devices used as part of the falsework or formwork that remains in the permanent 

structure.  If the plan notes indicate that the structure contains the necessary corrosion 

protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.  

Electroplating will not be allowed.  Any coating required by the Engineer will be 

considered incidental to the various pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the 

1995 AASHTO Guide Design Specifications for Bridge Temporary Works except as 

noted herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in 

North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-

16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to 

the surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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B. Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required 

until the drawings have been approved.  Such approval does not relieve the Contractor of 

the responsibility for the accuracy and adequacy of the working drawings. 

4.0 CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place concrete 

structures, make sure that the calculated deflection of falsework flexural members does not 

exceed 1/240 of their span regardless of whether or not the deflection is compensated by 

camber strips. 

A. Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in 

a condition to allow them to safely carry their rated loads.  Clearly mark each piece so 

that its capacity can be readily determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement.  Inspect other temporary works at least once a month to ensure that they are 

functioning properly.  Have a North Carolina Registered Professional Engineer inspect 

the cofferdams, shoring, sheathing, support of excavation structures, and support systems 

for load tests prior to loading. 
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B. Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest.  If required by the Engineer, conduct load tests to verify proposed 

bearing capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout 

of the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  If 

preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in other 

high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

5.0 REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

6.0 METHOD OF MEASUREMENT 

Unless otherwise specified, temporary works will not be directly measured. 

7.0 BASIS OF PAYMENT 

Payment at the contract unit prices for the various pay items requiring temporary works will 

be full compensation for the above falsework and formwork. 

 

SUBMITTAL OF WORKING DRAWINGS (8-9-13) 

1.0 GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision.  For this provision, “submittals” refers to only those listed in this 

provision.  The list of submittals contained herein does not represent a list of required 

submittals for the project.  Submittals are only necessary for those items as required by the 
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contract.  Make submittals that are not specifically noted in this provision directly to the 

Resident Engineer.  Either the Structure Design Unit or the Geotechnical Engineering Unit 

or both units will jointly review submittals. 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all copies 

to the Resident Engineer.  State the reason for the proposed variation in the submittal.  To 

minimize review time, make sure all submittals are complete when initially submitted.  

Provide a contact name and information with each submittal.  Direct any questions regarding 

submittal requirements to the Resident Engineer, Structure Design Unit contacts or the 

Geotechnical Engineering Unit contacts noted below. 

In order to facilitate in-plant inspection by NCDOT and approval of working drawings, 

provide the name, address and telephone number of the facility where fabrication will 

actually be done if different than shown on the title block of the submitted working drawings.  

This includes, but is not limited to, precast concrete items, prestressed concrete items and 

fabricated steel or aluminum items. 

2.0 ADDRESSES AND CONTACTS 

For submittals to the Structure Design Unit, use the following addresses: 

Via US mail: Via other delivery service: 

Mr. G. R. Perfetti, P. E. Mr. G. R. Perfetti, P. E. 

State Bridge Design Engineer State Bridge Design Engineer 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Structure Design Unit Structure Design Unit 

1581 Mail Service Center 1000 Birch Ridge Drive 

Raleigh, NC  27699-1581 Raleigh, NC  27610 

Attention:  Mr. P. D. Lambert, P. E. Attention:  Mr. P. D. Lambert, P. E. 

Submittals may also be made via email.   

Send submittals to: 

plambert@ncdot.gov        (Paul Lambert) 

Send an additional e-copy of the submittal to the following address: 

jgaither@ncdot.gov           (James Gaither) 

jlbolden@ncdot.gov           (James Bolden) 
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For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office address: 

Via US mail: Via other delivery service: 

Mr. K. J. Kim, Ph. D., P. E. Mr. K. J. Kim, Ph. D., P. E. 

Eastern Regional Geotechnical Eastern Regional Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Eastern Regional Office Eastern Regional Office 

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

Raleigh, NC  27699-1570 Garner, NC  27529 

For projects in Divisions 8-14, use the following Western Regional Office address: 

Via US mail: Via other delivery service: 

Mr. Eric Williams, P. E. Mr. Eric Willims, P. E. 

Western Regional Geotechnical Western Region Geotechnical 

Manager Manager 

North Carolina Department North Carolina Department 

of Transportation of Transportation 

Geotechnical Engineering Unit Geotechnical Engineering Unit 

Western Regional Office Western Regional Office 

5253 Z Max Boulevard 5253 Z Max Boulevard 

Harrisburg, NC  28075 Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structure Design Unit can 

be viewed from the Unit’s web site, via the “Contractor Submittal” link. 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

Primary Structures Contact: Paul Lambert   (919) 707 – 6407 

     (919) 250 – 4082 facsimile 

     plambert@ncdot.gov 

 

Secondary Structures Contacts: James Gaither  (919) 707 – 6409 

  James Bolden  (919) 707 – 6408 

 

Eastern Regional Geotechnical Contact (Divisions 1-7): 

  K. J. Kim  (919) 662 – 4710 

     (919) 662 – 3095 facsimile 

     kkim@ncdot.gov 

ST-19

mailto:plambert@ncdot.gov
mailto:mmulla@ncdot.gov


R-4903     Bladen Co. 

19 

 

Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams  (704) 455 – 8902 

     (704) 455 – 8912 facsimile 

     ewilliams@ncdot.gov 

3.0 SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Resident 

Engineer.  At the same time, submit the number of hard copies shown below of the same 

complete submittal directly to the Structure Design Unit and/or the Geotechnical Engineering 

Unit. 

The first table below covers “Structure Submittals”.  The Resident Engineer will receive 

review comments and drawing markups for these submittals from the Structure Design Unit.  

The second table in this section covers “Geotechnical Submittals”.  The Resident Engineer 

will receive review comments and drawing markups for these submittals from the 

Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structure 

Design Unit or the Geotechnical Engineering Unit unless both units require submittal copies 

in which case submit a set of supporting calculations to each unit.  Provide additional copies 

of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Copies 

Required by 

Structure 

Design Unit 

Copies 

Required by 

Geotechnical 

Engineering 

Unit 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework 5 0 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 5 0 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams 6 2 Article 410-4 

Foam Joint Seals 
6
 9 0 “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

9 0 “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
2, then 9 0 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

9 

 

0 

 

“Strip Seals” 

ST-20

mailto:ewilliams@ncdot.gov


R-4903     Bladen Co. 

20 

 

Falsework & Forms 2 

(substructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
8 0 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad 5 0 Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

8 0 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing 8 0 Plan Note 

Metal Stay-in-Place Forms 8 0 Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
7 0 Article 1072-8 

Miscellaneous Metalwork 4,5 7 0 Article 1072-8 

Optional Disc Bearings 
4
 8 0 “Optional Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

13 0 Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
7 0 Article 420-20 

Pot Bearings 4 8 0 “Pot Bearings” 

Precast Concrete Box Culverts  
2, then 

1 reproducible 
0 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
6 0 Article 1078-11 

Prestressed Concrete Deck Panels  
6 and 

1 reproducible 
0 Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

6 0 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
5 0 Railroad Provisions 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

2, then 

1 reproducible 

 

0 

 

Article 420-3 
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Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

2, then 

1 reproducible 
0 

“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
10 0 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
7 0 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 2, then 7 0 Article 1072-8 

Temporary Detour Structures 10 2 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 8 0 Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structure Design Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal 

Copies 

Required by 

Geotechnical 

Engineering 

Unit  

Copies 

Required by 

Structure 

Design Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 1 0 Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 1 0 Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 1 0 Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 1 0 Subarticle 450-3(F)(3) 

Retaining Walls 4 8 drawings,   

2 calculations 
2 drawings Applicable Provisions 

Temporary Shoring 4 5 drawings,   

2 calculations 
2 drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Resident or Bridge Maintenance Engineer.  Submit 

a second copy of submittal electronically (PDF via email) or by facsimile, US mail or other 

delivery service to the appropriate Geotechnical Engineering Unit regional office.  Electronic 

submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

www.ncdot.org/doh/preconstruct/highway/geotech/formdet/ 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

 

CRANE SAFETY (8-15-05) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 
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companies shall comply with the current Occupational Safety and Health Administration 

regulations (OSHA). 

 

Submit all items listed below to the Engineer prior to beginning crane operations involving critical 

lifts. A critical lift is defined as any lift that exceeds 75 percent of the manufacturer’s crane chart 

capacity for the radius at which the load will be lifted or requires the use of more than one crane. 

Changes in personnel or equipment must be reported to the Engineer and all applicable items listed 

below must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 

for review upon request.  

Certifications:  By July 1, 2006, crane operators performing critical lifts shall be certified 

by NC CCO (National Commission for the Certification of Crane Operators), or 

satisfactorily complete the Carolinas AGC’s Professional Crane Operator's Proficiency 

Program. Other approved nationally accredited programs will be considered upon 

request. All crane operators shall also have a current CDL medical card. Submit a list of 

anticipated critical lifts and corresponding crane operator(s). Include current certification 

for the type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 

and medical evaluations for each operator.  

 

GROUT FOR STRUCTURES (9-30-11) 

1.0 DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, or decks.  Mix and place grout in accordance 

with the manufacturer’s recommendations, the applicable sections of the Standard 

Specifications and this provision. 

2.0 MATERIAL REQUIREMENTS 

Use a Department approved pre-packaged, non-shrink, non-metallic grout.  Contact the 

Materials and Tests Unit for a list of approved pre-packaged grouts and consult the 

manufacturer to determine if the pre-packaged grout selected is suitable for the required 

application. 
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When using an approved pre-packaged grout, a grout mix design submittal is not required. 

The grout shall be free of soluble chlorides and contain less than one percent soluble sulfate.  

Supply water in compliance with Article 1024-4 of the Standard Specifications. 

Aggregate may be added to the mix only where recommended or permitted by the 

manufacturer and Engineer.  The quantity and gradation of the aggregate shall be in 

accordance with the manufacturer’s recommendations. 

Admixtures, if approved by the Department, shall be used in accordance with the 

manufacturer’s recommendations.  The manufacture date shall be clearly stamped on each 

container.  Admixtures with an expired shelf life shall not be used. 

The Engineer reserves the right to reject material based on unsatisfactory performance. 

Initial setting time shall not be less than 10 minutes when tested in accordance with 

ASTM C266. 

Test the expansion and shrinkage of the grout in accordance with ASTM C1090.  The grout 

shall expand no more than 0.2% and shall exhibit no shrinkage.  Furnish a Type 4 material 

certification showing results of tests conducted to determine the properties listed in the 

Standard Specifications and to assure the material is non-shrink. 

Unless required elsewhere in the contract the compressive strength at 3 days shall be at least 

5000 psi.  Compressive strength in the laboratory shall be determined in accordance with 

ASTM C109 except the test mix shall contain only water and the dry manufactured material.  

Compressive strength in the field will be determined by molding and testing 4” x 8” cylinders 

in accordance with AASHTO T22.  Construction loading and traffic loading shall not be 

allowed until the 3 day compressive strength is achieved. 

When tested in accordance with ASTM C666, Procedure A, the durability factor of the grout 

shall not be less than 80. 

3.0 SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

Do not place grout if the grout temperature is less than 50F or more than 90F or if the air 

temperature measured at the location of the grouting operation in the shade away from 

artificial heat is below 45°F. 

Provide grout at a rate that permits proper handling, placing and finishing in accordance with 

the manufacturer’s recommendations unless directed otherwise by the Engineer.  Use grout 

free of any lumps and undispersed cement.  Agitate grout continuously before placement. 
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Control grout delivery so the interval between placing batches in the same component does 

not exceed 20 minutes. 

The Engineer will determine the locations to sample grout and the number and type of 

samples collected for field and laboratory testing.  The compressive strength of the grout will 

be considered the average compressive strength test results of 3 cube or 2 cylinder specimens 

at 28 days. 

4.0 BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

 

 

AESTHETIC BRIDGE TREATMENTS (SPECIAL) 

1.0 DESCRIPTION 

The work covered by this special provision shall consist of concrete staining and painting 

structural steel as indicated on the plans and in this Special Provision.   

Concrete staining consists of the field preparation and application of a single color concrete 

penetrating stain to various concrete surfaces as indicated on the plans or as directed by the 

Engineer. The stain shall be applied in two uniform coats and shall provide protection from 

water and chlorides. 

Painting of structural steel consists of preparation and application of paint to specified 

components of exterior girder as indicated on the plans or as directed by the Engineer.  

2.0 CONCRETE STAINING 

A. Materials 

 Materials shall be delivered to the job site in original sealed containers, clearly 

labeled with the manufacturer's name and batch number of the material. A copy of 

the manufacturer's Materials Safety Data Sheet and a copy of the manufacturer’s 

printed instructions shall be presented to the Engineer at the time of delivery. 

 The stain shall be a water-based emulsion with inorganic oxide toning pigments 

which carries its color and water repellant protection into the surface of the concrete. 

 The coating shall conform to the following requirements: 

 

 

ST-26



R-4903     Bladen Co. 

26 

 

Physical Properties: 

CONDITIONS RESULTS TEST METHOD 

Dry time @ 75o, 50% R.H. 20 Min. Max. ASTM  D1640 

Recoat time @ 75o, 50% R.H. 12 Hour Max. ASTM D1640 

The penetrating stain material shall not oxidize and shall show no appreciable 

change in color after 1,000 hours when tested according to ASTM D1729.  It shall 

have excellent resistance to acids, alkalies, gasoline, and mineral spirits when 

tested according to ASTM D543.  It shall allow moisture vapor from the concrete 

interior to pass through the coating when tested according to ASTM E398 or 

D1653.  It shall reduce the absorption rate of exterior moisture into the pores of 

the concrete surface. 

 The color of the applied concrete surface shall be in accordance with the Federal 

Standard Color Chart and as outlined in the plans.  The plans indicate two separate 

Federal Standard Colors as follows: FS 35630 and FS 36424. 

 The Contractor shall submit five (5) catalog cut sheets to the Engineer for approval.  

The technical data provided shall indicate that the material supplied is in accordance 

with the specifications. 

B. Surface Preparation 

Concrete staining surface preparation shall be in accordance with Section 420-17(B) of 

the Standard Specifications or the manufacturer's recommendations, whichever is more 

restrictive.  Surfaces must be clean and free of oil, grease, laitance, efflorescence and any 

other contaminants that could prevent good adhesion.  All concrete surfaces to which the 

stain is to be applied shall receive a high pressure power washing with water set at 

3,000 psi prior to application, unless the manufacturer’s recommendations prohibits this 

type of surface preparation. Pressure washing operations must not remove or damage the 

concrete.   

C. Application 

 The concrete staining application, including equipment used, shall be in accordance 

with the manufacturer's recommendations and shall be applied by qualified personnel 

with prior experience in this type of work.  The coating shall be applied only when 

the ambient air temperature is between 40oF and rising, and 100oF.  It shall not be 

applied over frozen surfaces or if rain is imminent.  

 The concrete penetration shall be mixed and applied in accordance with the 

manufacturer’s recommendations and as directed by the Engineer. 
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 In order to apply stain, both the concrete and air temperatures must be between 45oF 

and 90oF and within manufacturer’s specifications.  Stain shall not be applied unless 

weather conditions will permit complete drying of material prior to rain, fog, dew or 

temperatures beyond the prescribed limits. 

 Stain shall not be applied to damp concrete surfaces. 

 Stain may be applied by brush, spray or roller.  Once a method has been adopted, the 

method must be utilized throughout the application process.  Material should not be 

flooded on the surface but applied evenly avoiding rundowns or overlaps. 

 Stain shall be applied in two thin coats (minimum) providing a uniform appearance.  

The first coat must be allowed to become tack free before the second coat is applied.  

The final coat shall be consistent with the quality and appearance of the approved 

sample area.  Additional coats of stain may be required to provide a uniform 

appearance. 

 Adequate protection shall be provided to protect adjacent persons, vehicles and 

property from concrete surface preparation activities and from overspray during 

staining operations. 

3.0 PAINTING OF STRUCTURAL STEEL 

Surface preparation and painting of specified exterior girders and galvanized hold-down 

plates shall be performed in accordance with Section 442 of the Standard Specifications 

except where otherwise noted in these Special Provisions. For surfaces identified on the 

plans, apply the primer and topcoat of paint from Table 442-4 after the removal of the 

overhang brackets and in accordance with Section 442-11.  Paint materials must meet the 

applicable material specifications under Section 1080 of the Standard Specifications. 

4.0 MEASUREMENT AND PAYMENT 

Concrete staining will be measured and paid for at the contract price bid per square foot for 

“Concrete Staining”. Price and payment will be full compensation for all above work 

including but not limited to materials, equipment, tools, labor and incidentals necessary to 

complete the work.  

Painting of structural steel will be measured and paid for at the contract price bid per square 

foot for “Painting of Structural Steel” for specified exterior girders and galvanized hold-

down plates.  Price and payment will be full compensation for all items required to paint 

these items including, but not limited to, those items contained in Article 442-1 of the 

Standard Specifications.  Shop painting of structural steel for all other girders shall be 

included in the contract lump sum price for “Approximately __________ Pounds Structural 

Steel” as provided in Article 440-10 of the Standard Specifications. 
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PROJECT SPECIAL PROVISION 
(10-18-95) (Rev. 10-15-13) Z-1 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued to the 
Department of Transportation by the authority granting the permit. 
 
PERMIT AUTHORITY GRANTING THE PERMIT 
Dredge and Fill and/or  
Work in Navigable Waters (404) U. S. Army Corps of Engineers 

Water Quality (401) Division of Environmental Management, DENR 
State of North Carolina 

Navigation U. S. Coast Guard 
 
The Contractor shall comply with all applicable permit conditions during construction of this 
project.  Those conditions marked by * are the responsibility of the Department and the 
Contractor has no responsibility in accomplishing those conditions. 
 
Agents of the permitting authority will periodically inspect the project for adherence to the 
permits. 
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2012 Standard 
Specifications and the following: 
 
Should the Contractor propose to utilize construction methods (such as temporary structures or 
fill in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically 
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the 
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional 
permit action is required.  The Contractor shall also be responsible for initiating the request for 
the authorization of such construction method by the permitting agency.  The request shall be 
submitted through the Engineer.  The Contractor shall not utilize the construction method until it 
is approved by the permitting agency.  The request normally takes approximately 60 days to 
process; however, no extensions of time or additional compensation will be granted for delays 
resulting from the Contractor's request for approval of construction methods not specifically 
identified in the permit. 
 
Where construction moratoriums are contained in a permit condition which restricts the 
Contractor's activities to certain times of the year, those moratoriums will apply only to the 
portions of the work taking place in the waters or wetlands provided that activities outside 
those areas is done in such a manner as to not affect the waters or wetlands. 
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#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 15 ITEMIZED PROPOSAL FOR CONTRACT NO. C203503Nov 12, 2014 3:03 pm

County : Bladen

ROADWAY ITEMS

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.801 0000400000-N CONSTRUCTION SURVEYING0002

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.200 0001000000-E CLEARING & GRUBBING .. ACRE(S)0003

ACR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2200 0008000000-E SUPPLEMENTARY CLEARING & GRUB-
BING

0004

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0029000000-N REINFORCED BRIDGE APPROACH
FILL, STATION ************
(279+43.22 -Y02- EBL)

0005

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0029000000-N REINFORCED BRIDGE APPROACH
FILL, STATION ************
(279+48.87 -Y02- WBL)

0006

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  0029000000-N REINFORCED BRIDGE APPROACH
FILL, STATION ************
(67+16.50 -L-)

0007

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,500240 0134000000-E DRAINAGE DITCH EXCAVATION0008

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,200240 0141000000-E BERM DITCH CONSTRUCTION0009

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,800250 0156000000-E REMOVAL OF EXISTING ASPHALT
PAVEMENT

0010

HR     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14260 0192000000-N PROOF ROLLING0011

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,300265 0195000000-E SELECT GRANULAR MATERIAL0012

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,900270 0196000000-E GEOTEXTILE FOR SOIL STABILIZA-
TION

0013

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

950300 0318000000-E FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

0014

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,970300 0320000000-E FOUNDATION CONDITIONING GEO-
TEXTILE

0015

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

292305 0335200000-E 15" DRAINAGE PIPE0016

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

680305 0335300000-E 18" DRAINAGE PIPE0017

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4305 0335850000-E **" DRAINAGE PIPE ELBOWS
(15")

0018



Line
#

AmountQuantity Unit CostDescriptionSec
#

Item Number
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LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

160310 0343000000-E 15" SIDE DRAIN PIPE0019

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

196310 0344000000-E 18" SIDE DRAIN PIPE0020

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

592310 0366000000-E 15" RC PIPE CULVERTS, CLASS
III

0021

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

248310 0372000000-E 18" RC PIPE CULVERTS, CLASS
III

0022

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

348310 0378000000-E 24" RC PIPE CULVERTS, CLASS
III

0023

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

204310 0384000000-E 30" RC PIPE CULVERTS, CLASS
III

0024

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

88310 0390000000-E 36" RC PIPE CULVERTS, CLASS
III

0025

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

576310 0396000000-E 42" RC PIPE CULVERTS, CLASS
III

0026

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

176310 0408000000-E 54" RC PIPE CULVERTS, CLASS
III

0027

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

68310 0414000000-E 60" RC PIPE CULVERTS, CLASS
III

0028

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

376310 0420000000-E 66" RC PIPE CULVERTS, CLASS
III

0029

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,548310 0448200000-E 15" RC PIPE CULVERTS, CLASS IV0030

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

960310 0448300000-E 18" RC PIPE CULVERTS, CLASS IV0031

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

796310 0448400000-E 24" RC PIPE CULVERTS, CLASS IV0032

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

416310 0448500000-E 30" RC PIPE CULVERTS, CLASS IV0033

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

848310 0448600000-E 36" RC PIPE CULVERTS, CLASS IV0034

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

196310 0448700000-E 42" RC PIPE CULVERTS, CLASS IV0035

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24310 0582000000-E 15" CS PIPE CULVERTS, 0.064"
THICK

0036
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LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

76310 0588000000-E 18" CS PIPE CULVERTS, 0.064"
THICK

0037

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28310 0594000000-E 24" CS PIPE CULVERTS, 0.064"
THICK

0038

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

393340 0995000000-E PIPE REMOVAL0039

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

290462 1000000000-E 6" SLOPE PROTECTION0040

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.500 1011000000-N FINE GRADING0041

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

300505 1099500000-E SHALLOW UNDERCUT0042

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

600505 1099700000-E CLASS IV SUBGRADE STABILIZA-
TION

0043

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500545 1220000000-E INCIDENTAL STONE BASE0044

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

600607 1330000000-E INCIDENTAL MILLING0045

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,400610 1498000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0B

0046

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,300610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0047

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,600610 1519000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0048

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,500610 1523000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0049

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500610 1525000000-E ASPHALT CONC SURFACE COURSE,
TYPE SF9.5A

0050

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

300654 1693000000-E ASPHALT PLANT MIX, PAVEMENT
REPAIR

0051

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,599.4815 2022000000-E SUBDRAIN EXCAVATION0052

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,760815 2026000000-E GEOTEXTILE FOR SUBSURFACE
DRAINS

0053

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

799.7815 2036000000-E SUBDRAIN COARSE AGGREGATE0054
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LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,760815 2044000000-E 6" PERFORATED SUBDRAIN PIPE0055

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10815 2070000000-N SUBDRAIN PIPE OUTLET0056

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60815 2077000000-E 6" OUTLET PIPE0057

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1828 2190000000-N TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

0058

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7.9838 2209000000-E ENDWALLS0059

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11.9838 2220000000-E REINFORCED ENDWALLS0060

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.798840 2253000000-E PIPE COLLARS0061

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58840 2286000000-N MASONRY DRAINAGE STRUCTURES0062

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9.171840 2297000000-E MASONRY DRAINAGE STRUCTURES0063

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62.9840 2308000000-E MASONRY DRAINAGE STRUCTURES0064

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2840 2354200000-N FRAME WITH GRATE, STD 840.240065

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7840 2364000000-N FRAME WITH TWO GRATES, STD
840.16

0066

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1840 2364200000-N FRAME WITH TWO GRATES, STD
840.20

0067

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11840 2365000000-N FRAME WITH TWO GRATES, STD
840.22

0068

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16840 2366000000-N FRAME WITH TWO GRATES, STD
840.24

0069

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5840 2367000000-N FRAME WITH TWO GRATES, STD
840.29

0070

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13840 2374000000-N FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0071

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5840 2396000000-N FRAME WITH COVER, STD 840.540072
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3852 2440000000-N CONCRETE TRANSITIONAL SECTION
FOR CATCH BASIN

0073

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7852 2451000000-N CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

0074

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,560846 2542000000-E 1'-6" CONCRETE CURB & GUTTER0075

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,240846 2549000000-E 2'-6" CONCRETE CURB & GUTTER0076

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

280846 2556000000-E SHOULDER BERM GUTTER0077

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  2570000000-N MODIFIED CONCRETE FLUME0078

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

350846 2577000000-E CONCRETE EXPRESSWAY GUTTER0079

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

800852 2655000000-E 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0080

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5858 2815000000-N ADJUSTMENT OF DROP INLETS0081

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1858 2830000000-N ADJUSTMENT OF MANHOLES0082

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,450862 3030000000-E STEEL BM GUARDRAIL0083

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25862 3150000000-N ADDITIONAL GUARDRAIL POSTS0084

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5862 3180000000-N GUARDRAIL ANCHOR UNITS, TYPE
************
(W-BEAM)

0085

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3862 3210000000-N GUARDRAIL ANCHOR UNITS, TYPE
CAT-1

0086

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SP  3270000000-N GUARDRAIL ANCHOR UNITS, TYPE
350

0087

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SP  3285000000-N GUARDRAIL ANCHOR UNITS, TYPE
M-350

0088

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8862 3317000000-N GUARDRAIL ANCHOR UNITS, TYPE
B-77

0089

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500863 3360000000-E REMOVE EXISTING GUARDRAIL0090
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LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

225862 3380000000-E TEMPORARY STEEL BM GUARDRAIL0091

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

275862 3382000000-E TEMPORARY STEEL BM GUARDRAIL
(SHOP CURVED)

0092

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2862 3387000000-N TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE  **********
(B-77)

0093

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1862 3387000000-N TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE  **********
(CAT-1)

0094

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  3389100000-N TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE 350

0095

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,700866 3503000000-E WOVEN WIRE FENCE, 47" FABRIC0096

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

440866 3509000000-E 4" TIMBER FENCE POSTS, 7'-6"
LONG

0097

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

90866 3515000000-E 5" TIMBER FENCE POSTS, 8'-0"
LONG

0098

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

680876 3628000000-E RIP RAP, CLASS I0099

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180876 3649000000-E RIP RAP, CLASS B0100

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,210876 3656000000-E GEOTEXTILE FOR DRAINAGE0101

CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20902 4048000000-E REINFORCED CONCRETE SIGN FOUN-
DATIONS

0102

CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1902 4054000000-E PLAIN CONCRETE SIGN FOUNDA-
TIONS

0103

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11,573903 4060000000-E SUPPORTS, BREAKAWAY STEEL BEAM0104

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,563903 4066000000-E SUPPORTS, SIMPLE STEEL BEAM0105

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,609903 4072000000-E SUPPORTS, 3-LB STEEL U-CHANNEL0106

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14904 4096000000-N SIGN ERECTION, TYPE D0107

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

69904 4102000000-N SIGN ERECTION, TYPE E0108
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EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17904 4108000000-N SIGN ERECTION, TYPE F0109

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9904 4110000000-N SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

0110

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2904 4116100000-N SIGN ERECTION, RELOCATE, TYPE
**** (GROUND MOUNTED)
(E)

0111

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4149000000-N DISPOSAL OF SIGN SYSTEM, OVER-
HEAD

0112

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

83907 4155000000-N DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0113

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2907 4192000000-N DISPOSAL OF SUPPORT, U-CHANNEL0114

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  4370000000-N GENERIC SIGNING ITEM
DISPOSAL OF FLASHER SYSTEM

0115

SF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,07911104400000000-E WORK ZONE SIGNS (STATIONARY)0116

SF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

38411104405000000-E WORK ZONE SIGNS (PORTABLE)0117

SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14811104410000000-E WORK ZONE SIGNS (BARRICADE
MOUNTED)

0118

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211154415000000-N FLASHING ARROW BOARD0119

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

511204420000000-N PORTABLE CHANGEABLE MESSAGE
SIGN

0120

DAY    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6011204422000000-N PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

0121

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42511304430000000-N DRUMS0122

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2511354435000000-N CONES0123

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20811454445000000-E BARRICADES (TYPE III)0124

DAY    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10011504455000000-N FLAGGER0125

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211604465000000-N TEMPORARY CRASH CUSHIONS0126
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EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211604470000000-N RESET TEMPORARY CRASH CUSHION0127

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

211654480000000-N TMA0128

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

85011704485000000-E PORTABLE CONCRETE BARRIER0129

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

47011704500000000-E RESET PORTABLE CONCRETE BAR-
RIER

0130

HR     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  4510000000-N LAW ENFORCEMENT0131

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20012514650000000-N TEMPORARY RAISED PAVEMENT
MARKERS

0132

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42,19112054685000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

0133

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,55312054686000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

0134

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,80012054695000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

0135

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

35012054697000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

0136

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34812054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0137

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

612054721000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

0138

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5912054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0139

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

93012054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(III)

0140

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,64012054770000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0141

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8512054780000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (8")
(III)

0142
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

112054805000000-N COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(III)

0143

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

219,91812054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0144

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,44212054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0145

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,15612054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0146

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17212054845000000-N PAINT PAVEMENT MARKING SYMBOL0147

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,92712054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0148

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

28312054870000000-E REMOVAL OF PAVEMENT MARKING
LINES (24")

0149

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2012054875000000-N REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0150

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56312514900000000-N PERMANENT RAISED PAVEMENT
MARKERS

0151

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4012674935000000-N FLEXIBLE DELINEATORS (CRYSTAL)0152

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2212674940000000-N FLEXIBLE DELINEATORS (YELLOW)0153

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2012674945000000-N FLEXIBLE DELINEATORS (CRYSTAL
& RED)

0154

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2012674950000000-N FLEXIBLE DELINEATORS (YELLOW &
RED)

0155

CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15.515055319000000-E CLASS B CONCRETE FOR ENCASING
UTILITY LINES

0156

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

94915105325600000-E 6" WATER LINE0157

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,69215105326200000-E 12" WATER LINE0158

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

215155540000000-E 6" VALVE0159

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415155558000000-E 12" VALVE0160
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EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155606000000-E 2" BLOW OFF0161

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115155643100000-E 3/4" WATER METER0162

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12015205691100000-E 4" SANITARY GRAVITY SEWER0163

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,05415205691300000-E 8" SANITARY GRAVITY SEWER0164

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115205768000000-N SANITARY SEWER CLEAN-OUT0165

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

615255775000000-E 4' DIA UTILITY MANHOLE0166

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115255776000000-E 5' DIA UTILITY MANHOLE0167

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48.115255781000000-E UTILITY MANHOLE WALL, 4' DIA0168

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12.415255782000000-E UTILITY MANHOLE WALL, 5' DIA0169

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,19415305801000000-E ABANDON 8" UTILITY PIPE0170

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,54915305804000000-E ABANDON 12" UTILITY PIPE0171

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

115305815500000-N REMOVE FIRE HYDRANT0172

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

715305828000000-N REMOVE UTILITY MANHOLE0173

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22015405835700000-E 16" ENCASEMENT PIPE0174

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24415505871700000-E TRENCHLESS INSTALLATION OF 12"
IN SOIL

0175

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22015505871900000-E TRENCHLESS INSTALLATION OF 16"
IN SOIL

0176

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7SP  5882000000-N GENERIC UTILITY ITEM
STEEL H-PILE PIER

0177

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,50016056000000000-E TEMPORARY SILT FENCE0178

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,70016106006000000-E STONE FOR EROSION CONTROL,
CLASS A

0179
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TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,02016106009000000-E STONE FOR EROSION CONTROL,
CLASS B

0180

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,60016106012000000-E SEDIMENT CONTROL STONE0181

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9616156015000000-E TEMPORARY MULCHING0182

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,60016206018000000-E SEED FOR TEMPORARY SEEDING0183

TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24.516206021000000-E FERTILIZER FOR TEMPORARY SEED-
ING

0184

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,00016226024000000-E TEMPORARY SLOPE DRAINS0185

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,400SP  6029000000-E SAFETY FENCE0186

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,76016306030000000-E SILT EXCAVATION0187

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64,00016316036000000-E MATTING FOR EROSION CONTROL0188

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000SP  6037000000-E COIR FIBER MAT0189

SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,900SP  6038000000-E PERMANENT SOIL REINFORCEMENT
MAT

0190

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,70016326042000000-E 1/4" HARDWARE CLOTH0191

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315SP  6043000000-E LOW PERMEABILITY GEOTEXTILE0192

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,300SP  6071012000-E COIR FIBER WATTLE0193

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,400SP  6071020000-E POLYACRYLAMIDE (PAM)0194

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,82016406071030000-E COIR FIBER BAFFLE0195

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12SP  6071050000-E **" SKIMMER
(1-1/2")

0196

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SP  6071050000-E **" SKIMMER
(2")

0197

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7816606084000000-E SEEDING & MULCHING0198
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ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3016606087000000-E MOWING0199

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,00016616090000000-E SEED FOR REPAIR SEEDING0200

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

316616093000000-E FERTILIZER FOR REPAIR SEEDING0201

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,87516626096000000-E SEED FOR SUPPLEMENTAL SEEDING0202

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56.2516656108000000-E FERTILIZER TOPDRESSING0203

MHR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3016676114500000-N SPECIALIZED HAND MOWING0204

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120SP  6117000000-N RESPONSE FOR EROSION CONTROL0205

ACR    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

316706123000000-E REFORESTATION0206

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,61017057060000000-E SIGNAL CABLE0207

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1217057120000000-E VEHICLE SIGNAL HEAD (12", 3
SECTION)

0208

EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417057144000000-E VEHICLE SIGNAL HEAD (12", 5
SECTION)

0209

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14517107252000000-E MESSENGER CABLE (1/4")0210

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19017107264000000-E MESSENGER CABLE (3/8")0211

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,68517157300100000-E UNPAVED TRENCHING FOR TEMP-
ORARY LEAD-IN

0212

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417207360000000-N WOOD POLE0213

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

417217372000000-N GUY ASSEMBLY0214

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

317227420000000-E 2" RISER WITH WEATHERHEAD0215

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,30517257444000000-E INDUCTIVE LOOP SAWCUT0216

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,64017267456000000-E LEAD-IN CABLE (************)
(14-2)

0217

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

117457636000000-N SIGN FOR SIGNALS0218
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EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5SP  7980000000-N GENERIC SIGNAL ITEM
BACK FILL JUNCTION BOX

0219

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200SP  7990000000-E GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

0220

******* BEGIN SCHEDULE  AA  *******
*******      ( 2 ALTERNATES )      *******

CY  AA1
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

330,000225 0022000000-E UNCLASSIFIED EXCAVATION0221

CY  AA1
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,605225 0036000000-E UNDERCUT EXCAVATION0222

TON AA1
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600520 1121000000-E AGGREGATE BASE COURSE0223

CY  AA1
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,600560 1231000000-E SHOULDER BORROW0224

GAL AA1
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,100600 1275000000-E PRIME COAT0225

TON AA1

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,000610 1489000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0B

0226

TON AA1

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,700610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0227

TON AA1
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,070620 1575000000-E ASPHALT BINDER FOR PLANT MIX0228

*** OR  ***

CY  AA2
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

337,000225 0022000000-E UNCLASSIFIED EXCAVATION0229

CY  AA2
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,770225 0036000000-E UNDERCUT EXCAVATION0230

TON AA2
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,800520 1121000000-E AGGREGATE BASE COURSE0231

CY  AA2
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,100560 1231000000-E SHOULDER BORROW0232

GAL AA2
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,870600 1275000000-E PRIME COAT0233

TON AA2

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,300610 1489000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0B

0234

TON AA2

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

370610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0235
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TON AA2
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500620 1575000000-E ASPHALT BINDER FOR PLANT MIX0236

***** END SCHEDULE AA *****

STRUCTURE ITEMS

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.402 8035000000-N REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(67+16.50 -L-)

0237

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3450 8112730000-N PDA TESTING0238

SF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,035420 8147000000-E REINFORCED CONCRETE DECK SLAB0239

SF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,824420 8161000000-E GROOVING BRIDGE FLOORS0240

CY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

272.7420 8182000000-E CLASS A CONCRETE (BRIDGE)0241

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(46+73.19 -L- LT)

0242

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(46+73.19 -L- RT)

0243

   

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.422 8210000000-N BRIDGE APPROACH SLABS, STATION
************
(67+16.50 -L-)

0244

LB     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41,183425 8217000000-E REINFORCING STEEL (BRIDGE)0245

LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

604.5430 8259000000-E 36" PRESTRESSED CONCRETE GIR-
DERS

0246

LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

671,000440 8280000000-E APPROX ........ LBS STRUCTURAL
STEEL

0247

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,720450 8364000000-E HP12X53 STEEL PILES0248

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

840450 8384200000-E HP14X73 GALVANIZED STEEL PILES0249

EA     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34450 8393000000-N PILE REDRIVES0250

LF     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

829.13460 8503000000-E CONCRETE BARRIER RAIL0251
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SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

900462 8531000000-E 4" SLOPE PROTECTION0252

TON    
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

375876 8608000000-E RIP RAP CLASS II (2'-0" THICK)0253

SY     
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415876 8622000000-E GEOTEXTILE FOR DRAINAGE0254

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.430 8657000000-N ELASTOMERIC BEARINGS0255

   
--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.SP  8692000000-N FOAM JOINT SEALS0256

SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,649SP  8892000000-E GENERIC STRUCTURE ITEM
CONCRETE STAINING

0257

SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,879SP  8892000000-E GENERIC STRUCTURE ITEM
PAINTING OF STRUCTURAL STEEL

0258

Total Amount Of Bid For Entire Project :1503/Nov12/Q2172223.849/D1015475142000/E258



Vendor 1 of 10: BARNHILL CONTRACTING COMPANY (3516)
Call Order 002 (Proposal: C203503)

Bid Information
Proposal County: BLADEN

Vendor Address: 800 Tiffany Blvd, Suite 200
Rocky Mount , NC , 27804

Signature Check: Drew_M._Johnson_3516

Time Bid Received: December 16, 2014 01:52 PM

Amendment Count: 0

Bid Checksum: 4D63394C

Bid Total: $13,265,221.98

Items Total: $13,265,221.98

Time Total: $0.00

Bidding Errors:
None.

Letting of 12/16/2014 NCDOT Detailed Bid Report

NCDOT Page 2 of 54

DBE Goal Set  11.0% 
DBE Goal Met 11.0%



Vendor 1 of 10: BARNHILL CONTRACTING COMPANY (3516)
Call Order 002 (Proposal: C203503)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC14478338

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 12/2/2014 12

Surety Name: surety2000

Bond Agency Name: Travelers Casualty and Surety
Company of America

Letting of 12/16/2014 NCDOT Detailed Bid Report

NCDOT Page 3 of 54



Vendor 3516's Bid Information for Call 002, Letting L141216, 12/16/14

Barnhill Contracting Company (3516)
Call Order 002 (Proposal ID C203503)

LIST OF DBE PARTICIPANTS

VENDOR  DBE NAME                        WORK                  CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
5059    GARRETT TRUCKING INC                                 Sub     156,920.00

1701 ELLIOT FARM ROAD  , FAYETTEVILLE, NC 28311
12802   NICKELSTON INDUSTRIES, INC.                          Sub      75,132.50

POST OFFICE BOX 133  , LAWSONVILLE, NC 27022
4247    SEAL BROTHERS CONTRACTING LLC                        Sub      99,433.00

131 W. CLEVE STREET  , MOUNT AIRY, NC 27030
6189    PURPOSE DRIVEN SEEDING & MULCHI                      Sub     404,105.00

1337 BRAYBOY RD  , ROWLAND, NC 28383
7466    BEAR & CO SIGNS & LIGHTING, INC                      Sub      87,328.05

2201 WEST LEE STREET  , GREENSBORO, NC 27403
12278   CLIFTON CONSTRUCTION CO., INC.                       Sub     201,534.00

1435 GIDDENSVILLE ROAD  , FAISON, NC 28341
3080    CURTIN TRUCKING & DRAINAGE, INC                      Sub      38,377.50

POST OFFICE BOX 38220  , CHARLOTTE, NC 282781003
10375   DELCO INC                                            Sub     132,535.00

218 E. BROAD AVENUE  , ROCKINGHAM, NC 28379
2676    PAUL D. WILLIAMS DBA PAUL D. WI                      Sub     180,000.00

POST OFFICE BOX 1385  , DUNN, NC 28335
3153    MCARTHUR CONSTRUCTION COMPANY                        Sub     555,116.98

POST OFFICE BOX 2838  , LUMBERTON, NC 28359
4259    AL'S MASONRY                                         Sub      94,605.93

120 HICKORY DR.  , CLAYTON, NC 275209710
3153    MCARTHUR CONSTRUCTION COMPANY                        Sub     561,611.70

POST OFFICE BOX 2838  , LUMBERTON, NC 28359
TOTAL: $2,586,699.66

19.50%
Vendor 3516's Bid Information for Call 002, Letting L141216, 12/16/14

Barnhill Contracting Company (3516)
Call Order 002 (Proposal ID C203503)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

Letting of 12/16/2014 NCDOT Bid Download Report by Bidder ID
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WB
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Committed

Committed

Committed

Committed

Committed

Committed

Committed

Committed

Committed

Committed

Committed

Committed



It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number               County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: SNC14478338
Surety Registry Agency: surety2000

Verified?: Yes
Surety Agency: Travelers Casualty and Surety Company of America

Bond Execution Date: 12/2/2014 12
Bond Amount:     $663,261.10 (Five Percent of Bid)

Letting of 12/16/2014 NCDOT Bid Download Report by Bid Amount
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |    663,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0000400000-N  CONSTRUCTIO|               |                |              |

|0002|N SURVEYING              |LUMP           |LUMP            |     80,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0001000000-E  CLEARING & |               |                |              |

|0003|GRUBBING .. ACRE(S)      |LUMP           |LUMP            |    950,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0008000000-E  SUPPLEMENTA|               |                |              |

|0004|RY CLEARING & GRUB-BING  |          2.000|     7,000.00000|     14,000.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |0029000000-N  REINFORCED |               |                |              |

|0005|BRIDGE APPROACH    FILL, |LUMP           |LUMP            |     13,000.00|

|    |STATION ************     |               |                |              |

|    |(279+43.22 -Y02- EBL)    |               |                |              |

+------------------------------------------------------------------------------+

|    |0029000000-N  REINFORCED |               |                |              |

|0006|BRIDGE APPROACH    FILL, |LUMP           |LUMP            |     13,000.00|

|    |STATION ************     |               |                |              |

|    |(279+48.87 -Y02- WBL)    |               |                |              |

+------------------------------------------------------------------------------+

|    |0029000000-N  REINFORCED |               |                |              |

|0007|BRIDGE APPROACH    FILL, |LUMP           |LUMP            |     15,850.00|

|    |STATION ************     |               |                |              |

|    |(67+16.50 -L-)           |               |                |              |

+------------------------------------------------------------------------------+

|    |0134000000-E  DRAINAGE   |               |                |              |

|0008|DITCH EXCAVATION         |      2,500.000|         4.00000|     10,000.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0141000000-E  BERM DITCH |               |                |              |

|0009|CONSTRUCTION             |      1,200.000|         7.00000|      8,400.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0156000000-E  REMOVAL OF |               |                |              |

|0010|EXISTING ASPHALT         |     27,800.000|         2.75000|     76,450.00|

|    |PAVEMENT                 |SY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0192000000-N  PROOF      |               |                |              |

|0011|ROLLING                  |         14.000|       400.00000|      5,600.00|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |0195000000-E  SELECT     |               |                |              |

|0012|GRANULAR MATERIAL        |      5,300.000|         5.00000|     26,500.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0196000000-E  GEOTEXTILE |               |                |              |

|0013|FOR SOIL STABILIZA-TION  |      5,900.000|         1.20000|      7,080.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0318000000-E  FOUNDATION |               |                |              |

|0014|CONDITIONING MATE- RIAL, |        950.000|        34.00000|     32,300.00|

|    |MINOR STRUCTURES         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |0320000000-E  FOUNDATION |               |                |              |

|0015|CONDITIONING GEO-        |      2,970.000|         3.25000|      9,652.50|

|    |TEXTILE                  |SY             |                |              |

+------------------------------------------------------------------------------+

|    |0335200000-E  15"        |               |                |              |

|0016|DRAINAGE PIPE            |        292.000|        24.10000|      7,037.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335300000-E  18"        |               |                |              |

|0017|DRAINAGE PIPE            |        680.000|        26.10000|     17,748.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0335850000-E  **"        |               |                |              |

|0018|DRAINAGE PIPE ELBOWS     |          4.000|       585.00000|      2,340.00|

|    |(15")                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |0343000000-E  15" SIDE   |               |                |              |

|0019|DRAIN PIPE               |        160.000|        24.10000|      3,856.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0344000000-E  18" SIDE   |               |                |              |

|0020|DRAIN PIPE               |        196.000|        26.10000|      5,115.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0366000000-E  15" RC PIPE|               |                |              |

|0021|CULVERTS, CLASS   III    |        592.000|        27.95000|     16,546.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0372000000-E  18" RC PIPE|               |                |              |

|0022|CULVERTS, CLASS   III    |        248.000|        32.30000|      8,010.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0378000000-E  24" RC PIPE|               |                |              |

|0023|CULVERTS, CLASS   III    |        348.000|        35.85000|     12,475.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0384000000-E  30" RC PIPE|               |                |              |

|0024|CULVERTS, CLASS   III    |        204.000|        54.40000|     11,097.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0390000000-E  36" RC PIPE|               |                |              |

|0025|CULVERTS, CLASS   III    |         88.000|        75.55000|      6,648.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0396000000-E  42" RC PIPE|               |                |              |

|0026|CULVERTS, CLASS   III    |        576.000|       100.35000|     57,801.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0408000000-E  54" RC PIPE|               |                |              |

|0027|CULVERTS, CLASS   III    |        176.000|       153.70000|     27,051.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0414000000-E  60" RC PIPE|               |                |              |

|0028|CULVERTS, CLASS   III    |         68.000|       199.55000|     13,569.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0420000000-E  66" RC PIPE|               |                |              |

|0029|CULVERTS, CLASS   III    |        376.000|       256.65000|     96,500.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448200000-E  15" RC PIPE|               |                |              |

|0030|CULVERTS, CLASS IV       |      1,548.000|        27.25000|     42,183.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448300000-E  18" RC PIPE|               |                |              |

|0031|CULVERTS, CLASS IV       |        960.000|        29.95000|     28,752.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448400000-E  24" RC PIPE|               |                |              |

|0032|CULVERTS, CLASS IV       |        796.000|        43.80000|     34,864.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448500000-E  30" RC PIPE|               |                |              |

|0033|CULVERTS, CLASS IV       |        416.000|        71.95000|     29,931.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0448600000-E  36" RC PIPE|               |                |              |

|0034|CULVERTS, CLASS IV       |        848.000|        98.00000|     83,104.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0448700000-E  42" RC PIPE|               |                |              |

|0035|CULVERTS, CLASS IV       |        196.000|       132.45000|     25,960.20|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0582000000-E  15" CS PIPE|               |                |              |

|0036|CULVERTS, 0.064"  THICK  |         24.000|        24.10000|        578.40|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0588000000-E  18" CS PIPE|               |                |              |

|0037|CULVERTS, 0.064"  THICK  |         76.000|        26.10000|      1,983.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0594000000-E  24" CS PIPE|               |                |              |

|0038|CULVERTS, 0.064"  THICK  |         28.000|        38.25000|      1,071.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0995000000-E  PIPE       |               |                |              |

|0039|REMOVAL                  |        393.000|        10.00000|      3,930.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |1000000000-E  6" SLOPE   |               |                |              |

|0040|PROTECTION               |        290.000|       100.00000|     29,000.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1011000000-N  FINE       |               |                |              |

|0041|GRADING                  |LUMP           |LUMP            |    412,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |1099500000-E  SHALLOW    |               |                |              |

|0042|UNDERCUT                 |        300.000|        10.00000|      3,000.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1099700000-E  CLASS IV   |               |                |              |

|0043|SUBGRADE STABILIZA-  TION|        600.000|        30.00000|     18,000.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1220000000-E  INCIDENTAL |               |                |              |

|0044|STONE BASE               |        500.000|        32.00000|     16,000.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1330000000-E  INCIDENTAL |               |                |              |

|0045|MILLING                  |        600.000|         6.95000|      4,170.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1498000000-E  ASPHALT    |               |                |              |

|0046|CONC INTERMEDIATE        |      4,400.000|        45.35000|    199,540.00|

|    |COURSE, TYPE I19.0B      |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |1503000000-E  ASPHALT    |               |                |              |

|0047|CONC INTERMEDIATE        |      7,300.000|        39.10000|    285,430.00|

|    |COURSE, TYPE I19.0C      |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1519000000-E  ASPHALT    |               |                |              |

|0048|CONC SURFACE COURSE,     |      2,600.000|        43.55000|    113,230.00|

|    |TYPE S9.5B               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1523000000-E  ASPHALT    |               |                |              |

|0049|CONC SURFACE COURSE,     |      9,500.000|        42.80000|    406,600.00|

|    |TYPE S9.5C               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1525000000-E  ASPHALT    |               |                |              |

|0050|CONC SURFACE COURSE,     |      1,500.000|        50.15000|     75,225.00|

|    |TYPE SF9.5A              |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1693000000-E  ASPHALT    |               |                |              |

|0051|PLANT MIX, PAVEMENT      |        300.000|       200.00000|     60,000.00|

|    |REPAIR                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |2022000000-E  SUBDRAIN   |               |                |              |

|0052|EXCAVATION               |      1,599.400|        25.00000|     39,985.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2026000000-E  GEOTEXTILE |               |                |              |

|0053|FOR SUBSURFACE     DRAINS|      4,760.000|         4.75000|     22,610.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |2036000000-E  SUBDRAIN   |               |                |              |

|0054|COARSE AGGREGATE         |        799.700|        70.00000|     55,979.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2044000000-E  6"         |               |                |              |

|0055|PERFORATED SUBDRAIN PIPE |      4,760.000|        16.00000|     76,160.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2070000000-N  SUBDRAIN   |               |                |              |

|0056|PIPE OUTLET              |         10.000|       350.00000|      3,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2077000000-E  6" OUTLET  |               |                |              |

|0057|PIPE                     |         60.000|        30.00000|      1,800.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2190000000-N  TEMPORARY  |               |                |              |

|0058|STEEL PLATE COVERS  FOR  |          1.000|       400.00000|        400.00|

|    |MASONRY DRAINAGE         |               |                |              |

|    |STRUCTURE                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2209000000-E  ENDWALLS   |               |                |              |

|0059|                         |          7.900|       800.00000|      6,320.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2220000000-E  REINFORCED |               |                |              |

|0060|ENDWALLS                 |         11.900|       850.00000|     10,115.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2253000000-E  PIPE       |               |                |              |

|0061|COLLARS                  |          0.798|       487.50000|        389.03|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2286000000-N  MASONRY    |               |                |              |

|0062|DRAINAGE STRUCTURES      |         58.000|       800.00000|     46,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2297000000-E  MASONRY    |               |                |              |

|0063|DRAINAGE STRUCTURES      |          9.171|       675.00000|      6,190.43|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |2308000000-E  MASONRY    |               |                |              |

|0064|DRAINAGE STRUCTURES      |         62.900|       195.00000|     12,265.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2354200000-N  FRAME WITH |               |                |              |

|0065|GRATE, STD 840.24        |          2.000|       500.00000|      1,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2364000000-N  FRAME WITH |               |                |              |

|0066|TWO GRATES, STD    840.16|          7.000|       500.00000|      3,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2364200000-N  FRAME WITH |               |                |              |

|0067|TWO GRATES, STD    840.20|          1.000|       500.00000|        500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2365000000-N  FRAME WITH |               |                |              |

|0068|TWO GRATES, STD    840.22|         11.000|       500.00000|      5,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2366000000-N  FRAME WITH |               |                |              |

|0069|TWO GRATES, STD    840.24|         16.000|       500.00000|      8,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2367000000-N  FRAME WITH |               |                |              |

|0070|TWO GRATES, STD    840.29|          5.000|       500.00000|      2,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2374000000-N  FRAME WITH |               |                |              |

|0071|GRATE & HOOD, STD        |         13.000|       500.00000|      6,500.00|

|    |840.03, TYPE ** (G)      |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2396000000-N  FRAME WITH |               |                |              |

|0072|COVER, STD 840.54        |          5.000|       450.00000|      2,250.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2440000000-N  CONCRETE   |               |                |              |

|0073|TRANSITIONAL SECTION FOR |          3.000|       450.00000|      1,350.00|

|    |CATCH BASIN              |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2451000000-N  CONCRETE   |               |                |              |

|0074|TRANSITIONAL SECTION FOR |          7.000|       450.00000|      3,150.00|

|    |DROP INLET               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2542000000-E  1'-6"      |               |                |              |

|0075|CONCRETE CURB & GUTTER   |      5,560.000|        12.00000|     66,720.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2549000000-E  2'-6"      |               |                |              |

|0076|CONCRETE CURB & GUTTER   |      1,240.000|        14.55000|     18,042.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2556000000-E  SHOULDER   |               |                |              |

|0077|BERM GUTTER              |        280.000|        17.00000|      4,760.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2570000000-N  MODIFIED   |               |                |              |

|0078|CONCRETE FLUME           |          2.000|     1,250.00000|      2,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2577000000-E  CONCRETE   |               |                |              |

|0079|EXPRESSWAY GUTTER        |        350.000|        25.00000|      8,750.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |2655000000-E  5"         |               |                |              |

|0080|MONOLITHIC CONCRETE      |        800.000|        42.77000|     34,216.00|

|    |ISLANDS(KEYED IN)        |SY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |2815000000-N  ADJUSTMENT |               |                |              |

|0081|OF DROP INLETS           |          5.000|       195.00000|        975.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |2830000000-N  ADJUSTMENT |               |                |              |

|0082|OF MANHOLES              |          1.000|       300.00000|        300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3030000000-E  STEEL BM   |               |                |              |

|0083|GUARDRAIL                |      2,450.000|        14.35000|     35,157.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3150000000-N  ADDITIONAL |               |                |              |

|0084|GUARDRAIL POSTS          |         25.000|        25.00000|        625.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3180000000-N  GUARDRAIL  |               |                |              |

|0085|ANCHOR UNITS, TYPE       |          5.000|       500.00000|      2,500.00|

|    |************ (W-BEAM)    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3210000000-N  GUARDRAIL  |               |                |              |

|0086|ANCHOR UNITS, TYPE  CAT-1|          3.000|       450.00000|      1,350.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3270000000-N  GUARDRAIL  |               |                |              |

|0087|ANCHOR UNITS, TYPE  350  |          9.000|     1,700.00000|     15,300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3285000000-N  GUARDRAIL  |               |                |              |

|0088|ANCHOR UNITS, TYPE  M-350|          2.000|     1,600.00000|      3,200.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3317000000-N  GUARDRAIL  |               |                |              |

|0089|ANCHOR UNITS, TYPE  B-77 |          8.000|     1,000.00000|      8,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3360000000-E  REMOVE     |               |                |              |

|0090|EXISTING GUARDRAIL       |      1,500.000|         1.00000|      1,500.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3380000000-E  TEMPORARY  |               |                |              |

|0091|STEEL BM GUARDRAIL       |        225.000|         7.00000|      1,575.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3382000000-E  TEMPORARY  |               |                |              |

|0092|STEEL BM GUARDRAIL  (SHOP|        275.000|         7.00000|      1,925.00|

|    |CURVED)                  |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |3387000000-N  TEMPORARY  |               |                |              |

|0093|GUARDRAIL ANCHOR         |          2.000|     1,000.00000|      2,000.00|

|    |UNITS, TYPE  **********  |               |                |              |

|    |(B-77)                   |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3387000000-N  TEMPORARY  |               |                |              |

|0094|GUARDRAIL ANCHOR         |          1.000|       500.00000|        500.00|

|    |UNITS, TYPE  **********  |               |                |              |

|    |(CAT-1)                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3389100000-N  TEMPORARY  |               |                |              |

|0095|GUARDRAIL ANCHOR         |          1.000|     1,000.00000|      1,000.00|

|    |UNITS, TYPE 350          |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3503000000-E  WOVEN WIRE |               |                |              |

|0096|FENCE, 47" FABRIC        |      6,700.000|         1.80000|     12,060.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3509000000-E  4" TIMBER  |               |                |              |

|0097|FENCE POSTS, 7'-6"  LONG |        440.000|        18.00000|      7,920.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3515000000-E  5" TIMBER  |               |                |              |

|0098|FENCE POSTS, 8'-0"  LONG |         90.000|        25.00000|      2,250.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3628000000-E  RIP RAP,   |               |                |              |

|0099|CLASS I                  |        680.000|        58.00000|     39,440.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3649000000-E  RIP RAP,   |               |                |              |

|0100|CLASS B                  |        180.000|        52.00000|      9,360.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |3656000000-E  GEOTEXTILE |               |                |              |

|0101|FOR DRAINAGE             |      4,210.000|         2.00000|      8,420.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |4048000000-E  REINFORCED |               |                |              |

|0102|CONCRETE SIGN            |         20.000|       650.00000|     13,000.00|

|    |FOUN-DATIONS             |CY             |                |              |

+------------------------------------------------------------------------------+

|    |4054000000-E  PLAIN      |               |                |              |

|0103|CONCRETE SIGN FOUNDA-    |          1.000|       450.00000|        450.00|

|    |TIONS                    |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 4D63394C  Page   9



                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4060000000-E  SUPPORTS,  |               |                |              |

|0104|BREAKAWAY STEEL BEAM     |     11,573.000|         3.90000|     45,134.70|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |4066000000-E  SUPPORTS,  |               |                |              |

|0105|SIMPLE STEEL BEAM        |      3,563.000|         2.75000|      9,798.25|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |4072000000-E  SUPPORTS,  |               |                |              |

|0106|3-LB STEEL U-CHANNEL     |      1,609.000|         3.90000|      6,275.10|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4096000000-N  SIGN       |               |                |              |

|0107|ERECTION, TYPE D         |         14.000|        65.00000|        910.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4102000000-N  SIGN       |               |                |              |

|0108|ERECTION, TYPE E         |         69.000|        45.00000|      3,105.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4108000000-N  SIGN       |               |                |              |

|0109|ERECTION, TYPE F         |         17.000|        65.00000|      1,105.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4110000000-N  SIGN       |               |                |              |

|0110|ERECTION, TYPE ***       |          9.000|       475.00000|      4,275.00|

|    |(GROUND MOUNTED) (A)     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4116100000-N  SIGN       |               |                |              |

|0111|ERECTION, RELOCATE, TYPE |          2.000|        95.00000|        190.00|

|    |**** (GROUND MOUNTED) (E)|EA             |                |              |

+------------------------------------------------------------------------------+

|    |4149000000-N  DISPOSAL OF|               |                |              |

|0112|SIGN SYSTEM, OVER-HEAD   |          2.000|       750.00000|      1,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4155000000-N  DISPOSAL OF|               |                |              |

|0113|SIGN SYSTEM, U-   CHANNEL|         83.000|         1.00000|         83.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4192000000-N  DISPOSAL OF|               |                |              |

|0114|SUPPORT, U-CHANNEL       |          2.000|         1.00000|          2.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4370000000-N  GENERIC    |               |                |              |

|0115|SIGNING ITEM DISPOSAL OF |LUMP           |LUMP            |      1,500.00|

|    |FLASHER SYSTEM           |               |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4400000000-E  WORK ZONE  |               |                |              |

|0116|SIGNS (STATIONARY)       |      1,079.000|         3.95000|      4,262.05|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4405000000-E  WORK ZONE  |               |                |              |

|0117|SIGNS (PORTABLE)         |        384.000|        22.00000|      8,448.00|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4410000000-E  WORK ZONE  |               |                |              |

|0118|SIGNS (BARRICADE         |        148.000|         6.00000|        888.00|

|    |MOUNTED)                 |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4415000000-N  FLASHING   |               |                |              |

|0119|ARROW BOARD              |          2.000|     3,400.00000|      6,800.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4420000000-N  PORTABLE   |               |                |              |

|0120|CHANGEABLE MESSAGE   SIGN|          5.000|     5,000.00000|     25,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4422000000-N  PORTABLE   |               |                |              |

|0121|CHANGEABLE MESSAGE   SIGN|         60.000|        35.00000|      2,100.00|

|    |(SHORT TERM)             |DAY            |                |              |

+------------------------------------------------------------------------------+

|    |4430000000-N  DRUMS      |               |                |              |

|0122|                         |        425.000|        42.00000|     17,850.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4435000000-N  CONES      |               |                |              |

|0123|                         |         25.000|        40.00000|      1,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4445000000-E  BARRICADES |               |                |              |

|0124|(TYPE III)               |        208.000|        18.00000|      3,744.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4455000000-N  FLAGGER    |               |                |              |

|0125|                         |        100.000|        80.00000|      8,000.00|

|    |                         |DAY            |                |              |

+------------------------------------------------------------------------------+

|    |4465000000-N  TEMPORARY  |               |                |              |

|0126|CRASH CUSHIONS           |          2.000|     4,750.00000|      9,500.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4470000000-N  RESET      |               |                |              |

|0127|TEMPORARY CRASH CUSHION  |          2.000|     1,850.00000|      3,700.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4480000000-N  TMA        |               |                |              |

|0128|                         |          2.000|    15,000.00000|     30,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4485000000-E  PORTABLE   |               |                |              |

|0129|CONCRETE BARRIER         |        850.000|        25.75000|     21,887.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4500000000-E  RESET      |               |                |              |

|0130|PORTABLE CONCRETE BAR-   |        470.000|         7.00000|      3,290.00|

|    |RIER                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4510000000-N  LAW        |               |                |              |

|0131|ENFORCEMENT              |        200.000|        30.00000|      6,000.00|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |4650000000-N  TEMPORARY  |               |                |              |

|0132|RAISED PAVEMENT          |        200.000|        10.00000|      2,000.00|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4685000000-E  THERMOPLAST|               |                |              |

|0133|IC PAVEMENT MARKINGLINES |     42,191.000|         0.53000|     22,361.23|

|    |(4", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4686000000-E  THERMOPLAST|               |                |              |

|0134|IC PAVEMENT MARKING LINES|     20,553.000|         0.62000|     12,742.86|

|    |(4", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4695000000-E  THERMOPLAST|               |                |              |

|0135|IC PAVEMENT MARKINGLINES |      1,800.000|         3.00000|      5,400.00|

|    |(8", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4697000000-E  THERMOPLAST|               |                |              |

|0136|IC PAVEMENT MARKINGLINES |        350.000|         3.00000|      1,050.00|

|    |(8", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4710000000-E  THERMOPLAST|               |                |              |

|0137|IC PAVEMENT MARKINGLINES |        348.000|        15.00000|      5,220.00|

|    |(24", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4721000000-E  THERMOPLAST|               |                |              |

|0138|IC PAVEMENT              |          6.000|       100.00000|        600.00|

|    |MARKINGCHARACTER (120    |               |                |              |

|    |MILS)                    |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4725000000-E  THERMOPLAST|               |                |              |

|0139|IC PAVEMENT MARKINGSYMBOL|         59.000|       125.00000|      7,375.00|

|    |(90 MILS)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4770000000-E  COLD       |               |                |              |

|0140|APPLIED PLASTIC PAVEMENT |        930.000|         3.00000|      2,790.00|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(4") (III)               |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4770000000-E  COLD       |               |                |              |

|0141|APPLIED PLASTIC PAVEMENT |      1,640.000|         1.75000|      2,870.00|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(4") (IV)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4780000000-E  COLD       |               |                |              |

|0142|APPLIED PLASTIC PAVEMENT |         85.000|         6.00000|        510.00|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(8") (III)               |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4805000000-N  COLD       |               |                |              |

|0143|APPLIED PLASTIC PAVEMENT |          1.000|       325.00000|        325.00|

|    |MARKING SYMBOL, TYPE **  |               |                |              |

|    |(III)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4810000000-E  PAINT      |               |                |              |

|0144|PAVEMENT MARKING LINES   |    219,918.000|         0.17000|     37,386.06|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4820000000-E  PAINT      |               |                |              |

|0145|PAVEMENT MARKING LINES   |      1,442.000|         1.00000|      1,442.00|

|    |(8")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4835000000-E  PAINT      |               |                |              |

|0146|PAVEMENT MARKING LINES   |      1,156.000|         2.00000|      2,312.00|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4845000000-N  PAINT      |               |                |              |

|0147|PAVEMENT MARKING SYMBOL  |        172.000|        35.00000|      6,020.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4850000000-E  REMOVAL OF |               |                |              |

|0148|PAVEMENT MARKING   LINES |      9,927.000|         0.75000|      7,445.25|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4870000000-E  REMOVAL OF |               |                |              |

|0149|PAVEMENT MARKING   LINES |        283.000|         3.00000|        849.00|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4875000000-N  REMOVAL OF |               |                |              |

|0150|PAVEMENT MARKING         |         20.000|        35.00000|        700.00|

|    |SYMBOLS & CHARACTERS     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4900000000-N  PERMANENT  |               |                |              |

|0151|RAISED PAVEMENT          |        563.000|        10.00000|      5,630.00|

|    |MARKERS                  |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4935000000-N  FLEXIBLE   |               |                |              |

|0152|DELINEATORS (CRYSTAL)    |         40.000|        35.00000|      1,400.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4940000000-N  FLEXIBLE   |               |                |              |

|0153|DELINEATORS (YELLOW)     |         22.000|        35.00000|        770.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4945000000-N  FLEXIBLE   |               |                |              |

|0154|DELINEATORS (CRYSTAL &   |         20.000|        35.00000|        700.00|

|    |RED)                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4950000000-N  FLEXIBLE   |               |                |              |

|0155|DELINEATORS (YELLOW &RED)|         20.000|        35.00000|        700.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5319000000-E  CLASS B    |               |                |              |

|0156|CONCRETE FOR ENCASING    |         15.500|       250.00000|      3,875.00|

|    |UTILITY LINES            |CY             |                |              |

+------------------------------------------------------------------------------+

|    |5325600000-E  6" WATER   |               |                |              |

|0157|LINE                     |        949.000|        24.55000|     23,297.95|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5326200000-E  12" WATER  |               |                |              |

|0158|LINE                     |      1,692.000|        42.55000|     71,994.60|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5540000000-E  6" VALVE   |               |                |              |

|0159|                         |          2.000|       977.35000|      1,954.70|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5558000000-E  12" VALVE  |               |                |              |

|0160|                         |          4.000|     2,422.50000|      9,690.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5606000000-E  2" BLOW OFF|               |                |              |

|0161|                         |          1.000|     1,779.40000|      1,779.40|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5643100000-E  3/4" WATER |               |                |              |

|0162|METER                    |          1.000|     1,385.45000|      1,385.45|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5691100000-E  4" SANITARY|               |                |              |

|0163|GRAVITY SEWER            |        120.000|        11.30000|      1,356.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5691300000-E  8" SANITARY|               |                |              |

|0164|GRAVITY SEWER            |      2,054.000|        80.70000|    165,757.80|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5768000000-N  SANITARY   |               |                |              |

|0165|SEWER CLEAN-OUT          |          1.000|     1,182.75000|      1,182.75|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5775000000-E  4' DIA     |               |                |              |

|0166|UTILITY MANHOLE          |          6.000|     4,532.10000|     27,192.60|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5776000000-E  5' DIA     |               |                |              |

|0167|UTILITY MANHOLE          |          1.000|     9,255.20000|      9,255.20|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5781000000-E  UTILITY    |               |                |              |

|0168|MANHOLE WALL, 4' DIA     |         48.100|       385.45000|     18,540.15|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5782000000-E  UTILITY    |               |                |              |

|0169|MANHOLE WALL, 5' DIA     |         12.400|       485.85000|      6,024.54|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5801000000-E  ABANDON 8" |               |                |              |

|0170|UTILITY PIPE             |      3,194.000|         3.55000|     11,338.70|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5804000000-E  ABANDON 12"|               |                |              |

|0171|UTILITY PIPE             |      1,549.000|         7.85000|     12,159.65|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5815500000-N  REMOVE FIRE|               |                |              |

|0172|HYDRANT                  |          1.000|     1,428.00000|      1,428.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |5828000000-N  REMOVE     |               |                |              |

|0173|UTILITY MANHOLE          |          7.000|     1,494.00000|     10,458.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |5835700000-E  16"        |               |                |              |

|0174|ENCASEMENT PIPE          |        220.000|        60.75000|     13,365.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5871700000-E  TRENCHLESS |               |                |              |

|0175|INSTALLATION OF 12"IN    |        244.000|       208.95000|     50,983.80|

|    |SOIL                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5871900000-E  TRENCHLESS |               |                |              |

|0176|INSTALLATION OF 16"IN    |        220.000|       279.70000|     61,534.00|

|    |SOIL                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |5882000000-N  GENERIC    |               |                |              |

|0177|UTILITY ITEM STEEL H-PILE|          7.000|     6,161.10000|     43,127.70|

|    |PIER                     |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6000000000-E  TEMPORARY  |               |                |              |

|0178|SILT FENCE               |     34,500.000|         1.50000|     51,750.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6006000000-E  STONE FOR  |               |                |              |

|0179|EROSION CONTROL,    CLASS|      1,700.000|        51.00000|     86,700.00|

|    |A                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6009000000-E  STONE FOR  |               |                |              |

|0180|EROSION CONTROL,    CLASS|      5,020.000|        52.00000|    261,040.00|

|    |B                        |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6012000000-E  SEDIMENT   |               |                |              |

|0181|CONTROL STONE            |      3,600.000|        43.00000|    154,800.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6015000000-E  TEMPORARY  |               |                |              |

|0182|MULCHING                 |         96.000|       660.00000|     63,360.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6018000000-E  SEED FOR   |               |                |              |

|0183|TEMPORARY SEEDING        |      4,600.000|         1.75000|      8,050.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6021000000-E  FERTILIZER |               |                |              |

|0184|FOR TEMPORARY SEED-ING   |         24.500|       965.00000|     23,642.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6024000000-E  TEMPORARY  |               |                |              |

|0185|SLOPE DRAINS             |      4,000.000|         0.01000|         40.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6029000000-E  SAFETY     |               |                |              |

|0186|FENCE                    |      3,400.000|         1.50000|      5,100.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6030000000-E  SILT       |               |                |              |

|0187|EXCAVATION               |      9,760.000|        10.00000|     97,600.00|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |6036000000-E  MATTING FOR|               |                |              |

|0188|EROSION CONTROL          |     64,000.000|         1.25000|     80,000.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6037000000-E  COIR FIBER |               |                |              |

|0189|MAT                      |      1,000.000|         3.00000|      3,000.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6038000000-E  PERMANENT  |               |                |              |

|0190|SOIL REINFORCEMENT  MAT  |      1,900.000|         5.00000|      9,500.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6042000000-E  1/4"       |               |                |              |

|0191|HARDWARE CLOTH           |      3,700.000|         4.25000|     15,725.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6043000000-E  LOW        |               |                |              |

|0192|PERMEABILITY GEOTEXTILE  |        315.000|         3.00000|        945.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |6071012000-E  COIR FIBER |               |                |              |

|0193|WATTLE                   |      4,300.000|         7.00000|     30,100.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071020000-E  POLYACRYLAM|               |                |              |

|0194|IDE (PAM)                |      2,400.000|         8.00000|     19,200.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6071030000-E  COIR FIBER |               |                |              |

|0195|BAFFLE                   |      3,820.000|         4.15000|     15,853.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0196|(1-1/2")                 |         12.000|       800.00000|      9,600.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6071050000-E  **" SKIMMER|               |                |              |

|0197|(2")                     |          1.000|       800.00000|        800.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |6084000000-E  SEEDING &  |               |                |              |

|0198|MULCHING                 |         78.000|     1,400.00000|    109,200.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6087000000-E  MOWING     |               |                |              |

|0199|                         |         30.000|        75.00000|      2,250.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6090000000-E  SEED FOR   |               |                |              |

|0200|REPAIR SEEDING           |      1,000.000|         1.75000|      1,750.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6093000000-E  FERTILIZER |               |                |              |

|0201|FOR REPAIR SEEDING       |          3.000|       965.00000|      2,895.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6096000000-E  SEED FOR   |               |                |              |

|0202|SUPPLEMENTAL SEEDING     |      1,875.000|         2.00000|      3,750.00|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |6108000000-E  FERTILIZER |               |                |              |

|0203|TOPDRESSING              |         56.250|       950.00000|     53,437.50|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |6114500000-N  SPECIALIZED|               |                |              |

|0204|HAND MOWING              |         30.000|        50.00000|      1,500.00|

|    |                         |MHR            |                |              |

+------------------------------------------------------------------------------+

|    |6117000000-N  RESPONSE   |               |                |              |

|0205|FOR EROSION CONTROL      |        120.000|       450.00000|     54,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6123000000-E  REFORESTATI|               |                |              |

|0206|ON                       |          3.000|     1,000.00000|      3,000.00|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |7060000000-E  SIGNAL     |               |                |              |

|0207|CABLE                    |      1,610.000|         3.00000|      4,830.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7120000000-E  VEHICLE    |               |                |              |

|0208|SIGNAL HEAD (12", 3      |         12.000|       650.00000|      7,800.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7144000000-E  VEHICLE    |               |                |              |

|0209|SIGNAL HEAD (12", 5      |          4.000|       900.00000|      3,600.00|

|    |SECTION)                 |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |7252000000-E  MESSENGER  |               |                |              |

|0210|CABLE (1/4")             |        145.000|         1.65000|        239.25|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7264000000-E  MESSENGER  |               |                |              |

|0211|CABLE (3/8")             |        190.000|         3.25000|        617.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7300100000-E  UNPAVED    |               |                |              |

|0212|TRENCHING FOR TEMP-      |      1,685.000|         3.50000|      5,897.50|

|    |ORARY LEAD-IN            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7360000000-N  WOOD POLE  |               |                |              |

|0213|                         |          4.000|       750.00000|      3,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7372000000-N  GUY        |               |                |              |

|0214|ASSEMBLY                 |          4.000|       325.00000|      1,300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7420000000-E  2" RISER   |               |                |              |

|0215|WITH WEATHERHEAD         |          3.000|       200.00000|        600.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7444000000-E  INDUCTIVE  |               |                |              |

|0216|LOOP SAWCUT              |      2,305.000|         4.50000|     10,372.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7456000000-E  LEAD-IN    |               |                |              |

|0217|CABLE (************)     |      6,640.000|         1.15000|      7,636.00|

|    |(14-2)                   |LF             |                |              |

+------------------------------------------------------------------------------+

|    |7636000000-N  SIGN FOR   |               |                |              |

|0218|SIGNALS                  |          1.000|       150.00000|        150.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7980000000-N  GENERIC    |               |                |              |

|0219|SIGNAL ITEM BACK FILL    |          5.000|       450.00000|      2,250.00|

|    |JUNCTION BOX             |EA             |                |              |

+------------------------------------------------------------------------------+

|    |7990000000-E  GENERIC    |               |                |              |

|0220|SIGNAL ITEM BACK PULL    |        200.000|         1.00000|        200.00|

|    |FIBER OPTIC CABLE        |LF             |                |              |

+------------------------------------------------------------------------------+

|    |0022000000-E  UNCLASSIFIE|               |                |              |

|0221|D EXCAVATION             |    330,000.000|         5.00000|  1,650,000.00|

|AA1 |                         |CY             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |0036000000-E  UNDERCUT   |               |                |              |

|0222|EXCAVATION               |      8,605.000|         5.00000|     43,025.00|

|AA1 |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1121000000-E  AGGREGATE  |               |                |              |

|0223|BASE COURSE              |      3,600.000|        32.00000|    115,200.00|

|AA1 |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1231000000-E  SHOULDER   |               |                |              |

|0224|BORROW                   |      6,600.000|         6.00000|     39,600.00|

|AA1 |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1275000000-E  PRIME COAT |               |                |              |

|0225|                         |      2,100.000|         5.45000|     11,445.00|

|AA1 |                         |GAL            |                |              |

+------------------------------------------------------------------------------+

|    |1489000000-E  ASPHALT    |               |                |              |

|0226|CONC BASE COURSE, TYPE   |      7,000.000|        44.50000|    311,500.00|

|AA1 |B25.0B                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1491000000-E  ASPHALT    |               |                |              |

|0227|CONC BASE COURSE, TYPE   |      8,700.000|        41.00000|    356,700.00|

|AA1 |B25.0C                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1575000000-E  ASPHALT    |               |                |              |

|0228|BINDER FOR PLANT MIX     |      2,070.000|       650.00000|  1,345,500.00|

|AA1 |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |0022000000-E  UNCLASSIFIE|               |                |              |

|0229|D EXCAVATION             |    337,000.000|                |              |

|AA2 |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0036000000-E  UNDERCUT   |               |                |              |

|0230|EXCAVATION               |      8,770.000|                |              |

|AA2 |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1121000000-E  AGGREGATE  |               |                |              |

|0231|BASE COURSE              |     34,800.000|                |              |

|AA2 |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1231000000-E  SHOULDER   |               |                |              |

|0232|BORROW                   |     12,100.000|                |              |

|AA2 |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1275000000-E  PRIME COAT |               |                |              |

|0233|                         |     16,870.000|                |              |

|AA2 |                         |GAL            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |1489000000-E  ASPHALT    |               |                |              |

|0234|CONC BASE COURSE, TYPE   |      2,300.000|                |              |

|AA2 |B25.0B                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1491000000-E  ASPHALT    |               |                |              |

|0235|CONC BASE COURSE, TYPE   |        370.000|                |              |

|AA2 |B25.0C                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1575000000-E  ASPHALT    |               |                |              |

|0236|BINDER FOR PLANT MIX     |      1,500.000|                |              |

|AA2 |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                  10,698,020.90|

+------------------------------------------------------------------------------+

Section 0004       STRUCTURE ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |8035000000-N  REMOVAL OF |               |                |              |

|0237|EXISTING STRUCTURE AT    |LUMP           |LUMP            |     41,500.00|

|    |STATION ************     |               |                |              |

|    |(67+16.50 -L-)           |               |                |              |

+------------------------------------------------------------------------------+

|    |8112730000-N  PDA TESTING|               |                |              |

|0238|                         |          3.000|     3,100.00000|      9,300.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8147000000-E  REINFORCED |               |                |              |

|0239|CONCRETE DECK SLAB       |     21,035.000|        29.03000|    610,646.05|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8161000000-E  GROOVING   |               |                |              |

|0240|BRIDGE FLOORS            |     24,824.000|         0.49000|     12,163.76|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8182000000-E  CLASS A    |               |                |              |

|0241|CONCRETE (BRIDGE)        |        272.700|       761.79000|    207,740.13|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |8210000000-N  BRIDGE     |               |                |              |

|0242|APPROACH SLABS,          |LUMP           |LUMP            |     44,875.00|

|    |STATION************      |               |                |              |

|    |(46+73.19 -L- LT)        |               |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8210000000-N  BRIDGE     |               |                |              |

|0243|APPROACH SLABS,          |LUMP           |LUMP            |     44,875.00|

|    |STATION************      |               |                |              |

|    |(46+73.19 -L- RT)        |               |                |              |

+------------------------------------------------------------------------------+

|    |8210000000-N  BRIDGE     |               |                |              |

|0244|APPROACH SLABS,          |LUMP           |LUMP            |     47,200.00|

|    |STATION************      |               |                |              |

|    |(67+16.50 -L-)           |               |                |              |

+------------------------------------------------------------------------------+

|    |8217000000-E  REINFORCING|               |                |              |

|0245|STEEL (BRIDGE)           |     41,183.000|         1.03000|     42,418.49|

|    |                         |LB             |                |              |

+------------------------------------------------------------------------------+

|    |8259000000-E  36"        |               |                |              |

|0246|PRESTRESSED CONCRETE GIR-|        604.500|       164.69000|     99,555.11|

|    |DERS                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8280000000-E  APPROX     |               |                |              |

|0247|........ LBS             |LUMP           |LUMP            |    975,000.00|

|    |STRUCTURALSTEEL          |               |                |              |

+------------------------------------------------------------------------------+

|    |8364000000-E  HP12X53    |               |                |              |

|0248|STEEL PILES              |      3,720.000|        38.65000|    143,778.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8384200000-E  HP14X73    |               |                |              |

|0249|GALVANIZED STEEL PILES   |        840.000|        62.95000|     52,878.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8393000000-N  PILE       |               |                |              |

|0250|REDRIVES                 |         34.000|       350.00000|     11,900.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |8503000000-E  CONCRETE   |               |                |              |

|0251|BARRIER RAIL             |        829.130|        85.41000|     70,815.99|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |8531000000-E  4" SLOPE   |               |                |              |

|0252|PROTECTION               |        900.000|        71.65000|     64,485.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8608000000-E  RIP RAP    |               |                |              |

|0253|CLASS II (2'-0" THICK)   |        375.000|        61.59000|     23,096.25|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 11-18-14

                          Dept of Transportation              Revised:

Contract ID:  C203503               Project(s): NHF-0087(15)

Letting Date: 12-16-14  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |8622000000-E  GEOTEXTILE |               |                |              |

|0254|FOR DRAINAGE             |        415.000|         2.30000|        954.50|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |8657000000-N  ELASTOMERIC|               |                |              |

|0255|BEARINGS                 |LUMP           |LUMP            |      9,375.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8692000000-N  FOAM JOINT |               |                |              |

|0256|SEALS                    |LUMP           |LUMP            |     16,750.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |8892000000-E  GENERIC    |               |                |              |

|0257|STRUCTURE ITEM CONCRETE  |      2,649.000|         7.98000|     21,139.02|

|    |STAINING                 |SF             |                |              |

+------------------------------------------------------------------------------+

|    |8892000000-E  GENERIC    |               |                |              |

|0258|STRUCTURE ITEM PAINTING  |      2,879.000|         5.82000|     16,755.78|

|    |OF STRUCTURAL STEEL      |SF             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0004 Total                       |                   2,567,201.08|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                  13,265,221.98|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:11-18-14

                     DBE COMMITMENT ITEMS                        PAGE: 26

PROPOSAL: C203503

LETTING:  L141216           CALL: 002

VENDOR: 3516   Barnhill Contracting Company

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

DBE SUBCONTRACTOR: 5059 GARRETT TRUCKING INC

Will Use Quote: Yes

0043 1099700000-E  CLASS IV SUB TON        550.000       13.00000      7150.00

   Haul Only

0044 1220000000-E  INCIDENTAL S TON        450.000       13.00000      5850.00

   Haul Only

0100 3649000000-E  RIP RAP, CLA TON        180.000       14.00000      2520.00

   Haul Only

0179 6006000000-E  EROS CONTRL  TON       1600.000       14.00000     22400.00

   Haul Only

0180 6009000000-E  EROS CONTRL  TON       5000.000       14.00000     70000.00

   Haul Only

0181 6012000000-E  SEDIMENT CON TON       3500.000       14.00000     49000.00

   Haul Only

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    156,920.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   156,920

DBE SUBCONTRACTOR: 12802 NICKELSTON INDUSTRIES, INC.

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000      500.00000       500.00

   Mob

0083 3030000000-E  STL BM GUARD LF        2450.000       14.35000     35157.50

0084 3150000000-N  ADDIT GUARDR EA          25.000       25.00000       625.00

0085 3180000000-N  GR ANCHOR TY EA           5.000      500.00000      2500.00

0086 3210000000-N  GR ANCHOR TY EA           3.000      450.00000      1350.00

0087 3270000000-N  GR ANCHOR TY EA           9.000     1700.00000     15300.00

0088 3285000000-N  GR ANCHOR TY EA           2.000     1600.00000      3200.00

0089 3317000000-N  GR ANCHOR TY EA           8.000     1000.00000      8000.00

0090 3360000000-E  REMOVE EXIST LF        1500.000        1.00000      1500.00

0091 3380000000-E  TEMP STL BM  LF         225.000        7.00000      1575.00

0092 3382000000-E  TEMP STL BM  LF         275.000        7.00000      1925.00

0093 3387000000-N  TEMP GDRL AN EA           2.000     1000.00000      2000.00

0094 3387000000-N  TEMP GDRL AN EA           1.000      500.00000       500.00

0095 3389100000-N  TEMP GDRL AN EA           1.000     1000.00000      1000.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    75,132.50

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   75,132.

DBE SUBCONTRACTOR: 4247 SEAL BROTHERS CONTRACTING LLC

Will Use Quote: Yes

0096 3503000000-E  WOVEN WIRE F LF        6700.000        1.80000     12060.00

0097 3509000000-E  4" TIMBER PO EA         440.000       18.00000      7920.00

0098 3515000000-E  5" TIMBER PO EA          90.000       25.00000      2250.00
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:11-18-14

                     DBE COMMITMENT ITEMS                        PAGE: 27

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

0178 6000000000-E  TEMPORARY SI LF       34500.000        1.50000     51750.00

0186 6029000000-E  SAFETY FENCE LF        3400.000        1.50000      5100.00

0195 6071030000-E  COIR FIBER B LF        3820.000        4.15000     15853.00

0205 6117000000-N  RESPONSE FOR EA          60.000       75.00000      4500.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    99,433.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   99,433.

DBE SUBCONTRACTOR: 6189 PURPOSE DRIVEN SEEDING & MULCHING, INC.

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000    11770.00000     11770.00

   BOND

0182 6015000000-E  TEMPORARY MU ACR         96.000      660.00000     63360.00

0183 6018000000-E  SEED FOR TEM LB        4600.000        1.75000      8050.00

0184 6021000000-E  FERT FOR TEM TON         24.500      965.00000     23642.50

0188 6036000000-E  MATTING FOR  SY       64000.000        1.25000     80000.00

0189 6037000000-E  COIR FIBER M SY        1000.000        3.00000      3000.00

0190 6038000000-E  PERM SOIL RE SY        1900.000        5.00000      9500.00

0198 6084000000-E  SEEDING AND  ACR         78.000     1400.00000    109200.00

0199 6087000000-E  MOWING       ACR         30.000       75.00000      2250.00

0200 6090000000-E  SEED FOR REP LB        1000.000        1.75000      1750.00

0201 6093000000-E  FERT FOR REP TON          3.000      965.00000      2895.00

0202 6096000000-E  SEED FOR SUP LB        1875.000        2.00000      3750.00

0203 6108000000-E  FERTILIZER T TON         56.250      950.00000     53437.50

0204 6114500000-N  SPECIALIZED  MHR         30.000       50.00000      1500.00

0205 6117000000-N  RESPONSE FOR EA          60.000      450.00000     27000.00

0206 6123000000-E  REFORESTATIO ACR          3.000     1000.00000      3000.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    404,105.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   404,105

DBE SUBCONTRACTOR: 7466 BEAR & CO SIGNS & LIGHTING, INC.

Will Use Quote: Yes

0102 4048000000-E  REINF CONC F CY          20.000      650.00000     13000.00

0103 4054000000-E  PLN CONC FOU CY           1.000      450.00000       450.00

0104 4060000000-E  SUPPORT, BRE LB       11573.000        3.90000     45134.70

0105 4066000000-E  SUPPORTS, SI LB        3563.000        2.75000      9798.25

0106 4072000000-E  SUPPORT, 3-L LF        1609.000        3.90000      6275.10

0107 4096000000-N  SIGN ERECTIO EA          14.000       65.00000       910.00

0108 4102000000-N  SIGN ERECTIO EA          69.000       45.00000      3105.00

0109 4108000000-N  SIGN ERECTIO EA          17.000       65.00000      1105.00

0110 4110000000-N  SIGN ERECTIO EA           9.000      475.00000      4275.00

0111 4116100000-N  SIGN ERECT,  EA           2.000       95.00000       190.00

0112 4149000000-N  DISPOSE SIGN EA           2.000      750.00000      1500.00

0113 4155000000-N  DISPOSE SIGN EA          83.000        1.00000        83.00

0114 4192000000-N  DISPOSE SUPP EA           2.000        1.00000         2.00

0115 4370000000-N  GENERIC SIGN LS           1.000     1500.00000      1500.00
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:11-18-14

                     DBE COMMITMENT ITEMS                        PAGE: 28

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    87,328.05

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   87,328.

DBE SUBCONTRACTOR: 12278 CLIFTON CONSTRUCTION CO., INC.

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000     1500.00000      1500.00

   MOB

0052 2022000000-E  SUBDRAIN EXC CY        1599.400       25.00000     39985.00

0053 2026000000-E  GEOTEXTILE F SY        4760.000        4.75000     22610.00

0054 2036000000-E  SUBDRAIN COA CY         799.700       70.00000     55979.00

0055 2044000000-E  6" PERF SUBD LF        4760.000       16.00000     76160.00

0056 2070000000-N  SUBDRN PIPE  EA          10.000      350.00000      3500.00

0057 2077000000-E  6" OUTLET PI LF          60.000       30.00000      1800.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    201,534.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   201,534

DBE SUBCONTRACTOR: 3080 CURTIN TRUCKING & DRAINAGE, INC.

Will Use Quote: Yes

0126 4465000000-N  TEMPORARY CR EA           2.000     4750.00000      9500.00

0127 4470000000-N  RESET CRASH  EA           2.000     1850.00000      3700.00

0129 4485000000-E  PORT CONC BA LF         850.000       25.75000     21887.50

0130 4500000000-E  RESET PORT C LF         470.000        7.00000      3290.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    38,377.50

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   38,377.

DBE SUBCONTRACTOR: 10375 DELCO INC

Will Use Quote: Yes

0046 1498000000-E  ASP CONC INT TON       2640.000        6.50000     17160.00

   Haul Asphalt

0047 1503000000-E  ASP CONC INT TON       4900.000        6.50000     31850.00

   Haul asphalt

0048 1519000000-E  ASP CONC SUR TON       1100.000        6.50000      7150.00

   Haul asphalt

0049 1523000000-E  ASP CONC SUR TON       5600.000        6.50000     36400.00

   Haul asphalt

0226 1489000000-E  ASP CONC BAS TON        750.000        6.50000      4875.00

   Haul asphalt

0227 1491000000-E  ASP CONC BAS TON       5400.000        6.50000     35100.00

   Haul Asphalt

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    132,535.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   132,535
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:11-18-14

                     DBE COMMITMENT ITEMS                        PAGE: 29

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

DBE SUBCONTRACTOR: 2676 PAUL D. WILLIAMS DBA PAUL D. WILLIAMS HAULING

Will Use Quote: Yes

0046 1498000000-E  ASP CONC INT TON       2115.000        9.00000     19035.00

   Stockpile Plant

0047 1503000000-E  ASP CONC INT TON       3500.000        9.00000     31500.00

   Stockpile Plant

0048 1519000000-E  ASP CONC SUR TON       1170.000        9.00000     10530.00

   Stockpile Plant

0049 1523000000-E  ASP CONC SUR TON       4370.000        9.00000     39330.00

   Stockpile Plant

0050 1525000000-E  ASP CONC SUR TON        680.000        9.00000      6120.00

   Stockpile Plant

0226 1489000000-E  ASP CONC BAS TON       3640.000        9.00000     32760.00

   Stockpile Plant

0227 1491000000-E  ASP CONC BAS TON       4525.000        9.00000     40725.00

   Stockpile Plant

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    180,000.00

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   180,000

DBE SUBCONTRACTOR: 3153 MCARTHUR CONSTRUCTION COMPANY

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000    11311.00000     11311.00

   Mob

0157 5325600000-E  6" WATER LIN LF         949.000       24.55000     23297.95

0158 5326200000-E  12" WATER LI LF        1692.000       42.55000     71994.60

0159 5540000000-E  6" VALVE     EA           2.000      977.35000      1954.70

0160 5558000000-E  12" VALVE    EA           4.000     2422.50000      9690.00

0161 5606000000-E  2" BLOW OFF  EA           1.000     1779.40000      1779.40

0162 5643100000-E  3/4" WATER M EA           1.000     1385.45000      1385.45

0163 5691100000-E  4" SANITARY  LF         120.000       11.30000      1356.00

0164 5691300000-E  8" SANITARY  LF        2054.000       80.70000    165757.80

0165 5768000000-N  SANITARY SEW EA           1.000     1182.75000      1182.75

0166 5775000000-E  4' DIA UTILI EA           6.000     4532.10000     27192.60

0167 5776000000-E  5' DIA UTILI EA           1.000     9255.20000      9255.20

0168 5781000000-E  UTILITY MANH LF          48.100      385.45000     18540.15

0169 5782000000-E  UTILITY MANH LF          12.400      485.85000      6024.54

0170 5801000000-E  ABANDON 8" U LF        3194.000        3.55000     11338.70

0171 5804000000-E  ABANDON 12"  LF        1549.000        7.85000     12159.65

0172 5815500000-N  REMOVE FIRE  EA           1.000     1428.00000      1428.00

0173 5828000000-N  REMOVE UTILI EA           7.000     1494.00000     10458.00

0174 5835700000-E  16" ENCASEME LF         220.000       60.75000     13365.00

0175 5871700000-E  12" TRENCHLE LF         244.000      208.95000     50983.80

0176 5871900000-E  16" TRENCHLE LF         220.000      279.70000     61534.00

0177 5882000000-N  GENERIC UTIL EA           7.000     6161.10000     43127.70

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    555,116.98

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   555,116
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:11-18-14

                     DBE COMMITMENT ITEMS                        PAGE: 30

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

DBE SUBCONTRACTOR: 4259 AL'S MASONRY

Will Use Quote: Yes

0062 2286000000-N  MASNRY DRAIN EA          58.000      800.00000     46400.00

0063 2297000000-E  MASNRY DRAIN CY           9.171      675.00000      6190.42

0064 2308000000-E  MASNRY DRAIN LF          62.900      195.00000     12265.50

0065 2354200000-N  FRAME W/GRAT EA           2.000      500.00000      1000.00

0066 2364000000-N  FRAME W/2GRT EA           7.000      500.00000      3500.00

0067 2364200000-N  FRAME W/2GRT EA           1.000      500.00000       500.00

0068 2365000000-N  FRAME W/2GRT EA          11.000      500.00000      5500.00

0069 2366000000-N  FRAME W/2GRT EA          16.000      500.00000      8000.00

0070 2367000000-N  FRAME W/2GRT EA           5.000      500.00000      2500.00

0071 2374000000-N  FRAME-GRT-HD EA          13.000      500.00000      6500.00

0072 2396000000-N  FRAME W/COVE EA           5.000      450.00000      2250.00

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    94,605.93

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   94,605.

DBE SUBCONTRACTOR: 3153 MCARTHUR CONSTRUCTION COMPANY

Will Use Quote: Yes

0001 0000100000-N  MOBILIZATION LS           1.000    12033.00000     12033.00

   Mob

0014 0318000000-E  FND CONDIT M TON        950.000        6.00000      5700.00

   Labor ONLY

0015 0320000000-E  FND CONDIT G SY        2970.000        3.25000      9652.50

0016 0335200000-E  15" DRAINAGE LF         292.000       24.10000      7037.20

0017 0335300000-E  18" DRAINAGE LF         680.000       26.10000     17748.00

0018 0335850000-E  **" DRAINAGE EA           4.000      585.00000      2340.00

0019 0343000000-E  15" SIDE DRA LF         160.000       24.10000      3856.00

0020 0344000000-E  18" SIDE DRA LF         196.000       26.10000      5115.60

0021 0366000000-E  15" RC PIPE  LF         592.000       27.95000     16546.40

0022 0372000000-E  18" RC PIPE  LF         248.000       32.30000      8010.40

0023 0378000000-E  24" RC PIPE  LF         348.000       35.85000     12475.80

0024 0384000000-E  30" RC PIPE  LF         204.000       54.40000     11097.60

0025 0390000000-E  36" RC PIPE  LF          88.000       75.55000      6648.40

0026 0396000000-E  42" RC PIPE  LF         576.000      100.35000     57801.60

0027 0408000000-E  54" RC PIPE  LF         176.000      153.70000     27051.20

0028 0414000000-E  60" RC PIPE  LF          68.000      199.55000     13569.40

0038 0594000000-E  24" CS PIPE  LF          28.000       38.25000      1071.00

0037 0588000000-E  18" CS PIPE  LF          76.000       26.10000      1983.60

0036 0582000000-E  15" CS PIPE  LF          24.000       24.10000       578.40

0035 0448700000-E  42" RCP CULV LF         196.000      132.45000     25960.20

0034 0448600000-E  36" RCP CULV LF         848.000       98.00000     83104.00

0033 0448500000-E  30" RCP CULV LF         416.000       71.95000     29931.20

0032 0448400000-E  24" RCP CULV LF         796.000       43.80000     34864.80

0031 0448300000-E  18" RCP CULV LF         960.000       29.95000     28752.00

0030 0448200000-E  15" RCP CULV LF        1548.000       27.25000     42183.00

0029 0420000000-E  66" RC PIPE  LF         376.000      256.65000     96500.40
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:11-18-14

                     DBE COMMITMENT ITEMS                        PAGE: 31

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

                                                                 -------------

      DBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    561,611.70

      DBE COMMITMENT TOTAL FOR VENDOR (SubContractor )                   561,611

TOTAL DBE COMMITMENT FOR VENDOR:           Entered:    19.50% or    2586699.66

                                          Required:    11.00% or    1459174.42

                                                               <GOAL MET>

--------------------------------------------------------------------------------

                                                      Check: 4D63394C  Page  31

Committed



THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Pr ice

Amount
Bid

ROADWAY ITEMS

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 663,000.00 663,000.000001
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCONSTRUCTION SURVEYING801 0000400000-N 80,000.00 80,000.000002
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumCLEARING & GRUBBING .. ACRE(S)200 0001000000-E 950,000.00 950,000.000003
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SUPPLEMENTARY CLEARING & GRUB-
BING

200 0008000000-E 7,000.00 14,000.000004
ACR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREINFORCED BRIDGE APPROACH
FILL, STATION ************
(279+43.22 -Y02- EBL)

SP  0029000000-N 13,000.00 13,000.000005
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREINFORCED BRIDGE APPROACH
FILL, STATION ************
(279+48.87 -Y02- WBL)

SP  0029000000-N 13,000.00 13,000.000006
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREINFORCED BRIDGE APPROACH
FILL, STATION ************
(67+16.50 -L-)

SP  0029000000-N 15,850.00 15,850.000007
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,500DRAINAGE DITCH EXCAVATION240 0134000000-E 4.00 10,000.000008
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,200BERM DITCH CONSTRUCTION240 0141000000-E 7.00 8,400.000009
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

27,800REMOVAL OF EXISTING ASPHALT
PAVEMENT

250 0156000000-E 2.75 76,450.000010
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14PROOF ROLLING260 0192000000-N 400.00 5,600.000011
HR     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,300SELECT GRANULAR MATERIAL265 0195000000-E 5.00 26,500.000012
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,900GEOTEXTILE FOR SOIL STABILIZA-
TION

270 0196000000-E 1.20 7,080.000013
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

950FOUNDATION CONDITIONING MATE-
RIAL, MINOR STRUCTURES

300 0318000000-E 34.00 32,300.000014
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,970FOUNDATION CONDITIONING GEO-
TEXTILE

300 0320000000-E 3.25 9,652.500015
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29215" DRAINAGE PIPE305 0335200000-E 24.10 7,037.200016
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

68018" DRAINAGE PIPE305 0335300000-E 26.10 17,748.000017
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4**" DRAINAGE PIPE ELBOWS
(15")

305 0335850000-E 585.00 2,340.000018
EA     
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#
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#
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Unit Bid
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Bid

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16015" SIDE DRAIN PIPE310 0343000000-E 24.10 3,856.000019
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19618" SIDE DRAIN PIPE310 0344000000-E 26.10 5,115.600020
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

59215" RC PIPE CULVERTS, CLASS
III

310 0366000000-E 27.95 16,546.400021
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24818" RC PIPE CULVERTS, CLASS
III

310 0372000000-E 32.30 8,010.400022
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34824" RC PIPE CULVERTS, CLASS
III

310 0378000000-E 35.85 12,475.800023
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20430" RC PIPE CULVERTS, CLASS
III

310 0384000000-E 54.40 11,097.600024
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8836" RC PIPE CULVERTS, CLASS
III

310 0390000000-E 75.55 6,648.400025
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

57642" RC PIPE CULVERTS, CLASS
III

310 0396000000-E 100.35 57,801.600026
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17654" RC PIPE CULVERTS, CLASS
III

310 0408000000-E 153.70 27,051.200027
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6860" RC PIPE CULVERTS, CLASS
III

310 0414000000-E 199.55 13,569.400028
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

37666" RC PIPE CULVERTS, CLASS
III

310 0420000000-E 256.65 96,500.400029
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,54815" RC PIPE CULVERTS, CLASS IV310 0448200000-E 27.25 42,183.000030
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96018" RC PIPE CULVERTS, CLASS IV310 0448300000-E 29.95 28,752.000031
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

79624" RC PIPE CULVERTS, CLASS IV310 0448400000-E 43.80 34,864.800032
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41630" RC PIPE CULVERTS, CLASS IV310 0448500000-E 71.95 29,931.200033
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

84836" RC PIPE CULVERTS, CLASS IV310 0448600000-E 98.00 83,104.000034
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

19642" RC PIPE CULVERTS, CLASS IV310 0448700000-E 132.45 25,960.200035
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2415" CS PIPE CULVERTS, 0.064"
THICK

310 0582000000-E 24.10 578.400036
LF     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7618" CS PIPE CULVERTS, 0.064"
THICK

310 0588000000-E 26.10 1,983.600037
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2824" CS PIPE CULVERTS, 0.064"
THICK

310 0594000000-E 38.25 1,071.000038
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

393PIPE REMOVAL340 0995000000-E 10.00 3,930.000039
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2906" SLOPE PROTECTION462 1000000000-E 100.00 29,000.000040
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFINE GRADING500 1011000000-N 412,000.00 412,000.000041
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

300SHALLOW UNDERCUT505 1099500000-E 10.00 3,000.000042
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

600CLASS IV SUBGRADE STABILIZA-
TION

505 1099700000-E 30.00 18,000.000043
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

500INCIDENTAL STONE BASE545 1220000000-E 32.00 16,000.000044
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

600INCIDENTAL MILLING607 1330000000-E 6.95 4,170.000045
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,400ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0B

610 1498000000-E 45.35 199,540.000046
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,300ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

610 1503000000-E 39.10 285,430.000047
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,600ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

610 1519000000-E 43.55 113,230.000048
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,500ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

610 1523000000-E 42.80 406,600.000049
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500ASPHALT CONC SURFACE COURSE,
TYPE SF9.5A

610 1525000000-E 50.15 75,225.000050
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

300ASPHALT PLANT MIX, PAVEMENT
REPAIR

654 1693000000-E 200.00 60,000.000051
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,599.4SUBDRAIN EXCAVATION815 2022000000-E 25.00 39,985.000052
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,760GEOTEXTILE FOR SUBSURFACE
DRAINS

815 2026000000-E 4.75 22,610.000053
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

799.7SUBDRAIN COARSE AGGREGATE815 2036000000-E 70.00 55,979.000054
CY     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,7606" PERFORATED SUBDRAIN PIPE815 2044000000-E 16.00 76,160.000055
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

10SUBDRAIN PIPE OUTLET815 2070000000-N 350.00 3,500.000056
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

606" OUTLET PIPE815 2077000000-E 30.00 1,800.000057
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

828 2190000000-N 400.00 400.000058
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7.9ENDWALLS838 2209000000-E 800.00 6,320.000059
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11.9REINFORCED ENDWALLS838 2220000000-E 850.00 10,115.000060
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

0.798PIPE COLLARS840 2253000000-E 487.50 389.030061
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

58MASONRY DRAINAGE STRUCTURES840 2286000000-N 800.00 46,400.000062
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9.171MASONRY DRAINAGE STRUCTURES840 2297000000-E 675.00 6,190.430063
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

62.9MASONRY DRAINAGE STRUCTURES840 2308000000-E 195.00 12,265.500064
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2FRAME WITH GRATE, STD 840.24840 2354200000-N 500.00 1,000.000065
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7FRAME WITH TWO GRATES, STD
840.16

840 2364000000-N 500.00 3,500.000066
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1FRAME WITH TWO GRATES, STD
840.20

840 2364200000-N 500.00 500.000067
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11FRAME WITH TWO GRATES, STD
840.22

840 2365000000-N 500.00 5,500.000068
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16FRAME WITH TWO GRATES, STD
840.24

840 2366000000-N 500.00 8,000.000069
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5FRAME WITH TWO GRATES, STD
840.29

840 2367000000-N 500.00 2,500.000070
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

13FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

840 2374000000-N 500.00 6,500.000071
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5FRAME WITH COVER, STD 840.54840 2396000000-N 450.00 2,250.000072
EA     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3CONCRETE TRANSITIONAL SECTION
FOR CATCH BASIN

852 2440000000-N 450.00 1,350.000073
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7CONCRETE TRANSITIONAL SECTION
FOR DROP INLET

852 2451000000-N 450.00 3,150.000074
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,5601'-6" CONCRETE CURB & GUTTER846 2542000000-E 12.00 66,720.000075
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,2402'-6" CONCRETE CURB & GUTTER846 2549000000-E 14.55 18,042.000076
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

280SHOULDER BERM GUTTER846 2556000000-E 17.00 4,760.000077
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2MODIFIED CONCRETE FLUMESP  2570000000-N 1,250.00 2,500.000078
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

350CONCRETE EXPRESSWAY GUTTER846 2577000000-E 25.00 8,750.000079
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8005" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

852 2655000000-E 42.77 34,216.000080
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5ADJUSTMENT OF DROP INLETS858 2815000000-N 195.00 975.000081
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1ADJUSTMENT OF MANHOLES858 2830000000-N 300.00 300.000082
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,450STEEL BM GUARDRAIL862 3030000000-E 14.35 35,157.500083
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25ADDITIONAL GUARDRAIL POSTS862 3150000000-N 25.00 625.000084
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5GUARDRAIL ANCHOR UNITS, TYPE
************
(W-BEAM)

862 3180000000-N 500.00 2,500.000085
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3GUARDRAIL ANCHOR UNITS, TYPE
CAT-1

862 3210000000-N 450.00 1,350.000086
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9GUARDRAIL ANCHOR UNITS, TYPE
350

SP  3270000000-N 1,700.00 15,300.000087
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2GUARDRAIL ANCHOR UNITS, TYPE
M-350

SP  3285000000-N 1,600.00 3,200.000088
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8GUARDRAIL ANCHOR UNITS, TYPE
B-77

862 3317000000-N 1,000.00 8,000.000089
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500REMOVE EXISTING GUARDRAIL863 3360000000-E 1.00 1,500.000090
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

225TEMPORARY STEEL BM GUARDRAIL862 3380000000-E 7.00 1,575.000091
LF     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

275TEMPORARY STEEL BM GUARDRAIL
(SHOP CURVED)

862 3382000000-E 7.00 1,925.000092
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE  **********
(B-77)

862 3387000000-N 1,000.00 2,000.000093
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE  **********
(CAT-1)

862 3387000000-N 500.00 500.000094
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1TEMPORARY GUARDRAIL ANCHOR
UNITS, TYPE 350

SP  3389100000-N 1,000.00 1,000.000095
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,700WOVEN WIRE FENCE, 47" FABRIC866 3503000000-E 1.80 12,060.000096
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4404" TIMBER FENCE POSTS, 7'-6"
LONG

866 3509000000-E 18.00 7,920.000097
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

905" TIMBER FENCE POSTS, 8'-0"
LONG

866 3515000000-E 25.00 2,250.000098
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

680RIP RAP, CLASS I876 3628000000-E 58.00 39,440.000099
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

180RIP RAP, CLASS B876 3649000000-E 52.00 9,360.000100
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,210GEOTEXTILE FOR DRAINAGE876 3656000000-E 2.00 8,420.000101
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20REINFORCED CONCRETE SIGN FOUN-
DATIONS

902 4048000000-E 650.00 13,000.000102
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1PLAIN CONCRETE SIGN FOUNDA-
TIONS

902 4054000000-E 450.00 450.000103
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11,573SUPPORTS, BREAKAWAY STEEL BEAM903 4060000000-E 3.90 45,134.700104
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,563SUPPORTS, SIMPLE STEEL BEAM903 4066000000-E 2.75 9,798.250105
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,609SUPPORTS, 3-LB STEEL U-CHANNEL903 4072000000-E 3.90 6,275.100106
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

14SIGN ERECTION, TYPE D904 4096000000-N 65.00 910.000107
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

69SIGN ERECTION, TYPE E904 4102000000-N 45.00 3,105.000108
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

17SIGN ERECTION, TYPE F904 4108000000-N 65.00 1,105.000109
EA     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9SIGN ERECTION, TYPE ***
(GROUND MOUNTED)
(A)

904 4110000000-N 475.00 4,275.000110
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2SIGN ERECTION, RELOCATE, TYPE
**** (GROUND MOUNTED)
(E)

904 4116100000-N 95.00 190.000111
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2DISPOSAL OF SIGN SYSTEM, OVER-
HEAD

907 4149000000-N 750.00 1,500.000112
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

83DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

907 4155000000-N 1.00 83.000113
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2DISPOSAL OF SUPPORT, U-CHANNEL907 4192000000-N 1.00 2.000114
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumGENERIC SIGNING ITEM
DISPOSAL OF FLASHER SYSTEM

SP  4370000000-N 1,500.00 1,500.000115
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,079WORK ZONE SIGNS (STATIONARY)11104400000000-E 3.95 4,262.050116
SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

384WORK ZONE SIGNS (PORTABLE)11104405000000-E 22.00 8,448.000117
SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

148WORK ZONE SIGNS (BARRICADE
MOUNTED)

11104410000000-E 6.00 888.000118
SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2FLASHING ARROW BOARD11154415000000-N 3,400.00 6,800.000119
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5PORTABLE CHANGEABLE MESSAGE
SIGN

11204420000000-N 5,000.00 25,000.000120
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

60PORTABLE CHANGEABLE MESSAGE
SIGN (SHORT TERM)

11204422000000-N 35.00 2,100.000121
DAY    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

425DRUMS11304430000000-N 42.00 17,850.000122
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

25CONES11354435000000-N 40.00 1,000.000123
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

208BARRICADES (TYPE III)11454445000000-E 18.00 3,744.000124
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

100FLAGGER11504455000000-N 80.00 8,000.000125
DAY    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2TEMPORARY CRASH CUSHIONS11604465000000-N 4,750.00 9,500.000126
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2RESET TEMPORARY CRASH CUSHION11604470000000-N 1,850.00 3,700.000127
EA     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2TMA11654480000000-N 15,000.00 30,000.000128
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

850PORTABLE CONCRETE BARRIER11704485000000-E 25.75 21,887.500129
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

470RESET PORTABLE CONCRETE BAR-
RIER

11704500000000-E 7.00 3,290.000130
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200LAW ENFORCEMENTSP  4510000000-N 30.00 6,000.000131
HR     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200TEMPORARY RAISED PAVEMENT
MARKERS

12514650000000-N 10.00 2,000.000132
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

42,191THERMOPLASTIC PAVEMENT MARKING
LINES (4", 90 MILS)

12054685000000-E 0.53 22,361.230133
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20,553THERMOPLASTIC PAVEMENT MARKING
LINES (4", 120 MILS)

12054686000000-E 0.62 12,742.860134
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,800THERMOPLASTIC PAVEMENT MARKING
LINES (8", 90 MILS)

12054695000000-E 3.00 5,400.000135
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

350THERMOPLASTIC PAVEMENT MARKING
LINES (8", 120 MILS)

12054697000000-E 3.00 1,050.000136
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

348THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

12054710000000-E 15.00 5,220.000137
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

12054721000000-E 100.00 600.000138
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

59THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

12054725000000-E 125.00 7,375.000139
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

930COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(III)

12054770000000-E 3.00 2,790.000140
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,640COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

12054770000000-E 1.75 2,870.000141
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

85COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (8")
(III)

12054780000000-E 6.00 510.000142
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(III)

12054805000000-N 325.00 325.000143
EA     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

219,918PAINT PAVEMENT MARKING LINES
(4")

12054810000000-E 0.17 37,386.060144
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,442PAINT PAVEMENT MARKING LINES
(8")

12054820000000-E 1.00 1,442.000145
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,156PAINT PAVEMENT MARKING LINES
(24")

12054835000000-E 2.00 2,312.000146
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

172PAINT PAVEMENT MARKING SYMBOL12054845000000-N 35.00 6,020.000147
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,927REMOVAL OF PAVEMENT MARKING
LINES (4")

12054850000000-E 0.75 7,445.250148
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

283REMOVAL OF PAVEMENT MARKING
LINES (24")

12054870000000-E 3.00 849.000149
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

12054875000000-N 35.00 700.000150
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

563PERMANENT RAISED PAVEMENT
MARKERS

12514900000000-N 10.00 5,630.000151
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

40FLEXIBLE DELINEATORS (CRYSTAL)12674935000000-N 35.00 1,400.000152
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22FLEXIBLE DELINEATORS (YELLOW)12674940000000-N 35.00 770.000153
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20FLEXIBLE DELINEATORS (CRYSTAL
& RED)

12674945000000-N 35.00 700.000154
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20FLEXIBLE DELINEATORS (YELLOW &
RED)

12674950000000-N 35.00 700.000155
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15.5CLASS B CONCRETE FOR ENCASING
UTILITY LINES

15055319000000-E 250.00 3,875.000156
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9496" WATER LINE15105325600000-E 24.55 23,297.950157
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,69212" WATER LINE15105326200000-E 42.55 71,994.600158
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

26" VALVE15155540000000-E 977.35 1,954.700159
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

412" VALVE15155558000000-E 2,422.50 9,690.000160
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12" BLOW OFF15155606000000-E 1,779.40 1,779.400161
EA     
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13/4" WATER METER15155643100000-E 1,385.45 1,385.450162
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1204" SANITARY GRAVITY SEWER15205691100000-E 11.30 1,356.000163
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,0548" SANITARY GRAVITY SEWER15205691300000-E 80.70 165,757.800164
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SANITARY SEWER CLEAN-OUT15205768000000-N 1,182.75 1,182.750165
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64' DIA UTILITY MANHOLE15255775000000-E 4,532.10 27,192.600166
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15' DIA UTILITY MANHOLE15255776000000-E 9,255.20 9,255.200167
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48.1UTILITY MANHOLE WALL, 4' DIA15255781000000-E 385.45 18,540.150168
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12.4UTILITY MANHOLE WALL, 5' DIA15255782000000-E 485.85 6,024.540169
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,194ABANDON 8" UTILITY PIPE15305801000000-E 3.55 11,338.700170
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,549ABANDON 12" UTILITY PIPE15305804000000-E 7.85 12,159.650171
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1REMOVE FIRE HYDRANT15305815500000-N 1,428.00 1,428.000172
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7REMOVE UTILITY MANHOLE15305828000000-N 1,494.00 10,458.000173
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

22016" ENCASEMENT PIPE15405835700000-E 60.75 13,365.000174
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

244TRENCHLESS INSTALLATION OF 12"
IN SOIL

15505871700000-E 208.95 50,983.800175
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

220TRENCHLESS INSTALLATION OF 16"
IN SOIL

15505871900000-E 279.70 61,534.000176
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7GENERIC UTILITY ITEM
STEEL H-PILE PIER

SP  5882000000-N 6,161.10 43,127.700177
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,500TEMPORARY SILT FENCE16056000000000-E 1.50 51,750.000178
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,700STONE FOR EROSION CONTROL,
CLASS A

16106006000000-E 51.00 86,700.000179
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,020STONE FOR EROSION CONTROL,
CLASS B

16106009000000-E 52.00 261,040.000180
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600SEDIMENT CONTROL STONE16106012000000-E 43.00 154,800.000181
TON    
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

96TEMPORARY MULCHING16156015000000-E 660.00 63,360.000182
ACR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,600SEED FOR TEMPORARY SEEDING16206018000000-E 1.75 8,050.000183
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24.5FERTILIZER FOR TEMPORARY SEED-
ING

16206021000000-E 965.00 23,642.500184
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,000TEMPORARY SLOPE DRAINS16226024000000-E 0.01 40.000185
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,400SAFETY FENCESP  6029000000-E 1.50 5,100.000186
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9,760SILT EXCAVATION16306030000000-E 10.00 97,600.000187
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

64,000MATTING FOR EROSION CONTROL16316036000000-E 1.25 80,000.000188
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000COIR FIBER MATSP  6037000000-E 3.00 3,000.000189
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,900PERMANENT SOIL REINFORCEMENT
MAT

SP  6038000000-E 5.00 9,500.000190
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,7001/4" HARDWARE CLOTH16326042000000-E 4.25 15,725.000191
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

315LOW PERMEABILITY GEOTEXTILESP  6043000000-E 3.00 945.000192
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,300COIR FIBER WATTLESP  6071012000-E 7.00 30,100.000193
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,400POLYACRYLAMIDE (PAM)SP  6071020000-E 8.00 19,200.000194
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,820COIR FIBER BAFFLE16406071030000-E 4.15 15,853.000195
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12**" SKIMMER
(1-1/2")

SP  6071050000-E 800.00 9,600.000196
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1**" SKIMMER
(2")

SP  6071050000-E 800.00 800.000197
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

78SEEDING & MULCHING16606084000000-E 1,400.00 109,200.000198
ACR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30MOWING16606087000000-E 75.00 2,250.000199
ACR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,000SEED FOR REPAIR SEEDING16616090000000-E 1.75 1,750.000200
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3FERTILIZER FOR REPAIR SEEDING16616093000000-E 965.00 2,895.000201
TON    
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,875SEED FOR SUPPLEMENTAL SEEDING16626096000000-E 2.00 3,750.000202
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

56.25FERTILIZER TOPDRESSING16656108000000-E 950.00 53,437.500203
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

30SPECIALIZED HAND MOWING16676114500000-N 50.00 1,500.000204
MHR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

120RESPONSE FOR EROSION CONTROLSP  6117000000-N 450.00 54,000.000205
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3REFORESTATION16706123000000-E 1,000.00 3,000.000206
ACR    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,610SIGNAL CABLE17057060000000-E 3.00 4,830.000207
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12VEHICLE SIGNAL HEAD (12", 3
SECTION)

17057120000000-E 650.00 7,800.000208
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4VEHICLE SIGNAL HEAD (12", 5
SECTION)

17057144000000-E 900.00 3,600.000209
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

145MESSENGER CABLE (1/4")17107252000000-E 1.65 239.250210
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

190MESSENGER CABLE (3/8")17107264000000-E 3.25 617.500211
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,685UNPAVED TRENCHING FOR TEMP-
ORARY LEAD-IN

17157300100000-E 3.50 5,897.500212
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4WOOD POLE17207360000000-N 750.00 3,000.000213
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4GUY ASSEMBLY17217372000000-N 325.00 1,300.000214
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32" RISER WITH WEATHERHEAD17227420000000-E 200.00 600.000215
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,305INDUCTIVE LOOP SAWCUT17257444000000-E 4.50 10,372.500216
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,640LEAD-IN CABLE (************)
(14-2)

17267456000000-E 1.15 7,636.000217
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1SIGN FOR SIGNALS17457636000000-N 150.00 150.000218
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5GENERIC SIGNAL ITEM
BACK FILL JUNCTION BOX

SP  7980000000-N 450.00 2,250.000219
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

200GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

SP  7990000000-E 1.00 200.000220
LF     
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******* BEGIN SCHEDULE  AA  *******
*******      ( 2 ALTERNATES )      *******

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

330,000UNCLASSIFIED EXCAVATION225 0022000000-E 5.00 1,650,000.000221
CY  AA1

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,605UNDERCUT EXCAVATION225 0036000000-E 5.00 43,025.000222
CY  AA1

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,600AGGREGATE BASE COURSE520 1121000000-E 32.00 115,200.000223
TON AA1

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,600SHOULDER BORROW560 1231000000-E 6.00 39,600.000224
CY  AA1

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,100PRIME COAT600 1275000000-E 5.45 11,445.000225
GAL AA1

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

7,000ASPHALT CONC BASE COURSE, TYPE
B25.0B

610 1489000000-E 44.50 311,500.000226
TON AA1

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,700ASPHALT CONC BASE COURSE, TYPE
B25.0C

610 1491000000-E 41.00 356,700.000227
TON AA1

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,070ASPHALT BINDER FOR PLANT MIX620 1575000000-E 650.00 1,345,500.000228
TON AA1

*** OR  ***

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

337,000UNCLASSIFIED EXCAVATION225 0022000000-E 0229
CY  AA2

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

8,770UNDERCUT EXCAVATION225 0036000000-E 0230
CY  AA2

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34,800AGGREGATE BASE COURSE520 1121000000-E 0231
TON AA2

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12,100SHOULDER BORROW560 1231000000-E 0232
CY  AA2

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,870PRIME COAT600 1275000000-E 0233
GAL AA2

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,300ASPHALT CONC BASE COURSE, TYPE
B25.0B

610 1489000000-E 0234
TON AA2

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

370ASPHALT CONC BASE COURSE, TYPE
B25.0C

610 1491000000-E 0235
TON AA2

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,500ASPHALT BINDER FOR PLANT MIX620 1575000000-E 0236
TON AA2

***** END SCHEDULE AA *****
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumREMOVAL OF EXISTING STRUCTURE
AT STATION ************
(67+16.50 -L-)

402 8035000000-N 41,500.00 41,500.000237
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3PDA TESTING450 8112730000-N 3,100.00 9,300.000238
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

21,035REINFORCED CONCRETE DECK SLAB420 8147000000-E 29.03 610,646.050239
SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,824GROOVING BRIDGE FLOORS420 8161000000-E 0.49 12,163.760240
SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

272.7CLASS A CONCRETE (BRIDGE)420 8182000000-E 761.79 207,740.130241
CY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumBRIDGE APPROACH SLABS, STATION
************
(46+73.19 -L- LT)

422 8210000000-N 44,875.00 44,875.000242
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumBRIDGE APPROACH SLABS, STATION
************
(46+73.19 -L- RT)

422 8210000000-N 44,875.00 44,875.000243
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumBRIDGE APPROACH SLABS, STATION
************
(67+16.50 -L-)

422 8210000000-N 47,200.00 47,200.000244
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41,183REINFORCING STEEL (BRIDGE)425 8217000000-E 1.03 42,418.490245
LB     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

604.536" PRESTRESSED CONCRETE GIR-
DERS

430 8259000000-E 164.69 99,555.110246
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

671,000APPROX ........ LBS STRUCTURAL
STEEL

440 8280000000-E 975,000.00 975,000.000247
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3,720HP12X53 STEEL PILES450 8364000000-E 38.65 143,778.000248
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

840HP14X73 GALVANIZED STEEL PILES450 8384200000-E 62.95 52,878.000249
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

34PILE REDRIVES450 8393000000-N 350.00 11,900.000250
EA     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

829.13CONCRETE BARRIER RAIL460 8503000000-E 85.41 70,815.990251
LF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

9004" SLOPE PROTECTION462 8531000000-E 71.65 64,485.000252
SY     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

375RIP RAP CLASS II (2'-0" THICK)876 8608000000-E 61.59 23,096.250253
TON    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

415GEOTEXTILE FOR DRAINAGE876 8622000000-E 2.30 954.500254
SY     
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--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumELASTOMERIC BEARINGS430 8657000000-N 9,375.00 9,375.000255
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumFOAM JOINT SEALSSP  8692000000-N 16,750.00 16,750.000256
LS     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,649GENERIC STRUCTURE ITEM
CONCRETE STAINING

SP  8892000000-E 7.98 21,139.020257
SF     

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,879GENERIC STRUCTURE ITEM
PAINTING OF STRUCTURAL STEEL

SP  8892000000-E 5.82 16,755.780258
SF     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $13,265,221.98

0942/Jan08/Q2172223.849/D1015475142000/E258
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