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LOCATION

TYPE OF WORK

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

49986.3.1

HI-0015

COLUMBUS

C204912

US-74

MILES 7.346

US-74 (FUTURE I-74) FROM WEST OF NC-214 TO WEST OF SR-1824

(WATER TANK ROAD).

PAVEMENT REHABILITATION AND BRIDGE PRESERVATION.

THIS IS A ROADWAY & STRUCTURE  PROPOSAL

DATE AND TIME OF BID OPENING:

FEDERAL-AID NO. 0074245

5% BID BOND OR BID DEPOSIT REQUIRED

Feb 20, 2024 AT 02:00 PM



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204912 IN COLUMBUS COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204912 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to be bound upon his execution 
of the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2024 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete Contract No. C204912 in Columbus County, for the unit or lump sum prices, 
as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said 
Department, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 
this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2024 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

01/16/2024
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
BUILD AMERICA, BUY AMERICA (BABA): 

(11-15-22)(Rev. 1-16-24) 106 SP1 G04 
 
 
Revise the Standard Specifications as follows: 
 
Page 1-48, Article 106-1 GENERAL REQUIREMENTS, add the following after line 49:   
 
(C) Build America, Buy America (BABA) 
 
All manufactured products and construction materials permanently incorporated into any project 
must meet requirements of the Build America, Buy America (BABA) Act of the Infrastructure 
Investment and Jobs Act (IIJA).  Before any material or product shown on the Department’s Build 
America, Buy America (BABA) List is included for payment on a monthly estimate, the Contractor 
shall furnish the Engineer with a notarized certification certifying that the items conform to the 
BABA Act.  The Department’s Build America Buy America (BABA) List can be found on the 
Department’s website. 
 
https://connect.ncdot.gov/letting/LetCentral/NCDOT%20BABA%20Materials%20List.pdf 
 
Each purchase order issued by the Contractor or a subcontractor for items on the BABA List to be 
permanently incorporated into any project shall contain in bold print a statement advising the 
supplier that the manufactured products and construction materials must be produced in the United 
States of America.   The Contractor and all affected subcontractors shall maintain a separate file 
for BABA List items so that verification of the Contractor’s efforts to purchase items produced in 
the United States can readily be verified by an authorized representative of the Department or the 
Federal Highway Administration (FHWA). 
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 
 
The date of availability for this contract is April 1, 2024. 
 
The completion date for this contract is October 15, 2025. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
The liquidated damages for this contract are Two Thousand Dollars ($2,000.00) per calendar day. 
 

https://connect.ncdot.gov/letting/LetCentral/NCDOT%20BABA%20Materials%20List.pdf
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 A 

 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on the following roads during the following 
time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

US 74 (from Memorial Day to Labor Day of any year) 
From Friday at 12:00 PM (noon) to the following Monday at 12:00 AM (midnight) 

 
Any Other Road 

Monday thru Friday, 6:00 AM to 9:00 AM and 3:00 PM to 6:00 PM 
 
In addition, the Contractor shall not close or narrow a lane of traffic on Any Road, detain and/or 
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time 
when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 6:00 AM December 31st and 6:00 PM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
6:00 PM the following Tuesday. 

 
3. For Easter, between the hours of 6:00 AM Thursday and 6:00 PM Monday. 
 
4. For Memorial Day, between the hours of 6:00 AM Friday and 6:00 PM Tuesday. 
 
5. For Independence Day, between the hours of 6:00 AM the day before Independence Day 

and 6:00 PM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 AM the Thursday before Independence Day and 6:00 PM the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 6:00 AM Friday and 6:00 PM Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 AM Tuesday and 6:00 PM Monday. 
 
8. For Christmas, between the hours of 6:00 AM the Friday before the week of Christmas 

Day and 6:00 PM the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
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The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 12-13-23) 108 SP1 G14 H 
 
The Contractor shall complete the work required of shoulder widening operations along US 74 
Eastbound per the Shoulder Berm Gutter Detail (including, but not limited to, all asphalt 
operations, shoulder berm gutter construction, guardrail installation and shoulder 
reconstruction) as shown on Sheet 2A-1 and shall restore traffic to the existing pattern. 
 
This intermediate contract time shall be utilized no more than one (1) time during the life of 
this project.  The Contractor shall implement a stationary outside single lane closure along 
US 74 Eastbound to complete widening operations.  This lane closure shall remain in place 
until shoulder widening operations are complete. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
installation of traffic control devices required for the lane closure. 
 
The completion date for this intermediate contract time is the date which is forty (40) consecutive 
calendar days after and including the date of availability. 
 
The liquidated damages are Six Hundred Dollars ($ 600.00) per calendar day.  The Day and 
Time Restrictions contained in Intermediate Contract Time Number 1 will not apply to this 
intermediate contract time; however, Holiday and Holiday Weekend Lane Closure 
Restrictions shall apply to this intermediate contract time. 
 
MAJOR CONTRACT ITEMS: 

(2-19-02)(Rev. 1-16-24) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
Standard Specifications): 
 
Line #  Description 
26     Asphalt Concrete Surface Course, Type S9.5C     
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SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-16-24) 108-6 SP1 G37 

 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
Standard Specifications). 
 
Line # Description 
35-40 Guardrail 
43-50 Signing 
57-60, 65 Long-Life Pavement Markings 
66 Permanent Pavement Markers 
67-75 Erosion Control 
83-84, 92 Bridge Painting 
88-89, 93 Polymer Concrete Overlay 

 
                            or 
 

 

35-40 Guardrail 
43-50 Signing 
57-60, 65 Long-Life Pavement Markings 
66 Permanent Pavement Markers 
67-75 Erosion Control 
83-84, 92 Bridge Painting 
88-89, 94 Polymer Concrete Overlay 

 
 

FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 1-16-24) 109-8 SP1 G43 

 
Revise the Standard Specifications as follows: 
 
Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.7592 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
 
The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
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Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on the 
Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will remain 
in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
 
STEEL PRICE ADJUSTMENT: 

(4-19-22)(Rev. 2-20-24)                                                                                         SP1 G47 
  

 
Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
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Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the Contractor’s 
selection of items for steel price adjustment or non-selection (non-participation) may not be 
changed once Form SPA-1 has been received by the Department.  Items the Bidder chooses for 
steel price adjustment must be designated by writing the word “Yes” in the column titled 
“Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel price 
item, the entire quantity of the line item will be subject to the price adjustment for the duration of 
the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or typed and 
signed by the Bidder (Prime Contractor) to be considered complete.  Items not properly 
designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will automatically 
be removed from consideration for adjustment.  No steel items will be eligible for steel price 
adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with this 
provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 42.13 per hundredweight. 
The bidding index for Category 2 Steel items is $ 64.99 per hundredweight. 

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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The bidding index for Category 3 Steel items is $ 62.49 per hundredweight. 
The bidding index for Category 4 Steel items is $ 54.39 per hundredweight. 
The bidding index for Category 5 Steel items is $ 56.56 per hundredweight. 
The bidding index for Category 6 Steel items is $ 71.49 per hundredweight. 
The bidding index for Category 7 Steel items is $ 44.04 per hundredweight. 
The bidding index represents a selling price of steel based on Fastmarkets data for the month of  
December 2023. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

 
Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe 
Piles 

Based on one or more 
Fastmarkets indices 

Material Received Date** 4 

Fence Items Based on one or more 
Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  
4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
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g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 
If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 
the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
 
If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 
same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
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be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 

Supplier Description of material Location information Quantity 
in lbs. 

Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
     
ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
_______________________________                              ______________________________________ 
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Examples  Form SPA-2 
Steel Price Adjustment Submission Form 

 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
 
 

Supplier Description of material Location 
information 

Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical legs) -DFEB – STA 36+00 12000 December 11, 2021 
PDQ Mill 4” Tubular steel (Horizontal 

legs) 
-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
_______________________________                              ______________________________________ 
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Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
 
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
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Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
 
Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
 
 
 
 
 
 
 



C204912    HI-0015 G-15 Columbus County 

 

Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
 
Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08)(Rev. 1-16-24) 108-2 SP1 G58 

 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 
 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
DISADVANTAGED BUSINESS ENTERPRISE: 

(10-16-07)(Rev. 1-16-24) 102-15(J) SP1 G61 
 
Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy 
of ensuring nondiscrimination in the award and administration of contracts financed in whole or 
in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 
the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed DBE participation along with a listing of the committed 
DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 

Fiscal Year Progress (% of Dollar Value) 
2024 (7/01/23 - 6/30/24) 27% of Total Amount Bid 
2025 (7/01/24 - 6/30/25) 65% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 8% of Total Amount Bid 
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Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) DBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that an applicant 
is required to apply only once for a DBE certification that will be honored by all recipients of 
USDOT funds in the state and not limited to the Department of Transportation only.  The 
Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments made 
to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.  
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-IS%20Subcontractor%20Payment%20Information.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE%20Replacement%20Form%20and%20Instructions.pdf
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
https://connect.ncdot.gov/projects/construction/Construction%20Forms/SAF%20Form%20-%20Subcontract%20Approval%20Form%20Revised%2004-19.xlsm
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notification%20Form.pdf
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Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 
will meet this DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx 
 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established 
for this contract: 
 
Disadvantaged Business Enterprises 5.0 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 
set forth above as the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during 

the performance of the contract.  Any DBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 
following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the 
life of the contract.  Only those identified to meet the DBE goal will be considered committed, 
even though the listing shall include both committed DBE subcontractors and additional DBE 
subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20a%20Subcontractor.pdf
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20Subcontractors%20(Federal).docx
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20DBE%20Subcontractors%20(Federal).docx
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote%20Comparison%20Example.xls
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used toward the Department’s overall race-neutral goal.  Only those firms with current DBE 
certification at the time of bid opening will be acceptable for listing in the bidder's submittal of 
DBE participation.  The Contractor shall indicate the following required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of DBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in the electronic 
submittal file, the bidder may use the dropdown menu to access the name and 
address of the DBE firm. 

 
(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 
DBE participation. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified 
at the time of the bid-letting, that DBE's participation will not count towards 
achieving the DBE goal. 

 
(B) Paper Bids 
 

(1) If the DBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of DBE 
Subcontractors contained elsewhere in the contract documents in order for 
the bid to be considered responsive.  Bidders shall indicate the total dollar 
value of the DBE participation for the contract. 

 
(b) If bidders have no DBE participation, they shall indicate this on the Listing 

of DBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be 
deemed to represent zero participation. Bids submitted that do not have 
DBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these 
bids for award and the proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the DBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that DBE’s participation will 
not count towards achieving the corresponding goal. 

 
(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required for the zero goal, however any DBE participation that is achieved during 
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the project shall be reported in accordance with requirements contained elsewhere 
in the special provision. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 
bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work it 
performs on the contract with its own forces.  However, all the work that is performed by the DBE 
bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE bidder shall 
list itself along with any DBE subcontractors, if any, in order to receive credit toward the DBE 
goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A and B listed under Listing of 
DBE Subcontractor just as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation 
will not count toward meeting the DBE goal.  If the lack of this participation drops the commitment 
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no later 
than 10:00 a.m. on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach the 
DBE goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the 
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
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calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m. 
on the next official state business day.  If the contractor cannot send the information electronically, 
then one complete set and 5 copies of this information shall be received under the same time 
constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within 
at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to DBEs within the Division and surrounding 
Divisions where the project is located.  The bidder must determine with certainty if the 
DBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood 

that the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 
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(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  
make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, to facilitate DBE participation.  Evidence of 
such negotiation includes the names, addresses, and telephone numbers of DBEs 
that were considered; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire 
of a prime contractor to perform the work of a contract with its own organization 
does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associates and political or social affiliations 
(for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 
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(3) The performance of other bidders in meeting the DBE goal.  For example, when 
the apparent successful bidder fails to meet the DBE goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 
has been made to meet the DBE goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the contractor verbally and in writing of non-good 
faith.  A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they shall 
provide written notification to the State Prequalification Engineer or at DBE@ncdot.gov.  The 
appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will 
be based upon the value of work actually performed by the DBE and the actual payments 
to DBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 
be in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 
non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor 
or subcontractor subcontracts a significantly greater portion of the work of the contract 
than would be expected on the basis of standard industry practices, it shall be presumed 
that the DBE is not performing a commercially useful function.  The DBE may present 
evidence to rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption is subject to review by the Federal Highway Administration 
but is not administratively appealable to USDOT. 
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(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the DBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the DBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a DBE regular 
dealer and 100 percent of such expenditures from a DBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing 
bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs 
that perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the 
contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the DBE shall 
also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing 
(where applicable) and paying for the material itself.  To determine whether a DBE is 
performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under the 
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contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and any other relevant factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 
to credit for the total value of transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services provided 
by DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives 
as a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count towards 
the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the DBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long 
as the lease gives the DBE absolute priority for use of the leased truck.  This type 
of lease may count toward the DBE’s credit as long as the driver is under the DBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door  signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE subcontractor (or an approved substitute 
DBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
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terminate the DBE subcontractor for convenience.  This includes, but is not limited to, instances 
in which the Contractor seeks to perform the work of the terminated subcontractor with another 
DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the DBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 
and the reason for the request.  The Contractor must give the DBE subcontractor five (5) business 
days to respond to the Contractor’s Notice of Intent to Request Termination and/or Substitution.  
If the DBE subcontractor objects to the intended termination/substitution, the DBE, within five (5) 
business days must advise the Contractor and the Department of the reasons why the action should 
not be approved. The five-day notice period shall begin on the next business day after written 
notice is provided to the DBE subcontractor. 
 
A committed DBE subcontractor may only be terminated after receiving the Department’s written 
approval based upon a finding of good cause for the proposed termination and/or substitution. For 
purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed DBE subcontractor fails or refuses to execute a written contract; 
(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way 

consistent with normal industry standards.  Provided, however, that good cause does not exist if the 
failure or refusal of the DBE subcontractor to perform its work on the subcontract results from the 
bad faith or discriminatory action of the prime contractor; 

(c) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness; 
(e) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable 
state law; 

(f) The listed DBE subcontractor is not a responsible contractor; 
(g) The listed DBE voluntarily withdraws from the project and provides written notice of withdrawal; 
(h) The listed DBE is ineligible to receive DBE credit for the type of work required; 
(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to 

complete its work on the contract; 
(j) Other documented good cause that compels the termination of the DBE subcontractor.  Provided, 

that good cause does not exist if the prime contractor seeks to terminate a DBE it relied upon to 
obtain the contract so that the prime contractor can self-perform the work for which the DBE 
contractor was engaged or so that the prime contractor can substitute another DBE or non-DBE 
contractor after contract award. 

 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  A good 
faith effort will only be required for removing a committed DBE if there were no additional 
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 
terminated. 
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If a replacement DBE is not found that can perform at least the same amount of work as 
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement DBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement. 

 
(2) When a committed DBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the DBE subcontractor with 
another DBE subcontractor to perform at least the same amount of work to meet 
the DBE goal requirement.  If a DBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
(3) Exception: If the DBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract, the Department will not 
require the Contractor to solicit replacement DBE participation equal to the 
remaining work to be performed by the decertified firm.  The participation equal to 
the remaining work performed by the decertified firm will count toward the contract 
goal requirement and overall goal. 

 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
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Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 
to the same extent as the DBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by DBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed DBE, the 
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional 
participation by DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving DBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 
of the following month.  Failure to submit this information accordingly may result in the following 
action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
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While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
 
Failure to Meet Contract Requirements  
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the Standard 
Specifications may be cause to disqualify the Contractor. 
 
CERTIFICATION FOR FEDERAL-AID CONTRACTS: 

(3-21-90)  SP1 G85 
 
The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 
his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 
Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
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fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 

(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                        107 SP1 G096 
  

 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
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3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 

(11-22-94) 108-5 SP1 G100 
 
To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
 
MAINTENANCE OF THE PROJECT: 

(11-20-07) (Rev. 1-16-24) 104-10 SP1 G125 
 
Revise the Standard Specifications as follows: 
 
Page 1-35, Article 104-10 Maintenance of the Project, line 3, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, line 8, add the following as 
the last sentence of the first paragraph: 
 
The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 
guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  



C204912    HI-0015 G-32 Columbus County 

 

 
Page 1-35, Article 104-10 MAINTENANCE OF THE PROJECT, lines 20-22, replace the last 
sentence of the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except 
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 
104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
COOPERATION BETWEEN CONTRACTORS: 

(7-1-95)(Rev. 1-16-24) 105-7 SP1 G133   
 
The Contractor's attention is directed to Article 105-7 of the Standard Specifications. 
 
HO-0002C (C204556 - US-74 Broadband Infrastructure Project from Asheville to Wilmington) is 
located throughout the project limits.  HO-0002C is currently under construction and not 
anticipated to be complete prior to the letting of this project. 
 
The Contractor on this project shall cooperate with the Contractor working within or adjacent to 
the limits of this project to the extent that the work can be carried out to the best advantage of all 
concerned. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
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Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 
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(a) Oversee the work of subcontractors so that appropriate erosion and 
sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 24 
hour period.  Additional monitoring may be required at the discretion of 
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Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems managing 
turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 
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(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 
listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III Certified Designer on 

the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of the 
project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified 
Foremen, Certified Installers and Certified Designer and notify the Engineer of changes in 
certified personnel over the life of the contract within 2 days of change. 
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Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, 
Certified Foremen, Certified Installers and Certified Designer may be revoked or suspended with 
the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and 
Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
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If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 1-16-24) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the Standard Specifications, 
the Contractor shall define the point at which the discharge enters into the State’s surface waters 
and the appropriate sampling locations.  Sampling locations shall include points upstream and 
downstream from the point at which the discharge enters these waters.  Upstream sampling 
location shall be located so that it is not influenced by backwater conditions and represents natural 
background conditions.  Downstream sampling location shall be located at the point where 
complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 
stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
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not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may be 
needed for protection of rare or unique resources or where special environmental conditions exist 
at the site which have led to additional requirements being placed in the DWQ’s 401 Certifications 
and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a DOT 
Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor exhaust 
all Tier I Methods on a site exclusive of rare or unique resources or special environmental 
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 
agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
SHOULDER RECONSTRUCTION PER SHOULDER MILE: 

(1-18-00) (Rev. 1-17-23) 560, 1019 SP1 R07R 
 
Description 
 
The work covered by this provision consists of clipping high shoulders and reconstructing the earth 
shoulder in accordance with Standard Drawing No. 560.01 and 560.02 of the Roadway Standard 
Drawings with the following exceptions: the width will be shown on typical sections, or to the 
existing shoulder point, whichever is nearer, as long as the desired typical is achieved.  Seeding 
and mulching shall be performed upon completion of shoulder grading when earth borrow is used. 
 
This work shall be performed immediately after the resurfacing operations are complete as directed 
by the Engineer.   
 
Materials 
 
The Contractor shall furnish all earth material necessary for the construction of the shoulders in 
accordance with Section 1019 of the Standard Specifications.  All soil is subject to test and 
acceptance or rejection by the Engineer. 
 
The Contractor is required to use Aggregate Shoulder Borrow (ASB) on all maps with 
shoulder reconstruction with the exception of areas considered residential lawns, where 
borrow excavation is needed.  Borrow excavation shall be used in lieu of ASB if directed by 
the contract or Engineer. 
 
ASB shall meet the following gradation: 
 

Sieve Percent Passing 
1 1/2" 100 
1/2" 55 - 95 
#4 35 - 74 

 
Construction Methods 
 
Obtain material from within the project limits or approved source.  Prior to adding ASB material, 
the existing shoulder shall be scarified to provide the proper bond and shall be compacted to the 
satisfaction of the Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the 
Contractor in an approved disposal site. 
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that 
have been reconstructed and accepted by the Engineer.  Measurement will be made along the 
surface of each shoulder to the nearest 0.01 of a mile.  Such price will include disposing of any 
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excess material in an approved disposal site, and for all labor, tools, equipment, and incidentals 
necessary to complete the work. 
 
Aggregate Shoulder Borrow will be measured and paid at the contract unit price per ton that has 
been incorporated into the completed work that is accepted by the Engineer.  The number of tons 
of material is determined by weighing the material in trucks in accordance with Article 106-7.  No 
deductions will be made for any moisture contained in the aggregate at time of weighing. 
 
Borrow Excavation will be measured and paid in accordance with Section 230 of the Standard 
Specifications for earth material furnished by the Contractor.  The requirements of Article 104-5 
of the Standard Specifications pertaining to revised contract prices for overrunning minor items 
will not apply to the item of Borrow Excavation. 
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the Standard 
Specifications.  Where ASB is used, Incidental Stone Base will not be required. 
 
Seeding and Mulching will be measured and paid as provided in Article 1660-8 of the Standard 
Specifications. 
 
Where ASB is used, seeding and mulching will not be required. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Shoulder Reconstruction Shoulder Mile 
Aggregate Shoulder Borrow Ton 

 
SHOULDER RECONSTRUCTION PROCEDURE: 

(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR 
 
Perform shoulder reconstruction immediately following paving operations and in no case allow 
paving operations to exceed shoulder operations by more than two weeks without written 
permission of the Engineer.  Failure to meet this requirement shall be cause to cease paving 
operations until it can be met.  Place final pavement marking after shoulder reconstruction. 
 
Upon completion of shoulder reconstruction, remove construction signs and use on other projects 
or store at the county maintenance installation or as directed by the Engineer. 
 
SHOULDER AND FILL SLOPE MATERIAL: 

(5-21-02)(Rev. 1-16-24) 235, 560 SP2 R45 B 
 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the Standard Specifications. 
 
Measurement and Payment 
 
When the Contractor elects to obtain material from an area located beneath a proposed fill sections 
which does not require excavation for any reason other than to generate acceptable shoulder and 
fill slope material, the work of performing the excavation will be considered incidental to the item 
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of Borrow Excavation or Shoulder Borrow.  If there is no pay item for Borrow or Shoulder Borrow 
in the contract, this work will be considered incidental to Unclassified Excavation.  Stockpile the 
excavated material in a manner to facilitate measurement by the Engineer.  Fill the void created by 
the excavation of the shoulder and fill slope material with suitable material.  Payment for material 
used from the stockpile will be made at the contract unit price for Borrow Excavation or Shoulder 
Borrow.  If there is no pay item for Borrow Excavation or Shoulder Borrow, then the material will 
be paid for at the contract unit price for Unclassified Excavation.  The material used to fill the void 
created by the excavation of the shoulder and fill slope material will be made at the contract unit 
price for Unclassified Excavation, Borrow Excavation, or Shoulder Borrow, depending on the 
source of the material. 
 
Material generated from undercut excavation, unclassified excavation or clearing and grubbing 
operations that is placed directly on shoulders or slope areas, will not be measured separately for 
payment, as payment for the work requiring the excavation will be considered adequate 
compensation for depositing and grading the material on the shoulders or slopes. 
 
When undercut excavation is performed at the direction of the Engineer and the material excavated 
is found to be suitable for use as shoulder and fill slope material, and there is no area on the project 
currently prepared to receive the material generated by the undercut operation, the Contractor may 
construct a stockpile for use as borrow at a later date.  Payment for the material used from the 
stockpile will be made at the contract unit price for Borrow Excavation or Shoulder Borrow. 
 
When shoulder material is obtained from borrow sources or from stockpiled material, payment for 
the work of shoulder construction will be made at the contract unit price per cubic yard for Borrow 
Excavation or Shoulder Borrow in accordance with the applicable provisions of Section 230 or 
Section 560 of the Standard Specifications. 
 
BORROW EXCAVATION (Truck Measurement): 

(7-1-95)(Rev. 1-16-24) 230 SP2 R57 
 
The borrow material used on this project will be measured for payment by truck measurement as 
provided in Article 230-5 of the Standard Specifications. 
 
INCIDENTAL STONE BASE: 

(7-1-95)(Rev.1-16-24) 545 SP5 R28R 
 
Description 
 
Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not 
have the paving operations exceed stone base placement by more than one week without written 
permission of the Engineer. 
 
Materials and Construction 
 
Provide and place incidental stone base in accordance with Section 545 of the Standard 
Specifications. 
 
Measurement and Payment 
 
Incidental Stone Base will be measured and paid in accordance with Article 545-6 of the Standard 
Specifications. 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 

(11-21-00)(Rev. 1-16-24) 620 SP6 R25 
 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 578.13 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on January 1, 2024. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
PAVING DRIVEWAYS AND MAILBOX TURNOUTS: 

(8-21-12) 610 SP6 R70BR 
 
Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place 
pavement on driveway and mailbox turnouts of the same material as used on the main line and in 
depths directed by the Engineer.  Widen the pavement on curves as directed by the Engineer. 
 
TRENCHING FOR BASE COURSE: 

(7-1-95)(Rev. 1-16-24) 610 SP6 R79AR 
 
Perform all trenching necessary to place the asphalt concrete base course widening in accordance 
with the typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 
 
Perform the trenching for the base course on the same day that the base course is to be placed.  
If the base course cannot be placed on the same day the trench section is excavated, backfill the 
trench with earth material and compact it to the satisfaction of the Engineer.  Once the trench is 
open, perform backfilling and re-opening of the trench at no cost to the Department. 
 
The Contractor will be restricted to widening one side of the project at a time unless otherwise 
permitted by the Engineer.  In widening, operate equipment and conduct operations in the same 
direction as the flow of traffic. 
 
Compact the asphalt concrete base course in the widened areas using means and methods 
acceptable to the Engineer.  Density testing will be performed in accordance with Section 10.3.4 
of the QMS Manual.  
 
Place the excavated material from trenching operation on the adjacent shoulder area as directed by 
the Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage 
as directed by the Engineer.  Remove all excavated material from all drives to provide ingress and 
egress to abutting properties and from in front of mailboxes and paper boxes.  Saw a neat edge and 
remove all asphalt and/or concrete driveways, and existing asphalt widening, as directed by the 
Engineer, to the width of the widening and dispose of any excavated concrete or asphalt materials.  
Properly reconnect driveways. 
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Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  
Properly dispose of any excess material remaining after this operation. 
 
No direct payment will be made for trenching, sawing, and removal of driveways, depositing 
material on shoulder area, backfilling trench, or removal of spoil material, as the cost of this work 
shall be included in the bid unit price per ton for Asphalt Concrete Base Course, Type B25.0C. 
 
WATTLE DEVICES: 

(1-1-24) 1642 SP16 R01 
 
Page 16-23, Subarticle 1642-2(B) Wattle, lines 10-12, delete and replace with the following: 
 
(B)  Wattle and Wattle Barrier 

Wattles shall meet Table 1642-1. 
TABLE Error! Use the Home tab to apply Section Number Char to the text that 

you want to appear here.-1 
100% CURLED WOOD (EXCELSIOR) FIBERS - WATTLE 
Property Property Value 

Minimum Diameter 12 inches 
Minimum Density 2.5 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 20 lb +/- 10% per 10 foot length 

 
Coir Fiber Wattles shall meet Table 1642-2. 

TABLE Error! Use the Home tab to apply Section Number Char to the text that 
you want to appear here.-2 

100% COIR (COCONUT) FIBERS WATTLE 
Property Property Value 

Minimum Diameter 12 inches 
Minimum Density 3.5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 2.6 pcf +/- 10% 
 

Wattle Barriers shall meet Table 1642-3. 
TABLE Error! Use the Home tab to apply Section Number Char to the text that 

you want to appear here.-3 
100% CURLED WOOD (EXCELSIOR) FIBERS – WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 2.9 pcf +/- 10% 

Net Material Synthetic 
Net Openings 1 inch x 1 inch 

Net Configuration Totally Encased 
Minimum Weight 5 pcf +/- 10% 
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Coir Fiber Wattle Barriers shall meet Table 1642-4. 
TABLE Error! Use the Home tab to apply Section Number Char to the text that 

you want to appear here.-4 
100% COIR (COCONUT) FIBERS WATTLE BARRIER 

Property Property Value 
Minimum Diameter 18 inches 
Minimum Density 5 pcf +/- 10% 

Net Material Coir Fiber 
Net Openings 2 inch x 2 inch 
Net Strength 90 lb 

Minimum Weight 10 pcf +/- 10% 
 
Pages 16-24 & 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, lines 42-47 & lines 
1-2, delete and replace with the following: 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered 
by this section, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle. 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of coir fiber 
wattles which are installed and accepted.  Such price and payment will be full compensation for 
all work covered by this section, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattles. 
 
Wattle Barrier will be measured and paid as the actual number of linear feet of wattle barrier 
installed and accepted.  Such price and payment will be full compensation for all work covered by 
this provision, including, but not limited to, furnishing all materials, labor, equipment and 
incidentals necessary to install the Wattle Barrier. 
 
Coir Fiber Wattle Barrier will be measured and paid as the actual number of linear feet of coir 
fiber wattle barrier installed and accepted.  Such price and payment will be full compensation for 
all work covered by this provision, including, but not limited to, furnishing all materials, labor, 
equipment and incidentals necessary to install the Coir Fiber Wattle Barrier. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and replace 
“___ Wattle Check” with “Wattle”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, delete and replace 
“___ Wattle Barrier” with “Wattle Barrier”. 
 
Page 16-25, Article 1642-5 MEASUREMENT AND PAYMENT, after line 9, add the following: 
 

Pay Item Pay Unit 
Coir Fiber Wattle Linear Foot 
Coir Fiber Wattle Barrier Linear Foot 
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EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 
RECONSTRUCTION: 

(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 R03R 
 
Land disturbing operations associated with shoulder construction/reconstruction may require 
erosion and sediment control/stormwater measure installation.  National Pollutant Discharge 
Elimination System (NPDES) inspection and reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the 
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open waters) 
or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for 
this requirement to a value between 5 and 10 feet.  Erosion control measures shall be spot checked 
every 7 days until permanent vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front 
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch 
line or swale, NPDES inspection and monitoring are required every 7 days or within 24 hours of 
a rainfall event of greater than 1.0 inch. Maintain daily rainfall records.  Install erosion control 
measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of 
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical 
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 7 days or within 
24 hours of a rainfall event of greater than 1.0 inch. The Engineer may reduce the vegetated buffer 
threshold for this requirement to a value between 5 and 10 feet.  The plans or provisions will 
indicate the presence of these water classifications. Maintain daily rainfall records.  Install erosion 
control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 
mulching as directed by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment 
Control/Stormwater certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08)(Rev. 1-16-24) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  Payment 
for transportation project work performed pursuant to contract in any fiscal year other than the 
current fiscal year is subject to appropriations by the General Assembly.  Transportation project 
contracts shall contain a schedule of estimated completion progress, and any acceleration of this 
progress shall be subject to the approval of the Department of Transportation provided funds are 
available.  The State reserves the right to terminate or suspend any transportation project contract, 
and any transportation project contract shall be so terminated or suspended if funds will not be 
available for payment of the work to be performed during that fiscal year pursuant to the contract.  
In the event of termination of any contract, the contractor shall be given a written notice of 
termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
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rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(1-16-24)  Z-4 
 
Revise the 2024 Standard Specifications as follows: 

 
Division 3 

 
Page 3-5, Article 305-2 MATERIALS, after line 16, replace " 1032-3(A)(7)” with “1032-3” 
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3”. 
 
Page 3-6, Article 310-2 MATERIALS, after line 9, add the item “Galvanized Corrugated Steel 
Pipe” with Section “1032-3”. 
 

Division 9 
 
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1, replace " Sign 
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type ___ (Ground 
Mounted)”. 
 

Division 10 
 
Page 10-51, Article 1024-4 WATER, prior to line 1, delete the “unpopulated blank row” in 
Table 1024-2 between “Time of set, deviation from control” and “Chloride Ion Content, Max.”. 
 
Page 10-170, Subarticle 1081-1(C) Requirements, line 4, replace "maximum” with 
“minimum”. 
 

Division 11 
 
Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24, replace “Where 
barrier units are moved more than one” with “Where barrier units are moved more than once”. 
 

Division 15 
 
Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11, replace " All 
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”. 
 

Division 16 
 
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line 
25, delete and replace with the following " Flocculant will be measured and paid in accordance 
with Article 1642-5 applied to the temporary rock silt checks.” 
 
Page 16-3, Article 1609-2 MATERIALS, after line 26, replace "Type 4” with “Type 4a”. 
 
Page 16-25, Article 1644-2 MATERIALS, after line 22, replace "Type 4” with “Type 4a”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 1/16/2024)  Z-6 

 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  
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(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and 
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
entered into pursuant to this advertisement, disadvantaged business enterprises will be 
afforded full and fair opportunity to submit bids in response to this invitation and will not 
be discriminated against on the grounds of race, color, or national origin in consideration 
for an award. In accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, disability, 
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low-income level, creed/religion, or limited English proficiency in consideration for an 
award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
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Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations received 
by telephone will be reduced to writing and provided to the complainant for 
confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  
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Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  
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(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 
Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to 
meet the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects.  The transfer of 
minority or female employees or trainees from Contractor to Contractor or from project to project 
for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 
executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” 
is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   

 
______________________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   

 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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FHWA-1273 -- Revised October 23, 2023 
 

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 
 
 

 
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels:  
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access      
Road Contracts (included in Appalachian contracts only) 

 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States                  
Code, as required in 23 CFR 633.102(b) (excluding                        
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements                 
and other agreements for supplies or services). 23 CFR                       
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are               
incorporated by reference for work done under any purchase                 
order, rental agreement or agreement for other services. The                
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23                
CFR 633.102(e). 

 
Form FHWA-1273 must be included in all Federal-aid design-                  
build contracts, in all subcontracts and in lower tier              
subcontracts (excluding subcontracts for design services,              
purchase orders, rental agreements and other agreements for                 
supplies or services) in accordance with 23 CFR 633.102. The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents,             
however, the Form FHWA-1273 must be physically                  
incorporated (not referenced) in all contracts, subcontracts and             
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services                   
related to a construction contract). 23 CFR 633.102(b). 

 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization            
and with the assistance of workers under the contractor's               
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23             
CFR 633.102(d). 

 
3. A breach of any of the stipulations contained in these              
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final                
payment, termination of the contract, suspension / debarment                   
or any other action determined to be appropriate by the                 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract,             
the contractor shall not use convict labor for any purpose                
within the limits of a construction project on a Federal-aid                  
highway unless it is labor performed by convicts who are on             
parole, supervised release, or probation. 23 U.S.C. 114(b).              
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.                 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 

 
The provisions of this section related to 23 CFR Part 230,             
Subpart A, Appendix A are applicable to all Federal-aid               
construction contracts and to all related construction                
subcontracts of $10,000 or more. The provisions of 23 CFR              
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 

 
In addition, the contractor and all subcontractors must comply          
with the following policies: Executive Order 11246, 41 CFR             
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),           
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.              
2000d et seq.), and related regulations including 49 CFR Parts              
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60-             
1.4(b) and, for all construction contracts exceeding $10,000,            
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the              
policies of the Secretary of Labor including 41 CFR Part 60,          
and 29 CFR Parts 1625-1627. The contracting agency and           
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the              
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and              
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts              
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 

 
The following provision is adopted from 23 CFR Part 230,           
Subpart A, Appendix A, with appropriate revisions to conform                
to the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to            
take affirmative action to assure equal opportunity as set forth   
under laws, executive orders, rules, regulations (see 28 CFR        
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of                
Labor as modified by the provisions prescribed herein, and    
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO          
and specific affirmative action standards for the contractor's    
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et      
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630            
are incorporated by reference in this contract. In the execution             
of this contract, the contractor agrees to comply with the               
following minimum specific requirement activities of EEO: 

 
a. The contractor will work with the contracting agency and      

the Federal Government to ensure that it has made every                
good faith effort to provide equal opportunity with respect to all      
of its terms and conditions of employment and in their review         
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 

"It is the policy of this Company to assure that applicants        
are employed, and that employees are treated during   
employment, without regard to their race, religion, sex,         
sexual orientation, gender identity, color, national origin, age        
or disability. Such action shall include: employment,     
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms       
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job        
training." 

 
2. EEO Officer: The contractor will designate and make       
known to the contracting officers an EEO Officer who will have    
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who   
must be assigned adequate authority and responsibility to do          
so. 

 
3. Dissemination of Policy: All members of the contractor's    
staff who are authorized to hire, supervise, promote, and    
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully    
cognizant of and will implement the contractor's EEO policy       
and contractual responsibilities to provide EEO in each grade      
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then       
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be         
reviewed and explained. The meetings will be conducted by        
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering        
all major aspects of the contractor's EEO obligations within            
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for     

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or   
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates  
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any  
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant,      
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform        
every complainant of all of their avenues of appeal. 

 
6. Training and Promotion: 
 
    a. The contractor will assist in locating, qualifying, and       
increasing the skills of minorities and women who are             
applicants for employment or current employees. Such efforts      
should be aimed at developing full journey level status           
employees in the type of trade or job classification involved. 
 
    b. Consistent with the contractor's work force requirements             
and as permissible under Federal and State regulations, the     
contractor shall make full use of training programs (i.e.,   
apprenticeship and on-the-job training programs for the      
geographical area of contract performance). In the event a              
special provision for training is provided under this contract,             
this subparagraph will be superseded as indicated in the               
special provision. The contracting agency may reserve               
training positions for persons who receive welfare assistance               
in accordance with 23 U.S.C. 140(a). 
 
    c. The contractor will advise employees and applicants for 
employment of available training programs and entrance    
requirements for each. 
 
    d. The contractor will periodically review the training and   
promotion potential of employees who are minorities and            
women and will encourage eligible employees to apply for               
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon                 
unions as a source of employees, the contractor will use good          
faith efforts to obtain the cooperation of such unions to                  
increase opportunities for minorities and women. 23 CFR 
230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the          
procedures set forth below: 

 
a. The contractor will use good faith efforts to develop, in 

cooperation with the unions, joint training programs aimed            
toward qualifying more minorities and women for membership       
in the unions and increasing the skills of minorities and women        
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an  

EEO clause into each union agreement to the end that such        
union will be contractually bound to refer applicants without    
regard to their race, color, religion, sex, sexual orientation,       
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the      
extent such information is within the exclusive possession of      
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to     
the contracting agency and shall set forth what efforts have      
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor    

with a reasonable flow of referrals within the time limit set forth      
in the collective bargaining agreement, the contractor will,     
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable     
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

 
8. Reasonable Accommodation for Applicants /           
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable     
accommodation in all employment activities unless to do so   
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials     
and Leasing of Equipment: The contractor shall not   
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in  
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The   
contractor shall take all necessary and reasonable steps to      
ensure nondiscrimination in the administration of this contract. 
 
    a. The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this    
contract. 

 
    b. The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 

 
 

10. Assurances Required: 
 

   a. The requirements of 49 CFR Part 26 and the State       
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 
   b. The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex   
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award    
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach    
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
   c. The Title VI and nondiscrimination provisions of U.S.   
DOT Order 1050.2A at Appendixes A and E are incorporated   
by reference. 49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 
   a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-            
minority group members and women employed in each work         
classification on the project; 
 
    (2) The progress and efforts being made in cooperation               
  with unions, when applicable, to increase employment     
  opportunities for minorities and women; and 
 
    (3) The progress and efforts being made in locating, hiring,  
  training, qualifying, and upgrading minorities and women. 

 
   b. The contractors and subcontractors will submit an annual   
report to the contracting agency each July for the duration of  
the project indicating the number of minority, women, and non-  
minority group employees currently engaged in each work  
classification required by the contract work. This information is  
to be reported on Form FHWA-1391. The staffing data should  
represent the project work force on board in all or any part of   
the last payroll period preceding the end of July. If on-the-job  
training is being required by special provision, the contractor  
will be required to collect and report training data. The  
employment data should reflect the work force on board during  
all or any part of the last payroll period preceding the end of  
July. 

 
 

III.  NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction  
contracts and to all related construction subcontracts of more       
than $10,000. 41 CFR 60-1.5. 

 
As prescribed by 41 CFR 60-1.8, the contractor must ensure         
that facilities provided for employees are provided in such a    
manner that segregation on the basis of race, color, religion,         
sex, sexual orientation, gender identity, or national origin          
cannot result. The contractor may neither require such          
segregated use by written or oral policies nor tolerate such use          
by employee custom. The contractor's obligation extends            
further to ensure that its employees are not assigned to            
perform their services at any location under the contractor's          
control where the facilities are segregated. The term "facilities" 
includes waiting rooms, work areas, restaurants and other            
eating areas, time clocks, restrooms, washrooms, locker      
rooms and other storage or dressing areas, parking lots,          
drinking fountains, recreation or entertainment areas,    
transportation, and housing provided for employees. The    
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy             
between sexes. 

 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 

 
The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA- 
1273 format and FHWA program requirements. 

 
1. Minimum wages (29 CFR 5.5) 

 
a. Wage rates and fringe benefits. All laborers and 

mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account   
(except such payroll deductions as are permitted by    
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less    
than those contained in the wage determination of the  
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may   
be alleged to exist between the contractor and such laborers and 
mechanics. As provided in paragraphs (d) and (e) of 29        
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated  
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject  
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are  
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at  
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and  
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. 

 
b. Frequently recurring classifications. (1) In addition to wage 

and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage    
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 

classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification. 

 
c. Conformance. (1) The contracting officer must require that 

any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 
 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

 
d. Fringe benefits not expressed as an hourly rate. 

Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 

 
f. Interest. In the event of a failure to pay all or part of the 

wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this  
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that  
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under  
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is  
subject to Davis-Bacon labor standards requirements and is  
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency,  
and such funds may be used to satisfy the contractor liability  
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including  
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed  
in paragraph 3.d. of this section, the contracting agency may  
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the  
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 
 

(2) A contracting agency for its reprocurement costs; 
 

(3) A trustee(s) (either a court-appointed trustee or a U.S. trustee, 
or both) in bankruptcy of a contractor, or a contractor's bankruptcy 
estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 

3. Records and certified payrolls (29 CFR 5.5) 
 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be  
maintained by the contractor and any subcontractor during the  
course of the work and preserved for all laborers and  
mechanics working at the site of the work (or otherwise  
working in construction or development of the project under a  
development statute) for a period of at least 3 years after all  
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each    
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual  
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios      
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting   
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system. 

 
(2) Information required. The certified payrolls submitted 

must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last  
known addresses, telephone numbers, and email addresses  
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to  
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises   
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section,  
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set     
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse   
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent  
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729. 

 
(7) Length of certified payroll retention. The contractor or 

subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs  
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request   
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

 
4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered  
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to  
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must   
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid  
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is  
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices  

and journeyworkers under this part must be in conformity with

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive  
Order 11246, as amended, and 29 CFR part 30. 

 
c. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be  
greater than permitted by the terms of the particular program. 

 
5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors  
to include these clauses and wage determination(s) in any  
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier  
subcontractor with all the contract clauses in this section. In  
the event of any violations of these clauses, the prime  
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as  
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

 
10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any  
person or firm ineligible for award of a Government contract by  
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

 
c. The penalty for making false statements is prescribed in  

the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

 
11. Anti-retaliation. It is unlawful for any person to discharge,  
demote, intimidate, threaten, restrain, coerce, blacklist, harass,  
or in any other manner discriminate against, or to cause any  
person to discharge, demote, intimidate, threaten, restrain,  
coerce, blacklist, harass, or in any other manner discriminate  
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker  

reasonably believes constitutes a violation of the DBA, Related  
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated  

any proceeding, or otherwise asserting or seeking to assert on  
behalf of themselves or others any right or protection under the  
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance  

action, or testifying in any proceeding under the DBA, Related  
Acts, this part, or 29 CFR part 1 or 3; or 

 
   d. Informing any other person about their rights under the  
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any  
Federal-aid construction contract in an amount in excess of  
$100,000 and subject to the overtime provisions of the  
Contract Work Hours and Safety Standards Act. These  
clauses shall be inserted in addition to the clauses required by  
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the  
terms laborers and mechanics include watchpersons and  
guards. 

 
1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated  
damages. In the event of any violation of the clause set forth  
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the  
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 

 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

 
3. Withholding for unpaid wages and liquidated damages 

 
a. Withholding process. The FHWA or the contracting 

agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 
 

(2) A contracting agency for its reprocurement costs; 
 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor  
and any subcontractor(s) responsible will be liable for any  
unpaid wages and monetary relief, including interest from the  
date of the underpayment or loss, due to any workers of lower-  
tier subcontractors, and associated liquidated damages and  
may be subject to debarment, as appropriate. 

 
5. Anti-retaliation. It is unlawful for any person to discharge,  
demote, intimidate, threaten, restrain, coerce, blacklist, harass,  
or in any other manner discriminate against, or to cause any  
person to discharge, demote, intimidate, threaten, restrain,  
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker  

reasonably believes constitutes a violation of the Contract  
Work Hours and Safety Standards Act (CWHSSA) or its  
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated  

any proceeding, or otherwise asserting or seeking to assert on  
behalf of themselves or others any right or protection under  
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance  

action, or testifying in any proceeding under CWHSSA or this  
part; or 

 
d. Informing any other person about their rights under  

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction   
contracts on the National Highway System pursuant to 23 CFR  
635.116. 

 
1. The contractor shall perform with its own organization  
contract work amounting to not less than 30 percent (or a  
greater percentage if specified elsewhere in the contract) of  
the total original contract price, excluding any specialty items  
designated by the contracting agency. Specialty items may be  
performed by subcontract and the amount of any such  
specialty items performed may be deducted from the total 
original contract price before computing the amount of work  
required to be performed by the contractor's own organization  
(23 CFR 635.116). 

 
   a. The term “perform work with its own organization” in  
paragraph 1 of Section VI refers to workers employed or  
leased by the prime contractor, and equipment owned or  
rented by the prime contractor, with or without operators.   
Such term does not include employees or equipment of a  
subcontractor or lower tier subcontractor, agents of the prime  
contractor, or any other assignees. The term may include  
payments for the costs of hiring leased employees from an  
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be  
included in this term if the prime contractor meets all of the  
following conditions: (based on longstanding interpretation) 

 
       (1) the prime contractor maintains control over the  
supervision of the day-to-day activities of the leased  
employees; 
       (2) the prime contractor remains responsible for the quality  
of the work of the leased employees; 

  

https://www.govinfo.gov/link/uscode/31/3901
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       (3) the prime contractor retains all power to accept or   
exclude individual employees from work on the project; and 
       (4) the prime contractor remains ultimately responsible for  
    the payment of predetermined minimum wages, the  
    submission of payrolls, statements of compliance and all  
    other Federal regulatory requirements. 

 
       b. "Specialty Items" shall be construed to be limited to work         

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 

 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 

 
VII. SAFETY: ACCIDENT PREVENTION 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635).             
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of  
employees on the job and the safety of the public and to   
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance  
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her    
health or safety, as determined under construction safety and  

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative  
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction     
contracts and to all related subcontracts. 

 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high  
degree of reliability on statements and representations made            
by engineers, contractors, suppliers, and workers on Federal-         
aid highway projects, it is essential that all persons concerned      
with the project perform their functions as carefully, thoroughly,     
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the             
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and             
similar acts, Form FHWA-1022 shall be posted on each             
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned             
with the project: 

 
18 U.S.C. 1020 reads as follows: 

 
"Whoever, being an officer, agent, or employee of the United 

States, or of any State or Territory, or whoever, whether a             
person, association, firm, or corporation, knowingly makes any             
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to                 
be used, or the quantity or quality of the work performed or to             
be performed, or the cost thereof in connection with the             
submission of plans, maps, specifications, contracts, or costs            
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement, false 

representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to       
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related      
project approved by the Secretary of Transportation; or 

 
Whoever knowingly makes any false statement or false 

representation as to material fact in any statement, certificate,          
or report submitted pursuant to provisions of the Federal-aid    
Roads Act approved July 11, 1916, (39 Stat. 355), as            
amended and supplemented; 

 
Shall be fined under this title or imprisoned not more than 5      

years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2       
CFR 200.88; EO 11738) 

 
This provision is applicable to all Federal-aid construction    
contracts in excess of $150,000 and to all related                
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 

 
By submission of this bid/proposal or the execution of this            
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders           
or regulations issued pursuant to the Clean Air Act (42 U.S.C.   
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported          
to the Federal Highway Administration and the Regional Office       
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 

 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may     
direct as a means of enforcing such requirements. 2 CFR 
200.327. 

 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 

 
 

1. Instructions for Certification – First Tier Participants:  
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred,"  

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined  
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal   
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred,    
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2  
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering  
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 

 
h. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for  
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant  
is not required to exceed that which is normally possessed by     
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause  
or default. 2 CFR 180.325. 

 
* * * * * 

https://www.sam.gov/
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2. Certification Regarding Debarment, Suspension,   
Ineligibility and Voluntary Exclusion – First Tier  
Participants: 

 
a. The prospective first tier participant certifies to the best of  
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal  
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under   
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery,  
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2    
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and      
administrative remedies have been exhausted, or have lapsed,  
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 
* * * * * 

 
   3. Instructions for Certification – Lower Tier Participants: 

 
(Applicable to all subcontracts, purchase orders, and other  
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and  
1200). 2 CFR 180.220 and 1200.220. 

 
a. By signing and submitting this proposal, the prospective 

lower tier participant is providing the certification set out below. 
 

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of  
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render  
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person   
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension,            
Ineligibility and Voluntary Exclusion--Lower Tier        
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 

 
(1) is presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is    
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal. 

 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF 
CONTRACT FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 

 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of  
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement,  
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or    
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have  
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or    

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite  
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

 
  3. The prospective participant also agrees by submitting its     
bid or proposal that the participant shall require that the  
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such   
recipients shall certify and disclose accordingly. 
 
XII. USE OF UNITED STATES-FLAG VESSELS: 

 
This provision is applicable to all Federal-aid construction  
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other  
covered transaction. 46 CFR Part 381. 

 
This requirement applies to material or equipment that is  
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 

 
When oceanic shipments (or shipments across the Great  
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 

 
1. To utilize privately owned United States-flag commercial  
vessels to ship at least 50 percent of the gross tonnage  
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment,  
material, or commodities pursuant to this contract, to the  
extent such vessels are available at fair and reasonable rates  
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30  
working days following the date of loading for shipments  
originating outside the United States, a legible copy of a rated,  
‘on-board’ commercial ocean bill-of-lading in English for each  
shipment of cargo described in paragraph (b)(1) of this section  
to both the Contracting Officer (through the prime contractor in  
the case of subcontractor bills-of-lading) and to the Office of  
Cargo and Commercial Sealift (MAR-620), Maritime  
Administration, Washington, DC 20590. (MARAD requires  
copies of the ocean carrier's (master) bills of lading, certified  
onboard, dated, with rates and charges. These bills of lading  
may contain business sensitive information and therefore may  
be submitted directly to MARAD by the Ocean Transportation  
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS  
PREFERENCE FOR APPALACHIAN DEVELOPMENT  
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)  
This provision is applicable to all Federal-aid projects funded  
under the Appalachian Regional Development Act of 1965. 

 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done          
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL    
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 

 
    a. To the extent that qualified persons regularly residing in     
the area are not available. 

 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to  
assure an efficient execution of the contract work. 

 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident  
persons employed under this subparagraph (1c) shall not          
exceed 20 percent of the total number of employees employed        
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
   2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the  
laborers, mechanics and other employees required to perform        
the contract work, (b) the number of employees required in          
each classification, (c) the date on which the participant       
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment          
Service to complete the job order form. The job order may be   
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the   
information submitted by the contractor in the original job order      
is substantially modified, the participant shall promptly notify       
the State Employment Service. 

 
  3. The contractor shall give full consideration to all qualified       
job applicants referred to him by the State Employment          
Service. The contractor is not required to grant employment to      
any job applicants who, in his opinion, are not qualified to     
perform the classification of work required. 

 
  4. If, within one week following the placing of a job order by       
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job       
applicants to the contractor, or less than the number             
requested, the State Employment Service will forward a          
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the       
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not       
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 

 
  5. The provisions of 23 CFR 633.207(e) allow the         
contracting agency to provide a contractual preference for the      
use of mineral resource materials native to the Appalachian   
region. 
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
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Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SPECIAL PROVISION 
MINIMUM WAGES 

GENERAL DECISION NC20230091 01/06/2023 NC91 
Z-091 

Date:  January 6, 2023 
 

General Decision Number:  NC20230091 01/06/2023 NC91 
 

Superseded General Decision Numbers:  NC20220091 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 
Beaufort Granville Pasquotank 
Bertie Halifax Perquimans 
Bladen Harnett Robeson 
Camden Hertford Sampson 
Carteret Hyde Scotland 
Chowan Jones Tyrrell 
Columbus Lenoir Vance 
Craven Martin Warren 
Dare Northampton Washington 
Duplin Pamlico Wilson 
Gates   

 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable 
minimum wage rate required under Executive Order 14026 or Executive Order 13658.  Please note 
that these Executive Orders apply to covered  contracts entered into by the federal government that 
are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-
Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).     
 
 
  
 
If the contract is entered into on or 
after January 30, 2022, or the 
contract is renewed or extended 
(e.g., an option is exercised) on or 
after January 30, 2022: 

Executive Order 14026 generally applies to the contract.   
 
The contractor must pay all covered workers at least 
$16.20 per hour (or the applicable wage rate listed on 
this wage determination, if it is higher) for all hours 
spent performing on that contract in 2023. 
 

If the contract was awarded on or 
between January 1, 2015 and 
January 29, 2022, and the contract 

Executive Order 13658 generally applies to the contract.   
 
The contractor must pay all covered workers at least 
$12.15 per hour (or the applicable wage rate listed on 
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If the contract is entered into on or 
after January 30, 2022, or the 
contract is renewed or extended 
(e.g., an option is exercised) on or 
after January 30, 2022: 

Executive Order 14026 generally applies to the contract.   
 
The contractor must pay all covered workers at least 
$16.20 per hour (or the applicable wage rate listed on 
this wage determination, if it is higher) for all hours 
spent performing on that contract in 2023. 
 

is not renewed or extended on or 
after January 30, 2022: 

this wage determination, if it is higher) for all hours 
spent performing on that contract in 2023. 

 
 
The applicable Executive Order minimum wage rate will be adjusted annually.  If this contract is 
covered by one of the Executive Orders and a classification considered necessary for  performance 
of work on the contract does not appear on this wage determination, the contractor must still submit 
a conformance request. 
 
Additional information on contractor requirements and worker protections under the Executive 
Orders is available at http://www.dol.gov/whd/govcontracts. 
 
Modification Number Publication Date 
0 01/06/2023 

 
SUNC2014-006 11/17/2014 

 Rates Fringes 
BLASTER 21.85  
CARPENTER 13.72 **  
CEMENT MASON/CONCRETE FINISHER 14.26 **  
ELECTRICIAN   

Electrician 18.69 2.66 
Telecommunications Technician 14.72 ** 1.67 

IRONWORKER 16.32  
LABORER   

Asphalt Raker and Spreader 12.42 **  
Asphalt Screed/Jackman 13.48 **  
Carpenter Tender 10.85 **  
Cement Mason/Concrete Finisher Tender 11.35 **  
Common or General 10.12 **  
Guardrail/Fence Installer 13.39 **  
Pipelayer 13.31 **  
Traffic Signal/Lighting Installer 16.88  

PAINTER   
Bridge 19.62  

POWER EQUIPMENT OPERATORS   
Asphalt Broom Tractor 13.28 **  
Bulldozer Fine 18.46  
Bulldozer Rough 14.09 **  
Concrete Grinder/Groover 24.66  
Crane Boom Trucks 17.25  
Crane Other 21.48  
Crane Rough/All-Terrain 19.00  
Drill Operator Rock 15.43 ** 1.61 
Drill Operator Structure 19.12  
Excavator Fine 17.61  
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 Rates Fringes 
Excavator Rough 12.99 **  
Grader/Blade Fine 16.73  
Grader/Blade Rough 15.28 **  
Loader 2 Cubic Yards or Less 10.28 **  
Loader Greater Than 2 Cubic Yards 13.58 **  
Material Transfer Vehicle (Shuttle Buggy) 17.39  
Mechanic 18.63  
Milling Machine 14.38 **  
Off-Road Hauler/Water Tanker 9.30 **  
Oiler/Greaser 13.45 **  
Pavement Marking Equipment 11.87 **  
Paver Asphalt 15.53 **  
Roller Asphalt Breakdown 12.13 **  
Roller Asphalt Finish 13.65 **  
Roller Other 10.48 **  
Scraper Finish 13.98 **  
Scraper Rough 10.17 **  
Slip Form Machine 19.29  
Tack Truck/Distributor Operator 14.56 **  

TRUCK DRIVER   
GVWR of 26,000 Lbs or Less 10.35 **  
GVWR of 26,001 Lbs or Greater 12.04 **  

 
Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 
** Workers in this classification may be entitled to a higher minimum wage under Executive Order 
14026 ($16.20) or 13658 ($12.15).  Please see the Note at the top of the wage determination for 
more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 
up to 56 hours of paid sick leave each year.  Employees must be permitted to use paid sick leave 
for their own illness, injury or other health-related needs, including preventive care; to assist a 
family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking.  Additional information on contractor requirements and worker 
protections under the EO is available at https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses  
(29 CFR 5.5(a)(1)(ii)). 
 
The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage determination. 
The classifications are listed in alphabetical order of "identifiers" that indicate whether the 
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 
average rate) or a union average rate (weighted union average rate). 
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Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 
an abbreviation identifier of the union which prevailed in the survey for this classification, which 
in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 2014. 
 
Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average rate 
based on all the rates reported in the survey for that classification.  As this weighted average rate 
includes all rates reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates the State of Louisiana.  
2012 is the year of survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage determination.  
5/13/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 
Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for 
the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter?  This can be: 
 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour National Office because National Office has responsibility for the David-
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Bacon survey program.  If the response from this initial contact is not satisfactory, then the process 
described in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 

action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 

 
 
Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 

to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 
4.) All decisions by the Administrative Review Board are final. 

 

END OF GENERAL DECISION 
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WORK ZONE TRAFFIC CONTROL FOR INTERSTATE/FREEWAY RESURFACING 
(02/17/2020) (Rev. 5/10/2021) 

 

General Requirements 

 

This Provision is intended for interstate / freeway resurfacing projects. In the event, the day and 

time restrictions allow for daytime work activities the Work Zone Presence Lighting and 

Sequential Flashing Lights are to be omitted. However, the Digital Speed Limit Signs and 

Connected Lane Closure Devices will be required as described below. 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2024 NCDOT Standard 

Specifications and the following provisions: 

 

When personnel and/or equipment are working on the shoulder adjacent to a divided facility and 

within 10 feet of an open travel lane, close the nearest open travel lane using Standard Drawing 

No. 1101.02 of the 2024 NCDOT Roadway Standard Drawings. 

 

When personnel and/or equipment are working within a lane of travel of a divided facility, close 

the lane using Standard Drawing No. 1101.02 of the 2024 NCDOT Roadway Standard Drawings 

or as directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain 

within the closed travel lane. Perform work only when weather and visibility conditions allow safe 

operations as directed by the Engineer. 

 

1. Time Restrictions for Lane Closure and Road Closure Activities 

 

All lane closure and road closure activities shall be performed in compliance with the day and time 

restrictions listed and defined in this Contract. 

 

Any activities performed outside of these requirements will be subject to the liquidated damages 

unless approved by the Engineer prior to beginning the activity. 

 

The Contractor may place/pre-stage all required signs and traffic control devices necessary for 

lane closures prior to the closure time as approved by the Engineer. However, flashing arrow 

boards and changeable message signs shall not indicate lane closure information until 30 minutes 

or less prior to the installation of the lane closure. Typical pre-staging times are 1 hour for a single 

lane closure and 2 hours for double and triple lane closures. The travel lane(s) are to be closed at 

the prescribed times defined in this Contract. When available, law enforcement should be onsite 

to shadow workers during pre-staging activities. 
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For removal, the lane(s) must be reopened in compliance with the times defined in this Contract. 

It is acceptable to remove the signs and traffic control devices from the shoulder/staging area after 

the lane(s) are reopened to traffic. All electronic lane closure messages and flashing arrow displays 

shall be off once lanes are opened. When available, law enforcement should remain on the project 

while workers removed and secure their signs and devices. 

 

2. Work Zone Speed Limits and Digital Speed Limit Signs (DSLS) 

 

All speed limits are the sole authority of the NCDOT. An ordinance by the State Traffic Engineer 

is required for all speed limits in order to have a lawfully enforceable speed limit. No speed limit 

messages/signs shall be installed prior to receiving a signed ordinance.  

 

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination 

with the Work Zone Traffic Control Section will provide all work zone speed limit 

recommendations based on activities and conditions.  

 

When lane closures are in effect, implement a Work Zone Variable Speed Limit Reduction as 

stated in the ordinance and in accordance with the attached provision and drawing. 

 

Use Digital Speed Limit Signs (DSLS) to display the work zone speed limit as shown in the 

attached special provision and drawing. The speed limit shall be continuously displayed on the 

digital speed limit signs. 

 

The Contractor will be responsible for coordinating with the Engineer when the work zone speed 

limits are to be changed and will have to seek approval by the Engineer before the speed limit is 

changed.  

 

When the variable speed limit reductions are in effect, cover or remove any existing speed limit 

signs located within the active work area that conflict with the variable speed limit reduction.  

 

The speed limit shall be returned to the existing speed limit when the lane closure is removed and 

traffic is returned to the existing pattern.  

 

3. Connected Lane Closure Devices 

 

Furnish and install Connected Lane Closure Devices that transmit the location of the lane closure 

to navigational companies and the Statewide Traffic Operations Center (STOC). 

 

4. Work Zone Presence Lighting and Sequential Flashing Warning Lights  

 

Provide the following for nighttime work activities in accordance with attached drawing and 

special provisions: 
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A. Furnish and install Work Zone Presence Lighting to supplement the Contractor’s portable 

construction and equipment lighting for the purpose of alerting motorist to the existence of an 

active work zone and to encourage compliance with the reduced work zone speed limit. See 

attached special provision. 

 

B. Furnish and install Sequential Flashing Warning Lights on drums used for merging tapers 

to assist motorist in determining which direction to merge and to decrease late lane merging.  

See attached special provision. 

 

5. Law Enforcement 

 

This Contract requires law enforcement presence for all lane closures or as determined by the 

Engineer. The Contractor will not be responsible for the payment of law enforcement officers but 

shall notify the Engineer 14 days in advance of any planned lane closure. 

 

The Resident Engineer assigned to this project will notify the law enforcement agency when their 

presence is needed on the project. The Contractor shall cooperate with the law enforcement officers 

during the life of this project. 

 

Temporary Traffic Control (TTC) 

 

Refer to Standard Drawing No. 1101.02, 1101.04, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 

1135.01, 1165.01, and 1180.01 of the 2024 NCDOT Roadway Standard Drawings when closing a 

lane of travel in a stationary work zone for items such as milling, paving, diamond grinding 

concrete pavements, minor bridge operations, approach slab rehabilitation, and construction 

activities on or in the shoulder. 

 

Drums are recommended for all lane closure operations occurring at night. However, if skinny 

drums are used at night, they shall be placed every 20’ in the tangent sections of lane closure 

operations. Skinny drums shall not be used for upstream tapers. 

 

When covering work zone signs, use an opaque material that prevents reading of the sign at night 

by a driver using high beam headlights. Use material which does not damage the sign sheeting.  

  

Refer to Roadway Standard Drawing No. 1101.02, sheets 10 and 11, of the 2024 NCDOT Roadway 

Standard Drawings for diamond grinding, milling and/or paving of ramps unless otherwise 

approved to be closed by the Engineer. All items shall be compensated for based on the unit bid 

price for the respective item. 

 

Refer to Roadway Standard Drawing No. 1101.02, sheet 15 or 16, of the 2024 NCDOT Roadway 

Standard Drawings for utilizing a moving operation for such items as pavement marking and 
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marker placement. A minimum speed of 3 mph shall be maintained at all times with no stops that 

narrow or close a lane of travel. If the moving operation is progressing slower than 3 mph at any 

time, install a lane closure. All traffic control devices for this operation are considered incidental 

to the pay items for pavement markings and markers. 

 

Traffic Operations 

 

1. Project Requirements 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

A. Before working on ANY MAP, the Contractor shall submit a written construction sequence 

for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-

construction meeting and the sequence must be approved before closing a lane of traffic. 

 

B. The standard active work area is 2 miles. This is defined as the distance of Resurfacing 

Operations taking place in a single work period. However, the maximum allowed lane 

closure distance is 5 miles. Approval by the Engineer is required before closing more 

than 2 miles of Interstate to ensure the Contractor has the equipment and labor force to 

actively pursue the work. 

 

C. Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 

approaches. Patch and make repairs to bridge surface and its approaches before resurfacing 

occurs. Coordinate all operations on the bridge and its approaches with the Engineer. 

 

D. Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 

patching.  Patch these areas before resurfacing occurs. Allow full depth asphalt patching to 

cool to the point of supporting traffic without displacement or rutting before reopening 

closed lane. Coordinate the resurfacing operations of the patched areas with the Engineer. 

 

E. Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing 

Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.  

Coordinate all signal loop operations with the Engineer. 

 

F. Obtain written approval of the Engineer before working in more than one location or setting 

up additional lane closures.  

 

G. The Contractor on this and any adjacent projects, or subcontractors working within this 

project shall coordinate lane closure location, type, and direction with the Engineer to best 

maintain lane continuity through the limits of this and adjacent projects.  

 

H. Operate equipment and conduct operations in the same direction as the flow of traffic.  

Maintain vehicular access in accordance with Article 1101-05 of the 2024 NCDOT 

Standard Specifications.  
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I. Provide appropriate construction lighting in accordance with Section 1413 of the 2024 

NCDOT Standard Specifications. 

 

J. Contractor shall diamond grind, mill, and pave lanes in an order such that water shall not 

accumulate. 

2. Paving Lift Requirements and Time Limitations 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations until all lanes of traffic are brought to the same station and elevation: 

 

Paving Overlays and Lifts up to 3” 

 

A. For surface course paving lifts of 2.0” or less, the Contractor shall conduct his paving 

operations such that the following conditions are met.  

 

 Once paving begins in any lane, the Contractor will be permitted to pave as far as the work 

operations allow (up to 5 miles) for the initial paving period. In the next days’ paving 

operation, not to exceed 72 hours, bring the adjacent lane to the same station and elevation. 

At the end of the work period, any uneven lane conditions shall be signed with an 

“UNEVEN PAVEMENT/NEXT XX MILES” on the portable changeable message signs 

and portable “UNEVEN PAVEMENT” signs (dual mounted) 1,000’ in advance of the 

uneven pavement and every ½ miles thereafter along the uneven portion of roadway. Once 

mitigated, all portable “UNEVEN PAVEMENT” signs shall be removed.  

 

 For Open Graded Surface Mixes, “UNEVEN PAVEMENT” signs are not required. 

 

B. For 3” surface course mixes, place in two paving lifts of 1 ½” each unless directed 

otherwise by the Engineer. Conditions for uneven travel lanes same as described above. 

 

Paving Lifts Greater than 3”  

 

For all other paving lifts greater than 3”, bring all newly resurfaced lanes to the same station and 

elevation by the end of each work period unless the Contractor utilizes the notched wedge paving 

methods as described below: 

 

A. Any paving lift greater than 3” shall be mitigated by having an approved wedge apparatus 

on the paver that shapes the edge 1” vertically and the remaining at a maximum slope 

steepness of 2:1. The maximum paving lift allowed to use this method is 3”. 

 

B. At the end of the work period, the Contractor shall place portable “UNEVEN 

PAVEMENT” signs in advance of the uneven pavement and spaced every ½ mile along 



TC-7 
HI-0015  Columbus County 

   

the section of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” 

signs shall be removed.   

 

C. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring 

up the adjacent lane to the same station and elevation before any further paving takes place 

on the project. 

 

Milling Operations (Does Not Apply to Fine Milling) 

Conduct milling operations so that any milled pavement is paved back by the end of each work 

period. 

 

A milled/grooved surface shall not be re-opened to traffic except in cases where inclement weather 

or mechanical failure prevents the paving back of the lane by the end of the work period. 

 

If milled areas are not paved back within the same work period due to inclement weather or 

mechanical failure, the Contractor is to furnish and install portable signs to warn drivers of the 

conditions.  The signs include “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted 

below, and “Uneven Lanes” (W8-11). These are to be dual indicated where lateral clearance can 

be obtained within the median areas.  Install the “Grooved Pavement” (W8-15) w/ Motorcycle 

Plaque 1500’ in advance of the milled area.  Install the “Uneven Lanes” (W8-11) 500’ in advance 

of the milled area. Alternate these signs every ½ mile. Once mitigated, all portable signs are to be 

removed. 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the 

Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 

operation is completed.  Remove any existing pavement adjacent to the milled area that has been 

damaged and replace with patch material as directed by the Engineer. 

 

Fine Milling / Microsurfacing Operations (Depths less than 1”) 

 

For fine milling operations less than 1”, paving is not required in the same work period. The paving 

of the fine milled area is to be conducted within the next work period and not to exceed 72 hours. 

No advance warning signs are needed for the conditions. However, pavement markings are 

required by the end of each work period. 

 

3. Temporary Pavement Markings 

 

Review and record the existing pavement markings and markers before obliteration. Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction with 

the 2024 NCDOT Roadway Standard Drawings unless otherwise directed by the Engineer. Submit 

the record of the existing pavement markings seven calendar days before the obliteration of any 

pavement markings. 
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Obliterated pavement markings shall be replaced by the end of each work period.  Interim paint 

may be used to comply with time limitations if final pavement markings cannot be placed except 

for milled surfaces or diamond ground surfaces. Final markings shall be placed within 30 days in 

accordance with Section 1205-4 and Section 1205-5. For milled surfaces, temporary pavement 

markings shall be used in accordance with Section 1205-8(C). There will be no direct payment for 

interim paint. Temporary paint will be paid for at the contract unit price. 

 

For concrete surfaces that have been diamond ground as a surface treatment, 4” temporary paint 

shall be used in accordance with Section 1205-8(C). Upon completion of all diamond grinding 

operations, 4” line removal shall be used to remove 100% of the 4” temporary paint on the final 

concrete surface by grinding method only. Use an acceptable method to grind ridges smooth only 

where pavement markings will be installed prior to placing final pavement marking material. This 

method shall also be used in the area of the black contrast for surface preparation.  Payment for 

line removal will be made in accordance with Section 1205-10. 

 

For project winterization, install temporary paint markings in accordance with Section 1205-8(C) 

of the 2024 NCDOT Standard Specifications. Use 6” lane, edge, and center lines and 12” gore 

lines.  Compensation for this work shall be made in accordance with Section 1205-10 except that 

no payment will be made if paving is completed more than 30 days before the written notification 

by the Department that winterization is required. 

 

4. Work Zone Signing: 

 

A. Description 

 

Install advance/general warning work zone signs per attached drawings prior to beginning 

work.  

 

For paving overlays of 3” or greater that create a drop-off adjacent to the median shoulder, 

install “LOW/SOFT SHOULDER” (SP 13107) signs on the median shoulder. Place 

initially at the construction limits, and then space 1 mile thereafter. No signing required for 

the outside shoulder. 

 

Install and maintain signing in accordance with Divisions 11 and 12 of the 2024 NCDOT 

Standard Specifications.  

 

B. Installation 

 

All stationary Work Zone Advance/General Warning signs require notification to existing 

Utility owners per Article 105-8 of the 2018 Standard Specifications and Special Provision 

SP1 G115 within 3 to 12 full working days prior to installation. 
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Install all Work Zone Advance/General Warning signs before beginning work on a 

particular map.  If signs are installed more than seven (7) calendar days prior to the 

beginning of work on a particular map, cover the signs until the work begins.  Install each 

Work Zone Advance/General Warning sign separately and not on the same post or stand 

with any other sign except where an advisory speed plate or directional arrow is used. 

 

All sign locations to be verified by the Engineer prior to installation. Once the signs have 

been installed and accepted, any sign relocations requested by the Department will be 

compensated in accordance with Article 104-7. Any additional signs other than the ones 

required in this provision or attached drawings will be compensated in accordance with 

Article 104-7. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or cover 

Work Zone Advance/General Warning signs.  Uncover Work Zone Advance/General 

Warning signs no more than 7 calendar days before work resumes.  

 

All other operations may be suspended upon failure to comply with the above 

requirements. Such suspended operations would not be resumed until the above 

requirements are fulfilled. 

 

C. Sign Removal 

 

Once Maps on the project are substantially completed, it is acceptable to remove the 

stationary work zone signs on those Maps in lieu of waiting until all of the Maps are 

completed on the project. A Map is substantially complete when the resurfacing operations 

are completed and the shoulders are brought up to the same elevation as the proposed 

pavement and when temporary pavement markings (paint) are installed along the centerline 

and edge lines as well as the ramps and loops. The final pavement markings (thermoplastic 

or polyurea) and/or markers do not have to be installed for the Map to be considered 

substantially complete. Final pavement markings and markers are installed with portable 

signing and changeable message signs according to Roadway Standard Drawing 1101.02, 

sheet 15 or 16. Any remaining punch list items requiring traffic control are to be completed 

using portable work zone signing with compensation covered in the contract unit price for 

the required traffic control items.   

 

Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

D. Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance 

with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2024 NCDOT 

Roadway Standard Drawings. 
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Measurement and Payment 

 

The lane closure distance is measured from the end of the merge taper where traffic is completely 

in the remaining open lane(s) to the last channelizing device closing the lane. For multiple lane 

closures, the lane closure distance is measured from the end of the last merge taper to the last 

channelizing device closing the lane. 

 

Work Zone Signs (Stationary) will be measured and paid as the actual number of square feet 

satisfactorily installed at each location and accepted by the Engineer. 

 

Single Lane Closure will be measured and paid as the actual number of single stationary lane 

closures satisfactorily installed for required operations as shown in Roadway Standard Drawing 

1101.02, sheets 3, 4, 5, 6, 10 & 11. All labor, traffic control devices, and signing for Single Lane 

Closure, up to 2 miles, as shown in these Roadway Standard Drawings are paid under this item. 

 

Double Lane Closure will be measured and paid as the actual number of double stationary lane 

closures satisfactorily installed for paving and all other required operations as shown in Roadway 

Standard Drawing 1101.02, sheet 8, 10 & 11, or 1101.03 Sheet 9. All labor, traffic control devices, 

and signing for Double Lane Closure, as shown in these Roadway Standard Drawings are paid 

under this item. In the event, separate double lane closures are necessary in the same direction as 

the work operation and the closures are at least 2 miles apart, the Contractor will be paid for each 

double lane closure. 

 

Triple Lane Closure will be measured and paid as the actual number of triple stationary lane 

closures satisfactorily installed for paving and all other required operations as shown in Roadway 

Standard Drawing 1101.02, sheet 8, plus the addition of another lane closure, and sheets 10 & 11. 

All labor, traffic control devices, and signing for Triple Lane Closure as defined above are paid 

under this item. In the event, separate triple lane closures are necessary in the same direction as 

the work operation and the closures are at least 2 miles apart, the Contractor will be paid for each 

triple lane closure. 

 

Ramp/Loop Traffic Control will be measured and paid as the actual number of traffic control set 

ups satisfactorily installed at each ramp and loop as shown in Roadway Standard Drawing 1101.02, 

sheets 10 and 11, for paving and all other required operations. This includes set ups on multiple 

lane ramps and loops. All labor, traffic control devices, and signing for Ramp/Loop Traffic Control 

as shown in these Roadway Standard Drawings are paid under this item. 

 

Ramp/Loop Closure will be measured and paid as the actual number of total ramp/loop closures 

and detours satisfactorily installed for ramp/loop paving and all other required operations, as 

shown on the Short Term Closure and Detour of Interstate/Freeway Ramps detail drawing. All 

labor, traffic control devices and signing required for re-routing traffic as shown on the Short Term 
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Closure and Detour of Interstate/Freeway Ramps detail drawing are paid under this item. In the 

event two separate ramps are closed at the same time, they will be measured individually and paid 

on a per each basis. 

 

Paint Pavement Marking Lines, Paint Pavement Marking Symbols, and Removal of Pavement 

Marking Lines will be measured and paid in accordance with Section 1205-10.  

 

Digital Speed Limit Signs, Connected Lane Closure Devices, Sequential Flashing Warning Lights, 

and Work Zone Presence Lighting are paid separately in accordance with their respective special 

provisions.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Work Zone Signs (Stationary) SF 

Single Lane Closure EA 

Ramp/Loop Traffic Control EA 

Ramp/Loop Closures EA 
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WORK ZONE DIGITAL SPEED LIMIT SIGNS 
(5/10/2021) 

 

Description 

 

Furnish and install Work Zone Digital Speed Limit Signs on interstates and freeways with speed 

limits of 55 mph or greater. These signs are regulatory speed limit signs with LED displays for the 

speed limit numbers. 

 

Materials 

 

Digital Speed Limit Signs shall be a minimum 36” wide x 48” high. The speed limit sign (R2-1) 

shall be black on white with high intensity white prismatic sheeting.   

 

The Digital Speed Limit Sign shall be mounted such that the bottom of the sign is 7’ above 

roadway. 

 

The LED panel shall be a minimum of 28” wide x 18” high. The display on the LED panel shall 

be amber or white. 

 

The LED numbers shall have a minimum 5 wide by 7 high pixel array with a minimum height of 

18”. 

 

The LED panel shall have auto brightness/dimming capability.  

 

The black on orange “WORK ZONE” sign shall be mounted above the speed limit sign. It shall 

be 36” wide x 24” high with high intensity prismatic orange sheeting. 

 

The black on white “$250 FINE” sign shall be mounted below the speed limit sign. It shall be 36” 

wide x 24” high with high intensity prismatic white sheeting. 

 

All digital speed limit systems shall have operational software and wireless communications that 

allows for remote operation and data monitoring. It shall be configured to allow access by the 

Engineer or their designee to change each sign independently or change the speed limit on all signs 

at once from a PC, tablet or cellular phone application. 

 

Radar equipment to detect approaching speeds on the digital speed limit systems is optional. 

However, if the systems have radar, they will be equipped to store the detected speed data, this 

information should be available in a spreadsheet format and accessed remotely from a secure cloud 

location. 

 

The Work Zone Digital Speed Limit systems shall have flashing beacons. The beacons are to be a 

minimum of 8” diameter LED circular yellow. They shall be mounted above and below the sign 

assemblies and are to be centered. The beacons shall alternately flash at rates not less than 50 or 

more than 60 times per minute. 
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In addition, the flashing beacons shall be mounted in such a manner that the $250 FINE sign is not 

obscured when in operation. 

 

Digital Speed Limit Signs may be trailer mounted or stationary mounted. The unit shall be solar 

powered and have the ability to operate continuously. It shall be supplemented with a battery 

backup system which includes a 110/120 VAC powered on-board charging system. 

  

The batteries, when fully charged, shall be capable of powering the display for 20 continuous days 

with no solar power. The unit shall be capable of being powered by standard 110/120 VAC power 

source. 

 

Store the battery bank and charging system in a lockable, weather and vandal resistant box.  

 

All Work Zone Digital Speed Limit Sign equipment shall be on the NCDOT Approved Products 

List. 

 

Digital Speed Limit Displays 

 

The speed limit shall be continuously displayed on the signs. All other stationary speed limit signs 

shall be covered when Digital Speed Limit systems are in operation. 

 

Reduced Speed Limit Displays 

 

The Digital Speed Limit systems shall have beacons activated when the work zone speed limit is 

reduced. Otherwise, the beacons are to remain off. 

 

IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The Digital Speed 

Limit Signs shall display the reduced work zone speed limit without flashing the LED speed limit 

number unless approaching speeds are detected to be 6 MPH or higher than the displayed speed 

limit. If speeds are detected 6 MPH or above the displayed Speed Limit, then the LED shall flash 

the speed limit until the speeds are within the 6 MPH tolerance. 

 

Existing Speed Limit Displays 

 

When the existing speed limit is displayed on the Digital Speed Limit Signs, the beacons are to 

remain off. 

 

IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The speed limit 

number is not to flash unless the approaching speeds are detected to be 6 MPH or higher than the 

displayed speed limit. 

 

Other Construction Methods 

 

The speed limits are the sole authority of the NCDOT.  An ordinance by the State Traffic Engineer 

is required for all speed limits in order to have a lawfully enforceable speed limit. 
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The Regional Traffic Engineering Office and the Division Construction Engineer in coordination 

with the Work Zone Traffic Control Section will provide all work zone speed limit 

recommendations based on activities and conditions.  

 

The Contractor will be responsible for coordinating with the Engineer when the work zone speed 

limits are to be changed and will have to seek approval by the Engineer or their designee before 

the speed limit is changed.  

 

Whenever possible, each trailer mounted unit shall be placed on the paved shoulder and shall have 

the capability of being leveled.  

 

Measurement and Payment 

 

Work Zone Digital Speed Limit Signs will be measured and paid as the maximum number of Work 

Zone Digital Speed Limit Signs satisfactorily installed according to the attached detail and 

properly functioning at any one time during the life of the project.  

 

This includes all materials and labor to install, maintain and remove all the Work Zone Digital 

Speed Limit Signs.  

 

Pay Item         Pay Unit 

Work Zone Digital Speed Limit Signs      Each 
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WORK ZONE PRESENCE LIGHTING 
(10/14/19) (Rev. 5/10/2021) 

 

Description 

 

Furnish and install Work Zone Presence Lighting during nightly lane closures on multilane 

roadways with speed limits of 55 mph or greater. 

 

Materials 

 

Anti-glare lighting systems are required. Work Zone Presence Lighting shall be installed in 

accordance with the attached detail and the Manufacturer’s recommendations.  

 

Supply a power source for each light to provide the light output as described in the chart below. 

 

Each light unit shall be capable of providing a minimum of 14,000 lumens illuminating a minimum 

area of approximately 3,000 square feet. The light shall be capable of being elevated to a height of 

14 feet above the pavement. 

 

Each light unit support base or mounting stand shall have the capability of being leveled such that 

the light mast is plumb. 

 

Provide Work Zone Presence Lighting listed on the NCDOT Approved Products List. 

 

Construction Methods 

 

Work Zone Presence Lighting is permitted to be prestaged (up to 1 hour prior for single lane 

closures and up to 2 hours prior for double or triple lane closures) along with other traffic control 

devices or installed within 1 hour after the necessary traffic control has been installed for the lane 

closure(s). At the end of the work night, the Work Zone Presence Lighting shall be removed within 

1 hour before or after the lane closure(s) is removed.  

 

Whenever possible, each light unit shall be placed on the outside paved shoulder, a minimum of 4 

feet from the travel lane and spaced according to the chart below based on the amount of light 

output for each unit. 

   

Work Zone Presence Lighting is permitted to supplement the Portable Construction Lighting 

inside the lane closure. At no time shall Work Zone Presence Lighting be used in lieu of Portable 

Construction Lighting when required. 

 

If there is sufficient existing overhead lighting, Work Zone Presence Lighting may be eliminated 

as directed by the Engineer. 

 

Lighting Unit Installation Requirements 
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The lighting units shall be installed in advance of the lane closure as shown on the attached detail 

and spaced according to the chart below: 

 

 AREA 1 AREA 2 

Light Output 

(Lumens) 

Illuminated 

Fixture Area 

(Sq. Ft.) 

# of 

Lights 
Spacing* 

# of 

Lights 
Spacing* 

14,000 - 35,000 4 6 640’ (16 skips) 8 480’ (12 skips) 

35,001 - 59,999 5 5 800’ (20 skips) 6 640’ (16 skips) 

60,000+ 6+ 4 1,000’ (25 skips) 5 800’ (20 skips) 

*Skips refer to traditional 10’ pavement marking lines with 30’ gaps. 

 

Area 1: Begins 2,640’ downstream from CMS; Extends to just past 1st Lane Closure Sign 

 

Area 2: Begins just past the 1st Lane Closure Sign; Extends to just past the last Lane Closure Sign 

 

MEASUREMENT AND PAYMENT 

 

Work Zone Presence Lighting will be measured and paid as the maximum number of lighting units 

satisfactorily placed, accepted by the Engineer, and in use at any one time during the life of the 

project. 

  

Relocation, replacement, repair, removal, and maintenance of Work Zone Presence Lighting units 

will be incidental to the work of this section. No measurement or separate payment will be made 

for power generators, batteries, or other power supply devices. 

 

Pay Item        Pay Unit 

Work Zone Presence Lighting     Each 
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STABILIZATION REQUIREMENTS: 
(3-11-16) (Rev. 4-30-19) S-2 

 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina 
Department of Environmental Quality Division of Water Resources.  Temporary or permanent 
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 
with the following exceptions in which temporary or permanent ground cover shall be provided in 
14 calendar days from the last land-disturbing activity: 
 

 Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
 Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
 Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (East Crimp) 

 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
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Approved Tall Fescue Cultivars 
 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice 
Kalahari 
 

Scorpion 
Serengeti 
Shelby 

Essential 
Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 
Avenger Falcon NG Legitimate Signia 
Barlexas Falcon V Lexington Silver Hawk 
Barlexas II Faith LSD Sliverstar 
Bar Fa Fat Cat Magellan Shenandoah Elite 
Barrera Festnova Matador Sidewinder 
Barrington Fidelity Millennium SRP Skyline 
Barrobusto Finelawn Elite Monet Solara 
Barvado Finelawn Xpress Mustang 4 Southern Choice II 
Biltmore Finesse II Ninja 2 Speedway 
Bingo Firebird Ol’ Glory Spyder LS 
Bizem Firecracker LS Olympic Gold Sunset Gold 
Blackwatch Firenza Padre Taccoa 
Blade Runner II Five Point Patagonia Tanzania 
Bonsai Focus Pedigree Trio 
Braveheart Forte Picasso Tahoe II 
Bravo Garrison Piedmont Talladega 
Bullseye Gazelle II Plantation Tarheel 
Cannavaro Gold Medallion Proseeds 5301 Terrano 
Catalyst Grande 3 Prospect Titan ltd 
Cayenne Greenbrooks Pure Gold Titanium LS 
Cessane Rz Greenkeeper Quest Tracer 
Chipper Gremlin Raptor II Traverse SRP 
Cochise IV Greystone Rebel Exeda Tulsa Time 
Constitution Guardian 21 Rebel Sentry Turbo 
Corgi Guardian 41 Rebel IV Turbo RZ 
Corona Hemi Regiment II Tuxedo RZ 
Coyote Honky Tonk Regenerate Ultimate 
Darlington Hot Rod Rendition Venture 
Davinci Hunter Rhambler 2 SRP Umbrella 
Desire Inferno Rembrandt Van Gogh 
Dominion Innovator Reunion Watchdog 
Dynamic Integrity Riverside Wolfpack II 
Dynasty Jaguar 3 RNP Xtremegreen 
Endeavor Jamboree Rocket  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 
add 20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 
tack shall not be allowed on this project. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw 
is to be applied and then crimped. After the crimping operation is complete, an additional 
application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 
emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer 
providing that maximum spacing of crimper blades shall not exceed 8". 
 
 
CONCRETE WASHOUT STRUCTURE: 

(8-17-23) 

 
Description 
 
Concrete washout structures are enclosures above or below grade to contain concrete waste water 
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 
equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 
so that this material does not migrate to surface waters or into the ground water. These enclosures 
are not intended for concrete waste not associated with wash out operations.  
 
The concrete washout structure may include constructed devices above or below ground and or 
commercially available devices designed specifically to capture concrete wash water.   
 
Materials 
 
Item Section 
Temporary Silt Fence 1605 
  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 
 
Geomembrane basin liner shall meet the following minimum physical properties for low 
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 
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minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 
50 feet from top of bank of perennial stream, other surface water body, or wetland.) 
 
Construction Methods 
 
Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 
and as directed.   
 
Install temporary silt fence around the perimeter of the enclosure in accordance with the details 
and as directed if structure is not located in an area where existing erosion and sedimentation 
control devices are capable to containing any loss of sediment. 
 
Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 
so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 
traffic. 
 
Alternate details for accommodating concrete washout may be submitted for review and approval.  
 
The alternate details shall include the method used to retain and dispose of the concrete waste 
water within the project limits and in accordance with the minimum setback requirements. (5 feet 
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 
wetland.) 
 
Maintenance and Removal 
 
Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 
freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 
functional condition after reaching 75% capacity. 
 
Inspect concrete washout structures for damage and maintain for effectiveness. 
 
Remove the concrete washout structures and sign upon project completion. Grade the earth 
material to match the existing contours and permanently seed and mulch area. 
 
Measurement and Payment 
 
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 
details. If alternate details or commercially available devices are approved, then those devices will 
also be paid for per each approved and installed device.  
 
Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 
 
Safety Fence shall be measured and paid for as provided elsewhere in this contract. 
 
No measurement will be made for other items or for over excavation or stockpiling. 
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Payment will be made under: 
 
Pay Item Pay Unit 

Concrete Washout Structure Each 
 
IMPERVIOUS DIKE: 
(9-9-11)(Rev. 11-15-22) 

 
Description 
 
This work consists of furnishing, installing, maintaining, pumping and removing an Impervious 
Dike for the purpose of diverting normal stream flow around the construction site.  The Contractor 
shall construct an impervious dike in such a manner approved by the Engineer.  The impervious 
dike shall not permit seepage of water into the construction site or contribute to siltation of the 
stream.  The impervious dike shall be constructed of an acceptable material in the locations noted 
on the plans or as directed by the Engineer. 
 
Materials 
 
Acceptable materials shall include but not be limited to sheet piles, sandbags, and/or the placement 
of an acceptable size stone lined with polypropylene or other impervious geotextile. 
 
Earth material shall not be used to construct an impervious dike when it is in direct contact with 
the stream unless vegetation can be established before contact with the stream takes place. 
 
Construction Methods 
 
Where impervious dikes are shown on the plans and used to dewater or lower the water elevation, 
construct in accordance with Article 410-4 and 410-5. 
 
Measurement and Payment 
 
Impervious Dike will be measured and paid as the actual number of linear feet of impervious 
dike(s) constructed, measured in place from end to end of each separate installation that has been 
completed and accepted by the Engineer.  Such price and payment will be full compensation for 
all work including but not limited to furnishing materials, construction, maintenance, pumping and 
removal of the impervious dike. 
 
Payment will be made under: 
 
Pay Item Pay	Unit	

Impervious Dike Linear Foot 
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SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 
fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 
or interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 
by the Engineer.  The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 
section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 
length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 
color and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 
be erected to conform to the general contour of the ground. 
 
(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 
set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 
backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 
power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
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acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 
the option of the Contractor, be cut at this angle either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 
each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 
paid for as “Construction Surveying”, except that where there is no pay item for construction 
surveying, all safety fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 
 
(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 
minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 
to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 
shall be identified with a different colored flagging to distinguish it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 
of the interior boundaries.  This delineation will be considered incidental to the work being paid 
for as Construction Surveying, except that where there is no pay item or construction surveying 
the cost of boundary flagging delineation shall be included in the unit prices bid for the various 
items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 
visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 
substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 
Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 
as the cost of same shall be included in the unit prices bid for the various items in the contract. 
 
The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full compensation 
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including but not limited to furnishing and installing fence geotextile with necessary posts and post 
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Safety Fence Linear Foot 
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SPECIAL PROVISION FOR PIPE REHABILITATION   
 
 
I. DESCRIPTION  
 
This work shall consist of the rehabilitation of existing storm water pipes, or culverts by the method or 
methods specified at the designated locations described in the Contract.  
 
Pipe liner systems used for rehabilitation shall be from the NCDOT Approved Products List and may be 
subject to limitations for use as specified herein, by site-specific limitations for those locations listed in the 
Contract, or limitations as shown on the NCDOT Approved Products List for the specific liner system. The 
Contractor shall consult the Contract to determine the method or methods that are permitted at each 
rehabilitation location. 
 
Liners provided per this special provisions shall be designed per the NCDOT Pipe Liner Manual. 
 
The Contractor shall provide contract submittals as called for herein to the Engineer, NCDOT Materials 
and Tests Unit, and Hydraulics Unit, a minimum of 10 days prior to start of installation.   
 
Designated Locations and Allowable Methods 
 

Site Latitude 
(decimal 
degrees) 

Longitude 
(decimal 
degrees) 

County Route Allowable Liner 
Categories 

Notes 

1 34.31934 -
78.34651 

Columbus US 
74 

A, B 18” RCP Sta 499+60 
WBL 

2 34.31928 -
78.34455 

Columbus US 
74 

A, B 18” RCP Sta 505+60 
WBL 

3 34.31643 -
78.25453 

Columbus US 
74 

A, B 18” RCP Sta 777+68 
WBL 

4 34.31644 -
78.24725 

Columbus US 
74 

A, B 18” RCP Sta 799+65 
WBL 

5 34.31651 -
78.24097 

Columbus US 
74 

A, B 18”  Sta 818+60 WBL 

       

       

       

       

       

 
 
 
II. MATERIALS  
 
Category A - Cured-In-Place Pipe (CIPP) liners are lining an existing culvert by either pulling or 
inverting a resin-impregnated fabric tube and curing the tube in place.  When CIPP liners are specified, 
the liner system supplied by the Contractor shall conform to the following requirements as supported by 
contract submittals:  
 

• Must list host pipe diameter ranges for which the product is applicable.  

• Must indicate corrosion potential/acid reaction potential.  

• Must list cure method (e.g., UV, steam, hot water, etc.).  

• Must list typical, minimum, maximum application thicknesses.  

• Calculated minimum thickness of liner 



HI-0015                                                            PL-2                                                          Columbus  

  

• Designation of air or water inversion or pull-in-place method 

• Maximum allowable pulling force 

• Site specific cure time 

• Minimum pressure to hold liner tight against the host pipe 

• Maximum pressure to ensure liner does not sustain damage 

• Maximum and minimum cure temperatures 

• Ambient temperature range allowable during installation 

• Post cure temperature  

• Temperature cure profile. 

• Sample of temperature and pressure log to be used for monitoring the curing process 

• Certification on manufacturer's letterhead indicating that the contractor is approved by the fabric 

tube and resin manufacturer to perform CIPP installation work.  

• Manufacturer moisture limitations (e.g. installation in the dry, humidity restrictions, etc.).  

• Material safety data sheets for all hazardous chemicals that will be used on the job site including 

resin, catalyst, cleaners, and repair agents. Identify the proposed use for each hazardous 

chemical and where it will be used in the work. 

• Must provide and comply with specification for installation, and provide NCDOT Type 1 or Type 4 
Certificates of compliance with material specifications as applicable to the below, or equivalent as 
approved by the Engineer: 

o ASTM D5813 
o ASTM F1216 for inverted CIPP 
o ASTM F1743 for pulled-in-place CIPP 
o ASTM F2019 for pulled-in-place GRP CIPP 
o ASTM F2599 for sectional inverted CIPP (applies to pipe sections, not full length) 

 

• Long Term Modulus of Elasticity for calculations = 150,000 psi.  NCDOT Type 2 or Type 5 

certifications may be submitted by vendors or contractors for proof of alternate Long Term 

Modulus of Elasticity extrapolated from ASTM D2990, 10000-hour test.  Design value of Long 

Term Modulus of Elasticity may be no greater than 50% of Initial Modulus of Elasticity.  Tested 

value must be greater than or equal to value used in design equations. 

 

• Initial Modulus of Elasticity for calculations = 300,000 psi.  NCDOT Type 2 or Type 5 certifications 

may be submitted by vendors or contractors for proof of alternate Initial Modulus of Elasticity 

based on ASTM D790.  Tested value must be greater than or equal to value used in design 

equations. 

 

• Long Term Flexural Strength = 2250 psi.  NCDOT Type 2 or Type 5 certifications may be 

submitted by vendors or contractors for proof of alternate Long Term Flexural Strength 

extrapolated from ASTM D2990, 10000-hour test.  Tested value must be greater than or equal to 

value used in design equations. 

 
 
When Category B Fold and Form flexible liners are specified, the liner system supplied by the 
Contractor shall conform to the following requirements as supported by contract submittals:  
 

• Must list host pipe diameter ranges for which the product is applicable.  

• Must indicate corrosion potential/acid reaction potential.  

• Must list type of reforming method (steam, hot water, etc.).   

• Certification on manufacturer's letterhead indicating that the contractor is approved by the 

manufacturer to perform installation work.  
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• Material safety data sheets for all hazardous chemicals that will be used on the job site. Identify 

the proposed use for each hazardous chemical and where it will be used in the work. 

• Calculated minimum thickness of liner. 

• Maximum allowable pulling force 

• Site specific reforming & cooling time 

• Minimum pressure to hold liner tight against the host pipe 

• Maximum pressure to ensure liner does not sustain damage 

• Maximum and minimum forming temperatures 

• Ambient temperature range for installation.   

• Sample of temperature and pressure log to be used for monitoring the curing process. 

• Must provide and comply with specification for installation, and provide NCDOT Type 1 or Type 4 
Certificates of compliance with material specifications as applicable to the below, or equivalent as 
approved by the Engineer: 

o ASTM D1784 defines PVC cell class referenced below 

o ASTM F1504 for PVC cell classification 12334 or 13223 
o ASTM F1533 for polyethylene 
o ASTM F714 for polyethylene min. cell classification 335420 and 2-4% carbon black 
o ASTM F1606 for deformed polyethylene 
o ASTM F1947 for folded PVC  
o ASTM F1867 for folded / formed PVC Type A 
o ASTM F1871 for PVC Type A  

 
NCDOT Type 2 or Type 5 certifications must be submitted by vendors or contractors for proof of Long 
Term Modulus of Elasticity, 50-year sustained loading value, if the following values are not used in design 
calculations:  22,000 psi shall be used for HDPE, PE, PP; and 140,000 psi shall be used for PVC; per 
AASHTO LRFD Bridge Design Specifications 8th ed., Table 12.12.3.3-1.   

 
 
III. CONSTRUCTION  
 
Pre-Installation Inspection – The Contractor shall perform a pre-installation video inspection of pipe 
using NASSCO certified personnel.  The camera shall be situated at the centerline of the pipe, and shall 
be mounted on a rubber tired or tracked pipe rover that allows for a 360-degree inspection.  Inspection 
equipment shall be capable of measuring protrusions and obstructions of ½ inch or greater. Provide a 
pipe profile, on which deflections that may affect the installation of the liner are located and noted.  The 
inspection shall be performed in the presence of the Engineer, unless waived by the Engineer. Dewater 
the host pipe to the satisfaction of the Engineer, and in accordance with NCDOT Best Management 
Practices for Construction and Maintenance Activities. A thorough culvert inspection is required to 
determine the number of existing “pipe to pipe” connections and the extent, if any, of obstruction removal 
and voids. The inspection shall be performed by experienced personnel trained in locating breaks, 
obstacles, voids and service connections. Video inspections shall be clearly labeled on the media with the 
time, date, and location of the pipe inspected. A copy of the video inspection shall be furnished to the 
Engineer at least 10 days prior to the start of rehabilitative construction. In the event the Contractor’s 
inspection shows the method of rehabilitation the Contractor has selected is no longer viable at that 
location as verified by the Engineer, the Contractor shall select another allowable method, if specified, 
from those designated in the Contract.  
 
Pipe Clean-out - The Contractor shall clear the existing pipe(s) designated for rehabilitation of any 
debris, sediment, protrusions greater than ½ inch in height, and any other potential obstructions prior to 
the start of rehabilitation efforts. The Contractor shall then thoroughly clean and prepare the host pipe 
prior to the liner installation. Cleaning shall conform to the recommendations of the liner manufacturer, 
and any additional requirements of this special provision. In the absence of manufacturer 
recommendations, the Contractor shall submit his/her proposed method for cleaning and preparing the 
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host pipe for the Engineer’s review and acceptance at least 10 working days prior to beginning the work 
at that location.  
 
Grouting Host Pipe - The Contractor shall perform grouting work described in the contract, prior to pipe 
liner installation to correct existing deficiencies, such as voids.  Grouting Host Pipe is not included in the 
scope of pipe lining described by this special provision. 
 
Inlet & Outlet Sealing – All pipe liner installations shall be sealed to the host pipe at the terminal ends of 
the liner to prevent flow between the liner and host pipe. 
 
De-Watering – All pipe liners and grout shall be installed in dry conditions.  The Contractor shall de-water 
by diverting, pumping, or bypassing any water flow through an existing pipe or drainage system prior to 
and during the lining process.  The method of de-watering is to be determined by the contractor but must 
be approved by the Engineer prior to implementing.   
 
Disposal Plan – The Contractor shall submit a Disposal Plan to the Engineer a minimum of 10 days prior 
to installation.  The Disposal Plan shall indicate how by-products and waste are to be contained, 
captured, transported offsite, and disposed of in accordance with project permits and local, state and 
federal regulations.  It shall be the Contractor’s responsibility to report and take appropriate corrective 
actions to remediate any water quality alteration resulting from lining operations in accordance with 
project permits and applicable local, state or federal regulations. The cost for such remediation shall be at 
the Contractor’s expense.  
 
 
Category A – Cured-In-Place Pipe liner method. The Cured-In-Place Pipe liner system shall be 
fabricated and installed in such a manner as to result in a maintained full contact tight fit to the internal 
circumference of the host pipe for its entire length. The installation shall adhere to the cure times and 
temperatures stipulated in the manufacturer’s recommended installation and cure specifications and the 
finished product shall be free of de-lamination, bubbling, rippling or other signs of installation failure.  
 
Install per specification or standard practice for installation (ASTM F1216 inverted CIPP, or F1743 pulled-
in-place CIPP, or F2019 pulled-in-place GRP CIPP, or F2599 sectional inverted CIPP for example). 
 
Pulled-in-place liner installation must be accomplished without significant liner twisting, or stretching the 
liner greater than 1% of its original length during installation. At no time shall the pulling force, as 
measured by a contractor-provided dynamometer or load cell, exceed that established by the liner 
manufacturer. For liner lengths greater than 100 feet, protect the pipe liner end using a device that 
uniformly distributes the applied load around the perimeter of the liner. 
 
Curing for styrene-based, epoxy-based, and vinyl ester-based CIPP may be accomplished by water, 
steam or ultraviolet light and shall be in accordance with the liner manufacturer's recommendations.  
 
Installation and curing requirements of pipe sections shall be in accordance with the manufacturer’s 
recommendations for the specific product, as applicable.  The Contractor shall furnish installation and 
curing requirements for the various flexible liners including individual components of the system, tube 
type (reinforced or non-reinforced), manufacturer name and type of resin including catalyst, volume of 
resin required to achieve proper impregnation and curing. All components of the systems shall be as 
recommended by the manufacturer for the specific system used, and all components shall include lot 
numbers and expiration dates.  
 
The Contractor shall place an impermeable barrier immediately upstream and downstream of the host 
pipe, prior to liner insertion, to capture any possible raw resin spillage during installation and shall dispose 
of any materials in accordance with the submitted disposal plan.  
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Where the pulled-in-place method of installation is used, the Contractor shall install a semi-rigid plastic 
slip sheet over any interior portions of the host pipe that could tear the outer film or over any significant 
voids in the host pipe.  
 
Reconnect the existing storm drain lateral connections immediately after the liner has been cured in 
place. Use robotic cutting devices to re-establish tie-ins in non-man accessible pipes. 
 
The Contractor shall monitor temperature via a minimum of three thermocouples on the outer surface 
(interface between the host pipe and liner) of the liner (one each at the upstream and downstream ends 
and one approximately mid-length of the host pipe). The Contractor shall monitor pressure during 
inversion and curing, and maintain pressure between minimum and maximum allowable pressures as 
provided by the manufacturer.  The Contractor shall automatically log cure time-temperature and time-
pressure data at 30 second intervals with a data logger and provide such information in a format 
acceptable to the Engineer.  
 
Submit the tape and log of recorded temperatures and pressure to the Engineer within 48 hours after 
completing the resin-curing process.   
 
The Contractor shall thoroughly rinse the cured lined pipe with clean water prior to re-introducing flow.  
The Contractor shall capture all cure water and/or steam condensate and rinse water and dispose of, in 
accordance with the submitted disposal plan.  
 
 
Within 21 days of completing the resin curing at a given culvert location, submit the test results from a 
ISO 17025 lab suitable to the Engineer. The report must be signed by a representative of the independent 
testing lab. The report must include: 

• Flexural strength and flexural modulus test results for field samples. 

• Thickness measurements for the liner using prepared core samples. 

• Description of the defects in the tested samples in terms of the effect on CIPP performance. 
 
Make cured samples from the identical materials (tube, resin and catalyst) to be used for the CIPP. 
Identify each sample by date, contract number, drainage system number of the corresponding culvert, 
thickness, name of resin, and name of catalyst.  
The samples must be 6 by 16 inches in size: Comply with the following sampling procedures unless UV 
cured: 

• Place 3 aluminum-plate clamped molds, each containing a flat plate sample, inside the downtube 
when heated circulated water is used, and in the silencer when steam is used during the resin 
curing period 

• Seal each flat plate sample in a heavy-duty plastic envelope inside the mold 

• Remove the 3 cured flat plate samples after draining all of the moisture from the cured CIPP 
 
If UV cured, comply with field sampling procedures under ASTM F2019, Section 7: Recommended 
Inspection Practices. 
 
Test the samples for flexural properties under ASTM D790, ASTM D5813, ASTM F1216, ASTM F1743, or 
ASTM F2019. Verify that physical properties of the field samples comply with the minimum values under: 

• ASTM F1216, Table 1 (modified values), for heat cured polyester, vinyl ester, and epoxy resins. 
The flexural strength must be at least 5,000 psi. The flexural modulus must be at least 300,000 
psi. 

• ASTM F2019, Table 1, for UV cured CIPP. The flexural strength must be at least 6,500 psi. The 
flexural modulus must be at least 725,000 psi. Comply with sampling and testing procedures 
under ASTM F2019, Section 7: Recommended Inspection Practices. 

 
Take core samples in the presence of the Engineer. Comply with the following core sample requirements: 
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• Take 2 samples. Take the samples at least 1 foot from each end of the culvert at a location near 
the top of the culvert. Samples must be at least 2 inches in diameter.  

• If culvert material is corrugated metal, obtain samples at the corrugation crests. 
 
Prepare the core samples by separating the CIPP material from the culvert material. If heat cured, 
remove the film from the inner lining or preliner.  If UV cured, remove the film from the inner and outer foil. 
Measure the thickness of the liner at 3 spots on each sample. If the culvert material is corrugated metal, 
measure the thickness at 3 spots that are along a line corresponding to the corrugation crests. Calculate 
the thickness as an average of at least 6 measurements. 
 
If UV cured, comply with sampling and testing procedures under ASTM F2019, Section 7: Recommended 
Inspection Practices. If the culvert material is corrugated metal, measure the thickness at 3 spots that are 
along a line corresponding to the corrugation crests. Calculate the thickness as an average of at least 6 
measurements. 
 
All voids from core samples are to be filled with Type 1 epoxy resin as specified in NCDOT Standard 
Specifications for Roads and Structures, Section 1081. 
 
CIPP may be rejected if any of: 

• Actual temperature and curing time and schedule do not comply with those shown in the 
authorized work plan 

• Pressure deviates more than 1 psi from the required pressure 

• At any time during installation the manufacturer's required minimum cool-down time or maximum 
cool-down rate is violated 

• There are defects including: 
o Concentrated ridges, including folds and wrinkles exceeding 8 percent of the CIPP 

diameter 
o Dry spots 
o Lifts 
o Holes 
o Tears 
o Soft spots 
o Blisters or bubbles 
o Delaminations 
o Gaps in the length of the CIPP 
o Gaps or a loose fit between the exterior of the CIPP and the culvert 

• Test results indicate one of the following: 
o If heat cured, 2 of the 3 flat plate samples do not have any of the following: 

▪ the specified modulus of elasticity 
▪ the specified flexural strength 
▪ either the specified modulus of elasticity or the specified flexural strength 

o If UV cured, 2 of the 3 cured samples do not have any of the following: 
▪ the specified modulus of elasticity 
▪ the specified flexural strength 
▪ either the specified modulus of elasticity or the specified flexural strength 

• The liner thickness is less than the greater of either one of the following: 
o Specified thickness 
o Calculated minimum thickness shown in your authorized work plan 

• Materials and installation methods are not those shown in your authorized installation plan 

• Defects are excessive or unrepairable 

• CIPP is not continuous or does not fit tightly for the full length of the culvert 
 
If UV cured, and post installation inspections reveal signs of incomplete curing (dripping resin, etc), 
contractor will trim liner obscuring uncured liner, re-wet, and re-cure with UV. 
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Category B - Fold and form flexible liners shall be installed per specification or standard practice for 
installation (ASTM F1606 deformed polyethylene, ASTM F1867 folded/formed PVC Type A, or ASTM 
F1947 folded PVC, for example).    
 
The liner system shall be fabricated and installed in such a manner as to result in a maintained full 
contact tight fit to the internal circumference of the host pipe for its entire length. The installation shall 
adhere to the reforming pressures and temperatures stipulated in the manufacturer’s recommended 
installation specifications and the finished product shall be free of bubbling, rippling or other signs of 
installation failure.  
 
Installation and reforming requirements of pipe sections shall be in accordance with the manufacturer 
recommendations for the specific product as applicable. All components of the systems shall be as 
recommended by the manufacturer for the specific system used, and all components shall include lot 
numbers. The Contractor shall submit documentation from the manufacturer to verify compliance with the 
requirements of this paragraph as well as installation recommendations to the Engineer. 
 
Reconnect the existing storm drain lateral connections immediately after the liner has been installed in 
place. Use robotic cutting devices to re-establish tie-ins in non-man accessible pipes. 
 
The Contractor shall monitor temperature via a minimum of two thermocouples (one each at the upstream 
and downstream ends of the host pipe). The Contractor shall automatically log cure time-temperature and 
time-pressure data at 30 second intervals with a data logger and provide such information in a format 
acceptable to the Engineer.  
 
Submit the tape and log of recorded temperatures to the Engineer within 48 hours after completing the 
lining process.  Submit the recorded pressure to the Engineer within 48 hours after completing the lining 
process. 
 
Liner may be rejected if any of: 

• Actual temperature and curing time and schedule do not comply with those shown in the 
authorized work plan 

• There are defects including: 
o Concentrated ridges, including folds and wrinkles exceeding 8 percent of the liner 

diameter 
o Lifts 
o Holes 
o Tears 
o Soft spots 
o Blisters or bubbles 
o Gaps in the length of the liner 
o Gaps or a loose fit between the exterior of the liner and the culvert 

• The liner thickness is less than the greater of either one of the following: 
o Specified thickness 
o Calculated minimum thickness shown in your authorized work plan 

• Materials and installation methods are not those shown in installation plan 

• Defects are excessive or unrepairable 

• Liner is not continuous or does not fit tightly for the full length of the culvert 
 
 
Post Installation Inspection – In addition to the inspection performed by the Department, the Contractor 
shall perform two post-installation video inspections using NASSCO certified personnel.  The first 
inspection shall take place between 90 and 100 calendar days after completion of installation for each 
culvert or system to a single outfall.  The second inspection shall take place 30 calendar days prior to the 
end of the liner warranty period (5 years, secured by construction bond). The camera shall be situated at 
the centerline of the pipe, and shall be mounted on a rubber tired or tracked pipe rover that allows for a 
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360-degree inspection.  Inspection equipment shall be capable of measuring protrusions and obstructions 
of ½ inch or greater. The inspection shall be performed in the presence of the Engineer.  Dewater the 
host pipe to the satisfaction of the Engineer. Video inspections shall be clearly labeled on the media with 
the time, date, and location of the pipe inspected. A copy of the video inspection shall be furnished to the 
Engineer prior to acceptance of the work.  
 
The finished liner may be rejected if not continuous over its entire length and free from visual defects 
such as foreign inclusions, joint separation, cracks, insufficient liner thickness, material loss, roughness, 
deformation, dry spots, pinholes, insufficient bonding to host pipe, delamination, or other material or 
installation deficiencies as described herein.  
 
 
Remedies for rejection of liner - In the event the first post inspection of the installation reveals defects 
in localized areas of the liner pipe (comprising less than 20 percent of the pipe length) the localized 
defects shall be repaired as specified by the manufacturer. Where defects occur on 20 percent or more of 
the pipe length the defects shall be repaired, however, the Contractor will not be allowed to continue with 
his methodology of installation and/or the liner system used until he/she can demonstrate to the Engineer 
that he/she has remedied his/her operations to a sufficient level of quality as determined by the engineer. 
All such remedial efforts shall be at the Contractor’s expense. Further failure(s) to perform a proper 
installation may result in the disallowance of the use of that liner system and an adjustment in the cost or 
non-payment of the failed installations depending on the severity of the failure.  
 
In the event the first post installation inspection is not conducted until all or most of the locations in the 
Contract permitting this methodology have been performed, and the inspection reveals defects on 20 
percent or more of the host pipe’s length, then an adjustment in the cost or non-payment of the failed 
installations may be made by the Engineer depending on the severity of the failure.  
 
In the event the second post inspection of the installation reveals defects, the Department may execute 
the option to call the construction bond to reimburse the Department for repairs or corrections, or to act as 
an adjustment in the cost, or both. 
 
 
IV. MEASUREMENT AND PAYMENT  
 
Pre Installation Inspection will be measured and paid for as the actual number of linear feet of pipe 
inspected, including mobilization of equipment, and production of records.  Linear footage is not 
increased for multiple passes of inspection equipment through a length of pipe. 
 
Pipe Rehabilitation will be measured and paid for as the actual number of linear feet of pipe for the Size, 
and Method that has been incorporated into the completed and accepted work. Note: At locations shown 
in the Contract where multiple methods are permitted, the Contractor may select any of the methods 
specified, however, if only one method is specified, this will be the only method permitted at that location. 
This price shall include post installation inspection, cleaning and preparation of the host pipe, furnishing 
and installing the liner, lateral reconnection, coupling and expansion devices, annular cement grout, 
design (if necessary) and shop drawing preparation, furnishing and installing liner and all components of 
the liner system, capturing any discharges or releases during installation or curing operations, furnishing 
any documentation or fees required for effluent or condensate disposal, all testing and sampling including 
furnishing reports and pre and post installation video inspections, waste disposal costs, excavation, 
sheeting, shoring, disposing of surplus and unsuitable material; backfilling and backfill material; 
compaction, restoring existing surfaces, and clearing debris and obstructions.  
 
De-Watering will be measured and paid as the actual number of water diversions or bypasses required to 
complete Pipe Rehabilitation work.  Each instance of De-Watering paid includes De-Watering for pre-
inspection, installation, post inspections, and remediation (if necessary).  All materials, equipment, labor, 
or other resources required to de-watering a site shall be incidental to the unit cost for De-watering.  
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Grouting voids around the host pipe is not incidental to pipe lining under this special provision. 
 
Payment will be made under:  
 
Pay Item          Pay Unit  
 
Pre Installation Inspection       Linear Foot 
 
18” Pipe Rehabilitation CIPP Liner      Linear Foot  
 
18” Pipe Rehabilitation Fold & Form Liner     Linear Foot  
 
 De-Watering         Each 
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SCOPE OF WORK  

 

This work shall consist of furnishing all labor, equipment, and materials to rehabilitate existing 

bridges as directed in the plans. Work includes: portable lighting; existing bridge deck surface 

preparation; removing bridge deck concrete by scarification and shotblasting; overlaying the 

prepared bridge deck with Polymer Concrete (PC); existing joint removal and reconstruction; 

disposal of demolition and waste material; grooving bridge deck; substructure repairs using 

shotcrete, concrete and epoxy resin injection; containment and disposal of the existing paint 

system; repairing and preparation of the surface to be painted and applying the new paint system; 

cleaning and painting existing bearings with HRCSA; seeding and mulching all grassed areas 

disturbed; and all incidental items necessary to complete the project as specified and shown on the 

plans. No separate measurement or payment will be made for portable lighting. The cost of this 

work shall be included in the lump sum price bid for Mobilization. 

 

Work will be performed on the existing bridge at the following location in Columbus County: 

 

1. Bridge #230083 – US 74/76 EB over Livingston Creek 

 

2. Bridge #230086 – US 74/76 WB over Livingston Creek 

 

The contractor shall provide all necessary access; underdeck platforms, scaffolding, ladders, etc.; 

provide all traffic control; provide all staging areas, material storage, waste disposal; provide 

environmental controls to limit loss of materials from sawing equipment, and chipping equipment; 

and all else necessary to complete the work. 

The contractor shall be responsible for fulfilling all requirements of the NCDOT Standard 

Specifications for Roads and Structures dated January 2024, except as otherwise specified herein. 

 

SUBMITTAL OF WORKING DRAWINGS (11-30-23) 

GENERAL 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this 

Special Provision. For this Special Provision, “submittals” refers to only those listed in this Special 

Provision. The list of submittals contained herein does not represent a list of required submittals 

for the project. Submittals are only necessary for those items as required by the contract. Make 

submittals that are not specifically noted in this provision directly to the Engineer. Either the 

Structures Management Unit or the Geotechnical Engineering Unit or both units will jointly review 

submittals. 
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If a submittal contains variations from plan details or specifications or significantly affects project 

cost, field construction or operations, discuss the submittal with and submit all copies to the 

Engineer. State the reason for the proposed variation in the submittal. To minimize review time, 

make sure all submittals are complete when initially submitted. Provide a contact name and 

information with each submittal. Direct any questions regarding submittal requirements to the 

Engineer, Structures Management Unit contacts or the Geotechnical Engineering Unit contacts 

noted below. 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the name, 

address and telephone number of the facility where fabrication will actually be done if different 

than shown on the title block of the submitted working drawings. This includes, but is not limited 

to, precast concrete items, prestressed concrete items and fabricated steel or aluminum items. 

ADDRESSES AND CONTACTS 

 

For submittals to the Structures Management Unit, use the following addresses:   

 

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

 State Structures Engineer State Structures Engineer 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Structures Management Unit Structures Management Unit 

 1581 Mail Service Center 1000 Birch Ridge Drive 

 Raleigh, NC  27699-1581 Raleigh, NC  27610 

 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

    For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 

 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 

 

 Mr. Thomas Santee, P. E. Mr. Thomas Santee, P. E. 

 Assistant State Geotechnical Assistant State Geotechnical  

 Engineer – Eastern Region Engineer – Eastern Region 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Geotechnical Engineering Unit Geotechnical Engineering Unit 

 Eastern Regional Office Eastern Regional Office 

 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

 Raleigh, NC  27699-1570 Garner, NC  27529 

mailto:SMU-wdr@ncdot.gov
mailto:EastGeotechnicalSubmittal@ncdot.gov
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   For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 

Assistant State Geotechnical  

Engineer – Western Region 

North Carolina Department 

of Transportation 

Geotechnical Engineering Unit 

Western Regional Office 

5253 Z Max Boulevard 

Harrisburg, NC  28075 

The status of the review of structure-related submittals sent to the Structures Management Unit 

can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical Engineering 

Unit can be viewed from the Unit’s website, via the “Geotechnical Construction Submittals” 

link. 

Direct any questions concerning submittal review status, review comments or drawing markups to 

the following contacts: 

 

 Primary Structures Contact:   James Bolden   (919) 707 – 6408 

  jlbolden@ncdot.gov  

 Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451 

  eomile@ncdot.gov  

  Madonna Rorie   (919) 707 – 6508 

  mrorie@ncdot.gov   

 Eastern Regional Geotechnical Contact (Divisions 1-7): 

  Thomas Santee   (919) 920-8901 

  tgsantee@ncdot.gov  

 

 Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams   (704) 455 – 8902 

  ewilliams3@ncdot.gov  

SUBMITTAL COPIES 

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the 

same time, submit a copy of the same complete submittal directly to the Structures Management 

Unit and/or the Geotechnical Engineering Unit as specified in the tables below. 

mailto:WestGeotechnicalSubmittal@ncdot.gov
https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
mailto:dthering@ncdot.gov
mailto:ewilliams3@ncdot.gov
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The first table below covers “Structure Submittals.” The Engineer will receive review comments 

and drawing markups for these submittals from the Structures Management Unit. The second table 

in this section covers “Geotechnical Submittals.” The Engineer will receive review comments and 

drawing markups for these submittals from the Geotechnical Engineering Unit. 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal copies 

in which case submit a set of supporting calculations to each unit. Provide additional copies of any 

submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 

Structures 

Management 

Unit? 

Submittal 

Required by 

Geotechnical 

Engineering 

Unit? 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 Y N 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 
6
 Y N “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 

(modular) 
Y N 

“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 

(strip seals) 

 

Y 

 

N 

“Strip Seal Expansion 

Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

Y N 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 
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Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 
4
 Y N “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

Y N Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

Y N 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
Y N Railroad Provisions 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
Y N 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
Y N 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 



HI-0015 BP-7 Columbus County 

Temporary Detour Structures Y Y 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

 

 

 

 

 

GEOTECHNICAL SUBMITTALS 

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineering 

Unit  

Submittals 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 Y N Subarticle 450-3(D)(2) 
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Pile Driving Analyzer (PDA) 

Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 

calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 

calculations 

Y; drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20

EQUIPMENT%20DATA%20FORM.pdf 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 

 

 

FALSEWORK AND FORMWORK              (11-30-23) 

GENERAL 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein. Such 

temporary works include, but are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes 

self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid 

concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that 

functions as a work platform that supports construction personnel, materials, and tools, but is not 

intended to support the structure. Scaffolding systems that are used to temporarily support 

permanent structures (as opposed to functioning as work platforms) are considered to be falsework 

under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or 

https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20FORM.pdf
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA%20FORM.pdf
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inclined support members. Where the term “temporary works” is used, it includes all of the 

temporary facilities used in bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and 

provide the necessary rigidity to achieve the lines and grades shown on the plans in the final 

structure. 

MATERIALS 

Select materials suitable for temporary works; however, select materials that also ensure the safety 

and quality required by the design assumptions. The Engineer has authority to reject material on 

the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly 

identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise 

the plan and notify the Engineer if any change to materials or material strengths is required. 

DESIGN REQUIREMENTS 

(A) Working Drawings 

Provide working drawings for items as specified in the contract, or as required by the Engineer, 

with design calculations and supporting data in sufficient detail to permit a structural and safety 

review of the proposed design of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be 

checked independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, 

rate of placement, direction of placement, and location of all construction joints.  

When required, have the drawings and calculations prepared under the guidance of, and sealed 

by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary 

works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data 

listing the weight of all construction equipment that will be supported on the temporary work. 

Show anticipated total settlements and/or deflections of falsework and forms on the working 

drawings. Include falsework footing settlements, joint take-up, and deflection of beams or 

girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a 

maximum of 36 inches, provided the following conditions are met: 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 
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MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For 

Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and 

rods must have a minimum safe working load of 6,000 lbs.  

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall 

be cast through the girder top flange and located, measuring along the top of the member, 1’-

2 ½” from the edge of the top flange. Hanger hardware and rods must have a minimum safe 

working load of 6,000 lbs.  

For link slabs, the top of girders directly beneath the link slab shall be free of overhang 

falsework attachments or other hardware. Submit calculations and working drawings for 

overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load 

of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel bears on the 

girder bottom flange, no closer than 4 inches from the bottom of the member. However, for 

72-inch members, the heel of the bracket shall bear on the web, near the bottom flange 

transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck 

geometry, equipment, casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and 

advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type 

and hanger spacing on prestressed concrete girder casting drawings may delay the approval of 

those drawings. 

Falsework hangers that support concentrated loads and are installed at the edge of thin top 

flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of 

the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke 

HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the 

falsework and forms supporting deck slabs and overhangs on girder bridges so that there will 

be no differential settlement between the girders and the deck forms during placement of deck 

concrete. 

When staged construction of the bridge deck is required, detail falsework and forms for screed 

and fluid concrete loads to be independent of any previous deck pour components when the 

mid-span girder deflection due to deck weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such 

devices used as part of the falsework or formwork that remains in the permanent structure. If 

the plan notes indicate that the structure contains the necessary corrosion protection required 

for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not 
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be allowed. Any coating required by the Engineer will be considered incidental to the various 

pay items requiring temporary works. 

Design falsework and formwork requiring submittals in accordance with the current edition of 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein. 

(1) Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in North 

Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

(2) Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 

of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent surface damage. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   
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(B) Review and Approval 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

Submit the working drawings sufficiently in advance of proposed use to allow for their review, 

revision (if needed), and approval without delay to the work. 

The time period for review of the working drawings does not begin until complete drawings 

and design calculations, when required, are received by the Engineer.  

Do not start construction of any temporary work for which working drawings are required until 

the drawings have been approved. Such approval does not relieve the Contractor of the 

responsibility for the accuracy and adequacy of the working drawings. 

CONSTRUCTION REQUIREMENTS 

All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings. Ensure that the 

quality of materials and workmanship employed is consistent with that assumed in the design of 

the temporary works. Do not weld falsework members to any portion of the permanent structure 

unless approved. Show any welding to the permanent structure on the approved construction 

drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate 

measurement of falsework settlement. Make sure that the anticipated compressive settlement 

and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make 

sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their 

span regardless of whether or not the deflection is compensated by camber strips. 

(A) Maintenance and Inspection 

Inspect and maintain the temporary work in an acceptable condition throughout the period of 

its use. Certify that the manufactured devices have been maintained in a condition to allow 

them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily 

determined at the job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the 

presence of the Engineer, not more than 24 hours prior to the beginning of each concrete 

placement. Inspect other temporary works at least once a month to ensure that they are 

functioning properly. Have a North Carolina Registered Professional Engineer inspect the 

cofferdams, shoring, sheathing, support of excavation structures, and support systems for load 

tests prior to loading. 
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(B) Foundations 

Determine the safe bearing capacity of the foundation material on which the supports for 

temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing 

capacity values that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as those of 

the permanent structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of 

the soil supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using 

standard procedures based on the driving characteristics of the pile is permitted. If preferred, 

use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load 

tests to verify bearing capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

REMOVAL 

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   

Do not disturb or otherwise damage the finished work. 

Remove temporary works in conformance with the contract documents. Remove them in such a 

manner as to permit the structure to uniformly and gradually take the stresses due to its own weight. 

MEASUREMENT AND PAYMENT 

Unless otherwise specified, Falsework and Formwork will not be directly measured. 

Payment at the contract unit prices for the various pay items requiring temporary works will be 

full compensation for the above falsework and formwork. 

 

CRANE SAFETY (6-20-19) 

GENERAL 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration (OSHA) 

regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 

personnel or equipment must be reported to the Engineer and all applicable items listed below 

must be updated and submitted prior to continuing with crane operations. 
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CRANE SAFETY SUBMITTAL LIST 

(A) Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will have the 

responsibility and authority to stop any work activity due to safety concerns.  

(B) Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and rigging 

equipment, and safe rigging practices.   

(C) Crane Inspections:  Inspection records for all cranes shall be current and readily accessible 

for review upon request.  

(D) Certifications:  Crane operators shall be certified by the National Commission for the 

Certification of Crane Operators (NCCCO) or the National Center for Construction Education 

and Research (NCCER). Other approved nationally accredited programs will be considered 

upon request. In addition, crane operators shall have a current CDL medical card. Submit a list 

of crane operator(s) and include current certification for each type of crane operated (small 

hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each 

operator.  

MEASUREMENT AND PAYMENT 

No direct payment will be made for Crane Safety. All costs shall be considered incidental to 

items for which direct payment is made. 

 

 

GROUT FOR STRUCTURES (12-1-17) 

DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 
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SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

OVERLAY SURFACE PREPARATION FOR  

POLYMER CONCRETE (08-08-22) 

DESCRIPTION 

This special provision addresses the surface preparation activities required prior to the placement 

of polymer concrete (PC).  Unless specifically mentioned below, all requirements specified for the 

bridge deck are also required for the approach slabs. 

Work includes: removal of unsound and sound bridge deck concrete and existing patches in deck 

repair areas; preparation of repair areas prior to placement of PC bridge deck repair material; 

bridge deck surface preparation prior to placement of PC overlay; and any incidentals necessary 

to prepare the bridge deck for placement of PC repair material or PC overlay, as specified or as 

shown on the plans. 

DEFINITIONS 

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to 

the uniform depth and limits shown on the plans. 

Shotblasting shall consist of steel beads (or other materials as approved by the Engineer) “shot” 

out of a machine onto the bridge concrete deck concrete floor to remove soft or deteriorated 

concrete, and to clean the concrete deck surface for the application of the PC overlay.  Contractor 

shall vary the speed of the shotblaster or make multiple passes, as necessary, to achieve the 

required surface preparation for the PC overlay.  Areas inaccessible with shotblasting equipment 

may require surface preparation with sandblasting equipment and hand equipment. 

EQUIPMENT 

All equipment for cleaning the existing concrete surface and mixing and applying the overlay 

system shall be in accordance with the System Provider’s recommendations, as approved by the 

Engineer prior to commencement of any work: 

(A) Scarifying equipment that is a power-operated, mechanical grinder capable of removing a 

minimum depth of ¼” for each pass. 
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(B) Shotblasting and sandblasting equipment to adequately prepare the bridge deck substrate, as 

required in this special provision.  Provide equipment to supply oil-free and moisture-free 

compressed air for final surface preparation. 

(C) Equipment capable of sawing concrete to the specified plan depth. 

(D) Power driven hand tools for removal of unsound concrete are required that meet the following 

requirements: 

(1) Pneumatic hammers weighing a nominal 15 lbs. or less. 

(2) Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width. 

(E) Hand tools, such as hammers and chisels, for removal of final particles of unsound concrete. 

(F) Self-propelled vacuum capable of picking up dust and other loose material from prepared deck 

surface. 

(G) Equipment to supply oil-free and moisture-free compressed air for final surface preparation. 

The equipment must operate at a noise level less than 90 decibels at a distance of 50 feet. 

 

MANAGEMENT AND DISPOSAL OF CONCRETE DEBRIS 

All concrete debris shall become the property of the Contractor.  The contractor shall be 

responsible for disposing of all debris generated by scarification, shotblasting, sandblasting, and 

any other surface preparation operations, in compliance with applicable regulations concerning 

such disposal. 

All costs associated with management and disposal of all debris shall be included in the payment 

of other items. 

 

OSP PLAN SUBMITTAL 

Prior to beginning surface preparation activities, the Contractor shall submit for review and 

approval the Overlay Surface Preparation (OSP) Plan.  The OSP Plan shall detail the type of 

equipment that is intended to be used and the means by which the Contractor will achieve the 

following requirements: 

(A) Estimate depth of reinforcing steel. 

(B) Scarification of deck to depth required. 

(C) Measure depth of scarification to show completed within limits. 

(D) Measure depth of shotblasting to show completed within limits. 

The OSP Plan shall also include a schedule showing lane closures with estimated amount of 

bridge deck to be scarified, anticipated areas of Class II/III to be repaired and PC to be placed 

within that lane closure time.  The Contractor should assume that any surface that is scarified 

shall be covered with the proper PC overlay before traffic is returned to the bridge deck, unless 

otherwise approved by the Engineer. The Contractor may propose traffic to be allowed on 

scarified bridge deck surfaces provided that the surface and joints are found to be structurally 

sound after scarification and a smooth transition is provided at the leading and trailing ends and 
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throughout the bridge surface.  The duration between bridge deck scarification and PC placement 

shall be specified by the Engineer. The number of bridges, if any, that can be scarified in 

advance of PC placement shall be specified by the Engineer. Any additional approach work 

required to provide a smooth transition to the scarified surface before opening to traffic is 

incidental to the other items of work.  The OSP plan shall clearly show the Contractor’s intended 

plan and order of scarifying and placing PC on all bridges with associated timeframes.  The OSP 

plan and associated scarification timeframes must be approved by the Engineer prior to starting 

any surface preparation operations.  

SURFACE PREPARATION 

Prior to any construction, take the necessary precautions to ensure debris from bridge deck 

preparation and repairs is not allowed to fall below the bridge deck. 

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated 

concrete to the limits shown on the plans with the following requirements.   

During surface preparation, precaution shall be taken to assure that traffic is protected from 

rebound, dust, and construction activities.  Appropriate shielding shall be provided as required and 

directed by the Engineer.  During surface preparation, the Contractor shall provide suitable 

coverings, as needed to protect all exposed areas not to receive overlay, such as curbs, sidewalks, 

parapets, etc.  All damage or defacement resulting from surface preparation shall be repaired to 

the Engineer’s satisfaction at no additional cost to the Department.   

 

(A) Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the 

scarification, shotblasting, and PC placement process with material approved by the Engineer, 

prior to beginning any demolition.  The expansion joints shall remain sealed until it has been 

determined that water and materials from the scarification, shotblasting, and PC placement 

operations cannot be discharged through them any longer.  Take all steps necessary to eliminate 

the flow of water or materials through the expansion joints, and any other locations water or 

materials could leak from the deck. 

All deck drains in the immediate work area and other sections of the bridge affected by the 

work being performed shall be sealed prior to beginning scarification.  Drains shall remain 

sealed until it has been determined that water and materials from the scarification, 

shotblasting, and PC placement operations cannot be discharged through them any longer. 

 

(B) Scarifying Bridge Deck: Remove any asphalt wearing surface from the bridge deck and 

scarify the concrete deck to remove the entire concrete surface of the deck to the uniform 

depth and limits shown on the plans. 

It will be the Contractor’s responsibility to determine amount of cover for the reinforcing steel.  

Use a pachometer or other approved device, as approved by Engineer, prior to scarification.  

Readings shall be read and recorded in the presence of the Engineer.  Readings shall be 

recorded for each span at 1/5 points longitudinally and 1/3 points transversely.  The cost for 

this work will be considered incidental to the cost of surface preparation of the bridge deck. 

Estimated average cover to top mat:   

Bridge Number: 1 5/8” +/-3/8” 
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The above top mat cover dimensions are an estimate based on the best available information.  

Calibrate scarifying equipment in order to avoid damaging the reinforcing steel in the bridge 

floor or the approach slab.  Care shall be taken not to cut, stretch, or damage any exposed 

reinforcing steel.  If reinforcing bars or bridge drainage devices are pulled up or snagged during 

scarification operations, cease work and consult with the Engineer to determine any necessary 

adjustments to the roto-milling operation. 

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface.  In 

areas where reinforcing steel is located in the depth to be scarified, use another method with 

the Engineer’s approval.  

The Engineer will re-inspect after each removal and require additional removals until 

compliance with plans and specifications are met. 

Regardless of the method of removal, the removal operation shall be stopped if it is 

determined that sound concrete is being removed to a depth greater than required by the 

plans. 

 

(C) Class II Surface Preparation (Partial Depth):  At locations specified on the plans or identified 

by the Engineer for Class II Surface Preparation, verify the depth of removal achieved by the 

scarification.  Remove by additional scarification or chipping with hand tools all existing 

patches and unsound concrete.  No additional payment will be made for Class II Surface 

Preparation depths achieved by the initial scarification. 

All patches shall be removed under Class II Surface Preparation.  If any patch cannot be 

removed by means of scarification, the Contractor shall use hand tools to remove the patch. 

Areas indicated on the plans that require Class II Surface Preparation, including the locations 

of existing patches, are from the best information available.  The Contractor shall verify prior 

to surface preparation the location of all existing patches.  

Spalled or unsound areas of the deck not removed by scarification shall be removed to sound 

concrete at locations noted in the contract plans or as directed by the Engineer.  Remove 

existing spalled or unsound areas of the bridge concrete deck by methods approved by the 

Engineer. 

Provide a 1” deep saw cut around the perimeter of areas noted for bridge deck or patch removal.  

Remove, using the type of tools listed above, all concrete or patch material within the sawcut 

to a minimum depth of 1” and as necessary to remove unsound concrete.  All loose and unsound 

concrete or patch material shall be removed.  

Thoroughly clean the newly exposed surface to be free of all grease, oil, curing compounds, 

acids, dirt, or loose debris in accordance with this special provision. 

Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel, and 

thoroughly clean the newly exposed surface.  Care shall be taken not to cut, stretch, or damage 

any exposed reinforcing steel. 

In overhangs, removing concrete areas of less than 0.60 ft2/ft length of bridge without overhang 

support is permitted unless the Engineer directs otherwise.  Overhang support is required for 

areas removed greater than 0.60 ft2/ft length of bridge.  Submit details of overhang support to 

the Engineer for approval prior to beginning the work. 
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(D) Class III Surface Preparation (Full Depth):  At locations specified on the plans or identified 

by the Engineer for Class III Surface Preparation, remove the concrete by chipping with hand 

tools the full depth of slab.  Dispose of the removed concrete, clean, repair or replace 

damaged reinforcing steel and thoroughly clean the newly exposed surface.  Care shall be 

taken not to cut, stretch, or damage any exposed reinforcing steel. 

For areas of less than 3 ft2, suspending forms from existing reinforcing steel using wire ties is 

permitted.  For larger areas, support forms by blocking from the beam flanges, or other 

approved method. 

Overhang support is required for full depth removal adjacent to bridge rails.  Submit details 

of overhang support to the Engineer for approval prior to beginning the work. 

 

(E) Preparation of Reinforcing Steel:  Remove concrete without cutting or damaging existing 

steel unless otherwise noted in the plans.  Clean, repair, or replace rusted or loose reinforcing 

steel.  Damaged reinforcing steel, such as bars with nicks deeper than 20% of the bar 

diameter, shall be repaired or replaced.  Reinforcing steel which has a cross section reduced 

to 75% or less shall be replaced with new reinforcing steel of similar cross section area.  

Replacement bars shall be Grade 60 and meet the material requirements of Section 1070 of 

the Standard Specifications.   

Replacement bars shall be spliced to existing bars using either minimum 30 bar diameter lap 

splices to existing steel with 100% cross sectional area or approved mechanical connectors.   

For reinforcing steel left unsupported by the concrete removal process, support and protect 

the exposed reinforcing steel against displacement and damage from loads, such as those 

caused by removal equipment and delivery buggies.  All reinforcing steel damaged or 

dislodged by these operations shall be replaced with bars of the same size at the contractor’s 

expense. 

Reinforcing steel exposed and satisfactorily cleaned and prepared will not require additional 

cleaning, if encased in concrete within seven (7) days.  Rebar exposed for more than seven (7) 

days shall be satisfactorily cleaned and prepared, prior to placement of the new concrete.  The 

satisfactory cleanliness and preparation of the reinforcing steel shall be determined by the 

Engineer. 

When large areas of the deck on composite bridges are removed resulting in the debonding of 

the primary reinforcing bars, the removal shall be performed in stages to comply with the 

construction sequence shown on the plans or as directed by the Engineer. 

(F) Concrete Deck Repair: Repair and fill the Class II Surface Preparation areas of the existing 

bridge concrete deck prior to the final surface preparation and application of the PC overlay, 

at locations shown in the plans, or as determined by the Engineer, if necessary.  Materials 

other than PC may be used for concrete deck repairs, but shall be approved by the PC System 

Provider’s Technical Representative and shall be applied and prepared as required by the PC 

System Provider.  For concrete deck repairs with PC: 

(1) Removal and surface preparation of the repair area shall be in accordance with and shall 

be paid for under pay items in this special provision. 
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(2) Materials, equipment, placement, and finishing of PC used for concrete deck repairs shall 

meet the requirements of and shall be paid for under pay items in the Polymer Concrete 

Bridge Deck Overlay special provision. 

PC repair material may be placed up to one (1) hour prior to overlay placement.   

All repairs shall be placed and finished to match substrate deck grade prior to PC placement, 

in order to provide a uniform overlay thickness. 

Concrete deck repairs with PC may be utilized as a stand-alone item where required on 

structures not to receive a PC overlay. 

(G) Surface Cleaning:  The surface of concrete substrate and repaired areas shall be prepared for 

application of the overlay by shotblasting in order to remove all existing grease, slurry, oils, 

paint, dirt, striping, curing compound, rust, membrane, weak surface mortar, or any other 

contaminants that could interfere with the proper adhesion of the overlay system.  The final 

prepared surface shall adhere to the following requirements: 

(1) If expansion joints are not being replaced or have been replaced prior to shotblasting they 

shall be protected from damage from the shotblasting operation.  Deck drains and areas of 

curb or railing above the proposed surface shall be protected from the shotblasting 

operation. 

(2) The areas to receive overlay shall be cleaned by shotblasting, or abrasive sandblasting in 

the event that the shotblaster cannot access areas to be prepared.  Do not begin shotblasting 

until all grinding or milling operations are completed.  Cleaning shall not commence until 

all work involving the repair of the concrete deck surface has been completed and the deck 

is dry.  All contaminants shall be picked up and stored in the vacuum unit and no dust shall 

be created during the blasting operation that will obstruct the view of motorists in adjacent 

roadways.  The travel speed and/or number of passes of the shotblasting unit shall be 

adjusted, so as to result in all weak or loose surface mortar being removed, aggregates 

within the concrete being exposed, and open pores in the concrete exposed, as well as a 

visible change in the concrete color.  Cleaned surfaces shall not be exposed to vehicular 

traffic unless approved by the Engineer.  If the deck becomes contaminated before placing 

the overlay, the Contractor shall shotblast or abrasive sandblast the contaminated areas to 

the satisfaction of the Engineer at no additional cost to the Department.  

(3) Prior to the overlay placement, any loose particles shall be removed by magnets, oil free 

compressed air, and vacuuming, such that no trapped particles remain.  Power washing will 

not be allowed.  

(4) The areas to be overlaid shall be blown off with oil and moisture free compressed air just 

prior to placement of the primer and shall be completely dry. 

(5) Cleaning methods other than those detailed by specification may be suggested by the PC 

System Provider and approved by the Engineer.   

(6) All steel surfaces that will be in contact with the PC overlay shall be cleaned in accordance 

with Structural Steel Paint Council (SSPC) Surface Preparation (SP) No. 10, Near-White 

Blast Cleaning, except that wet blasting methods shall not be allowed. 

(H) Safety:  Provide a containment system for handling expected and unexpected blow through of 

the deck.  The containment system shall retain runoff water and debris and protect the area 
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under the bridge deck.  The Contractor shall be responsible for any injury or damage caused 

by these operations.  The containment system shall remain in place until the concrete has been 

cast and attained minimum strength. 

Provide adequate lighting when performing deck preparation activities at night.  Submit a 

lighting plan to the Engineer for approval prior to beginning work. 

 

MEASUREMENT AND PAYMENT 

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard 

and will be full compensation for the milling of existing asphalt wearing surface from the bridge 

deck and approaches, milling of the entire concrete bridge deck, repairing or replacing any 

damaged reinforcing steel, and the cleaning and disposal of all waste material generated.  

Shotblasting Bridge Deck will be measured and paid for at the contract unit price per square yard 

and will be full compensation for the shotblasting and necessary sandblasting and handwork to 

prepare the entire concrete bridge deck and approaches, and removal and disposal of all waste 

material generated. 

Class II Surface Preparation will be measured and paid for at the contract unit price per square 

yard and will be full compensation for Class II (partial depth) deck preparation where required by 

the plans.  The cost will also include removal and disposal of unsound and contaminated concrete, 

removal of all existing patches, cleaning, repairing, or replacing of reinforcing steel, and all 

materials, labor, tools, equipment and incidentals necessary to complete the work. 

Class III Surface Preparation will be measured and paid for at the contract unit price per square 

yard and will be full compensation for Class III (full depth) deck preparation and repair where 

required by the plans.  The cost will also include removal and disposal of unsound and 

contaminated concrete, cleaning, repairing or replacing of reinforcing steel, under deck 

containment, placing and finishing concrete for full depth repair, and all materials, labor, tools, 

equipment and incidentals necessary to complete the work. 

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the 

Standard Specifications. 

Payment will be made under: 

 

Pay Item Pay Unit 

Scarifying Bridge Deck Square Yard 

Shotblasting Bridge Deck Square Yard 

Class II Surface Preparation Square Yard 

Class III Surface Preparation Square Yard 

 

 

POLYMER CONCRETE BRIDGE DECK OVERLAY (08-08-22) 

DESCRIPTION 

This work consists of furnishing and placing a Polymer Concrete (PC) overlay system with a resin 

primer on concrete surfaces.  The surface of the concrete shall be prepared and the PC overlay 
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system shall be applied in accordance with this special provision in conformity with the lines, 

grades, thickness, and typical cross-sections shown on the plans or as approved by the Engineer.  

Unless specifically mentioned below, all requirements specified for the bridge deck are also 

required for the approach slabs. 

The Contractor shall select one of the PC overlay systems below: 

(A)  Polyester Polymer Concrete (PPC) with a High Molecular Weight Methacrylate (HMWM) 

resin primer. 

(B) Epoxy Polymer Concrete (EPC) with an epoxy resin primer. 

Work includes: placement of resin primer; placement of PC surface patching and/or overlay; and 

any incidentals necessary to complete the project as specified or as shown on the plans. 

The System Provider is the manufacturer that will provide the PC system for the PC overlay.  The 

System shall include the necessary and appropriate PC components, as well as the necessary and 

appropriate resin primer components.  Contractor shall not change System Provider during project, 

without approval from the Engineer. 

QUALIFICATIONS AND SUBMITTALS 

The Contractor shall submit the following requested items and any other relevant documents at 

least two (2) weeks prior to the PC Overlay Pre-placement Conference.  These submittals are for 

approval and shall be directed to the Engineer. 

(A) Overlay System: The Contractor shall submit two (2) copies of the System Provider’s material 

information, written installation instructions, safety data sheets, and independent test results 

for approval. 

(B) System Provider Qualifications: The Contractor shall install an overlay system with all 

components provided through a single System Provider with documented experience 

successfully supplying at least five (5) PC overlay projects of similar size and scope installed 

within the past five (5) years.  The Contractor shall submit documentation of the System 

Provider’s project experience including the following: 

(1) Project Location. 

(2) Owner Agency. 

(3) Project construction date. 

(4) Overlay quantities. 

(5) Reference name and contact information for owner representative. 

(C) Contractor Qualifications: The Contractor shall submit documentation of successful projects 

placing structural concrete bridge decks, modified concrete bridge deck overlays, or PC 

overlay systems to finished grade using similar equipment as specified herein within the past 

five (5) years.  A minimum of two (2) employees on site must have the equivalent work 

experience qualifications of the Contractor  The documentation of Contractors qualifications 

shall include the following: 

(1) Project Location. 

(2) Owner Agency. 

(3) Project construction date. 

(4) Overlay quantities. 

(5) Reference name and contact information for owner representative. 
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(D) System Provider Technical Representative Qualifications: The System Provider Technical 

Representative shall be an employee of the PC overlay system manufacturer, have a minimum 

of five (5) successful PC overlay projects within the last five (5) years, and be completely 

competent in all aspects of the work, including surface preparation, mixing, placement, curing, 

and testing of the PC overlay system.  The Technical Representative shall have experience on 

a minimum of five (5) successful projects of similar size and scope. The Contractor shall 

submit documentation of the System Provider Technical Representative’s experience 

including the following: 

(1) Years of Experience with PC overlay systems 

(2) Project location 

(3) Project construction date 

(4) Overlay quantities 

(5) Reference name and contact information for owner representative 

The Technical Representative shall be available on site, for a minimum of three (3) days per 

project, to give the installer advice and guidance on the installation of PC overlay systems.  

This includes, but is not limited to: deck concrete surface preparation, PC overlay materials, 

PC overlay application, PC overlay curing or any time there are questions or issues that may 

arise. The Technical Representative shall be on site for the first PC overlay placement and shall 

remain on site until the Engineer is satisfied with the PC overlay preparation, placement, and 

finishing operations. 

(E) Overlay Placement Plan: The Contractor shall submit an Overlay Placement Plan that includes 

the following:        

(1)   Schedule of overlay work and testing for each bridge. 

(2)   Anticipated concrete deck repair locations and repair method. 

(3)   Staging plan describing overlay placement sequence including: 

(a) Construction joint locations.  Longitudinal construction joints between passes shall be 

located along the centerline of travel lanes or edge of travel lanes. 

(b) Sequence of placement. 

(c) Placement widths. 

(d) Anticipated placement lengths. 

(e) Placement direction. 

(f) Joint locations. 

(g) Location of proposed trial overlay(s). 

(4)   Description of equipment used for: 

(a) Surface preparation including grinding and shotblasting. 

(b) Applying resin primer. 

(c) Measuring, mixing, placing, and finishing the PC overlay. 

(d) Applying surface finish sand/fine aggregate. 

(5)   Method of protecting and finishing inlets and bridge drains. 

(6)   Method for isolating expansion joints. 

(7)   Method for measuring and maintaining overlay thickness and profile. 

(8)   Cure time for PC overlay. 

(9)   Storage and handling of resin primer and PC overlay components. 

(10)   Procedure for disposal of excess resin primer, PC overlay materials, and containers. 

(11)   Procedure for cleanup of mixing and placement equipment. 
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(F) Equipment: The Contractor shall submit documentation of current certification that mixing 

equipment has been calibrated (Caltrans California test CT 109 or similar accepted).  The 

Contractor shall submit a documented history of the use of the placement equipment to 

successfully place PC overlays on bridge projects for review and approval by the Engineer. 

MATERIALS 

The Polymer Concrete shall consist of a resin binder and aggregate as specified below.  It shall 

also include a compatible primer which when mixed with other specified ingredients and applied 

as specified herein, is capable of producing a Polymer Concrete meeting the requirements of this 

specification.   

(1) Verification.  The Contractor shall submit a Certified Test Report from independent labs 

for all of the materials associated with the PC overlay in accordance with this special 

provision. 

(2) Packaging and Shipment.  All components shall be shipped in strong, substantial 

containers, bearing the manufacturer’s label specifying batch/lot number, brand name, and 

quantity.  If bulk resin is to be used, the contractor shall notify the Engineer in writing ten 

(10) working days prior to the delivery of the bulk resin to the job site.  Bulk resin is any 

resin that is stored in containers in excess of 55 gallons. 

(3) Sampling.  NCDOT reserves the right to retain and test samples of components of the PC 

overlay system.  This includes requiring submittal of samples prior to the first installation 

or on-site sampling during construction. 

Only use materials that are specified for the selected PC overlay system. Mixing materials from 

different PC overlay systems shall not be permitted. 

(A) Polyester Polymer Concrete (PPC) materials shall consist of a polyester resin binder, a High 

Molecular Weight Methacrylate (HMWM) primer, and aggregate. 

(1) Polyester Resin Binder: Polyester resin binder shall have the following properties: 

(a) Be an unsaturated isophthalic polyester-styrene co-polymer.  The resin content shall be 

12% +/-1% of the weight of the dry aggregate. 

(b) Contain at least 1 percent by weight gamma-methacryloxypropyltrimethoxysilane, an 

organosilane ester silane coupler. 

(c) Be used with a promoter that is compatible with suitable methyl ethyl ketone peroxide 

and cumene hydroperoxide initiators. 

(d) Meet the required values for the material properties shown in Table 1, below. 

Accelerators or inhibitors may be required to achieve proper setting time of PPC.  They shall 

be used as recommended by the overlay System Provider. 

 

 

 

Table 1 

POLYESTER RESIN BINDER PROPERTIES (PPC ONLY) 

(Each lot sent to job shall be tested) 

Property Test Method Requirement 

Viscosity*  ASTM D 2196  75 – 200 cps (RVT No.1 Spindle, 20 RPM at 77 

°F)  
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Specific Gravity*  ASTM D 1475  1.05 to 1.10 at 77 °F  

Elongation  ASTM D 638  

 

35 percent, minimum Type I specimen, thickness 

0.25 ± 0.03” at Rate = 0.45 inch/minute.  

ASTM D 618  Sample Conditioning: 18/25/50+5/70  

Tensile Strength  ASTM D 638  

 

2,500 psi, minimum Type I specimen, thickness 

0.25 ± 0.03” at Rate = 0.45 inch/minute.  

ASTM D 618  Sample Conditioning: 18/25/50+5/70  

* Test shall be performed before adding initiator. 

(2) High Molecular Weight Methacrylate (HMWM) Primer: Primer for the substrate concrete 

surface shall be a wax-free, low odor, high molecular weight methacrylate primer, and 

consist of a resin, initiator, and promoter.  The primer shall conform to requirements 

indicated in Table 2, below, and all components shall be supplied by the System Provider. 

Initiator for the methacrylate resin shall consist of a metal drier and peroxide.  If supplied 

separately from the resin, the metal drier shall not be mixed with the peroxide directly; a 

VIOLENT EXOTHERMIC REACTION will occur.  The containers and measuring 

devices shall not be stored in a manner that allows leakage or spilling to contact the 

containers or materials of the other.   

Table 2 

HMWM PRIMER PROPERTIES (PPC ONLY) 

(Tested yearly) 

Property Test Method Requirement 

Viscosity**  ASTM D 2196  25 cps maximum (Brookfield RVT with 

UL adapter, 50 RPM at 77 °F)  

Volatile Content** ASTM D 2369 30 percent, maximum  

Specific Gravity** ASTM D 1475  0.90 minimum at 77 °F  

Flash Point ASTM D 3278 180 °F minimum 

Vapor Pressure** ASTM D 323  1.0 mm Hg, maximum at 77 °F 

PCC Saturated 

Surface-Dry Bond 

Strength (Adhesive) 
California Test 551, 

part 5 

700 psi, minimum at 24 hours and 70 ± 

1°F (with PPC at 12% resin content by 

weight of the dry aggregate), primed 

surface 

**Test shall be performed before initiator is added 

 

 

 

(B) Epoxy Polymer Concrete (EPC) materials shall consist of an epoxy resin binder/primer and 

aggregate. 

(1) Epoxy Resin Binder/Primer: Epoxy resin binder/primer shall have the following properties: 

(a) Be a low viscosity epoxy resin. The resin content shall be 12% +/-1% of the weight of 

the dry aggregate. 

(b) Be 100% solids epoxy. 

(c) Be a two-part, low modulus epoxy resin. 
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(d) Be moisture insensitive. 

(e) Meet the required values for the material properties shown in Table 3, below. 

Accelerators or inhibitors may not be used to achieve proper setting time of EPC. 

Table 3 

EPOXY RESIN BINDER/PRIMER PROPERTIES (EPC ONLY) 

(Each lot sent to job shall be tested) 

Property Test Method Requirement 

Viscosity ASTM D 2196  75 – 150 cps (RVT No.1 Spindle, 20 RPM at 77 

°F)  

Specific Gravity  ASTM D 1475  1.05 to 1.08 at 77 °F  

Elongation  ASTM D 638  

 

35 percent, minimum Type I specimen, thickness 

0.25 ± 0.03” at Rate = 0.45 inch/minute.  

ASTM D 618  Sample Conditioning: 18/25/50+5/70  

Tensile Strength  ASTM D 638  

 

2,800 psi, minimum Type I specimen, thickness 

0.25 ± 0.03” at Rate = 0.45 inch/minute.  

ASTM D 618  Sample Conditioning: 18/25/50+5/70  

(C) Aggregates: PC overlay aggregate shall be used for PPC and EPC and have the following 

properties: 

(1) No more than 45 percent crushed particles retained on the No. 8 sieve when tested in 

accordance with American Association of State Highway and Transportation Officials 

(AASHTO) Test Method T335.  

(2) Fine aggregate consists of natural sand only.  

(3) Weighted-average aggregate absorption of no more than 1.0 percent when tested under 

AASHTO Test Methods T84 and T85.  

(4) At the time of mixing with resin, have moisture content of not more than one-half (½) of 

the weighted-average aggregate absorption when tested under AASHTO Test Method T255.  

(5) Moh’s hardness of seven (7) or greater. 

(6) Comply with the requirements for the aggregate gradation indicated in Table 4, below: 

 

 

 

 

 

 

Table 4 

AGGREGATE GRADATION 

(Tested yearly) 

Sieve Size Percent Passing 

3/8” 100 

No. 4 60-85 
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(D) Sand/Fine Aggregate: Sand or fine aggregate for an abrasive finish shall be used for PPC and 

EPC and have the following properties: 

(1) Commercial-quality blast sand/fine aggregate.  

(2) Not less than 95 percent pass the No. 8 sieve and not less than 95 percent retained on the 

No. 20 sieve when tested under AASHTO Test Method T27. 

(3) Shall be dry at the time of application. 

(E) Composite system: The composite PC overlay system shall have the following properties 

indicated in Table 5, below: 

Table 5 

COMPOSITE PROPERTIES 

(Tested every 2 years) 

Property Test Method Requirement 

PCC Saturated 

Surface Dry Bond 

Strength 

CT 551  

500 psi minimum at 24 hrs. and 70° F 

(without primer, at 12% resin content by 

weight of the dry aggregate, on Saturated 

Surface Dry Specimen) 

Abrasion 

Resistance 
CT 550  

< 2g weight loss (at 12% resin content by 

weight of the dry aggregate) 

Modulus of 

Elasticity 
ASTM C 469 

 1,000,000 psi to 2,000,000 psi (at 12% resin 

content by weight of the dry aggregate) 

CONSTRUCTION REQUIREMENTS 

(A) PC Overlay Pre-placement Conference: A Pre-placement Conference shall be held before any 

overlay operations begin.  Attendees shall include representatives from all parties involved in 

the work.  If necessary, teleconferencing of attendees may be approved by the Engineer. 

(B) PC Overlay Placement Notice: Contractor shall provide a minimum 48 hours notice to the 

Engineer, prior to placement of PC overlay on any structure. 

(C) Trial Application: Prior to constructing the overlay, one or more trial applications shall be placed 

on a previously constructed concrete base to demonstrate proper initial set time and the 

effectiveness of the mixing, placing, and finishing equipment proposed. The set time can be 

determined as the time elapsed from resin catalyzation until the in-place PC trial application 

cannot be deformed by pressing with a finger, indicating the resin binder is no longer in a liquid 

state. Each trial application shall be the planned paving width, at least ten (10) feet long, and 

No. 8 55-65 

No. 16 29-50 

No. 30 16-36 

No. 50 5-20 

No. 100 0-7 

No. 200 0-3 
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have the same thickness as the specified overlay. Conditions during the construction of the trial 

application(s) and equipment used shall be similar to those to be used for construction of the 

overlay. The location of the trial application(s) shall be approved by the Engineer. Trial 

applications shall be properly disposed of off-site by the Contractor, if removal is necessary.   

The number of trial applications required shall be as many as necessary for the Contractor to 

demonstrate the ability to construct an acceptable trial overlay section and competency to 

perform the work.  However, the installer or proposed equipment/techniques may be rejected if 

not shown to be acceptable after three (3) trials.  

Overlay direct tension bond testing shall be performed in accordance with Section (F)(1) of this 

special provision. Acceptable test results shall be achieved on a trial application before the 

installation may proceed.   

(D) Equipment: All equipment for cleaning the existing concrete surface and mixing and applying 

the overlay system shall be in accordance with the System Provider’s recommendations, as 

approved by the Engineer prior to commencement of any work.  

(1) Surface Preparation Equipment: Provide appropriate scarifying, shotblasting, sandblasting 

and other equipment to adequately prepare the bridge deck substrate, as required in the 

Overlay Surface Preparation for Polymer Concrete special provision. 

(2) Mixing Equipment: A continuous automated mixer shall be used for all PC overlay 

applications.  The continuous mixer shall: 

(a) Employ an auger screw/chute device capable of sufficiently mixing catalyzed resin with 

dry aggregate. 

(b) Employ a plural component pumping system capable of handling binder resin and 

catalyst while maintaining proper ratios to achieve set/cure times within the specified 

limits.  Catalyzed resin shall flow through a static mix tube for sufficient duration to 

completely mix the liquid system. 

(c) Be equipped with an automatic metering device that measures and records aggregate 

and resin volumes.  Record volumes at least every five (5) minutes, including time and 

date.  Submit recorded volumes at the end of the work shift to the Engineer. 

(d) Have a visible readout gage that displays volumes of aggregate and resin being 

recorded. 

(e) Produce a satisfactory mix consistently during the entire placement. 

A portable mechanical mixer of appropriate size for proposed batches, as recommended by 

the System Provider and approved by the Engineer, may be used for all PC patching 

applications and for smaller area overlay applications if approved by the Engineer. 

(3) Finishing Equipment:  Finishing may be accomplished with a Self-Propelled Slip-Form 

Paving Machine or Vibratory Screed. 

(a) Self-Propelled Slip-Form Paving Machine: A self-propelled slip-form paving machine, 

which is modified or specifically built to effectively place the PC overlay in a manner 

that meets the objectives and requirements of the project, may be used for PC overlay 

applications.  The paving machine shall: 

(i) Employ a vibrating pan to consolidate and finish the PC overlay.   
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(ii) Be fitted with hydraulically controlled grade automation to establish the finished 

profile.  The automation shall be fitted with substrate grade averaging devices on 

both sides of the new placement; the device shall average 15 feet in front and behind 

the automation sensors; or the sensor shall be constructed to work with string-line 

control.  It is acceptable to match grade when placing lanes adjacent to previously 

placed PC. 

(iii)Be calibrated for the projects requirements, and calibrated periodically following 

the manufacturers recommendations. 

(iv) Have sufficient engine power and weight to provide adequate vibration of the 

finishing pan while maintaining consistent forward placement speed.   

(v) Be capable of both forward and reverse motion under its own power. 

(b) Vibratory Screed: A vibratory screed may be used for finishing the PC overlay, but 

must be approved by the Engineer at least two (2) weeks prior to PC overlay placement. 

(D) Concrete Deck Repairs and Surface Preparation: All areas that require removal of existing 

patches or unsound concrete shall be removed and prepared in accordance with the 

requirements of the Overlay Surface Preparation for Polymer Concrete special provision.  

Placement of concrete for deck repair material shall be Polymer Concrete in accordance with 

this special provision.  Prepare all concrete deck and repaired deck surfaces in accordance with 

the requirements of the Overlay Surface Preparation for Polymer Concrete special provision.   

(E) Application of Overlay:  Methods indicated in this special provision are typical of general 

installations and may be modified per the System Provider’s recommendations as approved by 

the Engineer.  The application of the overlay shall not begin until the concrete deck is 

completely surface dry in accordance with ASTM D4263, with a wait time revised from 16 

hours to two (2) hours, or as directed by the System Provider’s Technical Representative.  Prior 

to overlay application, the concrete surface temperature shall be within the specified 

temperature ranges below. Night work may be required when temperatures cannot be met 

during the day.   

(a) For PPC overlays, the concrete surface temperature shall be between 40° and 100° F.  

(b) For EPC overlays, the concrete surface temperature shall be between 60° and 90° F.   

During overlay application, precaution shall be taken to assure that traffic is protected from 

rebound, dust, and construction activities.  Appropriate shielding shall be provided as required 

and directed by the Engineer.   

During overlay application, the Contractor shall provide suitable coverings (e.g. heavy duty 

drop cloths) as needed to protect all exposed areas not to receive overlay, such as curbs, 

sidewalks, parapets, etc.  All damage or defacement resulting from this application shall be 

cleaned and/or repaired to the Engineer’s satisfaction at no additional cost to the Department.   

(1) Primer Application: Immediately before placing primer, all exposed surfaces shall be 

completely dry and blown clean with oil-free compressed air.  Exposed surfaces shall be 

protected from precipitation and heavy dew during and after the application of the primer.   

After the exposed surfaces have been prepared and are dry, primer shall be applied in 

accordance with the System Provider's recommendations.  Primer shall be placed within 

five (5) minutes of mixing at approximately 90-100 ft2/ gal or the rate acceptable to the 

Engineer.    
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Primer shall be applied by flooding and uniformly spread to completely cover surfaces to 

receive overlay.  Care shall be taken to avoid heavy application that results in excess 

ponding.  Excess material shall be removed or distributed to meet the required application 

rate.  Primer shall be reapplied to any areas that appear dry prior to overlay placement.   

Primer shall not be allowed to leak onto areas that have not received surface preparation.  

(2) PC Overlay Application:  The PC overlay shall be applied during the interval between 15 

minutes and two (2) hours after the primer has been applied.  The PC overlay shall be 

placed prior to gelling. For PPC overlays, the overlay shall be placed within 15 minutes 

following addition of initiator, unless otherwise recommended by the System Provider’s 

Technical Representative.   

The resin binder shall be initiated for PPC overlays and blended completely.  Aggregate 

shall be added and mixed sufficiently. 

The set time can be determined in the field when the in-place PC application cannot be 

deformed by pressing with a finger, indicating that the resin binder is no longer in a liquid 

state.   

(a) When using PPC, the initial set time shall be at least 30 minutes and at most 90 minutes.  

If the PPC initial set is not within 30 to 90 minutes, the material shall be removed and 

replaced. 

(b) When using EPC, the initial set time shall be at least 30 minutes and at most 180 

minutes.  If the EPC initial set is not within 30 to 180 minutes, the material shall be 

removed and replaced. 

The overlay shall be consolidated and finished to the required grade and cross-section using 

PC placement equipment as defined herein.  

If placement is performed with a self-propelled slip-form paving machine, grade control 

shall be maintained by grade averaging devices (skis) or string-line control, as described 

in section: Construction Requirements, (D) Equipment, (3) Finishing Equipment, (a) Self-

Propelled Slip-Form Paving Machine, (ii), unless otherwise allowed by the Engineer. 

If a vibratory screed is used, prior to placing the PC overlay, place and fasten screed rails 

in position to ensure finishing the new surface to the required profile.  Do not treat screed 

rails with parting compound to facilitate their removal.  Prior to placing the overlay, attach 

a filler block to the bottom of the screed and pass it over the overlay area to check the 

thickness.  The filler block thickness shall be equal to the design overlay thickness as shown 

in the plans.  Remove all concrete that the block does not clear. 

Place the PC overlay  in one operation.  Provide a minimum overlay thickness as shown in 

the plans. 

Although the paver or screed may yield a finished or nearly finished surface, additional 

finishing may be necessary.  The PC overlay shall be finished, as necessary, through 

traditional concrete finishing methods, producing a slight resin bleed indicating complete 

consolidation of aggregates. 

Finishing of Polymer Concrete used as patching of an existing deck surface or overlay shall 

be completed and finished using traditional concrete hand finishing methods and hand 

concrete finishing tools.  Such patches shall be placed flush with the top of the existing 

deck surface. 
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Resin content shall be as specified in the Materials section of this special provision and to 

yield a Polymer Concrete consistency that requires surface applied consolidation and 

finishing to consolidate aggregates and yield a slight sheen of bleed resin on top surface, 

yet does not yield excess bleed resin.   

A surface friction sand/fine aggregate finish of at least 2.2 lbs/ yd2 shall be broadcast onto 

the glossy surface immediately after sufficient finishing and before resin gelling occurs.  

To ensure adequate pavement friction, the completed PC overlay surface shall be free of 

any smooth or "glassy" areas such as those resulting from insufficient quantities of surface 

aggregate.  Any such surface defects shall be repaired by the Contractor in the manner 

recommended by the System Provider and approved by the Engineer at no additional cost 

to the Department.  

All final edges of PC overlay not adjacent to barrier rail, parapet, or bridge deck joints shall 

be finished neat, straight, and square, unless otherwise noted on project plans or approved 

by the Engineer. 

Unless otherwise indicated on the plans, groove the deck surface in accordance with 

Subarticle 420-14(B) of the Standard Specifications.  Vehicular traffic may travel across a 

deck surface that has not been grooved; however, the entire deck area shall be grooved 

after the PC overlay achieves design strength and no later than seven (7) calendar days 

after completion of the overlay unless otherwise approved by the Engineer. 

Before completion of the project, all deck joints shall be sawcut, prepared, and sealed 

according to the details in the plans. 

After the PC material has set, if final sawcutting for joint seals will not be done within 12 

hours, at minimum, a single sawcut shall be made at the approximate midpoint of each 

joint. The sawcut shall be made within 12 hours or prior to opening of PC placement to 

traffic, if traffic will be allowed within 12 hours. Two (2) saw cuts may be made, but final 

saw cutting for the joints shall be done in accordance with the special provisions for the 

installation of the joint seals. 

Any surface that is scarified shall be covered with the PC overlay before traffic is returned 

to the bridge deck, unless otherwise approved by the Engineer. 

Upon approval by the Engineer, if traffic is to be returned to the site, but the overlay is not 

completed within the allowable lane closure time and is more than ¾ inch higher in 

elevation than the adjacent pavement, the PC overlay edges shall be tapered. The leading 

edge of the overlay shall be tapered at a 4:1 (horizontal: vertical) slope.  Tapered edges 

longitudinal to the direction of traffic and tapered edges on the trailing edge of the overlay 

and shall be at a 45 degree slope.  Tapers of 45 degrees may remain, and PC overlay may 

be placed adjacent.  Tapers with a 4:1 (horizontal: vertical) slope shall be sawcut square to 

the overlay surface, prior to placing adjacent PC overlay. 

The Contractor shall collect a ticket for each pass or portion of a pass that is provided by 

each mixer, and ensure that the following information is shown on each ticket: 

(a) Project Number. 

(b) Bridge Number. 

(c) Date and Time. 
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(d) Location of Placement (Lane and Station Limits or location and length of placement 

along the length of the bridge). 

(e) Aggregate Weight. 

(f) Resin Binder Weight. 

The tickets shall be available on site for Inspection personnel to use in tabulating quantities. 

Curing:  The Contractor shall allow the overlay to cure sufficiently before subjecting it to 

loads or traffic of any nature that may damage the overlay.  Cure time depends upon the 

ambient and deck temperatures as well as initiator/accelerator levels. 

The overlay shall be considered cured to a traffic ready state when a minimum reading of 

25 on a properly calibrated Swiss hammer is achieved.  Other rebound hammers may be 

use as approved by the Engineer. 

(F) Acceptance Testing:  Acceptance of the deck repairs, surface preparation, and PC overlay will 

be determined by the Engineer based on direct tension bond testing, and smoothness quality 

testing performed by the Engineer, assisted by the Contractor.  

(1) Overlay Direct Tension Bond Testing: Direct tension bond (pull-off) tests shall be 

performed after 24 hours by the Contractor in accordance with ASTM C1583.  At a 

minimum, three (3) direct tension bond tests shall be performed on each bridge overlay.  

For bridges with deck areas greater than 25,000 square feet, additional tests shall be 

performed at a frequency of one test per 25,000 square feet of additional deck area, rounded 

up.  Additional testing may be required as directed by the Engineer. 

The test result shall be the average of the tests for each structure.  Test cores shall be drilled 

a minimum of ½” below the bond line.   

The average minimum bond strength of the PC overlay system on normal weight concrete 

shall be 250 psi, with no individual test measured below 225 psi.  An acceptable test will 

demonstrate that the overlay bond strength is sufficient, or by producing a concrete 

subsurface failure area greater than 50% of the test surface area. The Contractor shall repair 

all direct tension test locations with PC overlay in accordance with this special provision. 

Direct tension bond testing shall be performed by an independent testing firm and shall be 

arranged by the Contractor. The Contractor may perform the direct tension bond testing 

with the approval of the Engineer. Testing shall be performed using a calibrated tensile 

loading device, in the presence of the Engineer. The tensile loading device shall be 

calibrated annually. The cost of direct tension bond testing shall be included in the bid price 

for Placing and Finishing PC Overlay item. 

(2) Smoothness Quality Testing: As soon as practical after the PC overlay has hardened 

sufficiently, the Contractor shall test the finished surface with an approved rolling 

straightedge that is designed, constructed, and adjusted, so that it will accurately indicate 

or mark all deck areas which deviate from a plane surface by more than ⅛” in 10’.  The 

Contractor shall remove all high areas in the hardened surface in excess of ⅛” in 10’ with 

an approved grinding or cutting machine. Any fins or other protrusions remaining after 

grinding operations shall be removed to the satisfaction of the Engineer.  Additionally, the 

final PC deck surface shall not deviate from the line and elevation indicated on the plans 

by more than 0.3” over any 50’ length.  If approved by the Engineer, correct low areas in 

an acceptable manner.   
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(G) Corrective Work 

(1) Repair of Surface Defects: The repair materials and finishing methods for surface defects 

in the overlay shall be in accordance with those used for the application of the overlay.  All 

surface defects shall be repaired to the satisfaction of the Engineer before acceptance of 

the work is made. 

(2) Correction for Smoothness:  Areas showing high spots of more than ⅛”in 10’ shall be 

marked and ground until the high spot does not exceed ⅛”in 10’.  Ground surface may be 

sawcut grooved to restore the texture if ordered by the Engineer.  Areas showing low spots 

of more than ⅛”in 10’ shall be marked and a proposed repair procedure shall be submitted 

to the Engineer.  The use of the proposed repair procedure shall be as recommended by the 

System Provider and approved by the Engineer. 

(3) Replacement of Defective Overlay: A defective overlay, or portion thereof, resulting in 

failing overlay pull bond test results shall be removed and replaced at the Contractor’s 

expense.  The Contractor shall submit a written corrective work proposal to the Engineer, 

which shall include the methods and procedures that will be used.  The Contractor shall 

not commence corrective work until the methods and procedures have been approved in 

writing by the Engineer.  The Engineers approval shall not relieve the Contractor of the 

responsibility of producing work in conformity with the Contract. 

(4) Repair of Cracking:  After a one-week cure period, if cracks are in the overlay, the Contractor 

shall fill the cracks with properly catalyzed and mixed primer material at no cost to the 

Department.  Care shall be taken to fill the cracks only and ensure minimal primer material 

is left on the finished surface of the overlay.   

MEASUREMENT AND PAYMENT 

Concrete Deck Repair for PC Overlay will be measured and paid for at the contract unit price bid 

per square yard and will be full compensation for placement of concrete deck repair material and 

shall include the cost of labor, tools, equipment and incidentals necessary to complete the work. 

Placing and Finishing PC Overlay will be measured and paid for as the contract unit price bid per 

square yard of overlay placement and final surface finishing.  Payment will be full compensation for 

all labor, equipment, and all incidentals necessary to complete the PC overlay placement.  

Construction and removal (if required) of trial application(s), including concrete base surfaces, will 

not be measured and paid for separately, but shall be incidental to complete the work.  Tining of 

bridge deck, if used, will be incidental to this pay item.  

Grooving Bridge Floors will be measured and paid in accordance with Article 420-21 of the 

Standard Specifications. 

Only one of the following pay items shall be used for materials, dependent on the PC overlay 

system used. 

(A) Polyester Polymer Concrete Materials will be measured as the actual volume of PPC material 

complete-in-place.  The volume shall include material used for overlay, patching of existing 

unsound concrete deck surface or overlays, and bridge deck concrete repairs as directed by the 

Engineer.  Tickets provided to the project inspector, showing quantities of PPC produced, shall 

be sufficient to calculate volume of material placed.  Materials placed for trial application(s) 

shall be included in this Pay Item if placed and remaining on the bridge deck as part of the 

permanent overlay.  Polyester Polymer Concrete Materials will be paid for at the contract unit 
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price per cubic yard and will be full compensation to furnish the PPC material, including 

HMWM primer, freight to the project site, receiving, storage, and disposal of any unused PPC 

overlay material.  Payment by cubic foot will be based on a 135 lbs/ ft3 unit weight and 

quantities recorded by calibrated mixer unit readouts. 

(B) Epoxy Polymer Concrete Materials will be measured as the actual volume of EPC material 

complete-in-place.  The volume shall include material used for overlay, patching of existing 

unsound concrete deck surface or overlays, and bridge deck concrete repairs as directed by the 

Engineer.  Tickets provided to the project inspector, showing quantities of EPC produced, shall 

be sufficient to calculate volume of material placed.  Materials placed for trial application(s) 

shall be included in this Pay Item if placed and remaining on the bridge deck as part of the 

permanent overlay.  Epoxy Polymer Concrete Materials will be paid for at the contract unit 

price per cubic yard and will be full compensation to furnish the EPC material, including epoxy 

primer, freight to the project site, receiving, storage, and disposal of any unused EPC overlay 

material.  Payment by cubic foot will be based on a 135 lbs/ ft3 unit weight and quantities 

recorded by calibrated mixer unit readouts. 

Payment will be made under: 

Pay Item Pay Unit 

Concrete Deck Repair for Polymer Concrete Overlay Square Yard 

Placing & Finishing Polymer Concrete Overlay Square Yard 

Grooving Bridge Floors Square Feet 

Polyester Polymer Concrete Materials Cubic Yard 

Epoxy Polymer Concrete Materials Cubic Yard 

 

FOAM JOINT SEALS FOR PRESERVATION (11-30-23) 

SEALS 

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline, 

salt, and other materials that are spilled on or applied to the surface. Use a resilient, UV stable, 

preformed, impermeable, flexible, expansion joint seal. The joint seal shall consist of low-density, 

closed cell, cross-linked polyethylene non-extrudable foam. The joint seal shall contain no EVA 

(Ethylene Vinyl Acetate). Cell generation shall be achieved by being physically blown using 

nitrogen. No chemical blowing agents shall be used in the cell generation process. 

Use seals manufactured with grooves ⅛” ± wide by ⅛” ± deep and spaced between ¼” and ½” 

apart along the bond surface running the length of the joint. Use seals with a depth that meets the 

manufacturer’s recommendation, but is not less than 70% of the uncompressed width. Provide a 

seal designed so that, when compressed, the center portion of the top does not extend upward 

above the original height of the seal by more than ¼”. Provide a seal that has a working range of 

30% tension and 60% compression and meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile Strength ASTM D3575, Suffix T 110 – 130 psi 
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Compression Set ASTM D1056 

Suffix B, 2 hr recovery 
10% - 16% 

Water Absorption ASTM D3575 < 0.03 lb/ft2 

Elongation at Break ASTM D3575 180% - 210% 

Tear Resistance ASTM D624 (D3575, Suffix G) 14 – 20 pli 

Density 
ASTM D3575, 

Suffix W, Method A 
1.8 – 2.2 lb/ft3 

Toxicity ISO-10993.5 Pass (not cytotoxic) 

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to ensure 

that the marks are clearly visible before installation. 

BONDING ADHESIVE 

Use a two-component, 100% solid, modified epoxy adhesive supplied by the joint seal 

manufacturer that meets the requirements given below. 

 

TEST TEST METHOD REQUIREMENT 

Tensile strength ASTM D638 3,000 psi (min.) 

Compressive strength ASTM D695 7,000 psi (min.) 

Hardness Shore D Scale 75-85 psi 

Water Absorption ASTM D570 0.25% by weight max. 

Elongation to Break ASTM D638 5% (max.) 

Bond Strength ASTM C882 2,000 psi (min.) 

Use an adhesive that is workable to 40°F. When installing in ambient air or surface temperatures 

below 40°F or for application on moist, difficult to dry concrete surfaces, use an adhesive specified 

by the manufacturer of the joint seal. 

SAWING THE JOINT 

The concrete at the face of the joint (elastomeric concrete, polyester polymer concrete, Portland 

cement concrete, etc.) shall have sufficient time to cure such that no damage can occur to the 

concrete prior to sawing to the final width and depth as specified in the plans. 

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw in the 

desired direction. To control the saw and to produce a straight line as indicated on the plans, anchor 

and positively connect a template or a track to the bridge deck. Do not saw the joint by visual 

means such as a chalk line. Fill the holes used for holding the template or track to the deck with 

an approved flowable, non-shrink, non-metallic grout. 

Saw cut to the desired width and depth in one (1) or two (2) passes of the saw by placing and 

spacing two (2) metal blades on the saw shaft to the desired width for the joint opening. 
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The desired depth is the depth of the seal plus ¼” above the top of the seal plus approximately 1” 

below the bottom of the seal. An irregular bottom of sawed joint is permitted as indicated on the 

plans. Grind exposed corners on saw cut edges to a ¼” chamfer. 

Saw cut a straight joint, centered over the formed opening and to the desired width specified in the 

plans. Prevent any chipping or damage to the sawed edges of the joint. 

Remove any staining or deposited material resulting from sawing with a wet blade to the 

satisfaction of the Engineer. 

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION 

The elastomeric concrete or polyester polymer concrete at the joint shall cure a minimum of 24 

hours prior to seal installation. Portland cement concrete at the joint shall cure following the special 

provisions. 

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls, 

popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to blast cleaning 

and installing the seal, at no cost to the Department. 

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent. 

Sandblast the joint opening to provide a firm, clean joint surface free of curing compound, loose 

material and any foreign matter. Sandblast the joint opening without causing pitting or uneven 

surfaces. The aggregate in the joint concrete may be exposed after sandblasting. 

After blasting, either brush the surface with clean brushes made of hair, bristle, or fiber, blow the 

surface with compressed air, or vacuum the surface until all traces of blast products and abrasives 

are removed from the surface, pockets, and corners. 

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain 

detrimental amounts of water or oil. 

Examine the blast-cleaned surface and remove any traces of oil, grease, or smudge deposited in 

the cleaning operations. 

Bond the seal to the blast-cleaned surface on the same day the surface is blast cleaned. 

SEAL INSTALLATION 

Install the joint seal according to the manufacturer’s procedures and recommendations and as 

recommended below. Do not install the joint seal if the ambient air or surface temperature is below 

45F. Have a manufacturer’s certified trained factory representative present during the installation 

of the first seal of the project. 

Before installing the joint seal, check the uninstalled seal length to ensure the seal is the same 

length as the deck opening. When the joint seal requires splicing, use the heat welding method by 

placing the joint material ends against a Teflon heating iron of 425-475°F for 7 - 10 seconds, then 

pressing the ends together tightly. Do not test the welding until the material has completely cooled.   
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Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls of 

the joint as a means to minimize clean up. Stir each epoxy bonding agent component 

independently, using separate stirring rods for each component to prevent premature curing of the 

bonding agent. Pour the two (2) components, at the specified mixing ratio, into a clean mixing 

bucket. Mix the components with a low speed drill (400 rpm max.) until a uniform gray color is 

achieved without visible marbling. Apply bonding agent to both sides of the joint concrete, as well 

as both sides of the joint seal, making certain to fill completely the grooves with epoxy. With 

gloved hands, compress the joint seal and with the help of a blunt probe, push the seal into the 

joint opening until the seal is recessed approximately ¼” below the surface. When pushing down 

on the joint seal, apply pressure only in a downward direction. Do not push the joint seal into the 

joint opening at an angle that would stretch the material. Seals that are stretched during installation 

shall be removed and rejected. Once work on placing a seal begins, do not stop until it is completed. 

Clean the excess epoxy from the top of the joint seal immediately with a trowel. Do not use 

solvents or any cleaners to remove the excess epoxy from the top of the seal. Remove the protective 

cover at the joint edges and check for any excess epoxy on the surface. Remove excess epoxy with 

a trowel, the use of solvents or any cleaners will not be allowed. 

The installed system shall be watertight and will be monitored until final inspection and approval.  

(A) Watertight Integrity Test 

(1) Upon completion of each foam seal expansion joint, perform a water test on the top 

surface to detect any leakage. Cover the roadway section of the joint from curb to curb, 

or barrier rail to barrier rail, with water, either ponded or flowing, not less than 1 inch 

above the roadway surface at all points. Block sidewalk sections and secure an unnozzled 

water hose delivering approximately 1 gallon of water per minute to the inside face of 

the bridge railing, trained in a downward position about six (6) inches above the sidewalk, 

such that there is continuous flow of water across the sidewalk and down the curb face 

of the joint. 

(2) Maintain the ponding or flowing of water on the roadway and continuous flow across 

sidewalks and curbs for a period of five (5) hours. At the conclusion of the test, the 

underside of the joint is closely examined for leakage. The foam seal expansion joint is 

considered watertight if no obvious wetness is visible on the Engineer’s finger after 

touching a number of underdeck areas. Damp concrete that does not impart wetness to 

the finger is not considered a sign of leakage. 

(3) If the joint system leaks, locate the place(s) of leakage and take any repair measures 

necessary to stop the leakage at no additional cost to the Department. Use repair measures 

recommended by the manufacturer and approved by the Engineer prior to beginning 

corrective work. 

(4) If measures to eliminate leakage are taken, perform a subsequent water integrity test 

subject to the same conditions as the original test. Subsequent tests carry the same 

responsibility as the original test and are performed at no additional cost to the 

Department. 
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Do not place pavement markings on top of foam joint seals. 

MEASUREMENT AND PAYMENT 

Foam Joint Seals for Preservation will be measured and paid for at the contract unit price bid per 

linear foot and will be full compensation for furnishing all material, labor, tools, and equipment 

necessary for installing these seals in place and accepted. 

 

Pay Item       Pay Unit 

Foam Joint Seals for Preservation    Linear Feet 

 

CLEANING AND PAINTING EXISTING BEARINGS WITH HRCSA (SPECIAL) 

DESCRIPTION 

These items of work shall consist of cleaning, preparation, and field application of the specified 

paint system to existing steel bridge bearings and for all labor, materials, tools and equipment 

necessary, to complete the work to the limits shown on the plans, described in these special 

provisions, or as directed by the Engineer. 

 

The bridge bearings shall be cleaned using hand tools, power tools, and high pressure water 

equipment.  Using dry compressed air, connections and crevices will be dried completely.  Rust 

penetrant will be applied to all open connections, crevices, pack rust and rust scale areas.  A paint 

system with a co-polymerized high ratio of ‘active’ calcium sulfonate (HRCSA) shall be used as 

a stripe coat at all connections/crevices and as a topcoat over the bearings. 

 

The bearings shall be considered to be plates (including masonry plates, sole plates, embedded 

plates, and other associated plates), bolts, nuts, washers, rockers, and any other components or 

hardware that comprise the bearing assembly. 

TWELVE-MONTH OBSERVATION PERIOD 

The Contractor maintains responsibility for the coating system for a 12-month observation period 

beginning upon the satisfactory completion of all the work required in the plans or as directed by 

the Engineer. The Contractor shall guarantee the coating system under the payment and 

performance bond (refer to Article 109-10 of the Standard Specifications). To complete 

successfully the observation period, the coating system shall meet the following requirements after 

12 months service: 

(A)  No visible rust, contamination or application defect is observed in any coated area. 

(B)  Painted surfaces have a uniform color and gloss. 

(C)  Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating. 
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Final acceptance is made only after the paint system meets the above requirements. 

SUBMITTALS 

Submit all of the following to the Engineer for review and approval before scheduling the pre-

construction meeting. Allow at least two (2) weeks for the review process. 

(A)  The existing paint systems include toxic substances such as red lead oxide, which are 

considered hazardous if improperly removed. The contractor shall be currently Society for 

Protective Coatings (SSPC) Quality Program (QP) 2, Category A certified, and have 

successfully completed lead paint removal and field painting on similar structures within 

18 months prior to this bid. Lead abatement work completed within the 18 month period shall 

have been completed in accordance with contract specifications, free of citation from safety 

or environmental agencies. Lead abatement work shall include, but not be limited to:  

abrasive blasting; waste handling, storage and disposal; worker safety during lead abatement 

activities (fall protection, personal protective equipment (PPE), etc.); and containment. This 

requirement is in addition to the contractor pre-qualification requirements covered by Article 

102-2 of the Standard Specifications.   

The apparent low bidder shall submit a list of projects for which QP 2 work was performed 

within the last 18 months including owner contact information and submit to the Engineer a 

“Lead Abatement Affidavit”. This form may be downloaded from:  

https://www.ncdot.gov/initiatives-

policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf 

(B) Work schedule which shall be kept up to date, with a copy of the revised schedule being   

provided to the Engineer in a timely manner. 

(C) Containment system plans and design calculations in accordance with SSPC Guide 6, Class 

2A and other project requirements, signed and sealed by a Professional Engineer licensed by 

the State of North Carolina. 

(D) Bridge wash water sampling and disposal plan. 

(E) Subcontractor identification. 

(F) Lighting plan for night work in accordance with Section 1413 of the Standard Specifications. 

(G) Traffic control plan with NCDOT certified supervisors, flaggers and traffic control devices. 

(H) Health and safety plan addressing at least the required topics as specified by the SSPC QP 1 

and QP 2 program and including hazard communication, respiratory health, emergency 

procedures, and local hospital and treatment facilities with directions and phone numbers, 

disciplinary criteria for workers who violate the plan and accident investigation. The plan shall 

address the following:  hazardous materials, personal protective equipment, general health and 

safety, occupational health and environmental controls, fire protection and prevention, signs 

signals, and barricades, materials handling, storage, use, and disposal, hand and power tools, 

welding and cutting, electrical, scaffolds, fall protection, cranes, derricks, hoists, elevators, and 

conveyors, ladders, toxic and hazardous substances, airless injection and high pressure water 

jet (HPWJ). 

(I) Provide the Engineer a letter of certification that all employees performing work on the project 

have blood lead levels that are below the Occupational Safety and Health Administration 

(OSHA) action level. 

(J) Provide the Engineer with Competent Person qualifications and summary of work experience. 

https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf
https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf
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(K) Environmental Compliance Plan. 

(L) Quality Control Plan (Project Specific) with quality control qualifications and summary of 

work experience. 

(M) Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific). 

(N) Abrasive Blast Media: 

(1) Product Data Sheet. 

(2) Blast Media Test Reports in accordance with Article 1080-12 of the Standard 

Specification. 

(O) Coating Material: 

(1) NCDOT HICAMS Test Reports (testing performed by NCDOT Materials and Tests Unit). 

(2) Product Data Sheets. 

(3) Material Safety Data Sheets. 

(4) Product Specific Repair Procedures. 

(5) Acceptance letters from paint manufacturer’s for work practices that conflict with special 

provisions and/or paint manufactures product data sheets. 

PRE-CONSTRUCTION MEETING 

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-

construction meeting. Allow no less than two (2) weeks for a review process. When requesting a 

pre-construction meeting, contact the Engineer at least seven (7) working days in advance of the 

desired pre-construction date. The contractor’s project supervisor, Competent Person, quality 

control personnel and certified traffic control supervisor shall be in attendance at the pre-

construction meeting in order for the Contractor and NCDOT team to establish responsibilities for 

various personnel during project duration and to establish realistic timeframes for problem 

escalation. 

CONTAINMENT SYSTEM 

If a containment plan for Painting of Existing Structure is submitted for a bridge that will have its 

bearings cleaned and painted with HRCSA, the containment plan for that structural steel painting 

operation will suffice for cleaning and painting existing bearings with HRCSA.  If the structural 

steel of a bridge is not to be cleaned and painted, and no containment plan has been submitted for 

that bridge, and that bridge will have its bearings cleaned and painted with HRCSA, a containment 

plan for cleaning and painting existing bearings with HRCSA shall be submitted for review and 

approval. 

Prior to performing any construction or painting operations on the structure, the Contractor shall 

furnish the Engineer with plans and design calculations for a sufficiently designed containment 

system, which will provide access for any repairs on structural steel members, cleaning and surface 

preparations for structural steel members, and coating operations for structural steel members of 

the bridge. The containment system shall not be installed, and no work shall begin, until the 

Engineer has reviewed and approved, in writing, the submitted containment system plans and 

design calculations. Containment system plans and design calculations shall be prepared, sealed, 

and signed by a Professional Engineer licensed by the State of North Carolina. Allow a minimum 

of two (2) weeks for review of the containment plans and calculations. 
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The containment system shall meet or exceed the requirements of Class 3W containment in 

accordance with SSPC Guide 6. The Contractor shall determine the required capacity of the 

containment system, which, at a minimum, shall include loads due to wind, repair materials and 

repair operations, equipment, and tools; however, the capacity shall not be less than that required 

by Federal or State regulations. Design steel members to meet the requirements of the American 

Institute of Steel Construction Manual. Design timber members in accordance with the National 

Design Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products 

Association. The containment system shall be constructed of materials capable of withstanding 

damage from any of the work required on this project and shall provide a two (2) hour resistance 

to fire. 

In the containment system plans, describe how debris is contained and collected. Describe the type 

of tarpaulin, bracing materials, and the maximum designed wind load. Design wind loads shall be 

in accordance with the Falsework and Formwork special provision. Describe the dust collection 

system and how a negative pressure of 0.03 inches of water column is maintained inside the 

enclosure, while blasting operations are being conducted. Describe how the airflow inside the 

containment structure is designed to meet all applicable OSHA Standards. Describe how water 

run-off from rain will be routed by or through the enclosure. Describe how wash water will be 

contained and paint chips separated. Describe what physical containment will be provided during 

painting application to protect the public and areas not to be painted. 

Drilling holes in the superstructure for the purpose of attaching the containment system is 

prohibited.   

The Contractor will be responsible for certifying the containment system has been constructed in 

accordance with the approved plans. 

The containment system shall be cleaned after each workday. 

Upon completion of work, remove all anchorages in the substructure and repair the substructure 

at no additional cost to the Department. 

Protect non-metallic parts of bearings from blasting and painting (i.e.: Pot Bearings, Elastomeric 

Pads, and Disc Bearings). 

WASH WATER SAMPLING AND DISPOSAL PLAN 

All wash water shall be collected and sampled prior to disposal. Representative sampling and 

testing methodology shall conform to North Carolina Administrative Code 15A NCAC 02B.0103, 

“Analytical Procedures”. Wash water shall be tested for pollutants listed in 

15A NCAC 02B.0211(3), 15A NCAC 02T.0505(b)(1) and 15A NCAC 2T.0905(h). Depending 

on the test results, wash water disposal methods shall be described in the disposal plan. Wash water 

shall be disposed of in accordance with all current Federal and State regulations. See link for 

NCDOT Guidelines for Managing Bridge Wash Water:   

https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/WashWater.pdf 

https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/WashWater.pdf
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WASTE HANDLING OF PAINT AND ABRASIVES 

Comply with all Federal, State, and local regulations. Failure to comply with the regulations could 

result in fines and loss of qualified status with NCDOT. 

Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265) and the 

Occupational Safety and Health Act (OSHA - 29 CFR 1910 - 1926) regulations for employee 

training, and for the handling, storage, labeling, recordkeeping, reporting, inspections and disposal 

of all hazardous waste generated during paint removal. 

A summary of Generator Requirements is available at the above NCDOT web link, which cites 

the specific regulations for each Generator category. Quantities of waste by weight and dates of 

waste generation shall be recorded. Waste stored at the project site shall be properly labeled. All 

waste, hazardous or non-hazardous, requires numbered shipping manifests. 

The North Carolina Department of Environmental Quality (NCDEQ) have adopted RCRA as the 

North Carolina Hazardous Waste Management Rules and are responsible for enforcement. The 

Hazardous Waste Generator Compliance Manual is published by the Compliance Branch of the 

Division of Waste Management of NCDEQ, and can be found at:  

https://files.nc.gov/ncdeq/Waste%20Management/DWM/HW/Compliance/Generator%20Compli

ance%20Manual.pdf 

Immediately after award of the contract, arrange for waste containers, sampling, testing, 

transportation, and disposal of all waste. No work shall begin until the Contractor furnishes the 

Engineer with a written waste disposal plan. Any alternative method for handling waste shall be 

pre-approved by the Engineer. Use an approved waste management company from the following 

link: 

https://www.ebs.nc.gov/VendorDirectory/results.html?sap-

params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbm

FtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBl

PSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25f

YWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meX

NjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MD

AzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3

Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY

3Rpb25fY3R5cGU9MA%3d%3d 

All removed paint and spent abrasive media shall be tested for lead following the SW-846 Toxicity 

Characteristic Leaching Procedure (TCLP) Method 1311 Extraction, as required in 40 CFR 261, 

Appendix 11, to determine whether it shall be disposed of as hazardous waste. Furnish the 

Engineer certified test reports showing TCLP results of the paint chips stored on site, with disposal 

in accordance with “Flowchart on Lead Waste Identification and Disposal” at: 

https://ncdenr.s3.amazonaws.com/s3fs-public/document-library/Lead%20Disposal.pdf 

All sampling shall be done in presence of the Engineer’s representative. 

The Competent Person shall obtain composite samples from each barrel of the wash water and 

waste generated by collecting two or more portions taken at regularly spaced intervals during 

https://files.nc.gov/ncdeq/Waste%20Management/DWM/HW/Compliance/Generator%20Compliance%20Manual.pdf
https://files.nc.gov/ncdeq/Waste%20Management/DWM/HW/Compliance/Generator%20Compliance%20Manual.pdf
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://ncdenr.s3.amazonaws.com/s3fs-public/document-library/Lead%20Disposal.pdf
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accumulation. Composite the portions into one sample for testing purposes. Acquire samples after 

10% or before 90% of the barrel has accumulated. The intent is to provide samples that are 

representative of widely separated portions, but not the beginning and end of wash water or waste 

accumulation. 

Perform sampling by passing a receptacle completely through the discharge stream or by 

completely diverting the discharge into a sample container. If discharge of the wash water or waste 

is too rapid to divert the complete discharge stream, discharge into a container or transportation 

unit sufficiently large to accommodate the flow and then accomplish the sampling in the same 

manner as described above. 

Comply with the NCDEQ Hazardous Waste Compliance Generator Manual. Record quantities of 

waste by weight and dates of waste generation. Until test results are received, store all waste, and 

label as “NCDOT Bridge Paint Removal Waste - Pending Analysis” and include the date generated 

and contact information for the Engineer. Store waste containers in an enclosed, sealed, and 

secured storage container protected from traffic from all directions. Obtain approval for the 

protection plan for these containers from the Engineer. If adequate protection cannot be obtained 

by use of existing guardrail, provide the necessary supplies and equipment to maintain adequate 

protection. Once test results are received and characterized, label waste as either “Hazardous 

Waste - Pending Disposal” or “Paint Waste - Pending Disposal”. 

Once the waste has been collected, and the quantities determined, prepare the appropriate shipping 

documents and manifests and present them to the Engineer. The Engineer will verify the type and 

quantity of waste and obtain a Provisional Environmental Protection Agency (EPA) ID number 

from: 

Melodi Deaver 

Division of Waste Management/Hazardous Waste Section 

North Carolina Department of Environmental Quality 

1646 Mail Service Center 

Raleigh, NC 27699 

Phone: (919) 707-8204, Email: melodi.deaver@ncdenr.gov 

 

At the time of shipping, the Engineer will sign, date, and add the ID number in the appropriate 

section on the manifest. The maximum on-site storage time for collected waste shall be 90 calendar 

days. All waste whether hazardous or non-hazardous will require numbered shipping manifests. 

The cost for waste disposal (including lab and Provisional EPA ID number) is included in the bid 

price for this contract. Note NC Hazardous Waste Management Rules (15A NCAC 13A) for more 

information. Provisional EPA ID numbers may be obtained at: 

https://deq.nc.gov/about/divisions/waste-management/hw/provisional-notification 

Testing labs shall be certified in accordance with North Carolina State Laboratory Public Health 

Environmental Sciences. List of certified laboratories may be obtained at: 

https://slphreporting.ncpublichealth.com/Certification/CertifiedLaboratory.asp 

mailto:melodi.deaver@ncdenr.gov
https://deq.nc.gov/about/divisions/waste-management/hw/provisional-notification
https://slphreporting.ncpublichealth.com/Certification/CertifiedLaboratory.asp
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All test results shall be documented on the lab analysis as follows: 

(A) For leachable lead: 
(1) Soils/Solid/Liquid- EPA 1311/200.7/6010 

Area sampling will be performed for the first two (2) days at each bridge location. The area 

sample will be located within five (5) feet of the containment and where the highest 

probability of leakage will occur (access door, etc.). Results from the area sampling will be 

given to the Engineer within 72 hours of sampling (excluding weekends). If the results of 

the samples exceed 20 µg/m3 corrective measures shall be taken and monitoring shall be 

continued until two (2) consecutive sample results are less than 20 µg/m3. 

Time Weighted Average (TWA) may suspend the work if there are visible emissions outside 

the containment enclosure or pump monitoring results exceeding the level of 30 µg/m3. 

Where schools, housing and/or buildings are within 500 feet of the containment, the 

Contractor shall perform initial Total Suspended Monitoring (TSP) Lead monitoring for the 

first ten (10) days of the project during abrasive blasting, vacuuming and containment 

removal. Additional monitoring will be required during abrasive blasting two (2) days per 

month thereafter. Results of the TSP monitoring at any location shall not exceed 1.5 µg/m3. 

EQUIPMENT MOBILIZATION 

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on wheels 

that has the ability to move on/off the roadway in less than 30 minutes. All work conducted in 

travel lanes shall be from truck or trailer supported platforms and all equipment shall be self-

propelled or attached to a tow vehicle at all times. 

QUALITY CONTROL INSPECTOR 

Provide a quality control (QC) inspector in accordance with the SSPC QP guidelines to ensure that 

all processes, preparation, blasting and coating application are in accordance with the requirements 

of the contract. The inspector shall have written authority to perform QC duties to include 

continuous improvement of all QC internal procedures. The presence of the engineer or inspector 

at the work site shall in no way lessen the contractor's responsibility for conformity with the 

contract. 

QUALITY ASSURANCE INSPECTOR 

The quality assurance inspector which may be a Department employee or a designated 

representative of the Department shall observe, document, assess, and report that the Contractor is 

complying with all of the requirements of the contract. Inspectors employed by the Department 

are authorized to inspect all work performed and materials furnished. Such inspection may extend 

to all or any part of the work and to the preparation, fabrication, or manufacture of the materials 

to be used. The inspector is not authorized to alter or waive the requirements of the contract. Each 

stage in preparing the structure to be coated which includes but not limited to washing, blasting, 

coating testing and inspection shall be inspected and approved by the Engineer or an authorized 

representative. 
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SUBLETTING OF CONTRACT 

Only contractors certified to meet SSPC QP 2, Category A, and have successfully completed lead 

paint removal and field painting on all similar structures within 18 months prior to this bid are 

qualified for this work. Work is only sublet by approval of the Engineer. 

PREPARATION OF SURFACES 

(A) Removal of Soil, Concrete, Debris, and Other Material 

Soil, concrete, debris, and other foreign material that might be on or attached to the bearings, 

plates, or any other bearing components shall be removed. Removal of such material may 

require the use of brooms, brushes, hand tools, hammers, chisels, pneumatic hammers, or other 

tools or power tools. Pneumatic hammers used for removal of such material shall weigh a 

nominal 15 lbs. or less. Exercise care to avoid nicking or gouging the bearing components 

during removal of soil, concrete, debris, and other foreign material. Should damage occur, 

repairs shall be made to the bearings at no cost to the Department. 

(B) Cleaning and Removal of Pack Rust 

Removal of pack rust shall be done by hand tool cleaning to meet requirements of SSPC 

Surface Preparation (SP)-SP 2, or by power tool cleaning to meet requirements of SSPC-SP 3, 

or a combination of these methods.  Any black oxide scale shall be removed, unless otherwise 

directed by the Engineer.  Pay particular attention to crevice areas when removing pack rust 

and rust scale.  Exercise care to avoid nicking or gouging the bearing components during 

removal. Remove all rust scale and loose pack rust, followed by high pressure water cleaning. 

(C) High Pressure Water Cleaning (HPWC) 

The bearings shall be cleaned with water at a minimum pressure of 5,000 psi, at five (5) gallons 

per minute, with a rotating tip, at a maximum four (4) inch standoff distance from the steel 

surface, held as perpendicular to the steel surface as possible.   

All water to be used in the surface preparation shall be potable water.   

Ambient wash water temperature is allowed; hot water is not necessary.   

The wash water shall include a soluble salt removing chemical at a minimum ratio of 100:1 

and in compliance with manufacturer recommendations.   

Care should be taken to ensure that the potable wash water does not have a level of chloride 

exceeding 15 parts per million (ppm) when tested. If higher, the level of soluble salt removing 

chemical should be proportionally increased as per manufactures recommendation.   

It should be expected that the surfaces of the steel (and connections) are contaminated with 

soluble salts (e.g. Chlorides, Sulfates, or Nitrates).  Using an acceptable sample method in 

accordance with SSPC Guide 15, ensure that soluble slat levels on the surfaces do not exceed 

allowable soluble salt limits listed below:  
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(1) Chloride - NVC3 3 µg/cm2 

(2) Sulfate - NVS10 10 µg/cm2 

(3) Nitrate - NVN10 10 µg/cm2 

 

The frequency of testing shall be two (2) tests per span after all surface preparation has been 

completed and immediately prior to painting.  Select test areas representing the greatest amount 

of corrosion in the span as determined by the Engineers’ representative.  Additional testing 

may be required if significant amounts of chloride are detected. 

The surface cleaning shall meet the requirements of SSPC Waterjet (WJ)-WJ4, to remove loose 

paint and loose rust. SSPC SP2 or SP3 (hand or power tool cleaning) may be used in 

inaccessible areas or when water cleaning is not possible. 

In some cases, after HPWC, there may be areas of tightly adhered black oxide that were not 

removed.  All black oxide scale shall be removed, unless otherwise directed by the Engineer. 

If there is a question of whether all loose paint has been removed, adhesion testing of the 

remaining “tightly adhered” paint shall be done in accordance with ASTM D 4541-02 Standard 

Test Method for Pull-Off Strength of Coatings Using Portable Adhesion Testers, with a 

minimum value of 300 psi. 

Care should be taken to ensure all crevice corroded and pack rusted joints connections and 

corrosion frozen bearings are flushed with water containing a soluble salt removing chemical, 

at a minimum pressure of 5,000 psi, at five (5) gallons per minute, to ensure removal of all 

loose materials and to flush out any contaminant. 

(D) Compressed Air Drying 

All joints, connections, and bearings shall be blown dry with clean, dry, oil free, high pressure 

(100 psi) compressed air, regardless if the areas appear to be dry.  Use the white blotter test in 

accordance with ASTM D4285 to verify the cleanliness of the compressed air used for blowout 

of “Limited Access” areas and drying.  Conduct the test at least once per shift for each 

compressor system.  Sufficient freedom from oil and moisture is confirmed if soiling and/or 

discoloration are not visible on the paper.  If air contamination is evidenced, change filters, 

clean traps, add moisture separators or filters, or make adjustments as necessary to achieve 

clean, dry air. 

All surfaces shall be inspected at this point.  Surface preparation found to be deficient will be 

repeated at the Contractor’s expense as directed by the Engineer.  Once areas are agreed to be 

satisfactory, the Contractor may proceed with penetrating sealer application. 

PAINTING OF STEEL 

(A) Penetrating Sealer 

Penetrating sealer may be applied by brush, roller, or airless spray method as recommended by 

the manufacturer.  The mixing amount and method of mixing for the sealer components must 

be in accordance with the manufacturer’s instruction. Wet coat sufficiently to completely cover 
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and penetrate the steel surface, but do not apply heavy coat. Use coat thickness as 

recommended by the manufacturer.  Apply liberally to crevices and joints and/or spaces where 

a gap has been created between plates and around bolts, nuts and washers.  Allow material to 

soak into spaces.  Brush out any excess material, so as to not retard curing of the topcoat or 

result in an unaesthetically pleasing surface. 

The penetrating sealer shall be applied within 24-hours after completion of the cleaning 

operations and before flash-rusting occurs. No bare steel surface prepared for penetrating sealer 

application shall be left uncoated long enough to allow the formation of rust. Cleaned areas 

upon which rust has formed shall be re-cleaned in accordance with the cleaning requirement 

at no additional cost. The presence of rust shall be determined by the Engineer. 

The receiving steel surface shall be clean and absolutely dry. The permissible steel surface 

temperature and the ambient temperature shall be as recommended by the sealer manufacturer. 

However, in no case, shall the penetrating sealer be applied when the steel surface or the 

ambient temperatures is below 36°F or above 104°F, or the relative humidity exceeds 99% or 

a 3.6°F (2°C) temperature-Dew Point temperature spread.  

Drying time is temperature, humidity, and film thickness dependent. Use manufacturer’s 

recommended drying schedule to estimate the drying time of the penetrating sealer for 

application of the other coatings. If the manufacturer’s recommendations allow, the use of 

forced air pressure to dry the surface will be permitted. 

(B) HRCSA – Striping and Topcoat 

No application of any stripe/primer shall be allowed until cleaning and preparation of the 

substrate has been approved by the Engineer.  See drawings to determine exact location of 

structure components to be painted. 

The permissible steel surface temperature and the ambient temperature shall be as 

recommended by the coating manufacturer. However, in no case, shall the coating be applied 

when the steel surface or the ambient temperatures is below 36°F or above 104°F, or the 

relative humidity exceeds 99% or a 3.6°F (2°C) temperature-Dew Point temperature spread. 

The Contractor shall provide paint brushes, rollers, and spray equipment to conduct the work 

as specified in this special provision. 

The Contractor shall also provide specialized equipment as required for the painting of limited 

access areas and for other difficult-to-clean areas.  Specialized equipment may include, but is 

not limited to: 

(1) Pole guns for spray painting. 

(2) Mitts, daubers, or other methods to supplement brush application. 

Stripe painting will be required on the following surfaces that have been cleaned: edges of 

plates, angles, lattice, connections (rivets and bolt heads) or other shapes, corners, crevices, 

back-to-back angles, and built-up edges.  The surfaces of existing steel members to which 

new steel may be connected (faying surfaces) shall also be cleaned and painted as herein 

described.  The stripe coat shall have a band width of at least four (4) in. (101.6 mm) to 
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each side of the adjoining edges and is to completely coat the interior of all crevices.  All 

stripe painting should be applied by spray, but immediately afterwards it may be “brushed 

in” using a brush.  No other method of paint application will be allowed for stripe painting. 

Paint for intermediate coat or topcoat may be applied using spray, brush, or roll methods. 

Spray painting will be permitted only within a containment that will contain all of the 

sprayed material, as approved by the Engineer.  Complete protection from paint spatter, 

spillage, overspray, wind-blown paint, or similar releases of paint shall be provided. 

Covers, tarps, mesh, and similar materials shall be placed around the work area to protect 

public and private property, pedestrian, vehicular, marine, or other traffic, all portions of 

the bridge, highway appurtenances, waterways, and similar surrounding areas and 

property, upon, beneath, or adjacent to the structure. 

Apply HRCSA as directed by the manufacturer.  Wait time between the stripe coats, 

intermediate coats, and the topcoat shall be as per the manufacturer’s recommendations.  

The following paint schedule shall be used unless special exceptions are submitted and 

approved according to manufacturer recommendations prior to the start of this work. 

Application Location Description Film Thickness 

SPOT Liberally apply a stripe coat to crevice 

corroded and pack rusted bearings and 

connections, provide extra material to bolts, 

nuts and any gaps around rivets. 

15-18 mils (wet) 

10-12 mils (dry) 

SPOT Over exposed metal areas and areas of tightly 

adhered contaminant free rust or flash rust, 

apply a spot prime with 5 to 7 mils DFT of 

Topcoat, including areas mentioned in 

previous SPOT application. 

7-10 mils (wet) 

5-7 mils (dry) 

 

Prior to placing the subsequent coats, the Contractor will ensure that the prior coat is clean 

of all foreign matter, such as grease, dirt, bird waste, etc., before application of the 

subsequent coat. 

Sealer, stripe, spot, and finish coats shall be applied in sufficient quantity so as to produce 

the minimum specified Dry Film Thicknesses (DFT).  Care should be taken to not over 

apply the primer/topcoat, especially on flat surfaces.  Maximum 25 mils DFT. 

Active calcium sulfonate coatings cure slowly, so wet film measurements may be used as 

criteria for preliminary acceptance of the coating.  Wet film thickness (WFT) 

measurements shall be determined as the job progresses and corrections shall be made 

during paint application. 

Dry film thicknesses shall be determined using SSPC Paint Application (PA) PA2 – using 

a digital film thickness gage and a shim – after the coating has cured sufficiently to allow 
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accurate measurements. Depending upon ambient air conditions, it may take more than one 

week before DFT measurements can be taken. 

Areas failing to meet the specified WFT range shall be over-coated with the same paint to 

produce at least the total WFT required. 

Paint applied containing unauthorized thinners, paint applied to contaminated surfaces, and 

paint applied contrary to this special provision shall result in the re-cleaning and re-painting 

of the surface.  The work of re-cleaning, re-painting, or over-coating, if required, shall be 

performed within ten (10) working days following notification by the Engineer and shall 

be done by the Contractor to the satisfaction of the Engineer, at no additional cost to the 

Department.   

MATERIALS 

(A) Penetrant and Paint System 

The paint system to be used shall be a High Ratio Co-Polymerized Calcium Sulfonate 

(HRCSA) coating system.  Characteristics of submitted products shall meet or exceed those of 

the requirements listed within this special provision. 

The structure is to be coated with a High Ratio, Co-Polymerized Calcium Sulfonate (HRCSA) 

corrosion mitigation system.  Any Contractor-proposed coating system shall meet the 

following requirements:  

(1) The proposed coating system shall be an HRCSA coating as defined by this special 

provision and shall be submitted for approval. 

(a) Primer/Topcoat (Minimum 9.5% active sulfonate) must maintain a 9-11 to 1 ratio Total 

Base Number to Active Sulfonate, i.e., total base number of 85 to 104 to 9.5% Active 

Sulfonate, as determined by Percent Active Sulfonate Content by Cationic Titration 

(Hyamine) testing, Procedure No. 817/4.9/T1409A.   

(b) Formulations with greater than 27% Alkyd or co-polymer are not valid HRCSA. 

(c) Zero Volatile Organic Compounds (VOC), 100% Solids Penetrant/Sealer approved by 

HRCSA manufacturer (Minimum 15% active sulfonate, a total base number of 135 to 

165, must maintain a 9-11 to 1 ratio Active Sulfonate to Total Base Number as 

determined by Total Base Number Determination testing, Procedure No. 

817/4.9/T1401. 

(2) The proposed coating system shall be certified in writing by the coating manufacturer that 

the HRCSA Primer/Topcoat and the HRCSA Penetrant Sealer meets the HRCSA special 

provision and has been verified by the testing titration protocols indicated above.  The 

Engineer may choose to perform verification testing using the same protocols on materials 

delivered to the job site.   

(3) The proposed coating formulation shall have independent laboratory tests showing that the 

HRCSA coating, as supplied, has been tested to ASTM D5894 with a 24 hour freeze-thaw 

cycle and has passed a minimum 5,000 hours with no rust creepage at the scribe. The 

manufacturer shall certify that the currently manufactured formulation used is the same as 

the formulation that was tested, and can supply supporting documentation. 
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Lighting shall be equipped with explosion-proof fixtures. 

The accumulation of empty paint cans, combustibles, and other debris will not be permitted. 

Material Safety Data Sheets (MSDS) sheets for all materials shall be maintained on file and 

provided to the Engineer prior to receipt of the material from the manufacturers. 

If required, paint shall be mixed with mechanical mixers in accordance with the paint 

manufacturer’s recommendations. 

The primer, stripe, and other coats may be thinned only if recommended by the manufacturer, 

done in compliance with the manufacturer’s instructions, approved by the Engineer, and mixed 

in the presence of the Engineer.  If recommended by the manufacturer and approved by the 

Engineer, a measuring cup, having graduation in ounces, shall be used in the addition of thinner 

to any paint.  No “eye balling” during addition of thinner to paint will be allowed.  Paint mixed 

with thinner by “eye balling” will be subject to rejection by the Engineer as ruined material. 

(B) Penetrant and Paint Storage 

Do not expose penetrant and paint materials to rain, excessive condensation, long periods of 

direct sunlight, or temperatures above 100°F or below 40°F.  In addition, the Contractor shall 

place a device which records the high, low, and current temperatures inside the storage 

location.  Follow the manufacturer’s storage requirements if more restrictive than the above 

requirements.  Any material found to be damaged or beyond its expiration date shown on the 

container shall be immediately removed from the project site and will be considered as ruined 

material. 

All storage of paint, solvents, and other materials applied to structures shall be stored in 

accordance with Subarticle 442-9(C) of the Standard Specifications or the manufacturers’ 

requirements. The more restrictive requirements will apply. 

(C) Testing of Paint Samples 

Engineer reserves the right to conduct tests of the materials at any time, and any number of 

times during the period of field painting. 

The Engineer will sample the paint(s) being used.  A representative size sample of each 

component of paint(s) at the construction site will be transferred to metal containers, identified, 

sealed, and certified in the presence of the Contractor. 

Tests on paint samples may be performed by the Department in order to confirm the 

manufacturer’s test results submitted with each batch of material. 

If the laboratory test results show that the material being used does not comply with the 

requirements specified in this special provision, the Contractor will be directed to stop painting 

work and remove non-complying paint; pay for testing; re-paint surfaces coated with rejected 

paint; or remove rejected paint from previously painted surfaces if, upon re-painting with 
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specified paint, the two (2) coatings are not compatible. 

INSPECTION 

Surface Preparation for System 1 shall be in accordance with SSPC SP-10. Any area(s) not meeting 

the requirements of SSPC SP-10 shall be remediated prior to application of coating. Surface 

inspection is considered ready for inspection when all blast abrasive, residue and dust is removed 

from surfaces to be coated. 

(A) Quality Assurance Inspection 

The Contractor furnishes all necessary OSHA approved apparatus such as ladders, scaffolds 

and platforms as required for the inspector to have reasonable and safe access to all parts of 

the work. The contractor illuminates the surfaces to be inspected to a minimum of 50-foot 

candles of light. All access points shall be illuminated to a minimum of 20-foot candles of 

light.  

NCDOT reserves the right for ongoing Quality Assurance (QA) inspection to include but not 

limited to surface contamination testing, adhesion pull testing, and DFT readings as necessary 

to assure quality. 

Inform the Engineer and the Division Safety Engineer of all scheduled and unannounced 

inspections from SSPC, OSHA, EPA and/or others that come on site. Furnish the Engineer a 

copy of all inspection reports except for reports performed by a third party and or consultant 

on behalf of the Contractor.  

(B) Inspection Instruments 

At a minimum, furnish the following calibrated instruments and conduct the following 

quality control tests: 

(1) Sling Psychrometer - ASTM E337 - bulb type 

(2) Surface Temperature Thermometer 

(3) Wind Speed Indicator 

(4) Tape Profile Tester - ASTM D4417 Method C 

(5) Surface Condition Standards - SSPC VIS-1 and VIS-3  

(6) Wet Film Thickness Gage - ASTM D4414 

(7) Dry Film Thickness Gage - SSPC-PA2 Modified  

(8) Solvent Rub Test Kit - ASTM D4752 

(9) Adhesion Test Kit - ASTM D3359 Method A (Tape Test) 

(10) Adhesion Pull test - ASTM D4541 

(11) Surface Contamination Analysis Kit or (Chloride Level Test Kit) SSPC Technology 

Guide 15 

 

(C) Quality Control 

Maintain a daily quality control record in accordance with Subarticle 442-12(D) of the 

Standard Specifications and make such records available at the job site for review by the 

inspector and submit to the Engineer as directed. In addition to the information required on 



HI-0015 BP-53 Columbus County 

Form M&T-610, submit all Dry Film Thickness (DFT) readings on a form equivalent to Form 

M&T-611. These forms can be found at: 

https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-

Material.aspx?Order=MM-03-02 

Film thickness shall be measured at no less than six (6) random spots per bearing (each of four 

(4) bearing plate edges and two (2) readings on top of the sole plate).  Also, film thickness 

shall be measured at no less than six (6) random spots per span on diaphragms/cross frames. 

 

Each spot is an average of three (3) to five (5) individual gage readings as defined in SSPC 

PA-2.  No spot average shall be less than 80% of minimum film thickness for each layer 

applied; this does not apply to stripe coat application.  These non-conforming areas shall be 

corrected by the Contractor prior to applying successive coats. 

 

Areas failing to meet the specified film thickness range shall be over-coated with the same 

paint to produce at least the total film thickness required.   

REPAIR OF DAMAGED COATINGS 

All damaged coatings, new or existing, shall be repaired prior to project completion and acceptance 

in accordance with the above specifications for re-coating and over-coating and as directed by the 

Engineer, at no additional cost to the Department. 

COATING MANUFACTURER’S REPRESENTATIVE 

 

Unless waived by the Engineer, the Contractor shall make arrangements for a representative of the 

coating manufacturer to be present on-site as work begins, at a minimum, and as necessary as work 

progresses, to work together with the Contractor and representatives of the Department and to 

provide comments and guidance, so that the cleaning, application, and inspection procedures are 

done properly. 

SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS 

Personnel access boundaries are delineated for each work site using signs, tape, cones, or other 

approved means. Submit copies of safety and environmental compliance plans that comply with 

SSPC QP 2 Certification requirements. 

HEALTH AND SAFETY RESPONSIBILITIES 

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent chromium. 

It is the contractor’s responsibility to test for toxic metals and if found, comply with the OSHA 

regulations, which may include medical testing. 

Ensure a “Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of 

identifying existing and predictable hazards in the surroundings or working conditions which are 

unsanitary, hazardous, or dangerous to employees, and who has authorization to take prompt 

corrective measures to eliminate them; is on site during all surface preparation activities and 

https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx?Order=MM-03-02
https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx?Order=MM-03-02
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monitors the effectiveness of containment, dust collection systems and waste sampling. Before 

any work begins, provide a written summary of the Competent Person’s safety training. 

Comply with Subarticle 442-14(B) of the Standard Specifications. 

Comply with Subarticle 442-14(D) of the Standard Specifications. Ensure employee blood 

sampling test results are less than 50 micrograms per deciliter. Remove employees with a blood 

sampling test of 50 or more micrograms per deciliter from work activities involving any lead 

exposure. 

An employee who has been removed with a blood level of 50 micrograms per deciliter or more 

shall have two (2) consecutive blood sampling tests spaced one week apart indicating that the 

employee’s blood lead level is at or below 40 micrograms per deciliter before returning to work 

activities involving any lead exposure. 

All OSHA recordable accidents that occur during the project duration are to be reported to the 

Engineer within twenty-four (24) hours of occurrence. In addition, for accidents that involve 

civilians or property damage that occurs within the work zone the Division Safety Engineer shall 

be notified immediately. 

Prior to blasting operations, the Contractor shall have an operational OSHA approved hand wash 

station at each bridge location and a decontamination trailer at each bridge or between bridges 

unless the work is on the roadway, or the Contractor shall show reason why it is not feasible to do 

so and provide an alternative site as approved by the Engineer. The Contractor shall assure that all 

employees whose airborne exposure to lead is above the Permissible Exposure Limit (PEL) shall 

shower at the end of their work shift. 

STORAGE OF PAINT AND EQUIPMENT 

Provide a location for materials, equipment, and waste storage. Spread tarpaulins over all 

pavements and surfaces underneath equipment used for abrasive recycling and other waste 

handling equipment or containers. All land and or lease agreements that involve private property 

shall disclose to the property owner that heavy metals may be present on the Contractor’s 

equipment. Prior to storing the Contractor’s equipment on private property, provide a notarized 

written consent signed by the land owner received by the Engineer at least forty-eight (48) hours 

before using property. All storage of paint, solvents, and other materials applied to structures shall 

be stored in accordance with Subarticle 442-9(C) of the Standard Specifications or the 

manufacturers’ requirements. The more restrictive requirements will apply. 

UTILITIES 

Protect all utility lines or mains that may be supported on, under, or adjacent to bridge work sites 

from damage and paint overspray. 

MEASUREMENT AND PAYMENT 

Painting Containment for Bridge No. ___ will be paid for at the contract unit price which will be 

full compensation for the design, materials, installation, maintenance, and removal of the 
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containment system. 

 

Pollution Control will be paid at the contract lump sum price which will be full compensation for 

all collection, handling, storage, air monitoring, and disposal of debris and wash water, all personal 

protective equipment, and all personal hygiene requirements, and all equipment, material and labor 

necessary for the daily collection of the blast debris into specified containers; and any measures 

necessary to ensure conformance to all safety and environmental regulations as directed by the 

Engineer. 

 

Cleaning and Painting Existing Bearings will be measured and paid for each bearing location. The 

price for each bearing will be full compensation for all labor, materials and equipment necessary 

to complete the work.  All work shall be done in a manner satisfactory to the Engineer. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Painting Containment for Bridge No. ___ 

Pollution Control 

Cleaning and Painting Existing Bearings with High Ratio 

Calcium Sulfonate  

 

 

Lump Sum 

Lump Sum 

Each 

PAINTING EXISTING STRUCTURE (11-30-23) 

GENERAL 

This work shall consist of furnishing all labor, equipment, and materials necessary to clean and 

paint the structural steel of the existing bridge, including girders or beams, diaphragms, all bearing 

plates, anchor bolts, nuts, and washers of the existing structure. Work includes: removal, 

containment and disposal of the existing paint system; preparation of the surface to be painted and 

applying the new paint system; a containment enclosure; and any incidentals necessary to complete 

the project as specified and shown on the plans. 

SCOPE OF WORK 

Bridge #230086: This bridge was built in 1969 and carries US74/US76 WBL over Livingston 

Creek. The superstructure consists of 3 continuous spans, 1 at 50’-6”, 1 at 63’-0”, and 1 at 50’-6” 

with 6 lines of W33x130 steel beams @ 7’-3” with C15x33.9 steel diaphragms at interior 

diaphragms and 12x53WF interior bent diaphragms. The bridge has an overall length of 164’-0” 

with a 42’-6” total deck width. The existing paint system is aluminum over red lead, and the 

estimated area to be cleaned and painted is 9,036 sq. ft. 

TWELVE-MONTH OBSERVATION PERIOD 

The Contractor maintains responsibility for the coating system for a 12-month observation period 

beginning upon the satisfactory completion of all the work required in the plans or as directed by 
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the Engineer. The Contractor shall guarantee the coating system under the payment and 

performance bond (refer to Article 103-7 of the Standard Specifications). To successfully complete 

the observation period, the coating system shall meet the following requirements after 12 months 

service: 

(A)  No visible rust, contamination or application defect is observed in any coated area. 

(B)  Painted surfaces have a uniform color and gloss. 

(C)  Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating. 

Final acceptance is made only after the paint system meets the above requirements. 

SUBMITTALS 

Submit all of the following to the Engineer for review and approval before scheduling the pre-

construction meeting. Allow at least two (2) weeks for the review process. 

(A)  The existing paint systems include toxic substances such as red lead oxide, which are considered 
hazardous if improperly removed. The contractor shall be currently certified for Society for 
Protective Coatings (SSPC) Quality Program (QP) 2, Category A, and have successfully completed 
lead paint removal and field painting on similar structures within 18 months prior to this bid. Lead 
abatement work completed within the 18 month period shall have been completed in accordance 
with contract specifications, free of citation from safety or environmental agencies. Lead abatement 
work shall include, but not be limited to:  abrasive blasting; waste handling, storage and disposal; 
worker safety during lead abatement activities (fall protection, personal protective equipment (PPE), 
etc.); and containment. This requirement is in addition to the contractor pre-qualification 
requirements covered by Article 102-2 of the Standard Specifications.   

The apparent low bidder shall submit a list of projects for which QP 2 work was performed 

within the last 18 months including owner contact information and submit to the Engineer a 

“Lead Abatement Affidavit”. See link for form:         

https://www.ncdot.gov/initiatives-

policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf. 

(B) Work schedule which shall be kept up to date, with a copy of the revised schedule being   provided to 
the Engineer in a timely manner. 

(C) Containment system plans and design calculations in accordance with SSPC Guide 6, Class 2A and 
other project requirements, signed and sealed by a Professional Engineer licensed by the State of 
North Carolina. 

(D) Bridge wash water sampling and disposal plan. 

(E) Subcontractor identification. 

(F) Lighting plan for night work in accordance with Section 1413 of the Standard Specifications. 

(G) Traffic control plan with NCDOT certified supervisors, flaggers and traffic control devices. 

(H) Health and safety plan addressing at least the required topics as specified by the SSPC QP 1 and QP 2 
program and including hazard communication, respiratory health, emergency procedures, and local 
hospital and treatment facilities with directions and phone numbers, disciplinary criteria for workers 

https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf
https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf
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who violate the plan and accident investigation. The plan shall address the following:  hazardous 
materials, personal protective equipment, general health and safety, occupational health and 
environmental controls, fire protection and prevention, signs signals, and barricades, materials 
handling, storage, use, and disposal, hand and power tools, welding and cutting, electrical, scaffolds, 
fall protection, cranes, derricks, hoists, elevators, and conveyors, ladders, toxic and hazardous 
substances, airless injection and high pressure water jet (HPWJ). 

(I) Provide the Engineer a letter of certification that all employees performing work on the project have 
blood lead levels that are below the Occupational Safety and Health Administration (OSHA) action 
level. 

(J) Provide the Engineer with Competent Person qualifications and summary of work experience. 

(K) Environmental Compliance Plan. 

(L) Quality Control Plan (Project Specific) with quality control qualifications and summary of work 
experience. 

(M) Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific). 

(N) Abrasive Blast Media: 

(1) Product Data Sheet. 

(2) Blast Media Test Reports in accordance with Article 442-4 of the Standard Specification. 

(O) Coating Material: 

(1) NCDOT HICAMS Test Reports (testing performed by NCDOT Materials and Tests Unit). 

(2) Product Data Sheets. 

(3) Material Safety Data Sheets. 

(4) Product Specific Repair Procedures. 

(5) Acceptance letters from paint manufacturers for work practices that conflict with Special 
Provisions and/or paint manufactures product data sheets. 

PRE-CONSTRUCTION MEETING 

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-

construction meeting. Allow no less than two (2) weeks for a review process. When requesting a 

pre-construction meeting, contact the Engineer at least seven (7) working days in advance of the 

desired pre-construction date. The contractor’s project supervisor, Competent Person, quality 

control personnel and certified traffic control supervisor shall attend the pre-construction meeting 

in order for the Contractor and NCDOT team to establish responsibilities for various personnel 

during project duration and to establish realistic timeframes for problem escalation. 

CONTAINMENT SYSTEM 

Prior to performing any construction or painting operations on the structure, the Contractor shall 

furnish the Engineer with plans and design calculations for a sufficiently designed containment 

system, which will provide access for any repairs on structural steel members, cleaning and surface 

preparations for structural steel members, and coating operations for structural steel members of 

the bridge. The containment system shall not be installed, and no work shall begin, until the 
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Engineer has reviewed and approved, in writing, the submitted containment system plans and 

design calculations. Containment system plans and design calculations shall be prepared, sealed, 

and signed by a Professional Engineer licensed by the State of North Carolina. Allow a minimum 

of two (2) weeks for review of the containment plans and calculations. 

The containment system shall meet or exceed the requirements of Class 2A containment in 

accordance with SSPC Guide 6. The Contractor shall determine the required capacity of the 

containment system, which, at a minimum, shall include loads due to wind, repair materials and 

repair operations, equipment, and tools; however, the capacity shall not be less than that required 

by Federal or State regulations. Design steel members to meet the requirements of the American 

Institute of Steel Construction Manual. Design timber members in accordance with the National 

Design Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products 

Association. The containment system shall be constructed of materials capable of withstanding 

damage from any of the work required on this project and shall provide a two (2) hour resistance 

to fire. 

In the containment system plans, describe how debris is contained and collected. Describe the type 

of tarpaulin, bracing materials, and the maximum designed wind load. Design wind loads shall be 

in accordance with the Falsework and Formwork Special Provision. Describe the dust collection 

system and how a negative pressure of 0.03 inches of water column is maintained inside the 

enclosure, while blasting operations are being conducted. Describe how the airflow inside the 

containment structure is designed to meet all applicable OSHA Standards. Describe how water 

run-off from rain will be routed by or through the enclosure. Describe how wash water will be 

contained and paint chips separated. Describe what physical containment will be provided during 

painting application to protect the public and areas not to be painted. 

Drilling holes in the superstructure for the purpose of attaching the containment system is 

prohibited.   

The Contractor will be responsible for certifying the containment system has been constructed in 

accordance with the approved plans. 

The containment system shall be cleaned after each workday. 

Upon completion of work, remove all anchorages in the substructure and repair the substructure 

at no additional cost to the Department. 

Protect non-metallic parts of bearings from blasting and painting (i.e.: Pot Bearings, Elastomeric 

Pads, and Disc Bearings). 

WASH WATER SAMPLING AND DISPOSAL PLAN 

All wash water shall be collected and sampled prior to disposal. Representative sampling and 

testing methodology shall conform to North Carolina Administrative Code 15A NCAC 02B.0103, 

“Analytical Procedures”. Wash water shall be tested for pollutants listed in 

15A NCAC 02B.0211(3), 15A NCAC 02T.0505(b)(1) and 15A NCAC 2T.0905(h). Depending 

on the test results, wash water disposal methods shall be described in the disposal plan. Wash water 

shall be disposed of in accordance with all current Federal and State regulations. See link for 
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NCDOT Guidelines for Managing Bridge Wash Water:         

https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/WashWater.pdf 

WASTE HANDLING OF PAINT AND ABRASIVES 

Comply with all Federal, State, and local regulations. Failure to comply with the regulations could 

result in fines and loss of qualified status with NCDOT. 

Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265) and the 

Occupational Safety and Health Act (OSHA - 29 CFR 1910 - 1926) regulations for employee 

training, and for the handling, storage, labeling, recordkeeping, reporting, inspections and disposal 

of all hazardous waste generated during paint removal. 

A summary of Generator Requirements is available at the following NCDOT web link, which cites 

the specific regulations for each Generator category:  

https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-

documents/summary-generator-requirements-0/download?attachment 

No work shall begin until the Contractor furnishes the Engineer with a written waste disposal plan. 

Any alternative method for handling waste shall be pre-approved by the Engineer. Example 

guidance on Contractor’s waste disposal plan content can be found in the information below: 

https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-

documents/generator-category-guidance/download?attachment 
 

(A) Guidance for Small Quantity Generator (SQG) can be found at the following weblink: 
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-
documents/small-quantity-generator-checklist-0/download?attachment 

(B) Guidance for Large Quantity Generator (LQG) can be found at the following weblink: 
https://www.deq.nc.gov/environmental-management-commission/water-quality-committee-
meetings/2018/large-quantity-generator-checklist/download 

 

The North Carolina Department of Environmental Quality (NCDEQ) adopted the federal 

provisions of RCRA in the North Carolina Hazardous Waste Management Rules (15A NCAC 

13A) and is responsible for the administration and enforcement of these rules. The Hazardous 

Waste Generator Compliance Manual created by the NCDEQ, Division of Waste Management, 

Hazardous Waste Section, Compliance Branch can be found at:   
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-

documents/hazardous-waste-generator-compliance-manual/download?attachment 

Immediately after awarding the contract, arrange for waste containers, sampling, testing, 

transportation, and disposal of all waste. Use an approved hazardous waste management company 

from the following link: 
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-

params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2

VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29

ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN

https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/WashWater.pdf
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/summary-generator-requirements-0/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/summary-generator-requirements-0/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/generator-category-guidance/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/generator-category-guidance/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/small-quantity-generator-checklist-0/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/small-quantity-generator-checklist-0/download?attachment
https://www.deq.nc.gov/environmental-management-commission/water-quality-committee-meetings/2018/large-quantity-generator-checklist/download
https://www.deq.nc.gov/environmental-management-commission/water-quality-committee-meetings/2018/large-quantity-generator-checklist/download
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/hazardous-waste-generator-compliance-manual/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/hazardous-waste-generator-compliance-manual/download?attachment
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
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0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9

MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkV

NT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZ

WxlY3Rpb25fY3R5cGU9MA%3d%3d 

All removed paint and spent abrasive media shall be tested for lead following the SW-846 Toxicity 

Characteristic Leaching Procedure (TCLP) Method 1311 Extraction, as incorporated by reference 

in 40 CFR 260.11, to determine whether it shall be disposed of as hazardous waste. Furnish the 

Engineer with certified test reports showing TCLP results of the paint waste accumulated on site, 

in accordance with “Lead-Based Paint Waste Guidance” at: 
https://www.deq.nc.gov/water-quality/planning/tmdl/303d/2020/lead-based-paint-waste-

guidance/download 

(C) Toxicity characteristic 40 CFR 261.24 
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-I/part-261/subpart-C/section-261.24 

(D) Analytical Methods for Characteristic Hazardous Waste Determination 
https://www.deq.nc.gov/waste-determination-test-method/download?attachment 

All sampling shall be performed in the presence of the Engineer’s representative. 

The Competent Person shall obtain composite samples from each barrel of the wash water and 

waste generated by collecting two or more portions taken at regularly spaced intervals during 

accumulation. Composite the portions into one sample for testing purposes. Acquire samples after 

10% or before 90% of the barrel has accumulated. The intent is to provide samples that are 

representative of widely separated portions, but not the beginning and end of wash water or waste 

accumulation. 

Perform sampling by passing a receptacle completely through the discharge stream or by 

completely diverting the discharge into a sample container. If discharge of the wash water or waste 

is too rapid to divert the complete discharge stream, discharge into a container or transportation 

unit sufficiently large to accommodate the flow and then accomplish the sampling in the same 

manner as described above. 

Comply with the NCDEQ Hazardous Waste Compliance Manual. Record quantities of waste by 

weight and dates of waste generation. Waste accumulated at the project site shall be properly 

labeled. Until test results are received, accumulate all waste, and label as “NCDOT Bridge Paint 

Removal Waste – Hazardous Waste Pending Analysis” and include the date generated and contact 

information for the Engineer. Accumulate waste containers in an enclosed, sealed, and secured 

storage container protected from traffic from all directions. Obtain approval for the protection plan 

for these containers from the Engineer. If adequate protection cannot be obtained by use of existing 

guardrail, provide the necessary supplies and equipment to maintain adequate protection. The 

NCDEQ Hazardous Waste Compliance Manual can be found at: 
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-

documents/hazardous-waste-generator-compliance-manual/download?attachment 

https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-params=cD0xJTIwJmN1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcm1fbmFtZT0mc2VsZWN0aW9uX2NlcnQ9JnNlbGVjdGlvbl9maXJtdHlwZT0meXNjX2Zpcm10eXBlPSZzZWxlY3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZWxlY3Rpb25fYWRkcnN0YXRlPSZ5c2NfYWRkcnN0YXRlPSZzZWxlY3Rpb25fYWRkcmNvdW50eT0meXNjX2FkZHJjb3VudHk9JnNlbGVjdGlvbl93a2NvZGU9MDAzMDQwJnlzY193a2NvZGU9MDAzMDQwJTIwQ09OVEFNSU5BVEVEJTIwTUFURVJJQUxTJTIwUkVNT1ZBTCZzZWxlY3Rpb25fZGlzYz0meXNjX2Rpc2M9JnNlbGVjdGlvbl9uYWljcz0meXNjX25haWNzPSZzZWxlY3Rpb25fY3R5cGU9MA%3d%3d
https://www.deq.nc.gov/water-quality/planning/tmdl/303d/2020/lead-based-paint-waste-guidance/download
https://www.deq.nc.gov/water-quality/planning/tmdl/303d/2020/lead-based-paint-waste-guidance/download
https://www.ecfr.gov/current/title-40/chapter-I/subchapter-I/part-261/subpart-C/section-261.24
https://www.deq.nc.gov/waste-determination-test-method/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/hazardous-waste-generator-compliance-manual/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-documents/hazardous-waste-generator-compliance-manual/download?attachment
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Once test results are received and waste is characterized, label waste as either “Hazardous Waste 

- Pending Disposal” (for hazardous waste) or “Paint Waste - Pending Disposal” (for non-hazardous 

waste). All waste, hazardous or non-hazardous, requires numbered shipping manifests and/or 

equivalent material accountability.  

Once the waste has been collected, and the quantities determined, prepare the appropriate shipping 

documents and manifests, and present them to the Engineer. 

As of October 1, 2019, "Provisional ID Numbers" (starting with the prefix "NCP") are no longer 

issued by the North Carolina Hazardous Waste Section. EPA Identification (ID) Numbers are now 

issued for sites operating as "Short Term Generators." 

(E) Short Term Generator Guidance: 

https://files.nc.gov/ncdeq/Waste%20Management/DWM/HW/8700-guidelines/Short-Term-

Generators.pdf 

 

For questions about Short Term Generator Notification: 

 

Andrew Minter: Administration Specialist   Laura Alexander: Business Officer 

Hazardous Waste Section      Hazardous Waste Section  

Phone: 919-707-8265       Phone: 919-707-8214  

Email: Andrew.Minter@deq.nc.gov     Email: Laura.Alexander@deq.nc.gov 

 

The Engineer will verify the type and quantity of hazardous waste and obtain an  EPA ID number 

(for new sites) or update an existing EPA ID number electronically using the EPA’s RCRAInfo 

database: 
https://rcrainfo.epa.gov/rcrainfoprod/action/secured/login  

(F) Link to Quick Reference Guide for RCRAInfo Registration and Notification Submittal 

https://www.deq.nc.gov/waste-management/dwm/hw/8700-guidelines/quick-reference-

guide-rcrainfo-registration-and-notification/download?attachment 

(G) Link to the more comprehensive RCRAInfo Registration and Notification Tutorial 

https://www.deq.nc.gov/waste-management/dwm/hw/hw-guidelines/rcrainfo-registration-

and-electronic-notification-tutorial/download?attachment 

 

The hazardous waste fee will be assessed at the time the short-term EPA ID number is requested 

and must be paid prior to the EPA ID number being issued. When completing the RCRAInfo 

notification, the Hazardous Waste Section requires a valid email address for the site contact since 

this is the person who will be contacted to pay the fee. NOTE: The cost for waste disposal 

(including lab and Short-Term Generator EPA ID number) shall be included in the bid price for 

this contract. At the time of shipping, the Engineer will ensure the proper EPA ID number has been 

entered in Box 1 of the manifest as well as sign and date the manifest. The maximum on-site 

accumulation time shall be 90 calendar days. All waste, whether hazardous or non-hazardous will 

require numbered shipping manifests. The cost for waste disposal (including lab and Short-Term 

Generator EPA ID number) shall be included in the bid price for this contract.  

https://files.nc.gov/ncdeq/Waste%20Management/DWM/HW/8700-guidelines/Short-Term-Generators.pdf
https://files.nc.gov/ncdeq/Waste%20Management/DWM/HW/8700-guidelines/Short-Term-Generators.pdf
mailto:Andrew.Minter@deq.nc.gov
mailto:Christine.Twining@ncdenr.gov
https://rcrainfo.epa.gov/rcrainfoprod/action/secured/login
https://www.deq.nc.gov/waste-management/dwm/hw/8700-guidelines/quick-reference-guide-rcrainfo-registration-and-notification/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/8700-guidelines/quick-reference-guide-rcrainfo-registration-and-notification/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/hw-guidelines/rcrainfo-registration-and-electronic-notification-tutorial/download?attachment
https://www.deq.nc.gov/waste-management/dwm/hw/hw-guidelines/rcrainfo-registration-and-electronic-notification-tutorial/download?attachment
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If you have site specific questions, please contact your local Hazardous Waste Section Inspector. 

Inspector contact information and regions are on the map at this link:   

https://www.deq.nc.gov/compliance-map-inspector/download?attachment?attachment 

Testing labs shall be certified in accordance with the National Lead Laboratory Accreditation 

Program (NLLAP) and/or the National Environmental Laboratory Accreditation Program 

(NELAP).  

(H) A list of NLLAP certified laboratories may be obtained at:  

https://www.epa.gov/system/files/documents/2023-05/nllap.pdf  

(I) A list of NELAP certified laboratories may be obtained at:  
https://lams.nelac-institute.org/Search 

All test results shall be documented on the lab analysis as follows: 

(J) For leachable lead: 

(1) Soils/Solid/Liquid- EPA 1311/200.7/6010 

Area sampling will be performed for the first two (2) days at each bridge location. The area 

sample will be located within five (5) feet of the containment and where the highest 

probability of leakage will occur (access door, etc.). Results from the area sampling will be 

given to the Engineer within 72 hours of sampling (excluding weekends). If the results of 

the samples exceed 20 µg/m3 corrective measures shall be taken and monitoring shall be 

continued until two (2) consecutive sample results are less than 20 µg/m3. 

Time Weighted Average (TWA) may suspend the work if there are visible emissions outside 

the containment enclosure or pump monitoring results exceeding the level of 30 µg/m3. 

Where schools, housing and/or buildings are within 500 feet of the containment, the 

Contractor shall perform initial Total Suspended Monitoring (TSP) Lead monitoring for the 

first ten (10) days of the project during abrasive blasting, vacuuming and containment 

removal. Additional monitoring will be required during abrasive blasting two (2) days per 

month thereafter. Results of the TSP monitoring at any location shall not exceed 1.5 µg/m3. 

EQUIPMENT MOBILIZATION 

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on wheels 

that has the ability to move on/off the roadway in less than 30 minutes. All work conducted in 

travel lanes shall be from truck or trailer supported platforms and all equipment shall be self-

propelled or attached to a tow vehicle at all times. 

QUALITY CONTROL INSPECTOR 

Provide a quality control (QC) inspector in accordance with the SSPC QP guidelines to ensure that 

all processes, preparation, blasting and coating application are in accordance with the requirements 

of the contract. The inspector shall have written authority to perform QC duties to include 

https://www.deq.nc.gov/compliance-map-inspector/download?attachment?attachment
https://www.epa.gov/system/files/documents/2023-05/nllap.pdf
https://lams.nelac-institute.org/Search
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continuous improvement of all QC internal procedures. The presence of the engineer or inspector 

at the work site shall in no way lessen the contractor's responsibility for conformity with the 

contract. 

QUALITY ASSURANCE INSPECTOR 

The quality assurance inspector which may be a Department employee or a designated 

representative of the Department shall observe, document, assess, and report that the Contractor is 

complying with all of the requirements of the contract. Inspectors employed by the Department 

are authorized to inspect all work performed and materials furnished. Such inspection may extend 

to all or any part of the work and to the preparation, fabrication, or manufacture of the materials 

to be used. The inspector is not authorized to alter or waive the requirements of the contract. Each 

stage in preparing the structure to be coated which includes but not limited to washing, blasting, 

coating testing and inspection shall be inspected and approved by the Engineer or an authorized 

representative. 

SUBLETTING OF CONTRACT 

Only contractors certified to meet SSPC QP 2, Category A, and have successfully completed lead 

paint removal and field painting on all similar structures within 18 months prior to this bid are 

qualified for this work. Work is only sublet by approval of the Engineer. 

PREPARATION OF SURFACES 

Before any other surface preparation is conducted, all surfaces shall be power washed to remove 

dust, salts, dirt, and other contaminants. All wash water shall be contained, collected, and tested in 

accordance with the requirements of NCDOT Guidelines for Managing Bridge Wash Water. 

Obtain approval of the Engineer and allow all cleaned surfaces to dry to the touch and without 

standing water before beginning surface preparation or painting activities. 

Surface preparation is done with materials meeting Article 1080-12 of the 2 Standard 

Specifications. No silica sand or other silica materials are permitted for use. The profile shall be 

between 1.0 and 3.0 mils when measured on a smooth steel surface. Conduct and document at least 

two (2) tests per beam/girder and two (2) tests per span of diaphragms/cross bracing. 

Spread tarpaulins over all pavements and surfaces underneath equipment used for abrasive blasting 

as well as equipment and containers used to collect abrasive media. This requirement will be 

enforced during activity and inactivity of equipment. 

Before the Contractor departs from the work site at the end of the workday, collect all debris 

generated during surface preparation and all dust collector hoses, tarps or other appurtenances 

containing blasting residue in approved containers. 

Clean a 3" x 3" area at each structure to demonstrate the specified finish, and the inspector will 

preserve this area by covering it with tape, plastic or some other suitable means so that it can be 

retained as the Dry Film Thickness (DFT) gauge adjustment standard. An acceptable alternative is 

for the Contractor to provide a steel plate with similar properties and geometry as the substrate to 

be measured. 
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The contractor and/or quality assurance representative shall notify the Engineer of any area of 

corroded steel that has lost more than 50% of its original thickness. 

All parts of the bridges not to be painted and the travelling public shall be protected from 

overspray. Submit a plan to protect all parts of bridge that are not required to be painted and a plan 

to protect the traveling public and surrounding environment while applying all coats of paint to a 

structure. 

Ensure that chloride levels on the surfaces are 7 µg/cm2 or lower using an acceptable sample 

method in accordance with SSPC Guide 15. The frequency of testing shall be two (2) tests per 

span after all surface preparation has been completed and immediately prior to painting. Select test 

areas representing the greatest amount of corrosion in the span as determined by the Engineers’ 

representative. Additional testing may be required if significant amounts of chloride are detected. 

All weld splatter, slag or other surface defects resulting in a raised surface above the final paint 

layer shall be removed prior to application of primer coat. 

PAINTING OF STEEL 

Paint System 1, as specified in these Special Provisions and Article 442-8 of the Standard 

Specifications, is to be used for this work. System 1 is an inorganic zinc primer, two coats acrylic 

paint, and one stripe coat of acrylic paint over blast-cleaned surfaces in accordance with SSPC-

SP-10 (Near White Blast). Perform all mixing operations over an impervious surface with 

provisions to prevent runoff to grade of any spilled material. The contractor is responsible for 

reporting quantities of thinner purchased as well the amounts used. No container with thinner shall 

be left uncovered, when not in use. 

Apply 2" stripe coat, by brush or roller only, to all exposed edges of steel including fasteners before 

applying the finish coat. Locate the edge or corner in the approximate center of the paint stripe. 

Any area where newly applied paint fails to meet the specifications shall be repaired or replaced 

by the Contractor, at no additional cost to the Department. All repair processes must be approved 

by the Engineer before the repair may be made. Repaired areas shall meet the Standard 

Specifications. The Contractor shall apply an additional finish coat of paint to areas where the tape 

adhesion test is conducted. 

MATERIALS 

Only paint suppliers that have a NCDOT qualified inorganic zinc primer may furnish paints for 

this project. All paints applied to a structure shall be from the same supplier. Before any paints are 

applied the Contractor shall provide the Engineer a manufacturer’s certification that each batch of 

paint meets the requirements of the applicable Section 1080 of the Standard Specifications. 

The inspector randomly collects a one-pint sample of each paint product used on the project. 

Additional samples may be collected as needed to verify compliance to the specifications. 

Do not expose paint materials to rain, excessive condensation, long periods of direct sunlight, or 

temperatures above 110°F or below 40°F. In addition, the Contractor shall place a device that 
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records the high, low, and current temperatures inside the storage location. Follow the 

manufacturer’s storage requirements if more restrictive than the above requirements. 

INSPECTION 

Surface Preparation for System 1 shall be in accordance with SSPC SP-10. Any area(s) not meeting 

the requirements of SSPC SP-10 shall be remediated prior to application of coating. Surface 

inspection is considered ready for inspection when all blast abrasive, residue and dust is removed 

from surfaces to be coated. 

(A) Quality Assurance Inspection 

The Contractor furnishes all necessary OSHA approved apparatus such as ladders, scaffolds 

and platforms as required for the inspector to have reasonable and safe access to all parts of 

the work. The contractor illuminates the surfaces to be inspected to a minimum of 50-foot 

candles of light. All access points shall be illuminated to a minimum of 20-foot candles of 

light.  

NCDOT reserves the right for ongoing Quality Assurance (QA) inspection to include but not 

limited to surface contamination testing, adhesion pull testing, and DFT readings as necessary 

to assure quality. 

Inform the Engineer and the Division Safety Engineer of all scheduled and unannounced 

inspections from SSPC, OSHA, EPA and/or others that come on site. Furnish the Engineer a 

copy of all inspection reports except for reports performed by a third party and or consultant 

on behalf of the Contractor.  

(B) Inspection Instruments 

At a minimum, furnish the following calibrated instruments and conduct the following 

quality control tests: 

(1) Sling Psychrometer - ASTM E337 - bulb type 

(2) Surface Temperature Thermometer 

(3) Wind Speed Indicator 

(4) Tape Profile Tester - ASTM D4417 Method C 

(5) Surface Condition Standards - SSPC VIS-1 and VIS-3  

(6) Wet Film Thickness Gage - ASTM D4414 

(7) Dry Film Thickness Gage - SSPC-PA2 Modified  

(8) Solvent Rub Test Kit - ASTM D4752 

(9) Adhesion Test Kit - ASTM D3359 Method A (Tape Test) 

(10) Adhesion Pull test - ASTM D4541 

(11) Surface Contamination Analysis Kit or (Chloride Level Test Kit) SSPC Technology Guide 15 
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(C) Quality Control 

Maintain a daily quality control record in accordance with Subarticle 442-12(D) of the 

Standard Specifications and make such records available at the job site for review by the 

inspector and submit to the Engineer as directed. In addition to the information required on 

Form M&T-610, submit all Dry Film Thickness (DFT) readings on a form equivalent to Form 

M&T-611. These forms can be found at: 

https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-

Material.aspx?Method=MM-05-02 

(1) Measure DFT at each spot on the attached diagram and at the required number of locations as 
specified below: 

(a) For span members less than 45 feet; three (3) random locations along each girder in each 
span. 

(b) For span members greater than 45 feet; add one additional location for each additional ten 
(10) feet in span length. 

DFT measurements for the prime coat shall not be taken for record until the zinc primer 

has cured in accordance with ASTM D4752 (MEK Rub Test) with no less than a four 

(4) resistance rating. 

Stiffeners and other attachments to beams and or plate girders shall be measured at no 

less than five (5) random spots per span. Also, dry film thickness is measured at no less 

than six (6) random spots per span on diaphragms/cross frames. 

Each spot is an average of three (3) to five (5) individual gage readings as defined in 

SSPC PA-2. No spot average shall be less than 80% of minimum DFT for each layer 

applied; this does not apply to stripe coat application. Spot readings that are non-

conforming shall be re-assessed by performing additional spot measurements not to 

exceed one-foot intervals on both sides of the low areas until acceptable spot averages 

are obtained. These non-conforming areas shall be corrected by the Contractor prior to 

applying successive coats. 

 

https://connect.ncdot.gov/resources/Materials/MaterialsResources/Form%20610%20-%20Daily%20Field%20Coating%20Inspection%20Report.xlsx
https://connect.ncdot.gov/resources/Materials/MaterialsResources/MT%20Form%20611%20Dry%20Film%20Thickness%20Report.pdf
https://connect.ncdot.gov/resources/Materials/MaterialsResources/MT%20Form%20611%20Dry%20Film%20Thickness%20Report.pdf
https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx?Method=MM-05-02
https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-Material.aspx?Method=MM-05-02
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(2) Two (2) random adhesion tests (1 test = 3 dollies) per span are conducted on interior surfaces in 
accordance with ASTM D4541 (Adhesion Pull Test) after the prime coat has been properly cured 
in accordance with ASTM D4752 (MEK Rub Test) with no less than a four (4) resistance rating and 
will be touched up by the Contractor. The required minimum average adhesion is 400 psi. 
 

(3) Cure of the intermediate and stripe coats shall be accessed by using the thumb test in accordance 
with ASTM D1640 (Curing Formation Test) prior to the application of any successive layers of 
paint. 
 

(4) One random Cut Tape adhesion test per span is conducted in accordance with ASTM D3359 (X-
Cut Tape Test) on interior surface after the finish coat is cured. Repair areas shall be properly 
tapered and touched up by the Contractor. 

Less than 36" in height and/or bottom 

flanges less than 16" in width. 

7 Spot Areas   

21 Individual DFT Readings 

E1  

C1 
C2 

A1 

*D 

A2 

*D 

B1 
B2 

*D areas are only included when 

flange thickness is one inch (1") or 

greater. 

36" in height or greater and/or bottom 

flanges greater than 16" in width. 

10 Spot Areas 

30 Individual DFT Readings 

D1  

C1 
C2 

A1 

*D 

A2 

*D2 

B1, B2 
F1, F2 

*D areas are only included when 

flange thickness is one inch (1") or 

greater. 

D2  
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SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS 

Personnel access boundaries are delineated for each work site using signs, tape, cones, or other 

approved means. Submit copies of safety and environmental compliance plans that comply with 

SSPC QP 2 Certification requirements. 

HEALTH AND SAFETY RESPONSIBILITIES 

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent chromium. 

It is the contractor’s responsibility to test for toxic metals and if found, comply with the OSHA 

regulations, which may include medical testing. 

Ensure a “Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of 

identifying existing and predictable hazards in the surroundings or working conditions which are 

unsanitary, hazardous, or dangerous to employees, and who has authorization to take prompt 

corrective measures to eliminate them; is on site during all surface preparation activities and 

monitors the effectiveness of containment, dust collection systems and waste sampling. Before 

any work begins, provide a written summary of the Competent Person’s safety training. 

Comply with Subarticle 442-14(B) of the Standard Specifications. 

Comply with Subarticle 442-14(D) of the Standard Specifications. Ensure employee blood 

sampling test results are less than 50 micrograms per deciliter. Remove employees with a blood 

sampling test of 50 or more micrograms per deciliter from work activities involving any lead 

exposure. 

An employee who has been removed with a blood level of 50 micrograms per deciliter or more 

shall have two (2) consecutive blood sampling tests spaced one week apart indicating that the 

employee’s blood lead level is at or below 40 micrograms per deciliter before returning to work 

activities involving any lead exposure. 

All OSHA recordable accidents that occur during the project duration are to be reported to the 

Engineer within twenty-four (24) hours of occurrence. In addition, for accidents that involve 

civilians or property damage that occurs within the work zone the Division Safety Engineer shall 

be notified immediately. 

Prior to blasting operations, the Contractor shall have an operational OSHA approved hand wash 

station at each bridge location and a decontamination trailer at each bridge or between bridges 

unless the work is on the roadway, or the Contractor shall show reason why it is not feasible to do 

so and provide an alternative site as approved by the Engineer. The Contractor shall assure that all 

employees whose airborne exposure to lead is above the Permissible Exposure Limit (PEL) shall 

shower at the end of their work shift. 

STORAGE OF PAINT AND EQUIPMENT 

Provide a location for materials, equipment, and waste storage. Spread tarpaulins over all 

pavements and surfaces underneath equipment used for abrasive recycling and other waste 

handling equipment or containers. All land and or lease agreements that involve private property 
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shall disclose to the property owner that heavy metals may be present on the Contractor’s 

equipment. Prior to storing the Contractor’s equipment on private property, provide a notarized 

written consent signed by the landowner received by the Engineer at least forty-eight (48) hours 

before using property. All storage of paint, solvents, and other materials applied to structures shall 

be stored in accordance with Subarticle 442-9(C) of the Standard Specifications or the 

manufacturers’ requirements. The more restrictive requirements will apply. 

UTILITIES 

Protect all utility lines or mains that may be supported on, under, or adjacent to bridge work sites 

from damage and paint overspray. 

MEASUREMENT AND PAYMENT 

The cost of inspection, surface preparation, and repainting the existing structure is included in the 

lump sum price bid for Cleaning and Repainting of Bridge #___. This price is full compensation 

for furnishing all inspection equipment, all paint, cleaning abrasives, cleaning solvents and all 

other materials; preparing and cleaning surfaces to be painted; applying paint in the field; 

protecting work area, traffic and property; and furnishing blast cleaning equipment, paint spraying 

equipment, brushes, rollers, any other hand or power tools and any other equipment. 

Pollution Control will be paid at the contract lump sum price which will be full compensation for 

all collection, handling, storage, air monitoring, and disposal of debris and wash water, all personal 

protective equipment, and all personal hygiene requirements, and all equipment, material and labor 

necessary for the daily collection of the blast debris into specified containers; and any measures 

necessary to ensure conformance to all safety and environmental regulations as directed by the 

Engineer. 

Painting Containment for Bridge #___ will be paid at the lump sum contract price and will be full 

compensation for the design, materials, installation, maintenance, and removal of the containment 

system. 

Payment will be made under: 

Pay Item Pay Unit 

Cleaning and Repainting of Bridge #___ Lump Sum 

Pollution Control Lump Sum 

Painting Containment for Bridge #___ Lump Sum 

 

SHOTCRETE REPAIRS (11-30-23) 

GENERAL 

The work covered by this Special Provision consists of removing deteriorated concrete from the 

structure in accordance with the limits, depth and details shown on the plans, described herein and 
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as established by the Engineer. This work also includes removing and disposing all loose debris, 

cleaning and repairing reinforcing steel and applying structural shotcrete. 

The location and extent of repairs shown on the plans are general in nature. The Engineer shall 

determine the extent of removal in the field based on an evaluation of the condition of the exposed 

surfaces. 

Any portion of the structure that is damaged from construction operations shall be repaired to the 

Engineer’s satisfaction, at no extra cost to the Department.   

MATERIAL REQUIREMENTS 

Use prepackaged dry mix shotcrete conforming to the requirements of ASTM C1480, the 

applicable sections of the Standard Specifications and the following: 

Admixtures are not allowed unless approved by the Engineer. Store shotcrete in an environment 

where temperatures remain above 40°F and less than 95°F      

All equipment must operate in accordance with the manufacturer's specifications and material must 

be placed within the recommended time. 

QUALITY CONTROL 

(A) Qualification of Shotcrete Contractor 

The shotcrete Contractor shall provide proof of experience by submitting a description of jobs 

similar in size and character that have been completed within the last five (5) years. The name, 

address and telephone number of references for the submitted projects shall also be furnished.  

Failure to provide appropriate documentation will result in the rejection of the proposed 

shotcrete contractor. 

Test Description Test Method Age (Days) 
Specified 

Requirements 

Silica Fume (%) ASTM C1240 - 10 (Max.) 

Air Content - As Shot (%) 
ASTM C231 or 

ASTM C457 
- 5 ± 2 

Minimum Compressive Strength (psi)  ASTM C109 
7 

28 

3,000 

5,000 

Minimum Bond Pull-off Strength (psi) 
ASTM C1583 

or ASTM C882 
28 250 

Rapid Chloride Permeability Tests 

(range in coulombs) 
ASTM C1202 - 100 – 1,000 
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(B) Qualification of Nozzleman 

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete Institute 

(ACI). Submit proof of certification to the Engineer prior to beginning repair work. The 

nozzleman shall maintain certification at all times while work is being performed for the 

Department. Failure to provide and maintain certification will result in the rejection of the 

proposed nozzleman. 

TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform 

at each repair location. Design steel members to meet the requirements of the American Institute 

of Steel Construction Manual.  Design timber members in accordance with the National Design 

Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products 

Association. Submit the platform design and plans for review and approval. The design and plans 

shall be sealed and signed by a North Carolina registered Professional Engineer. Do not install the 

platform until the design and plans are approved. Drilling holes in the superstructure for the 

purpose of attaching the platform is prohibited. Upon completion of work, remove all anchorages 

in the substructure and repair the substructure at no additional cost to the Department. 

SURFACE PREPARATION 

Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by 

visually examining and sounding the concrete surface with a hammer or other approved method.  

The Engineer is the sole judge in determining the limits of deterioration. 

Prior to removal, introduce a shallow saw cut approximately ½” in depth around the repair area at 

right angles to the concrete surface. Remove all deteriorated concrete 1 inch below the reinforcing 

steel with a 17 lb (maximum) pneumatic hammer with points that do not exceed the width of the 

shank or with hand picks or chisels as directed by the Engineer. Do not cut or remove the existing 

reinforcing steel. Unless specifically directed by the Engineer, do not remove concrete deeper than 

1 inch below the reinforcing steel. 

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove 

all debris, loose concrete, loose mortar, rust, scale, etc. After sandblasting examine the reinforcing 

steel to ensure at least 90% of the original diameter remains. If there is more than 10% reduction 

in the rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the 

Engineer.   

Provide stainless welded wire fabric at each repair area larger than one square foot if the depth of 

the repair exceeds 2 inches from the existing, intact exterior face of the concrete member. Provide 

a minimum 4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans.  

Rigidly secure the welded wire fabric to existing steel or to 3 16⁄ "diameter stainless hook fasteners 

adequately spaced to prevent sagging. Encase the welded wire fabric in shotcrete a minimum depth 

of 1½ inches. 

With the exception of overhead applications, the contractor has the option to use synthetic fiber 

reinforcement as an alternate to welded wire fabric if attaching welded wire fabric is impractical 
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or if approved by the Engineer. Welded wire fabric and synthetic fiber reinforcement shall not be 

used in the same repair area. 

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all loose or 

weakened material before applying shotcrete. Saturate the repair area with clean water the day 

before applying shotcrete. Bring the wetted surface to a saturated surface dry (SSD) condition prior 

to applying shotcrete and maintain this condition until the application begins.  Use a blowpipe to 

facilitate removal of free surface water. Only oil-free compressed air is to be used in the blowpipe. 

The time between removal of deteriorated concrete and applying shotcrete shall not exceed five 

(5) calendar days. If the time allowance exceeds (5) calendar days, prepare the surface at the 

direction of the Engineer before applying shotcrete. 

APPLICATION AND SURFACE FINISH  

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F and less 

than 95°F. Do not apply shotcrete to frosted surfaces. Maintain shotcrete at a minimum 

temperature of 40°F for three (3) calendar days after placement. 

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper thickness 

of each layer or lift. 

The nozzleman should hold the nozzle three (3) to four (4) feet from the surface being covered in 

a position that ensures the shotcrete strikes at right angles to the surface being covered without 

excessive impact. The nozzleman shall maintain the water amount at a practicable minimum, so 

the mix properly adheres to the repair area. Water content should not become high enough to cause 

the mix to sag or fall from vertical or inclined surfaces, or to separate in horizontal layers. 

Use shooting wires or guide strips that do not entrap rebound sand. Use guide wires to provide 

a positive means of checking the total thickness of the shotcrete applied. Remove the guide wires 

prior to the final finish coat. 

To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and does not 

fall clear of the work, or which collects in pockets in the work.  Do not reuse rebound material in 

the work 

If a work stoppage longer than two (2) hours takes place on any shotcrete layer prior to the time it 

has been built up to required thickness, saturate the area with clean water and use a blowpipe as 

outlined previously, prior to continuing with the remaining shotcrete course. Do not apply 

shotcrete to a dry surface. 

Finish all repaired areas, including chamfered edges, as close as practicable to their original 

dimensions and configuration, unless otherwise required to provide a minimum 2" of cover for 

reinforcing steel exposed during repair. If necessary to extend shotcrete repair material beyond the 

original member dimensions and geometry, coordinate with the Engineer to determine methods, 

geometry, and dimensions of the final finished surface to provide a minimum 2" of cover on 

reinforcing steel. Slightly build up and trim shotcrete to the final surface by cutting with the leading 
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edge of a sharp trowel.  Use a rubber float to correct any imperfections. Limit work on the finished 

surface to correcting imperfections caused by trowel cutting. 

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags, 

bridging, and other deficiencies.  Repair any imperfections at the direction of the Engineer. 

Cure the completed shotcrete surface in accordance with Article 420-15(B) Water Method of the 

Standard Specifications for seven (7) calendar days. If the water method is impracticable and if 

approved by the Engineer, a membrane curing compound may be used in accordance with 

Subarticle 420-15(C) of the Standard Specifications at double the manufacturer’s recommended 

coverage rate.     

MATERIAL TESTING & ACCEPTANCE 

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3.5" test panel in the 

same position as the repair work that is being done to demonstrate the shotcrete is being applied 

properly.  Store, handle and cure the test panel in the same manner as the repaired substructure and 

do not disturb for the first 24 hours after shotcreting.  

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the surface 

with a hammer. At this time, the repair area should have sufficient strength for all sound sections 

to ring sharply.  Remove and replace any unsound portions prior to the final inspection of the work.  

No additional compensation will be provided for removal and replacement of unsound shotcrete. 

In accordance with Subarticle 1002-3(H) of the Standard Specifications, core three (3) 3" diameter 

samples from each test panel. Compressive strength values on test panels shall equal or exceed the 

required 28-day strength requirements. Should failures occur on the test panel cores, acceptance 

of the material will be determined by tests on cores from the installed work on the structure. A 

minimum of (3) three cores shall be taken from the area in question of the structure. The average 

compressive strength of the cores taken from the structure shall equal or exceed the specified 

strength of the shotcrete applied, and no single core shall have strength less than 85% of the 

specified value. Any cores taken from the structure shall penetrate into the existing concrete at 

least two (2) inches. Cores shall also be inspected for delamination, sand pockets, segregation, and 

voids.   

The adequacy of the bond between the existing concrete and the shotcrete shall be determined by 

direct tension bond testing, in accordance with ASTM C1583 or ASTM C882, as directed by the 

Engineer.  A minimum bond strength of 250 psi will be accepted as satisfactory. Bond failure less 

than 250 psi attributable to the failure of existing concrete will not be cause for rejection. The cost 

of up to three passing direct tension bond tests shall be the responsibility of the Contractor; 

additional passing pull-off tests will be the responsibility of the Department.   

Any repair work failing to meet the requirements of this Special Provision will be rejected and the 

Contractor shall implement a remediation plan to correct the deficiency at no additional cost to the 

Department. No extra payment will be provided for drilling extra cores. Patch all core holes in the 

repaired structure to the satisfaction of the Engineer.   
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MEASUREMENT AND PAYMENT 

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and 

will be full compensation for removal, containment and disposal off-site of unsound concrete 

including the cost of materials, labor, tools, equipment and incidentals necessary to complete the 

repair work. Depth will be measured from the original outside concrete face. If modifications to 

the dimensions and geometry are approved by the Engineer to achieve proper clearance over 

reinforcing steel, depth measurements will be made from the modified final outside face. The 

Contractor and Engineer will measure quantities after removal of unsound concrete and before 

application of repair material. Payment will also include the cost of sandblasting, surface cleaning 

and preparation, cleaning of reinforcing steel, placement of new steel, cost of temporary work 

platform, testing for soundness and bond strength, curing of shotcrete and taking core samples 

from the test panels and the structure. 

Payment will be made under: 

Pay Item Pay Unit 

Shotcrete Repairs  Cubic Feet 

 

CONCRETE REPAIRS (11-30-23) 

GENERAL 

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the existing 

bent caps, bent columns, underside of bridge decks, deck slabs, girders, and bridge rails in 

reasonably close conformity with the lines, depth, and details shown on the plans, described herein 

and as established by the Engineer. This work also includes straightening, cleaning, and 

replacement of reinforcing steel, doweling new reinforcing steel, removing all loose materials, 

removing and disposing of debris, formwork, applying repair material, and protecting adjacent 

areas of the bridge and environment from material leakage. The repair material shall be one of the 

materials described in this Special Provision, unless otherwise noted in the plans or Special 

Provisions. 

The location and extent of repairs shown on the plans described herein are general in nature. The 

Engineer shall determine the extent of removal in the field based on an evaluation of the condition 

of the exposed surfaces. The Contractor shall coordinate removal operations with the Engineer.  

No more than 30% of a round or square column or 30% of the bearing area under a beam shall be 

removed without a temporary support system and approval from the Engineer. 

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from 

construction operations. No extra payment is provided for these repairs. 

SURFACE PREPARATION 

Adhere to the following surface preparation requirements or the repair material manufacturer’s 

requirements, whichever is more stringent. 
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Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by 

visually examining and sounding the concrete surface with a hammer or other approved method. 

The Engineer is the sole judge in determining the limits of deterioration. 

Prior to concrete removal, introduce a shallow saw cut, ½” in depth, around the repair area at right 

angles to the concrete surface. Sawcut should be located a minimum 2” beyond the perimeter of 

the deteriorated concrete area to be repaired. Remove all concrete within the sawcut to a minimum 

depth of ½”. If concrete removal exposes reinforcing steel, remove all deteriorated concrete 1” 

below the reinforcing steel with a 17 lb (maximum) pneumatic hammer, with points that do not 

exceed the width of the shank, or with hand picks or chisels, as directed by the Engineer. Do not 

cut or remove the existing reinforcing steel. Unless specifically directed by the Engineer, do not 

remove concrete deeper than 1” below the reinforcing steel. 

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove 

all debris, loose concrete, loose mortar, rust, scale, etc. After blasting, examine the reinforcing 

steel to ensure at least 90% of the original diameter remains. If there is more than 10% reduction 

in the rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the 

Engineer. This might require additional removal of concrete, in order to achieve an appropriate 

splice length of the reinforcing steel. 

Thoroughly clean the repair area of all dirt, grease, oil, or foreign matter, and remove all loose or 

weakened material by abrasive blasting before applying concrete repair material. Acid etch with 

15% hydrochloric acid, only if approved by the Engineer. Follow acid etching by scrubbing and 

flushing with copious amounts of clean water. Check the cleaning using moist pH paper. Water 

cleaning is complete when the paper reads ten (10) or higher. 

Follow all abrasive blasting with vacuum cleaning. 

The time between removal of deteriorated concrete and applying concrete repair material shall not 

exceed 72 hours. If the time allowance exceeds 72 hours, prepare the surface at the direction of the 

Engineer before applying concrete repair material. 

APPLICATION AND SURFACE FINISH  

Apply repair material to damp surfaces only when allowed by repair material recommendations 

and approved by the Engineer. Prepare damp surfaces in accordance with the Standard 

Specifications and/ or repair material manufacturer’s recommendations. Use a blowpipe to 

facilitate removal of free surface water. Only oil-free compressed air is to be used in the blowpipe. 

When surface preparation is completed, mix and apply repair material in accordance with the 

Standard Specifications and/ or repair material manufacturer’s recommendations. 

Use aggregate that is washed, kiln-dried, and bagged. Maximum size of aggregate shall not exceed 

2/3 of the minimum depth of the repair area, or 3/4 of the depth of excavation behind the 

reinforcing steel, whichever is smaller. 

Unless otherwise required by the repair material manufacturer, apply bonding agent to all repair 

areas immediately prior to placing repair material. 



HI-0015 BP-76 Columbus County 

Repair areas shall be formed unless otherwise approved by the Engineer. Form and finish all 

repaired areas, including chamfered edges, as close as practicable to their original “As Built” 

dimensions and configuration. After applying the repair material, remove excessive material and 

provide a smooth, flush surface, unless directed otherwise. 

Cure finished Class A concrete repair material by maintaining 95% relative humidity at the repair 

and surrounding areas by fogging, moist curing, or other approved means for seven (7) days. Cure 

polymer modified concrete repair material in accordance with manufacturer’s recommendations. 

REPAIR MATERIAL OPTIONS 

(A) Polymer Modified Concrete Repair Material 

Repair material shall be polymer modified cement mortar for vertical or overhead applications 

and shall be suitable for applications in marine environments. Material shall be approved for 

use by NCDOT. Submit repair material to the Engineer for review and approval prior to 

beginning the work. Color of repair material shall be concrete gray. 

(B) Class A Concrete Repair Material 

Repair material shall be Class A Portland Cement Concrete as described in Article 1000-3 of 

the Standard Specifications.  

TEMPORARY WORK PLATFORM  

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform 

at each repair location. Design steel members to meet the requirements of the American Institute 

of Steel Construction Manual.  Design timber members in accordance with the National Design 

Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products 

Association. Submit the platform design and plans for review and approval. The design and plans 

shall be sealed and signed by a North Carolina registered Professional Engineer. Do not install the 

platform until the design and plans are approved. Drilling holes in the superstructure for the 

purpose of attaching the platform is prohibited. Upon completion of work, remove all anchorages 

in the substructure and repair the substructure at no additional cost to the Department. 

MEASUREMENT AND PAYMENT 

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and 

will be full compensation for removal, containment and disposal off-site of unsound concrete 

including the cost of materials, reinforcing steel, labor, tools, equipment and incidentals necessary 

to complete the repair work. Depth will be measured from the original outside concrete face. The 

Contractor and Engineer will measure quantities after removal of unsound concrete and before 

application of repair material. Payment will also include the cost of abrasive blasting, surface 

cleaning and preparation, blast cleaning of reinforcing steel, placement of new reinforcing steel, 

cost of temporary work platform, testing of the soundness of the exposed concrete surface, 

furnishing and installation of repair mortar material, curing and sampling of concrete, and 

protection/cleaning of adjacent areas from splatter or leakage. 

Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the 

Standard Specifications. 
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Payment will be made under: 

Pay Item Pay Unit 

Concrete Repairs  Cubic Feet 

 

EPOXY RESIN INJECTION (08-08-22) 

GENERAL 

For repairing cracks, an applicator certified by the manufacturer of epoxy injection system to be 

used is required to perform the epoxy resin injection.  The Contractor shall submit documentation 

that indicates the firm, supervisor and the workmen have completed an instruction program in the 

methods of restoring concrete structures utilizing the epoxy injection process and have five (5) 

years of relative experience with a record of satisfactory performance on similar projects. 

The Contractor furnishes all materials, tools, equipment, appliances, labor and supervision 

required when repairing cracks with the injection of an epoxy resin adhesive. 

SCOPE OF WORK 

Using Epoxy Resin Injection, repair all cracks 0.030 inches wide or greater in the interior bent 

columns and caps, in the ends of the girders, in the cantilevered portion of the ends of the girders, 

and in the cantilevered portion of the superstructure deck on the downstream side. 

Repair the column cracks to the top of the footings.  Make the underwater repairs when water 

surface elevation is low and the water is still.  For underwater repairs, use manufacturer 

recommended materials. 

Repair any crack, void, honeycomb or spall area unsuitable for repair by injection with epoxy 

mortar, or as otherwise approved by the Engineer. 

SUBMITTALS 

Prior to construction, the Contractor shall submit the following to the Engineer for review and 

approval: 

(A) Materials – Information detailing the materials and their properties, storage and handling requirements, 

and Material Safety Data Sheets. Material certifications and sampling shall be required as per the 

NCDOT Standard Specifications Section 106. 

(B) Injection Procedures – Preparation and epoxy injection installation procedures, including 

written instructions from the manufacturer of the proportioning dispenser and the procedures 

recommended to monitor and assure its proportioning accuracy of the unit. 

(C) Contingencies – Proposed injection repair procedures in the event that during testing it is found 

that the injection installation procedure did not completely fill the cracks with epoxy. 
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(D) Qualifications – The resumes of the Contractor’s staff and/or the epoxy resin manufacturer’s 

Technical Representative that will be on site performing the epoxy injection. The resumes shall 

detail the installer's applicable certifications and epoxy injection installation experience.   

(E) References – The names and telephone numbers of contact persons for recent (< 2years?) 

epoxy injection projects.  

COOPERATION 

Cooperate and coordinate with the Technical Representative of the epoxy resin manufacturer for 

satisfactory performance of the work. 

Have the material manufacturer's Technical Representative present when the epoxy resin injection 

process begins and until the Engineer is assured that their service is no longer needed. 

The expense of having this representative on the job is the Contractor’s responsibility at no 

additional cost to the Department. 

MATERIAL PROPERTIES 

Provide a two-component structural epoxy adhesive for injection into cracks or other voids.  

Provide modified epoxy resin (Component “A”) that conforms to the following requirements: 

 Test Method Specification Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 4 @ 20 rpm 
6,000 – 8,000 

Viscosity @ 77 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
400 - 700 

Epoxide Equivalent Weight ASTM D1652 152 - 168 

Ash Content, % ASTM D482 1 max. 

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the 

following requirements: 

 Test Method Specification Requirements 

Viscosity @ 40 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
700 - 1400 

Viscosity @ 77 ± 3°F, cps 
Brookfield RVT Spindle 

No. 2 @ 20 rpm 
105 - 240 

Amine Value, mg KOH/g ASTM D664* 490 - 560 

Ash Content, % ASTM D482 1 max. 

 Method modified 

to use perchloric 
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acid in acetic 

acid. 

Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier specifies, 

has the following properties: 

Pot Life (60 gram mass) 

@ 77 ± 3°F - 15 minutes minimum 

@ 100 ± 3°F - 5 minutes minimum 

Certify that the Adhesive, when cured for seven (7) days at 77 ± 3°F unless otherwise specified, 

has the following properties: 

 

 

 Test Method Specification Requirements 

Ultimate Tensile Strength ASTM D638 7,000 psi (min.) 

Tensile Elongation at Break ASTM D638 4% max. 

Flexural Strength ASTM D790 10,000 psi (min.) 

Flexural Modulus ASTM D790 3.5 x 105 psi 

Compressive Yield Strength ASTM D695 11,000 psi (min.) 

Compressive Modulus ASTM D695 2.0 - 3.5 x 105 psi 

Heat Deflection Temperature 

Cured 28 days @ 77 ± 3°F 
ASTM D648* 

125°F min. 

135°F min. 

Slant Shear Strength, 

5,000 psi (34.5 MPa) 

compressive strength 

concrete 

AASHTO T237 

 

Cured 3 days @ 40°F 

wet concrete 

 
3,500 psi (min.) 

Cured 7 days @ 40°F 

wet concrete 

 
4,000 psi (min.) 

Cured 1 day @ 77°F 

dry concrete 

 
5,000 psi (min.) 

 Cure test specimens so the peak exothermic temperature does not exceed 77°F. 

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to confine 

the epoxy resin during injection). 

EQUIPMENT FOR INJECTION 

Use portable positive displacement type pumps with interlock to provide positive ratio control of 

exact proportions of the two (2) components at the nozzle to meter and mix the two (2) injection 
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adhesive components and inject the mixed adhesive into the crack.  Use electric or air powered 

pumps that provide in-line metering and mixing. 

Use injection equipment with automatic pressure control capable of discharging the mixed 

adhesive at any pre-set pressure up to 200   5 psi and equipped with a manual pressure control 

override. 

Use equipment capable of maintaining the volume ratio for the injection adhesive as prescribed by 

the manufacturer.  A tolerance of  5% by volume at any discharge pressure up to 200 psi is 

permitted. 

Provide injection equipment with sensors on both the Component A and B reservoirs that 

automatically stop the machine when only one component is being pumped to the mixing head. 

PREPARATION 

Follow these steps prior to injecting the epoxy resin: 

(A) Remove all dirt, dust, grease, oil, efflorescence, and other foreign matter detrimental to the 

bond of the epoxy injection surface seal system from the surfaces adjacent to the cracks or 

other areas of application.  Acids and corrosives are not permitted. 

(B) Provide entry ports along the crack at intervals determined by the Contractor to ensure full 

penetration of the crack.   

(C) Apply surface seal material to the face of the crack between the entry ports.  For through 

cracks, apply surface seal to both faces. 

(D) Allow enough time for the surface seal material to gain adequate strength before proceeding 

with the injection. 

(E) Perform an air pressure check of the surface seal to ensure the system is airtight prior to 

proceeding with the injection. 

EPOXY INJECTION 

Before epoxy adhesive injection occurs, the Contractor shall test discharge one pint of epoxy to 

calibrate the equipment and to demonstrate that the workmen and equipment are working properly. 

Follow approved preparation and installation procedures submitted by the Contractor.  It is the 

Contractor’s responsibility to achieve full penetration of cracks being injected. 

Perform epoxy adhesive injection continuously until cracks are completely filled. Pressure shall 

be maintained until complete refusal of material is achieved.  Any stoppage of injection for more 

than 15 minutes shall result in the injection equipment being cleaned, at no additional cost to the 

Department, before resuming injection.  
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If port to port travel of epoxy adhesive is not indicated, or the surface seal and/or ports become 

dislodged, immediately stop the work and notify the Engineer. 

TESTING 

The Contractor shall core 3” diameter by 6" deep samples of the cured epoxy to verify the cracks 

have been completely filled with epoxy. When coring, care shall be taken to avoid existing steel 

reinforcement, where possible. Injection will not proceed beyond the initial 50 feet until three (3) 

cores have been submitted to, and approved by, the Engineer. If the epoxy does not penetrate a 

minimum of 6” or the full depth of the crack, whichever is less, the repair will be rejected, and the 

contractor shall follow their proposed repair procedure that has been approved by the Engineer.  

The presence of the technical representative will be required when repairs begin. 

The Engineer will take possession of the cores from the repaired concrete for compressive strength 

testing.  If the failure plane is located at the repaired crack, a minimum compressive strength of 

3,000 psi is required of these cores. The cost of coring is incidental to the pay item for epoxy 

injection.  If the core fails, the contractor will be required to take corrective action before 

proceeding and another 50’ test section will be required. 

After the contractor demonstrates acceptable repairs, cores will be taken at a rate of one per 100 

linear feet of repair until completion of the work or unacceptable cores are encountered. 

FINISHING 

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to allow 

the removal of the surface seal without any draining or runback of epoxy material from the cracks. 

Fill all cored holes with Type 3 grout in accordance with Section 1003 of the Standard 

Specifications. 

Remove the surface seal material and injection adhesive runs or spills from concrete surfaces. 

Finish the face of the crack and all core holes flush to the adjacent concrete, removing any 

indentations or protrusions caused by the placement of entry ports or grout placement. 

BASIS OF PAYMENT 

Epoxy Resin Injection will be paid at the contract unit price per linear foot. For full depth cracks, 

payment will be made for one side only.  Such payment will be full compensation for all materials, 

tools, equipment, labor, coring and for all incidentals necessary to complete the work.  

Pay Item     Pay Unit 

Epoxy Resin Injection    Linear Foot 
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EPOXY COATING AND DEBRIS REMOVAL     (SPECIAL) 

GENERAL 

This work applies to all bents and end bents of all bridges throughout the project as noted in the 

plans. Pressure wash, clean and epoxy coat top of all bent and end bent caps under open joints and 

at the expansion joints of steel girder spans after painting of all girders is concluded. 

Debris removal from the top of bent caps shall be incidental to epoxy coating the top of bent caps. 

Use a Type 4A flexible and moisture insensitive epoxy coating in accordance with Section 1081 

of the Standard Specifications. Provide a Type 3 material certification in accordance with Article 

106-3 showing the proposed epoxy meets Type 4A requirements. 

SURFACES 

Apply the epoxy protective coating to the top surface area, including chamfer area of bent caps 

under open joints and expansion joints of the steel girder spans, excluding areas under elastomeric 

bearings.   

Thoroughly clean all dust, dirt, grease, oil, laitance, and other objectionable material from the 

concrete surfaces to be coated. Air blast all surfaces immediately before applying the protective 

coating. 

Use only cleaning agents preapproved by the Engineer. 

APPLICATION 

Apply epoxy protective coating only when the air temperature is at least 40°F and rising, but less 

than 95°F and the surface temperature of the area to be coated is at least 40°F. Remove any excess 

or free-standing water from the surfaces before applying the coating. Apply one coat of epoxy 

protective coating at a rate such that it covers between 100 and 200 sf/gal. 

Under certain combinations of circumstances, the cured epoxy protective coating may develop an 

oily condition on the surface due to amine blush. This condition is not detrimental to the applied 

system. 

Apply the coating so the entire designated surface of the concrete is covered, and all pores are 

filled. To provide a uniform appearance, use the exact same material on all visible surfaces.  

BASIS OF PAYMENT 

Epoxy Coating will be measured and paid for by the contract unit price per square foot and shall 

be full compensation for furnishing all material, labor, tools, and equipment necessary for 

cleaning and coating the tops of bent caps. Debris removal from the top of bent caps shall be 

incidental to epoxy coating the top of bent caps.      

Pay Item Pay Unit 
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Epoxy Coating  Square Feet 

VOLUMETRIC MIXER        (11-30-23) 

GENERAL 

This Special Provision addresses the requirements for batching deck repair concrete at the point 

of delivery using a Mobile High Performance Volume Mixer (MHPVM). Work shall be in 

accordance with the general requirements of Section 1000-13 of the Standard Specifications and 

as amended by this Special Provision. 

MATERIALS 

Produce high early strength concrete with MHPVM equipment. Furnish project site storage 

facilities that will provide protection of materials in accordance with the Standard Specifications 

and all material suppliers’ recommendations. 

EQUIPMENT 

MHPVM devices shall have prominently displayed stamped metal plate(s) from the Volumetric 

Mixers Manufacturers Bureau stating that the equipment conforms to the requirements of ASTM 

C685. 

Hydraulic cement concrete shall be mixed at the point of delivery by a combination of materials 

and mixer unit conforming to the following: 

(A) The unit shall be equipped with calibrated proportioning devices for each ingredient added to 

the concrete mix. The unit shall be equipped with a working recording meter that is visible at 

all times and furnishes a ticket printout with the calibrated measurement of the mix being 

produced. If at any time the mixer fails to discharge a uniform mix, production of concrete 

shall be suspended until such time that problems are corrected. 

(B) Each unit shall have prominently displayed stamped metal plate(s) attached by the 

manufacturer on which the following are plainly marked: the gross volume of the 

transportation unit in terms of mixed concrete, the discharge speed and the mass calibrated 

constant of the machine in terms of volume. 

(C) MHPVMs shall be calibrated by a Department approved testing agency in accordance with 

the manufacturer’s recommendations at an interval of every 6 months or a maximum 

production of 2,500 cubic yards, whichever comes first prior to use on the project. The yield 

shall be maintained within a tolerance of +/- 1% and verified using a minimum 2 cubic feet 

container every 500 cubic yards or a minimum of once per week. 

(D) The three (3) cubic feet initially discharged from the truck shall be discarded and not used for 

concrete placement. Acceptance of the concrete shall comply with the Standard 

Specifications except that the sample secured for acceptance testing will be taken after four 

(4) cubic feet is discharged from the delivery vehicle. During discharge, the consistency as 

determined by ASTM C143 on representative samples taken from the mixer discharge at 

random intervals shall not vary by more than 1 inch. Acceptance tests shall be performed on 

each load. If test data demonstrates that acceptable consistency of concrete properties is 

being achieved, the Engineer may reduce testing requirements. 



HI-0015 BP-84 Columbus County 

(E) MHPVM equipment shall be operated by a person who is a certified operator by the 

equipment manufacturer. Any equipment adjustments made during the on-site production of 

concrete shall be done under the direct on-site supervision of the producer’s NCDOT 

Certified Concrete Batch Technician. 

UNIFORMITY AND ACCEPTANCE    

The contractor is responsible for providing a Certified Concrete Plant Technician during 

batching operations, and a Certified Concrete Field Technician during placing operations.  

MEASUREMENT AND PAYMENT 

Volumetric Mixer will be paid for as lump sum and will be full compensation for furnishing the 

certified MHPVM devices and calibration of the equipment. 

Payment will be made under: 

Pay Item     Pay Unit 

Volumetric Mixer    Lump Sum 

 



Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: COLUMBUS

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 400
CY

0106000000-E 230 BORROW EXCAVATION

0004 1,580
SY

0156000000-E 250 REMOVAL OF EXISTING ASPHALT
PAVEMENT

0005 13
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0006 40
SY

0321000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0007 220
LF

0335200000-E 305 15" DRAINAGE PIPE

0008 20
EA

0335850000-E 305 **" DRAINAGE PIPE ELBOWS
(15")

0009 96
LF

0372000000-E 310 18" RC PIPE CULVERTS, CLASS III

0010 12
LF

0378000000-E 310 24" RC PIPE CULVERTS, CLASS III

0011 12
LF

0384000000-E 310 30" RC PIPE CULVERTS, CLASS III

0012 8
LF

0402000000-E 310 48" RC PIPE CULVERTS, CLASS III

0013 1
EA

0453000000-E 310 **" PIPE END SECTION
(15")

0014 9
EA

0453000000-E 310 **" PIPE END SECTION
(18")

0015 3
EA

0453000000-E 310 **" PIPE END SECTION
(30")

0016 274
LF

0986000000-E SP GENERIC PIPE ITEM
PRE INSTALLATION INSPECTION

0017 5
EA

0992000000-E SP GENERIC PIPE ITEM
DE-WATERING
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: COLUMBUS

0018 5
EA

0996000000-N 350 PIPE CLEAN OUT

0019 200
TON

1220000000-E 545 INCIDENTAL STONE BASE

0020 27.25
SMI

1245000000-E SP SHOULDER RECONSTRUCTION

0021 10,075
TON

1260000000-E SP AGGREGATE SHOULDER BORROW

0022 273,980
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(3")

0023 4,340
SY

1330000000-E 607 INCIDENTAL MILLING

0024 790
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0025 360
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0026 49,180
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0027 2,955
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0028 130,670
LF

1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0029 8.8
CY

2253000000-E 840 PIPE COLLARS

0030 12
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0031 4
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0032 10
EA

2364200000-N 840 FRAME WITH TWO GRATES, STD
840.20

0033 2,365
LF

2556000000-E 846 SHOULDER BERM GUTTER

0034 77
SY

2619000000-E 850 4" CONCRETE PAVED DITCH
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Item Number Sec
  #

Description Quantity Unit Cost Amount

County: COLUMBUS

0035 3,675
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0036 25
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0037 6
EA

3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1

0038 6
EA

3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE III

0039 10
EA

3287000000-N 862 GUARDRAIL END UNITS, TYPE TL-3

0040 3,425
LF

3360000000-E 863 REMOVE EXISTING GUARDRAIL

0041 20
TON

3649000000-E 876 RIP RAP, CLASS B

0042 70
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0043 1,670
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0044 16
EA

4078000000-E 903 SUPPORTS, 2-LB STEEL U-CHANNEL

0045 3
EA

4096000000-N 904 SIGN ERECTION, TYPE D

0046 57
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0047 6
EA

4108000000-N 904 SIGN ERECTION, TYPE F

0048 16
EA

4114000000-N 904 SIGN ERECTION, MILEMARKERS

0049 65
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0050 16
EA

4238500000-N 907 DISPOSAL OF SIGN, MILEMARKER

0051 990
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)
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  #

Description Quantity Unit Cost Amount

County: COLUMBUS

0052 4
EA

4423000000-N SP WORK ZONE DIGITAL SPEED LIMIT
SIGNS

0053 14
EA

4424000000-N SP WORK ZONE PRESENCE LIGHTING

0054 200
EA

4430000000-N 1130 DRUMS

0055 13
EA

4434000000-N 1140 SEQUENTIAL FLASHING WARNING
LIGHTS

0056 9
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
SINGLE LANE CLOSURE

0057 181,680
LF

4688000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0058 8,450
LF

4700000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0059 155
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0060 30
LF

4795000000-E 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (24")
(II)

0061 182,430
LF

4815000000-E 1205 PAINT PAVEMENT MARKING LINES (6")

0062 8,450
LF

4825000000-E 1205 PAINT PAVEMENT MARKING LINES
(12")

0063 30
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

0064 155
EA

4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL

0065 750
LF

4846000000-E 1205 POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(6", 30 MILS)

0066 1,683
EA

4905100000-N 1253 NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0067 400
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0068 210
TON

6012000000-E 1610 SEDIMENT CONTROL STONE
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Item Number Sec
  #

Description Quantity Unit Cost Amount

County: COLUMBUS

0069 300
LF

6029000000-E SP SAFETY FENCE

0070 1,680
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0071 1,680
LF

6071010000-E 1642 WATTLE

0072 4.2
ACR

6084000000-E 1660 SEEDING & MULCHING

0073 75
LF

6111000000-E SP IMPERVIOUS DIKE

0074 7
EA

6117000000-N 1675 RESPONSE FOR EROSION CONTROL

0075 7
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

******* BEGIN SCHEDULE  AA  ******
*******      ( 2 ALTERNATES )      *******

0076
AA1

274
LF

0986000000-E SP GENERIC PIPE ITEM
18" PIPE REHABILITATION CIPP LINER

*** OR ***

0077
AA2

274
LF

0986000000-E SP GENERIC PIPE ITEM
18" PIPE REHABILITATION FOLD &
FORM LINER

***** END SCHEDULE AA *****

STRUCTURE ITEMS

0078 6,117.4
SF

8161000000-E 420 GROOVING BRIDGE FLOORS

0079 Lump Sum8296000000-N 442 L.S.POLLUTION CONTROL

0080 8.8
SY

8559000000-E SP CLASS II, SURFACE PREPARATION

0081 62.1
CF

8664000000-E SP SHOTCRETE REPAIRS

0082 67
LF

8678000000-E SP EPOXY RESIN INJECTION

0083 Lump Sum8860000000-N SP L.S.GENERIC STRUCTURE ITEM
CLEANING AND REPAINTING OF
BRIDGE #230086
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   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: COLUMBUS

0084 Lump Sum8860000000-N SP L.S.GENERIC STRUCTURE ITEM
PAINTING CONTAINMENT FOR
BRIDGE #230086

0085 Lump Sum8860000000-N SP L.S.GENERIC STRUCTURE ITEM
VOLUMETRIC MIXER

0086 80
LF

8867000000-E SP GENERIC STRUCTURE ITEM
FOAM JOINT SEALS FOR
PRESERVATION

0087 390.8
SF

8892000000-E SP GENERIC STRUCTURE ITEM
EPOXY COATING

0088 8.8
SY

8893000000-E SP GENERIC STRUCTURE ITEM
CONCRETE DECK REPAIR FOR
POLYMER CONCRETE OVERLAY

0089 736.8
SY

8893000000-E SP GENERIC STRUCTURE ITEM
PLACING & FINISHING POLYMER
CONCRETE OVERLAY

0090 736.8
SY

8893000000-E SP GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

0091 736.8
SY

8893000000-E SP GENERIC STRUCTURE ITEM
SHOTBLASTING BRIDGE DECK

0092 24
EA

8897000000-N SP GENERIC STRUCTURE ITEM
CLEANING AND PAINTING EXISTING
BEARINGS WITH HIGH RATIO
CALCIUM SULFONATE

******* BEGIN SCHEDULE  AA  ******
*******      ( 2 ALTERNATES )      *******

0093
AA1

25.5
CY

8881000000-E SP GENERIC STRUCTURE ITEM
POLYESTER POLYMER CONCRETE
MATERIALS

*** OR ***

0094
AA2

25.5
CY

8881000000-E SP GENERIC STRUCTURE ITEM
EPOXY POLYMER CONCRETE
MATERIALS

***** END SCHEDULE AA *****

Total Amount Of Bid For Entire Project :1200/Jan04/Q885818.55/D375805860000/E94
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Vendor 1 of 3: S T WOOTEN CORPORATION (3760)
Call Order 004 (Proposal: C204912)

Bid Information
Proposal County: COLUMBUS

Vendor Address: P.O. Box 2408
WILSON , NC , 278942408

Signature Check: Jonathan Karl Bivens

Time Bid Received: February 20, 2024 12:19 PM

Amendment Count: 0

Bid Checksum: AE12BC09A8

Bid Total: $8,742,876.39

Items Total: $8,742,876.39

Time Total: $0.00

Bidding Errors:
None.

Letting of 02/20/2024 NCDOT Detailed Bid Report

NCDOT Page 29 of 85



Vendor 1 of 3: S T WOOTEN CORPORATION (3760)
Call Order 004 (Proposal: C204912)

Bid Bond Information
Projects:

Counties:

Bond ID: EC80-EE9A-848A-419B

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation: IL

Agency Execution Date: 2024-02-20T00

Surety Name: Tinubu Surety

Bond Agency Name: Fidelity and Deposit
Company of Maryland

Letting of 02/20/2024 NCDOT Detailed Bid Report

NCDOT Page 30 of 85

DBE GOAL SET: 5%
DBE GOAL OBT: 7.50%



Letting: L240220 North Carolina Department of Transportation Contract ID: C204912

02/20/2024 02:00:00 PM 3760 - S.T. Wooten Corporation Call: 004

DBE Load Information

Letting ID: L240220

Letting Date: 02/20/2024

Call Order: 004

Contract ID: C204912

Project: 0074245007424500742450074245

Bid Total: $8,742,876.39

DBE Goal: 5.00% ($437,143.82)

Vendor ID: 3760

Vendor Name: S.T. Wooten Corporation

DBE Entered: 7.50% ($655,987.50)

Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount

3304 FULFORD AND JONES ASPHALT INC False 5509 HORNES 

CHURCH ROAD  , 

WILSON, NC 

27896

SubContractor 514,175.00

3376 REYNOLDS FENCE & GUARDRAIL INC False 9320 MACHADO 

DRIVE  , INDIAN 

TRAIL, NC 28079

SubContractor 141,812.50

Errors: No Check: AE12BC09A8

Page 2 Amendment Count: 0
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DBE GOAL OBT: 7.50%

Committed

Committed



Letting: L240220 North Carolina Department of Transportation Contract ID: C204912

02/20/2024 02:00:00 PM 3760 - S.T. Wooten Corporation Call: 004

BondID: EC80-EE9A-848A-419B

Surety Registry Agency: Tinubu Surety

Verified?: 1

Surety Agency: Fidelity and Deposit Company of Maryland

Bond Execution Date: 2024-02-20T00:00:00

Errors: No Check: AE12BC09A8

Page 9 Amendment Count: 0



Letting: L240220 North Carolina Department of Transportation Contract ID: C204912

02/20/2024 02:00:00 PM 3760 - S.T. Wooten Corporation Call: 004

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $1,151,807.0000 $1,151,807.00

MOBILIZATION  

0002 0000400000-N 1.000 LS $15,000.0000 $15,000.00

CONSTRUCTION SURVEYING  

0003 0106000000-E 400.000 CY $31.3500 $12,540.00

BORROW EXCAVATION  

0004 0156000000-E 1580.000 SY $12.7500 $20,145.00

REMOVAL OF EXISTING ASPHALT PAVEMENT  

0005 0318000000-E 13.000 TON $160.0000 $2,080.00

FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES  

0006 0321000000-E 40.000 SY $80.0000 $3,200.00

FOUNDATION CONDITIONING GEOTEXTILE  

0007 0335200000-E 220.000 LF $150.0000 $33,000.00

15" DRAINAGE PIPE  

0008 0335850000-E 20.000 EA $175.0000 $3,500.00

**" DRAINAGE PIPE ELBOWS (15") 

0009 0372000000-E 96.000 LF $525.0000 $50,400.00

18" RC PIPE CULVERTS, CLASS III  

0010 0378000000-E 12.000 LF $400.0000 $4,800.00

24" RC PIPE CULVERTS, CLASS III  

0011 0384000000-E 12.000 LF $850.0000 $10,200.00

30" RC PIPE CULVERTS, CLASS III  

0012 0402000000-E 8.000 LF $1,500.0000 $12,000.00

48" RC PIPE CULVERTS, CLASS III  

0013 0453000000-E 1.000 EA $2,500.0000 $2,500.00

**" PIPE END SECTION (15") 

0014 0453000000-E 9.000 EA $1,900.0000 $17,100.00

**" PIPE END SECTION (18") 

0015 0453000000-E 3.000 EA $3,000.0000 $9,000.00

**" PIPE END SECTION (30") 

0016 0986000000-E 274.000 LF $10.0000 $2,740.00

GENERIC PIPE ITEM PRE INSTALLATION INSPECTION 

0017 0992000000-E 5.000 EA $2,550.0000 $12,750.00

GENERIC PIPE ITEM DE-WATERING 

0018 0996000000-N 5.000 EA $1,800.0000 $9,000.00

PIPE CLEAN OUT  

0019 1220000000-E 200.000 TON $154.8000 $30,960.00

INCIDENTAL STONE BASE  

0020 1245000000-E 27.250 SMI $3,500.0000 $95,375.00

SHOULDER RECONSTRUCTION  

0021 1260000000-E 10075.000 TON $37.7500 $380,331.25

AGGREGATE SHOULDER BORROW  

0022 1297000000-E 273980.000 SY $2.0000 $547,960.00

MILLING ASPHALT PAVEMENT, ***" DEPTH (3") 

0023 1330000000-E 4340.000 SY $5.9000 $25,606.00

INCIDENTAL MILLING  

Errors: No Check: AE12BC09A8
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Letting: L240220 North Carolina Department of Transportation Contract ID: C204912

02/20/2024 02:00:00 PM 3760 - S.T. Wooten Corporation Call: 004

0024 1491000000-E 790.000 TON $200.0000 $158,000.00

ASPHALT CONC BASE COURSE, TYPE B25.0C  

0025 1503000000-E 360.000 TON $85.0000 $30,600.00

ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

0026 1523000000-E 49180.000 TON $65.0000 $3,196,700.00

ASPHALT CONC SURFACE COURSE, TYPE S9.5C  

0027 1575000000-E 2955.000 TON $360.0000 $1,063,800.00

ASPHALT BINDER FOR PLANT MIX  

0028 1840000000-E 130670.000 LF $0.2000 $26,134.00

MILLED RUMBLE STRIPS (ASPHALT CONCRETE)  

0029 2253000000-E 8.800 CY $3,900.0000 $34,320.00

PIPE COLLARS  

0030 2286000000-N 12.000 EA $8,500.0000 $102,000.00

MASONRY DRAINAGE STRUCTURES  

0031 2308000000-E 4.000 LF $1,500.0000 $6,000.00

MASONRY DRAINAGE STRUCTURES  

0032 2364200000-N 10.000 EA $1,500.0000 $15,000.00

FRAME WITH TWO GRATES, STD 840.20  

0033 2556000000-E 2365.000 LF $40.0000 $94,600.00

SHOULDER BERM GUTTER  

0034 2619000000-E 77.000 SY $175.0000 $13,475.00

4" CONCRETE PAVED DITCH  

0035 3030000000-E 3675.000 LF $22.0000 $80,850.00

STEEL BEAM GUARDRAIL  

0036 3150000000-N 25.000 EA $25.0000 $625.00

ADDITIONAL GUARDRAIL POSTS  

0037 3210000000-N 6.000 EA $1,100.0000 $6,600.00

GUARDRAIL END UNITS, TYPE CAT-1  

0038 3215000000-N 6.000 EA $2,600.0000 $15,600.00

GUARDRAIL ANCHOR UNITS, TYPE III  

0039 3287000000-N 10.000 EA $3,300.0000 $33,000.00

GUARDRAIL END UNITS, TYPE TL-3  

0040 3360000000-E 3425.000 LF $1.5000 $5,137.50

REMOVE EXISTING GUARDRAIL  

0041 3649000000-E 20.000 TON $250.0000 $5,000.00

RIP RAP, CLASS B  

0042 3656000000-E 70.000 SY $100.0000 $7,000.00

GEOTEXTILE FOR DRAINAGE  

0043 4072000000-E 1670.000 LF $7.0000 $11,690.00

SUPPORTS, 3-LB STEEL U-CHANNEL  

0044 4078000000-E 16.000 EA $90.0000 $1,440.00

SUPPORTS, 2-LB STEEL U-CHANNEL  

0045 4096000000-N 3.000 EA $185.0000 $555.00

SIGN ERECTION, TYPE D  

0046 4102000000-N 57.000 EA $140.0000 $7,980.00

SIGN ERECTION, TYPE E  

0047 4108000000-N 6.000 EA $165.0000 $990.00

SIGN ERECTION, TYPE F  

0048 4114000000-N 16.000 EA $90.0000 $1,440.00

Errors: No Check: AE12BC09A8
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Letting: L240220 North Carolina Department of Transportation Contract ID: C204912

02/20/2024 02:00:00 PM 3760 - S.T. Wooten Corporation Call: 004

SIGN ERECTION, MILEMARKERS  

0049 4155000000-N 65.000 EA $16.7500 $1,088.75

DISPOSAL OF SIGN SYSTEM, U-CHANNEL  

0050 4238500000-N 16.000 EA $3.7500 $60.00

DISPOSAL OF SIGN, MILEMARKER  

0051 4400000000-E 990.000 SF $7.0000 $6,930.00

WORK ZONE SIGNS (STATIONARY)  

0052 4423000000-N 4.000 EA $3,950.0000 $15,800.00

WORK ZONE DIGITAL SPEED LIMIT SIGNS  

0053 4424000000-N 14.000 EA $2,775.0000 $38,850.00

WORK ZONE PRESENCE LIGHTING  

0054 4430000000-N 200.000 EA $31.0000 $6,200.00

DRUMS  

0055 4434000000-N 13.000 EA $133.4500 $1,734.85

SEQUENTIAL FLASHING WARNING LIGHTS  

0056 4600000000-N 9.000 EA $5,000.0000 $45,000.00

GENERIC TRAFFIC CONTROL ITEM SINGLE LANE CLOSURE 

0057 4688000000-E 181680.000 LF $0.9500 $172,596.00

THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)  

0058 4700000000-E 8450.000 LF $1.8000 $15,210.00

THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)  

0059 4725000000-E 155.000 EA $140.0000 $21,700.00

THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)  

0060 4795000000-E 30.000 LF $30.0000 $900.00

COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (24") (II) 

0061 4815000000-E 182430.000 LF $0.4000 $72,972.00

PAINT PAVEMENT MARKING LINES (6")  

0062 4825000000-E 8450.000 LF $0.5000 $4,225.00

PAINT PAVEMENT MARKING LINES (12")  

0063 4835000000-E 30.000 LF $3.0000 $90.00

PAINT PAVEMENT MARKING LINES (24")  

0064 4845000000-N 155.000 EA $30.0000 $4,650.00

PAINT PAVEMENT MARKING SYMBOL  

0065 4846000000-E 750.000 LF $4.2500 $3,187.50

POLYUREA PAVEMENT MARKING LINES (**", *** MILS) (6", 30 MILS) 

0066 4905100000-N 1683.000 EA $49.0000 $82,467.00

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER  

0067 6000000000-E 400.000 LF $4.7500 $1,900.00

TEMPORARY SILT FENCE  

0068 6012000000-E 210.000 TON $74.3000 $15,603.00

SEDIMENT CONTROL STONE  

0069 6029000000-E 300.000 LF $4.2500 $1,275.00

SAFETY FENCE  

0070 6042000000-E 1680.000 LF $3.5000 $5,880.00

1/4" HARDWARE CLOTH  

0071 6071010000-E 1680.000 LF $16.0000 $26,880.00

WATTLE  

0072 6084000000-E 4.200 ACR $3,500.0000 $14,700.00

SEEDING & MULCHING  
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0073 6111000000-E 75.000 LF $87.0000 $6,525.00

IMPERVIOUS DIKE  

0074 6117000000-N 7.000 EA $50.0000 $350.00

RESPONSE FOR EROSION CONTROL  

0075 6117500000-N 7.000 EA $2,000.0000 $14,000.00

CONCRETE WASHOUT STRUCTURE  

0076 0986000000-E 274.000 LF $188.6000 $51,676.40

AA1 GENERIC PIPE ITEM 18" PIPE REHABILITATION CIPP LINER 

0077 0986000000-E 274.000 LF

AA2 GENERIC PIPE ITEM 18" PIPE REHABILITATION FOLD & FORM LINER 

Section 0001 Total $8,002,981.25

Section 0004

STRUCTURE ITEMS 

0078 8161000000-E 6117.400 SF $1.2500 $7,646.75

GROOVING BRIDGE FLOORS  

0079 8296000000-N 1.000 LS $8,000.0000 $8,000.00

POLLUTION CONTROL  

0080 8559000000-E 8.800 SY $3,450.0000 $30,360.00

CLASS II, SURFACE PREPARATION  

0081 8664000000-E 62.100 CF $1,032.5000 $64,118.25

SHOTCRETE REPAIRS  

0082 8678000000-E 67.000 LF $177.0000 $11,859.00

EPOXY RESIN INJECTION  

0083 8860000000-N 1.000 LS $194,638.0000 $194,638.00

GENERIC STRUCTURE ITEM CLEANING AND REPAINTING OF BRIDGE #230086 

0084 8860000000-N 1.000 LS $100,000.0000 $100,000.00

GENERIC STRUCTURE ITEM PAINTING CONTAINMENT FOR BRIDGE #230086 

0085 8860000000-N 1.000 LS $1.0000 $1.00

GENERIC STRUCTURE ITEM VOLUMETRIC MIXER 

0086 8867000000-E 80.000 LF $275.0000 $22,000.00

GENERIC STRUCTURE ITEM FOAM JOINT SEALS FOR PRESERVATION 

0087 8892000000-E 390.800 SF $20.0500 $7,835.54

GENERIC STRUCTURE ITEM EPOXY COATING 

0088 8893000000-E 8.800 SY $3,450.0000 $30,360.00

GENERIC STRUCTURE ITEM CONCRETE DECK REPAIR FOR POLYMER CONCRETE OVERLAY 

0089 8893000000-E 736.800 SY $105.0000 $77,364.00

GENERIC STRUCTURE ITEM PLACING & FINISHING POLYMER CONCRETE OVERLAY 

0090 8893000000-E 736.800 SY $95.0000 $69,996.00

GENERIC STRUCTURE ITEM SCARIFYING BRIDGE DECK 

0091 8893000000-E 736.800 SY $12.0000 $8,841.60

GENERIC STRUCTURE ITEM SHOTBLASTING BRIDGE DECK 

0092 8897000000-N 24.000 EA $1,000.0000 $24,000.00

GENERIC STRUCTURE ITEM CLEANING AND PAINTING EXISTING BEARINGS WITH HIGH RATIO 

CALCIUM SULFONATE 

0093 8881000000-E 25.500 CY $3,250.0000 $82,875.00

AB1 GENERIC STRUCTURE ITEM POLYESTER POLYMER CONCRETE MATERIALS 

0094 8881000000-E 25.500 CY
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AB2 GENERIC STRUCTURE ITEM EPOXY POLYMER CONCRETE MATERIALS 

Section 0004 Total $739,895.14

Item Total $8,742,876.39
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ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 

Errors: No Check: AE12BC09A8
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covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 

Errors: No Check: AE12BC09A8
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commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 
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that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.
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DBE List Summary

Project: 0074245 Bidder ID: 3760

Bid Total: 8,742,876.39 Business Name: S.T. Wooten Corporation

Goal: 5.00% (437,143.82)

Total Entered: 7.50% (655,987.50)

ID Name Is Supplier? Item Count Amount Is Complete?

3304 FULFORD AND JONES ASPHALT INC False 21 514,175.00 True

3376 REYNOLDS FENCE & GUARDRAIL INC False 6 141,812.50 True
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Name: FULFORD AND JONES ASPHALT INC ID: 3304

Address: 5509 HORNES CHURCH ROAD  , WILSON, NC 27896

Used As: SubContractor DBE Items Total:$514,175.00

Items for FULFORD AND JONES ASPHALT INC

0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $75,000.0000 $75,000.00

MOBILIZATION  

0005 0318000000-E 13.000 TON $160.0000 $2,080.00

FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES  

0006 0321000000-E 40.000 SY $80.0000 $3,200.00

FOUNDATION CONDITIONING GEOTEXTILE  

0007 0335200000-E 220.000 LF $150.0000 $33,000.00

15" DRAINAGE PIPE  

0008 0335850000-E 20.000 EA $175.0000 $3,500.00

**" DRAINAGE PIPE ELBOWS (15") 

0009 0372000000-E 96.000 LF $525.0000 $50,400.00

18" RC PIPE CULVERTS, CLASS III  

0010 0378000000-E 12.000 LF $400.0000 $4,800.00

24" RC PIPE CULVERTS, CLASS III  

0011 0384000000-E 12.000 LF $850.0000 $10,200.00

30" RC PIPE CULVERTS, CLASS III  

0012 0402000000-E 8.000 LF $1,500.0000 $12,000.00

48" RC PIPE CULVERTS, CLASS III  

0013 0453000000-E 1.000 EA $2,500.0000 $2,500.00

**" PIPE END SECTION (15") 

0014 0453000000-E 9.000 EA $1,900.0000 $17,100.00

**" PIPE END SECTION (18") 

0015 0453000000-E 3.000 EA $3,000.0000 $9,000.00

**" PIPE END SECTION (30") 

0029 2253000000-E 8.800 CY $3,900.0000 $34,320.00

PIPE COLLARS  

0030 2286000000-N 12.000 EA $8,500.0000 $102,000.00

MASONRY DRAINAGE STRUCTURES  

0031 2308000000-E 4.000 LF $1,500.0000 $6,000.00

MASONRY DRAINAGE STRUCTURES  

0032 2364200000-N 10.000 EA $1,500.0000 $15,000.00

FRAME WITH TWO GRATES, STD 840.20  

0033 2556000000-E 2365.000 LF $40.0000 $94,600.00

SHOULDER BERM GUTTER  

0034 2619000000-E 77.000 SY $175.0000 $13,475.00

4" CONCRETE PAVED DITCH  
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0041 3649000000-E 20.000 TON $250.0000 $5,000.00

RIP RAP, CLASS B  

0042 3656000000-E 70.000 SY $100.0000 $7,000.00

GEOTEXTILE FOR DRAINAGE  

0075 6117500000-N 7.000 EA $2,000.0000 $14,000.00

CONCRETE WASHOUT STRUCTURE  

Section 0001 Total $514,175.00

Item Total $514,175.00
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Name: REYNOLDS FENCE & GUARDRAIL INC ID: 3376

Address: 9320 MACHADO DRIVE  , INDIAN TRAIL, NC 28079

Used As: SubContractor DBE Items Total:$141,812.50

Items for REYNOLDS FENCE & GUARDRAIL INC

0001

ROADWAY ITEMS 

0035 3030000000-E 3675.000 LF $22.0000 $80,850.00

STEEL BEAM GUARDRAIL  

0036 3150000000-N 25.000 EA $25.0000 $625.00

ADDITIONAL GUARDRAIL POSTS  

0037 3210000000-N 6.000 EA $1,100.0000 $6,600.00

GUARDRAIL END UNITS, TYPE CAT-1  

0038 3215000000-N 6.000 EA $2,600.0000 $15,600.00

GUARDRAIL ANCHOR UNITS, TYPE III  

0039 3287000000-N 10.000 EA $3,300.0000 $33,000.00

GUARDRAIL END UNITS, TYPE TL-3  

0040 3360000000-E 3425.000 LF $1.5000 $5,137.50

REMOVE EXISTING GUARDRAIL  

Section 0001 Total $141,812.50

Item Total $141,812.50
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________
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Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB.Fuel Usage Factor Adjustment Form 

C204912.pdf ☑ Verify
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ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 1,151,807.00 1,151,807.00MOBILIZATION

0002 LUMP SUM0000400000-N 801 15,000.00 15,000.00CONSTRUCTION SURVEYING

0003 400
CY

0106000000-E 230 31.35 12,540.00BORROW EXCAVATION

0004 1,580
SY

0156000000-E 250 12.75 20,145.00REMOVAL OF EXISTING ASPHALT
PAVEMENT

0005 13
TON

0318000000-E 300 160.00 2,080.00FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0006 40
SY

0321000000-E 300 80.00 3,200.00FOUNDATION CONDITIONING
GEOTEXTILE

0007 220
LF

0335200000-E 305 150.00 33,000.0015" DRAINAGE PIPE

0008 20
EA

0335850000-E 305 175.00 3,500.00**" DRAINAGE PIPE ELBOWS
(15")

0009 96
LF

0372000000-E 310 525.00 50,400.0018" RC PIPE CULVERTS, CLASS III

0010 12
LF

0378000000-E 310 400.00 4,800.0024" RC PIPE CULVERTS, CLASS III

0011 12
LF

0384000000-E 310 850.00 10,200.0030" RC PIPE CULVERTS, CLASS III

0012 8
LF

0402000000-E 310 1,500.00 12,000.0048" RC PIPE CULVERTS, CLASS III

0013 1
EA

0453000000-E 310 2,500.00 2,500.00**" PIPE END SECTION
(15")

0014 9
EA

0453000000-E 310 1,900.00 17,100.00**" PIPE END SECTION
(18")

0015 3
EA

0453000000-E 310 3,000.00 9,000.00**" PIPE END SECTION
(30")

0016 274
LF

0986000000-E SP 10.00 2,740.00GENERIC PIPE ITEM
PRE INSTALLATION INSPECTION

0017 5
EA

0992000000-E SP 2,550.00 12,750.00GENERIC PIPE ITEM
DE-WATERING

0018 5
EA

0996000000-N 350 1,800.00 9,000.00PIPE CLEAN OUT

0019 200
TON

1220000000-E 545 154.80 30,960.00INCIDENTAL STONE BASE

0020 27.25
SMI

1245000000-E SP 3,500.00 95,375.00SHOULDER RECONSTRUCTION

0021 10,075
TON

1260000000-E SP 37.75 380,331.25AGGREGATE SHOULDER BORROW

0022 273,980
SY

1297000000-E 607 2.00 547,960.00MILLING ASPHALT PAVEMENT, ***"
DEPTH
(3")
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0023 4,340
SY

1330000000-E 607 5.90 25,606.00INCIDENTAL MILLING

0024 790
TON

1491000000-E 610 200.00 158,000.00ASPHALT CONC BASE COURSE, TYPE
B25.0C

0025 360
TON

1503000000-E 610 85.00 30,600.00ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0026 49,180
TON

1523000000-E 610 65.00 3,196,700.00ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0027 2,955
TON

1575000000-E 620 360.00 1,063,800.00ASPHALT BINDER FOR PLANT MIX

0028 130,670
LF

1840000000-E 665 0.20 26,134.00MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0029 8.8
CY

2253000000-E 840 3,900.00 34,320.00PIPE COLLARS

0030 12
EA

2286000000-N 840 8,500.00 102,000.00MASONRY DRAINAGE STRUCTURES

0031 4
LF

2308000000-E 840 1,500.00 6,000.00MASONRY DRAINAGE STRUCTURES

0032 10
EA

2364200000-N 840 1,500.00 15,000.00FRAME WITH TWO GRATES, STD
840.20

0033 2,365
LF

2556000000-E 846 40.00 94,600.00SHOULDER BERM GUTTER

0034 77
SY

2619000000-E 850 175.00 13,475.004" CONCRETE PAVED DITCH

0035 3,675
LF

3030000000-E 862 22.00 80,850.00STEEL BEAM GUARDRAIL

0036 25
EA

3150000000-N 862 25.00 625.00ADDITIONAL GUARDRAIL POSTS

0037 6
EA

3210000000-N 862 1,100.00 6,600.00GUARDRAIL END UNITS, TYPE CAT-1

0038 6
EA

3215000000-N 862 2,600.00 15,600.00GUARDRAIL ANCHOR UNITS, TYPE III

0039 10
EA

3287000000-N 862 3,300.00 33,000.00GUARDRAIL END UNITS, TYPE TL-3

0040 3,425
LF

3360000000-E 863 1.50 5,137.50REMOVE EXISTING GUARDRAIL

0041 20
TON

3649000000-E 876 250.00 5,000.00RIP RAP, CLASS B

0042 70
SY

3656000000-E 876 100.00 7,000.00GEOTEXTILE FOR DRAINAGE

0043 1,670
LF

4072000000-E 903 7.00 11,690.00SUPPORTS, 3-LB STEEL U-CHANNEL

0044 16
EA

4078000000-E 903 90.00 1,440.00SUPPORTS, 2-LB STEEL U-CHANNEL

0045 3
EA

4096000000-N 904 185.00 555.00SIGN ERECTION, TYPE D
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0046 57
EA

4102000000-N 904 140.00 7,980.00SIGN ERECTION, TYPE E

0047 6
EA

4108000000-N 904 165.00 990.00SIGN ERECTION, TYPE F

0048 16
EA

4114000000-N 904 90.00 1,440.00SIGN ERECTION, MILEMARKERS

0049 65
EA

4155000000-N 907 16.75 1,088.75DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0050 16
EA

4238500000-N 907 3.75 60.00DISPOSAL OF SIGN, MILEMARKER

0051 990
SF

4400000000-E 1110 7.00 6,930.00WORK ZONE SIGNS (STATIONARY)

0052 4
EA

4423000000-N SP 3,950.00 15,800.00WORK ZONE DIGITAL SPEED LIMIT
SIGNS

0053 14
EA

4424000000-N SP 2,775.00 38,850.00WORK ZONE PRESENCE LIGHTING

0054 200
EA

4430000000-N 1130 31.00 6,200.00DRUMS

0055 13
EA

4434000000-N 1140 133.45 1,734.85SEQUENTIAL FLASHING WARNING
LIGHTS

0056 9
EA

4600000000-N SP 5,000.00 45,000.00GENERIC TRAFFIC CONTROL ITEM
SINGLE LANE CLOSURE

0057 181,680
LF

4688000000-E 1205 0.95 172,596.00THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0058 8,450
LF

4700000000-E 1205 1.80 15,210.00THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0059 155
EA

4725000000-E 1205 140.00 21,700.00THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0060 30
LF

4795000000-E 1205 30.00 900.00COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (24")
(II)

0061 182,430
LF

4815000000-E 1205 0.40 72,972.00PAINT PAVEMENT MARKING LINES (6")

0062 8,450
LF

4825000000-E 1205 0.50 4,225.00PAINT PAVEMENT MARKING LINES
(12")

0063 30
LF

4835000000-E 1205 3.00 90.00PAINT PAVEMENT MARKING LINES
(24")

0064 155
EA

4845000000-N 1205 30.00 4,650.00PAINT PAVEMENT MARKING SYMBOL

0065 750
LF

4846000000-E 1205 4.25 3,187.50POLYUREA PAVEMENT MARKING
LINES (**", *** MILS)
(6", 30 MILS)

0066 1,683
EA

4905100000-N 1253 49.00 82,467.00NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0067 400
LF

6000000000-E 1605 4.75 1,900.00TEMPORARY SILT FENCE
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0068 210
TON

6012000000-E 1610 74.30 15,603.00SEDIMENT CONTROL STONE

0069 300
LF

6029000000-E SP 4.25 1,275.00SAFETY FENCE

0070 1,680
LF

6042000000-E 1632 3.50 5,880.001/4" HARDWARE CLOTH

0071 1,680
LF

6071010000-E 1642 16.00 26,880.00WATTLE

0072 4.2
ACR

6084000000-E 1660 3,500.00 14,700.00SEEDING & MULCHING

0073 75
LF

6111000000-E SP 87.00 6,525.00IMPERVIOUS DIKE

0074 7
EA

6117000000-N 1675 50.00 350.00RESPONSE FOR EROSION CONTROL

0075 7
EA

6117500000-N SP 2,000.00 14,000.00CONCRETE WASHOUT STRUCTURE

******* BEGIN SCHEDULE AA*******

*******    ( 2 ALTERNATES )    *******

0076 274
LF

0986000000-E SP GENERIC PIPE ITEM
18" PIPE REHABILITATION CIPP LINER

51,676.40

AA1

*** OR ***

0077 274
LF

0986000000-E SP GENERIC PIPE ITEM
18" PIPE REHABILITATION FOLD &
FORM LINER

AA2

*** END SCHEDULE AA***
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STRUCTURE ITEMS

0078 6,117.4
SF

8161000000-E 420 1.25 7,646.75GROOVING BRIDGE FLOORS

0079 LUMP SUM8296000000-N 442 8,000.00 8,000.00POLLUTION CONTROL

0080 8.8
SY

8559000000-E SP 3,450.00 30,360.00CLASS II, SURFACE PREPARATION

0081 62.1
CF

8664000000-E SP 1,032.50 64,118.25SHOTCRETE REPAIRS

0082 67
LF

8678000000-E SP 177.00 11,859.00EPOXY RESIN INJECTION

0083 LUMP SUM8860000000-N SP 194,638.00 194,638.00GENERIC STRUCTURE ITEM
CLEANING AND REPAINTING OF
BRIDGE #230086

0084 LUMP SUM8860000000-N SP 100,000.00 100,000.00GENERIC STRUCTURE ITEM
PAINTING CONTAINMENT FOR
BRIDGE #230086

0085 LUMP SUM8860000000-N SP 1.00 1.00GENERIC STRUCTURE ITEM
VOLUMETRIC MIXER

0086 80
LF

8867000000-E SP 275.00 22,000.00GENERIC STRUCTURE ITEM
FOAM JOINT SEALS FOR
PRESERVATION

0087 390.8
SF

8892000000-E SP 20.05 7,835.54GENERIC STRUCTURE ITEM
EPOXY COATING

0088 8.8
SY

8893000000-E SP 3,450.00 30,360.00GENERIC STRUCTURE ITEM
CONCRETE DECK REPAIR FOR
POLYMER CONCRETE OVERLAY

0089 736.8
SY

8893000000-E SP 105.00 77,364.00GENERIC STRUCTURE ITEM
PLACING & FINISHING POLYMER
CONCRETE OVERLAY

0090 736.8
SY

8893000000-E SP 95.00 69,996.00GENERIC STRUCTURE ITEM
SCARIFYING BRIDGE DECK

0091 736.8
SY

8893000000-E SP 12.00 8,841.60GENERIC STRUCTURE ITEM
SHOTBLASTING BRIDGE DECK

0092 24
EA

8897000000-N SP 1,000.00 24,000.00GENERIC STRUCTURE ITEM
CLEANING AND PAINTING EXISTING
BEARINGS WITH HIGH RATIO
CALCIUM SULFONATE
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******* BEGIN SCHEDULE AB*******

*******    ( 2 ALTERNATES )    *******

0093 25.5
CY

8881000000-E SP GENERIC STRUCTURE ITEM
POLYESTER POLYMER CONCRETE
MATERIALS

82,875.00

AB1

*** OR ***

0094 25.5
CY

8881000000-E SP GENERIC STRUCTURE ITEM
EPOXY POLYMER CONCRETE
MATERIALS

AB2

*** END SCHEDULE AB***

1448/Feb28/Q885818.55/D375805860000/E94

$8,742,876.39TOTAL AMOUNT OF BID FOR ENTIRE PROJECT
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