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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 572000.00 603000.00  630000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 54000.00 65000.00  100000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 65000.00 90000.00  64000.00REINF BRG APPR **********
(20+17.50)

0004 0029000000-N SP  Lump Sum 62000.00 90000.00  46000.00REINF BRG APPR **********
(29+57.00)

0005 0050000000-E 226  1 ACR 5000.00 5000.00 2200.00 2200.00 1333.75  1333.75SUPP CLEARING & GRUBBING

0006 0057000000-E 226  2,500 CY  8.00 20000.00 7.50 18750.00 10.43  26075.00UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 146000.00 138000.00  129010.00GRADING

0008 0106000000-E 230  11,750 CY  13.50 158625.00 7.50 88125.00 11.16  131130.00BORROW EXCAVATION

0009 0134000000-E 240  52 CY  12.00 624.00 29.75 1547.00 11.16  580.32DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  2,500 CY  33.00 82500.00 11.00 27500.00 15.76  39400.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  5,500 SY  2.00 11000.00 1.85 10175.00 1.70  9350.00GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  270 TON 45.00 12150.00 31.10 8397.00 25.71  6941.70FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  840 SY  2.50 2100.00 2.80 2352.00 2.18  1831.20FND CONDIT GEOTEXTILE

0014 0354000000-E 310  1,300 LF  45.00 58500.00 27.00 35100.00 32.50  42250.00***" RC PIPE CULV *****
(15", V)

0015 0354000000-E 310  228 LF  50.00 11400.00 32.60 7432.80 37.35  8515.80***" RC PIPE CULV *****
(18", V)

0016 0366000000-E 310  76 LF  45.00 3420.00 24.30 1846.80 30.07  2285.3215" RC PIPE CULV III

0017 0372000000-E 310  136 LF  46.00 6256.00 29.25 3978.00 34.44  4683.8418" RC PIPE CULV III

0018 0448200000-E 310  380 LF  45.00 17100.00 25.40 9652.00 31.04  11795.2015" RCP CULV CLASS IV

0019 0448300000-E 310  32 LF  50.00 1600.00 30.35 971.20 35.41  1133.1218" RCP CULV CLASS IV

0020 0582000000-E 310  368 LF  50.00 18400.00 25.95 9549.60 42.68  15706.2415" CS PIPE CULV 0.064"

0021 0636000000-E 310  14 EA  190.00 2660.00 225.00 3150.00 305.55  4277.70**" CS ELBOW *****" THICK
(15", 0.064")

0022 0995000000-E 340  588 LF  18.00 10584.00 11.00 6468.00 10.19  5991.72PIPE REMOVAL

0023 1099500000-E 505  1,000 CY  10.00 10000.00 9.25 9250.00 11.64  11640.00SHALLOW UNDERCUT

0024 1099700000-E 505  1,900 TON 22.00 41800.00 25.25 47975.00 20.86  39634.00CLASS IV SUBGRD STABILIZATION

0025 1121000000-E 520  500 TON 26.00 13000.00 32.00 16000.00 22.31  11155.00AGGREGATE BASE COURSE

0026 1220000000-E 545  200 TON 24.00 4800.00 41.50 8300.00 25.71  5142.00INCIDENTAL STONE BASE

0027 1275000000-E 600  105 GAL 4.00 420.00 20.00 2100.00 20.00  2100.00PRIME COAT

0028 1330000000-E 607  300 SY  9.00 2700.00 15.00 4500.00 15.00  4500.00INCIDENTAL MILLING

0029 1491000000-E 610  2,850 TON 45.00 128250.00 45.00 128250.00 45.00  128250.00ASP CONC BASE CRS B25.0C

0030 1503000000-E 610  2,350 TON 44.00 103400.00 44.00 103400.00 44.00  103400.00ASP CONC INTR CRS I19.0C

0031 1523000000-E 610  2,010 TON 44.50 89445.00 44.50 89445.00 44.50  89445.00ASP CONC SURF CRS S9.5C

0032 1575000000-E 620  360 TON 650.00 234000.00 650.00 234000.00 650.00  234000.00ASP FOR PLANT MIX

0033 2022000000-E 815  112 CY  12.00 1344.00 12.00 1344.00 10.00  1120.00SUBDRAIN EXCAVATION

0034 2026000000-E 815  500 SY  3.40 1700.00 3.00 1500.00 2.25  1125.00GEOTEXTILE FOR SUBSURF DRNS

0035 2036000000-E 815  84 CY  65.00 5460.00 49.00 4116.00 61.32  5150.88SUBDRAIN COARSE AGGREGATE

0036 2044000000-E 815  500 LF  7.00 3500.00 11.25 5625.00 5.25  2625.006" PERF SUBDRN PIPE

0037 2070000000-N 815  1 EA  270.00 270.00 285.00 285.00 275.00  275.00SUBDRN PIPE OUTLET

0038 2077000000-E 815  6 LF  20.00 120.00 62.00 372.00 20.00  120.006" OUTLET PIPE
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0039 2286000000-N 840  44 EA  2600.00 114400.00 1000.00 44000.00 1067.00  46948.00MASNRY DRAINAGE STRUCT

0040 2308000000-E 840 3.4 LF  250.00 850.00 225.00 765.00 208.55  709.07MASNRY DRAINAGE STRUCT

0041 2364000000-N 840  18 EA  650.00 11700.00 550.00 9900.00 485.00  8730.00FRAME W/2GRTS 840.16 STD

0042 2366000000-N 840  1 EA  650.00 650.00 1735.00 1735.00 436.50  436.50FRAME W/2GRTS 840.24 STD

0043 2374000000-N 840  5 EA  730.00 3650.00 610.00 3050.00 548.05  2740.25FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  10 EA  730.00 7300.00 635.00 6350.00 567.45  5674.50FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  9 EA  730.00 6570.00 635.00 5715.00 567.45  5107.05FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  1 EA  520.00 520.00 1100.00 1100.00 388.00  388.00FRAME W/COVER STD 840.54

0047 2451000000-N 852  18 EA  950.00 17100.00 800.00 14400.00 350.00  6300.00CONC TRANS SECT FOR DROP INLET

0048 2549000000-E 846  3,200 LF  15.00 48000.00 15.15 48480.00 18.87  60384.002'-6" CONC CURB & GUTTER

0049 2591000000-E 848  1,590 SY  29.25 46507.50 29.55 46984.50 29.36  46682.404" CONCRETE SIDEWALK

0050 2605000000-N 848  6 EA  1000.00 6000.00 1010.10 6060.60 850.00  5100.00CONCRETE CURB RAMP

0051 2612000000-E 848  90 SY  40.00 3600.00 40.40 3636.00 46.50  4185.006" CONCRETE DRIVEWAY

0052 2647000000-E 852  1,010 SY  42.75 43177.50 43.18 43611.80 47.56  48035.605" MONO CONC ISLANDS (SURF MTD)

0053 3030000000-E 862 287.5 LF  15.00 4312.50 15.00 4312.50 15.00  4312.50STL BM GUARDRAIL

0054 3045000000-E 862  50 LF  16.50 825.00 16.50 825.00 16.50  825.00SBGR SHOP CURVED

0055 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0056 3195000000-N 862  1 EA  450.00 450.00 450.00 450.00 450.00  450.00GR ANCHOR TYPE AT-1

0057 3215000000-N 862  4 EA  1425.00 5700.00 1425.00 5700.00 1425.00  5700.00GR ANCHOR TYPE III

0058 3270000000-N SP   3 EA  1850.00 5550.00 1850.00 5550.00 1850.00  5550.00GR ANCHOR TYPE 350

0059 3575000000-E SP   140 LF  2.50 350.00 10.00 1400.00 12.25  1715.00GENERIC FENCING ITEM (LF)
HIGH VISIBILITY FENCE

0060 3628000000-E 876  5 TON 125.00 625.00 85.00 425.00 72.75  363.75RIP RAP, CLASS I

0061 3649000000-E 876  15 TON 57.00 855.00 70.00 1050.00 63.05  945.75RIP RAP, CLASS B

0062 3656000000-E 876  920 SY  2.75 2530.00 3.00 2760.00 2.09  1922.80GEOTEXTILE FOR DRAINGE

0063 4048000000-E 902  1 CY  1.00 1.00 0.10 0.10 1.00  1.00REINF CONC FOUNDTN

0064 4060000000-E 903  388 LB  12.60 4888.80 12.60 4888.80 12.60  4888.80SUPPORT, BREAKAWAY STL BM

0065 4082000000-E 903  410 LF  5.00 2050.00 5.00 2050.00 5.00  2050.00SUPPORT, WOOD

0066 4096000000-N 904  4 EA  90.00 360.00 90.00 360.00 90.00  360.00SIGN ERECTION, TYPE D

0067 4102000000-N 904  11 EA  55.00 605.00 55.00 605.00 55.00  605.00SIGN ERECTION, TYPE E

0068 4108000000-N 904  5 EA  80.00 400.00 80.00 400.00 80.00  400.00SIGN ERECTION, TYPE F

0069 4110000000-N 904  1 EA  668.20 668.20 668.20 668.20 668.20  668.20SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0070 4158000000-N 907  27 EA  1.00 27.00 1.00 27.00 1.00  27.00DISPOSE SIGN SYST WOOD

0071 4400000000-E 1110  630 SF  3.98 2507.40 3.98 2507.40 3.98  2507.40WORK ZONE SIGNS (STAT)

0072 4405000000-E 1110  512 SF  21.72 11120.64 7.75 3968.00 13.01  6661.12WORK ZONE SIGNS (PORT)

0073 4410000000-E 1110  120 SF  5.00 600.00 5.00 600.00 5.00  600.00WORK ZONE SIGNS (BARR)

0074 4415000000-N 1115  2 EA  5800.00 11600.00 2200.00 4400.00 2400.00  4800.00FLASHING ARROW BOARD

0075 4420000000-N 1120  7 EA  16000.00 112000.00 8200.00 57400.00 8000.00  56000.00PORTABLE CHANGE MSG SIGN

0076 4430000000-N 1130  100 EA  50.00 5000.00 39.50 3950.00 50.00  5000.00DRUMS
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0077 4435000000-N 1135  20 EA  20.00 400.00 16.00 320.00 20.00  400.00CONES

0078 4445000000-E 1145  136 LF  16.00 2176.00 16.00 2176.00 16.00  2176.00BARRICADES (TYPE III)

0079 4455000000-N 1150  20 DAY 280.00 5600.00 230.00 4600.00 250.00  5000.00FLAGGER

0080 4465000000-N 1160  2 EA  4000.00 8000.00 4250.00 8500.00 4250.00  8500.00TEMPORARY CRASH CUSHIONS

0081 4480000000-N 1165  2 EA  20000.00 40000.00 2000.00 4000.00 12000.00  24000.00TMA

0082 4485000000-E 1170  3,140 LF  18.25 57305.00 19.45 61073.00 18.25  57305.00PORT CONC BARRIER

0083 4507000000-E 1170  140 LF  56.00 7840.00 46.00 6440.00 55.00  7700.00WATER FILLED BARRIER

0084 4510000000-N SP   20 HR  35.00 700.00 60.00 1200.00 50.00  1000.00LAW ENFORCEMENT

0085 4516000000-N 1180  70 EA  39.00 2730.00 27.50 1925.00 30.00  2100.00SKINNY DRUM

0086 4600000000-N SP   3 EA  265.00 795.00 500.00 1500.00 100.00  300.00GENERIC TRAFFIC CONTROL ITEM (EA)
SIGNS, COVERING

0087 4650000000-N 1251  50 EA  5.00 250.00 6.00 300.00 6.00  300.00TEMP RAISED PVMT MRKS

0088 4685000000-E 1205  110 LF  3.00 330.00 1.15 126.50 1.15  126.50THERMO PVT MKG LINES 4"90

0089 4686000000-E 1205  5,279 LF  3.00 15837.00 1.30 6862.70 1.30  6862.70THERMO PVT MKG LINES 4"120

0090 4697000000-E 1205  450 LF  3.00 1350.00 3.15 1417.50 3.15  1417.50THERMO PVT MKG LINE 8"120 MILS

0091 4710000000-E 1205  435 LF  6.00 2610.00 5.60 2436.00 5.60  2436.0024"WIDE THERMO 120 MILS

0092 4725000000-E 1205  41 EA  85.00 3485.00 115.00 4715.00 115.00  4715.00THERMO PVT SYMBOL 90MILS

0093 4770000000-E 1205  1,480 LF  1.60 2368.00 3.70 5476.00 3.70  5476.004" COLD APPL PLSTIC LINES TYPE **
(II)

0094 4770000000-E 1205  370 LF  1.60 592.00 2.00 740.00 2.00  740.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0095 4810000000-E 1205  28,600 LF  0.20 5720.00 0.35 10010.00 0.35  10010.00PAINT PVMT MARKINGS 4"

0096 4815000000-E 1205  2,210 LF  0.40 884.00 0.50 1105.00 0.50  1105.00PAINT PVMT MARKINGS 6"

0097 4835000000-E 1205  1,200 LF  2.00 2400.00 2.00 2400.00 2.00  2400.00PAINT PVT MKG LINES 24"

0098 4845000000-N 1205  98 EA  35.00 3430.00 45.00 4410.00 45.00  4410.00PAINT PVT MKG SYMBOL

0099 4850000000-E 1205  1,000 LF  0.50 500.00 0.75 750.00 0.75  750.00LINE REMOVAL 4" WIDE

0100 4855000000-E 1205  330 LF  0.50 165.00 0.90 297.00 0.90  297.00LINE REMOVAL 6" WIDE

0101 4870000000-E 1205  220 LF  3.00 660.00 2.00 440.00 2.00  440.00LINE REMOVAL 24" WIDE

0102 4875000000-N 1205  10 EA  35.00 350.00 60.00 600.00 60.00  600.00REMOVAL OF SYMBL & CHARAC

0103 4900000000-N 1251  58 EA  5.00 290.00 6.00 348.00 6.00  348.00PERM RAISED PVMT MARKERS

0104 6000000000-E 1605  5,200 LF  2.50 13000.00 2.00 10400.00 1.75  9100.00TEMPORARY SILT FENCE

0105 6006000000-E 1610  280 TON 47.00 13160.00 50.00 14000.00 58.20  16296.00EROS CONTRL STONE CL A

0106 6009000000-E 1610  235 TON 53.00 12455.00 50.00 11750.00 58.20  13677.00EROS CONTRL STONE CL B

0107 6012000000-E 1610  665 TON 58.00 38570.00 45.00 29925.00 52.38  34832.70SEDIMENT CONTROL STONE

0108 6015000000-E 1615  5 ACR 1500.00 7500.00 450.00 2250.00 776.00  3880.00TEMPORARY MULCHING

0109 6018000000-E 1620  400 LB  3.00 1200.00 3.80 1520.00 6.06  2424.00SEED FOR TEMP SEEDING

0110 6021000000-E 1620  2 TON 950.00 1900.00 1020.00 2040.00 776.00  1552.00FERT FOR TEMP SEEDING

0111 6024000000-E 1622  515 LF  6.00 3090.00 13.50 6952.50 13.10  6746.50TEMPORARY SLOPE DRAINS

0112 6029000000-E SP   1,000 LF  2.50 2500.00 1.50 1500.00 1.50  1500.00SAFETY FENCE

0113 6030000000-E 1630  340 CY  15.00 5100.00 6.35 2159.00 14.55  4947.00SILT EXCAVATION

0114 6036000000-E 1631  4,000 SY  2.00 8000.00 2.00 8000.00 1.70  6800.00MATTING FOR EROS CONTROL

0115 6037000000-E SP   1,500 SY  6.00 9000.00 6.35 9525.00 2.67  4005.00COIR FIBER MAT



FEB 04, 2015 08:13 AM

TIP NO B-4565 2:00 PM 4 /  12 001

LENOIR

33773.3.FR2

FED AID NO BRSTP-70B(5)

GRADING, DRAINAGE, PAVING, SIGNALS AND STRUCTURES.

BRIDGES #42 AND #43 OVER NEUSE RIVER ON US-70/US-258B.

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

HRI INC DBA HRI BRIDGE
COMPANY

BALFOUR BEATTY
INFRASTRUCTURE INC

STATE COLLEGE,  PA ATLANTA,  GA

C203533JAN 20 2015

0.445 MI

0116 6042000000-E 1632  2,025 LF  4.50 9112.50 4.25 8606.25 4.37  8849.251/4" HARDWARE CLOTH

0117 6048000000-E SP   1,650 SY  37.00 61050.00 38.00 62700.00 24.50  40425.00FLOAT TURBIDITY CURTAIN

0118 6070000000-N 1639  4 EA  904.64 3618.56 600.00 2400.00 405.00  1620.00SPECIAL STILLING BASINS

0119 6071012000-E SP   30 LF  4.25 127.50 9.00 270.00 10.91  327.30COIR FIBER WATTLE

0120 6071020000-E SP   15 LB  25.00 375.00 8.00 120.00 16.98  254.70POLYACRYLAMIDE (PAM)

0121 6084000000-E 1660  6 ACR 2850.00 17100.00 1700.00 10200.00 2376.50  14259.00SEEDING AND MULCHING

0122 6087000000-E 1660 2.5 ACR 90.00 225.00 75.00 187.50 135.80  339.50MOWING

0123 6090000000-E 1661  50 LB  9.00 450.00 5.00 250.00 5.82  291.00SEED FOR REPAIR SEEDING

0124 6093000000-E 1661 0.25 TON 1200.00 300.00 1020.00 255.00 776.00  194.00FERT FOR REPAIR SEEDING

0125 6096000000-E 1662  125 LB  2.00 250.00 4.50 562.50 19.40  2425.00SEED FOR SUPP SEEDING

0126 6108000000-E 1665 3.75 TON 900.00 3375.00 950.00 3562.50 776.00  2910.00FERTILIZER TOPDRESSING

0127 6114500000-N 1667  10 MHR 25.00 250.00 54.00 540.00 72.75  727.50SPECIALIZED HAND MOWING

0128 6117000000-N SP   18 EA  400.00 7200.00 150.00 2700.00 291.00  5238.00RESPONSE FOR EROS CONTROL

0129 6123000000-E 1670 0.1 ACR 2000.00 200.00 43350.00 4335.00 2500.00  250.00REFORESTATION

0130 7060000000-E 1705  2,895 LF  2.10 6079.50 3.00 8685.00 2.95  8540.25SIGNAL CABLE

0131 7120000000-E 1705  25 EA  722.00 18050.00 660.00 16500.00 650.00  16250.00VEHICLE SIGNAL HD (12", 3 SECT)

0132 7144000000-E 1705  1 EA  1143.00 1143.00 915.00 915.00 900.00  900.00VEHICLE SIGNAL HD (12", 5 SECT)

0133 7252000000-E 1710  310 LF  1.40 434.00 1.80 558.00 1.80  558.00MESSENGER CABLE (1/4")

0134 7264000000-E 1710  433 LF  1.55 671.15 3.30 1428.90 3.25  1407.25MESSENGER CABLE (3/8")

0135 7300000000-E 1715  327 LF  4.95 1618.65 8.15 2665.05 8.00  2616.00UNPAVED TRENCH (***********)
(1, 2")

0136 7300000000-E 1715  10 LF  6.60 66.00 9.15 91.50 9.00  90.00UNPAVED TRENCH (***********)
(3, 2")

0137 7300100000-E 1715  347 LF  4.65 1613.55 1.00 347.00 1.00  347.00UNPAVED TRENCH TEMP LEADIN

0138 7301000000-E 1715  812 LF  14.20 11530.40 15.25 12383.00 15.00  12180.00DIRECT DRILL (***********)
(1, 2")

0139 7301000000-E 1715  430 LF  16.70 7181.00 18.25 7847.50 18.00  7740.00DIRECT DRILL (***********)
(3, 2")

0140 7324000000-N 1716  10 EA  162.00 1620.00 178.00 1780.00 175.00  1750.00JUNCTION BOX (STANDARD SIZE)

0141 7348000000-N 1716  4 EA  400.00 1600.00 407.00 1628.00 400.00  1600.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0142 7360000000-N 1720  7 EA  738.00 5166.00 711.00 4977.00 700.00  4900.00WOOD POLE

0143 7372000000-N 1721  10 EA  341.00 3410.00 153.00 1530.00 150.00  1500.00GUY ASSEMBLY

0144 7408000000-E 1722  1 EA  435.00 435.00 305.00 305.00 300.00  300.001" RISER WITH WEATHERHEAD

0145 7420000000-E 1722  6 EA  354.00 2124.00 330.00 1980.00 325.00  1950.002" RISER WITH WEATHERHEAD

0146 7444000000-E 1725  2,780 LF  4.95 13761.00 4.95 13761.00 4.85  13483.00INDUCTIVE LOOP SAWCUT

0147 7456000000-E 1726  7,197 LF  1.20 8636.40 1.30 9356.10 1.25  8996.25LEAD-IN CABLE(********)
(14-2)

0148 7552000000-N 1731  1 EA  1363.00 1363.00 1370.00 1370.00 1350.00  1350.00INTERCONNECT CENTER

0149 7564000000-N 1732  1 EA  2598.00 2598.00 1930.00 1930.00 1900.00  1900.00FIBER-OPTIC TRANS DROP/REP

0150 7588000000-N SP   4 EA  12950.00 51800.00 11170.00 44680.00 11000.00  44000.00SGNL MAST ARM WITH METAL POLE

0151 7613000000-N SP   4 EA  1225.00 4900.00 813.00 3252.00 800.00  3200.00SOIL TEST

0152 7614100000-E SP   36 CY  816.00 29376.00 736.00 26496.00 700.00  25200.00DRILLED PIER FOUND

0153 7631000000-N SP   4 EA  290.00 1160.00 305.00 1220.00 300.00  1200.00MAST ARM W/ MTL POLE DES
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0154 7636000000-N 1745  5 EA  230.00 1150.00 762.00 3810.00 750.00  3750.00SIGN FOR SIGNALS

0155 7684000000-N 1750  1 EA  754.00 754.00 812.00 812.00 800.00  800.00SIGNAL CABINET FOUNDATION

0156 7756000000-N 1751  1 EA  11167.00 11167.00 10150.00 10150.00 10000.00  10000.00CONTLR WITH CBNT, 2070L BASE MTD

0157 7768000000-N 1751  1 EA  9525.00 9525.00 8885.00 8885.00 8750.00  8750.00CONTLR WITH CBNT, 2070L POLE MTD

0158 7780000000-N 1751  17 EA  88.00 1496.00 79.00 1343.00 75.00  1275.00DETECTOR CARD (TYPE 2070L)

0159 7901000000-N 1753  1 EA  300.00 300.00 355.00 355.00 350.00  350.00CABINET BASE EXTENDER

0160 7980000000-N SP   1 EA  500.00 500.00 1930.00 1930.00 1900.00  1900.00GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION DETECTOR

0161 7980000000-N SP   3 EA  250.00 750.00 508.00 1524.00 500.00  1500.00GENERIC SIGNAL ITEM (EA)
RELOCATE OPTICAL PREEMPTION DETECTOR

0162 7980000000-N SP   1 EA  65.00 65.00 609.00 609.00 600.00  600.00GENERIC SIGNAL ITEM (EA)
RELOCATE OPTICAL PREEMPTION PHASE SELECTOR

0163 7990000000-E SP   30 LF  3.00 90.00 4.10 123.00 4.00  120.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

STRUCTURE ITEMS

0164 8017000000-N SP  Lump Sum 780000.00 1200000.00  2560000.00CM&R TEMP ACCESS ***********
(20+17.50-L-)

0165 8035000000-N 402 Lump Sum 979000.00 1055000.00  1200000.00REMV EXIST STR **********
(20+17.50-L-)

0166 8035000000-N 402 Lump Sum 355000.00 415000.00  500000.00REMV EXIST STR **********
(29+57.00-L-)

0167 8112730000-N 450  13 EA  500.00 6500.00 2038.00 26494.00 5600.00  72800.00PDA TESTING

0168 8121000000-N 412 Lump Sum 5500.00 25000.00  7500.00UNCL STR EXCAV STA *****
(20+17.50-L-)

0169 8121000000-N 412 Lump Sum 65000.00 25000.00  42000.00UNCL STR EXCAV STA *****
(29+57.00-L-)

0170 8147000000-E 420  62,489 SF  26.50 1655958.50 28.36 1772188.04 35.00  2187115.00REINF CONCRETE DECK SLAB

0171 8161000000-E 420  50,764 SF  0.56 28427.84 0.40 20305.60 0.40  20305.60GROOVING BRIDGE FLOORS

0172 8182000000-E 420  684 CY  780.00 533520.00 828.00 566352.00 780.00  533520.00CLASS A CONCRETE (BRIDGE)

0173 8210000000-N 422 Lump Sum 90000.00 104000.00  62000.00BRG APPR SLAB ***********
(20+17.50-L-)

0174 8210000000-N 422 Lump Sum 90000.00 104000.00  62000.00BRG APPR SLAB ***********
(29+57.00-L-)

0175 8217000000-E 425  91,195 LB  0.68 62012.60 0.86 78427.70 0.86  78427.70REINF STEEL (BRIDGE)

0176 8265000000-E 430 2,312.66 LF  260.00 601291.60 242.00 559663.72 190.00  439405.4054" PRESTR CONCRETE GIRDR

0177 8277000000-E 430 3,827.17 LF  330.00 1262966.10 290.00 1109879.30 230.00  880249.1072" MOD PRESTR CONC GIRDR

0178 8364000000-E 450  1,785 LF  55.00 98175.00 44.00 78540.00 48.00  85680.00HP12X53 PILES

0179 8384000000-E 450  2,640 LF  61.00 161040.00 54.00 142560.00 51.00  134640.00HP14X73 PILES

0180 8385000000-E 450  95 LF  230.00 21850.00 245.00 23275.00 1.00  95.00PP**X**** STL PILE
(36X0.625)

0181 8385200000-E 450  2,280 LF  215.00 490200.00 250.00 570000.00 1.00  2280.00PP**X**** GALV STL PILE
(36X0.625)

0182 8391000000-N 450  39 EA  650.00 25350.00 845.00 32955.00 1100.00  42900.00STEEL PILE POINTS

0183 8392500000-E 450  1,036 LF  95.00 98420.00 75.00 77700.00 11.00  11396.00PREDRILLING FOR PILES

0184 8393000000-N 450  45 EA  350.00 15750.00 475.00 21375.00 205.00  9225.00PILE REDRIVES
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0185 8608000000-E 876  1,506 TON 50.00 75300.00 65.00 97890.00 60.00  90360.00RIP RAP II (2'-0")

0186 8622000000-E 876  1,673 SY  2.00 3346.00 4.35 7277.55 2.00  3346.00GEOTEXTILE FOR DRAINAGE

0187 8657000000-N 430 Lump Sum 100000.00 75000.00  24000.00ELASTOMERIC BEARINGS

0188 8706000000-N SP  Lump Sum 135000.00 125000.00  92000.00EXPANSION JOINT SEALS

0189 8860000000-N SP  Lump Sum 6500.00 10000.00  2000.00GENERIC STRUCTURE ITEM (LS)
ARCHITECTURAL PLINTH FOOTING

0190 8860000000-N SP  Lump Sum 18000.00 38000.00  38000.00GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYS @ STA. 20+17.50-L-

0191 8860000000-N SP  Lump Sum 18000.00 29000.00  29000.00GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYS @ STA. 29+57.00-L-

0192 8860000000-N SP  Lump Sum 21000.00 171000.00  200000.00GENERIC STRUCTURE ITEM (LS)
TEST PILE MOBILIZATION

0193 8867000000-E SP  1,683.01 LF  295.00 496487.95 290.00 488072.90 230.00  387092.30GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0194 8385200000-E 450  770 LF  185.00 142450.00 260.00 200200.00 1.00  770.00PP**X**** GALV STL PILE
(30X0.625)

 

    TOTAL 11474298.34 TOTAL 11995067.11 TOTAL  12593706.48CONTRACT TOTAL

 

    SUB-TOTAL 3032252.75 SUB-TOTAL 2745911.30 SUB-TOTAL  2795599.38ROADWAY ITEMS

    SUB-TOTAL 8442045.59 SUB-TOTAL 9249155.81 SUB-TOTAL  9798107.10STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 649000.00 706965.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 20000.00 39175.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 120000.00 116005.00  REINF BRG APPR **********
(20+17.50)

0004 0029000000-N SP  Lump Sum 120000.00 81700.00  REINF BRG APPR **********
(29+57.00)

0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  2,500 CY  12.00 30000.00 7.40 18500.00  UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 100000.00 325000.00  GRADING

0008 0106000000-E 230  11,750 CY  10.50 123375.00 7.40 86950.00  BORROW EXCAVATION

0009 0134000000-E 240  52 CY  24.00 1248.00 29.45 1531.40  DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265  2,500 CY  18.50 46250.00 10.65 26625.00  SELECT GRANULAR MATERIAL

0011 0196000000-E 270  5,500 SY  3.90 21450.00 1.80 9900.00  GEOTEXTILE SOIL STABILIZATION

0012 0318000000-E 300  270 TON 36.00 9720.00 30.85 8329.50  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  840 SY  5.00 4200.00 2.75 2310.00  FND CONDIT GEOTEXTILE

0014 0354000000-E 310  1,300 LF  40.50 52650.00 26.80 34840.00  ***" RC PIPE CULV *****
(15", V)

0015 0354000000-E 310  228 LF  48.50 11058.00 32.25 7353.00  ***" RC PIPE CULV *****
(18", V)

0016 0366000000-E 310  76 LF  39.00 2964.00 24.05 1827.80  15" RC PIPE CULV III

0017 0372000000-E 310  136 LF  43.00 5848.00 28.95 3937.20  18" RC PIPE CULV III

0018 0448200000-E 310  380 LF  40.00 15200.00 25.15 9557.00  15" RCP CULV CLASS IV

0019 0448300000-E 310  32 LF  48.50 1552.00 30.05 961.60  18" RCP CULV CLASS IV

0020 0582000000-E 310  368 LF  49.00 18032.00 25.70 9457.60  15" CS PIPE CULV 0.064"

0021 0636000000-E 310  14 EA  335.00 4690.00 219.00 3066.00  **" CS ELBOW *****" THICK
(15", 0.064")

0022 0995000000-E 340  588 LF  17.50 10290.00 10.95 6438.60  PIPE REMOVAL

0023 1099500000-E 505  1,000 CY  17.50 17500.00 9.05 9050.00  SHALLOW UNDERCUT

0024 1099700000-E 505  1,900 TON 23.25 44175.00 24.00 45600.00  CLASS IV SUBGRD STABILIZATION

0025 1121000000-E 520  500 TON 45.00 22500.00 31.70 15850.00  AGGREGATE BASE COURSE

0026 1220000000-E 545  200 TON 26.00 5200.00 26.55 5310.00  INCIDENTAL STONE BASE

0027 1275000000-E 600  105 GAL 5.00 525.00 20.00 2100.00  PRIME COAT

0028 1330000000-E 607  300 SY  13.00 3900.00 20.00 6000.00  INCIDENTAL MILLING

0029 1491000000-E 610  2,850 TON 55.00 156750.00 45.00 128250.00  ASP CONC BASE CRS B25.0C

0030 1503000000-E 610  2,350 TON 55.00 129250.00 44.00 103400.00  ASP CONC INTR CRS I19.0C

0031 1523000000-E 610  2,010 TON 57.00 114570.00 44.50 89445.00  ASP CONC SURF CRS S9.5C

0032 1575000000-E 620  360 TON 443.00 159480.00 650.00 234000.00  ASP FOR PLANT MIX

0033 2022000000-E 815  112 CY  25.00 2800.00 11.50 1288.00  SUBDRAIN EXCAVATION

0034 2026000000-E 815  500 SY  9.00 4500.00 2.90 1450.00  GEOTEXTILE FOR SUBSURF DRNS

0035 2036000000-E 815  84 CY  85.00 7140.00 48.90 4107.60  SUBDRAIN COARSE AGGREGATE

0036 2044000000-E 815  500 LF  18.00 9000.00 11.05 5525.00  6" PERF SUBDRN PIPE

0037 2070000000-N 815  1 EA  350.00 350.00 279.90 279.90  SUBDRN PIPE OUTLET

0038 2077000000-E 815  6 LF  45.00 270.00 61.50 369.00  6" OUTLET PIPE
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0039 2286000000-N 840  44 EA  1315.00 57860.00 982.80 43243.20  MASNRY DRAINAGE STRUCT

0040 2308000000-E 840 3.4 LF  240.00 816.00 218.40 742.56  MASNRY DRAINAGE STRUCT

0041 2364000000-N 840  18 EA  525.00 9450.00 540.55 9729.90  FRAME W/2GRTS 840.16 STD

0042 2366000000-N 840  1 EA  475.00 475.00 1716.50 1716.50  FRAME W/2GRTS 840.24 STD

0043 2374000000-N 840  5 EA  585.00 2925.00 600.00 3000.00  FRAME-GRT-HD 840.03 **
(E)

0044 2374000000-N 840  10 EA  614.00 6140.00 628.00 6280.00  FRAME-GRT-HD 840.03 **
(F)

0045 2374000000-N 840  9 EA  614.00 5526.00 628.00 5652.00  FRAME-GRT-HD 840.03 **
(G)

0046 2396000000-N 840  1 EA  408.00 408.00 1062.00 1062.00  FRAME W/COVER STD 840.54

0047 2451000000-N 852  18 EA  900.00 16200.00 950.00 17100.00  CONC TRANS SECT FOR DROP INLET

0048 2549000000-E 846  3,200 LF  16.50 52800.00 20.99 67168.00  2'-6" CONC CURB & GUTTER

0049 2591000000-E 848  1,590 SY  30.00 47700.00 41.37 65778.30  4" CONCRETE SIDEWALK

0050 2605000000-N 848  6 EA  1140.00 6840.00 2969.24 17815.44  CONCRETE CURB RAMP

0051 2612000000-E 848  90 SY  49.00 4410.00 120.00 10800.00  6" CONCRETE DRIVEWAY

0052 2647000000-E 852  1,010 SY  40.25 40652.50 55.48 56034.80  5" MONO CONC ISLANDS (SURF MTD)

0053 3030000000-E 862 287.5 LF  15.00 4312.50 15.00 4312.50  STL BM GUARDRAIL

0054 3045000000-E 862  50 LF  16.50 825.00 16.50 825.00  SBGR SHOP CURVED

0055 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0056 3195000000-N 862  1 EA  450.00 450.00 450.00 450.00  GR ANCHOR TYPE AT-1

0057 3215000000-N 862  4 EA  1425.00 5700.00 1425.00 5700.00  GR ANCHOR TYPE III

0058 3270000000-N SP   3 EA  1850.00 5550.00 1850.00 5550.00  GR ANCHOR TYPE 350

0059 3575000000-E SP   140 LF  1.90 266.00 45.00 6300.00  GENERIC FENCING ITEM (LF)
HIGH VISIBILITY FENCE

0060 3628000000-E 876  5 TON 150.00 750.00 83.80 419.00  RIP RAP, CLASS I

0061 3649000000-E 876  15 TON 60.00 900.00 67.50 1012.50  RIP RAP, CLASS B

0062 3656000000-E 876  920 SY  2.00 1840.00 3.05 2806.00  GEOTEXTILE FOR DRAINGE

0063 4048000000-E 902  1 CY  1.00 1.00 1.00 1.00  REINF CONC FOUNDTN

0064 4060000000-E 903  388 LB  12.60 4888.80 12.60 4888.80  SUPPORT, BREAKAWAY STL BM

0065 4082000000-E 903  410 LF  5.00 2050.00 5.00 2050.00  SUPPORT, WOOD

0066 4096000000-N 904  4 EA  90.00 360.00 90.00 360.00  SIGN ERECTION, TYPE D

0067 4102000000-N 904  11 EA  55.00 605.00 55.00 605.00  SIGN ERECTION, TYPE E

0068 4108000000-N 904  5 EA  80.00 400.00 80.00 400.00  SIGN ERECTION, TYPE F

0069 4110000000-N 904  1 EA  668.20 668.20 668.20 668.20  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0070 4158000000-N 907  27 EA  1.00 27.00 1.00 27.00  DISPOSE SIGN SYST WOOD

0071 4400000000-E 1110  630 SF  4.40 2772.00 3.98 2507.40  WORK ZONE SIGNS (STAT)

0072 4405000000-E 1110  512 SF  62.00 31744.00 7.75 3968.00  WORK ZONE SIGNS (PORT)

0073 4410000000-E 1110  120 SF  11.00 1320.00 5.00 600.00  WORK ZONE SIGNS (BARR)

0074 4415000000-N 1115  2 EA  3100.00 6200.00 3750.00 7500.00  FLASHING ARROW BOARD

0075 4420000000-N 1120  7 EA  5670.00 39690.00 8200.00 57400.00  PORTABLE CHANGE MSG SIGN

0076 4430000000-N 1130  100 EA  85.00 8500.00 39.50 3950.00  DRUMS
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0077 4435000000-N 1135  20 EA  36.00 720.00 16.00 320.00  CONES

0078 4445000000-E 1145  136 LF  24.00 3264.00 16.00 2176.00  BARRICADES (TYPE III)

0079 4455000000-N 1150  20 DAY 250.00 5000.00 150.00 3000.00  FLAGGER

0080 4465000000-N 1160  2 EA  8000.00 16000.00 4250.00 8500.00  TEMPORARY CRASH CUSHIONS

0081 4480000000-N 1165  2 EA  3855.00 7710.00 15000.00 30000.00  TMA

0082 4485000000-E 1170  3,140 LF  18.25 57305.00 19.45 61073.00  PORT CONC BARRIER

0083 4507000000-E 1170  140 LF  55.00 7700.00 46.00 6440.00  WATER FILLED BARRIER

0084 4510000000-N SP   20 HR  50.00 1000.00 75.00 1500.00  LAW ENFORCEMENT

0085 4516000000-N 1180  70 EA  66.00 4620.00 27.50 1925.00  SKINNY DRUM

0086 4600000000-N SP   3 EA  100.00 300.00 55.00 165.00  GENERIC TRAFFIC CONTROL ITEM (EA)
SIGNS, COVERING

0087 4650000000-N 1251  50 EA  6.00 300.00 12.00 600.00  TEMP RAISED PVMT MRKS

0088 4685000000-E 1205  110 LF  1.15 126.50 2.00 220.00  THERMO PVT MKG LINES 4"90

0089 4686000000-E 1205  5,279 LF  1.30 6862.70 0.70 3695.30  THERMO PVT MKG LINES 4"120

0090 4697000000-E 1205  450 LF  3.15 1417.50 2.65 1192.50  THERMO PVT MKG LINE 8"120 MILS

0091 4710000000-E 1205  435 LF  5.60 2436.00 7.00 3045.00  24"WIDE THERMO 120 MILS

0092 4725000000-E 1205  41 EA  115.00 4715.00 120.00 4920.00  THERMO PVT SYMBOL 90MILS

0093 4770000000-E 1205  1,480 LF  3.70 5476.00 3.25 4810.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0094 4770000000-E 1205  370 LF  2.00 740.00 4.00 1480.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0095 4810000000-E 1205  28,600 LF  0.35 10010.00 0.30 8580.00  PAINT PVMT MARKINGS 4"

0096 4815000000-E 1205  2,210 LF  0.50 1105.00 0.45 994.50  PAINT PVMT MARKINGS 6"

0097 4835000000-E 1205  1,200 LF  2.00 2400.00 2.00 2400.00  PAINT PVT MKG LINES 24"

0098 4845000000-N 1205  98 EA  45.00 4410.00 60.00 5880.00  PAINT PVT MKG SYMBOL

0099 4850000000-E 1205  1,000 LF  0.75 750.00 1.50 1500.00  LINE REMOVAL 4" WIDE

0100 4855000000-E 1205  330 LF  0.90 297.00 2.00 660.00  LINE REMOVAL 6" WIDE

0101 4870000000-E 1205  220 LF  2.00 440.00 3.50 770.00  LINE REMOVAL 24" WIDE

0102 4875000000-N 1205  10 EA  60.00 600.00 65.00 650.00  REMOVAL OF SYMBL & CHARAC

0103 4900000000-N 1251  58 EA  6.00 348.00 20.00 1160.00  PERM RAISED PVMT MARKERS

0104 6000000000-E 1605  5,200 LF  1.90 9880.00 3.00 15600.00  TEMPORARY SILT FENCE

0105 6006000000-E 1610  280 TON 55.00 15400.00 36.70 10276.00  EROS CONTRL STONE CL A

0106 6009000000-E 1610  235 TON 56.00 13160.00 44.40 10434.00  EROS CONTRL STONE CL B

0107 6012000000-E 1610  665 TON 49.00 32585.00 31.95 21246.75  SEDIMENT CONTROL STONE

0108 6015000000-E 1615  5 ACR 700.00 3500.00 1500.00 7500.00  TEMPORARY MULCHING

0109 6018000000-E 1620  400 LB  4.00 1600.00 3.00 1200.00  SEED FOR TEMP SEEDING

0110 6021000000-E 1620  2 TON 800.00 1600.00 950.00 1900.00  FERT FOR TEMP SEEDING

0111 6024000000-E 1622  515 LF  5.00 2575.00 17.75 9141.25  TEMPORARY SLOPE DRAINS

0112 6029000000-E SP   1,000 LF  1.90 1900.00 2.00 2000.00  SAFETY FENCE

0113 6030000000-E 1630  340 CY  13.00 4420.00 9.00 3060.00  SILT EXCAVATION

0114 6036000000-E 1631  4,000 SY  2.25 9000.00 2.00 8000.00  MATTING FOR EROS CONTROL

0115 6037000000-E SP   1,500 SY  4.80 7200.00 7.00 10500.00  COIR FIBER MAT
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0116 6042000000-E 1632  2,025 LF  3.85 7796.25 3.50 7087.50  1/4" HARDWARE CLOTH

0117 6048000000-E SP   1,650 SY  24.50 40425.00 25.00 41250.00  FLOAT TURBIDITY CURTAIN

0118 6070000000-N 1639  4 EA  500.00 2000.00 475.00 1900.00  SPECIAL STILLING BASINS

0119 6071012000-E SP   30 LF  8.00 240.00 6.50 195.00  COIR FIBER WATTLE

0120 6071020000-E SP   15 LB  10.00 150.00 9.00 135.00  POLYACRYLAMIDE (PAM)

0121 6084000000-E 1660  6 ACR 1600.00 9600.00 2850.00 17100.00  SEEDING AND MULCHING

0122 6087000000-E 1660 2.5 ACR 125.00 312.50 90.00 225.00  MOWING

0123 6090000000-E 1661  50 LB  10.00 500.00 9.00 450.00  SEED FOR REPAIR SEEDING

0124 6093000000-E 1661 0.25 TON 800.00 200.00 1200.00 300.00  FERT FOR REPAIR SEEDING

0125 6096000000-E 1662  125 LB  6.00 750.00 2.00 250.00  SEED FOR SUPP SEEDING

0126 6108000000-E 1665 3.75 TON 800.00 3000.00 900.00 3375.00  FERTILIZER TOPDRESSING

0127 6114500000-N 1667  10 MHR 65.00 650.00 25.00 250.00  SPECIALIZED HAND MOWING

0128 6117000000-N SP   18 EA  300.00 5400.00 125.00 2250.00  RESPONSE FOR EROS CONTROL

0129 6123000000-E 1670 0.1 ACR 4000.00 400.00 2000.00 200.00  REFORESTATION

0130 7060000000-E 1705  2,895 LF  2.95 8540.25 2.10 6079.50  SIGNAL CABLE

0131 7120000000-E 1705  25 EA  650.00 16250.00 722.00 18050.00  VEHICLE SIGNAL HD (12", 3 SECT)

0132 7144000000-E 1705  1 EA  900.00 900.00 1143.00 1143.00  VEHICLE SIGNAL HD (12", 5 SECT)

0133 7252000000-E 1710  310 LF  1.80 558.00 1.40 434.00  MESSENGER CABLE (1/4")

0134 7264000000-E 1710  433 LF  3.25 1407.25 1.55 671.15  MESSENGER CABLE (3/8")

0135 7300000000-E 1715  327 LF  8.00 2616.00 4.95 1618.65  UNPAVED TRENCH (***********)
(1, 2")

0136 7300000000-E 1715  10 LF  9.00 90.00 6.60 66.00  UNPAVED TRENCH (***********)
(3, 2")

0137 7300100000-E 1715  347 LF  1.00 347.00 4.65 1613.55  UNPAVED TRENCH TEMP LEADIN

0138 7301000000-E 1715  812 LF  15.00 12180.00 14.20 11530.40  DIRECT DRILL (***********)
(1, 2")

0139 7301000000-E 1715  430 LF  18.00 7740.00 16.70 7181.00  DIRECT DRILL (***********)
(3, 2")

0140 7324000000-N 1716  10 EA  175.00 1750.00 162.00 1620.00  JUNCTION BOX (STANDARD SIZE)

0141 7348000000-N 1716  4 EA  400.00 1600.00 400.00 1600.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0142 7360000000-N 1720  7 EA  700.00 4900.00 738.00 5166.00  WOOD POLE

0143 7372000000-N 1721  10 EA  150.00 1500.00 341.00 3410.00  GUY ASSEMBLY

0144 7408000000-E 1722  1 EA  300.00 300.00 435.00 435.00  1" RISER WITH WEATHERHEAD

0145 7420000000-E 1722  6 EA  325.00 1950.00 354.00 2124.00  2" RISER WITH WEATHERHEAD

0146 7444000000-E 1725  2,780 LF  4.85 13483.00 4.95 13761.00  INDUCTIVE LOOP SAWCUT

0147 7456000000-E 1726  7,197 LF  1.25 8996.25 1.20 8636.40  LEAD-IN CABLE(********)
(14-2)

0148 7552000000-N 1731  1 EA  1350.00 1350.00 1363.00 1363.00  INTERCONNECT CENTER

0149 7564000000-N 1732  1 EA  1900.00 1900.00 2598.00 2598.00  FIBER-OPTIC TRANS DROP/REP

0150 7588000000-N SP   4 EA  11000.00 44000.00 12950.00 51800.00  SGNL MAST ARM WITH METAL POLE

0151 7613000000-N SP   4 EA  800.00 3200.00 1225.00 4900.00  SOIL TEST

0152 7614100000-E SP   36 CY  725.00 26100.00 816.00 29376.00  DRILLED PIER FOUND

0153 7631000000-N SP   4 EA  300.00 1200.00 290.00 1160.00  MAST ARM W/ MTL POLE DES
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0154 7636000000-N 1745  5 EA  750.00 3750.00 230.00 1150.00  SIGN FOR SIGNALS

0155 7684000000-N 1750  1 EA  800.00 800.00 754.00 754.00  SIGNAL CABINET FOUNDATION

0156 7756000000-N 1751  1 EA  10000.00 10000.00 11167.00 11167.00  CONTLR WITH CBNT, 2070L BASE MTD

0157 7768000000-N 1751  1 EA  8750.00 8750.00 9525.00 9525.00  CONTLR WITH CBNT, 2070L POLE MTD

0158 7780000000-N 1751  17 EA  75.00 1275.00 88.00 1496.00  DETECTOR CARD (TYPE 2070L)

0159 7901000000-N 1753  1 EA  350.00 350.00 300.00 300.00  CABINET BASE EXTENDER

0160 7980000000-N SP   1 EA  1900.00 1900.00 500.00 500.00  GENERIC SIGNAL ITEM (EA)
OPTICAL PREEMPTION DETECTOR

0161 7980000000-N SP   3 EA  500.00 1500.00 250.00 750.00  GENERIC SIGNAL ITEM (EA)
RELOCATE OPTICAL PREEMPTION DETECTOR

0162 7980000000-N SP   1 EA  600.00 600.00 65.00 65.00  GENERIC SIGNAL ITEM (EA)
RELOCATE OPTICAL PREEMPTION PHASE SELECTOR

0163 7990000000-E SP   30 LF  4.00 120.00 3.00 90.00  GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

STRUCTURE ITEMS

0164 8017000000-N SP  Lump Sum 1253000.00 2900000.00  CM&R TEMP ACCESS ***********
(20+17.50-L-)

0165 8035000000-N 402 Lump Sum 1130000.00 1066750.00  REMV EXIST STR **********
(20+17.50-L-)

0166 8035000000-N 402 Lump Sum 600000.00 475000.00  REMV EXIST STR **********
(29+57.00-L-)

0167 8112730000-N 450  13 EA  2500.00 32500.00 1500.00 19500.00  PDA TESTING

0168 8121000000-N 412 Lump Sum 45000.00 25000.00  UNCL STR EXCAV STA *****
(20+17.50-L-)

0169 8121000000-N 412 Lump Sum 65000.00 25000.00  UNCL STR EXCAV STA *****
(29+57.00-L-)

0170 8147000000-E 420  62,489 SF  32.00 1999648.00 29.75 1859047.75  REINF CONCRETE DECK SLAB

0171 8161000000-E 420  50,764 SF  0.35 17767.40 0.48 24366.72  GROOVING BRIDGE FLOORS

0172 8182000000-E 420  684 CY  900.00 615600.00 1350.00 923400.00  CLASS A CONCRETE (BRIDGE)

0173 8210000000-N 422 Lump Sum 100000.00 65530.00  BRG APPR SLAB ***********
(20+17.50-L-)

0174 8210000000-N 422 Lump Sum 80000.00 65225.00  BRG APPR SLAB ***********
(29+57.00-L-)

0175 8217000000-E 425  91,195 LB  1.00 91195.00 1.00 91195.00  REINF STEEL (BRIDGE)

0176 8265000000-E 430 2,312.66 LF  260.00 601291.60 225.00 520348.50  54" PRESTR CONCRETE GIRDR

0177 8277000000-E 430 3,827.17 LF  280.00 1071607.60 255.00 975928.35  72" MOD PRESTR CONC GIRDR

0178 8364000000-E 450  1,785 LF  55.00 98175.00 50.00 89250.00  HP12X53 PILES

0179 8384000000-E 450  2,640 LF  65.00 171600.00 55.00 145200.00  HP14X73 PILES

0180 8385000000-E 450  95 LF  450.00 42750.00 300.00 28500.00  PP**X**** STL PILE
(36X0.625)

0181 8385200000-E 450  2,280 LF  266.00 606480.00 385.00 877800.00  PP**X**** GALV STL PILE
(36X0.625)

0182 8391000000-N 450  39 EA  1000.00 39000.00 1325.00 51675.00  STEEL PILE POINTS

0183 8392500000-E 450  1,036 LF  200.00 207200.00 75.00 77700.00  PREDRILLING FOR PILES

0184 8393000000-N 450  45 EA  50.00 2250.00 175.00 7875.00  PILE REDRIVES
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0185 8608000000-E 876  1,506 TON 55.00 82830.00 46.50 70029.00  RIP RAP II (2'-0")

0186 8622000000-E 876  1,673 SY  3.00 5019.00 2.75 4600.75  GEOTEXTILE FOR DRAINAGE

0187 8657000000-N 430 Lump Sum 50000.00 43760.00  ELASTOMERIC BEARINGS

0188 8706000000-N SP  Lump Sum 176000.00 125000.00  EXPANSION JOINT SEALS

0189 8860000000-N SP  Lump Sum 20000.00 6175.00  GENERIC STRUCTURE ITEM (LS)
ARCHITECTURAL PLINTH FOOTING

0190 8860000000-N SP  Lump Sum 38000.00 40115.00  GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYS @ STA. 20+17.50-L-

0191 8860000000-N SP  Lump Sum 29000.00 31115.00  GENERIC STRUCTURE ITEM (LS)
ELECTRICAL CONDUIT SYS @ STA. 29+57.00-L-

0192 8860000000-N SP  Lump Sum 25000.00 50000.00  GENERIC STRUCTURE ITEM (LS)
TEST PILE MOBILIZATION

0193 8867000000-E SP  1,683.01 LF  300.00 504903.00 80.75 135903.06  GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

0194 8385200000-E 450  770 LF  260.00 200200.00 275.00 211750.00  PP**X**** GALV STL PILE
(30X0.625)

 

    TOTAL 12930740.80 TOTAL 14139396.88  CONTRACT TOTAL

 

    SUB-TOTAL 2929724.20 SUB-TOTAL 3106657.75  ROADWAY ITEMS

    SUB-TOTAL 10001016.60 SUB-TOTAL 11032739.13  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11474298.34   THALLE CONSTRUCTION CO., INC.

     2  11995067.11   HRI INC DBA HRI BRIDGE COMPANY

     3  12593706.48   BALFOUR BEATTY INFRASTRUCTURE INC

     4  12930740.80   S. T. WOOTEN CORPORATION

     5  14139396.88   DANE CONSTRUCTION, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 147799.46 145481.99  160000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 32000.00 40000.00  28750.00CONSTRUCTION SURVEYING

0003 0050000000-E 226  2 ACR 1.00 2.00 1.00 2.00 8000.00  16000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  2,500 CY  7.50 18750.00 8.50 21250.00 14.15  35375.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 690200.00 200000.00  495467.41GRADING

0006 0106000000-E 230  164,800 CY  5.00 824000.00 7.25 1194800.00 6.65  1095920.00BORROW EXCAVATION

0007 0134000000-E 240  2,100 CY  4.20 8820.00 5.65 11865.00 3.90  8190.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  2,500 CY  5.00 12500.00 7.25 18125.00 6.65  16625.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,830 SY  2.50 7075.00 1.80 5094.00 2.65  7499.50GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  320 TON 40.50 12960.00 40.00 12800.00 38.00  12160.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  990 SY  4.50 4455.00 3.00 2970.00 2.10  2079.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  1,300 LF  25.85 33605.00 22.00 28600.00 26.00  33800.0015" DRAINAGE PIPE

0013 0366000000-E 310  560 LF  27.70 15512.00 22.00 12320.00 26.00  14560.0015" RC PIPE CULV III

0014 0378000000-E 310  484 LF  39.85 19287.40 36.00 17424.00 40.00  19360.0024" RC PIPE CULV III

0015 0384000000-E 310  216 LF  52.30 11296.80 46.50 10044.00 50.00  10800.0030" RC PIPE CULV III

0016 0390000000-E 310  204 LF  64.90 13239.60 60.50 12342.00 64.00  13056.0036" RC PIPE CULV III

0017 0408000000-E 310  200 LF  129.65 25930.00 155.00 31000.00 130.00  26000.0054" RC PIPE CULV III

0018 1099500000-E 505  1,000 CY  4.00 4000.00 12.00 12000.00 7.10  7100.00SHALLOW UNDERCUT

0019 1099700000-E 505  190 TON 30.00 5700.00 32.65 6203.50 33.35  6336.50CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  8,900 TON 35.00 311500.00 32.65 290585.00 33.00  293700.00AGGREGATE BASE COURSE

0021 1220000000-E 545  100 TON 35.00 3500.00 35.00 3500.00 34.05  3405.00INCIDENTAL STONE BASE

0022 1330000000-E 607  300 SY  12.95 3885.00 20.00 6000.00 20.00  6000.00INCIDENTAL MILLING

0023 1498000000-E 610  2,690 TON 48.75 131137.50 38.30 103027.00 38.30  103027.00ASP CONC INTR CRS I19.0B

0024 1519000000-E 610  3,140 TON 48.00 150720.00 39.00 122460.00 39.00  122460.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  315 TON 555.00 174825.00 650.00 204750.00 650.00  204750.00ASP FOR PLANT MIX

0026 2022000000-E 815  112 CY  45.00 5040.00 45.00 5040.00 45.00  5040.00SUBDRAIN EXCAVATION

0027 2026000000-E 815  500 SY  9.00 4500.00 9.00 4500.00 9.00  4500.00GEOTEXTILE FOR SUBSURF DRNS

0028 2036000000-E 815  84 CY  65.00 5460.00 66.00 5544.00 65.00  5460.00SUBDRAIN COARSE AGGREGATE

0029 2044000000-E 815  500 LF  18.00 9000.00 18.00 9000.00 18.00  9000.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  350.00 350.00 350.00 350.00 350.00  350.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  40.00 240.00 40.00 240.00 40.00  240.006" OUTLET PIPE

0032 2209000000-E 838 3.4 CY  795.00 2703.00 700.00 2380.00 925.00  3145.00ENDWALLS

0033 2220000000-E 838 5.1 CY  850.00 4335.00 875.00 4462.50 925.00  4717.50REINFORCED ENDWALLS

0034 2286000000-N 840  20 EA  1765.00 35300.00 1550.00 31000.00 1050.00  21000.00MASNRY DRAINAGE STRUCT

0035 2297000000-E 840 5.163 CY  1000.00 5163.00 1000.00 5163.00 860.00  4440.18MASNRY DRAINAGE STRUCT

0036 2308000000-E 840 17.2 LF  256.50 4411.80 200.00 3440.00 275.30  4735.16MASNRY DRAINAGE STRUCT

0037 2365000000-N 840  20 EA  400.00 8000.00 450.00 9000.00 475.00  9500.00FRAME W/2GRTS 840.22 STD

0038 2396000000-N 840  1 EA  406.70 406.70 375.00 375.00 375.00  375.00FRAME W/COVER STD 840.54

0039 3503000000-E 866  8,900 LF  2.58 22962.00 2.60 23140.00 1.95  17355.00WOVEN WIRE FENCE 47" FAB

0040 3509000000-E 866  580 EA  15.00 8700.00 16.00 9280.00 15.00  8700.004" TIMBER POSTS 7'-6"LONG

0041 3515000000-E 866  100 EA  30.00 3000.00 30.00 3000.00 20.00  2000.005" TIMBER POSTS 8'-0"LONG
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0042 3557000000-E 866  300 LF  0.30 90.00 0.35 105.00 1.00  300.00ADDITIONAL BARBED WIRE

0043 3628000000-E 876  40 TON 60.00 2400.00 57.00 2280.00 56.55  2262.00RIP RAP, CLASS I

0044 3649000000-E 876  35 TON 56.50 1977.50 54.00 1890.00 53.30  1865.50RIP RAP, CLASS B

0045 3656000000-E 876  855 SY  4.10 3505.50 2.90 2479.50 3.25  2778.75GEOTEXTILE FOR DRAINGE

0046 4054000000-E 902  1 CY  850.00 850.00 850.00 850.00 850.00  850.00PLN CONC FOUNDTN

0047 4060000000-E 903  334 LB  4.90 1636.60 4.90 1636.60 4.90  1636.60SUPPORT, BREAKAWAY STL BM

0048 4072000000-E 903  38 LF  4.80 182.40 4.80 182.40 4.80  182.40SUPPORT, 3-LB STL U-CHAN

0049 4082000000-E 903  307 LF  12.85 3944.95 12.85 3944.95 12.85  3944.95SUPPORT, WOOD

0050 4102000000-N 904  14 EA  75.00 1050.00 75.00 1050.00 75.00  1050.00SIGN ERECTION, TYPE E

0051 4108000000-N 904  3 EA  125.00 375.00 125.00 375.00 125.00  375.00SIGN ERECTION, TYPE F

0052 4110000000-N 904  1 EA  675.00 675.00 675.00 675.00 675.00  675.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0053 4110000000-N 904  1 EA  675.00 675.00 675.00 675.00 675.00  675.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0054 4155000000-N 907  7 EA  2.00 14.00 2.00 14.00 2.00  14.00DISPOSE SIGN SYST U-CHAN

0055 4158000000-N 907  3 EA  2.00 6.00 2.00 6.00 28.00  84.00DISPOSE SIGN SYST WOOD

0056 4236000000-N 907  1 EA  250.00 250.00 260.00 260.00 250.00  250.00DISPOSE SIGN, A, B OR C (GRD MTD)

0057 4237000000-N 907  28 EA  5.00 140.00 5.20 145.60 5.00  140.00STOCKPILE SIGN, D, E, F

0058 4457000000-N SP  Lump Sum 9000.00 30000.00  11269.74TEMP TRAFFIC CONTROL

0059 4520000000-N 1266  29 EA  46.00 1334.00 47.50 1377.50 60.00  1740.00TUBULAR MARKERS (FIXED)

0060 4685000000-E 1205  13,341 LF  0.55 7337.55 0.55 7337.55 0.55  7337.55THERMO PVT MKG LINES 4"90

0061 4686000000-E 1205  5,986 LF  0.62 3711.32 0.62 3711.32 0.62  3711.32THERMO PVT MKG LINES 4"120

0062 4695000000-E 1205  238 LF  2.00 476.00 1.00 238.00 2.00  476.00THERMO PVT MKG LINES 8"90 MILS

0063 4710000000-E 1205  57 LF  10.00 570.00 11.00 627.00 10.00  570.0024"WIDE THERMO 120 MILS

0064 4721000000-E 1205  8 EA  120.00 960.00 121.00 968.00 120.00  960.00THERMO PVT MKG CHARACTER 120

0065 4725000000-E 1205  17 EA  110.00 1870.00 111.00 1887.00 110.00  1870.00THERMO PVT SYMBOL 90MILS

0066 4770000000-E 1205  312 LF  4.00 1248.00 4.10 1279.20 4.00  1248.004" COLD APPL PLSTIC LINES TYPE **
(II)

0067 4850000000-E 1205  1,634 LF  1.00 1634.00 1.02 1666.68 1.00  1634.00LINE REMOVAL 4" WIDE

0068 4875000000-N 1205  5 EA  50.00 250.00 51.00 255.00 50.00  250.00REMOVAL OF SYMBL & CHARAC

0069 4900000000-N 1251  10 EA  35.00 350.00 36.00 360.00 35.00  350.00PERM RAISED PVMT MARKERS

0070 4905000000-N 1253  112 EA  30.00 3360.00 31.00 3472.00 30.00  3360.00SNOWPLB PVMT MRKER

0071 6000000000-E 1605  13,000 LF  1.50 19500.00 2.55 33150.00 1.50  19500.00TEMPORARY SILT FENCE

0072 6006000000-E 1610  240 TON 56.00 13440.00 48.00 11520.00 56.35  13524.00EROS CONTRL STONE CL A

0073 6009000000-E 1610  1,860 TON 6.50 12090.00 51.00 94860.00 47.90  89094.00EROS CONTRL STONE CL B

0074 6012000000-E 1610  1,030 TON 5.50 5665.00 48.00 49440.00 44.40  45732.00SEDIMENT CONTROL STONE

0075 6015000000-E 1615  31 ACR 78.00 2418.00 780.00 24180.00 780.00  24180.00TEMPORARY MULCHING

0076 6018000000-E 1620  2,000 LB  0.38 760.00 3.80 7600.00 3.80  7600.00SEED FOR TEMP SEEDING

0077 6021000000-E 1620  10 TON 6.25 62.50 625.00 6250.00 625.00  6250.00FERT FOR TEMP SEEDING

0078 6024000000-E 1622  900 LF  1.20 1080.00 9.50 8550.00 16.10  14490.00TEMPORARY SLOPE DRAINS

0079 6029000000-E SP   200 LF  1.50 300.00 2.00 400.00 1.50  300.00SAFETY FENCE

0080 6030000000-E 1630  1,710 CY  11.65 19921.50 4.50 7695.00 7.90  13509.00SILT EXCAVATION
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0081 6036000000-E 1631  5,000 SY  1.45 7250.00 1.50 7500.00 1.45  7250.00MATTING FOR EROS CONTROL

0082 6042000000-E 1632  630 LF  4.15 2614.50 5.00 3150.00 4.15  2614.501/4" HARDWARE CLOTH

0083 6071012000-E SP   950 LF  6.75 6412.50 9.20 8740.00 6.75  6412.50COIR FIBER WATTLE

0084 6071020000-E SP   55 LB  18.00 990.00 10.50 577.50 10.00  550.00POLYACRYLAMIDE (PAM)

0085 6071030000-E 1640  1,025 LF  0.33 338.25 5.60 5740.00 3.35  3433.75COIR FIBER BAFFLE

0086 6084000000-E 1660  34 ACR 15.88 539.92 1588.00 53992.00 1588.00  53992.00SEEDING AND MULCHING

0087 6087000000-E 1660  17 ACR 75.00 1275.00 78.00 1326.00 75.00  1275.00MOWING

0088 6090000000-E 1661  350 LB  10.00 3500.00 10.10 3535.00 16.25  5687.50SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 1.25 TON 680.00 850.00 690.00 862.50 1276.20  1595.25FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  925 LB  3.80 3515.00 3.80 3515.00 3.80  3515.00SEED FOR SUPP SEEDING

0091 6108000000-E 1665 27.75 TON 625.00 17343.75 630.00 17482.50 625.00  17343.75FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 48.00 480.00 50.00 500.00 48.00  480.00SPECIALIZED HAND MOWING

0093 6117000000-N SP   25 EA  145.00 3625.00 250.00 6250.00 188.00  4700.00RESPONSE FOR EROS CONTROL

 

    TOTAL 2956115.00 TOTAL 3055121.79 TOTAL  3237866.31CONTRACT TOTAL

 

    SUB-TOTAL 2956115.00 SUB-TOTAL 3055121.79 SUB-TOTAL  3237866.31ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170000.00 150000.00  175000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 50000.00 40000.00  90000.00CONSTRUCTION SURVEYING

0003 0050000000-E 226  2 ACR 100.00 200.00 1.00 2.00 5000.00  10000.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  2,500 CY  4.50 11250.00 20.00 50000.00 5.50  13750.00UNDERCUT EXCAVATION

0005 0063000000-N SP  Lump Sum 1005000.00 610002.00  480000.00GRADING

0006 0106000000-E 230  164,800 CY  4.75 782800.00 6.10 1005280.00 8.85  1458480.00BORROW EXCAVATION

0007 0134000000-E 240  2,100 CY  4.60 9660.00 4.50 9450.00 4.00  8400.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  2,500 CY  5.00 12500.00 8.00 20000.00 8.85  22125.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  2,830 SY  1.00 2830.00 4.00 11320.00 2.00  5660.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  320 TON 37.80 12096.00 45.00 14400.00 38.00  12160.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  990 SY  3.00 2970.00 3.00 2970.00 2.10  2079.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  1,300 LF  20.00 26000.00 24.00 31200.00 26.00  33800.0015" DRAINAGE PIPE

0013 0366000000-E 310  560 LF  26.50 14840.00 24.00 13440.00 26.00  14560.0015" RC PIPE CULV III

0014 0378000000-E 310  484 LF  37.25 18029.00 37.50 18150.00 40.00  19360.0024" RC PIPE CULV III

0015 0384000000-E 310  216 LF  50.50 10908.00 48.00 10368.00 50.00  10800.0030" RC PIPE CULV III

0016 0390000000-E 310  204 LF  63.00 12852.00 65.00 13260.00 64.00  13056.0036" RC PIPE CULV III

0017 0408000000-E 310  200 LF  120.50 24100.00 124.00 24800.00 130.00  26000.0054" RC PIPE CULV III

0018 1099500000-E 505  1,000 CY  4.05 4050.00 1.00 1000.00 10.00  10000.00SHALLOW UNDERCUT

0019 1099700000-E 505  190 TON 37.10 7049.00 50.00 9500.00 45.00  8550.00CLASS IV SUBGRD STABILIZATION

0020 1121000000-E 520  8,900 TON 35.35 314615.00 36.25 322625.00 31.86  283554.00AGGREGATE BASE COURSE

0021 1220000000-E 545  100 TON 25.00 2500.00 47.10 4710.00 33.86  3386.00INCIDENTAL STONE BASE

0022 1330000000-E 607  300 SY  18.20 5460.00 12.00 3600.00 12.95  3885.00INCIDENTAL MILLING

0023 1498000000-E 610  2,690 TON 38.30 103027.00 48.75 131137.50 38.30  103027.00ASP CONC INTR CRS I19.0B

0024 1519000000-E 610  3,140 TON 39.00 122460.00 48.00 150720.00 39.00  122460.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  315 TON 650.00 204750.00 555.00 174825.00 650.00  204750.00ASP FOR PLANT MIX

0026 2022000000-E 815  112 CY  5.85 655.20 30.00 3360.00 45.00  5040.00SUBDRAIN EXCAVATION

0027 2026000000-E 815  500 SY  2.55 1275.00 5.00 2500.00 9.00  4500.00GEOTEXTILE FOR SUBSURF DRNS

0028 2036000000-E 815  84 CY  53.80 4519.20 85.00 7140.00 65.00  5460.00SUBDRAIN COARSE AGGREGATE

0029 2044000000-E 815  500 LF  10.00 5000.00 20.00 10000.00 18.00  9000.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  185.00 185.00 350.00 350.00 350.00  350.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  41.00 246.00 40.00 240.00 40.00  240.006" OUTLET PIPE

0032 2209000000-E 838 3.4 CY  800.00 2720.00 800.00 2720.00 925.00  3145.00ENDWALLS

0033 2220000000-E 838 5.1 CY  900.00 4590.00 900.00 4590.00 925.00  4717.50REINFORCED ENDWALLS

0034 2286000000-N 840  20 EA  875.00 17500.00 875.00 17500.00 1050.00  21000.00MASNRY DRAINAGE STRUCT

0035 2297000000-E 840 5.163 CY  675.00 3485.03 675.00 3485.03 860.00  4440.18MASNRY DRAINAGE STRUCT

0036 2308000000-E 840 17.2 LF  195.00 3354.00 195.00 3354.00 275.30  4735.16MASNRY DRAINAGE STRUCT

0037 2365000000-N 840  20 EA  500.00 10000.00 500.00 10000.00 475.00  9500.00FRAME W/2GRTS 840.22 STD

0038 2396000000-N 840  1 EA  450.00 450.00 450.00 450.00 375.00  375.00FRAME W/COVER STD 840.54

0039 3503000000-E 866  8,900 LF  1.95 17355.00 1.95 17355.00 1.95  17355.00WOVEN WIRE FENCE 47" FAB

0040 3509000000-E 866  580 EA  15.00 8700.00 15.00 8700.00 15.00  8700.004" TIMBER POSTS 7'-6"LONG

0041 3515000000-E 866  100 EA  20.00 2000.00 20.00 2000.00 20.00  2000.005" TIMBER POSTS 8'-0"LONG



FEB 04, 2015 08:13 AM

TIP NO R-4463AA 2:00 PM 5 /  6 002

CRAVEN

35601.3.R3

FED AID NO STATE FUNDED

GRADING, DRAINAGE, AND PAVING.

NC-43 CONNECTOR FROM SOUTH OF US-70 TO US-70.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

TRIANGLE GRADING & PAVING INC C. M. LINDSAY & SONS, INC.

BURLINGTON,  NC LUMBERTON,  NC

C203520JAN 20 2015

1.026 MI

0042 3557000000-E 866  300 LF  1.00 300.00 1.00 300.00 1.00  300.00ADDITIONAL BARBED WIRE

0043 3628000000-E 876  40 TON 74.00 2960.00 60.50 2420.00 47.84  1913.60RIP RAP, CLASS I

0044 3649000000-E 876  35 TON 72.00 2520.00 58.00 2030.00 45.70  1599.50RIP RAP, CLASS B

0045 3656000000-E 876  855 SY  2.00 1710.00 3.00 2565.00 2.00  1710.00GEOTEXTILE FOR DRAINGE

0046 4054000000-E 902  1 CY  850.00 850.00 850.00 850.00 1.00  1.00PLN CONC FOUNDTN

0047 4060000000-E 903  334 LB  4.90 1636.60 4.90 1636.60 20.00  6680.00SUPPORT, BREAKAWAY STL BM

0048 4072000000-E 903  38 LF  4.80 182.40 4.80 182.40 20.00  760.00SUPPORT, 3-LB STL U-CHAN

0049 4082000000-E 903  307 LF  12.85 3944.95 12.85 3944.95 15.00  4605.00SUPPORT, WOOD

0050 4102000000-N 904  14 EA  75.00 1050.00 75.00 1050.00 100.00  1400.00SIGN ERECTION, TYPE E

0051 4108000000-N 904  3 EA  125.00 375.00 125.00 375.00 250.00  750.00SIGN ERECTION, TYPE F

0052 4110000000-N 904  1 EA  675.00 675.00 675.00 675.00 1000.00  1000.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0053 4110000000-N 904  1 EA  675.00 675.00 675.00 675.00 750.00  750.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0054 4155000000-N 907  7 EA  2.00 14.00 2.00 14.00 1.00  7.00DISPOSE SIGN SYST U-CHAN

0055 4158000000-N 907  3 EA  2.00 6.00 2.00 6.00 1.00  3.00DISPOSE SIGN SYST WOOD

0056 4236000000-N 907  1 EA  250.00 250.00 250.00 250.00 500.00  500.00DISPOSE SIGN, A, B OR C (GRD MTD)

0057 4237000000-N 907  28 EA  5.00 140.00 5.00 140.00 1.00  28.00STOCKPILE SIGN, D, E, F

0058 4457000000-N SP  Lump Sum 4400.00 101000.00  20000.00TEMP TRAFFIC CONTROL

0059 4520000000-N 1266  29 EA  46.00 1334.00 46.00 1334.00 46.00  1334.00TUBULAR MARKERS (FIXED)

0060 4685000000-E 1205  13,341 LF  0.55 7337.55 0.55 7337.55 0.55  7337.55THERMO PVT MKG LINES 4"90

0061 4686000000-E 1205  5,986 LF  0.62 3711.32 0.62 3711.32 0.62  3711.32THERMO PVT MKG LINES 4"120

0062 4695000000-E 1205  238 LF  2.00 476.00 2.00 476.00 2.00  476.00THERMO PVT MKG LINES 8"90 MILS

0063 4710000000-E 1205  57 LF  10.00 570.00 10.00 570.00 10.00  570.0024"WIDE THERMO 120 MILS

0064 4721000000-E 1205  8 EA  120.00 960.00 120.00 960.00 120.00  960.00THERMO PVT MKG CHARACTER 120

0065 4725000000-E 1205  17 EA  110.00 1870.00 110.00 1870.00 110.00  1870.00THERMO PVT SYMBOL 90MILS

0066 4770000000-E 1205  312 LF  4.00 1248.00 4.00 1248.00 4.00  1248.004" COLD APPL PLSTIC LINES TYPE **
(II)

0067 4850000000-E 1205  1,634 LF  1.00 1634.00 1.00 1634.00 1.00  1634.00LINE REMOVAL 4" WIDE

0068 4875000000-N 1205  5 EA  50.00 250.00 50.00 250.00 50.00  250.00REMOVAL OF SYMBL & CHARAC

0069 4900000000-N 1251  10 EA  35.00 350.00 35.00 350.00 35.00  350.00PERM RAISED PVMT MARKERS

0070 4905000000-N 1253  112 EA  30.00 3360.00 30.00 3360.00 30.00  3360.00SNOWPLB PVMT MRKER

0071 6000000000-E 1605  13,000 LF  1.50 19500.00 1.50 19500.00 1.50  19500.00TEMPORARY SILT FENCE

0072 6006000000-E 1610  240 TON 45.00 10800.00 48.00 11520.00 44.65  10716.00EROS CONTRL STONE CL A

0073 6009000000-E 1610  1,860 TON 45.00 83700.00 48.00 89280.00 43.70  81282.00EROS CONTRL STONE CL B

0074 6012000000-E 1610  1,030 TON 35.00 36050.00 42.00 43260.00 39.28  40458.40SEDIMENT CONTROL STONE

0075 6015000000-E 1615  31 ACR 627.50 19452.50 475.00 14725.00 780.00  24180.00TEMPORARY MULCHING

0076 6018000000-E 1620  2,000 LB  4.08 8160.00 4.00 8000.00 3.80  7600.00SEED FOR TEMP SEEDING

0077 6021000000-E 1620  10 TON 795.00 7950.00 800.00 8000.00 625.00  6250.00FERT FOR TEMP SEEDING

0078 6024000000-E 1622  900 LF  12.00 10800.00 8.00 7200.00 12.50  11250.00TEMPORARY SLOPE DRAINS

0079 6029000000-E SP   200 LF  1.50 300.00 1.50 300.00 1.50  300.00SAFETY FENCE

0080 6030000000-E 1630  1,710 CY  0.10 171.00 6.50 11115.00 0.10  171.00SILT EXCAVATION



FEB 04, 2015 08:13 AM

TIP NO R-4463AA 2:00 PM 6 /  6 002

CRAVEN

35601.3.R3

FED AID NO STATE FUNDED

GRADING, DRAINAGE, AND PAVING.

NC-43 CONNECTOR FROM SOUTH OF US-70 TO US-70.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

TRIANGLE GRADING & PAVING INC C. M. LINDSAY & SONS, INC.

BURLINGTON,  NC LUMBERTON,  NC

C203520JAN 20 2015

1.026 MI

0081 6036000000-E 1631  5,000 SY  1.47 7350.00 1.50 7500.00 1.45  7250.00MATTING FOR EROS CONTROL

0082 6042000000-E 1632  630 LF  4.15 2614.50 4.15 2614.50 4.15  2614.501/4" HARDWARE CLOTH

0083 6071012000-E SP   950 LF  6.75 6412.50 6.75 6412.50 6.75  6412.50COIR FIBER WATTLE

0084 6071020000-E SP   55 LB  20.00 1100.00 20.00 1100.00 10.00  550.00POLYACRYLAMIDE (PAM)

0085 6071030000-E 1640  1,025 LF  3.35 3433.75 3.35 3433.75 3.35  3433.75COIR FIBER BAFFLE

0086 6084000000-E 1660  34 ACR 1597.50 54315.00 1575.00 53550.00 1588.00  53992.00SEEDING AND MULCHING

0087 6087000000-E 1660  17 ACR 94.50 1606.50 85.00 1445.00 75.00  1275.00MOWING

0088 6090000000-E 1661  350 LB  12.95 4532.50 12.00 4200.00 10.00  3500.00SEED FOR REPAIR SEEDING

0089 6093000000-E 1661 1.25 TON 1250.00 1562.50 800.00 1000.00 680.00  850.00FERT FOR REPAIR SEEDING

0090 6096000000-E 1662  925 LB  3.85 3561.25 7.00 6475.00 3.80  3515.00SEED FOR SUPP SEEDING

0091 6108000000-E 1665 27.75 TON 737.50 20465.63 640.00 17760.00 625.00  17343.75FERTILIZER TOPDRESSING

0092 6114500000-N 1667  10 MHR 65.00 650.00 65.00 650.00 48.00  480.00SPECIALIZED HAND MOWING

0093 6117000000-N SP   25 EA  375.00 9375.00 196.00 4900.00 288.00  7200.00RESPONSE FOR EROS CONTROL

 

    TOTAL 3370632.88 TOTAL 3381659.10 TOTAL  3610631.71CONTRACT TOTAL

 

    SUB-TOTAL 3370632.88 SUB-TOTAL 3381659.10 SUB-TOTAL  3610631.71ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2956115.00   S. T. WOOTEN CORPORATION

     2  3055121.79   BMCO CONSTRUCTION, INC.

     3  3237866.31   PLT CONSTRUCTION CO., INC.

     4  3370632.88   BARNHILL CONTRACTING COMPANY

     5  3381659.10   TRIANGLE GRADING & PAVING INC

     6  3610631.71   C. M. LINDSAY & SONS, INC.



FEB 04, 2015 08:13 AM

TIP NO SS-4903AY, W-5203K, W-5203P, W-5203R, W-5203S, W-5203Z 2:00 PM 1 /  2 003

ONSLOW

43770.3.1,  45333.3.FD11,  45333.3.FD16,  45333.3.FD18,
45333.3.FD19,  45333.3.FD26

FED AID NO STATE FUNDED, HRRR-1311(11), HSIP-1213(36), HSIP-1203(3), HSIP-1207(9), HSIP-1425(6)

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

7 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC

BARNHILL CONTRACTING
COMPANY

ONSLOW GRADING & PAVING INC.

ROCKY MOUNT,  NC JACKSONVILLE,  NC

C203619JAN 20 2015

24.964 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 173000.00 170675.00  70650.00MOBILIZATION

0002 0106000000-E 230  600 CY  10.00 6000.00 17.50 10500.00 13.25  7950.00BORROW EXCAVATION

0003 0318000000-E 300  13 TON 40.00 520.00 101.00 1313.00 46.50  604.50FND CONDIT MATL MINOR STRS

0004 0372000000-E 310  70 LF  50.00 3500.00 55.35 3874.50 40.00  2800.0018" RC PIPE CULV III

0005 1220000000-E 545  500 TON 45.00 22500.00 55.00 27500.00 45.00  22500.00INCIDENTAL STONE BASE

0006 1245000000-E SP  36.69 SMI 2500.00 91725.00 3515.00 128965.35 1925.00  70628.25SHOULDER RECONSTRUCTION

0007 1297000000-E 607  3,329 SY  2.60 8655.40 3.30 10985.70 2.35  7823.15MILL ASP PVMT *****" DTH
(2")

0008 1330000000-E 607  2,750 SY  10.00 27500.00 5.80 15950.00 9.00  24750.00INCIDENTAL MILLING

0009 1489000000-E 610  8,439 TON 41.80 352750.20 45.00 379755.00 93.00  784827.00ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  6,631 TON 38.00 251978.00 43.75 290106.25 56.00  371336.00ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  17,847 TON 38.00 678186.00 46.00 820962.00 62.00  1106514.00ASP CONC SURF CRS S9.5B

0012 1575000000-E 620  1,906 TON 648.00 1235088.00 615.00 1172190.00 550.00  1048300.00ASP FOR PLANT MIX

0013 1880000000-E SP   2,162 TON 41.00 88642.00 46.00 99452.00 73.00  157826.00GENERIC PAVING ITEM (TON)
ASPHALT CONC SURFACE COURSE, TYPE S4.75A
LEVELING

0014 1880000000-E SP   337 TON 120.00 40440.00 145.00 48865.00 190.00  64030.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0015 2253000000-E 840 0.64 CY  1000.00 640.00 5000.00 3200.00 1275.00  816.00PIPE COLLARS

0016 2286000000-N 840  1 EA  1800.00 1800.00 2100.00 2100.00 1225.00  1225.00MASNRY DRAINAGE STRUCT

0017 2366000000-N 840  1 EA  600.00 600.00 879.00 879.00 400.00  400.00FRAME W/2GRTS 840.24 STD

0018 2612000000-E 848  84 SY  70.00 5880.00 100.00 8400.00 80.00  6720.006" CONCRETE DRIVEWAY

0019 2845000000-N 858  7 EA  500.00 3500.00 450.00 3150.00 750.00  5250.00ADJ METER OR VALVE BOXES

0020 4413000000-E SP   5,925 SF  5.00 29625.00 3.45 20441.25 4.35  25773.75WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 49300.00 71700.00  136750.00TEMP TRAFFIC CONTROL

0022 4686000000-E 1205  311,494 LF  0.61 190011.34 0.48 149517.12 0.51  158861.94THERMO PVT MKG LINES 4"120

0023 4710000000-E 1205  834 LF  3.00 2502.00 5.40 4503.60 6.00  5004.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  33 EA  100.00 3300.00 40.25 1328.25 100.00  3300.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  17 EA  175.00 2975.00 115.00 1955.00 100.00  1700.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  4,050 LF  0.75 3037.50 0.30 1215.00 1.00  4050.00PAINT PVMT MARKINGS 4"

0027 4890000000-E SP   173,237 LF  0.74 128195.38 0.65 112604.05 0.73  126463.01GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PROFILED PAVEMENT MARKING LINES

0028 4900000000-N 1251  141 EA  10.00 1410.00 4.00 564.00 6.00  846.00PERM RAISED PVMT MARKERS

0029 4905000000-N 1253  1,083 EA  24.50 26533.50 23.00 24909.00 27.00  29241.00SNOWPLB PVMT MRKER

0030 6000000000-E 1605  950 LF  3.00 2850.00 3.00 2850.00 3.95  3752.50TEMPORARY SILT FENCE

0031 6009000000-E 1610  150 TON 78.00 11700.00 82.60 12390.00 62.00  9300.00EROS CONTRL STONE CL B

0032 6012000000-E 1610  120 TON 78.00 9360.00 78.00 9360.00 57.50  6900.00SEDIMENT CONTROL STONE

0033 6042000000-E 1632  40 LF  5.00 200.00 23.50 940.00 7.75  310.001/4" HARDWARE CLOTH

0034 6071010000-E SP   300 LF  10.00 3000.00 7.00 2100.00 15.00  4500.00WATTLE

0035 6071020000-E SP   1 LB  20.00 20.00 25.00 25.00 20.00  20.00POLYACRYLAMIDE (PAM)

0036 6071030000-E 1640  40 LF  10.00 400.00 8.00 320.00 9.00  360.00COIR FIBER BAFFLE

0037 6084000000-E 1660 16.9 ACR 1200.00 20280.00 1700.00 28730.00 1750.00  29575.00SEEDING AND MULCHING



FEB 04, 2015 08:13 AM

TIP NO SS-4903AY, W-5203K, W-5203P, W-5203R, W-5203S, W-5203Z 2:00 PM 2 /  2 003

ONSLOW

43770.3.1,  45333.3.FD11,  45333.3.FD16,  45333.3.FD18,
45333.3.FD19,  45333.3.FD26

FED AID NO STATE FUNDED, HRRR-1311(11), HSIP-1213(36), HSIP-1203(3), HSIP-1207(9), HSIP-1425(6)

WIDENING, MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

7 SECTIONS OF SECONDARY ROADS.

   

C203619JAN 20 2015

24.964 MI

 

    TOTAL 3477604.32 TOTAL 3644275.07 TOTAL  4301657.10CONTRACT TOTAL

 

    SUB-TOTAL 3477604.32 SUB-TOTAL 3644275.07 SUB-TOTAL  4301657.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3477604.32   ROSE BROTHERS PAVING CO., INC.

     2  3644275.07   BARNHILL CONTRACTING COMPANY

     3  4301657.10   ONSLOW GRADING & PAVING INC.



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 1 /  2 004

DUPLIN

3CR.10311.167,  3CR.20311.167

FED AID NO STATE FUNDED

MILLING & RESURFACING.

1 SECTION EACH OF NC-11, NC-24 BUS, NC-41 AND NC-50 AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C203629JAN 20 2015

20.840 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 130170.00 175000.00  MOBILIZATION

0002 1220000000-E 545  420 TON 64.00 26880.00 40.00 16800.00  INCIDENTAL STONE BASE

0003 1297000000-E 607  156,959 SY  1.95 306070.05 1.10 172654.90  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  3,818 SY  4.80 18326.40 4.85 18517.30  MILL ASP PVMT *****" DTH
(4")

0005 1498000000-E 610  674 TON 54.40 36665.60 40.00 26960.00  ASP CONC INTR CRS I19.0B

0006 1519000000-E 610  13,674 TON 36.05 492947.70 35.00 478590.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  13,248 TON 35.60 471628.80 37.00 490176.00  ASP CONC SURF CRS SF9.5A

0008 1525100000-E SP   200 TON 73.10 14620.00 48.00 9600.00  ASP CONC SURF CRS SF9.5A LEVEL

0009 1575000000-E 620  1,752 TON 596.00 1044192.00 648.00 1135296.00  ASP FOR PLANT MIX

0010 1880000000-E SP   520 TON 200.00 104000.00 120.00 62400.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0011 1880000000-E SP   500 TON 200.00 100000.00 120.00 60000.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0012 1891000000-E SP   107,000 SY  2.65 283550.00 2.55 272850.00  GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0013 2591000000-E 848  288 SY  44.00 12672.00 45.00 12960.00  4" CONCRETE SIDEWALK

0014 2605000000-N 848  3 EA  1800.00 5400.00 1500.00 4500.00  CONCRETE CURB RAMP

0015 2752000000-E SP   263 LF  40.00 10520.00 50.00 13150.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 1'-6" CURB & GUTTER

0016 2752000000-E SP   50 LF  50.00 2500.00 50.00 2500.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-0" CURB & GUTTER

0017 2752000000-E SP   300 LF  50.00 15000.00 50.00 15000.00  GENERIC PAVING ITEM (LF)
REMOVE & REPLACE 2'-6" CURB & GUTTER

0018 2759000000-N SP   82 EA  1300.00 106600.00 1775.00 145550.00  GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMPS

0019 2800000000-N 858  1 EA  905.00 905.00 1000.00 1000.00  ADJ CATCH BASINS

0020 2830000000-N 858  32 EA  630.00 20160.00 500.00 16000.00  ADJ MANHOLES

0021 2845000000-N 858  9 EA  635.00 5715.00 450.00 4050.00  ADJ METER OR VALVE BOXES

0022 4413000000-E SP   2,304 SF  3.55 8179.20 5.00 11520.00  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 13650.00 85000.00  TEMP TRAFFIC CONTROL

0024 4510000000-N SP   120 HR  38.50 4620.00 50.00 6000.00  LAW ENFORCEMENT

0025 4685000000-E 1205  183,765 LF  0.46 84531.90 0.45 82694.25  THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  190,965 LF  0.56 106940.40 0.57 108850.05  THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  283 LF  2.00 566.00 3.00 849.00  THERMO PVT MKG LINES 8"90 MILS

0028 4700000000-E 1205  225 LF  2.50 562.50 3.50 787.50  12"WIDE THERMO 90 MILS

0029 4705000000-E 1205  200 LF  3.00 600.00 13.00 2600.00  THERMO LINES 16" 120MILS

0030 4710000000-E 1205  694 LF  3.50 2429.00 7.00 4858.00  24"WIDE THERMO 120 MILS

0031 4721000000-E 1205  28 EA  90.00 2520.00 110.00 3080.00  THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  83 EA  100.00 8300.00 95.00 7885.00  THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  142,447 LF  0.08 11395.76 0.11 15669.17  PAINT PVMT MARKINGS 4"

0034 4820000000-E 1205  283 LF  0.40 113.20 1.00 283.00  PAINT PVMT MARKINGS 8"

0035 4825000000-E 1205  225 LF  3.00 675.00 1.10 247.50  PAINT PVMT MARKINGS 12"



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 2 /  2 004

DUPLIN

3CR.10311.167,  3CR.20311.167

FED AID NO STATE FUNDED

MILLING & RESURFACING.

1 SECTION EACH OF NC-11, NC-24 BUS, NC-41 AND NC-50 AND 6 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO.,
INC.

AHOSKIE,  NC  

C203629JAN 20 2015

20.840 MI

0036 4830000000-E 1205  200 LF  3.25 650.00 12.00 2400.00  PAINT PVT MKGS LINES 16"

0037 4835000000-E 1205  626 LF  3.50 2191.00 5.00 3130.00  PAINT PVT MKG LINES 24"

0038 4840000000-N 1205  28 EA  30.00 840.00 100.00 2800.00  PAINT PVT MKG CHARACTER

0039 4845000000-N 1205  83 EA  30.00 2490.00 25.00 2075.00  PAINT PVT MKG SYMBOL

0040 4900000000-N 1251  869 EA  5.00 4345.00 7.60 6604.40  PERM RAISED PVMT MARKERS

0041 4905000000-N 1253  1,085 EA  24.00 26040.00 24.50 26582.50  SNOWPLB PVMT MRKER

0042 7444000000-E 1725  3,675 LF  5.25 19293.75 8.00 29400.00  INDUCTIVE LOOP SAWCUT

0043 7456000000-E 1726  525 LF  1.00 525.00 4.00 2100.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 3509980.26 TOTAL 3538969.57  CONTRACT TOTAL

 

    SUB-TOTAL 3509980.26 SUB-TOTAL 3538969.57  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3509980.26   BARNHILL CONTRACTING COMPANY

     2  3538969.57   ROSE BROTHERS PAVING CO., INC.



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 1 /  2 005

ONSLOW

3CR.10671.169,  3CR.20671.169

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-111 FROM DUPLIN CO LINE TO SR-1221, NC-172 FROM US-17 TO PVT CHANGE BEFORE NC-210 & 13 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

C203631JAN 20 2015

23.200 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 325000.00   MOBILIZATION

0002 0106000000-E 230  1,640 CY  17.50 28700.00   BORROW EXCAVATION

0003 1011000000-N 500 Lump Sum 16175.00   FINE GRADING

0004 1121000000-E 520  250 TON 31.80 7950.00   AGGREGATE BASE COURSE

0005 1220000000-E 545  605 TON 55.00 33275.00   INCIDENTAL STONE BASE

0006 1245000000-E SP  39.38 SMI 3800.00 149644.00   SHOULDER RECONSTRUCTION

0007 1297000000-E 607  67,190 SY  2.00 134380.00   MILL ASP PVMT *****" DTH
(1-1/2")

0008 1330000000-E 607  3,177 SY  7.95 25257.15   INCIDENTAL MILLING

0009 1489000000-E 610  6,240 TON 50.00 312000.00   ASP CONC BASE CRS B25.0B

0010 1491000000-E 610  4,699 TON 45.00 211455.00   ASP CONC BASE CRS B25.0C

0011 1503000000-E 610  12,022 TON 50.00 601100.00   ASP CONC INTR CRS I19.0C

0012 1519000000-E 610  24,512 TON 46.00 1127552.00   ASP CONC SURF CRS S9.5B

0013 1520000000-E SP   285 TON 98.00 27930.00   ASP CONC SURF CRS S9.5B LEVEL

0014 1523000000-E 610  8,226 TON 50.00 411300.00   ASP CONC SURF CRS S9.5C

0015 1575000000-E 620  3,031 TON 625.00 1894375.00   ASP FOR PLANT MIX

0016 1759000000-E 660  43,401 SY  2.70 117182.70   AST, MAT COAT, #5 STONE

0017 1880000000-E SP   1,283 TON 125.00 160375.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0018 1880000000-E SP   2,408 TON 125.00 301000.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT I19.0B (3.0" MILL)

0019 1880000000-E SP   680 TON 125.00 85000.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT S9.5B (MILL)

0020 1880000000-E SP   880 TON 125.00 110000.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0021 1891000000-E SP   62,568 SY  2.30 143906.40   GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0022 2800000000-N 858  7 EA  450.00 3150.00   ADJ CATCH BASINS

0023 2815000000-N 858  2 EA  450.00 900.00   ADJ DROP INLETS

0024 2830000000-N 858  36 EA  450.00 16200.00   ADJ MANHOLES

0025 2845000000-N 858  26 EA  450.00 11700.00   ADJ METER OR VALVE BOXES

0026 4413000000-E SP   2,896 SF  3.45 9991.20   WORK ZONE ADV/GEN WARN SIGN

0027 4457000000-N SP  Lump Sum 117863.00   TEMP TRAFFIC CONTROL

0028 4510000000-N SP   40 HR  51.75 2070.00   LAW ENFORCEMENT

0029 4685000000-E 1205  226,536 LF  0.42 95145.12   THERMO PVT MKG LINES 4"90

0030 4686000000-E 1205  150,508 LF  0.50 75254.00   THERMO PVT MKG LINES 4"120

0031 4695000000-E 1205  158 LF  1.90 300.20   THERMO PVT MKG LINES 8"90 MILS

0032 4697000000-E 1205  170 LF  2.25 382.50   THERMO PVT MKG LINE 8"120 MILS

0033 4710000000-E 1205  133 LF  5.60 744.80   24"WIDE THERMO 120 MILS

0034 4725000000-E 1205  40 EA  100.00 4000.00   THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  64,190 LF  0.12 7702.80   PAINT PVMT MARKINGS 4"

0036 4820000000-E 1205  170 LF  0.40 68.00   PAINT PVMT MARKINGS 8"

0037 4835000000-E 1205  80 LF  2.10 168.00   PAINT PVT MKG LINES 24"



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 2 /  2 005

ONSLOW

3CR.10671.169,  3CR.20671.169

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

NC-111 FROM DUPLIN CO LINE TO SR-1221, NC-172 FROM US-17 TO PVT CHANGE BEFORE NC-210 & 13 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

C203631JAN 20 2015

23.200 MI

0038 4845000000-N 1205  17 EA  45.00 765.00   PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  886 EA  3.50 3101.00   PERM RAISED PVMT MARKERS

0040 4905000000-N 1253  622 EA  24.00 14928.00   SNOWPLB PVMT MRKER

0041 6000000000-E 1605  1,942 LF  2.00 3884.00   TEMPORARY SILT FENCE

0042 6009000000-E 1610  487 TON 75.00 36525.00   EROS CONTRL STONE CL B

0043 6012000000-E 1610  487 TON 75.00 36525.00   SEDIMENT CONTROL STONE

0044 6015000000-E 1615 19.42 ACR 750.00 14565.00   TEMPORARY MULCHING

0045 6036000000-E 1631  190 SY  4.00 760.00   MATTING FOR EROS CONTROL

0046 6042000000-E 1632  974 LF  13.50 13149.00   1/4" HARDWARE CLOTH

0047 6071010000-E SP   330 LF  7.00 2310.00   WATTLE

0048 6084000000-E 1660 20.54 ACR 1700.00 34918.00   SEEDING AND MULCHING

0049 6090000000-E 1661  974 LB  12.00 11688.00   SEED FOR REPAIR SEEDING

0050 6093000000-E 1661 4.86 TON 600.00 2916.00   FERT FOR REPAIR SEEDING

0051 7444000000-E 1725  350 LF  6.50 2275.00   INDUCTIVE LOOP SAWCUT

0052 7456000000-E 1726  50 LF  1.25 62.50   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 6747568.37   CONTRACT TOTAL

 

    SUB-TOTAL 6747568.37   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6747568.37   BARNHILL CONTRACTING COMPANY



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 1 /  2 006

SAMPSON

3CR.108211.168,  3CR.208211.168

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-701 FROM US-701 BUS TO SR-1724 & 2 SECTIONS OF SECONDARY ROADS.

JOHNSON BROS. UTILITY &
PAVING COMPANY, INC.

LILLINGTON,  NC

BARNHILL CONTRACTING
COMPANY

ROSE BROTHERS PAVING CO., INC.

ROCKY MOUNT,  NC AHOSKIE,  NC

C203552JAN 20 2015

15.830 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51143.20 107000.00  194000.00MOBILIZATION

0002 1220000000-E 545  250 TON 43.75 10937.50 60.00 15000.00 45.00  11250.00INCIDENTAL STONE BASE

0003 1297000000-E 607  199,756 SY  1.72 343580.32 1.95 389524.20 1.35  269670.60MILL ASP PVMT *****" DTH
(1-1/2")

0004 1330000000-E 607  244 SY  17.34 4230.96 20.00 4880.00 10.00  2440.00INCIDENTAL MILLING

0005 1523000000-E 610  24,250 TON 30.30 734775.00 37.60 911800.00 39.00  945750.00ASP CONC SURF CRS S9.5C

0006 1525000000-E 610  6,000 TON 30.15 180900.00 37.90 227400.00 42.00  252000.00ASP CONC SURF CRS SF9.5A

0007 1525100000-E SP   120 TON 77.68 9321.60 94.00 11280.00 80.00  9600.00ASP CONC SURF CRS SF9.5A LEVEL

0008 1575000000-E 620  1,840 TON 634.42 1167332.80 617.00 1135280.00 648.00  1192320.00ASP FOR PLANT MIX

0009 1771000000-E 660  20,064 SY  2.25 45144.00 2.25 45144.00 2.50  50160.00AST, MAT COAT, #6M STONE

0010 1880000000-E SP   115 TON 300.00 34500.00 180.00 20700.00 130.00  14950.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (FULL DEPTH)

0011 1880000000-E SP   150 TON 136.00 20400.00 180.00 27000.00 130.00  19500.00GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT (MILL)

0012 1891000000-E SP  195,838.5 SY  2.45 479804.33 2.70 528763.95 3.00  587515.50GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0013 2830000000-N 858  4 EA  250.00 1000.00 470.00 1880.00 500.00  2000.00ADJ MANHOLES

0014 2845000000-N 858  3 EA  175.00 525.00 440.00 1320.00 500.00  1500.00ADJ METER OR VALVE BOXES

0015 4413000000-E SP   1,808 SF  4.40 7955.20 3.75 6780.00 6.00  10848.00WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 18900.00 15000.00  125000.00TEMP TRAFFIC CONTROL

0017 4685000000-E 1205  186,783 LF  0.45 84052.35 0.45 84052.35 0.44  82184.52THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  125,706 LF  0.55 69138.30 0.55 69138.30 0.59  74166.54THERMO PVT MKG LINES 4"120

0019 4700000000-E 1205  496 LF  2.50 1240.00 2.50 1240.00 3.50  1736.0012"WIDE THERMO 90 MILS

0020 4710000000-E 1205  197 LF  6.00 1182.00 6.00 1182.00 9.00  1773.0024"WIDE THERMO 120 MILS

0021 4721000000-E 1205  12 EA  90.00 1080.00 90.00 1080.00 125.00  1500.00THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  41 EA  95.00 3895.00 95.00 3895.00 110.00  4510.00THERMO PVT SYMBOL 90MILS

0023 4810000000-E 1205  168,384 LF  0.08 13470.72 0.08 13470.72 0.03  5051.52PAINT PVMT MARKINGS 4"

0024 4825000000-E 1205  496 LF  2.00 992.00 2.00 992.00 0.50  248.00PAINT PVMT MARKINGS 12"

0025 4835000000-E 1205  197 LF  4.00 788.00 4.00 788.00 3.00  591.00PAINT PVT MKG LINES 24"

0026 4840000000-N 1205  12 EA  30.00 360.00 30.00 360.00 60.00  720.00PAINT PVT MKG CHARACTER

0027 4845000000-N 1205  41 EA  30.00 1230.00 30.00 1230.00 35.00  1435.00PAINT PVT MKG SYMBOL

0028 4900000000-N 1251  376 EA  5.00 1880.00 5.00 1880.00 9.00  3384.00PERM RAISED PVMT MARKERS

0029 4905000000-N 1253  766 EA  25.65 19647.90 26.00 19916.00 25.50  19533.00SNOWPLB PVMT MRKER

 

    TOTAL 3309406.18 TOTAL 3647976.52 TOTAL  3885336.68CONTRACT TOTAL

 

    SUB-TOTAL 3309406.18 SUB-TOTAL 3647976.52 SUB-TOTAL  3885336.68ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3309406.18   JOHNSON BROS. UTILITY & PAVING COMPANY, INC.

     2  3647976.52   BARNHILL CONTRACTING COMPANY



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 2 /  2 006

SAMPSON

3CR.108211.168,  3CR.208211.168

FED AID NO STATE FUNDED

MILLING & RESURFACING.

US-701 FROM US-701 BUS TO SR-1724 & 2 SECTIONS OF SECONDARY ROADS.

   

C203552JAN 20 2015

15.830 MI

     3  3885336.68   ROSE BROTHERS PAVING CO., INC.



FEB 04, 2015 08:13 AM

TIP NO B-5113 2:00 PM 1 /  9 007

WAKE

42251.3.FD1

FED AID NO BRZ-1942(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 157 OVER SMITH CREEK ON SR-1942.

KEYSTONE CONTRACTING CO.,
INC

GRIFTON,  NC

DANE CONSTRUCTION, INC. FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

C203517JAN 20 2015

0.144 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23185.00 24070.00  25000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 5000.00 4150.00  10000.00BRG APP SUB REG TIER**
(15+66.00 -L-)

0003 0043000000-N 226 Lump Sum 47645.15 45600.00  50000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 250.00 250.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  17.00 6800.00 15.00 6000.00 15.00  6000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  400 CY  17.20 6880.00 22.00 8800.00 1.00  400.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  3.00 1200.00 5.00 2000.00 5.00  2000.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  20 TON 23.50 470.00 30.00 600.00 30.00  600.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  50 SY  5.00 250.00 4.00 200.00 4.00  200.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  32 LF  25.00 800.00 30.00 960.00 30.00  960.0015" DRAINAGE PIPE

0011 0354000000-E 310  104 LF  27.00 2808.00 48.00 4992.00 48.00  4992.00***" RC PIPE CULV *****
(15", V)

0012 1220000000-E 545  150 TON 12.25 1837.50 15.00 2250.00 15.00  2250.00INCIDENTAL STONE BASE

0013 1489000000-E 610  500 TON 54.00 27000.00 54.00 27000.00 45.00  22500.00ASP CONC BASE CRS B25.0B

0014 1498000000-E 610  320 TON 56.50 18080.00 56.50 18080.00 50.00  16000.00ASP CONC INTR CRS I19.0B

0015 1525000000-E 610  345 TON 57.50 19837.50 57.50 19837.50 60.00  20700.00ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  65 TON 675.00 43875.00 675.00 43875.00 640.00  41600.00ASP FOR PLANT MIX

0017 2000000000-N 806  4 EA  300.00 1200.00 300.00 1200.00 200.00  800.00RIGHT OF WAY MARKERS

0018 2286000000-N 840  4 EA  1800.00 7200.00 1700.00 6800.00 1700.00  6800.00MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  2 EA  450.00 900.00 750.00 1500.00 750.00  1500.00FRAME W/2GRTS 840.29 STD

0020 2396000000-N 840  2 EA  350.00 700.00 750.00 1500.00 750.00  1500.00FRAME W/COVER STD 840.54

0021 2556000000-E 846  40 LF  26.00 1040.00 40.00 1600.00 30.00  1200.00SHOULDER BERM GUTTER

0022 3030000000-E 862  250 LF  15.00 3750.00 15.50 3875.00 15.00  3750.00STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  11.00 55.00 35.00 175.00 11.00  55.00ADDIT GUARDRAIL POSTS

0024 3165000000-N SP   4 EA  1600.00 6400.00 1400.00 5600.00 1600.00  6400.00GR ANCHOR TYPE **********
(350 TL-2)

0025 3215000000-N 862  4 EA  1200.00 4800.00 1550.00 6200.00 1200.00  4800.00GR ANCHOR TYPE III

0026 3649000000-E 876  95 TON 26.00 2470.00 33.00 3135.00 40.00  3800.00RIP RAP, CLASS B

0027 3656000000-E 876  815 SY  2.00 1630.00 3.00 2445.00 0.50  407.50GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  445 SF  3.50 1557.50 3.50 1557.50 3.50  1557.50WORK ZONE SIGNS (STAT)

0029 4410000000-E 1110  119 SF  4.00 476.00 4.00 476.00 4.00  476.00WORK ZONE SIGNS (BARR)

0030 4422000000-N 1120  28 DAY 30.00 840.00 24.00 672.00 24.00  672.00PORT CHANGE MSG SIGN (SHORT TERM)

0031 4430000000-N 1130  6 EA  16.05 96.30 39.00 234.00 10.00  60.00DRUMS

0032 4445000000-E 1145  80 LF  14.45 1156.00 13.50 1080.00 13.50  1080.00BARRICADES (TYPE III)

0033 4685000000-E 1205  1,520 LF  1.07 1626.40 1.07 1626.40 0.50  760.00THERMO PVT MKG LINES 4"90

0034 4686000000-E 1205  1,520 LF  1.17 1778.40 1.17 1778.40 0.60  912.00THERMO PVT MKG LINES 4"120

0035 6000000000-E 1605  1,100 LF  2.20 2420.00 2.50 2750.00 2.50  2750.00TEMPORARY SILT FENCE

0036 6006000000-E 1610  150 TON 25.00 3750.00 23.00 3450.00 1.00  150.00EROS CONTRL STONE CL A

0037 6009000000-E 1610  85 TON 26.50 2252.50 30.00 2550.00 1.00  85.00EROS CONTRL STONE CL B

0038 6012000000-E 1610  140 TON 20.60 2884.00 30.00 4200.00 1.00  140.00SEDIMENT CONTROL STONE

0039 6015000000-E 1615  2 ACR 600.00 1200.00 980.00 1960.00 500.00  1000.00TEMPORARY MULCHING



FEB 04, 2015 08:13 AM

TIP NO B-5113 2:00 PM 2 /  9 007

WAKE

42251.3.FD1

FED AID NO BRZ-1942(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 157 OVER SMITH CREEK ON SR-1942.

KEYSTONE CONTRACTING CO.,
INC

GRIFTON,  NC

DANE CONSTRUCTION, INC. FSC II LLC DBA FRED SMITH
COMPANY

MOORESVILLE,  NC RALEIGH,  NC

C203517JAN 20 2015

0.144 MI

0040 6018000000-E 1620  100 LB  3.40 340.00 3.00 300.00 5.00  500.00SEED FOR TEMP SEEDING

0041 6021000000-E 1620 0.5 TON 1400.00 700.00 480.00 240.00 1000.00  500.00FERT FOR TEMP SEEDING

0042 6024000000-E 1622  200 LF  1.00 200.00 10.00 2000.00 1.00  200.00TEMPORARY SLOPE DRAINS

0043 6029000000-E SP   800 LF  2.00 1600.00 2.00 1600.00 2.00  1600.00SAFETY FENCE

0044 6030000000-E 1630  100 CY  1.00 100.00 7.00 700.00 5.00  500.00SILT EXCAVATION

0045 6036000000-E 1631  4,400 SY  0.20 880.00 1.75 7700.00 0.10  440.00MATTING FOR EROS CONTROL

0046 6037000000-E SP   100 SY  4.80 480.00 5.00 500.00 5.00  500.00COIR FIBER MAT

0047 6038000000-E SP   175 SY  5.90 1032.50 5.00 875.00 5.00  875.00PERM SOIL REINF MAT

0048 6042000000-E 1632  345 LF  4.10 1414.50 3.50 1207.50 2.00  690.001/4" HARDWARE CLOTH

0049 6070000000-N 1639  2 EA  200.00 400.00 475.00 950.00 110.00  220.00SPECIAL STILLING BASINS

0050 6071010000-E SP   90 LF  9.60 864.00 10.00 900.00 10.00  900.00WATTLE

0051 6071020000-E SP   45 LB  9.00 405.00 10.00 450.00 5.00  225.00POLYACRYLAMIDE (PAM)

0052 6084000000-E 1660 1.8 ACR 2300.00 4140.00 1880.00 3384.00 1250.00  2250.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.9 ACR 100.00 90.00 10.00 9.00 100.00  90.00MOWING

0054 6090000000-E 1661  50 LB  11.00 550.00 12.00 600.00 4.00  200.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 1400.00 350.00 500.00 125.00 1000.00  250.00FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  3.45 172.50 8.00 400.00 6.00  300.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665 1.25 TON 760.00 950.00 680.00 850.00 250.00  312.50FERTILIZER TOPDRESSING

0058 6111000000-E SP   200 LF  15.00 3000.00 10.00 2000.00 30.00  6000.00IMPERVIOUS DIKE

0059 6114500000-N 1667  10 MHR 75.00 750.00 25.00 250.00 75.00  750.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   12 EA  50.00 600.00 125.00 1500.00 50.00  600.00RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 8000.00 800.00 2800.00 280.00 5000.00  500.00REFORESTATION

STRUCTURE ITEMS

0062 8021000000-N SP  Lump Sum 12000.00 29155.00  55000.00REMV EXIST STR **********
(15+66.00 -L-)

0063 8121000000-N 412 Lump Sum 6000.00 6000.00  22000.00UNCL STR EXCAV STA *****
(15+66.00 -L-)

0064 8182000000-E 420 28.4 CY  1000.00 28400.00 850.00 24140.00 1400.00  39760.00CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 17600.00 13720.00  19000.00BRG APPR SLAB ***********
(15+66.00 -L-)

0066 8217000000-E 425  4,230 LB  1.25 5287.50 1.00 4230.00 2.00  8460.00REINF STEEL (BRIDGE)

0067 8364000000-E 450  285 LF  78.00 22230.00 47.00 13395.00 40.00  11400.00HP12X53 PILES

0068 8505000000-E 460 100.25 LF  115.00 11528.75 125.00 12531.25 130.00  13032.50VERT CONC BARRIER RAIL

0069 8608000000-E 876  154 TON 48.00 7392.00 45.00 6930.00 50.00  7700.00RIP RAP II (2'-0")

0070 8622000000-E 876  171 SY  2.00 342.00 3.00 513.00 2.00  342.00GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 2000.00 5000.00  3000.00ELASTOMERIC BEARINGS

0072 8762000000-E 430  550 LF  137.00 75350.00 134.50 73975.00 110.00  60500.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 463800.00 TOTAL 481438.55 TOTAL  502455.00CONTRACT TOTAL



FEB 04, 2015 08:13 AM

TIP NO B-5113 2:00 PM 3 /  9 007

WAKE

42251.3.FD1

FED AID NO BRZ-1942(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 157 OVER SMITH CREEK ON SR-1942.

   

C203517JAN 20 2015

0.144 MI

 

    SUB-TOTAL 275669.75 SUB-TOTAL 291849.30 SUB-TOTAL  262260.50ROADWAY ITEMS

    SUB-TOTAL 188130.25 SUB-TOTAL 189589.25 SUB-TOTAL  240194.50STRUCTURE ITEMS



FEB 04, 2015 08:13 AM

TIP NO B-5113 2:00 PM 4 /  9 007

WAKE

42251.3.FD1

FED AID NO BRZ-1942(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 157 OVER SMITH CREEK ON SR-1942.

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
MONROE,  NC JOHNSTON,  IA

C203517JAN 20 2015

0.144 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27500.00 29000.00  30000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7000.00 6000.00  9700.00BRG APP SUB REG TIER**
(15+66.00 -L-)

0003 0043000000-N 226 Lump Sum 70000.00 55300.00  100000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1400.00 1400.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  17.00 6800.00 17.00 6800.00 22.00  8800.00UNDERCUT EXCAVATION

0006 0195000000-E 265  400 CY  30.00 12000.00 22.00 8800.00 28.00  11200.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  3.00 1200.00 1.60 640.00 2.00  800.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  20 TON 20.00 400.00 40.00 800.00 37.00  740.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  50 SY  3.00 150.00 1.00 50.00 2.00  100.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  32 LF  70.75 2264.00 48.00 1536.00 38.00  1216.0015" DRAINAGE PIPE

0011 0354000000-E 310  104 LF  70.00 7280.00 45.50 4732.00 46.00  4784.00***" RC PIPE CULV *****
(15", V)

0012 1220000000-E 545  150 TON 20.00 3000.00 51.75 7762.50 25.00  3750.00INCIDENTAL STONE BASE

0013 1489000000-E 610  500 TON 58.50 29250.00 54.00 27000.00 54.00  27000.00ASP CONC BASE CRS B25.0B

0014 1498000000-E 610  320 TON 58.50 18720.00 56.50 18080.00 56.50  18080.00ASP CONC INTR CRS I19.0B

0015 1525000000-E 610  345 TON 60.25 20786.25 57.50 19837.50 57.50  19837.50ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  65 TON 550.00 35750.00 675.00 43875.00 675.00  43875.00ASP FOR PLANT MIX

0017 2000000000-N 806  4 EA  250.00 1000.00 250.00 1000.00 200.00  800.00RIGHT OF WAY MARKERS

0018 2286000000-N 840  4 EA  2900.00 11600.00 1700.00 6800.00 1800.00  7200.00MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  2 EA  550.00 1100.00 555.00 1110.00 850.00  1700.00FRAME W/2GRTS 840.29 STD

0020 2396000000-N 840  2 EA  400.00 800.00 420.00 840.00 850.00  1700.00FRAME W/COVER STD 840.54

0021 2556000000-E 846  40 LF  50.00 2000.00 50.00 2000.00 70.00  2800.00SHOULDER BERM GUTTER

0022 3030000000-E 862  250 LF  15.50 3875.00 15.00 3750.00 15.00  3750.00STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  35.00 175.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0024 3165000000-N SP   4 EA  1400.00 5600.00 1600.00 6400.00 1600.00  6400.00GR ANCHOR TYPE **********
(350 TL-2)

0025 3215000000-N 862  4 EA  1550.00 6200.00 1200.00 4800.00 1200.00  4800.00GR ANCHOR TYPE III

0026 3649000000-E 876  95 TON 45.00 4275.00 67.50 6412.50 70.00  6650.00RIP RAP, CLASS B

0027 3656000000-E 876  815 SY  1.00 815.00 2.25 1833.75 2.00  1630.00GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  445 SF  4.20 1869.00 3.50 1557.50 3.50  1557.50WORK ZONE SIGNS (STAT)

0029 4410000000-E 1110  119 SF  4.45 529.55 4.00 476.00 4.00  476.00WORK ZONE SIGNS (BARR)

0030 4422000000-N 1120  28 DAY 135.00 3780.00 24.00 672.00 48.00  1344.00PORT CHANGE MSG SIGN (SHORT TERM)

0031 4430000000-N 1130  6 EA  80.00 480.00 80.00 480.00 35.00  210.00DRUMS

0032 4445000000-E 1145  80 LF  14.00 1120.00 13.50 1080.00 13.50  1080.00BARRICADES (TYPE III)

0033 4685000000-E 1205  1,520 LF  1.25 1900.00 1.10 1672.00 1.10  1672.00THERMO PVT MKG LINES 4"90

0034 4686000000-E 1205  1,520 LF  1.30 1976.00 1.20 1824.00 1.20  1824.00THERMO PVT MKG LINES 4"120

0035 6000000000-E 1605  1,100 LF  1.75 1925.00 2.00 2200.00 2.25  2475.00TEMPORARY SILT FENCE

0036 6006000000-E 1610  150 TON 45.00 6750.00 67.50 10125.00 55.00  8250.00EROS CONTRL STONE CL A

0037 6009000000-E 1610  85 TON 47.00 3995.00 67.50 5737.50 55.00  4675.00EROS CONTRL STONE CL B

0038 6012000000-E 1610  140 TON 40.00 5600.00 60.00 8400.00 37.00  5180.00SEDIMENT CONTROL STONE

0039 6015000000-E 1615  2 ACR 980.00 1960.00 700.00 1400.00 980.00  1960.00TEMPORARY MULCHING



FEB 04, 2015 08:13 AM

TIP NO B-5113 2:00 PM 5 /  9 007

WAKE

42251.3.FD1

FED AID NO BRZ-1942(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 157 OVER SMITH CREEK ON SR-1942.

S. T. WOOTEN CORPORATION

WILSON,  NC

DELLINGER, INC. UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA
MONROE,  NC JOHNSTON,  IA

C203517JAN 20 2015

0.144 MI

0040 6018000000-E 1620  100 LB  3.00 300.00 3.00 300.00 3.00  300.00SEED FOR TEMP SEEDING

0041 6021000000-E 1620 0.5 TON 480.00 240.00 800.00 400.00 480.00  240.00FERT FOR TEMP SEEDING

0042 6024000000-E 1622  200 LF  5.00 1000.00 13.50 2700.00 22.00  4400.00TEMPORARY SLOPE DRAINS

0043 6029000000-E SP   800 LF  1.50 1200.00 2.00 1600.00 2.00  1600.00SAFETY FENCE

0044 6030000000-E 1630  100 CY  12.00 1200.00 20.00 2000.00 15.00  1500.00SILT EXCAVATION

0045 6036000000-E 1631  4,400 SY  1.75 7700.00 2.00 8800.00 1.75  7700.00MATTING FOR EROS CONTROL

0046 6037000000-E SP   100 SY  5.00 500.00 5.65 565.00 5.00  500.00COIR FIBER MAT

0047 6038000000-E SP   175 SY  5.00 875.00 4.65 813.75 5.00  875.00PERM SOIL REINF MAT

0048 6042000000-E 1632  345 LF  3.00 1035.00 3.65 1259.25 4.00  1380.001/4" HARDWARE CLOTH

0049 6070000000-N 1639  2 EA  200.00 400.00 350.00 700.00 300.00  600.00SPECIAL STILLING BASINS

0050 6071010000-E SP   90 LF  5.00 450.00 7.00 630.00 15.00  1350.00WATTLE

0051 6071020000-E SP   45 LB  5.00 225.00 10.00 450.00 15.00  675.00POLYACRYLAMIDE (PAM)

0052 6084000000-E 1660 1.8 ACR 1880.00 3384.00 1800.00 3240.00 1880.00  3384.00SEEDING AND MULCHING

0053 6087000000-E 1660 0.9 ACR 10.00 9.00 150.00 135.00 10.00  9.00MOWING

0054 6090000000-E 1661  50 LB  12.00 600.00 8.00 400.00 12.00  600.00SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 500.00 125.00 800.00 200.00 500.00  125.00FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  8.00 400.00 4.00 200.00 8.00  400.00SEED FOR SUPP SEEDING

0057 6108000000-E 1665 1.25 TON 680.00 850.00 600.00 750.00 680.00  850.00FERTILIZER TOPDRESSING

0058 6111000000-E SP   200 LF  20.00 4000.00 30.00 6000.00 55.00  11000.00IMPERVIOUS DIKE

0059 6114500000-N 1667  10 MHR 25.00 250.00 60.00 600.00 25.00  250.00SPECIALIZED HAND MOWING

0060 6117000000-N SP   12 EA  35.00 420.00 500.00 6000.00 500.00  6000.00RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 2800.00 280.00 4000.00 400.00 2800.00  280.00REFORESTATION

STRUCTURE ITEMS

0062 8021000000-N SP  Lump Sum 35000.00 25000.00  24000.00REMV EXIST STR **********
(15+66.00 -L-)

0063 8121000000-N 412 Lump Sum 13500.00 10000.00  2000.00UNCL STR EXCAV STA *****
(15+66.00 -L-)

0064 8182000000-E 420 28.4 CY  1050.00 29820.00 1200.00 34080.00 1400.00  39760.00CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 25000.00 28000.00  22000.00BRG APPR SLAB ***********
(15+66.00 -L-)

0066 8217000000-E 425  4,230 LB  1.25 5287.50 1.50 6345.00 1.25  5287.50REINF STEEL (BRIDGE)

0067 8364000000-E 450  285 LF  50.00 14250.00 54.00 15390.00 55.00  15675.00HP12X53 PILES

0068 8505000000-E 460 100.25 LF  140.00 14035.00 140.00 14035.00 150.00  15037.50VERT CONC BARRIER RAIL

0069 8608000000-E 876  154 TON 67.00 10318.00 45.00 6930.00 50.00  7700.00RIP RAP II (2'-0")

0070 8622000000-E 876  171 SY  3.00 513.00 4.00 684.00 2.50  427.50GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 2500.00 5000.00  2700.00ELASTOMERIC BEARINGS

0072 8762000000-E 430  550 LF  135.00 74250.00 177.00 97350.00 133.00  73150.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 561342.30 TOTAL 583195.25 TOTAL  599827.50CONTRACT TOTAL



FEB 04, 2015 08:13 AM

TIP NO B-5113 2:00 PM 6 /  9 007

WAKE

42251.3.FD1

FED AID NO BRZ-1942(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 157 OVER SMITH CREEK ON SR-1942.

   

C203517JAN 20 2015

0.144 MI

 

    SUB-TOTAL 336868.80 SUB-TOTAL 340381.25 SUB-TOTAL  392090.00ROADWAY ITEMS

    SUB-TOTAL 224473.50 SUB-TOTAL 242814.00 SUB-TOTAL  207737.50STRUCTURE ITEMS



FEB 04, 2015 08:13 AM

TIP NO B-5113 2:00 PM 7 /  9 007

WAKE

42251.3.FD1

FED AID NO BRZ-1942(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 157 OVER SMITH CREEK ON SR-1942.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203517JAN 20 2015

0.144 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32000.00 30000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00 10000.00  BRG APP SUB REG TIER**
(15+66.00 -L-)

0003 0043000000-N 226 Lump Sum 50000.00 175000.00  GRADING

0004 0050000000-E 226  1 ACR 1000.00 1000.00 500.00 500.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  32.00 12800.00 24.00 9600.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  400 CY  30.00 12000.00 21.50 8600.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  400 SY  6.00 2400.00 2.50 1000.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  20 TON 75.00 1500.00 25.00 500.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  50 SY  65.00 3250.00 3.50 175.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  32 LF  85.00 2720.00 55.00 1760.00  15" DRAINAGE PIPE

0011 0354000000-E 310  104 LF  78.00 8112.00 65.00 6760.00  ***" RC PIPE CULV *****
(15", V)

0012 1220000000-E 545  150 TON 35.00 5250.00 23.00 3450.00  INCIDENTAL STONE BASE

0013 1489000000-E 610  500 TON 54.00 27000.00 54.00 27000.00  ASP CONC BASE CRS B25.0B

0014 1498000000-E 610  320 TON 56.50 18080.00 56.50 18080.00  ASP CONC INTR CRS I19.0B

0015 1525000000-E 610  345 TON 57.50 19837.50 57.50 19837.50  ASP CONC SURF CRS SF9.5A

0016 1575000000-E 620  65 TON 675.00 43875.00 675.00 43875.00  ASP FOR PLANT MIX

0017 2000000000-N 806  4 EA  250.00 1000.00 300.00 1200.00  RIGHT OF WAY MARKERS

0018 2286000000-N 840  4 EA  1600.00 6400.00 2200.00 8800.00  MASNRY DRAINAGE STRUCT

0019 2367000000-N 840  2 EA  1200.00 2400.00 700.00 1400.00  FRAME W/2GRTS 840.29 STD

0020 2396000000-N 840  2 EA  1200.00 2400.00 600.00 1200.00  FRAME W/COVER STD 840.54

0021 2556000000-E 846  40 LF  85.00 3400.00 30.00 1200.00  SHOULDER BERM GUTTER

0022 3030000000-E 862  250 LF  16.50 4125.00 14.75 3687.50  STL BM GUARDRAIL

0023 3150000000-N 862  5 EA  35.00 175.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0024 3165000000-N SP   4 EA  1400.00 5600.00 1675.00 6700.00  GR ANCHOR TYPE **********
(350 TL-2)

0025 3215000000-N 862  4 EA  1550.00 6200.00 1425.00 5700.00  GR ANCHOR TYPE III

0026 3649000000-E 876  95 TON 65.00 6175.00 40.00 3800.00  RIP RAP, CLASS B

0027 3656000000-E 876  815 SY  5.00 4075.00 2.50 2037.50  GEOTEXTILE FOR DRAINGE

0028 4400000000-E 1110  445 SF  4.25 1891.25 4.20 1869.00  WORK ZONE SIGNS (STAT)

0029 4410000000-E 1110  119 SF  5.00 595.00 4.45 529.55  WORK ZONE SIGNS (BARR)

0030 4422000000-N 1120  28 DAY 30.00 840.00 32.00 896.00  PORT CHANGE MSG SIGN (SHORT TERM)

0031 4430000000-N 1130  6 EA  16.67 100.02 48.15 288.90  DRUMS

0032 4445000000-E 1145  80 LF  16.67 1333.60 14.00 1120.00  BARRICADES (TYPE III)

0033 4685000000-E 1205  1,520 LF  1.25 1900.00 1.07 1626.40  THERMO PVT MKG LINES 4"90

0034 4686000000-E 1205  1,520 LF  1.30 1976.00 1.17 1778.40  THERMO PVT MKG LINES 4"120

0035 6000000000-E 1605  1,100 LF  2.35 2585.00 2.50 2750.00  TEMPORARY SILT FENCE

0036 6006000000-E 1610  150 TON 65.00 9750.00 40.00 6000.00  EROS CONTRL STONE CL A

0037 6009000000-E 1610  85 TON 70.00 5950.00 41.00 3485.00  EROS CONTRL STONE CL B

0038 6012000000-E 1610  140 TON 63.00 8820.00 34.00 4760.00  SEDIMENT CONTROL STONE

0039 6015000000-E 1615  2 ACR 2100.00 4200.00 600.00 1200.00  TEMPORARY MULCHING



FEB 04, 2015 08:13 AM

TIP NO B-5113 2:00 PM 8 /  9 007

WAKE

42251.3.FD1

FED AID NO BRZ-1942(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 157 OVER SMITH CREEK ON SR-1942.

PALMETTO INFRASTRUCTURE  INC

GREENVILLE,  SC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

C203517JAN 20 2015

0.144 MI

0040 6018000000-E 1620  100 LB  4.50 450.00 3.40 340.00  SEED FOR TEMP SEEDING

0041 6021000000-E 1620 0.5 TON 1800.00 900.00 1400.00 700.00  FERT FOR TEMP SEEDING

0042 6024000000-E 1622  200 LF  12.00 2400.00 16.00 3200.00  TEMPORARY SLOPE DRAINS

0043 6029000000-E SP   800 LF  1.85 1480.00 2.00 1600.00  SAFETY FENCE

0044 6030000000-E 1630  100 CY  32.00 3200.00 13.00 1300.00  SILT EXCAVATION

0045 6036000000-E 1631  4,400 SY  1.65 7260.00 1.40 6160.00  MATTING FOR EROS CONTROL

0046 6037000000-E SP   100 SY  12.00 1200.00 4.80 480.00  COIR FIBER MAT

0047 6038000000-E SP   175 SY  15.00 2625.00 5.90 1032.50  PERM SOIL REINF MAT

0048 6042000000-E 1632  345 LF  8.00 2760.00 3.50 1207.50  1/4" HARDWARE CLOTH

0049 6070000000-N 1639  2 EA  850.00 1700.00 100.00 200.00  SPECIAL STILLING BASINS

0050 6071010000-E SP   90 LF  14.00 1260.00 4.10 369.00  WATTLE

0051 6071020000-E SP   45 LB  22.00 990.00 9.00 405.00  POLYACRYLAMIDE (PAM)

0052 6084000000-E 1660 1.8 ACR 3250.00 5850.00 2300.00 4140.00  SEEDING AND MULCHING

0053 6087000000-E 1660 0.9 ACR 1500.00 1350.00 100.00 90.00  MOWING

0054 6090000000-E 1661  50 LB  5.00 250.00 11.00 550.00  SEED FOR REPAIR SEEDING

0055 6093000000-E 1661 0.25 TON 3000.00 750.00 1400.00 350.00  FERT FOR REPAIR SEEDING

0056 6096000000-E 1662  50 LB  5.00 250.00 3.45 172.50  SEED FOR SUPP SEEDING

0057 6108000000-E 1665 1.25 TON 1850.00 2312.50 760.00 950.00  FERTILIZER TOPDRESSING

0058 6111000000-E SP   200 LF  35.00 7000.00 45.00 9000.00  IMPERVIOUS DIKE

0059 6114500000-N 1667  10 MHR 55.00 550.00 75.00 750.00  SPECIALIZED HAND MOWING

0060 6117000000-N SP   12 EA  300.00 3600.00 800.00 9600.00  RESPONSE FOR EROS CONTROL

0061 6123000000-E 1670 0.1 ACR 10000.00 1000.00 8000.00 800.00  REFORESTATION

STRUCTURE ITEMS

0062 8021000000-N SP  Lump Sum 35000.00 20000.00  REMV EXIST STR **********
(15+66.00 -L-)

0063 8121000000-N 412 Lump Sum 10000.00 15000.00  UNCL STR EXCAV STA *****
(15+66.00 -L-)

0064 8182000000-E 420 28.4 CY  900.00 25560.00 1000.00 28400.00  CLASS A CONCRETE (BRIDGE)

0065 8210000000-N 422 Lump Sum 20000.00 15000.00  BRG APPR SLAB ***********
(15+66.00 -L-)

0066 8217000000-E 425  4,230 LB  1.00 4230.00 1.10 4653.00  REINF STEEL (BRIDGE)

0067 8364000000-E 450  285 LF  65.00 18525.00 56.00 15960.00  HP12X53 PILES

0068 8505000000-E 460 100.25 LF  120.00 12030.00 140.00 14035.00  VERT CONC BARRIER RAIL

0069 8608000000-E 876  154 TON 65.00 10010.00 50.00 7700.00  RIP RAP II (2'-0")

0070 8622000000-E 876  171 SY  4.00 684.00 3.50 598.50  GEOTEXTILE FOR DRAINAGE

0071 8657000000-N 430 Lump Sum 7500.00 5000.00  ELASTOMERIC BEARINGS

0072 8762000000-E 430  550 LF  140.00 77000.00 174.00 95700.00  3'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 599891.87 TOTAL 683663.75  CONTRACT TOTAL



FEB 04, 2015 08:13 AM

TIP NO B-5113 2:00 PM 9 /  9 007

WAKE

42251.3.FD1

FED AID NO BRZ-1942(1)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE # 157 OVER SMITH CREEK ON SR-1942.

   

C203517JAN 20 2015

0.144 MI

 

    SUB-TOTAL 379352.87 SUB-TOTAL 461617.25  ROADWAY ITEMS

    SUB-TOTAL 220539.00 SUB-TOTAL 222046.50  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  463800.00   KEYSTONE CONTRACTING CO., INC

     2  481438.55   DANE CONSTRUCTION, INC.

     3  502455.00   FSC II LLC DBA FRED SMITH COMPANY

     4  561342.30   S. T. WOOTEN CORPORATION

     5  583195.25   DELLINGER, INC.

     6  599827.50   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     7  599891.87   PALMETTO INFRASTRUCTURE  INC

     8  683663.75   BLYTHE CONSTRUCTION, INC.



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 1 /  4 008

WAKE

5CR.10921.54,  5CR.20921.54

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

US-70 SERVICE ROAD FROM LAKE BOONE TRAIL TO OBERLIN ROAD & 15 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

BARNHILL CONTRACTING COMPANY

RALEIGH,  NC ROCKY MOUNT,  NC

C203634JAN 20 2015

19.860 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 206750.00 190500.00  76150.00MOBILIZATION

0002 0106000000-E 230  3,086 CY  30.21 93228.06 17.50 54005.00 10.00  30860.00BORROW EXCAVATION

0003 0264000000-E SP  30.85 SMI 2137.50 65941.88 2135.00 65864.75 3600.00  111060.00GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,546 TON 30.57 47261.22 21.50 33239.00 35.00  54110.00INCIDENTAL STONE BASE

0005 1297000000-E 607  115,720 SY  0.90 104148.00 0.89 102990.80 1.85  214082.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  106,020 SY  1.21 128284.20 0.83 87996.60 2.05  217341.00MILL ASP PVMT *****" DTH
(2-1/2")

0007 1308000000-E 607  4,915 SY  2.45 12041.75 2.45 12041.75 3.75  18431.25MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  10,697 SY  3.63 38830.11 2.94 31449.18 3.50  37439.50INCIDENTAL MILLING

0009 1489000000-E 610  2,707 TON 42.00 113694.00 48.00 129936.00 52.85  143064.95ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  10,368 TON 42.00 435456.00 25.00 259200.00 31.60  327628.80ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  28,173 TON 37.50 1056487.50 30.00 845190.00 32.55  917031.15ASP CONC SURF CRS S9.5B

0012 1525000000-E 610  5,256 TON 37.00 194472.00 32.00 168192.00 35.40  186062.40ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  2,660 TON 425.00 1130500.00 580.00 1542800.00 627.50  1669150.00ASP FOR PLANT MIX

0014 1704000000-E SP   1,946 TON 110.82 215655.72 98.00 190708.00 108.70  211530.20PATCHING EXIST PAVEMENT

0015 2815000000-N 858  2 EA  750.00 1500.00 600.00 1200.00 400.00  800.00ADJ DROP INLETS

0016 2830000000-N 858  23 EA  450.00 10350.00 600.00 13800.00 425.00  9775.00ADJ MANHOLES

0017 2845000000-N 858  50 EA  400.00 20000.00 600.00 30000.00 425.00  21250.00ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,287 SF  3.45 7890.15 4.25 9719.75 3.45  7890.15WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 45000.00 210000.00  16415.00TEMP TRAFFIC CONTROL

0020 4510000000-N SP   320 HR  40.00 12800.00 42.00 13440.00 38.00  12160.00LAW ENFORCEMENT

0021 4685000000-E 1205  181,254 LF  0.39 70689.06 0.39 70689.06 0.39  70689.06THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  225,229 LF  0.59 132885.11 0.59 132885.11 0.59  132885.11THERMO PVT MKG LINES 4"120

0023 4695000000-E 1205  2,794 LF  2.00 5588.00 2.00 5588.00 2.00  5588.00THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  906 LF  2.00 1812.00 2.00 1812.00 2.00  1812.00THERMO PVT MKG LINE 8"120 MILS

0025 4705000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.00  500.00THERMO LINES 16" 120MILS

0026 4710000000-E 1205  1,161 LF  9.00 10449.00 9.00 10449.00 9.00  10449.0024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  61 EA  75.00 4575.00 75.00 4575.00 75.00  4575.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  181 EA  90.00 16290.00 90.00 16290.00 90.00  16290.00THERMO PVT SYMBOL 90MILS

0029 4770000000-E 1205  2,444 LF  4.00 9776.00 4.00 9776.00 4.00  9776.004" COLD APPL PLSTIC LINES TYPE **
(III)

0030 4810000000-E 1205  235,617 LF  0.10 23561.70 0.10 23561.70 0.10  23561.70PAINT PVMT MARKINGS 4"

0031 4820000000-E 1205  2,254 LF  0.50 1127.00 0.50 1127.00 0.50  1127.00PAINT PVMT MARKINGS 8"

0032 4830000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.00  200.00PAINT PVT MKGS LINES 16"

0033 4835000000-E 1205  817 LF  3.00 2451.00 3.00 2451.00 3.00  2451.00PAINT PVT MKG LINES 24"

0034 4840000000-N 1205  45 EA  20.00 900.00 20.00 900.00 20.00  900.00PAINT PVT MKG CHARACTER

0035 4845000000-N 1205  114 EA  20.00 2280.00 20.00 2280.00 20.00  2280.00PAINT PVT MKG SYMBOL

0036 4850000000-E 1205  2,444 LF  0.50 1222.00 0.50 1222.00 0.50  1222.00LINE REMOVAL 4" WIDE

0037 4900000000-N 1251  2,618 EA  3.50 9163.00 3.50 9163.00 3.50  9163.00PERM RAISED PVMT MARKERS

0038 6000000000-E 1605  2,231 LF  1.75 3904.25 1.75 3904.25 1.80  4015.80TEMPORARY SILT FENCE



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 2 /  4 008

WAKE

5CR.10921.54,  5CR.20921.54

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

US-70 SERVICE ROAD FROM LAKE BOONE TRAIL TO OBERLIN ROAD & 15 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

BARNHILL CONTRACTING COMPANY

RALEIGH,  NC ROCKY MOUNT,  NC

C203634JAN 20 2015

19.860 MI

0039 6071010000-E SP   5,610 LF  3.00 16830.00 3.00 16830.00 2.95  16549.50WATTLE

0040 6084000000-E 1660 22.31 ACR 2090.00 46627.90 2090.00 46627.90 2000.00  44620.00SEEDING AND MULCHING

0041 7444000000-E 1725  5,103 LF  4.80 24494.40 4.80 24494.40 4.80  24494.40INDUCTIVE LOOP SAWCUT

 

    TOTAL 4325616.01 TOTAL 4377598.25 TOTAL  4665379.97CONTRACT TOTAL

 

    SUB-TOTAL 4325616.01 SUB-TOTAL 4377598.25 SUB-TOTAL  4665379.97ROADWAY ITEMS



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 3 /  4 008

WAKE

5CR.10921.54,  5CR.20921.54

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

US-70 SERVICE ROAD FROM LAKE BOONE TRAIL TO OBERLIN ROAD & 15 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203634JAN 20 2015

19.860 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 200000.00   MOBILIZATION

0002 0106000000-E 230  3,086 CY  25.00 77150.00   BORROW EXCAVATION

0003 0264000000-E SP  30.85 SMI 4800.00 148080.00   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,546 TON 45.00 69570.00   INCIDENTAL STONE BASE

0005 1297000000-E 607  115,720 SY  1.70 196724.00   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  106,020 SY  1.86 197197.20   MILL ASP PVMT *****" DTH
(2-1/2")

0007 1308000000-E 607  4,915 SY  2.75 13516.25   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  10,697 SY  3.75 40113.75   INCIDENTAL MILLING

0009 1489000000-E 610  2,707 TON 39.15 105979.05   ASP CONC BASE CRS B25.0B

0010 1498000000-E 610  10,368 TON 32.40 335923.20   ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  28,173 TON 31.30 881814.90   ASP CONC SURF CRS S9.5B

0012 1525000000-E 610  5,256 TON 32.00 168192.00   ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  2,660 TON 646.00 1718360.00   ASP FOR PLANT MIX

0014 1704000000-E SP   1,946 TON 95.00 184870.00   PATCHING EXIST PAVEMENT

0015 2815000000-N 858  2 EA  400.00 800.00   ADJ DROP INLETS

0016 2830000000-N 858  23 EA  425.00 9775.00   ADJ MANHOLES

0017 2845000000-N 858  50 EA  425.00 21250.00   ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,287 SF  4.25 9719.75   WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 20000.00   TEMP TRAFFIC CONTROL

0020 4510000000-N SP   320 HR  46.99 15036.80   LAW ENFORCEMENT

0021 4685000000-E 1205  181,254 LF  0.39 70689.06   THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  225,229 LF  0.59 132885.11   THERMO PVT MKG LINES 4"120

0023 4695000000-E 1205  2,794 LF  2.00 5588.00   THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  906 LF  2.00 1812.00   THERMO PVT MKG LINE 8"120 MILS

0025 4705000000-E 1205  100 LF  5.00 500.00   THERMO LINES 16" 120MILS

0026 4710000000-E 1205  1,161 LF  9.00 10449.00   24"WIDE THERMO 120 MILS

0027 4721000000-E 1205  61 EA  75.00 4575.00   THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  181 EA  90.00 16290.00   THERMO PVT SYMBOL 90MILS

0029 4770000000-E 1205  2,444 LF  4.00 9776.00   4" COLD APPL PLSTIC LINES TYPE **
(III)

0030 4810000000-E 1205  235,617 LF  0.10 23561.70   PAINT PVMT MARKINGS 4"

0031 4820000000-E 1205  2,254 LF  0.50 1127.00   PAINT PVMT MARKINGS 8"

0032 4830000000-E 1205  100 LF  2.00 200.00   PAINT PVT MKGS LINES 16"

0033 4835000000-E 1205  817 LF  3.00 2451.00   PAINT PVT MKG LINES 24"

0034 4840000000-N 1205  45 EA  20.00 900.00   PAINT PVT MKG CHARACTER

0035 4845000000-N 1205  114 EA  20.00 2280.00   PAINT PVT MKG SYMBOL

0036 4850000000-E 1205  2,444 LF  0.50 1222.00   LINE REMOVAL 4" WIDE

0037 4900000000-N 1251  2,618 EA  3.50 9163.00   PERM RAISED PVMT MARKERS

0038 6000000000-E 1605  2,231 LF  1.75 3904.25   TEMPORARY SILT FENCE



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 4 /  4 008

WAKE

5CR.10921.54,  5CR.20921.54

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

US-70 SERVICE ROAD FROM LAKE BOONE TRAIL TO OBERLIN ROAD & 15 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203634JAN 20 2015

19.860 MI

0039 6071010000-E SP   5,610 LF  3.00 16830.00   WATTLE

0040 6084000000-E 1660 22.31 ACR 2090.00 46627.90   SEEDING AND MULCHING

0041 7444000000-E 1725  5,103 LF  4.80 24494.40   INDUCTIVE LOOP SAWCUT

 

    TOTAL 4799397.32   CONTRACT TOTAL

 

    SUB-TOTAL 4799397.32   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4325616.01   S. T. WOOTEN CORPORATION

     2  4377598.25   FSC II LLC DBA FRED SMITH COMPANY

     3  4665379.97   BARNHILL CONTRACTING COMPANY

     4  4799397.32   THE LANE CONSTRUCTION CORP



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 1 /  4 009

WAKE

5CR.20921.55

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

14 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S. T. WOOTEN CORPORATION CAROLINA SUNROCK LLC

WILSON,  NC RALEIGH,  NC

C203633JAN 20 2015

21.420 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190500.00 219000.00  97124.68MOBILIZATION

0002 0106000000-E 230  2,958 CY  17.50 51765.00 28.31 83740.98 23.86  70577.88BORROW EXCAVATION

0003 0264000000-E SP  30.07 SMI 2110.00 63447.70 2114.18 63573.39 2607.18  78397.90GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,550 TON 21.30 33015.00 30.60 47430.00 41.14  63767.00INCIDENTAL STONE BASE

0005 1297000000-E 607  342,127 SY  0.70 239488.90 0.93 318178.11 1.40  478977.80MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  1,732 SY  3.65 6321.80 6.27 10859.64 4.49  7776.68MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  8,575 SY  2.80 24010.00 3.75 32156.25 3.21  27525.75INCIDENTAL MILLING

0008 1519000000-E 610  42,579 TON 29.00 1234791.00 38.00 1618002.00 25.21  1073416.59ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  2,554 TON 600.00 1532400.00 450.00 1149300.00 721.55  1842838.70ASP FOR PLANT MIX

0010 1704000000-E SP   3,890 TON 90.00 350100.00 104.45 406310.50 96.27  374490.30PATCHING EXIST PAVEMENT

0011 2830000000-N 858  21 EA  600.00 12600.00 500.00 10500.00 491.67  10325.07ADJ MANHOLES

0012 2845000000-N 858  39 EA  600.00 23400.00 500.00 19500.00 491.67  19175.13ADJ METER OR VALVE BOXES

0013 4413000000-E SP   2,413 SF  3.45 8324.85 3.45 8324.85 3.45  8324.85WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 155000.00 26500.00  24115.29TEMP TRAFFIC CONTROL

0015 4510000000-N SP   770 HR  42.00 32340.00 45.00 34650.00 30.00  23100.00LAW ENFORCEMENT

0016 4685000000-E 1205  167,766 LF  0.40 67106.40 0.40 67106.40 0.40  67106.40THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  250,280 LF  0.59 147665.20 0.59 147665.20 0.59  147665.20THERMO PVT MKG LINES 4"120

0018 4695000000-E 1205  1,895 LF  3.00 5685.00 3.00 5685.00 3.00  5685.00THERMO PVT MKG LINES 8"90 MILS

0019 4697000000-E 1205  3,914 LF  3.00 11742.00 3.00 11742.00 3.00  11742.00THERMO PVT MKG LINE 8"120 MILS

0020 4705000000-E 1205  300 LF  8.00 2400.00 8.00 2400.00 8.00  2400.00THERMO LINES 16" 120MILS

0021 4710000000-E 1205  2,972 LF  9.00 26748.00 9.00 26748.00 9.00  26748.0024"WIDE THERMO 120 MILS

0022 4721000000-E 1205  69 EA  95.00 6555.00 95.00 6555.00 95.00  6555.00THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  523 EA  95.00 49685.00 95.00 49685.00 95.00  49685.00THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  223,682 LF  0.15 33552.30 0.15 33552.30 0.15  33552.30PAINT PVMT MARKINGS 4"

0025 4820000000-E 1205  5,071 LF  0.50 2535.50 0.50 2535.50 0.50  2535.50PAINT PVMT MARKINGS 8"

0026 4830000000-E 1205  250 LF  2.00 500.00 2.00 500.00 2.00  500.00PAINT PVT MKGS LINES 16"

0027 4835000000-E 1205  2,761 LF  3.50 9663.50 3.50 9663.50 3.50  9663.50PAINT PVT MKG LINES 24"

0028 4840000000-N 1205  55 EA  25.00 1375.00 25.00 1375.00 25.00  1375.00PAINT PVT MKG CHARACTER

0029 4845000000-N 1205  482 EA  25.00 12050.00 25.00 12050.00 25.00  12050.00PAINT PVT MKG SYMBOL

0030 4900000000-N 1251  4,073 EA  3.25 13237.25 3.25 13237.25 3.25  13237.25PERM RAISED PVMT MARKERS

0031 5255000000-N 1413 Lump Sum 55000.00 20500.00  19960.11PORTABLE LIGHTING

0032 6000000000-E 1605  2,176 LF  1.75 3808.00 1.75 3808.00 1.75  3808.00TEMPORARY SILT FENCE

0033 6071010000-E SP   5,500 LF  3.00 16500.00 3.00 16500.00 3.00  16500.00WATTLE

0034 6084000000-E 1660 21.76 ACR 2090.00 45478.40 2090.00 45478.40 2090.00  45478.40SEEDING AND MULCHING

0035 7444000000-E 1725  14,217 LF  4.69 66677.73 4.69 66677.73 4.69  66677.73INDUCTIVE LOOP SAWCUT

 

    TOTAL 4535468.53 TOTAL 4591490.00 TOTAL  4742858.01CONTRACT TOTAL



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 2 /  4 009

WAKE

5CR.20921.55

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

14 SECTIONS OF SECONDARY ROADS.

   

C203633JAN 20 2015

21.420 MI

 

    SUB-TOTAL 4535468.53 SUB-TOTAL 4591490.00 SUB-TOTAL  4742858.01ROADWAY ITEMS



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 3 /  4 009

WAKE

5CR.20921.55

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

14 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

C203633JAN 20 2015

21.420 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00   MOBILIZATION

0002 0106000000-E 230  2,958 CY  21.50 63597.00   BORROW EXCAVATION

0003 0264000000-E SP  30.07 SMI 5000.00 150350.00   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,550 TON 40.00 62000.00   INCIDENTAL STONE BASE

0005 1297000000-E 607  342,127 SY  1.55 530296.85   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  1,732 SY  5.10 8833.20   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  8,575 SY  8.25 70743.75   INCIDENTAL MILLING

0008 1519000000-E 610  42,579 TON 32.60 1388075.40   ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  2,554 TON 646.00 1649884.00   ASP FOR PLANT MIX

0010 1704000000-E SP   3,890 TON 93.00 361770.00   PATCHING EXIST PAVEMENT

0011 2830000000-N 858  21 EA  425.00 8925.00   ADJ MANHOLES

0012 2845000000-N 858  39 EA  425.00 16575.00   ADJ METER OR VALVE BOXES

0013 4413000000-E SP   2,413 SF  4.25 10255.25   WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 50000.00   TEMP TRAFFIC CONTROL

0015 4510000000-N SP   770 HR  50.00 38500.00   LAW ENFORCEMENT

0016 4685000000-E 1205  167,766 LF  0.42 70461.72   THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  250,280 LF  0.55 137654.00   THERMO PVT MKG LINES 4"120

0018 4695000000-E 1205  1,895 LF  1.65 3126.75   THERMO PVT MKG LINES 8"90 MILS

0019 4697000000-E 1205  3,914 LF  2.65 10372.10   THERMO PVT MKG LINE 8"120 MILS

0020 4705000000-E 1205  300 LF  5.00 1500.00   THERMO LINES 16" 120MILS

0021 4710000000-E 1205  2,972 LF  6.50 19318.00   24"WIDE THERMO 120 MILS

0022 4721000000-E 1205  69 EA  110.00 7590.00   THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  523 EA  110.00 57530.00   THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  223,682 LF  0.13 29078.66   PAINT PVMT MARKINGS 4"

0025 4820000000-E 1205  5,071 LF  1.00 5071.00   PAINT PVMT MARKINGS 8"

0026 4830000000-E 1205  250 LF  3.00 750.00   PAINT PVT MKGS LINES 16"

0027 4835000000-E 1205  2,761 LF  3.00 8283.00   PAINT PVT MKG LINES 24"

0028 4840000000-N 1205  55 EA  55.00 3025.00   PAINT PVT MKG CHARACTER

0029 4845000000-N 1205  482 EA  55.00 26510.00   PAINT PVT MKG SYMBOL

0030 4900000000-N 1251  4,073 EA  4.50 18328.50   PERM RAISED PVMT MARKERS

0031 5255000000-N 1413 Lump Sum 25000.00   PORTABLE LIGHTING

0032 6000000000-E 1605  2,176 LF  1.75 3808.00   TEMPORARY SILT FENCE

0033 6071010000-E SP   5,500 LF  3.00 16500.00   WATTLE

0034 6084000000-E 1660 21.76 ACR 2090.00 45478.40   SEEDING AND MULCHING

0035 7444000000-E 1725  14,217 LF  4.69 66677.73   INDUCTIVE LOOP SAWCUT

 

    TOTAL 5215868.31   CONTRACT TOTAL



FEB 04, 2015 08:13 AM

TIP NO 2:00 PM 4 /  4 009

WAKE

5CR.20921.55

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

14 SECTIONS OF SECONDARY ROADS.

   

C203633JAN 20 2015

21.420 MI

 

    SUB-TOTAL 5215868.31   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4535468.53   FSC II LLC DBA FRED SMITH COMPANY

     2  4591490.00   S. T. WOOTEN CORPORATION

     3  4742858.01   CAROLINA SUNROCK LLC

     4  5215868.31   THE LANE CONSTRUCTION CORP



FEB 04, 2015 08:13 AM

TIP NO U-3615B 2:00 PM 1 /  30 010

GUILFORD

34962.3.FD1

FED AID NO STP-1820(5)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

SR-1820 (SKEET CLUB RD) FROM EAST OF SR-1818 (JOHNSON ST) TO WEST OF NC-68 (EASTCHESTER DR) IN HIGH POINT.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BRANCH HIGHWAYS, INC. FLATIRON CONSTRUCTORS, INC.-
BLYTHE DEVELOPMENT COMPANY

JOIN
ROANOKE,  VA FIRESTONE,  CO

C203256JAN 20 2015

3.388 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1500000.00 1500000.00  1420000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 300000.00 164000.00  370000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 920000.00 241300.00  313000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 100.00 200.00 7500.00 15000.00 4600.00  9200.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  52,900 CY  31.00 1639900.00 9.00 476100.00 5.75  304175.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 75000.00 34000.00  25000.00REINF BRG APPR **********
(233+87.56 -L- LT)

0007 0029000000-N SP  Lump Sum 75000.00 34000.00  35000.00REINF BRG APPR **********
(233+87.56 -L- RT)

0008 0029000000-N SP  Lump Sum 94800.00 34000.00  75000.00REINF BRG APPR **********
(238+33.00 -L-)

0009 0036000000-E 225  2,250 CY  8.50 19125.00 22.50 50625.00 7.00  15750.00UNDERCUT EXCAVATION

0010 0106000000-E 230  205,600 CY  5.45 1120520.00 7.60 1562560.00 9.00  1850400.00BORROW EXCAVATION

0011 0134000000-E 240  6,630 CY  6.50 43095.00 4.81 31890.30 4.00  26520.00DRAINAGE DITCH EXCAVATION

0012 0141000000-E 240  1,000 LF  4.00 4000.00 6.17 6170.00 5.00  5000.00BERM DITCH CONSTRUCTION

0013 0156000000-E 250  22,700 SY  3.00 68100.00 3.82 86714.00 2.60  59020.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  33,000 SY  3.00 99000.00 0.83 27390.00 1.90  62700.00BREAKING OF EXT ASPH PVMT

0015 0195000000-E 265  2,500 CY  22.00 55000.00 70.18 175450.00 7.50  18750.00SELECT GRANULAR MATERIAL

0016 0196000000-E 270  14,050 SY  1.70 23885.00 1.53 21496.50 1.50  21075.00GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   6,444 SF  26.00 167544.00 33.00 212652.00 21.00  135324.00TEMPORARY SHORING

0018 0220000000-E SP   1,700 TON 38.00 64600.00 73.81 125477.00 38.00  64600.00ROCK EMBANKMENTS

0019 0222000000-E SP   1,130 SY  2.25 2542.50 3.08 3480.40 4.00  4520.00GEOTEXTILE ROCK EMBANK

0020 0223000000-E 275  880 SY  70.00 61600.00 77.46 68164.80 38.00  33440.00ROCK PLATING

0021 0318000000-E 300  3,979 TON 27.65 110019.35 45.28 180169.12 32.00  127328.00FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  15,014 SY  1.70 25523.80 3.67 55101.38 1.15  17266.10FND CONDIT GEOTEXTILE

0023 0335100000-E 305  76 LF  53.80 4088.80 67.59 5136.84 80.00  6080.0012" DRAINAGE PIPE

0024 0335200000-E 305  2,252 LF  34.25 77131.00 63.55 143114.60 38.00  85576.0015" DRAINAGE PIPE

0025 0335300000-E 305  440 LF  37.00 16280.00 74.45 32758.00 50.00  22000.0018" DRAINAGE PIPE

0026 0335400000-E 305  1,860 LF  43.75 81375.00 80.75 150195.00 60.00  111600.0024" DRAINAGE PIPE

0027 0335500000-E 305  756 LF  53.75 40635.00 102.02 77127.12 70.00  52920.0030" DRAINAGE PIPE

0028 0343000000-E 310  20 LF  30.00 600.00 112.92 2258.40 70.00  1400.0015" SIDE DRAIN PIPE

0029 0366000000-E 310  100 LF  44.60 4460.00 108.23 10823.00 48.00  4800.0015" RC PIPE CULV III

0030 0372000000-E 310  728 LF  48.50 35308.00 80.02 58254.56 50.00  36400.0018" RC PIPE CULV III

0031 0378000000-E 310  52 LF  73.00 3796.00 113.01 5876.52 85.00  4420.0024" RC PIPE CULV III

0032 0384000000-E 310  788 LF  61.75 48659.00 126.23 99469.24 75.00  59100.0030" RC PIPE CULV III

0033 0396000000-E 310  296 LF  107.00 31672.00 205.70 60887.20 110.00  32560.0042" RC PIPE CULV III

0034 0402000000-E 310  208 LF  107.00 22256.00 210.21 43723.68 140.00  29120.0048" RC PIPE CULV III

0035 0408000000-E 310  344 LF  128.00 44032.00 329.02 113182.88 180.00  61920.0054" RC PIPE CULV III

0036 0420000000-E 310  568 LF  250.00 142000.00 451.07 256207.76 270.00  153360.0066" RC PIPE CULV III

0037 0448200000-E 310  15,432 LF  35.00 540120.00 58.00 895056.00 47.00  725304.0015" RCP CULV CLASS IV

0038 0448300000-E 310  3,332 LF  40.85 136112.20 73.51 244935.32 41.00  136612.0018" RCP CULV CLASS IV

0039 0448400000-E 310  4,140 LF  50.50 209070.00 72.00 298080.00 57.00  235980.0024" RCP CULV CLASS IV
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0040 0448500000-E 310  276 LF  73.00 20148.00 166.02 45821.52 72.00  19872.0030" RCP CULV CLASS IV

0041 0448700000-E 310  40 LF  180.00 7200.00 227.12 9084.80 115.00  4600.0042" RCP CULV CLASS IV

0042 0576000000-E 310  200 LF  282.00 56400.00 477.01 95402.00 218.00  43600.00**" CS PIPE CULV *****"
(72", 0.139")

0043 0582000000-E 310  244 LF  53.50 13054.00 52.50 12810.00 48.00  11712.0015" CS PIPE CULV 0.064"

0044 0594000000-E 310  68 LF  88.00 5984.00 94.87 6451.16 80.00  5440.0024" CS PIPE CULV 0.064"

0045 0992000000-E SP   1 EA  800.00 800.00 1973.08 1973.08 500.00  500.00GENERIC PIPE ITEM (EA)
REMOVE & RESET FES

0046 0995000000-E 340  4,585 LF  10.00 45850.00 19.32 88582.20 16.00  73360.00PIPE REMOVAL

0047 1011000000-N 500 Lump Sum 417000.00 300000.00  500000.00FINE GRADING

0048 1077000000-E SP   1,690 TON 29.50 49855.00 46.00 77740.00 25.00  42250.00#57 STONE

0049 1099500000-E 505  4,343 CY  8.50 36915.50 18.00 78174.00 5.50  23886.50SHALLOW UNDERCUT

0050 1099700000-E 505  9,140 TON 24.85 227129.00 36.54 333975.60 21.00  191940.00CLASS IV SUBGRD STABILIZATION

0051 1110000000-E 510  1,000 TON 26.00 26000.00 49.15 49150.00 25.00  25000.00STABILIZER AGGREGATE

0052 1121000000-E 520  8,800 TON 28.35 249480.00 21.00 184800.00 24.00  211200.00AGGREGATE BASE COURSE

0053 1220000000-E 545  1,000 TON 24.50 24500.00 40.73 40730.00 45.00  45000.00INCIDENTAL STONE BASE

0054 1275000000-E 600  4,530 GAL 2.75 12457.50 2.70 12231.00 2.70  12231.00PRIME COAT

0055 1489000000-E 610  42,100 TON 40.00 1684000.00 39.00 1641900.00 39.00  1641900.00ASP CONC BASE CRS B25.0B

0056 1498000000-E 610  31,700 TON 40.65 1288605.00 39.75 1260075.00 39.75  1260075.00ASP CONC INTR CRS I19.0B

0057 1519000000-E 610  32,200 TON 41.65 1341130.00 40.70 1310540.00 40.70  1310540.00ASP CONC SURF CRS S9.5B

0058 1575000000-E 620  5,310 TON 616.50 3273615.00 600.00 3186000.00 600.00  3186000.00ASP FOR PLANT MIX

0059 1693000000-E 654  1,610 TON 120.00 193200.00 143.87 231630.70 130.00  209300.00ASPH PLT MIX PVMT REPAIR

0060 2022000000-E 815  168 CY  15.00 2520.00 30.25 5082.00 44.00  7392.00SUBDRAIN EXCAVATION

0061 2033000000-E 815  84 CY  70.00 5880.00 81.75 6867.00 83.00  6972.00SUBDRAIN FINE AGGREGATE

0062 2044000000-E 815  500 LF  3.00 1500.00 3.55 1775.00 14.00  7000.006" PERF SUBDRN PIPE

0063 2070000000-N 815  1 EA  300.00 300.00 703.19 703.19 581.00  581.00SUBDRN PIPE OUTLET

0064 2077000000-E 815  6 LF  50.00 300.00 11.95 71.70 36.00  216.006" OUTLET PIPE

0065 2209000000-E 838  28 CY  900.00 25200.00 850.00 23800.00 1100.00  30800.00ENDWALLS

0066 2220000000-E 838  77 CY  1325.00 102025.00 950.00 73150.00 800.00  61600.00REINFORCED ENDWALLS

0067 2253000000-E 840 15.3 CY  600.00 9180.00 300.00 4590.00 650.00  9945.00PIPE COLLARS

0068 2264000000-E 840 1.96 CY  1500.00 2940.00 4500.00 8820.00 2200.00  4312.00PIPE PLUGS

0069 2275000000-E SP  613.1 CY  152.00 93191.20 157.00 96256.70 140.00  85834.00FLOWABLE FILL

0070 2286000000-N 840  324 EA  1325.00 429300.00 925.00 299700.00 1200.00  388800.00MASNRY DRAINAGE STRUCT

0071 2297000000-E 840  15 CY  1200.00 18000.00 875.00 13125.00 450.00  6750.00MASNRY DRAINAGE STRUCT

0072 2308000000-E 840  134 LF  285.00 38190.00 250.00 33500.00 195.00  26130.00MASNRY DRAINAGE STRUCT

0073 2354200000-N 840  1 EA  800.00 800.00 495.00 495.00 575.00  575.00FRAME W/GRATE 840.24 STD

0074 2364000000-N 840  16 EA  500.00 8000.00 495.00 7920.00 575.00  9200.00FRAME W/2GRTS 840.16 STD

0075 2366000000-N 840  20 EA  800.00 16000.00 495.00 9900.00 575.00  11500.00FRAME W/2GRTS 840.24 STD

0076 2374000000-N 840  33 EA  580.00 19140.00 525.00 17325.00 575.00  18975.00FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  106 EA  610.00 64660.00 525.00 55650.00 575.00  60950.00FRAME-GRT-HD 840.03 **
(F)
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0078 2374000000-N 840  113 EA  615.00 69495.00 525.00 59325.00 575.00  64975.00FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  25 EA  500.00 12500.00 525.00 13125.00 575.00  14375.00FRAME W/COVER STD 840.54

0080 2440000000-N 852  41 EA  600.00 24600.00 800.00 32800.00 800.00  32800.00CONC TRANS SECT FOR CATCH BASIN

0081 2451000000-N 852  5 EA  550.00 2750.00 860.00 4300.00 800.00  4000.00CONC TRANS SECT FOR DROP INLET

0082 2462000000-E SP   3 EA  2878.00 8634.00 2263.64 6790.92 2000.00  6000.00**" SLUICE GATE
(15")

0083 2462000000-E SP   1 EA  3300.00 3300.00 2688.50 2688.50 2300.00  2300.00**" SLUICE GATE
(18")

0084 2462000000-E SP   5 EA  3680.00 18400.00 3113.30 15566.50 2800.00  14000.00**" SLUICE GATE
(24")

0085 2462000000-E SP   2 EA  5200.00 10400.00 4812.61 9625.22 4000.00  8000.00**" SLUICE GATE
(30")

0086 2538000000-E 846  5,455 LF  13.25 72278.75 18.72 102117.60 21.00  114555.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0087 2542000000-E 846  16,570 LF  10.00 165700.00 13.00 215410.00 15.00  248550.001'-6" CONC CURB & GUTTER

0088 2549000000-E 846  34,775 LF  13.00 452075.00 13.75 478156.25 16.00  556400.002'-6" CONC CURB & GUTTER

0089 2570000000-N SP   5 EA  1500.00 7500.00 650.00 3250.00 1000.00  5000.00MODIFIED CONCRETE FLUME

0090 2591000000-E 848  18,210 SY  26.35 479833.50 24.50 446145.00 30.00  546300.004" CONCRETE SIDEWALK

0091 2605000000-N 848  75 EA  950.00 71250.00 950.00 71250.00 1050.00  78750.00CONCRETE CURB RAMP

0092 2612000000-E 848  1,722 SY  39.35 67760.70 33.00 56826.00 36.00  61992.006" CONCRETE DRIVEWAY

0093 2655000000-E 852  2,300 SY  43.00 98900.00 35.00 80500.00 38.00  87400.005" MONO CONC ISLDS (KEY IN)

0094 2657000000-E 852  25 SY  64.00 1600.00 37.00 925.00 41.00  1025.00**" MONO CONC MEDIAN (*****)
(7", KEYED IN)

0095 2800000000-N 858  1 EA  800.00 800.00 500.00 500.00 1100.00  1100.00ADJ CATCH BASINS

0096 2845000000-N 858  2 EA  1200.00 2400.00 450.00 900.00 300.00  600.00ADJ METER OR VALVE BOXES

0097 2905000000-N 859  3 EA  2000.00 6000.00 500.00 1500.00 1200.00  3600.00CONVERT DI TO JB

0098 3000000000-N SP   1 EA  13500.00 13500.00 15500.00 15500.00 13700.00  13700.00IMPACT ATTEN TYPE 350

0099 3030000000-E 862  4,675 LF  14.00 65450.00 16.00 74800.00 14.00  65450.00STL BM GUARDRAIL

0100 3045000000-E 862  325 LF  14.00 4550.00 17.00 5525.00 14.00  4550.00SBGR SHOP CURVED

0101 3150000000-N 862  10 EA  1.00 10.00 20.00 200.00 1.00  10.00ADDIT GUARDRAIL POSTS

0102 3195000000-N 862  3 EA  300.00 900.00 450.00 1350.00 303.00  909.00GR ANCHOR TYPE AT-1

0103 3210000000-N 862  12 EA  400.00 4800.00 500.00 6000.00 404.00  4848.00GR ANCHOR TYPE CAT-1

0104 3215000000-N 862  8 EA  1465.00 11720.00 1300.00 10400.00 1480.00  11840.00GR ANCHOR TYPE III

0105 3270000000-N SP   14 EA  1650.00 23100.00 1850.00 25900.00 1667.00  23338.00GR ANCHOR TYPE 350

0106 3317000000-N 862  3 EA  1500.00 4500.00 1450.00 4350.00 1515.00  4545.00GR ANCHOR TYPE B-77

0107 3360000000-E 863  2,844 LF  0.20 568.80 1.00 2844.00 0.20  568.80REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862 237.5 LF  5.00 1187.50 9.00 2137.50 5.00  1187.50TEMP STL BM GUARDRAIL

0109 3387000000-N 862  1 EA  350.00 350.00 300.00 300.00 353.00  353.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0110 3389100000-N SP   1 EA  1400.00 1400.00 950.00 950.00 1415.00  1415.00TEMP GDRL ANCH UNITS 350

0111 3533000000-E 866  254 LF  15.00 3810.00 15.00 3810.00 14.00  3556.00CHN LK FENCE **" FABRIC
(72")

0112 3539000000-E 866  22 EA  50.00 1100.00 50.00 1100.00 66.00  1452.00MET LINE PST **" CL FEN
(72")
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0113 3545000000-E 866  10 EA  100.00 1000.00 150.00 1500.00 153.00  1530.00MET TERM PST **" CL FEN
(72")

0114 3557000000-E 866  100 LF  2.00 200.00 1.50 150.00 0.51  51.00ADDITIONAL BARBED WIRE

0115 3564000000-E 866  2 EA  800.00 1600.00 995.00 1990.00 407.00  814.00SGL GATE **HIGH, **WIDE, **OPEN
(72", 4', 4')

0116 3628000000-E 876  35 TON 80.00 2800.00 97.33 3406.55 75.00  2625.00RIP RAP, CLASS I

0117 3635000000-E 876  135 TON 85.00 11475.00 85.10 11488.50 50.00  6750.00RIP RAP, CLASS II

0118 3642000000-E 876  415 TON 45.00 18675.00 76.74 31847.10 40.00  16600.00RIP RAP, CLASS A

0119 3649000000-E 876  520 TON 47.00 24440.00 83.51 43425.20 44.00  22880.00RIP RAP, CLASS B

0120 3651000000-E SP   260 TON 80.00 20800.00 143.33 37265.80 650.00  169000.00BOULDERS

0121 3656000000-E 876  8,565 SY  2.20 18843.00 3.22 27579.30 2.00  17130.00GEOTEXTILE FOR DRAINGE

0122 3659000000-N SP   5 EA  2500.00 12500.00 1941.42 9707.10 800.00  4000.00PREFORMED SCOUR HOLES

0123 4072000000-E 903  2,805 LF  3.50 9817.50 3.90 10939.50 3.00  8415.00SUPPORT, 3-LB STL U-CHAN

0124 4096000000-N 904  10 EA  85.00 850.00 65.00 650.00 83.00  830.00SIGN ERECTION, TYPE D

0125 4102000000-N 904  166 EA  50.00 8300.00 50.00 8300.00 50.00  8300.00SIGN ERECTION, TYPE E

0126 4108000000-N 904  10 EA  85.00 850.00 65.00 650.00 50.00  500.00SIGN ERECTION, TYPE F

0127 4116100000-N 904  6 EA  50.00 300.00 65.00 390.00 88.00  528.00SIGN ERECT, RELOC ** GRD MTD
(E)

0128 4155000000-N 907  109 EA  1.00 109.00 1.00 109.00 3.10  337.90DISPOSE SIGN SYST U-CHAN

0129 4192000000-N 907  5 EA  1.00 5.00 1.00 5.00 3.10  15.50DISPOSE SUPPORT, U-CHAN

0130 4238000000-N 907  5 EA  1.00 5.00 1.00 5.00 3.10  15.50DISPOSE SIGN, D, E, F

0131 4400000000-E 1110  1,368 SF  4.10 5608.80 3.95 5403.60 3.50  4788.00WORK ZONE SIGNS (STAT)

0132 4405000000-E 1110  768 SF  7.75 5952.00 7.25 5568.00 6.00  4608.00WORK ZONE SIGNS (PORT)

0133 4410000000-E 1110  141 SF  5.00 705.00 5.25 740.25 4.60  648.60WORK ZONE SIGNS (BARR)

0134 4415000000-N 1115  3 EA  2500.00 7500.00 5571.55 16714.65 3300.00  9900.00FLASHING ARROW BOARD

0135 4420000000-N 1120  7 EA  8500.00 59500.00 7959.36 55715.52 13000.00  91000.00PORTABLE CHANGE MSG SIGN

0136 4430000000-N 1130  2,000 EA  46.00 92000.00 56.00 112000.00 38.00  76000.00DRUMS

0137 4435000000-N 1135  20 EA  44.25 885.00 49.41 988.20 15.00  300.00CONES

0138 4445000000-E 1145  1,632 LF  15.15 24724.80 16.50 26928.00 18.00  29376.00BARRICADES (TYPE III)

0139 4450000000-N 1150  9,600 HR  19.50 187200.00 27.31 262176.00 19.00  182400.00FLAGGER

0140 4465000000-N 1160  6 EA  4100.00 24600.00 4250.00 25500.00 4000.00  24000.00TEMPORARY CRASH CUSHIONS

0141 4470000000-N 1160  7 EA  1200.00 8400.00 1200.00 8400.00 900.00  6300.00RESET CRASH CUSHION

0142 4480000000-N 1165  4 EA  3500.00 14000.00 2000.00 8000.00 18000.00  72000.00TMA

0143 4485000000-E 1170  2,825 LF  17.50 49437.50 26.07 73647.75 19.00  53675.00PORT CONC BARRIER

0144 4490000000-E 1170  1,260 LF  34.50 43470.00 69.26 87267.60 37.00  46620.00PORT CONC BARRIER(ANCHRD)

0145 4500000000-E 1170  1,460 LF  4.00 5840.00 5.51 8044.60 4.00  5840.00RESET PORT CONC BARRIER

0146 4507000000-E 1170  1,375 LF  48.50 66687.50 65.00 89375.00 51.00  70125.00WATER FILLED BARRIER

0147 4508000000-E 1170  1,670 LF  3.25 5427.50 11.00 18370.00 2.10  3507.00RESET WATER FILLED BARRIER

0148 4510000000-N SP   1,320 HR  30.00 39600.00 63.67 84044.40 57.00  75240.00LAW ENFORCEMENT

0149 4516000000-N 1180  50 EA  55.50 2775.00 69.64 3482.00 25.00  1250.00SKINNY DRUM

0150 4650000000-N 1251  1,319 EA  4.00 5276.00 4.25 5605.75 4.30  5671.70TEMP RAISED PVMT MRKS

0151 4685000000-E 1205  10,060 LF  0.55 5533.00 0.62 6237.20 0.65  6539.00THERMO PVT MKG LINES 4"90
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0152 4686000000-E 1205  36,545 LF  0.66 24119.70 0.68 24850.60 0.70  25581.50THERMO PVT MKG LINES 4"120

0153 4695000000-E 1205  3,175 LF  3.00 9525.00 1.23 3905.25 1.25  3968.75THERMO PVT MKG LINES 8"90 MILS

0154 4697000000-E 1205  3,439 LF  3.00 10317.00 1.35 4642.65 1.40  4814.60THERMO PVT MKG LINE 8"120 MILS

0155 4700000000-E 1205  760 LF  6.00 4560.00 2.90 2204.00 3.00  2280.0012"WIDE THERMO 90 MILS

0156 4710000000-E 1205  1,185 LF  15.00 17775.00 5.75 6813.75 6.00  7110.0024"WIDE THERMO 120 MILS

0157 4721000000-E 1205  48 EA  125.00 6000.00 85.00 4080.00 86.00  4128.00THERMO PVT MKG CHARACTER 120

0158 4725000000-E 1205  259 EA  125.00 32375.00 100.00 25900.00 102.00  26418.00THERMO PVT SYMBOL 90MILS

0159 4770000000-E 1205  2,439 LF  1.75 4268.25 1.65 4024.35 1.70  4146.304" COLD APPL PLSTIC LINES TYPE **
(II)

0160 4770000000-E 1205  3,012 LF  1.75 5271.00 1.65 4969.80 1.70  5120.404" COLD APPL PLSTIC LINES TYPE **
(IV)

0161 4805000000-N 1205  9 EA  250.00 2250.00 150.00 1350.00 153.00  1377.00COLD APPL PLASTIC SYM TYPE **
(II)

0162 4805000000-N 1205  7 EA  250.00 1750.00 150.00 1050.00 153.00  1071.00COLD APPL PLASTIC SYM TYPE **
(IV)

0163 4810000000-E 1205  513,936 LF  0.10 51393.60 0.12 61672.32 0.12  61672.32PAINT PVMT MARKINGS 4"

0164 4820000000-E 1205  38,751 LF  0.30 11625.30 0.25 9687.75 0.25  9687.75PAINT PVMT MARKINGS 8"

0165 4835000000-E 1205  5,112 LF  4.00 20448.00 0.90 4600.80 0.92  4703.04PAINT PVT MKG LINES 24"

0166 4840000000-N 1205  8 EA  50.00 400.00 28.50 228.00 29.00  232.00PAINT PVT MKG CHARACTER

0167 4845000000-N 1205  233 EA  50.00 11650.00 30.00 6990.00 31.00  7223.00PAINT PVT MKG SYMBOL

0168 4850000000-E 1205  50,201 LF  0.35 17570.35 0.60 30120.60 0.61  30622.61LINE REMOVAL 4" WIDE

0169 4860000000-E 1205  4,060 LF  0.50 2030.00 1.20 4872.00 1.22  4953.20LINE REMOVAL 8" WIDE

0170 4870000000-E 1205  500 LF  3.00 1500.00 2.00 1000.00 2.05  1025.00LINE REMOVAL 24" WIDE

0171 4875000000-N 1205  25 EA  25.00 625.00 35.00 875.00 36.00  900.00REMOVAL OF SYMBL & CHARAC

0172 4900000000-N 1251  33 EA  4.00 132.00 4.25 140.25 4.40  145.20PERM RAISED PVMT MARKERS

0173 4905000000-N 1253  1,447 EA  23.00 33281.00 23.00 33281.00 24.00  34728.00SNOWPLB PVMT MRKER

0174 5325800000-E 1510  95 LF  54.95 5220.25 124.69 11845.55 50.00  4750.008" WATER LINE

0175 5326200000-E 1510  2,299 LF  94.15 216450.85 138.37 318112.63 100.00  229900.0012" WATER LINE

0176 5546000000-E 1515  1 EA  1600.00 1600.00 2421.38 2421.38 2900.00  2900.008" VALVE

0177 5558000000-E 1515  5 EA  2800.00 14000.00 4042.22 20211.10 4400.00  22000.0012" VALVE

0178 5571600000-E 1515  3 EA  3900.00 11700.00 4034.29 12102.87 3300.00  9900.006" TAPPING VALVE

0179 5589200000-E 1515  4 EA  6400.00 25600.00 5350.88 21403.52 10000.00  40000.002" AIR RELEASE VALVE

0180 5648000000-N 1515  48 EA  1275.00 61200.00 810.77 38916.96 1300.00  62400.00RELOCATE WATER METER

0181 5656100000-E 1515  4 EA  2000.00 8000.00 4579.35 18317.40 2400.00  9600.00RELC **" RPZ BACKFLOW PREVNT A
(1 1/2")

0182 5656100000-E 1515  1 EA  1000.00 1000.00 5985.39 5985.39 1700.00  1700.00RELC **" RPZ BACKFLOW PREVNT A
(1")

0183 5656100000-E 1515  2 EA  2200.00 4400.00 5985.37 11970.74 2700.00  5400.00RELC **" RPZ BACKFLOW PREVNT A
(2")

0184 5656100000-E 1515  1 EA  1000.00 1000.00 5985.39 5985.39 1600.00  1600.00RELC **" RPZ BACKFLOW PREVNT A
(3/4")

0185 5666000000-E 1515  1 EA  3970.00 3970.00 6182.29 6182.29 3300.00  3300.00FIRE HYDRANT

0186 5672000000-N 1515  33 EA  2950.00 97350.00 1497.75 49425.75 1050.00  34650.00RELOCATE FIRE HYDRANT

0187 5679200000-E 1515  4 EA  17000.00 68000.00 21038.94 84155.76 21500.00  86000.0016" LINE STOP
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0188 5691300000-E 1520  257 LF  78.00 20046.00 133.08 34201.56 160.00  41120.008" SANITARY GRAVITY SEWER

0189 5691400000-E 1520  167 LF  93.20 15564.40 182.57 30489.19 240.00  40080.0010" SANITARY GRAVITY SEWER

0190 5691500000-E 1520  946 LF  212.00 200552.00 152.20 143981.20 280.00  264880.0012" SANITARY GRAVITY SEWER

0191 5709700000-E 1520  9,247 LF  87.45 808650.15 120.00 1109640.00 256.00  2367232.0016" FORCE MAIN SEWER

0192 5768000000-N 1520  72 EA  1800.00 129600.00 750.44 54031.68 640.00  46080.00SANITARY SEWER CLEAN-OUT

0193 5775000000-E 1525  10 EA  2400.00 24000.00 12719.29 127192.90 2600.00  26000.004' DIA UTILITY MANHOLE

0194 5781000000-E 1525  106 LF  225.00 23850.00 820.33 86954.98 250.00  26500.00UTILITY MANHOLE WALL, 4' DIA

0195 5801000000-E 1530  614 LF  4.00 2456.00 14.17 8700.38 3.50  2149.00ABANDON 8" UTILITY PIPE

0196 5802000000-E 1530  492 LF  6.20 3050.40 14.99 7375.08 3.70  1820.40ABANDON 10" UTILITY PIPE

0197 5804000000-E 1530  1,190 LF  8.00 9520.00 11.02 13113.80 7.20  8568.00ABANDON 12" UTILITY PIPE

0198 5810000000-E 1530  3,795 LF  13.85 52560.75 18.67 70852.65 11.00  41745.00ABANDON 16" UTILITY PIPE

0199 5816000000-N 1530  5 EA  800.00 4000.00 1883.81 9419.05 1000.00  5000.00ABANDON UTILITY MANHOLE

0200 5828000000-N 1530  5 EA  1800.00 9000.00 1978.10 9890.50 2100.00  10500.00REMOVE UTILITY MANHOLE

0201 5836000000-E 1540  416 LF  105.00 43680.00 161.30 67100.80 95.00  39520.0024" ENCASEMENT PIPE

0202 5836200000-E 1540  390 LF  145.00 56550.00 211.16 82352.40 130.00  50700.0030" ENCASEMENT PIPE

0203 5871700000-E 1550  120 LF  370.00 44400.00 238.04 28564.80 230.00  27600.0012" TRENCHLESS INSTALL (IN SOIL)

0204 5871710000-E 1550  120 LF  720.00 86400.00 438.04 52564.80 625.00  75000.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0205 5872200000-E 1550  208 LF  519.00 107952.00 121.94 25363.52 200.00  41600.0024" TRENCHLESS INSTALL (IN SOIL)

0206 5872210000-E 1550  208 LF  849.00 176592.00 590.66 122857.28 1050.00  218400.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0207 5872300000-E 1550  195 LF  559.00 109005.00 273.41 53314.95 215.00  41925.0030" TRENCHLESS INSTALL (IN SOIL)

0208 5872310000-E 1550  195 LF  899.00 175305.00 723.41 141064.95 1150.00  224250.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0209 5882000000-N SP   1 EA  1000.00 1000.00 2109.46 2109.46 3200.00  3200.00GENERIC UTILITY ITEM (EA)
ADJUSTMENT OF WATER METER VAULT TOP

0210 5882000000-N SP   1 EA  12000.00 12000.00 9469.78 9469.78 12500.00  12500.00GENERIC UTILITY ITEM (EA)
RELOCATE FIRE WATER METER IN  VAULT

0211 5882000000-N SP   1 EA  10000.00 10000.00 12497.00 12497.00 8000.00  8000.00GENERIC UTILITY ITEM (EA)
SUPPORT EXISTING WATER LINE DURING CULVERT
INSTALL

0212 6000000000-E 1605  31,600 LF  1.50 47400.00 1.72 54352.00 1.54  48664.00TEMPORARY SILT FENCE

0213 6006000000-E 1610  2,440 TON 43.00 104920.00 44.00 107360.00 38.00  92720.00EROS CONTRL STONE CL A

0214 6009000000-E 1610  7,000 TON 44.00 308000.00 45.00 315000.00 55.00  385000.00EROS CONTRL STONE CL B

0215 6012000000-E 1610  7,000 TON 40.00 280000.00 37.00 259000.00 35.00  245000.00SEDIMENT CONTROL STONE

0216 6015000000-E 1615  55 ACR 450.00 24750.00 450.00 24750.00 460.00  25300.00TEMPORARY MULCHING

0217 6018000000-E 1620  3,700 LB  3.00 11100.00 3.00 11100.00 3.05  11285.00SEED FOR TEMP SEEDING

0218 6021000000-E 1620 18.5 TON 1200.00 22200.00 1200.00 22200.00 1220.00  22570.00FERT FOR TEMP SEEDING

0219 6024000000-E 1622  6,080 LF  9.50 57760.00 21.03 127862.40 12.00  72960.00TEMPORARY SLOPE DRAINS

0220 6029000000-E SP   7,100 LF  1.15 8165.00 1.68 11928.00 1.20  8520.00SAFETY FENCE

0221 6030000000-E 1630  24,820 CY  5.45 135269.00 5.00 124100.00 6.00  148920.00SILT EXCAVATION

0222 6036000000-E 1631  52,000 SY  1.20 62400.00 1.20 62400.00 1.25  65000.00MATTING FOR EROS CONTROL

0223 6037000000-E SP   2,900 SY  4.40 12760.00 4.40 12760.00 4.50  13050.00COIR FIBER MAT

0224 6038000000-E SP   1,685 SY  5.40 9099.00 5.40 9099.00 5.50  9267.50PERM SOIL REINF MAT

0225 6042000000-E 1632  16,660 LF  3.25 54145.00 3.45 57477.00 3.50  58310.001/4" HARDWARE CLOTH
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0226 6048000000-E SP   1,200 SY  25.00 30000.00 5.00 6000.00 32.00  38400.00FLOAT TURBIDITY CURTAIN

0227 6070000000-N 1639  30 EA  380.00 11400.00 400.00 12000.00 800.00  24000.00SPECIAL STILLING BASINS

0228 6071012000-E SP   950 LF  7.75 7362.50 11.60 11020.00 7.25  6887.50COIR FIBER WATTLE

0229 6071020000-E SP   1,400 LB  7.50 10500.00 8.60 12040.00 9.00  12600.00POLYACRYLAMIDE (PAM)

0230 6071030000-E 1640  6,455 LF  3.10 20010.50 3.40 21947.00 3.25  20978.75COIR FIBER BAFFLE

0231 6071050000-E SP   35 EA  1000.00 35000.00 1209.20 42322.00 750.00  26250.00**" SKIMMER
(1-1/2")

0232 6071050000-E SP   4 EA  1100.00 4400.00 1392.72 5570.88 800.00  3200.00**" SKIMMER
(2")

0233 6071050000-E SP   2 EA  1300.00 2600.00 1416.55 2833.10 900.00  1800.00**" SKIMMER
(2-1/2")

0234 6084000000-E 1660  55 ACR 2100.00 115500.00 2100.00 115500.00 2200.00  121000.00SEEDING AND MULCHING

0235 6087000000-E 1660  27 ACR 65.00 1755.00 65.00 1755.00 67.00  1809.00MOWING

0236 6090000000-E 1661  700 LB  10.00 7000.00 10.00 7000.00 10.50  7350.00SEED FOR REPAIR SEEDING

0237 6093000000-E 1661 2.5 TON 1200.00 3000.00 1200.00 3000.00 1250.00  3125.00FERT FOR REPAIR SEEDING

0238 6096000000-E 1662  1,425 LB  2.60 3705.00 2.60 3705.00 2.70  3847.50SEED FOR SUPP SEEDING

0239 6108000000-E 1665 42.5 TON 710.00 30175.00 710.00 30175.00 750.00  31875.00FERTILIZER TOPDRESSING

0240 6111000000-E SP   75 LF  70.00 5250.00 53.00 3975.00 22.00  1650.00IMPERVIOUS DIKE

0241 6114500000-N 1667  30 MHR 60.00 1800.00 60.00 1800.00 61.00  1830.00SPECIALIZED HAND MOWING

0242 6117000000-N SP   100 EA  200.00 20000.00 500.00 50000.00 52.00  5200.00RESPONSE FOR EROS CONTROL

0243 6120000000-E SP   52 CY  60.00 3120.00 60.00 3120.00 12.00  624.00CULVERT DIVERSION CHANNEL

0244 6123000000-E 1670  5 ACR 800.00 4000.00 800.00 4000.00 820.00  4100.00REFORESTATION

0245 6126000000-E SP  1.85 ACR 3900.00 7215.00 3900.00 7215.00 4000.00  7400.00STREAMBANK REFORESTATION

0246 7048500000-E 1705  40 EA  650.00 26000.00 650.00 26000.00 690.00  27600.0016" PEDEST SIG HEAD 1 SEC W/CD

0247 7060000000-E 1705  24,975 LF  2.80 69930.00 2.80 69930.00 2.45  61188.75SIGNAL CABLE

0248 7120000000-E 1705  107 EA  645.00 69015.00 645.00 69015.00 765.00  81855.00VEHICLE SIGNAL HD (12", 3 SECT)

0249 7132000000-E 1705  11 EA  775.00 8525.00 775.00 8525.00 765.00  8415.00VEHICLE SIGNAL HD (12", 4 SECT)

0250 7144000000-E 1705  16 EA  975.00 15600.00 975.00 15600.00 980.00  15680.00VEHICLE SIGNAL HD (12", 5 SECT)

0251 7252000000-E 1710  19,300 LF  1.45 27985.00 1.45 27985.00 1.50  28950.00MESSENGER CABLE (1/4")

0252 7264000000-E 1710  5,300 LF  2.80 14840.00 2.80 14840.00 2.80  14840.00MESSENGER CABLE (3/8")

0253 7279000000-E 1715  730 LF  1.00 730.00 1.00 730.00 0.50  365.00TRACER WIRE

0254 7300000000-E 1715  4,890 LF  5.25 25672.50 5.25 25672.50 4.90  23961.00UNPAVED TRENCH (***********)
(1, 2")

0255 7300000000-E 1715  500 LF  5.00 2500.00 5.00 2500.00 5.80  2900.00UNPAVED TRENCH (***********)
(2, 2")

0256 7300100000-E 1715  4,525 LF  3.40 15385.00 3.40 15385.00 4.25  19231.25UNPAVED TRENCH TEMP LEADIN

0257 7301000000-E 1715  430 LF  14.25 6127.50 14.25 6127.50 16.00  6880.00DIRECT DRILL (***********)
(2, 2")

0258 7324000000-N 1716  55 EA  195.00 10725.00 195.00 10725.00 290.00  15950.00JUNCTION BOX (STANDARD SIZE)

0259 7348000000-N 1716  12 EA  445.00 5340.00 445.00 5340.00 495.00  5940.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0260 7360000000-N 1720  14 EA  675.00 9450.00 675.00 9450.00 905.00  12670.00WOOD POLE

0261 7372000000-N 1721  47 EA  275.00 12925.00 275.00 12925.00 370.00  17390.00GUY ASSEMBLY

0262 7408000000-E 1722  4 EA  300.00 1200.00 300.00 1200.00 247.00  988.001" RISER WITH WEATHERHEAD



FEB 04, 2015 08:13 AM

TIP NO U-3615B 2:00 PM 8 /  30 010

GUILFORD

34962.3.FD1

FED AID NO STP-1820(5)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

SR-1820 (SKEET CLUB RD) FROM EAST OF SR-1818 (JOHNSON ST) TO WEST OF NC-68 (EASTCHESTER DR) IN HIGH POINT.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BRANCH HIGHWAYS, INC. FLATIRON CONSTRUCTORS, INC.-
BLYTHE DEVELOPMENT COMPANY

JOIN
ROANOKE,  VA FIRESTONE,  CO

C203256JAN 20 2015

3.388 MI

0263 7420000000-E 1722  29 EA  320.00 9280.00 320.00 9280.00 475.00  13775.002" RISER WITH WEATHERHEAD

0264 7430000000-N 1722  1 EA  395.00 395.00 395.00 395.00 89.00  89.00HEAT SHRINK TUB KIT

0265 7444000000-E 1725  20,175 LF  4.85 97848.75 4.85 97848.75 5.50  110962.50INDUCTIVE LOOP SAWCUT

0266 7456000000-E 1726  42,255 LF  1.05 44367.75 1.05 44367.75 1.00  42255.00LEAD-IN CABLE(********)
(14-2)

0267 7516000000-E 1730  21,550 LF  1.38 29739.00 1.38 29739.00 1.60  34480.00COMMUNICATIONS CABLE (** FIBER)
(48)

0268 7528000000-E 1730  1,150 LF  1.36 1564.00 1.36 1564.00 1.65  1897.50DROP CABLE

0269 7540000000-N 1731  7 EA  1325.00 9275.00 1325.00 9275.00 1370.00  9590.00SPLICE ENCLOSURE

0270 7552000000-N 1731  7 EA  1150.00 8050.00 1150.00 8050.00 1145.00  8015.00INTERCONNECT CENTER

0271 7564000000-N 1732  7 EA  1800.00 12600.00 1800.00 12600.00 1935.00  13545.00FIBER-OPTIC TRANS DROP/REP

0272 7566000000-N 1733  10 EA  100.00 1000.00 100.00 1000.00 92.00  920.00DELINEATOR MARKER

0273 7575160000-E 1734  18,575 LF  0.65 12073.75 0.65 12073.75 0.66  12259.50REM EXT COMM CABLE

0274 7575180000-N 1735  3 EA  250.00 750.00 250.00 750.00 358.00  1074.00CABLE TRANSFER

0275 7576000000-N SP   28 EA  5125.00 143500.00 5125.00 143500.00 4900.00  137200.00METAL STRAIN SIGNAL POLE

0276 7588000000-N SP   2 EA  7180.00 14360.00 7180.00 14360.00 6600.00  13200.00SGNL MAST ARM WITH METAL POLE

0277 7613000000-N SP   30 EA  720.00 21600.00 720.00 21600.00 650.00  19500.00SOIL TEST

0278 7614100000-E SP   180 CY  710.00 127800.00 710.00 127800.00 856.00  154080.00DRILLED PIER FOUND

0279 7631000000-N SP   2 EA  150.00 300.00 150.00 300.00 80.00  160.00MAST ARM W/ MTL POLE DES

0280 7636000000-N 1745  18 EA  215.00 3870.00 215.00 3870.00 213.00  3834.00SIGN FOR SIGNALS

0281 7642100000-N 1743  18 EA  850.00 15300.00 850.00 15300.00 740.00  13320.00TYPE I POST W/ FOUNDATION

0282 7642200000-N 1743  19 EA  1158.00 22002.00 1158.00 22002.00 1250.00  23750.00TYPE II PED W/ FOUNDATION

0283 7684000000-N 1750  7 EA  700.00 4900.00 700.00 4900.00 898.00  6286.00SIGNAL CABINET FOUNDATION

0284 7756000000-N 1751  7 EA  10999.00 76993.00 10999.00 76993.00 12500.00  87500.00CONTLR WITH CBNT, 2070L BASE MTD

0285 7780000000-N 1751  42 EA  80.00 3360.00 80.00 3360.00 91.00  3822.00DETECTOR CARD (TYPE 2070L)

0286 7901000000-N 1753  7 EA  275.00 1925.00 275.00 1925.00 445.00  3115.00CABINET BASE EXTENDER

0287 7980000000-N SP   1 EA  9656.00 9656.00 9656.00 9656.00 9218.00  9218.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONE

0288 7980000000-N SP   1 EA  9656.00 9656.00 9656.00 9656.00 9700.00  9700.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

0289 7990000000-E SP   2,050 LF  1.10 2255.00 1.10 2255.00 1.30  2665.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0330 2619000000-E 850  83 SY  64.00 5312.00 35.00 2905.00 36.00  2988.004" CONCRETE PAVED DITCH

CULVERT ITEMS

0290 8126000000-N 414 Lump Sum 48000.00 20000.00  24500.00CULV EXCAV @ ************
(266+36.00 -L-)

0291 8133000000-E 414  105 TON 48.00 5040.00 50.00 5250.00 28.00  2940.00FND CONDIT MAT, BOX CULV

0292 8196000000-E 420 146.6 CY  840.00 123144.00 600.00 87960.00 1000.00  146600.00CLASS A CONCRETE (CULV)

0293 8245000000-E 425  20,800 LB  1.15 23920.00 1.30 27040.00 0.75  15600.00REINF STEEL (CULVERT)
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WALL ITEMS

0294 8801000000-E SP   1,870 SF  56.00 104720.00 49.83 93182.10 51.00  95370.00MSE RETAIN WALL NO **
(1)

0295 8801000000-E SP   680 SF  56.00 38080.00 49.83 33884.40 51.00  34680.00MSE RETAIN WALL NO **
(2)

0296 8801000000-E SP   385 SF  58.00 22330.00 79.38 30561.30 80.00  30800.00MSE RETAIN WALL NO **
(6)

0297 8802014000-E SP   830 SF  243.75 202312.50 135.00 112050.00 102.00  84660.00SOLDIER PILE RETAINING WALLS

0298 8802030000-E SP   150 SF  119.00 17850.00 38.96 5844.00 45.00  6750.00SEGMENTAL GRAVITY RETAIN WALLS

STRUCTURE ITEMS

0299 8017000000-N SP  Lump Sum 181200.00 210000.00  151500.00CM&R TEMP ACCESS ***********
(238+33.00 -L-)

0300 8035000000-N 402 Lump Sum 176500.00 90000.00  160000.00REMV EXIST STR **********
(238+33.00 -L-)

0301 8096000000-E 450  1,466 LF  145.50 213303.00 135.00 197910.00 160.00  234560.00PILE EXCAVATION IN SOIL

0302 8097000000-E 450  179 LF  850.00 152150.00 925.00 165575.00 600.00  107400.00PILE EXCAVATION NOT IN SOIL

0303 8105540000-E 411  207 LF  860.00 178020.00 730.00 151110.00 1200.00  248400.003'-6" DRILLD PIER IN SOIL

0304 8105640000-E 411  75 LF  2725.00 204375.00 2135.00 160125.00 3500.00  262500.003'-6" DRILLD PIER NO SOIL

0305 8111400000-E 411 209.8 LF  326.75 68552.15 312.00 65457.60 300.00  62940.00PERM STL CASING FOR 3'-6" PIER

0306 8113000000-N 411  2 EA  950.00 1900.00 600.00 1200.00 1000.00  2000.00SID INSPECTIONS

0307 8115000000-N 411  2 EA  2450.00 4900.00 2000.00 4000.00 1300.00  2600.00CSL TESTING

0308 8121000000-N 412 Lump Sum 5550.00 4000.00  4500.00UNCL STR EXCAV STA *****
(238+33.00 -L-)

0309 8147000000-E 420  20,702 SF  30.85 638656.70 45.00 931590.00 40.00  828080.00REINF CONCRETE DECK SLAB

0310 8156000000-E SP   8,310 SF  16.50 137115.00 20.00 166200.00 8.00  66480.00CONCRETE WEARING SURFACE

0311 8161000000-E 420  28,401 SF  0.85 24140.85 0.55 15620.55 0.43  12212.43GROOVING BRIDGE FLOORS

0312 8175000000-E 420 82.3 CY  391.00 32179.30 310.00 25513.00 375.00  30862.50CLASS AA CONC (BRIDGE)

0313 8182000000-E 420 421.1 CY  710.00 298981.00 1000.00 421100.00 740.00  311614.00CLASS A CONCRETE (BRIDGE)

0314 8210000000-N 422 Lump Sum 46650.00 29500.00  50000.00BRG APPR SLAB ***********
(233+87.56 -L- LT LN)

0315 8210000000-N 422 Lump Sum 60000.00 41500.00  60000.00BRG APPR SLAB ***********
(233+87.56 -L- RT LN)

0316 8210000000-N 422 Lump Sum 56400.00 75000.00  88000.00BRG APPR SLAB ***********
(238+33.00 -L-)

0317 8217000000-E 425  71,811 LB  1.00 71811.00 1.20 86173.20 0.73  52422.03REINF STEEL (BRIDGE)

0318 8224000000-E 425  3,359 LB  1.10 3694.90 1.00 3359.00 0.86  2888.74EPOXY COAT REINF STL BRDG

0319 8238000000-E 425  7,857 LB  2.12 16656.84 1.50 11785.50 1.40  10999.80SPIRAL COL REINF STL BRG

0320 8265000000-E 430  2,478 LF  215.00 532770.00 210.00 520380.00 205.00  507990.0054" PRESTR CONCRETE GIRDR

0321 8364000000-E 450  1,850 LF  50.00 92500.00 49.50 91575.00 30.00  55500.00HP12X53 PILES

0322 8391000000-N 450  28 EA  195.00 5460.00 190.00 5320.00 95.00  2660.00STEEL PILE POINTS

0323 8482000000-E 460 603.46 LF  226.00 136381.96 145.00 87501.70 145.00  87501.70THREE BAR METAL RAIL

0324 8503000000-E 460 219.2 LF  125.00 27400.00 95.00 20824.00 92.00  20166.40CONCRETE BARRIER RAIL

0325 8608000000-E 876  775 TON 12.70 9842.50 51.75 40106.25 12.00  9300.00RIP RAP II (2'-0")

0326 8622000000-E 876  850 SY  2.25 1912.50 2.75 2337.50 2.50  2125.00GEOTEXTILE FOR DRAINAGE

0327 8657000000-N 430 Lump Sum 39000.00 30756.00  62000.00ELASTOMERIC BEARINGS
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APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION
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BRANCH HIGHWAYS, INC. FLATIRON CONSTRUCTORS, INC.-
BLYTHE DEVELOPMENT COMPANY

JOIN
ROANOKE,  VA FIRESTONE,  CO

C203256JAN 20 2015

3.388 MI

0328 8748000000-E SP  13.3 TON 100.00 1330.00 47.00 625.10 250.00  3325.00SELECT MAT CL **
(V)

0329 8753200000-E 430  3,388 LF  380.00 1287440.00 310.00 1050280.00 260.00  880880.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 30898017.15 TOTAL 30902347.72 TOTAL  31145895.52CONTRACT TOTAL

 

    SUB-TOTAL 25605847.95 SUB-TOTAL 25780151.52 SUB-TOTAL  26322587.92ROADWAY ITEMS

    SUB-TOTAL 200104.00 SUB-TOTAL 140250.00 SUB-TOTAL  189640.00CULVERT ITEMS

    SUB-TOTAL 385292.50 SUB-TOTAL 275521.80 SUB-TOTAL  252260.00WALL ITEMS

    SUB-TOTAL 4706772.70 SUB-TOTAL 4706424.40 SUB-TOTAL  4381407.60STRUCTURE ITEMS
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JIMMY R. LYNCH & SONS, INC.
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SHARPE BROTHERS A  DIV OF
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1939210.57 1587749.96  1650000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 164718.75 150000.00  250000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 483273.25 1472148.43  3168000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 1000.00 2000.00 10000.00 20000.00 1.00  2.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  52,900 CY  15.19 803551.00 44.00 2327600.00 7.50  396750.00UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 68250.00 30000.00  30000.00REINF BRG APPR **********
(233+87.56 -L- LT)

0007 0029000000-N SP  Lump Sum 89250.00 30000.00  30000.00REINF BRG APPR **********
(233+87.56 -L- RT)

0008 0029000000-N SP  Lump Sum 120750.00 80000.00  60000.00REINF BRG APPR **********
(238+33.00 -L-)

0009 0036000000-E 225  2,250 CY  18.00 40500.00 9.00 20250.00 15.00  33750.00UNDERCUT EXCAVATION

0010 0106000000-E 230  205,600 CY  9.10 1870960.00 6.50 1336400.00 8.65  1778440.00BORROW EXCAVATION

0011 0134000000-E 240  6,630 CY  8.00 53040.00 5.00 33150.00 5.00  33150.00DRAINAGE DITCH EXCAVATION

0012 0141000000-E 240  1,000 LF  2.00 2000.00 3.50 3500.00 6.00  6000.00BERM DITCH CONSTRUCTION

0013 0156000000-E 250  22,700 SY  5.00 113500.00 3.15 71505.00 5.00  113500.00REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  33,000 SY  3.25 107250.00 1.50 49500.00 1.25  41250.00BREAKING OF EXT ASPH PVMT

0015 0195000000-E 265  2,500 CY  44.30 110750.00 22.00 55000.00 20.00  50000.00SELECT GRANULAR MATERIAL

0016 0196000000-E 270  14,050 SY  1.44 20232.00 2.00 28100.00 2.50  35125.00GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   6,444 SF  34.92 225024.48 30.00 193320.00 37.00  238428.00TEMPORARY SHORING

0018 0220000000-E SP   1,700 TON 67.83 115311.00 45.00 76500.00 50.00  85000.00ROCK EMBANKMENTS

0019 0222000000-E SP   1,130 SY  2.15 2429.50 2.50 2825.00 2.50  2825.00GEOTEXTILE ROCK EMBANK

0020 0223000000-E 275  880 SY  79.95 70356.00 65.00 57200.00 65.00  57200.00ROCK PLATING

0021 0318000000-E 300  3,979 TON 34.29 136439.91 34.00 135286.00 35.00  139265.00FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  15,014 SY  2.00 30028.00 2.50 37535.00 3.25  48795.50FND CONDIT GEOTEXTILE

0023 0335100000-E 305  76 LF  25.70 1953.20 30.00 2280.00 55.00  4180.0012" DRAINAGE PIPE

0024 0335200000-E 305  2,252 LF  25.32 57020.64 30.50 68686.00 38.00  85576.0015" DRAINAGE PIPE

0025 0335300000-E 305  440 LF  30.64 13481.60 32.50 14300.00 40.00  17600.0018" DRAINAGE PIPE

0026 0335400000-E 305  1,860 LF  34.97 65044.20 35.00 65100.00 47.00  87420.0024" DRAINAGE PIPE

0027 0335500000-E 305  756 LF  56.62 42804.72 44.00 33264.00 57.00  43092.0030" DRAINAGE PIPE

0028 0343000000-E 310  20 LF  31.73 634.60 30.50 610.00 90.00  1800.0015" SIDE DRAIN PIPE

0029 0366000000-E 310  100 LF  33.37 3337.00 30.50 3050.00 46.00  4600.0015" RC PIPE CULV III

0030 0372000000-E 310  728 LF  33.39 24307.92 32.50 23660.00 41.00  29848.0018" RC PIPE CULV III

0031 0378000000-E 310  52 LF  51.56 2681.12 35.00 1820.00 82.00  4264.0024" RC PIPE CULV III

0032 0384000000-E 310  788 LF  65.50 51614.00 44.00 34672.00 57.00  44916.0030" RC PIPE CULV III

0033 0396000000-E 310  296 LF  103.93 30763.28 73.00 21608.00 90.00  26640.0042" RC PIPE CULV III

0034 0402000000-E 310  208 LF  138.58 28824.64 85.00 17680.00 110.00  22880.0048" RC PIPE CULV III

0035 0408000000-E 310  344 LF  175.05 60217.20 190.00 65360.00 155.00  53320.0054" RC PIPE CULV III

0036 0420000000-E 310  568 LF  286.68 162834.24 300.00 170400.00 235.00  133480.0066" RC PIPE CULV III

0037 0448200000-E 310  15,432 LF  31.22 481787.04 30.50 470676.00 41.00  632712.0015" RCP CULV CLASS IV

0038 0448300000-E 310  3,332 LF  35.75 119119.00 33.00 109956.00 43.00  143276.0018" RCP CULV CLASS IV

0039 0448400000-E 310  4,140 LF  45.12 186796.80 37.00 153180.00 55.00  227700.0024" RCP CULV CLASS IV
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0040 0448500000-E 310  276 LF  74.69 20614.44 51.00 14076.00 58.00  16008.0030" RCP CULV CLASS IV

0041 0448700000-E 310  40 LF  185.30 7412.00 80.00 3200.00 115.00  4600.0042" RCP CULV CLASS IV

0042 0576000000-E 310  200 LF  287.76 57552.00 240.00 48000.00 175.00  35000.00**" CS PIPE CULV *****"
(72", 0.139")

0043 0582000000-E 310  244 LF  35.19 8586.36 30.00 7320.00 30.00  7320.0015" CS PIPE CULV 0.064"

0044 0594000000-E 310  68 LF  51.62 3510.16 35.00 2380.00 60.00  4080.0024" CS PIPE CULV 0.064"

0045 0992000000-E SP   1 EA  999.14 999.14 1000.00 1000.00 885.00  885.00GENERIC PIPE ITEM (EA)
REMOVE & RESET FES

0046 0995000000-E 340  4,585 LF  8.00 36680.00 12.00 55020.00 14.00  64190.00PIPE REMOVAL

0047 1011000000-N 500 Lump Sum 829638.29 475000.00  350000.00FINE GRADING

0048 1077000000-E SP   1,690 TON 34.29 57950.10 35.00 59150.00 40.00  67600.00#57 STONE

0049 1099500000-E 505  4,343 CY  20.00 86860.00 6.00 26058.00 15.00  65145.00SHALLOW UNDERCUT

0050 1099700000-E 505  9,140 TON 32.77 299517.80 29.50 269630.00 26.00  237640.00CLASS IV SUBGRD STABILIZATION

0051 1110000000-E 510  1,000 TON 32.77 32770.00 35.00 35000.00 25.50  25500.00STABILIZER AGGREGATE

0052 1121000000-E 520  8,800 TON 32.77 288376.00 28.55 251240.00 28.00  246400.00AGGREGATE BASE COURSE

0053 1220000000-E 545  1,000 TON 32.77 32770.00 32.00 32000.00 30.00  30000.00INCIDENTAL STONE BASE

0054 1275000000-E 600  4,530 GAL 2.84 12865.20 3.74 16942.20 5.00  22650.00PRIME COAT

0055 1489000000-E 610  42,100 TON 40.95 1723995.00 38.25 1610325.00 37.50  1578750.00ASP CONC BASE CRS B25.0B

0056 1498000000-E 610  31,700 TON 41.74 1323158.00 39.06 1238202.00 37.50  1188750.00ASP CONC INTR CRS I19.0B

0057 1519000000-E 610  32,200 TON 42.74 1376228.00 41.49 1335978.00 38.25  1231650.00ASP CONC SURF CRS S9.5B

0058 1575000000-E 620  5,310 TON 630.00 3345300.00 608.10 3229011.00 645.00  3424950.00ASP FOR PLANT MIX

0059 1693000000-E 654  1,610 TON 150.00 241500.00 105.00 169050.00 150.00  241500.00ASPH PLT MIX PVMT REPAIR

0060 2022000000-E 815  168 CY  20.00 3360.00 8.00 1344.00 35.00  5880.00SUBDRAIN EXCAVATION

0061 2033000000-E 815  84 CY  48.43 4068.12 75.00 6300.00 50.00  4200.00SUBDRAIN FINE AGGREGATE

0062 2044000000-E 815  500 LF  11.13 5565.00 6.00 3000.00 7.76  3880.006" PERF SUBDRN PIPE

0063 2070000000-N 815  1 EA  599.14 599.14 250.00 250.00 350.00  350.00SUBDRN PIPE OUTLET

0064 2077000000-E 815  6 LF  12.25 73.50 6.00 36.00 45.00  270.006" OUTLET PIPE

0065 2209000000-E 838  28 CY  999.27 27979.56 950.00 26600.00 1125.00  31500.00ENDWALLS

0066 2220000000-E 838  77 CY  999.35 76949.95 1250.00 96250.00 1350.00  103950.00REINFORCED ENDWALLS

0067 2253000000-E 840 15.3 CY  1999.27 30588.83 900.00 13770.00 1200.00  18360.00PIPE COLLARS

0068 2264000000-E 840 1.96 CY  1999.27 3918.57 950.00 1862.00 1000.00  1960.00PIPE PLUGS

0069 2275000000-E SP  613.1 CY  199.09 122062.08 245.00 150209.50 155.00  95030.50FLOWABLE FILL

0070 2286000000-N 840  324 EA  1199.75 388719.00 1175.00 380700.00 2000.00  648000.00MASNRY DRAINAGE STRUCT

0071 2297000000-E 840  15 CY  1360.00 20400.00 950.00 14250.00 1250.00  18750.00MASNRY DRAINAGE STRUCT

0072 2308000000-E 840  134 LF  204.75 27436.50 200.00 26800.00 450.00  60300.00MASNRY DRAINAGE STRUCT

0073 2354200000-N 840  1 EA  593.26 593.26 450.00 450.00 626.00  626.00FRAME W/GRATE 840.24 STD

0074 2364000000-N 840  16 EA  499.07 7985.12 600.00 9600.00 625.00  10000.00FRAME W/2GRTS 840.16 STD

0075 2366000000-N 840  20 EA  704.64 14092.80 550.00 11000.00 625.00  12500.00FRAME W/2GRTS 840.24 STD

0076 2374000000-N 840  33 EA  560.89 18509.37 625.00 20625.00 675.00  22275.00FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  106 EA  581.61 61650.66 625.00 66250.00 675.00  71550.00FRAME-GRT-HD 840.03 **
(F)
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0078 2374000000-N 840  113 EA  581.61 65721.93 625.00 70625.00 675.00  76275.00FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  25 EA  510.45 12761.25 450.00 11250.00 525.00  13125.00FRAME W/COVER STD 840.54

0080 2440000000-N 852  41 EA  630.00 25830.00 600.00 24600.00 725.00  29725.00CONC TRANS SECT FOR CATCH BASIN

0081 2451000000-N 852  5 EA  577.50 2887.50 550.00 2750.00 725.00  3625.00CONC TRANS SECT FOR DROP INLET

0082 2462000000-E SP   3 EA  4862.63 14587.89 3500.00 10500.00 3000.00  9000.00**" SLUICE GATE
(15")

0083 2462000000-E SP   1 EA  7104.38 7104.38 5000.00 5000.00 3500.00  3500.00**" SLUICE GATE
(18")

0084 2462000000-E SP   5 EA  9346.13 46730.65 5500.00 27500.00 4250.00  21250.00**" SLUICE GATE
(24")

0085 2462000000-E SP   2 EA  10467.00 20934.00 6000.00 12000.00 4500.00  9000.00**" SLUICE GATE
(30")

0086 2538000000-E 846  5,455 LF  15.92 86843.60 13.25 72278.75 18.00  98190.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0087 2542000000-E 846  16,570 LF  12.50 207125.00 10.00 165700.00 13.75  227837.501'-6" CONC CURB & GUTTER

0088 2549000000-E 846  34,775 LF  15.65 544228.75 13.00 452075.00 15.90  552922.502'-6" CONC CURB & GUTTER

0089 2570000000-N SP   5 EA  1575.00 7875.00 1500.00 7500.00 650.00  3250.00MODIFIED CONCRETE FLUME

0090 2591000000-E 848  18,210 SY  31.28 569608.80 26.32 479287.20 28.25  514432.504" CONCRETE SIDEWALK

0091 2605000000-N 848  75 EA  997.50 74812.50 950.00 71250.00 995.00  74625.00CONCRETE CURB RAMP

0092 2612000000-E 848  1,722 SY  45.54 78419.88 39.33 67726.26 45.00  77490.006" CONCRETE DRIVEWAY

0093 2655000000-E 852  2,300 SY  47.40 109020.00 43.00 98900.00 44.00  101200.005" MONO CONC ISLDS (KEY IN)

0094 2657000000-E 852  25 SY  69.45 1736.25 64.00 1600.00 50.00  1250.00**" MONO CONC MEDIAN (*****)
(7", KEYED IN)

0095 2800000000-N 858  1 EA  1983.27 1983.27 750.00 750.00 200.00  200.00ADJ CATCH BASINS

0096 2845000000-N 858  2 EA  991.14 1982.28 750.00 1500.00 250.00  500.00ADJ METER OR VALVE BOXES

0097 2905000000-N 859  3 EA  787.50 2362.50 2500.00 7500.00 1000.00  3000.00CONVERT DI TO JB

0098 3000000000-N SP   1 EA  15249.18 15249.18 15250.00 15250.00 13500.00  13500.00IMPACT ATTEN TYPE 350

0099 3030000000-E 862  4,675 LF  14.60 68255.00 14.00 65450.00 14.00  65450.00STL BM GUARDRAIL

0100 3045000000-E 862  325 LF  14.70 4777.50 14.00 4550.00 14.00  4550.00SBGR SHOP CURVED

0101 3150000000-N 862  10 EA  1.05 10.50 1.00 10.00 1.00  10.00ADDIT GUARDRAIL POSTS

0102 3195000000-N 862  3 EA  315.00 945.00 300.00 900.00 300.00  900.00GR ANCHOR TYPE AT-1

0103 3210000000-N 862  12 EA  420.00 5040.00 400.00 4800.00 400.00  4800.00GR ANCHOR TYPE CAT-1

0104 3215000000-N 862  8 EA  1538.25 12306.00 1465.00 11720.00 1465.00  11720.00GR ANCHOR TYPE III

0105 3270000000-N SP   14 EA  1732.50 24255.00 1650.00 23100.00 1650.00  23100.00GR ANCHOR TYPE 350

0106 3317000000-N 862  3 EA  1575.00 4725.00 1500.00 4500.00 1500.00  4500.00GR ANCHOR TYPE B-77

0107 3360000000-E 863  2,844 LF  0.21 597.24 0.20 568.80 0.20  568.80REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862 237.5 LF  5.25 1246.88 5.00 1187.50 5.00  1187.50TEMP STL BM GUARDRAIL

0109 3387000000-N 862  1 EA  367.50 367.50 350.00 350.00 350.00  350.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0110 3389100000-N SP   1 EA  1470.00 1470.00 1400.00 1400.00 1400.00  1400.00TEMP GDRL ANCH UNITS 350

0111 3533000000-E 866  254 LF  15.75 4000.50 11.03 2801.62 13.75  3492.50CHN LK FENCE **" FABRIC
(72")

0112 3539000000-E 866  22 EA  52.50 1155.00 56.11 1234.42 65.00  1430.00MET LINE PST **" CL FEN
(72")
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0113 3545000000-E 866  10 EA  105.00 1050.00 101.00 1010.00 150.00  1500.00MET TERM PST **" CL FEN
(72")

0114 3557000000-E 866  100 LF  2.10 210.00 3.71 371.00 0.50  50.00ADDITIONAL BARBED WIRE

0115 3564000000-E 866  2 EA  840.00 1680.00 587.00 1174.00 400.00  800.00SGL GATE **HIGH, **WIDE, **OPEN
(72", 4', 4')

0116 3628000000-E 876  35 TON 51.78 1812.30 47.00 1645.00 50.00  1750.00RIP RAP, CLASS I

0117 3635000000-E 876  135 TON 52.83 7132.05 50.00 6750.00 50.00  6750.00RIP RAP, CLASS II

0118 3642000000-E 876  415 TON 39.73 16487.95 45.00 18675.00 45.00  18675.00RIP RAP, CLASS A

0119 3649000000-E 876  520 TON 44.28 23025.60 47.00 24440.00 48.00  24960.00RIP RAP, CLASS B

0120 3651000000-E SP   260 TON 126.00 32760.00 70.00 18200.00 65.00  16900.00BOULDERS

0121 3656000000-E 876  8,565 SY  2.91 24924.15 2.50 21412.50 2.50  21412.50GEOTEXTILE FOR DRAINGE

0122 3659000000-N SP   5 EA  999.59 4997.95 7500.00 37500.00 1000.00  5000.00PREFORMED SCOUR HOLES

0123 4072000000-E 903  2,805 LF  3.05 8555.25 2.90 8134.50 2.90  8134.50SUPPORT, 3-LB STL U-CHAN

0124 4096000000-N 904  10 EA  84.00 840.00 80.00 800.00 80.00  800.00SIGN ERECTION, TYPE D

0125 4102000000-N 904  166 EA  50.40 8366.40 48.00 7968.00 48.00  7968.00SIGN ERECTION, TYPE E

0126 4108000000-N 904  10 EA  50.40 504.00 48.00 480.00 48.00  480.00SIGN ERECTION, TYPE F

0127 4116100000-N 904  6 EA  52.50 315.00 85.00 510.00 85.00  510.00SIGN ERECT, RELOC ** GRD MTD
(E)

0128 4155000000-N 907  109 EA  1.05 114.45 3.00 327.00 3.00  327.00DISPOSE SIGN SYST U-CHAN

0129 4192000000-N 907  5 EA  1.05 5.25 3.00 15.00 3.00  15.00DISPOSE SUPPORT, U-CHAN

0130 4238000000-N 907  5 EA  1.05 5.25 3.00 15.00 3.00  15.00DISPOSE SIGN, D, E, F

0131 4400000000-E 1110  1,368 SF  3.63 4965.84 3.45 4719.60 4.10  5608.80WORK ZONE SIGNS (STAT)

0132 4405000000-E 1110  768 SF  10.00 7680.00 4.39 3371.52 8.50  6528.00WORK ZONE SIGNS (PORT)

0133 4410000000-E 1110  141 SF  4.73 666.93 4.50 634.50 5.00  705.00WORK ZONE SIGNS (BARR)

0134 4415000000-N 1115  3 EA  3974.72 11924.16 1688.40 5065.20 5000.00  15000.00FLASHING ARROW BOARD

0135 4420000000-N 1120  7 EA  14903.25 104322.75 5168.57 36179.99 8200.00  57400.00PORTABLE CHANGE MSG SIGN

0136 4430000000-N 1130  2,000 EA  62.54 125080.00 43.18 86360.00 55.00  110000.00DRUMS

0137 4435000000-N 1135  20 EA  19.71 394.20 34.59 691.80 20.00  400.00CONES

0138 4445000000-E 1145  1,632 LF  22.85 37291.20 17.00 27744.00 25.00  40800.00BARRICADES (TYPE III)

0139 4450000000-N 1150  9,600 HR  22.00 211200.00 16.20 155520.00 22.00  211200.00FLAGGER

0140 4465000000-N 1160  6 EA  4490.00 26940.00 3800.00 22800.00 3800.00  22800.00TEMPORARY CRASH CUSHIONS

0141 4470000000-N 1160  7 EA  2090.00 14630.00 1800.00 12600.00 1800.00  12600.00RESET CRASH CUSHION

0142 4480000000-N 1165  4 EA  19559.27 78237.08 7715.25 30861.00 3100.00  12400.00TMA

0143 4485000000-E 1170  2,825 LF  18.59 52516.75 17.70 50002.50 25.00  70625.00PORT CONC BARRIER

0144 4490000000-E 1170  1,260 LF  35.02 44125.20 33.35 42021.00 30.00  37800.00PORT CONC BARRIER(ANCHRD)

0145 4500000000-E 1170  1,460 LF  3.68 5372.80 3.50 5110.00 3.50  5110.00RESET PORT CONC BARRIER

0146 4507000000-E 1170  1,375 LF  41.88 57585.00 37.50 51562.50 50.00  68750.00WATER FILLED BARRIER

0147 4508000000-E 1170  1,670 LF  3.50 5845.00 1.85 3089.50 5.50  9185.00RESET WATER FILLED BARRIER

0148 4510000000-N SP   1,320 HR  25.20 33264.00 25.00 33000.00 35.00  46200.00LAW ENFORCEMENT

0149 4516000000-N 1180  50 EA  27.47 1373.50 28.25 1412.50 30.00  1500.00SKINNY DRUM

0150 4650000000-N 1251  1,319 EA  7.35 9694.65 4.02 5302.38 4.00  5276.00TEMP RAISED PVMT MRKS

0151 4685000000-E 1205  10,060 LF  1.25 12575.00 0.55 5533.00 0.55  5533.00THERMO PVT MKG LINES 4"90
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0152 4686000000-E 1205  36,545 LF  1.46 53355.70 0.66 24119.70 0.66  24119.70THERMO PVT MKG LINES 4"120

0153 4695000000-E 1205  3,175 LF  2.10 6667.50 3.01 9556.75 3.00  9525.00THERMO PVT MKG LINES 8"90 MILS

0154 4697000000-E 1205  3,439 LF  2.37 8150.43 3.01 10351.39 3.00  10317.00THERMO PVT MKG LINE 8"120 MILS

0155 4700000000-E 1205  760 LF  4.20 3192.00 6.02 4575.20 6.00  4560.0012"WIDE THERMO 90 MILS

0156 4710000000-E 1205  1,185 LF  7.35 8709.75 15.06 17846.10 15.00  17775.0024"WIDE THERMO 120 MILS

0157 4721000000-E 1205  48 EA  105.00 5040.00 125.50 6024.00 125.00  6000.00THERMO PVT MKG CHARACTER 120

0158 4725000000-E 1205  259 EA  84.00 21756.00 125.50 32504.50 125.00  32375.00THERMO PVT SYMBOL 90MILS

0159 4770000000-E 1205  2,439 LF  4.15 10121.85 1.76 4292.64 1.75  4268.254" COLD APPL PLSTIC LINES TYPE **
(II)

0160 4770000000-E 1205  3,012 LF  2.37 7138.44 1.76 5301.12 1.75  5271.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0161 4805000000-N 1205  9 EA  630.00 5670.00 251.00 2259.00 250.00  2250.00COLD APPL PLASTIC SYM TYPE **
(II)

0162 4805000000-N 1205  7 EA  315.00 2205.00 251.00 1757.00 250.00  1750.00COLD APPL PLASTIC SYM TYPE **
(IV)

0163 4810000000-E 1205  513,936 LF  0.25 128484.00 0.10 51393.60 0.10  51393.60PAINT PVMT MARKINGS 4"

0164 4820000000-E 1205  38,751 LF  0.52 20150.52 0.30 11625.30 0.30  11625.30PAINT PVMT MARKINGS 8"

0165 4835000000-E 1205  5,112 LF  2.10 10735.20 4.02 20550.24 4.00  20448.00PAINT PVT MKG LINES 24"

0166 4840000000-N 1205  8 EA  63.00 504.00 50.20 401.60 50.00  400.00PAINT PVT MKG CHARACTER

0167 4845000000-N 1205  233 EA  42.00 9786.00 50.20 11696.60 50.00  11650.00PAINT PVT MKG SYMBOL

0168 4850000000-E 1205  50,201 LF  0.62 31124.62 0.35 17570.35 0.35  17570.35LINE REMOVAL 4" WIDE

0169 4860000000-E 1205  4,060 LF  1.26 5115.60 0.50 2030.00 0.50  2030.00LINE REMOVAL 8" WIDE

0170 4870000000-E 1205  500 LF  2.63 1315.00 3.01 1505.00 3.00  1500.00LINE REMOVAL 24" WIDE

0171 4875000000-N 1205  25 EA  68.25 1706.25 25.10 627.50 25.00  625.00REMOVAL OF SYMBL & CHARAC

0172 4900000000-N 1251  33 EA  12.60 415.80 4.02 132.66 4.00  132.00PERM RAISED PVMT MARKERS

0173 4905000000-N 1253  1,447 EA  27.30 39503.10 26.10 37766.70 26.00  37622.00SNOWPLB PVMT MRKER

0174 5325800000-E 1510  95 LF  76.65 7281.75 55.00 5225.00 50.00  4750.008" WATER LINE

0175 5326200000-E 1510  2,299 LF  106.43 244682.57 70.00 160930.00 200.00  459800.0012" WATER LINE

0176 5546000000-E 1515  1 EA  1624.96 1624.96 2250.00 2250.00 1200.00  1200.008" VALVE

0177 5558000000-E 1515  5 EA  2496.50 12482.50 3750.00 18750.00 1600.00  8000.0012" VALVE

0178 5571600000-E 1515  3 EA  3825.60 11476.80 4250.00 12750.00 1600.00  4800.006" TAPPING VALVE

0179 5589200000-E 1515  4 EA  3834.20 15336.80 10000.00 40000.00 1250.00  5000.002" AIR RELEASE VALVE

0180 5648000000-N 1515  48 EA  1340.66 64351.68 400.00 19200.00 750.00  36000.00RELOCATE WATER METER

0181 5656100000-E 1515  4 EA  2000.00 8000.00 1000.00 4000.00 1150.00  4600.00RELC **" RPZ BACKFLOW PREVNT A
(1 1/2")

0182 5656100000-E 1515  1 EA  2000.00 2000.00 1000.00 1000.00 1000.00  1000.00RELC **" RPZ BACKFLOW PREVNT A
(1")

0183 5656100000-E 1515  2 EA  2000.00 4000.00 1500.00 3000.00 2000.00  4000.00RELC **" RPZ BACKFLOW PREVNT A
(2")

0184 5656100000-E 1515  1 EA  2000.00 2000.00 1000.00 1000.00 750.00  750.00RELC **" RPZ BACKFLOW PREVNT A
(3/4")

0185 5666000000-E 1515  1 EA  4999.27 4999.27 5250.00 5250.00 4000.00  4000.00FIRE HYDRANT

0186 5672000000-N 1515  33 EA  4599.67 151789.11 2250.00 74250.00 1100.00  36300.00RELOCATE FIRE HYDRANT

0187 5679200000-E 1515  4 EA  7519.13 30076.52 10000.00 40000.00 25000.00  100000.0016" LINE STOP
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0188 5691300000-E 1520  257 LF  53.48 13744.36 70.00 17990.00 45.00  11565.008" SANITARY GRAVITY SEWER

0189 5691400000-E 1520  167 LF  53.28 8897.76 110.00 18370.00 75.00  12525.0010" SANITARY GRAVITY SEWER

0190 5691500000-E 1520  946 LF  85.80 81166.80 125.00 118250.00 100.00  94600.0012" SANITARY GRAVITY SEWER

0191 5709700000-E 1520  9,247 LF  62.41 577105.27 110.00 1017170.00 125.00  1155875.0016" FORCE MAIN SEWER

0192 5768000000-N 1520  72 EA  750.00 54000.00 2000.00 144000.00 2500.00  180000.00SANITARY SEWER CLEAN-OUT

0193 5775000000-E 1525  10 EA  2298.71 22987.10 2250.00 22500.00 2500.00  25000.004' DIA UTILITY MANHOLE

0194 5781000000-E 1525  106 LF  199.86 21185.16 175.00 18550.00 125.00  13250.00UTILITY MANHOLE WALL, 4' DIA

0195 5801000000-E 1530  614 LF  12.92 7932.88 10.00 6140.00 8.00  4912.00ABANDON 8" UTILITY PIPE

0196 5802000000-E 1530  492 LF  13.90 6838.80 13.00 6396.00 10.00  4920.00ABANDON 10" UTILITY PIPE

0197 5804000000-E 1530  1,190 LF  14.57 17338.30 15.00 17850.00 12.00  14280.00ABANDON 12" UTILITY PIPE

0198 5810000000-E 1530  3,795 LF  16.81 63793.95 15.00 56925.00 16.00  60720.00ABANDON 16" UTILITY PIPE

0199 5816000000-N 1530  5 EA  1199.14 5995.70 500.00 2500.00 1500.00  7500.00ABANDON UTILITY MANHOLE

0200 5828000000-N 1530  5 EA  1200.00 6000.00 500.00 2500.00 750.00  3750.00REMOVE UTILITY MANHOLE

0201 5836000000-E 1540  416 LF  104.48 43463.68 100.00 41600.00 300.00  124800.0024" ENCASEMENT PIPE

0202 5836200000-E 1540  390 LF  200.55 78214.50 125.00 48750.00 375.00  146250.0030" ENCASEMENT PIPE

0203 5871700000-E 1550  120 LF  299.50 35940.00 300.00 36000.00 304.00  36480.0012" TRENCHLESS INSTALL (IN SOIL)

0204 5871710000-E 1550  120 LF  1176.25 141150.00 500.00 60000.00 599.00  71880.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0205 5872200000-E 1550  208 LF  853.89 177609.12 400.00 83200.00 519.00  107952.0024" TRENCHLESS INSTALL (IN SOIL)

0206 5872210000-E 1550  208 LF  1730.64 359973.12 2000.00 416000.00 849.00  176592.0024" TRENCHLESS INSTALL (NOT IN SOIL)

0207 5872300000-E 1550  195 LF  890.92 173729.40 450.00 87750.00 559.00  109005.0030" TRENCHLESS INSTALL (IN SOIL)

0208 5872310000-E 1550  195 LF  1856.92 362099.40 2000.00 390000.00 899.00  175305.0030" TRENCHLESS INSTALL (NOT IN SOIL)

0209 5882000000-N SP   1 EA  3999.32 3999.32 2000.00 2000.00 250.00  250.00GENERIC UTILITY ITEM (EA)
ADJUSTMENT OF WATER METER VAULT TOP

0210 5882000000-N SP   1 EA  6999.75 6999.75 3500.00 3500.00 7500.00  7500.00GENERIC UTILITY ITEM (EA)
RELOCATE FIRE WATER METER IN  VAULT

0211 5882000000-N SP   1 EA  1999.44 1999.44 10000.00 10000.00 2500.00  2500.00GENERIC UTILITY ITEM (EA)
SUPPORT EXISTING WATER LINE DURING CULVERT
INSTALL

0212 6000000000-E 1605  31,600 LF  1.53 48348.00 1.50 47400.00 1.67  52772.00TEMPORARY SILT FENCE

0213 6006000000-E 1610  2,440 TON 37.73 92061.20 45.00 109800.00 42.00  102480.00EROS CONTRL STONE CL A

0214 6009000000-E 1610  7,000 TON 44.28 309960.00 46.00 322000.00 46.00  322000.00EROS CONTRL STONE CL B

0215 6012000000-E 1610  7,000 TON 35.29 247030.00 35.00 245000.00 40.00  280000.00SEDIMENT CONTROL STONE

0216 6015000000-E 1615  55 ACR 656.25 36093.75 450.00 24750.00 1400.00  77000.00TEMPORARY MULCHING

0217 6018000000-E 1620  3,700 LB  3.15 11655.00 3.00 11100.00 0.20  740.00SEED FOR TEMP SEEDING

0218 6021000000-E 1620 18.5 TON 829.50 15345.75 1200.00 22200.00 50.00  925.00FERT FOR TEMP SEEDING

0219 6024000000-E 1622  6,080 LF  12.71 77276.80 17.00 103360.00 15.00  91200.00TEMPORARY SLOPE DRAINS

0220 6029000000-E SP   7,100 LF  1.47 10437.00 1.15 8165.00 1.40  9940.00SAFETY FENCE

0221 6030000000-E 1630  24,820 CY  0.01 248.20 4.00 99280.00 8.75  217175.00SILT EXCAVATION

0222 6036000000-E 1631  52,000 SY  1.09 56680.00 1.20 62400.00 1.45  75400.00MATTING FOR EROS CONTROL

0223 6037000000-E SP   2,900 SY  5.52 16008.00 4.40 12760.00 5.00  14500.00COIR FIBER MAT

0224 6038000000-E SP   1,685 SY  4.73 7970.05 5.40 9099.00 6.00  10110.00PERM SOIL REINF MAT

0225 6042000000-E 1632  16,660 LF  2.00 33320.00 3.35 55811.00 3.15  52479.001/4" HARDWARE CLOTH
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0226 6048000000-E SP   1,200 SY  68.06 81672.00 30.00 36000.00 40.00  48000.00FLOAT TURBIDITY CURTAIN

0227 6070000000-N 1639  30 EA  1000.00 30000.00 750.00 22500.00 205.00  6150.00SPECIAL STILLING BASINS

0228 6071012000-E SP   950 LF  7.18 6821.00 11.60 11020.00 10.00  9500.00COIR FIBER WATTLE

0229 6071020000-E SP   1,400 LB  1.00 1400.00 8.60 12040.00 9.00  12600.00POLYACRYLAMIDE (PAM)

0230 6071030000-E 1640  6,455 LF  3.57 23044.35 3.10 20010.50 4.30  27756.50COIR FIBER BAFFLE

0231 6071050000-E SP   35 EA  939.39 32878.65 750.00 26250.00 850.00  29750.00**" SKIMMER
(1-1/2")

0232 6071050000-E SP   4 EA  1060.44 4241.76 900.00 3600.00 900.00  3600.00**" SKIMMER
(2")

0233 6071050000-E SP   2 EA  1076.13 2152.26 1000.00 2000.00 1000.00  2000.00**" SKIMMER
(2-1/2")

0234 6084000000-E 1660  55 ACR 1421.70 78193.50 2100.00 115500.00 2100.00  115500.00SEEDING AND MULCHING

0235 6087000000-E 1660  27 ACR 78.75 2126.25 65.00 1755.00 75.00  2025.00MOWING

0236 6090000000-E 1661  700 LB  4.10 2870.00 10.00 7000.00 4.00  2800.00SEED FOR REPAIR SEEDING

0237 6093000000-E 1661 2.5 TON 840.00 2100.00 1200.00 3000.00 900.00  2250.00FERT FOR REPAIR SEEDING

0238 6096000000-E 1662  1,425 LB  4.10 5842.50 2.60 3705.00 3.00  4275.00SEED FOR SUPP SEEDING

0239 6108000000-E 1665 42.5 TON 840.00 35700.00 710.00 30175.00 650.00  27625.00FERTILIZER TOPDRESSING

0240 6111000000-E SP   75 LF  40.00 3000.00 53.00 3975.00 35.00  2625.00IMPERVIOUS DIKE

0241 6114500000-N 1667  30 MHR 47.25 1417.50 60.00 1800.00 50.00  1500.00SPECIALIZED HAND MOWING

0242 6117000000-N SP   100 EA  135.05 13505.00 550.00 55000.00 100.00  10000.00RESPONSE FOR EROS CONTROL

0243 6120000000-E SP   52 CY  31.50 1638.00 60.00 3120.00 30.00  1560.00CULVERT DIVERSION CHANNEL

0244 6123000000-E 1670  5 ACR 840.00 4200.00 800.00 4000.00 800.00  4000.00REFORESTATION

0245 6126000000-E SP  1.85 ACR 2625.00 4856.25 18900.00 34965.00 2500.00  4625.00STREAMBANK REFORESTATION

0246 7048500000-E 1705  40 EA  682.50 27300.00 650.00 26000.00 650.00  26000.0016" PEDEST SIG HEAD 1 SEC W/CD

0247 7060000000-E 1705  24,975 LF  2.94 73426.50 2.80 69930.00 2.80  69930.00SIGNAL CABLE

0248 7120000000-E 1705  107 EA  677.25 72465.75 645.00 69015.00 645.00  69015.00VEHICLE SIGNAL HD (12", 3 SECT)

0249 7132000000-E 1705  11 EA  813.75 8951.25 775.00 8525.00 775.00  8525.00VEHICLE SIGNAL HD (12", 4 SECT)

0250 7144000000-E 1705  16 EA  1023.75 16380.00 975.00 15600.00 975.00  15600.00VEHICLE SIGNAL HD (12", 5 SECT)

0251 7252000000-E 1710  19,300 LF  1.53 29529.00 1.45 27985.00 1.45  27985.00MESSENGER CABLE (1/4")

0252 7264000000-E 1710  5,300 LF  2.94 15582.00 2.80 14840.00 2.80  14840.00MESSENGER CABLE (3/8")

0253 7279000000-E 1715  730 LF  1.05 766.50 1.00 730.00 1.00  730.00TRACER WIRE

0254 7300000000-E 1715  4,890 LF  5.52 26992.80 5.25 25672.50 5.25  25672.50UNPAVED TRENCH (***********)
(1, 2")

0255 7300000000-E 1715  500 LF  5.25 2625.00 5.00 2500.00 5.00  2500.00UNPAVED TRENCH (***********)
(2, 2")

0256 7300100000-E 1715  4,525 LF  3.57 16154.25 3.40 15385.00 3.40  15385.00UNPAVED TRENCH TEMP LEADIN

0257 7301000000-E 1715  430 LF  14.97 6437.10 14.25 6127.50 14.25  6127.50DIRECT DRILL (***********)
(2, 2")

0258 7324000000-N 1716  55 EA  204.75 11261.25 195.00 10725.00 195.00  10725.00JUNCTION BOX (STANDARD SIZE)

0259 7348000000-N 1716  12 EA  467.25 5607.00 445.00 5340.00 445.00  5340.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0260 7360000000-N 1720  14 EA  708.75 9922.50 675.00 9450.00 675.00  9450.00WOOD POLE

0261 7372000000-N 1721  47 EA  288.75 13571.25 275.00 12925.00 275.00  12925.00GUY ASSEMBLY

0262 7408000000-E 1722  4 EA  315.00 1260.00 300.00 1200.00 300.00  1200.001" RISER WITH WEATHERHEAD
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0263 7420000000-E 1722  29 EA  336.00 9744.00 320.00 9280.00 320.00  9280.002" RISER WITH WEATHERHEAD

0264 7430000000-N 1722  1 EA  414.75 414.75 395.00 395.00 395.00  395.00HEAT SHRINK TUB KIT

0265 7444000000-E 1725  20,175 LF  5.10 102892.50 4.85 97848.75 4.85  97848.75INDUCTIVE LOOP SAWCUT

0266 7456000000-E 1726  42,255 LF  1.11 46903.05 1.05 44367.75 1.05  44367.75LEAD-IN CABLE(********)
(14-2)

0267 7516000000-E 1730  21,550 LF  1.45 31247.50 1.38 29739.00 1.38  29739.00COMMUNICATIONS CABLE (** FIBER)
(48)

0268 7528000000-E 1730  1,150 LF  1.43 1644.50 1.36 1564.00 1.36  1564.00DROP CABLE

0269 7540000000-N 1731  7 EA  1391.25 9738.75 1325.00 9275.00 1325.00  9275.00SPLICE ENCLOSURE

0270 7552000000-N 1731  7 EA  1207.50 8452.50 1150.00 8050.00 1150.00  8050.00INTERCONNECT CENTER

0271 7564000000-N 1732  7 EA  1890.00 13230.00 1800.00 12600.00 1800.00  12600.00FIBER-OPTIC TRANS DROP/REP

0272 7566000000-N 1733  10 EA  105.00 1050.00 100.00 1000.00 100.00  1000.00DELINEATOR MARKER

0273 7575160000-E 1734  18,575 LF  0.69 12816.75 0.65 12073.75 0.65  12073.75REM EXT COMM CABLE

0274 7575180000-N 1735  3 EA  262.50 787.50 250.00 750.00 250.00  750.00CABLE TRANSFER

0275 7576000000-N SP   28 EA  5381.25 150675.00 5125.00 143500.00 5125.00  143500.00METAL STRAIN SIGNAL POLE

0276 7588000000-N SP   2 EA  7539.00 15078.00 7180.00 14360.00 7180.00  14360.00SGNL MAST ARM WITH METAL POLE

0277 7613000000-N SP   30 EA  756.00 22680.00 720.00 21600.00 720.00  21600.00SOIL TEST

0278 7614100000-E SP   180 CY  745.50 134190.00 710.00 127800.00 710.00  127800.00DRILLED PIER FOUND

0279 7631000000-N SP   2 EA  157.50 315.00 150.00 300.00 150.00  300.00MAST ARM W/ MTL POLE DES

0280 7636000000-N 1745  18 EA  225.75 4063.50 215.00 3870.00 215.00  3870.00SIGN FOR SIGNALS

0281 7642100000-N 1743  18 EA  892.50 16065.00 850.00 15300.00 850.00  15300.00TYPE I POST W/ FOUNDATION

0282 7642200000-N 1743  19 EA  1215.90 23102.10 1158.00 22002.00 1158.00  22002.00TYPE II PED W/ FOUNDATION

0283 7684000000-N 1750  7 EA  735.00 5145.00 700.00 4900.00 700.00  4900.00SIGNAL CABINET FOUNDATION

0284 7756000000-N 1751  7 EA  11548.95 80842.65 10999.00 76993.00 10999.00  76993.00CONTLR WITH CBNT, 2070L BASE MTD

0285 7780000000-N 1751  42 EA  84.00 3528.00 80.00 3360.00 80.00  3360.00DETECTOR CARD (TYPE 2070L)

0286 7901000000-N 1753  7 EA  288.75 2021.25 275.00 1925.00 275.00  1925.00CABINET BASE EXTENDER

0287 7980000000-N SP   1 EA  10138.80 10138.80 9656.00 9656.00 9656.00  9656.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONE

0288 7980000000-N SP   1 EA  10138.80 10138.80 9656.00 9656.00 9656.00  9656.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

0289 7990000000-E SP   2,050 LF  1.16 2378.00 1.10 2255.00 1.10  2255.00GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0330 2619000000-E 850  83 SY  117.65 9764.95 64.00 5312.00 45.00  3735.004" CONCRETE PAVED DITCH

CULVERT ITEMS

0290 8126000000-N 414 Lump Sum 42000.00 24000.00  40000.00CULV EXCAV @ ************
(266+36.00 -L-)

0291 8133000000-E 414  105 TON 52.50 5512.50 52.00 5460.00 50.00  5250.00FND CONDIT MAT, BOX CULV

0292 8196000000-E 420 146.6 CY  892.50 130840.50 675.00 98955.00 850.00  124610.00CLASS A CONCRETE (CULV)

0293 8245000000-E 425  20,800 LB  1.05 21840.00 0.90 18720.00 1.00  20800.00REINF STEEL (CULVERT)
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JIMMY R. LYNCH & SONS, INC.

PILOT MOUNTAIN,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

BLYTHE CONSTRUCTION, INC.

GREENSBORO,  NC CHARLOTTE,  NC

C203256JAN 20 2015

3.388 MI

WALL ITEMS

0294 8801000000-E SP   1,870 SF  47.74 89273.80 58.00 108460.00 50.00  93500.00MSE RETAIN WALL NO **
(1)

0295 8801000000-E SP   680 SF  47.74 32463.20 58.00 39440.00 50.00  34000.00MSE RETAIN WALL NO **
(2)

0296 8801000000-E SP   385 SF  76.05 29279.25 90.00 34650.00 75.00  28875.00MSE RETAIN WALL NO **
(6)

0297 8802014000-E SP   830 SF  168.00 139440.00 190.00 157700.00 241.00  200030.00SOLDIER PILE RETAINING WALLS

0298 8802030000-E SP   150 SF  40.91 6136.50 55.00 8250.00 50.00  7500.00SEGMENTAL GRAVITY RETAIN WALLS

STRUCTURE ITEMS

0299 8017000000-N SP  Lump Sum 220500.00 350000.00  200000.00CM&R TEMP ACCESS ***********
(238+33.00 -L-)

0300 8035000000-N 402 Lump Sum 89250.00 130000.00  100000.00REMV EXIST STR **********
(238+33.00 -L-)

0301 8096000000-E 450  1,466 LF  157.50 230895.00 210.00 307860.00 190.00  278540.00PILE EXCAVATION IN SOIL

0302 8097000000-E 450  179 LF  304.50 54505.50 225.00 40275.00 420.00  75180.00PILE EXCAVATION NOT IN SOIL

0303 8105540000-E 411  207 LF  661.50 136930.50 800.00 165600.00 670.00  138690.003'-6" DRILLD PIER IN SOIL

0304 8105640000-E 411  75 LF  913.50 68512.50 3600.00 270000.00 775.00  58125.003'-6" DRILLD PIER NO SOIL

0305 8111400000-E 411 209.8 LF  157.50 33043.50 560.00 117488.00 170.00  35666.00PERM STL CASING FOR 3'-6" PIER

0306 8113000000-N 411  2 EA  1050.00 2100.00 550.00 1100.00 1000.00  2000.00SID INSPECTIONS

0307 8115000000-N 411  2 EA  2625.00 5250.00 2700.00 5400.00 2000.00  4000.00CSL TESTING

0308 8121000000-N 412 Lump Sum 10500.00 30000.00  7500.00UNCL STR EXCAV STA *****
(238+33.00 -L-)

0309 8147000000-E 420  20,702 SF  31.50 652113.00 35.00 724570.00 32.00  662464.00REINF CONCRETE DECK SLAB

0310 8156000000-E SP   8,310 SF  11.55 95980.50 9.50 78945.00 9.00  74790.00CONCRETE WEARING SURFACE

0311 8161000000-E 420  28,401 SF  0.53 15052.53 0.70 19880.70 0.50  14200.50GROOVING BRIDGE FLOORS

0312 8175000000-E 420 82.3 CY  630.00 51849.00 550.00 45265.00 425.00  34977.50CLASS AA CONC (BRIDGE)

0313 8182000000-E 420 421.1 CY  719.25 302876.18 770.00 324247.00 700.00  294770.00CLASS A CONCRETE (BRIDGE)

0314 8210000000-N 422 Lump Sum 63000.00 40000.00  45000.00BRG APPR SLAB ***********
(233+87.56 -L- LT LN)

0315 8210000000-N 422 Lump Sum 46200.00 55000.00  45000.00BRG APPR SLAB ***********
(233+87.56 -L- RT LN)

0316 8210000000-N 422 Lump Sum 64050.00 85000.00  90000.00BRG APPR SLAB ***********
(238+33.00 -L-)

0317 8217000000-E 425  71,811 LB  1.32 94790.52 0.90 64629.90 0.80  57448.80REINF STEEL (BRIDGE)

0318 8224000000-E 425  3,359 LB  1.58 5307.22 0.90 3023.10 0.95  3191.05EPOXY COAT REINF STL BRDG

0319 8238000000-E 425  7,857 LB  4.94 38813.58 1.40 10999.80 1.35  10606.95SPIRAL COL REINF STL BRG

0320 8265000000-E 430  2,478 LF  257.25 637465.50 220.00 545160.00 225.00  557550.0054" PRESTR CONCRETE GIRDR

0321 8364000000-E 450  1,850 LF  58.80 108780.00 40.00 74000.00 44.00  81400.00HP12X53 PILES

0322 8391000000-N 450  28 EA  210.00 5880.00 100.00 2800.00 200.00  5600.00STEEL PILE POINTS

0323 8482000000-E 460 603.46 LF  183.75 110885.78 145.00 87501.70 140.00  84484.40THREE BAR METAL RAIL

0324 8503000000-E 460 219.2 LF  126.00 27619.20 115.00 25208.00 100.00  21920.00CONCRETE BARRIER RAIL

0325 8608000000-E 876  775 TON 1.05 813.75 50.00 38750.00 51.00  39525.00RIP RAP II (2'-0")

0326 8622000000-E 876  850 SY  2.31 1963.50 2.30 1955.00 1.60  1360.00GEOTEXTILE FOR DRAINAGE

0327 8657000000-N 430 Lump Sum 31500.00 70000.00  34950.00ELASTOMERIC BEARINGS
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0328 8748000000-E SP  13.3 TON 105.00 1396.50 120.00 1596.00 66.00  877.80SELECT MAT CL **
(V)

0329 8753200000-E 430  3,388 LF  288.75 978285.00 317.00 1073996.00 250.00  847000.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 31771684.81 TOTAL 32340413.53 TOTAL  33168776.05CONTRACT TOTAL

 

    SUB-TOTAL 27088790.30 SUB-TOTAL 27054528.33 SUB-TOTAL  28707394.05ROADWAY ITEMS

    SUB-TOTAL 200193.00 SUB-TOTAL 147135.00 SUB-TOTAL  190660.00CULVERT ITEMS

    SUB-TOTAL 296592.75 SUB-TOTAL 348500.00 SUB-TOTAL  363905.00WALL ITEMS

    SUB-TOTAL 4186108.76 SUB-TOTAL 4790250.20 SUB-TOTAL  3906817.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1965000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 290000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2185000.00   CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 8320.00 16640.00   SUPP CLEARING & GRUBBING

0005 0022000000-E 225  52,900 CY  14.35 759115.00   UNCLASSIFIED EXCAVATION

0006 0029000000-N SP  Lump Sum 30000.00   REINF BRG APPR **********
(233+87.56 -L- LT)

0007 0029000000-N SP  Lump Sum 40000.00   REINF BRG APPR **********
(233+87.56 -L- RT)

0008 0029000000-N SP  Lump Sum 110000.00   REINF BRG APPR **********
(238+33.00 -L-)

0009 0036000000-E 225  2,250 CY  12.50 28125.00   UNDERCUT EXCAVATION

0010 0106000000-E 230  205,600 CY  11.10 2282160.00   BORROW EXCAVATION

0011 0134000000-E 240  6,630 CY  14.75 97792.50   DRAINAGE DITCH EXCAVATION

0012 0141000000-E 240  1,000 LF  7.75 7750.00   BERM DITCH CONSTRUCTION

0013 0156000000-E 250  22,700 SY  4.00 90800.00   REMOVAL OF EXT ASPHALT PVMT

0014 0177000000-E 250  33,000 SY  2.50 82500.00   BREAKING OF EXT ASPH PVMT

0015 0195000000-E 265  2,500 CY  62.25 155625.00   SELECT GRANULAR MATERIAL

0016 0196000000-E 270  14,050 SY  3.00 42150.00   GEOTEXTILE SOIL STABILIZATION

0017 0199000000-E SP   6,444 SF  44.00 283536.00   TEMPORARY SHORING

0018 0220000000-E SP   1,700 TON 54.50 92650.00   ROCK EMBANKMENTS

0019 0222000000-E SP   1,130 SY  4.30 4859.00   GEOTEXTILE ROCK EMBANK

0020 0223000000-E 275  880 SY  60.00 52800.00   ROCK PLATING

0021 0318000000-E 300  3,979 TON 44.00 175076.00   FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  15,014 SY  4.00 60056.00   FND CONDIT GEOTEXTILE

0023 0335100000-E 305  76 LF  40.00 3040.00   12" DRAINAGE PIPE

0024 0335200000-E 305  2,252 LF  40.00 90080.00   15" DRAINAGE PIPE

0025 0335300000-E 305  440 LF  50.00 22000.00   18" DRAINAGE PIPE

0026 0335400000-E 305  1,860 LF  60.00 111600.00   24" DRAINAGE PIPE

0027 0335500000-E 305  756 LF  86.00 65016.00   30" DRAINAGE PIPE

0028 0343000000-E 310  20 LF  43.00 860.00   15" SIDE DRAIN PIPE

0029 0366000000-E 310  100 LF  55.00 5500.00   15" RC PIPE CULV III

0030 0372000000-E 310  728 LF  57.00 41496.00   18" RC PIPE CULV III

0031 0378000000-E 310  52 LF  75.00 3900.00   24" RC PIPE CULV III

0032 0384000000-E 310  788 LF  90.00 70920.00   30" RC PIPE CULV III

0033 0396000000-E 310  296 LF  140.00 41440.00   42" RC PIPE CULV III

0034 0402000000-E 310  208 LF  160.00 33280.00   48" RC PIPE CULV III

0035 0408000000-E 310  344 LF  200.00 68800.00   54" RC PIPE CULV III

0036 0420000000-E 310  568 LF  285.00 161880.00   66" RC PIPE CULV III

0037 0448200000-E 310  15,432 LF  54.00 833328.00   15" RCP CULV CLASS IV

0038 0448300000-E 310  3,332 LF  56.00 186592.00   18" RCP CULV CLASS IV

0039 0448400000-E 310  4,140 LF  75.00 310500.00   24" RCP CULV CLASS IV
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0040 0448500000-E 310  276 LF  84.00 23184.00   30" RCP CULV CLASS IV

0041 0448700000-E 310  40 LF  140.00 5600.00   42" RCP CULV CLASS IV

0042 0576000000-E 310  200 LF  350.00 70000.00   **" CS PIPE CULV *****"
(72", 0.139")

0043 0582000000-E 310  244 LF  47.00 11468.00   15" CS PIPE CULV 0.064"

0044 0594000000-E 310  68 LF  61.00 4148.00   24" CS PIPE CULV 0.064"

0045 0992000000-E SP   1 EA  640.00 640.00   GENERIC PIPE ITEM (EA)
REMOVE & RESET FES

0046 0995000000-E 340  4,585 LF  22.50 103162.50   PIPE REMOVAL

0047 1011000000-N 500 Lump Sum 390000.00   FINE GRADING

0048 1077000000-E SP   1,690 TON 45.00 76050.00   #57 STONE

0049 1099500000-E 505  4,343 CY  13.00 56459.00   SHALLOW UNDERCUT

0050 1099700000-E 505  9,140 TON 32.25 294765.00   CLASS IV SUBGRD STABILIZATION

0051 1110000000-E 510  1,000 TON 35.40 35400.00   STABILIZER AGGREGATE

0052 1121000000-E 520  8,800 TON 36.60 322080.00   AGGREGATE BASE COURSE

0053 1220000000-E 545  1,000 TON 36.00 36000.00   INCIDENTAL STONE BASE

0054 1275000000-E 600  4,530 GAL 3.00 13590.00   PRIME COAT

0055 1489000000-E 610  42,100 TON 44.00 1852400.00   ASP CONC BASE CRS B25.0B

0056 1498000000-E 610  31,700 TON 45.00 1426500.00   ASP CONC INTR CRS I19.0B

0057 1519000000-E 610  32,200 TON 46.00 1481200.00   ASP CONC SURF CRS S9.5B

0058 1575000000-E 620  5,310 TON 700.00 3717000.00   ASP FOR PLANT MIX

0059 1693000000-E 654  1,610 TON 300.00 483000.00   ASPH PLT MIX PVMT REPAIR

0060 2022000000-E 815  168 CY  45.00 7560.00   SUBDRAIN EXCAVATION

0061 2033000000-E 815  84 CY  85.00 7140.00   SUBDRAIN FINE AGGREGATE

0062 2044000000-E 815  500 LF  13.50 6750.00   6" PERF SUBDRN PIPE

0063 2070000000-N 815  1 EA  600.00 600.00   SUBDRN PIPE OUTLET

0064 2077000000-E 815  6 LF  37.00 222.00   6" OUTLET PIPE

0065 2209000000-E 838  28 CY  1400.00 39200.00   ENDWALLS

0066 2220000000-E 838  77 CY  1360.00 104720.00   REINFORCED ENDWALLS

0067 2253000000-E 840 15.3 CY  460.00 7038.00   PIPE COLLARS

0068 2264000000-E 840 1.96 CY  850.00 1666.00   PIPE PLUGS

0069 2275000000-E SP  613.1 CY  175.00 107292.50   FLOWABLE FILL

0070 2286000000-N 840  324 EA  2070.00 670680.00   MASNRY DRAINAGE STRUCT

0071 2297000000-E 840  15 CY  1685.00 25275.00   MASNRY DRAINAGE STRUCT

0072 2308000000-E 840  134 LF  325.00 43550.00   MASNRY DRAINAGE STRUCT

0073 2354200000-N 840  1 EA  1195.00 1195.00   FRAME W/GRATE 840.24 STD

0074 2364000000-N 840  16 EA  1085.00 17360.00   FRAME W/2GRTS 840.16 STD

0075 2366000000-N 840  20 EA  1085.00 21700.00   FRAME W/2GRTS 840.24 STD

0076 2374000000-N 840  33 EA  975.00 32175.00   FRAME-GRT-HD 840.03 **
(E)

0077 2374000000-N 840  106 EA  975.00 103350.00   FRAME-GRT-HD 840.03 **
(F)
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0078 2374000000-N 840  113 EA  975.00 110175.00   FRAME-GRT-HD 840.03 **
(G)

0079 2396000000-N 840  25 EA  680.00 17000.00   FRAME W/COVER STD 840.54

0080 2440000000-N 852  41 EA  800.00 32800.00   CONC TRANS SECT FOR CATCH BASIN

0081 2451000000-N 852  5 EA  800.00 4000.00   CONC TRANS SECT FOR DROP INLET

0082 2462000000-E SP   3 EA  5000.00 15000.00   **" SLUICE GATE
(15")

0083 2462000000-E SP   1 EA  7000.00 7000.00   **" SLUICE GATE
(18")

0084 2462000000-E SP   5 EA  8000.00 40000.00   **" SLUICE GATE
(24")

0085 2462000000-E SP   2 EA  10000.00 20000.00   **" SLUICE GATE
(30")

0086 2538000000-E 846  5,455 LF  23.50 128192.50   **'-**" CONCRETE CURB & GUTTER
(2'-9")

0087 2542000000-E 846  16,570 LF  19.00 314830.00   1'-6" CONC CURB & GUTTER

0088 2549000000-E 846  34,775 LF  21.40 744185.00   2'-6" CONC CURB & GUTTER

0089 2570000000-N SP   5 EA  720.00 3600.00   MODIFIED CONCRETE FLUME

0090 2591000000-E 848  18,210 SY  38.20 695622.00   4" CONCRETE SIDEWALK

0091 2605000000-N 848  75 EA  1100.00 82500.00   CONCRETE CURB RAMP

0092 2612000000-E 848  1,722 SY  50.00 86100.00   6" CONCRETE DRIVEWAY

0093 2655000000-E 852  2,300 SY  50.00 115000.00   5" MONO CONC ISLDS (KEY IN)

0094 2657000000-E 852  25 SY  55.00 1375.00   **" MONO CONC MEDIAN (*****)
(7", KEYED IN)

0095 2800000000-N 858  1 EA  1250.00 1250.00   ADJ CATCH BASINS

0096 2845000000-N 858  2 EA  700.00 1400.00   ADJ METER OR VALVE BOXES

0097 2905000000-N 859  3 EA  1950.00 5850.00   CONVERT DI TO JB

0098 3000000000-N SP   1 EA  16400.00 16400.00   IMPACT ATTEN TYPE 350

0099 3030000000-E 862  4,675 LF  16.50 77137.50   STL BM GUARDRAIL

0100 3045000000-E 862  325 LF  18.30 5947.50   SBGR SHOP CURVED

0101 3150000000-N 862  10 EA  33.25 332.50   ADDIT GUARDRAIL POSTS

0102 3195000000-N 862  3 EA  525.00 1575.00   GR ANCHOR TYPE AT-1

0103 3210000000-N 862  12 EA  500.00 6000.00   GR ANCHOR TYPE CAT-1

0104 3215000000-N 862  8 EA  1550.00 12400.00   GR ANCHOR TYPE III

0105 3270000000-N SP   14 EA  2000.00 28000.00   GR ANCHOR TYPE 350

0106 3317000000-N 862  3 EA  1580.00 4740.00   GR ANCHOR TYPE B-77

0107 3360000000-E 863  2,844 LF  1.10 3128.40   REMOVE EXISTING GUARDRAIL

0108 3380000000-E 862 237.5 LF  7.50 1781.25   TEMP STL BM GUARDRAIL

0109 3387000000-N 862  1 EA  330.00 330.00   TEMP GDRL ANCH UNITS ******
(CAT-1)

0110 3389100000-N SP   1 EA  1110.00 1110.00   TEMP GDRL ANCH UNITS 350

0111 3533000000-E 866  254 LF  15.00 3810.00   CHN LK FENCE **" FABRIC
(72")

0112 3539000000-E 866  22 EA  72.00 1584.00   MET LINE PST **" CL FEN
(72")
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0113 3545000000-E 866  10 EA  165.00 1650.00   MET TERM PST **" CL FEN
(72")

0114 3557000000-E 866  100 LF  0.55 55.00   ADDITIONAL BARBED WIRE

0115 3564000000-E 866  2 EA  440.00 880.00   SGL GATE **HIGH, **WIDE, **OPEN
(72", 4', 4')

0116 3628000000-E 876  35 TON 64.00 2240.00   RIP RAP, CLASS I

0117 3635000000-E 876  135 TON 64.00 8640.00   RIP RAP, CLASS II

0118 3642000000-E 876  415 TON 50.00 20750.00   RIP RAP, CLASS A

0119 3649000000-E 876  520 TON 55.00 28600.00   RIP RAP, CLASS B

0120 3651000000-E SP   260 TON 72.00 18720.00   BOULDERS

0121 3656000000-E 876  8,565 SY  2.50 21412.50   GEOTEXTILE FOR DRAINGE

0122 3659000000-N SP   5 EA  3000.00 15000.00   PREFORMED SCOUR HOLES

0123 4072000000-E 903  2,805 LF  4.50 12622.50   SUPPORT, 3-LB STL U-CHAN

0124 4096000000-N 904  10 EA  95.00 950.00   SIGN ERECTION, TYPE D

0125 4102000000-N 904  166 EA  55.00 9130.00   SIGN ERECTION, TYPE E

0126 4108000000-N 904  10 EA  95.00 950.00   SIGN ERECTION, TYPE F

0127 4116100000-N 904  6 EA  55.00 330.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0128 4155000000-N 907  109 EA  1.10 119.90   DISPOSE SIGN SYST U-CHAN

0129 4192000000-N 907  5 EA  1.10 5.50   DISPOSE SUPPORT, U-CHAN

0130 4238000000-N 907  5 EA  1.10 5.50   DISPOSE SIGN, D, E, F

0131 4400000000-E 1110  1,368 SF  4.50 6156.00   WORK ZONE SIGNS (STAT)

0132 4405000000-E 1110  768 SF  17.15 13171.20   WORK ZONE SIGNS (PORT)

0133 4410000000-E 1110  141 SF  18.15 2559.15   WORK ZONE SIGNS (BARR)

0134 4415000000-N 1115  3 EA  4335.00 13005.00   FLASHING ARROW BOARD

0135 4420000000-N 1120  7 EA  18050.00 126350.00   PORTABLE CHANGE MSG SIGN

0136 4430000000-N 1130  2,000 EA  72.00 144000.00   DRUMS

0137 4435000000-N 1135  20 EA  32.00 640.00   CONES

0138 4445000000-E 1145  1,632 LF  44.00 71808.00   BARRICADES (TYPE III)

0139 4450000000-N 1150  9,600 HR  25.00 240000.00   FLAGGER

0140 4465000000-N 1160  6 EA  4725.00 28350.00   TEMPORARY CRASH CUSHIONS

0141 4470000000-N 1160  7 EA  1750.00 12250.00   RESET CRASH CUSHION

0142 4480000000-N 1165  4 EA  7500.00 30000.00   TMA

0143 4485000000-E 1170  2,825 LF  20.00 56500.00   PORT CONC BARRIER

0144 4490000000-E 1170  1,260 LF  37.00 46620.00   PORT CONC BARRIER(ANCHRD)

0145 4500000000-E 1170  1,460 LF  4.00 5840.00   RESET PORT CONC BARRIER

0146 4507000000-E 1170  1,375 LF  133.00 182875.00   WATER FILLED BARRIER

0147 4508000000-E 1170  1,670 LF  17.50 29225.00   RESET WATER FILLED BARRIER

0148 4510000000-N SP   1,320 HR  90.00 118800.00   LAW ENFORCEMENT

0149 4516000000-N 1180  50 EA  60.00 3000.00   SKINNY DRUM

0150 4650000000-N 1251  1,319 EA  4.70 6199.30   TEMP RAISED PVMT MRKS

0151 4685000000-E 1205  10,060 LF  0.70 7042.00   THERMO PVT MKG LINES 4"90
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0152 4686000000-E 1205  36,545 LF  0.75 27408.75   THERMO PVT MKG LINES 4"120

0153 4695000000-E 1205  3,175 LF  1.35 4286.25   THERMO PVT MKG LINES 8"90 MILS

0154 4697000000-E 1205  3,439 LF  1.50 5158.50   THERMO PVT MKG LINE 8"120 MILS

0155 4700000000-E 1205  760 LF  3.20 2432.00   12"WIDE THERMO 90 MILS

0156 4710000000-E 1205  1,185 LF  6.30 7465.50   24"WIDE THERMO 120 MILS

0157 4721000000-E 1205  48 EA  94.00 4512.00   THERMO PVT MKG CHARACTER 120

0158 4725000000-E 1205  259 EA  110.00 28490.00   THERMO PVT SYMBOL 90MILS

0159 4770000000-E 1205  2,439 LF  1.80 4390.20   4" COLD APPL PLSTIC LINES TYPE **
(II)

0160 4770000000-E 1205  3,012 LF  1.80 5421.60   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0161 4805000000-N 1205  9 EA  165.00 1485.00   COLD APPL PLASTIC SYM TYPE **
(II)

0162 4805000000-N 1205  7 EA  165.00 1155.00   COLD APPL PLASTIC SYM TYPE **
(IV)

0163 4810000000-E 1205  513,936 LF  0.13 66811.68   PAINT PVMT MARKINGS 4"

0164 4820000000-E 1205  38,751 LF  0.28 10850.28   PAINT PVMT MARKINGS 8"

0165 4835000000-E 1205  5,112 LF  1.00 5112.00   PAINT PVT MKG LINES 24"

0166 4840000000-N 1205  8 EA  31.50 252.00   PAINT PVT MKG CHARACTER

0167 4845000000-N 1205  233 EA  33.25 7747.25   PAINT PVT MKG SYMBOL

0168 4850000000-E 1205  50,201 LF  0.65 32630.65   LINE REMOVAL 4" WIDE

0169 4860000000-E 1205  4,060 LF  1.30 5278.00   LINE REMOVAL 8" WIDE

0170 4870000000-E 1205  500 LF  2.20 1100.00   LINE REMOVAL 24" WIDE

0171 4875000000-N 1205  25 EA  38.00 950.00   REMOVAL OF SYMBL & CHARAC

0172 4900000000-N 1251  33 EA  4.70 155.10   PERM RAISED PVMT MARKERS

0173 4905000000-N 1253  1,447 EA  25.50 36898.50   SNOWPLB PVMT MRKER

0174 5325800000-E 1510  95 LF  81.30 7723.50   8" WATER LINE

0175 5326200000-E 1510  2,299 LF  195.00 448305.00   12" WATER LINE

0176 5546000000-E 1515  1 EA  1900.00 1900.00   8" VALVE

0177 5558000000-E 1515  5 EA  3225.00 16125.00   12" VALVE

0178 5571600000-E 1515  3 EA  4335.00 13005.00   6" TAPPING VALVE

0179 5589200000-E 1515  4 EA  8370.00 33480.00   2" AIR RELEASE VALVE

0180 5648000000-N 1515  48 EA  1850.00 88800.00   RELOCATE WATER METER

0181 5656100000-E 1515  4 EA  2050.00 8200.00   RELC **" RPZ BACKFLOW PREVNT A
(1 1/2")

0182 5656100000-E 1515  1 EA  2050.00 2050.00   RELC **" RPZ BACKFLOW PREVNT A
(1")

0183 5656100000-E 1515  2 EA  2180.00 4360.00   RELC **" RPZ BACKFLOW PREVNT A
(2")

0184 5656100000-E 1515  1 EA  2050.00 2050.00   RELC **" RPZ BACKFLOW PREVNT A
(3/4")

0185 5666000000-E 1515  1 EA  7700.00 7700.00   FIRE HYDRANT

0186 5672000000-N 1515  33 EA  3315.00 109395.00   RELOCATE FIRE HYDRANT

0187 5679200000-E 1515  4 EA  20680.00 82720.00   16" LINE STOP
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0188 5691300000-E 1520  257 LF  160.00 41120.00   8" SANITARY GRAVITY SEWER

0189 5691400000-E 1520  167 LF  195.00 32565.00   10" SANITARY GRAVITY SEWER

0190 5691500000-E 1520  946 LF  325.00 307450.00   12" SANITARY GRAVITY SEWER

0191 5709700000-E 1520  9,247 LF  132.00 1220604.00   16" FORCE MAIN SEWER

0192 5768000000-N 1520  72 EA  4000.00 288000.00   SANITARY SEWER CLEAN-OUT

0193 5775000000-E 1525  10 EA  5620.00 56200.00   4' DIA UTILITY MANHOLE

0194 5781000000-E 1525  106 LF  330.00 34980.00   UTILITY MANHOLE WALL, 4' DIA

0195 5801000000-E 1530  614 LF  17.50 10745.00   ABANDON 8" UTILITY PIPE

0196 5802000000-E 1530  492 LF  20.00 9840.00   ABANDON 10" UTILITY PIPE

0197 5804000000-E 1530  1,190 LF  20.00 23800.00   ABANDON 12" UTILITY PIPE

0198 5810000000-E 1530  3,795 LF  25.00 94875.00   ABANDON 16" UTILITY PIPE

0199 5816000000-N 1530  5 EA  2500.00 12500.00   ABANDON UTILITY MANHOLE

0200 5828000000-N 1530  5 EA  2800.00 14000.00   REMOVE UTILITY MANHOLE

0201 5836000000-E 1540  416 LF  230.00 95680.00   24" ENCASEMENT PIPE

0202 5836200000-E 1540  390 LF  270.00 105300.00   30" ENCASEMENT PIPE

0203 5871700000-E 1550  120 LF  530.00 63600.00   12" TRENCHLESS INSTALL (IN SOIL)

0204 5871710000-E 1550  120 LF  800.00 96000.00   12" TRENCHLESS INSTALL (NOT IN SOIL)

0205 5872200000-E 1550  208 LF  450.00 93600.00   24" TRENCHLESS INSTALL (IN SOIL)

0206 5872210000-E 1550  208 LF  2220.00 461760.00   24" TRENCHLESS INSTALL (NOT IN SOIL)

0207 5872300000-E 1550  195 LF  500.00 97500.00   30" TRENCHLESS INSTALL (IN SOIL)

0208 5872310000-E 1550  195 LF  2220.00 432900.00   30" TRENCHLESS INSTALL (NOT IN SOIL)

0209 5882000000-N SP   1 EA  2280.00 2280.00   GENERIC UTILITY ITEM (EA)
ADJUSTMENT OF WATER METER VAULT TOP

0210 5882000000-N SP   1 EA  6560.00 6560.00   GENERIC UTILITY ITEM (EA)
RELOCATE FIRE WATER METER IN  VAULT

0211 5882000000-N SP   1 EA  12700.00 12700.00   GENERIC UTILITY ITEM (EA)
SUPPORT EXISTING WATER LINE DURING CULVERT
INSTALL

0212 6000000000-E 1605  31,600 LF  2.30 72680.00   TEMPORARY SILT FENCE

0213 6006000000-E 1610  2,440 TON 53.50 130540.00   EROS CONTRL STONE CL A

0214 6009000000-E 1610  7,000 TON 59.00 413000.00   EROS CONTRL STONE CL B

0215 6012000000-E 1610  7,000 TON 51.00 357000.00   SEDIMENT CONTROL STONE

0216 6015000000-E 1615  55 ACR 500.00 27500.00   TEMPORARY MULCHING

0217 6018000000-E 1620  3,700 LB  3.30 12210.00   SEED FOR TEMP SEEDING

0218 6021000000-E 1620 18.5 TON 1330.00 24605.00   FERT FOR TEMP SEEDING

0219 6024000000-E 1622  6,080 LF  15.00 91200.00   TEMPORARY SLOPE DRAINS

0220 6029000000-E SP   7,100 LF  1.85 13135.00   SAFETY FENCE

0221 6030000000-E 1630  24,820 CY  1.00 24820.00   SILT EXCAVATION

0222 6036000000-E 1631  52,000 SY  1.30 67600.00   MATTING FOR EROS CONTROL

0223 6037000000-E SP   2,900 SY  4.90 14210.00   COIR FIBER MAT

0224 6038000000-E SP   1,685 SY  6.00 10110.00   PERM SOIL REINF MAT

0225 6042000000-E 1632  16,660 LF  3.80 63308.00   1/4" HARDWARE CLOTH
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0226 6048000000-E SP   1,200 SY  40.00 48000.00   FLOAT TURBIDITY CURTAIN

0227 6070000000-N 1639  30 EA  2735.00 82050.00   SPECIAL STILLING BASINS

0228 6071012000-E SP   950 LF  12.90 12255.00   COIR FIBER WATTLE

0229 6071020000-E SP   1,400 LB  9.50 13300.00   POLYACRYLAMIDE (PAM)

0230 6071030000-E 1640  6,455 LF  3.80 24529.00   COIR FIBER BAFFLE

0231 6071050000-E SP   35 EA  810.00 28350.00   **" SKIMMER
(1-1/2")

0232 6071050000-E SP   4 EA  940.00 3760.00   **" SKIMMER
(2")

0233 6071050000-E SP   2 EA  1064.00 2128.00   **" SKIMMER
(2-1/2")

0234 6084000000-E 1660  55 ACR 2330.00 128150.00   SEEDING AND MULCHING

0235 6087000000-E 1660  27 ACR 72.00 1944.00   MOWING

0236 6090000000-E 1661  700 LB  11.00 7700.00   SEED FOR REPAIR SEEDING

0237 6093000000-E 1661 2.5 TON 1330.00 3325.00   FERT FOR REPAIR SEEDING

0238 6096000000-E 1662  1,425 LB  2.90 4132.50   SEED FOR SUPP SEEDING

0239 6108000000-E 1665 42.5 TON 790.00 33575.00   FERTILIZER TOPDRESSING

0240 6111000000-E SP   75 LF  50.00 3750.00   IMPERVIOUS DIKE

0241 6114500000-N 1667  30 MHR 70.00 2100.00   SPECIALIZED HAND MOWING

0242 6117000000-N SP   100 EA  555.00 55500.00   RESPONSE FOR EROS CONTROL

0243 6120000000-E SP   52 CY  50.00 2600.00   CULVERT DIVERSION CHANNEL

0244 6123000000-E 1670  5 ACR 890.00 4450.00   REFORESTATION

0245 6126000000-E SP  1.85 ACR 4325.00 8001.25   STREAMBANK REFORESTATION

0246 7048500000-E 1705  40 EA  720.00 28800.00   16" PEDEST SIG HEAD 1 SEC W/CD

0247 7060000000-E 1705  24,975 LF  3.10 77422.50   SIGNAL CABLE

0248 7120000000-E 1705  107 EA  715.00 76505.00   VEHICLE SIGNAL HD (12", 3 SECT)

0249 7132000000-E 1705  11 EA  860.00 9460.00   VEHICLE SIGNAL HD (12", 4 SECT)

0250 7144000000-E 1705  16 EA  1080.00 17280.00   VEHICLE SIGNAL HD (12", 5 SECT)

0251 7252000000-E 1710  19,300 LF  1.60 30880.00   MESSENGER CABLE (1/4")

0252 7264000000-E 1710  5,300 LF  3.10 16430.00   MESSENGER CABLE (3/8")

0253 7279000000-E 1715  730 LF  1.10 803.00   TRACER WIRE

0254 7300000000-E 1715  4,890 LF  5.80 28362.00   UNPAVED TRENCH (***********)
(1, 2")

0255 7300000000-E 1715  500 LF  5.50 2750.00   UNPAVED TRENCH (***********)
(2, 2")

0256 7300100000-E 1715  4,525 LF  3.80 17195.00   UNPAVED TRENCH TEMP LEADIN

0257 7301000000-E 1715  430 LF  15.80 6794.00   DIRECT DRILL (***********)
(2, 2")

0258 7324000000-N 1716  55 EA  215.00 11825.00   JUNCTION BOX (STANDARD SIZE)

0259 7348000000-N 1716  12 EA  500.00 6000.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0260 7360000000-N 1720  14 EA  750.00 10500.00   WOOD POLE

0261 7372000000-N 1721  47 EA  305.00 14335.00   GUY ASSEMBLY

0262 7408000000-E 1722  4 EA  335.00 1340.00   1" RISER WITH WEATHERHEAD
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0263 7420000000-E 1722  29 EA  355.00 10295.00   2" RISER WITH WEATHERHEAD

0264 7430000000-N 1722  1 EA  440.00 440.00   HEAT SHRINK TUB KIT

0265 7444000000-E 1725  20,175 LF  5.40 108945.00   INDUCTIVE LOOP SAWCUT

0266 7456000000-E 1726  42,255 LF  1.15 48593.25   LEAD-IN CABLE(********)
(14-2)

0267 7516000000-E 1730  21,550 LF  1.50 32325.00   COMMUNICATIONS CABLE (** FIBER)
(48)

0268 7528000000-E 1730  1,150 LF  1.50 1725.00   DROP CABLE

0269 7540000000-N 1731  7 EA  1470.00 10290.00   SPLICE ENCLOSURE

0270 7552000000-N 1731  7 EA  1275.00 8925.00   INTERCONNECT CENTER

0271 7564000000-N 1732  7 EA  2000.00 14000.00   FIBER-OPTIC TRANS DROP/REP

0272 7566000000-N 1733  10 EA  110.00 1100.00   DELINEATOR MARKER

0273 7575160000-E 1734  18,575 LF  0.75 13931.25   REM EXT COMM CABLE

0274 7575180000-N 1735  3 EA  280.00 840.00   CABLE TRANSFER

0275 7576000000-N SP   28 EA  5700.00 159600.00   METAL STRAIN SIGNAL POLE

0276 7588000000-N SP   2 EA  8000.00 16000.00   SGNL MAST ARM WITH METAL POLE

0277 7613000000-N SP   30 EA  800.00 24000.00   SOIL TEST

0278 7614100000-E SP   180 CY  790.00 142200.00   DRILLED PIER FOUND

0279 7631000000-N SP   2 EA  165.00 330.00   MAST ARM W/ MTL POLE DES

0280 7636000000-N 1745  18 EA  240.00 4320.00   SIGN FOR SIGNALS

0281 7642100000-N 1743  18 EA  945.00 17010.00   TYPE I POST W/ FOUNDATION

0282 7642200000-N 1743  19 EA  1300.00 24700.00   TYPE II PED W/ FOUNDATION

0283 7684000000-N 1750  7 EA  775.00 5425.00   SIGNAL CABINET FOUNDATION

0284 7756000000-N 1751  7 EA  12200.00 85400.00   CONTLR WITH CBNT, 2070L BASE MTD

0285 7780000000-N 1751  42 EA  90.00 3780.00   DETECTOR CARD (TYPE 2070L)

0286 7901000000-N 1753  7 EA  305.00 2135.00   CABINET BASE EXTENDER

0287 7980000000-N SP   1 EA  10700.00 10700.00   GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONE

0288 7980000000-N SP   1 EA  10700.00 10700.00   GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR- SINGLE ZONE

0289 7990000000-E SP   2,050 LF  1.25 2562.50   GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

0330 2619000000-E 850  83 SY  105.00 8715.00   4" CONCRETE PAVED DITCH

CULVERT ITEMS

0290 8126000000-N 414 Lump Sum 31000.00   CULV EXCAV @ ************
(266+36.00 -L-)

0291 8133000000-E 414  105 TON 45.00 4725.00   FND CONDIT MAT, BOX CULV

0292 8196000000-E 420 146.6 CY  750.00 109950.00   CLASS A CONCRETE (CULV)

0293 8245000000-E 425  20,800 LB  1.50 31200.00   REINF STEEL (CULVERT)
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WALL ITEMS

0294 8801000000-E SP   1,870 SF  70.00 130900.00   MSE RETAIN WALL NO **
(1)

0295 8801000000-E SP   680 SF  70.00 47600.00   MSE RETAIN WALL NO **
(2)

0296 8801000000-E SP   385 SF  70.00 26950.00   MSE RETAIN WALL NO **
(6)

0297 8802014000-E SP   830 SF  211.00 175130.00   SOLDIER PILE RETAINING WALLS

0298 8802030000-E SP   150 SF  95.00 14250.00   SEGMENTAL GRAVITY RETAIN WALLS

STRUCTURE ITEMS

0299 8017000000-N SP  Lump Sum 160000.00   CM&R TEMP ACCESS ***********
(238+33.00 -L-)

0300 8035000000-N 402 Lump Sum 120000.00   REMV EXIST STR **********
(238+33.00 -L-)

0301 8096000000-E 450  1,466 LF  160.00 234560.00   PILE EXCAVATION IN SOIL

0302 8097000000-E 450  179 LF  900.00 161100.00   PILE EXCAVATION NOT IN SOIL

0303 8105540000-E 411  207 LF  910.00 188370.00   3'-6" DRILLD PIER IN SOIL

0304 8105640000-E 411  75 LF  2000.00 150000.00   3'-6" DRILLD PIER NO SOIL

0305 8111400000-E 411 209.8 LF  320.00 67136.00   PERM STL CASING FOR 3'-6" PIER

0306 8113000000-N 411  2 EA  650.00 1300.00   SID INSPECTIONS

0307 8115000000-N 411  2 EA  2100.00 4200.00   CSL TESTING

0308 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(238+33.00 -L-)

0309 8147000000-E 420  20,702 SF  40.00 828080.00   REINF CONCRETE DECK SLAB

0310 8156000000-E SP   8,310 SF  9.00 74790.00   CONCRETE WEARING SURFACE

0311 8161000000-E 420  28,401 SF  0.78 22152.78   GROOVING BRIDGE FLOORS

0312 8175000000-E 420 82.3 CY  600.00 49380.00   CLASS AA CONC (BRIDGE)

0313 8182000000-E 420 421.1 CY  1040.00 437944.00   CLASS A CONCRETE (BRIDGE)

0314 8210000000-N 422 Lump Sum 45000.00   BRG APPR SLAB ***********
(233+87.56 -L- LT LN)

0315 8210000000-N 422 Lump Sum 65000.00   BRG APPR SLAB ***********
(233+87.56 -L- RT LN)

0316 8210000000-N 422 Lump Sum 120000.00   BRG APPR SLAB ***********
(238+33.00 -L-)

0317 8217000000-E 425  71,811 LB  0.87 62475.57   REINF STEEL (BRIDGE)

0318 8224000000-E 425  3,359 LB  1.02 3426.18   EPOXY COAT REINF STL BRDG

0319 8238000000-E 425  7,857 LB  1.53 12021.21   SPIRAL COL REINF STL BRG

0320 8265000000-E 430  2,478 LF  233.00 577374.00   54" PRESTR CONCRETE GIRDR

0321 8364000000-E 450  1,850 LF  45.00 83250.00   HP12X53 PILES

0322 8391000000-N 450  28 EA  120.00 3360.00   STEEL PILE POINTS

0323 8482000000-E 460 603.46 LF  200.00 120692.00   THREE BAR METAL RAIL

0324 8503000000-E 460 219.2 LF  115.00 25208.00   CONCRETE BARRIER RAIL

0325 8608000000-E 876  775 TON 58.00 44950.00   RIP RAP II (2'-0")

0326 8622000000-E 876  850 SY  3.00 2550.00   GEOTEXTILE FOR DRAINAGE

0327 8657000000-N 430 Lump Sum 45000.00   ELASTOMERIC BEARINGS



FEB 04, 2015 08:13 AM

TIP NO U-3615B 2:00 PM 30 /  30 010

GUILFORD

34962.3.FD1

FED AID NO STP-1820(5)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

SR-1820 (SKEET CLUB RD) FROM EAST OF SR-1818 (JOHNSON ST) TO WEST OF NC-68 (EASTCHESTER DR) IN HIGH POINT.

W. C. ENGLISH, INC.

LYNCHBURG,  VA   

C203256JAN 20 2015

3.388 MI

0328 8748000000-E SP  13.3 TON 200.00 2660.00   SELECT MAT CL **
(V)

0329 8753200000-E 430  3,388 LF  310.00 1050280.00   3'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 39340107.45   CONTRACT TOTAL

 

    SUB-TOTAL 33996142.71   ROADWAY ITEMS

    SUB-TOTAL 176875.00   CULVERT ITEMS

    SUB-TOTAL 394830.00   WALL ITEMS

    SUB-TOTAL 4772259.74   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  30898017.15   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  30902347.72   BRANCH HIGHWAYS, INC.

     3  31145895.52   FLATIRON CONSTRUCTORS, INC.- BLYTHE
DEVELOPMENT COMPANY JOIN

     4  31771684.81   JIMMY R. LYNCH & SONS, INC.

     5  32340413.53   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     6  33168776.05   BLYTHE CONSTRUCTION, INC.

     7  39340107.45   W. C. ENGLISH, INC.



FEB 04, 2015 08:13 AM

TIP NO B-4803 2:00 PM 1 /  9 011

ROCKINGHAM

38573.3.FD1

FED AID NO BRZ-1925(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #97 OVER WOLF ISLAND CREEK ON SR-1925 (WORSHAM MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC MOUNT AIRY,  NC

C203515JAN 20 2015

0.303 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 81500.00 85500.00  86000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 9875.00 10000.00  9000.00BRG APP SUB REG TIER**
(16+05.00 -L-)

0003 0043000000-N 226 Lump Sum 250000.00 240000.00  288300.00GRADING

0004 0050000000-E 226  1 ACR 250.00 250.00 2.00 2.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  600 CY  4.00 2400.00 12.00 7200.00 7.00  4200.00UNDERCUT EXCAVATION

0006 0134000000-E 240  95 CY  10.00 950.00 6.00 570.00 10.09  958.55DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  400 CY  22.00 8800.00 18.00 7200.00 8.00  3200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  5.00 2500.00 2.00 1000.00 2.05  1025.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   233 SF  114.00 26562.00 75.00 17475.00 1.00  233.00TEMPORARY SHORING

0010 0318000000-E 300  30 TON 27.00 810.00 26.00 780.00 28.50  855.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  3.00 240.00 3.00 240.00 3.45  276.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  224 LF  34.00 7616.00 34.00 7616.00 38.40  8601.6015" DRAINAGE PIPE

0013 0335850000-E 305  4 EA  500.00 2000.00 110.00 440.00 80.00  320.00**" DRAINAGE PIPE ELBOW
(15")

0014 0995000000-E 340  80 LF  10.00 800.00 12.00 960.00 11.50  920.00PIPE REMOVAL

0015 1121000000-E 520  55 TON 35.00 1925.00 30.00 1650.00 35.00  1925.00AGGREGATE BASE COURSE

0016 1220000000-E 545  500 TON 20.00 10000.00 30.00 15000.00 26.80  13400.00INCIDENTAL STONE BASE

0017 1330000000-E 607  620 SY  10.00 6200.00 10.40 6448.00 13.15  8153.00INCIDENTAL MILLING

0018 1489000000-E 610  1,330 TON 54.45 72418.50 64.00 85120.00 54.45  72418.50ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  830 TON 57.85 48015.50 70.60 58598.00 57.85  48015.50ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  115 TON 714.05 82115.75 598.46 68822.90 714.05  82115.75ASP FOR PLANT MIX

0021 1693000000-E 654  15 TON 125.00 1875.00 300.00 4500.00 50.00  750.00ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  4 EA  1700.00 6800.00 1350.00 5400.00 1300.00  5200.00MASNRY DRAINAGE STRUCT

0023 2365000000-N 840  2 EA  750.00 1500.00 450.00 900.00 880.00  1760.00FRAME W/2GRTS 840.22 STD

0024 2367000000-N 840  2 EA  750.00 1500.00 450.00 900.00 550.00  1100.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  65 LF  35.00 2275.00 50.00 3250.00 60.00  3900.00SHOULDER BERM GUTTER

0026 3030000000-E 862  75 LF  14.00 1050.00 15.00 1125.00 14.00  1050.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  1.00 5.00 11.00 55.00 1.00  5.00ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1350.00 5400.00 1375.00 5500.00 1450.00  5800.00GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1600.00 6400.00 1800.00 7200.00 1650.00  6600.00GR ANCHOR TYPE 350

0030 3387000000-N 862  1 EA  750.00 750.00 1000.00 1000.00 500.00  500.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0031 3635000000-E 876  116 TON 50.00 5800.00 42.00 4872.00 30.00  3480.00RIP RAP, CLASS II

0032 3649000000-E 876  173 TON 30.00 5190.00 38.00 6574.00 32.50  5622.50RIP RAP, CLASS B

0033 3656000000-E 876  1,364 SY  3.00 4092.00 1.80 2455.20 2.40  3273.60GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  273 LF  4.50 1228.50 4.50 1228.50 4.50  1228.50SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  90.00 180.00 90.00 180.00 90.00  180.00SIGN ERECTION, TYPE D

0036 4102000000-N 904  17 EA  50.00 850.00 50.00 850.00 50.00  850.00SIGN ERECTION, TYPE E

0037 4155000000-N 907  7 EA  1.00 7.00 1.00 7.00 1.00  7.00DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  48 SF  10.00 480.00 10.00 480.00 10.00  480.00WORK ZONE SIGNS (STAT)

0039 4405000000-E 1110  96 SF  7.25 696.00 7.25 696.00 15.00  1440.00WORK ZONE SIGNS (PORT)



FEB 04, 2015 08:13 AM

TIP NO B-4803 2:00 PM 2 /  9 011

ROCKINGHAM

38573.3.FD1

FED AID NO BRZ-1925(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #97 OVER WOLF ISLAND CREEK ON SR-1925 (WORSHAM MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC MOUNT AIRY,  NC

C203515JAN 20 2015

0.303 MI

0040 4410000000-E 1110  36 SF  5.00 180.00 5.00 180.00 5.00  180.00WORK ZONE SIGNS (BARR)

0041 4430000000-N 1130  40 EA  39.50 1580.00 48.00 1920.00 50.00  2000.00DRUMS

0042 4435000000-N 1135  10 EA  15.00 150.00 30.00 300.00 25.00  250.00CONES

0043 4445000000-E 1145  50 LF  16.00 800.00 16.00 800.00 16.00  800.00BARRICADES (TYPE III)

0044 4455000000-N 1150  105 DAY 75.00 7875.00 130.00 13650.00 215.00  22575.00FLAGGER

0045 4465000000-N 1160  2 EA  4000.00 8000.00 4000.00 8000.00 4000.00  8000.00TEMPORARY CRASH CUSHIONS

0046 4480000000-N 1165  1 EA  1.00 1.00 16000.00 16000.00 1.00  1.00TMA

0047 4490000000-E 1170  150 LF  28.00 4200.00 30.00 4500.00 30.00  4500.00PORT CONC BARRIER(ANCHRD)

0048 4650000000-N 1251  30 EA  25.00 750.00 25.00 750.00 25.00  750.00TEMP RAISED PVMT MRKS

0049 4810000000-E 1205  25,600 LF  0.24 6144.00 0.24 6144.00 0.24  6144.00PAINT PVMT MARKINGS 4"

0050 6000000000-E 1605  3,100 LF  1.85 5735.00 2.20 6820.00 1.92  5952.00TEMPORARY SILT FENCE

0051 6006000000-E 1610  210 TON 30.00 6300.00 31.00 6510.00 32.75  6877.50EROS CONTRL STONE CL A

0052 6009000000-E 1610  770 TON 30.00 23100.00 32.00 24640.00 20.00  15400.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  495 TON 26.00 12870.00 28.00 13860.00 18.50  9157.50SEDIMENT CONTROL STONE

0054 6015000000-E 1615  5 ACR 1300.00 6500.00 1300.00 6500.00 800.00  4000.00TEMPORARY MULCHING

0055 6018000000-E 1620  300 LB  3.00 900.00 3.00 900.00 3.00  900.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 2.5 TON 1000.00 2500.00 1000.00 2500.00 500.00  1250.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  300 LF  10.00 3000.00 12.00 3600.00 8.00  2400.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   300 LF  1.85 555.00 2.20 660.00 1.88  564.00SAFETY FENCE

0059 6030000000-E 1630  1,030 CY  7.00 7210.00 8.00 8240.00 4.00  4120.00SILT EXCAVATION

0060 6036000000-E 1631  9,100 SY  1.70 15470.00 1.70 15470.00 1.38  12558.00MATTING FOR EROS CONTROL

0061 6037000000-E SP   600 SY  6.50 3900.00 6.50 3900.00 4.00  2400.00COIR FIBER MAT

0062 6038000000-E SP   2,400 SY  6.00 14400.00 6.00 14400.00 4.00  9600.00PERM SOIL REINF MAT

0063 6042000000-E 1632  585 LF  4.15 2427.75 3.50 2047.50 3.75  2193.751/4" HARDWARE CLOTH

0064 6048000000-E SP   150 SY  15.00 2250.00 25.00 3750.00 5.00  750.00FLOAT TURBIDITY CURTAIN

0065 6070000000-N 1639  6 EA  475.00 2850.00 400.00 2400.00 50.00  300.00SPECIAL STILLING BASINS

0066 6071010000-E SP   385 LF  10.00 3850.00 7.00 2695.00 10.00  3850.00WATTLE

0067 6071020000-E SP   280 LB  10.00 2800.00 8.00 2240.00 1.00  280.00POLYACRYLAMIDE (PAM)

0068 6071030000-E 1640  400 LF  6.00 2400.00 6.00 2400.00 8.00  3200.00COIR FIBER BAFFLE

0069 6071050000-E SP   3 EA  1500.00 4500.00 950.00 2850.00 850.00  2550.00**" SKIMMER
(1-1/2")

0070 6084000000-E 1660  5 ACR 2540.00 12700.00 2540.00 12700.00 1800.00  9000.00SEEDING AND MULCHING

0071 6087000000-E 1660 2.5 ACR 50.00 125.00 50.00 125.00 50.00  125.00MOWING

0072 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 3.00  150.00SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 1000.00  250.00FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  125 LB  2.00 250.00 2.00 250.00 3.00  375.00SEED FOR SUPP SEEDING

0075 6108000000-E 1665 3.5 TON 880.00 3080.00 880.00 3080.00 500.00  1750.00FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 30.00 300.00 30.00 300.00 45.00  450.00SPECIALIZED HAND MOWING

0077 6117000000-N SP   18 EA  200.00 3600.00 200.00 3600.00 75.00  1350.00RESPONSE FOR EROS CONTROL

0078 6123000000-E 1670 0.2 ACR 2000.00 400.00 2000.00 400.00 8000.00  1600.00REFORESTATION



FEB 04, 2015 08:13 AM

TIP NO B-4803 2:00 PM 3 /  9 011

ROCKINGHAM

38573.3.FD1

FED AID NO BRZ-1925(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #97 OVER WOLF ISLAND CREEK ON SR-1925 (WORSHAM MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

DELLINGER, INC. SMITH-ROWE, LLC

MONROE,  NC MOUNT AIRY,  NC

C203515JAN 20 2015

0.303 MI

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 15000.00 20000.00  75800.00CM&R TEMP ACCESS ***********
(16+05.00-L-)

0080 8021000000-N SP  Lump Sum 21000.00 40000.00  28000.00REMV EXIST STR **********
(16+05.00-L-)

0081 8105520000-E 411 40.9 LF  1070.00 43763.00 970.00 39673.00 1499.77  61340.593'-0" DRILLD PIER IN SOIL

0082 8105620000-E 411  33 LF  1070.00 35310.00 980.00 32340.00 1499.77  49492.413'-0" DRILLD PIER NO SOIL

0083 8111200000-E 411 22.9 LF  238.50 5461.65 80.00 1832.00 275.00  6297.50PERM STL CASING FOR 3' PIER

0084 8113000000-N 411  1 EA  500.00 500.00 850.00 850.00 565.00  565.00SID INSPECTIONS

0085 8115000000-N 411  1 EA  2100.00 2100.00 2800.00 2800.00 2375.00  2375.00CSL TESTING

0086 8182000000-E 420 79.3 CY  1200.00 95160.00 1000.00 79300.00 739.13  58613.01CLASS A CONCRETE (BRIDGE)

0087 8210000000-N 422 Lump Sum 11800.00 23000.00  18775.00BRG APPR SLAB ***********
(16+05.00-L-)

0088 8217000000-E 425  20,573 LB  1.25 25716.25 1.00 20573.00 1.00  20573.00REINF STEEL (BRIDGE)

0089 8238000000-E 425  2,020 LB  2.50 5050.00 2.50 5050.00 2.36  4767.20SPIRAL COL REINF STL BRG

0090 8364000000-E 450  315 LF  53.65 16899.75 50.00 15750.00 51.56  16241.40HP12X53 PILES

0091 8391000000-N 450  14 EA  184.00 2576.00 250.00 3500.00 195.00  2730.00STEEL PILE POINTS

0092 8475000000-E 460 375.25 LF  102.50 38463.13 100.00 37525.00 128.59  48253.40TWO BAR METAL RAIL

0093 8517000000-E 460 390.25 LF  78.25 30537.06 65.00 25366.25 82.27  32105.871'-**"X*****"CONC PARAPET
(1'-2"X2'-9 1/2")

0094 8608000000-E 876  205 TON 44.55 9132.75 48.00 9840.00 1.00  205.00RIP RAP II (2'-0")

0095 8622000000-E 876  230 SY  2.40 552.00 3.50 805.00 2.20  506.00GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 8243.50 5500.00  5675.00ELASTOMERIC BEARINGS

0097 8753200000-E 430  2,145 LF  200.00 429000.00 226.00 484770.00 219.36  470527.203'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1631599.09 TOTAL 1709975.35 TOTAL  1724539.83CONTRACT TOTAL

 

    SUB-TOTAL 835334.00 SUB-TOTAL 861501.10 SUB-TOTAL  821697.25ROADWAY ITEMS

    SUB-TOTAL 796265.09 SUB-TOTAL 848474.25 SUB-TOTAL  902842.58STRUCTURE ITEMS



FEB 04, 2015 08:13 AM

TIP NO B-4803 2:00 PM 4 /  9 011

ROCKINGHAM

38573.3.FD1

FED AID NO BRZ-1925(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #97 OVER WOLF ISLAND CREEK ON SR-1925 (WORSHAM MILL RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

MOUNTAIN CREEK CONTRACTORS
INC

YOUNG & MCQUEEN GRADING CO
INC

CATAWBA,  NC BURNSVILLE,  NC

C203515JAN 20 2015

0.303 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89000.00 90000.00  92000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 12000.00 15000.00  10000.00BRG APP SUB REG TIER**
(16+05.00 -L-)

0003 0043000000-N 226 Lump Sum 240000.00 400000.00  325000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.15  1.15SUPP CLEARING & GRUBBING

0005 0057000000-E 226  600 CY  12.00 7200.00 8.00 4800.00 5.00  3000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  95 CY  6.00 570.00 15.00 1425.00 8.00  760.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  400 CY  18.00 7200.00 10.00 4000.00 20.00  8000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  2.00 1000.00 2.00 1000.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   233 SF  50.00 11650.00 50.00 11650.00 50.00  11650.00TEMPORARY SHORING

0010 0318000000-E 300  30 TON 26.00 780.00 25.00 750.00 20.00  600.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  3.00 240.00 2.00 160.00 1.20  96.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  224 LF  34.00 7616.00 45.00 10080.00 35.00  7840.0015" DRAINAGE PIPE

0013 0335850000-E 305  4 EA  110.00 440.00 500.00 2000.00 75.00  300.00**" DRAINAGE PIPE ELBOW
(15")

0014 0995000000-E 340  80 LF  12.00 960.00 5.00 400.00 10.00  800.00PIPE REMOVAL

0015 1121000000-E 520  55 TON 30.00 1650.00 35.00 1925.00 20.00  1100.00AGGREGATE BASE COURSE

0016 1220000000-E 545  500 TON 30.00 15000.00 20.00 10000.00 25.00  12500.00INCIDENTAL STONE BASE

0017 1330000000-E 607  620 SY  10.00 6200.00 10.40 6448.00 8.00  4960.00INCIDENTAL MILLING

0018 1489000000-E 610  1,330 TON 54.45 72418.50 54.45 72418.50 68.00  90440.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  830 TON 57.85 48015.50 57.85 48015.50 85.00  70550.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  115 TON 714.05 82115.75 714.05 82115.75 730.00  83950.00ASP FOR PLANT MIX

0021 1693000000-E 654  15 TON 200.00 3000.00 200.00 3000.00 250.00  3750.00ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  4 EA  1350.00 5400.00 1500.00 6000.00 1500.00  6000.00MASNRY DRAINAGE STRUCT

0023 2365000000-N 840  2 EA  450.00 900.00 500.00 1000.00 500.00  1000.00FRAME W/2GRTS 840.22 STD

0024 2367000000-N 840  2 EA  450.00 900.00 750.00 1500.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  65 LF  65.00 4225.00 25.00 1625.00 40.00  2600.00SHOULDER BERM GUTTER

0026 3030000000-E 862  75 LF  14.00 1050.00 14.00 1050.00 17.35  1301.25STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 12.70  63.50ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1450.00 5800.00 1450.00 5800.00 1600.00  6400.00GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 2100.00  8400.00GR ANCHOR TYPE 350

0030 3387000000-N 862  1 EA  500.00 500.00 500.00 500.00 115.00  115.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0031 3635000000-E 876  116 TON 42.00 4872.00 45.00 5220.00 40.00  4640.00RIP RAP, CLASS II

0032 3649000000-E 876  173 TON 38.00 6574.00 40.00 6920.00 50.00  8650.00RIP RAP, CLASS B

0033 3656000000-E 876  1,364 SY  1.80 2455.20 2.00 2728.00 1.20  1636.80GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  273 LF  4.50 1228.50 4.50 1228.50 5.20  1419.60SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  90.00 180.00 90.00 180.00 104.00  208.00SIGN ERECTION, TYPE D

0036 4102000000-N 904  17 EA  50.00 850.00 50.00 850.00 57.75  981.75SIGN ERECTION, TYPE E

0037 4155000000-N 907  7 EA  1.00 7.00 1.00 7.00 1.15  8.05DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  48 SF  10.00 480.00 10.00 480.00 11.55  554.40WORK ZONE SIGNS (STAT)

0039 4405000000-E 1110  96 SF  30.00 2880.00 7.25 696.00 8.40  806.40WORK ZONE SIGNS (PORT)



FEB 04, 2015 08:13 AM

TIP NO B-4803 2:00 PM 5 /  9 011

ROCKINGHAM

38573.3.FD1

FED AID NO BRZ-1925(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #97 OVER WOLF ISLAND CREEK ON SR-1925 (WORSHAM MILL RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

MOUNTAIN CREEK CONTRACTORS
INC

YOUNG & MCQUEEN GRADING CO
INC

CATAWBA,  NC BURNSVILLE,  NC

C203515JAN 20 2015

0.303 MI

0040 4410000000-E 1110  36 SF  5.00 180.00 5.00 180.00 5.80  208.80WORK ZONE SIGNS (BARR)

0041 4430000000-N 1130  40 EA  40.00 1600.00 59.67 2386.80 45.60  1824.00DRUMS

0042 4435000000-N 1135  10 EA  15.00 150.00 19.09 190.90 17.35  173.50CONES

0043 4445000000-E 1145  50 LF  16.00 800.00 16.00 800.00 18.50  925.00BARRICADES (TYPE III)

0044 4455000000-N 1150  105 DAY 130.00 13650.00 189.28 19874.40 180.10  18910.50FLAGGER

0045 4465000000-N 1160  2 EA  4000.00 8000.00 4000.00 8000.00 4617.60  9235.20TEMPORARY CRASH CUSHIONS

0046 4480000000-N 1165  1 EA  1000.00 1000.00 7500.00 7500.00 9000.00  9000.00TMA

0047 4490000000-E 1170  150 LF  30.00 4500.00 28.00 4200.00 34.65  5197.50PORT CONC BARRIER(ANCHRD)

0048 4650000000-N 1251  30 EA  25.00 750.00 20.00 600.00 30.00  900.00TEMP RAISED PVMT MRKS

0049 4810000000-E 1205  25,600 LF  0.24 6144.00 0.30 7680.00 0.30  7680.00PAINT PVMT MARKINGS 4"

0050 6000000000-E 1605  3,100 LF  2.20 6820.00 2.20 6820.00 2.15  6665.00TEMPORARY SILT FENCE

0051 6006000000-E 1610  210 TON 31.00 6510.00 30.00 6300.00 50.00  10500.00EROS CONTRL STONE CL A

0052 6009000000-E 1610  770 TON 32.00 24640.00 30.00 23100.00 50.00  38500.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  495 TON 28.00 13860.00 25.00 12375.00 30.00  14850.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615  5 ACR 1300.00 6500.00 1300.00 6500.00 1500.00  7500.00TEMPORARY MULCHING

0055 6018000000-E 1620  300 LB  3.00 900.00 3.00 900.00 3.50  1050.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 2.5 TON 1000.00 2500.00 1000.00 2500.00 1150.00  2875.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  300 LF  12.00 3600.00 10.00 3000.00 10.00  3000.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   300 LF  2.20 660.00 2.20 660.00 3.00  900.00SAFETY FENCE

0059 6030000000-E 1630  1,030 CY  8.00 8240.00 4.00 4120.00 6.00  6180.00SILT EXCAVATION

0060 6036000000-E 1631  9,100 SY  1.70 15470.00 1.70 15470.00 2.00  18200.00MATTING FOR EROS CONTROL

0061 6037000000-E SP   600 SY  6.50 3900.00 6.50 3900.00 7.50  4500.00COIR FIBER MAT

0062 6038000000-E SP   2,400 SY  6.00 14400.00 6.00 14400.00 6.95  16680.00PERM SOIL REINF MAT

0063 6042000000-E 1632  585 LF  3.50 2047.50 3.50 2047.50 5.00  2925.001/4" HARDWARE CLOTH

0064 6048000000-E SP   150 SY  20.00 3000.00 25.00 3750.00 37.50  5625.00FLOAT TURBIDITY CURTAIN

0065 6070000000-N 1639  6 EA  160.00 960.00 400.00 2400.00 475.00  2850.00SPECIAL STILLING BASINS

0066 6071010000-E SP   385 LF  6.00 2310.00 8.00 3080.00 8.70  3349.50WATTLE

0067 6071020000-E SP   280 LB  10.00 2800.00 10.00 2800.00 10.20  2856.00POLYACRYLAMIDE (PAM)

0068 6071030000-E 1640  400 LF  6.00 2400.00 6.00 2400.00 3.65  1460.00COIR FIBER BAFFLE

0069 6071050000-E SP   3 EA  950.00 2850.00 1000.00 3000.00 500.00  1500.00**" SKIMMER
(1-1/2")

0070 6084000000-E 1660  5 ACR 2540.00 12700.00 2540.00 12700.00 3000.00  15000.00SEEDING AND MULCHING

0071 6087000000-E 1660 2.5 ACR 10.00 25.00 50.00 125.00 60.00  150.00MOWING

0072 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 9.25  462.50SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 900.00 225.00 900.00 225.00 1100.00  275.00FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  125 LB  2.00 250.00 2.00 250.00 2.35  293.75SEED FOR SUPP SEEDING

0075 6108000000-E 1665 3.5 TON 880.00 3080.00 880.00 3080.00 1015.00  3552.50FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 10.00 100.00 30.00 300.00 50.00  500.00SPECIALIZED HAND MOWING

0077 6117000000-N SP   18 EA  1.00 18.00 200.00 3600.00 230.00  4140.00RESPONSE FOR EROS CONTROL

0078 6123000000-E 1670 0.2 ACR 2000.00 400.00 2000.00 400.00 2500.00  500.00REFORESTATION



FEB 04, 2015 08:13 AM

TIP NO B-4803 2:00 PM 6 /  9 011

ROCKINGHAM

38573.3.FD1

FED AID NO BRZ-1925(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #97 OVER WOLF ISLAND CREEK ON SR-1925 (WORSHAM MILL RD).

R.E. BURNS & SONS CO., INC.

STATESVILLE,  NC

MOUNTAIN CREEK CONTRACTORS
INC

YOUNG & MCQUEEN GRADING CO
INC

CATAWBA,  NC BURNSVILLE,  NC

C203515JAN 20 2015

0.303 MI

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 22000.00 25000.00  12500.00CM&R TEMP ACCESS ***********
(16+05.00-L-)

0080 8021000000-N SP  Lump Sum 28000.00 50000.00  30000.00REMV EXIST STR **********
(16+05.00-L-)

0081 8105520000-E 411 40.9 LF  1000.00 40900.00 1000.00 40900.00 1250.00  51125.003'-0" DRILLD PIER IN SOIL

0082 8105620000-E 411  33 LF  1000.00 33000.00 1000.00 33000.00 1250.00  41250.003'-0" DRILLD PIER NO SOIL

0083 8111200000-E 411 22.9 LF  30.00 687.00 250.00 5725.00 250.00  5725.00PERM STL CASING FOR 3' PIER

0084 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 1000.00  1000.00SID INSPECTIONS

0085 8115000000-N 411  1 EA  2450.00 2450.00 2100.00 2100.00 2500.00  2500.00CSL TESTING

0086 8182000000-E 420 79.3 CY  990.00 78507.00 1000.00 79300.00 850.00  67405.00CLASS A CONCRETE (BRIDGE)

0087 8210000000-N 422 Lump Sum 18000.00 30000.00  20000.00BRG APPR SLAB ***********
(16+05.00-L-)

0088 8217000000-E 425  20,573 LB  1.30 26744.90 1.50 30859.50 1.35  27773.55REINF STEEL (BRIDGE)

0089 8238000000-E 425  2,020 LB  5.50 11110.00 2.00 4040.00 2.95  5959.00SPIRAL COL REINF STL BRG

0090 8364000000-E 450  315 LF  75.00 23625.00 50.00 15750.00 80.00  25200.00HP12X53 PILES

0091 8391000000-N 450  14 EA  200.00 2800.00 150.00 2100.00 140.00  1960.00STEEL PILE POINTS

0092 8475000000-E 460 375.25 LF  118.00 44279.50 120.00 45030.00 133.15  49964.54TWO BAR METAL RAIL

0093 8517000000-E 460 390.25 LF  100.00 39025.00 75.00 29268.75 92.15  35961.541'-**"X*****"CONC PARAPET
(1'-2"X2'-9 1/2")

0094 8608000000-E 876  205 TON 42.00 8610.00 45.00 9225.00 50.00  10250.00RIP RAP II (2'-0")

0095 8622000000-E 876  230 SY  2.00 460.00 3.00 690.00 1.75  402.50GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 7200.00 10000.00  4975.00ELASTOMERIC BEARINGS

0097 8753200000-E 430  2,145 LF  270.00 579150.00 200.00 429000.00 208.00  446160.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1797351.35 TOTAL 1842180.10 TOTAL  1845086.78CONTRACT TOTAL

 

    SUB-TOTAL 830302.95 SUB-TOTAL 999691.85 SUB-TOTAL  1004975.65ROADWAY ITEMS

    SUB-TOTAL 967048.40 SUB-TOTAL 842488.25 SUB-TOTAL  840111.13STRUCTURE ITEMS



FEB 04, 2015 08:13 AM

TIP NO B-4803 2:00 PM 7 /  9 011

ROCKINGHAM

38573.3.FD1

FED AID NO BRZ-1925(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #97 OVER WOLF ISLAND CREEK ON SR-1925 (WORSHAM MILL RD).

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

BLYTHE DEVELOPMENT CO. HAYMES BROTHERS, INC.

CHARLOTTE,  NC CHATHAM,  VA

C203515JAN 20 2015

0.303 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93221.14 93500.00  75000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 12086.46 18000.00  10000.00BRG APP SUB REG TIER**
(16+05.00 -L-)

0003 0043000000-N 226 Lump Sum 322935.88 275000.00  400000.00GRADING

0004 0050000000-E 226  1 ACR 28.02 28.02 250.00 250.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  600 CY  5.33 3198.00 4.00 2400.00 10.00  6000.00UNDERCUT EXCAVATION

0006 0134000000-E 240  95 CY  46.96 4461.20 10.00 950.00 25.00  2375.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  400 CY  27.48 10992.00 22.00 8800.00 28.00  11200.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  4.11 2055.00 5.00 2500.00 3.00  1500.00GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   233 SF  125.93 29341.69 70.00 16310.00 25.00  5825.00TEMPORARY SHORING

0010 0318000000-E 300  30 TON 27.99 839.70 27.00 810.00 39.40  1182.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  80 SY  7.20 576.00 3.00 240.00 6.16  492.80FND CONDIT GEOTEXTILE

0012 0335200000-E 305  224 LF  75.04 16808.96 34.00 7616.00 47.89  10727.3615" DRAINAGE PIPE

0013 0335850000-E 305  4 EA  205.20 820.80 500.00 2000.00 311.76  1247.04**" DRAINAGE PIPE ELBOW
(15")

0014 0995000000-E 340  80 LF  6.95 556.00 10.00 800.00 20.20  1616.00PIPE REMOVAL

0015 1121000000-E 520  55 TON 72.48 3986.40 35.00 1925.00 25.00  1375.00AGGREGATE BASE COURSE

0016 1220000000-E 545  500 TON 28.00 14000.00 20.00 10000.00 22.00  11000.00INCIDENTAL STONE BASE

0017 1330000000-E 607  620 SY  10.40 6448.00 10.40 6448.00 10.40  6448.00INCIDENTAL MILLING

0018 1489000000-E 610  1,330 TON 64.00 85120.00 64.00 85120.00 70.00  93100.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  830 TON 70.60 58598.00 70.60 58598.00 80.00  66400.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  115 TON 598.46 68822.90 598.46 68822.90 600.00  69000.00ASP FOR PLANT MIX

0021 1693000000-E 654  15 TON 300.00 4500.00 300.00 4500.00 300.00  4500.00ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  4 EA  2083.72 8334.88 1700.00 6800.00 2072.69  8290.76MASNRY DRAINAGE STRUCT

0023 2365000000-N 840  2 EA  1126.59 2253.18 750.00 1500.00 1030.16  2060.32FRAME W/2GRTS 840.22 STD

0024 2367000000-N 840  2 EA  1094.57 2189.14 750.00 1500.00 1030.16  2060.32FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  65 LF  70.35 4572.75 35.00 2275.00 40.00  2600.00SHOULDER BERM GUTTER

0026 3030000000-E 862  75 LF  15.00 1125.00 15.00 1125.00 14.00  1050.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 1.00  5.00ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1375.00 5500.00 1375.00 5500.00 1450.00  5800.00GR ANCHOR TYPE III

0029 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1650.00  6600.00GR ANCHOR TYPE 350

0030 3387000000-N 862  1 EA  1000.00 1000.00 1000.00 1000.00 500.00  500.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0031 3635000000-E 876  116 TON 60.00 6960.00 50.00 5800.00 45.00  5220.00RIP RAP, CLASS II

0032 3649000000-E 876  173 TON 56.80 9826.40 30.00 5190.00 35.00  6055.00RIP RAP, CLASS B

0033 3656000000-E 876  1,364 SY  4.32 5892.48 3.00 4092.00 3.00  4092.00GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  273 LF  4.50 1228.50 5.05 1378.65 4.50  1228.50SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  90.00 180.00 89.50 179.00 90.00  180.00SIGN ERECTION, TYPE D

0036 4102000000-N 904  17 EA  50.00 850.00 54.80 931.60 50.00  850.00SIGN ERECTION, TYPE E

0037 4155000000-N 907  7 EA  1.00 7.00 5.00 35.00 1.00  7.00DISPOSE SIGN SYST U-CHAN

0038 4400000000-E 1110  48 SF  10.00 480.00 6.80 326.40 10.00  480.00WORK ZONE SIGNS (STAT)

0039 4405000000-E 1110  96 SF  7.25 696.00 8.85 849.60 7.25  696.00WORK ZONE SIGNS (PORT)



FEB 04, 2015 08:13 AM

TIP NO B-4803 2:00 PM 8 /  9 011

ROCKINGHAM

38573.3.FD1

FED AID NO BRZ-1925(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #97 OVER WOLF ISLAND CREEK ON SR-1925 (WORSHAM MILL RD).

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

BLYTHE DEVELOPMENT CO. HAYMES BROTHERS, INC.

CHARLOTTE,  NC CHATHAM,  VA

C203515JAN 20 2015

0.303 MI

0040 4410000000-E 1110  36 SF  5.00 180.00 6.95 250.20 5.00  180.00WORK ZONE SIGNS (BARR)

0041 4430000000-N 1130  40 EA  86.84 3473.60 44.00 1760.00 39.50  1580.00DRUMS

0042 4435000000-N 1135  10 EA  40.74 407.40 15.95 159.50 15.00  150.00CONES

0043 4445000000-E 1145  50 LF  16.00 800.00 18.85 942.50 16.00  800.00BARRICADES (TYPE III)

0044 4455000000-N 1150  105 DAY 200.00 21000.00 200.00 21000.00 225.00  23625.00FLAGGER

0045 4465000000-N 1160  2 EA  4000.00 8000.00 4850.00 9700.00 4000.00  8000.00TEMPORARY CRASH CUSHIONS

0046 4480000000-N 1165  1 EA  10000.00 10000.00 15580.00 15580.00 10000.00  10000.00TMA

0047 4490000000-E 1170  150 LF  30.00 4500.00 28.00 4200.00 30.00  4500.00PORT CONC BARRIER(ANCHRD)

0048 4650000000-N 1251  30 EA  25.00 750.00 25.00 750.00 20.00  600.00TEMP RAISED PVMT MRKS

0049 4810000000-E 1205  25,600 LF  0.24 6144.00 0.24 6144.00 0.30  7680.00PAINT PVMT MARKINGS 4"

0050 6000000000-E 1605  3,100 LF  2.20 6820.00 1.85 5735.00 1.85  5735.00TEMPORARY SILT FENCE

0051 6006000000-E 1610  210 TON 56.80 11928.00 30.00 6300.00 24.00  5040.00EROS CONTRL STONE CL A

0052 6009000000-E 1610  770 TON 56.81 43743.70 30.00 23100.00 28.00  21560.00EROS CONTRL STONE CL B

0053 6012000000-E 1610  495 TON 44.20 21879.00 32.00 15840.00 24.00  11880.00SEDIMENT CONTROL STONE

0054 6015000000-E 1615  5 ACR 797.50 3987.50 1300.00 6500.00 1300.00  6500.00TEMPORARY MULCHING

0055 6018000000-E 1620  300 LB  5.50 1650.00 3.00 900.00 3.00  900.00SEED FOR TEMP SEEDING

0056 6021000000-E 1620 2.5 TON 990.00 2475.00 1000.00 2500.00 1000.00  2500.00FERT FOR TEMP SEEDING

0057 6024000000-E 1622  300 LF  13.13 3939.00 10.00 3000.00 15.00  4500.00TEMPORARY SLOPE DRAINS

0058 6029000000-E SP   300 LF  2.20 660.00 1.85 555.00 1.85  555.00SAFETY FENCE

0059 6030000000-E 1630  1,030 CY  7.56 7786.80 7.00 7210.00 15.00  15450.00SILT EXCAVATION

0060 6036000000-E 1631  9,100 SY  1.22 11102.00 1.70 15470.00 1.70  15470.00MATTING FOR EROS CONTROL

0061 6037000000-E SP   600 SY  13.75 8250.00 6.50 3900.00 6.50  3900.00COIR FIBER MAT

0062 6038000000-E SP   2,400 SY  2.00 4800.00 6.00 14400.00 6.00  14400.00PERM SOIL REINF MAT

0063 6042000000-E 1632  585 LF  3.50 2047.50 9.00 5265.00 4.15  2427.751/4" HARDWARE CLOTH

0064 6048000000-E SP   150 SY  19.11 2866.50 45.00 6750.00 25.00  3750.00FLOAT TURBIDITY CURTAIN

0065 6070000000-N 1639  6 EA  972.75 5836.50 350.00 2100.00 5000.00  30000.00SPECIAL STILLING BASINS

0066 6071010000-E SP   385 LF  8.22 3164.70 7.50 2887.50 7.50  2887.50WATTLE

0067 6071020000-E SP   280 LB  9.90 2772.00 20.00 5600.00 20.00  5600.00POLYACRYLAMIDE (PAM)

0068 6071030000-E 1640  400 LF  5.25 2100.00 3.15 1260.00 3.15  1260.00COIR FIBER BAFFLE

0069 6071050000-E SP   3 EA  350.00 1050.00 1500.00 4500.00 500.00  1500.00**" SKIMMER
(1-1/2")

0070 6084000000-E 1660  5 ACR 1676.99 8384.95 2540.00 12700.00 2540.00  12700.00SEEDING AND MULCHING

0071 6087000000-E 1660 2.5 ACR 137.50 343.75 50.00 125.00 50.00  125.00MOWING

0072 6090000000-E 1661  50 LB  6.88 344.00 8.00 400.00 8.00  400.00SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 990.00 247.50 900.00 225.00 900.00  225.00FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  125 LB  6.88 860.00 2.00 250.00 2.00  250.00SEED FOR SUPP SEEDING

0075 6108000000-E 1665 3.5 TON 990.00 3465.00 880.00 3080.00 880.00  3080.00FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 88.00 880.00 30.00 300.00 30.00  300.00SPECIALIZED HAND MOWING

0077 6117000000-N SP   18 EA  200.00 3600.00 200.00 3600.00 200.00  3600.00RESPONSE FOR EROS CONTROL

0078 6123000000-E 1670 0.2 ACR 2000.00 400.00 2000.00 400.00 2000.00  400.00REFORESTATION
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TIP NO B-4803 2:00 PM 9 /  9 011

ROCKINGHAM

38573.3.FD1

FED AID NO BRZ-1925(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #97 OVER WOLF ISLAND CREEK ON SR-1925 (WORSHAM MILL RD).

CAROLINA BRIDGE CO., INC.

ORANGEBURG,  SC

BLYTHE DEVELOPMENT CO. HAYMES BROTHERS, INC.

CHARLOTTE,  NC CHATHAM,  VA

C203515JAN 20 2015

0.303 MI

STRUCTURE ITEMS

0079 8017000000-N SP  Lump Sum 63208.23 22500.00  15000.00CM&R TEMP ACCESS ***********
(16+05.00-L-)

0080 8021000000-N SP  Lump Sum 40705.13 30000.00  25000.00REMV EXIST STR **********
(16+05.00-L-)

0081 8105520000-E 411 40.9 LF  1119.83 45801.05 1000.00 40900.00 1200.00  49080.003'-0" DRILLD PIER IN SOIL

0082 8105620000-E 411  33 LF  1182.79 39032.07 1100.00 36300.00 1200.00  39600.003'-0" DRILLD PIER NO SOIL

0083 8111200000-E 411 22.9 LF  232.00 5312.80 289.00 6618.10 240.00  5496.00PERM STL CASING FOR 3' PIER

0084 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 2200.00  2200.00SID INSPECTIONS

0085 8115000000-N 411  1 EA  2100.00 2100.00 2100.00 2100.00 500.00  500.00CSL TESTING

0086 8182000000-E 420 79.3 CY  1206.67 95688.93 1200.00 95160.00 1400.00  111020.00CLASS A CONCRETE (BRIDGE)

0087 8210000000-N 422 Lump Sum 28897.46 15500.00  25000.00BRG APPR SLAB ***********
(16+05.00-L-)

0088 8217000000-E 425  20,573 LB  1.20 24687.60 1.00 20573.00 1.00  20573.00REINF STEEL (BRIDGE)

0089 8238000000-E 425  2,020 LB  2.11 4262.20 2.25 4545.00 1.75  3535.00SPIRAL COL REINF STL BRG

0090 8364000000-E 450  315 LF  86.89 27370.35 56.75 17876.25 55.00  17325.00HP12X53 PILES

0091 8391000000-N 450  14 EA  96.08 1345.12 175.00 2450.00 100.00  1400.00STEEL PILE POINTS

0092 8475000000-E 460 375.25 LF  106.50 39964.13 118.00 44279.50 125.00  46906.25TWO BAR METAL RAIL

0093 8517000000-E 460 390.25 LF  61.73 24090.13 57.00 22244.25 90.00  35122.501'-**"X*****"CONC PARAPET
(1'-2"X2'-9 1/2")

0094 8608000000-E 876  205 TON 61.98 12705.90 50.00 10250.00 50.00  10250.00RIP RAP II (2'-0")

0095 8622000000-E 876  230 SY  4.32 993.60 3.00 690.00 5.00  1150.00GEOTEXTILE FOR DRAINAGE

0096 8657000000-N 430 Lump Sum 5499.04 5600.00  6500.00ELASTOMERIC BEARINGS

0097 8753200000-E 430  2,145 LF  178.03 381874.35 270.50 580222.50 205.00  439725.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1864422.97 TOTAL 1883974.45 TOTAL  1917156.10CONTRACT TOTAL

 

    SUB-TOTAL 1020384.88 SUB-TOTAL 925665.85 SUB-TOTAL  1061773.35ROADWAY ITEMS

    SUB-TOTAL 844038.09 SUB-TOTAL 958308.60 SUB-TOTAL  855382.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1631599.09   DANE CONSTRUCTION, INC.

     2  1709975.35   DELLINGER, INC.

     3  1724539.83   SMITH-ROWE, LLC

     4  1797351.35   R.E. BURNS & SONS CO., INC.

     5  1842180.10   MOUNTAIN CREEK CONTRACTORS INC

     6  1845086.78   YOUNG & MCQUEEN GRADING CO INC

     7  1864422.97   CAROLINA BRIDGE CO., INC.

     8  1883974.45   BLYTHE DEVELOPMENT CO.

     9  1917156.10   HAYMES BROTHERS, INC.



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 1 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

KEYSTONE CONTRACTING CO.,
INC

COUNTRY BOY LANDSCAPING INC

GRIFTON,  NC HARMONY,  NC

C203516JAN 20 2015

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24410.00 25300.00  25000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 7245.00 8000.00  9000.00BRG APP SUB REG TIER**
(16+02.00 -L-)

0003 0043000000-N 226 Lump Sum 28126.00 32000.00  80000.00GRADING

0004 0050000000-E 226  1 ACR 250.00 250.00 1.00 1.00 0.01  0.01SUPP CLEARING & GRUBBING

0005 0057000000-E 226  260 CY  15.00 3900.00 10.00 2600.00 10.00  2600.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  22.00 4400.00 33.50 6700.00 8.00  1600.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  500 SY  5.00 2500.00 3.00 1500.00 0.50  250.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  30 TON 30.00 900.00 27.00 810.00 29.00  870.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  70 SY  4.00 280.00 5.00 350.00 4.50  315.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  16 LF  30.00 480.00 28.00 448.00 42.00  672.0015" DRAINAGE PIPE

0011 0343000000-E 310  48 LF  32.00 1536.00 28.00 1344.00 42.00  2016.0015" SIDE DRAIN PIPE

0012 0344000000-E 310  60 LF  36.00 2160.00 35.00 2100.00 44.00  2640.0018" SIDE DRAIN PIPE

0013 0354000000-E 310  68 LF  48.00 3264.00 32.00 2176.00 46.00  3128.00***" RC PIPE CULV *****
(15", V)

0014 0995000000-E 340  21 LF  10.00 210.00 16.00 336.00 10.00  210.00PIPE REMOVAL

0015 0996000000-N 350  7 EA  500.00 3500.00 300.00 2100.00 1000.00  7000.00PIPE CLEAN-OUT

0016 1099500000-E 505  100 CY  15.00 1500.00 12.00 1200.00 5.00  500.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 30.00 6000.00 21.50 4300.00 27.00  5400.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  75 TON 34.00 2550.00 25.00 1875.00 27.00  2025.00AGGREGATE BASE COURSE

0019 1220000000-E 545  50 TON 28.00 1400.00 24.00 1200.00 27.00  1350.00INCIDENTAL STONE BASE

0020 1489000000-E 610  220 TON 60.00 13200.00 60.00 13200.00 60.00  13200.00ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  170 TON 69.00 11730.00 69.00 11730.00 69.00  11730.00ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  25 TON 685.00 17125.00 685.00 17125.00 685.00  17125.00ASP FOR PLANT MIX

0023 2286000000-N 840  3 EA  1700.00 5100.00 2500.00 7500.00 1250.00  3750.00MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  3 EA  750.00 2250.00 550.00 1650.00 1000.00  3000.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  30 LF  35.00 1050.00 28.00 840.00 80.00  2400.00SHOULDER BERM GUTTER

0026 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 16.00  800.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  13.00 65.00 11.00 55.00 13.00  65.00ADDIT GUARDRAIL POSTS

0028 3180000000-N 862  3 EA  1700.00 5100.00 1400.00 4200.00 1700.00  5100.00GR ANCHOR TYPE **********
(350 TL-2)

0029 3215000000-N 862  4 EA  1400.00 5600.00 1325.00 5300.00 1400.00  5600.00GR ANCHOR TYPE III

0030 3270000000-N SP   1 EA  1780.00 1780.00 1900.00 1900.00 1875.00  1875.00GR ANCHOR TYPE 350

0031 3578000000-N SP   2 EA  650.00 1300.00 600.00 1200.00 750.00  1500.00GENERIC FENCING ITEM (EA)
RESET EXISTING GATE

0032 3649000000-E 876  11 TON 38.00 418.00 38.00 418.00 40.00  440.00RIP RAP, CLASS B

0033 3656000000-E 876  616 SY  3.00 1848.00 2.00 1232.00 2.25  1386.00GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  61 LF  3.45 210.45 3.69 225.09 3.80  231.80SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  80.00 160.00 80.00 160.00 80.00  160.00SIGN ERECTION, TYPE D

0036 4155000000-N 907  8 EA  3.50 28.00 3.50 28.00 3.50  28.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  310 SF  3.45 1069.50 3.45 1069.50 3.80  1178.00WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  104 SF  4.00 416.00 4.00 416.00 4.40  457.60WORK ZONE SIGNS (BARR)



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 2 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

KEYSTONE CONTRACTING CO.,
INC

COUNTRY BOY LANDSCAPING INC

GRIFTON,  NC HARMONY,  NC

C203516JAN 20 2015

0.066 MI

0039 4445000000-E 1145  96 LF  11.85 1137.60 11.85 1137.60 13.00  1248.00BARRICADES (TYPE III)

0040 4810000000-E 1205  2,800 LF  0.40 1120.00 0.64 1792.00 0.64  1792.00PAINT PVMT MARKINGS 4"

0041 6000000000-E 1605  550 LF  3.50 1925.00 2.30 1265.00 2.50  1375.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  195 TON 23.00 4485.00 25.00 4875.00 0.01  1.95EROS CONTRL STONE CL A

0043 6009000000-E 1610  60 TON 30.00 1800.00 30.00 1800.00 37.50  2250.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  160 TON 30.00 4800.00 20.00 3200.00 0.01  1.60SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 1300.00 1300.00 850.00 850.00 0.01  0.01TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  2.00 200.00 3.60 360.00 0.01  1.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 1000.00 500.00 1400.00 700.00 100.00  50.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  1.00 200.00 1.00 200.00 0.01  2.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   400 LF  2.00 800.00 2.20 880.00 2.00  800.00SAFETY FENCE

0050 6030000000-E 1630  100 CY  7.00 700.00 5.00 500.00 0.01  1.00SILT EXCAVATION

0051 6036000000-E 1631  1,500 SY  1.75 2625.00 1.35 2025.00 1.50  2250.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   185 SY  6.50 1202.50 5.10 943.50 0.01  1.85COIR FIBER MAT

0053 6038000000-E SP   100 SY  6.00 600.00 6.20 620.00 0.01  1.00PERM SOIL REINF MAT

0054 6042000000-E 1632  405 LF  4.00 1620.00 4.60 1863.00 0.01  4.051/4" HARDWARE CLOTH

0055 6048000000-E SP   25 SY  20.00 500.00 15.00 375.00 25.00  625.00FLOAT TURBIDITY CURTAIN

0056 6070000000-N 1639  2 EA  475.00 950.00 200.00 400.00 350.00  700.00SPECIAL STILLING BASINS

0057 6071010000-E SP   15 LF  10.00 150.00 12.00 180.00 10.00  150.00WATTLE

0058 6071020000-E SP   15 LB  10.00 150.00 20.00 300.00 0.01  0.15POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660 0.6 ACR 7350.00 4410.00 4600.00 2760.00 1300.00  780.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.3 ACR 100.00 30.00 1000.00 300.00 50.00  15.00MOWING

0061 6090000000-E 1661  50 LB  7.00 350.00 12.00 600.00 2.00  100.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 900.00 225.00 1400.00 350.00 400.00  100.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  2.00 100.00 3.20 160.00 2.00  100.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 900.00 450.00 860.00 430.00 2000.00  1000.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 20.00 200.00 65.00 650.00 18.00  180.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   12 EA  125.00 1500.00 50.00 600.00 0.01  0.12RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 3000.00 300.00 8000.00 800.00 15000.00  1500.00REFORESTATION

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 7500.00 1.00  2000.00CM&R TEMP ACCESS ***********
(16+02.00-L-)

0069 8035000000-N 402 Lump Sum 30000.00 40000.00  19000.00REMV EXIST STR **********
(16+02.00-L-)

0070 8096000000-E 450  53 LF  220.00 11660.00 235.00 12455.00 200.00  10600.00PILE EXCAVATION IN SOIL

0071 8097000000-E 450  47 LF  220.00 10340.00 220.00 10340.00 200.00  9400.00PILE EXCAVATION NOT IN SOIL

0072 8121000000-N 412 Lump Sum 7580.00 6000.00  27000.00UNCL STR EXCAV STA *****
(16+02.00-L-)

0073 8182000000-E 420 47.2 CY  800.00 37760.00 900.00 42480.00 1100.00  51920.00CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 11155.00 18000.00  20500.00BRG APPR SLAB ***********
(16+02.00-L-)



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 3 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

KEYSTONE CONTRACTING CO.,
INC

COUNTRY BOY LANDSCAPING INC

GRIFTON,  NC HARMONY,  NC

C203516JAN 20 2015

0.066 MI

0075 8217000000-E 425  5,206 LB  1.00 5206.00 1.25 6507.50 1.20  6247.20REINF STEEL (BRIDGE)

0076 8364000000-E 450  100 LF  69.00 6900.00 123.00 12300.00 45.00  4500.00HP12X53 PILES

0077 8657000000-N 430 Lump Sum 7000.00 2511.81  2964.54ELASTOMERIC BEARINGS

0078 8763000000-E 430  700 LF  169.25 118475.00 155.00 108500.00 150.00  105000.003'-0" X 2'-0"PRESTR SLABS

0079 8867000000-E SP   140 LF  42.50 5950.00 85.00 11900.00 125.00  17500.00GENERIC STRUCTURE ITEM (LF)
1'-7" X 1'-0" CONCRETE CURB

0080 8867000000-E SP   125 LF  245.00 30625.00 290.00 36250.00 325.00  40625.00GENERIC STRUCTURE ITEM (LF)
ALASKA  2 TUBE METAL RAIL

 

    TOTAL 488292.05 TOTAL 501500.00 TOTAL  546888.88CONTRACT TOTAL

 

    SUB-TOTAL 198141.05 SUB-TOTAL 194254.69 SUB-TOTAL  229632.14ROADWAY ITEMS

    SUB-TOTAL 290151.00 SUB-TOTAL 307245.31 SUB-TOTAL  317256.74STRUCTURE ITEMS



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 4 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC. R.E. BURNS & SONS CO., INC.

MONROE,  NC STATESVILLE,  NC

C203516JAN 20 2015

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27500.00 27500.00  27000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 5486.00 12000.00  11000.00BRG APP SUB REG TIER**
(16+02.00 -L-)

0003 0043000000-N 226 Lump Sum 20500.00 18000.00  55215.00GRADING

0004 0050000000-E 226  1 ACR 2.00 2.00 2.00 2.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  260 CY  15.76 4097.60 15.76 4097.60 10.00  2600.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  15.00 3000.00 15.00 3000.00 22.00  4400.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  500 SY  1.30 650.00 1.30 650.00 1.50  750.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  30 TON 26.00 780.00 26.00 780.00 50.00  1500.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  70 SY  3.00 210.00 3.00 210.00 2.50  175.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  16 LF  34.00 544.00 34.00 544.00 60.00  960.0015" DRAINAGE PIPE

0011 0343000000-E 310  48 LF  30.00 1440.00 30.00 1440.00 60.00  2880.0015" SIDE DRAIN PIPE

0012 0344000000-E 310  60 LF  34.00 2040.00 34.00 2040.00 70.00  4200.0018" SIDE DRAIN PIPE

0013 0354000000-E 310  68 LF  38.00 2584.00 38.00 2584.00 65.00  4420.00***" RC PIPE CULV *****
(15", V)

0014 0995000000-E 340  21 LF  10.00 210.00 10.00 210.00 12.00  252.00PIPE REMOVAL

0015 0996000000-N 350  7 EA  100.00 700.00 100.00 700.00 400.00  2800.00PIPE CLEAN-OUT

0016 1099500000-E 505  100 CY  15.76 1576.00 15.76 1576.00 10.00  1000.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 28.50 5700.00 28.50 5700.00 22.00  4400.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  75 TON 30.00 2250.00 30.00 2250.00 30.00  2250.00AGGREGATE BASE COURSE

0019 1220000000-E 545  50 TON 30.00 1500.00 30.00 1500.00 30.00  1500.00INCIDENTAL STONE BASE

0020 1489000000-E 610  220 TON 60.00 13200.00 60.00 13200.00 60.00  13200.00ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  170 TON 69.00 11730.00 69.00 11730.00 69.00  11730.00ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  25 TON 685.00 17125.00 685.00 17125.00 685.00  17125.00ASP FOR PLANT MIX

0023 2286000000-N 840  3 EA  1350.00 4050.00 1350.00 4050.00 2000.00  6000.00MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  3 EA  410.00 1230.00 410.00 1230.00 550.00  1650.00FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  30 LF  70.00 2100.00 80.00 2400.00 60.00  1800.00SHOULDER BERM GUTTER

0026 3030000000-E 862  50 LF  14.00 700.00 16.00 800.00 14.00  700.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  1.00 5.00 13.00 65.00 1.00  5.00ADDIT GUARDRAIL POSTS

0028 3180000000-N 862  3 EA  1600.00 4800.00 1700.00 5100.00 1600.00  4800.00GR ANCHOR TYPE **********
(350 TL-2)

0029 3215000000-N 862  4 EA  1450.00 5800.00 1400.00 5600.00 1500.00  6000.00GR ANCHOR TYPE III

0030 3270000000-N SP   1 EA  1650.00 1650.00 1875.00 1875.00 1650.00  1650.00GR ANCHOR TYPE 350

0031 3578000000-N SP   2 EA  750.00 1500.00 650.00 1300.00 250.00  500.00GENERIC FENCING ITEM (EA)
RESET EXISTING GATE

0032 3649000000-E 876  11 TON 42.00 462.00 42.00 462.00 75.00  825.00RIP RAP, CLASS B

0033 3656000000-E 876  616 SY  1.50 924.00 1.50 924.00 2.30  1416.80GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  61 LF  4.00 244.00 4.00 244.00 3.45  210.45SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  100.00 200.00 100.00 200.00 222.50  445.00SIGN ERECTION, TYPE D

0036 4155000000-N 907  8 EA  1.00 8.00 1.00 8.00 3.50  28.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  310 SF  4.00 1240.00 4.00 1240.00 3.45  1069.50WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  104 SF  5.00 520.00 5.00 520.00 4.00  416.00WORK ZONE SIGNS (BARR)



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 5 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC. R.E. BURNS & SONS CO., INC.

MONROE,  NC STATESVILLE,  NC

C203516JAN 20 2015

0.066 MI

0039 4445000000-E 1145  96 LF  15.00 1440.00 15.00 1440.00 11.85  1137.60BARRICADES (TYPE III)

0040 4810000000-E 1205  2,800 LF  0.64 1792.00 0.24 672.00 0.67  1876.00PAINT PVMT MARKINGS 4"

0041 6000000000-E 1605  550 LF  2.20 1210.00 2.30 1265.00 2.30  1265.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  195 TON 20.00 3900.00 36.00 7020.00 22.00  4290.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  60 TON 36.00 2160.00 36.00 2160.00 22.00  1320.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  160 TON 33.00 5280.00 33.00 5280.00 22.00  3520.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 900.00 900.00 850.00 850.00 850.00  850.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  3.00 300.00 3.60 360.00 3.60  360.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 500.00 250.00 1400.00 700.00 1400.00  700.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  3.00 600.00 9.51 1902.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   400 LF  2.00 800.00 2.20 880.00 2.20  880.00SAFETY FENCE

0050 6030000000-E 1630  100 CY  5.00 500.00 24.75 2475.00 3.00  300.00SILT EXCAVATION

0051 6036000000-E 1631  1,500 SY  1.88 2820.00 1.35 2025.00 1.35  2025.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   185 SY  5.00 925.00 5.10 943.50 5.10  943.50COIR FIBER MAT

0053 6038000000-E SP   100 SY  5.00 500.00 6.20 620.00 6.20  620.00PERM SOIL REINF MAT

0054 6042000000-E 1632  405 LF  3.75 1518.75 4.60 1863.00 4.60  1863.001/4" HARDWARE CLOTH

0055 6048000000-E SP   25 SY  40.00 1000.00 35.00 875.00 12.00  300.00FLOAT TURBIDITY CURTAIN

0056 6070000000-N 1639  2 EA  350.00 700.00 400.00 800.00 200.00  400.00SPECIAL STILLING BASINS

0057 6071010000-E SP   15 LF  22.00 330.00 12.00 180.00 11.00  165.00WATTLE

0058 6071020000-E SP   15 LB  3.00 45.00 20.00 300.00 17.00  255.00POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660 0.6 ACR 4400.00 2640.00 4600.00 2760.00 4600.00  2760.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.3 ACR 100.00 30.00 1000.00 300.00 10.00  3.00MOWING

0061 6090000000-E 1661  50 LB  3.00 150.00 12.00 600.00 12.00  600.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1000.00 250.00 1400.00 350.00 1400.00  350.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  3.00 150.00 3.20 160.00 3.20  160.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 800.00 400.00 860.00 430.00 860.00  430.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 45.00 450.00 65.00 650.00 10.00  100.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   12 EA  1.00 12.00 200.00 2400.00 1.00  12.00RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 5000.00 500.00 8000.00 800.00 8000.00  800.00REFORESTATION

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 6550.00 20000.00  1.00CM&R TEMP ACCESS ***********
(16+02.00-L-)

0069 8035000000-N 402 Lump Sum 39000.00 35000.00  20000.00REMV EXIST STR **********
(16+02.00-L-)

0070 8096000000-E 450  53 LF  486.97 25809.41 250.00 13250.00 400.00  21200.00PILE EXCAVATION IN SOIL

0071 8097000000-E 450  47 LF  486.97 22887.59 250.00 11750.00 800.00  37600.00PILE EXCAVATION NOT IN SOIL

0072 8121000000-N 412 Lump Sum 3000.00 15000.00  5000.00UNCL STR EXCAV STA *****
(16+02.00-L-)

0073 8182000000-E 420 47.2 CY  631.05 29785.56 840.00 39648.00 800.00  37760.00CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 16500.00 23000.00  17000.00BRG APPR SLAB ***********
(16+02.00-L-)



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 6 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

DELLINGER, INC. R.E. BURNS & SONS CO., INC.

MONROE,  NC STATESVILLE,  NC

C203516JAN 20 2015

0.066 MI

0075 8217000000-E 425  5,206 LB  1.11 5778.66 1.25 6507.50 2.00  10412.00REINF STEEL (BRIDGE)

0076 8364000000-E 450  100 LF  86.67 8667.00 80.00 8000.00 140.00  14000.00HP12X53 PILES

0077 8657000000-N 430 Lump Sum 2200.00 6000.00  3000.00ELASTOMERIC BEARINGS

0078 8763000000-E 430  700 LF  233.57 163499.00 190.00 133000.00 160.00  112000.003'-0" X 2'-0"PRESTR SLABS

0079 8867000000-E SP   140 LF  72.69 10176.60 70.00 9800.00 75.00  10500.00GENERIC STRUCTURE ITEM (LF)
1'-7" X 1'-0" CONCRETE CURB

0080 8867000000-E SP   125 LF  307.56 38445.00 321.50 40187.50 325.00  40625.00GENERIC STRUCTURE ITEM (LF)
ALASKA  2 TUBE METAL RAIL

 

    TOTAL 552109.17 TOTAL 555060.10 TOTAL  555256.85CONTRACT TOTAL

 

    SUB-TOTAL 179810.35 SUB-TOTAL 193917.10 SUB-TOTAL  226158.85ROADWAY ITEMS

    SUB-TOTAL 372298.82 SUB-TOTAL 361143.00 SUB-TOTAL  329098.00STRUCTURE ITEMS



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 7 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

EASTERN STRUCTURES LLC HAYMES BROTHERS, INC.

MOCKSVILLE,  NC CHATHAM,  VA

C203516JAN 20 2015

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27000.00 27000.00  25000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 6000.00  8000.00BRG APP SUB REG TIER**
(16+02.00 -L-)

0003 0043000000-N 226 Lump Sum 32000.00 60000.00  40000.00GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 2000.00  2000.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  260 CY  15.00 3900.00 8.00 2080.00 4.00  1040.00UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  1.00 200.00 25.00 5000.00 50.00  10000.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  500 SY  2.00 1000.00 2.00 1000.00 3.50  1750.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  30 TON 30.00 900.00 40.00 1200.00 45.00  1350.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  70 SY  4.00 280.00 2.00 140.00 3.50  245.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  16 LF  30.00 480.00 40.00 640.00 45.50  728.0015" DRAINAGE PIPE

0011 0343000000-E 310  48 LF  32.00 1536.00 40.00 1920.00 45.50  2184.0015" SIDE DRAIN PIPE

0012 0344000000-E 310  60 LF  36.00 2160.00 45.00 2700.00 53.50  3210.0018" SIDE DRAIN PIPE

0013 0354000000-E 310  68 LF  48.00 3264.00 45.00 3060.00 60.50  4114.00***" RC PIPE CULV *****
(15", V)

0014 0995000000-E 340  21 LF  10.00 210.00 10.00 210.00 25.00  525.00PIPE REMOVAL

0015 0996000000-N 350  7 EA  500.00 3500.00 100.00 700.00 2100.00  14700.00PIPE CLEAN-OUT

0016 1099500000-E 505  100 CY  15.00 1500.00 10.00 1000.00 10.00  1000.00SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 30.00 6000.00 30.00 6000.00 40.00  8000.00CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  75 TON 34.00 2550.00 30.00 2250.00 30.00  2250.00AGGREGATE BASE COURSE

0019 1220000000-E 545  50 TON 28.00 1400.00 35.00 1750.00 30.00  1500.00INCIDENTAL STONE BASE

0020 1489000000-E 610  220 TON 30.00 6600.00 79.00 17380.00 65.00  14300.00ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  170 TON 60.00 10200.00 90.00 15300.00 75.00  12750.00ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  25 TON 600.00 15000.00 685.00 17125.00 700.00  17500.00ASP FOR PLANT MIX

0023 2286000000-N 840  3 EA  1700.00 5100.00 1500.00 4500.00 1562.38  4687.14MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  3 EA  750.00 2250.00 550.00 1650.00 1030.16  3090.48FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  30 LF  30.00 900.00 60.00 1800.00 35.00  1050.00SHOULDER BERM GUTTER

0026 3030000000-E 862  50 LF  15.00 750.00 15.00 750.00 14.00  700.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 1.00  5.00ADDIT GUARDRAIL POSTS

0028 3180000000-N 862  3 EA  1400.00 4200.00 1400.00 4200.00 1600.00  4800.00GR ANCHOR TYPE **********
(350 TL-2)

0029 3215000000-N 862  4 EA  1325.00 5300.00 1325.00 5300.00 1450.00  5800.00GR ANCHOR TYPE III

0030 3270000000-N SP   1 EA  1900.00 1900.00 1900.00 1900.00 1650.00  1650.00GR ANCHOR TYPE 350

0031 3578000000-N SP   2 EA  650.00 1300.00 1800.00 3600.00 1000.00  2000.00GENERIC FENCING ITEM (EA)
RESET EXISTING GATE

0032 3649000000-E 876  11 TON 50.00 550.00 50.00 550.00 50.00  550.00RIP RAP, CLASS B

0033 3656000000-E 876  616 SY  1.00 616.00 2.00 1232.00 3.00  1848.00GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  61 LF  3.45 210.45 5.00 305.00 5.15  314.15SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  80.00 160.00 100.00 200.00 85.00  170.00SIGN ERECTION, TYPE D

0036 4155000000-N 907  8 EA  3.50 28.00 10.00 80.00 5.00  40.00DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  310 SF  3.45 1069.50 5.00 1550.00 4.20  1302.00WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  104 SF  4.00 416.00 6.00 624.00 4.45  462.80WORK ZONE SIGNS (BARR)



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 8 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

EASTERN STRUCTURES LLC HAYMES BROTHERS, INC.

MOCKSVILLE,  NC CHATHAM,  VA

C203516JAN 20 2015

0.066 MI

0039 4445000000-E 1145  96 LF  11.85 1137.60 14.00 1344.00 14.00  1344.00BARRICADES (TYPE III)

0040 4810000000-E 1205  2,800 LF  0.50 1400.00 1.00 2800.00 0.40  1120.00PAINT PVMT MARKINGS 4"

0041 6000000000-E 1605  550 LF  3.00 1650.00 3.50 1925.00 3.50  1925.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  195 TON 1.00 195.00 10.00 1950.00 40.00  7800.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  60 TON 15.00 900.00 35.00 2100.00 40.00  2400.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  160 TON 10.00 1600.00 10.00 1600.00 35.00  5600.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 850.00 850.00 1200.00 1200.00 1300.00  1300.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  2.00 200.00 5.00 500.00 2.00  200.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 500.00 250.00 1200.00 600.00 1000.00  500.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  1.00 200.00 10.00 2000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 2.00  800.00SAFETY FENCE

0050 6030000000-E 1630  100 CY  4.00 400.00 8.00 800.00 5.00  500.00SILT EXCAVATION

0051 6036000000-E 1631  1,500 SY  1.35 2025.00 1.50 2250.00 1.75  2625.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   185 SY  5.10 943.50 8.00 1480.00 6.50  1202.50COIR FIBER MAT

0053 6038000000-E SP   100 SY  6.20 620.00 3.00 300.00 6.00  600.00PERM SOIL REINF MAT

0054 6042000000-E 1632  405 LF  2.00 810.00 4.00 1620.00 4.00  1620.001/4" HARDWARE CLOTH

0055 6048000000-E SP   25 SY  45.00 1125.00 30.00 750.00 50.00  1250.00FLOAT TURBIDITY CURTAIN

0056 6070000000-N 1639  2 EA  100.00 200.00 200.00 400.00 1500.00  3000.00SPECIAL STILLING BASINS

0057 6071010000-E SP   15 LF  15.00 225.00 10.00 150.00 10.00  150.00WATTLE

0058 6071020000-E SP   15 LB  10.00 150.00 14.00 210.00 25.00  375.00POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660 0.6 ACR 4600.00 2760.00 2200.00 1320.00 7350.00  4410.00SEEDING AND MULCHING

0060 6087000000-E 1660 0.3 ACR 1000.00 300.00 500.00 150.00 100.00  30.00MOWING

0061 6090000000-E 1661  50 LB  12.00 600.00 5.00 250.00 7.00  350.00SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1400.00 350.00 1200.00 300.00 900.00  225.00FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  3.20 160.00 5.00 250.00 2.00  100.00SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 860.00 430.00 1200.00 600.00 900.00  450.00FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 65.00 650.00 50.00 500.00 20.00  200.00SPECIALIZED HAND MOWING

0066 6117000000-N SP   12 EA  50.00 600.00 1.00 12.00 200.00  2400.00RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 8000.00 800.00 10000.00 1000.00 3000.00  300.00REFORESTATION

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 2500.00 4000.00  6000.00CM&R TEMP ACCESS ***********
(16+02.00-L-)

0069 8035000000-N 402 Lump Sum 73000.00 48000.00  25000.00REMV EXIST STR **********
(16+02.00-L-)

0070 8096000000-E 450  53 LF  400.00 21200.00 492.00 26076.00 500.00  26500.00PILE EXCAVATION IN SOIL

0071 8097000000-E 450  47 LF  400.00 18800.00 492.00 23124.00 500.00  23500.00PILE EXCAVATION NOT IN SOIL

0072 8121000000-N 412 Lump Sum 10000.00 5000.00  6000.00UNCL STR EXCAV STA *****
(16+02.00-L-)

0073 8182000000-E 420 47.2 CY  1200.00 56640.00 750.00 35400.00 900.00  42480.00CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 20000.00 16000.00  15000.00BRG APPR SLAB ***********
(16+02.00-L-)



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 9 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

EASTERN STRUCTURES LLC HAYMES BROTHERS, INC.

MOCKSVILLE,  NC CHATHAM,  VA

C203516JAN 20 2015

0.066 MI

0075 8217000000-E 425  5,206 LB  2.00 10412.00 1.10 5726.60 1.00  5206.00REINF STEEL (BRIDGE)

0076 8364000000-E 450  100 LF  200.00 20000.00 100.00 10000.00 40.00  4000.00HP12X53 PILES

0077 8657000000-N 430 Lump Sum 2500.00 4500.00  4000.00ELASTOMERIC BEARINGS

0078 8763000000-E 430  700 LF  130.00 91000.00 157.00 109900.00 165.00  115500.003'-0" X 2'-0"PRESTR SLABS

0079 8867000000-E SP   140 LF  140.00 19600.00 110.00 15400.00 110.00  15400.00GENERIC STRUCTURE ITEM (LF)
1'-7" X 1'-0" CONCRETE CURB

0080 8867000000-E SP   125 LF  290.00 36250.00 300.00 37500.00 300.00  37500.00GENERIC STRUCTURE ITEM (LF)
ALASKA  2 TUBE METAL RAIL

 

    TOTAL 558719.05 TOTAL 570638.60 TOTAL  571478.07CONTRACT TOTAL

 

    SUB-TOTAL 176817.05 SUB-TOTAL 230012.00 SUB-TOTAL  245392.07ROADWAY ITEMS

    SUB-TOTAL 381902.00 SUB-TOTAL 340626.60 SUB-TOTAL  326086.00STRUCTURE ITEMS



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 10 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C203516JAN 20 2015

0.066 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27500.00 33000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 9800.00 20000.00  BRG APP SUB REG TIER**
(16+02.00 -L-)

0003 0043000000-N 226 Lump Sum 99000.00 35000.00  GRADING

0004 0050000000-E 226  1 ACR 1.15 1.15 250.00 250.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  260 CY  5.00 1300.00 15.00 3900.00  UNDERCUT EXCAVATION

0006 0195000000-E 265  200 CY  5.00 1000.00 22.00 4400.00  SELECT GRANULAR MATERIAL

0007 0196000000-E 270  500 SY  2.00 1000.00 5.00 2500.00  GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  30 TON 32.00 960.00 30.00 900.00  FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  70 SY  2.90 203.00 4.00 280.00  FND CONDIT GEOTEXTILE

0010 0335200000-E 305  16 LF  38.00 608.00 30.00 480.00  15" DRAINAGE PIPE

0011 0343000000-E 310  48 LF  38.00 1824.00 32.00 1536.00  15" SIDE DRAIN PIPE

0012 0344000000-E 310  60 LF  38.00 2280.00 36.00 2160.00  18" SIDE DRAIN PIPE

0013 0354000000-E 310  68 LF  42.00 2856.00 48.00 3264.00  ***" RC PIPE CULV *****
(15", V)

0014 0995000000-E 340  21 LF  10.40 218.40 10.00 210.00  PIPE REMOVAL

0015 0996000000-N 350  7 EA  1445.00 10115.00 500.00 3500.00  PIPE CLEAN-OUT

0016 1099500000-E 505  100 CY  15.00 1500.00 15.00 1500.00  SHALLOW UNDERCUT

0017 1099700000-E 505  200 TON 30.00 6000.00 30.00 6000.00  CLASS IV SUBGRD STABILIZATION

0018 1121000000-E 520  75 TON 23.75 1781.25 34.00 2550.00  AGGREGATE BASE COURSE

0019 1220000000-E 545  50 TON 28.90 1445.00 28.00 1400.00  INCIDENTAL STONE BASE

0020 1489000000-E 610  220 TON 69.50 15290.00 85.00 18700.00  ASP CONC BASE CRS B25.0B

0021 1525000000-E 610  170 TON 80.00 13600.00 85.00 14450.00  ASP CONC SURF CRS SF9.5A

0022 1575000000-E 620  25 TON 790.00 19750.00 650.00 16250.00  ASP FOR PLANT MIX

0023 2286000000-N 840  3 EA  1250.00 3750.00 1700.00 5100.00  MASNRY DRAINAGE STRUCT

0024 2367000000-N 840  3 EA  475.00 1425.00 750.00 2250.00  FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846  30 LF  40.00 1200.00 35.00 1050.00  SHOULDER BERM GUTTER

0026 3030000000-E 862  50 LF  18.50 925.00 16.00 800.00  STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  15.00 75.00 13.00 65.00  ADDIT GUARDRAIL POSTS

0028 3180000000-N 862  3 EA  1975.00 5925.00 1700.00 5100.00  GR ANCHOR TYPE **********
(350 TL-2)

0029 3215000000-N 862  4 EA  1650.00 6600.00 1400.00 5600.00  GR ANCHOR TYPE III

0030 3270000000-N SP   1 EA  2150.00 2150.00 1875.00 1875.00  GR ANCHOR TYPE 350

0031 3578000000-N SP   2 EA  750.00 1500.00 650.00 1300.00  GENERIC FENCING ITEM (EA)
RESET EXISTING GATE

0032 3649000000-E 876  11 TON 44.00 484.00 38.00 418.00  RIP RAP, CLASS B

0033 3656000000-E 876  616 SY  3.00 1848.00 3.00 1848.00  GEOTEXTILE FOR DRAINGE

0034 4072000000-E 903  61 LF  5.00 305.00 4.00 244.00  SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  115.00 230.00 100.00 200.00  SIGN ERECTION, TYPE D

0036 4155000000-N 907  8 EA  1.15 9.20 1.00 8.00  DISPOSE SIGN SYST U-CHAN

0037 4400000000-E 1110  310 SF  4.65 1441.50 4.00 1240.00  WORK ZONE SIGNS (STAT)

0038 4410000000-E 1110  104 SF  5.80 603.20 5.00 520.00  WORK ZONE SIGNS (BARR)



FEB 04, 2015 08:13 AM

TIP NO B-4953 2:00 PM 11 /  12 012

ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C203516JAN 20 2015

0.066 MI

0039 4445000000-E 1145  96 LF  18.00 1728.00 15.00 1440.00  BARRICADES (TYPE III)

0040 4810000000-E 1205  2,800 LF  0.30 840.00 1.25 3500.00  PAINT PVMT MARKINGS 4"

0041 6000000000-E 1605  550 LF  2.80 1540.00 2.30 1265.00  TEMPORARY SILT FENCE

0042 6006000000-E 1610  195 TON 40.00 7800.00 23.00 4485.00  EROS CONTRL STONE CL A

0043 6009000000-E 1610  60 TON 44.00 2640.00 30.00 1800.00  EROS CONTRL STONE CL B

0044 6012000000-E 1610  160 TON 32.00 5120.00 30.00 4800.00  SEDIMENT CONTROL STONE

0045 6015000000-E 1615  1 ACR 980.00 980.00 850.00 850.00  TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  4.25 425.00 3.60 360.00  SEED FOR TEMP SEEDING

0047 6021000000-E 1620 0.5 TON 1625.00 812.50 1400.00 700.00  FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  12.00 2400.00 1.00 200.00  TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   400 LF  2.50 1000.00 2.20 880.00  SAFETY FENCE

0050 6030000000-E 1630  100 CY  6.00 600.00 7.00 700.00  SILT EXCAVATION

0051 6036000000-E 1631  1,500 SY  1.60 2400.00 1.35 2025.00  MATTING FOR EROS CONTROL

0052 6037000000-E SP   185 SY  6.00 1110.00 5.10 943.50  COIR FIBER MAT

0053 6038000000-E SP   100 SY  7.25 725.00 6.20 620.00  PERM SOIL REINF MAT

0054 6042000000-E 1632  405 LF  3.70 1498.50 4.60 1863.00  1/4" HARDWARE CLOTH

0055 6048000000-E SP   25 SY  38.00 950.00 55.00 1375.00  FLOAT TURBIDITY CURTAIN

0056 6070000000-N 1639  2 EA  475.00 950.00 350.00 700.00  SPECIAL STILLING BASINS

0057 6071010000-E SP   15 LF  8.00 120.00 12.00 180.00  WATTLE

0058 6071020000-E SP   15 LB  10.00 150.00 20.00 300.00  POLYACRYLAMIDE (PAM)

0059 6084000000-E 1660 0.6 ACR 5500.00 3300.00 4600.00 2760.00  SEEDING AND MULCHING

0060 6087000000-E 1660 0.3 ACR 1500.00 450.00 1000.00 300.00  MOWING

0061 6090000000-E 1661  50 LB  14.00 700.00 12.00 600.00  SEED FOR REPAIR SEEDING

0062 6093000000-E 1661 0.25 TON 1700.00 425.00 1400.00 350.00  FERT FOR REPAIR SEEDING

0063 6096000000-E 1662  50 LB  4.00 200.00 3.20 160.00  SEED FOR SUPP SEEDING

0064 6108000000-E 1665 0.5 TON 1000.00 500.00 860.00 430.00  FERTILIZER TOPDRESSING

0065 6114500000-N 1667  10 MHR 75.00 750.00 65.00 650.00  SPECIALIZED HAND MOWING

0066 6117000000-N SP   12 EA  230.00 2760.00 200.00 2400.00  RESPONSE FOR EROS CONTROL

0067 6123000000-E 1670 0.1 ACR 9500.00 950.00 8000.00 800.00  REFORESTATION

STRUCTURE ITEMS

0068 8017000000-N SP  Lump Sum 4400.00 15000.00  CM&R TEMP ACCESS ***********
(16+02.00-L-)

0069 8035000000-N 402 Lump Sum 14000.00 38500.00  REMV EXIST STR **********
(16+02.00-L-)

0070 8096000000-E 450  53 LF  192.80 10218.40 600.00 31800.00  PILE EXCAVATION IN SOIL

0071 8097000000-E 450  47 LF  199.75 9388.25 675.00 31725.00  PILE EXCAVATION NOT IN SOIL

0072 8121000000-N 412 Lump Sum 9800.00 8000.00  UNCL STR EXCAV STA *****
(16+02.00-L-)

0073 8182000000-E 420 47.2 CY  600.00 28320.00 1400.00 66080.00  CLASS A CONCRETE (BRIDGE)

0074 8210000000-N 422 Lump Sum 20250.00 22500.00  BRG APPR SLAB ***********
(16+02.00-L-)
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ALAMANCE

40078.3.FD1

FED AID NO BRZ-1912(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #64 OVER QUAKER CREEK ON SR-1912 (DICKEY MILL RD).

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C203516JAN 20 2015

0.066 MI

0075 8217000000-E 425  5,206 LB  1.35 7028.10 1.25 6507.50  REINF STEEL (BRIDGE)

0076 8364000000-E 450  100 LF  145.25 14525.00 73.00 7300.00  HP12X53 PILES

0077 8657000000-N 430 Lump Sum 2000.00 5000.00  ELASTOMERIC BEARINGS

0078 8763000000-E 430  700 LF  144.25 100975.00 214.00 149800.00  3'-0" X 2'-0"PRESTR SLABS

0079 8867000000-E SP   140 LF  119.00 16660.00 105.00 14700.00  GENERIC STRUCTURE ITEM (LF)
1'-7" X 1'-0" CONCRETE CURB

0080 8867000000-E SP   125 LF  371.15 46393.75 347.00 43375.00  GENERIC STRUCTURE ITEM (LF)
ALASKA  2 TUBE METAL RAIL

 

    TOTAL 574285.20 TOTAL 677572.00  CONTRACT TOTAL

 

    SUB-TOTAL 290326.70 SUB-TOTAL 237284.50  ROADWAY ITEMS

    SUB-TOTAL 283958.50 SUB-TOTAL 440287.50  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  488292.05   DANE CONSTRUCTION, INC.

     2  501500.00   KEYSTONE CONTRACTING CO., INC

     3  546888.88   COUNTRY BOY LANDSCAPING INC

     4  552109.17   SMITH-ROWE, LLC

     5  555060.10   DELLINGER, INC.

     6  555256.85   R.E. BURNS & SONS CO., INC.

     7  558719.05   FSC II LLC DBA FRED SMITH COMPANY

     8  570638.60   EASTERN STRUCTURES LLC

     9  571478.07   HAYMES BROTHERS, INC.

     10  574285.20   YOUNG & MCQUEEN GRADING CO INC

     11  677572.00   BLYTHE DEVELOPMENT CO.



FEB 04, 2015 08:13 AM

TIP NO B-5119 2:00 PM 1 /  19 013

GUILFORD

42261.3.FS1

FED AID NO BRIMS-040-4(138)259

GRADING, DRAINAGE, PAVING, ITS AND STRUCTURES.

BRIDGES #349 & #291 OVER US-29/70/220 ON I-40/85.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

CAROLINA BRIDGE CO., INC. BLYTHE DEVELOPMENT CO.

ORANGEBURG,  SC CHARLOTTE,  NC

C203518JAN 20 2015

0.440 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 366000.00 369438.84  338000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 32450.00 52602.36  31000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 71200.00 37706.76  42000.00REINF BRG APPR **********
(26+27.88 -L-)

0004 0050000000-E 226  1 ACR 1.00 1.00 25.07 25.07 255.25  255.25SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  10.00 4000.00 19.47 7788.00 25.00  10000.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 197500.00 253733.91  504000.00GRADING

0007 0106000000-E 230  24,700 CY  11.10 274170.00 10.99 271453.00 12.90  318630.00BORROW EXCAVATION

0008 0195000000-E 265  1,150 CY  20.00 23000.00 14.42 16583.00 36.00  41400.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,250 SY  1.90 2375.00 3.93 4912.50 1.80  2250.00GEOTEXTILE SOIL STABILIZATION

0010 0225000000-E SP   2,700 SY  65.00 175500.00 65.00 175500.00 16.00  43200.00REINFORCED SOIL SLOPES

0011 0318000000-E 300  60 TON 30.00 1800.00 26.87 1612.20 46.00  2760.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  190 SY  2.00 380.00 2.74 520.60 2.00  380.00FND CONDIT GEOTEXTILE

0013 0335000000-E 305  108 LF  89.00 9612.00 51.86 5600.88 50.00  5400.00**" DRAINAGE PIPE
(15")

0014 0335850000-E 305  8 EA  225.00 1800.00 236.62 1892.96 501.25  4010.00**" DRAINAGE PIPE ELBOW
(15")

0015 0366000000-E 310  356 LF  36.00 12816.00 39.48 14054.88 35.00  12460.0015" RC PIPE CULV III

0016 0372000000-E 310  100 LF  42.00 4200.00 50.05 5005.00 41.00  4100.0018" RC PIPE CULV III

0017 0995000000-E 340  217 LF  17.00 3689.00 11.97 2597.49 18.00  3906.00PIPE REMOVAL

0018 0996000000-N 350  3 EA  2500.00 7500.00 766.22 2298.66 1125.00  3375.00PIPE CLEAN-OUT

0019 1099500000-E 505  250 CY  20.00 5000.00 12.33 3082.50 15.00  3750.00SHALLOW UNDERCUT

0020 1099700000-E 505  500 TON 24.00 12000.00 27.26 13630.00 21.00  10500.00CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  500 TON 24.00 12000.00 31.02 15510.00 29.00  14500.00INCIDENTAL STONE BASE

0022 1330000000-E 607  1,900 SY  10.55 20045.00 4.45 8455.00 9.00  17100.00INCIDENTAL MILLING

0023 1491000000-E 610  5,060 TON 48.00 242880.00 48.00 242880.00 53.50  270710.00ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  910 TON 61.00 55510.00 61.00 55510.00 68.00  61880.00ASP CONC INTR CRS I19.0C

0025 1508000000-E 610  3,930 TON 53.00 208290.00 53.00 208290.00 59.00  231870.00ASP CONC INTR CRS I19.0D

0026 1523000000-E 610  660 TON 61.00 40260.00 61.00 40260.00 68.00  44880.00ASP CONC SURF CRS S9.5C

0027 1524200000-E 610  2,900 TON 50.00 145000.00 50.00 145000.00 55.80  161820.00ASP CONC SURF CRS S9.5D

0028 1575000000-E 620  485 TON 665.00 322525.00 665.00 322525.00 740.00  358900.00ASP FOR PLANT MIX

0029 1577000000-E 620  170 TON 847.00 143990.00 847.00 143990.00 925.00  157250.00POLYM MOD ASP BNDR FOR PLT MIX

0030 1840000000-E 665  4,250 LF  2.25 9562.50 1.25 5312.50 1.00  4250.00MILLED RUMBLE STRIPS

0031 2022000000-E 815  45 CY  20.00 900.00 40.00 1800.00 33.00  1485.00SUBDRAIN EXCAVATION

0032 2033000000-E 815  34 CY  65.00 2210.00 60.00 2040.00 65.00  2210.00SUBDRAIN FINE AGGREGATE

0033 2044000000-E 815  200 LF  5.00 1000.00 14.00 2800.00 7.00  1400.006" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  400.00 400.00 350.00 350.00 275.00  275.00SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  25.00 150.00 40.00 240.00 41.00  246.006" OUTLET PIPE

0036 2286000000-N 840  10 EA  1400.00 14000.00 1732.81 17328.10 1625.00  16250.00MASNRY DRAINAGE STRUCT

0037 2308000000-E 840 10.3 LF  500.00 5150.00 1072.13 11042.94 275.00  2832.50MASNRY DRAINAGE STRUCT

0038 2365000000-N 840  2 EA  750.00 1500.00 915.28 1830.56 570.00  1140.00FRAME W/2GRTS 840.22 STD

0039 2367000000-N 840  8 EA  775.00 6200.00 915.28 7322.24 570.00  4560.00FRAME W/2GRTS 840.29 STD
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0040 2556000000-E 846  948 LF  15.00 14220.00 25.37 24050.76 21.50  20382.00SHOULDER BERM GUTTER

0041 2577000000-E 846  55 LF  40.00 2200.00 50.00 2750.00 56.25  3093.75CONC EXPRESSWAY GUTTER

0042 2647000000-E 852  190 SY  50.00 9500.00 72.00 13680.00 63.00  11970.005" MONO CONC ISLANDS (SURF MTD)

0043 2703000000-E 854  200 LF  150.00 30000.00 65.76 13152.00 97.00  19400.00CONC BARRIER TYPE ******
(T)

0044 2703000000-E 854  207 LF  150.00 31050.00 50.00 10350.00 100.00  20700.00CONC BARRIER TYPE ******
(T1)

0045 2703000000-E 854  410 LF  300.00 123000.00 50.00 20500.00 220.00  90200.00CONC BARRIER TYPE ******
(T2)

0046 2815000000-N 858  4 EA  1800.00 7200.00 636.40 2545.60 500.00  2000.00ADJ DROP INLETS

0047 3030000000-E 862  3,200 LF  14.00 44800.00 15.00 48000.00 16.00  51200.00STL BM GUARDRAIL

0048 3150000000-N 862  10 EA  1.00 10.00 30.00 300.00 33.00  330.00ADDIT GUARDRAIL POSTS

0049 3210000000-N 862  7 EA  400.00 2800.00 450.00 3150.00 500.00  3500.00GR ANCHOR TYPE CAT-1

0050 3270000000-N SP   1 EA  1650.00 1650.00 1950.00 1950.00 2175.00  2175.00GR ANCHOR TYPE 350

0051 3285000000-N SP   2 EA  1550.00 3100.00 1575.00 3150.00 1750.00  3500.00GR ANCHOR TYPE M-350

0052 3317000000-N 862  9 EA  1500.00 13500.00 1400.00 12600.00 1575.00  14175.00GR ANCHOR TYPE B-77

0053 3360000000-E 863  2,775 LF  0.20 555.00 1.00 2775.00 1.00  2775.00REMOVE EXISTING GUARDRAIL

0054 3380000000-E 862  125 LF  5.00 625.00 8.00 1000.00 8.00  1000.00TEMP STL BM GUARDRAIL

0055 3387000000-N 862  1 EA  350.00 350.00 250.00 250.00 275.00  275.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0056 3503000000-E 866  140 LF  7.00 980.00 10.00 1400.00 11.00  1540.00WOVEN WIRE FENCE 47" FAB

0057 3509000000-E 866  6 EA  50.00 300.00 30.00 180.00 30.00  180.004" TIMBER POSTS 7'-6"LONG

0058 3515000000-E 866  7 EA  100.00 700.00 50.00 350.00 50.00  350.005" TIMBER POSTS 8'-0"LONG

0059 3649000000-E 876  10 TON 50.00 500.00 55.47 554.70 60.00  600.00RIP RAP, CLASS B

0060 3656000000-E 876  710 SY  2.50 1775.00 4.14 2939.40 2.50  1775.00GEOTEXTILE FOR DRAINGE

0061 4054000000-E 902  1 CY  10.00 10.00 1035.00 1035.00 25.00  25.00PLN CONC FOUNDTN

0062 4057000000-E SP   6 CY  1500.00 9000.00 1245.00 7470.00 1675.00  10050.00OVERHEAD FOOTING

0063 4060000000-E 903  225 LB  8.00 1800.00 5.80 1305.00 9.00  2025.00SUPPORT, BREAKAWAY STL BM

0064 4072000000-E 903  35 LF  5.00 175.00 10.50 367.50 6.00  210.00SUPPORT, 3-LB STL U-CHAN

0065 4082100000-N SP  Lump Sum 21000.00 33995.00  23500.00SUPPORT, OVRHD SIGN STR ****
(3+50 -RP-)

0066 4102000000-N 904  1 EA  100.00 100.00 115.00 115.00 112.00  112.00SIGN ERECTION, TYPE E

0067 4109000000-N 904  6 EA  750.00 4500.00 1840.00 11040.00 825.00  4950.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0068 4109000000-N 904  5 EA  250.00 1250.00 375.00 1875.00 275.00  1375.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0069 4110000000-N 904  1 EA  500.00 500.00 480.00 480.00 550.00  550.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0070 4149000000-N 907  1 EA  3128.00 3128.00 5220.00 5220.00 3450.00  3450.00DISPOSE SIGN SYST OVRHD

0071 4152000000-N 907  1 EA  500.00 500.00 640.00 640.00 550.00  550.00DISPOSE SIGN SYST STL BM

0072 4155000000-N 907  10 EA  1.00 10.00 55.00 550.00 1.00  10.00DISPOSE SIGN SYST U-CHAN

0073 4234000000-N 907  4 EA  1.00 4.00 760.00 3040.00 1.00  4.00DISPOSE SIGN, A OR B (OVRHD)

0074 4251000000-N 907  3 EA  1.00 3.00 475.00 1425.00 1.00  3.00DISPOSE LIGHT SYSTEM

0075 4263000000-N 907  3 EA  1.00 3.00 755.00 2265.00 1.00  3.00DISPOSE WALKWAY
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0076 4360000000-N SP   17 EA  1.00 17.00 50.00 850.00 1.00  17.00GENERIC SIGNING ITEM (EA)
CUTTING OF SIGN HANGERS, OVERHEAD

0077 4400000000-E 1110  455 SF  4.10 1865.50 4.20 1911.00 4.50  2047.50WORK ZONE SIGNS (STAT)

0078 4405000000-E 1110  300 SF  7.75 2325.00 8.85 2655.00 24.50  7350.00WORK ZONE SIGNS (PORT)

0079 4410000000-E 1110  64 SF  5.00 320.00 4.85 310.40 5.50  352.00WORK ZONE SIGNS (BARR)

0080 4415000000-N 1115  2 EA  3500.00 7000.00 2400.00 4800.00 2600.00  5200.00FLASHING ARROW BOARD

0081 4420000000-N 1120  1 EA  10000.00 10000.00 9850.00 9850.00 9300.00  9300.00PORTABLE CHANGE MSG SIGN

0082 4422000000-N 1120  60 DAY 30.00 1800.00 26.00 1560.00 35.00  2100.00PORT CHANGE MSG SIGN (SHORT TERM)

0083 4430000000-N 1130  120 EA  70.00 8400.00 50.70 6084.00 47.00  5640.00DRUMS

0084 4445000000-E 1145  72 LF  17.50 1260.00 17.85 1285.20 19.50  1404.00BARRICADES (TYPE III)

0085 4465000000-N 1160  3 EA  4100.00 12300.00 3800.00 11400.00 4575.00  13725.00TEMPORARY CRASH CUSHIONS

0086 4470000000-N 1160  4 EA  1200.00 4800.00 1800.00 7200.00 1325.00  5300.00RESET CRASH CUSHION

0087 4480000000-N 1165  2 EA  3500.00 7000.00 1500.00 3000.00 41675.00  83350.00TMA

0088 4485000000-E 1170  1,210 LF  17.50 21175.00 17.70 21417.00 19.50  23595.00PORT CONC BARRIER

0089 4490000000-E 1170  450 LF  34.50 15525.00 33.35 15007.50 38.50  17325.00PORT CONC BARRIER(ANCHRD)

0090 4500000000-E 1170  1,600 LF  3.50 5600.00 3.50 5600.00 3.90  6240.00RESET PORT CONC BARRIER

0091 4505000000-E 1170  400 LF  8.00 3200.00 12.50 5000.00 9.00  3600.00RESET PORT CONC BARR,ANCH

0092 4650000000-N 1251  41 EA  10.00 410.00 10.00 410.00 24.50  1004.50TEMP RAISED PVMT MRKS

0093 4700000000-E 1205  120 LF  5.00 600.00 5.00 600.00 26.00  3120.0012"WIDE THERMO 90 MILS

0094 4785000000-E 1205  110 LF  14.00 1540.00 14.00 1540.00 31.00  3410.0012" COLD PLSTIC LINES TYPE **
(III)

0095 4810000000-E 1205  20,000 LF  0.30 6000.00 0.30 6000.00 0.26  5200.00PAINT PVMT MARKINGS 4"

0096 4820000000-E 1205  2,500 LF  1.00 2500.00 1.00 2500.00 0.84  2100.00PAINT PVMT MARKINGS 8"

0097 4847100000-E 1205  9,650 LF  1.20 11580.00 1.20 11580.00 1.35  13027.50POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0098 4847120000-E 1205  1,275 LF  2.40 3060.00 2.40 3060.00 4.40  5610.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0099 4850000000-E 1205  1,300 LF  1.50 1950.00 1.50 1950.00 2.20  2860.00LINE REMOVAL 4" WIDE

0100 4900000000-N 1251  4 EA  100.00 400.00 100.00 400.00 55.00  220.00PERM RAISED PVMT MARKERS

0101 4905000000-N 1253  38 EA  80.00 3040.00 80.00 3040.00 72.00  2736.00SNOWPLB PVMT MRKER

0102 5030000000-N 1403  4 EA  745.72 2982.88 845.00 3380.00 925.00  3700.00HM LUMINAIRE ************
(1000W HPS)

0103 5070000000-N 1405  1 EA  901.20 901.20 1480.00 1480.00 1650.00  1650.00STD FOUNDAT ***********
(TYPE M1)

0104 5090000000-N 1406  4 EA  414.47 1657.88 300.00 1200.00 335.00  1340.00LITE STD LUM RDW 400W HPS

0105 5160000000-E 1409  100 LF  31.00 3100.00 13.85 1385.00 15.50  1550.00ELECT DUCT JA, SIZE *****
(3")

0106 5175000000-E 1410  100 LF  2.53 253.00 2.65 265.00 3.00  300.00**-#6 W/G FEEDER CIRCUIT
(2)

0107 5180000000-E 1410  100 LF  3.71 371.00 3.80 380.00 4.25  425.00**-#4 W/G FEEDER CIRCUIT
(2)

0108 5185000000-E 1410  120 LF  4.93 591.60 4.80 576.00 5.25  630.00**-#2 W/G FEEDER CIRCUIT
(2)

0109 5210000000-E 1410  100 LF  11.11 1111.00 8.15 815.00 9.00  900.00**-#6 W/G FEEDR N *****"
(2, 1.5)
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0110 5220000000-E 1410  285 LF  12.70 3619.50 10.15 2892.75 11.25  3206.25**-#2 W/G FEEDER N *****"
(2, 1.5)

0111 5240000000-N 1411  1 EA  3491.64 3491.64 2295.00 2295.00 2550.00  2550.00ELEC JB ************
(BR18)

0112 5240000000-N 1411  2 EA  432.16 864.32 585.00 1170.00 650.00  1300.00ELEC JB ************
(PC 18)

0113 5240000000-N 1411  2 EA  851.73 1703.46 460.00 920.00 500.00  1000.00ELEC JB ************
(PC 30)

0114 5252000000-N 1412  9 EA  392.40 3531.60 570.00 5130.00 625.00  5625.00UNDERPASS LUMINARIES *****
(TYPE WM, 100W HPS)

0115 5253000000-N 1412 Lump Sum 6432.74 6840.00  7600.00UNDERPASS CIRCUITRY *************
(UPL-2)

0116 5260000000-N SP  Lump Sum 200.00 210.00  225.00GENERIC LIGHTING ITEM (LS)
BREAKER & WIRING FOR CONTROL SYSTEM "W"

0117 5260000000-N SP  Lump Sum 1156.26 1190.00  1325.00GENERIC LIGHTING ITEM (LS)
REMOVE EXISTING UPL-2

0118 5265000000-E SP   200 LF  2.89 578.00 7.60 1520.00 8.25  1650.00GENERIC LIGHTING ITEM (LF)
#8 W/ NEUTRAL FEEDER CIRCUIT IN 1.5" CONDUIT

0119 5270000000-N SP   4 EA  55.50 222.00 105.00 420.00 115.00  460.00GENERIC LIGHTING ITEM (EA)
1000W LAMP HPS

0120 5270000000-N SP   4 EA  53.32 213.28 80.00 320.00 88.00  352.00GENERIC LIGHTING ITEM (EA)
100W LAMP HPS

0121 5270000000-N SP   10 EA  28.50 285.00 85.00 850.00 92.00  920.00GENERIC LIGHTING ITEM (EA)
400W LAMP HPS

0122 5270000000-N SP   1 EA  2022.15 2022.15 3620.00 3620.00 3800.00  3800.00GENERIC LIGHTING ITEM (EA)
RELOCATE TWIN ARM LIGHT STAND-ARD

0123 5270000000-N SP   1 EA  564.25 564.25 670.00 670.00 720.00  720.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0124 5270000000-N SP   1 EA  1370.06 1370.06 650.00 650.00 720.00  720.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD FOUNDA- TION

0125 5271000000-N SP   40 HR  152.20 6088.00 120.00 4800.00 130.00  5200.00GENERIC LIGHTING ITEM (HR)
FAULT TROUBLESHOOT AND LOCATE

0126 6000000000-E 1605  4,600 LF  2.10 9660.00 1.48 6808.00 1.65  7590.00TEMPORARY SILT FENCE

0127 6006000000-E 1610  270 TON 42.00 11340.00 52.53 14183.10 56.00  15120.00EROS CONTRL STONE CL A

0128 6009000000-E 1610  530 TON 44.00 23320.00 55.53 29430.90 54.00  28620.00EROS CONTRL STONE CL B

0129 6012000000-E 1610  460 TON 40.00 18400.00 48.26 22199.60 54.00  24840.00SEDIMENT CONTROL STONE

0130 6015000000-E 1615  5 ACR 900.00 4500.00 725.00 3625.00 800.00  4000.00TEMPORARY MULCHING

0131 6018000000-E 1620  400 LB  3.00 1200.00 5.00 2000.00 5.50  2200.00SEED FOR TEMP SEEDING

0132 6021000000-E 1620 2.5 TON 600.00 1500.00 900.00 2250.00 1000.00  2500.00FERT FOR TEMP SEEDING

0133 6024000000-E 1622  750 LF  10.00 7500.00 9.66 7245.00 12.00  9000.00TEMPORARY SLOPE DRAINS

0134 6029000000-E SP   100 LF  4.00 400.00 1.48 148.00 2.00  200.00SAFETY FENCE

0135 6030000000-E 1630  1,010 CY  9.00 9090.00 8.63 8716.30 9.75  9847.50SILT EXCAVATION

0136 6036000000-E 1631  9,300 SY  1.65 15345.00 1.11 10323.00 1.25  11625.00MATTING FOR EROS CONTROL

0137 6037000000-E SP   25 SY  3.00 75.00 12.50 312.50 13.00  325.00COIR FIBER MAT

0138 6038000000-E SP   2,700 SY  3.00 8100.00 10.00 27000.00 6.25  16875.00PERM SOIL REINF MAT

0139 6042000000-E 1632  1,100 LF  3.25 3575.00 2.75 3025.00 3.00  3300.001/4" HARDWARE CLOTH

0140 6071010000-E SP   450 LF  8.00 3600.00 7.00 3150.00 7.50  3375.00WATTLE
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0141 6071020000-E SP   160 LB  9.00 1440.00 9.00 1440.00 10.00  1600.00POLYACRYLAMIDE (PAM)

0142 6071030000-E 1640  375 LF  5.00 1875.00 4.77 1788.75 5.25  1968.75COIR FIBER BAFFLE

0143 6071050000-E SP   1 EA  1500.00 1500.00 1000.00 1000.00 1075.00  1075.00**" SKIMMER
(1-1/2")

0144 6084000000-E 1660  5 ACR 2000.00 10000.00 1524.54 7622.70 1700.00  8500.00SEEDING AND MULCHING

0145 6087000000-E 1660 2.5 ACR 40.00 100.00 125.00 312.50 135.00  337.50MOWING

0146 6090000000-E 1661  50 LB  5.00 250.00 6.25 312.50 6.75  337.50SEED FOR REPAIR SEEDING

0147 6093000000-E 1661 0.25 TON 1000.00 250.00 900.00 225.00 1000.00  250.00FERT FOR REPAIR SEEDING

0148 6096000000-E 1662  150 LB  5.00 750.00 6.25 937.50 6.75  1012.50SEED FOR SUPP SEEDING

0149 6108000000-E 1665 4.5 TON 500.00 2250.00 900.00 4050.00 1000.00  4500.00FERTILIZER TOPDRESSING

0150 6114500000-N 1667  10 MHR 50.00 500.00 80.00 800.00 88.00  880.00SPECIALIZED HAND MOWING

0151 6117000000-N SP   15 EA  225.00 3375.00 110.00 1650.00 120.00  1800.00RESPONSE FOR EROS CONTROL

0152 7279000000-E 1715  150 LF  0.61 91.50 0.55 82.50 0.60  90.00TRACER WIRE

0153 7300000000-E 1715  150 LF  16.73 2509.50 6.90 1035.00 7.70  1155.00UNPAVED TRENCH (***********)
(2, 2")

0154 7312000000-N 1716  1 EA  768.74 768.74 460.00 460.00 510.00  510.00JUNCTION BOX (***************)
(OVERSIZED)

0155 7528000000-E 1730  240 LF  1.77 424.80 1.55 372.00 1.75  420.00DROP CABLE

0156 7541000000-N 1731  1 EA  988.50 988.50 1080.00 1080.00 1200.00  1200.00MOD SPLICE ENCLOSURE

0157 7552000000-N 1731  1 EA  1544.82 1544.82 1445.00 1445.00 1600.00  1600.00INTERCONNECT CENTER

0158 7613000000-N SP   1 EA  1370.06 1370.06 1100.00 1100.00 1220.00  1220.00SOIL TEST

0159 7614100000-E SP   5 CY  850.72 4253.60 1045.00 5225.00 1150.00  5750.00DRILLED PIER FOUND

0160 7980000000-N SP   4 EA  158.02 632.08 56.80 227.20 60.00  240.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0161 7980000000-N SP   1 EA  3916.87 3916.87 3515.00 3515.00 3900.00  3900.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0162 7980000000-N SP   1 EA  348.11 348.11 645.00 645.00 700.00  700.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0163 7980000000-N SP   1 EA  3903.39 3903.39 670.00 670.00 725.00  725.00GENERIC SIGNAL ITEM (EA)
INSTALL CCTV METAL POLE

0164 7980000000-N SP   1 EA  885.63 885.63 625.00 625.00 675.00  675.00GENERIC SIGNAL ITEM (EA)
INSTALL FIELD EQUIPMENT       CABINET

0165 7980000000-N SP   1 EA  150.06 150.06 120.00 120.00 130.00  130.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CAMERA   ASSEMBLY

0166 7980000000-N SP   1 EA  269.16 269.16 245.00 245.00 270.00  270.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING ELECTRICAL SERVICE EQUIPMENT

0167 7980000000-N SP   1 EA  1341.02 1341.02 1300.00 1300.00 1425.00  1425.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING FOUNDATIONS

0168 7980000000-N SP   1 EA  2937.76 2937.76 2720.00 2720.00 3000.00  3000.00GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL TRANSCEIVER

0169 7990000000-E SP   30 LF  5.98 179.40 5.10 153.00 5.50  165.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0170 7992000000-E SP   8 CY  1327.07 10616.56 860.00 6880.00 925.00  7400.00GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS
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WALL ITEMS

0171 8801000000-E SP   3,000 SF  61.85 185550.00 57.19 171570.00 100.00  300000.00MSE RETAIN WALL NO **
(1)

0172 8801000000-E SP   2,300 SF  61.85 142255.00 57.19 131537.00 100.00  230000.00MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0173 8035000000-N 402 Lump Sum 120000.00 62999.54  146000.00REMV EXIST STR **********
(12+32.31-RP-)

0174 8035000000-N 402 Lump Sum 120000.00 63145.59  129125.00REMV EXIST STR **********
(26+31.94-L-)

0175 8105540000-E 411  373 LF  420.00 156660.00 371.17 138446.41 445.00  165985.003'-6" DRILLD PIER IN SOIL

0176 8105640000-E 411  53 LF  1268.00 67204.00 1192.49 63201.97 1663.00  88139.003'-6" DRILLD PIER NO SOIL

0177 8112730000-N 450  2 EA  3000.00 6000.00 3606.85 7213.70 1785.00  3570.00PDA TESTING

0178 8113000000-N 411  1 EA  500.00 500.00 2000.00 2000.00 558.00  558.00SID INSPECTIONS

0179 8114000000-N 411  1 EA  1500.00 1500.00 5000.00 5000.00 1675.00  1675.00SPT TESTING

0180 8115000000-N 411  1 EA  2500.00 2500.00 2003.20 2003.20 2790.00  2790.00CSL TESTING

0181 8121000000-N 412 Lump Sum 9000.00 7885.14  3095.00UNCL STR EXCAV STA *****
(26+31.94-L-)

0182 8147000000-E 420  16,032 SF  31.40 503404.80 36.31 582121.92 31.40  503404.80REINF CONCRETE DECK SLAB

0183 8161000000-E 420  18,320 SF  0.75 13740.00 0.80 14656.00 0.60  10992.00GROOVING BRIDGE FLOORS

0184 8182000000-E 420 515.8 CY  734.65 378932.47 946.04 487967.43 699.00  360544.20CLASS A CONCRETE (BRIDGE)

0185 8210000000-N 422 Lump Sum 51400.00 62550.17  42625.00BRG APPR SLAB ***********
(12+32.31-RP-)

0186 8210000000-N 422 Lump Sum 58300.00 79523.02  54425.00BRG APPR SLAB ***********
(26+31.94-L-)

0187 8217000000-E 425  85,076 LB  0.96 81672.96 0.88 74866.88 0.90  76568.40REINF STEEL (BRIDGE)

0188 8238000000-E 425  13,880 LB  1.31 18182.80 1.44 19987.20 1.60  22208.00SPIRAL COL REINF STL BRG

0189 8265000000-E 430 2,181.06 LF  257.50 561622.95 278.06 606465.54 260.00  567075.6054" PRESTR CONCRETE GIRDR

0190 8364000000-E 450  2,300 LF  57.25 131675.00 47.86 110078.00 58.00  133400.00HP12X53 PILES

0191 8393000000-N 450  21 EA  10.00 210.00 287.67 6041.07 775.00  16275.00PILE REDRIVES

0192 8503000000-E 460 688.57 LF  68.45 47132.62 59.05 40660.06 70.00  48199.90CONCRETE BARRIER RAIL

0193 8531000000-E 462  1,080 SY  79.00 85320.00 72.00 77760.00 85.00  91800.004" SLOPE PROTECTION

0194 8657000000-N 430 Lump Sum 11605.00 17844.50  15265.10ELASTOMERIC BEARINGS

0195 8706000000-N SP  Lump Sum 98000.00 128647.99  148000.00EXPANSION JOINT SEALS

 

    TOTAL 5973735.98 TOTAL 6033591.14 TOTAL  6659828.00CONTRACT TOTAL

 

    SUB-TOTAL 3121368.38 SUB-TOTAL 3069418.81 SUB-TOTAL  3498108.00ROADWAY ITEMS

    SUB-TOTAL 327805.00 SUB-TOTAL 303107.00 SUB-TOTAL  530000.00WALL ITEMS

    SUB-TOTAL 2524562.60 SUB-TOTAL 2661065.33 SUB-TOTAL  2631720.00STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 338785.00 344500.00  350000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 20130.00 35000.00  30000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 131375.00 99000.00  150000.00REINF BRG APPR **********
(26+27.88 -L-)

0004 0050000000-E 226  1 ACR 100.00 100.00 4000.00 4000.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  12.00 4800.00 20.00 8000.00 10.00  4000.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 395000.00 702800.00  362250.00GRADING

0007 0106000000-E 230  24,700 CY  14.35 354445.00 6.55 161785.00 11.10  274170.00BORROW EXCAVATION

0008 0195000000-E 265  1,150 CY  25.00 28750.00 15.00 17250.00 20.00  23000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,250 SY  2.00 2500.00 2.00 2500.00 1.90  2375.00GEOTEXTILE SOIL STABILIZATION

0010 0225000000-E SP   2,700 SY  45.00 121500.00 80.00 216000.00 65.00  175500.00REINFORCED SOIL SLOPES

0011 0318000000-E 300  60 TON 30.00 1800.00 36.00 2160.00 30.00  1800.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  190 SY  2.00 380.00 3.50 665.00 2.00  380.00FND CONDIT GEOTEXTILE

0013 0335000000-E 305  108 LF  25.00 2700.00 44.00 4752.00 89.00  9612.00**" DRAINAGE PIPE
(15")

0014 0335850000-E 305  8 EA  215.00 1720.00 250.00 2000.00 225.00  1800.00**" DRAINAGE PIPE ELBOW
(15")

0015 0366000000-E 310  356 LF  32.00 11392.00 45.00 16020.00 36.00  12816.0015" RC PIPE CULV III

0016 0372000000-E 310  100 LF  35.00 3500.00 50.00 5000.00 42.00  4200.0018" RC PIPE CULV III

0017 0995000000-E 340  217 LF  10.00 2170.00 15.00 3255.00 17.00  3689.00PIPE REMOVAL

0018 0996000000-N 350  3 EA  750.00 2250.00 1750.00 5250.00 2500.00  7500.00PIPE CLEAN-OUT

0019 1099500000-E 505  250 CY  10.00 2500.00 19.00 4750.00 20.00  5000.00SHALLOW UNDERCUT

0020 1099700000-E 505  500 TON 26.00 13000.00 30.85 15425.00 24.00  12000.00CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  500 TON 26.00 13000.00 30.50 15250.00 24.00  12000.00INCIDENTAL STONE BASE

0022 1330000000-E 607  1,900 SY  20.00 38000.00 15.00 28500.00 4.75  9025.00INCIDENTAL MILLING

0023 1491000000-E 610  5,060 TON 48.00 242880.00 48.00 242880.00 48.00  242880.00ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  910 TON 61.00 55510.00 61.00 55510.00 61.00  55510.00ASP CONC INTR CRS I19.0C

0025 1508000000-E 610  3,930 TON 53.00 208290.00 53.00 208290.00 53.00  208290.00ASP CONC INTR CRS I19.0D

0026 1523000000-E 610  660 TON 61.00 40260.00 61.00 40260.00 61.00  40260.00ASP CONC SURF CRS S9.5C

0027 1524200000-E 610  2,900 TON 50.00 145000.00 50.00 145000.00 50.00  145000.00ASP CONC SURF CRS S9.5D

0028 1575000000-E 620  485 TON 665.00 322525.00 665.00 322525.00 665.00  322525.00ASP FOR PLANT MIX

0029 1577000000-E 620  170 TON 847.00 143990.00 847.00 143990.00 847.00  143990.00POLYM MOD ASP BNDR FOR PLT MIX

0030 1840000000-E 665  4,250 LF  1.50 6375.00 1.88 7990.00 1.50  6375.00MILLED RUMBLE STRIPS

0031 2022000000-E 815  45 CY  20.00 900.00 25.00 1125.00 20.00  900.00SUBDRAIN EXCAVATION

0032 2033000000-E 815  34 CY  30.00 1020.00 50.00 1700.00 65.00  2210.00SUBDRAIN FINE AGGREGATE

0033 2044000000-E 815  200 LF  6.00 1200.00 20.00 4000.00 5.00  1000.006" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  450.00 450.00 250.00 250.00 400.00  400.00SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  25.00 150.00 50.00 300.00 25.00  150.006" OUTLET PIPE

0036 2286000000-N 840  10 EA  1100.00 11000.00 1350.00 13500.00 1400.00  14000.00MASNRY DRAINAGE STRUCT

0037 2308000000-E 840 10.3 LF  225.00 2317.50 250.00 2575.00 500.00  5150.00MASNRY DRAINAGE STRUCT

0038 2365000000-N 840  2 EA  845.00 1690.00 955.00 1910.00 750.00  1500.00FRAME W/2GRTS 840.22 STD

0039 2367000000-N 840  8 EA  565.00 4520.00 550.00 4400.00 775.00  6200.00FRAME W/2GRTS 840.29 STD
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0040 2556000000-E 846  948 LF  18.75 17775.00 18.75 17775.00 15.00  14220.00SHOULDER BERM GUTTER

0041 2577000000-E 846  55 LF  49.00 2695.00 49.00 2695.00 40.00  2200.00CONC EXPRESSWAY GUTTER

0042 2647000000-E 852  190 SY  55.00 10450.00 55.00 10450.00 50.00  9500.005" MONO CONC ISLANDS (SURF MTD)

0043 2703000000-E 854  200 LF  125.00 25000.00 225.00 45000.00 60.00  12000.00CONC BARRIER TYPE ******
(T)

0044 2703000000-E 854  207 LF  225.00 46575.00 225.00 46575.00 60.00  12420.00CONC BARRIER TYPE ******
(T1)

0045 2703000000-E 854  410 LF  225.00 92250.00 225.00 92250.00 75.00  30750.00CONC BARRIER TYPE ******
(T2)

0046 2815000000-N 858  4 EA  450.00 1800.00 1250.00 5000.00 1800.00  7200.00ADJ DROP INLETS

0047 3030000000-E 862  3,200 LF  15.00 48000.00 14.00 44800.00 15.75  50400.00STL BM GUARDRAIL

0048 3150000000-N 862  10 EA  30.00 300.00 1.00 10.00 20.00  200.00ADDIT GUARDRAIL POSTS

0049 3210000000-N 862  7 EA  450.00 3150.00 400.00 2800.00 475.00  3325.00GR ANCHOR TYPE CAT-1

0050 3270000000-N SP   1 EA  1950.00 1950.00 1650.00 1650.00 1850.00  1850.00GR ANCHOR TYPE 350

0051 3285000000-N SP   2 EA  1575.00 3150.00 1550.00 3100.00 1600.00  3200.00GR ANCHOR TYPE M-350

0052 3317000000-N 862  9 EA  1400.00 12600.00 1500.00 13500.00 1400.00  12600.00GR ANCHOR TYPE B-77

0053 3360000000-E 863  2,775 LF  1.00 2775.00 0.20 555.00 1.00  2775.00REMOVE EXISTING GUARDRAIL

0054 3380000000-E 862  125 LF  8.00 1000.00 5.00 625.00 9.50  1187.50TEMP STL BM GUARDRAIL

0055 3387000000-N 862  1 EA  250.00 250.00 350.00 350.00 325.00  325.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0056 3503000000-E 866  140 LF  10.00 1400.00 8.65 1211.00 6.00  840.00WOVEN WIRE FENCE 47" FAB

0057 3509000000-E 866  6 EA  30.00 180.00 20.00 120.00 30.00  180.004" TIMBER POSTS 7'-6"LONG

0058 3515000000-E 866  7 EA  50.00 350.00 30.00 210.00 75.00  525.005" TIMBER POSTS 8'-0"LONG

0059 3649000000-E 876  10 TON 45.00 450.00 150.00 1500.00 50.00  500.00RIP RAP, CLASS B

0060 3656000000-E 876  710 SY  2.00 1420.00 2.35 1668.50 2.50  1775.00GEOTEXTILE FOR DRAINGE

0061 4054000000-E 902  1 CY  10.00 10.00 10.00 10.00 1035.00  1035.00PLN CONC FOUNDTN

0062 4057000000-E SP   6 CY  1500.00 9000.00 2500.00 15000.00 1245.00  7470.00OVERHEAD FOOTING

0063 4060000000-E 903  225 LB  8.00 1800.00 8.00 1800.00 5.80  1305.00SUPPORT, BREAKAWAY STL BM

0064 4072000000-E 903  35 LF  5.00 175.00 5.00 175.00 10.50  367.50SUPPORT, 3-LB STL U-CHAN

0065 4082100000-N SP  Lump Sum 21000.00 21000.00  33995.00SUPPORT, OVRHD SIGN STR ****
(3+50 -RP-)

0066 4102000000-N 904  1 EA  100.00 100.00 100.00 100.00 115.00  115.00SIGN ERECTION, TYPE E

0067 4109000000-N 904  6 EA  750.00 4500.00 750.00 4500.00 1840.00  11040.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0068 4109000000-N 904  5 EA  250.00 1250.00 250.00 1250.00 375.00  1875.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0069 4110000000-N 904  1 EA  500.00 500.00 500.00 500.00 480.00  480.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0070 4149000000-N 907  1 EA  3128.00 3128.00 3128.00 3128.00 5220.00  5220.00DISPOSE SIGN SYST OVRHD

0071 4152000000-N 907  1 EA  500.00 500.00 500.00 500.00 640.00  640.00DISPOSE SIGN SYST STL BM

0072 4155000000-N 907  10 EA  1.00 10.00 1.00 10.00 55.00  550.00DISPOSE SIGN SYST U-CHAN

0073 4234000000-N 907  4 EA  1.00 4.00 1.00 4.00 760.00  3040.00DISPOSE SIGN, A OR B (OVRHD)

0074 4251000000-N 907  3 EA  1.00 3.00 1.00 3.00 475.00  1425.00DISPOSE LIGHT SYSTEM

0075 4263000000-N 907  3 EA  1.00 3.00 1.00 3.00 755.00  2265.00DISPOSE WALKWAY
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0076 4360000000-N SP   17 EA  1.00 17.00 1.00 17.00 50.00  850.00GENERIC SIGNING ITEM (EA)
CUTTING OF SIGN HANGERS, OVERHEAD

0077 4400000000-E 1110  455 SF  4.10 1865.50 4.10 1865.50 4.00  1820.00WORK ZONE SIGNS (STAT)

0078 4405000000-E 1110  300 SF  7.75 2325.00 20.00 6000.00 8.00  2400.00WORK ZONE SIGNS (PORT)

0079 4410000000-E 1110  64 SF  5.00 320.00 5.00 320.00 5.00  320.00WORK ZONE SIGNS (BARR)

0080 4415000000-N 1115  2 EA  2200.00 4400.00 5000.00 10000.00 3100.00  6200.00FLASHING ARROW BOARD

0081 4420000000-N 1120  1 EA  7800.00 7800.00 15000.00 15000.00 13900.00  13900.00PORTABLE CHANGE MSG SIGN

0082 4422000000-N 1120  60 DAY 30.00 1800.00 50.00 3000.00 30.00  1800.00PORT CHANGE MSG SIGN (SHORT TERM)

0083 4430000000-N 1130  120 EA  39.00 4680.00 75.00 9000.00 30.00  3600.00DRUMS

0084 4445000000-E 1145  72 LF  17.50 1260.00 17.50 1260.00 17.50  1260.00BARRICADES (TYPE III)

0085 4465000000-N 1160  3 EA  4100.00 12300.00 4100.00 12300.00 4200.00  12600.00TEMPORARY CRASH CUSHIONS

0086 4470000000-N 1160  4 EA  1200.00 4800.00 1200.00 4800.00 900.00  3600.00RESET CRASH CUSHION

0087 4480000000-N 1165  2 EA  20000.00 40000.00 15000.00 30000.00 48000.00  96000.00TMA

0088 4485000000-E 1170  1,210 LF  17.50 21175.00 17.50 21175.00 17.50  21175.00PORT CONC BARRIER

0089 4490000000-E 1170  450 LF  34.50 15525.00 34.50 15525.00 34.50  15525.00PORT CONC BARRIER(ANCHRD)

0090 4500000000-E 1170  1,600 LF  3.50 5600.00 3.50 5600.00 3.50  5600.00RESET PORT CONC BARRIER

0091 4505000000-E 1170  400 LF  8.00 3200.00 8.00 3200.00 8.00  3200.00RESET PORT CONC BARR,ANCH

0092 4650000000-N 1251  41 EA  10.00 410.00 10.00 410.00 10.00  410.00TEMP RAISED PVMT MRKS

0093 4700000000-E 1205  120 LF  5.00 600.00 5.00 600.00 5.00  600.0012"WIDE THERMO 90 MILS

0094 4785000000-E 1205  110 LF  14.00 1540.00 14.00 1540.00 14.00  1540.0012" COLD PLSTIC LINES TYPE **
(III)

0095 4810000000-E 1205  20,000 LF  0.30 6000.00 0.30 6000.00 0.30  6000.00PAINT PVMT MARKINGS 4"

0096 4820000000-E 1205  2,500 LF  1.00 2500.00 1.00 2500.00 1.00  2500.00PAINT PVMT MARKINGS 8"

0097 4847100000-E 1205  9,650 LF  1.20 11580.00 1.20 11580.00 1.20  11580.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0098 4847120000-E 1205  1,275 LF  2.40 3060.00 2.40 3060.00 2.40  3060.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0099 4850000000-E 1205  1,300 LF  1.50 1950.00 1.50 1950.00 1.50  1950.00LINE REMOVAL 4" WIDE

0100 4900000000-N 1251  4 EA  100.00 400.00 100.00 400.00 100.00  400.00PERM RAISED PVMT MARKERS

0101 4905000000-N 1253  38 EA  80.00 3040.00 80.00 3040.00 80.00  3040.00SNOWPLB PVMT MRKER

0102 5030000000-N 1403  4 EA  970.00 3880.00 970.00 3880.00 845.00  3380.00HM LUMINAIRE ************
(1000W HPS)

0103 5070000000-N 1405  1 EA  1235.00 1235.00 1235.00 1235.00 1480.00  1480.00STD FOUNDAT ***********
(TYPE M1)

0104 5090000000-N 1406  4 EA  590.00 2360.00 590.00 2360.00 300.00  1200.00LITE STD LUM RDW 400W HPS

0105 5160000000-E 1409  100 LF  19.40 1940.00 19.40 1940.00 13.85  1385.00ELECT DUCT JA, SIZE *****
(3")

0106 5175000000-E 1410  100 LF  4.25 425.00 4.25 425.00 2.65  265.00**-#6 W/G FEEDER CIRCUIT
(2)

0107 5180000000-E 1410  100 LF  5.15 515.00 5.15 515.00 3.80  380.00**-#4 W/G FEEDER CIRCUIT
(2)

0108 5185000000-E 1410  120 LF  7.20 864.00 7.20 864.00 4.80  576.00**-#2 W/G FEEDER CIRCUIT
(2)

0109 5210000000-E 1410  100 LF  8.50 850.00 8.50 850.00 8.15  815.00**-#6 W/G FEEDR N *****"
(2, 1.5)
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0110 5220000000-E 1410  285 LF  11.80 3363.00 11.80 3363.00 10.15  2892.75**-#2 W/G FEEDER N *****"
(2, 1.5)

0111 5240000000-N 1411  1 EA  2170.00 2170.00 2170.00 2170.00 2295.00  2295.00ELEC JB ************
(BR18)

0112 5240000000-N 1411  2 EA  610.00 1220.00 610.00 1220.00 585.00  1170.00ELEC JB ************
(PC 18)

0113 5240000000-N 1411  2 EA  760.00 1520.00 760.00 1520.00 460.00  920.00ELEC JB ************
(PC 30)

0114 5252000000-N 1412  9 EA  590.00 5310.00 590.00 5310.00 570.00  5130.00UNDERPASS LUMINARIES *****
(TYPE WM, 100W HPS)

0115 5253000000-N 1412 Lump Sum 5140.00 5140.00  6840.00UNDERPASS CIRCUITRY *************
(UPL-2)

0116 5260000000-N SP  Lump Sum 195.00 195.00  210.00GENERIC LIGHTING ITEM (LS)
BREAKER & WIRING FOR CONTROL SYSTEM "W"

0117 5260000000-N SP  Lump Sum 1010.00 1010.00  1190.00GENERIC LIGHTING ITEM (LS)
REMOVE EXISTING UPL-2

0118 5265000000-E SP   200 LF  6.75 1350.00 6.75 1350.00 7.60  1520.00GENERIC LIGHTING ITEM (LF)
#8 W/ NEUTRAL FEEDER CIRCUIT IN 1.5" CONDUIT

0119 5270000000-N SP   4 EA  170.00 680.00 170.00 680.00 105.00  420.00GENERIC LIGHTING ITEM (EA)
1000W LAMP HPS

0120 5270000000-N SP   4 EA  145.00 580.00 145.00 580.00 80.00  320.00GENERIC LIGHTING ITEM (EA)
100W LAMP HPS

0121 5270000000-N SP   10 EA  145.00 1450.00 145.00 1450.00 85.00  850.00GENERIC LIGHTING ITEM (EA)
400W LAMP HPS

0122 5270000000-N SP   1 EA  1920.00 1920.00 1920.00 1920.00 3620.00  3620.00GENERIC LIGHTING ITEM (EA)
RELOCATE TWIN ARM LIGHT STAND-ARD

0123 5270000000-N SP   1 EA  350.00 350.00 350.00 350.00 670.00  670.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0124 5270000000-N SP   1 EA  260.00 260.00 260.00 260.00 650.00  650.00GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD FOUNDA- TION

0125 5271000000-N SP   40 HR  170.00 6800.00 170.00 6800.00 120.00  4800.00GENERIC LIGHTING ITEM (HR)
FAULT TROUBLESHOOT AND LOCATE

0126 6000000000-E 1605  4,600 LF  2.20 10120.00 1.88 8648.00 2.00  9200.00TEMPORARY SILT FENCE

0127 6006000000-E 1610  270 TON 32.50 8775.00 43.75 11812.50 42.00  11340.00EROS CONTRL STONE CL A

0128 6009000000-E 1610  530 TON 32.50 17225.00 49.65 26314.50 44.00  23320.00EROS CONTRL STONE CL B

0129 6012000000-E 1610  460 TON 28.00 12880.00 42.50 19550.00 40.00  18400.00SEDIMENT CONTROL STONE

0130 6015000000-E 1615  5 ACR 725.00 3625.00 800.00 4000.00 725.00  3625.00TEMPORARY MULCHING

0131 6018000000-E 1620  400 LB  5.00 2000.00 3.00 1200.00 5.00  2000.00SEED FOR TEMP SEEDING

0132 6021000000-E 1620 2.5 TON 900.00 2250.00 500.00 1250.00 900.00  2250.00FERT FOR TEMP SEEDING

0133 6024000000-E 1622  750 LF  10.00 7500.00 9.50 7125.00 10.00  7500.00TEMPORARY SLOPE DRAINS

0134 6029000000-E SP   100 LF  2.20 220.00 1.88 188.00 1.48  148.00SAFETY FENCE

0135 6030000000-E 1630  1,010 CY  10.00 10100.00 9.00 9090.00 1.11  1121.10SILT EXCAVATION

0136 6036000000-E 1631  9,300 SY  1.11 10323.00 1.28 11904.00 12.50  116250.00MATTING FOR EROS CONTROL

0137 6037000000-E SP   25 SY  12.50 312.50 10.00 250.00 4.00  100.00COIR FIBER MAT

0138 6038000000-E SP   2,700 SY  7.00 18900.00 4.00 10800.00 4.00  10800.00PERM SOIL REINF MAT

0139 6042000000-E 1632  1,100 LF  3.50 3850.00 3.75 4125.00 2.75  3025.001/4" HARDWARE CLOTH

0140 6071010000-E SP   450 LF  6.50 2925.00 10.00 4500.00 7.00  3150.00WATTLE
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0141 6071020000-E SP   160 LB  8.00 1280.00 5.00 800.00 9.00  1440.00POLYACRYLAMIDE (PAM)

0142 6071030000-E 1640  375 LF  5.00 1875.00 7.88 2955.00 4.77  1788.75COIR FIBER BAFFLE

0143 6071050000-E SP   1 EA  1175.00 1175.00 850.00 850.00 1500.00  1500.00**" SKIMMER
(1-1/2")

0144 6084000000-E 1660  5 ACR 1524.54 7622.70 1800.00 9000.00 1524.54  7622.70SEEDING AND MULCHING

0145 6087000000-E 1660 2.5 ACR 125.00 312.50 100.00 250.00 125.00  312.50MOWING

0146 6090000000-E 1661  50 LB  6.25 312.50 3.00 150.00 6.25  312.50SEED FOR REPAIR SEEDING

0147 6093000000-E 1661 0.25 TON 900.00 225.00 1000.00 250.00 900.00  225.00FERT FOR REPAIR SEEDING

0148 6096000000-E 1662  150 LB  6.25 937.50 3.00 450.00 6.25  937.50SEED FOR SUPP SEEDING

0149 6108000000-E 1665 4.5 TON 900.00 4050.00 600.00 2700.00 900.00  4050.00FERTILIZER TOPDRESSING

0150 6114500000-N 1667  10 MHR 80.00 800.00 45.00 450.00 80.00  800.00SPECIALIZED HAND MOWING

0151 6117000000-N SP   15 EA  125.00 1875.00 200.00 3000.00 110.00  1650.00RESPONSE FOR EROS CONTROL

0152 7279000000-E 1715  150 LF  0.60 90.00 0.60 90.00 0.55  82.50TRACER WIRE

0153 7300000000-E 1715  150 LF  8.00 1200.00 8.00 1200.00 0.69  103.50UNPAVED TRENCH (***********)
(2, 2")

0154 7312000000-N 1716  1 EA  670.00 670.00 670.00 670.00 460.00  460.00JUNCTION BOX (***************)
(OVERSIZED)

0155 7528000000-E 1730  240 LF  1.85 444.00 1.85 444.00 1.55  372.00DROP CABLE

0156 7541000000-N 1731  1 EA  1815.00 1815.00 1815.00 1815.00 1080.00  1080.00MOD SPLICE ENCLOSURE

0157 7552000000-N 1731  1 EA  1695.00 1695.00 1695.00 1695.00 1445.00  1445.00INTERCONNECT CENTER

0158 7613000000-N SP   1 EA  2700.00 2700.00 2700.00 2700.00 1100.00  1100.00SOIL TEST

0159 7614100000-E SP   5 CY  970.00 4850.00 970.00 4850.00 1045.00  5225.00DRILLED PIER FOUND

0160 7980000000-N SP   4 EA  115.00 460.00 115.00 460.00 56.80  227.20GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0161 7980000000-N SP   1 EA  5255.00 5255.00 5255.00 5255.00 3515.00  3515.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0162 7980000000-N SP   1 EA  710.00 710.00 710.00 710.00 645.00  645.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0163 7980000000-N SP   1 EA  785.00 785.00 785.00 785.00 670.00  670.00GENERIC SIGNAL ITEM (EA)
INSTALL CCTV METAL POLE

0164 7980000000-N SP   1 EA  1050.00 1050.00 1050.00 1050.00 625.00  625.00GENERIC SIGNAL ITEM (EA)
INSTALL FIELD EQUIPMENT       CABINET

0165 7980000000-N SP   1 EA  260.00 260.00 260.00 260.00 120.00  120.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CAMERA   ASSEMBLY

0166 7980000000-N SP   1 EA  255.00 255.00 255.00 255.00 245.00  245.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING ELECTRICAL SERVICE EQUIPMENT

0167 7980000000-N SP   1 EA  345.00 345.00 345.00 345.00 1300.00  1300.00GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING FOUNDATIONS

0168 7980000000-N SP   1 EA  2875.00 2875.00 2875.00 2875.00 2720.00  2720.00GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL TRANSCEIVER

0169 7990000000-E SP   30 LF  6.45 193.50 6.45 193.50 5.10  153.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0170 7992000000-E SP   8 CY  1115.00 8920.00 1115.00 8920.00 860.00  6880.00GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS
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WALL ITEMS

0171 8801000000-E SP   3,000 SF  80.00 240000.00 95.23 285690.00 70.00  210000.00MSE RETAIN WALL NO **
(1)

0172 8801000000-E SP   2,300 SF  85.00 195500.00 96.16 221168.00 70.00  161000.00MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0173 8035000000-N 402 Lump Sum 135000.00 271000.00  300000.00REMV EXIST STR **********
(12+32.31-RP-)

0174 8035000000-N 402 Lump Sum 150000.00 155000.00  300000.00REMV EXIST STR **********
(26+31.94-L-)

0175 8105540000-E 411  373 LF  420.00 156660.00 467.16 174250.68 600.00  223800.003'-6" DRILLD PIER IN SOIL

0176 8105640000-E 411  53 LF  1450.00 76850.00 2573.79 136410.87 1500.00  79500.003'-6" DRILLD PIER NO SOIL

0177 8112730000-N 450  2 EA  1500.00 3000.00 3315.00 6630.00 2500.00  5000.00PDA TESTING

0178 8113000000-N 411  1 EA  2020.20 2020.20 875.00 875.00 1000.00  1000.00SID INSPECTIONS

0179 8114000000-N 411  1 EA  5050.51 5050.51 2000.00 2000.00 2000.00  2000.00SPT TESTING

0180 8115000000-N 411  1 EA  2020.20 2020.20 3125.00 3125.00 10000.00  10000.00CSL TESTING

0181 8121000000-N 412 Lump Sum 18435.00 3850.00  10000.00UNCL STR EXCAV STA *****
(26+31.94-L-)

0182 8147000000-E 420  16,032 SF  40.00 641280.00 28.40 455308.80 30.00  480960.00REINF CONCRETE DECK SLAB

0183 8161000000-E 420  18,320 SF  0.55 10076.00 0.78 14289.60 0.70  12824.00GROOVING BRIDGE FLOORS

0184 8182000000-E 420 515.8 CY  1050.00 541590.00 637.91 329033.98 800.00  412640.00CLASS A CONCRETE (BRIDGE)

0185 8210000000-N 422 Lump Sum 38000.00 39500.00  100000.00BRG APPR SLAB ***********
(12+32.31-RP-)

0186 8210000000-N 422 Lump Sum 49175.00 54100.00  100000.00BRG APPR SLAB ***********
(26+31.94-L-)

0187 8217000000-E 425  85,076 LB  1.15 97837.40 0.98 83374.48 1.00  85076.00REINF STEEL (BRIDGE)

0188 8238000000-E 425  13,880 LB  1.75 24290.00 2.06 28592.80 2.00  27760.00SPIRAL COL REINF STL BRG

0189 8265000000-E 430 2,181.06 LF  275.00 599791.50 247.50 539812.35 300.00  654318.0054" PRESTR CONCRETE GIRDR

0190 8364000000-E 450  2,300 LF  50.00 115000.00 39.68 91264.00 70.00  161000.00HP12X53 PILES

0191 8393000000-N 450  21 EA  185.00 3885.00 315.00 6615.00 50.00  1050.00PILE REDRIVES

0192 8503000000-E 460 688.57 LF  63.00 43379.91 75.31 51856.21 50.00  34428.50CONCRETE BARRIER RAIL

0193 8531000000-E 462  1,080 SY  50.00 54000.00 80.56 87004.80 75.00  81000.004" SLOPE PROTECTION

0194 8657000000-N 430 Lump Sum 25000.00 14300.00  10000.00ELASTOMERIC BEARINGS

0195 8706000000-N SP  Lump Sum 185000.00 221500.00  150000.00EXPANSION JOINT SEALS

 

    TOTAL 6775795.92 TOTAL 6898160.07 TOTAL  7023453.50CONTRACT TOTAL

 

    SUB-TOTAL 3362955.20 SUB-TOTAL 3621608.50 SUB-TOTAL  3410097.00ROADWAY ITEMS

    SUB-TOTAL 435500.00 SUB-TOTAL 506858.00 SUB-TOTAL  371000.00WALL ITEMS

    SUB-TOTAL 2977340.72 SUB-TOTAL 2769693.57 SUB-TOTAL  3242356.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 375000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 75000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 50000.00   REINF BRG APPR **********
(26+27.88 -L-)

0004 0050000000-E 226  1 ACR 5500.00 5500.00   SUPP CLEARING & GRUBBING

0005 0057000000-E 226  400 CY  15.00 6000.00   UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 2025000.00   GRADING

0007 0106000000-E 230  24,700 CY  16.00 395200.00   BORROW EXCAVATION

0008 0195000000-E 265  1,150 CY  25.00 28750.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  1,250 SY  3.00 3750.00   GEOTEXTILE SOIL STABILIZATION

0010 0225000000-E SP   2,700 SY  5.50 14850.00   REINFORCED SOIL SLOPES

0011 0318000000-E 300  60 TON 32.00 1920.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  190 SY  4.00 760.00   FND CONDIT GEOTEXTILE

0013 0335000000-E 305  108 LF  45.00 4860.00   **" DRAINAGE PIPE
(15")

0014 0335850000-E 305  8 EA  350.00 2800.00   **" DRAINAGE PIPE ELBOW
(15")

0015 0366000000-E 310  356 LF  55.00 19580.00   15" RC PIPE CULV III

0016 0372000000-E 310  100 LF  66.00 6600.00   18" RC PIPE CULV III

0017 0995000000-E 340  217 LF  20.00 4340.00   PIPE REMOVAL

0018 0996000000-N 350  3 EA  650.00 1950.00   PIPE CLEAN-OUT

0019 1099500000-E 505  250 CY  26.00 6500.00   SHALLOW UNDERCUT

0020 1099700000-E 505  500 TON 26.00 13000.00   CLASS IV SUBGRD STABILIZATION

0021 1220000000-E 545  500 TON 30.00 15000.00   INCIDENTAL STONE BASE

0022 1330000000-E 607  1,900 SY  6.00 11400.00   INCIDENTAL MILLING

0023 1491000000-E 610  5,060 TON 58.00 293480.00   ASP CONC BASE CRS B25.0C

0024 1503000000-E 610  910 TON 64.00 58240.00   ASP CONC INTR CRS I19.0C

0025 1508000000-E 610  3,930 TON 56.00 220080.00   ASP CONC INTR CRS I19.0D

0026 1523000000-E 610  660 TON 62.00 40920.00   ASP CONC SURF CRS S9.5C

0027 1524200000-E 610  2,900 TON 62.00 179800.00   ASP CONC SURF CRS S9.5D

0028 1575000000-E 620  485 TON 645.00 312825.00   ASP FOR PLANT MIX

0029 1577000000-E 620  170 TON 800.00 136000.00   POLYM MOD ASP BNDR FOR PLT MIX

0030 1840000000-E 665  4,250 LF  0.80 3400.00   MILLED RUMBLE STRIPS

0031 2022000000-E 815  45 CY  35.00 1575.00   SUBDRAIN EXCAVATION

0032 2033000000-E 815  34 CY  55.00 1870.00   SUBDRAIN FINE AGGREGATE

0033 2044000000-E 815  200 LF  9.00 1800.00   6" PERF SUBDRN PIPE

0034 2070000000-N 815  1 EA  375.00 375.00   SUBDRN PIPE OUTLET

0035 2077000000-E 815  6 LF  3.50 21.00   6" OUTLET PIPE

0036 2286000000-N 840  10 EA  2500.00 25000.00   MASNRY DRAINAGE STRUCT

0037 2308000000-E 840 10.3 LF  500.00 5150.00   MASNRY DRAINAGE STRUCT

0038 2365000000-N 840  2 EA  750.00 1500.00   FRAME W/2GRTS 840.22 STD

0039 2367000000-N 840  8 EA  750.00 6000.00   FRAME W/2GRTS 840.29 STD
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0040 2556000000-E 846  948 LF  18.75 17775.00   SHOULDER BERM GUTTER

0041 2577000000-E 846  55 LF  49.00 2695.00   CONC EXPRESSWAY GUTTER

0042 2647000000-E 852  190 SY  55.00 10450.00   5" MONO CONC ISLANDS (SURF MTD)

0043 2703000000-E 854  200 LF  100.00 20000.00   CONC BARRIER TYPE ******
(T)

0044 2703000000-E 854  207 LF  150.00 31050.00   CONC BARRIER TYPE ******
(T1)

0045 2703000000-E 854  410 LF  250.00 102500.00   CONC BARRIER TYPE ******
(T2)

0046 2815000000-N 858  4 EA  250.00 1000.00   ADJ DROP INLETS

0047 3030000000-E 862  3,200 LF  14.00 44800.00   STL BM GUARDRAIL

0048 3150000000-N 862  10 EA  1.00 10.00   ADDIT GUARDRAIL POSTS

0049 3210000000-N 862  7 EA  400.00 2800.00   GR ANCHOR TYPE CAT-1

0050 3270000000-N SP   1 EA  1650.00 1650.00   GR ANCHOR TYPE 350

0051 3285000000-N SP   2 EA  1550.00 3100.00   GR ANCHOR TYPE M-350

0052 3317000000-N 862  9 EA  1500.00 13500.00   GR ANCHOR TYPE B-77

0053 3360000000-E 863  2,775 LF  0.20 555.00   REMOVE EXISTING GUARDRAIL

0054 3380000000-E 862  125 LF  5.00 625.00   TEMP STL BM GUARDRAIL

0055 3387000000-N 862  1 EA  350.00 350.00   TEMP GDRL ANCH UNITS ******
(CAT-1)

0056 3503000000-E 866  140 LF  8.65 1211.00   WOVEN WIRE FENCE 47" FAB

0057 3509000000-E 866  6 EA  20.00 120.00   4" TIMBER POSTS 7'-6"LONG

0058 3515000000-E 866  7 EA  30.00 210.00   5" TIMBER POSTS 8'-0"LONG

0059 3649000000-E 876  10 TON 55.00 550.00   RIP RAP, CLASS B

0060 3656000000-E 876  710 SY  2.50 1775.00   GEOTEXTILE FOR DRAINGE

0061 4054000000-E 902  1 CY  10.00 10.00   PLN CONC FOUNDTN

0062 4057000000-E SP   6 CY  1500.00 9000.00   OVERHEAD FOOTING

0063 4060000000-E 903  225 LB  8.00 1800.00   SUPPORT, BREAKAWAY STL BM

0064 4072000000-E 903  35 LF  5.00 175.00   SUPPORT, 3-LB STL U-CHAN

0065 4082100000-N SP  Lump Sum 21000.00   SUPPORT, OVRHD SIGN STR ****
(3+50 -RP-)

0066 4102000000-N 904  1 EA  100.00 100.00   SIGN ERECTION, TYPE E

0067 4109000000-N 904  6 EA  750.00 4500.00   SIGN ERECTION, TYPE *** (OVRHD)
(A)

0068 4109000000-N 904  5 EA  250.00 1250.00   SIGN ERECTION, TYPE *** (OVRHD)
(B)

0069 4110000000-N 904  1 EA  500.00 500.00   SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0070 4149000000-N 907  1 EA  3128.00 3128.00   DISPOSE SIGN SYST OVRHD

0071 4152000000-N 907  1 EA  500.00 500.00   DISPOSE SIGN SYST STL BM

0072 4155000000-N 907  10 EA  1.00 10.00   DISPOSE SIGN SYST U-CHAN

0073 4234000000-N 907  4 EA  1.00 4.00   DISPOSE SIGN, A OR B (OVRHD)

0074 4251000000-N 907  3 EA  1.00 3.00   DISPOSE LIGHT SYSTEM

0075 4263000000-N 907  3 EA  1.00 3.00   DISPOSE WALKWAY
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0076 4360000000-N SP   17 EA  1.00 17.00   GENERIC SIGNING ITEM (EA)
CUTTING OF SIGN HANGERS, OVERHEAD

0077 4400000000-E 1110  455 SF  4.10 1865.50   WORK ZONE SIGNS (STAT)

0078 4405000000-E 1110  300 SF  8.30 2490.00   WORK ZONE SIGNS (PORT)

0079 4410000000-E 1110  64 SF  5.35 342.40   WORK ZONE SIGNS (BARR)

0080 4415000000-N 1115  2 EA  2200.00 4400.00   FLASHING ARROW BOARD

0081 4420000000-N 1120  1 EA  7800.00 7800.00   PORTABLE CHANGE MSG SIGN

0082 4422000000-N 1120  60 DAY 30.00 1800.00   PORT CHANGE MSG SIGN (SHORT TERM)

0083 4430000000-N 1130  120 EA  55.00 6600.00   DRUMS

0084 4445000000-E 1145  72 LF  21.00 1512.00   BARRICADES (TYPE III)

0085 4465000000-N 1160  3 EA  3800.00 11400.00   TEMPORARY CRASH CUSHIONS

0086 4470000000-N 1160  4 EA  1800.00 7200.00   RESET CRASH CUSHION

0087 4480000000-N 1165  2 EA  2000.00 4000.00   TMA

0088 4485000000-E 1170  1,210 LF  17.70 21417.00   PORT CONC BARRIER

0089 4490000000-E 1170  450 LF  33.35 15007.50   PORT CONC BARRIER(ANCHRD)

0090 4500000000-E 1170  1,600 LF  3.50 5600.00   RESET PORT CONC BARRIER

0091 4505000000-E 1170  400 LF  16.50 6600.00   RESET PORT CONC BARR,ANCH

0092 4650000000-N 1251  41 EA  10.00 410.00   TEMP RAISED PVMT MRKS

0093 4700000000-E 1205  120 LF  5.00 600.00   12"WIDE THERMO 90 MILS

0094 4785000000-E 1205  110 LF  14.00 1540.00   12" COLD PLSTIC LINES TYPE **
(III)

0095 4810000000-E 1205  20,000 LF  0.30 6000.00   PAINT PVMT MARKINGS 4"

0096 4820000000-E 1205  2,500 LF  1.00 2500.00   PAINT PVMT MARKINGS 8"

0097 4847100000-E 1205  9,650 LF  1.20 11580.00   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0098 4847120000-E 1205  1,275 LF  2.40 3060.00   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0099 4850000000-E 1205  1,300 LF  1.50 1950.00   LINE REMOVAL 4" WIDE

0100 4900000000-N 1251  4 EA  100.00 400.00   PERM RAISED PVMT MARKERS

0101 4905000000-N 1253  38 EA  80.00 3040.00   SNOWPLB PVMT MRKER

0102 5030000000-N 1403  4 EA  970.00 3880.00   HM LUMINAIRE ************
(1000W HPS)

0103 5070000000-N 1405  1 EA  1235.00 1235.00   STD FOUNDAT ***********
(TYPE M1)

0104 5090000000-N 1406  4 EA  590.00 2360.00   LITE STD LUM RDW 400W HPS

0105 5160000000-E 1409  100 LF  19.40 1940.00   ELECT DUCT JA, SIZE *****
(3")

0106 5175000000-E 1410  100 LF  4.25 425.00   **-#6 W/G FEEDER CIRCUIT
(2)

0107 5180000000-E 1410  100 LF  5.15 515.00   **-#4 W/G FEEDER CIRCUIT
(2)

0108 5185000000-E 1410  120 LF  7.20 864.00   **-#2 W/G FEEDER CIRCUIT
(2)

0109 5210000000-E 1410  100 LF  8.50 850.00   **-#6 W/G FEEDR N *****"
(2, 1.5)



FEB 04, 2015 08:13 AM

TIP NO B-5119 2:00 PM 16 /  19 013

GUILFORD

42261.3.FS1

FED AID NO BRIMS-040-4(138)259

GRADING, DRAINAGE, PAVING, ITS AND STRUCTURES.

BRIDGES #349 & #291 OVER US-29/70/220 ON I-40/85.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC   

C203518JAN 20 2015

0.440 MI

0110 5220000000-E 1410  285 LF  11.80 3363.00   **-#2 W/G FEEDER N *****"
(2, 1.5)

0111 5240000000-N 1411  1 EA  2170.00 2170.00   ELEC JB ************
(BR18)

0112 5240000000-N 1411  2 EA  610.00 1220.00   ELEC JB ************
(PC 18)

0113 5240000000-N 1411  2 EA  760.00 1520.00   ELEC JB ************
(PC 30)

0114 5252000000-N 1412  9 EA  590.00 5310.00   UNDERPASS LUMINARIES *****
(TYPE WM, 100W HPS)

0115 5253000000-N 1412 Lump Sum 5140.00   UNDERPASS CIRCUITRY *************
(UPL-2)

0116 5260000000-N SP  Lump Sum 195.00   GENERIC LIGHTING ITEM (LS)
BREAKER & WIRING FOR CONTROL SYSTEM "W"

0117 5260000000-N SP  Lump Sum 1010.00   GENERIC LIGHTING ITEM (LS)
REMOVE EXISTING UPL-2

0118 5265000000-E SP   200 LF  6.75 1350.00   GENERIC LIGHTING ITEM (LF)
#8 W/ NEUTRAL FEEDER CIRCUIT IN 1.5" CONDUIT

0119 5270000000-N SP   4 EA  170.00 680.00   GENERIC LIGHTING ITEM (EA)
1000W LAMP HPS

0120 5270000000-N SP   4 EA  145.00 580.00   GENERIC LIGHTING ITEM (EA)
100W LAMP HPS

0121 5270000000-N SP   10 EA  145.00 1450.00   GENERIC LIGHTING ITEM (EA)
400W LAMP HPS

0122 5270000000-N SP   1 EA  1920.00 1920.00   GENERIC LIGHTING ITEM (EA)
RELOCATE TWIN ARM LIGHT STAND-ARD

0123 5270000000-N SP   1 EA  350.00 350.00   GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD

0124 5270000000-N SP   1 EA  260.00 260.00   GENERIC LIGHTING ITEM (EA)
REMOVE LIGHT STANDARD FOUNDA- TION

0125 5271000000-N SP   40 HR  170.00 6800.00   GENERIC LIGHTING ITEM (HR)
FAULT TROUBLESHOOT AND LOCATE

0126 6000000000-E 1605  4,600 LF  2.20 10120.00   TEMPORARY SILT FENCE

0127 6006000000-E 1610  270 TON 42.00 11340.00   EROS CONTRL STONE CL A

0128 6009000000-E 1610  530 TON 45.00 23850.00   EROS CONTRL STONE CL B

0129 6012000000-E 1610  460 TON 40.00 18400.00   SEDIMENT CONTROL STONE

0130 6015000000-E 1615  5 ACR 550.00 2750.00   TEMPORARY MULCHING

0131 6018000000-E 1620  400 LB  5.00 2000.00   SEED FOR TEMP SEEDING

0132 6021000000-E 1620 2.5 TON 750.00 1875.00   FERT FOR TEMP SEEDING

0133 6024000000-E 1622  750 LF  15.00 11250.00   TEMPORARY SLOPE DRAINS

0134 6029000000-E SP   100 LF  2.20 220.00   SAFETY FENCE

0135 6030000000-E 1630  1,010 CY  16.00 16160.00   SILT EXCAVATION

0136 6036000000-E 1631  9,300 SY  5.00 46500.00   MATTING FOR EROS CONTROL

0137 6037000000-E SP   25 SY  6.50 162.50   COIR FIBER MAT

0138 6038000000-E SP   2,700 SY  5.00 13500.00   PERM SOIL REINF MAT

0139 6042000000-E 1632  1,100 LF  3.50 3850.00   1/4" HARDWARE CLOTH

0140 6071010000-E SP   450 LF  6.00 2700.00   WATTLE
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0141 6071020000-E SP   160 LB  12.00 1920.00   POLYACRYLAMIDE (PAM)

0142 6071030000-E 1640  375 LF  5.00 1875.00   COIR FIBER BAFFLE

0143 6071050000-E SP   1 EA  826.63 826.63   **" SKIMMER
(1-1/2")

0144 6084000000-E 1660  5 ACR 2000.00 10000.00   SEEDING AND MULCHING

0145 6087000000-E 1660 2.5 ACR 75.00 187.50   MOWING

0146 6090000000-E 1661  50 LB  6.00 300.00   SEED FOR REPAIR SEEDING

0147 6093000000-E 1661 0.25 TON 1000.00 250.00   FERT FOR REPAIR SEEDING

0148 6096000000-E 1662  150 LB  5.00 750.00   SEED FOR SUPP SEEDING

0149 6108000000-E 1665 4.5 TON 800.00 3600.00   FERTILIZER TOPDRESSING

0150 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0151 6117000000-N SP   15 EA  150.00 2250.00   RESPONSE FOR EROS CONTROL

0152 7279000000-E 1715  150 LF  0.60 90.00   TRACER WIRE

0153 7300000000-E 1715  150 LF  8.00 1200.00   UNPAVED TRENCH (***********)
(2, 2")

0154 7312000000-N 1716  1 EA  670.00 670.00   JUNCTION BOX (***************)
(OVERSIZED)

0155 7528000000-E 1730  240 LF  1.85 444.00   DROP CABLE

0156 7541000000-N 1731  1 EA  1815.00 1815.00   MOD SPLICE ENCLOSURE

0157 7552000000-N 1731  1 EA  1695.00 1695.00   INTERCONNECT CENTER

0158 7613000000-N SP   1 EA  2700.00 2700.00   SOIL TEST

0159 7614100000-E SP   5 CY  970.00 4850.00   DRILLED PIER FOUND

0160 7980000000-N SP   4 EA  115.00 460.00   GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0161 7980000000-N SP   1 EA  5255.00 5255.00   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0162 7980000000-N SP   1 EA  710.00 710.00   GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0163 7980000000-N SP   1 EA  785.00 785.00   GENERIC SIGNAL ITEM (EA)
INSTALL CCTV METAL POLE

0164 7980000000-N SP   1 EA  1050.00 1050.00   GENERIC SIGNAL ITEM (EA)
INSTALL FIELD EQUIPMENT       CABINET

0165 7980000000-N SP   1 EA  260.00 260.00   GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING CCTV CAMERA   ASSEMBLY

0166 7980000000-N SP   1 EA  255.00 255.00   GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING ELECTRICAL SERVICE EQUIPMENT

0167 7980000000-N SP   1 EA  345.00 345.00   GENERIC SIGNAL ITEM (EA)
REMOVE EXISTING FOUNDATIONS

0168 7980000000-N SP   1 EA  2875.00 2875.00   GENERIC SIGNAL ITEM (EA)
VIDEO OPTICAL TRANSCEIVER

0169 7990000000-E SP   30 LF  6.45 193.50   GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING CON-  DUCTOR

0170 7992000000-E SP   8 CY  1115.00 8920.00   GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS
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WALL ITEMS

0171 8801000000-E SP   3,000 SF  60.00 180000.00   MSE RETAIN WALL NO **
(1)

0172 8801000000-E SP   2,300 SF  60.00 138000.00   MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0173 8035000000-N 402 Lump Sum 125000.00   REMV EXIST STR **********
(12+32.31-RP-)

0174 8035000000-N 402 Lump Sum 125000.00   REMV EXIST STR **********
(26+31.94-L-)

0175 8105540000-E 411  373 LF  540.00 201420.00   3'-6" DRILLD PIER IN SOIL

0176 8105640000-E 411  53 LF  1150.00 60950.00   3'-6" DRILLD PIER NO SOIL

0177 8112730000-N 450  2 EA  2500.00 5000.00   PDA TESTING

0178 8113000000-N 411  1 EA  2000.00 2000.00   SID INSPECTIONS

0179 8114000000-N 411  1 EA  5000.00 5000.00   SPT TESTING

0180 8115000000-N 411  1 EA  2000.00 2000.00   CSL TESTING

0181 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(26+31.94-L-)

0182 8147000000-E 420  16,032 SF  30.00 480960.00   REINF CONCRETE DECK SLAB

0183 8161000000-E 420  18,320 SF  0.50 9160.00   GROOVING BRIDGE FLOORS

0184 8182000000-E 420 515.8 CY  700.00 361060.00   CLASS A CONCRETE (BRIDGE)

0185 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(12+32.31-RP-)

0186 8210000000-N 422 Lump Sum 55000.00   BRG APPR SLAB ***********
(26+31.94-L-)

0187 8217000000-E 425  85,076 LB  0.80 68060.80   REINF STEEL (BRIDGE)

0188 8238000000-E 425  13,880 LB  1.30 18044.00   SPIRAL COL REINF STL BRG

0189 8265000000-E 430 2,181.06 LF  260.00 567075.60   54" PRESTR CONCRETE GIRDR

0190 8364000000-E 450  2,300 LF  45.00 103500.00   HP12X53 PILES

0191 8393000000-N 450  21 EA  100.00 2100.00   PILE REDRIVES

0192 8503000000-E 460 688.57 LF  65.00 44757.05   CONCRETE BARRIER RAIL

0193 8531000000-E 462  1,080 SY  75.00 81000.00   4" SLOPE PROTECTION

0194 8657000000-N 430 Lump Sum 17750.00   ELASTOMERIC BEARINGS

0195 8706000000-N SP  Lump Sum 175000.00   EXPANSION JOINT SEALS

 

    TOTAL 7943819.98   CONTRACT TOTAL

 

    SUB-TOTAL 5050982.53   ROADWAY ITEMS

    SUB-TOTAL 318000.00   WALL ITEMS

    SUB-TOTAL 2574837.45   STRUCTURE ITEMS
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BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5973735.98   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  6033591.14   CAROLINA BRIDGE CO., INC.

     3  6659828.00   BLYTHE DEVELOPMENT CO.

     4  6775795.92   DANE CONSTRUCTION, INC.

     5  6898160.07   SMITH-ROWE, LLC

     6  7023453.50   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.

     7  7943819.98   BLYTHE CONSTRUCTION, INC.
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STANLY

10CR.10841.42,  10CR.10841.43,  10CR.20841.55,  10CR.20841.56,
10CR.20841.57,  10CR.20841.58

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-52 FROM SR-1744 TO SR-1821, NC-138 FROM SR-1935 TO SR-1970 & 4 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC   
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 93800.00   MOBILIZATION

0002 0106000000-E 230  795 CY  20.00 15900.00   BORROW EXCAVATION

0003 1220000000-E 545  373 TON 40.00 14920.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  13.24 SMI 3500.00 46340.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  19,073 SY  1.35 25748.55   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  25,473 SY  1.65 42030.45   MILL ASP PVMT *****" DTH
(2-1/2")

0007 1330000000-E 607  1,200 SY  12.00 14400.00   INCIDENTAL MILLING

0008 1503000000-E 610  4,135 TON 38.00 157130.00   ASP CONC INTR CRS I19.0C

0009 1519000000-E 610  13,524 TON 33.64 454947.36   ASP CONC SURF CRS S9.5B

0010 1520000000-E SP   250 TON 48.46 12115.00   ASP CONC SURF CRS S9.5B LEVEL

0011 1523000000-E 610  2,558 TON 33.98 86920.84   ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  1,177 TON 625.00 735625.00   ASP FOR PLANT MIX

0013 1880000000-E SP   1,320 TON 90.00 118800.00   GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0014 2612000000-E 848  45 SY  136.50 6142.50   6" CONCRETE DRIVEWAY

0015 2830000000-N 858  4 EA  367.50 1470.00   ADJ MANHOLES

0016 2845000000-N 858  3 EA  367.50 1102.50   ADJ METER OR VALVE BOXES

0017 4413000000-E SP   858 SF  4.41 3783.78   WORK ZONE ADV/GEN WARN SIGN

0018 4457000000-N SP  Lump Sum 56000.00   TEMP TRAFFIC CONTROL

0019 4510000000-N SP   10 HR  50.00 500.00   LAW ENFORCEMENT

0020 4685000000-E 1205  63,161 LF  0.53 33475.33   THERMO PVT MKG LINES 4"90

0021 4686000000-E 1205  38,902 LF  0.55 21396.10   THERMO PVT MKG LINES 4"120

0022 4710000000-E 1205  20 LF  6.30 126.00   24"WIDE THERMO 120 MILS

0023 4770000000-E 1205  1,400 LF  6.56 9184.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0024 4810000000-E 1205  17,500 LF  0.20 3500.00   PAINT PVMT MARKINGS 4"

0025 4850000000-E 1205  1,400 LF  1.05 1470.00   LINE REMOVAL 4" WIDE

0026 4900000000-N 1251  387 EA  5.25 2031.75   PERM RAISED PVMT MARKERS

0027 6000000000-E 1605  1,000 LF  3.50 3500.00   TEMPORARY SILT FENCE

0028 6071010000-E SP   1,520 LF  5.00 7600.00   WATTLE

 

    TOTAL 1969959.16   CONTRACT TOTAL

 

    SUB-TOTAL 1969959.16   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1969959.16   J. T. RUSSELL & SONS, INC.



FEB 04, 2015 08:13 AM

TIP NO I-5508 2:00 PM 1 /  16 015

HAYWOOD

55057.3.FS1

FED AID NO IMS-040-1(245)7

GRADING, DRAINAGE, PAVING, RET WALL & ROCK SLOPE STABIL.

I-40 NEAR MP-7.

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL

PHILLIPS & JORDAN, INC. WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

KNOXVILLE,  TN CHARLESTON,  TN

C203519JAN 20 2015

0.445 MI

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 750000.00 147000.00  478552.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 65000.00 37000.00  14000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 220000.00 25000.00  147000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 20000.00 20000.00 3500.00 3500.00 20360.00  20360.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  109,300 CY  18.00 1967400.00 24.25 2650525.00 33.57  3669201.00UNCLASSIFIED EXCAVATION

0006 0098000000-E SP   24,500 SY  20.00 490000.00 17.00 416500.00 34.00  833000.00PRE-SPLITTING OF ROCK

0007 0241000000-E SP   1,000 SY  38.00 38000.00 44.00 44000.00 75.50  75500.00GENERIC GRADING ITEM (SY)
TYPE 2 WIRE MESH

0008 0248000000-N SP  Lump Sum 78000.00 91000.00  110000.00GENERIC GRADING ITEM (LS)
RECLAIMING & STAGING WIRE MESH& NET

0009 0257000000-E SP   850 LF  310.00 263500.00 360.00 306000.00 341.00  289850.00GENERIC GRADING ITEM (LF)
250 KJ ROCKFALL BARRIER

0010 0257000000-E SP   400 LF  130.00 52000.00 135.00 54000.00 202.50  81000.00GENERIC GRADING ITEM (LF)
TENSIONED SPOT ROCK BOLT

0011 0257000000-E SP   1,000 LF  90.00 90000.00 95.00 95000.00 119.50  119500.00GENERIC GRADING ITEM (LF)
UNTENSIONED ROCK ANCHORS FOR  WIRE MESH

0012 0318000000-E 300  100 TON 35.00 3500.00 40.00 4000.00 41.50  4150.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  300 SY  3.50 1050.00 2.50 750.00 2.65  795.00FND CONDIT GEOTEXTILE

0014 0372000000-E 310  192 LF  140.00 26880.00 80.00 15360.00 53.00  10176.0018" RC PIPE CULV III

0015 0378000000-E 310  196 LF  160.00 31360.00 87.00 17052.00 61.00  11956.0024" RC PIPE CULV III

0016 0448200000-E 310  376 LF  95.00 35720.00 88.00 33088.00 44.00  16544.0015" RCP CULV CLASS IV

0017 0448300000-E 310  48 LF  155.00 7440.00 92.00 4416.00 58.00  2784.0018" RCP CULV CLASS IV

0018 0588000000-E 310  60 LF  155.00 9300.00 71.00 4260.00 72.00  4320.0018" CS PIPE CULV 0.064"

0019 0600000000-E 310  28 LF  180.00 5040.00 110.00 3080.00 100.00  2800.0030" CS PIPE CULV 0.079"

0020 0995000000-E 340  80 LF  100.00 8000.00 25.00 2000.00 19.40  1552.00PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 85000.00 12500.00  40000.00FINE GRADING

0022 1220000000-E 545  200 TON 47.00 9400.00 32.00 6400.00 38.00  7600.00INCIDENTAL STONE BASE

0023 1231000000-E 560  410 CY  42.00 17220.00 11.00 4510.00 21.50  8815.00SHOULDER BORROW

0024 1297000000-E 607  5,375 SY  5.00 26875.00 4.00 21500.00 4.15  22306.25MILL ASP PVMT *****" DTH
(3")

0025 1297000000-E 607  13,125 SY  2.50 32812.50 2.45 32156.25 2.35  30843.75MILL ASP PVMT *****" DTH
(3/4")

0026 1330000000-E 607  520 SY  15.00 7800.00 10.00 5200.00 12.50  6500.00INCIDENTAL MILLING

0027 1491000000-E 610  1,480 TON 72.00 106560.00 75.00 111000.00 77.25  114330.00ASP CONC BASE CRS B25.0C

0028 1508000000-E 610  670 TON 80.00 53600.00 80.00 53600.00 79.50  53265.00ASP CONC INTR CRS I19.0D

0029 1524200000-E 610  1,540 TON 96.00 147840.00 108.00 166320.00 108.00  166320.00ASP CONC SURF CRS S9.5D

0030 1575000000-E 620  100 TON 790.00 79000.00 790.00 79000.00 795.00  79500.00ASP FOR PLANT MIX

0031 1577000000-E 620  150 TON 900.00 135000.00 900.00 135000.00 908.50  136275.00POLYM MOD ASP BNDR FOR PLT MIX

0032 1663000000-E 650  1,020 TON 115.00 117300.00 125.00 127500.00 125.00  127500.00OG ASP FRICT FC-2 MOD

0033 1693000000-E 654  16 TON 420.00 6720.00 450.00 7200.00 445.00  7120.00ASPH PLT MIX PVMT REPAIR

0034 1840000000-E 665  10,700 LF  1.10 11770.00 1.70 18190.00 1.20  12840.00MILLED RUMBLE STRIPS

0035 2190000000-N 828  3 EA  3000.00 9000.00 1100.00 3300.00 2850.00  8550.00TEMP STL PLT COVER FOR MDS

0036 2253000000-E 840 0.447 CY  2500.00 1117.50 2400.00 1072.80 1120.00  500.64PIPE COLLARS
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0037 2275000000-E SP   24 CY  300.00 7200.00 350.00 8400.00 245.00  5880.00FLOWABLE FILL

0038 2286000000-N 840  19 EA  3000.00 57000.00 2200.00 41800.00 3065.00  58235.00MASNRY DRAINAGE STRUCT

0039 2308000000-E 840  12 LF  150.00 1800.00 330.00 3960.00 615.00  7380.00MASNRY DRAINAGE STRUCT

0040 2364200000-N 840  13 EA  650.00 8450.00 700.00 9100.00 1265.00  16445.00FRAME W/2GRTS 840.20 STD

0041 2365000000-N 840  6 EA  650.00 3900.00 700.00 4200.00 1875.00  11250.00FRAME W/2GRTS 840.22 STD

0042 2556000000-E 846  395 LF  25.00 9875.00 34.00 13430.00 16.75  6616.25SHOULDER BERM GUTTER

0043 2703000000-E 854  1,210 LF  82.00 99220.00 105.00 127050.00 104.00  125840.00CONC BARRIER TYPE ******
(SINGLE SLOPE)

0044 2815000000-N 858  1 EA  600.00 600.00 1400.00 1400.00 5555.00  5555.00ADJ DROP INLETS

0045 3030000000-E 862  700 LF  17.00 11900.00 18.00 12600.00 17.40  12180.00STL BM GUARDRAIL

0046 3150000000-N 862  10 EA  25.00 250.00 22.00 220.00 23.15  231.50ADDIT GUARDRAIL POSTS

0047 3270000000-N SP   1 EA  2200.00 2200.00 2500.00 2500.00 2315.00  2315.00GR ANCHOR TYPE 350

0048 3360000000-E 863  526 LF  2.50 1315.00 1.75 920.50 1.75  920.50REMOVE EXISTING GUARDRAIL

0049 3387000000-N 862  4 EA  1100.00 4400.00 1200.00 4800.00 1160.00  4640.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0050 3435000000-N SP   1 EA  8300.00 8300.00 9000.00 9000.00 8700.00  8700.00GENERIC GUARDRAIL ITEM (EA)
TEMP IMPACT ATTENUATOR UNIT,  TYPE 350

0051 3628000000-E 876  7 TON 120.00 840.00 75.00 525.00 58.00  406.00RIP RAP, CLASS I

0052 3649000000-E 876  12 TON 90.00 1080.00 75.00 900.00 52.50  630.00RIP RAP, CLASS B

0053 3656000000-E 876  510 SY  3.00 1530.00 3.00 1530.00 3.00  1530.00GEOTEXTILE FOR DRAINGE

0054 4048000000-E 902  1 CY  1000.00 1000.00 1000.00 1000.00 650.00  650.00REINF CONC FOUNDTN

0055 4054000000-E 902  1 CY  1000.00 1000.00 800.00 800.00 400.00  400.00PLN CONC FOUNDTN

0056 4060000000-E 903  442 LB  5.50 2431.00 6.00 2652.00 4.55  2011.10SUPPORT, BREAKAWAY STL BM

0057 4066000000-E 903  728 LB  5.50 4004.00 5.00 3640.00 3.40  2475.20SUPPORTS, SIMPLE STL BM

0058 4072000000-E 903  685 LF  9.00 6165.00 5.00 3425.00 6.80  4658.00SUPPORT, 3-LB STL U-CHAN

0059 4102000000-N 904  18 EA  275.00 4950.00 90.00 1620.00 85.00  1530.00SIGN ERECTION, TYPE E

0060 4108000000-N 904  1 EA  600.00 600.00 116.00 116.00 140.00  140.00SIGN ERECTION, TYPE F

0061 4110000000-N 904  2 EA  725.00 1450.00 1000.00 2000.00 400.00  800.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0062 4110000000-N 904  2 EA  800.00 1600.00 1000.00 2000.00 400.00  800.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0063 4152000000-N 907  3 EA  110.00 330.00 300.00 900.00 285.00  855.00DISPOSE SIGN SYST STL BM

0064 4155000000-N 907  22 EA  110.00 2420.00 1.20 26.40 11.35  249.70DISPOSE SIGN SYST U-CHAN

0065 4400000000-E 1110  1,018 SF  8.10 8245.80 5.00 5090.00 5.20  5293.60WORK ZONE SIGNS (STAT)

0066 4405000000-E 1110  588 SF  8.15 4792.20 12.00 7056.00 9.05  5321.40WORK ZONE SIGNS (PORT)

0067 4410000000-E 1110  26 SF  8.00 208.00 6.50 169.00 8.20  213.20WORK ZONE SIGNS (BARR)

0068 4415000000-N 1115  4 EA  1800.00 7200.00 2400.00 9600.00 4300.00  17200.00FLASHING ARROW BOARD

0069 4420000000-N 1120  5 EA  5500.00 27500.00 10200.00 51000.00 16150.00  80750.00PORTABLE CHANGE MSG SIGN

0070 4430000000-N 1130  151 EA  40.00 6040.00 42.00 6342.00 45.00  6795.00DRUMS

0071 4445000000-E 1145  40 LF  26.00 1040.00 24.00 960.00 21.00  840.00BARRICADES (TYPE III)

0072 4450000000-N 1150  1,280 HR  25.00 32000.00 28.00 35840.00 34.15  43712.00FLAGGER

0073 4465000000-N 1160  2 EA  5200.00 10400.00 4900.00 9800.00 5250.00  10500.00TEMPORARY CRASH CUSHIONS

0074 4470000000-N 1160  3 EA  2200.00 6600.00 2000.00 6000.00 1750.00  5250.00RESET CRASH CUSHION
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0075 4480000000-N 1165  5 EA  5000.00 25000.00 17000.00 85000.00 23750.00  118750.00TMA

0076 4485000000-E 1170  1,540 LF  18.50 28490.00 26.50 40810.00 20.00  30800.00PORT CONC BARRIER

0077 4490000000-E 1170  1,300 LF  31.00 40300.00 44.00 57200.00 32.75  42575.00PORT CONC BARRIER(ANCHRD)

0078 4500000000-E 1170  3,030 LF  4.00 12120.00 4.00 12120.00 4.10  12423.00RESET PORT CONC BARRIER

0079 4505000000-E 1170  2,800 LF  13.50 37800.00 14.00 39200.00 12.85  35980.00RESET PORT CONC BARR,ANCH

0080 4507000000-E 1170  3,000 LF  58.00 174000.00 67.00 201000.00 64.35  193050.00WATER FILLED BARRIER

0081 4508000000-E 1170  1,040 LF  9.20 9568.00 7.00 7280.00 7.00  7280.00RESET WATER FILLED BARRIER

0082 4510000000-N SP   4,240 HR  38.00 161120.00 45.00 190800.00 50.00  212000.00LAW ENFORCEMENT

0083 4570000000-E SP   2,340 LF  10.25 23985.00 12.00 28080.00 10.50  24570.00TEMPORARY GLARE SCREEN

0084 4650000000-N 1251  254 EA  10.25 2603.50 7.35 1866.90 6.75  1714.50TEMP RAISED PVMT MRKS

0085 4688000000-E 1205  9,405 LF  0.95 8934.75 1.10 10345.50 1.00  9405.00THERMO PVT MKG LINES,6"90 MILS

0086 4690000000-E 1205  1,404 LF  1.15 1614.60 1.30 1825.20 1.20  1684.80THERMO PVT MKG LINES 6"120 MILS

0087 4700000000-E 1205  1,521 LF  2.10 3194.10 2.45 3726.45 2.25  3422.2512"WIDE THERMO 90 MILS

0088 4725000000-E 1205  3 EA  210.00 630.00 245.00 735.00 225.00  675.00THERMO PVT SYMBOL 90MILS

0089 4815000000-E 1205  72,000 LF  0.30 21600.00 0.30 21600.00 0.28  20160.00PAINT PVMT MARKINGS 6"

0090 4820000000-E 1205  3,200 LF  1.25 4000.00 1.25 4000.00 1.15  3680.00PAINT PVMT MARKINGS 8"

0091 4855000000-E 1205  11,500 LF  1.00 11500.00 1.00 11500.00 0.95  10925.00LINE REMOVAL 6" WIDE

0092 4860000000-E 1205  800 LF  1.50 1200.00 1.65 1320.00 1.50  1200.00LINE REMOVAL 8" WIDE

0093 4905000000-N 1253  158 EA  35.00 5530.00 39.00 6162.00 36.00  5688.00SNOWPLB PVMT MRKER

0094 5255000000-N 1413 Lump Sum 25000.00 75000.00  55000.00PORTABLE LIGHTING

0095 6000000000-E 1605  2,430 LF  2.50 6075.00 2.45 5953.50 2.25  5467.50TEMPORARY SILT FENCE

0096 6006000000-E 1610  345 TON 30.00 10350.00 38.00 13110.00 50.00  17250.00EROS CONTRL STONE CL A

0097 6009000000-E 1610  1,785 TON 10.00 17850.00 41.00 73185.00 52.25  93266.25EROS CONTRL STONE CL B

0098 6012000000-E 1610  1,075 TON 35.00 37625.00 42.00 45150.00 44.50  47837.50SEDIMENT CONTROL STONE

0099 6015000000-E 1615 9.5 ACR 1200.00 11400.00 1200.00 11400.00 1230.00  11685.00TEMPORARY MULCHING

0100 6018000000-E 1620  600 LB  3.30 1980.00 3.25 1950.00 3.35  2010.00SEED FOR TEMP SEEDING

0101 6021000000-E 1620  3 TON 990.00 2970.00 980.00 2940.00 1000.00  3000.00FERT FOR TEMP SEEDING

0102 6024000000-E 1622  300 LF  17.00 5100.00 24.00 7200.00 9.50  2850.00TEMPORARY SLOPE DRAINS

0103 6030000000-E 1630  1,860 CY  6.50 12090.00 12.00 22320.00 6.70  12462.00SILT EXCAVATION

0104 6036000000-E 1631  12,000 SY  2.00 24000.00 2.00 24000.00 1.70  20400.00MATTING FOR EROS CONTROL

0105 6042000000-E 1632  480 LF  5.50 2640.00 6.00 2880.00 5.60  2688.001/4" HARDWARE CLOTH

0106 6071012000-E SP   300 LF  8.80 2640.00 9.80 2940.00 5.60  1680.00COIR FIBER WATTLE

0107 6071020000-E SP   165 LB  11.00 1815.00 11.00 1815.00 11.00  1815.00POLYACRYLAMIDE (PAM)

0108 6084000000-E 1660 9.5 ACR 1700.00 16150.00 2000.00 19000.00 1790.00  17005.00SEEDING AND MULCHING

0109 6087000000-E 1660  5 ACR 80.00 400.00 80.00 400.00 85.00  425.00MOWING

0110 6090000000-E 1661  100 LB  3.30 330.00 3.25 325.00 3.35  335.00SEED FOR REPAIR SEEDING

0111 6093000000-E 1661 0.5 TON 880.00 440.00 870.00 435.00 895.00  447.50FERT FOR REPAIR SEEDING

0112 6096000000-E 1662  425 LB  2.20 935.00 2.20 935.00 2.25  956.25SEED FOR SUPP SEEDING

0113 6108000000-E 1665 12.5 TON 990.00 12375.00 980.00 12250.00 1000.00  12500.00FERTILIZER TOPDRESSING

0114 6114500000-N 1667  10 MHR 75.00 750.00 43.00 430.00 45.00  450.00SPECIALIZED HAND MOWING

0115 6117000000-N SP   18 EA  100.00 1800.00 80.00 1440.00 84.00  1512.00RESPONSE FOR EROS CONTROL
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0116 8847000000-E SP   2,907 SF  85.00 247095.00 73.00 212211.00 88.80  258141.60GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL

 

    TOTAL 6374040.95 TOTAL 6392192.50 TOTAL  8479670.24CONTRACT TOTAL

 

    SUB-TOTAL 6374040.95 SUB-TOTAL 6392192.50 SUB-TOTAL  8479670.24ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 295000.00 435000.00  500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 78500.00 120000.00  24705.05CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 104000.00 925000.00  750000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 16000.00 16000.00 26000.00 26000.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  109,300 CY  33.00 3606900.00 32.00 3497600.00 35.50  3880150.00UNCLASSIFIED EXCAVATION

0006 0098000000-E SP   24,500 SY  44.50 1090250.00 40.00 980000.00 52.00  1274000.00PRE-SPLITTING OF ROCK

0007 0241000000-E SP   1,000 SY  40.00 40000.00 37.50 37500.00 38.88  38880.00GENERIC GRADING ITEM (SY)
TYPE 2 WIRE MESH

0008 0248000000-N SP  Lump Sum 82300.00 77000.00  79920.00GENERIC GRADING ITEM (LS)
RECLAIMING & STAGING WIRE MESH& NET

0009 0257000000-E SP   850 LF  330.00 280500.00 307.00 260950.00 318.60  270810.00GENERIC GRADING ITEM (LF)
250 KJ ROCKFALL BARRIER

0010 0257000000-E SP   400 LF  135.00 54000.00 125.00 50000.00 129.60  51840.00GENERIC GRADING ITEM (LF)
TENSIONED SPOT ROCK BOLT

0011 0257000000-E SP   1,000 LF  94.50 94500.00 88.50 88500.00 91.80  91800.00GENERIC GRADING ITEM (LF)
UNTENSIONED ROCK ANCHORS FOR  WIRE MESH

0012 0318000000-E 300  100 TON 44.00 4400.00 30.00 3000.00 64.95  6495.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  300 SY  2.30 690.00 2.00 600.00 9.43  2829.00FND CONDIT GEOTEXTILE

0014 0372000000-E 310  192 LF  56.50 10848.00 104.00 19968.00 148.93  28594.5618" RC PIPE CULV III

0015 0378000000-E 310  196 LF  63.30 12406.80 134.00 26264.00 139.49  27340.0424" RC PIPE CULV III

0016 0448200000-E 310  376 LF  45.30 17032.80 115.00 43240.00 137.60  51737.6015" RCP CULV CLASS IV

0017 0448300000-E 310  48 LF  55.00 2640.00 140.00 6720.00 176.25  8460.0018" RCP CULV CLASS IV

0018 0588000000-E 310  60 LF  35.00 2100.00 140.00 8400.00 156.49  9389.4018" CS PIPE CULV 0.064"

0019 0600000000-E 310  28 LF  195.00 5460.00 175.00 4900.00 196.39  5498.9230" CS PIPE CULV 0.079"

0020 0995000000-E 340  80 LF  14.00 1120.00 10.00 800.00 15.37  1229.60PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 35000.00 100000.00  31727.34FINE GRADING

0022 1220000000-E 545  200 TON 35.00 7000.00 35.00 7000.00 39.46  7892.00INCIDENTAL STONE BASE

0023 1231000000-E 560  410 CY  14.00 5740.00 25.00 10250.00 28.78  11799.80SHOULDER BORROW

0024 1297000000-E 607  5,375 SY  3.85 20693.75 5.00 26875.00 1.57  8438.75MILL ASP PVMT *****" DTH
(3")

0025 1297000000-E 607  13,125 SY  2.25 29531.25 2.50 32812.50 0.81  10631.25MILL ASP PVMT *****" DTH
(3/4")

0026 1330000000-E 607  520 SY  10.00 5200.00 11.00 5720.00 5.67  2948.40INCIDENTAL MILLING

0027 1491000000-E 610  1,480 TON 75.60 111888.00 75.00 111000.00 73.44  108691.20ASP CONC BASE CRS B25.0C

0028 1508000000-E 610  670 TON 77.80 52126.00 82.00 54940.00 75.60  50652.00ASP CONC INTR CRS I19.0D

0029 1524200000-E 610  1,540 TON 105.60 162624.00 88.00 135520.00 102.60  158004.00ASP CONC SURF CRS S9.5D

0030 1575000000-E 620  100 TON 732.00 73200.00 800.00 80000.00 756.00  75600.00ASP FOR PLANT MIX

0031 1577000000-E 620  150 TON 890.00 133500.00 950.00 142500.00 864.00  129600.00POLYM MOD ASP BNDR FOR PLT MIX

0032 1663000000-E 650  1,020 TON 122.00 124440.00 82.50 84150.00 118.80  121176.00OG ASP FRICT FC-2 MOD

0033 1693000000-E 654  16 TON 445.00 7120.00 400.00 6400.00 432.00  6912.00ASPH PLT MIX PVMT REPAIR

0034 1840000000-E 665  10,700 LF  0.90 9630.00 1.25 13375.00 1.03  11021.00MILLED RUMBLE STRIPS

0035 2190000000-N 828  3 EA  1000.00 3000.00 1250.00 3750.00 1123.19  3369.57TEMP STL PLT COVER FOR MDS

0036 2253000000-E 840 0.447 CY  1400.00 625.80 2000.00 894.00 486.00  217.24PIPE COLLARS
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0037 2275000000-E SP   24 CY  199.00 4776.00 255.00 6120.00 296.36  7112.64FLOWABLE FILL

0038 2286000000-N 840  19 EA  1960.00 37240.00 1550.00 29450.00 1080.00  20520.00MASNRY DRAINAGE STRUCT

0039 2308000000-E 840  12 LF  301.00 3612.00 240.00 2880.00 270.00  3240.00MASNRY DRAINAGE STRUCT

0040 2364200000-N 840  13 EA  550.00 7150.00 550.00 7150.00 594.00  7722.00FRAME W/2GRTS 840.20 STD

0041 2365000000-N 840  6 EA  550.00 3300.00 550.00 3300.00 594.00  3564.00FRAME W/2GRTS 840.22 STD

0042 2556000000-E 846  395 LF  26.00 10270.00 58.25 23008.75 31.94  12616.30SHOULDER BERM GUTTER

0043 2703000000-E 854  1,210 LF  157.00 189970.00 94.00 113740.00 95.00  114950.00CONC BARRIER TYPE ******
(SINGLE SLOPE)

0044 2815000000-N 858  1 EA  1250.00 1250.00 850.00 850.00 2543.03  2543.03ADJ DROP INLETS

0045 3030000000-E 862  700 LF  15.70 10990.00 15.60 10920.00 16.20  11340.00STL BM GUARDRAIL

0046 3150000000-N 862  10 EA  20.90 209.00 20.80 208.00 21.60  216.00ADDIT GUARDRAIL POSTS

0047 3270000000-N SP   1 EA  2220.00 2220.00 2080.00 2080.00 2160.00  2160.00GR ANCHOR TYPE 350

0048 3360000000-E 863  526 LF  2.00 1052.00 1.56 820.56 1.62  852.12REMOVE EXISTING GUARDRAIL

0049 3387000000-N 862  4 EA  1110.00 4440.00 1040.00 4160.00 1080.00  4320.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0050 3435000000-N SP   1 EA  7835.00 7835.00 7800.00 7800.00 8100.00  8100.00GENERIC GUARDRAIL ITEM (EA)
TEMP IMPACT ATTENUATOR UNIT,  TYPE 350

0051 3628000000-E 876  7 TON 78.00 546.00 100.00 700.00 101.47  710.29RIP RAP, CLASS I

0052 3649000000-E 876  12 TON 54.00 648.00 50.00 600.00 70.43  845.16RIP RAP, CLASS B

0053 3656000000-E 876  510 SY  2.60 1326.00 2.00 1020.00 4.08  2080.80GEOTEXTILE FOR DRAINGE

0054 4048000000-E 902  1 CY  640.00 640.00 600.00 600.00 918.00  918.00REINF CONC FOUNDTN

0055 4054000000-E 902  1 CY  390.00 390.00 400.00 400.00 702.00  702.00PLN CONC FOUNDTN

0056 4060000000-E 903  442 LB  4.50 1989.00 4.25 1878.50 5.29  2338.18SUPPORT, BREAKAWAY STL BM

0057 4066000000-E 903  728 LB  3.50 2548.00 3.25 2366.00 4.54  3305.12SUPPORTS, SIMPLE STL BM

0058 4072000000-E 903  685 LF  7.00 4795.00 6.25 4281.25 4.54  3109.90SUPPORT, 3-LB STL U-CHAN

0059 4102000000-N 904  18 EA  85.00 1530.00 78.00 1404.00 81.00  1458.00SIGN ERECTION, TYPE E

0060 4108000000-N 904  1 EA  140.00 140.00 130.00 130.00 102.60  102.60SIGN ERECTION, TYPE F

0061 4110000000-N 904  2 EA  390.00 780.00 365.00 730.00 945.00  1890.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0062 4110000000-N 904  2 EA  390.00 780.00 365.00 730.00 945.00  1890.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0063 4152000000-N 907  3 EA  280.00 840.00 260.00 780.00 270.00  810.00DISPOSE SIGN SYST STL BM

0064 4155000000-N 907  22 EA  11.00 242.00 10.50 231.00 1.08  23.76DISPOSE SIGN SYST U-CHAN

0065 4400000000-E 1110  1,018 SF  4.70 4784.60 4.65 4733.70 4.30  4377.40WORK ZONE SIGNS (STAT)

0066 4405000000-E 1110  588 SF  17.50 10290.00 8.00 4704.00 9.56  5621.28WORK ZONE SIGNS (PORT)

0067 4410000000-E 1110  26 SF  7.50 195.00 10.00 260.00 5.67  147.42WORK ZONE SIGNS (BARR)

0068 4415000000-N 1115  4 EA  3200.00 12800.00 2300.00 9200.00 2143.80  8575.20FLASHING ARROW BOARD

0069 4420000000-N 1120  5 EA  11300.00 56500.00 8000.00 40000.00 9018.00  45090.00PORTABLE CHANGE MSG SIGN

0070 4430000000-N 1130  151 EA  57.00 8607.00 100.00 15100.00 32.35  4884.85DRUMS

0071 4445000000-E 1145  40 LF  19.00 760.00 20.00 800.00 20.52  820.80BARRICADES (TYPE III)

0072 4450000000-N 1150  1,280 HR  21.00 26880.00 20.00 25600.00 42.65  54592.00FLAGGER

0073 4465000000-N 1160  2 EA  4700.00 9400.00 5000.00 10000.00 4320.00  8640.00TEMPORARY CRASH CUSHIONS

0074 4470000000-N 1160  3 EA  1600.00 4800.00 1560.00 4680.00 2052.00  6156.00RESET CRASH CUSHION
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0075 4480000000-N 1165  5 EA  23900.00 119500.00 10400.00 52000.00 22680.00  113400.00TMA

0076 4485000000-E 1170  1,540 LF  19.00 29260.00 18.00 27720.00 18.63  28690.20PORT CONC BARRIER

0077 4490000000-E 1170  1,300 LF  30.00 39000.00 30.00 39000.00 31.54  41002.00PORT CONC BARRIER(ANCHRD)

0078 4500000000-E 1170  3,030 LF  4.00 12120.00 3.65 11059.50 3.78  11453.40RESET PORT CONC BARRIER

0079 4505000000-E 1170  2,800 LF  11.50 32200.00 11.50 32200.00 13.50  37800.00RESET PORT CONC BARR,ANCH

0080 4507000000-E 1170  3,000 LF  80.00 240000.00 56.00 168000.00 70.20  210600.00WATER FILLED BARRIER

0081 4508000000-E 1170  1,040 LF  8.00 8320.00 6.25 6500.00 9.18  9547.20RESET WATER FILLED BARRIER

0082 4510000000-N SP   4,240 HR  50.00 212000.00 35.00 148400.00 43.20  183168.00LAW ENFORCEMENT

0083 4570000000-E SP   2,340 LF  15.00 35100.00 9.50 22230.00 10.26  24008.40TEMPORARY GLARE SCREEN

0084 4650000000-N 1251  254 EA  7.00 1778.00 6.24 1584.96 6.48  1645.92TEMP RAISED PVMT MRKS

0085 4688000000-E 1205  9,405 LF  1.00 9405.00 0.94 8840.70 0.97  9122.85THERMO PVT MKG LINES,6"90 MILS

0086 4690000000-E 1205  1,404 LF  1.20 1684.80 1.09 1530.36 1.13  1586.52THERMO PVT MKG LINES 6"120 MILS

0087 4700000000-E 1205  1,521 LF  2.25 3422.25 2.08 3163.68 2.16  3285.3612"WIDE THERMO 90 MILS

0088 4725000000-E 1205  3 EA  225.00 675.00 208.00 624.00 216.00  648.00THERMO PVT SYMBOL 90MILS

0089 4815000000-E 1205  72,000 LF  0.28 20160.00 0.26 18720.00 0.27  19440.00PAINT PVMT MARKINGS 6"

0090 4820000000-E 1205  3,200 LF  1.15 3680.00 1.04 3328.00 1.08  3456.00PAINT PVMT MARKINGS 8"

0091 4855000000-E 1205  11,500 LF  0.95 10925.00 0.88 10120.00 0.92  10580.00LINE REMOVAL 6" WIDE

0092 4860000000-E 1205  800 LF  1.50 1200.00 1.40 1120.00 1.46  1168.00LINE REMOVAL 8" WIDE

0093 4905000000-N 1253  158 EA  35.50 5609.00 33.28 5258.24 34.56  5460.48SNOWPLB PVMT MRKER

0094 5255000000-N 1413 Lump Sum 90000.00 30000.00  34212.69PORTABLE LIGHTING

0095 6000000000-E 1605  2,430 LF  3.10 7533.00 2.25 5467.50 2.16  5248.80TEMPORARY SILT FENCE

0096 6006000000-E 1610  345 TON 72.00 24840.00 40.00 13800.00 78.24  26992.80EROS CONTRL STONE CL A

0097 6009000000-E 1610  1,785 TON 52.00 92820.00 40.00 71400.00 81.81  146030.85EROS CONTRL STONE CL B

0098 6012000000-E 1610  1,075 TON 60.00 64500.00 40.00 43000.00 54.35  58426.25SEDIMENT CONTROL STONE

0099 6015000000-E 1615 9.5 ACR 1150.00 10925.00 1144.00 10868.00 1188.00  11286.00TEMPORARY MULCHING

0100 6018000000-E 1620  600 LB  3.15 1890.00 3.25 1950.00 3.24  1944.00SEED FOR TEMP SEEDING

0101 6021000000-E 1620  3 TON 945.00 2835.00 940.00 2820.00 972.00  2916.00FERT FOR TEMP SEEDING

0102 6024000000-E 1622  300 LF  15.00 4500.00 6.50 1950.00 12.80  3840.00TEMPORARY SLOPE DRAINS

0103 6030000000-E 1630  1,860 CY  11.30 21018.00 5.00 9300.00 16.96  31545.60SILT EXCAVATION

0104 6036000000-E 1631  12,000 SY  1.60 19200.00 1.60 19200.00 1.62  19440.00MATTING FOR EROS CONTROL

0105 6042000000-E 1632  480 LF  5.25 2520.00 5.20 2496.00 5.40  2592.001/4" HARDWARE CLOTH

0106 6071012000-E SP   300 LF  8.40 2520.00 8.35 2505.00 8.64  2592.00COIR FIBER WATTLE

0107 6071020000-E SP   165 LB  10.50 1732.50 10.40 1716.00 10.80  1782.00POLYACRYLAMIDE (PAM)

0108 6084000000-E 1660 9.5 ACR 1680.00 15960.00 1670.00 15865.00 1728.00  16416.00SEEDING AND MULCHING

0109 6087000000-E 1660  5 ACR 80.00 400.00 78.00 390.00 81.00  405.00MOWING

0110 6090000000-E 1661  100 LB  3.15 315.00 3.25 325.00 3.24  324.00SEED FOR REPAIR SEEDING

0111 6093000000-E 1661 0.5 TON 850.00 425.00 835.00 417.50 864.00  432.00FERT FOR REPAIR SEEDING

0112 6096000000-E 1662  425 LB  2.10 892.50 2.25 956.25 2.16  918.00SEED FOR SUPP SEEDING

0113 6108000000-E 1665 12.5 TON 950.00 11875.00 940.00 11750.00 972.00  12150.00FERTILIZER TOPDRESSING

0114 6114500000-N 1667  10 MHR 42.00 420.00 42.00 420.00 43.20  432.00SPECIALIZED HAND MOWING

0115 6117000000-N SP   18 EA  80.00 1440.00 78.00 1404.00 81.00  1458.00RESPONSE FOR EROS CONTROL
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0116 8847000000-E SP   2,907 SF  105.00 305235.00 62.00 180234.00 115.00  334305.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL

 

    TOTAL 8486326.05 TOTAL 8759677.95 TOTAL  9633455.89CONTRACT TOTAL

 

    SUB-TOTAL 8486326.05 SUB-TOTAL 8759677.95 SUB-TOTAL  9633455.89ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 738976.00 536000.00  594000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 63650.00 109790.00  60000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 259438.00 448348.00  780000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 5000.00 5000.00 21000.00 21000.00 25000.00  25000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  109,300 CY  39.13 4276909.00 42.25 4617925.00 46.00  5027800.00UNCLASSIFIED EXCAVATION

0006 0098000000-E SP   24,500 SY  44.10 1080450.00 54.00 1323000.00 45.25  1108625.00PRE-SPLITTING OF ROCK

0007 0241000000-E SP   1,000 SY  73.50 73500.00 38.00 38000.00 41.50  41500.00GENERIC GRADING ITEM (SY)
TYPE 2 WIRE MESH

0008 0248000000-N SP  Lump Sum 99750.00 77893.00  85000.00GENERIC GRADING ITEM (LS)
RECLAIMING & STAGING WIRE MESH& NET

0009 0257000000-E SP   850 LF  315.00 267750.00 311.00 264350.00 340.00  289000.00GENERIC GRADING ITEM (LF)
250 KJ ROCKFALL BARRIER

0010 0257000000-E SP   400 LF  183.75 73500.00 126.00 50400.00 138.00  55200.00GENERIC GRADING ITEM (LF)
TENSIONED SPOT ROCK BOLT

0011 0257000000-E SP   1,000 LF  110.25 110250.00 89.00 89000.00 98.50  98500.00GENERIC GRADING ITEM (LF)
UNTENSIONED ROCK ANCHORS FOR  WIRE MESH

0012 0318000000-E 300  100 TON 49.93 4993.00 47.00 4700.00 46.50  4650.00FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  300 SY  3.25 975.00 2.65 795.00 3.00  900.00FND CONDIT GEOTEXTILE

0014 0372000000-E 310  192 LF  102.88 19752.96 96.00 18432.00 87.00  16704.0018" RC PIPE CULV III

0015 0378000000-E 310  196 LF  122.88 24084.48 138.00 27048.00 94.00  18424.0024" RC PIPE CULV III

0016 0448200000-E 310  376 LF  98.88 37178.88 76.00 28576.00 86.00  32336.0015" RCP CULV CLASS IV

0017 0448300000-E 310  48 LF  110.88 5322.24 80.00 3840.00 95.00  4560.0018" RCP CULV CLASS IV

0018 0588000000-E 310  60 LF  97.88 5872.80 98.00 5880.00 90.00  5400.0018" CS PIPE CULV 0.064"

0019 0600000000-E 310  28 LF  122.88 3440.64 166.00 4648.00 115.00  3220.0030" CS PIPE CULV 0.079"

0020 0995000000-E 340  80 LF  23.51 1880.80 12.00 960.00 27.00  2160.00PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 35856.00 46000.00  350000.00FINE GRADING

0022 1220000000-E 545  200 TON 31.49 6298.00 55.00 11000.00 47.75  9550.00INCIDENTAL STONE BASE

0023 1231000000-E 560  410 CY  28.80 11808.00 20.00 8200.00 35.50  14555.00SHOULDER BORROW

0024 1297000000-E 607  5,375 SY  3.62 19457.50 5.90 31712.50 11.00  59125.00MILL ASP PVMT *****" DTH
(3")

0025 1297000000-E 607  13,125 SY  2.10 27562.50 3.80 49875.00 3.00  39375.00MILL ASP PVMT *****" DTH
(3/4")

0026 1330000000-E 607  520 SY  9.45 4914.00 19.25 10010.00 16.00  8320.00INCIDENTAL MILLING

0027 1491000000-E 610  1,480 TON 73.50 108780.00 71.50 105820.00 85.00  125800.00ASP CONC BASE CRS B25.0C

0028 1508000000-E 610  670 TON 75.60 50652.00 73.50 49245.00 80.00  53600.00ASP CONC INTR CRS I19.0D

0029 1524200000-E 610  1,540 TON 100.80 155232.00 100.00 154000.00 107.00  164780.00ASP CONC SURF CRS S9.5D

0030 1575000000-E 620  100 TON 745.50 74550.00 737.00 73700.00 700.00  70000.00ASP FOR PLANT MIX

0031 1577000000-E 620  150 TON 866.25 129937.50 842.00 126300.00 800.00  120000.00POLYM MOD ASP BNDR FOR PLT MIX

0032 1663000000-E 650  1,020 TON 117.60 119952.00 116.00 118320.00 140.00  142800.00OG ASP FRICT FC-2 MOD

0033 1693000000-E 654  16 TON 210.00 3360.00 450.00 7200.00 500.00  8000.00ASPH PLT MIX PVMT REPAIR

0034 1840000000-E 665  10,700 LF  2.10 22470.00 1.00 10700.00 5.00  53500.00MILLED RUMBLE STRIPS

0035 2190000000-N 828  3 EA  567.60 1702.80 559.00 1677.00 2800.00  8400.00TEMP STL PLT COVER FOR MDS

0036 2253000000-E 840 0.447 CY  1595.08 713.00 3390.00 1515.33 2200.00  983.40PIPE COLLARS
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0037 2275000000-E SP   24 CY  227.03 5448.72 337.00 8088.00 600.00  14400.00FLOWABLE FILL

0038 2286000000-N 840  19 EA  1732.33 32914.27 1466.00 27854.00 4700.00  89300.00MASNRY DRAINAGE STRUCT

0039 2308000000-E 840  12 LF  573.33 6879.96 290.00 3480.00 230.00  2760.00MASNRY DRAINAGE STRUCT

0040 2364200000-N 840  13 EA  501.12 6514.56 620.00 8060.00 825.00  10725.00FRAME W/2GRTS 840.20 STD

0041 2365000000-N 840  6 EA  458.32 2749.92 620.00 3720.00 700.00  4200.00FRAME W/2GRTS 840.22 STD

0042 2556000000-E 846  395 LF  31.50 12442.50 56.00 22120.00 45.00  17775.00SHOULDER BERM GUTTER

0043 2703000000-E 854  1,210 LF  152.25 184222.50 200.00 242000.00 180.00  217800.00CONC BARRIER TYPE ******
(SINGLE SLOPE)

0044 2815000000-N 858  1 EA  853.75 853.75 1368.00 1368.00 2500.00  2500.00ADJ DROP INLETS

0045 3030000000-E 862  700 LF  16.80 11760.00 15.80 11060.00 18.00  12600.00STL BM GUARDRAIL

0046 3150000000-N 862  10 EA  36.75 367.50 21.00 210.00 40.00  400.00ADDIT GUARDRAIL POSTS

0047 3270000000-N SP   1 EA  1995.00 1995.00 2105.00 2105.00 2200.00  2200.00GR ANCHOR TYPE 350

0048 3360000000-E 863  526 LF  1.31 689.06 1.60 841.60 2.00  1052.00REMOVE EXISTING GUARDRAIL

0049 3387000000-N 862  4 EA  1050.00 4200.00 1053.00 4212.00 1070.00  4280.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0050 3435000000-N SP   1 EA  1050.00 1050.00 7895.00 7895.00 9600.00  9600.00GENERIC GUARDRAIL ITEM (EA)
TEMP IMPACT ATTENUATOR UNIT,  TYPE 350

0051 3628000000-E 876  7 TON 69.79 488.53 150.00 1050.00 78.00  546.00RIP RAP, CLASS I

0052 3649000000-E 876  12 TON 54.58 654.96 109.00 1308.00 71.00  852.00RIP RAP, CLASS B

0053 3656000000-E 876  510 SY  3.06 1560.60 3.00 1530.00 3.00  1530.00GEOTEXTILE FOR DRAINGE

0054 4048000000-E 902  1 CY  603.75 603.75 895.00 895.00 900.00  900.00REINF CONC FOUNDTN

0055 4054000000-E 902  1 CY  367.50 367.50 684.00 684.00 800.00  800.00PLN CONC FOUNDTN

0056 4060000000-E 903  442 LB  4.20 1856.40 5.15 2276.30 11.50  5083.00SUPPORT, BREAKAWAY STL BM

0057 4066000000-E 903  728 LB  3.15 2293.20 4.40 3203.20 11.50  8372.00SUPPORTS, SIMPLE STL BM

0058 4072000000-E 903  685 LF  6.30 4315.50 4.40 3014.00 5.75  3938.75SUPPORT, 3-LB STL U-CHAN

0059 4102000000-N 904  18 EA  78.75 1417.50 79.00 1422.00 68.00  1224.00SIGN ERECTION, TYPE E

0060 4108000000-N 904  1 EA  131.25 131.25 100.00 100.00 96.00  96.00SIGN ERECTION, TYPE F

0061 4110000000-N 904  2 EA  367.50 735.00 921.00 1842.00 680.00  1360.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0062 4110000000-N 904  2 EA  367.50 735.00 921.00 1842.00 340.00  680.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0063 4152000000-N 907  3 EA  262.50 787.50 263.00 789.00 50.00  150.00DISPOSE SIGN SYST STL BM

0064 4155000000-N 907  22 EA  10.50 231.00 1.10 24.20 25.00  550.00DISPOSE SIGN SYST U-CHAN

0065 4400000000-E 1110  1,018 SF  4.20 4275.60 11.00 11198.00 5.00  5090.00WORK ZONE SIGNS (STAT)

0066 4405000000-E 1110  588 SF  13.45 7908.60 14.00 8232.00 18.00  10584.00WORK ZONE SIGNS (PORT)

0067 4410000000-E 1110  26 SF  22.15 575.90 14.50 377.00 8.00  208.00WORK ZONE SIGNS (BARR)

0068 4415000000-N 1115  4 EA  2100.00 8400.00 4348.16 17392.64 4400.00  17600.00FLASHING ARROW BOARD

0069 4420000000-N 1120  5 EA  8767.00 43835.00 8300.00 41500.00 15000.00  75000.00PORTABLE CHANGE MSG SIGN

0070 4430000000-N 1130  151 EA  36.72 5544.72 72.00 10872.00 100.00  15100.00DRUMS

0071 4445000000-E 1145  40 LF  36.85 1474.00 54.00 2160.00 20.00  800.00BARRICADES (TYPE III)

0072 4450000000-N 1150  1,280 HR  14.30 18304.00 25.00 32000.00 30.00  38400.00FLAGGER

0073 4465000000-N 1160  2 EA  5617.50 11235.00 9470.00 18940.00 5100.00  10200.00TEMPORARY CRASH CUSHIONS

0074 4470000000-N 1160  3 EA  2520.00 7560.00 2829.00 8487.00 1700.00  5100.00RESET CRASH CUSHION
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0075 4480000000-N 1165  5 EA  17850.00 89250.00 9354.00 46770.00 28000.00  140000.00TMA

0076 4485000000-E 1170  1,540 LF  26.25 40425.00 31.00 47740.00 19.50  30030.00PORT CONC BARRIER

0077 4490000000-E 1170  1,300 LF  47.25 61425.00 54.00 70200.00 31.50  40950.00PORT CONC BARRIER(ANCHRD)

0078 4500000000-E 1170  3,030 LF  3.15 9544.50 5.00 15150.00 4.00  12120.00RESET PORT CONC BARRIER

0079 4505000000-E 1170  2,800 LF  13.13 36764.00 17.80 49840.00 12.50  35000.00RESET PORT CONC BARR,ANCH

0080 4507000000-E 1170  3,000 LF  73.50 220500.00 84.00 252000.00 66.00  198000.00WATER FILLED BARRIER

0081 4508000000-E 1170  1,040 LF  21.00 21840.00 12.00 12480.00 10.00  10400.00RESET WATER FILLED BARRIER

0082 4510000000-N SP   4,240 HR  42.00 178080.00 91.00 385840.00 85.00  360400.00LAW ENFORCEMENT

0083 4570000000-E SP   2,340 LF  11.03 25810.20 12.00 28080.00 10.00  23400.00TEMPORARY GLARE SCREEN

0084 4650000000-N 1251  254 EA  21.00 5334.00 6.30 1600.20 6.75  1714.50TEMP RAISED PVMT MRKS

0085 4688000000-E 1205  9,405 LF  2.10 19750.50 1.00 9405.00 1.13  10627.65THERMO PVT MKG LINES,6"90 MILS

0086 4690000000-E 1205  1,404 LF  2.31 3243.24 1.10 1544.40 1.41  1979.64THERMO PVT MKG LINES 6"120 MILS

0087 4700000000-E 1205  1,521 LF  8.40 12776.40 2.10 3194.10 2.26  3437.4612"WIDE THERMO 90 MILS

0088 4725000000-E 1205  3 EA  157.50 472.50 210.00 630.00 225.00  675.00THERMO PVT SYMBOL 90MILS

0089 4815000000-E 1205  72,000 LF  0.26 18720.00 0.30 21600.00 0.28  20160.00PAINT PVMT MARKINGS 6"

0090 4820000000-E 1205  3,200 LF  0.26 832.00 1.10 3520.00 1.13  3616.00PAINT PVMT MARKINGS 8"

0091 4855000000-E 1205  11,500 LF  3.15 36225.00 0.90 10350.00 2.15  24725.00LINE REMOVAL 6" WIDE

0092 4860000000-E 1205  800 LF  5.25 4200.00 1.40 1120.00 2.72  2176.00LINE REMOVAL 8" WIDE

0093 4905000000-N 1253  158 EA  36.75 5806.50 34.00 5372.00 45.00  7110.00SNOWPLB PVMT MRKER

0094 5255000000-N 1413 Lump Sum 26716.00 130000.00  189000.00PORTABLE LIGHTING

0095 6000000000-E 1605  2,430 LF  2.21 5370.30 3.00 7290.00 2.25  5467.50TEMPORARY SILT FENCE

0096 6006000000-E 1610  345 TON 37.66 12992.70 68.00 23460.00 65.00  22425.00EROS CONTRL STONE CL A

0097 6009000000-E 1610  1,785 TON 36.04 64331.40 67.00 119595.00 71.00  126735.00EROS CONTRL STONE CL B

0098 6012000000-E 1610  1,075 TON 38.45 41333.75 55.00 59125.00 52.00  55900.00SEDIMENT CONTROL STONE

0099 6015000000-E 1615 9.5 ACR 1155.00 10972.50 1158.00 11001.00 1100.00  10450.00TEMPORARY MULCHING

0100 6018000000-E 1620  600 LB  3.15 1890.00 3.20 1920.00 3.00  1800.00SEED FOR TEMP SEEDING

0101 6021000000-E 1620  3 TON 945.00 2835.00 947.00 2841.00 900.00  2700.00FERT FOR TEMP SEEDING

0102 6024000000-E 1622  300 LF  12.60 3780.00 10.30 3090.00 20.00  6000.00TEMPORARY SLOPE DRAINS

0103 6030000000-E 1630  1,860 CY  20.61 38334.60 12.30 22878.00 28.00  52080.00SILT EXCAVATION

0104 6036000000-E 1631  12,000 SY  1.58 18960.00 1.60 19200.00 1.50  18000.00MATTING FOR EROS CONTROL

0105 6042000000-E 1632  480 LF  5.25 2520.00 5.25 2520.00 5.00  2400.001/4" HARDWARE CLOTH

0106 6071012000-E SP   300 LF  8.40 2520.00 8.40 2520.00 10.00  3000.00COIR FIBER WATTLE

0107 6071020000-E SP   165 LB  10.50 1732.50 10.50 1732.50 10.00  1650.00POLYACRYLAMIDE (PAM)

0108 6084000000-E 1660 9.5 ACR 1680.00 15960.00 1684.00 15998.00 1600.00  15200.00SEEDING AND MULCHING

0109 6087000000-E 1660  5 ACR 78.75 393.75 79.00 395.00 75.00  375.00MOWING

0110 6090000000-E 1661  100 LB  3.15 315.00 3.15 315.00 3.00  300.00SEED FOR REPAIR SEEDING

0111 6093000000-E 1661 0.5 TON 840.00 420.00 842.00 421.00 900.00  450.00FERT FOR REPAIR SEEDING

0112 6096000000-E 1662  425 LB  2.10 892.50 2.10 892.50 2.25  956.25SEED FOR SUPP SEEDING

0113 6108000000-E 1665 12.5 TON 945.00 11812.50 947.00 11837.50 900.00  11250.00FERTILIZER TOPDRESSING

0114 6114500000-N 1667  10 MHR 42.00 420.00 42.00 420.00 45.00  450.00SPECIALIZED HAND MOWING

0115 6117000000-N SP   18 EA  78.75 1417.50 79.00 1422.00 80.00  1440.00RESPONSE FOR EROS CONTROL
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CHEROKEE,  NC

W. C. ENGLISH, INC. WATSON CONTRACTING, INC.

LYNCHBURG,  VA FRANKLIN,  NC

C203519JAN 20 2015

0.445 MI

0116 8847000000-E SP   2,907 SF  160.05 465265.35 115.00 334305.00 125.00  363375.00GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL

 

    TOTAL 9845481.54 TOTAL 10729625.97 TOTAL  11893448.15CONTRACT TOTAL

 

    SUB-TOTAL 9845481.54 SUB-TOTAL 10729625.97 SUB-TOTAL  11893448.15ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 599725.00 1248000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 92000.00 40000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 223434.20 500000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 10706.00 10706.00 5000.00 5000.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  109,300 CY  58.90 6437770.00 157.50 17214750.00  UNCLASSIFIED EXCAVATION

0006 0098000000-E SP   24,500 SY  42.80 1048600.00 75.00 1837500.00  PRE-SPLITTING OF ROCK

0007 0241000000-E SP   1,000 SY  68.40 68400.00 47.00 47000.00  GENERIC GRADING ITEM (SY)
TYPE 2 WIRE MESH

0008 0248000000-N SP  Lump Sum 99250.00 96500.00  GENERIC GRADING ITEM (LS)
RECLAIMING & STAGING WIRE MESH& NET

0009 0257000000-E SP   850 LF  308.30 262055.00 385.00 327250.00  GENERIC GRADING ITEM (LF)
250 KJ ROCKFALL BARRIER

0010 0257000000-E SP   400 LF  183.10 73240.00 160.00 64000.00  GENERIC GRADING ITEM (LF)
TENSIONED SPOT ROCK BOLT

0011 0257000000-E SP   1,000 LF  108.10 108100.00 111.00 111000.00  GENERIC GRADING ITEM (LF)
UNTENSIONED ROCK ANCHORS FOR  WIRE MESH

0012 0318000000-E 300  100 TON 46.00 4600.00 50.00 5000.00  FND CONDIT MATL MINOR STRS

0013 0320000000-E 300  300 SY  7.00 2100.00 5.00 1500.00  FND CONDIT GEOTEXTILE

0014 0372000000-E 310  192 LF  55.50 10656.00 71.00 13632.00  18" RC PIPE CULV III

0015 0378000000-E 310  196 LF  67.30 13190.80 82.00 16072.00  24" RC PIPE CULV III

0016 0448200000-E 310  376 LF  47.00 17672.00 68.00 25568.00  15" RCP CULV CLASS IV

0017 0448300000-E 310  48 LF  58.70 2817.60 74.00 3552.00  18" RCP CULV CLASS IV

0018 0588000000-E 310  60 LF  84.80 5088.00 71.00 4260.00  18" CS PIPE CULV 0.064"

0019 0600000000-E 310  28 LF  137.80 3858.40 100.00 2800.00  30" CS PIPE CULV 0.079"

0020 0995000000-E 340  80 LF  13.80 1104.00 25.00 2000.00  PIPE REMOVAL

0021 1011000000-N 500 Lump Sum 265995.00 655000.00  FINE GRADING

0022 1220000000-E 545  200 TON 40.50 8100.00 50.00 10000.00  INCIDENTAL STONE BASE

0023 1231000000-E 560  410 CY  20.70 8487.00 45.00 18450.00  SHOULDER BORROW

0024 1297000000-E 607  5,375 SY  3.70 19887.50 2.25 12093.75  MILL ASP PVMT *****" DTH
(3")

0025 1297000000-E 607  13,125 SY  2.10 27562.50 1.30 17062.50  MILL ASP PVMT *****" DTH
(3/4")

0026 1330000000-E 607  520 SY  9.60 4992.00 7.25 3770.00  INCIDENTAL MILLING

0027 1491000000-E 610  1,480 TON 72.80 107744.00 88.60 131128.00  ASP CONC BASE CRS B25.0C

0028 1508000000-E 610  670 TON 74.90 50183.00 91.20 61104.00  ASP CONC INTR CRS I19.0D

0029 1524200000-E 610  1,540 TON 101.70 156618.00 123.75 190575.00  ASP CONC SURF CRS S9.5D

0030 1575000000-E 620  100 TON 749.40 74940.00 915.00 91500.00  ASP FOR PLANT MIX

0031 1577000000-E 620  150 TON 856.50 128475.00 1050.00 157500.00  POLYM MOD ASP BNDR FOR PLT MIX

0032 1663000000-E 650  1,020 TON 117.80 120156.00 144.00 146880.00  OG ASP FRICT FC-2 MOD

0033 1693000000-E 654  16 TON 535.30 8564.80 915.00 14640.00  ASPH PLT MIX PVMT REPAIR

0034 1840000000-E 665  10,700 LF  2.10 22470.00 1.00 10700.00  MILLED RUMBLE STRIPS

0035 2190000000-N 828  3 EA  4025.00 12075.00 1000.00 3000.00  TEMP STL PLT COVER FOR MDS

0036 2253000000-E 840 0.447 CY  2875.00 1285.13 1500.00 670.50  PIPE COLLARS
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0037 2275000000-E SP   24 CY  287.50 6900.00 400.00 9600.00  FLOWABLE FILL

0038 2286000000-N 840  19 EA  2587.50 49162.50 1750.00 33250.00  MASNRY DRAINAGE STRUCT

0039 2308000000-E 840  12 LF  339.30 4071.60 200.00 2400.00  MASNRY DRAINAGE STRUCT

0040 2364200000-N 840  13 EA  533.60 6936.80 745.00 9685.00  FRAME W/2GRTS 840.20 STD

0041 2365000000-N 840  6 EA  519.80 3118.80 745.00 4470.00  FRAME W/2GRTS 840.22 STD

0042 2556000000-E 846  395 LF  64.20 25359.00 31.00 12245.00  SHOULDER BERM GUTTER

0043 2703000000-E 854  1,210 LF  98.50 119185.00 120.00 145200.00  CONC BARRIER TYPE ******
(SINGLE SLOPE)

0044 2815000000-N 858  1 EA  1092.50 1092.50 824.80 824.80  ADJ DROP INLETS

0045 3030000000-E 862  700 LF  17.10 11970.00 19.55 13685.00  STL BM GUARDRAIL

0046 3150000000-N 862  10 EA  37.50 375.00 27.00 270.00  ADDIT GUARDRAIL POSTS

0047 3270000000-N SP   1 EA  2034.10 2034.10 2610.00 2610.00  GR ANCHOR TYPE 350

0048 3360000000-E 863  526 LF  1.10 578.60 2.00 1052.00  REMOVE EXISTING GUARDRAIL

0049 3387000000-N 862  4 EA  1017.10 4068.40 1305.00 5220.00  TEMP GDRL ANCH UNITS ******
(W-BEAM)

0050 3435000000-N SP   1 EA  14774.30 14774.30 9800.00 9800.00  GENERIC GUARDRAIL ITEM (EA)
TEMP IMPACT ATTENUATOR UNIT,  TYPE 350

0051 3628000000-E 876  7 TON 172.50 1207.50 100.00 700.00  RIP RAP, CLASS I

0052 3649000000-E 876  12 TON 172.50 2070.00 100.00 1200.00  RIP RAP, CLASS B

0053 3656000000-E 876  510 SY  5.80 2958.00 5.00 2550.00  GEOTEXTILE FOR DRAINGE

0054 4048000000-E 902  1 CY  1.10 1.10 750.00 750.00  REINF CONC FOUNDTN

0055 4054000000-E 902  1 CY  1.10 1.10 455.00 455.00  PLN CONC FOUNDTN

0056 4060000000-E 903  442 LB  10.70 4729.40 5.25 2320.50  SUPPORT, BREAKAWAY STL BM

0057 4066000000-E 903  728 LB  10.70 7789.60 4.00 2912.00  SUPPORTS, SIMPLE STL BM

0058 4072000000-E 903  685 LF  5.40 3699.00 7.85 5377.25  SUPPORT, 3-LB STL U-CHAN

0059 4102000000-N 904  18 EA  64.20 1155.60 100.00 1800.00  SIGN ERECTION, TYPE E

0060 4108000000-N 904  1 EA  91.00 91.00 165.00 165.00  SIGN ERECTION, TYPE F

0061 4110000000-N 904  2 EA  642.40 1284.80 460.00 920.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0062 4110000000-N 904  2 EA  321.20 642.40 460.00 920.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0063 4152000000-N 907  3 EA  1.10 3.30 325.00 975.00  DISPOSE SIGN SYST STL BM

0064 4155000000-N 907  22 EA  1.10 24.20 15.00 330.00  DISPOSE SIGN SYST U-CHAN

0065 4400000000-E 1110  1,018 SF  4.80 4886.40 5.25 5344.50  WORK ZONE SIGNS (STAT)

0066 4405000000-E 1110  588 SF  21.90 12877.20 12.50 7350.00  WORK ZONE SIGNS (PORT)

0067 4410000000-E 1110  26 SF  8.10 210.60 7.00 182.00  WORK ZONE SIGNS (BARR)

0068 4415000000-N 1115  4 EA  4255.00 17020.00 2800.00 11200.00  FLASHING ARROW BOARD

0069 4420000000-N 1120  5 EA  15870.00 79350.00 11650.00 58250.00  PORTABLE CHANGE MSG SIGN

0070 4430000000-N 1130  151 EA  51.80 7821.80 50.00 7550.00  DRUMS

0071 4445000000-E 1145  40 LF  20.70 828.00 25.00 1000.00  BARRICADES (TYPE III)

0072 4450000000-N 1150  1,280 HR  28.80 36864.00 30.00 38400.00  FLAGGER

0073 4465000000-N 1160  2 EA  4817.70 9635.40 5900.00 11800.00  TEMPORARY CRASH CUSHIONS

0074 4470000000-N 1160  3 EA  1605.90 4817.70 2000.00 6000.00  RESET CRASH CUSHION
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0075 4480000000-N 1165  5 EA  13800.00 69000.00 21500.00 107500.00  TMA

0076 4485000000-E 1170  1,540 LF  18.50 28490.00 22.50 34650.00  PORT CONC BARRIER

0077 4490000000-E 1170  1,300 LF  30.00 39000.00 36.50 47450.00  PORT CONC BARRIER(ANCHRD)

0078 4500000000-E 1170  3,030 LF  3.70 11211.00 5.00 15150.00  RESET PORT CONC BARRIER

0079 4505000000-E 1170  2,800 LF  11.80 33040.00 14.50 40600.00  RESET PORT CONC BARR,ANCH

0080 4507000000-E 1170  3,000 LF  58.90 176700.00 75.00 225000.00  WATER FILLED BARRIER

0081 4508000000-E 1170  1,040 LF  6.40 6656.00 8.00 8320.00  RESET WATER FILLED BARRIER

0082 4510000000-N SP   4,240 HR  48.20 204368.00 45.00 190800.00  LAW ENFORCEMENT

0083 4570000000-E SP   2,340 LF  9.60 22464.00 10.25 23985.00  TEMPORARY GLARE SCREEN

0084 4650000000-N 1251  254 EA  21.40 5435.60 8.00 2032.00  TEMP RAISED PVMT MRKS

0085 4688000000-E 1205  9,405 LF  2.10 19750.50 1.20 11286.00  THERMO PVT MKG LINES,6"90 MILS

0086 4690000000-E 1205  1,404 LF  2.40 3369.60 1.40 1965.60  THERMO PVT MKG LINES 6"120 MILS

0087 4700000000-E 1205  1,521 LF  8.60 13080.60 2.60 3954.60  12"WIDE THERMO 90 MILS

0088 4725000000-E 1205  3 EA  160.60 481.80 260.00 780.00  THERMO PVT SYMBOL 90MILS

0089 4815000000-E 1205  72,000 LF  0.30 21600.00 0.35 25200.00  PAINT PVMT MARKINGS 6"

0090 4820000000-E 1205  3,200 LF  0.30 960.00 1.30 4160.00  PAINT PVMT MARKINGS 8"

0091 4855000000-E 1205  11,500 LF  3.20 36800.00 1.15 13225.00  LINE REMOVAL 6" WIDE

0092 4860000000-E 1205  800 LF  5.40 4320.00 1.75 1400.00  LINE REMOVAL 8" WIDE

0093 4905000000-N 1253  158 EA  37.50 5925.00 42.00 6636.00  SNOWPLB PVMT MRKER

0094 5255000000-N 1413 Lump Sum 133400.00 100000.00  PORTABLE LIGHTING

0095 6000000000-E 1605  2,430 LF  3.30 8019.00 2.60 6318.00  TEMPORARY SILT FENCE

0096 6006000000-E 1610  345 TON 48.30 16663.50 68.00 23460.00  EROS CONTRL STONE CL A

0097 6009000000-E 1610  1,785 TON 57.50 102637.50 68.00 121380.00  EROS CONTRL STONE CL B

0098 6012000000-E 1610  1,075 TON 42.60 45795.00 65.00 69875.00  SEDIMENT CONTROL STONE

0099 6015000000-E 1615 9.5 ACR 1284.70 12204.65 1435.00 13632.50  TEMPORARY MULCHING

0100 6018000000-E 1620  600 LB  3.20 1920.00 3.90 2340.00  SEED FOR TEMP SEEDING

0101 6021000000-E 1620  3 TON 1498.80 4496.40 1175.00 3525.00  FERT FOR TEMP SEEDING

0102 6024000000-E 1622  300 LF  12.70 3810.00 15.10 4530.00  TEMPORARY SLOPE DRAINS

0103 6030000000-E 1630  1,860 CY  13.80 25668.00 15.00 27900.00  SILT EXCAVATION

0104 6036000000-E 1631  12,000 SY  1.70 20400.00 2.00 24000.00  MATTING FOR EROS CONTROL

0105 6042000000-E 1632  480 LF  6.90 3312.00 6.50 3120.00  1/4" HARDWARE CLOTH

0106 6071012000-E SP   300 LF  14.40 4320.00 10.50 3150.00  COIR FIBER WATTLE

0107 6071020000-E SP   165 LB  23.00 3795.00 13.00 2145.00  POLYACRYLAMIDE (PAM)

0108 6084000000-E 1660 9.5 ACR 2355.30 22375.35 2100.00 19950.00  SEEDING AND MULCHING

0109 6087000000-E 1660  5 ACR 107.10 535.50 75.00 375.00  MOWING

0110 6090000000-E 1661  100 LB  10.70 1070.00 3.50 350.00  SEED FOR REPAIR SEEDING

0111 6093000000-E 1661 0.5 TON 1713.00 856.50 1040.00 520.00  FERT FOR REPAIR SEEDING

0112 6096000000-E 1662  425 LB  12.80 5440.00 2.60 1105.00  SEED FOR SUPP SEEDING

0113 6108000000-E 1665 12.5 TON 1284.70 16058.75 1175.00 14687.50  FERTILIZER TOPDRESSING

0114 6114500000-N 1667  10 MHR 107.10 1071.00 52.00 520.00  SPECIALIZED HAND MOWING

0115 6117000000-N SP   18 EA  214.10 3853.80 250.00 4500.00  RESPONSE FOR EROS CONTROL



FEB 04, 2015 08:13 AM

TIP NO I-5508 2:00 PM 16 /  16 015

HAYWOOD

55057.3.FS1

FED AID NO IMS-040-1(245)7

GRADING, DRAINAGE, PAVING, RET WALL & ROCK SLOPE STABIL.

I-40 NEAR MP-7.

NHM CONSTRUCTORS, LLC

ASHEVILLE,  NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC  

C203519JAN 20 2015

0.445 MI

0116 8847000000-E SP   2,907 SF  162.60 472678.20 86.00 250002.00  GENERIC RET WALL ITEM (SF)
MSE RETAINING WALL

 

    TOTAL 12164528.88 TOTAL 24969700.00  CONTRACT TOTAL

 

    SUB-TOTAL 12164528.88 SUB-TOTAL 24969700.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6374040.95   GLF CONSTRUCTION CORPORATION

     2  6392192.50   PHILLIPS & JORDAN, INC.

     3  8479670.24   WRIGHT BROTHERS CONSTRUCTION COMPANY, INC.

     4  8486326.05   BUCHANAN AND SONS INC

     5  8759677.95   YOUNG & MCQUEEN GRADING CO INC

     6  9633455.89   CHARLES BLALOCK & SONS, INC.

     7  9845481.54   CHEROKEE ENTERPRISES, INC.

     8  10729625.97   W. C. ENGLISH, INC.

     9  11893448.15   WATSON CONTRACTING, INC.

     10  12164528.88   NHM CONSTRUCTORS, LLC

     11  24969700.00   BLYTHE DEVELOPMENT CO.


