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THIS IS A 

____________

5% BID BOND OR BID DEPOSIT REQUIRED

 ROADWAY PROPOSAL

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING

ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.

BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING

AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS

ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH 

CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

INCLUDES ADDENDUM No. 1 DATED 03-07-2018



 

PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204139 IN CRAVEN AND JONES COUNTIES, NORTH CAROLINA 
 

Date_________________________ 20_____ 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204139 has carefully 

examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 

proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 

understands the stipulations, requirements and provisions.  The undersigned bidder agrees to bound upon his execution of 

the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary 

contract payment bond and contract performance bond within fourteen days after the written notice of award is received by 

him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of 

construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete 

the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in 

the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices, 

as the case may be, for the various items given on the sheets contained herein.   

 

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 

and required labor to construct and complete State Highway Contract No. C204139 in Craven and Jones Counties, for the 

unit or lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and 

specifications prepared by said Department, which proposal, plans, and specifications show the details covering this project, 

and hereby become a part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 

and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 

part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 

accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 

of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 

such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 

provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 

basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 

of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 

unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 

of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 

bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 

Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 

him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 

 

3/7/2018
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PROJECT SPECIAL PROVISIONS 

 

GENERAL 
 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(4-17-12) 108 SP1 G07 C 

The date of availability for this contract is April 30, 2018. 

The completion date for this contract is February 13, 2020. 

Except where otherwise provided by the contract, observation periods required by the contract will 

not be a part of the work to be completed by the completion date and/or intermediate contract times 

stated in the contract.  The acceptable completion of the observation periods that extend beyond 

the final completion date shall be a part of the work covered by the performance and payment 

bonds. 

The liquidated damages for this contract are Two Hundred Dollars ($200.00) per calendar day.  

These liquidated damages will not be cumulative with any liquidated damages which may become 

chargeable under Intermediate Contract Time Number 1. 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

 

Except for that work required under the Project Special Provisions entitled Planting, Reforestation 

and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 

will be required to complete all work included in this contract and shall place and maintain traffic 

on same. 

 

The date of availability for this intermediate contract time is April 30, 2018. 

 

The completion date for this intermediate contract time is November 15, 2019. 

 

The liquidated damages for this intermediate contract time are Three Thousand Dollars 

($3,000.00) per calendar day. 

 

Upon apparent completion of all the work required to be completed by this intermediate date, a 

final inspection will be held in accordance with Article 105-17 and upon acceptance, the 

Department will assume responsibility for the maintenance of all work except Planting, 

Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 

and shall make corrections of all damages to the completed roadway caused by his planting 

operations, whether occurring prior to or after placing traffic through the project. 

 

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 

 

The Contractor shall not narrow or close a lane of traffic on Any Map, detain and /or alter the 

traffic flow on or during holiday weekends, special events, or any other time when traffic is 

unusually heavy, including the following schedules: 
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HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by 

the Engineer. 

 

2. For Memorial Day, between the hours of 6:00 A.M. Friday and 6:00 P.M. Tuesday. 

 

3. For Independence Day, between the hours of 6:00 A.M. the day before Independence 

Day and 6:00 P.M. the day after Independence Day. 

 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the 

hours of 6:00 A.M. the Thursday before Independence Day and 6:00 P.M. the Tuesday 

after Independence Day. 

 

4. For Labor Day, between the hours of 6:00 A.M. Friday and 6:00 P.M. Tuesday. 

 

Holidays and holiday weekends shall include Memorial Day, Independence Day, and Labor Day.  

The Contractor shall schedule his work so that lane closures are not required during these 

periods, unless otherwise directed by the Engineer. 

 

The time of availability for this intermediate contract work shall be the time the Contractor 

begins to install all traffic control devices for lane closures according to the time restrictions 

listed herein. 

 

The completion time for this intermediate contract work shall be the time the Contractor is 

required to complete the removal of all traffic control devices for lane closures according to the 

time restrictions stated herein and place traffic in the existing traffic pattern. 

 

The liquidated damages are Five Hundred Dollars ($500.00) per hour. 

PERMANENT VEGETATION ESTABLISHMENT: 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 

between initial vegetation planting and final project acceptance, perform all work necessary 

to establish permanent vegetation on all erodible areas within the project limits, as well as, 

in borrow and waste pits.  This work shall include erosion control device maintenance and 

installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 

and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 

applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 

planting shall be performed as a part of the work necessary for the completion and acceptance of 

the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 

or otherwise referred to as the vegetation establishment period, the Department will be responsible 

for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 

records. 
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Once the Engineer has determined that the permanent vegetation establishment requirement has 

been achieved at an 80% vegetation density (the amount of established vegetation per given area 

to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 

notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 

will be responsible for, and shall correct any areas disturbed by operations performed in permanent 

vegetation establishment and the removal of temporary erosion control measures, whether 

occurring prior to or after placing traffic on the project. 

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 

Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 

made at contract unit prices for the affected items.  Work required that is not represented by 

contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 

Specifications.  No additional compensation will be made for maintenance and removal of 

temporary erosion control items. 

 

RAILROAD GRADE CROSSING: 
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R 

 

Provide at least 2 weeks advance notice to the railroad's local Roadmaster or Track Supervisor 

when the use of slow-moving or stopped equipment is required over at-grade railroad crossings. 

 

MAJOR CONTRACT ITEMS: 
(2-19-02) 104 SP1 G28 

 

The following listed items are the major contract items for this contract (see Article 104-5 of the 

2018 Standard Specifications): 

 

Line #  Description 
  9 — Asphalt Concrete Base Course, Type B25.0 C 

  10 — Asphalt Concrete Intermediate Course, Type I19.0 C 

  11 — Asphalt Concrete Surface Course, Type S9.5 C 

       

 

SPECIALTY ITEMS: 
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37 

 

Items listed below will be the specialty items for this contract (see Article 108-6 of the 

2018 Standard Specifications). 

 

Line # Description 
14 - 16 Guardrail 

24 - 32 Long-Life Pavement Markings 

40 Permanent Pavement Markers 

41 - 44 Erosion Control 
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FUEL PRICE ADJUSTMENT: 
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-83, Article 109-8, Fuel Price Adjustments, add the following: 

 

The base index price for DIESEL #2 FUEL is $ 2.2321 per gallon.  Where any of the following 

are included as pay items in the contract, they will be eligible for fuel price adjustment. 

 

The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 

 

Description Units Fuel Usage 

Factor Diesel 

Unclassified Excavation Gal/CY 0.29 

Borrow Excavation Gal/CY 0.29 

Class IV Subgrade Stabilization Gal/Ton 0.55 

Aggregate Base Course Gal/Ton 0.55 

Sub-Ballast Gal/Ton 0.55 

Asphalt Concrete Base Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 2.90 

Asphalt Concrete Surface Course, Type ____ Gal/Ton 2.90 

Open-Graded Asphalt Friction Course Gal/Ton 2.90 

Permeable Asphalt Drainage Course, Type ____ Gal/Ton 2.90 

Sand Asphalt Surface Course, Type ____ Gal/Ton 2.90 

Aggregate for Cement Treated Base Course Gal/Ton 0.55 

Portland Cement for Cement Treated Base Course Gal/Ton 0.55 

__" Portland Cement Concrete Pavement Gal/SY   0.245 

Concrete Shoulders Adjacent to __" Pavement Gal/SY   0.245 

 

SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58 

 

The Contractor's attention is directed to the Standard Special Provision entitled Availability of 

Funds Termination of Contracts included elsewhere in this proposal.  The Department of 

Transportation's schedule of estimated completion progress for this project as required by that 

Standard Special Provision is as follows: 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 

the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 

progress schedule over the progress as shown above shall be subject to the approval of the 

Engineer. 

 

2018 (7/01/17 - 6/30/18) 16% of Total Amount Bid 

2019 (7/01/18 - 6/30/19) 71% of Total Amount Bid 

2020 (7/01/19 - 6/30/20) 13% of Total Amount Bid 
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MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 
(10-16-07)(Rev. 1-17-17) 102-15(J) SP1 G66 

 

Description 

 

The purpose of this Special Provision is to carry out the North Carolina Department of 

Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 

financed in whole or in part with State funds. 

 

Definitions 

 

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 

be used to meet either the MBE or WBE goal.  No submittal of a Letter of Intent is required, unless 

the additional participation is used for banking purposes. 

 

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 

used to meet either the MBE or WBE goal by submission of a Letter of Intent.  Or any MBE or 

WBE used as a replacement for a previously committed MBE or WBE firm. 

 

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but 

not greater than the advertised contract goals for each. 

 

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 

the Contractor's approved, committed MBE and WBE participation along with a listing of the 

committed MBE and WBE firms. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises, the materials or supplies obtained by the Contractor. 

 

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed MBE subcontractor(s). 

 

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns and operates distribution 

equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 

dealers within the meaning of this section. 

 

North Carolina Unified Certification Program (NCUCP) - A program that provides 

comprehensive services and information to applicants for MBE/WBE certification.  

The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 

Enterprise (DBE) program in accordance with 49 CFR Part 26. 

 



C204139    I-6002 G-6 Craven and Jones Counties 

 

United States Department of Transportation (USDOT) - Federal agency responsible for issuing 

regulations (49 CFR Part 26) and official guidance for the DBE program. 

 

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 

committed WBE subcontractor(s). 

 

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 

Enterprise through the North Carolina Unified Certification Program. 

 

Forms and Websites Referenced in this Provision 

 

Payment Tracking System - On-line system in which the Contractor enters the payments made to 

MBE and WBE subcontractors who have performed work on the project.  

https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 

 

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 

MBE/WBE firms working on the project.  This form is for paper bid projects only.   

https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-

IS%20Subcontractor%20Payment%20Information.pdf 

 

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE

%20Replacement%20Request%20Form.pdf 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract.   

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval

%20Form%20Rev.%202012.zip 
 

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 

acts as a written joint check agreement among the parties providing full and prompt disclosure of 

the expected use of joint checks. 

http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif

ication%20Form.pdf 

 

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 

or regular dealer that affirms that a portion of said contract is going to be performed by the signed 

MBE/WBE for the amount listed at the time of bid. 

http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20

a%20Subcontractor.pdf 

 

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 

a project that will meet this MBE and WBE goals.  This form is for paper bids only. 

http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M

BE-WBE%20Subcontractors%20(State).docx 

 

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 

work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 

effort packages. 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote

%20Comparison%20Example.xls 

 

MBE and WBE Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract: 

 

(A) Minority Business Enterprises 3.0 % 

 

(1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that MBEs participate in at least the percent of the 

contract as set forth above as the MBE goal. 

 

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs 

during the performance of the contract.  Any MBE participation obtained shall be 

reported to the Department. 

 

(B) Women Business Enterprises 3.0 % 

 

(1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that WBEs participate in at least the percent of the 

contract as set forth above as the WBE goal. 

 

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBEs 

during the performance of the contract.  Any WBE participation obtained shall be 

reported to the Department. 

 

Directory of Transportation Firms (Directory) 

 

Real-time information is available about firms doing business with the Department and firms that 

are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 

Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.  

The Directory can be found at the following link.  https:// 

www.ebs.nc.gov/VendorDirectory/default.html 

 

The listing of an individual firm in the directory shall not be construed as an endorsement of the 

firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors 

 

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 

during the life of the contract.  Only those identified to meet the MBE goal and the WBE goal will 

be considered committed, even though the listing shall include both committed MBE/WBE 

subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 

subcontractor participation above the goal for which letters of intent are received will follow the 

banking guidelines found elsewhere in this provision.  All other additional 

MBE/WBE subcontractor participation submitted at the time of bid will be used toward the 



C204139    I-6002 G-8 Craven and Jones Counties 

 

Department’s overall race-neutral goals.  Only those firms with current MBE and 

WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal 

of MBE and WBE participation.  The Contractor shall indicate the following required information: 

 

(A) Electronic Bids 

 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 

Expedite, the bidding software of Bid Express®. 

 

(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 

in Expedite, the bidder may use the dropdown menu to access the name and address 

of the firms. 

 

(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 

no MBE or WBE participation. 

 

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 

not certified at the time of the bid-letting, that MBE’s or WBE's participation will 

not count towards achieving either the MBE or WBE goal. 

 

(B) Paper Bids 

 

(1) If either the MBE or WBE goal is more than zero, 

 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 

MBE/WBE participation, including the names and addresses on Listing of 

MBE and WBE Subcontractors contained elsewhere in the contract 

documents in order for the bid to be considered responsive.  Bidders shall 

indicate the total dollar value of the MBE and WBE participation for the 

contract. 

 

(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 

or the number “0.”  This form shall be completed in its entirety.  Blank 

forms will not be deemed to represent zero participation.  Bids 

submitted that do not have MBE and WBE participation indicated on the 

appropriate form will not be read publicly during the opening of bids.  The 

Department will not consider these bids for award and the proposal will be 

rejected. 

 

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 

firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 

participation will not count towards achieving the corresponding goal. 
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(2) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 

participation that is achieved during the project shall be reported in accordance with 

requirements contained elsewhere in the special provision. 

 

MBE or WBE Prime Contractor 

 

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the 

firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like 

any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet one of the goals 

by virtue of the work it performs on the contract with its own forces.  However, all the work that 

is performed by the MBE or WBE bidder and any other similarly certified subcontractors will 

count toward the goal.  The MBE or WBE bidder shall list itself along with any MBE or WBE 

subcontractors, if any, in order to receive credit toward the goals. 

 

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.  

A WBE bidder puts in a bid where they will perform 40% of the contract work and have 

a WBE subcontractor which will perform another 5% of the work.  Together the two WBE firms 

submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which 

fulfills the WBE goal.  The 8% MBE goal shall be obtained through MBE participation with MBE 

certified subcontractors or documented through a good faith effort.  It should be noted that you 

cannot combine the two goals to meet an overall value.  The two goals shall remain separate. 

 

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE and 

WBE Subcontractor just as a non-MBE/WBE bidder would. 

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 

MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE 

in the contract.  This documentation shall be submitted on the Department’s form titled 

Letter of Intent. 

 

The documentation shall be received in the office of the State Contractor Utilization Engineer or 

at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 

unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 

State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 

day. 

 

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 

toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present), 

the MBE/WBE participation will not count toward meeting the MBE/WBE goal.  If the lack of 

this participation drops the commitment below either the MBE or WBE goal, the Contractor shall 

submit evidence of good faith efforts for the goal not met, completed in its entirety, to the State 

Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. on the eighth calendar 

day following opening of bids, unless the eighth day falls on an official state holiday.  In that 

situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m. 

on the next official state business day. 



C204139    I-6002 G-10 Craven and Jones Counties 

 

 

Banking MBE/WBE Credit 

 

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 

MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the MBE or 

WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future 

use by the bidder.  Separate accounts will be maintained for MBE and WBE participation and these 

may accumulate for a period not to exceed 24 months. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms 

to meet the contract goal, as part of the good faith effort, the Department will consider allowing 

the bidder to withdraw funds to meet the MBE goal as long as there are adequate funds available 

from the bidder’s MBE bank account. 

 

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms 

to meet the contract goal, as part of the good faith effort, the Department will consider allowing 

the bidder to withdraw funds to meet the WBE goal as long as there are adequate funds available 

from the bidder’s WBE bank account. 

 

Submission of Good Faith Effort 

 

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest 

responsive bidder shall submit to the Department documentation of adequate good faith efforts 

made to reach that specific goal(s). 

 

A hard copy and an electronic copy of this information shall be received in the office of the State 

Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 

calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 

situation, it would be due in the office of the State Contractor Utilization Engineer no later than 

10:00 a.m. on the next official state business day.  If the contractor cannot send the information 

electronically, then one complete set and 9 copies of this information shall be received under the 

same time constraints above. 

 

Note:  Where the information submitted includes repetitious solicitation letters, it will be 

acceptable to submit a representative letter along with a distribution list of the firms that were 

solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 

submittal.  This documentation may include written subcontractor quotations, telephone log 

notations of verbal quotations, or other types of quotation documentation. 

 

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero 

 

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 

the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 

obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 

actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 

considered good faith efforts. 
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 

bidder has made.  Listed below are examples of the types of actions a bidder will take in making 

a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 

intended to be a mandatory checklist. 

 

(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 

NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 

are also prequalified subcontractors.  The bidder must solicit this interest within at least 

10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  

Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 

surrounding Divisions where the project is located.  The bidder must determine with 

certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 

solicitations. 

 

(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 

likelihood that the MBE and WBE goals will be achieved. 

 

(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 

otherwise prefer to perform these work items with its own forces. 

 

(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract MBE/WBE goals when the work to be sublet includes potential for 

MBE/WBE participation (2nd and 3rd tier subcontractors). 

 

(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 

timely manner to assist them in responding to a solicitation. 

 

(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 

and suppliers and to select those portions of the work or material needs consistent 

with the available MBE/WBE subcontractors and suppliers, so as to facilitate 

MBE/WBE participation.  Evidence of such negotiation includes the names, 

addresses, and telephone numbers of MBEs/WBEs that were considered; 

a description of the information provided regarding the plans and specifications for 

the work selected for subcontracting; and evidence as to why additional agreements 

could not be reached for MBEs/WBEs to perform the work. 

 

(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 

would take a firm’s price and capabilities as well as contract goals into 

consideration.  However, the fact that there may be some additional costs involved 

in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 

failure to meet the contract MBE or WBE goals, as long as such costs are 

reasonable.  Also, the ability or desire of a prime contractor to perform the work of 

a contract with its own organization does not relieve the bidder of the responsibility 
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to make good faith efforts.  Bidding contractors are not, however, required to accept 

higher quotes from MBEs/WBEs if the price difference is excessive or 

unreasonable. 

 

(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 

membership in specific groups, organizations, or associates and political or social 

affiliations (for example, union vs. non-union employee status) are not legitimate causes 

for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 

(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 

 

(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 

 

(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 

assistance offices; and other organizations as allowed on a case-by-case basis to provide 

assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 

the bid opening the Business Opportunity and Work Force Development Unit at 

DBE@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE quotes. 

 

(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the MBE and WBE goal. 

 

In addition, the Department may take into account the following: 

 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 

the MBE and WBE goals. 

 

(2) The bidders’ past performance in meeting the MBE and WBE goals. 

 

(3) The performance of other bidders in meeting the MBE and WBE goals.  For 

example, when the apparent successful bidder fails to meet the goals, but others 

meet it, you may reasonably raise the question of whether, with additional 

reasonable efforts the apparent successful bidder could have met the goals.  If the 

apparent successful bidder fails to meet the MBE and WBE goals, but meets 

or exceeds the average MBE and WBE participation obtained by other bidders, the 

Department may view this, in conjunction with other factors, as evidence of the 

apparent successful bidder having made a good faith effort. 

 

If the Department does not award the contract to the apparent lowest responsive bidder, 

the Department reserves the right to award the contract to the next lowest responsive bidder that 

can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good 

faith effort has been made to meet the MBE and WBE goals. 
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Non-Good Faith Appeal 
 

The State Contractual Services Engineer will notify the contractor verbally and in writing of non-

good faith.  A contractor may appeal a determination of non-good faith made by the Goal 

Compliance Committee.  If a contractor wishes to appeal the determination made by the 

Committee, they shall provide written notification to the State Contractual Services Engineer or at 

DBE@ncdot.gov.  The appeal shall be made within 2 business days of notification of the 

determination of non-good faith. 

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals 

 

(A) Participation 

 

The total dollar value of the participation by a committed MBE/WBE will be counted 

toward the contract goal requirements.  The total dollar value of participation by 

a committed MBE/WBE will be based upon the value of work actually performed by the 

MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 

 

(B) Joint Checks 

 

Prior notification of joint check use shall be required when counting 

MBE/WBE participation for services or purchases that involves the use of a joint check.  

Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 

and the use of joint checks shall be in accordance with the Department's Joint Check 

Procedures. 

 

(C) Subcontracts (Non-Trucking) 

 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 

firm may be counted toward the MBE contract goal requirement.  The same holds for work 

that a WBE subcontracts to another WBE firm.  Work that a MBE subcontracts to a non-

MBE firm does not count toward the MBE contract goal requirement.  Again, the same 

holds true for the work that a WBE subcontracts to a non-WBE firm.  If a MBE or WBE 

contractor or subcontractor subcontracts a significantly greater portion of the work of the 

contract than would be expected on the basis of standard industry practices, it shall be 

presumed that the MBE or WBE is not performing a commercially useful function.  The 

MBE/WBE may present evidence to rebut this presumption to the Department.  

The Department's decision on the rebuttal of this presumption may be subject to review by 

the Office of Inspector General, NCDOT. 

 

(D) Joint Venture 

 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 

count toward its contract goal requirement a portion of the total value of participation with 

the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE or WBE performs with its forces. 
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(E) Suppliers 

 

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures 

for materials and supplies required to complete the contract and obtained from a MBE or 

WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 

manufacturer. 

 

(F) Manufacturers and Regular Dealers 

 

A contractor may count toward its MBE or WBE requirement the following expenditures 

to MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of  

a DOT-assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 

charged for assistance in the procurement of the materials and supplies, or fees or 

transportation charges for the delivery of materials or supplies required on a job site 

(but not the cost of the materials and supplies themselves), provided the fees are 

determined to be reasonable and not excessive as compared with fees customarily 

allowed for similar services. 

 

Commercially Useful Function 

 

(A) MBE/WBE Utilization 

 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 

and WBEs that perform a commercially useful function in the work of a contract.  

A MBE/WBE performs a commercially useful function when it is responsible for 

execution of the work of the contract and is carrying out its responsibilities by actually 

performing, managing, and supervising the work involved.  To perform a commercially 

useful function, the MBE/WBE shall also be responsible with respect to materials and 

supplies used on the contract, for negotiating price, determining quality and quantity, 

ordering the material and installing (where applicable) and paying for the material itself.  

To determine whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, whether 

the amount the firm is to be paid under the contract is commensurate with the work it is 

actually performing and the MBE/WBE credit claimed for its performance of the work, 

and any other relevant factors. 
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(B) MBE/WBE Utilization in Trucking 

 

The following factors will be used to determine if a MBE or WBE trucking firm is 

performing a commercially useful function: 

 

(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 

there shall not be a contrived arrangement for the purpose of meeting the 

MBE or WBE goal. 

 

(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 

 

(3) The MBE/WBE receives credit for the total value of the transportation services it 

provides on the contract using trucks it owns, insures, and operates using drivers it 

employs. 

 

(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 

may subcontract the work to another WBE firm, including an owner-operator who 

is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 

receives credit for the total value of the transportation services the subcontracted 

MBE or WBE provides on the contract.  It should be noted that every effort shall 

be made by MBE and WBE contractors to subcontract to the same certification (i.e., 

MBEs to MBEs and WBEs to WBEs), in order to fulfill the goal requirement.  This, 

however, may not always be possible due to the limitation of firms in the area.  If 

the MBE or WBE firm shows a good faith effort has been made to reach out to 

similarly certified transportation service providers and there is no interest or 

availability, and they can get assistance from other certified providers, the Engineer 

will not hold the prime liable for meeting the goal. 

 

(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-

MBE/WBE is entitled to credit for the total value of transportation services 

provided by the non-MBE/WBE subcontractor not to exceed the value 

of transportation services provided by MBE/WBE-owned trucks on the contract.  

Additional participation by non-MBE/WBE subcontractors receives credit only for 

the fee or commission it receives as a result of the subcontract arrangement.  The 

value of services performed under subcontract agreements between the MBE/WBE 

and the Contractor will not count towards the MBE/WBE contract requirement. 

 

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 

exclusive use of and control over the truck.  This requirement does not preclude the 

leased truck from working for others during the term of the lease with the consent 

of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 

use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 

as long as the driver is under the MBE/WBE’s payroll. 



C204139    I-6002 G-16 Craven and Jones Counties 

 

 

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 

is not identified on the truck itself.  Magnetic door signs are not permitted. 

 

MBE/WBE Replacement 

 

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute 

MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not 

terminate the MBE/WBE for convenience.  This includes, but is not limited to, instances in which 

the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE 

subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an 

affiliate.  A MBE/WBE may only be terminated after receiving the Engineer’s written approval 

based upon a finding of good cause for the termination.  The prime contractor must give the 

MBE/WBE firm five (5) calendar days to respond to the prime contractor’s notice of termination 

and advise the prime contractor and the Department of the reasons, if any, why the firm objects to 

the proposed termination of its subcontract and why the Department should not approve the action. 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 

for approval on Form RF-1 (Replacement Request).  If the Contractor fails to follow this procedure, 

the Contractor may be disqualified from further bidding for a period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of a committed MBE/WBE: 

 

(A) Performance Related Replacement 

 

When a committed MBE is terminated for good cause as stated above, an additional MBE 

that was submitted at the time of bid may be used to fulfill the MBE commitment.  The 

same holds true if a committed WBE is terminated for good cause, an additional WBE that 

was submitted at the time of bid may be used to fulfill the WBE goal.  A good faith effort 

will only be required for removing a committed MBE/WBE if there were no additional 

MBEs/WBEs submitted at the time of bid to cover the same amount of work as the 

MBE/WBE that was terminated. 

 

If a replacement MBE/WBE is not found that can perform at least the same amount of work 

as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 

the steps taken.  Such documentation shall include, but not be limited to, the following: 

 

(1) Copies of written notification to MBEs/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 

other items of work in the contract. 

 

(2) Efforts to negotiate with MBEs/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBEs/WBEs who were 

contacted. 

(b) A description of the information provided to MBEs/WBEs regarding the 

plans and specifications for portions of the work to be performed. 
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(3) A list of reasons why MBE/WBE quotes were not accepted. 

 

(4) Efforts made to assist the MBEs/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 

 

(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after the 

SAF (Subcontract Approval Form) has been received by the Department, the 

Department will not require the Contractor to solicit replacement 

MBE/WBE participation equal to the remaining work to be performed by the 

decertified firm.  The participation equal to the remaining work performed by the 

decertified firm will count toward the contract goal requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another similarly certified MBE/WBE subcontractor to perform 

at least the same amount of work to meet the MBE/WBE goal requirement.  If a 

MBE/WBE firm is not found to do the same amount of work, a good faith effort 

must be submitted to NCDOT (see A herein for required documentation). 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work. 

 

When the Engineer makes changes that result in extra work, which has more than a minimal impact 

on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 

otherwise approved by the Engineer. 

 

When the Engineer makes changes that result in an alteration of plans or details of construction, 

and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 

the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 

Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 
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Reports and Documentation 

 

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 

a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 

subcontract agreements involving MBE/WBE subcontractors. 

 

When using transportation services to meet the contract commitment, the Contractor shall submit 

a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 

construction on the project.  The plan shall include the names of all trucking firms proposed for 

use, their certification type(s), the number of trucks owned by the firm, as well as the individual 

truck identification numbers, and the line item(s) being performed. 

 

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 

or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 

the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 

or 100%) of expenditures claimed for MBE/WBE credit. 

 

Reporting Minority and Women Business Enterprise Participation 

 

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and 

WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 

or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 

month by the end of the following month.  Failure to submit this information accordingly may 

result in the following action: 

 

(A) Withholding of money due in the next partial pay estimate; or 

 

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner. 

 

Failure on the part of the Contractor to submit the required information in the time frame specified 

may result in the disqualification of that contractor and any affiliate companies from further 

bidding until the required information is submitted. 

 

Failure on the part of any subcontractor to submit the required information in the time frame 

specified may result in the disqualification of that contractor and any affiliate companies from 

being approved for work on future DOT projects until the required information is submitted. 

 

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 

the value of services provided during the month of the reporting period only. 

 

At any time, the Engineer can request written verification of subcontractor payments. 

 



C204139    I-6002 G-19 Craven and Jones Counties 

 

The Contractor shall report the accounting of payments through the Department’s Payment 

Tracking System. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 

2018 Standard Specifications may be cause to disqualify the Contractor. 

 

MAINTENANCE OF THE PROJECT: 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 

sentence of the first paragraph: 

 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

 

Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 

sentence of the first paragraph: 

 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 

damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 

guiderail is repaired or replaced as a result of maintaining the project in accordance with this 

article, such repair or replacement shall be performed within 7 consecutive calendar days of such 

inspection report.  

 

Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 

the last paragraph with the following: 

 

The Contractor will not be directly compensated for any maintenance operations necessary, except 

for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 

covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 

104-8, Compensation and Record Keeping will apply to authorized maintenance of 

guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 

reports required as described above, will be considered to be an incidental part of the work being 

paid for by the various contract items. 

 

COOPERATION BETWEEN CONTRACTORS: 
(7-1-95) 105-7 SP1 G133 

 

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 

 

2017CPT.02.16.10521.1, etc. (C204051 Lenoir-Jones) is located adjacent to Maps #1 & #2 and is 

currently under construction. 

 

R-4463A (Craven County) is located in the vicinity of Maps #4 & #6 and is anticipated to be Let 

on June 18, 2019. 
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U-5992 (Craven County) is located adjacent to Maps #4 & #6 and is anticipated to be Division Let 

on June 29, 2018. 

 

The Contractor on this project shall cooperate with the Contractor working within or adjacent to 

the limits of this project to the extent that the work can be carried out to the best advantage of all 

concerned. 

 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 

All work on consultant contracts, services contracts, and construction contracts shall be performed 

in the United States of America.  No work shall be outsourced outside of the United States of 

America. 

 

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 

work, services, staffing, or personnel to entities located outside of the United States. 

 

The North Carolina Secretary of Transportation shall approve exceptions to this provision in 

writing. 

 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180 

 

General 

 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the 

resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 

regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 

for the work is required. 

 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 

Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 

maintained over the life of the contract. 

 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 

Federal, State and Local ordinances and regulations, and manage the Quality Control 

Program. 

 

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 

surface waters. 

 

(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 

 

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 

project erosion and sediment control/stormwater plan. 
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Roles and Responsibilities 

 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 

plan is adequately implemented and maintained on the project and for conducting the 

quality control program.  The Certified Supervisor shall be on the project within 24 hours 

notice from initial exposure of an erodible surface to the project’s final acceptance.  

Perform the following duties: 

 

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 

operation and in a timely manner over the duration of the contract. 

 

(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 

stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 

(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 

of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 

requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 

the Contractor’s temporary work not shown on the plans, such as, but not 

limited to work platforms, temporary construction, pumping operations, 

plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 

dewatering, and any temporary work conducted by the Contractor in 

jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 

workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 

prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 

on resolution of erosion and sediment control/stormwater issues due to the 

Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 

or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 

are initialed and include the installation date of Best Management Practices.  

These practices shall include temporary and permanent groundcover and be 

properly updated to reflect necessary plan and field changes for use and 

review by Department personnel as well as regulatory agencies. 

 

(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 

measures pertaining to construction activities.  The permit references NCG010000, 

General Permit to Discharge Stormwater under the NPDES, and states that the 
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Department shall incorporate the applicable requirements into its delegated Erosion 

and Sediment Control Program for construction activities disturbing one or more 

acres of land.  The Department further incorporates these requirements on all 

contracted bridge and culvert work at jurisdictional waters, regardless of size.  

Some of the requirements are, but are not limited to: 

 

(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, construction 

materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 

hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 

discharge outfalls at least once every 7 calendar days and within 24 hours 

after a rainfall event of 0.5 inch that occurs within a 24 hour period.  

Additional monitoring may be required at the discretion of Division of 

Water Resources personnel if the receiving stream is 303(d) listed for 

turbidity and the project has had documented problems managing turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 

Precipitation Estimate website to maintain a daily record of rainfall amounts 

and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 

review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 

staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 

Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 

(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 

Permit NCS000250 requirements, and the applicable requirements of the 

General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 

will notify the Division of Water Quality Regional Office within 24 hours 

of becoming aware of the violation. 

 

(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 

control program shall: 

 

(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 

(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 

(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 

(d) Conduct the inspections required by the NPDES permit. 

(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
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(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 

basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 

and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 

sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 

longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 

to review by the Engineer.  Maintain NPDES inspection records and make 

records available at all times for verification by the Engineer. 

 

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 

sedimentation and follow permit provisions: 

 

(1) Foreman in charge of grading activities 

(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 

(3) Foreman in charge of utility activities 

 

The Contractor may request to use the same person as the Level II Supervisor and Level II 

Foreman.  This person shall be onsite whenever construction activities as described above 

are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 

The Contractor may request to name a single Level II Foreman to oversee multiple 

construction activities on small bridge or culvert replacement projects.  This request shall 

be approved by the Engineer prior to work beginning. 

 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 

 

(1) Seeding and Mulching 

(2) Temporary Seeding 

(3) Temporary Mulching 

(4) Sodding 

(5) Silt fence or other perimeter erosion/sediment control device installations 

(6) Erosion control blanket installation 

(7) Hydraulic tackifier installation 

(8) Turbidity curtain installation 

(9) Rock ditch check/sediment dam installation 

(10) Ditch liner/matting installation 

(11) Inlet protection 

(12) Riprap placement 

(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 

(14) Pipe installations within jurisdictional areas 
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If a Level I Certified Installer is not onsite, the Contractor may substitute 

a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 

another crew requiring Level II Foreman oversight. 

 

(D) Certified Designer - Include the certification number of the Level III-B Certified Designer 

on the erosion and sediment control/stormwater component of all reclamation plans and if 

applicable, the certification number of the Level III-A Certified Designer on the design of 

the project erosion and sediment control/stormwater plan. 

 

Preconstruction Meeting 

 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 

Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 

in certified personnel over the life of the contract within 2 days of change. 

 

Ethical Responsibility 

 

Any company performing work for the North Carolina Department of Transportation has the 

ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 

improper testing or falsification of records. 

 

Revocation or Suspension of Certification 

 

Upon recommendation of the Chief Engineer to the certification entity, certification for 

Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 

suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 

or Cease and Desist Order for erosion and sediment control/stormwater related issues. 

 

The Chief Engineer may recommend suspension or permanent revocation of certification due to 

the following: 

 

(A) Failure to adequately perform the duties as defined within this certification provision. 

(B) Issuance of an ICA, NOV, or Cease and Desist Order. 

(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 

(D) Demonstration of erroneous documentation or reporting techniques. 

(E) Cheating or copying another candidate’s work on an examination. 

(F) Intentional falsification of records. 

(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 

(H) Dismissal from a company for any of the above reasons. 

(I) Suspension or revocation of one’s certification by another entity. 

 

Suspension or revocation of a certification will be sent by certified mail to the certificant and the 

Corporate Head of the company that employs the certificant. 

 



C204139    I-6002 G-25 Craven and Jones Counties 

 

A certificant has the right to appeal any adverse action which results in suspension or permanent 

revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 

after receiving notice of the proposed adverse action. 

 

Chief Engineer 

1536 Mail Service Center 

Raleigh, NC 27699-1536 

 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 

effective on the date specified on the certified notice.  Failure to appeal within the time specified 

will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 

will not be allowed to perform duties associated with the certification during the appeal process. 

 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  

Decision of the Chief Engineer will be final and will be made in writing to the certificant. 

 

If a certification is temporarily suspended, the certificant shall pass any applicable written 

examination and any proficiency examination, at the conclusion of the specified suspension period, 

prior to having the certification reinstated. 

 

Measurement and Payment 

 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 

Installers and Certified Designer will be incidental to the project for which no direct compensation 

will be made. 

 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181 

 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 

(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 

lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 

waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 

background conditions, the existing turbidity level shall not be increased. 

 

If during any operating day, the downstream water quality exceeds the standard, the Contractor 

shall do all of the following: 

 

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 

 

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 

standard, operation of the pit and discharge can continue as long as the stream turbidity 

levels are not increased due to the discharge. 

 

(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 

all sampling locations during that 24-hour period in which the borrow pit is discharging. 
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(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 

 

During the Environmental Assessment required by Article 230-4 of the 2018 Standard 

Specifications, the Contractor shall define the point at which the discharge enters into the State’s 

surface waters and the appropriate sampling locations.  Sampling locations shall include points 

upstream and downstream from the point at which the discharge enters these waters.  Upstream 

sampling location shall be located so that it is not influenced by backwater conditions and 

represents natural background conditions.  Downstream sampling location shall be located at the 

point where complete mixing of the discharge and receiving water has occurred. 

 

The discharge shall be closely monitored when water from the dewatering activities is introduced 

into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 

wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 

stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 

wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 

not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 

functioning of a wetland.  Visible sedimentation will be considered an indication of possible 

adverse impacts on wetland use. 

 

The Engineer will perform independent turbidity tests on a random basis.  These results will be 

maintained in a log within the project records.  Records will include, at a minimum, turbidity test 

results, time, date and name of sampler.  Should the Department’s test results exceed those of the 

Contractor’s test results, an immediate test shall be performed jointly with the results superseding 

the previous test results of both the Department and the Contractor. 

 

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 

available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 

Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 

address water quality standards.  Tier I Methods include stilling basins which are standard 

compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 

to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are options 

that may be needed for protection of rare or unique resources or where special environmental 

conditions exist at the site which have led to additional requirements being placed in the DWQ’s 

401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization 

or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the 

Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources or special 

environmental conditions, Tier II Methods may be required by regulators on a case by case basis 

per supplemental agreement. 

 

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 

and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 

soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 

water is proposed. 

 

No additional compensation for monitoring borrow pit discharge will be paid. 

 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0bFiles/TurbidityReductionOptionSheet.pdf
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NOTIFICATION FOR SIGNAL LOOPS: 
(3-23-15)   

 

The Contractor shall notify the following NCDOT personnel a minimum of 7 days before the 

cutting of the traffic signal loops, and the completion of paving at the intersection: 

 

Tim Bell 

Signal Supervisor 

252-830-3493 

 

NOTE TO CONTRACTOR: 

The Contractor's attention is directed to the fact that he will be allowed to leave lane closures in 

place continuously until the widening and shoulder reconstruction is complete. 

 

The Contractor is hereby notified that he will be allowed to use the existing median crossovers for 

access points provided he maintains them and restores them to their original condition. The 

Contractor shall not block the travel lanes due to trucks backing up due to lack of storage within 

these crossovers. Any Public Safety issues that arise due to using these crossovers shall be 

addressed by the Contractor at no cost to the Department. 

 

The Contractor will be allowed to construct a new temporary crossover near the bridge pier of the 

Glenburnie Road Interchange only and at no cost to the Department. The Contractor would be 

responsible for temporarily relocating the guardrail and guiderail to perform this work at no cost 

to the Department.   
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PROJECT SPECIAL PROVISIONS 

 

ROADWAY 

 

 

SHOULDER RECONSTRUCTION PER SHOULDER MILE: 
(11-16-10) (Rev. 8-21-12) 560 SP1 R07FR(Revised) 

 

Description 

 

This work consists of reconstructing the median shoulder (T1) and the outside shoulder (T2) in 

accordance with Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard 

Drawings except that the rate of slope and width will be as shown on typical section, or to the 

existing shoulder point, whichever is nearer, as long as the desired typical is achieved, and when 

completed, seeding and mulching.  This work shall be performed immediately after the resurfacing 

operations are complete as directed by the Engineer. 

 

Materials 

 

The Contractor shall furnish all earth material necessary for the construction of the shoulders in 

accordance with Section 1019 of the 2018 Standard Specifications.  All soil is subject to test and 

acceptance or rejection by the Engineer. 

 

Construction Methods 

 

Obtain material from within the project limits or approved borrow source.  Prior to adding borrow 

material, the existing shoulder shall be scarified to provide the proper bond and shall be compacted 

to the satisfaction of the Engineer. 

 

Any excess material generated by the shoulder reconstruction shall be disposed of by the 

Contractor in an approved disposal site. 

 

Measurement and Payment 

 

______ Shoulder Reconstruction (T__) will be measured and paid as the actual number of miles 

of shoulders that have been reconstructed.  Measurement will be made along the surface of each 

shoulder to the nearest 0.01 of a mile.  Such price will include disposing of any excess material in 

an approved disposal site, and for all labor, tools, equipment, and incidentals necessary to complete 

the work.   

 

Borrow Excavation will be paid in accordance with Section 230 of the 2018 Standard 

Specifications for earth material furnished by the Contractor.  The requirements of Article 104-5 

of the 2018 Standard Specifications pertaining to revised contract prices for overrunning minor 

items will not apply to the item of Borrow Excavation.  

 

Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents. 
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Payment will be made under: 

 

Pay Item Pay Unit 

Median Shoulder Reconstruction (T1) Shoulder Mile 

Outside Shoulder Reconstruction (T2) Shoulder Mile 

Borrow Excavation Cubic Yard 

 

REMOVAL OF EXISTING SHOULDER: 
(4-15-08) SPI 2-07 

 

In areas where the existing shoulder is to be converted to full depth paved shoulder, the Contractor 

shall remove all asphalt, earth material and aggregate necessary to place the proposed Department 

furnished geogrid and asphalt base course in accordance with the typical section and as directed 

by the Engineer. 

 

No separate payment shall be made for the removal of existing shoulder as the cost of this work 

shall be included in the unit price bid per ton for Asphalt Concrete Base Course, Type B25.0C. 

 

SHOULDER WEDGE: 
(9-20-11) (Rev. 8-21-12) 610 SP6 R03R 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, add the following after line 39: 

 

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder wedge 

with an angle of 30 degrees plus or minus 4 degrees along the outside edge of the roadway, 

measured from the horizontal plane in place after final compaction on the final surface course.  

Use an approved mechanical device which will form the asphalt mixture to produce a wedge with 

uniform texture, shape and density while automatically adjusting to varying heights. 

 

Payment for use of this device will be incidental to the other pay items in the contract. 

 

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 

the 2018 Standard Specifications. 

 

The base price index for asphalt binder for plant mix is $ 414.00 per ton. 

 

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 

terminals on February 1, 2018. 
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AGGREGATE SUBGRADE WITH GEOGRID – 1/31/18 
 

Description 

 

Construct geogrid reinforced aggregate subgrades in accordance with the NCDOT Standard 

Specifications and this special provision where directed by the engineer. 

 

Construction 
 

Use stiff Department furnished geogrid as the reinforcement to be located at the bottom of the 

shallow undercut.  

 

The Department furnished geogrid will be available for pick up at the Jones County Maintenance 

Yard at 104 Highway 41 East, Trenton, NC 28585. NCDOT Maintenance forces will provide a 

frontend loader with forks to load the materials for the Contractor.  

 

Shallow Undercut in accordance with Section 505 of the Standard Specifications as needed to 

install geogrid and a minimum thickness of 4 inches of Class IV Subgrade Stabilization material 

meeting the requirements of Section 1016 of the Standard Specifications.  Install Department 

furnished geogrid in accordance with Article 270-3 of the Standard Specifications directly below 

the Class IV Subgrade Stabilization material.  Roll direction (machine direction) for the geogrid 

shall be parallel with the project alignment.  Overlap ends of rolls with next roll a minimum of 5 

feet.  Remove all slack from the geogrid prior to placing Class IV Subgrade Stabilization material.  

 

Place Class IV Subgrade Stabilization material in one lift by end dumping or spreading aggregate 

on the geogrid.  Do not operate any equipment on the geogrid until it is covered with 4 inches of 

Class IV Subgrade Stabilization material. Compact Class IV Subgrade Stabilization material to a 

minimum of 92% of AASHTO T180 as modified by the Department.  A copy of this modified test 

procedure is available upon request from the Materials and Tests Unit. 

 

Cover undercut areas with Department furnished geogrid and Class IV Subgrade Stabilization 

material the same day shallow undercut is performed. Do not leave shallow undercut areas open 

overnight. 

 

Maintain Class IV Subgrade Stabilization material in an acceptable condition and minimize the 

use of heavy equipment on Class IV Subgrade Stabilization material in order to avoid damaging 

aggregate subgrades.  Provide and maintain drainage ditches and drains as required to prevent 

entrapment of water in aggregate subgrades. Some rutting of the aggregate subgrade may occur, if 

it does, level off the rutted areas with Class IV Subgrade Stabilization material. 

 

Measurement and Payment 

 

The quantity of Class IV Subgrade Stabilization material to be paid for will be the number of tons 

of the material which has been acceptably placed.  Class IV Subgrade Stabilization material will 

be measured by weighing the material in trucks in accordance with Article 106-7 of the Standard 

Specifications.  The quantity of Class IV Subgrade Stabilization material, measured as described 

herein, will be paid for at the contract unit price per ton for “Class IV Subgrade Stabilization” 
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There will be no separate payment for transporting and satisfactorily placing the Department 

furnished geogrid as this work will be incidental to the various other items in the contract. 

 

Such prices and payment shall be considered as full compensation for all work covered by this 

provision including, but not limited to, furnishing, hauling, handling, placing, compacting, and 

testing Class IV Subgrade Stabilization material; placing Department furnished geogrid, and all 

incidentals to complete the work described in this provision. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Class IV Subgrade Stabilization Ton 

 

RESURFACING EXISTING BRIDGES: 
(7-1-95) (Rev. 8-21-12)  SP6 R61AR 

 

The Contractor's attention is directed to the fact that he will be required to resurface the bridges on 

this project if directed by the Engineer. 

 

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as 

shown on the sketch herein or as directed by the Engineer.  State Forces will make all necessary 

repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.  Give 

the Engineer at least 15 days’ notice prior to the expected time to begin operations so that State 

Forces will have sufficient time to complete their work. 

 

At all bridges that are not to be resurfaced, taper out the proposed resurfacing layer adjacent to the 

bridges to insure a proper tie-in with the bridge surface. 

 

ASPHALT CONCRETE PLANT MIX PAVEMENTS: 
(2-20-18) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 

with the following:  

 

TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 

paragraph. 

 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 

“S9.5B”. 
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Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions A 

Binder 

PG 

Grade B 

Compaction 

Levels 
Max. 

Rut 

Depth 

(mm) 

Volumetric Properties 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22  6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 

D. NCDOT-T-283 (No Freeze-Thaw cycle required). 

E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 

replace with the following:  

 

Mix Type %RBR ≤ 20% 21% ≤ %RBR ≤ 30% %RBR > 30% 

S4.75A,  

S9.5B, S9.5C,  

I19.0C, B25.0C 

PG 64-22 PG 64-22A PG 58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 

the following:  

 

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 
A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28. 
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Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 

100 lbs/sy or higher. 
 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 

following:  

 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A. Requirements apply to the design aggregate blend. 

B. 95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured 

faces. 

 

TRENCHING FOR BASE COURSE: 
(7-1-95) (Rev.1-19-16) 610 SP6 R79AR (REV.) 

 

Perform all trenching necessary to place the asphalt concrete base course widening in accordance 

with the typical sections, at locations shown on the sketch maps, and as directed by the Engineer. 
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Compact the asphalt concrete base course in the widened areas using means and methods 

acceptable to the Engineer.  Density testing will be performed in accordance with Section 10.3.4 

of the QMS Manual.  

 

Place the excavated material from trenching operation on the adjacent shoulder area as directed by 

the Engineer.  Cut adequate weep holes in the excavated material to provide for adequate drainage 

as directed by the Engineer.  Remove all excavated material from all drives to provide ingress and 

egress to abutting properties and from in front of mailboxes and paper boxes.  Saw a neat edge and 

remove all asphalt and/or concrete driveways, and existing asphalt widening, as directed by the 

Engineer, to the width of the widening and dispose of any excavated concrete or asphalt materials.  

Properly reconnect driveways. 

 

Upon completion of the paving operation, backfill the trench to the satisfaction of the Engineer.  

Properly dispose of any excess material remaining after this operation. 

 

No direct payment will be made for trenching, sawing, and removal of driveways, depositing 

material on shoulder area, backfilling trench, or removal of spoil material, as the cost of this work 

shall be included in the bid unit price per ton for Asphalt Concrete Base Course, Type ___. 

 

GUARDRAIL END UNITS, TYPE - TL-3: 
(4-20-04) (Rev. 7-1-17) 862 SP8 R65 

 

Description 

 

Furnish and install guardrail end units in accordance with the details in the plans, the applicable 

requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the 

plans. 

 

Materials 

 

Furnish guardrail end units listed on the NCDOT Approved Products List at 

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. 

 

Prior to installation the Contractor shall submit to the Engineer: 

 

(A) FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of 

the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with 

Article 106-2 of the 2018 Standard Specifications. 

 

(B) Certified working drawings and assembling instructions from the manufacturer for each 

guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications. 

 

No modifications shall be made to the guardrail end unit without the express written permission 

from the manufacturer.  Perform installation in accordance with the details in the plans, and details 

and assembling instructions furnished by the manufacturer. 

 

https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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Construction Methods 

 

Guardrail end delineation is required on all approach and trailing end sections for both temporary 

and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 

applied to the entire end section of the guardrail in accordance with Article 1088-3 of the 

2018 Standard Specifications and is incidental to the cost of the guardrail end unit. 

 

Measurement and Payment 

 

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard 

Specifications. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

Guardrail End Units, Type TL-3 Each 

 

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND 

RECONSTRUCTION: 
(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 R03R 

 

Land disturbing operations associated with shoulder construction/reconstruction may require 

erosion and sediment control/stormwater measure installation.  National Pollutant Discharge 

Elimination System (NPDES) inspection and reporting may be required. 

 

Erosion control measures shall be installed per the erosion control detail in any area where the 

vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open waters) 

or drainage inlet is less than 10 feet.  The Engineer may reduce the vegetated buffer threshold for 

this requirement to a value between 5 and 10 feet.  Erosion control measures shall be spot checked 

every 14 days until permanent vegetative establishment. 

 

In areas where shoulder construction/reconstruction includes disturbance or grading on the front 

slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch 

line or swale, NPDES inspection and monitoring are required every 14 days or within 24 hours of 

a rainfall event of 0.5 inch or greater. Maintain daily rainfall records.  Install erosion control 

measures per detail. 

 

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of 

the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical 

Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 14 days or 

within 24 hours of a rainfall event of 0.5" or greater.  The Engineer may reduce the vegetated 

buffer threshold for this requirement to a value between 5 and 10 feet.  The plans or provisions 

will indicate the presence of these water classifications. Maintain daily rainfall records.  

Install erosion control measures per detail. 

 

Land disturbances hardened with aggregate materials receiving sheet flow are considered  

non-erodible. 
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Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and 

mulching as directed by the Engineer. 

 

NPDES documentation shall be performed by a Level II Erosion and Sediment 

Control/Stormwater certificate holder. 

 

Materials used for erosion control will be measured and paid as stated in the contract. 
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STANDARD SPECIAL PROVISION 

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 
(5-20-08) Z-2 

 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 

contract as follows: 

 

    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 

amount of allotments made to the Department of Transportation by the Director for the estimated 

payments for transportation project contract work to be performed in the appropriation fiscal year.  

The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 

be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  

Payment for transportation project work performed pursuant to contract in any fiscal year other 

than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 

project contracts shall contain a schedule of estimated completion progress, and any acceleration 

of this progress shall be subject to the approval of the Department of Transportation provided funds 

are available.  The State reserves the right to terminate or suspend any transportation project 

contract, and any transportation project contract shall be so terminated or suspended if funds will 

not be available for payment of the work to be performed during that fiscal year pursuant to the 

contract.  In the event of termination of any contract, the contractor shall be given a written notice 

of termination at least 60 days before completion of scheduled work for which funds are available.  

In the event of termination, the contractor shall be paid for the work already performed in 

accordance with the contract specifications. 

 

Payment will be made on any contract terminated pursuant to the special provision in accordance 

with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 
(5-17-11) Z-3 

 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 

Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 

independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  

Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 

not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 

delivered it shall be available for pickup and replacement at the supplier’s expense. 

 

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 

be rejected by the North Carolina Department of Transportation. 

 

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 

Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 

Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 

the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 

NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 

 

Tolerances established by the Association of Official Seed Analysts will generally be recognized.  

However, for the purpose of figuring pure live seed, the found pure seed and found germination 

percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 

Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 

recognized for minimum pure live seed as listed on the following pages. 

 

The specifications for restricted noxious weed seed refers to the number per pound as follows: 

 

Restricted Noxious Limitations per Restricted Noxious Limitations per 

Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 

Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 

Spurred Anoda 4 seeds Bracted Plantain 54 seeds 

Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 

Morning-glory 8 seeds Broadleaf Dock 54 seeds 

Corn Cockle 10 seeds Curly Dock 54 seeds 

Wild Radish 12 seeds Dodder 54 seeds 

Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 

Yellow Nutsedge 27 seeds Horsenettle 54 seeds 

Canada Thistle 27 seeds Quackgrass 54 seeds 

Field Bindweed 27 seeds Wild Mustard 54 seeds 

Hedge Bindweed 27 seeds   

 

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 

Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 

maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 

rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 

includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 

inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 

Exceptions may be made for minimum pure live seed allowances when cases of seed variety 

shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  

Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 

deficient. 
 

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 

be approved. 
 

 Sericea Lespedeza 

 Oats (seeds) 
 

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 

be approved. 
 

 Tall Fescue (all approved varieties)  Bermudagrass 

 Kobe Lespedeza    Browntop Millet 

 Korean Lespedeza    German Millet – Strain R 

 Weeping Lovegrass    Clover – Red/White/Crimson 

 Carpetgrass 
 

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 

be approved. 
 

 Common or Sweet Sundangrass 
 

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 

be approved. 
 

 Rye (grain; all varieties) 

 Kentucky Bluegrass (all approved varieties) 

 Hard Fescue (all approved varieties) 

 Shrub (bicolor) Lespedeza 
 

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 

maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 

approved. 
 

 Centipedegrass   Japanese Millet 

 Crownvetch    Reed Canary Grass 

 Pensacola Bahiagrass   Zoysia 

 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 

seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 

 Barnyard Grass 

 Big Bluestem 

 Little Bluestem 

 Bristly Locust 

 Birdsfoot Trefoil 

 Indiangrass 

 Orchardgrass 

 Switchgrass 

 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 

ERRATA 
(2-12-18)  Z-4 

 

Revise the 2018 Standard Specifications as follows: 

 

 

Division 7 

Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “724-4”.  

 

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number 

“725-1” with “725-3”.  

 

 

Division 10 

Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article 

number “1080-50” with “1080-10”.  

 

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace 

article number “1080-61” with “1080-11”.  

 

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 

STEEL, replace article number “1080-72” with “1080-12”.  

 

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace 

article number “1080-83” with “1080-13”.  
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STANDARD SPECIAL PROVISION 

 

PLANT AND PEST QUARANTINES 

(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious 

Weeds) 
(3-18-03) (Rev. 12-20-16) Z-04a 

 

Within Quarantined Area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 

certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a Quarantined County 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture  

at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those 

specific project sites located in the quarantined area or for any regulated article used on this project 

originating in a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 

ash borer, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 

 

MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 

FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on this 

project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 

 

The North Carolina Department of Transportation will administer a custom version of the Federal 

On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 

contractors (existing and newcomers) will be automatically placed in the Alternate Program.  

Standard OJT requirements typically associated with individual projects will no longer be applied 

at the project level.  Instead, these requirements will be applicable on an annual basis for each 

contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

 

Developing, training and upgrading of minorities and women toward journeyman level status is 

a primary objective of this special training provision. Accordingly, the Contractor shall make every 

effort to enroll minority and women as trainees to the extent that such persons are available within 

a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 

to discriminate against any applicant for training, whether a member of a minority group or not. 

 

Assigning Training Goals 

 

The Department, through the OJT Program Manager, will assign training goals for a calendar year 

based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 

activity with the Department.  At the beginning of each year, all contractors eligible will be 

contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year.  

This agreement will include a specific number of annual training goals agreed to by both parties.  

The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 

 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are not 

all-inclusive.  Where the training is oriented toward construction applications, training will be 

allowed in lower-level management positions such as office engineers and estimators.  Contractors 

shall submit new classifications for specific job functions that their employees are performing.  

The Department will review and recommend for acceptance to FHWA the new classifications 

proposed by contractors, if applicable.  New classifications shall meet the following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to the 

subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 

of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  

 

Records and Reports 

 

The Contractor shall maintain enrollment, monthly and completion reports documenting company 

compliance under these contract documents.  These documents and any other information as 

requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 

a certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken off 

the NCDOT’s Bidders List.  

 

Measurement and Payment 
 

No compensation will be made for providing required training in accordance with these contract 

documents. 

 

 



TC-1 
I-6002  Craven and Jones Counties 

   

WORK ZONE TRAFFIC CONTROL 

Project Special Provisions 

Table of Contents 

 

Special Provision Page 

Work Zone Traffic Control for Interstate/Freeway Resurfacing Projects TC-2 

Work Zone Digital Speed Limit Signs TC-14 

Work Zone Presence Lighting TC-18 

Sequential Flashing Warning Lights TC-21 

Interstate/Freeway Maximum Lane Closure Length TC-24 

 

 

 

 

  

1/24/2018



TC-2 
I-6002  Craven and Jones Counties 

   

WORK ZONE TRAFFIC CONTROL FOR 

INTERSTATE/FREEWAY RESURFACING PROJECTS 

 

GENERAL REQUIREMENTS 

 

This Provision in intended for Interstate/Freeway Resurfacing projects that are performed at 

night. In the event, the Day and time Restrictions allow for daytime work activities the Work 

zone Presence Lighting and Sequential Flashing Lights are to be omitted. However, the Digital 

Speed Limit Signs will be required as described below. 

 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications 

and the following provisions: 

 

Install Work Zone Advance Warning Signs in accordance with the attached drawing prior to 

beginning any other work. 

 

When personnel and/or equipment are working on the shoulder adjacent to a divided facility and 

within 10 feet of an open travel lane, close the nearest open travel lane using Standard Drawing 

No. 1101.02 of the 2018 Roadway Standard Drawings. 

 

When personnel and/or equipment are working within a lane of travel of a divided facility, close 

the lane using Standard Drawing No. 1101.02 of the 2018 Roadway Standard Drawings or as 

directed by the Engineer.  Conduct the work so that all personnel and/or equipment remain 

within the closed travel lane. Perform work only when weather and visibility conditions allow 

safe operations as directed by the Engineer. 

 

1. Time Restrictions for Lane Closure and Road Closure Activities 

 

All lane closure and road closure activities shall be performed in compliance with the Day and 

Time restrictions listed and defined in this Contract. 

 

Any activities performed outside of these requirements will be subject to the Liquidated 

Damages unless approved by the Engineer prior to beginning the activity. 

 

The Contractor may place/pre-stage all required signs and traffic control devices necessary for 

lane closures prior to the closure time as approved by the Engineer. However, flashing arrow 

boards and changeable message signs shall not indicate lane closure information until 30 minutes 

or less prior to the installation of the lane closure. Typical pre-staging times are 1 hour for a 

single lane closure and 2 hours for double and triple lane closures. The travel lane(s) are to be 

closed at the prescribed times defined in this Contract. 
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For removal, the lane(s) must be reopened in compliance with the times defined in this Contract. 

It is acceptable to remove the signs and traffic control devices from the shoulder/staging area 

after the lane(s) are reopened to traffic. 

 

2. Work Zone Speed Limits and Digital Speed Limit Signs (DSLS) 

 

All speed limits are to be ordinanced by the State Traffic Engineer in order to have a lawfully 

enforceable speed limit; therefore, no speed limit messages/signs shall be installed prior to 

receiving a signed ordinance.  NCDOT has sole authority of the speed limits displayed within the 

work zone. 

 

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination 

with the Work Zone Traffic Control Section will provide all Work Zone Speed Limit 

recommendations based on activities and conditions. 

 

When lane closures are in effect and if ordinanced by the State Traffic Engineer, implement a 

Work Zone “Variable” Speed Limit Reduction as stated in the ordinance and in accordance with 

the attached Provision and drawing. 

 

Use Digital Speed Limit Signs (DSLS) to display the work zone speed limit as shown in the 

attached drawing. The Speed Limit shall be continuously displayed on the digital speed limit 

signs. (See Attached Provision.) 

 

The Contractor will be responsible for coordinating with the Engineer when the Work Zone 

Speed Limits are to be changed and will have to seek approval by the Engineer before the Speed 

Limit is changed. 

 

When the variable speed limit reductions are in effect, cover any existing speed limit signs 

located within the active work area that conflict with the variable speed limit reduction. 

 

The speed limit shall be returned to the existing speed limit when the lane closure is removed 

and traffic is returned to the existing pattern. 

 

3. Work Zone Presence Lighting and Sequential Flashing Warning Lights 

 

Provide the following for nighttime work activities in accordance with attached drawing and 

special provisions: 

 

A. Furnish and install Work Zone Presence Lighting to supplement the Contractor’s portable 

construction and equipment lighting for the purpose of alerting motorist to the existence of an 

active work zone and to encourage compliance with the reduced work zone speed limit.  (See 

attached Provision.) 
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B. Furnish and install Sequential Flashing Warning Lights on drums used for merging tapers 

to assist motorist in determining which direction to merge and to decrease late lane merging.  

(See attached Provision.) 

 

4. Law Enforcement 

 

The Contractor shall provide 2 Law Enforcement Officers for the mainline during lane closure 

operations and 2 additional Law Enforcement Officers for ramp/loop closures when both 

operations occur simultaneously. 

 

Use Law Enforcement Officers to assist in the shadowing of workers during the installation and 

during the removal of lane closures. 

 

TEMPORARY TRAFFIC CONTROL (TTC) 

 

Refer to Standard Drawing No. 1101.02,  1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 

1135.01,  1165.01, and 1180.01 of the 2018 Roadway Standard Drawings when closing a lane of 

travel in a stationary work zone for items such as milling, paving, diamond grinding concrete 

pavements, minor bridge and approach slab rehabilitation. 

 

Drums are recommended for all lane closure operations occurring at night. However, if skinny 

drums are used at night, they shall be placed every 20’ in the tangent sections of lane closure 

operations. Skinny drums shall not be used for upstream tapers. 

 

When covering work zone signs, use an opaque material that prevents reading of the sign at night 

by a driver using high beam headlights. Use material, which does not damage the sign sheeting. 

 

Refer to Standard Drawing No. 1101.02, Sheets 9 and 10 of the 2018 Roadway Standard 

Drawings for diamond grinding, milling and/or paving of ramps unless otherwise approved to be 

closed by the Engineer. If approved, see attached drawing for typical placement of devices and 

signing for the detour route. All items shall be compensated for based on the unit bid price for 

the respective item. 

 

Refer to Standard Drawing No. 1101.03, sheet 7 of the 2018 Roadway Standard Drawings for a 

closure of the interstate/freeway with traffic detoured via interchange ramps for items such as 

minor bridge and approach slab rehabilitation. Use Flaggers or Law Enforcement to direct traffic 

at ramp terminals as directed by the Engineer. 

 

Refer to Standard Drawing No. 1101.02, sheet 12 or 13 of the 2018 Roadway Standard 

Drawings for utilizing a Moving Operation for such items as pavement marking and marker 

placement. A minimum speed of 3 mph shall be maintained at all times with no stops that narrow 
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or close a lane of travel. If the moving operation is progressing slower than 3 mph at any time, 

install a lane closure. All traffic control devices for this operation is considered incidental to the 

pay items for Pavement Marking and Markers. 

 

TRAFFIC OPERATIONS 

 

1. Project Requirements: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations: 

 

A. Before working on ANY MAP, the Contractor shall submit a written construction 

sequence for traffic control and construction lighting for ALL MAPS to the Engineer at 

the first pre-construction meeting and the sequence must be approved before closing a 

lane of traffic.  The Contractor and Engineer will coordinate with the State Work Zone 

Engineer at 919-814-4937 for additional traffic control guidance, as necessary. 

 

B. The maximum “Active Work Area” is a distance of 5 miles. It is defined as the maximum 

allowable distance for Resurfacing Operations taking place in a single work period. 

Therefore, the maximum length of lane closure is 5 miles. However, approval by the 

Engineer is required before closing more than 2 miles of Interstate to ensure the 

Contractor has the equipment and labor force to actively pursue the work. 

 

C. Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its 

approaches. Patch and make repairs to bridge surface and its approaches before 

resurfacing occurs.  Coordinate all operations on the bridge and its approaches with the 

Engineer. 

 

D. Notify the Engineer 48 hours before resurfacing the areas of existing pavement that 

require patching.  Patch these areas before resurfacing occurs. Allow full depth asphalt 

patching to cool to the point of supporting traffic without displacement or rutting before 

reopening closed lane.  Coordinate the resurfacing operations of the patched areas with 

the Engineer. 

 

E. Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing 

Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.  

Coordinate all signal loop operations with the Engineer. 

 

F. Obtain written approval of the Engineer before working in more than one location or 

setting up additional lane closures. 

 

G. The Contractor on this and any adjacent projects, or subcontractors working within this 

project shall coordinate lane closure location, type, and direction with the Engineer to 

best maintain lane continuity through the limits of this and adjacent projects. 
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H. Operate equipment and conduct operations in the same direction as the flow of traffic.  

Maintain vehicular access in accordance with Article 1101-05 of the 2018 Standard 

Specifications. 

 

I. Provide appropriate construction lighting in accordance with Section 1413 of the 2018 

Standard Specifications. 

 

J. Contractor shall diamond grind, mill and pave lanes in an order such that water shall not 

accumulate. 

 

2. Paving Lift Requirements and Time Limitations: 

 

Failure to comply with the following requirements will result in a suspension of all other 

operations until all lanes of traffic are brought to the same station and elevation: 

 

Paving Overlays and Lifts up to 3” 

 

A. For surface course paving lifts of 2.0” or less, the Contractor shall conduct his paving 

operations such that the following conditions are met. 

 

 Once paving begins in any lane, the Contractor will be permitted to pave as far as the 

work operations allow (up to 5 miles) for the initial paving period. In the next days’ 

paving operation, not to exceed 72 hours, bring the adjacent lane to the same station and 

elevation. At the end of the work day, any uneven lane conditions shall be signed with an 

“UNEVEN PAVEMENT/NEXT XX MILES” on the portable changeable message signs 

and portable “UNEVEN PAVEMENT” signs (dual mounted) 1,000’ in advance of the 

uneven pavement and every ½ miles thereafter along the uneven portion of roadway. 

Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be removed. 

 

 For Open Graded Surface Mixes, “UNEVEN PAVEMENT” signs are not required. 

 

B. For 3” surface course mixes, place in two paving lifts of 1 ½” each unless directed 

otherwise by the Engineer. Conditions for uneven travel lanes same as described above. 

 

Paving Lifts Greater than 3”  

 

For all other paving lifts greater than 3”, bring all newly resurfaced lanes to the same station and 

elevation by the end of each work day unless the Contractor utilizes the notched wedge paving 

methods as described below: 
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A. Any paving lift greater than 3” shall be mitigated by having an approved wedge apparatus 

on the paver that shapes the edge 1” vertically and the remaining at a maximum slope 

steepness of 2:1. The maximum paving lift allowed to use this method is 3”. 

 

B. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT” 

signs in advance of the uneven pavement and spaced every ½ mile along the section of 

uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be 

removed. 

 

C. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring 

up the adjacent lane to the same station and elevation before any further paving takes 

place on the project. 

 

Milling Operations (Does Not Apply to Fine Milling) 

 

Conduct milling operations so that any milled pavement is paved back by the end of each work 

day. 

 

A milled/grooved surface shall not be re-opened to traffic except in cases where inclement 

weather or mechanical failure prevents the paving back of the lane by the end of the work day. 

 

If milled areas are not paved back within the same work period due to inclement weather or 

mechanical failure, the Contractor is to furnish and install portable signs to warn drivers of the 

conditions. The signs include “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted 

below, and “Uneven Lanes” (W8-11). These are to be dual indicated where lateral clearance can 

be obtained within the median areas. Install the “Grooved Pavement” (W8-15) w/ Motorcycle 

Plaque 1500’ in advance of the milled area.  Install the “Uneven Lanes” (W8-11) 500’ in 

advance of the milled area. Alternate these signs every ½ mile. Once mitigated, all portable signs 

are to be removed. 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the 

Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling 

operation is completed. Remove any existing pavement adjacent to the milled area that has been 

damaged and replace with patch material as directed by the Engineer. 

 

Fine Milling / Microsurfacing Operations (Depths less than 1”) 

 

For fine milling operations less than 1”, paving is not required in the same work period. The 

paving of the fine milled area is to be conducted within the next work period and not to exceed 

72 hours. No advance warning signs are needed for the conditions. However, pavement markings 

are required by the end of each work day. 

 

3. Temporary Pavement Markings: 
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Review and record the existing pavement markings and markers before obliteration. Re-establish 

the new pavement markings and markers using the record of existing markings in conjunction 

with the 2018 Roadway Standard Drawings unless otherwise directed by the Engineer. Submit 

the record of the existing pavement markings seven calendar days before the obliteration of any 

pavement markings. 

 

Obliterated pavement markings shall be replaced by the end of each workday’s operation. 

Interim paint may be used to comply with time limitations if final pavement markings cannot be 

placed except for milled surfaces or diamond ground surfaces. Final markings shall be placed 

within 30 days in accordance with Section 1205-4 and Section 1205-5. For milled surfaces, 

temporary pavement markings shall be used in accordance with Section 1205-8(C). There will be 

no direct payment for interim paint. Temporary paint will be paid for at the contract unit price. 

 

For concrete surfaces that have been diamond ground as a surface treatment, 4” temporary paint 

shall be used in accordance with Section 1205-8(C). Upon completion of all diamond grinding 

operations, 4” line removal shall be used to remove 100% of the 4” temporary paint on the final 

concrete surface by grinding method only. Use an acceptable method to grind ridges smooth only 

where pavement markings will be installed prior to placing final pavement marking material. 

This method shall also be used in the area of the black contrast for surface preparation.  Payment 

for line removal will be made in accordance with Section 1205-10. 

 

For project winterization, install temporary paint markings in accordance with Section 1205-8(C) 

of the 2018 Standard Specifications. Use 4” lane, edge, and center lines and 8” gore lines.  

Compensation for this work shall be made in accordance with Section 1205-10 except that no 

payment will be made if paving is completed more than 30 days before the written notification 

by the Department that winterization is required. 

 

4. Work Zone Signing: 

 

A. Description 

 

Install advance/general warning work zone signs according to the attached drawings prior 

to beginning work. 

 

For paving overlays of 3” or greater that create a drop-off adjacent to the median 

shoulder, install “LOW/SOFT SHOULDER” (SP 13107) signs on the median shoulder.  

Place initially at the construction limits, and then space 1 mile thereafter. No signing 

required for the outside shoulder. 

 

Install and maintain signing in accordance with the Divisions 11 and 12 of the 2018 

Standard Specifications. 
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B. Installation 

 

All stationary Advance/General warning work zone signs require notification to existing 

Utility owners per Article 105-8 of the 2018 Standard Specifications and Special 

Provision SP1 G115 within 3 to 12 full working days prior to installation. 

 

Install all Advance/General warning work zone signs before beginning work on a 

particular map.  If signs are installed more than seven (7) calendar days prior to the 

beginning of work on a particular map, cover the signs until the work begins.  Install each 

work zone Advance/General warning sign separately and not on the same post or stand 

with any other sign except where an advisory speed plate or directional arrow is used. 

 

All sign locations to be verified by the Engineer prior to installation. Once the signs have 

been installed and accepted, any sign relocations requested by the Department will be 

compensated in accordance with Article 104-7. Any additional signs other than the ones 

required in this provision or attached drawings will be compensated in accordance with 

Article 104-7. 

 

If there is a period of construction inactivity longer than 14 calendar days, remove or 

cover advance/general warning work zone signs.  Uncover advance/general warning 

work zone signs no more than 7 calendar days before work resumes. 

 

All other operations may be suspended upon failure to comply with the above 

requirements. Such suspended operations would not be resumed until the above 

requirements are fulfilled. 

 

C. Sign Removal 

 

Once Maps on the Project are substantially completed, it is acceptable to remove the 

Stationary Work Zone Signs on those Maps in lieu of waiting until all of the Maps are 

completed on the Project. A Map is substantially complete when the resurfacing 

operations are completed and the shoulders are brought up to the same elevation as the 

proposed pavement and when temporary pavement markings (paint) are installed along 

the centerline and edge lines as well as the ramps and loops. The final pavement 

markings (Thermoplastic or Polyurea) and/or markers do not have to be installed for the 

Map to be considered substantially complete. Final Pavement Markings/Markers are 

installed with portable signing and changeable message signs according to Roadway 

Standard Drawing 1101.02, sheet 13. Any remaining punch list items requiring traffic 

control are to be completed with portable work zone signing with compensation covered 

in the Contract Unit price for price for the required Traffic Control items. 
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Stationary Work Zone Sign removal is a condition of final project acceptance. 

 

D. Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in 

accordance with the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 

Roadway Standard Drawings. 

 

MEASUREMENT AND PAYMENT 

 

Stationary Work Zone Signs will be measured and paid as the actual number of square feet 

satisfactorily installed at each location and accepted by the Engineer. 

 

Refer to the respective Sections of Division 11 and 12 of the 2018 Standard Specifications or the 

attached Special Provisions for the satisfactory installation and removal of lane closures and 

temporary pavement markings and markers. 

 

Measurement for Lane Closures is the actual number of stationary lane closures satisfactorily 

installed for paving and all other required operations as shown in Roadway Standard Drawing 

1101.02, sheets 4, 5, 6, 8, 9 & 10. All labor, traffic control devices, and signing for lane closures 

as shown in these Roadway Standard Drawings are paid under this item. 

 

Lane Closures will be measured and paid at the Contractor’s unit price for Lane Closure on a per 

each basis. In the event a dual or triple lane closure is required, they will be measured 

individually and paid on a per each basis. The ramp lane closures shown in Roadway Standard 

Drawing 1101.02, sheets 9 & 10, are considered part of the mainline lane closure and will not be 

measured or paid separately. 

 

Measurement for Ramp/Loop Closures is the actual number of total ramp/loop closures and 

detours satisfactorily installed for ramp/loop paving and all other required operations as shown 

on the Short Term Closure and Detour of Interstate/Freeway Ramps detail drawing. All labor, 

traffic control devices and signing required for re-routing traffic as shown on the Short Term 

Closure and Detour of Interstate/Freeway Ramps detail drawing are paid under this item. 

 

Ramp/Loop Closures will be measured and paid at the Contractor's unit price for Ramp/Loop 

Closures on a per each basis. In the event two separate ramps are closed at the same time, they 

will be measured individually and paid on a per each basis. 

 

Measurement and payment for paint pavement marking lines, paint pavement marking symbols, 

removal of pavement marking lines will be according to Section 1250-10. 
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Measurement and payment for law enforcement will be made and paid as the actual number of 

hours each Law Enforcement Officer provides during the life of the project as approved by the 

Engineer. 

 

Digital Speed Limit Signs, Sequential Flashing Warning Lights, and Work Zone Presence 

Lighting are paid separately. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

 

Work Zone Signs (Stationary) SF 

Lane Closure EA 

Ramp/Loop Closure EA 

Paint Pavement Marking Lines ( __”) LF 

Paint Pavement Marking Symbols EA 

Law Enforcement HR 
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WORK ZONE DIGITAL SPEED LIMIT SIGNS: 

(10/08/2016) 

 

Description 

 

Furnish and install Work Zone Digital Speed Limit Signs on interstates and freeways with speed 

limits greater than 55 MPH and or facilities that have significant traffic volumes and impacts. 

These signs are regulatory speed limit signs with LED displays for the speed limit numbers.  

The purpose of Digital Speed Limit signs is to easily change work zone speed limits between 

activities that necessitate the need for a lower speed limit and the ones that do not.  

 

Materials 

 

Digital Speed Limit Signs shall be a minimum 36” wide x 48” high. The speed limit sign (R2-1) 

shall be black on white with high intensity white prismatic sheeting.   

 

The Digital Speed Limit sign shall be mounted such that the bottom of the sign is 7’ above 

roadway. 

 

The LED panel shall be a minimum of 18” wide x 28” high. The display on the LED panel shall 

be amber or white. 

 

The LED numbers shall have a minimum 5 wide by 7 high pixel array with a minimum height of 

18”. 

 

The LED panel shall have auto brightness/dimming capability.  

 

The black on orange “WORK ZONE” sign shall be mounted above the Speed Limit sign. It shall 

be 36” wide x 24” high with high intensity prismatic orange sheeting. 

 

The black on white “$250 FINE” sign shall be mounted below the Speed Limit sign. It shall be 

36” wide x 24” high with high intensity prismatic white sheeting. 

 

All digital speed limit systems shall have operational software and wireless communications that 

allows for remote operation and data monitoring. It shall be configured to allow access by the 

Engineer or his designee to change each sign independently or change the speed limit on all signs 

at once from a PC, tablet or cellular phone application.  

 

Digital Speed Limit Signs may be trailer mounted or stationary mounted. The unit shall be Solar 

powered and have the ability to operate continuously. It shall be supplemented with a battery 

backup system which includes a 110/120 VAC powered on-board charging system. 

  

The batteries, when fully charged; shall be capable of powering the display for 20 continuous 

days with no solar power. The unit shall be capable of being powered by standard 110/120 VAC 

power source. 
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Store the battery bank and charging system in a lockable, weather and vandal resistant box.  

 

Optional Equipment/Capabilities 

 

Work Zone Digital Speed Limit systems may include speed data collection. If provided, this 

information is to be available in a spreadsheet format and accessed remotely from a secure cloud 

location. 

 

The Work Zone Digital Speed Limit systems may have radar equipment to detect approaching 

speeds.  

 

The Work Zone Digital Speed Limit systems may have flashing beacons. If used, the beacons are 

to be 12” diameter LED circular yellow. They may be mounted either above, beside or below the 

sign assemblies and are to be centered horizontally. If used, the beacons shall alternately flash at 

rates not less than 50 or more than 60 times per minute.  

 

All Work Zone Digital Speed Limit equipment shall be on the NCDOT Work Zone Traffic 

Control Approved Products List. 

 

Construction Methods 

 

The Speed Limit shall be continuously displayed on the signs. The speed limits are the sole 

authority of the NCDOT.  All speed limits are to be ordinanced by the State Traffic Engineer in 

order to have a lawfully enforceable speed limit.  

 

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination 

with the Work Zone Traffic Control Section will provide all Work Zone Speed Limit 

recommendations based on activities and conditions.  

 

The Contractor will be responsible for coordinating with the Engineer when the Work Zone 

Speed Limits are to be changed and will have to seek approval by the Engineer or his designee 

before the Speed Limit is changed.  

 

If the system has radar equipment and flashing beacons, the Digital Speed Limit systems shall 

have beacons activated when the “55 MPH” speed limit is being displayed. At all other speed 

limit displays (60 MPH, 65 MPH, 70 MPH), the beacons are not to be automatically activated 

until approaching speeds are detected to be 7 MPH or higher above the posted speed limit.  

 

Whenever possible, each trailer mounted unit shall be placed on the paved shoulder and shall 

have the capability of being leveled.  

 

Measurement and Payment 

 

The measurement for the Work Zone Digital Speed Limit Signs is made according to the number 

of Work Zone Digital Speed Limit signs required per the spacing requirements according to the 

attached drawing. Payment will be made for the maximum number of Work Zone Digital Speed 
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Limit signs satisfactorily installed and properly functioning at any one time during the life of the 

project.  

 

This includes all materials and labor to install, maintain and remove all the Work Zone Digital 

Speed Limit Units.  

 

Pay Item Pay Unit 

Work Zone Digital Speed Limit Signs  Each 
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WORK ZONE PRESENCE LIGHTING: 

(10/08/16) 

 

Description 

 

Furnish and install Work Zone Presence Lighting to supplement the Contractor’s task (Portable 

Construction Lighting) and equipment lighting during nightly work activities on high speed 

(greater than 55 MPH) facilities and/or facilities that have significant traffic volumes and 

impacts. The purpose of this additional lighting is to alert the motorist to the existence of an 

active work zone and to assist in compliance of the work zone speed limit by providing lighting 

in advance and throughout the length of the lane closure.  

 

Materials 

 

Anti-glare lighting systems are required. They are in addition to the Contractors’ portable 

construction lighting. These devices shall be installed in accordance with the attached drawing 

and Manufacturer’s recommendations.  

 

All Work Zone Presence Lighting shall be supplied with a power source to provide the light 

output as described in the chart below. 

 

All Work Zone Presence Lighting equipment shall be on the NCDOT Work Zone Traffic Control 

Approved Products List. 

 

Construction Methods 

 

Work Zone Presence Lighting is to provide lighting to areas of the lane closure where there is an 

absence of the Contractor’s task lighting. If the Contractor provides sufficient task lighting to 

meet the luminance requirements of Section 1413-3 of the 2018 NCDOT Standard Specifications 

for the full length of the lane closure, or if there is sufficient existing overhead lighting, Work 

Zone Presence Lighting may be eliminated as directed by the Engineer. Work Zone Presence 

Lighting shall not conflict with the Contractor’s lighting or work operations. 

 

Each light unit shall be capable of providing a minimum of 50,000 lumens illuminating a 

minimum area of approximately 20,000 square feet. The light shall be capable of being elevated 

to a height of 14 feet above the pavement. The lighting units shall be installed inside the full 

length of the lane closure as shown on the attached drawing and spaced according to the chart.  

 

SPACING CHART 

 

Light Output 

(Lumens) 

Minimum Lighted 

Fixture Area (Square 

Feet) 

Maximum Spacing 

(Feet) 

Light Units 

(Per Mile) 

50,000 to 65,000 5.5 750’ 6 

66,000 to 80,000 5.5 1,000’ 5 
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81,000 to 100,000 36 1,250 4 

Each light unit shall be installed along with the lane closure traffic control devices and moved as 

necessary to allow for efficient paving operations to take place as well as to not interfere with the 

Contractor’s ability to light the work area.  

 

Whenever possible, each light unit shall be placed on the 10 foot paved shoulder according to the 

above spacing based on the amount of light output for each unit. Each light unit support structure 

or mounting stand shall have the capability of being leveled.  

 

Measurement and Payment 

 

The measurement for the Work Zone Presence Lighting is made according to the number of 

lighting units required per the spacing requirements and the attached drawing. Payment will be 

made for the maximum number of Work Zone Presence Lighting units satisfactorily installed 

and properly functioning at any one time during the life of the project. No measurement or 

separate payment will be made for power generators. 

 

This includes all materials and labor to install, maintain and remove all the Work Zone Presence 

Lighting Units from the lane closure/s on a nightly basis.  

 

Pay Item Pay Unit 

Work Zone Presence Lighting Each 
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SEQUENTIAL FLASHING WARNING LIGHTS: 

(10/08/2016) 

 

Description  

 

Furnish and install Sequential Flashing Warning Lights on drums used for merging tapers during 

nightly work activities on interstates and freeways with speed limits greater than 55 MPH and or 

facilities that have significant traffic volumes. 

 

The purpose of these lights is to assist the motorist in determining which direction to merge 

when approaching a lane closure. It’s also designed to reduce the number of late merges resulting 

in devices being struck and having to be reset to maintain positive guidance at the merge point. 

The successive flashing of the lights shall occur from the upstream end of the merging taper to 

the downstream end of the merging taper in order to identify the desired vehicle path. 

  

Materials 

 

The Sequential Flashing Warning Lights shall meet all of the requirements for warning lights 

within the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

 

Each light unit shall be capable of operating fully and continuously for a minimum of 200 hours 

when equipped with a standard battery set.  

 

Each light in the sequence shall be flashed at a rate of not less than 55 times per minute and not 

more than 75 times per minute. The flash rate and flash duration shall be consistent throughout 

the sequence.  

 

Supply a Type 3 Certification  (Independent Test Lab results)  documenting all actual test results 

for the specified parameters contained in the Institute of Transportation Engineer’s (ITE’s) 

Purchase Specification for Flashing and Steady Burn Warning Lights. The laboratory shall also 

identify all manufacturer codes and part numbers for the incandescent lamp or LED clusters, 

lenses, battery, and circuitry, and the total width of the light with the battery in place. The 

complete assembly shall be certified as crashworthy when firmly affixed to the channelizing 

device.  

 

All Sequential Flashing Warning Lights shall be on the NCDOT Work Zone Traffic Control 

Approved Products List. 

 

Construction Methods 

 

Sequential Flashing Warning Lights are to be used for night time lane closures.  

 

These lights shall flash sequentially beginning with the first light and continuing until the final 

light.  
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The Sequential Flashing Warning Lights shall automatically flash in sequence when placed on 

the drums that form the merging taper. 

 

The number of lights used in the drum taper shall equal the number of drums used in the taper. 

  

Drums are the only channelizing device allowed to mount sequential flashing warning lights.  

 

The Sequential Flashing Warning Lights shall be weather independent and visual obstructions 

shall not interfere with the operation of the lights.  

 

The Sequential Flashing Warning Lights shall automatically sequence when placed in line in an 

open area with a distance between lights of 10 to 100 feet. A 10 foot stagger in the line of lights 

shall have no adverse effect on the operation of the lights.   

 

If one light fails, the flashing sequence shall continue. If more than 1 light fails, all of the lights 

are to be automatically turned to the “off” mode. Non-sequential flashing is prohibited. 

 

When lane closures are not in effect, the Sequential Flashing Warning Lights shall be 

deactivated.  

 

Measurement and Payment 

 

Sequential Flashing Warning Lights will be measured and paid as the maximum number of 

sequential flashing warning lights satisfactorily installed and properly functioning at any one 

time during the life of the project.  

 

This includes all materials and labor to install, maintain and remove all the Sequential Flashing 

Warning Lights. 

 

Pay Item Pay Unit 

Sequential Flashing Warning Lights Each 
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INTERSTATE/FREEWAY MAXIMUM LANE CLOSURE LENGTH: 

(03/20/17) 

 

The maximum lane closure length on this project is 2 miles. This supersedes the allowable 5 mile 

maximum lane closure length located in Traffic Operations Section (1B) of the 

Interstate/Freeway Resurfacing Provision. 

 

All quantities for required traffic control devices, digital speed limit signs, work zone presence 

lighting and law enforcement hours as well as paving production rates are to be based on this 

requirement. 
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STABILIZATION REQUIREMENTS: 
(3-11-16) S-2 

 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 3, 2011 issued by the North Carolina 
Department of Environment and Natural Resources Division of Water Quality.  Temporary or 
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover 
shall be provided in 14 calendar days from the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (East Crimp) 

 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 
March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon 
Engineer’s request. 
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Approved Tall Fescue Cultivars 
 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice 
Kalahari 
 

Scorpion 
Serengeti 
Shelby 

Essential 
Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 
Avenger Falcon NG Legitimate Signia 
Barlexas Falcon V Lexington Silver Hawk 
Barlexas II Faith LSD Sliverstar 
Bar Fa Fat Cat Magellan Shenandoah Elite 
Barrera Festnova Matador Sidewinder 
Barrington Fidelity Millennium SRP Skyline 
Barrobusto Finelawn Elite Monet Solara 
Barvado Finelawn Xpress Mustang 4 Southern Choice II 
Biltmore Finesse II Ninja 2 Speedway 
Bingo Firebird Ol’ Glory Spyder LS 
Bizem Firecracker LS Olympic Gold Sunset Gold 
Blackwatch Firenza Padre Taccoa 
Blade Runner II Five Point Patagonia Tanzania 
Bonsai Focus Pedigree Trio 
Braveheart Forte Picasso Tahoe II 
Bravo Garrison Piedmont Talladega 
Bullseye Gazelle II Plantation Tarheel 
Cannavaro Gold Medallion Proseeds 5301 Terrano 
Catalyst Grande 3 Prospect Titan ltd 
Cayenne Greenbrooks Pure Gold Titanium LS 
Cessane Rz Greenkeeper Quest Tracer 
Chipper Gremlin Raptor II Traverse SRP 
Cochise IV Greystone Rebel Exeda Tulsa Time 
Constitution Guardian 21 Rebel Sentry Turbo 
Corgi Guardian 41 Rebel IV Turbo RZ 
Corona Hemi Regiment II Tuxedo RZ 
Coyote Honky Tonk Regenerate Ultimate 
Darlington Hot Rod Rendition Venture 
Davinci Hunter Rhambler 2 SRP Umbrella 
Desire Inferno Rembrandt Van Gogh 
Dominion Innovator Reunion Watchdog 
Dynamic Integrity Riverside Wolfpack II 
Dynasty Jaguar 3 RNP Xtremegreen 
Endeavor Jamboree Rocket  
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and 
add 20# of Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt 
tack shall not be allowed on this project. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be 
maintained or allowed during construction.  In areas within six feet of the edge of pavement, straw 
is to be applied and then crimped. After the crimping operation is complete, an additional 
application of straw shall be applied and immediately tacked with a sufficient amount of undiluted 
emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer 
providing that maximum spacing of crimper blades shall not exceed 8". 
 
WATTLE: 

(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T1 
 
Description 
 
Wattles are tubular products consisting of excelsior fibers encased in synthetic netting.  Wattles 
are used on slopes or channels to intercept runoff and act as a velocity break.  Wattles are to be 
placed at locations shown on the plans or as directed.  Installation shall follow the detail provided 
in the plans and as directed.  Work includes furnishing materials, installation of wattles, matting 
installation, and removing wattles. 
 
Materials 
 
Wattle shall meet the following specifications: 
 

100% Curled Wood(Excelsior) Fibers 
Minimum Diameter 12 in. 
Minimum Density 2.5 lb/ft3 +/- 10% 
Net Material Synthetic 
Net Openings 1 in. x 1 in. 
Net Configuration Totally Encased 
Minimum Weight 20 lb. +/- 10% per 10 ft. length  
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Stakes shall be used as anchors. 
 
Provide hardwood stakes a minimum of 2 feet long with a 2 inch x 2 inch nominal square cross 
section.  One end of the stake must be sharpened or beveled to facilitate driving down into the 
underlying soil. 
 
Matting shall meet the requirements of Article 1060-8 of the 2018 Standard Specifications, or shall 
meet specifications provided elsewhere in this contract. 
 
Provide staples made of 0.125 inch diameter new steel wire formed into a u shape not less than 12 
inches in length with a throat of 1 inch in width. 
 
Construction Methods 
 
Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the 
end of each section of wattle.  A minimum of 4 stakes shall be installed on the downstream side 
of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the detail.  
Install a minimum of 2 stakes on the upstream side of the wattle according to the detail provided 
in the plans.  Stakes shall be driven into the ground a minimum of 10 inches with no more than 2 
inches projecting from the top of the wattle.  Drive stakes at an angle according to the detail 
provided in the plans. 
 
Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch slopes 
and according to the detail provided in the plans and as directed.  Overlap adjoining sections of 
wattles a minimum of 6 inches. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the 2018 Standard Specifications, or in accordance with 
specifications provided elsewhere in this contract. 
 
The Contractor shall maintain the wattles until the project is accepted or until the wattles are 
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in 
accordance with the requirements of Section 1630 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Wattle will be measured and paid for by the actual number of linear feet of wattles which are 
installed and accepted.  Such price and payment will be full compensation for all work covered by 
this section, including, but not limited to, furnishing all materials, labor, equipment and incidentals 
necessary to install the Wattle. 
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Matting will be measured and paid for in accordance with Article 1631-4 of the 2018 Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Wattle Linear Foot 

 
RESPONSE FOR EROSION CONTROL: 
 

Description 
 

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 
supplies to the project necessary for the pursuit of any or all of the following work as shown 
herein, by an approved subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

SP Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY 

SP Coir Fiber Mat SY 

SP Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY 

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 

1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 
 

Construction Methods 
 

Provide an approved subcontractor who performs an erosion control action as described in Form 
1675. Each erosion control action may include one or more of the above work items. 
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Measurement and Payment 
 

Response for Erosion Control will be measured and paid for by counting the actual number of 
times the subcontractor moves onto the project, including borrow and waste sites, and 
satisfactorily completes an erosion control action described in Form 1675. Theprovisions of 
Article 104-5 of the Standard Specifications will not apply to this item of work. 
 

Payment will be made under: 
 
Pay Item        Pay Unit 
Response for Erosion Control      Each 
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#

AmountQuantity Unit CostDescriptionSec
#

Item Number

Page 1 of 3 ITEMIZED PROPOSAL FOR CONTRACT NO. C204139Feb 14, 2018 11:19 am

County : Craven, Jones

ROADWAY ITEMS

   
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump Sum L.S.800 0000100000-N MOBILIZATION0001

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39,047230 0106000000-E BORROW EXCAVATION0002

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41,721SP  0255000000-E GENERIC GRADING ITEM
CLASS IV SUBGRADE STABILIZA-
TION

0003

SMI    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63.35SP  0264000000-E GENERIC GRADING ITEM
MEDIAN SHOULDER RECONSTRUC-
TION (T1)

0004

SMI    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50.57SP  0264000000-E GENERIC GRADING ITEM
OUTSIDE SHOULDER RECONSTRUC-
TION (T2)

0005

CY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29,686505 1099500000-E SHALLOW UNDERCUT0006

SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

900,551607 1297000000-E MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2-1/2")

0007

SY     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,388607 1330000000-E INCIDENTAL MILLING0008

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

93,432610 1491000000-E ASPHALT CONC BASE COURSE, TYPE
B25.0C

0009

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116,924610 1503000000-E ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0010

TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

113,640610 1523000000-E ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0011

TON    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,635620 1575000000-E ASPHALT BINDER FOR PLANT MIX0012

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

536,419665 1840000000-E MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0013

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,979862 3030000000-E STEEL BEAM GUARDRAIL0014

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36SP  3287000000-N GUARDRAIL END UNITS, TYPE TL-30015

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,979863 3360000000-E REMOVE EXISTING GUARDRAIL0016

SF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67211104400000000-E WORK ZONE SIGNS (STATIONARY)0017
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County : Craven, Jones

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  4423000000-N WORK ZONE DIGITAL SPEED LIMIT
SIGNS

0018

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20SP  4424000000-N WORK ZONE PRESENCE LIGHTING0019

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15SP  4434000000-N SEQUENTIAL FLASHING WARNING
LIGHTS

0020

HR     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,15211904510000000-N LAW ENFORCEMENT0021

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

130SP  4600000000-N GENERIC TRAFFIC CONTROL ITEM
LANE CLOSURE

0022

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48SP  4600000000-N GENERIC TRAFFIC CONTROL ITEM
RAMP/LOOP CLOSURE

0023

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

615,41412054688000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

0024

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

68,67712054690000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (6", 120 MILS)

0025

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23,55012054700000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

0026

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,96512054702000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (12", 120 MILS)

0027

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

43912054710000000-E THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

0028

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3212054721000000-E THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

0029

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

12612054725000000-E THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

0030

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,33012054775000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(II)

0031

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67012054785000000-E COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (12")
(II)

0032

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

678,36412054810000000-E PAINT PAVEMENT MARKING LINES
(4")

0033
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LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,76512054820000000-E PAINT PAVEMENT MARKING LINES
(8")

0034

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

43912054835000000-E PAINT PAVEMENT MARKING LINES
(24")

0035

EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2412054840000000-N PAINT PAVEMENT MARKING CHARAC-
TER

0036

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

11412054845000000-N PAINT PAVEMENT MARKING SYMBOL0037

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,29012054850000000-E REMOVAL OF PAVEMENT MARKING
LINES (4")

0038

LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

67012054860000000-E REMOVAL OF PAVEMENT MARKING
LINES (8")

0039

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,18212534905000000-N SNOWPLOWABLE PAVEMENT MARKERS0040

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,53016056000000000-E TEMPORARY SILT FENCE0041

LF     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,265SP  6071010000-E WATTLE0042

ACR    
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

83.8616606084000000-E SEEDING & MULCHING0043

EA     
----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3SP  6117000000-N RESPONSE FOR EROSION CONTROL0044

Total Amount Of Bid For Entire Project :1119/Feb14/Q3337524.78/D159148610000/E44



Vendor 1 of 2: BARNHILL CONTRACTING COMPANY (3516)
Call Order 002 (Proposal: C204139)

Bid Information
Proposal County: JONES

Vendor Address: 604 East New Bern Road
Kinston , NC , 28504

Signature Check: CAREY_M._SWANN_III_3516

Time Bid Received: March 20, 2018 01:05 PM

Amendment Count: 0

Bid Checksum: 37DADB93

Bid Total: $25,492,230.43

Items Total: $25,492,230.43

Time Total: $0.00

Bidding Errors:
DBE Warning : MBE Warning: MBE Commitment Goal not met

Letting of 03/20/2018 NCDOT Detailed Bid Report

NCDOT Page 19 of 120

GFE
MBE GOAL SET: 3.00%
MBE GOAL OBT: 1.97%
WBE GOAL SET: 3.00%
WBE GOAL OBT: 3.01%



Vendor 1 of 2: BARNHILL CONTRACTING COMPANY (3516)
Call Order 002 (Proposal: C204139)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC18907313

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 3/14/2018 12

Surety Name: surety2000

Bond Agency Name: Travelers Casualty and Surety
Company of America

Letting of 03/20/2018 NCDOT Detailed Bid Report

NCDOT Page 20 of 120



Bidder 1 of 2

Vendor 3516's Bid Information for Call 002, Letting L180320, 03/20/18

Barnhill Contracting Company (3516)
Call Order 002 (Proposal ID C204139)

LIST OF MBE PARTICIPANTS

VENDOR  DBE NAME                        WORK CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
4720    MILITARY & FEDERAL CONSTRUCTION Sub     304,000.00

317-C CENTER STREET  , JACKSONVILLE, NC 28546
11468   HINES TRUCKING INC Sub 99,000.00

241 STALLINGS MILL ROAD  , LOUISBURG, NC 27549
5124    R L THOMPSON CO INC Sub     100,000.00

655 PERRY TOWN RD  , NEW BERN, NC 28560
TOTAL:   $503,000.00

1.97%
Vendor 3516's Bid Information for Call 002, Letting L180320, 03/20/18

Barnhill Contracting Company (3516)
Call Order 002 (Proposal ID C204139)

LIST OF WBE PARTICIPANTS

VENDOR  DBE NAME                        WORK CERT
NUMBER  ADDRESS                         CODE TYPE OF WORK     TYPE AMOUNT
--------------------------------------------------------------------------------
3765    STAY ALERT SAFETY SERVICES INC Sub 7,109.76

POST OFFICE BOX 467  , KERNERSVILLE, NC 27285
3765    STAY ALERT SAFETY SERVICES INC Sup     118,250.00

POST OFFICE BOX 467  , KERNERSVILLE, NC 27285
10360   EVERETTS LOT CLEARING & GRADING Sub     154,500.00

2402 FRED EVERETT ROAD  , KINSTON, NC 28504
11852   SADLER LANDSCAPING LLC Sub     167,730.25

953 BLACK ROCK ROAD  , MERRY HILL, NC 27957
3376    REYNOLDS FENCE & GUARDRAIL INC Sub     231,877.25

9320 MACHADO DRIVE  , INDIAN TRAIL, NC 28079
6227    MORE TONS LLC Sub     135,450.00

NEW BERN HWY  , MAYSVILLE, NC 28555
TOTAL:   $767,617.26

3.01%
Vendor 3516's Bid Information for Call 002, Letting L180320, 03/20/18

Barnhill Contracting Company (3516)
Call Order 002 (Proposal ID C204139)

Miscelleneous Data Info - Contractor Responses:
===============================================

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED

Letting of 03/20/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 26 of 156

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED

COMMITTED



Bidder 1 of 2

NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number               County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:
===============================================

BondID: SNC18907313
Surety Registry Agency: surety2000

Verified?: Yes
Surety Agency: Travelers Casualty and Surety Company of America

Bond Execution Date: 3/14/2018 12
Bond Amount:   $1,274,611.52 (Five Percent of Bid)

Letting of 03/20/2018 NCDOT Bid Download Report by Bid Amount

NCDOT Page 27 of 156



                                State of NC                      Date: 02-20-18

                          Dept of Transportation              Revised:

Contract ID:  C204139               Project(s): STATE FUNDED

Letting Date: 03-20-18  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

Section 0001       ROADWAY ITEMS

             Alt Group

+------------------------------------------------------------------------------+

|    |0000100000-N  MOBILIZATIO|               |                |              |

|0001|N                        |LUMP           |LUMP            |    920,000.00|

|    |                         |               |                |              |

+------------------------------------------------------------------------------+

|    |0106000000-E  BORROW     |               |                |              |

|0002|EXCAVATION               |     39,047.000|         3.35000|    130,807.45|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |0255000000-E  GENERIC    |               |                |              |

|0003|GRADING ITEM CLASS IV    |     41,721.000|        30.00000|  1,251,630.00|

|    |SUBGRADE STABILIZA-  TION|TON            |                |              |

+------------------------------------------------------------------------------+

|    |0264000000-E  GENERIC    |               |                |              |

|0004|GRADING ITEM MEDIAN      |         63.350|     2,500.00000|    158,375.00|

|    |SHOULDER RECONSTRUC-     |               |                |              |

|    |TION (T1)                |SMI            |                |              |

+------------------------------------------------------------------------------+

|    |0264000000-E  GENERIC    |               |                |              |

|0005|GRADING ITEM OUTSIDE     |         50.570|     3,300.00000|    166,881.00|

|    |SHOULDER RECONSTRUC-     |               |                |              |

|    |TION (T2)                |SMI            |                |              |

+------------------------------------------------------------------------------+

|    |1099500000-E  SHALLOW    |               |                |              |

|0006|UNDERCUT                 |     29,686.000|         2.25000|     66,793.50|

|    |                         |CY             |                |              |

+------------------------------------------------------------------------------+

|    |1297000000-E  MILLING    |               |                |              |

|0007|ASPHALT PAVEMENT,        |    900,551.000|         2.00000|  1,801,102.00|

|    |***"DEPTH (2-1/2")       |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1330000000-E  INCIDENTAL |               |                |              |

|0008|MILLING                  |      4,388.000|        16.00000|     70,208.00|

|    |                         |SY             |                |              |

+------------------------------------------------------------------------------+

|    |1491000000-E  ASPHALT    |               |                |              |

|0009|CONC BASE COURSE, TYPE   |     93,432.000|        39.00000|  3,643,848.00|

|    |B25.0C                   |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1503000000-E  ASPHALT    |               |                |              |

|0010|CONC INTERMEDIATE        |    116,924.000|        41.75000|  4,881,577.00|

|    |COURSE, TYPE I19.0C      |TON            |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 37DADB93  Page   1



                                State of NC                      Date: 02-20-18

                          Dept of Transportation              Revised:

Contract ID:  C204139               Project(s): STATE FUNDED

Letting Date: 03-20-18  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |1523000000-E  ASPHALT    |               |                |              |

|0011|CONC SURFACE COURSE,     |    113,640.000|        39.00000|  4,431,960.00|

|    |TYPE S9.5C               |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1575000000-E  ASPHALT    |               |                |              |

|0012|BINDER FOR PLANT MIX     |     16,635.000|       365.00000|  6,071,775.00|

|    |                         |TON            |                |              |

+------------------------------------------------------------------------------+

|    |1840000000-E  MILLED     |               |                |              |

|0013|RUMBLE STRIPS (ASPHALT   |    536,419.000|         0.20000|    107,283.80|

|    |CONCRETE)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3030000000-E  STEEL BEAM |               |                |              |

|0014|GUARDRAIL                |      6,979.000|        16.50000|    115,153.50|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |3287000000-N  GUARDRAIL  |               |                |              |

|0015|END UNITS, TYPE TL-3     |         36.000|     3,000.00000|    108,000.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |3360000000-E  REMOVE     |               |                |              |

|0016|EXISTING GUARDRAIL       |      6,979.000|         1.25000|      8,723.75|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4400000000-E  WORK ZONE  |               |                |              |

|0017|SIGNS (STATIONARY)       |        672.000|         9.89000|      6,646.08|

|    |                         |SF             |                |              |

+------------------------------------------------------------------------------+

|    |4423000000-N  WORK ZONE  |               |                |              |

|0018|DIGITAL SPEED LIMIT SIGNS|          3.000|     5,305.00000|     15,915.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4424000000-N  WORK ZONE  |               |                |              |

|0019|PRESENCE LIGHTING        |         20.000|     6,140.00000|    122,800.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4434000000-N  SEQUENTIAL |               |                |              |

|0020|FLASHING WARNING   LIGHTS|         15.000|       325.00000|      4,875.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4510000000-N  LAW        |               |                |              |

|0021|ENFORCEMENT              |      1,152.000|        50.00000|     57,600.00|

|    |                         |HR             |                |              |

+------------------------------------------------------------------------------+

|    |4600000000-N  GENERIC    |               |                |              |

|0022|TRAFFIC CONTROL ITEM LANE|        130.000|     2,450.00000|    318,500.00|

|    |CLOSURE                  |EA             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------

                                                      Check: 37DADB93  Page   2



                                State of NC                      Date: 02-20-18

                          Dept of Transportation              Revised:

Contract ID:  C204139               Project(s): STATE FUNDED

Letting Date: 03-20-18  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4600000000-N  GENERIC    |               |                |              |

|0023|TRAFFIC CONTROL ITEM     |         48.000|     2,125.00000|    102,000.00|

|    |RAMP/LOOP CLOSURE        |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4688000000-E  THERMOPLAST|               |                |              |

|0024|IC PAVEMENT MARKINGLINES |    615,414.000|         0.64000|    393,864.96|

|    |(6", 90 MILS)            |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4690000000-E  THERMOPLAST|               |                |              |

|0025|IC PAVEMENT MARKINGLINES |     68,677.000|         0.88000|     60,435.76|

|    |(6", 120 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4700000000-E  THERMOPLAST|               |                |              |

|0026|IC PAVEMENT MARKINGLINES |     23,550.000|         1.80000|     42,390.00|

|    |(12", 90 MILS)           |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4702000000-E  THERMOPLAST|               |                |              |

|0027|IC PAVEMENT MARKINGLINES |      1,965.000|         2.65000|      5,207.25|

|    |(12", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4710000000-E  THERMOPLAST|               |                |              |

|0028|IC PAVEMENT MARKINGLINES |        439.000|         5.80000|      2,546.20|

|    |(24", 120 MILS)          |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4721000000-E  THERMOPLAST|               |                |              |

|0029|IC PAVEMENT              |         32.000|        45.00000|      1,440.00|

|    |MARKINGCHARACTER (120    |               |                |              |

|    |MILS)                    |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4725000000-E  THERMOPLAST|               |                |              |

|0030|IC PAVEMENT MARKINGSYMBOL|        126.000|       120.00000|     15,120.00|

|    |(90 MILS)                |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4775000000-E  COLD       |               |                |              |

|0031|APPLIED PLASTIC PAVEMENT |      2,330.000|         4.20000|      9,786.00|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(6") (II)                |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4785000000-E  COLD       |               |                |              |

|0032|APPLIED PLASTIC PAVEMENT |        670.000|         8.50000|      5,695.00|

|    |MARKING LINES, TYPE **   |               |                |              |

|    |(12") (II)               |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4810000000-E  PAINT      |               |                |              |

|0033|PAVEMENT MARKING LINES   |    678,364.000|         0.12000|     81,403.68|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 02-20-18

                          Dept of Transportation              Revised:

Contract ID:  C204139               Project(s): STATE FUNDED

Letting Date: 03-20-18  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |4820000000-E  PAINT      |               |                |              |

|0034|PAVEMENT MARKING LINES   |     24,765.000|         0.45000|     11,144.25|

|    |(8")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4835000000-E  PAINT      |               |                |              |

|0035|PAVEMENT MARKING LINES   |        439.000|         2.50000|      1,097.50|

|    |(24")                    |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4840000000-N  PAINT      |               |                |              |

|0036|PAVEMENT MARKING         |         24.000|        25.00000|        600.00|

|    |CHARAC-TER               |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4845000000-N  PAINT      |               |                |              |

|0037|PAVEMENT MARKING SYMBOL  |        114.000|        40.00000|      4,560.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |4850000000-E  REMOVAL OF |               |                |              |

|0038|PAVEMENT MARKING   LINES |      2,290.000|         0.75000|      1,717.50|

|    |(4")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4860000000-E  REMOVAL OF |               |                |              |

|0039|PAVEMENT MARKING   LINES |        670.000|         1.00000|        670.00|

|    |(8")                     |LF             |                |              |

+------------------------------------------------------------------------------+

|    |4905000000-N  SNOWPLOWABL|               |                |              |

|0040|E PAVEMENT MARKERS       |      5,182.000|        24.00000|    124,368.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |6000000000-E  TEMPORARY  |               |                |              |

|0041|SILT FENCE               |      2,530.000|         2.90000|      7,337.00|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6071010000-E  WATTLE     |               |                |              |

|0042|                         |      1,265.000|         7.95000|     10,056.75|

|    |                         |LF             |                |              |

+------------------------------------------------------------------------------+

|    |6084000000-E  SEEDING &  |               |                |              |

|0043|MULCHING                 |         83.860|     1,775.00000|    148,851.50|

|    |                         |ACR            |                |              |

+------------------------------------------------------------------------------+

|    |6117000000-N  RESPONSE   |               |                |              |

|0044|FOR EROSION CONTROL      |          3.000|       495.00000|      1,485.00|

|    |                         |EA             |                |              |

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Section 0001 Total                       |                  25,492,230.43|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                                State of NC                      Date: 02-20-18

                          Dept of Transportation              Revised:

Contract ID:  C204139               Project(s): STATE FUNDED

Letting Date: 03-20-18  Call Order: 002

Bidder: 3516 - Barnhill Contracting Company

+------------------------------------------------------------------------------+

|Line|      Item               |    Approx.    |    Unit Price  |  Bid Amount  |

| No.|   Description           |   Quantity    |----------------|--------------|

|    |                         |   and Units   |  Dollars | Cts |  Dollars  |Ct|

+------------------------------------------------------------------------------+

|    |                                         |                               |

|    |Bid Total                                |                  25,492,230.43|

+------------------------------------------------------------------------------+

--------------------------------------------------------------------------------
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                    NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of

the bidder has entered into any agreement, participated in any collusion, or

otherwise taken any action which is in restraint of free competitive bidding in

connection with this bid, and that the bidder intends to do the work with its

own bonafide employees or subcontractors and is not bidding for the benefit of

another contractor. In addition, submitting this electronic bid constitutes the

bidder's certification of Status under penalty of perjury under the laws of the

United States and in accordance with the Debarment Certification on file with

the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and

belief that he and his principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared

    ineligible, or voluntarily excluded from covered transactions by any Federal

    department or agency;

b.  Have not within a three-year period preceding this proposal been convicted

    of or had a civil judgment rendered against them for commission of fraud or

    a criminal offense in connection with obtaining, attempting to obtain, or

    performing a public (Federal, State or local) transaction or contract under

    a public transaction; violation of Federal or State antitrust statutes or

    commission of embezzlement, theft, forgery, bribery, falsification or

    destruction of records; making false statements; or receiving stolen

    property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by

    a governmental entity (Federal, State or local) with commission of any of

    the offenses enumerated in paragraph b. of this certification; and

d.  Have not within a three-year period preceding this proposal had one or more

    public transactions (Federal, State or local) terminated for cause or

    default.

Where the prospective bidder is unable to certify to any of the statements in

this certification, the bidder shall submit an explanation in the blanks

provided herein.  The explanation will not necessarily result in denial of

participation in a contract.

Explanation:

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new

fully executed non-collusion affidavit and debarment certification with an

explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for

rejection of a bid

--------------------------------------------------------------------------------
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                     AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be

opened on the same date, and who also desires to avoid receiving an award of

more projects than he is equipped to handle, may bid on any number of projects

but may limit the total amount of work awarded to him on selected projects by

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for

which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on           (MM/DD/YY)

The Award Limits shall apply to the following projects:

             Contract Number               County

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

      NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the

total value of which is more than the above stipulated award limits, the Board

of Transportation will award me (us) projects from among those indicated that

have a total value not to exceed the award limit and will result in the lowest

total bids to the Department of Transportation.

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:02-20-18

                     MBE COMMITMENT ITEMS                        PAGE:  8

PROPOSAL: C204139

LETTING:  L180320           CALL: 002

VENDOR: 3516   Barnhill Contracting Company

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

MBE SUBCONTRACTOR: 4720 MILITARY & FEDERAL CONSTRUCTION CO

Will Use Quote: Yes

0009 1491000000-E  ASP CONC BAS TON      17000.000        4.00000     68000.00

   Asphalt and Stockpile Haul

0010 1503000000-E  ASP CONC INT TON      17000.000        4.00000     68000.00

   Asphalt and Stockpile Haul

0011 1523000000-E  ASP CONC SUR TON      17000.000        4.00000     68000.00

   Asphalt and Stockpile Haul

0003 0255000000-E  GENERIC GRAD TON      10000.000        4.00000     40000.00

   Haul

0007 1297000000-E  MILL ASP PVM SY      400000.000        0.15000     60000.00

   Milling Haul

                                                                 -------------

      MBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    304,000.00

MBE SUBCONTRACTOR: 11468 HINES TRUCKING INC

Will Use Quote: Yes

0009 1491000000-E  ASP CONC BAS TON       8250.000        4.00000     33000.00

   Asphalt and Stockpile Haul

0010 1503000000-E  ASP CONC INT TON       8250.000        4.00000     33000.00

   Asphalt and Stockpile Haul

0011 1523000000-E  ASP CONC SUR TON       8250.000        4.00000     33000.00

   Asphalt and Stockpile Haul

                                                                 -------------

      MBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    99,000.00

MBE SUBCONTRACTOR: 5124 R L THOMPSON CO INC

Will Use Quote: Yes

0007 1297000000-E  MILL ASP PVM SY      250000.000        0.40000    100000.00

                                                                 -------------

      MBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    100,000.00

TOTAL MBE COMMITMENT FOR VENDOR:           Entered:     1.97% or     503000.00

                                          Required:     3.00% or     764766.91

                                                               <GOAL NOT MET>

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:02-20-18

                     WBE COMMITMENT ITEMS                        PAGE:  9

PROPOSAL: C204139

LETTING:  L180320           CALL: 002

VENDOR: 3516   Barnhill Contracting Company

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

WBE SUBCONTRACTOR: 3765 STAY ALERT SAFETY SERVICES INC

Will Use Quote: Yes

0017 4400000000-E  WORK ZONE SI SF         672.000       10.58000      7109.76

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    7,109.76

WBE SUBCONTRACTOR: 3765 STAY ALERT SAFETY SERVICES INC

Will Use Quote: Yes

0022 4600000000-N  GENERIC TRAF EA         130.000      725.00000     94250.00

0023 4600000000-N  GENERIC TRAF EA          48.000      500.00000     24000.00

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    118,250.00

WBE SUBCONTRACTOR: 10360 EVERETTS LOT CLEARING & GRADING INC

Will Use Quote: Yes

0009 1491000000-E  ASP CONC BAS TON       5000.000       10.30000     51500.00

   Stockpile Haul Only

0010 1503000000-E  ASP CONC INT TON       5000.000       10.30000     51500.00

   Stockpile Haul Only

0011 1523000000-E  ASP CONC SUR TON       5000.000       10.30000     51500.00

   Stockpile Haul Only

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    154,500.00

WBE SUBCONTRACTOR: 11852 SADLER LANDSCAPING LLC

Will Use Quote: Yes

0041 6000000000-E  TEMPORARY SI LF        2530.000        2.90000      7337.00

0042 6071010000-E  WATTLE       LF        1265.000        7.95000     10056.75

0043 6084000000-E  SEEDING AND  ACR         83.860     1775.00000    148851.50

0044 6117000000-N  RESPONSE FOR EA           3.000      495.00000      1485.00

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    167,730.25

WBE SUBCONTRACTOR: 3376 REYNOLDS FENCE & GUARDRAIL INC

Will Use Quote: Yes

0014 3030000000-E  STL BEAM GUA LF        6979.000       16.50000    115153.50

0015 3287000000-N  GR END TYPE  EA          36.000     3000.00000    108000.00

0016 3360000000-E  REMOVE EXIST LF        6979.000        1.25000      8723.75

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    231,877.25

--------------------------------------------------------------------------------
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         NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION       DATE:02-20-18

                     WBE COMMITMENT ITEMS                        PAGE: 10

-------------------------------------------------------------------------------

LINE ITEM          ITEM         UNIT SUBCONTRACTOR  SUBCONTRACTOR   EXTENDED

NO.  NO.           DESC.        TYPE QUANTITY       UNIT PRICE      AMOUNT

-------------------------------------------------------------------------------

WBE SUBCONTRACTOR: 6227 MORE TONS LLC

Will Use Quote: Yes

0007 1297000000-E  MILL ASP PVM SY      250000.000        0.15000     37500.00

   Haul Asphalt Millings

0003 0255000000-E  GENERIC GRAD TON      10500.000        3.50000     36750.00

   Haul Material

0009 1491000000-E  ASP CONC BAS TON       5100.000        4.00000     20400.00

   Asphalt and Stockpile Haul

0010 1503000000-E  ASP CONC INT TON       5100.000        4.00000     20400.00

   Asphalt and Stockpile Haul

0011 1523000000-E  ASP CONC SUR TON       5100.000        4.00000     20400.00

   Asphalt and Stockpile Haul

                                                                 -------------

      WBE COMMITMENT TOTAL FOR SUBCONTRACTOR:                    135,450.00

TOTAL WBE COMMITMENT FOR VENDOR:           Entered:     3.01% or     767617.26

                                          Required:     3.00% or     764766.91

                                                               <GOAL MET>

--------------------------------------------------------------------------------
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

    DBE Warning : MBE Warning: MBE Commitment Goal not met

This Bid contains 0 amendment files

                        Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all

requirements included in the hard copy proposal, addendum, amendments, plans,

standard specifications, supplemental specifications and special provisions

are part of the bid and contract.  Further, I acknowledge that I have read,

understand, accept, acknowledge and agree to comply with all statements in this

electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature                      Agency                     Date

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------

------------------------------ -------------------------- -------------------



Contract  Item Sheets For C204139        

Page :  1 of 3North Carolina Department Of TransportationApr 06, 2018 10:34 am

Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

Lump SumMOBILIZATION800 0000100000-N 920,000.00 920,000.000001
LS     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

39,047BORROW EXCAVATION230 0106000000-E 3.35 130,807.450002
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

41,721GENERIC GRADING ITEM
CLASS IV SUBGRADE STABILIZA-
TION

SP  0255000000-E 30.00 1,251,630.000003
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

63.35GENERIC GRADING ITEM
MEDIAN SHOULDER RECONSTRUC-
TION (T1)

SP  0264000000-E 2,500.00 158,375.000004
SMI    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

50.57GENERIC GRADING ITEM
OUTSIDE SHOULDER RECONSTRUC-
TION (T2)

SP  0264000000-E 3,300.00 166,881.000005
SMI    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

29,686SHALLOW UNDERCUT505 1099500000-E 2.25 66,793.500006
CY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

900,551MILLING ASPHALT PAVEMENT, ***"
DEPTH
(2-1/2")

607 1297000000-E 2.00 1,801,102.000007
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

4,388INCIDENTAL MILLING607 1330000000-E 16.00 70,208.000008
SY     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

93,432ASPHALT CONC BASE COURSE, TYPE
B25.0C

610 1491000000-E 39.00 3,643,848.000009
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

116,924ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

610 1503000000-E 41.75 4,881,577.000010
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

113,640ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

610 1523000000-E 39.00 4,431,960.000011
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

16,635ASPHALT BINDER FOR PLANT MIX620 1575000000-E 365.00 6,071,775.000012
TON    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

536,419MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

665 1840000000-E 0.20 107,283.800013
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,979STEEL BEAM GUARDRAIL862 3030000000-E 16.50 115,153.500014
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

36GUARDRAIL END UNITS, TYPE TL-3SP  3287000000-N 3,000.00 108,000.000015
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

6,979REMOVE EXISTING GUARDRAIL863 3360000000-E 1.25 8,723.750016
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

672WORK ZONE SIGNS (STATIONARY)11104400000000-E 9.89 6,646.080017
SF     
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3WORK ZONE DIGITAL SPEED LIMIT
SIGNS

SP  4423000000-N 5,305.00 15,915.000018
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

20WORK ZONE PRESENCE LIGHTINGSP  4424000000-N 6,140.00 122,800.000019
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

15SEQUENTIAL FLASHING WARNING
LIGHTS

SP  4434000000-N 325.00 4,875.000020
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,152LAW ENFORCEMENT11904510000000-N 50.00 57,600.000021
HR     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

130GENERIC TRAFFIC CONTROL ITEM
LANE CLOSURE

SP  4600000000-N 2,450.00 318,500.000022
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

48GENERIC TRAFFIC CONTROL ITEM
RAMP/LOOP CLOSURE

SP  4600000000-N 2,125.00 102,000.000023
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

615,414THERMOPLASTIC PAVEMENT MARKING
LINES (6", 90 MILS)

12054688000000-E 0.64 393,864.960024
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

68,677THERMOPLASTIC PAVEMENT MARKING
LINES (6", 120 MILS)

12054690000000-E 0.88 60,435.760025
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

23,550THERMOPLASTIC PAVEMENT MARKING
LINES (12", 90 MILS)

12054700000000-E 1.80 42,390.000026
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,965THERMOPLASTIC PAVEMENT MARKING
LINES (12", 120 MILS)

12054702000000-E 2.65 5,207.250027
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

439THERMOPLASTIC PAVEMENT MARKING
LINES (24", 120 MILS)

12054710000000-E 5.80 2,546.200028
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

32THERMOPLASTIC PAVEMENT MARKING
CHARACTER (120 MILS)

12054721000000-E 45.00 1,440.000029
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

126THERMOPLASTIC PAVEMENT MARKING
SYMBOL (90 MILS)

12054725000000-E 120.00 15,120.000030
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,330COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (6")
(II)

12054775000000-E 4.20 9,786.000031
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

670COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (12")
(II)

12054785000000-E 8.50 5,695.000032
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

678,364PAINT PAVEMENT MARKING LINES
(4")

12054810000000-E 0.12 81,403.680033
LF     
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Line
#

ItemNumber Sec
#

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24,765PAINT PAVEMENT MARKING LINES
(8")

12054820000000-E 0.45 11,144.250034
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

439PAINT PAVEMENT MARKING LINES
(24")

12054835000000-E 2.50 1,097.500035
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

24PAINT PAVEMENT MARKING CHARAC-
TER

12054840000000-N 25.00 600.000036
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

114PAINT PAVEMENT MARKING SYMBOL12054845000000-N 40.00 4,560.000037
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,290REMOVAL OF PAVEMENT MARKING
LINES (4")

12054850000000-E 0.75 1,717.500038
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

670REMOVAL OF PAVEMENT MARKING
LINES (8")

12054860000000-E 1.00 670.000039
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

5,182SNOWPLOWABLE PAVEMENT MARKERS12534905000000-N 24.00 124,368.000040
EA     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

2,530TEMPORARY SILT FENCE16056000000000-E 2.90 7,337.000041
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

1,265WATTLESP  6071010000-E 7.95 10,056.750042
LF     

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

83.86SEEDING & MULCHING16606084000000-E 1,775.00 148,851.500043
ACR    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

3RESPONSE FOR EROSION CONTROLSP  6117000000-N 495.00 1,485.000044
EA     

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT                                                           $25,492,230.43

1034/Apr06/Q3337524.78/D159148610000/E44
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County (ies): Craven, Jones 
 

 

 

 

 

ACCEPTED BY THE 
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Execution of Contract and Bonds  

Approved as to Form:  

  

  

  

  

Attorney General  

 

 

 

Date  

 

 
 

Signature Sheet (Bid - Acceptance by Department) 

4/24/2018

4/24/2018
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