

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 MARCH 29, 2021
 DIVISION 00004

C204556

44648.3.5, 47532.3.4, 49456.3.2, 49456.3.3, 49456.3.4

0070235, 0095071, 0074233, 0074234, 0074235

WAYNE, WAKE, LENOIR, JONES, JOHNSTON, CRAVEN, CARTERET, ROBESON, NORTHAMPTON, NASH, HARNETT, HALIFAX,
 WILSON, CUMBERLAND, BRUNSWICK, COLUMBUS, SCOTLAND, RICHMOND, ANSON, UNION, GASTON, MECKLENBURG,
 CLEVELAND, RUTHERFORD, POLK, HENDERSON, BUNCOMBE

R-5777D, I-5986C, HO-0002A, HO-0002B, HO-0002C

PROPOSAL LENGTH 600.000 MILES

TYPE OF WORK BROADBAND FIBER INSTALL - DESIGN BUILD.

LOCATION US-70 FROM I-40 TO MOREHEAD CITY PORT, I-95 FROM SC STATE LINE TO VA STATE LINE,
 US-74 FROM ASHEVILLE TO WILMINGTON.

EST CONST PROGRESS.... FY-2022..28% OF BID
 FY-2023..26% OF BID
 FY-2024..21% OF BID
 FY-2025..13% OF BID
 FY-2026..10% OF BID
 FY-2027..02% OF BID

RPN 001 4 BIDDER(S) DBE GOAL 4.00 %
 ESTIMATE 97,549,000.00

DATE AVAILABLE JUL 31 2021
 INTER COMPLETION OCT 01 2023 COMPLETE ALL WORK REQUIRED OF THE I-95 AND US-70 PORTIONS OF
 THE PROJECT
 FINAL COMPLETION OCT 01 2026

	\$ TOTALS	% DIFF
* BROOKS BERRY HAYNIE & ASSOCIATES, INC. MABLETON, GA	85,711,000.00	-12.1
* BOND EXECUTED IMPROPERLY		
* NO PREQUAL ADDRESS & TITLE NOT CIRCLED ON B		
* TILSON TECHNOLOGY MANAGEMENT, INC. PORTLAND, ME	123,021,784.00	+26.1
* IMPROPER BID BOND FORM		
* P.O.A. NOT IN FORCE		
* INCORRECT SURETY DATE.		
* EX2 TECHNOLOGY OMAHA, NE	124,998,325.00	+28.1
* BID EXECUTED IMPROPERLY		
* BOND EXECUTED IMPROPERLY		
* TITLE NOT CIRCLED.		

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
MARCH 29, 2021

PAGE : 2 of 2
ITEM C

	\$ TOTALS	% DIFF
* OVERLAND CONTRACTING INC GARNER, NC	144,850,000.00	+48.5
* BID EXECUTED IMPROPERLY		
* SURETY MISSING SEAL.		

* DENOTES IRREGULAR BID

ESTIMATE TOTAL	97,549,000.00	
LETTING TOTAL	85,711,000.00	-12.1