

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 APRIL 03, 2014
 DIVISION 00007

C203433
 34429.3.S8, 42345.3.2, 42345.3.FS1
 STATE FUNDED, NHF-0073(25)
 GUILFORD
 R-2413A, R-2413B, I-5110

PROPOSAL LENGTH 9.400 MILES

TYPE OF WORK DESIGN BUILD.

LOCATION FUTURE I-73 FROM EXISTING SR-2085 (JOSEPH M BRYAN BLVD) / AIRPORT PKWY INTERCHANGE TO SOUTH OF US-220 NEAR HAW RIVER.

EST CONST PROGRESS.... FY-2014..07% OF BID
 FY-2015..38% OF BID
 FY-2016..30% OF BID
 FY-2017..20% OF BID
 FY-2018..05% OF BID

RPN 001 3 BIDDER(S) DBE GOAL 13.00 %
 ESTIMATE 177,299,000.00

DATE AVAILABLE MAY 07 2014

INTER COMPLETION SEP 01 2017 COMPLETE ALL WORK FOR I-5110
 DEC 31 2016 COMPLETE ALL WORK REQUIRED OF THE TAXIWAY BRIDGE, TEMP. I-73 CONNECTION AT AIRPORT PKWY INTERCHANGE & NORTH REGIONAL RD

FINAL COMPLETION NOV 15 2017

QUALITY ADJUSTED PRICE RANKING

PROPOSAL	TECH SCORE	QUALITY CREDIT %	ACTUAL CONT AMT (PRICE PROP)	ACT % DIFF	QUALITY VALUE	CONT AWARD BASIS (ADJ PRICE)	ADJ % DIFF
FLATIRON CONST INC-BLYTHE DEV	95.50	21.25	176,550,000.00	-0.4	37,516,875.00	139,033,125.00	-21.6
THE LANE-BARNHILL JOINT VENTURE	94.00	20.00	184,065,541.00	+3.8	36,813,108.20	147,252,432.80	-17.0
ARCHER WESTERN	88.00	15.00	183,750,000.00	+3.6	27,562,500.00	156,187,500.00	-11.9

PROPOSAL	PROPOSED COMPLETION DATE
FLATIRON CONSTRUCTORS, INC.- BLYTHE DEVE	APR 25 2017
THE LANE-BARNHILL JOINT VENTURE	AUG 25 2017
ARCHER WESTERN CONSTRUCTION LLC	SEP 29 2017

HIGHWAY LETTING
 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
 DIVISION OF HIGHWAYS
 RALEIGH N.C.
 APRIL 03, 2014
 DIVISION 00010

C203328
 36780.3.FS1
 NHIMF-85-2(77)55
 ROWAN, CABARRUS
 I-3802A

PROPOSAL LENGTH 7.900 MILES

TYPE OF WORK DESIGN-BUILD.

LOCATION I-85 FROM NORTH OF NC-73 (EXIT 55) TO NORTH OF LANE STREET (EXIT 63).

EST CONST PROGRESS.... FY-2014..05% OF BID
 FY-2015..34% OF BID
 FY-2016..27% OF BID
 FY-2017..21% OF BID
 FY-2018..13% OF BID

RPN 002 3 BIDDER(S) DBE GOAL 16.00 %
ESTIMATE 191,461,750.00

DATE AVAILABLE APR 28 2014

FINAL COMPLETION JUN 15 2018

QUALITY ADJUSTED PRICE RANKING

PROPOSAL	TECH SCORE	QUALITY CREDIT %	ACTUAL CONT AMT (PRICE PROP)	ACT % DIFF	QUALITY VALUE	CONT AWARD BASIS (ADJ PRICE)	ADJ % DIFF
BLYTHE CONSTRUCTION, INC.	91.50	14.335	186,687,000.00	-2.5	26,761,581.45	159,925,418.55	-16.5
THE LANE CONSTRUCTION CORP	97.00	18.00	212,726,772.00	+11.1	38,290,818.96	174,435,953.04	-8.8
FLATIRON CONSTR-BLYTHE DEV	85.00	10.00	202,742,000.00	+5.9	20,274,200.00	182,467,800.00	-4.7

PROPOSAL	PROPOSED COMPLETION DATE
BLYTHE CONSTRUCTION, INC.	DEC 15 2017
THE LANE CONSTRUCTION CORP	NOV 30 2017
FLATIRON CONSTRUCTORS, INC.- BLYTHE DEVELOPMENT COMPANY JOINT	OCT 15 2017

ESTIMATE TOTAL	368,760,750.00
LETTING TOTAL	363,237,000.00 -1.5