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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 2 DATED 4-06-2022

DATE AND TIME OF BID OPENING:  APRIL 19, 2022 AT 2:00 PM

CONTRACT ID C204694
WBS 45886.3.1

FEDERAL-AID NO. 0040107

COUNTY WAKE

T.I.P. NO. 1-5943

MILES 3911

ROUTE NO. 140

LOCATION 1-40 FROM SR-1728 (WADE AVENUE) TO 1-440/US-1 IN RALEIGH.

TYPE OF WORK  DRAINAGE, PAVEMENT REHAB, ITS, AND BRIDGE PRESERVATION.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAY'S OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C204694 IN WAKE COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204694 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by
him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices,
as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C204694 in Wake County, for the unit or lump
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a
part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction
of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.
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State Contract Officer

DocuSigned by:

Konald Elton. Danonpsrt) Jr.

F81B6038AATAL42...
04/06/2022
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1 GI0 A

The date of availability for this contract is May 31, 2022.
The completion date for this contract is November 7, 2023.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Thousand Dollars ($ 2,000.00) per calendar
day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1 Gl14 A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffic on I-40, including any Ramp and/or Loop
during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Sunday, 5:00 A.M. to 9:00 P.M.

In addition, the Contractor shall not close or narrow a lane of traffic on I-40, including any Ramp
and/or Loop, detain and/or alter the traffic flow on or during holidays, holiday weekends, special
events, or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 5:00 A.M. December 31* and 9:00 P.M.
January 2", If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
9:00 P.M. the following Tuesday.

3. For Easter, between the hours of 5:00 A.M. Thursday and 9:00 P.M. Monday.

4. For Memorial Day, between the hours of 5:00 A.M. Friday and 9:00 P.M. Tuesday.
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5. For Independence Day, between the hours of 5:00 A.M. the day before Independence Day
and 9:00 P.M. the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours
of 5:00 A.M. the Thursday before Independence Day and 9:00 P.M. the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 5:00 A.M. Friday and 9:00 P.M. Tuesday.
7. For Thanksgiving, between the hours of 5:00 A.M. Tuesday and 9:00 P.M. Monday.

8. For Christmas, between the hours of 5:00 A.M. the Friday before the week of Christmas
Day and 9:00 P.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required
to complete the removal of all traffic control devices for lane closures according to the time
restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15)
minute time period.

INTERMEDIATE CONTRACT TIME NUMBERS 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1Gl14C

The Contractor shall complete the required work of installing, maintaining and removing the traffic
control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor
shall not close or narrow two (2) or more lanes of traffic on I-40 during the following time
restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Sunday, 5:00 A.M. to 11:00 P.M.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for the lane closures according to the time restrictions
stated herein.

The completion time for this intermediate contract time will be the time the Contractor is required
to complete the removal of traffic control devices required for the lane closures according to the
time restrictions stated herein and restore traffic to the existing traffic pattern.
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The liquidated damages are Five Thousand Dollars ($ 5,000.00) per fifteen (15) minute time
period.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

(2-20-07) 108 SP1G14D

The Contractor shall complete the required work of installing, maintaining and removing the traffic
control devices for road closures and restoring traffic to the existing traffic pattern. Except as
allowed by Intermediate Contract Time Number 4, the Contractor shall not close Any Ramp
and/or Loop associated with I-40 during the following time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Sunday, 5:00 A.M. to 9:00 P.M.

The time of availability for this intermediate contract time will be the time the Contractor begins
to install traffic control devices required for road closures according to the time restrictions stated
herein.

The completion time for this intermediate contract time will be the time the Contractor is required
to complete the removal of traffic control devices required for the road closures according to the

time restrictions stated herein and restore traffic to the existing traffic pattern

Scarification of bridge decks shall not be permitted during nightly ramp and/or loop
closures, unless approved by the Engineer.

The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:

(6-18-13) 108 SP1 G14 K

The Contractor shall complete any operations, as elected by the Contractor, required of
Map #3 (Wade Avenue Ramp B) and shall place and maintain traffic on same.

The work shall be completed over four (4) consecutive weekends of the Contractor’s choosing,
beginning at 9:00 P.M. on a Friday, and ending at 6:00 A.M. the following Monday for each
weekend. The closure of Map #3 shall have an offsite detour approved by the Engineer.

The date of availability for this intermediate contract time is the date which is the Friday at
9:00 P.M. of the first weekend the Contractor elects to begin the work.

The completion date for this intermediate contract time is the date which is the Monday at
6:00 A.M. of the fourth weekend after the Contractor begins the work of this intermediate
contract time.

The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period.
The Holiday and Holiday Weekend Lane Closure Restrictions described in Intermediate
Contract Time Number 1 shall apply to this work.
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INTERMEDIATE CONTRACT TIME NUMBER 5 FOR FAILURE TO REPAIR A
DAMAGED ITS AND/OR SIGNAL SYSTEM FIBER OPTIC COMMUNICATIONS
CABLE AND RESTORE COMMUNICATION

The Contractor shall repair all existing fiber optic communication cables damaged during
construction. The Contractor shall immediately report damages to the Engineer, and the Regional
ITS Engineer (919-825-2635). The Contractor shall repair all damages within twenty-four (24)
hours at no cost to the Department. The Contractor shall bring all affected ITS and/or Signal
System fiber optic communication cables back online within the same twenty-four (24) hours. A
“damaged” ITS and/or Signal System fiber optic communications cable is any fiber
communications cable that is determined damaged due to an accidental or unscheduled outage
event.

Liquidated Damages for failure to repair a damaged ITS and/or Signal System fiber optic
communications cable and restore communication within twenty-four (24) hours are Five
Hundred Dollars ($ 500.00) per hour, or any portion thereof.

INTERMEDIATE CONTRACT TIME NUMBERS 6 AND 7 FOR FAILURE TO
REESTABLISH ITS FIBER COMMUNICATIONS

During construction, the Contractor shall coordinate any disruption in ITS and/or Signal System
fiber optic communications with the Engineer, and the Regional ITS Engineer (919-825-2635).
The Contractor shall notify the Engineer, and the Regional ITS Engineer a minimum of seven (7)
calendar days prior to all proposed disruptions in service. The Contractor shall reestablish ITS
and/or Signal System fiber optic communications within twenty-four (24) hours.

A minimum of twenty-one (21) calendar days prior to any disruption in ITS and/or Signal System
fiber optic communications, the Contractor shall develop and provide a plan for the Department’s
approval that defines 1) an anticipated disruption timeframe and 2) a plan of action for
reestablishing ITS and/or Signal System communications within twenty-four (24) hours.

Liquidated Damages for failure to reestablish ITS and/or Signal System fiber optic
communications within twenty-four (24) hours are Two Thousand Five Hundred Dollars
($ 2,500.00) per day, or any portion thereof.

Liquidated Damages for failure to provide a plan that defines 1) an anticipated ITS and/or
Signal System fiber optic communications disruption timeframe and 2) a plan of action for
reestablishing ITS and/or Signal System communications a minimum of twenty-one (21)
calendar days prior to a proposed disruption in service are Ten Thousand Dollars
($ 10,000.00) per failure.

INTERMEDIATE CONTRACT TIME NUMBERS 8 AND 9 FOR FAILURE TO
REESTABLISH CCTV OPERATION

During construction, the Contractor shall coordinate any disruption in CCTV Operation with the
Engineer, the Regional ITS Engineer (919-825-2635), and the STOC Supervisor (1-877-627-
7862). The Contractor shall notify the Engineer, the Regional ITS Engineer, and the STOC
Supervisor a minimum of seven (7) calendar days prior to all proposed disruptions in service. The
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Contractor shall reestablish CCTV Operation within twenty-four (24) hours, including full access
and control from the STOC and the Regional TMC via fiber optic cable or cellular modem.

A minimum of twenty-one (21) calendar days prior to any disruption in CCTV Operation, the
Contractor shall develop and provide a plan for the Department’s approval that defines 1) an
anticipated disruption timeframe and 2) a plan of action for reestablishing CCTV Operation,
including full access and control from the STOC and the Regional TMC via fiber optic cable or
cellular modem, within twenty-four (24) hours.

Liquidated Damages for failure to reestablish CCTV Operation within twenty-four (24)
hours are Two Thousand Five Hundred Dollars ($ 2,500.00) per day, or any portion thereof.

Liquidated Damages for failure to provide a plan that defines 1) an anticipated CCTV
disruption timeframe and 2) a plan of action for reestablishing CCTV Operation a minimum
of twenty-one (21) calendar days prior to a proposed disruption in service are Ten Thousand
Dollars ($ 10,000.00) per failure.

RIGHT OF ENTRY TO NORTH CAROLINA RAILROAD RIGHT-OF-WAY:

Before entering North Carolina Railroad Company (NCRR) right of way, obtain a Right of Entry
from the North Carolina Railroad. Visit the following website for guidance and assistance with
downloading and completing all of the pertinent information to complete the NCRR Right of
Entry application. https://www.ncrr.com/corridor-access/best-practices-for-contractors/

Insurance will need to be provided for both NCRR and Norfolk Southern Railroad. Insurance
provisions are listed below.

All costs associated with satisfying railroad requirements and obtaining the ROE agreement,
including, but not limited to, ROE fees, and insurance, shall be included in the price bid for the
pay items associated with the work inside the railroad right of way. No separate measurement or
payment will be made for these costs.

Once work begins within the Railroad Right-of-Way, complete all operations in the Railroad
Right of Way in a continuous manner in order to minimize railroad flagging resources.

Contact the Resident Engineer or the Surfaces and Encroachment manager with the Rail Division
of the NCDOT with any questions pertaining to the Right of Entry at 919-915-1659.

NCRR AND NS INSURANCE REQUIREMENTS

1. INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of the
contract and specifications, the Prime Contractor will be required to carry
insurance of the following kinds and amounts:

1. a. Commercial General Liability Insurance having a combined single limit of



C204694 1-5943 G-6 Wake County

not less than $2,000,000 per occurrence for all loss, damage, cost and expense,
including attorneys' fees, arising out of bodily injury liability and property
damage liability during the policy period. Said policy shall include explosion,
collapse, and underground hazard (XCU) coverage, shall be endorsed to name
Company and Railroad specified in item A.2.c. below both as the certificate
holders and as an additional insureds, and shall include a severability of
interests provision.

b. Automobile Liability Insurance with a combined single limit of not less than
$1,000,000 each occurrence for injury to or death of persons and damage to or
loss or destruction of property. Said policy or policies shall be endorsed to

name Company and Railroad specified in item A.2.c. below both as the
certificate holder and as an additional insured and shall include a severability of
interests provision.

2. Railroad Protective Liability Insurance having a combined single limit of
not less than $2,000,000 each occurrence and $6,000,000 in the aggregate
applying separately to each annual period. If the project involves track over
which passenger trains operate, the insurance limits required are not less than a
combined single limit of $5,000,000 each occurrence and $10,000,000 in the
aggregate applying separately to each annual period. Said policy shall provide
coverage for all loss, damage or expense arising from bodily injury and
property damage liability, and physical damage to property attributed to acts or
omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:

a. The insurer must be rated A- or better by A.M. Best Railroad, Inc. NOTE:
NS does not accept from insurers Chartis (AIG or Affiliated Company including
Lexington Insurance Company), Hudson Group or Liberty or Affiliated
Company, American Contractors Insurance Company and Erie Insurance
Company including Erie Insurance Exchange and Erie Indemnity Company.

b. The policy must be written using one of the following
combinations of Insurance Services Office (“ISO”) Railroad Protective
Liability Insurance Form Numbers:

(1) CG 00 35 01 96 and CG 28 31 10 93; or
(2) CG 00 35 07 98 and CG 28 31 07 98; or
(3) CG 003510 01;0r

(4) CG 00 35 12 04;0r

(5) CG 00 35 12 07;0r

(6) CG 00 35 04 13.

c. The named insured on each policy as required to be issued to each
Company and to Railroad shall read: (NOTE: The below insured is to be
treated separately as an insured on each railroad protective policy for a
total of (2) two separate policies being issued.)
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COMPANY

North Carolina Railroad
Company 2809 Highwoods
Boulevard

Raleigh, NC 27604-1000

Attn: Infrastructure Manager; and

(NOTE: Company does not share coverage on RRPL with any other
entity on this policy)

RAILROAD

Norfolk Southern Corporation and its
subsidiaries Three Commercial Place
Norfolk, Virginia 23510-

2191 Attn: Risk

Management

(NOTE: Railroad does not share coverage on RRPL with any other
entity on this policy)

d. The description of operations must appear on the
Declarations, must match the project description in this
agreement, and must include the appropriate Department project
and contract identification numbers. The Description(s) and
Designation(s) shall read:

e. The job location must appear on the Declarations and must
include the city, state, and appropriate highway name/number.
NOTE: Do not include any references to milepost, valuation
station, or mile marker on the insurance policy. Each project
description requires a separate insurance policy for both NCRR and
NS.

f. The name and address of the prime Contractor must appear
on the Declarations.

g. The name and address of the Department must be identified
on the Declarations as the “Involved Governmental
Authority or Other Contracting Party.”

h. Endorsements/forms that are required are:
(1) Physical damage to Property Amendment

(2) Terrorism Risk Insurance Act (TRIA) coverage must be included
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1. Other endorsements/forms that will be accepted are:
(1) Broad Form Nuclear Exclusion — Form IL 00 21
(2) 30-day Advance Notice of Non-renewal or cancellation
(3) Required State Cancellation Endorsement

(4) Quick Reference or Index Form CL/IL 240

j. Endorsements/forms that are NOT acceptable are:
(1) Any Pollution Exclusion Endorsement except CG 28 31
(2) Any Punitive or Exemplary Damages Exclusion
(3) Known injury or Damage Exclusion form CG 00 59
(4) Any Common Policy Conditions form

(5) An Endorsement that limits or excludes Professional
Liability coverage

(6) A Non-Cumulation of Liability of Pyramiding of
Limits Endorsement

(7) An Endorsement that excludes TRIA coverage
(8) A Sole Agent Endorsement
(9) Any type of deductible endorsement of amendment

(10)  Any other endorsement/form not specifically
authorized in item no. 2.h above.

B. If any part of the work is sublet, similar insurance, and evidence thereof as specified
in
A.1 above, shall be provided by or on behalf of the subcontractor to cover
its operations on Company’s corridor.

C. All insurance required under the preceding subsection A shall be underwritten by
insurers and be of such form and content, as may be acceptable to the Company
and Railroad. Prior to entry on Company’s corridor, the original Railroad
Protective Liability Insurance Policy and one duplicate copy shall be submitted by
the Prime Contractor to the Department at the address below for its review and
transmittal to the Company and Railroad. In addition, certificates of insurance
evidencing the Prime

Contractor’s and any subcontractors’ Commercial General Liability Insurance shall
be issued to the Company, the Railroad and the Department at the addresses below,
and forwarded to the Department for its review and transmittal to the Company and
the Railroad. The certificates of insurance shall state that the insurance coverage
will not be suspended, voided, canceled, or reduced in coverage or limits without
(30) days advance written notice to Company, Railroad and the Department. No
work will be permitted by Railroad on the Company’s corridor until both the
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Company and Railroad have reviewed and approved the evidence of insurance
required herein.

DEPARTMENT: RAILROAD:

NCDOT Rail Division Risk Management
Engineering & Safety Branch Norfolk Southern Railway
Company C/O Meredith McLamb Three Commercial Place
1556 Mail Service Center Norfolk, Virginia 23510

Raleigh, NC 27699-1556

COMPANY:

North Carolina Railroad
Company 2809 Highwoods
Boulevard

Raleigh, NC 27604

D. The insurance required herein shall in no way serve to limit the liability of
Department or its Contractors under the terms of this agreement.

E. Insurance Submission Procedures

1. Company and Railroad will only accept initial insurance submissions via email
to INSURANCEQ1@NCRR.COM and NSRISK3@NSCORP.COM respectively.
Company and Railroad will NOT accept initial insurance submissions via hard
copies that would be sent via US Mail or Overnight carrier or faxes as only
electronic versions are to be submitted to Company and Railroad. Please
provide point of contact information with the submission including a
phone number and email address.

2. Company and Railroad requires the following two (2) forms of insurance in
the initial insurance submission to be submitted under a cover letter providing
details of the project and contact information. The Company and Railroad are
to be treated separately as an insured on each insurance policy for a total of
(2) two separate policies being issued.

a. The full original or certified true countersigned copy of the railroad
protective liability insurance policy in its entirely inclusive of all
declarations, schedule of forms and endorsements along with the policy
forms and endorsements.

b. The Contractor’s commercial general, automobile, and workers’
compensation liability insurance certificate of liability insurance
evidencing a combined single limit of a minimum of $2M per
occurrence of general and $1M per occurrence of automobile
liability insurance naming North Carolina Railroad Company, 2809
Highwoods Boulevard, Raleigh, 27604 and Norfolk Southern Railway
Company, Three Commercial Place, Norfolk, VA 23510 as the
certificate holders and as an additional insureds on both the general and
automobile liability insurance policy.

3. It should be noted that the Company and Railroad do not accept notation of
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Railroad Protective insurance on a certificate of liability insurance form or
Binders as Company and Railroad must have the full original countersigned
policy. Further, please note that mere receipt of the policy is not the only
issue but review for compliance. Due to the number of projects system-wide, it
typically takes a minimum of 30-45 days for the Railroad to review.

F. The insurance amounts specified are minimum amounts and the Contractor may
carry insurance in larger amounts if he so desires.

G. All insurance herein before specified shall be carried until the final inspection and
acceptance of the Project by the Department, Company and Railroad, or acceptance
of that portion of the Project within Company’s corridor. At this point, no work or
any other activities by the Contractor shall take place in Company’s corridor without
written permission from the Department, Company and Railroad.

RIGHT OF ENTRY TO CSX TRANSPORTATION RIGHT-OF-WAY:

The contractor shall contact the NCDOT Rail Division to begin the Right of Entry (ROE)
process. The ROE requirements shall include, but are not limited to, providing necessary
insurance, dates work will be performed and any applicable fees. The contractor shall obtain this
ROE agreement from CSXT prior to performing any construction activities within the Railroad
Right of Way.

The contractor shall allow at least 120 days for the approval of the Right of Entry.

For assistance, contact the Resident Engineer or the Surfaces and Encroachment manager with
the Rail Division of NCDOT at mmclamb@ncdot.gov.

All costs associated with satisfying CSX requirements and obtaining the ROE agreement,
including, but not limited to, ROE fees and insurance shall be included in the price bid for the
pay items associated with the work inside the railroad right of way. No separate measurement or

payment will be made for these costs.

Once work begins within the Railroad Right-of-Way, complete all operations in the Railroad
Right of Way in a continuous manner in order to minimize CSXT flagging resources.

CSXT Insurance Requirements

L Insurance Policies:

Agency and Contractor, if and to the extent that either is performing work on or about
CSXT'’s property, shall procure and maintain the following insurance policies:

1. Commercial General Liability coverage at their sole cost and expense with limits of
not less than $5,000,000 in combined single limits for bodily injury and/or property
damage per occurrence, and such policies shall name CSXT as an additional named
insured. The policy shall include endorsement ISO CG 24 17 evidencing that
coverage is provided for work within 50 feet of a railroad. If such endorsement is not
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included, railroad protective liability insurance must be provided as described in item
4 below.

2. Statutory Worker’s Compensation and Employers Liability Insurance with limits of
not less than $1,000,000.00, which insurance must contain a waiver of subrogation
against CSXT and its affiliates (if permitted by state law).

3. Commercial automobile liability insurance with limits of not less than $1,000,000.00
combined single limit for bodily injury and/or property damage per occurrence, and
such policies shall name CSXT as an additional named insured. The policy shall
include endorsement ISO CA 20 70 evidencing that coverage is provided for work
within 50 feet of a railroad. If such endorsement is not included, railroad protective
liability insurance must be provided as described in item 4 below.

4. Railroad protective liability insurance with limits of not less than $5,000,000.00
combined single limit for bodily injury and/or property damage per occurrence and
an aggregate annual limit of $10,000,000.00, which insurance shall satisfy the
following additional requirements:

a. The Railroad Protective Insurance Policy must be on the ISO/RIMA Form of

Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00
35.

b. CSX Transportation must be the named insured on the Railroad Protective
Insurance Policy.

c. Name and Address of Contractor and Agency must appear on the Declarations
page.

d. Description of operations must appear on the Declarations page and must match
the Project description.

e. Authorized endorsements must include the Pollution Exclusion Amendment -
CG 28 31, unless using form CG 00 35 version 96 and later.

£ Authorized endorsements may include:

(1). Broad Form Nuclear Exclusion - IL 00 21
(11) 30-day Advance Notice of Non-renewal or cancellation
(i)  Required State Cancellation Endorsement
(iv)  Quick Reference or Index - CL/IL 240

g Authorized endorsements may not include:

(1) A Pollution Exclusion Endorsement except CG 28 31

(i) A Punitive or Exemplary Damages Exclusion

(i) A “Common Policy Conditions” Endorsement

(iv)  Any endorsement that is not named in Section 4 (e) or (f) above.
v) Policies that contain any type of deductible
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5. All insurance companies must be A. M. Best rated A- and Class VII or better.

6. The CSX OP number or CSX contract number, as applicable, must appear on each
Declarations page and/or certificates of insurance.

7. Such additional or different insurance as CSXT may require.

II. Additional Terms

1. Contractor must submit the original Railroad Protective Liability policy,
Certificates of Insurance and all notices and correspondence regarding the
insurance policies to:

Insurance Department CSX
Transportation, Inc. 500
Water Street, C-907
Jacksonville, FL 32202

OR

insurancedocuments@csx.com and mmclamb@ncdot.gov

2. Neither Agency nor Contractor may begin work on the Project until it has received
CSXT’s written approval of the required insurance.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
23 Repair of Jointed Concrete Pavement Slabs
25 Patching Concrete Pavement Spalls
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SPECIALTY ITEMS:
(7-1-95)(Rev. 7-20-21) 108-6

Wake County

SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the

2018 Standard Specifications).

Line # Description

34-44 Guardrail

45-53 Signing

64-68, 74 Long-Life Pavement Markings

75 Permanent Pavement Markers

77-96 Erosion Control

97-116 Signals/ITS System

123-125, 127-129 Bridge Painting

140-141,147 Polymer Concrete Overlay

or

34-44 Guardrail

45-53 Signing

64-68, 74 Long-Life Pavement Markings

75 Permanent Pavement Markers

77-96 Erosion Control

97-116 Signals/ITS System

123-125, 127-129 Bridge Painting

140-141, 148 Polymer Concrete Overlay
FUEL PRICE ADJUSTMENT:

(11-15-05) (Rev. 7-20-21) 109-8

Revise the 2018 Standard Specifications as follows:

Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

SP1 G43

The base index price for DIESEL #2 FUEL is $ 3.0794 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description

Unclassified Excavation

Borrow Excavation

Class IV Subgrade Stabilization

Aggregate Base Course

Sub-Ballast

Asphalt Concrete Base Course, Type
Asphalt Concrete Intermediate Course, Type
Asphalt Concrete Surface Course, Type
Open-Graded Asphalt Friction Course

Units

Gal/CY
Gal/CY
Gal/Ton
Gal/Ton
Gal/Ton
Gal/Ton
Gal/Ton
Gal/Ton
Gal/Ton

Fuel Usage
Factor Diesel

0.29
0.29
0.55
0.55
0.55
0.90 or 2.90
0.90 or 2.90
0.90 or 2.90
0.90 or 2.90
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Permeable Asphalt Drainage Course, Type Gal/Ton  0.90 or 2.90
Sand Asphalt Surface Course, Type Gal/Ton  0.90 or 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__" Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacentto " Pavement Gal/SY 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
-pdf

Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on
the Fuel Usage Factor Adjustment Form. The selected fuel factor for each asphalt item will
remain in effect for the duration of the contract.

Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will
not be permitted to change the Fuel Usage Factor after the bids are submitted.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-13-19) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2022 (7/01/21 - 6/30/22) 9% of Total Amount Bid
2023 (7/01/22 - 6/30/23) 79% of Total Amount Bid
2024 (7/01/23 - 6/30/24) 12% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07)(Rev. 8-17-21) 102-15()) SP1 G61

Description

The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s
policy of ensuring nondiscrimination in the award and administration of contracts financed in
whole or in part with Federal funds. This provision is guided by 49 CFR Part 26.
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Definitions

Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to
meet the DBE goal. No submittal of a Letter of Intent is required.

Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet
the DBE goal by submission of a Letter of Intent. Or any DBE used as a replacement for
a previously committed DBE firm.

Contract Goal Requirement - The approved DBE participation at time of award, but not greater
than the advertised contract goal.

DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed DBE subcontractor(s).

Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed DBE participation along with a listing of the committed
DBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

Regular Dealer - A firm that owns, operates, or maintains a store, warechouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

Replacement / Substitution — A full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) DBE firm.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for DBE certification, such that an applicant
is required to apply only once for a DBE certification that will be honored by all recipients of
USDOT funds in the state and not limited to the Department of Transportation only. The
Certification Program is in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.
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Forms and Websites Referenced in this Provision

DBE Payment Tracking System - On-line system in which the Contractor enters the payments made
to DBE  subcontractors who  have  performed work on the  project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
DBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
[S%20Subcontractor%20Payment%20Information.pdf

RF-1 DBE Replacement Request Form - Form for replacing a committed DBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%?20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/J0int%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%?20Subcontractor.pdf

Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that
will meet this DBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%?20Subcontractors%20(Federal).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the
work areas where DBEs quoted on the project. This sheet is submitted with good faith effort
packages.
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls
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DBE Goal

The following DBE goal for participation by Disadvantaged Business Enterprises is established
for this contract:

Disadvantaged Business Enterprises 2.0 %

(A)  If the DBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that DBEs participate in at least the percent of the contract as
set forth above as the DBE goal.

(B)  Ifthe DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during
the performance of the contract. Any DBE participation obtained shall be reported to the
Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as DBE certified shall be used to meet the DBE goal. The Directory can be found at the
following link. https:// www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of DBE Subcontractors

At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the
life of the contract. Only those identified to meet the DBE goal will be considered committed,
even though the listing shall include both committed DBE subcontractors and additional DBE
subcontractors. Additional DBE subcontractor participation submitted at the time of bid will be
used toward the Department’s overall race-neutral goal. Only those firms with current DBE
certification at the time of bid opening will be acceptable for listing in the bidder's submittal of
DBE participation. The Contractor shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of DBE participation in the appropriate section of the
electronic submittal file.

(1) Submit the names and addresses of DBE firms identified to participate in the
contract. If the bidder uses the updated listing of DBE firms shown in the electronic
submittal file, the bidder may use the dropdown menu to access the name and
address of the DBE firm.
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)

3)

Submit the contract line numbers of work to be performed by each DBE firm.
When no figures or firms are entered, the bidder will be considered to have no
DBE participation.

The bidder shall be responsible for ensuring that the DBE is certified at the time of
bid by checking the Directory of Transportation Firms. If the firm is not certified
at the time of the bid-letting, that DBE's participation will not count towards
achieving the DBE goal.

(B)  Paper Bids

(1)

)

If the DBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
DBE participation, including the names and addresses on Listing of DBE
Subcontractors contained elsewhere in the contract documents in order for
the bid to be considered responsive. Bidders shall indicate the total dollar
value of the DBE participation for the contract.

(b) If bidders have no DBE participation, they shall indicate this on the Listing
of DBE Subcontractors by entering the word “None” or the number “0.”
This form shall be completed in its entirety. Blank forms will not be
deemed to represent zero participation. Bids submitted that do not have
DBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these
bids for award and the proposal will be rejected.

(c) The bidder shall be responsible for ensuring that the DBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that DBE’s participation will
not count towards achieving the corresponding goal.

If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not
required for the zero goal, however any DBE participation that is achieved during
the project shall be reported in accordance with requirements contained elsewhere
in the special provision.

DBE Prime Contractor

When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other
bidder. In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work
it performs on the contract with its own forces. However, all the work that is performed by the
DBE bidder and any other DBE subcontractors will count toward the DBE goal. The DBE bidder
shall list itself along with any DBE subcontractors, if any, in order to receive credit toward the

DBE goal.
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For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional
DBE participation with DBE subcontractors or documented through a good faith effort.

DBE prime contractors shall also follow Sections A and B listed under Listing of
DBE Subcontractor just as a non-DBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each DBE that will be used to meet the
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract. This
documentation shall be submitted on the Department’s form titled Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation
will not count toward meeting the DBE goal. Ifthe lack of this participation drops the commitment
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m.
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state
holiday. In that situation, it is due in the office of the State Contractor Utilization Engineer no
later than 10:00 a.m. on the next official state business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall
submit to the Department documentation of adequate good faith efforts made to reach the
DBE goal.

A hard copy and an electronic copy of this information shall be received in the office of the
State Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday. In that
situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m.
on the next official state business day. If the contractor cannot send the information electronically,
then one complete set and 5 copies of this information shall be received under the same time
constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of DBE quotations shall be a part of the good faith effort submittal. This
documentation may include written subcontractor quotations, telephone log notations of verbal
quotations, or other types of quotation documentation.
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Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to
obtain sufficient DBE participation. Adequate good faith efforts also mean that the bidder actively
and aggressively sought DBE participation. Mere pro forma efforts are not considered good faith
efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the
capability to perform the work of the contract. The bidder must solicit this interest within
at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.
Solicitation shall provide the opportunity to DBEs within the Division and surrounding
Divisions where the project is located. The bidder must determine with certainty if the
DBE:s are interested by taking appropriate steps to follow up initial solicitations.

(B)  Selecting portions of the work to be performed by DBEs in order to increase the likelihood
that the DBE goals will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units
to facilitate DBE participation, even when the prime contractor might otherwise
prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
contract DBE goal when the work to be sublet includes potential for DBE
participation (2" and 3™ tier subcontractors).

(C)  Providing interested DBEs with adequate information about the plans, specifications, and
requirements of the contract in a timely manner to assist them in responding to
a solicitation.

(D) (1)  Negotiating in good faith with interested DBEs. It is the bidder’s responsibility to
make a portion of the work available to DBE subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, to facilitate DBE participation. Evidence of
such negotiation includes the names, addresses, and telephone numbers of DBEs
that were considered; a description of the information provided regarding the plans
and specifications for the work selected for subcontracting; and evidence as to why
additional agreements could not be reached for DBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including DBE subcontractors, and would take
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(E)

(F)

(G)

(H)

W)

a firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the
contract DBE goal, as long as such costs are reasonable. Also, the ability or desire
of a prime contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts. Bidding
contractors are not, however, required to accept higher quotes from DBEs if the
price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities. The bidder’s standing within its industry, membership
in specific groups, organizations, or associates and political or social affiliations
(for example, union vs. non-union employee status) are not legitimate causes for the
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance
as required by the recipient or bidder.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies,
materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of DBEs. Contact within 7 days from the bid
opening the Business Opportunity and Work Force Development Unit at
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the DBE goal.

In addition, the Department may take into account the following:

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving
the DBE goal.

(2) The bidders’ past performance in meeting the DBE goals.

3) The performance of other bidders in meeting the DBE goal. For example, when
the apparent successful bidder fails to meet the DBE goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts the
apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the DBE goal, but meets or exceeds the average
DBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.
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If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort
has been made to meet the DBE goal.

Non-Good Faith Appeal

The State Prequalification Engineer will notify the contractor verbally and in writing of non-good
faith. A contractor may appeal a determination of non-good faith made by the Goal Compliance
Committee. If a contractor wishes to appeal the determination made by the Committee, they shall
provide written notification to the State Prequalification Engineer or at DBE@ncdot.gov. The
appeal shall be made within 2 business days of notification of the determination of non-good faith.

Counting DBE Participation Toward Meeting DBE Goal
(A)  Participation

The total dollar value of the participation by a committed DBE will be counted toward the
contract goal requirement. The total dollar value of participation by a committed DBE will
be based upon the value of work actually performed by the DBE and the actual payments
to DBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting DBE participation for
services or purchases that involves the use of a joint check. Notification shall be through
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall
be in accordance with the Department's Joint Check Procedures.

(C)  Subcontracts (Non-Trucking)

A DBE may enter into subcontracts. Work that a DBE subcontracts to another DBE firm
may be counted toward the contract goal requirement. Work that a DBE subcontracts to a
non-DBE firm does not count toward the contract goal requirement. If a DBE contractor
or subcontractor subcontracts a significantly greater portion of the work of the contract
than would be expected on the basis of standard industry practices, it shall be presumed
that the DBE is not performing a commercially useful function. The DBE may present
evidence to rebut this presumption to the Department. The Department's decision on the
rebuttal of this presumption is subject to review by the Federal Highway Administration
but is not administratively appealable to USDOT.

(D)  Joint Venture

When a DBE performs as a participant in a joint venture, the Contractor may count toward
its contract goal requirement a portion of the total value of participation with the DBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the DBE performs with its forces.
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(E)

(F)

Suppliers

A contractor may count toward its DBE requirement 60 percent of its expenditures for
materials and supplies required to complete the contract and obtained from a DBE regular
dealer and 100 percent of such expenditures from a DBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its DBE requirement the following expenditures to
DBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a DBE firm for providing a bona fide service,
such as professional, technical, consultant, or managerial services, or for providing
bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a DBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

DBE Ultilization

The Contractor may count toward its contract goal requirement only expenditures to DBEs
that perform a commercially useful function in the work of a contract. A DBE performs a
commercially useful function when it is responsible for execution of the work of the
contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved. To perform a commercially useful function, the DBE shall
also be responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and installing
(where applicable) and paying for the material itself. To determine whether a DBE is
performing a commercially useful function, the Department will evaluate the amount of
work subcontracted, industry practices, whether the amount the firm is to be paid under the
contract is commensurate with the work it is actually performing and the DBE credit
claimed for its performance of the work, and any other relevant factors.
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(B)  DBE Utilization in Trucking

The following factors will be used to determine if a DBE trucking firm is performing
a commercially useful function:

(1)

2)

3)

(4)

)

(6)

(7

The DBE shall be responsible for the management and supervision of the entire
trucking operation for which it is responsible on a particular contract, and there
shall not be a contrived arrangement for the purpose of meeting DBE goals.

The DBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The DBE receives credit for the total value of the transportation services it provides
on the contract using trucks it owns, insures, and operates using drivers it employs.

The DBE may subcontract the work to another DBE firm, including
an owner-operator who is certified as a DBE. The DBE who subcontracts work to
another DBE receives credit for the total value of the transportation services the
subcontracted DBE provides on the contract.

The DBE may also subcontract the work to a non-DBE firm, including from
an owner-operator. The DBE who subcontracts the work to a non-DBE is entitled
to credit for the total value of transportation services provided by the
non-DBE subcontractor not to exceed the value of transportation services provided
by DBE-owned trucks on the contract. Additional participation by
non-DBE subcontractors receives credit only for the fee or commission it receives
as a result of the subcontract arrangement. The value of services performed under
subcontract agreements between the DBE and the Contractor will not count towards
the DBE contract requirement.

A DBE may lease truck(s) from an established equipment leasing business open to
the general public. The lease must indicate that the DBE has exclusive use of and
control over the truck. This requirement does not preclude the leased truck from
working for others during the term of the lease with the consent of the DBE, so long
as the lease gives the DBE absolute priority for use of the leased truck. This type
of lease may count toward the DBE’s credit as long as the driver is under the DBE’s
payroll.

Subcontracted/leased trucks shall display clearly on the dashboard the name of the
DBE that they are subcontracted/leased to and their own company name if it is not
identified on the truck itself. Magnetic door signs are not permitted.

DBE Replacement

When a Contractor has relied on a commitment to a DBE subcontractor (or an approved substitute
DBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not
terminate the DBE subcontractor for convenience. This includes, but is not limited to, instances
in which the Contractor seeks to perform the work of the terminated subcontractor with another



C204694 1-5943 G-25 Wake County

DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or those of an
affiliate.

The Contractor must give notice in writing both by certified mail and email to the DBE
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute,
and the reason for the request. The Contractor must give the DBE subcontractor five (5) business
days to respond to the Contractor’s Notice of Intent to Request Termination and/or Substitution.
If the DBE subcontractor objects to the intended termination/substitution, the DBE, within five (5)
business days must advise the Contractor and the Department of the reasons why the action should
not be approved. The five-day notice period shall begin on the next business day after written
notice is provided to the DBE subcontractor.

A committed DBE subcontractor may only be terminated after receiving the Department’s written
approval based upon a finding of good cause for the proposed termination and/or substitution. For
purposes of this section, good cause shall include the following circumstances:

(a) The listed DBE subcontractor fails or refuses to execute a written contract;

(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way
consistent with normal industry standards. Provided, however, that good cause does not exist if the
failure or refusal of the DBE subcontractor to perform its work on the subcontract results from the
bad faith or discriminatory action of the prime contractor;

(c) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable,
nondiscriminatory bond requirements;

(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;

(e) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable
state law;

(f) The listed DBE subcontractor is not a responsible contractor;

(g) The listed DBE voluntarily withdraws from the project and provides written notice of withdrawal;

(h) The listed DBE is ineligible to receive DBE credit for the type of work required;

(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable to
complete its work on the contract;

(j) Other documented good cause that compels the termination of the DBE subcontractor. Provided,
that good cause does not exist if the prime contractor seeks to terminate a DBE it relied upon to
obtain the contract so that the prime contractor can self-perform the work for which the DBE
contractor was engaged or so that the prime contractor can substitute another DBE or non-DBE
contractor after contract award.

The Contractor shall comply with the following for replacement of a committed DBE:
(A)  Performance Related Replacement

When a committed DBE is terminated for good cause as stated above, an additional DBE
that was submitted at the time of bid may be used to fulfill the DBE commitment. A good
faith effort will only be required for removing a committed DBE if there were no additional
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was
terminated.
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If a replacement DBE is not found that can perform at least the same amount of work as
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps
taken. Such documentation shall include, but not be limited to, the following:

(1) Copies of written notification to DBEs that their interest is solicited in contracting
the work defaulted by the previous DBE or in subcontracting other items of work
in the contract.

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBEs regarding the plans and
specifications for portions of the work to be performed.

3) A list of reasons why DBE quotes were not accepted.

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Contractor.

(B)  Decertification Replacement

(1) When a committed DBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement DBE participation
equal to the remaining work to be performed by the decertified firm. The
participation equal to the remaining work performed by the decertified firm will
count toward the contract goal requirement.

(2) When a committed DBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall
take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the DBE goal requirement. If a DBE firm is not found to do the same amount of
work, a good faith effort must be submitted to NCDOT (see A herein for required
documentation).

3) Exception: If the DBE's ineligibility is caused solely by its having exceeded the
size standard during the performance of the contract, the Department will not
require the Contractor to solicit replacement DBE participation equal to the
remaining work to be performed by the decertified firm. The participation equal to
the remaining work performed by the decertified firm will count toward the contract
goal requirement and overall goal.

All requests for replacement of a committed DBE firm shall be submitted to the Engineer for
approval on Form RF-1 (DBE Replacement Request). 1f the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months.



C204694 1-5943 G-27 Wake County

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work
to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact
on the contract amount, the Contractor shall seek additional participation by DBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed DBE, the
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional
participation by DBEs equal to the reduced DBE participation caused by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a DBE subcontractor. The Department reserves the right to require copies of actual subcontract
agreements involving DBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish
the Engineer a copy of the agreement. The documentation shall also indicate the percentage (60%
or 100%) of expenditures claimed for DBE credit.

Reporting Disadvantaged Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms,
including material suppliers and contractors at all levels (prime, subcontractor, or second tier
subcontractor). This accounting shall be furnished to the Engineer for any given month by the end
of the following month. Failure to submit this information accordingly may result in the following
action:

(A)  Withholding of money due in the next partial pay estimate; or
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(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further
bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from

being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value
of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

CERTIFICATION FOR FEDERAL-AID CONTRACTS:
(3-21-90) SP1 G85

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of
his or her knowledge and belief, that:

(A)  No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(B)  If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure
Form to Report Lobbying, in accordance with its instructions.
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This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he or she shall
require that the language of this certification be included in all lower tier subcontracts, which
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1 G88

If the successful bidder does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of
the General Statutes (licensing of electrical contractors).

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 G090

All telecommunications, video or other ITS equipment or services installed or utilized on this
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216
Prohibition on certain telecommunications and video surveillance services or equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):
(8-20-19) SP1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy. The required
operator certifications include possessing a current Federal Aviation Administration (FAA)
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with
the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS — Flight
Operation Approval Form and submit it to the Engineer for approval. All UAS operations shall
be approved by the Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability
insurance to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for
the use of UAS. In the event that the Department directs the Contractor to utilize UAS, payment
will be in accordance with Article 104-7 Extra Work.
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EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of
all work associated with this contract. Employees engaged in the construction of this project
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway
equipment should idle no longer than fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

Idling when queuing.

Idling to verify the vehicle is in safe operating condition.

Idling for testing, servicing, repairing or diagnostic purposes.

Idling necessary to accomplish work for which the vehicle was designed (such as
operating a crane, mixing concrete, etc.).

Idling required to bring the machine system to operating temperature.

6. Emergency vehicles, utility company, construction, and maintenance vehicles where the
engines must run to perform needed work.

7. 1dling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or
air conditioning. (such as hydraulic systems for pavers)

9. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide
for the safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity
is exempt from the idling limitations set forth in this special provision.

P

9]

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE:
(11-22-94) 108-5 SP1 G100

To report bid rigging activities call: ~ 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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CARGO PREFERENCE ACT:
(2-16-16)

Privately owned United States-flag commercial vessels transporting cargoes are subject to the

Cargo Preference Act (CPA) of 1954 requirements and regulations found in 46 CFR 381.7.

Contractors are directed to clause (b) of 46 CFR 381.7 as follows:

(b)  Contractor and Subcontractor Clauses. "Use of United States-flag vessels: The contractor
agrees-

" (1) To utilize privately owned United States-flag commercial vessels to ship at least 50
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment, material, or commodities
pursuant to this contract, to the extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within
the United States or within 30 working days following the date of loading for shipments
originating outside the United States a legible copy of a rated, 'on-board' commercial ocean
bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued
pursuant to this contract."

COOPERATION BETWEEN CONTRACTORS:

(7-1-95) 105-7 SP1 G133

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications.

U-2719 /U-4437 (C204157 Wake County) is currently under construction and located adjacent to
this project. U-2719 / U-4437 is not anticipated to be complete prior to the letting of this project.

2022CPT.05.01.20921.1 (C204662 Wake County) is currently under construction and located
adjacent to this project. 2022CPT.05.01.20921.1 is not anticipated to be complete prior to the
letting of this project.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to
the limits of this project to the extent that the work can be carried out to the best advantage of all
concerned.
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ELECTRONIC BIDDING:
(2-19-19) 101, 102, 103 SP1 G140

Revise the 2018 Standard Specifications as follows:

Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1,
replace “Bid Express®” with “the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with
“via the approved electronic bidding provider”.

Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”

Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express®
miscellaneous folder within the .ebs” with “electronic submittal”.

Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data
file of Expedite” with “electronic submittal file”

AWARD LIMITS:
(4-19-22) 103 SP1 G141

Revise the 2018 Standard Specifications as follows:

Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in
the first paragraph with the following:

A bidder who desires to bid on more than one project on which bids are to be opened in the same
letting and who desires to avoid receiving an award of more projects than he is equipped to
handle, may bid on any number of projects but may limit the total amount of work awarded to
him on selected projects by completing the form Award Limits on Multiple Projects for each
project subject to the award limit.

TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve
months following the date of final acceptance of the work for maintenance and shall replace
such defective materials and workmanship without cost to the Department. The Contractor
will not be responsible for damage due to faulty design, normal wear and tear, for
negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair work
with the manufacturer. The Contractor’s responsibility shall be limited to the term of the
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by
the Manufacturer.
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This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not
parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 12-15-20) 105-16,225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance with
Federal, State and Local ordinances and regulations, and manage the Quality Control
Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.
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Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor
shall be Level II and responsible for ensuring the erosion and sediment control/stormwater
plan is adequately implemented and maintained on the project and for conducting the
quality control program. The Certified Supervisor shall be on the project within 24 hours
notice from initial exposure of an erodible surface to the project’s final acceptance.
Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at each
stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans
requested.

(e) Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(2) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

(1) Coordinate with Department, Federal, State and Local Regulatory agencies
on resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management Practices.
These practices shall include temporary and permanent groundcover and be
properly updated to reflect necessary plan and field changes for use and
review by Department personnel as well as regulatory agencies.

(2) Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references NCG010000),
General Permit to Discharge Stormwater under the NPDES, and states that the
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Department shall incorporate the applicable requirements into its delegated Erosion
and Sediment Control Program for construction activities disturbing one or more
acres of land. The Department further incorporates these requirements on all
contracted bridge and culvert work at jurisdictional waters, regardless of size.
Some of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance, construction
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants,
hydraulic fluids, any other petroleum products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours
after a rainfall event equal to or greater than 1.0 inch that occurs within a 24
hour period. Additional monitoring may be required at the discretion of
Division of Water Resources personnel if the receiving stream is 303(d)
listed for turbidity and the project has had documented problems managing
turbidity.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall amounts
and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.
) Maintain a log of turbidity test results as outlined in the Department's

Procedure for Monitoring Borrow Pit Discharge.

(2) Provide secondary containment for bulk storage of liquid materials.

(h) Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

(1) Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(a) Follow permit requirements related to the Contractor and subcontractors’
construction activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion
and sediment control/stormwater certification.

() Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.

(e) Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
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(B)

©)

6] Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

(2) Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

(h) Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

(1) Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.
() The Contractor’s quality control and inspection procedures shall be subject

to review by the Engineer. Maintain NPDES inspection records and make
records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and Level II
Foreman. This person shall be onsite whenever construction activities as described above
are taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the
following erosion and sediment control/stormwater crew:

(1) Seeding and Mulching

(2) Temporary Seeding

3) Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11)  Inlet protection

(12)  Riprap placement

(13)  Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas
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If a Level 1 Certified Installer is not onsite, the Contractor may substitute
a Level Il Foreman for a Level I Installer, provided the Level II Foreman is not tasked to
another crew requiring Level II Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level III Certified Designer on
the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level III Certified Designer on the design of the
project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes
in certified personnel over the life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV),
or Cease and Desist Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F)  Intentional falsification of records.

(G)  Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
1)) Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.
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A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days
after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The certificant
will not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension period,
prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct compensation

will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 4-5-19) 103-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural
background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.
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(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the
stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results superseding
the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address
water quality standards. Tier I Methods include stilling basins which are standard compensatory
BMPs. Other Tier I methods are noncompensatory and shall be used when needed to meet the
stream turbidity standards. Tier II Methods are also noncompensatory and are options that may
be needed for protection of rare or unique resources or where special environmental conditions
exist at the site which have led to additional requirements being placed in the DWQ’s 401
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a
DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the Contractor
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental
agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan
and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface
water is proposed.
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No additional compensation for monitoring borrow pit discharge will be paid.

STEEL PRICE ADJUSTMENT:
(4-19-22) SP1 G47

Description and Purpose

Steel price adjustments will be made to the payments due the Contractor for items as defined
herein that are permanently incorporated into the work, when the price of raw steel mill products
utilized on the contract have fluctuated. The Department will adjust monthly progress payments
up or down as appropriate for cost changes in steel according to this provision.

Eligible Items

The list of eligible bid items for steel price adjustment can be found on the Departments website
at the following address:

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bi1d%201tems%20for%20Steel%20Price
%20Adjustment.xIsx

Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware
associated with these items shall not be included in the price adjustment.

Adjustments will only be made for fluctuations in the cost of the steel used in the above products
as specified in the Product Relationship Table below. The producing mill is defined as the
source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled
shapes, etc.). No adjustment will be made for changes in the cost of fabrication, coating,
shipping, storage, etc.

No steel price adjustments will be made for any products manufactured from steel having an
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.

Bid Submittal Requirements

The successful bidder, within 14 calendar days after the notice of award is received by him, shall
provide the completed Form SPA-1 to the Department. Form SPA-1 can be found on the
Departments website at the following address:

https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm

The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding
Item Number, Item Description, and Category) for the steel products they wish to have an
adjustment calculated. Only the contract items corresponding to the list of eligible item numbers
for steel price adjustment may be entered on Form SPA-1. The Contractor may choose to have
steel price adjustment applied to any, all, or none of the eligible items. However, the
Contractor’s selection of items for steel price adjustment or non-selection (non-participation)
may not be changed once Form SPA-1 has been received by the Department. Items the Bidder
chooses for steel price adjustment must be designated by writing the word “Yes” in the column
titled “Option” by each Pay Item chosen for adjustment. The Bidder’s designations on Form
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SPA-1 must be written in ink or typed and signed by the Bidder to be considered complete.
Items not properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1
will automatically be removed from consideration for adjustment. No steel items will be eligible
for steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance
with this provision.

Establishing the Base Price

The Department will use a blend of monthly average prices as reported from the Fastmarkets
platform to calculate the monthly adjustment indices (BI and MI). This data is typically
available on the first day of the month for the preceding month. The indices will be calculated by
the Department for the different categories found on the Product Relationship Table below. For
item numbers that include multiple types of steel products, the category listed for that item
number will be used for adjusting each steel component.

The bidding index for Category 1 Steel items is $50.50 per hundredweight.
The bidding index for Category 2 Steel items is $86.16 per hundredweight.
The bidding index for Category 3 Steel items is $68.60 per hundredweight.
The bidding index for Category 4 Steel items is $55.78 per hundredweight.
The bidding index for Category 5 Steel items is $62.81 per hundredweight.
The bidding index for Category 6 Steel items is $90.16 per hundredweight.
The bidding index for Category 7 Steel items is $56.30 per hundredweight.

The bidding index represents a selling price of steel based on Fastmarkets data for the month of
February 2022.

MI = Monthly Index. —in Dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.
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Product Relationship Table

Steel Product (Title) BI, MI* Adjustment Date for MI | Category

Reinforcing Steel, Bridge | Based on one or more Delivery Date from 1

Deck, and SIP Forms Fastmarkets indices Producing Mill

Structural Steel and Based on one or more Delivery Date from 2

Encasement Pipe Fastmarkets indices Producing Mill

Steel H-Piles, Soldier Pile | Based on one or more Delivery Date from 3

Walls Fastmarkets indices Producing Mill

Guardrail and Pipe Piles | Based on one or more Material Received 4

Items Fastmarkets indices Date**

Fence Items Based on one or more Material Received 5
Fastmarkets indices Date**

Overhead Sign Assembly, | Based on one or more Material Received 6

Signal Poles, High Mount | Fastmarkets indices Date**

Standards

Prestressed Concrete Based on one or more Cast Date of Member 7

Members Fastmarkets indices

* Bl and MI are in converted units of Dollars per Hundredweight ($/CWT)

** Material Received Date is defined as the date the materials are received on the project site.

If a material prepayment is made for a Category 4-6 item, the Adjustment Date to be used will

be the date of the prepayment request instead of the Materials Received Date.

Submit documentation to the Engineer for all items listed in the Contract for which the
Contractor is requesting a steel price adjustment.

Submittal Requirements

The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable
by color marking, and identifiable by Project for inspection and audit verification immediately

upon arrival at the fabricator.

Furnish the following documentation for all steel products to be incorporated into the work and
documented on Form SPA-2, found on the Departments website at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2 xIsx

Submit all documentation to the Engineer prior to incorporation of the steel into the completed
work. The Department will withhold progress payments for the affected contract line item if the
documentation is not provided and at the discretion of the Engineer the work is allowed to
proceed. Progress payments will be made upon receipt of the delinquent documentation.

Step 1 (Form SPA -2)

Utilizing Form SPA-2, submit separate documentation packages for each line item from Form
SPA-1 for which the Contractor opted for a steel price adjustment. For line items with multiple
components of steel, each component should be listed separately. Label each SPA-2
documentation package with a unique number as described below.
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a. Documentation package number: (Insert the contract line-item) - (Insert
sequential package number beginning with “17).
Example: 412 -1,

412 -2,
424 -1,
424 -2,
424 — 3, etc.

b. The steel product quantity in pounds
1. The following sources should be used, in declining order of
precedence, to determine the weight of steel/iron, based on the
Engineers decision:
1. Department established weights of steel/iron by contract pay
item per pay unit;
Approved Shop Drawings;
Verified Shipping Documents;
Contract Plans;
Standard Drawing Sheets;
Industry Standards (i.e., AISC Manual of Steel Construction,
AWWA Standards, etc.); and
7. Manufacture’s data.

ii. Any item requiring approved shop drawings shall have the weights of
steel calculated and shown on the shop drawings or submitted and
certified separately by the fabricator.

c. The date the steel product, subject to adjustment, was shipped from the
producing mill (Categories 1-3), received on the project (Categories 4-6), or
casting date (Category 7).
Step 2 (Monthly Calculator Spreadsheet)

Sk

For each month, upon the incorporation of the steel product into the work, provide the Engineer
the following:

1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all
the steel submittal packages (Form SPA-2) actually incorporated into the completed
work in the given month.

a. Contract Number

Bidding Index Reference Month

Contract Completion Date or Revised Completion Date

County, Route, and Project TIP information

Item Number

Line-Item Description

Submittal Number from Form SPA-2

Adjustment date

i.  Pounds of Steel

2) An affidavit signed by the Contractor stating the documentation provided in the

NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate.

R
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Price Adjustment Conditions

Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from
the Department’s website each month at the following address:

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx

If the monthly Fastmarkets data is not available, the data for the most recent immediately
preceding month will be used as the basis for adjustment.

Price Adjustment Calculations

The price adjustment will be determined by comparing the percentage of change in index value
listed in the proposal (BI) to the monthly index value (MI). (See included sample examples).
Weights and date of shipment must be documented as required herein. The final price
adjustment dollar value will be determined by multiplying this percentage increase or decrease in
the index by the represented quantity of steel incorporated into the work, and the established
bidding index (BI) subject to the limitations herein.

Price increase/decrease will be computed as follows:
SPA = ((MI/ BI) -1) * BI *(Q/100)

Where;

SPA = Steel price adjustment in dollars

MI = Monthly Shipping Index. — in Dollars ($) per hundredweight (CWT). Use
the adjustment indices from the month the steel was shipped from the
producing mill, received on the project, or member cast as defined in the
Product Relationship Table.

BI= Bidding Index. - in Dollars ($) per hundredweight (CWT). Use the
adjustment indices as listed in the proposal.

Q= Quantity of steel, product, pounds actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.

Calculations for price adjustment shall be shown separate from the monthly progress estimate
and will not be included in the total cost of work for determination of progress or for extension
of Contract time in accordance with Subarticle 108-10(B)(1).

Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result
in rejection of the bid proposal.

Adjustments will be paid or charged to the Contractor only. Any Contractor receiving an
adjustment under this provision shall distribute the proper proportional part of such adjustments
to the subcontractor who performed the applicable work.
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Delays to the work caused by steel shortages may be justification for a Contract time extension
but will not constitute grounds for claims for standby equipment, extended office overhead, or
other costs associated with such delays.

If an increase in the steel material price is anticipated to exceed 50% of the original quoted price,
the contractor must notify the Department within 7 days prior to purchasing the material. Upon
receipt of such notification, the Department will direct the Contractor to either (1) proceed with
the work or (2) suspend the work and explore the use of alternate options.

If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may
submit to the Department additional market index information specific to the item in question to
dispute the decrease. The Department will review this information and determine if the decrease
is warranted.

When the steel product adjustment date, as defined in the Product Relationship Table, is after the
approved contract completion date, the steel price adjustments will be based on the lesser value
of either the MI for the month of the approved contract completion date or the MI for the actual
adjustment date.

If the price adjustment is based on estimated material quantities for that time, and a revision to
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment
will be made to the price adjustment previously calculated. The adjustment will be based on the
same indices used to calculate the price adjustment which is being revised. If the adjustment date
of the revised material quantity cannot be determined, the adjustment for the quantity in
question, will be based on the indices utilized to calculate the steel price adjustment for the last
initial documentation package submission, for the steel product subject to adjustment, that was
incorporated into the particular item of work, for which quantities are being finalized.

Example: Structural steel for a particular bridge was provided for in three different shipments
with each having a different mill shipping date. The quantity of structural steel actually used for
the bridge was calculated and a steel price adjustment was made in a progress payment. At the
conclusion of the work an error was found in the plans of the final quantity of structural steel
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three
mill shipping dates. The steel price adjustment for the quantity in question would be calculated
using the indices that were utilized to calculate the steel price adjustment for the quantity of
structural steel represented by the last initial structural steel documentation package submission.
The package used will be the one with the greatest sequential number.

Extra Work/Force Account:

When steel products, as specified herein, are added to the contract as extra work, in accordance
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the
supplemental agreement, the need for application of steel price adjustments on a case-by-case
basis. No steel price adjustments will be made for any products manufactured from steel having
an adjustment date prior to the supplemental agreement execution date. Price adjustments will
be made as provided herein, except the Bidding Index will be based on the month in which the
supplemental agreement pricing was executed.
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For work performed on force account basis, reimbursement of actual material costs, along with
the specified overhead and profit markup, will be considered to include full compensation for the
current cost of steel and no steel price adjustments will be made.
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Examples Form SPA-2
Steel Price Adjustment Submission Form

Contract Number _ (203394 Bid Reference Month ~ January 2019
Submittal Date 8/31/2019
Contract Line Item 237

Line Item Description APPROX....LBS Structural Steel

Sequential Submittal

Number 2
Supplier Description of material Location information Quantity | Adjustment
in lbs. Date
XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 | May 4, 2020
ABC Various channel & angle Structure 3 Spans A-C 35,000 | July 14, 2020

distributing | shapes

Total Pounds of Steel 1,235,000

Note: Attach the following supporting documentation to this form.
o Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name Signature
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Examples

Contract Number

Submittal Date

Contract Line Item

Form SPA-2

G-48

Steel Price Adjustment Submission Form

C20339%4

Bid Reference Month

August 31, 2019

237

Line Item Description SUPPORT, OVRHD SIGN STR -DFEB — STA 36+00

Sequential Submittal

Wake County

_ January 2019

Number 2
Supplier Description of material Location Quantity | Adjustment Date
information in lbs.
XYZ mill | Tubular Steel (Vertical -DFEB — STA 36+00 12000 | December 11, 2021
legs)
PDQ Mill | 4” Tubular steel (Horizontal | -DFEB — STA 36+00 5900 | December 11, 2021
legs)
ABC Various channel & angle -DFEB — STA 36+00 1300 | December 11, 2021
distributing | shapes (see quote)
Catwalk assembly -DFEB — STA 36+00 2000 | December 11, 2021
Nucor Flat plate -DFEB — STA 36+00 650 | December 11, 2021
Total Pounds of Steel | 21,850
Note: Attach the following supporting documentation to this form.

¢ Bill of Lading to support the shipping dates
e Supporting information for weight documentation (e.g., Pay item reference, Shop drawings,
shipping documents, Standards Sheets, industry standards, or manufacturer's data)

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form
and certify that no deliberate misrepresentation in any manner has occurred.

Printed Name

Signature




C204694 1-5943 G-49 Wake County

Price Adjustment Sample Calculation (increase)

Project bid on September 17, 2019
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs.
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI

450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the
producing mill in same month, May 2021.

Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI=  Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $36.12/ CWT
MI= §$64.89/CWT
% change =  ((MI/ BI)-1) = ($64.89 / $36.12 — 1) = (1.79651 — 1) = 0.79651162791

Q= 450,000 Ibs.

SPA = 0.79651162791x $36.12 x (450,000/100)
SPA = 0.79651162791* $36.12 *4,500

SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60)
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Price Adjustment Sample Calculation (decrease)

Project bid on December 18, 2018
Line Item 635 Structural Steel has a plan quantity of 2,717,000 Ibs.
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI

600,000 Ibs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the
producing mill in same month, August 2020.

Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

BI=  Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI= Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.
Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI=  $46.72/ CWT
MI= §27.03/CWT
% change = ((MI/ BI)-1) = ($27.03/ $46.72—1) = (0.57855-1) = -0.421446917808

Q= 600,000 Ibs.

SPA = -0.421446917808 * $46.72 * (600,000/100)
SPA = -0.421446917808 * $46.72 *6,000

SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68)



C204694 1-5943 G-51 Wake County

Price Adjustment Sample Calculation (increase)

Project bid on July 16, 2020
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 1bs.

Bidding Index Reference Month was May 2020. Bidding Index for Reinforced Concrete Deck Slab
(Category 1) in the proposal was $29.21/CWT = BI

51,621 Ibs. of reinforcing steel and 52,311 Ibs. of epoxy coated reinforcing steel for Structure 2 at Station
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021.

Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI
The Steel Price Adjustment formula is as follows:

SPA = ((MI/ BI) -1) * BI *(Q/100)
Where; SPA = Steel price adjustment in dollars

Bl = Bidding Index — in dollars ($) per hundredweight (CWT). Use the adjustment
indices as listed in the proposal.

MI=  Mill Shipping Index — in dollars ($) per hundredweight (CWT). Use the
adjustment indices from the month the steel was shipped from the producing
mill, received on the project, or member cast as defined in the Product
Relationship Table.

Q= Quantity of steel product, in pounds (Ibs.) actually incorporated into the work as
documented by the Contractor, or Design Build Team and verified by the
Engineer.
BI= $29.21/CWT
MI= $43.13/CWT
% change=  ((MI/ BI)-1) =($43.13 /$29.21 — 1) = (1.47655 — 1) = 0.47654912701

Q= 103932 lbs.

SPA = 0.47654912701 * $29.21 * (103,932/100)
SPA = 0.47654912701 * $29.21 *1,039.32

SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at
Station 107+45.55 -L-
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PROJECT SPECIAL PROVISIONS

ROADWAY
SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev. 11-19-13) 560 SP1 RO7CR
Description

This work consists of reconstructing each shoulder (including median shoulders as applicable) in
accordance with Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard
Drawings except that the rate of slope and width will be as shown on typical section, or to the
existing shoulder point, whichever is nearer, as long as the desired typical is achieved, and when
completed, seeding and mulching. This work shall be performed immediately after the resurfacing
operations are complete as directed by the Engineer.

Materials

The Contractor shall furnish all earth material necessary for the construction of the shoulders in
accordance with Section 1019 of the 2018 Standard Specifications. All soil is subject to test and
acceptance or rejection by the Engineer.

Construction Methods

Obtain borrow material from excess material generated in ramp widening areas within the project
limits. Prior to adding borrow material, the existing shoulder shall be scarified to provide the

proper bond and shall be compacted to the satisfaction of the Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the
Contractor in an approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that
have been reconstructed. Measurement will be made along the surface of each shoulder to the
nearest 0.01 of a mile. Such price will include disposing of any excess material in an approved
disposal site, and for all labor, tools, materials, equipment, and incidentals necessary to complete
the work.

Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents.

Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile
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BURNING RESTRICTIONS:
(7-1-95) 200, 210,215 SP2 ROS

Open burning is not permitted on any portion of the right-of-way limits established for this project.
Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from
the project at locations within the project limits, off the project limits or at any waste or borrow
sites in this county. Dispose of the clearing, grubbing and demolition debris by means other than
burning, according to state or local rules and regulations.

CORRUGATED ALUMINUM ALLOY CULVERT PIPE:
(9-21-21) 305,310 SP3 R34

Revise the Standard Specifications as follows:

Page 3-5, Article 305-2, MATERIALS, add the following after line 16:

Item Section
Waterborne Paint 1080-9
Hot Bitumen 1081-3

Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 24:

Coating must be applied to the aluminum when in contact with concrete. Immediately prior to
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, oil,
grease, chips, and other foreign substances. Aluminum to be coated shall be given one coat of
suitable quality coating such as:

Approved waterborne paint (Section 1080-9)
Approved Hot Bitumen (Section 1081-3)

Other coating materials may be submitted to the Engineer for approval.

Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 6-11, delete the fourth
sentence and replace with the following:

Select bedding and backfill material and coating will be included in the cost of the installed pipe.
Such price and payment will be full compensation for all materials, labor, equipment, and other
incidentals necessary to complete the work.

POLYPROPYLENE CULVERT PIPE:
(8-20-19) 305,310 SP3 R35

Revise the 2018 Standard Specifications as follows:
Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:
Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe,

aluminized corrugated steel pipe, HDPE pipe, Polypropylene Pipe, or PVC pipe in accordance
with the following requirements.
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Page 3-5, Article 305-2 MATERIALS, add the following after line 16:

Item Section
Polypropylene Pipe 1032-9

Page 3-6, Article 310-2 MATERIALS, add the following after line 9:

Item Section
Polypropylene Pipe 1032-9

Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second
paragraph with the following:

Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized
corrugated steel pipe, corrugated aluminum alloy pipe, polypropylene pipe, HDPE pipe or PVC

pipe.

Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the
following:

Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel
pipe, polypropylene pipe, and HDPE smooth lined corrugated plastic pipe.

Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14:

Pay Item Pay Unit
__ " Polypropylene Pipe Linear Foot

Page 10-60, add Article 1032-9:

(A) General
Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe
QA/QC Program. A list of participating sources is available from the Materials and Tests
Unit. The Department will remove a manufacturer of polypropylene pipe from this
program if the monitoring efforts indicated that non-specification material is being

provided or test procedures are not being followed.

Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or
ASTM F2881 or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP.

(B) End Treatments, Pipe Tees and Elbows

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM
F2764, Section 6.6.

© Marking

Clearly mark each section of pipe, end section, tee and elbow and other accessories
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according to the Department’s Polypropylene Pipe QC/QA Program:

(1) AASHTO or ASTM Designation
(2) The date of manufacture
(3) Name or trademark of the manufacturer

When polypropylene pipe, end sections, tees and elbows have been inspected and accepted
a sticker will be applied to the inside of the pipe. Do no use pipe sections, flared end
sections, tees or elbows which do not have this seal of approval.

CONCRETE DITCH REMOVAL:

Description

Break up, remove and satisfactorily dispose of existing portland cement concrete ditch pavement
for its entire depth and width, including existing connecting berm drainage outlets and HDPE pipe
not to be retained, at locations shown on the plans or as directed by the Engineer

Measurement and Payment

Concrete Ditch Removal will be measured and paid in square yards of existing portland cement
ditch pavement actually removed and disposed of properly. Such prices and payment will be full
compensation for all work covered by this provision including but not limited to furnishing all

materials, equipment and incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Concrete Ditch Removal Square Yard
DRAINAGE PIPE REPAIR:

Description

The work covered under this section includes the repair of existing HDPE drainage pipe section
separations on steep, heavily vegetated slopes.

Materials

All materials for this work shall be in accordance with Section 1032 of the Standard
Specifications, this provision, and as directed by the Engineer.

Construction Methods

Inspect unburied sections of drainage pipe from inlet to outlet for separated sections. Remove
existing coupler and rejoin separated HDPE drainage pipe sections with new coupler(s). If pipe
ends are damaged or cannot be rejoined, cut out a portion of pipe and replace with new HDPE
drainage pipe, of the same type and size, and join ends with new couplers. Hand clear any small
vegetation or roots as necessary to reconnect pipes.
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Measurement and Payment

Removal, disposal, and replacement of any existing item, including but not limited to HDPE
drainage pipe and couplers shall be incidental to the item Drainage Pipe Repair.

The quantity of Drainage Pipe Repair to be paid for will be the actual number of drainage pipe
separations that have been satisfactorily repaired and accepted. Such prices and payment will be
full compensation for all work covered by this provision including but not limited to removal and
disposal of drainage pipe silt and debris, removing existing and installing new pipe couplers, and
incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Drainage Pipe Repair Each

AGGREGATE SUBGRADE:
(5-15-18) 505 SP5 R8

Revise the 2018 Standard Specifications as follows:
Page 5-8, Article 505-1 DESCRIPTION, lines 4-6, replace the paragraph with the following:

Construct aggregate subgrades in accordance with the contract. Install geotextile for soil
stabilization and place Class IV subgrade stabilization at locations shown in the plans and as
directed.

Undercut natural soil materials if necessary to construct aggregate subgrades. Define “subbase”
as the portion of the roadbed below the Class IV subgrade stabilization. For Type 2 aggregate
subgrades, undercut subbases as needed. The types of aggregate subgrade with thickness and
compaction requirements for each are as shown below.

Type 1 — A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted
to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be
reasonably obtained.

Type 2 — An 8 inch thick aggregate subgrade on a proof rolled subbase with Class IV subgrade
stabilization compacted to 97% of AASHTO T 180 as modified by the Department.

Page 5-8, Article 505-3 CONSTRUCTION METHODS, line 12, insert the following after the
first sentence of the first paragraph:

For Type 2 aggregate subgrades, proof roll subbases in accordance with Section 260 before
installing geotextile for soil stabilization.

Page 5-8, Article 505-3 CONSTRUCTION METHODS, lines 16-17, replace the last sentence
of the first paragraph with the following:
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Compact ABC as required for the type of aggregate subgrade constructed.

Page 5-8, Article 505-4 MEASUREMENT AND PAYMENT, line 26, insert the following after
the last sentence of the first paragraph:

Undercut Excavation of natural soil materials from subbases for Type 2 aggregate subgrades will
be measured and paid in accordance with Article 225-7 or 226-3. No measurement will be made
for any undercut excavation of fill materials from subbases.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of
the 2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 580.00 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on March 1, 2022.

MILLING ASPHALT PAVEMENT:
(1-15-19) 607 SP6 R59

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article
and replace with the following:

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing
stations mounted on the milling machine at a length of at least 24 feet.

SEALING EXISTING PAVEMENT CRACKS AND JOINTS:

Revise the 2018 Standard Specifications, Section 657 “Sealing Existing Pavement Cracks and
Joints” as follows:

Replace the first sentence in Section 657-1 with the following:
The work consists of sealing existing longitudinal and transverse cracks and joints after milling,
in both concrete and asphalt pavement, with hot applied joint sealer at locations as directed by

the Engineer.

ULTRA-THIN BONDED WEARING COURSE:
(1-15-19) 661 SP6 R64

Revise the 2018 Standard Specifications as follows:

Page 6-49, Article 661-4, CONSTRUCTION METHODS, lines 25-28, delete the third
sentence of this Sub-article and replace with the following:
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Unless otherwise specified, use a mobile grade reference system capable of averaging the
existing grade or pavement profile over at least a 30 feet distance; or by non-contacting laser or
sonar type ski with at least three referencing stations mounted on the paver at a minimum length

of 24 feet.

Page 6-50, Article 661-4, CONSTRUCTION METHODS, line 9, delete the word “four” and
replace with “three”.

ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the
following:

TABLE 609-3
LIMITS OF PRECISION FOR TEST RESULTS
Mix Property Limits of Precision

25.0 mm sieve (Base Mix) +10.0%

19.0 mm sieve (Base Mix) +10.0%

12.5 mm sieve (Intermediate & Type P-57) + 6.0%

9.5 mm sieve (Surface Mix) + 5.0%

4.75 mm sieve (Surface Mix) +5.0%

2.36 mm sieve (All Mixes, except S4.75A) +5.0%

1.18 mm sieve (S4.75A) +5.0%

0.075 mm sieve (All Mixes) +2.0%

Asphalt Binder Content +0.5%

Maximum Specific Gravity (Gmm) +0.020

Bulk Specific Gravity (Gmb) +0.030

TSR +15.0%

QA retest of prepared QC Gyratory £ 0.015

Compacted Volumetric Specimens ’

Retest of QC Core Sample + 1.2% (% Compaction)
Comparison QA Core Sample + 2.0% (% Compaction)
QA Verification Core Sample + 2.0% (% Compaction)
Density Gauge Comparison of QC Test + 2.0% (% Compaction)
QA Density Gauge Verification Test + 2.0% (% Compaction)

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace
with the following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F

PG 76-22 300 - 325°F
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Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth
paragraph.

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with
“S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
Mix Design Binder Cogé)vzlcltslon I\l/i?:: Volumetric Properties B
Type m'fl?i‘:i:,\ G‘: gie Gom @ Depth  VMA VIM VFA  %Gum
Nini Ndes (mm) % Min. % Min.-Max. @ Nini
S4.75A <1 64 - 22 6 50 11.5 16.0 4.0-6.0 65 - 80 <91.5
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-5.0 70 - 80 <91.5
59.5C 3-30 64 -22 7 65 6.5 15.5 3.0-5.0 65-78 <90.5
S9.5D > 30 76 -22 8 100 4.5 15.5 3.0-5.0 65-78 <90.0
119.0C ALL 64 -22 7 65 - 13.5 3.0-5.0 65-78 <90.5
B25.0C ALL 64 -22 7 65 - 12.5 3.0-5.0 65-78 <90.5
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (Po.o7s / Poc) 0.6-1.4¢
Types Tensile Strength Ratio (TSR) ? 85% Min. F
A. Based on 20 year design traffic.
B. Volumetric Properties based on specimens compacted to Nges as modified by the Department.
C. Dust to Binder Ratio (P75 / Pye) for Type S4.75A is 1.0 - 2.0.
D. NCDOT-T-283 (No Freeze-Thaw cycle required).
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum.

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%),
replace with the following:

TABLE 610-5
BINDER GRADE REQUIREMENTS (BASED ON RBR%)
Mix Type %RBR <20%  21% < %RBR < 30% %RBR > 30%
S4.75A, S9.5B,
$9.5C, 119.0C, PG 64-22 PG 64-224 PG-58-28
B25.0C
$9.5D, OGFC PG 76-228 n/a n/a

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28.
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder.

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with
the following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A

S9.5D 50°F
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A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air
temperature shall be 50°F.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second
sentence and replace with the following:

Use an MTYV for all surface mix regardless of binder grade on Interstate, US Routes, and NC
Routes (primary routes) that have 4 or more lanes and median divided.

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth
sentence and replace with the following:

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater

than 1000 feet in length.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Mix Type Minimum % Gmm
(Maximum Specific Gravity)

S4.75A 85.04

S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0

A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100
1bs/sy or higher.

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second
sentence and replace with the following:

Final surface testing is not required on ramps, loops and turn lanes.

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the
second sentence and replace with the following:

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in
accordance with Article 610-12.

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-
46, delete the eighth and ninth sentence of this paragraph and replace with the following:

Take profiles over the entire length of the final surface travel lane pavement exclusive of
structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement,
unless otherwise approved by the Engineer. Test in accordance with this provision all mainline
travel lanes, full width acceleration or deceleration lanes and collector lanes.

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2,
delete these two lines.
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Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the
following:
TABLE 1012-1
AGGREGATE CONSENSUS PROPERTIESA

Coarse Fine Aggregate Sand Flat and
. . . Elongated
Mix Type Aggregate Angularity Equivalent 5 : 1 Ratio
Angularity® % Minimum % Minimum .

% Maximum
Test Method ASTM D5821 AASHTO T 304  AASHTO T 176 ASTM D4791

S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25.0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90%
has 2 or more fractured faces.

TRENCHING FOR BASE COURSE:
(7-1-95) (Rev.1-19-16) 610 SP6 R79AR

Perform all trenching necessary to place the asphalt concrete base course widening in accordance
with the typical sections and as directed by the Engineer. This Special Provision is applicable to
all ramp widening areas shown on the plans and includes all earthwork and compaction above the
bottom the asphalt concrete base course, or subgrade. Earthwork below the subgrade, if required,
will be measured and paid as shown elsewhere in the contract documents.

Perform the trenching for the base course on the same day that the base course is to be placed.
If the base course cannot be placed on the same day the trench section is excavated, backfill the
trench with earth material and compact it to the satisfaction of the Engineer. Once the trench is
open, perform backfilling and re-opening of the trench at no cost to the Department.
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The Contractor will be restricted to widening one side of the project at a time unless otherwise
permitted by the Engineer. In widening, operate equipment and conduct operations in the same
direction as the flow of traffic.

Compact the asphalt concrete base course in the widened areas using means and methods
acceptable to the Engineer. Density testing will be performed in accordance with Section 10.3.4
of the OMS Manual.

Place the excavated material from trenching operation on the adjacent shoulder area as directed by
the Engineer. Cut adequate weep holes in the excavated material to provide for adequate drainage
as directed by the Engineer. Saw a neat edge and remove all existing asphalt widening, as directed
by the Engineer, to the width of the widening and dispose of any excavated asphalt materials.

Upon completion of the paving operation, backfill the trench and shape shoulder to the satisfaction
of the Engineer. Utilize excess material for Shoulder Reconstruction at other locations on the
project as needed or properly dispose of this remaining excess material after this operation.

No direct payment will be made for trenching, sawing, and removal and disposal of asphalt,
depositing material on shoulder area, backfilling trench, or removal of spoil material, as the cost
of this work shall be included in the bid unit price per ton for Asphalt Concrete Base Course,
Type B25.0C.

SUPPLEMENTAL SURVEYING:
(4-20-21) 801 SP8 R03

Revise the 2018 Standard Specifications as follows:

Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the
following:

Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per
hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The

DRAINAGE STRUCTURE REPAIR:

Description

The work covered under this section shall include removal and replacement of damaged concrete
aprons and repair of existing drop inlets and catch basins as indicated in the plans. In addition,
the drainage structure shall be cleaned out and inspected to assure all pipes are properly
connected and sealed to the drainage structure and it is functioning as intended.

Materials

All work for this item shall be in accordance with Section 840 of the Standard Specifications,
this provision, and as directed by the Engineer.
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Construction Methods

Drainage structures shall be cleaned out completely. Use a clean out method that does not
damage drainage structures or pipes.

Existing damaged concrete aprons shall be removed completely. The fill surrounding the
drainage structure shall be inspected for proper compaction. Where voids or any indication of
leaking, piping or settlement exist, pipe connections to the drainage structure shall be exposed,
inspected for damage, and repaired to ensure proper connection and seal to the drainage
structure. All excavations shall be backfilled and compacted in accordance with Section 300-7
and the area brought back to the proper grade. Replace any existing item damaged or removed
because of this work with in-kind materials. Reconstruct concrete aprons or curb and gutter in
accordance with applicable Standard Drawings and to established grade lines, or as directed by
the Engineer. Seed and mulch all disturbed ground resulting from this work.

Measurement and Payment

Removal, disposal, and replacement of any existing item, including but not limited to concrete
aprons, curb and gutter, and pavement shall be incidental to the item Drainage Structure Repair.

Seeding and mulching of disturbed areas shall be incidental to the item Drainage Structure
Repair.

The quantity of Drainage Structure Repair to be paid for will be the actual number of drainage
structures that have been satisfactorily repaired and accepted. Such prices and payment will be
full compensation for all work covered by this provision including but not limited to removal and
disposal of drainage structure silt and debris, excavation, backfilling, compaction, grading,
installing new materials, and incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Drainage Structure Repair Each

GUARDRAIL END UNITS, TYPE - TL-3:
(4-20-04) (Rev. 7-1-17) 862 SP8 R65

Description

Furnish and install guardrail end units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the
plans.

Materials

Furnish guardrail end wunits listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:
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(A)  FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of
the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with
Article 106-2 of the 2018 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications.

No modifications shall be made to the guardrail end unit without the express written permission
from the manufacturer. Perform installation in accordance with the details in the plans, and details
and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2018 Standard Specifications and is incidental to the cost of the guardrail end unit.

Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail End Units, Type TL-3 Each

GUARDRAIL AND BARRIER DELINEATORS:

Description

Remove existing, furnish, and install new delineators in accordance with Section 862 and 854 of
the Standard Specifications and Standard Drawings 1261.01 & 1261.02 on all existing guardrail
and barrier not replaced according to the Plans.

Measurement and Payment

Guardrail and Barrier Delineators will be measured and paid for at the contract unit price per
each. Such prices and payment will be full compensation for all work covered by this provision
including but not limited to furnishing, installing and all incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit
Guardrail and Barrier Delineators Each
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GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS:
(1-16-2018) 862 SP8 R70

Guardrail anchor units will be in accordance with the details in the plans and the applicable
requirements of Section 862 of the 2018 Standard Specifications.

Revise the 2018 Standard Specifications as follows:

Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following:

Guardrail Anchor Units, Type _ and Temporary Guardrail Anchor Units Type  will be
measured and paid as units of each completed and accepted. No separate measurement will be
made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other
components of the completed unit that are within the pay limits shown in the plans for the unit as

all such components will be considered to be part of the unit.

Payment will be made under:

Pay Item Pay Unit

Guardrail Anchor Units, Type Each

Temporary Guardrail Anchor Units, Type Each
IMPACT ATTENUATOR UNITS, TYPE TL-3:

(4-20-04) (Rev. 12-18-18) SP8 R75
Description

Furnish and install impact attenuator units and any components necessary to connect the impact
attenuator units in accordance with the manufacturer’s requirement, the details in the plans and at
locations shown in the plans.

Materials
Furnish impact attenuator units listed on the Approved Products List at

https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal. Prior to installation the
Contractor shall submit to the Engineer:

(A) FHWA acceptance letter for each impact attenuator unit certifying it meets the
requirements of the Manual for Assessing Safety Hardware (MASH-16), Test Level 3, in
accordance with Article 106-2 of the 2018 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
impact attenuator unit in accordance with Article 105-2 of the 2018 Standard
Specifications.

No modifications shall be made to the impact attenuator unit without the express written
permission from the manufacturer. Perform installation in accordance with the details in the plans
and details and assembling instructions furnished by the manufacturer.
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Construction Methods

If the median width is 40 feet or less, the Contractor shall supply NON-GATING Impact
Attenuator Units.

If the median width is greater than 40 feet, the Contractor may use GATING or NON-GATING
Impact Attenuator Units.

Measurement and Payment

Impact Attenuator Unit, Type TL-3 will be measured and paid at the contract unit price per each.
Such prices and payment will be full compensation for all work covered by this provision
including, but not limited to, furnishing, installing and all incidentals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit
Impact Attenuator Units, Type TL-3 Each

PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY:
(9-15-20) 1000, 1014, 1024 SP10 RO1

Revise the 2018 Standard Specifications as follows:
Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:

TABLE 1000-1
REQUIREMENTS FOR CONCRETE

. Consistenc
» 2 Maximum Water-Cement . y
28 . Maximum Cement Content
2o Ratio S|
5% £% i
o . . Non-Air-
25 g‘ = Air-Entrained .
Ent d T 5t
s = s = C ¢ ntraine 54 -
S ©O%n oncrete Concrete = s Vibrated  Non-Vibrated
E s Rounded | Angular Rounded Angular = Z =
E % Aggregate Aggregate Aggregate Aggregate > >
Min. Max. Min. Max.
Units psi inch inch  Ilb/cy Ib/cy  Ib/cy Ib/cy
AA 4500 = 0381  0.426 3.54 639 715
AA Slip
4500 0381 = 0.426 1.5 639 715
Form
5-7
dry
Drilled Pier 4500 0.450  0.450 640 800
7-9

wet
A 3000 0.488 0.532 0.550 0.594 3.54 4.0 564 --- 602
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1.5
machine
placed
B 2500 0.488 0.567 0.559 0.630 4.0 508 - 545 -
2.54
hand
placed
Sand Light- 4500 0.420 404 715
weight
Latex 3000
Modified (at7 0.400 0.400 -—- - 6.0 -—- 658 -—- - -—-
days)
Flowable nlusn(z
Fill (at 5'6 as needed as needed as needed as needed - Flowable --- - 40 100
excavatable
days)
Flowable
Il;l)ﬂ_ 125 asneeded | as needed as needed as needed --- Flowable --- --- 100 as needed
excavatable
4500
Design, 1.5
field slip form
Pavement 650 0.559 0.559 --- - 30 -—- 526 -—- - -—-
flexural, hand
design placed
only
See
Precast Table asneeded as needed --- --- 6.0 as needed as needed as needed as needed  as needed
1077-1
Prestressed per  See Table See Table --- - 8.0 --- 564 as needed - ---

contract  1078-1 1078-1

A. The slump may be increased to 6 inches, provided the increase in slump is achieved
by adding a chemical admixture conforming to Section 1024-3. In no case shall the
water-cement ratio on the approved design be exceeded. Concrete exhibiting
segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to
modify slump does not relinquish the contractor’s responsibility to ensure the final
product quality and overall configuration meets design specifications. Caution should
be taken when placing these modified mixes on steep grades to prevent unintended
changes to the set slope.

THERMOPLASTIC PAVEMENT MARKING MATERIAL — COLOR TESTING:
3-19-19 1087 SP10 RO5

Revise the 2018 Standard Specifications as follows:

Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with
the following:

Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer.
Results shall be Y > 45%, and x,y shall fall within PR#1 chart chromaticity limits.
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NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS:
10-19-21 (Rev. 11-16-21) 1086, 1250, 1253 SP10 RO8

Revise the 2018 Standard Specifications as follows:

Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT MARKERS,
delete items (A), (B) and (C)(1) and replace with the following:

(A) General
Use non-cast iron snowplowable pavement markers evaluated by NTPEP. The non-cast iron
snowplowable pavement marker shall consist of a housing with one or more glass or plastic
face lens type reflective lenses to provide the required color designation. The marker shall be
designed or installed in a manner that minimizes damage from snowplow blades. Plastic lens
faces shall use an abrasion resistant coating.

(B) Housings

(1) Dimensions
The dimension, slope and minimum area of reflecting surface shall conform to
dimensions as shown in the plans. The minimum area of each reflecting surface shall be
1.44 sq.in.

(2) Materials
Use non-cast iron snowplowable pavement markers that are on the NCDOT Approved
Products List.

(3) Surface
The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other
contaminant which might reduce its bond to the epoxy adhesive.

(4) Identification
Mark the housing with the manufacturer's name and model number of marker.

(C)Reflectors
(1) General
Laminate the reflector to an elastomeric pad and attach with adhesive to the housing. The
thickness of the elastomeric pad shall be 0.04".

Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, delete
and replace with the following:

Remove the existing raised pavement markers or the snowplowable pavement markers including
the housings, before overlaying an existing roadway with pavement. Repair the pavement by filling
holes as directed by the Engineer.

When traffic patterns are changed in work zones due to construction or reconstruction, remove all
raised pavement markers or snowplowable markers including housings that conflict with the new
traffic pattern before switching traffic to the new traffic pattern. Lens removal in lieu of total
housing removal is not an acceptable practice for snowplowable markers.
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Properly dispose of the removed pavement markers. No direct payment will be made for removal
or disposal of existing pavement markers or repair of pavement, as such work will be incidental to
other items in the contract.

Pages 12-16, Subarticle 1253-1 DESCRIPTION, lines 4-5, delete and replace with the
following:

Furnish, install and maintain non-cast iron snowplowable pavement markers in accordance with
the contract.

Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A),
(B) and (C) and replace with the following:

(A) General
Bond marker housings to the pavement with epoxy adhesive. Mechanically mix and
dispense epoxy adhesives as required by the manufacturer's specifications. Place the markers
immediately after the adhesive has been mixed and dispensed.

If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris
from the pavement surface. Install the marker housings within 7 calendar days after saw
cutting, milling, or grooving the pavement. Remove and dispose of loose material from the
slots by brushing, blow cleaning, or vacuuming. Dry the slots before applying the epoxy
adhesive. Install non-cast iron snowplowable pavement markers according to the
manufacturer’s recommendations.

Protect the non-cast iron snowplowable pavement markers until the epoxy has initially cured
and is track free.

(B) Reflector Replacement
In the event that a reflector is damaged, replace the damaged reflector by using adhesives and
methods recommended by the manufacturer of the markers and approved by the Engineer.
This work is considered incidental if damage occurs during the initial installation of the
marker housings and maintenance of initial non-cast iron snowplowable markers specified in
this section. This work will be paid for under the pay item for the type of reflector
replacement if the damage occurred after the initial installation of the non-cast iron
snowplowable pavement marker.

Missing housings shall be replaced. Broken housings shall be removed and replaced. In both
cases the slot for the housings shall be properly prepared prior to installing the new housing;
patch the existing marker slots as directed by the Engineer and install the new marker
approximately one foot before or after the patch. Removal of broken housings and
preparation of slots will be considered incidental to the work of replacing housings.

Pages 12-17, Subarticle 1253-4 MAINTENANCE, lines 5, delete and replace with the following:

Maintain all installed non-cast iron snowplowable pavement markers until acceptance.

Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 7-8, delete and
replace with the following:
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Non-Cast Iron Snowplowable Pavement Markers will be measured and paid as the actual
number of non-cast iron snowplowable pavement markers satisfactorily placed and
accepted by the Engineer.

Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 11, delete and
replace with the following:

Payment will be made under:

Pay Item Pay Unit
Non-Cast Iron Snowplowable Pavement Marker Each
Replace Snowplowable Pavement Marker Reflector Each

MATERIALS FOR PORTLAND CEMENT CONCRETE:
(9-15-20) 1000, 1024 SP10 R24

Revise the 2018 Standard Specifications as follows:
Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following:

Test water from wells at all locations. Test public water supplies from all out of state locations
and in the following counties: Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven,
Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender,
Perquimans, Tyrell and Washington unless the Engineer waives the testing requirements.

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the
following:

Property Requirement Test Method
Compression Strength,
minimum percent of control at 90% ASTM C1602
3 and 7 days
. . From 1:00 hr.
Time of set, deviation from o, o 46130 . ASTM C1602
control
later
pH 4.5t08.5 ASTM D1293 *
Chloride Ion Content, Max. 250 ppm ASTM D512 *
Total Solids Content
(Residue), Max. 1,000 ppm SM 2540B *
Resistivity, Min. 0.500 kohm-cm ASTM D1125 *

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test
report.
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MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES:
11-17-21 1101 SPI1RO3

Revise the 2018 Standard Specifications as follows:

Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete
and replace with the following:

When work is not in progress, keep all personnel, equipment, machinery, tools, construction
debris, materials and supplies away from active travel lanes that meets Table 1101-1.

TABLE 1101-1
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES
Posted Speed Limit (mph) Distance (ft)
40 or less > 18
45-50 > 28
55 >32
60 or higher > 40

When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall
be offset at least 5 feet from the barrier or guardrail.

Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and
replace with the following:

Provide staging areas for personal vehicle parking in accordance with section 1101-8 or as directed
by the Engineer before use.

WORK ZONE INSTALLER:
(7-20-21) 1101, 1150 SP11 R04

Provide the service of at least one qualified work zone installer during the setup, installation, and
removal of temporary traffic control within the highway right of way. The qualified work zone
installer shall serve as crew leader and shall be on site and directing the installation and removal
of temporary traffic control. If multiple temporary traffic control installations or removals are
occurring simultaneously, then each shall have a qualified work zone installer.

The work zone installer shall be qualified by an NCDOT approved training agency in the safe and
competent set up of temporary traffic control. For a complete listing of approved training agencies,
see the Work Zone Safety Training webpage.

A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may
fulfill the role of the work zone installer during the setup, installation, and removal of temporary
traffic control within the highway right of way provided they are on site and directing the
installation and removal of temporary traffic control.

All other individuals participating in the setup, installation, and removal of temporary traffic
control within the highway right of way shall be certified as a qualified flagger in accordance with
Article 1150-3 of the Standard Specifications, even if flagging is not being performed as part of
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the traffic control.

Provide the name and contact information of all qualified work zone installers to the Engineer
prior to or at the preconstruction conference. Additionally, provide a qualification statement that
all other individuals participating in the setup, installation, and removal of temporary traffic control
are qualified flaggers that have been properly trained through an NCDOT approved training
agency.

EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS:
3-19-19 1205 SP12 RO5

Revise the 2018 Standard Specifications as follows:

Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace
with the following:

Use application equipment that provides multiple width settings ranging from 4 inches to 12
inches and multiple thickness settings to achieve a minimum pavement marking thickness of
0.090 inch above the surface of the pavement.

Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC,
replace with the following:

TABLE 1205-3
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC
Thickness Location
240 mils | In-lane and shoulder-transverse pavement markings (rumble strips). May be
placed in 2 passes.
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane
symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols

PORTABLE CONSTRUCTION LIGHTING:
4-19-22 1413 SP14R13

Revise the 2018 Standard Specifications as follows:

Page 14-24, Article 1413-3 TOWER LIGHT, lines 2-7, delete and replace the first and second
sentence in the first paragraph with the following:

Use tower lights which consist of mercury vapor, metal halide, high pressure sodium, low pressure
sodium or light emitting diode (with correlated color temperature of 4000 Kelvin or less) fixtures
mounted on a tower approximately 30 feet in height. Use tower light fixtures which are heavy
duty flood, area, or roadway style with wide beam spread, have sufficient output to provide the
minimum illumination requirements for the Category of work, are weatherproof and supplied with
attached waterproof power cord and plug.

Page 14-24, Article 1413-3 TOWER LIGHT, lines 11-12, delete and replace the second
paragraph with the following:
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Provide tower lights of sufficient wattage or quantity to provide the minimum average maintained
horizontal illuminance over the work area based on the Category of work as shown in Table 1413-
1. For any work not covered in Table 1413-1, provide a minimum average maintained horizontal
illuminance of 20.0 footcandles over the work area.

Minimum
Average
Category Description of Construction and Maintenance Task Maintained
Horizontal
Illuminance
I Excavation; Embankment, Fill and Compaction; Maintenance 5.0 footcandle
of Embankment; Asphalt Pavement Rolling; Subgrade,
Stabilization and Construction; Base Course Rolling; Sweeping
and Cleaning; Landscaping, Sod and Seeding; Reworking
Shoulders.
II Barrier Wall and Traffic Separators; Milling, Removal of 10.0 footcandle
Pavement; Asphalt Paving and Resurfacing; Concrete
Pavement; Base Course Grading and Shaping; Surface
Treatment; Waterproofing and Sealing; Sidewalk Construction;
Guardrails and Fencing; Striping and Pavement Marking;
Highway Signs; Bridge Decks; Drainage Structures and
Drainage Piping; Other Concrete Structures; Repair of Concrete
Pavement; Pothole Filling; Repair of Guardrail and Fencing.
111 Traffic Signals; Highway Lighting Systems; Crack Filling. 20.0 footcandle

Page 14-24, Article 1413-4 MACHINE LIGHTS, lines 18-21, delete and replace the first and
second sentence in the first paragraph with the following:

Use machine lights which have mercury vapor, metal halide, high pressure sodium, low pressure
sodium or light emitting diode (with correlated color temperature of 4000 Kelvin or less) fixtures
mounted on supports attached to the construction machine at a height of approximately 13 feet.

Page 14-24, Article 1413-5 CONSTRUCTION METHODS, lines 33-34, delete and replace the
third and fourth sentence in the first paragraph with the following:

Submit photometric calculations showing the minimum average maintained horizontal
illuminance over the work area and the tower spacing to the Engineer for review and approval
prior to installation.

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND
RECONSTRUCTION:

(11-16-10) (Rev. 1-21-20) 105-16, 225-2, Division 16 SP16 RO3R

Land disturbing operations associated with shoulder construction/reconstruction may require
erosion and sediment control/stormwater measure installation. National Pollutant Discharge
Elimination System (NPDES) inspection and reporting may be required.

Erosion control measures shall be installed per the erosion control detail in any area where the
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open waters)
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or drainage inlet is less than 10 feet. The Engineer may reduce the vegetated buffer threshold for
this requirement to a value between 5 and 10 feet. Erosion control measures shall be spot checked
every 7 days until permanent vegetative establishment.

In areas where shoulder construction/reconstruction includes disturbance or grading on the front
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the ditch
line or swale, NPDES inspection and monitoring are required every 7 days or within 24 hours of
a rainfall event of greater than 1.0 inch. Maintain daily rainfall records. Install erosion control
measures per detail.

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 7 days or within
24 hours of a rainfall event of greater than 1.0 inch. The Engineer may reduce the vegetated buffer
threshold for this requirement to a value between 5 and 10 feet. The plans or provisions will
indicate the presence of these water classifications. Maintain daily rainfall records. Install erosion
control measures per detail.

Land disturbances hardened with aggregate materials receiving sheet flow are considered
non-erodible.

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and
mulching as directed by the Engineer.

NPDES documentation shall be performed by a Level II Erosion and Sediment
Control/Stormwater certificate holder.

Materials used for erosion control will be measured and paid as stated in the contract.
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STANDARD SPECIAL PROVISION
AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS

(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year.
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided funds
are available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shall be so terminated or suspended if funds will
not be available for payment of the work to be performed during that fiscal year pursuant to the
contract. In the event of termination of any contract, the contractor shall be given a written notice
of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in
accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY

(5-17-11) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final.
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall
not be delivered to North Carolina Department of Transportation warehouses. If seed has been
delivered it shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall
be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on
the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts will
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory will be used. Allowances, as established by the NCDOT, will be
recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per ~ Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged 27 seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall
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not contain more than 2% other crop seed nor more than 1% total weed seed. The germination
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which
includes both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2%
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not
be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not
be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not
be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not
be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be
approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(10-16-18) (Rev.1-18-22) 74

Revise the 2018 Standard Specifications as follows:

Division 6
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with
“609-9”.

Division 7
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number
“725-1” with “724-4”,

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number
“725-1” with “725-3”.

Division 10
Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace
“Table 6P with “Table 7°” and Permittivity, Type 3B, replace “Table 7°” with “Table 8°”.

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number
“1080-9” with “1080-7".

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article
number “1080-50" with “1080-10".

Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace
article number “1080-61" with “1080-11".

Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING
STEEL, line 22, replace article number “1080-72" with “1080-12".

Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace
article number “1080-83” with “1080-13".

Division 17
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the
second sentence with the following:
An example is an installation of a single 1.25 inch HDPE conduit would be paid as:

Directional Drill (1)(1.25") Linear Foot

Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-
4” with “1550-4”.
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Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities
Accommodations Manual”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot

Nematode, And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining a
certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or
https://www.ncagr.gov/plantindustry/Plant/quaran/table2. htm to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, guava root knot nematode, or other noxious weeds.

A N A Al
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STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 6/19/2018) 7-6

Revise the 2018 Standard Specifications as follows:
Replace Article 103-4(B) with the following:

The North Carolina Department of Transportation is committed to carrying out the U.S.
Department of Transportation’s policy of ensuring nondiscrimination in the award and
administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT)
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all
related subcontracts, material supply, engineering, architectural and other service contracts,
regardless of dollar amount. Any Federal provision that is specifically required not specifically set
forth is hereby incorporated by reference.
(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)
During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "contractor") agrees as follows:
(a) Compliance with Regulations
The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they may
be amended from time to time, which are herein incorporated by reference and made a
part of this contract.
(b) Nondiscrimination
The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of
equipment. The contractor shall not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.
(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment
In all solicitations, either by competitive bidding, or negotiation made by the contractor
for work to be performed under a subcontract, including procurements of materials, or
leases of equipment, each potential subcontractor or supplier shall be notified by the
contractor of the contractor's obligations under this contract and the Acts and the
Regulations relative to Nondiscrimination on the grounds of race, color, or national
origin.
(d) Information and Reports
The contractor shall provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts,
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Regulations, and instructions. Where any information required of a contractor is in the
exclusive possession of another who fails or refuses to furnish the information, the
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set
forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

In the event of a contractor's noncompliance with the Non-discrimination provisions of

this contract, the Recipient will impose such contract sanctions as it and/or the FHWA

may determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor
complies; and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.

(f) Incorporation of Provisions
The contractor shall include the provisions of paragraphs (a) through (f) in every
subcontract, including procurements of materials and leases of equipment, unless
exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor shall take action with respect to any subcontract or procurement as the
Recipient or the FHWA may direct as a means of enforcing such provisions including
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or
is threatened with litigation by a subcontractor, or supplier because of such direction,
the contractor may request the Recipient to enter into any litigation to protect the
interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT that,
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and
related nondiscrimination authorities to ensure that no person shall, on the ground of race,
color, national origin, limited English proficiency, sex, age, or disability (including
religion/creed or income-level, where applicable), be excluded from participation in, be
denied the benefits of, or be subjected to discrimination under any programs, activities, or
services conducted or funded by NCDOT. Contractors and other organizations under
contract or agreement with NCDOT must also comply with Title VI and related authorities,
therefore:

(a) During the performance of this contract or agreement, contractors (e.g., subcontractors,
consultants, vendors, prime contractors) are responsible for complying with NCDOT’s
Title VI Program. Contractors are not required to prepare or submit Title VI Programs.
To comply with this section, the prime contractor shall:

1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all
employees, applicants and subcontractors on the jobsite.

2. Physically incorporate the required Title VI clauses into all subcontracts on
federally-assisted and state-funded NCDOT projects, and ensure inclusion by
subcontractors into all lower-tier subcontracts.

3. Required Solicitation Language. The Contractor shall include the following
notification in all solicitations for bids and requests for work or material, regardless
of funding source:

“The North Carolina Department of Transportation, in accordance with the provisions of Title
VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and the
Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract
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6.

entered into pursuant to this advertisement, disadvantaged business enterprises will be
afforded full and fair opportunity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, or national origin in consideration
for an award. In accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age, disability,
low-income level, creed/religion, or limited English proficiency in consideration for an
award.”

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and
subsequent lower tier subcontracts on Federal-aid highway construction contracts
only.

Provide language assistance services (i.e., written translation and oral
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT
OCR for further assistance, if needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI
Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or
agreements. Subrecipients must also ensure compliance by their contractors and
subrecipients with Title VI. (23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take
affirmative action to correct any deficiencies found within a reasonable time period,
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR
200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External
Discrimination Complaints Process.

1.

Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of

the public and contractors) from discrimination by NCDOT employees,

subrecipients and contractors, regardless of funding source.

Eligibility

Any person—or class of persons—who believes he/she has been subjected to

discrimination based on race, color, national origin, Limited English Proficiency

(LEP), sex, age, or disability (and religion in the context of employment, aviation,

or transit) may file a written complaint. The law also prohibits intimidation or

retaliation of any sort.

Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must

be filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or

(i) The date when the person(s) became aware of the alleged discrimination; or

(iii) Where there has been a continuing course of conduct, the date on which that
conduct was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following

entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010
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» US Department of Transportation, Departmental Office of Civil Rights,
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE,
Washington, DC 20590; 202-366-4070

4. Format for Complaints
Complaints must be in writing and signed by the complainant(s) or a representative,
and include the complainant’s name, address, and telephone number. Complaints
received by fax or e-mail will be acknowledged and processed. Allegations
received by telephone will be reduced to writing and provided to the complainant
for confirmation or revision before processing. Complaints will be accepted in other
languages, including Braille.

5. Discrimination Complaint Form
Contact NCDOT Civil Rights to receive a full copy of the Discrimination
Complaint Form and procedures.

6. Complaint Basis
Allegations must be based on issues involving race, color, national origin (LEP),
sex, age, disability, or religion (in the context of employment, aviation or transit).
“Basis” refers to the complainant’s membership in a protected group category.

Wake County

TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups; or
the perception, based usually on
physical characteristics that a
person is a member of a racial

group

Black/African
American,
Hispanic/Latino,
Asian, American
Indian/Alaska Native,
Native
Hawaiian/Pacific
Islander, White

Color Color of skin, including shade Black, White, brown,
of skin within a racial group yellow, etc.

National Origin (Limited English | Place of birth. Citizenship is not | Mexican, Cuban,

Proficiency) a factor. (Discrimination based | Japanese,

on language or a person’s
accent is also covered)

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21,

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 47123.
Disability Physical or mental impairment, | Blind, alcoholic, Section 504 of the Rehabilitation Act of

permanent or temporary, or
perceived.

para-amputee,
epileptic, diabetic,
arthritic

1973;
Americans with Disabilities Act of 1990
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Religion (in the context of
employment)

(Religion/ Creed in all aspects of
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the
perception, based on
distinguishable characteristics
that a person is a member of a

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);

49 U.S.C. 47123)

religious group. In practice,
actions taken as a result of the
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views. Note: Does not have to
be associated with a recognized
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest agrees to comply with the following non-discrimination statutes and
authorities, including, but not limited to:

(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),
(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part
21.

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination
on the basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability) and 49 CFR Part 27,

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities (42
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations
at 49 C.F.R. parts 37 and 38;

(1) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Nondiscrimination against
minority populations by discouraging programs, policies, and activities with
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disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

(k) Executive Order 13166, Improving Access to Services for Persons with Limited

)

English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of Limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et

seq).

(m)Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352),

(prohibits employment discrimination on the basis of race, color, religion, sex, or
national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)

The following clauses will be included in deeds effecting or recording the transfer of
real property, structures, or improvements thereon, or granting interest therein from the
United States pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and
upon the condition that the North Carolina Department of Transportation (NCDOT)
will accept title to the lands and maintain the project constructed thereon in accordance
with the North Carolina General Assembly, the Regulations for the Administration of
the Federal-Aid Highway Program, and the policies and procedures prescribed by the
Federal Highway Administration of the U.S. Department of Transportation in
accordance and in compliance with all requirements imposed by Title 49, Code of
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S
Department of Transportation pertaining to and effectuating the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and
interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however,
to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures
are used for a purpose for which Federal financial assistance is extended or for another
purpose involving the provision of similar services or benefits and will be binding on
the NCDOT, its successors and assigns.
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The NCDOT, in consideration of the conveyance of said lands and interests in lands,
does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or national
origin, be excluded from participation in, be denied the benefits of, or be otherwise
subjected to discrimination with regard to any facility located wholly or in part on,
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the
lands and interests in lands and interests in lands so conveyed, in compliance with all
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S.
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of
the above-mentioned nondiscrimination conditions, the Department will have a right to
enter or re-enter said lands and facilities on said land, and that above described land
and facilities will thereon revert to and vest in and become the absolute property of the
U.S. Department of Transportation and its assigns as such interest existed prior to this
instruction].*

(*Reverter clause and related language to be used only when it is determined that such

a clause is necessary in order to make clear the purpose of Title VI.)

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity,

Facility, or Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar

instruments entered into by the North Carolina Department of Transportation

(NCDOT) pursuant to the provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for
which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate
such facilities and services in compliance with all requirements imposed by the
Acts and Regulations (as may be amended) such that no person on the grounds
of race, color, or national origin, will be excluded from participation in, denied
the benefits of, or be otherwise subjected to discrimination in the use of said
facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the
above Nondiscrimination covenants, the NCDOT will have the right to terminate
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never
been made or issued. *

3. Withrespect to a deed, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will have the right to enter or re-enter the lands and
facilities thereon, and the above described lands and facilities will there upon revert
to and vest in and become the absolute property of the NCDOT and its assigns. *
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(*Reverter clause and related language to be used only when it is determined that such
a clause is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity,
Facility or Program (1050.2A, Appendix D)
The following clauses will be included in deeds, licenses, permits, or similar
instruments/ agreements entered into by the North Carolina Department of
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b):

1.

The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree (in the case of deeds and
leases add, "as a covenant running with the land") that (1) no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities,
(2) that in the construction of any improvements on, over, or under such land, and
the furnishing of services thereon, no person on the ground of race, color, or
national origin, will be excluded from participation in, denied the benefits of, or
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this
Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the
above Non— discrimination covenants, the NCDOT will have the right to terminate
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said
land and the facilities thereon, and hold the same as if said (license, permit, etc., as
appropriate) had never been made or issued. *

With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the NCDOT will there upon revert to and vest in and become the
absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such
a clause is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS

z-1

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and
Female participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is
Federal or federally assisted) performed in the covered area. If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually performed. With regard
to this second area, the Contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 4/ CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative
action obligations required by the specifications set forth in 4/ CFR 60-4.3(a), and its effort to
meet the goals. The hours of minority and female employment and training must be substantially
uniform throughout the length of the contract, and in each trade and the Contractor shall make a
good faith effort to employ minorities and women evenly on each of its projects. The transfer of
minority or female employees or trainees from Contractor to Contractor or from project to project
for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the
executive Order and the regulations in 4/ CFR Part 60-4. Compliance with the goals will be
measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered area”
is the county or counties shown on the cover sheet of the proposal form and contract.
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EMPLOYMENT GOALS FOR MINORITY
AND FEMALE PARTICIPATION

Economic Areas

Area 023 29.7%
Bertie County
Camden County
Chowan County
Gates County
Hertford County
Pasquotank County
Perquimans County

Area 024 31.7%
Beaufort County
Carteret County
Craven County
Dare County
Edgecombe County
Green County
Halifax County
Hyde County

Jones County
Lenoir County
Martin County
Nash County
Northampton County
Pamlico County
Pitt County

Tyrrell County
Washington County
Wayne County
Wilson County

Area 025 23.5%
Columbus County
Duplin County
Onslow County
Pender County

Area 026 33.5%
Bladen County
Hoke County
Richmond County
Robeson County
Sampson County
Scotland County

Area 027 24.7%
Chatham County
Franklin County
Granville County
Harnett County
Johnston County
Lee County
Person County
Vance County
Warren County

Area 028 15.5%
Alleghany County
Ashe County
Caswell County
Davie County
Montgomery County
Moore County
Rockingham County
Surry County
Watauga County
Wilkes County

Area 029 15.7%
Alexander County
Anson County
Burke County
Cabarrus County
Caldwell County
Catawba County
Cleveland County
Iredell County
Lincoln County
Polk County
Rowan County
Rutherford County
Stanly County

Area 0480 8.5%
Buncombe County
Madison County

Area 030 6.3%
Avery County
Cherokee County
Clay County
Graham County
Haywood County
Henderson County
Jackson County
McDowell County
Macon County
Mitchell County
Swain County
Transylvania County
Yancey County
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Area 5720 26.6%
Currituck County

Area 9200 20.7%
Brunswick County
New Hanover County

Area 2560 24.2%
Cumberland County

SSP-18
SMSA Areas

Area 6640 22.8%
Durham County
Orange County
Wake County

Area 1300 16.2%
Alamance County

Wake County

Area 3120 16.4%
Davidson County
Forsyth County
Guilford County
Randolph County
Stokes County
Yadkin County

Area 1520 18.3%
Gaston County
Mecklenburg County
Union County

Goals for Female

Participation in Each Trade

(Statewide) 6.9%
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STANDARD SPECIAL PROVISION

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS
FHWA - 1273 Electronic Version - May 1, 2012 Z-8

1. General

II. Nondiscrimination

II1. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in
Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely
intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all lower
tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders,
rental agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by
the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed
on the contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress payments,
withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by the contracting
agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The
term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to ensure
compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of
Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to assure
equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract.
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are
incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific
requirement activities of EEO:
a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to provide

equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:
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"It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to
their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and
must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and responsibility
to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's EEO
policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement will be
met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once
every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for employment
and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of meetings,
employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal Opportunity
Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the area from which
the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private
employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. Inthe event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and procedures
with regard to referring such applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every type,
including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory wage
practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations under
this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the investigation
indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make full
use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the event
a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special provision. The
contracting agency may reserve training positions for persons who receive welfare assistance in accordance with
23 U.S.C. 140(a).

¢ The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage
eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the
cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be contractually
bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information.
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d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice prevents the
contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and comply
with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable accommodation
in all employment activities unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract.
a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract or such other
remedy as the contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records shall
be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities and
women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating
the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or any
part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, religion,
sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use by employee
custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, under the
contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating areas, time
clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as
Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies
may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor
revisions to conform to the FHWA-1273 format and FHWA program requirements.

1.  Minimum wages
a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually
performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer's
payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any
additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon
poster (WH—1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible place
where it can be easily seen by the workers.
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b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage determination

and which is to be employed under the contract shall be classified in conformance with the wage determination. The contracting officer
shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria have been met:
(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and
(ii) The classification is utilized in the area by the construction industry; and
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage
determination.

(2) Ifthe contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the contracting
officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the
action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional time is necessary.

(3) Inthe event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting officer
do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the contracting officer,
to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period
that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the
classification.

Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed

as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or

an hourly cash equivalent thereof.

If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or

mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the

Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met.

The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or

program.

2.  Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of Labor,
withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including
any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the contract, the contracting
agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any further payment, advance,
or guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a.

Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of
three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and
wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting agency.

The payrolls submitted shall set out accurately and completely all of the information required to be maintained under
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the
payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's social
security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH-347 is available for
this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its successor site. The
prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain
the full social security number and current address of each covered worker, and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor to require a
subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly submission to
the contracting agency.

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent
who pays or supervises the payment of the persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,
29 CEFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such
information is correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage determination incorporated into the contract.
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(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under section
1001 of'title 18 and section 231 of title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required
records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take such
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL). Apprentices will be permitted to work at less than the predetermined rate for the work they performed

when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office of
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where
a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as
a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must
be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that
a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL). Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval,
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and
Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT). Apprentices and trainees working under apprenticeship and skill training programs
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs
are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and trainees under
such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by
reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for debarment
as a contractor and a subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in
29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
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b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).
c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.
As used in this paragraph, the terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment
of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half
times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section,
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory),
for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime wages required
by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as
may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided
in the clause set forth in paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section and
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified
elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees
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from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in this

term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls,
statements of compliance and all other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily
available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be
limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of
the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or authorized
representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish
their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions as
it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the
safety of the public and to protect property in connection with the performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of entry
to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness
of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily
available to all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans,
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of Section
508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further
agrees to take such action as the contracting agency may direct as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
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This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders,

lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1.

Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to
enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if any
time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as used
in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee
or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such
as subcontractors and suppliers).

f.  The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.

g.  The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

i.  Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for
cause or default.

k 3k %k k k

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission
of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction
or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission
of any of the offenses enumerated in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local)
terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an
explanation to this proposal.

Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or

more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it
is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the
prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant,” "person," "principal," and "voluntarily excluded," as used
in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of
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Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors and
suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.

f.  The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

i.  Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into a lower
tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants:

1.

2.

XL

—

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or agency.
Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach
an explanation to this proposal.
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CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20).

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission

of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required

certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be

included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All
contractors (existing and newcomers) will be automatically placed in the Alternate Program.
Standard OJT requirements typically associated with individual projects will no longer be applied
at the project level. Instead, these requirements will be applicable on an annual basis for each
contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within
a reasonable area of recruitment. This training commitment is not intended, and shall not be used,
to discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s
activity with the Department. At the beginning of each year, all contractors eligible will be
contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year. The
Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not
all-inclusive. Where the training is oriented toward construction applications, training will be
allowed in lower-level management positions such as office engineers and estimators. Contractors
shall submit new classifications for specific job functions that their employees are performing.
The Department will review and recommend for acceptance to FHWA the new classifications
proposed by contractors, if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to the
subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company

compliance under these contract documents. These documents and any other information as
requested shall be submitted to the OJT Program Manager.
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Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred

between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off
the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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STANDARD SPECIAL PROVISION
MINIMUM WAGES
GENERAL DECISION NC20220090 02/25/2022 NC90

7-090
Date: February 25, 2022

General Decision Number: NC20220090 02/25/2022 NC90
Superseded General Decision Numbers: NC20210090
State: North Carolina

Construction Type: HIGHWAY

COUNTIES:
Brunswick Greene Onslow
Cumberland Hoke Pender
Currituck Johnston Pitt
Edgecombe Nash Wake
Franklin New Hanover Wayne

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction; and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable
minimum wage rate required under Executive Order 14026 or Executive Order 13658. Please note
that these Executive Orders apply to covered contracts entered into by the federal government that
are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-
Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).

If the contract is entered into on or = Executive Order 14026 generally applies to the contract.

after January 30, 2022, or the

contract is renewed or extended The contractor must pay all covered workers at least

(e.g., an option is exercised) on or | $15.00 per hour (or the applicable wage rate listed on

after January 30, 2022: this wage determination, if it is higher) for all hours
spent performing on that contract in 2022.

If the contract was awarded on or Executive Order 13658 generally applies to the contract.

between January 1, 2015 and

January 29, 2022, and the contract = The contractor must pay all covered workers at least

is not renewed or extended on or | $11.25 per hour (or the applicable wage rate listed on

after January 30, 2022: this wage determination, if it is higher) for all hours
spent performing on that contract in 2022.

The applicable Executive Order minimum wage rate will be adjusted annually. If this contract is
covered by one of the Executive Orders and a classification considered necessary for performance
of work on the contract does not appear on this wage determination, the contractor must still submit
a conformance request.
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Additional information on contractor requirements and worker protections under the Executive
Orders is available at https://www.dol.gov/agencies/whd/government-contracts.

Modification Number
0
1

BLASTER
CARPENTER
CEMENT MASON/CONCRETE FINISHER
ELECTRICIAN
Electrician
Telecommunications Technician
IRONWORKER
LABORER
Asphalt Raker and Spreader
Asphalt Screed/Jackman
Carpenter Tender
Cement Mason/Concrete Finisher Tender
Common or General
Guardrail/Fence Installer
Pipelayer
Traffic Signal/Lighting Installer
PAINTER
Bridge
POWER EQUIPMENT OPERATORS
Asphalt Broom Tractor
Bulldozer Fine
Bulldozer Rough
Concrete Grinder/Groover
Crane Boom Trucks
Crane Other
Crane Rough/All-Terrain
Drill Operator Rock
Drill Operator Structure
Excavator Fine
Excavator Rough
Grader/Blade Fine
Grader/Blade Rough
Loader 2 Cubic Yards or Less
Loader Greater Than 2 Cubic Yards
Material Transfer Vehicle (Shuttle Buggy)
Mechanic
Milling Machine
Off-Road Hauler/Water Tanker
Oiler/Greaser
Pavement Marking Equipment
Paver Asphalt
Paver Concrete
Roller Asphalt Breakdown
Roller Asphalt Finish

Publication Date
01/07/2022
02/25/2022

Rates
21.04
13.72 **
14.48 **

17.97
16.79
16.02

12.46 **
14.33 **
12.88 **
12.54 **
10.20 **
12.87 **
12.17 **
14.89 **

24.57

11.85 **
17.04
14.34 **
20.34
20.54
20.08
20.67
14.38 **
21.14
16.60
14.00 **
18.47
14.62 **
13.76 **
14.14 **
15.18
17.55
15.36
11.36 **
13.55 **
12.11 **
15.59
18.20
12.45 **
13.85 **

SUNC2014-005 11/17/2014
Fringes

.63

2.30



C204694 1-5943 SSP-33 Wake County

Rates Fringes

Roller Other 11.36 **
Scraper Finish 12.71 **
Scraper Rough 11.35 **
Slip Form Machine 16.50

Tack Truck/Distributor Operator 14.52 **

TRUCK DRIVER

GVWR of 26,000 Lbs or Less 11.12 **
GVWR 0f 26,001 Lbs or Greater 12.37 **

Welders — Receive rate prescribed for craft performing operation to which welding is incidental.

** Workers in this classification may be entitled to a higher minimum wage under Executive Order
14026 ($15.00) or 13658 ($11.25). Please see the Note at the top of the wage determination for
more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work,
up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave
for their own illness, injury or other health-related needs, including preventive care; to assist a
family member (or person who is like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons resulting from, or to assist a family
member (or person who is like family to the employee) who is a victim of, domestic violence,
sexual assault, or stalking. Additional information on contractor requirements and worker
protections under the EO is available at https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within the scope of the classifications listed
may be added after award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).

The body of each wage determination lists the classification and wage rates that have been found
to be prevailing for the cited type(s) of construction in the area covered by the wage determination.
The classifications are listed in alphabetical order of "identifiers" that indicate whether the
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted
average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than "SU" or "UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUMO0198-005 07/01/2014. PLUM is
an abbreviation identifier of the union which prevailed in the survey for this classification, which
in this example would be Plumbers. 0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an
internal number used in processing the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining
agreement (CBA) governing this classification and rate.
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Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted average rate
based on all the rates reported in the survey for that classification. As this weighted average rate
includes all rates reported in the survey, it may include both union and non-union rates. Example:
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates the State of Louisiana.
2012 is the year of survey on which these classifications and rates are based. The next number,
007 in the example, is an internal number used in producing the wage determination.
5/13/2014 indicates the survey completion date for the classifications and rates under that
identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.
Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed
for those classifications; however, 100% of the data reported for the classifications was union data.
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number
used in producing the wage determination. 08/29/2014 indicates the survey completion date for
the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted
average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour National Office because National Office has responsibility for the David-
Bacon survey program. If the response from this initial contact is not satisfactory, then the process
described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N.W.

Washington, D.C. 20210
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2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an interested party may appeal directly
to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, D.C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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WORK ZONE TRAFFIC CONTROL FOR INTERSTATE/FREEWAY RESURFACING
(02/17/2020) (Rev. 5/10/2021)

Project Specific Requirements

The contractor shall not perform pavement rehabilitation work required on both eastbound and
westbound directions of 1-40 simultaneously. Pavement rehabilitation work shall be completed up
to and including the final pavement surface before beginning any pavement rehabilitation work (to
include milling the existing surface) in the opposing direction. Coordinate pavement rehabilitation
construction phasing with the Engineer prior to commencing work activities.

A total of 3 weekend closures will be allowed on Wade Ramp B with off-site detour for work
along the ramp and Bridge No. 552. See intermediate contract times.

General Requirements

This Provision is intended for interstate / freeway resurfacing projects. In the event, the day and
time restrictions allow for daytime work activities the Work Zone Presence Lighting and
Sequential Flashing Lights are to be omitted. However, the Digital Speed Limit Signs and
Connected Lane Closure Devices will be required as described below.

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 NCDOT Standard
Specifications and the following provisions:

Install Work Zone Advance Warning Signs in accordance with the attached drawing prior to
beginning any other work.

When personnel and/or equipment are working on the shoulder adjacent to a divided facility and
within 10 feet of an open travel lane, close the nearest open travel lane using Standard Drawing
No. 1101.02 of the 2018 NCDOT Roadway Standard Drawings.

When personnel and/or equipment are working within a lane of travel of a divided facility, close
the lane using Standard Drawing No. 1101.02 of the 2018 NCDOT Roadway Standard Drawings
or as directed by the Engineer. Conduct the work so that all personnel and/or equipment remain
within the closed travel lane. Perform work only when weather and visibility conditions allow safe
operations as directed by the Engineer.

1. Time Restrictions for Lane Closure and Road Closure Activities

All lane closure and road closure activities shall be performed in compliance with the day and time
restrictions listed and defined in this Contract.
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Any activities performed outside of these requirements will be subject to the liquidated damages
unless approved by the Engineer prior to beginning the activity.

The Contractor may place/pre-stage all required signs and traffic control devices necessary for
lane closures prior to the closure time as approved by the Engineer. However, flashing arrow
boards and changeable message signs shall not indicate lane closure information until 30 minutes
or less prior to the installation of the lane closure. Typical pre-staging times are 1 hour for a single
lane closure and 2 hours for double lane closures. The travel lane(s) are to be closed at the
prescribed times defined in this Contract. When available, law enforcement should be onsite to
shadow workers during pre-staging activities.

For removal, the lane(s) must be reopened in compliance with the times defined in this Contract.
It is acceptable to remove the signs and traffic control devices from the shoulder/staging area after
the lane(s) are reopened to traffic. All electronic lane closure messages and flashing arrow displays
shall be off once lanes are opened. When available, law enforcement should remain on the project
while workers remove and secure their signs and devices.

2. Work Zone Speed Limits and Digital Speed Limit Signs (DSLYS)

All speed limits are the sole authority of the NCDOT. An ordinance by the State Traffic Engineer
is required for all speed limits in order to have a lawfully enforceable speed limit. No speed limit
messages/signs shall be installed prior to receiving a signed ordinance.

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination
with the Work Zone Traffic Control Section will provide all work zone speed limit
recommendations based on activities and conditions.

When lane closures are in effect, implement a Work Zone Variable Speed Limit Reduction as
stated in the ordinance and in accordance with the attached provision and drawing.

Use Digital Speed Limit Signs (DSLS) to display the work zone speed limit as shown in the
attached special provision and drawing. The speed limit shall be continuously displayed on the
digital speed limit signs.

The Contractor will be responsible for coordinating with the Engineer when the work zone speed
limits are to be changed and will have to seek approval by the Engineer before the speed limit is
changed.

When the variable speed limit reductions are in effect, cover or remove any existing speed limit
signs located within the active work area that conflict with the variable speed limit reduction.
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The speed limit shall be returned to the existing speed limit when the lane closure is removed and
traffic is returned to the existing pattern.

3. Connected Lane Closure Devices

Furnish and install Connected Lane Closure Devices that transmit the location of the lane closure
to navigational companies and the Statewide Transportation Operations Center (STOC).

4. Work Zone Presence Lighting and Sequential Flashing Warning Lights

Provide the following for nighttime work activities in accordance with attached drawing and
special provisions:

A. Furnish and install Work Zone Presence Lighting to supplement the Contractor’s portable
construction and equipment lighting for the purpose of alerting motorist to the existence of an
active work zone and to encourage compliance with the reduced work zone speed limit. See
attached special provision.

B. Furnish and install Sequential Flashing Warning Lights on drums used for merging tapers
to assist motorist in determining which direction to merge and to decrease late lane merging.
See attached special provision.

5. Law Enforcement

Use two (2) off duty, uniformed law enforcement officers and official law enforcement vehicles,
equipped with blue lights during lane closure operations and two (2) additional law enforcement
officers for ramp/loop closures when both operations occur simultaneously.

Use law enforcement officers to assist in the shadowing of workers during the installation and
during the removal of lane closures.

Law enforcement vehicles shall not be parked within the buffer space. When possible, position
one law enforcement officer downstream of the other to conduct enforcement operations. When
space is confined, conduct enforcement outside of the lane closure area.

Temporary Traffic Control (TTC)

Refer to Standard Drawing No. 1101.02, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01,
1165.01, and 1180.01 of the 2018 NCDOT Roadway Standard Drawings when closing a lane of
travel in a stationary work zone for items such as milling, paving, diamond grinding concrete
pavements, minor bridge operations, and approach slab rehabilitation.
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Drums are recommended for all lane closure operations occurring at night. However, if skinny
drums are used at night, they shall be placed every 20’ in the tangent sections of lane closure
operations. Skinny drums shall not be used for upstream tapers.

When covering work zone signs, use an opaque material that prevents reading of the sign at night
by a driver using high beam headlights. Use material which does not damage the sign sheeting.

Refer to Roadway Standard Drawing No. 1101.02, sheets 9 and 10, of the 2018 NCDOT Roadway
Standard Drawings for diamond grinding, milling and/or paving of ramps unless otherwise
approved to be closed by the Engineer. If approved, see attached drawing for typical placement of
devices and signing for the detour route. All items shall be compensated for based on the unit bid
price for the respective item.

Refer to Roadway Standard Drawing No. 1101.03, sheet 7, of the 2018 NCDOT Roadway
Standard Drawings for a closure of the interstate/freeway with traffic detoured via interchange
ramps for items such as minor bridge and approach slab rehabilitation. Use flaggers or law
enforcement to direct traffic at ramp terminals as directed by the Engineer.

Refer to Roadway Standard Drawing No. 1101.02, sheet 12 or 13, of the 2018 NCDOT Roadway
Standard Drawings for utilizing a moving operation for such items as pavement marking and
marker placement. A minimum speed of 3 mph shall be maintained at all times with no stops that
narrow or close a lane of travel. If the moving operation is progressing slower than 3 mph at any
time, install a lane closure. All traffic control devices for this operation are considered incidental
to the pay items for pavement markings and markers.

Traffic Operations
1. Project Requirements

Failure to comply with the following requirements will result in a suspension of all other
operations:

A. Before working on ANY MAP, the Contractor shall submit a written construction sequence
for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic.

B. The standard active work area is 2 miles. This is defined as the distance of Resurfacing
Operations taking place in a single work period. However, the maximum allowed lane
closure distance is 5 miles. Approval by the Engineer is required before closing more than
2 miles of Interstate to ensure the Contractor has the equipment and labor force to actively
pursue the work.
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C. Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its
approaches. Patch and make repairs to bridge surface and its approaches before resurfacing
occurs. Coordinate all operations on the bridge and its approaches with the Engineer.

D. Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to
cool to the point of supporting traffic without displacement or rutting before reopening
closed lane. Coordinate the resurfacing operations of the patched areas with the Engineer.

E. Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing
Signal Loops. Loops may need to be placed in milled surface before resurfacing occurs.
Coordinate all signal loop operations with the Engineer.

F. Obtain written approval of the Engineer before working in more than one location or setting
up additional lane closures.

G. The Contractor on this and any adjacent projects, or subcontractors working within this
project shall coordinate lane closure location, type, and direction with the Engineer to best
maintain lane continuity through the limits of this and adjacent projects.

H. Operate equipment and conduct operations in the same direction as the flow of traffic.
Maintain vehicular access in accordance with Article 1101-05 of the 2018 NCDOT
Standard Specifications.

I. Provide appropriate construction lighting in accordance with Section 1413 of the 2018
NCDOT Standard Specifications.

J. Contractor shall diamond grind, mill, and pave lanes in an order such that water shall not
accumulate.

2. Paving Lift Requirements and Time Limitations

Failure to comply with the following requirements will result in a suspension of all other
operations until all lanes of traffic are brought to the same station and elevation:

Paving Overlays and Lifts up to 3”

A. For surface course paving lifts of 2.0” or less, the Contractor shall conduct his paving
operations such that the following conditions are met.

Once paving begins in any lane, the Contractor will be permitted to pave as far as the work
operations allow (up to 5 miles) for the initial paving period. In the next days’ paving
operation, not to exceed 72 hours, bring the adjacent lane to the same station and elevation.
At the end of the work period, any uneven lane conditions shall be signed with an
“UNEVEN PAVEMENT/NEXT XX MILES” on the portable changeable message signs
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and portable “UNEVEN PAVEMENT” signs (dual mounted) 1,000” in advance of the
uneven pavement and every % miles thereafter along the uneven portion of roadway. Once
mitigated, all portable “UNEVEN PAVEMENT” signs shall be removed.

For Open Graded Surface Mixes, “UNEVEN PAVEMENT” signs are not required.

B. For 3” surface course mixes, place in two paving lifts of 1 2” each unless directed
otherwise by the Engineer. Conditions for uneven travel lanes same as described above.

Paving Lifts Greater than 3”

For all other paving lifts greater than 3”, bring all newly resurfaced lanes to the same station and
elevation by the end of each work period unless the Contractor utilizes the notched wedge paving
methods as described below:

A. Any paving lift greater than 3” shall be mitigated by having an approved wedge apparatus
on the paver that shapes the edge 1” vertically and the remaining at a maximum slope
steepness of 2:1. The maximum paving lift allowed to use this method is 3”.

B. At the end of the work period, the Contractor shall place portable “UNEVEN
PAVEMENT” signs in advance of the uneven pavement and spaced every % mile along
the section of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT”
signs shall be removed.

C. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring
up the adjacent lane to the same station and elevation before any further paving takes place
on the project.

Milling Operations (Does Not Apply to Fine Milling)

If milled areas are not paved back within the same work period, the Contractor is to furnish and
install portable signs to warn drivers of the conditions. The signs include “Grooved Pavement”
(W8-15) w/ Motorcycle Plaque mounted below, and “Uneven Lanes” (W8-11). These are to be
dual indicated where lateral clearance can be obtained within the median areas. Install the
“Grooved Pavement” (W8-15) w/ Motorcycle Plaque 1500’ in advance of the milled area. Install
the “Uneven Lanes” (W8-11) 500° in advance of the milled area. Alternate these signs every 2
mile. Once mitigated, all portable signs are to be removed.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Remove any existing pavement adjacent to the milled area that has been
damaged and replace with patch material as directed by the Engineer.



TC-8

1-5943 Wake County

Fine Milling / Microsurfacing Operations (Depths less than 1)

For fine milling operations less than 17, paving is not required in the same work period. The paving
of the fine milled area is to be conducted within the next work period and not to exceed 72 hours.
No advance warning signs are needed for the conditions. However, pavement markings are
required by the end of each work period.

3. Temporary Pavement Markings

Review and record the existing pavement markings and markers before obliteration. Re-establish
the new pavement markings and markers using the record of existing markings in conjunction with
the 2018 NCDOT Roadway Standard Drawings unless otherwise directed by the Engineer. Submit
the record of the existing pavement markings seven calendar days before the obliteration of any
pavement markings.

Obliterated pavement markings shall be replaced by the end of each work period. Interim paint
may be used to comply with time limitations if final pavement markings cannot be placed except
for milled surfaces or diamond ground surfaces. Final markings shall be placed within 30 days in
accordance with Section 1205-4 and Section 1205-5. For milled surfaces, temporary pavement
markings shall be used in accordance with Section 1205-8(C). There will be no direct payment for
interim paint. Temporary paint will be paid for at the contract unit price.

For concrete surfaces that have been diamond ground as a surface treatment, 4” temporary paint
shall be used in accordance with Section 1205-8(C). Upon completion of all diamond grinding
operations, 4” line removal shall be used to remove 100% of the 4” temporary paint on the final
concrete surface by grinding method only. Use an acceptable method to grind ridges smooth only
where pavement markings will be installed prior to placing final pavement marking material. This
method shall also be used in the area of the black contrast for surface preparation. Payment for
line removal will be made in accordance with Section 1205-10.

For project winterization, install temporary paint markings in accordance with Section 1205-8(C)
of the 2018 NCDOT Standard Specifications. Use 4” lane, edge, and center lines and 8” gore lines.
Compensation for this work shall be made in accordance with Section 1205-10 except that no
payment will be made if paving is completed more than 30 days before the written notification by
the Department that winterization is required.

4. Work Zone Signing
A. Description

Install advance/general warning work zone signs according to the attached drawings prior
to beginning work.
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For paving overlays of 3” or greater that create a drop-off adjacent to the median shoulder,
install “LOW/SOFT SHOULDER” (SP 13107) signs on the median shoulder. Place
initially at the construction limits, and then space 1 mile thereafter. No signing required for
the outside shoulder.

Install and maintain signing in accordance with the Divisions 11 and 12 of the 2018
NCDOT Standard Specifications.

B. Installation

All stationary Work Zone Advance/General Warning signs require notification to existing
Utility owners per Article 105-8 of the 2018 Standard Specifications and Special Provision
SP1 G115 within 3 to 12 full working days prior to installation.

Install all Work Zone Advance/General Warning signs before beginning work on a
particular map. If signs are installed more than seven (7) calendar days prior to the
beginning of work on a particular map, cover the signs until the work begins. Install each
Work Zone Advance/General Warning sign separately and not on the same post or stand
with any other sign except where an advisory speed plate or directional arrow is used.

All sign locations to be verified by the Engineer prior to installation. Once the signs have
been installed and accepted, any sign relocations requested by the Department will be
compensated in accordance with Article 104-7. Any additional signs other than the ones
required in this provision or attached drawings will be compensated in accordance with
Article 104-7.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
Work Zone Advance/General Warning signs. Uncover Work Zone Advance/General
Warning signs no more than 7 calendar days before work resumes.

All other operations may be suspended upon failure to comply with the above
requirements. Such suspended operations would not be resumed until the above
requirements are fulfilled.

C. Sign Removal

Once Maps on the project are substantially completed, it is acceptable to remove the
stationary work zone signs on those Maps in lieu of waiting until all of the Maps are
completed on the project. A Map is substantially complete when the resurfacing operations
are completed and the shoulders are brought up to the same elevation as the proposed
pavement and when temporary pavement markings (paint) are installed along the centerline
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and edge lines as well as the ramps and loops. The final pavement markings (thermoplastic
or polyurea) and/or markers do not have to be installed for the Map to be considered
substantially complete. Final pavement markings and markers are installed with portable
signing and changeable message signs according to Roadway Standard Drawing 1101.02,
sheet 13. Any remaining punch list items requiring traffic control are to be completed using
portable work zone signing with compensation covered in the contract unit price for the
required traffic control items.

Stationary Work Zone Sign removal is a condition of final project acceptance.
D. Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance
with the Standard Drawing No. 1101.02, 1101.11, and 1110.02 of the 2018 NCDOT
Roadway Standard Drawings.

Measurement and Payment

The lane closure distance is measured from the end of the merge taper where traffic is completely
in the remaining open lane(s) to the last channelizing device closing the lane. For multiple lane
closures, the lane closure distance is measured from the end of the last merge taper to the last
channelizing device closing the lane.

Work Zone Signs (Stationary) will be measured and paid as the actual number of square feet
satisfactorily installed at each location and accepted by the Engineer.

Single Lane Closure will be measured and paid as the actual number of single stationary lane
closures satisfactorily installed for required operations as shown in Roadway Standard Drawing
1101.02, sheets 4, 5, 6, 9 & 10. All labor, traffic control devices, and signing for Single Lane
Closure, up to 2 miles, as shown in these Roadway Standard Drawings are paid under this item

Double Lane Closure will be measured and paid as the actual number of double stationary lane
closures satisfactorily installed for paving and all other required operations as shown in Roadway
Standard Drawing 1101.02, sheet 8, 9 & 10. All labor, traffic control devices, and signing for
Double Lane Closure, as shown in these Roadway Standard Drawings are paid under this item. In
the event, separate double lane closures are necessary in the same direction as the work operation
and the closures are at least 2 miles apart, the Contractor will be paid for each double lane closure.

Ramp/Loop Traffic Control will be measured and paid as the actual number of traffic control set
ups satisfactorily installed at each ramp and loop as shown in Roadway Standard Drawing 1101.02,
sheets 9 and 10, for paving and all other required operations. This includes set ups on multiple lane
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ramps and loops. All labor, traffic control devices, and signing for Ramp/Loop Traffic Control as
shown in these Roadway Standard Drawings are paid under this item.

Ramp/Loop Closure will be measured and paid as the actual number of total ramp/loop closures
and detours satisfactorily installed for ramp/loop paving and all other required operations, as
shown on the Short Term Closure and Detour of Interstate/Freeway Ramps detail drawing. All
labor, traffic control devices and signing required for re-routing traffic as shown on the Short Term
Closure and Detour of Interstate/Freeway Ramps detail drawing are paid under this item. In the
event two separate ramps are closed at the same time, they will be measured individually and paid
on a per each basis.

Paint Pavement Marking Lines, Paint Pavement Marking Symbols, and Removal of Pavement
Marking Lines will be measured and paid in accordance with Section 1205-10.

Law Enforcement will be measured and paid as the actual number of hours each law enforcement
officer provides during the life of the project as approved by the Engineer.

Digital Speed Limit Signs, Connected Lane Closures, Sequential Flashing Warning Lights, and
Work Zone Presence Lighting are paid separately in accordance with their respective special
provisions.

Payment will be made under:

Pay Item Pay Unit
Work Zone Signs (Stationary) SF
Single Lane Closure EA
Double Lane Closure EA
Ramp/Loop Traffic Control EA
Ramp/Loop Closures EA
Paint Pavement Marking Lines (") LF
Paint Pavement Marking Symbols EA
Removal of Pavement Marking Lines (") LF

Law Enforcement HR
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CONNECTED LANE CLOSURE DEVICES:
(10/29/2018)

Description

Furnish, install, operate, maintain, relocate, and remove connected lane closure devices for use
on Interstate and Freeway lane closures. The connected lane closure devices shall transmit the
location of the lane closure to navigational companies such as WAZE, Google Maps, Inrix, Here,
TrafficCast, TomTom, Apple Maps, Panasonic, the Statewide Transportation Operations Center,
(STOC), and any other navigational companies that requests it. A connected lane closure device
shall be installed on the flashing arrow board identifying the beginning of a lane closure, and
another connected lane closure device shall be installed on a crashworthy traffic control device
(such as a drum) at the end of the same lane closure.

Materials

The connected lane closure devices shall be designed and built to transmit the location of the
lane closure to the navigational companies as well as the STOC. The format of the information
received by each of these shall be approved by each entity, and at minimum, consist of an XML
file. The connected lane closure devices shall be capable of obtaining wireless communication by
either cellular or satellite technology.

The initial connected device shall be designed and attached to the flashing arrow board in such a
manner that it is only activated when either the left or right arrows are displayed, not when the
flashing arrow board is operated in caution mode. When the lane closure is removed, and the
flashing arrow board turned off or changed to caution mode, the connected device shall
automatically turn off simultaneously.

The second connected device in a lane closure shall be installed on a crashworthy traffic control
device. It shall have an easily accessible power switch and a small status indicator light mounted
such that it is visible when passing by in a vehicle at operating speed. When switched to the ON
position, the light shall indicate that device has established communication and is transmitting.
The light may be either steady burn or flashing and shall not exceed one (1) inch in diameter.

The devices shall have battery life sufficient to maintain operation for the duration of the lane
closure, or have the ability to be recharged without deactivating the device.

Construction Methods

Connected lane closure devices shall be used on all lane closures on freeways and interstates
throughout the project.

Two connected lane closure devices shall be installed per grouping of lane closures (single or
double); one attached and wired into the flashing arrow board at the beginning of the first taper,
and the other at the last traffic control device at the end of the lane closure(s). Supplemental
flashing arrow boards in advance of the first lane closure taper or flashing arrow boards in
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subsequent lane closures (for double lane closures) shall not have connected devices. Subsequent
lane closures occurring downstream of where all lanes have been reopened and lane closures in
the opposite direction of travel will require additional connected devices.

The second connected lane closure device shall be manually turned ON and OFF by crews
installing and removing the lane closure, unless the device can be controlled by the initial
connected device. The unit shall be turned on immediately upon installation of the lane closure
and turned off immediately upon removal of the lane closure.

Once installed, the Contractor shall verify that the connected lane closure devices are
transmitting information prior to leaving the device unattended and re-verify transmission every
72 hours for long-term installations.

Technical Requirements

The connected devices shall be run continuously during any active lane closures for the length of
the contract.

The GPS within the connected devices shall have a horizontal accuracy of 50 feet, 95% of the
time.

The connected device information, including the location, transmission status, and battery status
shall be transmitted within five (5) minutes of initiation and updated every fifteen (15) minutes.
In addition to transmitting information to the Department, the Contractor shall keep the retain
device information for one (1) year after the contract ends. Information shall include timestamps,
device name, and GPS location. This information shall be made available to the Department
upon request.

The battery voltage shall be collected at least once an hour. The information shall be stored and
available for troubleshooting. The system shall transmit an alert if the battery voltage of a device
is under a specified threshold.

The connected devices shall emit an audible an alert if a device is not transmitting its position for
a period of 1 hour.

The outputs from the connected device on the arrow board and the downstream connected device
at the end of the lane closure shall be easily identifiable as a single pair, either by sequential
device IDs, identical project names, or other method as approved by the Engineer. Additional
pairs on the project shall have unique identifiable information such that it is not confused with
another project pair.

Measurement and Payment
Connected Lane Closure Devices will be measured and paid as the maximum number of

connected devices acceptably placed and in use at any one time during the life of the project.
Each group of lane closures will require two (2) connected lane closure devices; one connected
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to the flashing arrow board and the other on a crashworthy device at the downstream end of the
lane closure. No payment will be made for either device unless both devices are satisfactorily
installed.

The price for each connected lane closure device will cover all material, labor, maintenance,
relocation, removal, and communication costs required for the duration of the project.

Flashing Arrow Boards will be measured and paid in accordance with Section 1115.
Crashworthy devices (such as drums) used to mount the downstream connected lane closure
device shall be considered be incidental.

Pay Item Pay Unit

Connected Lane Closure Device Each

WORK ZONE DIGITAL SPEED LIMIT SIGNS
(5/10/2021)

Description

Furnish and install Work Zone Digital Speed Limit Signs on interstates and freeways with speed
limits of 55 mph or greater. These signs are regulatory speed limit signs with LED displays for the
speed limit numbers.

Materials

Digital Speed Limit Signs shall be a minimum 36 wide x 48” high. The speed limit sign (R2-1)
shall be black on white with high intensity white prismatic sheeting.

The Digital Speed Limit Sign shall be mounted such that the bottom of the sign is 7’ above
roadway.

The LED panel shall be a minimum of 28” wide x 18 high. The display on the LED panel shall
be amber or white.

The LED numbers shall have a minimum 5 wide by 7 high pixel array with a minimum height of
18”.

The LED panel shall have auto brightness/dimming capability.

The black on orange “WORK ZONE” sign shall be mounted above the speed limit sign. It shall
be 36” wide x 24” high with high intensity prismatic orange sheeting.

The black on white “$250 FINE” sign shall be mounted below the speed limit sign. It shall be 36”
wide x 24” high with high intensity prismatic white sheeting.
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All digital speed limit systems shall have operational software and wireless communications that
allows for remote operation and data monitoring. It shall be configured to allow access by the
Engineer or their designee to change each sign independently or change the speed limit on all signs
at once from a PC, tablet or cellular phone application.

Radar equipment to detect approaching speeds on the digital speed limit systems is optional.
However, if the systems have radar, they will be equipped to store the detected speed data, this
information should be available in a spreadsheet format and accessed remotely from a secure cloud
location.

The Work Zone Digital Speed Limit systems shall have flashing beacons. The beacons are to be a
minimum of 8 diameter LED circular yellow. They shall be mounted above and below the sign
assemblies and are to be centered. The beacons shall alternately flash at rates not less than 50 or
more than 60 times per minute.

In addition, the flashing beacons shall be mounted in such a manner that the $250 FINE sign is not
obscured when in operation.

Digital Speed Limit Signs may be trailer mounted or stationary mounted. The unit shall be solar
powered and have the ability to operate continuously. It shall be supplemented with a battery
backup system which includes a 110/120 VAC powered on-board charging system.

The batteries, when fully charged, shall be capable of powering the display for 20 continuous days
with no solar power. The unit shall be capable of being powered by standard 110/120 VAC power
source.

Store the battery bank and charging system in a lockable, weather and vandal resistant box.

All Work Zone Digital Speed Limit Sign equipment shall be on the NCDOT Approved Products
List.

Digital Speed Limit Displays

The speed limit shall be continuously displayed on the signs. All other stationary speed limit signs
shall be covered when Digital Speed Limit systems are in operation.

Reduced Speed Limit Displays

The Digital Speed Limit systems shall have beacons activated when the work zone speed limit is
reduced. Otherwise, the beacons are to remain off.

IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The Digital Speed
Limit Signs shall display the reduced work zone speed limit without flashing the LED speed limit
number unless approaching speeds are detected to be 6 MPH or higher than the displayed speed
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limit. If speeds are detected 6 MPH or above the displayed Speed Limit, then the LED shall flash
the speed limit until the speeds are within the 6 MPH tolerance.

Existing Speed Limit Displays

When the existing speed limit is displayed on the Digital Speed Limit Signs, the beacons are to
remain off.

IF THE DIGITAL SPEED LIMIT SYSTEM IS EQUIPPED WITH RADAR: The speed limit
number is not to flash unless the approaching speeds are detected to be 6 MPH or higher than the
displayed speed limit.

Other Construction Methods

The speed limits are the sole authority of the NCDOT. An ordinance by the State Traffic Engineer
is required for all speed limits in order to have a lawfully enforceable speed limit.

The Regional Traffic Engineering Office and the Division Construction Engineer in coordination
with the Work Zone Traffic Control Section will provide all work zone speed limit
recommendations based on activities and conditions.

The Contractor will be responsible for coordinating with the Engineer when the work zone speed
limits are to be changed and will have to seek approval by the Engineer or their designee before
the speed limit is changed.

Whenever possible, each trailer mounted unit shall be placed on the paved shoulder and shall have
the capability of being leveled.

Measurement and Payment
Work Zone Digital Speed Limit Signs will be measured and paid as the maximum number of Work
Zone Digital Speed Limit Signs satisfactorily installed according to the attached detail and

properly functioning at any one time during the life of the project.

This includes all materials and labor to install, maintain and remove all the Work Zone Digital
Speed Limit Signs.

Pay Item Pay Unit
Work Zone Digital Speed Limit Signs Each
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WORK ZONE PRESENCE LIGHTING
(10/14/19) (Rev. 5/10/2021)

Description

Furnish and install Work Zone Presence Lighting during nightly lane closures on multilane
roadways with speed limits of 55 mph or greater.

Materials

Anti-glare lighting systems are required. Work Zone Presence Lighting shall be installed in
accordance with the attached detail and the Manufacturer’s recommendations.

Supply a power source for each light to provide the light output as described in the chart below.

Each light unit shall be capable of providing a minimum of 14,000 lumens illuminating a minimum
area of approximately 3,000 square feet. The light shall be capable of being elevated to a height of
14 feet above the pavement.

Each light unit support base or mounting stand shall have the capability of being leveled such that
the light mast is plumb.

Provide Work Zone Presence Lighting listed on the NCDOT Approved Products List.
Construction Methods

Work Zone Presence Lighting is permitted to be prestaged (up to 1 hour prior for single lane
closures and up to 2 hours prior for double lane closures) along with other traffic control devices
or installed within 1 hour after the necessary traffic control has been installed for the lane
closure(s). At the end of the work night, the Work Zone Presence Lighting shall be removed within
1 hour before or after the lane closure(s) is removed.

Whenever possible, each light unit shall be placed on the outside paved shoulder, a minimum of 4
feet from the travel lane and spaced according to the chart below based on the amount of light
output for each unit.

Work Zone Presence Lighting is permitted to supplement the Portable Construction Lighting
inside the lane closure. At no time shall Work Zone Presence Lighting be used in lieu of Portable
Construction Lighting when required.

If there is sufficient existing overhead lighting, Work Zone Presence Lighting may be eliminated
as directed by the Engineer.

Lighting Unit Installation Requirements
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The lighting units shall be installed in advance of the lane closure as shown on the attached detail
and spaced according to the chart below:

AREA 1 AREA 2

. Illuminated

Light Output . # of : # of :
Fixture Area | | . Spacing* . Spacing*

(Lumens) (Sq. Ft.) Lights Lights
14,000 - 35,000 4 6 640’ (16 skips) 8 480 (12 skips)
35,001 - 59,999 5 5 800’ (20 skips) 6 640’ (16 skips)

60,000+ 6+ 4 1,000’ (25 skips) 5 800’ (20 skips)

*Skips refer to traditional 10” pavement marking lines with 30” gaps.

Area 1: Begins 2,640° downstream from CMS; Extends to just past 1° Lane Closure Sign

Area 2: Begins just past the 1t Lane Closure Sign; Extends to just past the last Lane Closure Sign

MEASUREMENT AND PAYMENT

Work Zone Presence Lighting will be measured and paid as the maximum number of lighting units
satisfactorily placed, accepted by the Engineer, and in use at any one time during the life of the

project.

Relocation, replacement, repair, removal, and maintenance of Work Zone Presence Lighting units
will be incidental to the work of this section. No measurement or separate payment will be made
for power generators, batteries, or other power supply devices.

Pay Item

Work Zone Presence Lighting

Pay Unit

Each
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SEQUENTIAL FLASHING WARNING LIGHTS
(10/08/2016) (Rev. 5/10/2021)

Description

Furnish and install Sequential Flashing Warning Lights on drums used for the merging tapers of
nightly lane closures on all multilane roadways with speed limits of 55 mph or greater.

Materials

The Sequential Flashing Warning Lights shall meet all of the requirements for warning lights
within the current edition of the Manual of Uniform Traffic Control Devices (MUTCD).

Each light unit shall be capable of operating fully and continuously for a minimum of 200 hours
when equipped with a standard battery set.

Each light in the sequence shall be flashed at a rate of not less than 55 times per minute and not
more than 75 times per minute. The flash rate and flash duration shall be consistent throughout the
sequence.

Supply a Type 3 Certification (Independent Test Lab results) documenting all actual test results
for the specified parameters contained in the Institute of Transportation Engineer’s (ITE’s)
Purchase Specification for Flashing and Steady Burn Warning Lights. The laboratory shall also
identify all manufacturer codes and part numbers for the incandescent lamp or LED clusters,
lenses, battery, and circuitry, and the total width of the light with the battery in place. The complete
assembly shall be certified as crashworthy when firmly affixed to the channelizing device.

All Sequential Flashing Warning Lights shall be on the NCDOT Approved Products List.
Construction Methods

These lights shall flash sequentially beginning with the first light and continuing until the final
light.

The Sequential Flashing Warning Lights shall automatically flash in sequence when placed on the
drums that form the merging taper.

The number of lights used in the drum taper shall equal the number of drums used in the taper.
Drums are the only channelizing device allowed to mount sequential flashing warning lights.

The Sequential Flashing Warning Lights shall be weather independent and visual obstructions
shall not interfere with the operation of the lights.

The Sequential Flashing Warning Lights shall automatically sequence when placed in line in an
open area with a distance between lights of 10 to 100 feet.
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If one light fails, the flashing sequence shall continue. If more than 1 light fails, all of the lights
are to be automatically turned to the “off” mode. Non-sequential flashing is prohibited.

When lane closures are not in effect, the Sequential Flashing Warning Lights shall be deactivated.

Measurement and Payment

Sequential Flashing Warning Lights will be measured and paid as the maximum number of
sequential flashing warning lights satisfactorily installed and properly functioning at any one time
during the life of the project.

This includes all materials and labor to install, maintain and remove all the Sequential Flashing
Warning Lights.

Pay Item Pay Unit
Sequential Flashing Warning Lights Each
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STABILIZATION REQUIREMENTS:

(3-11-2016)

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina
Department of Environmental Quality Division of Water Resources. Temporary or permanent
ground cover stabilization shall occur within 7 calendar days from the last land- disturbing activity,
with the following exceptions in which temporary or permanent ground cover shall be provided in
14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no
exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined by
North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent ground
cover stabilization shall be achieved in accordance with the provisions in this contract and as
directed.

SEEDING AND MULCHING: (East)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

All Roadway Areas:
March 1 — August 31 September 1 — February 28
50# Tall Fescue 50# Tall Fescue
10# Centipede 10# Centipede
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500#  Fertilizer 500#  Fertilizer
4000# Limestone 4000# Limestone

Waste and Borrow Locations:

March 1 — August 31 September 1 — February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled)
500#  Fertilizer 500#  Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon
Engineer’s request.

Approved Tall Fescue Cultivars:

06 Dust Escalade Justice Serengeti
2" Millennium  Essential Kalahari Shelby

3" Millennium  Evergreen 2 Kitty Hawk 2000  Sheridan
Apache 111 Falcon IV Legitimate Signia
Avenger Falcon NG Lexington Silver Hawk

Barlexas Falcon V LSD Sliverstar
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Barlexas 11
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner 11
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse 11
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

EC-2

Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

OI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor II
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment II
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
Scorpion

Wake County

Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice II
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe I1
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack 11
Xtremegreen

On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and
add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the 1-2-
2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food
as a 10-20-20 analysis and as directed.
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RESPONSE FOR EROSION CONTROL:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown herein,
by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baftles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA

Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the above
work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of times
the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily
completes an erosion control action described in Form 1675. The provisions of Article 104-5 of the
Standard Specifications will not apply to this item of work.
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Payment will be made under:

Pay Item Pay Unit

Response for Erosion Control Each

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum extent
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside
the construction limits shall only be removed upon approval of Engineer. No additional payment
will be made for this minimization work.

STOCKPILE ARFEAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUIL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions or
earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections that
are temporarily removed shall be reinstalled across access/haul roads at the end of each working
day.

NSTRUCTION MATERIALS MANAGEMENT
(3-19-19) (rev. 04-27-19)

Description

The requirements set forth shall be adhered to in order to meet the applicable materials handling
requirements of the NCG010000 permit. Structural controls installed to manage construction
materials stored or used on site shall be shown on the E&SC Plan. Requirements for handling
materials on construction sites shall be as follows:

Polyacrylamides (PAMS) and Flocculants

Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept
under storm-resistant cover or surrounded by secondary containment structures designed to protect
adjacent surface waters. PAMS or other flocculants used shall be selected from the NC DWR List
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance
with the manufacturer’s instructions. The NC DWR List of Approved PAMS/Flocculants is
available at:

https://files.nc.gov/ncdeq/Water%20Quality/Environmental%20Sciences/ ATU/ApprovedPAMS4 1 2017.pdf

Equipment Fluids

Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled and
disposed of in a manner so as not to enter surface or ground waters and in accordance with
applicable state and federal regulations. Equipment used on the site must be operated and
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maintained properly to prevent discharge of fluids. Equipment, vehicle, and other wash waters
shall not be discharged into E&SC basins or other E&SC devices. Alternative controls should be
provided such that there is no discharge of soaps, solvents, or detergents.

Waste Materials

Construction materials and land clearing waste shall be disposed of in accordance with North
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules
governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing
construction material and land clearing waste shall be at least 50 feet away from storm drain inlets
and surface waters unless it can be shown that no other alternatives are reasonably available. Paint
and other liquid construction material waste shall not be dumped into storm drains. Paint and other
liquid construction waste washouts should be located at least 50 away from storm drain inlets
unless there is no alternative. Other options are to install lined washouts or use portable, removable
bags or bins. Hazardous or toxic waste shall be managed in accordance with the federal Resource
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC,
Subchapter 13A. Litter and sanitary waste shall be managed in a manner to prevent it from
entering jurisdictional waters and shall be disposed of offsite.

Herbicide, Pesticide, and Rodenticides

Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling
restrictions.

Concrete Materials

Concrete materials onsite, including excess concrete, must be controlled and managed to avoid
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged
from the site. (Note that discharges from onsite concrete plants require coverage under a separate
NPDES permit — NCG140000.) Concrete wash water shall be managed in accordance with the
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide
(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site,
in accordance with state solid waste regulations.

Earthen Material Stockpiles

Earthen material stockpiles shall be located at least 50 feet away from storm drain inlets and
surface waters unless it can be shown that no other alternatives are reasonably available.

Measurement and Payment

Conditions set within the Construction Materials Management provision are incidental to the
project for which no direct compensation will be made.
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SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The
fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside or
interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved by
the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or pencil
tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross section.
Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 1b/ft of length.

(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The
flagging shall be at least 1 in width. The flagging material shall be vinyl and shall be orange in color
and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall be
erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or set
with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all backfill
material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if power driven.
Posts damaged by power driving shall be removed and replaced prior to final acceptance. The tops of
all wood posts shall be cut at a 30-degree angle. The wood posts may, at the option of the Contractor,
be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across
each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article 105-9
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or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking of the
safety fence. All stakeouts for safety fence shall be considered incidental to the work being paid for
as “Construction Surveying”, except that where there is no pay item for construction surveying, all
safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a minimum
of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel to buffer but
must not encroach on the buffer at any location. Interior boundaries of hand clearing shall be
identified with a different colored flagging to distinguish it from mechanized clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article 105-9
or Article 801-1 of the Standard Specifications. No direct pay will be made for delineation of the
interior boundaries. This delineation will be considered incidental to the work being paid for as
Construction Surveying, except that where there is no pay item or construction surveying the cost of
boundary flagging delineation shall be included in the unit prices bid for the various items in the
contract. Installation for delineation of all jurisdictional boundaries at staging areas, waste sites, or
borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly visible orange
flagging attached. Stakes shall be installed a minimum of 6 into the ground. Additional flagging
may be placed on overhanging vegetation to enhance visibility but does not substitute for installation
of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or Subarticle
802-2(F) of the Standard Specifications. No direct pay will be made for this delineation, as the cost
of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and post
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot



1-5943 EC-8 Wake County

ILT FENCE COIR FIBER WATTLE BREAK:
Description

Silt Fence Coir Fiber Wattle Breaks are tubular products consisting of coir fibers (coconut fibers)
encased in coir fiber netting and used in conjunction with Temporary Silt Fence at toe of fills to
intercept runoff. Silt Fence Coir Fiber Wattle Breaks are to be placed at locations shown on the
plans or as directed. Installation shall follow the detail provided in the plans and as directed. Work
includes furnishing materials, installation, maintenance and removing Silt Fence Coir Fiber Wattle
Breaks.

Materials
Coir Fiber Wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12 in.

Minimum Length 10 ft.

Minimum Density 3.5 Ib/fS +/-

10% Net Material Coir Fiber

Net Openings 2in. x 2 in.

Net Strength 90 1bs.

Minimum Weight 2.6 lbs./ft. +/- 10%

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross section.
One end of the stake must be sharpened or beveled to facilitate driving down into the underlying
soil.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in
length with a throat of 1" in width.

Construction Methods

A trench shall be excavated the entire length of the coir fiber wattle with a depth of 1 to 2 inches
for the wattle to be placed. Silt Fence Coir Fiber Wattle Breaks shall be secured to the soil by wire
staples approximately every 1 linear foot and at the end of each wattle. A minimum of 4 stakes
shall be installed on the downslope side of the wattle with a maximum spacing of 2 linear feet, and
according to the detail. Install a minimum of 2 stakes on the upslope side of the Silt Fence Coir
Fiber Wattle Break according to the detail provided in the plans. Stakes shall be driven into the
ground a minimum of 10 in. with no more than 2 in. projecting from the top of the wattle. Drive
stakes at an angle according to the detail provided in the plans.

Install Temporary Silt Fence in accordance with section 1605 of the Standard Specifications and
overlap each downslope side of silt fence wattle break by 6 in.
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The Contractor shall maintain the Silt Fence Coir Fiber Wattle Breaks until the project is accepted
or until the Silt Fence Coir Fiber Wattle Breaks are removed, and shall remove and dispose of silt
accumulations at the Silt Fence Coir Fiber Wattle Breaks when so directed in accordance with the
requirements of Section 1630 of the Standard Specifications.

Measurement and Paviment

Silt Fence Coir Fiber Wattle Break will be measured and paid for by the actual number of linear
feet of Silt Fence Coir Fiber Wattle Breaks which are installed and accepted. Such price and
payment will be full compensation for all work covered by this section, including, but not limited
to, furnishing all materials, labor, equipment and incidentals necessary to install the Silt Fence Coir
Fiber Wattle Break.

Payment will be made under:

Pay Item Pay Unit
Coir Fiber Wattle Linear Foot

CONCRETE WASHOUT STRUCTURE:
(12-10-20)

Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water and
associated concrete mix from washing out ready-mix trucks, drums, pumps, or other equipment.
Concrete washouts must collect and retain all the concrete washout water and solids, so that this
material does not migrate to surface waters or into the ground water. These enclosures are not
intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete wash water.

Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.

Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and as
directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details and as
directed if structure is not located in an area where existing erosion and sedimentation control devices
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are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so it
is clearly visible to site personnel. Install safety fence as directed for visibility to construction traffic.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:

https://connect.ncdot.gov/resources/roadside/Soil WaterDocuments/Concrete WashoutStructuredetail.pdf

Alternate details for accommodating concrete washout may be submitted for review and approval.
The alternate details shall include the method used to retain and dispose of the concrete waste water
within the project limits and in accordance with the minimum setback requirements. (5 feet above
groundwater, 50 feet from top of bank of perennial stream, other surface water body, or wetland.)
Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth material
to match the existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details or commercially available devices are approved, then those devices will

also be paid for per each approved and installed device.

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

Safety Fence shall be measured and paid for as provided elsewhere in this contract.
No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit

Concrete Washout Structure Each
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1. GENERAL REQUIREMENTS

1.1.DESCRIPTION
A. General

Conform to these Project Special Provisions, Project Plans, and the 2018 Standard Specifications
for Roads and Structures (also referred to hereinafter as the “Standard Specifications™). The current
edition of these specifications and publications in effect on the date of advertisement will apply.

In the event of a conflict between these Project Special Provisions and the Standard
Specifications, these Project Special Provisions govern.

B. Scope

The scope of this project includes removal and replacement of CCTVs, and replacement of
Wireless Ethernet Systems at the following locations:

1. CCTV-1026, I-40 median at Trenton Road, Replace CCTV camera and CCTV equipment
cabinet.

2. CCTV-1027, 1-40 median at Trinity Road. Replace CCTV camera, CCTV equipment
cabinet, and add equipment cabinet disconnect.

3. CCTV-1028, 1-40 WB at NC 54. Replace CCTV camera, CCTV equipment cabinet, and
add equipment cabinet disconnect.

4. CCTV-1029, 1-40 EB at Cary Towne Blvd. Replace CCTV cameraand CCTV
equipment cabinet.

5. CCTV-1030, I-40 WB at US1/1-440. Replace CCTV camera, CCTV equipment cabinet,
and add equipment cabinet disconnect.

6. Replace existing fiber optic cable along the shoulder of EB 1-40 from US1/1-440 to the I-
40 EB Ramp to Wade Ave.

C. Qualified Products

Furnish new equipment, materials, and hardware unless otherwise required. Inscribe
manufacturer’s name, model number, serial number, and any additional information needed for
proper identification on each piece of equipment housed in a case or housing.

Furnish factory assembled cables without adapters, unless otherwise approved by the Engineer,
for all cables required to interconnect any field or central equipment including but not limited to
fiber optic transceivers.

Certain equipment listed in these Project Special Provisions must be pre-approved on the
Department’s ITS & Signals Qualified Products List (QPL) by the date of installation. Equipment,
material, and hardware not pre-approved when required will not be allowed for use on the project.

The QPL is available on the Department’s website. The QPL website is:
https://connect.ncdot.gov/resources/safety/pages/its-and-signals-qualified-products.aspx
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2. ELECTRICAL SERVICE

DESCRIPTION

Comply with the National Electrical Code (NEC), the National Electrical Safety Code
(NESC), the Standard Specifications, the Project Special Provisions, and all local ordinances.
All work involving electrical service shall be coordinated with the appropriate utility
company and the Engineer.

MATERIAL

Equipment Cabinet Disconnect

Provide new equipment cabinet disconnects at the locations shown in the Plans. Furnish
single pole 15A circuit breaker at CCTV locations. Furnish panels that have a minimum of
four (4) spaces in the disconnect. Furnish circuit breakers with a minimum of 10,000 RMS
symmetrical amperes short circuit current rating in a lockable NEMA 3R enclosure. Ensure
meter base/ disconnect combination panel is listed as meeting UL Standard UL-67 and
marked as being suitable for use as service equipment. Ensure circuit breakers are listed as
meeting UL-489. Fabricate enclosure from galvanized steel and electrostatically apply dry
powder paint finish, light gray in color, to yield a minimum thickness of 2.4 mils. All exterior
surfaces must be powder coated steel. Provide ground bus and neutral bus with a minimum of
four terminals and a minimum wire capacity range of number 8 through number 3/0 AWG.

3-Wire Copper Feeder Conductors

Furnish 3-wire stranded copper feeder conductors with THWN rating for supplying power to
CCTV field equipment cabinets. Provide conductors with black or red, white, and green
insulation that are intended for power circuits at 600 Volts or less and comply with the
following:

Listed as meeting UL Standard UL-83
Meets ASTM B-3 and B-8 or B-787 standards.

See the Plans for wire sizes and quantities.
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2.3. CONSTRUCTION METHODS

A

C.

General

Coordinate with the Engineer and the utility company to de-energize the existing service
temporarily prior to starting any modifications.

Permanently label cables at all access points using nylon tags labeled with permanent ink.
Ensure each cable has a unique identifier. Label cables immediately upon installation. Use
component name and labeling scheme approved by the Engineer.

. Equipment Cabinet Disconnect

Install equipment cabinet disconnects and circuit breakers as called for in the Plans. Install
THWN stranded copper feeder conductors as shown in Plans between the electrical service
disconnect and the equipment cabinet disconnect. Route the conductors from the equipment
cabinet disconnect to the equipment cabinet in rigid galvanized steel conduit. Do not route
new or existing feeder conductors through metal poles. Bond the equipment cabinet
disconnect in accordance with the NEC. Ensure that the grounding system complies with the
grounding requirements of these Project Special Provisions, the Standard Specifications and
the Plans.

3-Wire Copper Feeder Conductors

At locations shown in the Plans, install 3-wire THWN stranded copper feeder conductors to
supply 120 VAC to the CCTV field equipment cabinets. Size the conductors as specified in
the Plans. Comply with the Standard Specifications and Standard Drawings and all
applicable electrical codes.

2.4, MEASUREMENT AND PAYMENT

Equipment cabinet disconnect will be measured and paid as the actual number of complete
and functional equipment cabinet disconnects furnished, installed and accepted. Breakers,
exposed vertical conduit runs to the cabinet, ground rods, ground wire and any remaining
hardware and conduit to connect the equipment cabinet disconnect to the cabinet will be
considered incidental to the equipment cabinet subpanel.

3-Wire copper feeder conductors will be measured and paid as the actual linear feet of 3-wire
THWN stranded copper feeder conductors furnished, installed and accepted. Payment is for
all three conductors. Measurement will be for the actual linear footage of combined
conductors after all terminations are complete. No separate payment will be made for each
individual conductor. No separate payment will be made for different wire sizes.  No
payment will be made for excess wire in the cabinets.
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Payment will be made under:

Pay Item Pay Unit
Equipment Cabinet DISCONNECT. ........cciiiiiiiiiie ettt sre et e e e eeas Each
3-Wire Copper Feeder CONAUCIONS ........coveivieieiieeieie sttt st Linear Foot

3. EXISTING JUNCTION BOXES
3.1.DESCRIPTION

Removal and disposal of existing junction boxes and lids as shown in the plans. Install new lids
on existing junction boxes as shown in the plans.

3.2. MATERIAL
A. General

Reference the 2018 NCDOT Standard Specifications for Roads and Structures Section 1098-
5.

3.3.CONSTRUCTION METHODS

A. General

Remove the existing junction box including the lid, bolts, and all broken remnants of the existing
junction box.

Remove existing oversize junction box lid labeled “NCDOT Fiber Optic Cable” where shown in
the Plans. Install a new oversized junction box lid with “Electrical” logo.

3.4.MEASUREMENT AND PAYMENT

Remove Existing Junction Box will be measured and paid as actual number of existing junction
boxes removed and disposed of.

New Oversized Junction Box Lid will be measured and paid as actual number of new oversized
junction box lids installed and accepted.
Payment will be made under:
Pay Item Pay Unit
Remove EXiStiNg JUNCHION BOX.......ciiiiiiiiiiieieiees e e e e Each

New OVErsized JUNCHION BOX L0 ......eveeeiiiee ittt et e e s e ettt e e e s s res e e e e e erern e e e e eaee Each
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4.1.

Furnish and install a Digital CCTV Camera Assembly as described in these Project Special
Provisions. All new CCTV cameras shall be fully compatible with the video management software
currently in use by the Region and the Statewide Traffic Operations Center (STOC). Provide a Pelco
Spectra Enhanced low light 30X minimum zoom, Axis Dome Network Camera low light 30X
minimum zoom or an approved equivalent that meets the requirements of these Project Special
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4, DIGITAL CCTV CAMERA ASSEMBLY
DESCRIPTION

Provisions.

4.2.

MATERIALS

A. General

Furnish and install new CCTV Camera Assembly at the locations shown on the Plans and as

approved by the Engineer. Each CCTV Camera Assembly consists of the following:

One dome CCTV color digital signal processing camera unit with zoom lens, filter, control
circuit, and accessories in a single enclosed unit

A NEMA-rated enclosure constructed of aluminum with a clear acrylic dome or approved
equal Camera Unit housing.

Motorized pan, tilt, and zoom

Built-in video encoder capable of H.264/MPEG-4 compression for video-over IP
transmission

Pole-mount camera attachment assembly

A lightning arrestor installed in-line between the CCTV camera and the equipment cabinet
components.

All necessary risers, cable, connectors, and incidental hardware to make a complete and
operable system.

B. Camera and Lens

1.

Cameras

Furnish a new CCTV camera that utilizes charged-coupled device (CCD) technology or
Complementary Metal-Oxide-Semiconductor (CMOS) technology. The camera must meet the
following minimum requirements:

Video Resolution: Minimum 1920x1080 (HDTV 1080p)

Aspect Ratio: 16:9

Overexposure protection: The camera shall have built-in circuitry or a protection
device to prevent any damage to the camera when pointed at strong light sources,
including the sun

Low light condition imaging

Wide Dynamic Range (WDR) operation

Electronic Image Stabilization (EIS)

Automatic focus with manual override
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2. Zoom Lens

Furnish each camera with a motorized zoom lens that is a high-performance integrated dome
system or approved equivalent with automatic iris control with manual override and neutral density
spot filter. Furnish lenses that meet the following optical specifications:

e 30X minimum optical zoom, and 12X minimum digital zoom
e Preset positioning: minimum of 128 presets

The lens must be capable of both automatic and remote manual control iris and focus override
operation. The lens must be equipped for remote control of zoom and focus, including automatic
movement to any of the preset zoom and focus positions. Mechanical or electrical means must be
provided to protect the motors from overrunning in extreme positions. The operating voltages of the
lens must be compatible with the outputs of the camera control.

Communication Standards:

The CCTV camera shall support the appropriate NTCIP 1205 communication protocol (version
1.08 or higher), ONVIF Profile G protocol, or approved equal.

Networking Standards:

Network Connection: 10/100 Mbps auto-negotiate

Frame Rate: 30 to 60 fps

Data Rate: scalable

Built-in Web Server

Unicast & multicast support

Two simultaneous video streams (Dual H.264 and MJPEG):
o Video 1: H.264 (Main Profile, at minimum)
o Video 2: H.264 or MJPEG

° Supported Protocols: DNS, IGMPv2, NTP, RTSP, RTP, TCP, UDP, DHCP, HTTP,

IPv4, IP6
o 130 db Wide Dynamic Range (WDR)

The video camera shall allow for the simultaneous encoding and transmission of the two
digital video streams, one in H.264 format (high-resolution) and one in H.264 or MJPEG
format (low- resolution).

Initially use UDP/IP for video transport and TCP/IP for camera control transport unless
otherwise approved by the Engineer.

The 10/100BaseTX port shall support half-duplex or full-duplex and provide auto negotiation
and shall be initially configured for full-duplex.

The camera unit shall be remotely manageable using standard network applications via web
browser interface administration. Telnet or SNMP monitors shall be provided.

C. Camera Housing
Furnish new dome style enclosure for the CCTV assembly. Equip each housing with mounting
assembly for attachment to the CCTV camera pole. The enclosures must be equipped with a
sunshield and be fabricated from corrosion resistant aluminum and finished in a neutral color of
weather resistant enamel. The enclosure must meet or exceed NEMA 4X ratings. The viewing area
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of the enclosure must be tempered glass. The pendant must meet NEMA Type 4X, IP66 rating and
use 1-1/2-inch NPT thread. The sustained operating temperature must be -50 to 60C (-58 to 144F),
condensing temperature 10 to 100% Relative Humidity (RH).

D. Pan and Tilt Unit
Equip each new dome style assembly with a pan and tilt unit. The pan and tilt unit must be
integral to the high-performance integrated dome system. The pan and tilt unit must be rated for
outdoor operation, provide dynamic braking for instantaneous stopping, prevent drift, and have
minimum backlash. The pan and tilt units must meet or exceed the following specifications:

e Pan: continuous 360 Degrees rotation

e Tilt: up/down +2 to -90 degrees minimum

e Motors: Two-phase induction type, continuous duty, instantaneous reversing
e Preset Positioning: minimum of 128 presets

e Low latency for improved Pan and Tilt Control

e FCC, Class A; UL/cUL Listed

E. Video Ethernet Encoder

Furnish cameras with a built-in digital video Ethernet encoder to allow video-over-IP
transmission. The encoder units must be built into the camera housing and require no additional
equipment to transmit encoded video over IP networks.

Encoders must have the following minimum features:

e Network Interface: Ethernet 10/100Base-TX (RJ-45 connector)

e Protocols: IPv4, Ipv6e, HTTP, UpnP, DNS, NTP, RTP, RTSP, TCP, UDP, IGMP, and

DHCP

e Security: SSL, SSH, 802.1x, HTTPS encryption with password-controlled browser
interface
Video Streams: Minimum 2 simultaneous streams, user configurable
Compression: H.264 (MPEG-4 Part 10/AVC)
Resolution Scalable: NTSC-compatible 320x176 to 1920x1080 (HDTV 1080p
Aspect Ratio: 16:9
Frame Rate: 1-30 FPS programmable (full motion)
Bandwidth: 30 kbps — 6 Mbps, configurable depending on resolution
Edge Storage: SD/SDHC/SDXC slot supporting up to 64GB memory card

F. Control Receiver/Driver
Provide each new camera unit with a control receiver/driver that is integral to the CCTV dome
assembly. The control receiver/driver will receive serial asynchronous data initiated from a camera
control unit, decode the command data, perform error checking, and drive the pan/tilt unit, camera
controls, and motorized lens. As a minimum, the control receiver/drivers must provide the following
functions:

Zoom in/out

Automatic focus with manual override
Tilt up/down

Automatic iris with manual override
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e Pan right/left
e Minimum 128 preset positions for pan, tilt, and zoom, 16 Preset Tours, 256 Dome Presets
e Up to 32 Window Blanks.

In addition, each control receiver/driver must accept status information from the pan/tilt unit
and motorized lens for preset positioning of those components. The control receiver/driver will
relay pan, tilt, zoom, and focus positions from the field to the remote camera control unit. The
control receiver/driver must accept “goto” preset commands from the camera control unit, decode
the command data, perform error checking, and drive the pan/tilt and motorized zoom lens to the
correct preset position. The preset commands from the camera control unit will consist of unique
values for the desired pan, tilt, zoom, and focus positions.

G. Electrical

The camera assembly shall support Power-over-Ethernet (PoE) in compliance with IEEE 802.3.
Provide any external power injector that is required for PoE with each CCTV assembly.

H. CCTV Camera Attachment to Pole
Furnish and install an attachment assembly for the CCTV camera unit. Use stainless steel
banding approved by the Engineer.

Furnish CCTV attachments that allow for the removal and replacement of the CCTV enclosure
as well as providing a weatherproof, weather tight, seal that does not allow moisture to enter the
enclosure.

Furnish a CCTV Camera Attachment Assembly that can withstand wind loading at the
maximum wind speed and gust factor called for in these Special Provisions and can support a
minimum camera unit dead load of 45 pounds (20.4 kg).

I. Riser
Furnish material meeting the requirements of Section 1091-3 and 1098-4 of the 2018 Standard
Specifications for Roads and Structures. Furnish a 1” riser with weatherhead for instances where the
riser is only carrying an Ethernet cable. For installations where fiber optic cable is routed to the
cabinet through a 2” riser with heat shrink tubing the Contractor may elect to install the Ethernet
cable in the same riser with the fiber cable.

J. Data line Surge Suppression

Furnish data line surge protection devices (SPD) shall meet the following minimum
requirements:

e UL497B

Service Voltage: <60 V
Protection Modes: L-G (All), L-L (All)
Response Time: <5 nanoseconds
Port Type: Shielded RJ-45 IN/Out
Clamping Level: 75 V
Surge Current Rating: 20 kA/Pair
Power Handling: 144 Watts
Data Rate: up to 10 GbE
Operating Temperature: -40° F to + 158° F
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e Standards Compliance: Cat-5e, EIA/TIA 568A and EIA/TIA 568B
e Warranty: Minimum of 5-year limited warranty

The data line surge protector shall be designed to operate with Power Over Ethernet (POE)
devices. The SPD shall be designed such that when used with shielded cabling, a separate earth
ground is not required. It shall be compatible with Cat-5e, Cat 6, and Cat-6A cablings.

Protect the electrical and Ethernet cables from the CCTV unit entering the equipment cabinet
with surge protection. Provide an integrated unit that accepts unprotected electrical and Ethernet
connections and outputs protected electrical and Ethernet connections.

K. POE Injector

Furnish POE Injectors meeting the following minimum performance requirements and that is
compatible with the CCTV Camera and Ethernet Switch provided for the project.

Working temp/humidity: 14° F to 131° F/maximum 90%, non-condensing
Connectors: Shielded RJ-45, EIA 568A and EIA 568B

Input Power: 100 to 240 VAC, 50 to 60 Hz

Pass Through Data Rates: 10/100/1000 Mbps

Regulatory: IEEE 802.3at (POE)

Number of Ports: 1 In and 1 Out

Safety Approvals: UL Listed

Ensure the POE Injector is designed for Plug-and-Play installation, requiring no configurations
and supports automatic detection and protection of non-standard Ethernet Terminal configurations.

4.3. CONSTRUCTION METHODS
A. General

Obtain approval of the camera locations and orientation from the Engineer prior to installing the
CCTV camera assembly.

Mount CCTV camera units at a height to adequately see traffic in all directions and as approved
by the Engineer. The maximum attachment height is 45 feet above ground level unless specified
elsewhere or directed by the Engineer.

Mount the CCTV camera units such that a minimum 5 feet of clearance is maintained between
the camera and the top of the pole.

Mount CCTV cameras on the side of poles nearest intended field of view. Avoid occluding the
view with the pole.

Install the data line surge protection device and POE Injector in accordance with the
manufacturer’s recommendations.

Install the riser in accordance with Section 1722-3 of the 2018 Standard Specifications for
Roads and Structures. Install the Ethernet cable in the riser from the field cabinet to the CCTV
camera.
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B. Electrical and Mechanical Requirements

Install an “Air Terminal and Lightning Protections System” in accordance with the Air
Terminal and Lightning Protection System Specification for the CCTV Camera Assembly. Ground
all equipment as called for in the Standard Specifications, these Special Provisions, and the Plans.

Install surge protectors on all ungrounded conductors entering the CCTV enclosure.

4.4. GENERAL TEST PROCEDURE

Test the CCTV Camera and its components in a series of functional tests and ensure the results
of each test meet the specified requirements. These tests should not damage the equipment. The
Engineer will reject equipment that fails to fulfill the requirements of any test. Resubmit rejected
equipment after correcting non-conformities and re-testing; completely document all diagnoses and
corrective actions. Modify all equipment furnished under this contract, without additional cost to the
Department, to incorporate all design changes necessary to pass the required tests.

Provide 4 copies of all test procedures and requirements to the Engineer for review and
approval at least 30 days prior to the testing start date.

Only use approved procedures for the tests. Include the following in the test procedures:

e A step-by-step outline of the test sequence that demonstrates the testing of every function
of the equipment or system tested

e A description of the expected nominal operation, output, and test results, and the pass /
fail criteria

e An estimate of the test duration and a proposed test schedule
e A data form to record all data and quantitative results obtained during the test

e A description of any special equipment, setup, manpower, or conditions required by the
test

Provide all necessary test equipment and technical support. Use test equipment calibrated to
National Institute of Standards and Technology (NIST) standards. Provide calibration
documentation upon request.

Conform to these testing requirements and the requirements of these specifications. It is the
Contractor’s responsibility to ensure the system functions properly even after the Engineer accepts
the CCTV test results.

Provide 4 copies of the quantitative test results and data forms containing all data taken,
highlighting any non-conforming results and remedies taken, to the Engineer for approval. An
authorized representative of the manufacturer must sign the test results and data forms.

4.5. COMPATIBILITY TESTS
A. CCTV System

Compatibility Tests are applicable to CCTV cameras that the Contractor wishes to furnish but
are of a different manufacturer or model series than the existing units installed in the Region. If
required, the Compatibility Test shall be completed and accepted by the Engineer prior to approval
of the material submittal.
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The Compatibility Test shall be performed in a laboratory environment at a facility chosen by
the Engineer based on the type of unit being tested. Provide notice to the Engineer with the material
submitted that a Compatibility Test is requested. The notice shall include a detailed test plan that
will show compatibility with existing equipment. The notice shall be given a minimum of 15
calendar days prior to the beginning of the Compatibility Test.

The Contractor shall provide, install, and integrate a full-functioning unit to be tested. The
Department will provide access to existing equipment to facilitate these testing procedures. The
Engineer will determine if the Compatibility Test was acceptable for each proposed device. To prove
compatibility the Contractor is responsible for configuring the proposed equipment at the applicable
Traffic Operations Center (TOC) with the accompaniment of an approved TOC employee.

4.6. OPERATIONAL FIELD TEST (ON-SITE COMMISSIONING)

A. CCTV System

Final CCTV locations must be field verified and approved by the Engineer. Perform the
following local operational field tests at the camera assembly field site in accordance with the test
plans and in the presence of the Engineer. The Contractor is responsible for providing a laptop for
camera control and positioning during the test. After completing the installation of the camera
assemblies, including the camera hardware, power supply, and connecting cables, the contractor
shall:

Local Field Testing

Furnish all equipment and labor necessary to test the installed camera and perform the
following tests before any connections are made.

e Verify that physical construction has been completed.
e Inspect the quality and tightness of ground and surge protector connections.

e Check the power supply voltages and outputs, check connection of devices to power
source.

e Verify installation of specified cables and connection between the camera, PTZ,
camera control receiver, and control cabinet.

e Make sure cabinet wiring is neat and labeled properly; check wiring for any wear
and tear; check for exposed or loose wires.

e Perform the CCTV assembly manufacturer’s initial power-on test in accordance with
the manufacturer’s recommendation.

e Set the camera control address.

e Exercise the pan, tilt, zoom, and focus operations along with preset positioning, and
power on/off functions.

e Demonstrate the pan, tilt and zoom speeds and movement operation meet all
applicable standards, specifications, and requirements.

e Define, test and/or change presets.
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e Ensure camera field of view is adjusted properly and there are no objects obstructing
the view.

e Ensure camera lens is dust-free.
e Ensure risers are bonded and conduits entering cabinets are sealed properly.

e Lightning arrestor bonded correctly.

Central Operations Testing

e Interconnect the CCTV Camera’s communication interface device with one of the
following methods as depicted on the plans:

o communication network’s assigned Ethernet switch and assigned fiber-
optic trunk cable and verify a transmit/receive LED is functioning and that
the CCTV camera is fully operational at the TOC.

OR

o tothe DOT furnished cellular modem and verify a transmit/receive LED is
functioning and that the CCTV camera is fully operational at the TOC.

e Exercise the pan, tilt, zoom, and focus operations along with preset positioning, and
power on/off functions.

e Demonstrate the pan, tilt and zoom speeds and movement operation meet all
applicable standards, specifications, and requirements.

e Define, test and/or change presets.

Approval of Operational Field Test results does not relieve the Contractor to conform to the
requirements in these Project Special Provisions. If the CCTV system does not pass these tests,
document a correction or substitute a new unit as approved by the Engineer. Re-test the system until
it passes all requirements.

4.7. MEASUREMENT AND PAYMENT

Digital CCTV Camera Assembly will be measured and paid as the actual number of digital
CCTV assemblies furnished, installed, integrated, and accepted.

No separate measurement will be made for removal and disposal of the existing CCTV camera
assembly, electrical cabling, connectors, CCTV camera attachment assemblies, conduit, condulets,
risers, grounding equipment, surge protectors, PoE Injectors, PoE Cable, Air Terminal and Lightning
Protection System, compatibility testing, operational testing or any other equipment or labor required
to install the digital CCTV assembly.

Payment will be made under:

Pay Item Pay Unit
Digital CCTV Camera ASSEMDBIY ......ocvoiiiiiiiiiiieee e Each
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5. CCTV FIELD EQUIPMENT CABINET

5.1. DESCRIPTION

For standalone CCTV Camera installations, furnish 336S pole mounted cabinets to house CCTV
control and transmission equipment. The cabinets must consist of a cabinet housing, 19-inch EIA
mounting cage, and power distribution assembly (PDA #3 as described in the CALTRANS TSCES).

The cabinet housing must conform to Sections 6.2.2 (Housing Construction), 6.2.3 (Door
Latches and Locks), 6.2.4 (Housing Ventilation), and 6.2.5 (Hinges and Door Catches) of the
CALTRANS TSCES. Do not equip the cabinet housings with a police panel.

The cabinet cage must conform to Section 6.3 of the CALTRANS TSCES.

Terminal blocks on the PDA #3 Assembly have internal wiring for the Model 200 switch pack
sockets. Do not use terminal blocks on PDA #3 as power terminals for cabinet devices. Do not
furnish cabinet with “Input Panels” described in Section 6.4.7.1 of the TSCES. Do furnish cabinet
with “Service Panels” as described in Section 6.4.7.1 of the TSCES and as depicted on drawing
TSCES-9 in the TSCES. Use service panel #2.

Do not furnish cabinets with C1, C5, or C6 harness, input file, output file, monitor units, model
208 unit, model 430 unit, or switch packs.

Furnish terminal blocks for power for cabinet CCTV and communications devices as needed to
accommodate the number of devices in the cabinet.

Furnish all conduits, shelving, mounting adapters, and other equipment as necessary to route
cabling, mount equipment and terminate conduit in the equipment cabinet.

5.2. MATERIALS

A. Shelf Drawer
Provide a pull out, hinged-top drawer, having sliding tracks, with lockout and quick disconnect
feature, such as a Vent-Rak Retractable Writing Shelf, #D-4090-13 or equivalent in the equipment
cabinet. Furnish a pullout drawer that extends a minimum of 14 inches that is capable of being lifted
to gain access to the interior of the drawer. Minimum interior dimensions of the drawer are to be 1
inch high, 13 inches deep, and 16 inches wide. Provide drawers capable of supporting a 40-pound
device or component when fully extended.

B. Cabinet Light

Each cabinet must include two (2) fluorescent lighting fixtures (one front, one back) mounted
horizontally inside the top portion of the cabinet. The fixtures must include a cool white lamp and
must be operated by normal power factor UL-listed ballast. A door-actuated switch must be
installed to turn on the applicable cabinet light when the front door or back door is opened. The
lights must be mounted not to interfere with the upper door stay.

C. Surge Protection for System Equipment

Each cabinet must be provided with devices to protect the CCTV and communications
equipment from electrical surges and over voltages as described below.

1. Main AC Power Input
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Each cabinet must be provided with a hybrid-type, power line surge protection device mounted
inside the power distribution assembly. The protector must be installed between the applied line
voltage and earth ground. The surge protector must be capable of reducing the effect of lighting
transient voltages applied to the AC line. The protector must be mounted inside the Power
Distribution Assembly housing facing the rear of the cabinet. The protector must include the
following features and functions:

e Maximum AC line voltage: 140 VAC.

o Twenty pulses of peak current, each of which must rise in 8 microseconds and fall in 20

microseconds to %2 the peak: 20000 Amperes.

e The protector must be provided with the following terminals:

- Main Line (AC Line first stage terminal).

- Main Neutral (AC Neutral input terminal).

- Equipment Line Out (AC line second state output terminal, 19 amps).

- Equipment Neutral Out (Neutral terminal to protected equipment).

- GND (Earth connection).

e The Main AC line in and the Equipment Line out terminals must be separated by a 200

Microhenry (minimum) inductor rated to handle 10 AMP AC Service.
e The first stage clamp must be between Main Line and Ground terminals.
e The second stage clamp must be between Equipment Line Out and Equipment Neutral.

e The protector for the first and second stage clamp must have an MOV or similar solid
state device rated at 20 KA and must be of a completely solid-state design (i.e., no gas
discharge tubes allowed).

e The Main Neutral and Equipment Neutral Out must be connected together internally and
must have an MOV similar solid-state device or gas discharge tube rated at 20 KA
between Main Neutral and Ground terminals.

e Peak Clamp Voltage: 350 volts at 20 KA. (Voltage measured between Equipment Line
Out and Equipment Neutral Out terminals. Current applied between Main Line and
Ground Terminals with Ground and Main Neutral terminals externally tied together).

Voltage must never exceed 350 volts.
The Protector must be epoxy-encapsulated in a flame-retardant material.
Continuous service current: 10 Amps at 120 VAC RMS.

The Equipment Line Out must provide power to cabinet CCTV and communications
equipment.

2. Ground Bus
Provide a neutral bus that is not connected to the earth ground or the logic ground anywhere
within the cabinet. Ensure that the earth ground bus and the neutral ground bus each have ten
compression type terminals, each of which can accommodate wires ranging from number 14 through

number 4 AWG.
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3. Uninterruptible Power Supply (UPS)
Furnish and install one rack mounted UPS in each new cabinet that meet the following minimum
specifications:

Output

Output Power Capacity 480 Watts / 750 VA

Max Configurable Power 480 Watts / 750 VA

Nominal Output Voltage 120V

Output Voltage Distortion Less than 5% at full load
Output Freguency (sync to mains) 57 - 63 Hz for 60 Hz nominal
Crest Factor upto5:1

Waveform Type Sine wave

Output Connections (4) NEMA 5-15R

Input

Nominal Input Voltage 120V

Input Frequency 50/60 Hz +/- 3 Hz (auto sensing)
Input Connections NEMA 5-15P

Cord Length 6 feet

Input voltage range for main operations 82 - 144V

Input voltage adjustable range for mains operation 75 -154V

Battery Type

Maintenance-free sealed Lead-Acid battery with suspended electrolyte, leak-proof.
Typical recharge time 2 hours

Communications & Management

Interface Port(s) DB-9 RS-232, USB

Control panel LED status display with load and battery
bar-graphs

Surge Protection and Filtering

Surge energy rating 480 Joules

Environmental

Operating Environment -32 - 104 °F

Operating Relative Humidity 0-95%

Storage Temperature 5-113°F

Storage Relative Humidity 0-95%
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Conformance
Regulatory Approvals FCC Part 15 Class A, UL 1778

5.3. CONSTRUCTION METHODS

A. General
For each field equipment cabinet installation, use stainless steel banding or other methods
approved by the Engineer to fasten the cabinet to the pole. Install field equipment cabinets so that
the height to the middle of the enclosure is 4 feet from ground level. No risers shall enter the top or
sides of the equipment cabinet.
Install all conduits, condulets, and attachments to equipment cabinets in a manner that preserves
the minimum bending radius of cables and creates waterproof connections and seals.

Install a UPS in each cabinet and power all CCTV cameras from the UPS.

5.4. MEASUREMENT AND PAYMENT

Field Equipment Cabinet will be measured and paid as the actual number of CCTV field
equipment cabinets furnished, installed and accepted.

No payment will be made for the removal and disposal of the existing field equipment cabinet,
UPS, cabling, connectors, cabinet attachment assemblies, conduit, condulets, risers, grounding
equipment, surge protectors, or any other equipment or labor required to install the field equipment
cabinet and integrate the cabinets with the CCTV equipment.

Payment will be made under:

Pay Item Pay Unit
Field EQUIPMENT CaDINET .......coiiiiiiiiee e Each

6. ETHERNET EDGE SWITCH

Furnish and install a managed Ethernet edge switch as specified below that is fully compatible,
interoperable, and completely interchangeable and functional within the existing City or Division
traffic signal system communications network.

6.1. DESCRIPTION
A. Ethernet Edge Switch:

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for traffic
signal controllers as specified below. Ensure that the edge switch provides wire-speed, fast Ethernet
connectivity at transmission rates of 100 megabits per second from each remote ITS device location
to the routing switches.

Contact the City or Division to arrange for the programming of the new Field Ethernet Switches
with the necessary network configuration data, including but not limited to, the Project IP Address,
Default Gateway, Subnet Mask and VLAN ID information. Provide a minimum five (5) days
working notice to allow the City or Division to program the new devices.
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B. Network Management:

Ensure that the edge switch is fully compatible with the City’s or Division’s existing Network
Management Software.

6.2. MATERIALS
A. General:

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network
interface and that the edge switch supports half and full duplex Ethernet communications.

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the
Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode
fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a
minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the
Bellcore/Telcordia SR-332 standard for reliability prediction.

B. Compatibility Acceptance
The Engineer has the authority to require the Contractor to submit a sample Field Ethernet
Switch and Field Ethernet Transceiver along with all supporting documentation, software and testing
procedures to allow a compatibility acceptance test be performed prior to approving the proposed
Field Ethernet Switch and Field Ethernet Transceiver for deployment._The Compatibility
Acceptance testing will ensure that the proposed device is 100% compatible and interoperable
with the existing City Signal System network, monitoring software and Traffic Operations
Center network hardware. Allow fifteen (15) working days for the Compatibility Acceptance
Testing to be performed
C. Standards:
Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet
communications, including but not limited to:

e |EEE 802.1D standard for media access control (MAC) bridges used with the Spanning
Tree Protocol (STP);

e |EEE 802.1Q standard for port-based virtual local area networks (VLANS);

e |EEE 802.1P standard for Quality of Service (QoS);

e |EEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol
(RSTP);

e |EEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree Protocol,

e |EEE 802.1x standard for port based network access control, including RADIUS;

e |EEE 802.3 standard for local area network (LAN) and metropolitan area network
(MAN) access and physical layer specifications;

e |EEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;

e |EEE 802.3x standard regarding flow control with full duplex operation; and

e |FC 2236 regarding IGMP v2 compliance.

e |EEE 802.1AB Link Layer Discovery Protocol (LLDP)
e |EEE 802.3ad Ethernet Link Aggregation

e |EEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic)
e |EEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet)
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e |EEE 802.3z for 1000BASE-X (1 Ghit/s Ethernet over Fiber-Optic)

D. Functional:

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3
features related to multicast data transmission and routing. These features shall include, but not be
limited to:

e An STP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1D standard.

e An RSTP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1w standard.

e An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a
minimum 4-kilobit VLAN address table (254 simultaneous).

e A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10
megabits per second and 148,800 packets per second for 100 megabits per second.

e A minimum 4-kilobit MAC address table.

e Support of Traffic Class Expediting and Dynamic Multicast Filtering.

e Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management
Protocol (IGMP).

e Support of remote and local setup and management via telnet or secure Web-based GUI
and command line interfaces.

e Support of the Simple Network Management Protocol version 3 (SNMPv3). Verify that
the Ethernet edge switch can be accessed using the resident EIA-232 management port, a
telecommunication network, or the Trivial File Transfer Protocol (TFTP).

e Port security through controlling access by the users. Ensure that the Ethernet edge
switch has the capability to generate an alarm and shut down ports when an unauthorized
user accesses the network.

e Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent.

e Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port
mirroring for troubleshooting purposes when combined with a network analyzer.

E. Physical Features:

Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for
all edge switches. Provide auto-negotiation circuitry that will automatically negotiate the highest
possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3
Clause 28 auto-negotiation standard.

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single
mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer.
Do not use mechanical transfer registered jack (MTRJ) type connectors.

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of
transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of
fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical
ports have an optical power budget of at least 15 dB.

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide
Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full
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or half). Ensure that all 20/100/1000 Base TX ports meet the specifications detailed in this section
and are compliant with the IEEE 802.3 standard pinouts. Ensure that all Category 5E unshielded
twisted pair/shielded twisted pair network cables are compliant with the EIA/T1A-568-B standard.

Port Security: Ensure that the edge switch supports/complies with the following (remotely)
minimum requirements:

Ability to configure static MAC addresses access;

Ability to disable automatic address learning per ports; know hereafter as Secure Port.
Secure Ports only forward; and

Trap and alarm upon any unauthorized MAC address and shutdown for programmable
duration. Port shutdown requires administrator to manually reset the port before
communications are allowed.

F. Management Capabilities:

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3
features related to multicast data transmission and routing. These features shall include, but not be

limited to:

An STP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1 D standards;

An RSTP healing/convergence rate that meets or exceeds specifications published in the
IEEE 802.1w standard;

An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a
minimum 4-kilobit VLAN address table (254 simultaneous);

A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10
megabits per second, 148,800 packets per second for 100 megabits per second and
1,488,000 packets per second for 1000 megabits per second;

A minimum 4-kilobit MAC address table;

Support of Traffic Class Expediting and Dynamic Multicast Filtering.

Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management
Protocol (IGMP);

Support of remote and local setup and management via telnet or secure Web-based GUI
and command line interfaces; and

Support of the Simple Network Management Protocol (SNMP). Verify that the Ethernet
edge switch can be accessed using the resident EIA-232 management port, a
telecommunication network, or the Trivial File Transfer Protocol (TFTP).

Network Capabilities: Provide an edge switch that supports/complies with the following
minimum requirements:

Provide full implementation of IGMPv2 snooping (RFC 2236);
Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3;
Provide support for the following RMON-I groups, at a minimum:

- Part 1: Statistics - Part 3: Alarm
- Part 2: History - Part 9: Event
Provide support for the following RMON-2 groups, at a minimum:
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- Part 13: Address Map - Part 17:Layer Matrix
- Part 16: Layer Host - Part 18:User History

e Capable of mirroring any port to any other port within the switch;

e Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANS;

Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four
ports;

Password manageable;

Telnet/CLI;

HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and

Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades.

Network Security: Provide an edge switch that supports/complies with the following (remotely)
minimum network security requirements:

Multi-level user passwords;

RADIUS centralized password management (IEEE 802.1X);

SNMPv3 encrypted authentication and access security;

Port security through controlling access by the users: ensure that the Ethernet edge switch
has the capability to generate an alarm and shut down ports when an unauthorized user
accesses the network;

Support of remote monitoring (RMON-1&2) of the Ethernet agent; and

o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port
mirroring for troubleshooting purposes when combined with a network analyzer.

O O O O

o

G. Electrical Specifications:

Ensure that the edge switch operates and power is supplied with 115 volts of alternating current
(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC and a maximum
operating input of 130 VAC. Ensure that if the device requires operating voltages other than 120
VAC, supply the required voltage converter. Ensure that the maximum power consumption does not
exceed 50 watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDSs), including
link, TX, RX, speed (for Category 5E ports only), and power LEDs.

H. Environmental Specifications:

Ensure that the edge switch performs all of the required functions during and after being
subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as
defined in the environmental requirements section of the NEMA TS 2 standard, with a
noncondensing humidity of 0 to 95%.

Provide certification that the device has successfully completed environmental testing as defined
in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the
device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10,
respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust,
corrosive elements, and typical conditions found in a roadside environment.

The edge switch shall meet or exceed the following environmental standards:

e |EEE 1613 (electric utility substations)
e |EC 61850-3 (electric utility substations)
e |EEE 61800-3 (variable speed drive systems)
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e |EC 61000-6-2 (generic industrial)
e EMF - FCC Part 15 CISPR (EN5502) Class A

I. Ethernet Patch Cable:

Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.
Furnish Ethernet patch cables meeting the following physical requirements:

Five (5)-foot length

Category 5e or better

Factory-installed RJ-45 connectors on both ends
Molded anti-snag hoods over connectors

Gold plated connectors

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements:

e TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 Q
Enhanced Category 5 Cabling

e Frequency Range: 1-100 MHz
e Near-End Crosstalk (NEXT): 30.1dB

e Power-sum NEXT: 27.1 dB

e Attenuation to Crosstalk Ratio (ACR): 6.1 dB

e Power-sum ACR: 3.1dB

e Return Loss: 10dB

e Propagation Delay: 548 nsec

6.3. CONSTRUCTION METHODS
A. General:
Ensure that the edge switch is UL listed.
Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for Category 5E

and Category 6 four-pair unshielded twisted pair cabling with stranded conductors and RJ45
connectors.

Contact the Signal Shop a minimum of 5 days prior to installation for the most current edge
switch IP Address, VLAN, subnet mask, default gateway and configuration files.

B. Edge Switch:

Mount the edge switch inside each field cabinet by securely fastening the edge switch to the
upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or
Engineer-approved attachment methods, attachment hardware and fasteners.

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field
technicians without blocking access to other equipment. Verify that fiber-optic jumpers consist of a
length of cable that has connectors on both ends, primarily used for interconnecting termination or
patching facilities and/or equipment.

6.4. MEASURMENT AND PAYMENT

Ethernet edge switch will be measured and paid as the actual number of Ethernet edge switches
furnished, installed, and accepted.
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No separate measurement will be made for Ethernet patch cable, power cord, mounting
hardware, nuts, bolts, brackets, or edge switch programming as these will be considered incidental to
furnishing and installing the edge switch.

Payment will be made under:

Pay Item Pay Unit
Ethernet EAQe SWILCN........c.ociiiieece e Each

7. OBSERVATION PERIOD
7.1. 30-DAY OBSERVATION PERIOD

The 30-Day Observation Period shall be considered part of work to be completed by the project
completion date.

Upon successful completion of all project work the 30-day Observation Period may commence.
Examples of project work includes but is not limited to:

Installation of all project devices and communications infrastructure.

Field Acceptance Testing of all devices.

Central System Testing of all devices and network communications.

Correction of all deficiencies and punch list items. (including minor construction
items)

This observation consists of a 30-day period of normal, day-to-day operations of the field
equipment in operation with new or existing central equipment without any failures. The purpose of
this period is to ensure that all components of the system function in accordance with the Plans and
these Project Special Provisions.

Respond to system or component failures (or reported failures) that occur during the 30-day
Observation Period within twenty-four (24) hours. Correct any failures within forty-eight (48) hours
(includes time of notification). Any failure that affects a major system component as defined below
for more than forty-eight (48) hours will suspend the timing of the 30-day Observation Period
beginning at the time when the Contractor is was notified that the failure occurred. After the cause
of such failures has been corrected, timing of the 30-day Observation Period will resume. System or
component failures that necessitate a redesign of any component or a failure in any of the major
system components exceeding a total of three (3) occurrences will terminate the 30-day Observation
Period for that system. The 30-day Observation Period will be restarted from day zero when the
redesigned components have been installed and/or the failures corrected. The major system
components are:

e CCTV Camera Assemblies
e Fiber Optic Communications infrastructure
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7.2. FINAL ACCEPTANCE

Final system acceptance is defined as the time when all work and materials described in the
Plans and these Project Special Provisions have been furnished and completely installed by the
Contractor; all parts of the work have been approved and accepted by the Engineer; and successful
completion of the 30-day observation period.

The completed System will be ready for final acceptance upon the satisfactory completion of all
acceptance tests as detailed in their respective Section of the Project Special provisions; the
rectification of all punch-list discrepancies; and the submittal of all project documentation including

as-built plans.
7.3. MEASUREMENT AND PAYMENT

There will be no payment for this item of work as it is incidental to the project as a whole and to the
item of work in which it is associated.
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STRUCTURE PROJECT SPECIAL PROVISIONS

SCOPE OF WORK

This work shall consist of furnishing all labor, equipment, and materials to perform preservation
treatments on existing bridges consisting of silane treatment of bridge deck and barrier rails, bridge
deck surface preparation including shotblasting and scarification, deck overlays with polymer
concrete (PC), bearing replacements, painting of structural steel, and repairs to substructure as
directed in the plans and special provisions. Work includes: shotblasting bridge deck and
application of silane deck treatment, surface preparation and application of silane treatment to
barrier rails; scarification and shotblasting bridge deck and overlaying the prepared deck with PC;
installation of foam joint seals and synthetic rubber expansion joints, elastomeric concrete joint
headers, repairs to spalled areas in existing bridge barrier rails, repair of existing deck drains;
bridge jacking and replacement of existing steel plate expansion bearings with modified
elastomeric bearings; painting of weathering steel superstructures including grit blasting, lead
abatement, and pollution control including containment of steel cleaning and painting operations,
handling of waste and other materials from steel cleaning and painting; concrete repair and crack
injection of existing substructure and application of epoxy coating to bent caps; disposal of waste
material, temporary work platforms; portable lighting; seeding and mulching all grassed areas
disturbed; and all incidental items necessary to complete the project as specified and shown on the
plans.

Work will be performed on the existing bridge at the following locations:

Wake County:

1.) Bridge #910552 — I-40E ramp over 1-40 EBL & WBL, and SR 1728 (Wade Ave)
2.) Bridge #910553 — 1-40 EBL over SR 1728 EBL (Wade Ave)

3.) Bridge #910263 — 1-40 WBL over SR 1728 WBL (Wade Ave)

Contractor shall provide all necessary access; understructure platforms, scaffolding, ladders, etc.;
provide all staging areas, material storage, waste disposal, provide environmental controls to limit
loss of materials from grit and shotblasting equipment, water blasting equipment, sawing
equipment, and chipping equipment; and all else necessary to complete the work.

The Contractor shall be responsible for fulfilling all requirements of the NCDOT Standard
Specifications for Roads and Structures dated January 2018, except as otherwise herein.
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FIELD MEASURING SPECIAL

DESCRIPTION

The dimensions for replacement of bearings as shown on the plans are from the best information
available and include independent field measuring in addition to using information from the
existing bridge plans. Existing bearing heights may vary due to the presence of fill plates added
during construction. For Bridge No. 910552 the Contractor shall field survey and measure the
existing bearing heights to ensure that the replacement bearings as designed and detailed in the
plans will fit as intended. All such survey and measurement shall be performed and submitted to
the Engineer before preparation of the shop drawings for sole plates.

CONSTRUCTION METHODS

Differences in elevations from the proposed bearing to bottom of beam shall be made up in the
proposed sole plates. The Contractor shall submit shop drawings that shall include but not be
limited to the following:

1. Existing bearing height measured at existing centerline of bearing from the bridge seat to
the bottom of the bottom flange.

2. Proposed sole plate thickness at proposed centerline of bearing.

3. Proposed sole plate thickness at front and back edges for beveled sole plates.

4. Framing plan showing location of sole plates.

All field measurements affecting elements to be included in the shop plans and working
drawings shall be performed by or under the direct supervision of the party responsible for
preparing the shop plans or working drawings. Field measurements taken by the Contractor shall
be submitted to the Engineer for review and approval prior to preparation and submission of
shop drawings. Allow 10 working days for the Engineer to approve the measurements to be used
for shop drawing development.

MEASUREMENT AND PAYMENT

Field Measuring will not be measured for payment. All costs associated with furnishing and
installing materials, labor, tools, work access, traffic control, and incidentals necessary to
complete the work shall be incidental to the Lump Sum price bid for the Field Measuring.

Payment will be made under:
Pay Item Pay Unit

Field Measuring Lump Sum
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UNDER STRUCURE WORK PLATFORM (SPECIAL)

Prior to any repair or painting work on the structure, provide details for a sufficiently sized under
structure work platform which will provide access for performing cleaning and painting or repair
operations as well as access for inspection by the Department. The Contractor shall determine the
required capacity of the platform, but the capacity shall not be less than that required by Federal
or State regulations. Design steel members to meet the requirements of the American Institute of
Steel Construction Manual. Design timber members in accordance with the “National Design
Specification for Stress-Grade Lumber and Its Fastenings” of the National Forest Products
Association. The platform shall be constructed of materials capable of withstanding damage from
any of the work required on this project and shall be fireproof. Submit the platform design and
plans for review and approval. The design and plans shall be sealed and signed by a North Carolina
registered Professional Engineer. Do not install the platform until the design and plans are
approved. Drilling holes in the superstructure for the purpose of attaching the platform is
prohibited. Upon completion of work, remove all anchorages in the substructure and repair the
substructure at no additional cost to the Department.

The platform shall be cleaned after each work day to prevent materials from falling or washing off
the platform.

Under Structure Work Platform will be paid at the lump sum contract price and will be full
compensation for the design, materials, installation, maintenance, and removal of the platform

Payment will be made under:

Pay Item Pay Unit

Under Structure Work Platform Lump Sum
BRIDGE JACKING (SPECIAL)
DESCRIPTION

Bridge jacking at end bents and interior bents is to facilitate beam or bent cap repairs and to replace
and/ or reset bearings, as necessary. This work shall consist of furnishing all engineering, labor,
equipment, and materials necessary for construction and subsequent removal of jacking support
system, including jacks, jack supports, shims and all necessary blocking. Included under this item
shall be all work to raise and support the existing structure as specified on the plans and as noted
herein.

UTILITY COORDINATION

Utility owners with active utilities on the bridge shall be notified by the contractor of the jacking
operation 30 days before the operation begins.
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ScoPE OF WORK

Work for bridge jacking includes calculating existing and applied bridge loads, designing proper
strength jacking scheme, evaluating stresses imposed on the bridge members, setting blocking and
jacks, jacking bridge girders, mechanically locking jacks, and lowering bridge spans onto bearing
assemblies.

Submit calculations, working drawings, and jacking procedure to the Engineer for review and
approval prior to the start of work. Calculations and jacking procedure shall account for all loads
expected while bridge is jacked or temporarily supported. Working drawings and all calculations
(for determination of all applied loads, for design of the jacking scheme, to evaluate stresses
imposed on the bridge members, and any other necessary calculations) for the required jacking
scheme shall be sealed by an engineer licensed in the State of North Carolina.

Thoroughly clean areas under the proposed jacks to provide a flat, clean jacking surface. When
jacking surfaces are not level or have slightly deteriorated concrete areas, use non-shrink grout to
repair them to a flat level surface. The minimum thickness of the grout shall be as recommended
by the manufacturer.

If the Engineer determines that any jacking surface contains highly deteriorated concrete, delay all
work at that location and initiate provisions for pneumatically applied mortar or cast in place
concrete repairs to restore the surface to full capacity for the jacking operations.

Do not remove any steel that has been welded to the existing bridge; it shall remain in place. The
Contractor may opt to leave the jacking beam in place unless otherwise specified.

Make test cubes or cylinders of the nonshrink grout or concrete used for bearing pedestal repairs.
The beams shall not be lowered in place until the test specimens achieve 3,500 psi minimum
compressive strength.

The jack system shall be equipped with a direct reading gauge to directly read the jack force in
pounds or Kips. However, a gauge accompanied by a chart with which the dial reading can be
converted into pounds may be used if approved by the Engineer.

Prior to bridge jacking, complete all diaphragm modifications necessary at the location where
jacking is to occur. If a span connected to an end bent is to be jacked, ensure the curtain wall is
either clear of the girders, or fully free to move with the jacked span prior to jacking. Lock jacks
and install blocking while the bridge is in the raised condition. While in the raised condition, follow
bridge plans for any work that may be required. Complete repair work, as needed. After all repairs
requiring bridge jacking are completed, lower the bridge onto the bearing assemblies.

Unless otherwise allowed by the Engineer, all bridge jacking operations shall be complete before
new deck overlay or deck joints and seals are placed on the existing structure.

Bridge jacking will be designated as one of two jacking arrangements, as follows:
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Type | Bridge Jacking shall be applicable for jacking at individual beam or bearing locations. On
a particular bridge bent or end bent, there might be more than one Type | Bridge Jacking. When
jacking individual beam or bearing locations, all adjacent bearings of beams not being jacked may
be loosened to decrease the resistance of the deck slab during jacking. The maximum differential
between adjacent beams that are being jacked is 4”. Should the jacking of an individual beam
require the jacking of adjacent beams to reduce stresses or damage in the bridge, the jacking of the
individual beam and adjacent beams shall be considered one Type | Bridge Jacking. All bearings
loosened shall be tightened back after repair operations are completed and the jacks and blocking
have been removed.

Type 1l

Type Il Bridge Jacking shall be applicable for jacking an entire span end (i.e., all beams at one
time) on a bent or end bent.

BASIS OF PAYMENT

Type | Bridge Jacking Bridge No.__ payment will be made at the price bid for each set-up to
complete bridge jacking as shown in the contract plans. The price per each jacking set-up required
will be full compensation for designing proper strength jacking scheme (calculations, working
drawings, and jacking procedure), all materials, equipment, tools, labor, and incidentals necessary
to complete the work of this scope, including any jacking frames, jacking plates, and concrete
repair required due to jacking operations.

Type 1l Bridge Jacking Bridge No.____ payment will be made at the price bid for each set-up to
complete bridge jacking as shown in the contract plans. The price per each jacking set-up required
will be full compensation for designing proper strength jacking scheme (calculations, working
drawings, and jacking procedure), all materials, equipment, tools, labor, and incidentals necessary
to complete the work of this scope, including any jacking frames, jacking plates, and concrete
repair required due to jacking operations.

Pay Item Pay Unit
Type | Bridge Jacking Bridge No. Each
Type 11 Bridge Jacking Bridge No. Each
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MODIFIED ELASTOMERIC BEARINGS (SPECIAL)

1.0 DESCRIPTION

Fabricate and install modified elastomeric bearings and components at locations shown and as
detailed on the plans. Install bearings in conjunction with any beam repairs and prior to final
field blasting and painting of the steel superstructure; but before epoxy coating the top of the
bent cap. Prior to setting the bearing, remove the existing bearing and make any needed repairs
to deteriorated areas of the cap under and adjacent to the proposed setting location.

New elastomeric bearings and their components shall be thoroughly wrapped with a physical
barrier that will protect the bearing from damage or paint overspray during all phases of blast
cleaning and painting of steel. If at any time during blast cleaning or painting, where bearing
protection fails or becomes dislodged the Contractor will cease such work immediately and
restore bearing protection to the satisfaction of the Engineer prior to resuming.

2.0 BASIS OF PAYMENT

7 will be measured and paid for at the contract unit
price bid for each bearing. The price per each will be full compensation for removal of existing
bearings and all materials including anchor bolts, nuts, washers, and sole plates; equipment,
tools, labor, and incidentals necessary, including drilling or coring and setting new anchor
bolts, to furnish and install bearing assemblies in accordance with the plans, this Special
Provision, and as directed by the Engineer. Concrete repairs to deteriorated cap areas will be
measured and paid for as “Concrete Repairs”.

Elastomeric Bearing, Modified Type “

Payment will be made under:

Pay Item Pay Unit
Elastomeric Bearing, Modified Type “ Each
STEEL REINFORCED ELASTOMERIC BEARINGS (6-22-16)

The 2018 Standard Specifications shall be revised as follows:
In Section 1079-2(A) — Elastomeric Bearings add the following after the second paragraph:

Internal holding pins are required for all shim plates when the contract plans indicate the structure

contains the necessary corrosion protection for a corrosive site.

Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.
Submit product data for repair material and a detailed application procedure to the Materials and

Tests Unit for approval before use and annually thereafter.
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OVERLAY SURFACE PREPARATION FOR
POLYMER CONCRETE (SPECIAL)

DESCRIPTION

This special provision addresses the surface preparation activities required prior to the placement
of polymer concrete (PC). Unless specifically mentioned below, all requirements specified for the
bridge deck are also required for the approach slabs.

Work includes: removal of unsound and sound bridge deck concrete and existing patches in deck
repair areas; preparation of repair areas prior to placement of PC bridge deck repair material;
bridge deck surface preparation prior to placement of PC overlay; and any incidentals necessary
to prepare the bridge deck for placement of PC repair material or PC overlay, as specified or as
shown on the plans.

DEFINITIONS

Scarification shall consist of the removal of any asphalt wearing surface and concrete surface to
the uniform depth and limits shown on the plans.

Shotblasting shall consist of steel beads (or other materials as approved by the Engineer) “shot”
out of a machine onto the bridge concrete deck concrete floor to remove soft or deteriorated
concrete, and to clean the concrete deck surface for the application of the PC overlay. Contractor
shall vary the speed of the shotblaster or make multiple passes, as necessary, to achieve the
required surface preparation for the PC overlay. Areas inaccessible with shotblasting equipment
may require surface preparation with sandblasting equipment and hand equipment.

EQUIPMENT

All equipment for cleaning the existing concrete surface and mixing and applying the overlay
system shall be in accordance with the System Provider’s recommendations, as approved by the
Engineer prior to commencement of any work:

(A) Scarifying equipment that is a power-operated, mechanical grinder capable of removing a
minimum depth of '4” for each pass.

(B) Shotblasting and sandblasting equipment to adequately prepare the bridge deck substrate, as
required in this special provision. Provide equipment to supply oil-free and moisture-free
compressed air for final surface preparation.

(C) Equipment capable of sawing concrete to the specified plan depth.

(D) Power driven hand tools for removal of unsound concrete are required that meet the following
requirements:

(1) Pneumatic hammers weighing a nominal 15 Ibs. or less.
(2) Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in width.
(E) Hand tools, such as hammers and chisels, for removal of final particles of unsound concrete.

(F) Self-propelled vacuum capable of picking up dust and other loose material from prepared deck
surface.

(G) Equipment to supply oil-free and moisture-free compressed air for final surface preparation.
The equipment must operate at a noise level less than 90 decibels at a distance of 50 feet.
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MANAGEMENT AND Di1sPOSAL OF CONCRETE DEBRIS

All concrete debris shall become the property of the Contractor. The contractor shall be
responsible for disposing of all debris generated by scarification, shotblasting, sandblasting, and
any other surface preparation operations, in compliance with applicable regulations concerning
such disposal.

All costs associated with management and disposal of all debris shall be included in the payment
of other items.

OSP PLAN SUBMITTAL

Prior to beginning surface preparation activities, the Contractor shall submit for review and
approval the Overlay Surface Preparation (OSP) Plan. The OSP Plan shall detail the type of
equipment that is intended to be used and the means by which the Contractor will achieve the
following requirements:

(A) Estimate depth of reinforcing steel.

(B) Scarification of deck to depth required.

(C) Measure depth of scarification to show completed within limits.
(D) Measure depth of shotblasting to show completed within limits.

The OSP Plan shall also include a schedule showing lane closures with estimated amount of bridge
deck to be scarified, anticipated areas of Class Il/111 to be repaired and PC to be placed within that
lane closure time. The Contractor should assume that any surface that is scarified shall be covered
with the proper PC overlay before traffic is returned to the bridge deck, unless otherwise approved
by the Engineer. The Contractor may propose traffic to be allowed on scarified bridge deck
surfaces provided that the surface and joints are found to be structurally sound after scarification
and a smooth transition is provided at the leading and trailing ends and throughout the bridge
surface. The duration between bridge deck scarification and PC placement shall be specified by
the Engineer. The number of bridges, if any, that can be scarified in advance of PC placement shall
be specified by the Engineer. Any additional approach work required to provide a smooth
transition to the scarified surface before opening to traffic is incidental to the other items of work.
The OSP plan shall clearly show the Contractor’s intended plan and order of scarifying and placing
PC on all bridges with associated timeframes. The OSP plan and associated scarification
timeframes must be approved by the Engineer prior to starting any surface preparation operations.

SURFACE PREPARATION

Prior to any construction, take the necessary precautions to ensure debris from bridge deck
preparation and repairs is not allowed to fall below the bridge deck.

Remove all existing asphalt overlays and all loose, disintegrated, unsound or contaminated
concrete to the limits shown on the plans with the following requirements.

During surface preparation, precaution shall be taken to assure that traffic is protected from
rebound, dust, and construction activities. Appropriate shielding shall be provided as required and
directed by the Engineer. During surface preparation, the Contractor shall provide suitable
coverings, as needed to protect all exposed areas not to receive overlay, such as curbs, sidewalks,
parapets, etc. All damage or defacement resulting from surface preparation shall be repaired to
the Engineer’s satisfaction at no additional cost to the Department.
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(A)Sealing of Bridge Deck: Seal all expansion joints subject to run-off water from the
scarification, shotblasting, and PC placement process with material approved by the Engineer,
prior to beginning any demolition. The expansion joints shall remain sealed until it has been
determined that water and materials from the scarification, shotblasting, and PC placement
operations cannot be discharged through them any longer. Take all steps necessary to eliminate
the flow of water or materials through the expansion joints, and any other locations water or
materials could leak from the deck.

All deck drains in the immediate work area and other sections of the bridge affected by the
work being performed shall be sealed prior to beginning scarification. Drains shall remain
sealed until it has been determined that water and materials from the scarification, shotblasting,
and PC placement operations cannot be discharged through them any longer.

(B) Scarifying Bridge Deck: Remove any asphalt wearing surface from the bridge deck and scarify
the concrete deck to remove the entire concrete surface of the deck to the uniform depth and
limits shown on the plans.

It will be the Contractor’s responsibility to determine amount of cover for the reinforcing steel.
Use a pachometer or other approved device, as approved by Engineer, prior to scarification.
Readings shall be read and recorded in the presence of the Engineer. Readings shall be
recorded for each span at 1/5 points longitudinally and 1/3 points transversely. The cost for
this work will be considered incidental to the cost of surface preparation of the bridge deck.

Estimated average cover to top mat:
Bridge Number 910552: 2 '4” +/- 3/8”

The above top mat cover dimensions are an estimate based on the best available information.
Calibrate scarifying equipment in order to avoid damaging the reinforcing steel in the bridge
floor or the approach slab. Care shall be taken not to cut, stretch, or damage any exposed
reinforcing steel. If reinforcing bars or bridge drainage devices are pulled up or snagged during
scarification operations, cease work and consult with the Engineer to determine any necessary
adjustments to the roto-milling operation.

Remove and dispose of all concrete and asphalt, and thoroughly clean the scarified surface. In
areas where reinforcing steel is located in the depth to be scarified, use another method with
the Engineer’s approval.

The Engineer will re-inspect after each removal and require additional removals until
compliance with plans and specifications are met.

Regardless of the method of removal, the removal operation shall be stopped if it is determined
that sound concrete is being removed to a depth greater than required by the plans.

(C) Class 1l Surface Preparation (Partial Depth): At locations specified on the plans or identified
by the Engineer for Class Il Surface Preparation, verify the depth of removal achieved by the
scarification. Remove by additional scarification or chipping with hand tools all existing
patches and unsound concrete. No additional payment will be made for Class 11 Surface
Preparation depths achieved by the initial scarification.

All patches shall be removed under Class Il Surface Preparation. If any patch cannot be
removed by means of scarification, the Contractor shall use hand tools to remove the patch.
Avreas indicated on the plans that require Class Il Surface Preparation, including the locations
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of existing patches, are from the best information available. The Contractor shall verify prior
to surface preparation the location of all existing patches.

Spalled or unsound areas of the deck not removed by scarification shall be removed to sound
concrete at locations noted in the contract plans or as directed by the Engineer. Remove
existing spalled or unsound areas of the bridge concrete deck by methods approved by the
Engineer.

Provide a 1 deep saw cut around the perimeter of areas noted for bridge deck or patch removal.
Remove, using the type of tools listed above, all concrete or patch material within the sawcut
to a minimum depth of 1”” and as necessary to remove unsound concrete. All loose and unsound
concrete or patch material shall be removed.

Thoroughly clean the newly exposed surface to be free of all grease, oil, curing compounds,
acids, dirt, or loose debris in accordance with this special provision.

Dispose of the removed concrete, clean, repair or replace rusted or loose reinforcing steel, and
thoroughly clean the newly exposed surface. Care shall be taken not to cut, stretch, or damage
any exposed reinforcing steel.

In overhangs, removing concrete areas of less than 0.60 ft?/ft length of bridge without overhang
support is permitted unless the Engineer directs otherwise. Overhang support is required for
areas removed greater than 0.60 ft?/ft length of bridge. Submit details of overhang support to
the Engineer for approval prior to beginning the work.

(D) Class 11 Surface Preparation (Full Depth): At locations specified on the plans or identified
by the Engineer for Class I11 Surface Preparation, remove the concrete by chipping with hand
tools the full depth of slab. Dispose of the removed concrete, clean, repair or replace
damaged reinforcing steel and thoroughly clean the newly exposed surface. Care shall be
taken not to cut, stretch, or damage any exposed reinforcing steel.

For areas of less than 3 ft2, suspending forms from existing reinforcing steel using wire ties is
permitted. For larger areas, support forms by blocking from the beam flanges, or other
approved method.

Overhang support is required for full depth removal adjacent to bridge rails. Submit details
of overhang support to the Engineer for approval prior to beginning the work.

(E) Preparation of Reinforcing Steel: Remove concrete without cutting or damaging existing steel
unless otherwise noted in the plans. Clean, repair, or replace rusted or loose reinforcing steel.
Damaged reinforcing steel, such as bars with nicks deeper than 20% of the bar diameter, shall
be repaired or replaced. Reinforcing steel which has a cross section reduced to 75% or less
shall be replaced with new reinforcing steel of similar cross section area. Replacement bars
shall be Grade 60 and meet the material requirements of Section 1070 of the Standard
Specifications.

Replacement bars shall be spliced to existing bars using either minimum 30 bar diameter lap
splices to existing steel with 100% cross sectional area or approved mechanical connectors.

For reinforcing steel left unsupported by the concrete removal process, support and protect the
exposed reinforcing steel against displacement and damage from loads, such as those caused
by removal equipment and delivery buggies. All reinforcing steel damaged or dislodged by
these operations shall be replaced with bars of the same size at the contractor’s expense.
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Reinforcing steel exposed and satisfactorily cleaned and prepared will not require additional
cleaning, if encased in concrete within seven (7) days. Rebar exposed for more than seven (7)
days shall be satisfactorily cleaned and prepared, prior to placement of the new concrete. The
satisfactory cleanliness and preparation of the reinforcing steel shall be determined by the
Engineer.

When large areas of the deck on composite bridges are removed resulting in the debonding of
the primary reinforcing bars, the removal shall be performed in stages to comply with the
construction sequence shown on the plans or as directed by the Engineer.

(F) Concrete Deck Repair: Repair and fill the Class 11 Surface Preparation areas of the existing
bridge concrete deck prior to the final surface preparation and application of the PC overlay,
at locations shown in the plans, or as determined by the Engineer, if necessary. Materials
other than PC may be used for concrete deck repairs, but shall be approved by the PC System
Provider’s Technical Representative and shall be applied and prepared as required by the PC
System Provider. For concrete deck repairs with PC:

(1) Removal and surface preparation of the repair area shall be in accordance with and shall
be paid for under pay items in this special provision.

(2) Materials, equipment, placement, and finishing of PC used for concrete deck repairs shall
meet the requirements of and shall be paid for under pay items in the Polymer Concrete
Bridge Deck Overlay special provision.

PC repair material may be placed up to one (1) hour prior to overlay placement.

All repairs shall be placed and finished to match substrate deck grade prior to PC placement,
in order to provide a uniform overlay thickness.

Concrete deck repairs with PC may be utilized as a stand-alone item where required on
structures not to receive a PC overlay.

(G) Surface Cleaning: The surface of concrete substrate and repaired areas shall be prepared for
application of the overlay by shotblasting in order to remove all existing grease, slurry, oils,
paint, dirt, striping, curing compound, rust, membrane, weak surface mortar, or any other
contaminants that could interfere with the proper adhesion of the overlay system. The final
prepared surface shall adhere to the following requirements:

(1) If expansion joints are not being replaced or have been replaced prior to shotblasting they
shall be protected from damage from the shotblasting operation. Deck drains and areas of
curb or railing above the proposed surface shall be protected from the shotblasting
operation.

(2) The areas to receive overlay shall be cleaned by shotblasting, or abrasive sandblasting in
the event that the shotblaster cannot access areas to be prepared. Do not begin shotblasting
until all grinding or milling operations are completed. Cleaning shall not commence until
all work involving the repair of the concrete deck surface has been completed and the deck
is dry. All contaminants shall be picked up and stored in the vacuum unit and no dust shall
be created during the blasting operation that will obstruct the view of motorists in adjacent
roadways. The travel speed and/or number of passes of the shotblasting unit shall be
adjusted, so as to result in all weak or loose surface mortar being removed, aggregates
within the concrete being exposed, and open pores in the concrete exposed, as well as a
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visible change in the concrete color. Cleaned surfaces shall not be exposed to vehicular
traffic unless approved by the Engineer. If the deck becomes contaminated before placing
the overlay, the Contractor shall shotblast or abrasive sandblast the contaminated areas to
the satisfaction of the Engineer at no additional cost to the Department.

(3) Prior to the overlay placement, any loose particles shall be removed by magnets, oil free
compressed air, and vacuuming, such that no trapped particles remain. Power washing will
not be allowed.

(4) The areas to be overlaid shall be blown off with oil and moisture free compressed air just
prior to placement of the primer and shall be completely dry.

(5) Cleaning methods other than those detailed by specification may be suggested by the PC
System Provider and approved by the Engineer.

(6) All steel surfaces that will be in contact with the PC overlay shall be cleaned in accordance
with Structural Steel Paint Council (SSPC) Surface Preparation (SP) No. 10, Near-White
Blast Cleaning, except that wet blasting methods shall not be allowed.

(H) Safety: Provide a containment system for handling expected and unexpected blow through of
the deck. The containment system shall retain runoff water and debris and protect the area
under the bridge deck. The Contractor shall be responsible for any injury or damage caused
by these operations. The containment system shall remain in place until the concrete has been
cast and attained minimum strength.

Provide adequate lighting when performing deck preparation activities at night. Submit a
lighting plan to the Engineer for approval prior to beginning work.

MEASUREMENT AND PAYMENT

Scarifying Bridge Deck will be measured and paid for at the contract unit price per square yard
and will be full compensation for the milling of existing asphalt wearing surface from the bridge
deck and approaches, milling of the entire concrete bridge deck, repairing or replacing any
damaged reinforcing steel, and the cleaning and disposal of all waste material generated.

Shotblasting Bridge Deck will be measured and paid for at the contract unit price per square yard
and will be full compensation for the shotblasting and necessary sandblasting and handwork to
prepare the entire concrete bridge deck and approaches, and removal and disposal of all waste
material generated.

Class 1l Surface Preparation will be measured and paid for at the contract unit price per square
yard and will be full compensation for Class Il (partial depth) deck preparation where required by
the plans. The cost will also include removal and disposal of unsound and contaminated concrete,
removal of all existing patches, cleaning, repairing, or replacing of reinforcing steel, and all
materials, labor, tools, equipment and incidentals necessary to complete the work.

Class 111 Surface Preparation will be measured and paid for at the contract unit price per square
yard and will be full compensation for Class I11 (full depth) deck preparation and repair where
required by the plans. The cost will also include removal and disposal of unsound and
contaminated concrete, cleaning, repairing or replacing of reinforcing steel, under deck
containment, placing and finishing concrete for full depth repair, and all materials, labor, tools,
equipment and incidentals necessary to complete the work.
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Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit

Scarifying Bridge Deck Square Yard

Shotblasting Bridge Deck Square Yard

Class Il Surface Preparation Square Yard

Class Ill Surface Preparation Square Yard
POLYMER CONCRETE BRIDGE DECK OVERLAY (SPECIAL)
DESCRIPTION

This work consists of furnishing and placing a Polymer Concrete (PC) overlay system with a resin
primer on concrete surfaces. The surface of the concrete shall be prepared and the PC overlay
system shall be applied in accordance with this special provision in conformity with the lines,
grades, thickness, and typical cross-sections shown on the plans or as approved by the Engineer.
Unless specifically mentioned below, all requirements specified for the bridge deck are also
required for the approach slabs.

The Contractor shall select one of the PC overlay systems below:

(A) Polyester Polymer Concrete (PPC) with a High Molecular Weight Methacrylate (HMWM)
resin primer.

(B) Epoxy Polymer Concrete (EPC) with an epoxy resin primer.

Work includes: placement of resin primer; placement of PC surface patching and/or overlay; and
any incidentals necessary to complete the project as specified or as shown on the plans.

The System Provider is the manufacturer that will provide the PC system for the PC overlay. The
System shall include the necessary and appropriate PC components, as well as the necessary and
appropriate resin primer components. Contractor shall not change System Provider during project,
without approval from the Engineer.

QUALIFICATIONS AND SUBMITTALS

The Contractor shall submit the following requested items and any other relevant documents at
least two (2) weeks prior to the PC Overlay Pre-placement Conference. These submittals are for
approval and shall be directed to the Engineer.

(A)Overlay System: The Contractor shall submit two (2) copies of the System Provider’s material
information, written installation instructions, safety data sheets, and independent test results
for approval.

(B) System Provider Qualifications: The Contractor shall install an overlay system with all
components provided through a single System Provider with documented experience
successfully supplying at least five (5) PC overlay projects of similar size and scope installed
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within the past five (5) years. The Contractor shall submit documentation of the System
Provider’s project experience including the following:

(1) Project Location.

(2) Owner Agency.

(3) Project construction date.

(4) Overlay quantities.

(5) Reference name and contact information for owner representative.

(C) Contractor Qualifications: The Contractor shall submit documentation of successful projects
placing structural concrete bridge decks, modified concrete bridge deck overlays, or PC
overlay systems to finished grade using similar equipment as specified herein within the past
five (5) years. A minimum of two (2) employees on site must have the equivalent work
experience qualifications of the Contractor The documentation of Contractors qualifications
shall include the following:

(1) Project Location.

(2) Owner Agency.

(3) Project construction date.

(4) Overlay quantities.

(5) Reference name and contact information for owner representative.

(D) System Provider Technical Representative Qualifications: The System Provider Technical
Representative shall be an employee of the PC overlay system manufacturer, have a minimum
of five (5) successful PC overlay projects within the last five (5) years, and be completely
competent in all aspects of the work, including surface preparation, mixing, placement, curing,
and testing of the PC overlay system. The Technical Representative shall have experience on
a minimum of five (5) successful projects of similar size and scope. The Contractor shall
submit documentation of the System Provider Technical Representative’s experience
including the following:

(1) Years of Experience with PC overlay systems

(2) Project location

(3) Project construction date

(4) Overlay quantities

(5) Reference name and contact information for owner representative

The Technical Representative shall be available on site, for a minimum of three (3) days per
project, to give the installer advice and guidance on the installation of PC overlay systems.
This includes, but is not limited to: deck concrete surface preparation, PC overlay materials,
PC overlay application, PC overlay curing or any time there are questions or issues that may
arise. The Technical Representative shall be on site for the first PC overlay placement and shall
remain on site until the Engineer is satisfied with the PC overlay preparation, placement, and
finishing operations.

(E) Overlay Placement Plan: The Contractor shall submit an Overlay Placement Plan that includes
the following:
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(1) Schedule of overlay work and testing for each bridge.
(2) Anticipated concrete deck repair locations and repair method.
(3) Staging plan describing overlay placement sequence including:
(a) Construction joint locations. Longitudinal construction joints between passes shall be
located along the centerline of travel lanes or edge of travel lanes.
(b) Sequence of placement.
(c) Placement widths.
(d) Anticipated placement lengths.
(e) Placement direction.
(F) Joint locations.
(9) Location of proposed trial overlay(s).
(4) Description of equipment used for:
(a) Surface preparation including grinding and shotblasting.
(b) Applying resin primer.
(c) Measuring, mixing, placing, and finishing the PC overlay.
(d) Applying surface finish sand/fine aggregate.
(5) Method of protecting and finishing inlets and bridge drains.
(6) Method for isolating expansion joints.
(7) Method for measuring and maintaining overlay thickness and profile.
(8) Cure time for PC overlay.
(9) Storage and handling of resin primer and PC overlay components.
(10) Procedure for disposal of excess resin primer, PC overlay materials, and containers.
(11) Procedure for cleanup of mixing and placement equipment.

(F) Equipment: The Contractor shall submit documentation of current certification that mixing
equipment has been calibrated (Caltrans California test CT 109 or similar accepted). The
Contractor shall submit a documented history of the use of the placement equipment to
successfully place PC overlays on bridge projects for review and approval by the Engineer.

MATERIALS

The Polymer Concrete shall consist of a resin binder and aggregate as specified below. It shall
also include a compatible primer which when mixed with other specified ingredients and applied
as specified herein, is capable of producing a Polymer Concrete meeting the requirements of this
specification.

(1) Verification. The Contractor shall submit a Certified Test Report from independent labs
for all of the materials associated with the PC overlay in accordance with this special
provision.

(2) Packaging and Shipment. All components shall be shipped in strong, substantial
containers, bearing the manufacturer’s label specifying batch/lot number, brand name, and
quantity. If bulk resin is to be used, the contractor shall notify the Engineer in writing ten
(10) working days prior to the delivery of the bulk resin to the job site. Bulk resin is any
resin that is stored in containers in excess of 55 gallons.

(3) Sampling. NCDOT reserves the right to retain and test samples of components of the PC
overlay system. This includes requiring submittal of samples prior to the first installation
or on-site sampling during construction.
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Only use materials that are specified for the selected PC overlay system. Mixing materials from
different PC overlay systems shall not be permitted.

(A) Polyester Polymer Concrete (PPC) materials shall consist of a polyester resin binder, a High
Molecular Weight Methacrylate (HMWM) primer, and aggregate.
(1) Polyester Resin Binder: Polyester resin binder shall have the following properties:
(a) Be an unsaturated isophthalic polyester-styrene co-polymer. The resin content shall be
12% +/-1% of the weight of the dry aggregate.
(b) Contain at least 1 percent by weight gamma-methacryloxypropyltrimethoxysilane, an
organosilane ester silane coupler.
(c) Be used with a promoter that is compatible with suitable methyl ethyl ketone peroxide
and cumene hydroperoxide initiators.
(d) Meet the required values for the material properties shown in Table 1, below.

Accelerators or inhibitors may be required to achieve proper setting time of PPC. They shall
be used as recommended by the overlay System Provider.

Table 1
POLYESTER RESIN BINDER PROPERTIES (PPC ONLY)
(Each lot sent to job shall be tested)

Property Test Method Requirement
Viscosity* ASTM D 2196 | 75—200 cps (RVT No.1 Spindle, 20 RPM at 77
OF)
Specific Gravity* | ASTM D 1475 | 1.05t01.10at 77 °F
Elongation ASTM D 638 35 percent, minimum Type | specimen, thickness

0.25 £ 0.03” at Rate = 0.45 inch/minute.

ASTM D 618 Sample Conditioning: 18/25/50+5/70

Tensile Strength | ASTM D 638 2,500 psi, minimum Type | specimen, thickness
0.25 £ 0.03” at Rate = 0.45 inch/minute.

ASTM D 618 Sample Conditioning: 18/25/50+5/70

* Test shall be performed before adding initiator.

(2) High Molecular Weight Methacrylate (HMWM) Primer: Primer for the substrate concrete
surface shall be a wax-free, low odor, high molecular weight methacrylate primer, and
consist of a resin, initiator, and promoter. The primer shall conform to requirements
indicated in Table 2, below, and all components shall be supplied by the System Provider.

Initiator for the methacrylate resin shall consist of a metal drier and peroxide. If supplied
separately from the resin, the metal drier shall not be mixed with the peroxide directly; a
VIOLENT EXOTHERMIC REACTION will occur. The containers and measuring
devices shall not be stored in a manner that allows leakage or spilling to contact the
containers or materials of the other.




1-5943 BP-18 Wake County

Table 2
HMWM PRIMER PROPERTIES (PPC ONLY)
(Tested yearly)
Property Test Method Requirement
Viscosity** ASTM D 2196 25 cps maximum (Brookfield RVT with
UL adapter, 50 RPM at 77 °F)
Volatile Content** ASTM D 2369 30 percent, maximum
Specific Gravity** ASTM D 1475 0.90 minimum at 77 °F
Flash Point ASTM D 3278 180 °F minimum
Vapor Pressure** ASTM D 323 1.0 mm Hg, maximum at 77 °F
PCC Saturated 700 psi, minimum at 24 hours and 70
Surface-Dry Bond California Test 551, 1°F (with PPC at 12% resin content by
Strength (Adhesive) part 5 weight of the dry aggregate), primed
surface
**Test shall be performed before initiator is added

(B) Epoxy Polymer Concrete (EPC) materials shall consist of an epoxy resin binder/primer and
aggregate.

(1) Epoxy Resin Binder/Primer: Epoxy resin binder/primer shall have the following properties:
(a) Be a low viscosity epoxy resin. The resin content shall be 12% +/-1% of the weight of
the dry aggregate.
(b) Be 100% solids epoxy.
(c) Be atwo-part, low modulus epoxy resin.
(d) Be moisture insensitive.
(e) Meet the required values for the material properties shown in Table 3, below.

Accelerators or inhibitors may not be used to achieve proper setting time of EPC.

Table 3
EPOXY RESIN BINDER/PRIMER PROPERTIES (EPC ONLY)
(Each lot sent to job shall be tested)

Property Test Method Requirement
Viscosity ASTM D 2196 | 75— 150 cps (RVT No.1 Spindle, 20 RPM at 77
OF)
Specific Gravity | ASTM D 1475 | 1.05t0 1.08 at 77 °F
Elongation ASTM D 638 35 percent, minimum Type | specimen, thickness

0.25 £0.03” at Rate = 0.45 inch/minute.

ASTM D 618 Sample Conditioning: 18/25/50+5/70

Tensile Strength | ASTM D 638 2,800 psi, minimum Type | specimen, thickness
0.25 £ 0.03” at Rate = 0.45 inch/minute.

ASTM D 618 Sample Conditioning: 18/25/50+5/70

(C) Agaregates: PC overlay aggregate shall be used for PPC and EPC and have the following
properties:
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(1) No more than 45 percent crushed particles retained on the No. 8 sieve when tested in
accordance with American Association of State Highway and Transportation Officials
(AASHTO) Test Method T335.

(2) Fine aggregate consists of natural sand only.

(3) Weighted-average aggregate absorption of no more than 1.0 percent when tested under
AASHTO Test Methods T84 and T85.

(4) At the time of mixing with resin, have moisture content of not more than one-half (*2) of
the weighted-average aggregate absorption when tested under AASHTO Test Method T255.

(5) Moh’s hardness of seven (7) or greater.

(6) Comply with the requirements for the aggregate gradation indicated in Table 4, below:

Table 4
AGGREGATE GRADATION
(Tested yearly)

Sieve Size | Percent Passing

3/8” 100

No. 4 60-85

No. 8 55-65
No. 16 29-50
No. 30 16-36
No. 50 5-20
No. 100 0-7
No. 200 0-3

(D) Sand/Fine Aggregate: Sand or fine aggregate for an abrasive finish shall be used for PPC and
EPC and have the following properties:
(1) Commercial-quality blast sand/fine aggregate.
(2) Not less than 95 percent pass the No. 8 sieve and not less than 95 percent retained on the

No. 20 sieve when tested under AASHTO Test Method T27.

(3) Shall be dry at the time of application.

(E) Composite system: The composite PC overlay system shall have the following properties
indicated in Table 5, below:

Table 5
COMPOSITE PROPERTIES
(Tested every 2 years)

Property Test Method Requirement

500 psi minimum at 24 hrs. and 70° F
P SEllTETEe (without primer, at 12% resin content by

SUFEEE o0y [2are Sl et weight of the dry aggregate, on Saturated
Strength .
Surface Dry Specimen)
Abrasion < 2g weight loss (at 12% resin content by

Resistance CT 550 weight of the dry aggregate)
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Modulus of 1,000,000 psi to 2,000,000 psi (at 12% resin

Elasticity el © e content by weight of the dry aggregate)

CONSTRUCTION REQUIREMENTS

(A)PC Overlay Pre-placement Conference: A Pre-placement Conference shall be held before any
overlay operations begin. Attendees shall include representatives from all parties involved in
the work. If necessary, teleconferencing of attendees may be approved by the Engineer.

(B) PC Overlay Placement Notice: Contractor shall provide a minimum 48 hours notice to the
Engineer, prior to placement of PC overlay on any structure.

(C) Trial Application: Prior to constructing the overlay, one or more trial applications shall be placed
on a previously constructed concrete base to demonstrate proper initial set time and the
effectiveness of the mixing, placing, and finishing equipment proposed. The set time can be
determined as the time elapsed from resin catalyzation until the in-place PC trial application
cannot be deformed by pressing with a finger, indicating the resin binder is no longer in a liquid
state. Each trial application shall be the planned paving width, at least ten (10) feet long, and
have the same thickness as the specified overlay. Conditions during the construction of the trial
application(s) and equipment used shall be similar to those to be used for construction of the
overlay. The location of the trial application(s) shall be approved by the Engineer. Trial
applications shall be properly disposed of off-site by the Contractor, if removal is necessary.

The number of trial applications required shall be as many as necessary for the Contractor to
demonstrate the ability to construct an acceptable trial overlay section and competency to
perform the work. However, the installer or proposed equipment/techniques may be rejected if
not shown to be acceptable after three (3) trials.

Overlay direct tension bond testing shall be performed in accordance with Section (F)(1) of this
special provision. Acceptable test results shall be achieved on a trial application before the
installation may proceed.

(D) Equipment: All equipment for cleaning the existing concrete surface and mixing and applying
the overlay system shall be in accordance with the System Provider’s recommendations, as
approved by the Engineer prior to commencement of any work.

(1) Surface Preparation Equipment. Provide appropriate fine milling, shotblasting,
sandblasting and other equipment to adequately prepare the bridge deck substrate, as
required in the Overlay Surface Preparation for Polymer Concrete and Fine Milling special
provisions.

(2) Mixing Equipment: A continuous automated mixer shall be used for all PC overlay
applications. The continuous mixer shall:

(a) Employ an auger screw/chute device capable of sufficiently mixing catalyzed resin
with dry aggregate.

(b) Employ a plural component pumping system capable of handling binder resin and
catalyst while maintaining proper ratios to achieve set/cure times within the specified
limits. Catalyzed resin shall flow through a static mix tube for sufficient duration to
completely mix the liquid system.
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(c) Be equipped with an automatic metering device that measures and records aggregate
and resin volumes. Record volumes at least every five (5) minutes, including time and
date. Submit recorded volumes at the end of the work shift to the Engineer.

(d) Have a visible readout gage that displays volumes of aggregate and resin being
recorded.

(e) Produce a satisfactory mix consistently during the entire placement.

A portable mechanical mixer of appropriate size for proposed batches, as recommended by
the System Provider and approved by the Engineer, may be used for all PC patching
applications and for smaller area overlay applications if approved by the Engineer.

(3) Finishing Equipment: Finishing may be accomplished with a Self-Propelled Slip-Form
Paving Machine or Vibratory Screed.

(a) Self-Propelled Slip-Form Paving Machine: A self-propelled slip-form paving machine,
which is modified or specifically built to effectively place the PC overlay in a manner
that meets the objectives and requirements of the project, may be used for PC overlay
applications. The paving machine shall:

(i) Employ a vibrating pan to consolidate and finish the PC overlay.

(i1) Be fitted with hydraulically controlled grade automation to establish the finished
profile. The automation shall be fitted with substrate grade averaging devices on
both sides of the new placement; the device shall average 15 feet in front and behind
the automation sensors; or the sensor shall be constructed to work with string-line
control. It is acceptable to match grade when placing lanes adjacent to previously
placed PC.

(iii)Be calibrated for the projects requirements, and calibrated periodically following
the manufacturers recommendations.

(iv)Have sufficient engine power and weight to provide adequate vibration of the
finishing pan while maintaining consistent forward placement speed.

(v) Be capable of both forward and reverse motion under its own power.

(b) Vibratory Screed: A vibratory screed may be used for finishing the PC overlay, but
must be approved by the Engineer at least two (2) weeks prior to PC overlay placement.

(D)Concrete Deck Repairs and Surface Preparation: All areas that require removal of existing
patches or unsound concrete shall be removed and prepared in accordance with the
requirements of the Overlay Surface Preparation for Polymer Concrete special provision.
Placement of concrete for deck repair material shall be Polymer Concrete in accordance with
this special provision. Prepare all concrete deck and repaired deck surfaces in accordance with
the requirements of the Overlay Surface Preparation for Polymer Concrete special provision.

(E) Application of Overlay: Methods indicated in this special provision are typical of general
installations and may be modified per the System Provider’s recommendations as approved by
the Engineer. The application of the overlay shall not begin until the concrete deck is
completely surface dry in accordance with ASTM D4263, with a wait time revised from 16
hours to two (2) hours, or as directed by the System Provider’s Technical Representative. Prior
to overlay application, the concrete surface temperature shall be within the specified
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temperature ranges below. Night work may be required when temperatures cannot be met
during the day.

(a) For PPC overlays, the concrete surface temperature shall be between 40° and 100° F.
(b) For EPC overlays, the concrete surface temperature shall be between 60° and 90° F.

During overlay application, precaution shall be taken to assure that traffic is protected from
rebound, dust, and construction activities. Appropriate shielding shall be provided as required
and directed by the Engineer.

During overlay application, the Contractor shall provide suitable coverings (e.g. heavy duty
drop cloths) as needed to protect all exposed areas not to receive overlay, such as curbs,
sidewalks, parapets, etc. All damage or defacement resulting from this application shall be
cleaned and/or repaired to the Engineer’s satisfaction at no additional cost to the Department.

(1) Primer Application: Immediately before placing primer, all exposed surfaces shall be
completely dry and blown clean with oil-free compressed air. Exposed surfaces shall be
protected from precipitation and heavy dew during and after the application of the primer.

After the exposed surfaces have been prepared and are dry, primer shall be applied in
accordance with the System Provider's recommendations. Primer shall be placed within
five (5) minutes of mixing at approximately 90-100 ft/ gal or the rate acceptable to the
Engineer.

Primer shall be applied by flooding and uniformly spread to completely cover surfaces to
receive overlay. Care shall be taken to avoid heavy application that results in excess
ponding. Excess material shall be removed or distributed to meet the required application
rate. Primer shall be reapplied to any areas that appear dry prior to overlay placement.

Primer shall not be allowed to leak onto areas that have not received surface preparation.

(2) PC Overlay Application: The PC overlay shall be applied during the interval between 15
minutes and two (2) hours after the primer has been applied. The PC overlay shall be
placed prior to gelling. For PPC overlays, the overlay shall be placed within 15 minutes
following addition of initiator, unless otherwise recommended by the System Provider’s
Technical Representative.

The resin binder shall be initiated for PPC overlays and blended completely. Aggregate
shall be added and mixed sufficiently.

The set time can be determined in the field when the in-place PC application cannot be
deformed by pressing with a finger, indicating that the resin binder is no longer in a liquid
state.

(a) When using PPC, the initial set time shall be at least 30 minutes and at most 90 minutes.
If the PPC initial set is not within 30 to 90 minutes, the material shall be removed and
replaced.

(b) When using EPC, the initial set time shall be at least 30 minutes and at most 180
minutes. If the EPC initial set is not within 30 to 180 minutes, the material shall be
removed and replaced.

The overlay shall be consolidated and finished to the required grade and cross-section using
PC placement equipment as defined herein.
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If a vibratory screed is used, prior to placing the PC overlay, place and fasten screed rails
in position to ensure finishing the new surface to the required profile. Do not treat screed
rails with parting compound to facilitate their removal. Prior to placing the overlay, attach
a filler block to the bottom of the screed and pass it over the overlay area to check the
thickness. The filler block thickness shall be equal to the design overlay thickness as shown
in the plans. Remove all concrete that the block does not clear.

Place the PC overlay in one operation. Provide a minimum overlay thickness as shown in
the plans.

Although the paver or screed may yield a finished or nearly finished surface, additional
finishing may be necessary. The PC overlay shall be finished, as necessary, through
traditional concrete finishing methods, producing a slight resin bleed indicating complete
consolidation of aggregates.

Finishing of Polymer Concrete used as patching of an existing deck surface or overlay shall
be completed and finished using traditional concrete hand finishing methods and hand
concrete finishing tools. Such patches shall be placed flush with the top of the existing
deck surface.

Resin content shall be as specified in the Materials section of this special provision and to
yield a Polymer Concrete consistency that requires surface applied consolidation and
finishing to consolidate aggregates and yield a slight sheen of bleed resin on top surface,
yet does not yield excess bleed resin.

A surface friction sand/fine aggregate finish of at least 2.2 lbs/ yd? shall be broadcast onto
the glossy surface immediately after sufficient finishing and before resin gelling occurs.
To ensure adequate pavement friction, the completed PC overlay surface shall be free of
any smooth or "glassy" areas such as those resulting from insufficient quantities of surface
aggregate. Any such surface defects shall be repaired by the Contractor in the manner
recommended by the System Provider and approved by the Engineer at no additional cost
to the Department.

All final edges of PC overlay not adjacent to barrier rail, parapet, or bridge deck joints shall
be finished neat, straight, and square, unless otherwise noted on project plans or approved
by the Engineer.

Unless otherwise indicated on the plans, groove the deck surface in accordance with
Subarticle 420-14(B) of the Standard Specifications. Vehicular traffic may travel across a
deck surface that has not been grooved; however, the entire deck area shall be grooved
after the PC overlay achieves design strength and no later than seven (7) calendar days
after completion of the overlay unless otherwise approved by the Engineer.

Before completion of the project, all deck joints shall be sawcut, prepared, and sealed
according to the details in the plans.

After the PC material has set, if final sawcutting for joint seals will not be done within 12
hours, at minimum, a single sawcut shall be made at the approximate midpoint of each
joint. The sawcut shall be made within 12 hours or prior to opening of PC placement to
traffic, if traffic will be allowed within 12 hours. Two (2) saw cuts may be made, but final
saw cutting for the joints shall be done in accordance with the special provisions for the
installation of the joint seals.
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Any surface that is fine milled shall be covered with the PC overlay before traffic is
returned to the bridge deck, unless otherwise approved by the Engineer.

Upon approval by the Engineer, if traffic is to be returned to the site, but the overlay is not
completed within the allowable lane closure time and is more than % inch higher in
elevation than the adjacent pavement, the PC overlay edges shall be tapered. The leading
edge of the overlay shall be tapered at a 4:1 (horizontal: vertical) slope. Tapered edges
longitudinal to the direction of traffic and tapered edges on the trailing edge of the overlay
and shall be at a 45 degree slope. Tapers of 45 degrees may remain, and PC overlay may
be placed adjacent. Tapers with a 4:1 (horizontal: vertical) slope shall be sawcut square to
the overlay surface, prior to placing adjacent PC overlay.

The Contractor shall collect a ticket for each pass or portion of a pass that is provided by
each mixer, and ensure that the following information is shown on each ticket:

(a) Project Number.

(b) Bridge Number.

(c) Date and Time.

(d) Location of Placement (Lane and Station Limits or location and length of placement
along the length of the bridge).

(e) Aggregate Weight.

(f) Resin Binder Weight.

The tickets shall be available on site for Inspection personnel to use in tabulating quantities.

Curing: The Contractor shall allow the overlay to cure sufficiently before subjecting it to
loads or traffic of any nature that may damage the overlay. Cure time depends upon the
ambient and deck temperatures as well as initiator/accelerator levels.

The overlay shall be considered cured to a traffic ready state when a minimum reading of
25 on a properly calibrated Swiss hammer is achieved. Other rebound hammers may be
use as approved by the Engineer.

(F) Acceptance Testing: Acceptance of the deck repairs, surface preparation, and PC overlay will
be determined by the Engineer based on direct tension bond testing, and smoothness quality
testing performed by the Engineer, assisted by the Contractor.

(1) Overlay Direct Tension Bond Testing: Direct tension bond (pull-off) tests shall be
performed after 24 hours by the Contractor in accordance with ASTM C1583. At a
minimum, three (3) direct tension bond tests shall be performed on each bridge overlay.
For bridges with deck areas greater than 25,000 square feet, additional tests shall be
performed at a frequency of one test per 25,000 square feet of additional deck area, rounded
up. Additional testing may be required as directed by the Engineer.

The test result shall be the average of the tests for each structure. Test cores shall be drilled
a minimum of %2” below the bond line.

The average minimum bond strength of the PC overlay system on normal weight concrete
shall be 250 psi, with no individual test measured below 225 psi. An acceptable test will
demonstrate that the overlay bond strength is sufficient, or by producing a concrete
subsurface failure area greater than 50% of the test surface area. The Contractor shall repair
all direct tension test locations with PC overlay in accordance with this special provision.



1-5943 BP-25 Wake County

Direct tension bond testing shall be performed by an independent testing firm and shall be
arranged by the Contractor. The Contractor may perform the direct tension bond testing
with the approval of the Engineer. Testing shall be performed using a calibrated tensile
loading device, in the presence of the Engineer. The tensile loading device shall be
calibrated annually. The cost of direct tension bond testing shall be included in the bid price
for Placing and Finishing PC Overlay item.

(2) Smoothness Quality Testing: As soon as practical after the PC overlay has hardened
sufficiently, the Contractor shall test the finished surface with an approved rolling
straightedge that is designed, constructed, and adjusted, so that it will accurately indicate
or mark all deck areas which deviate from a plane surface by more than ' in 10’. The
Contractor shall remove all high areas in the hardened surface in excess of 4 in 10’ with
an approved grinding or cutting machine. Any fins or other protrusions remaining after
grinding operations shall be removed to the satisfaction of the Engineer. Additionally, the
final PC deck surface shall not deviate from the line and elevation indicated on the plans
by more than 0.3” over any 50 length. If approved by the Engineer, correct low areas in
an acceptable manner.

(G) Corrective Work

(1) Repair of Surface Defects: The repair materials and finishing methods for surface defects
in the overlay shall be in accordance with those used for the application of the overlay. All
surface defects shall be repaired to the satisfaction of the Engineer before acceptance of
the work is made.

(2) Correction for Smoothness: Areas showing high spots of more than %4”in 10’ shall be
marked and ground until the high spot does not exceed '”in 10°. Ground surface may be
sawcut grooved to restore the texture if ordered by the Engineer. Areas showing low spots
of more than %”’in 10’ shall be marked and a proposed repair procedure shall be submitted
to the Engineer. The use of the proposed repair procedure shall be as recommended by the
System Provider and approved by the Engineer.

(3) Replacement of Defective Overlay: A defective overlay, or portion thereof, resulting in
failing overlay pull bond test results shall be removed and replaced at the Contractor’s
expense. The Contractor shall submit a written corrective work proposal to the Engineer,
which shall include the methods and procedures that will be used. The Contractor shall
not commence corrective work until the methods and procedures have been approved in
writing by the Engineer. The Engineers approval shall not relieve the Contractor of the
responsibility of producing work in conformity with the Contract.

(4) Repair of Cracking: After a one-week cure period, if cracks are in the overlay, the Contractor
shall fill the cracks with properly catalyzed and mixed primer material at no cost to the
Department. Care shall be taken to fill the cracks only and ensure minimal primer material
is left on the finished surface of the overlay.

MEASUREMENT AND PAYMENT

Concrete Deck Repair for PC Overlay will be measured and paid for at the contract unit price bid
per square yard and will be full compensation for placement of concrete deck repair material and
shall include the cost of labor, tools, equipment and incidentals necessary to complete the work.
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Placing and Finishing PC Overlay will be measured and paid for as the contract unit price bid per
square yard of overlay placement and final surface finishing. Payment will be full compensation
for all labor, equipment, and all incidentals necessary to complete the PC overlay placement.
Construction and removal (if required) of trial application(s), including concrete base surfaces,
will not be measured and paid for separately, but shall be incidental to complete the work. Tining
of bridge deck, if used, will be incidental to this pay item.

Grooving Bridge Floors will be measured and paid in accordance with Article 420-21 of the
Standard Specifications.

Only one of the following pay items shall be used for materials, dependent on the PC overlay
system used.

(A) Polyester Polymer Concrete Materials will be measured as the actual volume of PPC material
complete-in-place. The volume shall include material used for overlay, patching of existing
unsound concrete deck surface or overlays, and bridge deck concrete repairs as directed by the
Engineer. Tickets provided to the project inspector, showing quantities of PPC produced, shall
be sufficient to calculate volume of material placed. Materials placed for trial application(s)
shall be included in this Pay Item if placed and remaining on the bridge deck as part of the
permanent overlay. Polyester Polymer Concrete Materials will be paid for at the contract unit
price per cubic yard and will be full compensation to furnish the PPC material, including
HMWM primer, freight to the project site, receiving, storage, and disposal of any unused PPC
overlay material. Payment by cubic foot will be based on a 135 Ibs/ ft® unit weight and
quantities recorded by calibrated mixer unit readouts.

(B) Epoxy Polymer Concrete Materials will be measured as the actual volume of EPC material
complete-in-place. The volume shall include material used for overlay, patching of existing
unsound concrete deck surface or overlays, and bridge deck concrete repairs as directed by the
Engineer. Tickets provided to the project inspector, showing quantities of EPC produced, shall
be sufficient to calculate volume of material placed. Materials placed for trial application(s)
shall be included in this Pay Item if placed and remaining on the bridge deck as part of the
permanent overlay. Epoxy Polymer Concrete Materials will be paid for at the contract unit
price per cubic yard and will be full compensation to furnish the EPC material, including epoxy
primer, freight to the project site, receiving, storage, and disposal of any unused EPC overlay
material. Payment by cubic foot will be based on a 135 Ibs/ ft* unit weight and quantities
recorded by calibrated mixer unit readouts.

Payment will be made under:

Pay Item Pay Unit
Concrete Deck Repair for PC Overlay Square Yard
Placing & Finishing PC Overlay Square Yard
Grooving Bridge Floors Square Feet
Polyester Polymer Concrete Materials Cubic Yard

Epoxy Polymer Concrete Materials Cubic Yard
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CONCRETE DECK REPAIR FOR SILANE DECK TREATMENT (SPECIAL)

GENERAL

This special provision addresses concrete deck repairs prior to placing silane deck treatment. Work
shall begin within 60 days of notification. After surface preparation, the Engineer sounds the deck
using a chain drag or other acceptable means and marks areas to be repaired.

MATERIALS

Concrete deck repair material shall be epoxy-based material listed as a Type 2 epoxy resin system
on the NCDOT Approved Product List (APL) and approved by the silane deck treatment
manufacturer for use with the proposed silane deck treatment system. Concrete deck repair
material shall attain a minimum compressive strength of 4,500 psi within 3 hours. Proportioning,
aggregates, mixing, and curing of the epoxy-based repair material shall follow all manufacturer’s
requirements.

Materials containing cement mortar may be acceptable; however, a 28 day curing period will be
required before placing the silane deck treatment. The curing period may be adjusted if approved
by the silane manufacturer and the Engineer. If repair materials containing cement mortar are
proposed, they shall meet the following requirements:

Furnish Department approved pre-packaged concrete or bulk concrete materials in a mix
proportioned to satisfy provisions for Class AA Concrete detailed in Article 1000-4 of the
Standard Specifications or as otherwise noted in the Concrete for Deck Repair special provision.

CLASS |1 SURFACE PREPARATION (PARTIAL DEPTH)

Saw cut a perimeter surrounding the repair to a depth not less than 1 inch and remove all loose,
unsound and contaminated material by chipping with hand tools to an average depth of
approximately one-half the deck thickness, but no less %4” below the top mat of steel. Clean, repair,
or replace rusted or loose reinforcing steel. Care shall be taken not to cut, stretch, or damage any
exposed reinforcing steel. Thoroughly clean the newly exposed surface. Use a bonding agent in
accordance with the manufacturer’s recommendations.

PLACEMENT AND FINISHING

Place concrete for deck repair at locations indicated on the plans that have been properly prepared
as required in the subsection “Class II Surface Preparation (Partial Depth)” unless otherwise
required by the repair material manufacturer or allowed by the Engineer, place, consolidate, finish,
and cure concrete deck repair material in accordance with Section 420 of the Standard
Specifications. For small deck areas (less than 16 sqg. ft.) finish surface by tining to a depth of '4”
in a pattern similar to the existing grooving pattern.



1-5943 BP-28 Wake County

MEASUREMENT & PAYMENT

Concrete Deck Repair for Silane Deck Treatment will be measured and paid for at the contract unit
price per square feet for the appropriate areas repaired. The price shall include materials, labor,
equipment, tools and any incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit

Concrete Deck Repair for Silane Deck Treatment Square Feet
SILANE DECK TREATMENT (SPECIAL)
DESCRIPTION

This work consists of preparation of concrete bridge deck surfaces and the furnishing and
application of alkylalkoxysilane (silane) penetrant sealers, with 100% solids, to seal bridge deck
surfaces and cracks. Prepare the surface of the concrete deck and apply the silane bridge deck
sealer in accordance with this special provision and as indicated on the plans, or as approved by
the Engineer.

Work includes: bridge deck surface preparation, placement of silane deck sealer, and any
incidentals necessary to complete the project, as specified or as indicated on the plans.
SUBMITTALS

Submit for approval the following requested items and any other relevant documents:

(A) A safety data sheet (SDS) for each shipment of the silane materials.

(B) Silane material information and manufacturer’s written preparation and application
instructions.

(C) Certification from an independent testing laboratory that the materials meet the requirements
of these provisions. Do not incorporate these materials into the project until the Engineer has
accepted and approved the certification for the material.

(D) The dates of manufacture of the silane materials, their lot numbers and date of shelf-life
expiration for each lot number.

(E) A table indicating the likely cure time, in minutes, to allow vehicular traffic on the silane-
treated deck surface. Provide time for the allowable ambient temperature range, in increments
of 10° F (6° C).

(F) A work plan for each structure that includes estimated times for surface preparation and silane
application.

MATERIAL DELIVERY AND STORAGE
Store at the site sufficient quantities of silane materials to perform the entire application.
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Deliver materials in manufacturer’s original, unopened, undamaged containers with identification
labels intact. Ensure that each container is clearly marked by the manufacturer with the following

information:

(A)Manufacturer’s name and address.

(B) Product name.

(C) Date of manufacture.

(D) Expiration date.

(E) Lot identification number.

(F) Container serial number.

Provide the Engineer a certification from the manufacturer, confirming that the silane materials
meet the requirements of this special provision. Do not incorporate these materials into the project
until the Engineer has accepted and approved the certification for the material. Submit such
certification for each lot of material delivered to the project. In each certification, identify the
serial or lot numbers of the containers certified.

The Engineer may require samples from each lot or container of materials delivered to the project
or from containers at the point of use. When samples are required, furnish samples in accordance
with the Engineer’s instructions.

Store silane materials in unopened containers in a clean, dry area between 40° F and 90° F. Store
containers in a manner that prevents leakage or spillage.
MANUFACTURER’S REPRESENTATIVE

Provide a manufacturer’s representative on site for the duration of the surface preparation and
silane application work, to provide expert assistance on surface preparation, storage, mixing,
application, clean-up, and disposal of materials.

MATERIALS

Provide silane from a single manufacturer, and provide silane that conforms to requirements
indicated in Table 1, below.

Table 1
SILANE PROPERTIES

Property Test Method
Silane Content 100%
VOC content EPA method 24 Less than 350 g/l

Surface Appearance Unchanged
after Application

Requirement

Penetration

Flash Point ASTM D3278 140° F, minimum
Resistance to AASHTO T259 and | Less than:
Chloride lon T260 0.52 pounds/yd®(criteria of 1.5) at 1/2

inch level;
0.00 pounds/yd*(criteria of 0.75) at 1
inch level
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Water absorption test ASTM C 642 0.50% maximum/48 hours;

1.5% maximum/50 days
Scaling resistance ASTM C 672 (non-air-entrained concrete) O rating

“No Scaling” (100 cycles)

NCHRP 244
Water weight gain Series Il - cube test | 85% reduction, minimum
Absorbed chloride 87% reduction, minimum
Absorbed chloride Series IV - Southern | 95% reduction, minimum
climate

SURFACE PREPARATION

Prepare the surface of the concrete deck for application of the silane by shotblasting in order to
remove all existing grease, slurry, oils, paint, dirt, striping, curing compound, rust, membrane,
weak surface mortar, or any other contaminants that could interfere with the proper adhesion,
penetration, and the curing of the silane material.

Prepare a final surface that adheres to the following requirements:

(A)For areas to receive deck seal treatment, clean by shotblasting. Where approved by the
Engineer, abrasive sandblasting may be used in areas that cannot be accessed by the
shotblaster. Select the size of shot or sand, and travel speed of the equipment to provide a
uniformly clean surface with a uniform profile. Remove striping to the maximum extent
determined to be practical by the Engineer using up to three passes with shotblasting,
sandblasting, or other approved equipment. Do not expose cleaned surfaces to vehicular traffic
unless approved by the Engineer. If the deck becomes contaminated before placing the silane
deck sealer, shotblast or abrasive sandblast the contaminated areas to the satisfaction of the
Engineer, at no additional cost.

(B) Prior to silane application, protect cracks on the concrete bridge deck from materials that can
interfere with the penetration and the curing of the silane material. Just prior to placement of
the silane, remove, by magnets and oil-free compressed air and vacuuming, any loose particles,
such that no excess particles remain. The concrete deck shall be completely dry. Power
washing will not be allowed.

(C) The silane manufacturer may suggest cleaning and preparation methods other than those
detailed by this special provision. The Engineer must approve such alternative methods prior
to implementation.

SILANE APPLICATION
(A)Test Area
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(1) Testasmall area of the surface (minimum 5 ft. by 5 ft.) before general application to ensure
desired performance results, aesthetics, and application rates and to verify application
technique. Allow 5-7 days for the product to react fully before evaluating.

(2) Application rates may vary depending on field conditions and the substrate to be treated.

(3) Conduct at least one absorption test in the test area, using a Rilem Tube Test. Acceptable
results are no loss of water in the Rilem tube over a period of 20 minutes. Adjust
application to achieve required repellent performance.

(4) The manufacturer’s representative shall assist the Contractor in determining the application
rates. Use test applications on actual surfaces to determine accurate application rates.
Extremely porous surfaces may require two (2) coats of silane.

(5) Do not begin production application of silane until Engineer has approved the test area,
including approval of aesthetics, color, texture, and appearance.

(B) Application
Immediately before placing silane, all exposed surfaces shall be completely dry and blown
clean with oil-free compressed air to remove any loose dust and debris. Apply silane as soon

as practical after the exposed surfaces have been properly prepared and conditions are
satisfactory:

(1) Stir material thoroughly before and during application.

(2) Apply silane with low-pressure spray or by flooding, followed by brooming or squeegeeing
for even distribution, in accordance with manufacturer’s instructions.

(3) Maintain operating pressures in sprayers used for application of the silane sealer material
sufficiently low so that atomization or misting of the material does not occur.

(4) Begin the application of the silane at the lowest elevation and proceed upward, toward
higher elevations, unless otherwise approved by the Engineer.

(5) Apply even distribution of silane. Take care when applying the silane, so that running or
ponding does not occur.

(6) Apply silane in a single application to the concrete deck surface with enough material to
saturate the surface. Remove excess material with a broom or squeegee and dispose of
excess material appropriately. If a second coat is required, it should be applied “wet on
wet” before first coat dries.

(7) Application of sealant by spray methods will not be permitted when wind speeds are 20
mph or more, or if in the opinion of the Engineer, unsatisfactory results will be obtained.
Other application methods or rescheduling will be required.

(8) Avoid application with hand pump sprayers. For small areas of silane application, the use
of hand pump sprayers must be approved by the Engineer.

(9) Contractor shall protect from overspray all pedestrians, vehicles, plants and vegetation, and
other areas not receiving silane application.

(10) Allow product to penetrate the bridge deck and dry, as required by the manufacturer, prior
to opening to traffic.
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LIMITATIONS OF OPERATIONS

(1) Prior to application of any silane sealer, cure concrete or concrete repairs for a minimum
of 28 days or as required by the silane manufacturer.

(2) Do not use silane material after the shelf life date.

(3) Do not return unused material in opened containers to storage for later use. Either apply
such material to appropriate areas on concrete deck surfaces or remove and appropriately
dispose of it at offsite locations provided by the Contractor.

(4) If expansion joints are not being replaced or have been replaced prior to shotblasting, they
shall be protected from damage from the shotblasting operation. Deck drains and areas of
curb or railing above the proposed surface shall be protected from the shotblasting
operation.

(5) Pick up and store all blast media and contaminants in a vacuum unit. Do not create dust
during the blasting operation that will obstruct the view of motorists in adjacent roadways.
Store, handle, and dispose of blast media and contaminants in accordance with all
applicable local, state, and federal requirements.

(6) Cover deck joint seal and elastomeric material, plug deck drain scuppers, seal cracks on
underside of deck, and use other necessary protective measures to prevent leakage of silane
below the concrete deck, to protect waterways, bridge components, pedestrians, vehicles,
roadway, vegetation, and any other items or areas below or near the bridge.

(7) Application of sealant by spray methods will not be permitted during windy conditions, if
in the opinion of the Engineer, unsatisfactory results will be obtained. Other application
methods or rescheduling will be required.

(8) Avoid application with hand pump sprayers. For small areas of silane application, the use
of hand pump sprayers might be allowed, but must be approved by the Engineer.

(9) Protect traffic from rebound, dust, overspray, and construction activities. Provide
appropriate shielding, as required and/or directed by the Engineer.

(10) The Contractor shall provide suitable coverings (e.g. heavy-duty drop cloths) as needed to
protect all exposed areas not to receive silane treatment, such as asphalt pavement, curbs,
sidewalks, parapets, etc.

(11) Clean and/or repair all damage or defacement resulting from Contractor’s operations to the
Engineer’s satisfaction at no additional cost to the Department.

(12) The equipment used for silane application must be clean of foreign materials and approved
by the Engineer before use.

(13) The surface to receive the treatment shall be dry for at least 48 hours before treatment and
shall be free from sand, surface dust and dirt, oil, grease, chemical films, and other
contaminants prior to application of the silane.

(14) The surface, air, and material temperatures shall be between 40°F and 90°F during
application.
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(15) Do not apply silane materials during cold, hot, or wet weather conditions or when adverse
weather conditions are forecast within 12 hours of the completion of the silane application.
Correct any coating damaged by rain or moisture by an additional application or as required
by the silane manufacturer.

(16) Protect prepared surfaces from precipitation and heavy dew during and after the application
of the silane.

(17) Conduct the work in a continuous operation, with the silane application as soon as practical
following surface preparation.

(18) Apply silane during the lowest temperature period of the day, typically between 1:00 a.m.
and 9:00 a.m., when the cracks are open to the greatest extent.

(19) Clean up, dispose of any surplus material, and restore any disturbed areas unless otherwise
directed.

(20) 100% Silane is a combustible liquid; take appropriate precautions during handling, storage,
and operations. KEEP AWAY FROM OPEN FLAME.

(21) Work crews should wear appropriate personal protection equipment and follow
manufacturer’s recommendations when applying silane. Refer to the SDS and all
applicable local, state, and federal laws, and rules and regulations of authorities having
jurisdiction over the project, for specific guidance for personal and environmental
protection and safety requirements.

MEASUREMENT AND PAYMENT

Shotblasting Bridge Deck will be measured and paid for at the contract unit price per square yard
and will be full compensation for the shotblasting and necessary sandblasting and handwork to
prepare the entire concrete bridge deck, and removal and disposal of all waste material
generated.

Silane Deck Treatment will be measured and paid for at the contract unit price per square yard and
will be full compensation for bridge deck surface and crack preparation; for furnishing and
applying the silane deck treatment; for protection of waterways, bridge, and other nearby surfaces,
vehicles, and pedestrians; and for all labor, tools, and incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit

Shotblasting Bridge Deck Square Yard

Silane Deck Treatment Square Yard
SILANE BARRIER RAIL TREATMENT (SPECIAL)
DESCRIPTION

This work consists of preparation of bridge concrete barrier rail surfaces and the furnishing and
application of alkylalkoxysilane (silane) penetrant sealers, with 100% solids, to seal bridge
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concrete barrier rail surfaces and cracks. Prepare the bridge concrete barrier rail surfaces and apply
the silane bridge concrete barrier rail sealer in accordance with this special provision and as
indicated on the plans, or as approved by the Engineer.

Work includes: bridge concrete barrier rail surface preparation, placement of silane penetrant
sealer, appropriate removal and disposal of excess and waste material, and any incidentals
necessary to complete the project, as specified or as indicated on the plans.

SUBMITTALS
Submit for approval the following requested items and any other relevant documents:
(A) A safety data sheet (SDS) for each shipment of the silane materials.

(B) Silane material information and manufacturer’s written preparation and application
instructions.

(C) Certification from an independent testing laboratory that the materials meet the requirements
of these provisions. Do not incorporate these materials into the project until the Engineer has
accepted and approved the certification for the material.

(D) The dates of manufacture of the silane materials, their lot numbers and date of shelf-life
expiration for each lot number.

(E) A table indicating the likely cure time, in minutes, to allow vehicular traffic on the bridge
where the concrete barrier rail surface has been treated. Provide time for the allowable ambient
temperature range, in increments of 10° F.

(F) A work plan for each structure that includes estimated times for surface preparation and silane
application.

MATERIAL DELIVERY AND STORAGE
Store at the site sufficient quantities of silane materials to perform the entire application.

Deliver materials in manufacturer’s original, unopened, undamaged containers with identification
labels intact. Ensure that each container is clearly marked by the manufacturer with the following
information:

(A) Manufacturer’s name and address.
(B) Product name.

(C) Date of manufacture.

(D) Expiration date.

(E) Lot identification number.

(F) Container serial number.

Provide the Engineer a certification from the manufacturer, confirming that the silane materials
meet the requirements of this special provision. Do not incorporate these materials into the project
until the Engineer has accepted and approved the certification for the material. Submit such
certification for each lot of material delivered to the project. In each certification, identify the
serial or lot numbers of the containers certified.
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The Engineer may require samples from each lot or container of materials delivered to the project
or from containers at the point of use. When samples are required, furnish samples in accordance

with the Engineer’s instructions.

Store silane materials in unopened containers in a clean, dry area between 40° F and 90° F. Store
containers in a manner that prevents leakage or spillage.

MANUFACTURER’S REPRESENTATIVE

Provide a manufacturer’s representative on site for the duration of the surface preparation and
silane application work, to provide expert assistance on surface preparation, storage, mixing,
application, clean-up, and disposal of materials.

MATERIALS

Provide silane from a single manufacturer, and provide silane that conforms to requirements
indicated in Table 1, below.

Table 1
SILANE PROPERTIES

Property Test Method Requirement
Silane Content 100%
VOC content EPA method 24 Less than 350 g/l
Surface Appearance Unchanged
after Application
Flash Point ASTM D3278 140° F, minimum
Resistance to AASHTO T259 and | Less than:
Chloride lon T260 0.52 pounds/yd®(criteria of 1.5) at 1/2
Penetration inch level;
0.00 pounds/yd>(criteria of 0.75) at 1
inch level
Water absorption test ASTM C 642 0.50% maximum/48 hours;
1.5% maximum/50 days
Scaling resistance ASTM C 672 (non-air-entrained concrete) O rating
“No Scaling” (100 cycles)
NCHRP 244

Water weight gain

Absorbed chloride

Series Il - cube test

85% reduction, minimum

87% reduction, minimum

Absorbed chloride

Series IV - Southern
climate

95% reduction, minimum

SURFACE PREPARATION

Prepare the bridge concrete barrier rail surfaces for application of the silane in order to remove all
existing grease, slurry, oils, paint, dirt, striping, curing compound, rust, membrane, weak surface
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mortar, or any other contaminants that could interfere with the proper adhesion, penetration, and
the curing of the silane material.

Prepare a final surface that adheres to the following requirements:

(A) For areas to receive silane treatment, clean by sandblasting or shotblasting. Select the size of
shot or sand, and travel speed of the equipment to provide a uniformly clean surface with a
uniform profile. Do not expose cleaned surfaces to vehicular traffic unless approved by the
Engineer. If the bridge concrete barrier rail surfaces become contaminated before placing the
silane treatment, shotblast or abrasive sandblast the contaminated areas to the satisfaction of
the Engineer, at no additional cost.

(B) Power washing of the bridge concrete barrier rail may be allowed as approved by the Engineer,
but the concrete barrier shall be allowed to dry a minimum of 48 hours prior to application of
the silane treatment.

(C) Prior to silane application, protect cracks on the bridge concrete barrier rail from materials that
can interfere with the penetration and the curing of the silane material. Just prior to placement
of the silane, remove, by magnets and oil-free compressed air and vacuuming, any loose
particles, such that no excess particles remain.

(D) Prior to silane application, the bridge concrete barrier rail shall be completely dry.

(E) The silane manufacturer may suggest cleaning and preparation methods other than those
detailed by this special provision. The Engineer must approve such alternative methods prior
to implementation.

SILANE APPLICATION
(A)Test Area

(1) Test asmall area of the surface (minimum 2 ft. by 2 ft.) before general application to ensure
desired performance results, aesthetics, and application rates and to verify application
technique. Allow 5-7 days for the product to react fully before evaluating.

(2) Application rates may vary depending on field conditions and the substrate to be treated.

(3) Conduct at least one absorption test in the test area, using a Rilem Tube Test. Acceptable
results are no loss of water in the Rilem tube over a period of 20 minutes. Adjust application
to achieve required repellent performance.

(4) The manufacturer’s representative shall assist the Contractor in determining the application
rates. Use test applications on actual surfaces to determine accurate application rates.
Extremely porous surfaces may require two (2) coats of silane.

(5) Do not begin production application of silane until Engineer has approved the test area,
including approval of aesthetics, color, texture, and appearance.

(B) Application

Immediately before placing silane, all exposed surfaces shall be completely dry and blown
clean with oil-free compressed air to remove any loose dust and debris. Apply silane as soon
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as practical after the exposed surfaces have been properly prepared and conditions are
satisfactory:

(1) Stir material thoroughly before and during application.

(2) Apply silane using low-pressure pumping equipment with a wet fan type spray nozzle.
Rollers with a 1” nap or brushes are permitted. On vertical surfaces, apply the silane in a
flooding application from the bottom upward, in accordance with manufacturer’s
instructions.

(3) Maintain operating pressures in sprayers used for application of the silane sealer material
sufficiently low, so that atomization or misting of the material does not occur.

(4) Apply even distribution of silane. Take care when applying the silane, so that running or
ponding does not occur.

(5) Apply silane in a single application to the barrier rail surface with enough material to
saturate the surface. Remove excess material with a roller or brush and dispose of excess
material appropriately. If a second coat is required, it should be applied “wet on wet”
before first coat dries.

(6) Application of sealant by spray methods will not be permitted when wind speeds are 20
mph or more, or if in the opinion of the Engineer, unsatisfactory results will be obtained.
Other application methods or rescheduling will be required.

(7) Avoid application with hand pump sprayers. For small areas of silane application, the use
of hand pump sprayers must be approved by the Engineer.

(8) Contractor shall protect from overspray all pedestrians, vehicles, plants and vegetation, and
other areas not receiving silane application. Damages that occur due to overspray shall be
the responsibility of the Contractor.

(9) Allow product to penetrate the bridge concrete barrier rail and dry, as required by the
manufacturer, prior to opening to traffic.

LIMITATIONS OF OPERATIONS

(1) Prior to application of any silane sealer, cure concrete or concrete repairs for a minimum
of 28 days or as required by the silane manufacturer.

(2) Do not use silane material after the shelf life date.

(3) Do not return unused material in opened containers to storage for later use. Either apply
such material to appropriate areas on barrier rail surfaces or remove and appropriately
dispose of it at offsite locations provided by the Contractor.

(4) Pick up and store all blast media and contaminants in a vacuum unit. Do not create dust
during the blasting operation that will obstruct the view of motorists in roadways adjacent,
above, below, or surrounding the silane treatment area. Store, handle, and dispose of blast
media and contaminants in accordance with all applicable local, state, and federal
requirements.
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(5) Cover deck joint seal and elastomeric material, plug deck drain scuppers, seal cracks on
underside of deck, and use other necessary protective measures to prevent leakage of silane
below the concrete deck and beyond the concrete barrier rail, to protect waterways, bridge
components, pedestrians, vehicles, roadway, vegetation, and any other items or areas below
or near the bridge.

(6) Application of sealant by spray methods will not be permitted during windy conditions, if
in the opinion of the Engineer, unsatisfactory results will be obtained. Other application
methods or rescheduling will be required.

(7) Avoid application with hand pump sprayers. For small areas of silane application, the use
of hand pump sprayers might be allowed, but must be approved by the Engineer.

(8) Protect traffic from rebound, dust, overspray, and construction activities. Provide
appropriate shielding, as required and/or directed by the Engineer. Damages that occur
due to the Contractors operations shall be the responsibility of the Contractor.

(9) The Contractor shall provide suitable coverings (e.g. heavy-duty drop cloths) as needed to
protect all exposed areas not to receive surface preparation and silane treatment.

(10) Clean and/or repair all damage or defacement resulting from Contractor’s operations to the
Engineer’s satisfaction at no additional cost to the Department.

(11) The equipment used for silane application must be clean of foreign materials and approved
by the Engineer before use.

(12) The surface to receive the treatment shall be dry for at least 48 hours before treatment and
shall be free from sand, surface dust and dirt, oil, grease, chemical films, and other
contaminants prior to application of the silane.

(13) The surface, air, and material temperatures shall be between 40°F and 90°F during
application.

(14) Do not apply silane materials during cold, hot, or wet weather conditions or when adverse
weather conditions are forecasted within 12 hours of the completion of the silane
application. Correct any coating damaged by rain or moisture by an additional application
or as required by the silane manufacturer.

(15) Protect prepared surfaces from precipitation and heavy dew during and after the application
of the silane.

(16) Conduct the work in a continuous operation, with the silane application as soon as practical
following surface preparation.

(17) Apply silane during the lowest temperature period of the day, typically between 1:00 a.m.
and 9:00 a.m., when the cracks are open to the greatest extent.

(18) Clean up, dispose of any surplus material, and restore any disturbed areas unless otherwise
directed.
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(19) 100% Silane is a combustible liquid; take appropriate precautions during handling, storage,
and operations. KEEP AWAY FROM OPEN FLAME.

(20)Work crews should wear appropriate personal protection equipment and follow
manufacturer’s recommendations when applying silane. Refer to the SDS and all
applicable local, state, and federal laws, and rules and regulations of authorities having
jurisdiction over the project, for specific guidance for personal and environmental
protection and safety requirements.

MEASUREMENT AND PAYMENT

Surface Preparation for Concrete Barrier Rail will be measured and paid for at the contract unit
price per square foot and will be full compensation for the shotblasting, sandblasting, or other
necessary surface preparation and handwork to prepare the entire bridge concrete barrier rail and
removal and disposal of all blast media and waste material generated.

Silane Barrier Rail Treatment will be measured and paid for at the contract unit price per square
foot and will be full compensation for bridge concrete barrier rail and crack preparation; for
furnishing and applying the silane barrier rail treatment; removal and disposal of excess and waste
material generated; for protection of waterways, bridge, and other nearby surfaces, vehicles, and
pedestrians; and for all labor, tools, and incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
Surface Preparation for Concrete Barrier Square Foot
Silane Barrier Rail Treatment Square Foot
BRIDGE JOINT DEMOLITION (SPECIAL)

DESCRIPTION

This provision addresses the removal of existing joint material and adjacent concrete to facilitate
the installation of new bridge joints at the locations noted in the contract plans.

EQUIPMENT

Use the following surface preparation equipment:
e Sawing equipment capable of sawing concrete to a specified depth.
e Power driven hand tools for removal of concrete are required that meet the following
requirements:
1. Pneumatic hammers weighing a nominal 15 Ibs (7 kg) or less.
2. Pneumatic hammer chisel-type bits that do not exceed the diameter of the shaft in
width.
e Hand tools such as hammers and chisels for removal of final particles of concrete.

REMOVAL AND PREPARATION

Prior to any construction, take the necessary precautions to ensure debris from joint construction
is not allowed to fall below the bridge deck.
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Remove existing joint material by methods approved by the Engineer. Provide a 1”” deep saw cut
around the perimeter of areas noted for bridge deck removal.

Remove by chipping with hand tools concrete adjacent to the joint to the limits shown on the
contract plans. Use a small chipping hammer (15 Ib. class) to prepare the edges of the repair area
to limit micro fractures. In addition, all loose and unsound concrete shall be removed.

In overhangs, removing concrete areas greater than 0.60 ft2/ft length of bridge will require
overhang support. Submit the overhang support method to the Engineer for approval.

Care shall be taken not to cut, stretch, or damage any exposed reinforcing steel. Dispose of the
removed concrete.

If the condition of the concrete is such that deep spalls or sheer faces result, notify the Engineer
for the proper course of action.

Clean, repair or replace rusted or loose reinforcing steel. Thoroughly clean the newly exposed
surface to be free of all grease, oil, curing compounds, acids, dirt, or loose debris.

CLEANUP

Clean bent caps of debris after joint work is complete. All debris generated by joint repair work
shall become the property of the Contractor. The Contractor shall be responsible for disposing of
all debris generated by sawing, chipping, shotblasting, sandblasting, and any other surface
preparation operations, in compliance with applicable regulations concerning such disposal.

All costs associated with management and disposal of all debris shall be included in the payment
of other items.

MEASUREMENT AND PAYMENT

Bridge Joint Demolition will be measured and paid for at the contract unit price bid per square foot
and will be full compensation for removal, containment and disposal of existing joint material and
concrete and shall include the cost of labor, tools, equipment and incidentals necessary to complete
the work.

Pay Item Pay Unit
Bridge Joint Demolition Square Feet
CONCRETE FOR DECK REPAIR (2-11-19)

DESCRIPTION

This special provision addresses the material requirements of high early strength structural
concrete to be used for reconstruction of deck slab and, if necessary, bent diaphragms as noted in
the plans.
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Furnish Department approved pre-packaged concrete or bulk concrete materials in a mix
proportioned to satisfy provisions for Class AA Concrete detailed in Article 1000-5 of the
Standard Specifications or as otherwise noted in this special provision. Concrete mix shall meet

the following requirements:

Physical Property

Threshold
Limitation

Test Method

Compressive Strength

4,500 psi (min.)

ASTM C39/C109

Initial
Final

(at 3 hrs.)

Slump 4 in. (min.) AASHTO T119
7 in. (max.)

Water to Cement Ratio 0.450 (max.) N/A

Modulus of Elasticity 5,200 ksi (max.) ASTM C469

(at 28 days)

Coefficient of Thermal Expansion | 4.5 in./in./°F (min.) AASHTO T336

(at 28 days) 5.5 in./in./°F (max.)

Concrete Setting Times ASTM C191

30 min. (max.)
40 min. (max)

Concrete shall be capable of placement on existing concrete substrate surfaces within the

following temperature limitations:
40°F (min.)

100°F (max.)

Measurement for determination of concrete material compositions shall be in accordance with
Avrticle 1000-8 of the Standard Specifications.

Submit pre-packaged concrete mix contents or concrete mix design, including laboratory
compressive strength data, for a minimum of six (6) 4-inch diameter by 8-inch cylinders at an
age of three (3) hours and six (6) 4-in diameter by 8-inch cylinders at an age of 1 day to the
Engineer for review. Include test results for the slump and air content of the laboratory mix.
Perform tests in accordance with AASHTO T119 and T152.

Provide aggregates that are free from ice, frost and frozen particles when introduced into the

mixer.
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For equipment, proportioning and mixing of concrete compositions, see Article 1000-12 of the
Standard Specifications and the Volumetric Mixer special provision. Prior to beginning any
work, obtain approval for all equipment to be used for joint area preparation, mixing, placing,
finishing, and curing the deck repair concrete.

Measurement and Payment

No separate payment will be made for Concrete for Deck Repair. The furnishing and placing of
Concrete for Deck Repair shall be incidental to applicable pay items.

VOLUMETRIC MIXER (12-18-12)

DESCRIPTION

This provision addresses the requirements for batching deck repair concrete at the point of
delivery using a Mobile High Performance Volume Mixer (MHPVM). Work shall be in
accordance with the general requirements of Section 1000-12 of the Standard Specifications and
as amended by these provisions.

MATERIALS

Produce high early strength concrete with MHPVM equipment. Furnish project site storage
facilities that will provide protection of materials in accordance with the Standard Specifications
and all material suppliers’ recommendations.

EQUIPMENT

MHPVM devices shall have prominently displayed stamped metal plate(s) from the VVolumetric
Mixers Manufacturers Bureau stating that the equipment conforms to the requirements of ASTM
C685.

Hydraulic cement concrete shall be mixed at the point of delivery by a combination of materials
and mixer unit conforming to the following:

1.) The unit shall be equipped with calibrated proportioning devices for each ingredient
added to the concrete mix. The unit shall be equipped with a working recording meter
that is visible at all times and furnishes a ticket printout with the calibrated measurement
of the mix being produced. If at any time the mixer fails to discharge a uniform mix,
production of concrete shall be suspended until such time that problems are corrected.

2.) Each unit shall have prominently displayed stamped metal plate(s) attached by the
manufacturer on which the following are plainly marked: the gross volume of the
transportation unit in terms of mixed concrete, the discharge speed and the mass
calibrated constant of the machine in terms of volume.

3.) MHPVMs shall be calibrated by a Department approved testing agency in accordance
with the manufacturer’s recommendations at an interval of every 6 months or a maximum
production of 2500 cubic yards, whichever comes first prior to use on the project. The



1-5943 BP-43 Wake County

yield shall be maintained within a tolerance of +/- 1% and verified using a minimum 2
cubic feet container every 500 cubic yards or a minimum of once per week.

4.) The three cubic feet initially discharged from the truck shall be discarded and not used
for concrete placement. Acceptance of the concrete shall comply with the Standard
Specifications except that the sample secured for acceptance testing will be taken after
four cubic feet is discharged from the delivery vehicle. During discharge, the consistency
as determined by ASTM C143 on representative samples taken from the mixer discharge
at random intervals shall not vary by more than 1 inch. Acceptance tests shall be
performed on each load. If test data demonstrates that acceptable consistency of concrete
properties is being achieved, the Engineer may reduce testing requirements.

5.) MHPVM equipment shall be operated by a person who is a certified operator by the
equipment manufacturer. Any equipment adjustments made during the on-site
production of concrete shall be done under the direct on-site supervision of the
producer’s NCDOT Certified Concrete Batch Technician.

UNIFORMITY AND ACCEPTANCE

The contractor is responsible for providing a Certified Concrete Plant Technician during
batching operations, and a Certified Concrete Field Technician during placing operations

MEASUREMENT AND PAYMENT

Volumetric Mixer will be paid for as lump sum and will be full compensation for furnishing the
certified MHPVM devices and calibration of the equipment.

Pay Item Pay Unit

Volumetric Mixer Lump Sum

ELASTOMERIC CONCRETE FOR PRESERVATION (2-11-19)
DESCRIPTION

Elastomeric concrete is a mixture of a two-part polymer consisting of polyurethane and/or epoxy
and kiln-dried aggregate. Provide an elastomeric concrete and binder system that is preapproved.
Use the concrete in the blocked-out areas on both sides of the bridge deck joints as indicated on
the plans.

MATERIALS

Provide materials that comply with the following minimum requirements at 14 days (or at the end
of the specified curing time).
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S RopeRTIES | | TESTMETHOD | pediingnent
Compressive Strength, psi ASTM D695 2000
5% Deflection Resilience ASTM D695 95
Splitting Tensile Strength, psi ASTM D3967 625
Bond Strength to Concrete, psi ASTM C882 (C882M) 450
Durometer Hardness ASTM D2240 50
oot pROPERTES [ restmemon [
Tensile Strength, psi ASTM D638 1000
Ultimate Elongation ASTM D638 150%
Tear Resistance, Ib/in ASTM D624 200

In addition to the requirements above, the elastomeric concrete must be resistant to water,
chemical, UV and ozone exposure and withstand temperature extremes. Elastomeric concrete
systems requiring preheated aggregates are not allowed.

PREQUALIFICATION

Manufacturers of elastomeric concrete materials shall submit samples (including aggregate, primer
and binder materials) and a Type 3 certification in accordance with Article 106-3 of the Standard
Specifications for prequalification to:

North Carolina Department of Transportation
Materials and Tests Unit

1801 Blue Ridge Road

Raleigh, NC 27607

Prequalification will be determined for the system. Individual components will not be evaluated,
nor will individual components of previously evaluated systems be deemed prequalified for use.

The submitted binder (a minimum volume of 1 gallon) and corresponding aggregate samples will
be evaluated for compliance with the Materials requirements specified above. Systems satisfying
all of the Materials requirements will be prequalified for a one (1) year period. Before the end of
this period new product samples shall be resubmitted for prequalification evaluation.

If, at any time, any formulation or component modifications are made to a prequalified system that
system will no longer be approved for use.
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INSTALLATION

The elastomeric concrete shall not be placed until the reinforced concrete deck slab or overlay has
cured for seven (7) full days and reached a minimum strength of 3,000 psi.

Provide a manufacturer’s representative at the bridge site during the installation of the elastomeric
concrete to ensure that all steps being performed comply with all manufacturer installation
requirements including, but not limited to: weather conditions (ambient temperature, relative
humidity, precipitation, wind, etc.), concrete deck surface preparation, binder and aggregate
mixing, primer application, elastomeric concrete placement, curing conditions and minimum
curing time before joint exposure to traffic. Do not place elastomeric concrete if the ambient air
or surface temperature is below 45°F.

Prepare the concrete surface within 48 hours prior to placing the elastomeric concrete. Before
placing the elastomeric concrete, all concrete surfaces shall be thoroughly cleaned and dry.
Sandblast the concrete surface in the block-out and clear the surface of all loose debris. Do not
place the elastomeric concrete until the surface preparation is completed and approved.

Prepare and apply a primer, as per manufacturer’s recommendations, to all concrete faces to be in
contact with elastomeric concrete, and to areas specified by the manufacturer.

Prepare, batch, and place the elastomeric concrete in accordance with the manufacturer’s
instructions. Place the elastomeric concrete in the areas specified on the plans while the primer is
still tacky and within two (2) hours after applying the primer. Trowel the elastomeric concrete to
a smooth finish.

The joint opening in the elastomeric concrete shall match the formed opening in the concrete deck
prior to sawing the joint.

FIELD SAMPLING

Provide additional production material to allow freshly mixed elastomeric concrete to be sampled
for acceptance. A minimum of six (6) 2-inch cube molds and three (3) 3-inch diameter x 6-inch
cylinders will be taken by the Department for each day’s production. Compression, splitting
tensile, and durometer hardness testing will be performed by the Department to determine
acceptance. Materials failing to meet the requirements listed above are subject to removal and
replacement at no cost to the Department.

BAsIS OF PAYMENT

Elastomeric Concrete for Preservation will be measured and paid for at the contract unit price
bid per cubic foot and will be full compensation for material, labor, tools, and equipment
necessary for satisfactorily installing the elastomeric concrete in place.

Pay Item Pay Unit

Elastomeric Concrete for Preservation Cubic Feet
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FOAM JOINT SEALS FOR PRESERVATION

Wake County

(SPECIAL)

SEALS

Use preformed seals compatible with concrete and resistant to abrasion, oxidation, oils, gasoline,
salt, and other materials that are spilled on or applied to the surface. Use a resilient, UV stable,
preformed, impermeable, flexible, expansion joint seal. The joint seal shall consist of low-density,
closed cell, cross-linked polyethylene non-extrudable foam. The joint seal shall contain no EVA
(Ethylene Vinyl Acetate). Cell generation shall be achieved by being physically blown using
nitrogen. No chemical blowing agents shall be used in the cell generation process.

Use seals manufactured with grooves %4 + wide by %” + deep and spaced between % and %”
apart along the bond surface running the length of the joint. Use seals with a depth that meets the
manufacturer’s recommendation, but is not less than 70% of the uncompressed width. Provide a
seal designed so that, when compressed, the center portion of the top does not extend upward
above the original height of the seal by more than Y4”. Provide a seal that has a working range of
30% tension and 60% compression and meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile Strength ASTM D3575, Suffix T 110 — 130 psi
Compression Set ASTM D1056 0 0

Suffix B, 2 hr recovery 10% - 16%
Water Absorption ASTM D3575 < 0.03 Ib/ft?
Elongation at Break ASTM D3575 180% - 210%
Tear Resistance ASTM D624 (D3575, Suffix G) 14 — 20 pli
. ASTM D3575, 3
Density Suffix W, Method A 1.8 - 2.2 Ib/ft
Toxicity ISO-10993.5 Pass (not cytotoxic)

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to ensure

that the marks are clearly visible before installation.

BONDING ADHESIVE

Use a two-component, 100% solid, modified epoxy adhesive supplied by the joint seal

manufacturer that meets the requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D638 3,000 psi (min.)
Compressive strength ASTM D695 7,000 psi (min.)
Hardness Shore D Scale 75-85 psi
Water Absorption ASTM D570 0.25% by weight max.
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Elongation to Break ASTM D638 5% (max.)
Bond Strength ASTM C882 2,000 psi (min.)

Use an adhesive that is workable to 40°F. When installing in ambient air or surface temperatures
below 40°F or for application on moist, difficult to dry concrete surfaces, use an adhesive specified
by the manufacturer of the joint seal.

SAWING THE JOINT

The concrete at the face of the joint (elastomeric concrete, polyester polymer concrete, Portland
cement concrete, etc.) shall have sufficient time to cure such that no damage can occur to the
concrete prior to sawing to the final width and depth as specified in the plans.

When sawing the joint to receive the foam seal, always use a rigid guide to control the saw in the
desired direction. To control the saw and to produce a straight line as indicated on the plans, anchor
and positively connect a template or a track to the bridge deck. Do not saw the joint by visual
means such as a chalk line. Fill the holes used for holding the template or track to the deck with
an approved flowable, non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one (1) or two (2) passes of the saw by placing and
spacing two (2) metal blades on the saw shaft to the desired width for the joint opening.

The desired depth is the depth of the seal plus '4” above the top of the seal plus approximately 1”
below the bottom of the seal. An irregular bottom of sawed joint is permitted as indicated on the
plans. Grind exposed corners on saw cut edges to a %" chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width specified in the
plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION

The elastomeric concrete or polyester polymer concrete at the joint shall cure a minimum of 24
hours prior to seal installation. Portland cement concrete at the joint shall cure following the special
provisions.

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls,
popouts, cracks, etc. All necessary repairs will be made by the Contractor prior to blast cleaning
and installing the seal, at no cost to the Department.

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent.
Sandblast the joint opening to provide a firm, clean joint surface free of curing compound, loose
material and any foreign matter. Sandblast the joint opening without causing pitting or uneven
surfaces. The aggregate in the joint concrete may be exposed after sandblasting.
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After blasting, either brush the surface with clean brushes made of hair, bristle, or fiber, blow the
surface with compressed air, or vacuum the surface until all traces of blast products and abrasives
are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain
detrimental amounts of water or oil.

Examine the blast-cleaned surface and remove any traces of oil, grease, or smudge deposited in
the cleaning operations.

Bond the seal to the blast-cleaned surface on the same day the surface is blast cleaned.
SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and as
recommended below. Do not install the joint seal if the ambient air or surface temperature is below
45°F. Have a manufacturer’s certified trained factory representative present during the installation
of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to ensure the seal is the same
length as the deck opening. When the joint seal requires splicing, use the heat welding method by
placing the joint material ends against a Teflon heating iron of 425-475°F for 7 - 10 seconds, then
pressing the ends together tightly. Do not test the welding until the material has completely cooled.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls of
the joint as a means to minimize clean up. Stir each epoxy bonding agent component
independently, using separate stirring rods for each component to prevent premature curing of the
bonding agent. Pour the two (2) components, at the specified mixing ratio, into a clean mixing
bucket. Mix the components with a low speed drill (400 rpm max.) until a uniform gray color is
achieved without visible marbling. Apply bonding agent to both sides of the joint concrete, as well
as both sides of the joint seal, making certain to fill completely the grooves with epoxy. With
gloved hands, compress the joint seal and with the help of a blunt probe, push the seal into the
joint opening until the seal is recessed approximately %" below the surface. When pushing down
on the joint seal, apply pressure only in a downward direction. Do not push the joint seal into the
joint opening at an angle that would stretch the material. Seals that are stretched during installation
shall be removed and rejected. Once work on placing a seal begins, do not stop until it is completed.
Clean the excess epoxy from the top of the joint seal immediately with a trowel. Do not use
solvents or any cleaners to remove the excess epoxy from the top of the seal. Remove the protective
cover at the joint edges and check for any excess epoxy on the surface. Remove excess epoxy with
a trowel, the use of solvents or any cleaners will not be allowed.

The installed system shall be watertight and will be monitored until final inspection and approval.

(A) Watertight Integrity Test

(1) Upon completion of each foam seal expansion joint, perform a water test on the top
surface to detect any leakage. Cover the roadway section of the joint from curb to curb,
or barrier rail to barrier rail, with water, either ponded or flowing, not less than 1 inch
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above the roadway surface at all points. Block sidewalk sections and secure an unnozzled
water hose delivering approximately 1 gallon of water per minute to the inside face of
the bridge railing, trained in a downward position about six (6) inches above the sidewalk,
such that there is continuous flow of water across the sidewalk and down the curb face
of the joint.

(2) Maintain the ponding or flowing of water on the roadway and continuous flow across
sidewalks and curbs for a period of five (5) hours. At the conclusion of the test, the
underside of the joint is closely examined for leakage. The foam seal expansion joint is
considered watertight if no obvious wetness is visible on the Engineer’s finger after
touching a number of underdeck areas. Damp concrete that does not impart wetness to
the finger is not considered a sign of leakage.

(3) If the joint system leaks, locate the place(s) of leakage and take any repair measures
necessary to stop the leakage at no additional cost to the Department. Use repair measures
recommended by the manufacturer and approved by the Engineer prior to beginning
corrective work.

(4) If measures to eliminate leakage are taken, perform a subsequent water integrity test
subject to the same conditions as the original test. Subsequent tests carry the same
responsibility as the original test and are performed at no additional cost to the
Department.

Do not place pavement markings on top of foam joint seals.
BASIS OF PAYMENT

Foam Joint Seals for Preservation will be measured and paid for at the contract unit price bid per
linear foot and will be full compensation for furnishing all material, labor, tools, and equipment
necessary for installing these seals in place and accepted.

Pay Item Pay Unit

Foam Joint Seals for Preservation Linear Feet
PREFORMED SILICONE EXPANSION JOINT SEAL (2-11-19)
SEALS

Use an inverted “V” shaped , preformed extruded silicone rubber seal compatible with concrete
and resistant to abrasion, oxidation, oils, gasoline, salt and other materials that are spilled on or
applied to the surface. Seal shall be secured to concrete surfaces with a single component silicone
locking adhesive and a primer.

Use seals set in a sawed joint opening with a depth that meets the manufacturer’s recommendation,
and is not less than '5” below the top of the deck slab at the opening’s minimum width specified
in the plans. Seals edges shall be set on the bottom of the sawed joint opening that is at least '4”
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wide. Provide a seal that has a working temperature range of 0°F to 120°F and meets the
requirements given below.

TEST TEST METHOD REQUIREMENT
Tensile Strength ASTM D412 1,000 psi (min.)
Elongation at Break ASTM D412 300% (min.)
Tear Strength ASTM D624 100 ppi (min.)
Compression Set ASTM D395 0
212°F @ 70 hrs. 30% (max.)
Water Resistance ASTM D471 70 hrs. @ 212°F
Durometer (Shore A) ASTM D2240 55-65 +/-5

Have the top of the joint seal clearly shop marked. Inspect the joint seals upon receipt to ensure
that the marks are clearly visible before installation.

BoNDING ADHESIVE

For silicone adhesive, use a single component, 100% solid, silicone locking adhesive supplied by
the joint seal manufacturer that meets the following requirements:

TEST TEST METHOD REQUIREMENT
Tensile strength ASTM D412 200 psi (min.)
Tack Free Time ASTM C679 20 minutes (max.)
Cure Time (%4” Bead) ASTM C679 24 hours (max.)
Resistance to UV ASTM C793 No cracking, ozone chalking,
or degradation
Elongation to Break ASTM D412 450% (min.)

Use an adhesive that is workable to 45°F. When installing in ambient air or surface temperatures
below 45°F or for application on moist, difficult to dry concrete surfaces, use an adhesive specified
by the manufacturer of the joint seal.

SAWING THE JOINT

The joint opening shall be initially formed to the width shown on the plans including the blockout
for the elastomeric concrete, (if present).

The concrete at the face of the joint (elastomeric concrete, polyester polymer concrete, Portland
cement concrete, etc.) shall have sufficient time to cure such that no damage can occur to the
concrete prior to sawing to the final width and depth as specified in the plans.
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When sawing the joint to receive the joint seal, always use a rigid guide to control the saw in the
desired direction. To control the saw and to produce a straight line as indicated on the plans,
anchor and positively connect a template or a track to the bridge deck. Do not saw the joint by
visual means such as a chalk line. Fill the holes used for holding the template or track to the deck
with an approved, flowable non-shrink, non-metallic grout.

Saw cut to the desired width and depth in one or two passes of the saw by placing and spacing two
(2) metal blades on the saw shaft to the desired width for the joint opening.

The desired depth of the saw cut is the depth of the seal plus 2” minimum above the top of the
seal at the minimum sawed joint width. An irregular bottom of sawed joint is permitted as
indicated on the plans. Maximum surface amplitude at the bottom of the saw cut joint is %4”. Grind
exposed corners on saw cut edges to a ¥4 chamfer.

Saw cut a straight joint, centered over the formed opening and to the desired width specified in the
plans. Prevent any chipping or damage to the sawed edges of the joint.

Remove any staining or deposited material resulting from sawing with a wet blade to the
satisfaction of the Engineer.

PREPARATION OF SAWED JOINT FOR SEAL INSTALLATION

The elastomeric concrete or polyester polymer concrete at the joint shall cure a minimum of 24
hours prior to seal installation. Portland cement concrete at the joint shall cure following the special
provisions.

After sawing the joint, the Engineer will thoroughly inspect the sawed joint opening for spalls,
popouts, cracks, etc. All necessary repairs will be made by the Contractor, at no additional cost to
the Department, prior to blast cleaning and installing the seal. Seals shall be secured to substrate
that is clean and sound.

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent.
Sandblast the joint opening to provide a firm, clean joint surface free of curing compound, loose
material and any foreign matter. Sandblast the joint opening without causing pitting or uneven
surfaces. The aggregate in the concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the
surface with compressed air, or vacuum the surface until all traces of blast products and abrasives
are removed from the surface, pockets, and corners.

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain
detrimental amounts of water or oil.

Examine the blast cleaned surface and remove any traces of oil, grease or smudge deposited in the
cleaning operations.

Bond the seal to the blast cleaned surface on the same day the surface is blast cleaned.
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SEAL INSTALLATION

Install the joint seal according to the manufacturer’s procedures and recommendations and as
recommended herein. Do not install the joint seal if the ambient air or surface temperature is below
45°F. Have a manufacturer’s certified trained factory representative present during the installation
of the first seal of the project.

Before installing the joint seal, check the uninstalled seal length to insure the seal is the same
length as the required seal length shown in the plans. Splices in joint seals will not be permitted.

Begin installation by protecting the top edges of the concrete deck adjacent to the vertical walls of
the joint as a means to minimize clean up. The joint seal shall be installed to strict conformance
with the manufacturer’s requirements for atmospheric conditions, concrete surface preparation,
mixing and application of adhesive, seal material installation procedure, minimum cure time prior
to exposure to traffic, as well as worker health and safety. Once work on placing a seal begins, do
not stop until it is completed. Clean any excess adhesive from the top of the joint seal immediately
with a trowel. Do not use solvents or any cleaners to remove the excess adhesive from the top of
the seal. Remove the protective cover at the joint edges and check for any adhesive on concrete
surfaces. Remove excess adhesive with a trowel, the use of solvents or any cleaners will not be
allowed.

The installed system shall be watertight and will be monitored until final inspection and approval.
Do not place pavement markings on top of preformed silicone joint seals.

(B) Watertight Integrity Test

(1) Upon completion of each strip seal expansion joint, perform a water test on the top surface
to detect any leakage. Cover the roadway section of the joint from curb to curb, or barrier
rail to barrier rail, with water, either ponded or flowing, not less than 1 inch above the
roadway surface at all points. Block sidewalk sections and secure an unnozzled water hose
delivering approximately 1 gallon of water per minute to the inside face of the bridge
railing, trained in a downward position about six (6) inches above the sidewalk, such that
there is continuous flow of water across the sidewalk and down the curb face of the joint.

(2) Maintain the ponding or flowing of water on the roadway and continuous flow across
sidewalks and curbs for a period of five (5) hours. At the conclusion of the test, the
underside of the joint is closely examined for leakage. The strip seal expansion joint is
considered watertight if no obvious wetness is visible on the Engineer’s finger after
touching a number of underdeck areas. Damp concrete that does not impart wetness to the
finger is not considered a sign of leakage.

(3) If the joint system leaks, locate the place(s) of leakage and take any repair measures
necessary to stop the leakage at no additional cost to the Department. Use repair measures
recommended by the manufacturer and approved by the Engineer prior to beginning
corrective work.
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(4) If measures to eliminate leakage are taken, perform a subsequent water integrity test subject
to the same conditions as the original test. Subsequent tests carry the same responsibility
as the original test and are performed at no additional cost to the Department.

BASIS OF PAYMENT

Preformed Silicone Expansion Joint Seals will be paid at the contract unit price bid per linear foot.
Prices and payment will be full compensation for furnishing all material, labor, tools and
equipment necessary for installing these units in place and accepted.

Pay Item Pay Unit

Preformed Silicone Expansion Joint Seals Linear Feet
CONCRETE REPAIRS (2-11-19)
DESCRIPTION

Work includes removal of concrete in spalled, delaminated and/or cracked areas of the existing
bent caps, bent columns, underside of bridge decks, deck slabs, girders, and bridge rails in
reasonably close conformity with the lines, depth, and details shown on the plans, described herein
and as established by the Engineer. This work also includes straightening, cleaning, and
replacement of reinforcing steel, doweling new reinforcing steel, removing all loose materials,
removing and disposing of debris, formwork, applying repair material, and protecting adjacent
areas of the bridge and environment from material leakage. The repair material shall be one of the
materials described in this Special Provision, unless otherwise noted in the plans or special
provisions.

The location and extent of repairs shown on the plans described herein are general in nature. The
Engineer shall determine the extent of removal in the field based on an evaluation of the condition
of the exposed surfaces. The Contractor shall coordinate removal operations with the Engineer.
No more than 30% of a round or square column or 30% of the bearing area under a beam shall be
removed without a temporary support system and approval from the Engineer.

Repair, to the Engineer’s satisfaction, any portion of the structure that is damaged from
construction operations. No extra payment is provided for these repairs.

SURFACE PREPARATION

Adhere to the following surface preparation requirements or the repair material manufacturer’s
requirements, whichever is more stringent.
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Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by
visually examining and sounding the concrete surface with a hammer or other approved method.
The Engineer is the sole judge in determining the limits of deterioration.

Prior to concrete removal, introduce a shallow saw cut, 42” in depth, around the repair area at right
angles to the concrete surface. Sawcut should be located a minimum 2” beyond the perimeter of
the deteriorated concrete area to be repaired. Remove all concrete within the sawcut to a minimum
depth of 2. If concrete removal exposes reinforcing steel, remove all deteriorated concrete 17
below the reinforcing steel with a 17 Ib (maximum) pneumatic hammer, with points that do not
exceed the width of the shank, or with hand picks or chisels, as directed by the Engineer. Do not
cut or remove the existing reinforcing steel. Unless specifically directed by the Engineer, do not
remove concrete deeper than 1”7 below the reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove
all debris, loose concrete, loose mortar, rust, scale, etc. After blasting, examine the reinforcing
steel to ensure at least 90% of the original diameter remains. If there is more than 10% reduction
in the rebar diameter, splice in and securely tie supplemental reinforcing bars as directed by the
Engineer. This might require additional removal of concrete, in order to achieve an appropriate
splice length of the reinforcing steel.

Thoroughly clean the repair area of all dirt, grease, oil, or foreign matter, and remove all loose or
weakened material by abrasive blasting before applying concrete repair material. Acid etch with
15% hydrochloric acid, only if approved by the Engineer. Follow acid etching by scrubbing and
flushing with copious amounts of clean water. Check the cleaning using moist pH paper. Water
cleaning is complete when the paper reads ten (10) or higher.

Follow all abrasive blasting with vacuum cleaning.

The time between removal of deteriorated concrete and applying concrete repair material shall not
exceed 72 hours. If the time allowance exceeds 72 hours, prepare the surface at the direction of the
Engineer before applying concrete repair material.

APPLICATION AND SURFACE FINISH

Apply repair material to damp surfaces only when allowed by repair material recommendations
and approved by the Engineer. Prepare damp surfaces in accordance with the Standard
Specifications and/ or repair material manufacturer’s recommendations. Use a blowpipe to
facilitate removal of free surface water. Only oil-free compressed air is to be used in the blowpipe.

When surface preparation is completed, mix and apply repair material in accordance with the
Standard Specifications and/ or repair material manufacturer’s recommendations.

Use aggregate that is washed, kiln-dried, and bagged. Maximum size of aggregate shall not exceed
2/3 of the minimum depth of the repair area, or 3/4 of the depth of excavation behind the
reinforcing steel, whichever is smaller.

Unless otherwise required by the repair material manufacturer, apply bonding agent to all repair
areas immediately prior to placing repair material.
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Repair areas shall be formed unless otherwise approved by the Engineer. Form and finish all
repaired areas, including chamfered edges, as close as practicable to their original “As Built”
dimensions and configuration. After applying the repair material, remove excessive material and
provide a smooth, flush surface, unless directed otherwise.

Cure finished Class A concrete repair material by maintaining 95% relative humidity at the repair
and surrounding areas by fogging, moist curing, or other approved means for seven (7) days. Cure
polymer modified concrete repair material in accordance with manufacturer’s recommendations.

REPAIR MATERIAL OPTIONS

(A)Polymer Modified Concrete Repair Material

Repair material shall be polymer modified cement mortar for vertical or overhead applications
and shall be suitable for applications in marine environments. Material shall be approved for
use by NCDOT. Submit repair material to the Engineer for review and approval prior to
beginning the work. Color of repair material shall be concrete gray.

(B) Class A Concrete Repair Material

Repair material shall be Class A Portland Cement Concrete as described in Article 1000-4 of
the Standard Specifications.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform
at each repair location. Design steel members to meet the requirements of the American Institute
of Steel Construction Manual. Design timber members in accordance with the National Design
Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products
Association. Submit the platform design and plans for review and approval. The design and plans
shall be sealed and signed by a North Carolina registered Professional Engineer. Do not install
the platform until the design and plans are approved. Drilling holes in the superstructure for the
purpose of attaching the platform is prohibited. Upon completion of work, remove all anchorages
in the substructure and repair the substructure at no additional cost to the Department.

MEASUREMENT AND PAYMENT

Concrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and
will be full compensation for removal, containment and disposal off-site of unsound concrete
including the cost of materials, reinforcing steel, labor, tools, equipment and incidentals necessary
to complete the repair work. Depth will be measured from the original outside concrete face. The
Contractor and Engineer will measure quantities after removal of unsound concrete and before
application of repair material. Payment will also include the cost of abrasive blasting, surface
cleaning and preparation, blast cleaning of reinforcing steel, placement of new reinforcing steel,
cost of temporary work platform, testing of the soundness of the exposed concrete surface,
furnishing and installation of repair mortar material, curing and sampling of concrete, and
protection/cleaning of adjacent areas from splatter or leakage.
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Reinforcing Steel that is required for the repairs will be in accordance with Section 425 of the
Standard Specifications.

Payment will be made under:

Pay Item Pay Unit
Concrete Repairs Cubic Feet
SHOTCRETE REPAIRS (2-11-19)
GENERAL

The work covered by this special provision consists of removing deteriorated concrete from
the structure in accordance with the limits, depth and details shown on the plans, described
herein and as established by the Engineer. This work also includes removing and disposing
all loose debris, cleaning and repairing reinforcing steel and applying structural shotcrete.

The location and extent of repairs shown on the plans are general in nature. The Engineer
shall determine the extent of removal in the field based on an evaluation of the condition of
the exposed surfaces.

Any portion of the structure that is damaged from construction operations shall be repaired
to the Engineer’s satisfaction, at no extra cost to the Department.

MATERIAL REQUIREMENTS

Use prepackaged shotcrete conforming to the requirements of ASTM C1480, the applicable
sections of the Standard Specifications and the following:

. Specified
Test Description Test Method Age (Days) Requirements
Silica Fume (%) ASTM C1240 | - 10 (Max.)
Water/Cementitious Materials Ratio - - 0.40 (Max.)
Air Content - As Shot (%) ASTM C231 - 4+1
Slump - As Shot (Range in inches) ASTM C143 - 2-3
Minimum Compressive Strength (psi) | ASTM C39 ! 3,000

P gih (P 28 5,000

Minimum Bond Pull-off Strength (psi) | ASTM C1583 | 28 145
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Rapid Chloride Permeability Tests

; ASTM C1202 | - 100 - 1000
(range in coulombs)

Admixtures are not allowed unless approved by the Engineer. Store shotcrete in an
environment where temperatures remain above 40°F and less than 95°F

All equipment must operate in accordance with the manufacturer's specifications and
material must be placed within the recommended time.

QuALITY CONTROL
(A) Qualification of Shotcrete Contractor

The shotcrete Contractor shall provide proof of experience by submitting a description
of jobs similar in size and character that have been completed within the last five
(5) years. The name, address and telephone number of references for the submitted
projects shall also be furnished. Failure to provide appropriate documentation will result
in the rejection of the proposed shotcrete contractor.

(B) Qualification of Nozzleman

The shotcrete Contractor’s nozzleman shall be certified by the American Concrete
Institute (ACI). Submit proof of certification to the Engineer prior to beginning repair
work. The nozzleman shall maintain certification at all times while work is being
performed for the Department. Failure to provide and maintain certification will result
in the rejection of the proposed nozzleman.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work
platform at each repair location. Design steel members to meet the requirements of the
American Institute of Steel Construction Manual. Design timber members in accordance
with the National Design Specification for Stress-Grade Lumber and Its Fastenings of the
National Forest Products Association. Submit the platform design and plans for review and
approval. The design and plans shall be sealed and signed by a North Carolina registered
Professional Engineer. Do not install the platform until the design and plans are approved.
Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.
Upon completion of work, remove all anchorages in the substructure and repair the
substructure at no additional cost to the Department.

SURFACE PREPARATION

Prior to starting the repair operation, delineate all surfaces and areas assumed to be
deteriorated by visually examining and sounding the concrete surface with a hammer or other
approved method. The Engineer is the sole judge in determining the limits of deterioration.
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Prior to removal, introduce a shallow saw cut approximately '2” in depth around the repair
area at right angles to the concrete surface. Remove all deteriorated concrete 1 inch below
the reinforcing steel with a 17 Ib (maximum) pneumatic hammer with points that do not
exceed the width of the shank or with hand picks or chisels as directed by the Engineer. Do
not cut or remove the existing reinforcing steel. Unless specifically directed by the Engineer,
do not remove concrete deeper than 1 inch below the reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to
remove all debris, loose concrete, loose mortar, rust, scale, etc. After sandblasting examine
the reinforcing steel to ensure at least 90% of the original diameter remains. If there is more
than 10% reduction in the rebar diameter, splice in and securely tie supplemental reinforcing
bars as directed by the Engineer.

Provide stainless welded wire fabric at each repair area larger than one square foot if the
depth of the repair exceeds 2 inches from the “As Built” outside face. Provide a minimum
4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans. Rigidly
secure the welded wire fabric to existing steel or to 3/,,"diameter stainless hook fasteners
adequately spaced to prevent sagging. Encase the welded wire fabric in shotcrete a minimum
depth of 1% inches.

The contractor has the option to use synthetic fiber reinforcement as an alternate to welded
wire fabric if attaching welded wire fabric is impractical or if approved by the Engineer.
Welded wire fabric and synthetic fiber reinforcement shall not be used in the same repair
area.

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all loose
or weakened material before applying shotcrete. Saturate the repair area with clean water
the day before applying shotcrete. Bring the wetted surface to a saturated surface dry (SSD)
condition prior to applying shotcrete and maintain this condition until the application begins.
Use a blowpipe to facilitate removal of free surface water. Only oil-free compressed air is
to be used in the blowpipe.

The time between removal of deteriorated concrete and applying shotcrete shall not exceed
five (5) calendar days. If the time allowance exceeds (5) calendar days, prepare the surface
at the direction of the Engineer before applying shotcrete.

APPLICATION AND SURFACE FINISH

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F and
less than 95°F. Do not apply shotcrete to frosted surfaces. Maintain shotcrete at a minimum
temperature of 40°F for three (3) calendar days after placement.

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper
thickness of each layer or lift.

The nozzleman should hold the nozzle three (3) to four (4) feet from the surface being
covered in a position that ensures the shotcrete strikes at right angles to the surface being
covered without excessive impact. The nozzleman shall maintain the water amount at a
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practicable minimum, so the mix properly adheres to the repair area. Water content should
not become high enough to cause the mix to sag or fall from vertical or inclined surfaces, or
to separate in horizontal layers.

Use shooting wires or guide strips that do not entrap rebound sand. Use guide wires to
provide a positive means of checking the total thickness of the shotcrete applied. Remove
the guide wires prior to the final finish coat.

To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and does
not fall clear of the work, or which collects in pockets in the work. Do not reuse rebound
material in the work.

If a work stoppage longer than two (2) hours takes place on any shotcrete layer prior to the
time it has been built up to required thickness, saturate the area with clean water and use a
blowpipe as outlined previously, prior to continuing with the remaining shotcrete course. Do
not apply shotcrete to a dry surface.

Finish all repaired areas, including chamfered edges, as close as practicable to their original
“As Built” dimensions and configuration. Provide a minimum 2" of cover for reinforcing
steel exposed during repair. Slightly build up and trim shotcrete to the final surface by cutting
with the leading edge of a sharp trowel. Use a rubber float to correct any imperfections.
Limit work on the finished surface to correcting imperfections caused by trowel cutting.

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags,
bridging, and other deficiencies. Repair any imperfections at the direction of the Engineer.

Prevent finished shotcrete from drying out by maintaining 95% relative humidity at the repair
and surrounding areas by fogging, moist curing or other approved means for seven (7)
calendar days.

MATERIAL TESTING & ACCEPTANCE

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3" test panel in
the same position as the repair work that is being done to demonstrate the shotcrete is being
applied properly. Store, handle and cure the test panel in the same manner as the repaired
substructure.

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the
surface with a hammer. At this time, the repair area should have sufficient strength for all
sound sections to ring sharply. Remove and replace any unsound portions prior to the final
inspection of the work. No additional compensation will be provided for removal and
replacement of unsound shotcrete.

After seven (7) calendar days, core three (3) 3" diameter samples from each test panel and
from the repaired structure as directed by the Engineer. Any cores taken from the structure
shall penetrate into the existing structure concrete at least two (2) inches. Cores shall be
inspected for delamination, sand pockets, tested for bond strength and compressive strength.
If a core taken from a repaired structure unit indicates unsatisfactory application or
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performance of the shotcrete, take additional cores from the applicable structure unit(s) for
additional evaluation and testing as directed by the Engineer. Any repair work failing to
meet the requirements of this provision will be rejected and the Contractor shall implement
a remediation plan to correct the deficiency at no additional cost to the Department. No extra
payment will be provided for drilling extra cores. Patch all core holes in repaired structure
units to the satisfaction of the Engineer. All material testing, core testing and sampling will
be done by the Materials and Tests Unit of North Carolina Department of Transportation.

MEASUREMENT AND PAYMENT

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot
and will be full compensation for removal, containment and disposal off-site of unsound
concrete including the cost of materials, labor, tools, equipment and incidentals necessary to
complete the repair work. Depth will be measured from the original outside concrete face.
The Contractor and Engineer will measure quantities after removal of unsound concrete and
before application of repair material. Payment will also include the cost of sandblasting,
surface cleaning and preparation, cleaning of reinforcing steel, placement of new steel, cost
of temporary work platform, testing for soundness, curing of shotcrete and taking core
samples from the test panels and substructure units.

Payment will be made under:

Pay Item Pay Unit

Shotcrete Repairs Cubic Feet
EPOXY RESIN INJECTION (2-11-19)
GENERAL

For repairing cracks, an applicator certified by the manufacturer of epoxy injection system to be
used is required to perform the epoxy resin injection. The Contractor shall submit documentation
that indicates the firm, supervisor and the workmen have completed an instruction program in the
methods of restoring concrete structures utilizing the epoxy injection process and have five (5)
years of relative experience with a record of satisfactory performance on similar projects.

The Contractor furnishes all materials, tools, equipment, appliances, labor and supervision
required when repairing cracks with the injection of an epoxy resin adhesive.

ScoPE OF WORK

Using Epoxy Resin Injection, repair all cracks 5 mils (125 um) wide or greater in the interior bent
columns and caps, and at end bent caps and backwalls.

Repair the column cracks to the top of the footings or to the ground line if the top of footings are
below grade.
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Repair any crack, void, honeycomb or spall area unsuitable for repair by injection with epoxy
mortar.

COOPERATION

Cooperate and coordinate with the Technical Representative of the epoxy resin manufacturer for
satisfactory performance of the work.

Have the Technical Representative present when the job begins and until the Engineer is assured
that his service is no longer needed.

The expense of having this representative on the job is the Contractor’s responsibility and no direct
payment will be made for this expense.

TESTING

The North Carolina Department of Transportation Materials and Tests Unit will obtain cores from
the repaired concrete for testing. If the failure plane is located at the repaired crack, a minimum
compressive strength of 3,000 psi is required of these cores.

MATERIAL PROPERTIES

Provide a two-component structural epoxy adhesive for injection into cracks or other voids.
Provide modified epoxy resin (Component “A”) that conforms to the following requirements:

Test Method Specification Requirements
. . o Brookfield RVT Spindle
Viscosity @ 40 £ 3°F, cps No. 4 @ 20 rpm 6,000 — 8,000
. . o Brookfield RVT Spindle
Viscosity @ 77 + 3°F, cps No. 2 @ 20 rpm 400 - 700
Epoxide Equivalent Weight ASTM D1652 152 - 168
Ash Content, % ASTM D482 1 max.

Provide the amine curing agent (Component “B”) used with the epoxy resin that meets the
following requirements:

Test Method Specification Requirements
. . o Brookfield RVT Spindle
Viscosity @ 40 + 3°F, cps No. 2 @ 20 rpm 700 - 1400
. . o Brookfield RVT Spindle
Viscosity @ 77 £ 3°F, cps No. 2 @ 20 rpm 105 - 240
Amine Value, mg KOH/g ASTM D664* 490 - 560
Ash Content, % ASTM D482 1 max.
* Method modified to use perchloric acid in acetic acid.
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Certify that the Uncured Adhesive, when mixed in the mix ratio that the material supplier specifies,
has the following properties:

Pot Life (60 gram mass)
@ 77 = 3°F - 15 minutes minimum
@ 100 * 3°F - 5 minutes minimum

Certify that the Adhesive, when cured for seven (7) days at 77 £ 3°F unless otherwise specified,
has the following properties:

Test Method Specification Requirements
Ultimate Tensile Strength ASTM D638 7,000 psi (min.)
Tensile Elongation at Break ASTM D638 4% max.
Flexural Strength ASTM D790 10,000 psi (min.)
Flexural Modulus ASTM D790 3.5 x 10° psi
Compressive Yield Strength ASTM D695 11,000 psi (min.)
Compressive Modulus ASTM D695 2.0 - 3.5 x 10° psi
Heat Deflection Temperature 125°F min.
Cured 28 days @ 77 Ii 3°F ASTM D648* 135°F min.
Slant Shear Strength,
5,000 psi (34.5 MPa) AASHTO T237

compressive strength
concrete

Cured 3 days @ 40°F
wet concrete

Cured 7 days @ 40°F
wet concrete

Cured 1 day @ 77°F
dry concrete

3,500 psi (min.)
4,000 psi (min.)

5,000 psi (min.)

*  Cure test specimens so the peak exothermic temperature does not exceed 77°F.

Use an epoxy bonding agent, as specified for epoxy mortar, as the surface seal (used to confine
the epoxy resin during injection).

EQUIPMENT FOR INJECTION

Use portable positive displacement type pumps with interlock to provide positive ratio control of
exact proportions of the two (2) components at the nozzle to meter and mix the two (2) injection
adhesive components and inject the mixed adhesive into the crack. Use electric or air powered
pumps that provide in-line metering and mixing.

Use injection equipment with automatic pressure control capable of discharging the mixed
adhesive at any pre-set pressure up to 200 + 5 psi and equipped with a manual pressure control
override.
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Use equipment capable of maintaining the volume ratio for the injection adhesive as prescribed by
the manufacturer. A tolerance of + 5% by volume at any discharge pressure up to 200 psi is
permitted.

Provide injection equipment with sensors on both the Component A and B reservoirs that
automatically stop the machine when only one component is being pumped to the mixing head.

PREPARATION
Follow these steps prior to injecting the epoxy resin:

(A)Remove all dirt, dust, grease, oil, efflorescence and other foreign matter detrimental to the
bond of the epoxy injection surface seal system from the surfaces adjacent to the cracks or
other areas of application. Acids and corrosives are not permitted.

(B) Provide entry ports along the crack at intervals not less than the thickness of the concrete at
that location, unless otherwise directed by the Engineer.

(C) Apply surface seal material to the face of the crack between the entry ports. For through
cracks, apply surface seal to both faces.

(D) Allow enough time for the surface seal material to gain adequate strength before proceeding
with the injection.

EPOXY INJECTION

Before epoxy adhesive injection occurs, the Contractor shall test discharge one pint of epoxy to
calibrate the equipment and to demonstrate that the workmen and equipment are working properly.

Begin epoxy adhesive injection in vertical cracks at the lower entry port and continue until the
epoxy adhesive appears at the next higher entry port adjacent to the entry port being pumped.

Begin epoxy adhesive injection in horizontal cracks at one end of the crack and continue as long
as the injection equipment meter indicates adhesive is being dispensed or until adhesive shows at
the next entry port.

When epoxy adhesive appears at the next adjacent port, stop the current injection and transfer the
epoxy injection to the next adjacent port where epoxy adhesive appeared.

Perform epoxy adhesive injection continuously until cracks are completely filled. Any stoppage
of injection for more than 15 minutes shall result in the injection equipment being cleaned, at no
additional cost to the Department, before resuming injection.

If port to port travel of epoxy adhesive is not indicated, immediately stop the work and notify the
Engineer.
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FINISHING

When cracks are completely filled, allow the epoxy adhesive to cure for sufficient time to allow
the removal of the surface seal without any draining or runback of epoxy material from the cracks.

Drill 4” diameter cored holes of the cured epoxy to the full depth of the crack to verify the cracks
has been completely filled with epoxy. Three (3) cored holes are required for every 100 linear feet
of crack to be injected, or as directed by the Engineer. The cored holes will be filled with Type 3
grout in accordance with Section 1003 of the Standard Specifications.

Remove the surface seal material and injection adhesive runs or spills from concrete surfaces.

Finish the face of the crack flush to the adjacent concrete, removing any indentations or protrusions
caused by the placement of entry ports.

BASIS OF PAYMENT

Epoxy Resin Injection will be paid at the contract unit price per linear foot. Such payment will be
full compensation for all materials, tools, equipment, labor, and for all incidentals necessary to
complete the work.

Pay Item Pay Unit

Epoxy Resin Injection Linear Foot

MAINTENANCE AND PROTECTION OF TRAFFIC BENEATH (SPECIAL)
BRIDGES

1.0 GENERAL

Maintain pedestrian traffic beneath Bridges 910263 and 910264 as shown in Traffic Control
Plans and as directed by the Engineer.

Maintain traffic beneath Bridges 910260 and 910278 as shown in Traffic Control Plans and as
directed by the Engineer.

Provide the existing bridge vertical clearances at all times during construction except as
allowed in the contract for traffic restricted work periods.

2.0 PROTECTION OF TRAFFIC

Protect traffic from any operation that affords the opportunity for construction materials,
equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on
Contractor means and methods, determine and clearly define all dead and live loads for this
system, which, at a minimum, shall be installed between beams or girders over any travel way
or shoulder area where traffic is maintained. Install the protective system before beginning any
construction operations over traffic.
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3.0 BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items will be full compensation for the
above work.

PAINTING EXISTING WEATHERING STEEL STRUCTURE (2-11-19)

DESCRIPTION

This work shall consist of furnishing all labor, equipment, and materials necessary to clean and
paint the ends of the weathering steel girders, zones of excessive corrosion, bent diaphragms, all
bearing plates, anchor bolts, nuts, and washers of the existing structure. Work includes: removal,
containment and disposal of the existing paint system; preparation of the surface to be painted and
applying the new paint system; a containment enclosure; and any incidentals necessary to complete
the project as specified and shown on the plans.

TWELVE-MONTH OBSERVATION PERIOD

The Contractor maintains responsibility for the coating system for a 12-month observation period
beginning upon the satisfactory completion of all the work required in the plans or as directed by
the Engineer. The Contractor shall guarantee the coating system under the payment and
performance bond (refer to Article 109-10 of the Standard Specifications). To complete
successfully the observation period, the coating system shall meet the following requirements after
12 months service:

(A) No visible rust, contamination or application defect is observed in any coated area.
(B) Painted surfaces have a uniform color and gloss.

(C) Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating.

Final acceptance is made only after the paint system meets the above requirements.
SUBMITTALS

Submit all of the following to the Engineer for review and approval before scheduling the pre-
construction meeting. Allow at least two (2) weeks for the review process.

(A) The existing paint systems include toxic substances such as red lead oxide, which are
considered hazardous if improperly removed. The contractor shall be currently Society for
Protective Coatings (SSPC) Quality Program (QP) 2, Category A certified, and have
successfully completed lead paint removal and field painting on similar structures within
18 months prior to this bid. Lead abatement work completed within the 18 month period shall
have been completed in accordance with contract specifications, free of citation from safety
or environmental agencies. Lead abatement work shall include, but not be limited to:
abrasive blasting; waste handling, storage and disposal; worker safety during lead abatement
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activities (fall protection, personal protective equipment (PPE), etc.); and containment. This
requirement is in addition to the contractor pre-qualification requirements covered by Article
102-2 of the Standard Specifications.

The apparent low bidder shall submit a list of projects for which QP 2 work was performed
within the last 18 months including owner contact information and submit to the Engineer a
“Lead  Abatement  Affidavit”. This form may be downloaded from:
https://www.ncdot.gov/initiatives-
policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf

(B) Work schedule which shall be kept up to date, with a copy of the revised schedule being

provided to the Engineer in a timely manner.

(C) Containment system plans and design calculations in accordance with SSPC Guide 6, Class

3A and other project requirements, signed and sealed by a Professional Engineer licensed by
the State of North Carolina.

(D) Bridge wash water sampling and disposal plan.

(E) Subcontractor identification.

(F) Lighting plan for night work in accordance with Section 1413 of the Standard Specifications.

(G) Traffic control plan with NCDOT certified supervisors, flaggers and traffic control devices.

(H) Health and safety plan addressing at least the required topics as specified by the SSPC QP 1

)

and QP 2 program and including hazard communication, respiratory health, emergency
procedures, and local hospital and treatment facilities with directions and phone numbers,
disciplinary criteria for workers who violate the plan and accident investigation. The plan shall
address the following: hazardous materials, personal protective equipment, general health and
safety, occupational health and environmental controls, fire protection and prevention, signs
signals, and barricades, materials handling, storage, use, and disposal, hand and power tools,
welding and cutting, electrical, scaffolds, fall protection, cranes, derricks, hoists, elevators, and
conveyors, ladders, toxic and hazardous substances, airless injection and high pressure water
jet (HPWJ).

Provide the Engineer a letter of certification that all employees performing work on the project
have blood lead levels that are below the Occupational Safety and Health Administration
(OSHA) action level.

(J) Provide the Engineer with Competent Person qualifications and summary of work experience.

(K) Environmental Compliance Plan.


https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf
https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/leadabatementaffidavit.pdf
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(L) Quality Control Plan (Project Specific) with quality control qualifications and summary of
work experience.

(M) Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific).
(N) Abrasive Blast Media:
(1) Product Data Sheet.

(2) Blast Media Test Reports in accordance with Article 1080-12 of the Standard
Specification.

(O) Coating Material:
(1) NCDOT HICAMS Test Reports (testing performed by NCDOT Materials and Tests Unit).
(2) Product Data Sheets.
(3) Material Safety Data Sheets.
(4) Product Specific Repair Procedures.

(5) Acceptance letters from paint manufacturer’s for work practices that conflict with special
provisions and/or paint manufactures product data sheets.

PRE-CONSTRUCTION MEETING

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-
construction meeting. Allow no less than two (2) weeks for a review process. When requesting a
pre-construction meeting, contact the Engineer at least seven (7) working days in advance of the
desired pre-construction date. The contractor’s project supervisor, Competent Person, quality
control personnel and certified traffic control supervisor shall be in attendance at the pre-
construction meeting in order for the Contractor and NCDOT team to establish responsibilities for
various personnel during project duration and to establish realistic timeframes for problem
escalation.

CONTAINMENT SYSTEM

Prior to performing any construction or painting operations on the structure, the Contractor shall
furnish the Engineer with plans and design calculations for a sufficiently designed containment
system, which will provide access for any repairs on structural steel members, cleaning and surface
preparations for structural steel members, and coating operations for structural steel members of
the bridge. The containment system shall not be installed, and no work shall begin, until the
Engineer has reviewed and approved, in writing, the submitted containment system plans and
design calculations. Containment system plans and design calculations shall be prepared, sealed,
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and signed by a Professional Engineer licensed by the State of North Carolina. Allow a minimum
of two (2) weeks for review of the containment plans and calculations.

The containment system shall meet or exceed the requirements of Class 3A containment in
accordance with SSPC Guide 6. The Contractor shall determine the required capacity of the
containment system, which, at a minimum, shall include loads due to wind, repair materials and
repair operations, equipment, and tools; however, the capacity shall not be less than that required
by Federal or State regulations. Design steel members to meet the requirements of the American
Institute of Steel Construction Manual. Design timber members in accordance with the National
Design Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products
Association. The containment system shall be constructed of materials capable of withstanding
damage from any of the work required on this project and shall provide a two (2) hour resistance
to fire.

In the containment system plans, describe how debris is contained and collected. Describe the type
of tarpaulin, bracing materials, and the maximum designed wind load. Design wind loads shall be
in accordance with the Falsework and Formwork special provision. Describe the dust collection
system and how a negative pressure of 0.03 inches of water column is maintained inside the
enclosure, while blasting operations are being conducted. Describe how the airflow inside the
containment structure is designed to meet all applicable OSHA Standards. Describe how water
run-off from rain will be routed by or through the enclosure. Describe how wash water will be
contained and paint chips separated. Describe what physical containment will be provided during
painting application to protect the public and areas not to be painted.

Drilling holes in the superstructure for the purpose of attaching the containment system is
prohibited.

The Contractor will be responsible for certifying the containment system has been constructed in
accordance with the approved plans.

The containment system shall be cleaned after each workday.

Upon completion of work, remove all anchorages in the substructure and repair the substructure
at no additional cost to the Department.

Protect non-metallic parts of bearings from blasting and painting (i.e.: Pot Bearings, Elastomeric
Pads, and Disc Bearings).

WASH WATER SAMPLING AND DISPOSAL PLAN

All wash water shall be collected and sampled prior to disposal. Representative sampling and
testing methodology shall conform to North Carolina Administrative Code 15A NCAC 02B.0103,
“Analytical Procedures”. Wash water shall be tested for pollutants listed in
15A NCAC 02B.0211(3), 15A NCAC 02T.0505(b)(1) and 15A NCAC 2T.0905(h). Depending
on the test results, wash water disposal methods shall be described in the disposal plan. Wash water
shall be disposed of in accordance with all current Federal and State regulations. See link for
NCDOT Guidelines for Managing Bridge Wash Water:
https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/WashWater.pdf



https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/WashWater.pdf

1-5943 BP-69 Wake County

WASTE HANDLING OF PAINT AND ABRASIVES

Comply with all Federal, State, and local regulations. Failure to comply with the regulations could
result in fines and loss of qualified status with NCDOT.

Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265) and the
Occupational Safety and Health Act (OSHA - 29 CFR 1910 - 1926) regulations for employee
training, and for the handling, storage, labeling, recordkeeping, reporting, inspections and disposal
of all hazardous waste generated during paint removal.

A summary of Generator Requirements is available at the above NCDOT web link, which cites
the specific regulations for each Generator category. Quantities of waste by weight and dates of
waste generation shall be recorded. Waste stored at the project site shall be properly labeled. All
waste, hazardous or non-hazardous, requires numbered shipping manifests.

The North Carolina Department of Environmental Quality (NCDEQ) have adopted RCRA as the
North Carolina Hazardous Waste Management Rules and are responsible for enforcement. The
Hazardous Waste Generator Compliance Manual is published by the Compliance Branch of the
Division of Waste Management of NCDEQ, and can be found at:
https://files.nc.gov/ncdeq/Waste%20Management/DWM/HW/Compliance/Generator%20Compli
ance%20Manual.pdf

Immediately after award of the contract, arrange for waste containers, sampling, testing,
transportation, and disposal of all waste. No work shall begin until the Contractor furnishes the
Engineer with a written waste disposal plan. Any alternative method for handling waste shall be
pre-approved by the Engineer. Use an approved waste management company from the following
link:

https://www.ebs.nc.gov/VendorDirectory/results.html?sap-
params=cDOxJTIwJmNZ1cnJlbnRfc2VhcmNoX3BhZ2U9d2Mmc2VsZWNO0aW9uX2Zpcmlfbm
FtZTOmc2VsZWN0aW9uX2NIcnQ9JnNIbGVidGIvbl9maXJtdHIwZTOmeXNjX2Zpcm10eXBI
PSZzZ\WxIY 3Rpb25fd29ya2xvY2F0aW9uPSZ5c2Nfd29ya2xvY2F0aW9uPSZzZ\WxIY 3Rpb25f
YWRkcnNOY XRIPSZ5c2NfYWRKenNOY XRIPSZzZWxIY 3Rpb25fY WRkecmNvdW50e TOmeX
NjX2FkZHJjb3VudHk9InNIbGVjdGIvbl93a2NvZGUIMDAzMDQwJnlzY193a2NvZGUIMD
AzMDQWJTIWQO090VEFNSU5SBVEVEJTIWTUFURVJIQUXTITIWUKVNT1ZBTCZzZWxIY3
Rpb25fZGIzYz0meXNjX2Rpc2M9JInNIbGVjdGIvbl9uYWIjczOmeXNjX25haWNzPSZzZWxIY
3Rpb25fY3R5cGUIMA%3d%3d

All removed paint and spent abrasive media shall be tested for lead following the SW-846 Toxicity
Characteristic Leaching Procedure (TCLP) Method 1311 Extraction, as required in 40 CFR 261,
Appendix 11, to determine whether it shall be disposed of as hazardous waste. Furnish the
Engineer certified test reports showing TCLP results of the paint chips stored on site, with disposal
in accordance with “Flowchart on Lead Waste Identification and Disposal” at:
https://ncdenr.s3.amazonaws.com/s3fs-public/document-library/L ead%20Disposal.pdf

All sampling shall be done in presence of the Engineer’s representative.

The Competent Person shall obtain composite samples from each barrel of the wash water and
waste generated by collecting two or more portions taken at regularly spaced intervals during
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accumulation. Composite the portions into one sample for testing purposes. Acquire samples after
10% or before 90% of the barrel has accumulated. The intent is to provide samples that are
representative of widely separated portions, but not the beginning and end of wash water or waste
accumulation.

Perform sampling by passing a receptacle completely through the discharge stream or by
completely diverting the discharge into a sample container. If discharge of the wash water or waste
is too rapid to divert the complete discharge stream, discharge into a container or transportation
unit sufficiently large to accommodate the flow and then accomplish the sampling in the same
manner as described above.

Comply with the NCDEQ Hazardous Waste Compliance Generator Manual. Record quantities of
waste by weight and dates of waste generation. Until test results are received, store all waste, and
label as “NCDOT Bridge Paint Removal Waste - Pending Analysis” and include the date generated
and contact information for the Engineer. Store waste containers in an enclosed, sealed, and
secured storage container protected from traffic from all directions. Obtain approval for the
protection plan for these containers from the Engineer. If adequate protection cannot be obtained
by use of existing guardrail, provide the necessary supplies and equipment to maintain adequate
protection. Once test results are received and characterized, label waste as either “Hazardous
Waste - Pending Disposal” or “Paint Waste - Pending Disposal”.

Once the waste has been collected, and the quantities determined, prepare the appropriate shipping
documents and manifests and present them to the Engineer. The Engineer will verify the type and
quantity of waste and obtain a Provisional Environmental Protection Agency (EPA) ID number
from:

Melodi Deaver

Division of Waste Management/Hazardous Waste Section
North Carolina Department of Environmental Quality

1646 Mail Service Center

Raleigh, NC 27699

Phone: (919) 707-8204, Email: melodi.deaver@ncdenr.gov

At the time of shipping, the Engineer will sign, date, and add the ID number in the appropriate
section on the manifest. The maximum on-site storage time for collected waste shall be 90 calendar
days. All waste whether hazardous or non-hazardous will require numbered shipping manifests.
The cost for waste disposal (including lab and Provisional EPA ID number) is included in the bid
price for this contract. Note NC Hazardous Waste Management Rules (15A NCAC 13A) for more
information. Provisional EPA ID numbers may be obtained at:
https://deg.nc.gov/about/divisions/waste-management/hw/provisional-notification

Testing labs shall be certified in accordance with North Carolina State Laboratory Public Health
Environmental Sciences. List of certified laboratories may be obtained at:
https://slphreporting.ncpublichealth.com/Certification/CertifiedLaboratory.asp



mailto:melodi.deaver@ncdenr.gov
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All test results shall be documented on the lab analysis as follows:

(A) For leachable lead:
(1) Soils/Solid/Liquid- EPA 1311/200.7/6010

Area sampling will be performed for the first two (2) days at each bridge location. The area
sample will be located within five (5) feet of the containment and where the highest
probability of leakage will occur (access door, etc.). Results from the area sampling will be
given to the Engineer within 72 hours of sampling (excluding weekends). If the results of
the samples exceed 20 pg/m? corrective measures shall be taken and monitoring shall be
continued until two (2) consecutive sample results are less than 20 pg/m?.

Time Weighted Average (TWA) may suspend the work if there are visible emissions outside
the containment enclosure or pump monitoring results exceeding the level of 30 pg/m?®.

Where schools, housing and/or buildings are within 500 feet of the containment, the
Contractor shall perform initial Total Suspended Monitoring (TSP) Lead monitoring for the
first ten (10) days of the project during abrasive blasting, vacuuming and containment
removal. Additional monitoring will be required during abrasive blasting two (2) days per
month thereafter. Results of the TSP monitoring at any location shall not exceed 1.5 pg/m?.

EQUIPMENT MOBILIZATION

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on wheels
that has the ability to move on/off the roadway in less than 30 minutes. All work conducted in
travel lanes shall be from truck or trailer supported platforms and all equipment shall be self-
propelled or attached to a tow vehicle at all times.

QUALITY CONTROL INSPECTOR

Provide a quality control (QC) inspector in accordance with the SSPC QP guidelines to ensure that
all processes, preparation, blasting and coating application are in accordance with the requirements
of the contract. The inspector shall have written authority to perform QC duties to include
continuous improvement of all QC internal procedures. The presence of the engineer or inspector
at the work site shall in no way lessen the contractor's responsibility for conformity with the
contract.

QUALITY ASSURANCE INSPECTOR

The quality assurance inspector which may be a Department employee or a designated
representative of the Department shall observe, document, assess, and report that the Contractor is
complying with all of the requirements of the contract. Inspectors employed by the Department
are authorized to inspect all work performed and materials furnished. Such inspection may extend
to all or any part of the work and to the preparation, fabrication, or manufacture of the materials
to be used. The inspector is not authorized to alter or waive the requirements of the contract. Each
stage in preparing the structure to be coated which includes but not limited to washing, blasting,
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coating testing and inspection shall be inspected and approved by the Engineer or an authorized
representative.

SUBLETTING OF CONTRACT

Only contractors certified to meet SSPC QP 2, Category A, and have successfully completed lead
paint removal and field painting on all similar structures within 18 months prior to this bid are
qualified for this work. Work is only sublet by approval of the Engineer.

LIMITS OF ZONE PAINTING

If any girder has excessive corrosion along its bottom flange, beyond the distance of 1.5 times
the depth of the beam or girder, at the bearing, the area of the affected girder indicated on the
plans, and other girders as directed by the Engineer, shall be cleaned in accordance with the
requirements of System 5 painting system. The horizontal limits of zone painting shall extend
12” beyond the maximum horizontal extent of web/flange corrosion. The vertical limits of
zone painting shall extend 3 beyond the maximum vertical extent of web corrosion.

Areas designated for zone coating shall be primed and coated in accordance with System 5 as
outlined in Article 442-8 of the Standard Specifications.

System 5 is one coat of primer, one intermediate acrylic coat, one stripe coat of paint, and one
topcoat of paint and over non-weathering steel surfaces cleaned to an SSPC SP-6 finish.

Painting shall be performed in accordance with Section 442 and Section 1080 of the Standard
Specifications, and/ or these special provisions; the more restrictive requirement shall apply.
Perform all mixing operations over an impervious surface with provisions to prevent runoff to
grade of any spilled material.

PREPARATION OF SURFACES

Before any other surface preparation is conducted, all surfaces shall be power washed to remove
dust, salts, dirt, and other contaminants. All wash water shall be contained, collected, and tested in
accordance with the requirements of NCDOT Guidelines for Managing Bridge Wash Water.
Obtain approval of the Engineer and allow all cleaned surfaces to dry to the touch and without
standing water before beginning surface preparation or painting activities.

Surface preparation is done with materials meeting Article 1080-12 of the Standard Specifications.
No silica sand or other silica materials are permitted for use. The profile shall be between 1.0 and
3.0 mils when measured on a smooth steel surface. Conduct and document at least two (2) tests
per beam/girder and two (2) tests per span of diaphragms/cross bracing.

Spread tarpaulins over all pavements and surfaces underneath equipment used for abrasive blasting
as well as equipment and containers used to collect abrasive media. This requirement will be
enforced during activity and inactivity of equipment.
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Before the Contractor departs from the work site at the end of the workday, collect all debris
generated during surface preparation and all dust collector hoses, tarps or other appurtenances
containing blasting residue in approved containers.

Clean a 3" x 3" area at each structure to demonstrate the specified finish, and the inspector will
preserve this area by covering it with tape, plastic or some other suitable means so that it can be
retained as the Dry Film Thickness (DFT) gauge adjustment standard. An acceptable alternative is
for the Contractor to provide a steel plate with similar properties and geometry as the substrate to
be measured.

The contractor and or quality assurance representative shall notify the Engineer of any area of
corroded steel that has lost more than 50% of its original thickness.

All parts of the bridges not to be painted and the travelling public shall be protected from
overspray. Submit a plan to protect all parts of bridge that are not required to be painted and a plan
to protect the traveling public and surrounding environment while applying all coats of paint to a
structure.

Ensure that chloride levels on the surfaces are 7 pg/cm? or lower using an acceptable sample
method in accordance with SSPC Guide 15. The frequency of testing shall be two (2) tests per
span after all surface preparation has been completed and immediately prior to painting. Select test
areas representing the greatest amount of corrosion in the span as determined by the Engineers’
representative. Additional testing may be required if significant amounts of chloride are detected.

All weld splatter, slag or other surface defects resulting in a raised surface above the final paint
layer shall be removed prior to application of primer coat.

PAINTING OF STEEL

Paint System 5, as specified in these special provisions and Article 442-8 of the Standard
Specifications, is to be used for this work. System 5 is one coat of primer, one intermediate acrylic
coat, one stripe coat of paint, and one topcoat of paint over non-weathering steel surfaces blast-
cleaned surfaces in accordance with SSPC-SP-6 (Commercial Blasting). Perform all mixing
operations over an impervious surface with provisions to prevent runoff to grade of any spilled
material. The contractor is responsible for reporting quantities of thinner purchased as well the
amounts used. No container with thinner shall be left uncovered, when not in use.

Apply 2" stripe coat, by brush or roller only, to all exposed edges of steel including fasteners before
applying the finish coat. Locate the edge or corner in the approximate center of the paint stripe.

Any area where newly applied paint fails to meet the specifications shall be repaired or replaced
by the Contractor, at no additional cost to the Department. The Engineer approves all repair
processes before the repair is made. Repaired areas shall meet the Standard Specifications. The
Contractor applies an additional finish coat of paint to areas where the tape adhesion test is
conducted.
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MATERIALS

Only paint suppliers that have a NCDOT qualified inorganic zinc primer may furnish paints for
this project. All paints applied to a structure shall be from the same supplier. Before any paints are
applied the Contractor shall provide the Engineer a manufacturer’s certification that each batch of
paint meets the requirements of the applicable Section 1080 of the Standard Specifications.

Color of the paint shall match that of the existing paint on the structure steel.

The inspector randomly collects a one pint sample of each paint product used on the project.
Additional samples may be collected as needed to verify compliance to the specifications.

Do not expose paint materials to rain, excessive condensation, long periods of direct sunlight, or
temperatures above 110°F or below 40°F. In addition, the Contractor shall place a device that
records the high, low, and current temperatures inside the storage location. Follow the
manufacturer’s storage requirements if more restrictive than the above requirements.

INSPECTION

Surface Preparation for System 5 shall be in accordance with SSPC SP-6. Any area(s) not meeting
the requirements of SSPC SP-6 shall be remediated prior to application of coating. Surface
inspection is considered ready for inspection when all blast abrasive, residue and dust is removed
from surfaces to be coated.

(A) Quality Assurance Inspection
The Contractor furnishes all necessary OSHA approved apparatus such as ladders, scaffolds
and platforms as required for the inspector to have reasonable and safe access to all parts of
the work. The contractor illuminates the surfaces to be inspected to a minimum of 50-foot
candles of light. All access points shall be illuminated to a minimum of 20-foot candles of
light.

NCDOT reserves the right for ongoing Quality Assurance (QA) inspection to include but not
limited to surface contamination testing, adhesion pull testing, and DFT readings as necessary
to assure quality.

Inform the Engineer and the Division Safety Engineer of all scheduled and unannounced
inspections from SSPC, OSHA, EPA and/or others that come on site. Furnish the Engineer a
copy of all inspection reports except for reports performed by a third party and or consultant
on behalf of the Contractor.

(B) Inspection Instruments

At a minimum, furnish the following calibrated instruments and conduct the following
quality control tests:

(1) Sling Psychrometer - ASTM E337 - bulb type

(2) Surface Temperature Thermometer
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(3) Wind Speed Indicator
(4) Tape Profile Tester - ASTM D4417 Method C
(5) Surface Condition Standards - SSPC VIS-1 and VIS-3
(6) Wet Film Thickness Gage - ASTM D4414
(7) Dry Film Thickness Gage - SSPC-PA2 Modified
(8) Solvent Rub Test Kit - ASTM D4752
(9) Adhesion Test Kit - ASTM D3359 Method A (Tape Test)
(10) Adhesion Pull test - ASTM D4541

(11) Surface Contamination Analysis Kit or (Chloride Level Test Kit) SSPC Technology
Guide 15

(C) Quality Control

Maintain a daily quality control record in accordance with Subarticle 442-12(D) of the
Standard Specifications and make such records available at the job site for review by the
inspector and submit to the Engineer as directed. In addition to the information required on
Form M&T-610, submit all Dry Film Thickness (DFT) readings on a form equivalent to Form
M&T-611. These forms can be found at:
https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-
Material.aspx?Order=MM-03-02

(1) Measure DFT at each spot on the attached diagram and at the required number of locations
as specified below:

(a) For span members less than 45 feet; three (3) random locations along each girder in
each span.

(b) For span members greater than 45 feet; add one additional location for each additional
ten (10) feet in span length.

DFT measurements for the prime coat shall not be taken for record until the zinc primer
has cured in accordance with ASTM D4752 (MEK Rub Test) with no less than a four
(4) resistance rating.

Stiffeners and other attachments to beams and or plate girders shall be measured at no
less than five (5) random spots per span. Also, dry film thickness is measured at no less
than six (6) random spots per span on diaphragms/cross frames.
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Each spot is an average of three (3) to five (5) individual gage readings as defined in
SSPC PA-2. No spot average shall be less than 80% of minimum DFT for each layer
applied; this does not apply to stripe coat application. Spot readings that are non-
conforming shall be re-assessed by performing additional spot measurements not to
exceed one-foot intervals on both sides of the low areas until acceptable spot averages
are obtained. These non-conforming areas shall be corrected by the Contractor prior to
applying successive coats.

Less than 36" in height and/or bottom 36" in height or greater and/or
flanges less than 16" in width. bottom flanges greater than 16" in
7 Spot Areas width.
21 Individual DFT Readings 10 Spot Areas
7 Spot Areas 30 Individual DFT Readings

| | A2 | | A2
AL N V AL N7 V
B2 F1,
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*D areas are only included when *D areas are only included when
flange thickness is one inch (1™) flange thickness is one inch (1')
or greater. or greater.

(2) Two (2) random adhesion tests (1 test = 3 dollies) per span are conducted on interior
surfaces in accordance with ASTM D4541 (Adhesion Pull Test) after the prime coat has
been properly cured in accordance with ASTM D3363 (Pencil Hardness) with no less than
2H, and will be touched up by the Contractor. The required minimum average adhesion is
400 psi.
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(3) Cure of the intermediate and stripe coats shall be accessed by using the thumb test in
accordance with ASTM D1640 (Curing Formation Test) prior to the application of any
successive layers of paint.

(4) One random Cut Tape adhesion test per span is conducted in accordance with
ASTM D3359 (X-Cut Tape Test) on interior surface after the finish coat is cured. Repair
areas shall be properly tapered and touched up by the Contractor.

ZONE PAINTING

If any girder has excessive corrosion along its bottom flange, beyond the distance of 1.5 times
the depth of the beam or girder, at the bearing, the area of the affected girder indicated on the
plans, and other girders as directed by the Engineer, shall be cleaned in accordance with the
requirements of System 5 painting system. The horizontal limits of zone painting shall extend
12” beyond the maximum horizontal extent of web/flange corrosion. The vertical limits of
zone painting shall extend 3” beyond the maximum vertical extent of web corrosion.

Areas designated for zone coating shall be primed and coated in accordance with System 5 as
outlined in the Structural Steel Shop Coatings Program.

System 5 is one coat of primer, one intermediate acrylic coat, one stripe coat of paint, and one
topcoat of paint and over non-weathering steel surfaces cleaned to an SSPC SP-6 finish.

Painting shall be performed in accordance with Section 442 and Section 1080 of the Standard
Specifications, and/ or these special provisions; the more restrictive requirement shall apply.
Perform all mixing operations over an impervious surface with provisions to prevent runoff to
grade of any spilled material.

SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS

Personnel access boundaries are delineated for each work site using signs, tape, cones, or other
approved means. Submit copies of safety and environmental compliance plans that comply with
SSPC QP 2 Certification requirements.

HEALTH AND SAFETY RESPONSIBILITIES

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent chromium.
It is the contractor’s responsibility to test for toxic metals and if found, comply with the OSHA
regulations, which may include medical testing.

Ensure a “Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of
identifying existing and predictable hazards in the surroundings or working conditions which are
unsanitary, hazardous, or dangerous to employees, and who has authorization to take prompt
corrective measures to eliminate them; is on site during all surface preparation activities and
monitors the effectiveness of containment, dust collection systems and waste sampling. Before
any work begins, provide a written summary of the Competent Person’s safety training.
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Comply with Subarticle 442-14(B) of the Standard Specifications.

Comply with Subarticle 442-14(D) of the Standard Specifications. Ensure employee blood
sampling test results are less than 50 micrograms per deciliter. Remove employees with a blood
sampling test of 50 or more micrograms per deciliter from work activities involving any lead
exposure.

An employee who has been removed with a blood level of 50 micrograms per deciliter or more
shall have two (2) consecutive blood sampling tests spaced one week apart indicating that the
employee’s blood lead level is at or below 40 micrograms per deciliter before returning to work
activities involving any lead exposure.

All OSHA recordable accidents that occur during the project duration are to be reported to the
Engineer within twenty-four (24) hours of occurrence. In addition, for accidents that involve
civilians or property damage that occurs within the work zone the Division Safety Engineer shall
be notified immediately.

Prior to blasting operations, the Contractor shall have an operational OSHA approved hand wash
station at each bridge location and a decontamination trailer at each bridge or between bridges
unless the work is on the roadway, or the Contractor shall show reason why it is not feasible to do
so and provide an alternative site as approved by the Engineer. The Contractor shall assure that all
employees whose airborne exposure to lead is above the Permissible Exposure Limit (PEL) shall
shower at the end of their work shift.

STORAGE OF PAINT AND EQUIPMENT

Provide a location for materials, equipment, and waste storage. Spread tarpaulins over all
pavements and surfaces underneath equipment used for abrasive recycling and other waste
handling equipment or containers. All land and or lease agreements that involve private property
shall disclose to the property owner that heavy metals may be present on the Contractor’s
equipment. Prior to storing the Contractor’s equipment on private property, provide a notarized
written consent signed by the land owner received by the Engineer at least forty-eight (48) hours
before using property. All storage of paint, solvents, and other materials applied to structures shall
be stored in accordance with Subarticle 442-9(C) of the Standard Specifications or the
manufacturers’ requirements. The more restrictive requirements will apply.

UTILITIES

Protect all utility lines or mains that may be supported on, under, or adjacent to bridge work sites
from damage and paint overspray.

MEASUREMENT AND PAYMENT

The cost of inspection, surface preparation and repainting the existing structure is included in the
lump sum price bid for Cleaning and Painting Existing Weathering Steel for Bridge # . This
price is full compensation for furnishing all inspection equipment, all paint, cleaning abrasives,
cleaning solvents and all other materials; preparing and cleaning surfaces to be painted; applying
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paint in the field; protecting work area, traffic and property; furnishing blast cleaning equipment,
paint spraying equipment, brushes, rollers, any other hand or power tools and any other equipment.

Pollution Control will be paid at the contract lump sum price which will be full compensation for
all collection, handling, storage, air monitoring, and disposal of debris and wash water, all personal
protective equipment, and all personal hygiene requirements, and all equipment, material and labor
necessary for the daily collection of the blast debris into specified containers; and any measures
necessary to ensure conformance to all safety and environmental regulations as directed by the
Engineer.

Painting Containment for Bridge #___ will be paid at the lump sum contract price and will be full
compensation for the design, materials, installation, maintenance, and removal of the containment
system.

Payment will be made under:

Pay Item Pay Unit

Cleaning and Painting Existing Weathering Steel for Bridge # Lump Sum
Pollution Control Lump Sum
Painting Containment for Bridge # Lump Sum

DESCRIPTION OF BRIDGES

Bridge #910552: This bridge was built in 1981. It carries 1-40E ramp structure over 1-40 EBL &
WBL, and SR1728 (Wade Avenue). The superstructure consists of 7 simple spans with 4 lines of
weathering steel plate girders @ 8°-8” spacing with steel cross frame intermediate diaphragms and
steel K-frame diaphragms at bents and is on a tangent alignment. The superstructure consists of
steel plate girders with a 62” web depth and flange widths varying from 13” to 22”. The bridge
has an overall concrete deck length of 856°-6” with a 32’-10” total deck width. The minimum
vertical clearances are 26’-7” over SR1728 WBL, 17°-3” over 1-40 WBL, 19’-8” over 1-40 EBL,
and 46°-9” over SR1728 EBL. The estimated area to be cleaned and painted is 10,650 sq. ft.

Bridge #910553: This bridge was built in 1981 and widened in 2011. It carries 1-40 EBL over
SR1728 EBL (Wade Avenue). The superstructure consists of 3 simple spans (1@62°-9”, 1@151°-
117, 1@52°-2”") with 10 lines of weathering steel plate girders at variable spacings from 8’-1” to
8’-10” and a 5°-0” bay at the widening and is on a horizontal curve with a radius of approximately
2,870°. The bridge has steel cross frame and steel channel intermediate diaphragms, and steel K-
frame as well as steel channel diaphragms at bents in the main and approach spans respectively.
The superstructure consists of steel plate girders in the main span with a 78” web depth and top
and bottom flange widths of 18”. The approach spans consist of steel plate girders with a 36” web
depth and 12” wide top and bottom flanges. The bridge has an overall concrete deck length of
266°-10” with a 73’-0” total deck width. The minimum vertical clearance 16°-10” over SR1728
EBL. The estimated area to be cleaned and painted is 10,400 sq. ft.

Bridge #910554: This bridge was built in 1981 and widened in 2011. It carries 1-40 WBL over
SR1728 EBL (Wade Avenue). The superstructure consists of 3 simple spans (1@79’-9”, 1@133’-
27, 1@59’-11”) with 10 lines of weathering steel plate girders at variable spacings from 8’-0” to
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8’-7” and a 5°-0” bay at the widening and is on a horizontal curve with a radius of approximately
2,870’. The bridge has steel cross frame and steel channel intermediate diaphragms, and steel K-
frame as well as steel channel diaphragms at bents in the main and approach spans respectively.
The superstructure consists of steel plate girders in the main span with a 70” web depth and top
and bottom flange widths of 16”. The approach spans consist of steel plate girders with a 36” web
depth and 12” wide top and bottom flanges. The bridge has an overall concrete deck length of
264°-10” with a 73’-0” total deck width. The minimum vertical clearance 19°-9” over SR1728
EBL. The estimated area to be cleaned and painted is 9,200 sq. ft.

EPOXY COATING AND DEBRIS REMOVAL (SPECIAL)

GENERAL

This work applies to all bents and end bents of all bridges throughout the project as noted in the
plans. Pressure wash, clean and epoxy coat top of the all bent and end bent caps under open joints
and at the expansion joints of steel girder spans after painting of all girders is concluded.

Debris removal from the top of bent caps shall be incidental to epoxy coating the top of bent caps.

Use a Type 4A flexible and moisture insensitive epoxy coating in accordance with Section 1081
of the Standard Specifications. Provide a Type 3 material certification in accordance with Article
106-3 showing the proposed epoxy meets Type 4A requirements.

SURFACES

Apply the epoxy protective coating to the top surface area, including chamfer area of bent caps
under open joints and expansion joints of the steel girder spans, excluding areas under elastomeric
bearings.

Thoroughly clean all dust, dirt, grease, oil, laitance and other objectionable material from the
concrete surfaces to be coated. Air blast all surfaces immediately before applying the protective
coating.

Use only cleaning agents preapproved by the Engineer.
APPLICATION

Apply epoxy protective coating only when the air temperature is at least 40°F and rising, but less
than 95°F and the surface temperature of the area to be coated is at least 40°F. Remove any excess
or free-standing water from the surfaces before applying the coating. Apply one coat of epoxy
protective coating at a rate such that it covers between 100 and 200 sf/gal.

Under certain combinations of circumstances, the cured epoxy protective coating may develop an
oily condition on the surface due to amine blush. This condition is not detrimental to the applied
system.



1-5943 BP-81 Wake County

Apply the coating so the entire designated surface of the concrete is covered and all pores are
filled. To provide a uniform appearance, use the exact same material on all visible surfaces.

BASIS OF PAYMENT

Epoxy Coating will be measured and paid for by the contract unit price per square foot and shall
be full compensation for furnishing all material, labor, tools and equipment necessary for
cleaning and coating the tops of bent caps. Debris removal from the top of bent caps shall be
incidental to epoxy coating the top of bent caps.

Pay Item Pay Unit
Epoxy Coating Square Feet
REPAIR OF EXISTING DECK DRAINS (SPECIAL)

1.0 DEescRIPTION OF WORK

Clear all existing bridge deck drains of obstructions. Replace broken and missing deck drain
pipes, hose clamps, and structure attachment hardware; remove deck drains discharging
directly on end bent and bent caps and fill in the drain opening in the deck. For painted deck
drains, provide replacement sections that match the existing color to the extent possible. This
work shall be in accordance with the details in the plans, the applicable requirements of
Section 1054 of the Standard Specifications, the special provision for Grout for Structure,
and at locations shown in the plans or as directed by the Engineer.

2.0 DEecK DRAIN INSPECTION

Perform a site inspection of the drainage system in the presence of the Engineer prior to
beginning any work to document existing conditions and note any existing structural
deficiencies.

3.0 BAsISOF PAYMENT

Basis of payment for all repairs of the existing deck drains will be at the lump sum contract
price for “Repair of Existing Deck Drains” which price and payment will be full
compensation for furnishing all material, including any PVC or steel pipe and fittings, steel
attachment hardware, labor, tools, and all other incidentals required to satisfactorily complete
the work.

FALSEWORK AND FORMWORK (2-14-22)

1.0 DESCRIPTION

Use this Special Provision as a guide to develop temporary works submittals required by the
Standard Specifications or other provisions; no additional submittals are required herein.
Such temporary works include, but are not limited to, falsework and formwork.
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2.0

3.0

Falsework is any temporary construction used to support the permanent structure until it
becomes self-supporting. Formwork is the temporary structure or mold used to retain plastic
or fluid concrete in its designated shape until it hardens. Access scaffolding is a temporary
structure that functions as a work platform that supports construction personnel, materials,
and tools, but is not intended to support the structure. Scaffolding systems that are used to
temporarily support permanent structures (as opposed to functioning as work platforms) are
considered to be falsework under the definitions given. Shoring is a component of falsework
such as horizontal, vertical, or inclined support members. Where the term “temporary works”
Is used, it includes all of the temporary facilities used in bridge construction that do not
become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed
and provide the necessary rigidity to achieve the lines and grades shown on the plans in the
final structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the
safety and quality required by the design assumptions. The Engineer has authority to reject
material on the basis of its condition, inappropriate use, safety, or nonconformance with the
plans. Clearly identify allowable loads or stresses for all materials or manufactured devices
on the plans. Revise the plan and notify the Engineer if any change to materials or material
strengths is required.

DESIGN REQUIREMENTS
A. Working Drawings

Provide working drawings for items as specified in the contract, or as required by the
Engineer, with design calculations and supporting data in sufficient detail to permit a
structural and safety review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component
to be checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed
sequence, rate of placement, direction of placement, and location of all construction
joints.

When required, have the drawings and calculations prepared under the guidance of, and
sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in
temporary works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog
data listing the weight of all construction equipment that will be supported on the
temporary work. Show anticipated total settlements and/or deflections of falsework and
forms on the working drawings. Include falsework footing settlements, joint take-up, and
deflection of beams or girders.
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As an option for the Contractor, overhang falsework hangers may be uniformly spaced,
at a maximum of 36 inches, provided the following conditions are met:

Member | Member | Max. Overhang | Max. Slab Edge Max. Screed @:&:ﬁl '\C(Ian.
Type Depth, Width, Thickness, Wheel Weight, €0
(PCG) | (inches) (inches) (inches) (Ibs.) E)gtensmn,
(inches)
1 36 39 14 2000 26
i 45 42 14 2000 35
[\ 54 45 14 2000 44
MBT 63 51 12 2000 50
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab.
For Type II, 11l & IV prestressed concrete girders (PCG), 45-degree cast-in-place half
hangers and rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods
shall be cast through the girder top flange and located, measuring along the top of the
member, 1’-2 %" from the edge of the top flange. Hanger hardware and rods must have
a minimum safe working load of 6,000 Ibs.

For links slabs, the tops of girders directly beneath the link slab shall be free of overhang
falsework attachments or other hardware. Submit calculations and working drawings for
overhang falsework in the link slab region.

The overhang bracket provided for the diagonal leg shall have a minimum safe working
load of 3,750 Ibs. The vertical leg of the bracket shall extend to the point that the heel
bears on the girder bottom flange, no closer than 4 inches from the bottom of the member.
However, for 72-inch members, the heel of the bracket shall bear on the web, near the
bottom flange transition.

Provide adequate overhang falsework and determine the appropriate adjustments for
deck geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework
submittal and advise the girder producer of the proposed details. Failure to notify the
Engineer of hanger type and hanger spacing on prestressed concrete girder casting
drawings may delay the approval of those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin
top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed
75% of the manufacturer’s stated safe working load. Use of dual leg hangers (such as
Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top
flanges. Design the falsework and forms supporting deck slabs and overhangs on girder
bridges so that there will be no differential settlement between the girders and the deck
forms during placement of deck concrete.
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When staged construction of the bridge deck is required, detail falsework and forms for
screed and fluid concrete loads to be independent of any previous deck pour components
when the mid-span girder deflection due to deck weight is greater than 34”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other
such devices used as part of the falsework or formwork that remains in the permanent
structure. If the plan notes indicate that the structure contains the necessary corrosion
protection required for a Corrosive Site, epoxy coat, galvanize or metalize these devices.
Electroplating will not be allowed. Any coating required by the Engineer will be
considered incidental to the various pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the 1995
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted
herein.

1. Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In
addition, Table 2.2A is included to provide the maximum wind speeds by county in
North Carolina.

Table 2.2 - Wind Pressure Values

Height Zone Pressure, Ib/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

2. Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-
16 of the Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent damage to
the surface.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

county | 2YR COUNTY YR | county | 2R
(mph) (mph) (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70
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B. Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their
review, revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete
drawings and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required
until the drawings have been approved. Such approval does not relieve the Contractor of
the responsibility for the accuracy and adequacy of the working drawings.

4.0 CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure
that the quality of materials and workmanship employed is consistent with that assumed in
the design of the temporary works. Do not weld falsework members to any portion of the
permanent structure unless approved. Show any welding to the permanent structure on the
approved construction drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for
accurate measurement of falsework settlement. Make sure that the anticipated compressive
settlement and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete
structures, make sure that the calculated deflection of falsework flexural members does not
exceed 1/240 of their span regardless of whether or not the deflection is compensated by
camber strips.

A. Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the
period of its use. Certify that the manufactured devices have been maintained in a
condition to allow them to safely carry their rated loads. Clearly mark each piece so that
its capacity can be readily determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect
the cofferdams, shoring, sheathing, support of excavation structures, and support systems
for load tests prior to loading.
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5.0

6.0

7.0

B. Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed
bearing capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as
those of the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout
of the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction
using standard procedures based on the driving characteristics of the pile is permitted. If
preferred, use load tests to confirm the estimated capacities; or, if required by the
Engineer conduct load tests to verify bearing capacity values that are marginal or in other
high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the
work. Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in
such a manner as to permit the structure to uniformly and gradually take the stresses due to
its own weight.

METHOD OF MEASUREMENT
Unless otherwise specified, temporary works will not be directly measured.
BASIS OF PAYMENT

Payment at the contract unit prices for the various pay items requiring temporary works will
be full compensation for the above falsework and formwork.

SUBMITTAL OF WORKING DRAWINGS (2-14-22)

8.0

GENERAL

Submit working drawings in accordance with Article 105-2 of the Standard Specifications
and this provision. For this provision, “submittals” refers to only those listed in this
provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the
contract. Make submittals that are not specifically noted in this provision directly to the
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9.0

Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or
both units will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects
project cost, field construction or operations, discuss the submittal with and submit all copies
to the Engineer. State the reason for the proposed variation in the submittal. To minimize
review time, make sure all submittals are complete when initially submitted. Provide a
contact name and information with each submittal. Direct any questions regarding submittal
requirements to the Engineer, Structures Management Unit contacts or the Geotechnical
Engineering Unit contacts noted below.

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the
name, address and telephone number of the facility where fabrication will actually be done
if different than shown on the title block of the submitted working drawings. This includes,
but is not limited to, precast concrete items, prestressed concrete items and fabricated steel
or aluminum items.

ADDRESSES AND CONTACTS
For submittals to the Structures Management Unit, use the following addresses:

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff)

Via US mail: Via other delivery service:

Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E.

State Structures Engineer State Structures Engineer

North Carolina Department North Carolina Department

of Transportation of Transportation

Structures Management Unit Structures Management Unit
1581 Mail Service Center 1000 Birch Ridge Drive

Raleigh, NC 27699-1581 Raleigh, NC 27610

Attention: Mr. J. L. Bolden, P. E. Attention: Mr. J. L. Bolden, P. E.

For submittals to the Geotechnical Engineering Unit, use the following addresses:
For projects in Divisions 1-7, use the following Eastern Regional Office addresses:

Via Email; EastGeotechnicalSubmittal@ncdot.gov

Via US mail: Via other delivery service:
Mr. David Hering, L.G., P. E. Mr. David Hering, L.G., P. E.
Assistant State Geotechnical Assistant State Geotechnical
Engineer — Eastern Region Engineer — Eastern Region
North Carolina Department North Carolina Department

of Transportation of Transportation


mailto:SMU-wdr@ncdot.gov
mailto:EastGeotechnicalSubmittal@ncdot.gov
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Geotechnical Engineering Unit Geotechnical Engineering Unit
Eastern Regional Office Eastern Regional Office

1570 Mail Service Center 3301 Jones Sausage Road, Suite 100
Raleigh, NC 27699-1570 Garner, NC 27529

For projects in Divisions 8-14, use the following Western Regional Office addresses:
Via Email: WestGeotechnicalSubmittal@ncdot.gov
Via US mail or other delivery service:

Mr. Eric Williams, P. E.
Assistant State Geotechnical
Engineer — Western Region
North Carolina Department

of Transportation

Geotechnical Engineering Unit
Western Regional Office

5253 Z Max Boulevard
Harrisburg, NC 28075

The status of the review of structure-related submittals sent to the Structures Management
Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link.

The status of the review of geotechnical-related submittals sent to the Geotechnical
Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical
Construction Submittals” link.

Direct any questions concerning submittal review status, review comments or drawing
markups to the following contacts:

Primary Structures Contact: James Bolden (919) 707 — 6408
jlbolden@ncdot.gov

Secondary Structures Contacts: Emmanuel Omile (919) 707 — 6451
eomile@ncdot.gov

Madonna Rorie  (919) 707 — 6508
mrorie@ncdot.gov

Eastern Regional Geotechnical Contact (Divisions 1-7):
David Hering (919) 662 — 4710
dthering@ncdot.gov

Western Regional Geotechnical Contact (Divisions 8-14):
Eric Williams (704) 455 — 8902
ewilliams3@ncdot.gov



mailto:WestGeotechnicalSubmittal@ncdot.gov
https://connect.ncdot.gov/resources/Structures/Pages/Drawing-Submittal-Status-and-Design-Notes.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
https://connect.ncdot.gov/resources/Geological/Pages/default.aspx
mailto:jlbolden@ncdot.gov
mailto:eomile@ncdot.gov
mailto:mrorie@ncdot.gov
mailto:dthering@ncdot.gov
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10.0 SuBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At
the same time, submit a copy of the same complete submittal directly to the Structures
Management Unit and/or the Geotechnical Engineering Unit as specified in the tables below.

The first table below covers “Structure Submittals.” The Engineer will receive review
comments and drawing markups for these submittals from the Structures Management Unit.
The second table in this section covers “Geotechnical Submittals.” The Engineer will receive
review comments and drawing markups for these submittals from the Geotechnical
Engineering Unit.

Unless otherwise required, submit one set of supporting calculations to either the Structures
Management Unit or the Geotechnical Engineering Unit unless both units require submittal
copies in which case submit a set of supporting calculations to each unit. Provide additional
copies of any submittal as directed.

STRUCTURE SUBMITTALS

Submittal Submittal
Required by  Required by
Structures  Geotechnical
Management  Engineering Con_tr_act Refer(_encel
Submittal Unit? Unit? Requiring Submittal
Plan Note, SN Sheet &
Arch Culvert Falsework Y N “Falsework and Formwork”
7 Plan Note, SN Sheet &
Box Culvert Falsework Y N “Falsework and Formwork”
Cofferdams Y Article 410-4
Foam Joint Seals ° Y N “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base Y N “Expansion Joint Seals”
angle)
Expansion Joint Seals “Modular Expansion Joint
Y N "
(modular) Seals
Expansion Joint Seals “Strip Seal Expansion
(strip seals) Y N Joints”
Falsework & Forms 2 Y N Avrticle 420-3 & “Falsework

(substructure)

and Formwork”
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Falsework & Forms
(superstructure)

Girder Erection over Railroad

Maintenance and Protection of
Traffic Beneath Proposed
Structure

Metal Bridge Railing

Metal Stay-in-Place Forms
Metalwork for Elastomeric
Bearings 4°

Miscellaneous Metalwork 42

Disc Bearings 4

Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Prestressed Concrete Box Beam
(detensioning sequences) 3

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

BP-91

<

Wake County

Article 420-3 & “Falsework
and Formwork”

Railroad Provisions

“Maintenance and
Protection of Traffic
Beneath Proposed Structure
at Station __ ”

Plan Note
Article 420-3

Article 1072-8

Article 1072-8

“Disc Bearings”

Applicable Provisions

Article 420-20

Article 1078-11

“Optional Precast
Reinforced Concrete Box
Culvert at Station __”
Article 1078-11
Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3
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Revised Bridge Deck Plans “Modular Expansion Joint

(adaptation to modular Y N "
. Seals
expansion joint seals)
Sound Barrier Wall (precast Y N Article 1077-2 &
items) “Sound Barrier Wall”
Sound Barrier Wall Steel v N Article 1072-8 &
Fabrication Plans ° “Sound Barrier Wall”
Structural Steel 4 Y N Article 1072-8
Article 400-3 &
“Construction,
Temporary Detour Structures Y Y Maintenance and Removal
of Temporary Structure at
Station ”
TFE Expansion Bearings 4 Y N Article 1072-8
FOOTNOTES

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the
Standard Specifications.

2. Submittals for these items are necessary only when required by a note on plans.

3. Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the Materials & Tests Unit.

4. The fabricator may submit these items directly to the Structures Management Unit.

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard
Specifications are not required for these items.

6. Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

7. Submittals are necessary only when the top slab thickness is 18 or greater.

GEOTECHNICAL SUBMITTALS

Submittals Submittals
Required by  Required by
Geotechnical Structures
Engineering  Management Contract Reference
Submittal Unit Unit Requiring Submittal 1
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Drilled Pier Construction Plans 2

Crosshole Sonic Logging (CSL)
Reports 2

Pile Driving Equipment Data
Forms 23

Pile Driving Analyzer (PDA)
Reports 2

Retaining Walls *

Temporary Shoring 4

FOOTNOTES

BP-93

Y

Y
Y

Y

Y; drawings
and
calculations

Y; drawings
and
calculations

Wake County

N Subarticle 411-3(A)

N Subarticle 411-5(A)(2)

N Subarticle 450-3(D)(2)

N Subarticle 450-3(F)(3)
Y; drawings Applicable Provisions

“Temporary Shoring” &
Y; drawings “Temporary Soil Nail
Walls”

1. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the

Standard Specifications.

2. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate
Geotechnical Engineering Unit regional office. Electronic submission is preferred.

3. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/resources/Geological/Pages/Geotech Forms Details.aspx

See second page of form for submittal instructions.

4. Electronic copy of submittal is required. See referenced provision.


https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx

1-5943 BP-94 Wake County

CRANE SAFETY (6-20-19)

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration (OSHA)
regulations.

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below
must be updated and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

A. Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will
have the responsibility and authority to stop any work activity due to safety concerns.

B. Riggers: Provide the qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and
rigging equipment, and safe rigging practices.

C. Crane Inspections: Inspection records for all cranes shall be current and readily
accessible for review upon request.

D. Certifications: Crane operators shall be certified by the National Commission for the
Certification of Crane Operators (NCCCO) or the National Center for Construction
Education and Research (NCCER). Other approved nationally accredited programs will
be considered upon request. In addition, crane operators shall have a current CDL
medical card. Submit a list of crane operator(s) and include current certification for each
type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) and
medical evaluations for each operator.

GROUT FOR STRUCTURES (12-1-17)

1.0 DESCRIPTION

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys,
dowel holes and recesses for structures. This provision does not apply to grout placed in
post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps. Mix and
place grout in accordance with the manufacturer’s recommendations, the applicable sections
of the Standard Specifications and this provision.



1-5943 BP-95 Wake County

2.0

3.0

4.0

MATERIAL REQUIREMENTS

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of
the Standard Specifications.

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM
C266.

Construction loading and traffic loading shall not be allowed until the 3 day compressive
strength is achieved.

SAMPLING AND PLACEMENT

Place and maintain components in final position until grout placement is complete and
accepted. Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil,
grease and other foreign matter. Saturate concrete surfaces with clean water and remove
excess water prior to placing grout.

BAsis OF PAYMENT

No separate payment will be made for “Grout for Structures”. The cost of the material,
equipment, labor, placement, and any incidentals necessary to complete the work shall be
considered incidental to the structure item requiring grout.



Mar 09, 2022 3:55 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204694 Page 1 of 10
County: Wake
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0036000000-E 225 UNDERCUT EXCAVATION 384
cYy
0003 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 4,985
TION Sy
0004 0241000000-E SP  GENERIC GRADING ITEM 660
CONCRETE DITCH REMOVAL sy
0005 0335300000-E 305 18" DRAINAGE PIPE 80
LF
0006 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 20
LF
0007  0996000000-N 350 PIPE CLEAN OUT 2
EA
0008 1099500000-E 505 SHALLOW UNDERCUT 1,850
cYy
0009 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 3,470
TION TON
0010 1245000000-E SP  SHOULDER RECONSTRUCTION 3.4
SMI
0011 1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 153,996
DEPTH sy
(2"
0012  1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 51,174
DEPTH sy
(2-5/8")
0013  1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 141,080
DEPTH sy
(5/8")
0014  1308000000-E 607  MILLING ASPHALT PAVEMENT, ***" 801
To *kkkkkN SY
(2" TO 2-5/8")
0015  1330000000-E 607 INCIDENTAL MILLING 309
sy
0016  1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 555
B25.0C TON
0017  1503000000-E 610 ASPHALT CONC INTERMEDIATE 190

COURSE, TYPE 119.0C

TON
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0018  1523000000-E 610 ASPHALT CONC SURFACE COURSE, 13,241
TYPE S9.5C TON
0019  1524200000-E 610 ASPHALT CONC SURFACE COURSE, 10,106
TYPE S9.5D TON
0020 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 828.8
TON
0021 1577000000-E 620 POLYMER MODIFIED ASPHALT BIN- 958
DER FOR PLANT MIX TON
0022 1702000000-E 657 SEALING EXISTING PAVEMENT 38,773
CRACKS & JOINTS LB
0023  1735000000-E 723 REPAIR OF JOINTED CONCRETE 1,312
PAVEMENT SLABS Sy
0024  1736000000-E 723 SELECT MATERIAL, CLASS IV 255
TON
0025 1737000000-E 723 PATCHING CONCRETE PAVEMENT 12,500
SPALLS SE
0026 1839140000-E 661 ULTRA-THIN BONDED WEARING 7,366
COURSE TON
0027  1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 76,761
CONCRETE) LF
0028 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 6
EA
0029 2367000000-N 840 FRAME WITH TWO GRATES, STD 6
840.29 EA
0030 2535000000-E 846 "X **" CONCRETE CURB 5
(8"X12") LF
0031 2556000000-E 846 SHOULDER BERM GUTTER 1,484
LF
0032 2995000000-N SP  GENERIC DRAINAGE ITEM 1
DRAINAGE PIPE REPAIR EA
0033  2995000000-N SP  GENERIC DRAINAGE ITEM 3
DRAINAGE STRUCTURE REPAIR EA
0034 3001000000-N SP  IMPACT ATTENUATOR UNITS, TYPE 4

TL-3

EA
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County: Wake

ITEMIZED PROPOSAL FOR CONTRACT NO. C204694

Page 3 of 10

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0035 3030000000-E 862 STEEL BEAM GUARDRAIL 5,675
LF
0036 3060000000-E 862 STEEL BEAM GUARDRAIL, DOUBLE 100
FACED LF
0037  3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 58
EA
0038 3210000000-N 862 GUARDRAIL END UNITS, TYPE 19
CAT-1 EA
0039 3287000000-N SP  GUARDRAIL END UNITS, TYPE TL-3 30
EA
0040 3317000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 19
B-77 EA
0041 3319000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 2
B-83 EA
0042 3347000000-E 864 REMOVE & RESET EXISTING GUIDE- 3,800
RAIL LF
0043  3360000000-E 863 REMOVE EXISTING GUARDRAIL 6,535
LF
0044  3435000000-N SP  GENERIC GUARDRAIL ITEM 229
GUARDRAIL AND BARRIER DELINEA- EA
TORS
0045 4048000000-E 902 REINFORCED CONCRETE SIGN FOUN- 3
DATIONS cyY
0046 4054000000-E 902 PLAIN CONCRETE SIGN FOUNDA- 2
TIONS cyY
0047  4060000000-E 903 SUPPORTS, BREAKAWAY STEEL BEAM 4,452
LB
0048 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 12
LF
0049 4108000000-N 904 SIGN ERECTION, TYPE F 5
EA
0050 4110000000-N 904 SIGN ERECTION, TYPE *** 8
(GROUND MOUNTED) EA
(A)
0051 4114000000-N 904 SIGN ERECTION, MILEMARKERS 12
EA
0052 4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL 9

BEAM

EA
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0053  4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 17
CHANNEL EA
0054  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 1,000
SF
0055 4423000000-N SP  WORK ZONE DIGITAL SPEED LIMIT 8
SIGNS EA
0056  4424000000-N SP  WORK ZONE PRESENCE LIGHTING 14
EA
0057  4434000000-N SP  SEQUENTIAL FLASHING WARNING 36
LIGHTS EA
0058 4510000000-N 1190 LAW ENFORCEMENT 1,504
HR
0059 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM 4
CONNECTED LANE CLOSURE DEVICE EA
0060 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM 18
DOUBLE LANE CLOSURE EA
0061  4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM 22
RAMP/LOOP CLOSURES EA
0062 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM 74
SINGLE LANE CLOSURE EA
0063 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 2,328
MARKERS EA
0064 4683000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 122,953
LINES (6", 90 MILS) LF
0065 4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 15,245
LINES (12", 90 MILS) LF
0066 4720000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 40
CHARACTER (90 MILS) EA
0067 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 33
SYMBOL (90 MILS) EA
0068 4775000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 3,312
MARKING LINES, TYPE ** (6") LF
(1
0069 4815000000-E 1205 PAINT PAVEMENT MARKING LINES 123,028

(6)

LF
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# #
0070 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 15,170
(12) LF
0071  4835000000-E 1205 PAINT PAVEMENT MARKING LINES 39
(24%) LF
0072  4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 40
TER EA
0073  4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 30
EA
0074 4891000000-E 1205 GENERIC PAVEMENT MARKING ITEM 39
THERMOPLASTIC PAVEMENT MARKING LF
LINES (24", 90 MILS)
0075 4895000000-N SP  GENERIC PAVEMENT MARKING ITEM 2,328
NON-CAST IRON SNOWPLOWABLE EA
PAVEMENT MARKER
0076  5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.
0077  6000000000-E 1605 TEMPORARY SILT FENCE 3,200
LF
0078 6006000000-E 1610 STONE FOR EROSION CONTROL, 75
CLASS A TON
0079 6012000000-E 1610 SEDIMENT CONTROL STONE 30
TON
0080 6015000000-E 1615 TEMPORARY MULCHING 0.5
ACR
0081 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 100
LB
0082 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 0.5
ING TON
0083  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200
LF
0084 6029000000-E SP SAFETY FENCE 50
LF
0085 6036000000-E 1631 MATTING FOR EROSION CONTROL 620
sy
0086 6042000000-E 1632 1/4" HARDWARE CLOTH 150
LF
0087 6071012000-E SP  COIRFIBER WATTLE 210

LF




Mar 09, 2022 3:55 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204694 Page 6 of 10
County: Wake
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0088 6084000000-E 1660 SEEDING & MULCHING 10
ACR
0089 6087000000-E 1660 MOWING 0.5
ACR
0090  6090000000-E 1661 SEED FOR REPAIR SEEDING 50
LB
0091  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25
TON
0092 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50
LB
0093 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25
TON
0094 6114500000-N 1667 SPECIALIZED HAND MOWING 10
MHR
0095 6117000000-N SP  RESPONSE FOR EROSION CONTROL 25
EA
0096 6117500000-N SP  CONCRETE WASHOUT STRUCTURE 1
EA
0097  7279000000-E 1715 TRACER WIRE 27,099
LF
0098  7300000000-E 1715 UNPAVED TRENCHING (**********) 25
(1,27 LF
0099 7301000000-E 1715 DIRECTIONAL DRILL (**x***x**x) 120
(1,2 LF
0100 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEA- 7
VY DUTY) EA
0101 7372000000-N 1721  GUY ASSEMBLY 1
EA
0102  7430000000-N 1722 HEAT SHRINK TUBING RETROFIT 2
KIT EA
0103  7432000000-E 1722 2" RISER WITH HEAT SHRINK 1
TUBING EA
0104 7516000000-E 1730 COMMUNICATIONS CABLE (**FIBER) 24,753
(144) LE
0105 7528000000-E 1730 DROP CABLE 2,345
LF
0106  7540000000-N 1731 SPLICE ENCLOSURE 4

EA
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0107  7552000000-N 1731 INTERCONNECT CENTER 5
EA
0108 7566000000-N 1733 DELINEATOR MARKER 38
EA
0109 7575160000-E 1734 REMOVE EXISTING COMMUNICATIONS 27,099
CABLE LF
0110  7980000000-N SP  GENERIC SIGNAL ITEM 5
DIGITAL CCTV CAMERA ASSEMBLY EA
0111 7980000000-N SP  GENERIC SIGNAL ITEM 3
EQUIPMENT CABINET DISCONNECT EA
0112 7980000000-N SP  GENERIC SIGNAL ITEM 5
ETHERNET EDGE SWITCH EA
0113 7980000000-N SP  GENERIC SIGNAL ITEM 5
FIELD EQUIPMENT CABINET EA
0114 7980000000-N SP  GENERIC SIGNAL ITEM 2
NEW OVERSIZED JUNCTION BOX LID EA
0115  7980000000-N SP  GENERIC SIGNAL ITEM 4
REMOVE EXISTING JUNCTION BOX EA
0116 7990000000-E SP  GENERIC SIGNAL ITEM 15
3-WIRE COPPER FEEDER CONDUC- LF
TORS
STRUCTURE ITEMS
0117  8161000000-E 420 GROOVING BRIDGE FLOORS 23,577
SF
0118  8296000000-N 442  POLLUTION CONTROL Lump Sum L.S.
0119  8559000000-E SP  CLASS Il, SURFACE PREPARATION 29.2
SY
0120 8660000000-E SP  CONCRETE REPAIRS 35
CF
0121 8664000000-E SP  SHOTCRETE REPAIRS 54.9
CF
0122 8678000000-E SP  EPOXY RESIN INJECTION 120.1

LF
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Item Number
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Unit Cost
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0123

8860000000-N

SP

GENERIC STRUCTURE ITEM
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE
#910552

Lump Sum

L.S.

0124

8860000000-N

SP

GENERIC STRUCTURE ITEM
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE
#910553

Lump Sum

L.S.

0125

8860000000-N

SP

GENERIC STRUCTURE ITEM
CLEANING AND PAINTING EXISTING
WEATHERING STEEL FOR BRIDGE
#910554

Lump Sum

L.S.

0126

8860000000-N

SP

GENERIC STRUCTURE ITEM
FIELD MEASURING

Lump Sum

L.S.

0127

8860000000-N

SP

GENERIC STRUCTURE ITEM
PAINTING CONTAINMENT FOR
BRIDGE #910552

Lump Sum

L.S.

0128

8860000000-N

SP

GENERIC STRUCTURE ITEM
PAINTING CONTAINMENT FOR
BRIDGE #910553

Lump Sum

L.S.

0129

8860000000-N

SP

GENERIC STRUCTURE ITEM
PAINTING CONTAINMENT FOR
BRIDGE #910554

Lump Sum

L.S.

0130

8860000000-N

SP

GENERIC STRUCTURE ITEM
REPAIR OF EXISTING DECK DRAINS

Lump Sum

L.S.

0131

8860000000-N

SP

GENERIC STRUCTURE ITEM
UNDERSTRUCTURE WORK PLATFORM

Lump Sum

L.S.

0132

8867000000-E

SP

GENERIC STRUCTURE ITEM
FOAM JOINT SEALS FOR PRESERVA-
TION

1,140
LF

0133

8867000000-E

SP

GENERIC STRUCTURE ITEM
PREFORMED SILICONE EXPANSION
JOINT SEALS

66
LF

0134

8882000000-E

SP

GENERIC STRUCTURE ITEM
ELASTOMERIC CONCRETE FOR PRES-
ERVATION

117.4
CF

0135

8892000000-E

SP

GENERIC STRUCTURE ITEM
BRIDGE JOINT DEMOLITION

467.6
SF
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0136 8892000000-E SP  GENERIC STRUCTURE ITEM 31.8
CONCRETE DECK REPAIR FOR SF
SILANE DECK TREATMENT

0137 8892000000-E SP  GENERIC STRUCTURE ITEM 2,644.7
EPOXY COATING SF

0138 8892000000-E SP  GENERIC STRUCTURE ITEM 10,315
SILANE BARRIER RAIL TREATMENT SE

0139 8892000000-E SP  GENERIC STRUCTURE ITEM 10,315
SURFACE PREPARATION FOR CON- SF
CRETE BARRIER

0140 8893000000-E SP  GENERIC STRUCTURE ITEM 29.2
CONCRETE DECK REPAIR FOR POLY- Sy
MER CONCRETE OVERLAY

0141 8893000000-E SP  GENERIC STRUCTURE ITEM 2,942
PLACING AND FINISHING POLYMER Sy
CONCRETE OVERLAY

0142 8893000000-E SP  GENERIC STRUCTURE ITEM 2,942
SCARIFYING BRIDGE DECK Sy

0143 8893000000-E SP  GENERIC STRUCTURE ITEM 7,900
SHOTBLASTING BRIDGE DECK sy

0144 8893000000-E SP  GENERIC STRUCTURE ITEM 4,958
SILANE DECK TREATMENT Sy

0145 8897000000-N SP  GENERIC STRUCTURE ITEM 28
ELASTOMERIC BEARING, MODIFIED EA
TYPEV

0146 8897000000-N SP  GENERIC STRUCTURE ITEM 28
TYPE | BRIDGE JACKING BRIDGE EA
#910552

*kkkkkk BEGIN SCHEDULE AA Fedkkkkk
*kkkkkk ( 2 ALTERNATES ) Fkkkkkk
0147 8881000000-E SP  GENERIC STRUCTURE ITEM 105.6
AA1 POLYESTER POLYMER CONCRETE cyY

MATERIALS

*k QR ***
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0148 8881000000-E SP  GENERIC STRUCTURE ITEM 105.6
EPOXY POLYMER CONCRETE MATE-
AA2 RIALS cY

***** END SCHEDULE AA *****

1555/Mar09/Q985674.8/D783826312000/E148

Total Amount Of Bid For Entire Project :




Letting of 04/19/2022 NCDOT Detailed Bid Report

Vendor 1 of 2: CROWDER CONSTRUCTION COMPANY (3685)
Call Order 002 (Proposal: C204694)

Bid Information

Proposal County: WAKE Bid Checksum: F5A20909BD

Vendor Address: Bid Total: $16,016,112.27

Signature Check: George Franklin Ellis Items Total: $16,016,112.27
Time Bid Received: April 19, 2022 01:36 PM Time Total: $0.00

Amendment Count: 0

Bidding Errors:
None.

NCDOT Page 11 of 72



Letting of 04/19/2022

DBE Goal: 2.0% ($320,322.25)
Participation Submitted: 2.22% ($356,141.60)

NCDOT Detailed Bid Report

Vendor 1 of 2: CROWDER CONSTRUCTION COMPANY (3685)
Call Order 002 (Proposal: C204694)

Bid Bond Information

Projects:

Counties:

Bond ID

Paid by Check:

Bond Percent

: SNC04187771
No
: 5%

Bond Maximum:

State of Incorporation:
Agency Execution Date:
Surety Name:

Bond Agency Name:

04/18/2022 05
Surety2000

Liberty Mutual Insurance
Company

NCDOT

Page 12 of 72



Letting: L220419 North Carolina Department of Transportation

Contract ID: C204694

04/19/2022 02:00:00 PM 3685 - Crowder Construction Company Call: 002
DBE Load Information
Letting ID: L220419
Letting Date: 04/19/2022
Call Order: 002
Contract ID: C204694
Project: 0040107004010700401070040107
Bid Total: $16,016,112.27
DBE Goal: 2.00% ($320,322.25)
Vendor ID: 3685
Vendor Name: Crowder Construction Company
DBE Entered: 2.22% ($356,141.60)
Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount
16042 NPS SOLUTIONS LLC False P.O. BOX SubContractor 356,141.60
58344 ,
RALEIGH, NC
27616
Errors: No Check: F5A20909BD

Page 2

Amendment Count: 0



Letting: L220419 North Carolina Department of Transportation
04/19/2022 02:00:00 PM 3685 - Crowder Construction Company

BondID: SNC04187771

Surety Registry Agency: Surety2000

Verified?: 1

Surety Agency: Liberty Mutual Insurance Company
Bond Execution Date: 04/18/2022 05:23:42 PM

Errors: No
Page 6

Contract ID: C204694
Call: 002

Check: F5A20909BD
Amendment Count: 0



Letting: L220419 North Carolina Department of Transportation Contract ID: C204694
04/19/2022 02:00:00 PM 3685 - Crowder Construction Company Call: 002

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001
ROADWAY ITEMS

0001 0000100000-N 1.000 LS $800,805.6100 $800,805.61
MOBILIZATION

0002 0036000000-E 384.000 CY $54.9900 $21,116.16
UNDERCUT EXCAVATION

0003 0196000000-E 4985.000 SY $2.9800 $14,855.30
GEOTEXTILE FOR SOIL STABILIZA-TION

0004 0241000000-E 660.000 SY $125.0000 $82,500.00
GENERIC GRADING ITEM CONCRETE DITCH REMOVAL

0005 0335300000-E 80.000 LF $334.1300 $26,730.40
18" DRAINAGE PIPE

0006 0448200000-E 20.000 LF $360.7500 $7,215.00
15" RC PIPE CULVERTS, CLASS IV

0007 0996000000-N 2.000 EA $2,000.0000 $4,000.00
PIPE CLEAN OUT

0008 1099500000-E 1850.000 CY $52.9200 $97,902.00
SHALLOW UNDERCUT

0009 1099700000-E 3470.000 TON $81.3300 $282,215.10
CLASS IV SUBGRADE STABILIZA- TION

0010 1245000000-E 3.400 SMI $244,384.3200 $830,906.69
SHOULDER RECONSTRUCTION

0011 1297000000-E 153996.000 SY $1.4500 $223,294.20
MILLING ASPHALT PAVEMENT, ***"DEPTH (2")

0012 1297000000-E 51174.000 SY $2.4400 $124,864.56
MILLING ASPHALT PAVEMENT, ***"DEPTH (2-5/8")

0013 1297000000-E 141080.000 SY $1.3600 $191,868.80
MILLING ASPHALT PAVEMENT, ***"DEPTH (5/8")

0014 1308000000-E 801.000 sSY $22.9500 $18,382.95
MILLING ASPHALT PAVEMENT, ***"TQ ***x*%x" (2" TOQ 2-5/8")

0015 1330000000-E 309.000 sY $27.5400 $8,509.86
INCIDENTAL MILLING

0016 1491000000-E 555.000 TON $140.0000 $77,700.00
ASPHALT CONC BASE COURSE, TYPE B25.0C

0017 1503000000-E 190.000 TON $110.0000 $20,900.00
ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C

0018 1523000000-E 13241.000 TON $65.0000 $860,665.00
ASPHALT CONC SURFACE COURSE, TYPE S$9.5C

0019 1524200000-E 10106.000 TON $90.0000 $909,540.00
ASPHALT CONC SURFACE COURSE, TYPE S9.5D

0020 1575000000-E 828.800 TON $660.0000 $547,008.00
ASPHALT BINDER FOR PLANT MIX

0021 1577000000-E 958.000 TON $800.0000 $766,400.00
POLYMER MODIFIED ASPHALT BIN- DER FOR PLANT MIX

0022 1702000000-E 38773.000 LB $2.6500 $102,748.45
SEALING EXISTING PAVEMENT CRACKS & JOINTS

0023 1735000000-E 1312.000 sSY $1,726.6500 $2,265,364.80
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

Errors: No Check: F5A20909BD

Page 2 Amendment Count: 0



Letting: L220419 North Carolina Department of Transportation Contract ID: C204694

04/19/2022 02:00:00 PM 3685 - Crowder Construction Company Call: 002

0024 1736000000-E 255.000 TON $144.5300 $36,855.15
SELECT MATERIAL, CLASS IV

0025 1737000000-E 12500.000 SF $113.0000 $1,412,500.00
PATCHING CONCRETE PAVEMENT SPALLS

0026 1839140000-E 7366.000 TON $140.0000 $1,031,240.00
ULTRA-THIN BONDED WEARING COURSE

0027 1840000000-E 76761.000 LF $0.1300 $9,978.93
MILLED RUMBLE STRIPS (ASPHALT CONCRETE)

0028 2286000000-N 6.000 EA $13,239.9600 $79,439.76
MASONRY DRAINAGE STRUCTURES

0029 2367000000-N 6.000 EA $2,229.8700 $13,379.22
FRAME WITH TWO GRATES, STD 840.29

0030 2535000000-E 5.000 LF $100.0000 $500.00
**NWy xkx" CONCRETE CURB (8" X 12")

0031 2556000000-E 1484.000 LF $50.0000 $74,200.00
SHOULDER BERM GUTTER

0032 2995000000-N 1.000 EA $5,425.0500 $5,425.05
GENERIC DRAINAGE ITEM DRAINAGE PIPE REPAIR

0033 2995000000-N 3.000 EA $20,930.9100 $62,792.73
GENERIC DRAINAGE ITEM DRAINAGE STRUCTURE REPAIR

0034 3001000000-N 4.000 EA $8,850.0000 $35,400.00
IMPACT ATTENUATOR UNITS, TYPE TL-3

0035 3030000000-E 5675.000 LF $26.5000 $150,387.50
STEEL BEAM GUARDRAIL

0036 3060000000-E 100.000 LF $38.5000 $3,850.00
STEEL BEAM GUARDRAIL, DOUBLE FACED

0037 3150000000-N 58.000 EA $55.0000 $3,190.00
ADDITIONAL GUARDRAIL POSTS

0038 3210000000-N 19.000 EA $1,100.0000 $20,900.00
GUARDRAIL END UNITS, TYPE CAT-1

0039 3287000000-N 30.000 EA $3,650.0000 $109,500.00
GUARDRAIL END UNITS, TYPE TL-3

0040 3317000000-N 19.000 EA $2,850.0000 $54,150.00
GUARDRAIL ANCHOR UNITS, TYPE B-77

0041 3319000000-N 2.000 EA $2,850.0000 $5,700.00
GUARDRAIL ANCHOR UNITS, TYPE B-83

0042 3347000000-E 3800.000 LF $5.0000 $19,000.00
REMOVE & RESET EXISTING GUIDE-RAIL

0043 3360000000-E 6535.000 LF $1.0000 $6,535.00
REMOVE EXISTING GUARDRAIL

0044 3435000000-N 229.000 EA $5.0000 $1,145.00
GENERIC GUARDRAIL ITEM GUARDRAIL AND BARRIER DELINEA-TORS

0045 4048000000-E 3.000 CY $1,500.0000 $4,500.00
REINFORCED CONCRETE SIGN FOUN-DATIONS

0046 4054000000-E 2.000 cy $900.0000 $1,800.00
PLAIN CONCRETE SIGN FOUNDA- TIONS

0047 4060000000-E 4452.000 LB $5.6700 $25,242.84
SUPPORTS, BREAKAWAY STEEL BEAM

0048 4072000000-E 12.000 LF $7.8000 $93.60

Errors: No Check: F5A20909BD
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SUPPORTS, 3-LB STEEL U-CHANNEL

0049 4108000000-N 5.000 EA $85.0000 $425.00
SIGN ERECTION, TYPE F

0050 4110000000-N 8.000 EA $1,500.0000 $12,000.00
SIGN ERECTION, TYPE *** (GROUND MOUNTED) (A)

0051 4114000000-N 12.000 EA $85.0000 $1,020.00
SIGN ERECTION, MILEMARKERS

0052 4152000000-N 9.000 EA $75.0000 $675.00
DISPOSAL OF SIGN SYSTEM, STEELBEAM

0053 4155000000-N 17.000 EA $15.0000 $255.00
DISPOSAL OF SIGN SYSTEM, U-  CHANNEL

0054 4400000000-E 1000.000 SF $5.8500 $5,850.00
WORK ZONE SIGNS (STATIONARY)

0055 4423000000-N 8.000 EA $4,818.5000 $38,548.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0056 4424000000-N 14.000 EA $6,000.0000 $84,000.00
WORK ZONE PRESENCE LIGHTING

0057 4434000000-N 36.000 EA $120.0000 $4,320.00
SEQUENTIAL FLASHING WARNING LIGHTS

0058 4510000000-N 1504.000 HR $75.2900 $113,236.16
LAW ENFORCEMENT

0059 4600000000-N 4.000 EA $725.0000 $2,900.00

GENERIC TRAFFIC CONTROL ITEM CONNECTED LANE CLOSURE DEVICE

0060 4600000000-N 18.000 EA $7,000.0000 $126,000.00
GENERIC TRAFFIC CONTROL ITEM DOUBLE LANE CLOSURE

0061 4600000000-N 22.000 EA $4,000.0000 $88,000.00
GENERIC TRAFFIC CONTROL ITEM RAMP/LOOP CLOSURES

0062 4600000000-N 74.000 EA $4,000.0000 $296,000.00
GENERIC TRAFFIC CONTROL ITEM SINGLE LANE CLOSURE

0063 4650000000-N 2328.000 EA $8.0000 $18,624.00
TEMPORARY RAISED PAVEMENT MARKERS

0064 4688000000-E 122953.000 LF $1.2500 $153,691.25
THERMOPLASTIC PAVEMENT MARKINGLINES (6", 90 MILS)

0065 4700000000-E 15245.000 LF $4.7500 $72,413.75
THERMOPLASTIC PAVEMENT MARKINGLINES (12", 90 MILS)

0066 4720000000-E 40.000 EA $125.9500 $5,038.00
THERMOPLASTIC PAVEMENT MARKINGCHARACTER (90 MILS)

0067 4725000000-E 33.000 EA $225.9500 $7,456.35
THERMOPLASTIC PAVEMENT MARKINGSYMBOL (90 MILS)

0068 4775000000-E 3312.000 LF $8.0000 $26,496.00
COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (6") (III)

0069 4815000000-E 123028.000 LF $0.4500 $55,362.60
PAINT PAVEMENT MARKING LINES (6")

0070 4825000000-E 15170.000 LF $0.9700 $14,714.90
PAINT PAVEMENT MARKING LINES (12")

0071 4835000000-E 39.000 LF $3.5000 $136.50
PAINT PAVEMENT MARKING LINES (24")

0072 4840000000-N 40.000 EA $25.0000 $1,000.00

PAINT PAVEMENT MARKING CHARAC-TER

Check: F5A20909BD
Amendment Count: 0
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0073 4845000000-N 30.000 EA $25.0000 $750.00
PAINT PAVEMENT MARKING SYMBOL

0074 4891000000-E 39.000 LF $11.7500 $458.25
GENERIC PAVEMENT MARKING ITEM THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0075 4895000000-N 2328.000 EA $45.0000 $104,760.00
GENERIC PAVEMENT MARKING ITEM NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0076 5255000000-N 1.000 Ls $238,766.7100 $238,766.71
PORTABLE LIGHTING

0077 6000000000-E 3200.000 LF $4.2500 $13,600.00
TEMPORARY SILT FENCE

0078 6006000000-E 75.000 TON $104.0300 $7,802.25
STONE FOR EROSION CONTROL, CLASS A

0079 6012000000-E 30.000 TON $88.7600 $2,662.80
SEDIMENT CONTROL STONE

0080 6015000000-E 0.500 ACR $3,000.0000 $1,500.00
TEMPORARY MULCHING

0081 6018000000-E 100.000 LB $3.0000 $300.00
SEED FOR TEMPORARY SEEDING

0082 6021000000-E 0.500 TON $1,250.0000 $625.00
FERTILIZER FOR TEMPORARY SEED-ING

0083 6024000000-E 200.000 LF $9.0000 $1,800.00
TEMPORARY SLOPE DRAINS

0084 6029000000-E 50.000 LF $3.0000 $150.00
SAFETY FENCE

0085 6036000000-E 620.000 sY $2.5000 $1,550.00
MATTING FOR EROSION CONTROL

0086 6042000000-E 150.000 LF $3.2500 $487.50
1/4" HARDWARE CLOTH

0087 6071012000-E 210.000 LF $15.0000 $3,150.00
COIR FIBER WATTLE

0088 6084000000-E 10.000 ACR $3,250.0000 $32,500.00
SEEDING & MULCHING

0089 6087000000-E 0.500 ACR $500.0000 $250.00
MOWING

0090 6090000000-E 50.000 LB $20.0000 $1,000.00

SEED FOR REPAIR SEEDING

0091 6093000000-E 0.250 TON $1,500.0000 $375.00
FERTILIZER FOR REPAIR SEEDING

0092 6096000000-E 50.000 LB $15.0000 $750.00
SEED FOR SUPPLEMENTAL SEEDING

0093 6108000000-E 0.250 TON $1,500.0000 $375.00
FERTILIZER TOPDRESSING

0094 6114500000-N 10.000 MHR $75.0000 $750.00
SPECIALIZED HAND MOWING

0095 6117000000-N 25.000 EA $50.0000 $1,250.00
RESPONSE FOR EROSION CONTROL

0096 6117500000-N 1.000 EA $4,976.7000 $4,976.70
CONCRETE WASHOUT STRUCTURE

Errors: No Check: F5A20909BD
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0097 7279000000-E 27099.000 LF $1.0000 $27,099.00
TRACER WIRE

0098 7300000000-E 25.000 LF $10.0000 $250.00
UNPAVED TRENCHING (*****kxxk¥) (1, 2")

0099 7301000000-E 120.000 LF $17.5000 $2,100.00
DIRECTIONAL DRILL (****xkkkskx) (], 2M)

0100 7348000000-N 7.000 EA $509.0000 $3,563.00
JUNCTION BOX (OVER-SIZED, HEA-VY DUTY)

0101 7372000000-N 1.000 EA $434.0000 $434.00
GUY ASSEMBLY

0102 7430000000-N 2.000 EA $160.0000 $320.00
HEAT SHRINK TUBING RETROFIT KIT

0103 7432000000-E 1.000 EA $857.0000 $857.00
2" RISER WITH HEAT SHRINK TUBING

0104 7516000000-E 24753.000 LF $5.0000 $123,765.00
COMMUNICATIONS CABLE (**FIBER) (144)

0105 7528000000-E 2345.000 LF $3.8000 $8,911.00
DROP CABLE

0106 7540000000-N 4.000 EA $4,191.0000 $16,764.00
SPLICE ENCLOSURE

0107 7552000000-N 5.000 EA $2,028.0000 $10,140.00
INTERCONNECT CENTER

0108 7566000000-N 38.000 EA $140.0000 $5,320.00
DELINEATOR MARKER

0109 7575160000-E 27099.000 LF $1.0000 $27,099.00
REMOVE EXISTING COMMUNICATIONSCABLE

0110 7980000000-N 5.000 EA $4,355.0000 $21,775.00
GENERIC SIGNAL ITEM DIGITAL CCTV CAMERA ASSEMBLY

0111 7980000000-N 3.000 EA $999.0000 $2,997.00
GENERIC SIGNAL ITEM EQUIPMENT CABINET DISCONNECT

0112 7980000000-N 5.000 EA $1,529.0000 $7,645.00
GENERIC SIGNAL ITEM ETHERNET EDGE SWITCH

0113 7980000000-N 5.000 EA $4,798.0000 $23,990.00
GENERIC SIGNAL ITEM FIELD EQUIPMENT CABINET

0114 7980000000-N 2.000 EA $525.0000 $1,050.00
GENERIC SIGNAL ITEM NEW OVERSIZED JUNCTION BOX LID

0115 7980000000-N 4.000 EA $70.0000 $280.00
GENERIC SIGNAL ITEM REMOVE EXISTING JUNCTION BOX

0116 7990000000-E 15.000 LF $6.0000 $90.00
GENERIC SIGNAL ITEM 3-WIRE COPPER FEEDER CONDUC- TORS

Section 0001 Total $13,286,398.38

Section 0004

STRUCTURE ITEMS

0117 8161000000-E 23577.000 SF $1.0800 $25,463.16
GROOVING BRIDGE FLOORS

0118 8296000000-N 1.000 LS $60,790.2700 $60,790.27
POLLUTION CONTROL

Errors: No Check: F5A20909BD
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0119 8559000000-E 29.200 sY $807.2700 $23,572.28
CLASS II, SURFACE PREPARATION

0120 8660000000-E 3.500 CF $1,197.9700 $4,192.90
CONCRETE REPAIRS

0121 8664000000-E 54.900 CF $1,078.1700 $59,191.53
SHOTCRETE REPAIRS

0122 8678000000-E 120.100 LF $119.8000 $14,387.98
EPOXY RESIN INJECTION

0123 8860000000-N 1.000 Ls $273,937.6900 $273,937.69

GENERIC STRUCTURE ITEM CLEANING AND PAINTING EXISTING WEATHERING STEEL FOR
BRIDGE #910552

0124 8860000000-N 1.000 Ls $159,599.2900 $159,599.29

GENERIC STRUCTURE ITEM CLEANING AND PAINTING EXISTING WEATHERING STEEL FOR
BRIDGE #910553

0125 8860000000-N 1.000 Ls $159,599.2900 $159,599.29

GENERIC STRUCTURE ITEM CLEANING AND PAINTING EXISTING WEATHERING STEEL FOR
BRIDGE #910554

0126 8860000000-N 1.000 Ls $12,636.2800 $12,636.28
GENERIC STRUCTURE ITEM FIELD MEASURING

0127 8860000000-N 1.000 LS $51,014.1800 $51,014.18
GENERIC STRUCTURE ITEM PAINTING CONTAINMENT FOR BRIDGE #910552

0128 8860000000-N 1.000 Ls $25,430.6000 $25,430.60
GENERIC STRUCTURE ITEM PAINTING CONTAINMENT FOR BRIDGE #910553

0129 8860000000-N 1.000 Ls $25,353.6000 $25,353.60
GENERIC STRUCTURE ITEM PAINTING CONTAINMENT FOR BRIDGE #910554

0130 8860000000-N 1.000 Ls $40,787.2700 $40,787.27
GENERIC STRUCTURE ITEM REPAIR OF EXISTING DECK DRAINS

0131 8860000000-N 1.000 Ls $95,000.0000 $95,000.00
GENERIC STRUCTURE ITEM UNDERSTRUCTURE WORK PLATEFORM

0132 8867000000-E 1140.000 LF $100.9100 $115,037.40
GENERIC STRUCTURE ITEM FOAM JOINT SEALS FOR PRESERVA-TION

0133 8867000000-E 66.000 LF $176.5900 $11,654.94
GENERIC STRUCTURE ITEM PREFORMED SILICONE EXPANSION JOINT SEALS

0134 8882000000-E 117.400 CF $353.1800 $41,463.33
GENERIC STRUCTURE ITEM ELASTOMERIC CONCRETE FOR PRES-ERVATION

0135 8892000000-E 467.600 SF $201.8200 $94,371.03
GENERIC STRUCTURE ITEM BRIDGE JOINT DEMOLITION

0136 8892000000-E 31.800 SF $227.0400 $7,219.87
GENERIC STRUCTURE ITEM CONCRETE DECK REPAIR FOR SILANE DECK TREATMENT

0137 8892000000-E 2644.700 SF $57.5800 $152,281.83
GENERIC STRUCTURE ITEM EPOXY COATING

0138 8892000000-E 10315.000 SF $2.9300 $30,222.95
GENERIC STRUCTURE ITEM SILANE BARRIER RAIL TREATMENT

0139 8892000000-E 10315.000 SF $1.5100 $15,575.65
GENERIC STRUCTURE ITEM SURFACE PREPARATION FOR CON- CRETE BARRIER

0140 8893000000-E 29.200 sy $141.2700 $4,125.08
GENERIC STRUCTURE ITEM CONCRETE DECK REPAIR FOR POLY- MER CONCRETE OVERLAY

0141 8893000000-E 2942.000 SY $102.6800 $302,084.56
GENERIC STRUCTURE ITEM PLACING AND FINISHING POLYMER CONCRETE OVERLAY

Errors: No Check: F5A20909BD
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0142 8893000000-E 2942.000 sSY $51.7900 $152,366.18
GENERIC STRUCTURE ITEM SCARIFYING BRIDGE DECK

0143 8893000000-E 7900.000 sY $7.5700 $59,803.00
GENERIC STRUCTURE ITEM SHOTBLASTING BRIDGE DECK

0144 8893000000-E 4958.000 sY $13.6200 $67,527.96
GENERIC STRUCTURE ITEM SILANE DECK TREATMENT

0145 8897000000-N 28.000 EA $10,081.7300 $282,288.44
GENERIC STRUCTURE ITEM ELASTOMERIC BEARING, MODIFIED TYPE V

0146 8897000000-N 28.000 EA $2,869.7700 $80,353.56
GENERIC STRUCTURE ITEM TYPE I BRIDGE JACKING BRIDGE #910552

0147 8881000000-E 105.600 CY $2,674.0700 $282,381.79

AAl GENERIC STRUCTURE ITEM POLYESTER POLYMER CONCRETE MATERIALS

0148 8881000000-E 105.600 CY

AA2 GENERIC STRUCTURE ITEM EPOXY POLYMER CONCRETE MATE- RIALS

Section 0004 Total $2,729,713.89

Item Total $16,016,112.27

Errors: No Check: F5A20909BD
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ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in
this electronic bid.

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under
penalty of perjury under the laws of the United States that neither he, nor
any official, agent or employee has entered into any agreement, participated
in any collusion, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the
prequalified bidder has not been convicted of wviolating N.C.G.S. §133-24
within the last three years, and that the prequalified bidder intends to do
the work with his own bonafide employees or subcontractors and will not bid
for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the
Contractor is attesting his status under penalty of perjury under the laws of
the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance
by, any State Employee of any gift from anyone with a contract with the State,
or from any person seeking to do business with the State. By execution of any
response in this procurement, you attest, for your entire organization and its
employees or agents, that you are not aware that any such gift has been
offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER
Conditions for certification:
1. The prequalified bidder shall provide immediate written notice to the
Department if at any time the bidder learns that his certification was
erroneous when he submitted his debarment certification or explanation that is
file with the Department, or has Dbecome erroneous because of changed

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier

Errors: No Check: F5A20909BD
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covered transaction, participant, person, primary covered transaction,
principal, proposal, and voluntarily excluded, as used in this provision, have
the meanings set out in the Definitions and Coverage sections of the rules
implementing Executive Order 12549. A copy of the Federal Rules requiring this
certification and detailing the definitions and coverages may be obtained from
the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not
knowingly enter into any lower tier covered transaction with a person who 1is
debarred, suspended, declared 1ineligible, or voluntarily excluded from
participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by
submitting this form he will include the Federal- Aid Provision titled
Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR
1273) provided by the Department, without subsequent modification, in all
lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a
lower tier covered transaction that he is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless he knows that the
certification is erroneous. The bidder may decide the method and frequency by
which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall Dbe construed to require
establishment of a system of records in order to render in good faith the
certification required by this provision. The knowledge and information of a
participant is not required to exceed that which is normally possessed by a
prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate
any contract 1f the bidder knowingly enters into a lower tier covered
transaction with a person who 1is suspended, debarred, ineligible, or
voluntarily excluded from participation in this transaction, 1in addition to
other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief,
that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or

Errors: No Check: F5A20909BD
Page 10 Amendment Count: 0



Letting: L220419 North Carolina Department of Transportation Contract ID: C204694
04/19/2022 02:00:00 PM 3685 - Crowder Construction Company Call: 002

commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged
by a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status
changes and will show in his bid proposal an explanation for the change in
status.

If the prequalified bidder cannot certify that he is not debarred, he shall
provide an explanation with this submittal. An explanation will not

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in
the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

Errors: No Check: F5A20909BD
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects? Yes ONo ®

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid
for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)
The Award Limits shall apply to the following projects:

Contract Number

County

Contract Number
County

Contract Number
County

Contract Number
County

Contract Number
County

Contract Number
County

It is agreed that if I am (we are) the low Bidder(s) on indicated projects,
the total value of which is more than the above stipulated award limits, the
Board of Transportation will award me (us) projects from among those indicated

Errors: No Check: F5A20909BD
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that have a total value not to exceed the award limit and will result in the
lowest total bids to the Department of Transportation.

Errors: No Check: F5A20909BD
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DBE List Summary

Project: 0040107 Bidder ID: 3685

Bid Total: 16,016,112.27 Business Name: Crowder Construction Company
Goal: 2.00% (320,322.25)

Total Entered: 2.22% (356,141.60)

ID Name Is Supplier? Item Count Amount Is Complete?
16042 NPS SOLUTIONS LLC False 12 356,141.60 True
Errors: No Check: F5A20909BD
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Name: NPS SOLUTIONS LLC ID: 16042

Address: P.0O. BOX 58344 , RALEIGH, NC 27616

Used As: SubContractor DBE Items Total:$356,141.60

Items for NPS SOLUTIONS LLC
0001
ROADWAY ITEMS

0063 4650000000-N 2328.000 EA $8.0000 $18,624.00
TEMPORARY RAISED PAVEMENT MARKERS

0064 4688000000-E 122953.000 LF $1.2500 $153,691.25
THERMOPLASTIC PAVEMENT MARKINGLINES (6", 90 MILS)

0065 4700000000-E 15245.000 LF $4.7500 $72,413.75
THERMOPLASTIC PAVEMENT MARKINGLINES (12", 90 MILS)

0066 4720000000-E 40.000 EA $125.9500 $5,038.00
THERMOPLASTIC PAVEMENT MARKINGCHARACTER (90 MILS)

0067 4725000000-E 33.000 EA $225.9500 $7,456.35
THERMOPLASTIC PAVEMENT MARKINGSYMBOL (90 MILS)

0068 4775000000-E 3312.000 LF $8.0000 $26,496.00
COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (6") (III)

0069 4815000000-E 123028.000 LF $0.4500 $55,362.60
PAINT PAVEMENT MARKING LINES (6")

0070 4825000000-E 15170.000 LF $0.9700 $14,714.90
PAINT PAVEMENT MARKING LINES (12")

0071 4835000000-E 39.000 LF $3.5000 $136.50
PAINT PAVEMENT MARKING LINES (24™)

0072 4840000000-N 40.000 EA $25.0000 $1,000.00
PAINT PAVEMENT MARKING CHARAC-TER

0073 4845000000-N 30.000 EA $25.0000 $750.00
PAINT PAVEMENT MARKING SYMBOL

0074 4891000000-E 39.000 LF $11.7500 $458.25

GENERIC PAVEMENT MARKING ITEM THERMOPLASTIC PAVEMENT MARKING LINES (24", 90

MILS)

Section 0001 Total

$356,141.60

Item Total

$356,141.60

Errors: No
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in
this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature

Agency

Date

Signature

Agency

Date

Signature

Agency

Date

Errors: No Check: F5A20909BD
Page 16 Amendment Count: 0



Letting: L220419 North Carolina Department of Transportation Contract ID: C204694
04/19/2022 02:00:00 PM 3685 - Crowder Construction Company Call: 002

Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will
result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for
the asphalt items included on the form. The contractor will not be permitted
to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. [l Verify

Errors: No Check: F5A20909BD
Page 17 Amendment Count: 0
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Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 800,805.61 800,805.61
LS
0002  0036000000-E 225 UNDERCUT EXCAVATION 384 54.99 21,116.16
cYy
0003  0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 4,985 2.98 14,855.30
TION sy
0004  0241000000-E SP GENERIC GRADING ITEM 660 125.00 82,500.00
CONCRETE DITCH REMOVAL sy
0005 0335300000-E 305 18" DRAINAGE PIPE 80 334.13 26,730.40
LF
0006  0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 20 360.75 7,215.00
LF
0007  0996000000-N 350 PIPE CLEAN OUT 2 2,000.00 4,000.00
EA
0008  1099500000-E 505 SHALLOW UNDERCUT 1,850 52.92 97,902.00
cYy
0009  1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 3,470 81.33 282,215.10
TION TON
0010  1245000000-E SP SHOULDER RECONSTRUCTION 34 244,384.32 830,906.69
SMI
0011 1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 153,996 1.45 223,294.20
DEPTH IS%
(2"
0012  1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 51,174 244 124,864.56
DEPTH IS%
(2-5/8")
0013  1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 141,080 1.36 191,868.80
DEPTH IS%
(5/8")
0014  1308000000-E 607  MILLING ASPHALT PAVEMENT, ***" 801 22.95 18,382.95
To kkkkkkN SY
(2" TO 2-5/8")
0015  1330000000-E 607  INCIDENTAL MILLING 309 27.54 8,509.86
sy
0016  1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 555 140.00 77,700.00
B25.0C TON
0017  1503000000-E 610 ASPHALT CONC INTERMEDIATE 190 110.00 20,900.00

COURSE, TYPE 119.0C TON




May 03, 2022 11:19 am North Carolina Department Of Transportation Page: 2 0of 10
Contract Item Sheets For C204694
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# # Unit Price Bid
0018  1523000000-E 610  ASPHALT CONC SURFACE COURSE, 13,241 65.00 860,665.00
TYPE S9.5C TON
0019  1524200000-E 610 ASPHALT CONC SURFACE COURSE, 10,106 90.00 909,540.00
TYPE $S9.5D TON
0020 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 828.8 660.00 547,008.00
TON
0021  1577000000-E 620 POLYMER MODIFIED ASPHALT BIN- 958 800.00 766,400.00
DER FOR PLANT MIX TON
0022  1702000000-E 657  SEALING EXISTING PAVEMENT 38,773 2.65 102,748.45
CRACKS & JOINTS LB
0023  1735000000-E 723  REPAIR OF JOINTED CONCRETE 1,312 1,726.65 2,265,364.80
PAVEMENT SLABS sy
0024  1736000000-E 723  SELECT MATERIAL, CLASS IV 255 144.53 36,855.15
TON
0025 1737000000-E 723 PATCHING CONCRETE PAVEMENT 12,500 113.00 1,412,500.00
SPALLS SF
0026  1839140000-E 661  ULTRA-THIN BONDED WEARING 7,366 140.00 1,031,240.00
COURSE TON
0027  1840000000-E 665  MILLED RUMBLE STRIPS (ASPHALT 76,761 0.13 9,978.93
CONCRETE) LF
0028  2286000000-N 840 MASONRY DRAINAGE STRUCTURES 6 13,239.96 79,439.76
EA
0029  2367000000-N 840 FRAME WITH TWO GRATES, STD 6 2,229.87 13,379.22
840.29 EA
0030  2535000000-E 846 "X **" CONCRETE CURB 5 100.00 500.00
(8" X 12") LF
0031  2556000000-E 846 SHOULDER BERM GUTTER 1,484 50.00 74,200.00
LF
0032  2995000000-N SP GENERIC DRAINAGE ITEM 1 5,425.05 5,425.05
DRAINAGE PIPE REPAIR EA
0033  2995000000-N SP GENERIC DRAINAGE ITEM 3 20,930.91 62,792.73
DRAINAGE STRUCTURE REPAIR EA
0034  3001000000-N SP IMPACT ATTENUATOR UNITS, TYPE 4 8,850.00 35,400.00
TL-3 EA
0035 3030000000-E 862 STEEL BEAM GUARDRAIL 5,675 26.50 150,387.50

LF
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Line ItemNumber Sec Description Quantity Unit Bid Amount
# # Unit Price Bid
0036  3060000000-E 862 STEEL BEAM GUARDRAIL, DOUBLE 100 38.50 3,850.00
FACED LF
0037  3150000000-N 862  ADDITIONAL GUARDRAIL POSTS 58 55.00 3,190.00
EA
0038  3210000000-N 862 GUARDRAIL END UNITS, TYPE 19 1,100.00 20,900.00
CAT-1 EA
0039  3287000000-N SP GUARDRAIL END UNITS, TYPE TL-3 30 3,650.00 109,500.00
EA
0040  3317000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 19 2,850.00 54,150.00
B-77 EA
0041 3319000000-N SP GUARDRAIL ANCHOR UNITS, TYPE 2 2,850.00 5,700.00
B-83 EA
0042  3347000000-E 864 REMOVE & RESET EXISTING GUIDE- 3,800 5.00 19,000.00
RAIL LF
0043  3360000000-E 863 REMOVE EXISTING GUARDRAIL 6,535 1.00 6,535.00
LF
0044  3435000000-N SP GENERIC GUARDRAIL ITEM 229 5.00 1,145.00
GUARDRAIL AND BARRIER DELINEA- EA
TORS
0045  4048000000-E 902 REINFORCED CONCRETE SIGN FOUN- 3 1,500.00 4,500.00
DATIONS cYy
0046  4054000000-E 902 PLAIN CONCRETE SIGN FOUNDA- 2 900.00 1,800.00
TIONS cY
0047  4060000000-E 903  SUPPORTS, BREAKAWAY STEEL BEAM 4,452 5.67 25,242.84
LB
0048  4072000000-E 903  SUPPORTS, 3-LB STEEL U-CHANNEL 12 7.80 93.60
LF
0049  4108000000-N 904  SIGN ERECTION, TYPE F 5 85.00 425.00
EA
0050  4110000000-N 904  SIGN ERECTION, TYPE *** 8 1,500.00 12,000.00
(GROUND MOUNTED) EA
(A)
0051  4114000000-N 904  SIGN ERECTION, MILEMARKERS 12 85.00 1,020.00
EA
0052  4152000000-N 907  DISPOSAL OF SIGN SYSTEM, STEEL 9 75.00 675.00
BEAM EA
0053  4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 17 15.00 255.00

CHANNEL

EA
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# # Unit Price Bid

0054  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 1,000 5.85 5,850.00
SF

0055  4423000000-N SP WORK ZONE DIGITAL SPEED LIMIT 8 4,818.50 38,548.00
SIGNS EA

0056  4424000000-N SP WORK ZONE PRESENCE LIGHTING 14 6,000.00 84,000.00
EA

0057  4434000000-N SP SEQUENTIAL FLASHING WARNING 36 120.00 4,320.00
LIGHTS EA

0058  4510000000-N 1190 LAW ENFORCEMENT 1,504 75.29 113,236.16
HR

0059  4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 4 725.00 2,900.00
CONNECTED LANE CLOSURE DEVICE EA

0060  4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 18 7,000.00 126,000.00
DOUBLE LANE CLOSURE EA

0061  4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 22 4,000.00 88,000.00
RAMP/LOOP CLOSURES EA

0062  4600000000-N SP GENERIC TRAFFIC CONTROL ITEM 74 4,000.00 296,000.00
SINGLE LANE CLOSURE EA

0063  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 2,328 8.00 18,624.00
MARKERS EA

0064  4688000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 122,953 1.25 153,691.25
LINES (6", 90 MILS) LF

0065  4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 15,245 4.75 72,413.75
LINES (12", 90 MILS) LF

0066  4720000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 40 125.95 5,038.00
CHARACTER (90 MILS) EA

0067  4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 33 225.95 7,456.35
SYMBOL (90 MILS) EA

0068  4775000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 3,312 8.00 26,496.00
MARKING LINES, TYPE ** (6") LF

(1

0069  4815000000-E 1205 PAINT PAVEMENT MARKING LINES 123,028 0.45 55,362.60
(6" LF

0070  4825000000-E 1205 PAINT PAVEMENT MARKING LINES 15,170 0.97 14,714.90

(12") LF
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0071  4835000000-E 1205 PAINT PAVEMENT MARKING LINES 39 3.50 136.50
(24") LF

0072  4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 40 25.00 1,000.00
TER EA

0073  4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 30 25.00 750.00
EA

0074  4891000000-E 1205 GENERIC PAVEMENT MARKING ITEM 39 11.75 458.25
THERMOPLASTIC PAVEMENT MARKING LF

LINES (24", 90 MILS)

0075  4895000000-N SP GENERIC PAVEMENT MARKING ITEM 2,328 45.00 104,760.00
NON-CAST IRON SNOWPLOWABLE EA
PAVEMENT MARKER
0076  5255000000-N 1413 PORTABLE LIGHTING Lump Sum 238,766.71 238,766.71
LS
0077  6000000000-E 1605 TEMPORARY SILT FENCE 3,200 4.25 13,600.00
LF
0078  6006000000-E 1610 STONE FOR EROSION CONTROL, 75 104.03 7,802.25
CLASS A TON
0079 6012000000-E 1610 SEDIMENT CONTROL STONE 30 88.76 2,662.80
TON
0080 6015000000-E 1615 TEMPORARY MULCHING 0.5 3,000.00 1,500.00
ACR
0081  6018000000-E 1620 SEED FOR TEMPORARY SEEDING 100 3.00 300.00
LB
0082 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 0.5 1,250.00 625.00
ING TON
0083  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 9.00 1,800.00
LF
0084  6029000000-E SP SAFETY FENCE 50 3.00 150.00
LF
0085 6036000000-E 1631 MATTING FOR EROSION CONTROL 620 2.50 1,550.00
SY
0086  6042000000-E 1632 1/4" HARDWARE CLOTH 150 3.25 487.50
LF
0087 6071012000-E SP COIR FIBER WATTLE 210 15.00 3,150.00
LF
0088  6084000000-E 1660 SEEDING & MULCHING 10 3,250.00 32,500.00
ACR
0089  6087000000-E 1660 MOWING 0.5 500.00 250.00

ACR
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0090  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 20.00 1,000.00
LB
0091  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.25 1,500.00 375.00
TON
0092  6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 50 15.00 750.00
LB
0093  6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 1,500.00 375.00
TON
0094  6114500000-N 1667 SPECIALIZED HAND MOWING 10 75.00 750.00
MHR
0095  6117000000-N SP  RESPONSE FOR EROSION CONTROL 25 50.00 1,250.00
EA
0096  6117500000-N SP  CONCRETE WASHOUT STRUCTURE 1 4,976.70 4,976.70
EA
0097  7279000000-E 1715 TRACER WIRE 27,099 1.00 27,099.00
LF
0098  7300000000-E 1715 UNPAVED TRENCHING (¥****xssr) 25 10.00 250.00
(1,2" LF
0099  7301000000-E 1715 DIRECTIONAL DRILL (***#xssxsx) 120 17.50 2,100.00
(1,2%) LF
0100  7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEA- 7 509.00 3,563.00
VY DUTY) EA
0101 7372000000-N 1721 GUY ASSEMBLY 1 434.00 434.00
EA
0102  7430000000-N 1722 HEAT SHRINK TUBING RETROFIT 2 160.00 320.00
KIT EA
0103  7432000000-E 1722 2" RISER WITH HEAT SHRINK 1 857.00 857.00
TUBING EA
0104  7516000000-E 1730 COMMUNICATIONS CABLE (**FIBER) 24,753 5.00 123,765.00
(144) LF
0105  7528000000-E 1730 DROP CABLE 2,345 3.80 8,911.00
LF
0106  7540000000-N 1731 SPLICE ENCLOSURE 4 4,191.00 16,764.00
EA
0107  7552000000-N 1731 INTERCONNECT CENTER 5 2,028.00 10,140.00
EA
0108  7566000000-N 1733 DELINEATOR MARKER 38 140.00 5,320.00

EA
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0109  7575160000-E 1734 REMOVE EXISTING COMMUNICATIONS 27,099 1.00 27,099.00
CABLE LF

0110  7980000000-N SP GENERIC SIGNAL ITEM 5 4,355.00 21,775.00
DIGITAL CCTV CAMERA ASSEMBLY EA

0111 7980000000-N SP GENERIC SIGNAL ITEM 3 999.00 2,997.00
EQUIPMENT CABINET DISCONNECT EA

0112 7980000000-N SP GENERIC SIGNAL ITEM 5 1,529.00 7,645.00
ETHERNET EDGE SWITCH EA

0113 7980000000-N SP GENERIC SIGNAL ITEM 5 4,798.00 23,990.00
FIELD EQUIPMENT CABINET EA

0114  7980000000-N SP GENERIC SIGNAL ITEM 2 525.00 1,050.00
NEW OVERSIZED JUNCTION BOX LID EA

0115  7980000000-N SP GENERIC SIGNAL ITEM 4 70.00 280.00
REMOVE EXISTING JUNCTION BOX EA

0116  7990000000-E SP GENERIC SIGNAL ITEM 15 6.00 90.00
3-WIRE COPPER FEEDER CONDUC- LF

TORS
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0117  8161000000-E 420 GROOVING BRIDGE FLOORS 23,577 1.08 25,463.16
SF
0118  8296000000-N 442  POLLUTION CONTROL Lump Sum 60,790.27 60,790.27
LS
0119  8559000000-E SP CLASS Il, SURFACE PREPARATION 29.2 807.27 23,572.28
SY
0120  8660000000-E SP CONCRETE REPAIRS 3.5 1,197.97 4,192.90
CF
0121  8664000000-E SP SHOTCRETE REPAIRS 54.9 1,078.17 59,191.53
CF
0122  8678000000-E SP EPOXY RESIN INJECTION 120.1 119.80 14,387.98
LF
0123  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 273,937.69 273,937.69
CLEANING AND PAINTING EXISTING LS
WEATHERING STEEL FOR BRIDGE
#910552
0124  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 159,599.29 159,599.29
CLEANING AND PAINTING EXISTING LS
WEATHERING STEEL FOR BRIDGE
#910553
0125  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 159,599.29 159,599.29
CLEANING AND PAINTING EXISTING LS
WEATHERING STEEL FOR BRIDGE
#910554
0126  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 12,636.28 12,636.28
FIELD MEASURING LS
0127  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 51,014.18 51,014.18
PAINTING CONTAINMENT FOR LS
BRIDGE #910552
0128  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 25,430.60 25,430.60
PAINTING CONTAINMENT FOR LS
BRIDGE #910553
0129  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 25,353.60 25,353.60
PAINTING CONTAINMENT FOR LS
BRIDGE #910554
0130  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 40,787.27 40,787.27
REPAIR OF EXISTING DECK DRAINS LS
0131  8860000000-N SP GENERIC STRUCTURE ITEM Lump Sum 95,000.00 95,000.00

UNDERSTRUCTURE WORK PLATFORM LS
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0132  8867000000-E SP  GENERIC STRUCTURE ITEM 1,140 100.91 115,037.40
FOAM JOINT SEALS FOR PRESERVA- LF
TION

0133  8867000000-E SP  GENERIC STRUCTURE ITEM 66 176.59 11,654.94
PREFORMED SILICONE EXPANSION LF
JOINT SEALS

0134  8882000000-E SP  GENERIC STRUCTURE ITEM 17.4 353.18 41,463.33
ELASTOMERIC CONCRETE FOR PRES- CF
ERVATION

0135  8892000000-E SP  GENERIC STRUCTURE ITEM 467.6 201.82 94,371.03
BRIDGE JOINT DEMOLITION SF

0136  8892000000-E SP  GENERIC STRUCTURE ITEM 31.8 227.04 7,219.87
CONCRETE DECK REPAIR FOR SF
SILANE DECK TREATMENT

0137  8892000000-E SP  GENERIC STRUCTURE ITEM 2,644.7 57.58 152,281.83
EPOXY COATING SF

0138  8892000000-E SP  GENERIC STRUCTURE ITEM 10,315 2.93 30,222.95
SILANE BARRIER RAIL TREATMENT SF

0139  8892000000-E SP  GENERIC STRUCTURE ITEM 10,315 1.51 15,575.65
SURFACE PREPARATION FOR CON- SF
CRETE BARRIER

0140  8893000000-E SP  GENERIC STRUCTURE ITEM 29.2 141.27 4,125.08
CONCRETE DECK REPAIR FOR POLY- sy
MER CONCRETE OVERLAY

0141  8893000000-E SP  GENERIC STRUCTURE ITEM 2,942 102.68 302,084.56
PLACING AND FINISHING POLYMER sy
CONCRETE OVERLAY

0142  8893000000-E SP  GENERIC STRUCTURE ITEM 2,942 51.79 152,366.18
SCARIFYING BRIDGE DECK sy

0143  8893000000-E SP  GENERIC STRUCTURE ITEM 7,900 7.57 59,803.00
SHOTBLASTING BRIDGE DECK sy

0144  8893000000-E SP  GENERIC STRUCTURE ITEM 4,958 13.62 67,527.96
SILANE DECK TREATMENT sy

0145  8897000000-N SP  GENERIC STRUCTURE ITEM 28 10,081.73 282,288.44
ELASTOMERIC BEARING, MODIFIED EA

TYPEV
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0146  8897000000-N SP GENERIC STRUCTURE ITEM 28 2,869.77 80,353.56
TYPE | BRIDGE JACKING BRIDGE EA
#910552
*kkkkkk BEGIN SCHEDULE AA Fekkkkkk
*kkkkkk ( 2 ALTERNATES ) Fkkkkkk
0147  8881000000-E SP GENERIC STRUCTURE ITEM 105.6 2,674.07 282,381.79
AA1 POLYESTER POLYMER CONCRETE cy
MATERIALS
Hek QR kk* H
0148  8881000000-E SP GENERIC STRUCTURE ITEM 105.6
AA2 EPOXY POLYMER CONCRETE MATE- cy

RIALS

**** END SCHEDULE AA *****

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

$16,016,112.27

1119/May03/Q985674.7999999998/D783826312000/E148



Form SPA-1

Contract Number C204694 Revised 3-11-2022
TIP Number |-5943
County and Route WAKE - 1-40

Bid Items Eligible for Steel Price Adjustment

Instructions: This form shall be completed in accordance the Special Provision. If you choose to have Steel Price Adjustments applied to
any of the items listed below, write the word “Yes” in the “Option” column corresponding to the item. The form must be signed, dated,

and submitted to the Contract Engineer within timeframe required by the Special Provision.

Contract Line Number |item Number - |Description - -: Category ' {YS:‘:?:D)
4|VEs

35/3030000000-E STEEL BEAM GUARDRAIL

BULLINGTON CONSTRUCTION, INC. OAKBORO, NC 28129

5/19/2022




C204694

Contract No Rev, 1-16-18

County Wake

EXECUTION OF CONTRACT
NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this Contract. that the Contractor has not
been convicted of viclating N.C.G.S. § 133-24 within the last three years, and that the Contractor intends to do the work with
its own bona fide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion and Debarment Certification, the Contractor is certifying his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Cenrtification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By cxecution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Crowder Construction Company
Full name of Corporation

PO Box 30007, Charlotte, NC 28230

Address as Prequalified

y /FW

ve)

Attest

AvY fce Presidenthdssistant Vice President
Select appropriate title

Secretary/Assistant Secretal
Select appropriate title

Teresa W. Matthews George F. Ellis

Print or type Signer's name Print or type Signer's name

CORPORATE SEAL




Contract No.

County

C204694 Rev 1-16-18
Wake

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
fransaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. C204694 Rev. 1-16-18
County Wake

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



Contract No. C204694

County (ies): Wake

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

DocuSigned by:

[?omb( €. Davengort, Jr.

FOTBOUSCAA T A4d L

Contract Officer

05/20/2022

Date

Execution of Contract and Bonds
Approved as to Form:

DocuSigned by:

[Ecoﬁ‘ Slusser

~—06A6TE7CD374498 .

Attorney General

05/20/2022

Date

Signature Sheet (Bid - Acceptance by Department)



C204694

Contract No. Rev §5-17-11
County WAKE

Bond No. 018231409
CONTRACT PAYMENT BOND

Date of Payment Bond Execution _Mﬂl-'\' = N Q2O 22—
Name of Principal Contractor C rOWde r CO n St ru Ctl on CO m pany 5

Name of Surety: Liberty Mutual Insurance Company

Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: $1—6,016,1 1227
Contract ID No.: C204694
County Name: Wake

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications

to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force
and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several
seals on the date indicated above, the name and corporate seal of cach corporate party being hereto
affixed and these presents duly signed by its undersigned representative, pursuant
to authority of its governing body.



Contract No. C204694 Rev 5-17-11
County Wake

CONTRACT PAYMENT BOND

Affix Seal of Surety Company Liberty Mutual Insurance Company
Print or type Surety Company Name

By Jacqueline Hampton, Attorney-in-Fact

Print, stamp or type name of Attorney-in-Fact

Do X Cs
Signature of Witness

_Donna K. Ashley, Witness
Print or type Signer’s name

c/o USH Insurance Sarvices, 6100 Fairview Road, Suite 800, Charlotis, NC 28210

Address of Attorney-in-Fact



Contract No. C204694 Rev 5-17-11
County Wake

CONTRACT PAYMENT BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Crowder Construction Company

Full name of Corporation

PO Box 30007, Charlotte, NC 28230

Address as prequalified

&\/ YA

Slgnature a t, Vice President, Assistamt-Vioo-Rrasident
Select appropriate title

George F. Ellis

Print or type Signer's name

Attest 0.

Signature of Seeretasy, ssistant Secretfy
Select appropriate title

Teresa W Matthews

Print or type Signer's name




cnrere, ©204694

County ‘Ma ke

Rev 5-17-11

Bond No. 018231409
CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: Mﬁ-u\ S L O~ .
Name o prncipal Conracior.~~ CYOWAeEF Construction Company

Name of Surety: Liberty Mutual Insurance Company

Name of Contracting Body: _North Carolina Department of Transportation

Raleigh, North Carolina

Amount of Bond: §1 63016,1 1227
Contract ID No.: 0204694
County Name: \_Nake

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
confract and any extensions thereof that may be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter
be made, notice of which modifications to the surety being hereby waived, then this obligation to
be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOQF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.



Contract No. 0204694

County Wake

Rev 5-17-11

CONTRACT PERFORMANCE BOND

Affix Seal of Surety Company

QX Corl/

Signature of Witnes¥

Donna K. Ashley, Attorney-in-Fact

Print or type Signer’s name

Liberty Mutual Insurance Company
Print or type Surety Company Name

L]
.....

(egosfi

E{%na\m& of Attorn

/o US| Insurance Services, 6100 Fairview Road, Suile 800, Charlotie, NC 28210

Address of Attorey-in-Fact




Contract No, C 2 046 94

Rev 5-17-11
County Wake

CONTRACT PERFORMANCE BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Crowder Construction Company

Full name of Corporation

PO Box 30007, Charlotte, NC 28230

Address as prequalified

N /iu( FR

Signature of t Vice President, Assistant-VieoBresident.
Select appropriate title

George F. Ellis

Print or type Signer's name

Attest 4 é;; DO W } M EE j:
Signature of Seczeiamy, Assistant Secretary

Select appropriate title

Teresa W. Matthews

Print or type Signer's name




Not valid for mortgage, note, loan, letter of credit,

currency rate, interest rate or residual value guarantees.

This Power of Attorney limits the acts of thase named herein, and they have no authority to

Liberty bind the Company except in the manner and to the extent herein stated.
Mutua_l. Liberty Mutual Insurance Company
— TSURETY The Ohio Casualty Insurance Company Cerlificate No: 8205875-969489
West American Insurance Company
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casually Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corparation duly organized under the laws of the State of Massachusefts, and West American Insurance Company is a corporaton duly
organized under the laws of the State of Indiana (herein collectively called the *Companies™), pursuant to and by authority herein set forth, does hereby name, constitute and appoint,
Angela D. Ramsay; Donna K. Ashley: G. Timothy Wilkerson: J. David Pollack, Jr.. Jacqueline Hampton; Jennifer C. Hoehn; ia

state of NG each individually if there be more than one named, its true and lawful attomey-in-fact to make, execuls, seal, acknowledge and deliver, for and on its behalf as suraty and
as its act and deed, any and all undertakings, bonds, recognizances and other surety obligalions, in pursuance of these presents and shall be as binding upon the Gompanles as if
they have been duly signed by the president and aftested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attomey has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thersto this 1% day of July, 2021,

Liberty Mutual Insurance Company

The Ohio Casualty Insurance Company

Wesl American Insurance Company

o St

David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA  ss
COUNTY OF MONTGOMERY

On this 1# day af July, 2021, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Libarty Mutual Insurance Company, The
Ghio Casualty Company, and West American Insurance Company, and that he, as such, being suthorized so to do, execute the foregoing instrument for the purposes tharain contained
by signing on behalf of the corporations by himsalf as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunio subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year firs! above writlen.

[? ith of Pennsytvania - Nolary Seal
Teresa Pastella. Nolary Pubic /\
Montgomery County /M//z.d o lilly
My commission expires March 28, 2025 By:
Comieson numbe ”,2“:‘_ Teresa Pastella, Notary Public

This Power of Atomey is made and executed pursuant o and by authority of the following By-laws and Authorizations of The Ohio Casualty Insuranca Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:
ARTICLE [V - OFFICERS: Section 12. Power of Attomay.
Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subjac! 1o such limilation as the Chairman or the
President may prascribe, shall appoint such atiomeys-in-fact, as may be necessary to act in behalf of the Corporation to make, execule, seal, acknowledge and deliver as surety
any and al undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective powers of atlomey,
shall have full power to bind the Corporation by their signature and execution of any such instruments and to aitach thereto the sea! of the Corporation, When so executsd, such
nstruments shall be as binding as if signed by the President and altested to by the Secrelary. Any power or authorily granted to any representative or attorney-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chalman, the President or by the officer or officers granting such power or authority.
ARTICLE XIll - Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Gompany authorized for that purpose in writing by the chairman or the president, and subject to such imitations as the chaiman or the prasident may prescriba,
shall appoint such atiorneys-in-fact, as may be necassary lo act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all underiakings,
bonds, recognizances and other surely obligations. Such attomeys-in-fac!, subject to the limitations set forth in their respective powers of attomey, shall have full power fo bind
the Company by their signature and execution of any such instruments and to attach tharato the seal of the Company. When so exaculad such instruments shall be as binding
a5 if signed by the president and atiested by the secretary.
Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Sacretary io appoint such atlomeys-
infacl as may be necessary lo act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other
surety obligations.
Authorizaticn - By unanimous consent of the Company's Board of Directors, the Company cansents that facsimile or mechanically reproduced signature of any assistant secretary
of tha Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surely bonds, shall be valid and binding upon the
Company with the same force and effect as though manually affixed.
', Renee C. Liswsllyn, the undersigned, Assistant Secretary, of Liberty Mutual Insurance Company, The Ohia Casualty Insurance Company, and West American Insurance Company
do hereby certify that this power of attomey axaculsld by s,a'idICOmpanies is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, | have hersunta set hwiuud@w:gfﬁugd the seals of said Companies this T +otay of mi_;_ﬁ a3 .

PR
A . ﬂ:{ow«,—

S

nd/or Power of Attorney (POA) verification inquiries,

Renge C. Llewellyn, Assistant Secretary

POA - LMIC OCIC WAIC Multi Co_022021 il

| Forbond a
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