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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

DATEAND TIME OF BID oPENING: M AY 15, 2018 AT 2:00 PM

CONTRACT ID C204170

WBS 2018CPT.08.13.10621, 2018CPT.08.13.10771, 2018CPT.08.13.20621, 2018CPT.08.13.20771,
47774, 47775

FEDERAL-AID NO. STATE FUNDED

COUNTY MONTGOMERY, RICHMOND

T.I.P. NO.

MILES 33.225

ROUTE NO. NC 73

LOCATION 2 SECTION OF NC-109 BUS, 1 SECTIONS OF NC-24/27, 4 SECTIONS

OF NC-73, AND 7 SECTIONS OF SECONDARY ROADS.

TYPEOFWORK  MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO ISAWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAY S OF BID OPENING.

BIDSWILL BE RECEIVED ASSHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C204170IN MONTGOMERY AND RICHMOND COUNTIES, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the locationhefproposed work to be known as Contract 8204170has carefully
examined the plans and specifications, which akm@eledged to be part of the proposal, the spemiatisions, the
proposal, the form of contract, and the forms oft@xt payment bond and contract performance band;thoroughly
understands the stipulations, requirements andgioog. The undersigned bidder agrees to bound hjoexecution of
the bid and subsequent award to him by the Boafdasfsportation in accordance with this proposaltwide the necessary
contract payment bond and contract performance bdthih fourteen days after the written notice wofaad is received by
him. The undersigned Bidder further agrees to ige\all necessary machinery, tools, labor, and rotheans of
construction; and to do all the work and to furrafiimaterials, except as otherwise noted, necgssaerform and complete
the said contract in accordance wiitk 2018 Standard Specifications for Roads and Structures by the dates(s) specified in
the Project Special Provisions and in accordante tive requirements of the Engineer, and at theandiimp sum prices,
as the case may be, for the various items giveh@sheets contained herein.

The Bidder shall provide and furnish all the maitisti machinery, implements, appliances and toald peerform the work
and required labor to construct and complete Stigdway Contract NoC204170in Montgomery and Richmond
Counties, for the unit or lump sum prices, as the case b&ybid by the Bidder in his bid and accordinghe proposal,
plans, and specifications prepared by said Depattméiich proposal, plans, and specifications shmwdetails covering
this project, and hereby become a part of thisracht

The published volume entitlédorth Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, i®fegyence incorporated into and made a
part of this contract; that, except as herein medijfall the construction and work included in tbistract is to be done in
accordance with the specifications contained id gailume, and amendments and supplements thereter the direction

of the Engineer.

If the proposal is accepted and the award is nthdezontract is valid only when signed either by @ontract Officer or
such other person as may be designated by thet&gdme sign for the Department of Transportatidie conditions and
provisions herein cannot be changed except ovesigimature of the said Contract Officer.

The quantities shown in the itemized proposal fier project are considered to be approximate ondlyaaa given as the
basis for comparison of bids. The Department ah$portation may increase or decrease the quahstyy item or portion
of the work as may be deemed necessary or expedient

An increase or decrease in the quantity of an wéimot be regarded as sufficient ground for acrégase or decrease in the
unit prices, nor in the time allowed for the contjgle of the work, except as provided for the corttra

Accompanying this bid is a bid bond secured byrp@ate surety, or certified check payable to tlikeepof the Department
of Transportation, for five percent of the totadl lprice, which deposit is to be forfeited as liqt#ld damages in case this
bid is accepted and the Bidder shall fail to previde required payment and performance bonds WétDepartment of
Transportation, under the condition of this proposéhin 14 calendar days after the written noti¢@ward is received by
him, as provided in th&andard Secifications; otherwise said deposit will be returned to thddgir.

t‘-“'l.llll r".’

SNn, SAro T,
Frooiany
.=::-:J:‘f:“- SEAL F“:-b-i
$8% o020m 43
RSN

State Contract Officer

DocuSigned by:

Konald €. Dawngort, Jr. 4/11/2018

F81B6038A47A442...
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The date of availability for this contractdane 25, 2018
The completion date for this contractNagust 1, 2019

Except where otherwise provided by the contracteolation periods required by the contract will
not be a part of the work to be completed by thepdetion date and/or intermediate contract times
stated in the contract. The acceptable compleatidhe observation periods that extend beyond
the final completion date shall be a part of thekvoovered by the performance and payment
bonds.

The liguidated damages for this contract@ree Thousand Five Hundred Dollarg($ 1,500.00)
per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14B

The Contractor shall not close or narrow a lan¢raffic on Any Map, detain and/or alter the
traffic flow on or during holidays, holiday weeken@pecial events, or any other time when traffic
is unusually heavy, including the following schezkil

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrencehat creates unusually high traffic volumes, asaled by the
Engineer.

2. For New Year's Day between the hours &:30 a.m. December 3% and 8:00 p.m.
January %. If New Year's Day is on a Friday, Saturday, Syndr Monday, then until
8:00 p.m.the following Tuesday.

3. For Easter, between the hours 6t30 a.m.Thursday an®:00 p.m.Monday.

4. ForMemorial Day, between the hours 630 a.m.Friday and3:00 p.m.Tuesday.

5. ForIindependence Daybetween the hours 6f30 a.m.the day before Independence Day and
8:00 p.m.the day after Independence Day.

If Independence Dayis on a Friday, Saturday, Sunday or Monday, thetwéen the hours of
6:30 a.m. the Thursday before Independence Day &00 p.m. the Tuesday after
Independence Day.

6. ForLabor Day, between the hours 6f30 a.m.Friday and3:00 p.m.Tuesday.

7. ForThanksgiving, between the hours 6f30 a.m.Tuesday an&:00 p.m.Monday.
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8. ForChristmas, between the hours 6f30 a.m.the Friday before the week of Christmas Day
and8:00 p.m.the following Tuesday after the week of Christrbesy.

Holidays and holiday weekends shall include Newrse&aster, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. Tloat€@ctor shall schedule his work so that
lane closures are not required during these periodsss otherwise directed by the Engineer.

The time of availability for this intermediate coatt work shall be the time the Contractor begins
to install all traffic control devices for lane slares according to the time restrictions listeaimer

The completion time for this intermediate contraotk shall be the time the Contractor is required
to complete the removal of all traffic control deas for lane closures according to the time
restrictions stated herein arektore traffic to a 2-lane, 2-waytraffic pattern.

The liquidated damages dtgght Hundred Dollars ($ 800.00)per hour.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(5-21-13) 108 SP1G14 |

The Contractor shall complete the work requirednstalling each new inductive loop after the
removal of each existing loop by the milling, patchor resurfacing operations and shall place
and maintain traffic on same.

The date of availability for this intermediate c@at time for each inductive loop installation will
be the date when the Contractor elects to dishelekisting inductive loop.

The completion date for this intermediate conttiace for each inductive loop installation will be
the date which is seven (7) consecutive calendgs dtier the date of availability.

The liquidated damages dfé&ve Hundred Dollars ($ 500.00per calendar day.

PROSECUTION OF WORK:
(7-1-95) (Rev. 8-21-12) 108 SP1 G15R

The Contractor will be required to prosecute thekan a continuous and uninterrupted manner
from the time he begins the work until completiard &inal acceptance of the project. The
Contractor will not be permitted to suspend hisrapens except for reasons beyond his control
or except where the Engineer has authorized a ssgpeof the Contractor's operations in writing.

In the event that the Contractor's operations @spended in violation of the above provisions, the
sum of$ 1,500.00will be charged the Contractor for each and ewalendar day that such
suspension takes place. The said amount is haggieyd upon as liquidated damages due to extra
engineering and maintenance costs and due to senigaublic hazard resulting from a suspension
of the work. Liquidated damages chargeable dwsuspension of the work will be additional to
any liquidated damages that may become chargeablédailure to complete the work on time.
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RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 1-15-13) 107-9 SP1 G17R

Provide at least 2 weeks advance notice to theaails local Roadmaster or Track Supervisor
when the use of slow-moving or stopped equipmergdsired over at-grade railroad crossings.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contrdems for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
9 — Asphalt Concrete Surface Course, Type S9.5 B

SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items fns contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description

23 thru 31, 38 Long-Life Pavement Markings
39 thru 40 Permanent Pavement Markers
41 thru 43 Erosion Control

44 Signals/ITS System

FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1G43

Revise the2018 Sandard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustmentsdd the following:

The base index price for DIESEL #2 FUEL$i.0984per gallon. Where any of the following
are included as pay items in the contract, thelybeileligible for fuel price adjustment.

The pay items and the fuel factor used in caloudpéidjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavation GallCY 0.29
Borrow Excavation GallCY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 029
Asphalt Concrete Intermediate Course, Type /T@al 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90

Open-Graded Asphalt Friction Course Gal/Ton 2.90
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Permeable Asphalt Drainage Course, Type Gal/To 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 55 0.
Portland Cement for Cement Treated Base Course T&al/ 0.55
__"Portland Cement Concrete Pavement Gal/sy 50.24
Concrete Shoulders Adjacent to " Pavement Gal/lSYy 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58

The Contractor's attention is directed to the ShashdSpecial Provision entitle@vailability of
Funds Termination of Contracts included elsewhere in this proposal. The Depantne
Transportation's schedule of estimated completimyness for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollavalue)
2019 (7/01/18 - 6/30/19) 96% of Total Amount Bid
2020 (7/01/19 - 6/30/20) 4% of Total Amount Bid

The Contractor shall also furnish his own progedsedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown byCietractor's
progress schedule over the progress as shown ab@le be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 5-15-18) 102-15(J) SP1 G66

Description

The purpose of this Special Provision is to cartyt the North Carolina Department of
Transportation’s policy of ensuring nondiscriminatin the award and administration of contracts
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that wilbt
be used to meet the Combined MBE /WBE Goal. Norsttiaél of a Letter of Intent is required.

Combined MBE/WBE Goal: A portion of the total contract, expressed as ag@nge that is to be
performed by committed MBE/WBE subcontractors.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid thatising
used to meet the Combined MBE /WBE goal by submissf a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously comchMBE or WBE firm.

Contract Goal Requirement - The approved participation at time of award, tottgreater than the
advertised Combined MBE/WBE contract goal.
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Goal Confirmation Letter - Written documentation from the Department to tigelér confirming
the Contractor's approved, committed participasitomg with a listing of the committed MBE and
WBE firms.

Manufacturer - A firm that operates or maintains a factory stablishment that produces on the
premises, the materials or supplies obtained byCth&ractor.

MBE Participation (Anticipated) - A portion of the total contract, expressed as aqeage that
is anticipated to be performed by committed MBEcauttractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Ovene
Business Enterprise through the North Carolina igdiCertification Program.

Regular Dealer - A firm that owns, operates, or maintains a stosarehouse, or other
establishment in which the materials or suppliegired for the performance of the contract are
bought, kept in stock, and regularly sold to théljguin the usual course of business. A regular
dealer engages in, as its principal business aitd own name, the purchase and sale or lease of
the products in question. A regular dealer in doglk items as steel, cement, gravel, stone, and
petroleum products need not keep such productsorrksif it owns and operates distribution
equipment for the products. Brokers and packager$iot regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applgarfor MBE/WBE certification.
The MBE/WBE program follows the same regulationsttaes federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 GHaR 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidafarxethe DBE program.

WBE Participation (Anticipated) - A portion of the total contract, expressed as agr@age, that
is anticipated to be performed by committed WBEcsuitractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-OwnediBess
Enterprise through the North Carolina Unified Cleréition Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enteespghyments made to
MBE and WBE subcontractors who have performed wodn the project.
https://apps.dot.state.nc.us/Vendor/PaymentTratking

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form ifr paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/DocusiEnrm%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
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http://connect.ncdot.gov/projects/construction/Gangion%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract
http://connect.ncdot.gov/projects/construction/Guangion%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip

JC-1Joint Check Notification Form - Form and procedures for joint check notificatidrne form
acts as a written joint check agreement among ankep providing full and prompt disclosure of
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Gangion%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBEcsulractor, manufacturer
or regular dealer that affirms that a portion afl s@ntract is going to be performed by the signed
MBE/WBE for the estimated amount (based on quastand unit prices) listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Lett&061%20Intent%20t0%20Perform%20as%20
a%20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on
a project that will meet the Combined MBE/WBE go@his form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Pregals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotésein
work areas where MBEs and WBEs quoted on the gdrojgus sheet is submitted with good faith
effort packages.
http://connect.ncdot.gov/business/SmallBusinessib@nts/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this projectri€ %

The Combined Goal was established utilizing thitahg anticipated participation for Minority
Business Enterprises and Women Business Enterprises

(A)  Minority Business Enterprisés0 %

(1) If the anticipated MBE participationismorethan zero, the Contractor shall exercise
all necessary and reasonable steps to ensure Bt Marticipate in at least the
percent of the contract as set forth above.

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to
recruit and use MBEs during the performance of tbatract. Any MBE
participation obtained shall be reported to the &#pent.
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(B) Women Business Enterprisés0 %

(1) If the anticipated WBE participationismorethan zero, the Contractor shall exercise
all necessary and reasonable steps to ensure BEs\participate in at least the
percent of the contract as set forth above.

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to
recruit and use WBEs during the performance of ¢batract. Any WBE
participation obtained shall be reported to the &apent.

The Bidder is required to submit only participationmeet the Combined MBE/WBE Goal. The
Combined Goal may be met by submitting all MBE pgration, all WBE participation, or a
combination of MBE and WBE patrticipation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms dpiousiness with the Department and firms that
are certified through NCUCP in the Directory of isportation Firms. Only firms identified in the
Directory as MBE and WBE certified shall be usedneet the Combined MBE/WBE Goal. The
Directory can be found at the following link.
https://www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directoshall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBERWBE participation that they anticipate to use
during the life of the contract. Only those idéatl to meet the Combined MBE/WBE Goal will
be considered committed, even though the listingll shclude both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractor Any additional MBE/WBE
subcontractor participation above the goal willdal the banking guidelines found elsewhere in
this provision. All other additional MBE/WBE subttoactor participation submitted at the time
of bid will be used toward the Department’s overatte-neutral goals. Only those firms with
current MBE and WBE certification at the time ofl lmpening will be acceptable for listing in the
bidder's submittal of MBE and WBE participationhelContractor shall indicate the following
required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE paigiation in the appropriate section of
Expedite, the bidding software of Bid Expréss

(1) Submit the names and addresses of MBE and WBIS fdentified to participate
in the contract. If the bidder uses the updastthly of MBE and WBE firms shown
in Expedite, the bidder may use the dropdown memactess the name and address
of the firms.
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(2)

3)

(B) Paper Bids

(1)

(2)

Submit the contract line numbers of work tgleeformed by each MBE and WBE
firm. When no figures or firms are entered, thedier will be considered to have
no MBE or WBE participation.

The bidder shall be responsible for ensurirag the MBE and WBE are certified
at the time of bid by checking the Directory of isportation Firms. If the firm is
not certified at the time of the bid-letting, ttdBE’s or WBE's participation will
not count towards achieving the Combined MBE/WBHlgo

If the Combined MBE/WBE Goal is more than zero,

(@)

(b)

(€)

Bidders, at the time the bid proposal is sutadjtshall submit a listing of
MBE/WBE participation, including the names and &s$des othisting of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be consideredaesive. Bidders shall
indicate the total dollar value of the MBE and WBp&tticipation for the
contract.

If bidders have no MBE or WBE participationgyhshall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completedits1entirety. Blank
forms will not be deemed to represent zero particigtion. Bids
submitted that do not have MBE and WBE participatiodicated on the
appropriate form will not be read publicly durifgetopening of bids. The
Department will not consider these bids for award @ne proposal will be
rejected.

The bidder shall be responsible for ensurirag the MBE/WBE is certified
at the time of bid by checking the Directory of isportation Firms. If the
firm is not certified at the time of the bid-letginthat MBE'’s or WBE's
participation will not count towards achieving tGembined MBE/WBE
Goal.

If the Combined MBE/WBE Goal is zero, entries on the.isting of MBE and WBE
Subcontractors are not required for the zero goal, however anyBvils WBE
participation that is achieved during the projdetlsbe reported in accordance with
requirements contained elsewhere in the speciaigon.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contrdwt contains a Combined MBE/WBE goal,
the firm is responsible for meeting the goal or mglgood faith efforts to meet the goal, just like
any other bidder. In most cases, a MBE or WBE dnidzh a contract will meet the Combined
MBE/WBE Goal by virtue of the work it performs dmet contract with its own forces. However,
all the work that is performed by the MBE or WBHKIder and any other similarly certified
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subcontractors will count toward the goal. The M&BEWBE bidder shall list itself along with
any MBE or WBE subcontractors, if any, in ordereoeive credit toward the goal.

MBE/WBE prime contractors shall also follow Secsohand B listed unddristing of MBE/WBE
Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation facle MBE/WBE that will be used to meet the
Combined MBE/WBE Goal of the contract, indicatinge tbidder's commitment to use the
MBE/WBE in the contract. This documentation shalsubmitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the offitthe State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of ththssalendar day following opening of bids,
unless the sixth day falls on an official stateide). In that situation, it is due in the offickthe
State Contractor Utilization Engineer no later tH&n00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intdndm each committed MBE and WBE to be used
toward the Combined MBE/WBE Goal, or if the formngsomplete (i.e. both signatures are not
present), the MBE/WBE participation will not countvard meeting the Combined MBE/WBE
Goal. If the lack of this participation drops tbemmitment below the Combined MBE/WBE
Goal, the Contractor shall submit evidence of géath efforts for the goal, completed in its
entirety, to the State Contractor Utilization Eregn or DBE@ncdot.gov no later than 10:00 a.m.
on the eighth calendar day following opening ofbignless the eighth day falls on an official state
holiday. In that situation, it is due in the o#fiof the State Contractor Utilization Engineer no
later than 10:00 a.m. on the next official statsibess day.

Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceek00,000 and if the committed
MBE/WBE participation submitted exceeds the algelsam of the Combined MBE /WBE Goal
by $1,000 or more, the excess will be placed orosiefpy the Department for future use by the
bidder. Separate accounts will be maintained f@Bvand WBE participation and these may
accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder faikutamit sufficient participation by MBE and
WBE firms to meet the advertised goal, as parthef good faith effort, the Department will
consider allowing the bidder to withdraw funds teatthe Combined MBE/WBE Goal as long as
there are adequate funds available from the bidddBE and WBE bank accounts.

Submission of Good Faith Effort
If the bidder fails to meet or exceed the CombilBE/WBE Goal, the apparent lowest

responsive bidder shall submit to the Departmerud@ntation of adequate good faith efforts
made to reach that specific goal.
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A hard copy and an electronic copy of this inforimratshall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gow later than 10:00 a.m. on the sixth
calendar day following opening of bids unless ikthglay falls on an official state holiday. Imath
situation, it would be due in the office of the tBt&ontractor Utilization Engineer no later than
10:00 a.m. on the next official state business diéyhe contractor cannot send the information
electronically, then one complete set and 5 copiehis information shall be received under the
same time constraints above.

Note: Where the information submitted includesetéus solicitation letters, it will be

acceptable to submit a representative letter aleitlg a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations IkH@e a part of the good faith effort
submittal. This documentation may include writtgibcontractor quotations, telephone log
notations of verbal quotations, or other typesuadtgtion documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More
Than Zero

Adequate good faith efforts mean that the biddek &l necessary and reasonable steps to achieve
the goal which, by their scope, intensity, and appateness, could reasonably be expected to
obtain sufficient MBE/WBE patrticipation. Adequageod faith efforts also mean that the bidder
actively and aggressively sought MBE/WBE partidpat Mere pro forma efforts are not
considered good faith efforts.

The Department will consider the quality, quantagd intensity of the different kinds of efforts a
bidder has made. Listed below are examples ofyfes of actions a bidder will take in making
a good faith effort to meet the goals and are ni@nided to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and availaileans (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable adtenic means through the use of the
NCDOT Directory of Transportation Firms) the intgtref all certified MBEsS/WBESs that
are also prequalified subcontractors. The biddestrsolicit this interest within at least
10 days prior to bid opening to allow the MBEs/WBIi6srespond to the solicitation.
Solicitation shall provide the opportunity to MBB#BEs within the Division and
surrounding Divisions where the project is locate@lhe bidder must determine with
certainty if the MBES/WBES are interested by takampropriate steps to follow up initial
solicitations.

(B)  Selecting portions of the work to be perfornisdMBES/WBESs in order to increase the
likelihood that the Combined MBE/WBE Goal will beraeved.

(1) Where appropriate, break out contract work gémo economically feasible units
to facilitate MBE/WBE participation, even when tlpgime contractor might
otherwise prefer to perform these work items wihown forces.

(2) Negotiate with subcontractors to assume part ofrédsponsibility to meet the
advertised goal when the work to be sublet inclugetential for MBE/WBE
participation (2¢ and ¥ tier subcontractors).



C204170 2018CPT.08.13.10621, etc. G-11 Montgomery and Richmond Counties

(©)

(D)

(E)

(F)

(G)

(H)

(1)

Providing interested certified MBEs/WBEs that also prequalified subcontractors with
adequate information about the plans, specificatiand requirements of the contract in a
timely manner to assist them in responding to misation.

(1) Negotiating in good faith with interested Bs/WBEs. It is the bidder’s
responsibility to make a portion of the work avhiéato MBE/WBE subcontractors
and suppliers and to select those portions of thekwr material needs consistent
with the available MBE/WBE subcontractors and sigpp)] so as to facilitate
MBE/WBE participation. Evidence of such negotiatiomcludes the names,
addresses, and telephone numbers of MBEsS/WBEs wwak considered;
a description of the information provided regarding plans and specifications for
the work selected for subcontracting; and evidexsc® why additional agreements
could not be reached for MBES/WBEs to perform tloeky

(2) A bidder using good business judgment woulds@er a number of factors
in negotiating with subcontractors, including MBEP® subcontractors, and
would take a firm’s price and capabilities as wadl the advertised goal into
consideration. However, the fact that there magdree additional costs involved
in finding and using MBES/WBEs is not in itself 8aient reason for a bidder’'s
failure to meet the contract goal, as long as susts are reasonable. Also, the
ability or desire of a prime contractor to perfahme work of a contract with its own
organization does not relieve the bidder of theeasibility to make good faith
efforts. Bidding contractors are not, howeveruiegf to accept higher quotes from
MBESs/WBEs if the price difference is excessive nraasonable.

Not rejecting MBES/WBEs as being unqualifiedtheut sound reasons based on
a thorough investigation of their capabilities. eTihidder’'s standing within its industry,
membership in specific groups, organizations, osoestes and political or social
affiliations (for example, union vs. non-union ewy®e status) are not legitimate causes
for the rejection or non-solicitation of bids iretbidder’s efforts to meet the project goal.

Making efforts to assist interested MBEs/WBHEsobtaining bonding, lines of credit,
or insurance as required by the recipient or bidder

Making efforts to assist interested MBEs/WBHs abtaining necessary equipment,
supplies, materials, or related assistance or@Esyvi

Effectively using the services of available orily/women community organizations;
minority/women contractors’ groups; Federal, Starg] local minority/women business
assistance offices; and other organizations asvatloon a case-by-case basis to provide
assistance in the recruitment and placement of MBBE&s. Contact within 7 days from
the bid opening the Business Opportunity and Wodkc& Development Unit at
BOWD@ncdot.gov to give notification of the biddeiigability to get MBE or WBE
quotes.

Any other evidence that the bidder submits whicbwsh that the bidder has made
reasonable good faith efforts to meet the adveltigel.
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In addition, the Department may take into accahetfollowing:

(1) Whether the bidder’'s documentation reflectiearcand realistic plan for achieving
the Combined MBE/WBE Goal.

(2) The bidders’ past performance in meeting thereat goal.

3) The performance of other bidders in meetingatieertised goal. For example,
when the apparent successful bidder fails to nieegbal, but others meet it, you
may reasonably raise the question of whether, adthtional reasonable efforts the
apparent successful bidder could have met the gtahe apparent successful
bidder fails to meet the advertised goal, but meetsxceeds the average MBE and
WBE participation obtained by other bidders, thep®ement may view this,
in conjunction with other factors, as evidence h&f apparent successful bidder
having made a good faith effort.

If the Department does not award the contract ® d&pparent lowest responsive bidder,
the Department reserves the right to award theraointo the next lowest responsive bidder that
can satisfy to the Department that the Combined MBEE Goal can be met or that an adequate
good faith effort has been made to meet the adesrgoal.

Non-Good Faith Appeal

The State Contractual Services Engineer will ndtiy contractor verbally and in writing of non-
good faith. A contractor may appeal a determimatid non-good faith made by the Goal
Compliance Committee. If a contractor wishes tpeab the determination made by the
Committee, they shall provide written notificatitmnthe State Contractual Services Engineer or at
DBE@ncdot.gov. The appeal shall be made withinugifess days of notification of the
determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A)  Participation

The total dollar value of the participation by anouoitted MBE/WBE will be counted
toward the contract goal requirements. The tot@lad value of participation by
a committed MBE/WBE will be based upon the valuevofk actually performed by the
MBE/WBE and the actual payments to MBE/WBE firmsthg Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be reqd when counting
MBE/WBE participation for services or purchases thaolves the use of a joint check.
Notification shall be through submission of FormDCJoint Check Notification Form)
and the use of joint checks shall be in accordamitle the Department's Joint Check
Procedures.
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(©)

(D)

(E)

(F)

Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work thMBE subcontracts to another MBE
firm may be counted toward the anticipated MBE ipgration. The same holds true for
work that a WBE subcontracts to another WBE fivork that a MBE/WBE subcontracts
to a non-MBE/WBE firm does not count toward the tcact goal requirement. It should
be noted that every effort shall be made by MBE AHRE contractors to subcontract to
the same certification (i.e., MBEs to MBEs and WBE&SNVBES), in order to fulfill the
MBE or WBE patrticipation breakdown. This, howevwsgy not always be possible due to
the limitation of firms in the area. If the MBE WBE firm shows a good faith effort has
been made to reach out to similarly certified firamgl there is no interest or availability,
and they can get assistance from other certifigasfi the Engineer will not hold the prime
responsible for meeting the individual MBE or WBEe&kdown. If a MBE or WBE
contractor or subcontractor subcontracts a sigmtiy greater portion of the work of the
contract than would be expected on the basis oidata industry practices, it shall be
presumed that the MBE or WBE is not performing engw@rcially useful function.

Joint Venture

When a MBE or WBE performs as a participant in iatjeenture, the Contractor may
count toward its contract goal requirement a partibthe total value of participation with
the MBE or WBE in the joint venture, that portiohtle total dollar value being a distinct
clearly defined portion of work that the MBE or WRErforms with its forces.

Suppliers

A contractor may count toward its MBE/ WBE requieath 60 percent of its expenditures
for materials and supplies required to completecth@ract and obtained from a MBE or
WBE regular dealer and 100 percent of such expearmdit from a MBE or WBE
manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE/ WBE requikaththe following expenditures to
MBE/WBE firms that are not manufacturers or regualealers:

(1) The fees or commissions charged by a MBE/WBIEA for providing abona fide
service, such as professional, technical, condyllanmanagerial services, or for
providing bonds or insurance specifically requiread the performance of
a DOT-assisted contract, provided the fees or casions are determined to be
reasonable and not excessive as compared wittafeesommissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchdsed a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count theesathount of fees or commissions
charged for assistance in the procurement of themats and supplies, or fees or
transportation charges for the delivery of mater@lsupplies required on a job site
(but not the cost of the materials and suppliesnd®ves), provided the fees are
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determined to be reasonable and not excessivengzated with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

(B)

MBE/WBE Utilization

The Contractor may count toward its contract gequirement only expenditures to MBEs
and WBEs that perform a commercially useful functim the work of a contract.
A MBE/WBE performs a commercially useful functionhen it is responsible for
execution of the work of the contract and is caigyout its responsibilities by actually
performing, managing, and supervising the work ined. To perform a commercially
useful function, the MBE/WBE shall also be respblesiwith respect to materials and
supplies used on the contract, for negotiatingepraetermining quality and quantity,
ordering the material and installing (where apgleaand paying for the material itself.
To determine whether a MBE/WBE is performing a casrorally useful function, the
Department will evaluate the amount of work subraeted, industry practices, whether
the amount the firm is to be paid under the cohtisacommensurate with the work it is
actually performing and the MBE/WBE credit claimied its performance of the work,
and any other relevant factors. If it is determitigat a MBE or WBE is not performing a
Commercially Useful Function, the contractor mayegant evidence to rebut this
presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determineafMBE or WBE trucking firm is
performing a commercially useful function:

(1) The MBE/WBE shall be responsible for the mamaget and supervision of the
entire trucking operation for which it is resporeilon a particular contract, and
there shall not be a contrived arrangement fopthipose of meeting the Combined
MBE/WBE Goal.

(2) The MBE/WBE shall itself own and operate asteane fully licensed, insured, and
operational truck used on the contract.

(3) The MBE/WBE receives credit for the total valiethe transportation services it
provides on the contract using trucks it owns, iespand operates using drivers it
employs.

(4) The MBE may subcontract the work to another MBiEM, including
an owner-operator who is certified as a MBE. Tame holds true that a WBE
may subcontract the work to another WBE firm, inlahg an owner-operator who
is certified as a WBE. When this occurs, the MBEMBE who subcontracts work
receives credit for the total value of the transg@yn services the subcontracted
MBE or WBE provides on the contract. It shouldrioeed that every effort shall
be made by MBE and WBE contractors to subcontceitted same certification (i.e.,
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(5)

(6)

(7)

MBEs to MBEs and WBEs to WBES), in order to fulfihe participation
breakdown. This, however, may not always be péssibe to the limitation of
firms in the area. If the MBE or WBE firm showg@od faith effort has been made
to reach out to similarly certified transportatiservice providers and there is no
interest or availability, and they can get assistainom other certified providers,
the Engineer will not hold the prime responsible riteeting the individual MBE
or WBE patrticipation breakdown.

The MBE/WBE may also subcontract the work tma-MBE/WBE firm, including
from an owner-operator. The MBE/WBE who subcorigabe work to a non-
MBE/WBE is entitled to credit for the total valud transportation services
provided by the non-MBE/WBE subcontractor not toceed the value
of transportation services provided by MBE/WBE-odrneucks on the contract.
Additional participation by non-MBE/WBE subcontraxt receives credit only for
the fee or commission it receives as a result @fstibcontract arrangement. The
value of services performed under subcontract aggats between the MBE/WBE
and the Contractor will not count towards the MBB&V/contract requirement.

A MBE/WBE may lease truck(s) from an establgeguipment leasing business
open to the general public. The lease must inglithat the MBE/WBE has
exclusive use of and control over the truck. Taguirement does not preclude the
leased truck from working for others during thenteaf the lease with the consent
of the MBE/WBE, so long as the lease gives the MBBE absolute priority for
use of the leased truck. This type of lease mayicdoward the MBE/WBE's credit
as long as the driver is under the MBE/WBE's pdyrol

Subcontracted/leased trucks shall display lylear the dashboard the name of the
MBE/WBE that they are subcontracted/leased to hen bwn company name if it
is not identified on the truck itself. Magneticaksigns are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment t@3&Mr WBE firm (or an approved substitute
MBE or WBE firm) to meet all or part of a contragal requirement, the contractor shall not
terminate the MBE/WBE for convenience. This inéadbut is not limited to, instances in which
the Contractor seeks to perform the work of thenteated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or whgh Contractor’'s own forces or those of an
affiliate. A MBE/WBE may only be terminated aftexceiving the Engineer’s written approval
based upon a finding of good cause for the proptesaaination. The prime contractor must give
the MBE/WBE firm 5 days to respond to the primetcactor’s notice of intent to terminate and
advise the prime contractor and the Departmenrteféasons, if any, why the firm objects to the
proposed termination of its subcontract and whyDbepartment should not approve the action.

All requests for replacement of a committed MBE/Wn shall be submitted to the Engineer
for approval on Form RF{Replacement Request). If the Contractor fails to follow this procedure,
the Contractor may be disqualified from furtherdordy for a period of up to 6 months.
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The Contractor shall comply with the following fiaplacement of a committed MBE/WBE:

(A)

(B)

Performance Related Replacement

When a committed MBE/WBE is terminated for goodseaas stated above, an additional
MBE/WBE that was submitted at the time of bid mayused to fulfill the MBE/WBE
commitment to meet the Combined MBE/WBE Goal. Addaith effort will only be
required for removing a committed MBE/WBE if thevere no additional MBES/WBEs
submitted at the time of bid to cover the same arhotiwork as the MBE/WBE that was
terminated.

If a replacement MBE/WBE is not found that can perf at least the same amount of work
as the terminated MBE/WBE, the Contractor shalhsitila good faith effort documenting
the steps taken. Such documentation shall incluatenot be limited to, the following:

1) Copies of written notification to MBES/WBESs ththeir interest is solicited in
contracting the work defaulted by the previous MBBE or in subcontracting
other items of work in the contract.

(2) Efforts to negotiate with MBES/WBEs for specifisubbids including, at
a minimum:

(a) The names, addresses, and telephone numb#MBEd/WBES who were
contacted.

(b) A description of the information provided to MB/WBES regarding the
plans and specifications for portions of the warlbé performed.

(3) A list of reasons why MBE/WBE quotes were notepted.

4) Efforts made to assist the MBES/WBESs contadfeteded, in obtaining bonding
or insurance required by the Contractor.

Decertification Replacement

(1) When a committed MBE/WBE is decertified by tiepartment after the
SAF (Qubcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to dblicreplacement
MBE/WBE participation equal to the remaining woxk lbe performed by the
decertified firm. The participation equal to tlemaining work performed by the
decertified firm will count toward the contract geaquirement.

(2) When a committed MBE/WBE is decertified priorthe Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor
shall take all necessary and reasonable steps ptacee the MBE/WBE
subcontractor with another similarly certified MBHEBE subcontractor to perform
at least the same amount of work to meet the CosdbiMBE/WBE Goal
requirement. If a MBE/WBE firm is not found to dloe same amount of work,
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a good faith effort must be submitted to NCDOT (gednerein for required
documentation).

Changes in the Work

When the Engineer makes changes that result irdtiection or elimination of work to be
performed by a committed MBE/WBE, the Contractol wot be required to seek additional
participation. When the Engineer makes changdsrésalt in additional work to be performed
by a MBE/WBE based upon the Contractor's commitmém¢ MBE/WBE shall participate in
additional work to the same extent as the MBE/WBEipipated in the original contract work.

When the Engineer makes changes that result ia @xirk, which has more than a minimal impact
on the contract amount, the Contractor shall seelitianal participation by MBEsS/WBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result iftemra@on of plans or details of construction,
and a portion or all of the work had been expettelde performed by a committed MBE/WBE,
the Contractor shall seek participation by MBEs/VEB&nless otherwise approved by the
Engineer.

When the Contractor requests changes in the wartkrésult in the reduction or elimination of
work that the Contractor committed to be perforrogch MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to teduced MBE/WBE patrticipation caused by
the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to befpemed by
a MBE/WBE subcontractor. The Department reserviesright to require copies of actual
subcontract agreements involving MBE/WBE subcombrac

When using transportation services to meet theraohtommitment, the Contractor shall submit
a proposed trucking plan in addition to the SAFhe Plan shall be submitted prior to beginning
construction on the project. The plan shall ineldde names of all trucking firms proposed for
use, their certification type(s), the number otksiowned by the firm, as well as the individual
truck identification numbers, and the line itenig§e)ng performed.

Within 30 calendar days of entering into an agreenaath a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAdpasified above, the Contractor shall furnish
the Engineer a copy of the agreement. The docwatentshall also indicate the percentage (60%
or 100%) of expenditures claimed for MBE/WBE credit

Reporting Minority and Women Business Enterprise Pdicipation
The Contractor shall provide the Engineer with anooanting of payments made to all MBE/

WBE firms, including material suppliers and contoas at all levels (prime, subcontractor,
or second tier subcontractor). This accountingdl $lgafurnished to the Engineer for any given
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month by the end of the following month. Failucesubmit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partialypestimate; or

(B) Removal of an approved contractor from the pedifjed bidders’ list or the removal of
other entities from the approved subcontractots lis

While each contractor (prime, subcontractor, 2ed subcontractor) is responsible for accurate
accounting of payments to MBES/WBES, it shall bephime contractor’s responsibility to report
all monthly and final payment information in thereet reporting manner.

Failure on the part of the Contractor to submitrdgpuired information in the time frame specified
may result in the disqualification of that contctnd any affiliate companies from further
bidding until the required information is submitted

Failure on the part of any subcontractor to sulih@t required information in the time frame
specified may result in the disqualification of tlw@ntractor and any affiliate companies from
being approved for work on future DOT projects Ui required information is submitted.

Contractors reporting transportation services mlediby non-MBE/WBE lessees shall evaluate
the value of services provided during the montthefreporting period only.

At any time, the Engineer can request written weatfon of subcontractor payments.

The Contractor shall report the accounting of paysi@hrough the Department’s Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordand# Subarticle 102-15(J) of the
2018 Sandard Specifications may be cause to disqualify the Contractor.

CONTRACTOR'S LICENSE REQUIREMENTS:
(7-1-95) 102-14 SP1G88

If the successful bidder does not hold the propenke to perform any plumbing, heating, air
conditioning, or electrical work in this contratie will be required to sublet such work to a
contractor properly licensed in accordance vwithicle 2 of Chapter 87 of the General Satutes
(licensing of heating, plumbing, and air conditiognicontractors) andrticle 4 of Chapter 87 of
the General Satutes (licensing of electrical contractors).

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services conigaahd construction contracts shall be performed
in the United States of America. No work shalldagsourced outside of the United States of
America.
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Outsourcing for the purpose of this provision is defined as phactice of subcontracting labor,
work, services, staffing, or personnel to entittesated outside of the United States.

The North Carolina Secretary of Transportation Isapprove exceptions to this provision in
writing.

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATI ON:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities inaamer that will minimize soil erosion and the
resulting sedimentation and turbidity of surfacetevs. Comply with the requirements herein
regardless of whether or not a National Pollutiatikdarge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operati@ansl subcontractors’ operations to ensure that the
Eroson and Sediment Control/Sormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A) Certified Supervisor - Provide a certified Erosion and Sediment Coffstokmwater
Supervisor to manage the Contractor and subcoatraperations, insure compliance with
Federal, State and Local ordinances and regulatem$ manage the Quality Control
Program.

(B) Certified Foreman - Provide a certified, trained foreman for eachstouction operation
that increases the potential for soil erosion erpgbssible sedimentation and turbidity of
surface waters.

(C) Certified Installer - Provide a certified installer to install or ditethe installation for
erosion or sediment/stormwater control practices.

(D) Certified Designer - Provide a certified designer for the desigrheférosion and sediment
control/stormwater component of reclamation plards & applicable, for the design of the
project erosion and sediment control/stormwaten.pla

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor
shall be Level Il and responsible for ensuringdfhesion and sediment control/stormwater
plan is adequately implemented and maintained enptioject and for conducting the
qguality control program. The Certified Supervisball be on the project within 24 hours
notice from initial exposure of an erodible surfacethe project’s final acceptance.
Perform the following duties:

(1) Manage Operations - Coordinate and schedulsvtdnk of subcontractors so that
erosion and sediment control/stormwater measuresfudly executed for each
operation and in a timely manner over the duratibthhe contract.
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(2)

(@)

(b)
(€)
(d)
(e)

()

(9)
(h)
(i)

()
(k)

Oversee the work of subcontractors so that cgate erosion and
sediment control/stormwater preventive measures@r®rmed to at each
stage of the work.

Prepare the required National Pollutant DisghaElimination System
(NPDES) Inspection Record and submit to the Enginee

Attend all weekly or monthly construction mees to discuss the findings
of the NPDES inspection and other related issues.

Implement the erosion and sediment controlfsteaiter site plans
requested.

Provide any needed erosion and sediment céstohwater practices for
the Contractor’s temporary work not shown on treng] such as, but not
limited to work platforms, temporary constructigoumping operations,
plant and storage yards, and cofferdams.

Acquire applicable permits and comply with re@gments for borrow pits,
dewatering, and any temporary work conducted by @watractor in
jurisdictional areas.

Conduct all erosion and sediment control/stoatewwork in a timely and
workmanlike manner.

Fully perform and install erosion and sedimeantrol/stormwater work
prior to any suspension of the work.

Coordinate with Department, Federal, State lanchl Regulatory agencies
on resolution of erosion and sediment control/steaer issues due to the
Contractor’s operations.

Ensure that proper cleanup occurs from vehiaeking on paved surfaces
or any location where sediment leaves the Rightvafy.

Have available a set of erosion and sedimentroistormwater plans that
are initialed and include the installation datBe§t Management Practices.
These practices shall include temporary and perntajreundcover and be
properly updated to reflect necessary plan and fiblanges for use and
review by Department personnel as well as regujagencies.

Requirements set forth under the NPDES Permiihe Department's NPDES
Stormwater permit (NCS000250) outlines certain cijes and management
measures pertaining to construction activitiese parmit referencedCG010000,
General Permit to Discharge Sormwater under the NPDES, and states that the
Department shall incorporate the applicable requémats into its delegated Erosion
and Sediment Control Program for construction &ew disturbing one or more
acres of land. The Department further incorpordbese requirements on all
contracted bridge and culvert work at jurisdictiomaters, regardless of size.
Some of the requirements are, but are not limibed t

(@)

(b)

Control project site waste to prevent contatmmaof surface or ground
waters of the state, i.e. from equipment operati@aiitenance, construction
materials, concrete washout, chemicals, litter|sfuleibricants, coolants,
hydraulic fluids, any other petroleum products, aaditary waste.

Inspect erosion and sediment control/stormweesices and stormwater
discharge outfalls at least once every 7 calendgs dnd within 24 hours
after a rainfall event of 0.5 inch that occurs witla 24 hour period.
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3)

(€)

(d)
(e)
()

(9)
(h)

(i)

Additional monitoring may be required at the disicre of Division of
Water Resources personnel if the receiving strearB0B(d) listed for
turbidity and the project has had documented problmanaging turbidity.
Maintain an onsite rain gauge or use the Depamt's Multi-Sensor
Precipitation Estimate website to maintain a dagtyord of rainfall amounts
and dates.

Maintain erosion and sediment control/stormwatepection records for
review by Department and Regulatory personnel upgoest.

Implement approved reclamation plans on alfdwerpits, waste sites and
staging areas.

Maintain a log of turbidity test results as lmgd in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk stor@igeuid materials.

Provide training for employees concerning gaherosion and sediment
control/stormwater awareness, the Department’s NFDEormwater
Permit NCS000250 requirements, and the applicaddeirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to thegitreer immediately who
will notify the Division of Water Quality Region&®ffice within 24 hours
of becoming aware of the violation.

Quality Control Program - Maintain a qualityntml program to control erosion,
prevent sedimentation and follow provisions/comadisi of permits. The quality
control program shall:

(@)
(b)
(€)

(d)
(e)

V)

(9)
(h)
(i)
()

Follow permit requirements related to the Cactsr and subcontractors’
construction activities.

Ensure that all operators and subcontractorsternave the proper erosion
and sediment control/stormwater certification.

Notify the Engineer when the required certifietbsion and sediment
control/stormwater personnel are not availablehenab site when needed.
Conduct the inspections required by the NPDES.

Take corrective actions in the proper timefraseequired by the NPDES
permit for problem areas identified during the NFDiEspections.
Incorporate erosion control into the work itiely manner and stabilize
disturbed areas with mulch/seed or vegetative conex section-by-section
basis.

Use flocculants approved by state regulatoth@uties where appropriate
and where required for turbidity and sedimentat@auction.

Ensure proper installation and maintenance emporary erosion and
sediment control devices.

Remove temporary erosion or sediment contreiads when they are no
longer necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspectanocedures shall be subject
to review by the Engineer. Maintain NPDES inspmttiecords and make
records available at all times for verificationtiwg Engineer.
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(B)

(©)

(D)

Certified Foreman - At least one Certified Foreman shall be onsiteefach type of work
listed herein during the respective constructiotiviéies to control erosion, prevent
sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert congtomcover jurisdictional areas
(3) Foreman in charge of utility activities

The Contractor may request to use the same pessthe devel [l Supervisor and Level I
Foreman. This person shall be onsite whenevetmuani®n activities as described above
are taking place. This request shall be approyetid Engineer prior to work beginning.

The Contractor may request to name a single Levéloreman to oversee multiple
construction activities on small bridge or culveplacement projects. This request shall
be approved by the Engineer prior to work beginning

Certified Installers - Provide at least one onsite, Level | Certifiedthller for each of the
following erosion and sediment control/stormwatew

(1) Seeding and Mulching

(2) Temporary Seeding

(3) Temporary Mulching

(4) Sodding

(5) Silt fence or other perimeter erosion/sedineamitrol device installations

(6) Erosion control blanket installation

(7) Hydraulic tackifier installation

(8) Turbidity curtain installation

(9) Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as butlmoted to level spreaders,
retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute
a Level Il Foreman for a Level | Installer, provilthe Level Il Foreman is not tasked to
another crew requiring Level Il Foreman oversight.

Certified Designer - Include the certification number of the Levétl Certified Designer
on the erosion and sediment control/stormwater corapt of all reclamation plans and if
applicable, the certification number of the LevélA Certified Designer on the design of
the project erosion and sediment control/stormwvalm.
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Preconstruction Meeting

Furnish the names of th€ertified Eroson and Sediment Control/Sormwater Supervisor,
Certified Foremen, Certified Installers andCertified Designer andnotify the Engineer of changes
in certified personnel over the life of the contra¢thin 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolibepartment of Transportation has the
ethical responsibility to fully disclose any repand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to thetifoation entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of amediate Corrective Action (ICA), Notice of Violation (NOV),
or Cease and Desist Order for erosion and sediment control/stormwater relagsues.

The Chief Engineer may recommend suspension orgernt revocation of certification due to
the following:

(A)  Failure to adequately perform the duties asnaeff within this certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desisle©r

(©) Failure to fully perform environmental commitme as detailed within the permit
conditions and specifications.

(D) Demonstration of erroneous documentation ooty techniques.

(E) Cheating or copying another candidate’s worlanmexamination.

(F Intentional falsification of records.

(G) Directing a subordinate under direct or indirsgpervision to perform any of the above
actions.

(H) Dismissal from a company for any of the aboxasons.

0] Suspension or revocation of one’s certificatmnanother entity.

Suspension or revocation of a certification willdsnt by certified mail to the certificant and the
Corporate Head of the company that employs theficartt.

A certificant has the right to appeal any adverd@®a which results in suspension or permanent
revocation of certification by responding, in wmii to the Chief Engineer within 10 calendar days
after receiving notice of the proposed adverseacti

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will tegu the proposed adverse action becoming
effective on the date specified on the certifietiago Failure to appeal within the time specified
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will result in a waiver of all future appeal rightsgarding the adverse action taken. The centifica
will not be allowed to perform duties associatethwine certification during the appeal process.

The Chief Engineer will hear the appeal and ma#leasion within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final andMae made in writing to the certificant.

If a certification is temporarily suspended, thetiieant shall pass any applicable written
examination and any proficiency examination, atciteclusion of the specified suspension period,
prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Sormwater Supervisor, Certified Foremen, Certified
InstallersandCertified Designer will be incidental to the project for which no elit compensation

will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not seasurface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not desiged as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waterg. lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUsthéf turbidity exceeds these levels due to natural
background conditions, the existing turbidity lesb&ll not be increased.

If during any operating day, the downstream watality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the dischargleme or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B) Evaluate the upstream conditions to deternfinieel exceedance of the standard is due to
natural background conditions. If the backgrouacbidity measurements exceed the
standard, operation of the pit and discharge camirage as long as the stream turbidity
levels are not increased due to the discharge.

(C) Measure and record the turbidity test resulisig, date and sampler) at all defined
sampling locations 30 minutes after startup ara minimum, one additional sampling of
all sampling locations during that 24-hour perindvhich the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turltidstandard exceedances that are not
brought into compliance.

During the Environmental Assessment required byickrt230-4 of the 2018 Sandard
Specifications, the Contractor shall define the point at whicé tlscharge enters into the State’s
surface waters and the appropriate sampling loeaticSampling locations shall include points
upstream and downstream from the point at whichdiseharge enters these waters. Upstream
sampling location shall be located so that it i4 mdluenced by backwater conditions and
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represents natural background conditions. Dowastreampling location shall be located at the
point where complete mixing of the discharge ameireng water has occurred.

The discharge shall be closely monitored when wiaden the dewatering activities is introduced
into jurisdictional wetlands. Any time visible segkntation (deposition of sediment) on the
wetland surface is observed, the dewatering agtwill be suspended until turbidity levels in the
stilling basin can be reduced to a level wheremedt deposition does not occur. Staining of
wetland surfaces from suspended clay particlesjroog after evaporation or infiltration, does
not constitute sedimentation. No activities shadtur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentationlivide considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbiditytseen a random basis. These results will be
maintained in a log within the project records.c&es will include, at a minimum, turbidity test
results, time, date and name of sampler. Shoeld#partment’s test results exceed those of the
Contractor’s test results, an immediate test dl@lperformed jointly with the results superseding
the previous test results of both the Departmedtthe Contractor.

The Contractor shall use tidCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at _http://www.ncdot.gov/doh/operations/cpief _eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan,side, construct, and maintain BMPs to
address water quality standards. Tier | Methoddude stilling basins which are standard
compensatory BMPs. Other Tier | methods are nopemsatory and shall be used when needed
to meet the stream turbidity standards. Tier Ities are also nhoncompensatory and are options
that may be needed for protection of rare or uniggs®urces or where special environmental
conditions exist at the site which have led to aoldal requirements being placed in the DWQ’s
401 Certifications and approval letters, Isolatedtdhd Permits, Riparian Buffer Authorization
or a DOT Reclamation Plan’s Environmental Assessnfienthe specific site. Should the
Contractor exhaust all Tier | Methods on a siteliesige of rare or unique resources or special
environmental conditions, Tier Il Methods may bguieed by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacitZj@glues from proposed site borings to plan

and develop the bid for the project. CEC valuezeering 15 milliequivalents per 100 grams of

soil may indicate a high potential for turbiditycashould be avoided when dewatering into surface
water is proposed.

No additional compensation for monitoring borrowgischarge will be paid.

NOTES TO CONTRACTOR:
(11-07-06)

The Contractor’s attention is directed to the failog:

1. Contractor shall use rubber-tired rollers on alps#o be resurfaced.
2. Contractor shall resurface to radius return osidk streets to the mainline on each map and
as directed by the Engineer.
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PROJECT SPECIAL PROVISIONS

ROADWAY

SHOULDER CONSTRUCTION:
(12-21-99) (Rev. 8-21-12) 560 SP1 RO4R

Description

Shoulder construction is the construction of a sfulder due to moving ditches or widening
embankments on the existing roadway. Place eatarial along the completed edge of pavement
and construct shoulders as shown on the sketcham@pr as directed by the Engineer. Backfill
and compact the area to the satisfaction of thengéeg

Materials

Furnish all earth material for the constructiorthed shoulders. Provide earth material that meets
the approval of the Engineer. No testing will lez@ssary.

Measurement and Payment

Shoulder Construction will be measured and paid as the actual numbshaidlder miles that have
been constructed. Measurement will be made alomgurface of each shoulder and to the nearest
0.01 of a mile. Such price and payment will bé ¢elmpensation for furnishing earth material,
hauling, placing, compaction, and all incidentakcessary to complete construction of the
shoulders.

Incidental Sone Base will be measured and paid as provided in Articl&-®4of the2018 Sandard
Specifications.

Seeding and Mulching will be measured and paid as provided elsewheti@isrcontract.
Payment will be made under:

Pay Item Pay Unit
Shoulder Construction Shoulder Mile

SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev. 8-21-12) 560 SP1 RO7AR(Rev)

Description

This work consists of reconstructing each shoulshetuding median shoulders as applicable) in
accordance with Standard Drawing No. 560.01 and(&60f the2018 Roadway Standard

Drawings except that the rate of slope and width will belagwn on typical section, or to the
existing shoulder point, whichever is nearer, aglas the desired typical is achieved, and when
completed, seeding and mulching. This work shalbérformed immediately after the
resurfacing operations are complete as directetido¥Engineer.
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Materials

The Contractor shall furnish all earth materiales=ary for the construction of the shoulders.
All soil is subject to test and acceptance or tejadoy the Engineer.

The Contractors required to use Aggregate Shoulder Borrow (ASBydn ALL MAPS and as
directed by the Engineer ASB shall meet the following gradation:

Sieve Percent Passing
11/2" 100

1/2" 55-95

#4 35-74

Construction Methods

Obtain material from within the project limits go@oved source. Prior to adding ASB, the
existing shoulder shall be scarified to provide pheper bond and shall be compacted to the
satisfaction of the Engineer.

Any excess material generated by the shoulder staartion shall be disposed of by the
Contractor in an approved disposal site.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual numbariles of shoulders

that have been reconstructed. Measurement withdie along the surface of each shoulder to
the nearest 0.01 of a mile. Such price will inelutisposing of any excess material in an
approved disposal site, and for all labor, toadgjipment, and incidentals necessary to complete
the work.

Where ASB is used, Incidental Stone will not beuissp

Aggregate Shoulder Borrow will be measured and patthe contract unit price per ton.

Where ASB is used, seeding and mulching will notdmpiired.

Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile
Aggregate Shoulder Borrow Ton

MICROSURFACING:

Description

This provision covers the materials, equipmentstmction and application procedures for rut
filling and/or surfacing of existing paved surfagesccordance with the contract. The
microsurfacing system shall be a mixture of catidatex modified asphalt emulsion, mineral
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aggregate, mineral filler, water and other add#jy&operly proportioned, mixed and spread on
the paved surface in accordance with this provisiosh as directed by the Engineer.

Materials

(A)

(B)

(©)

(D)

(E)

(F)

Latex Modified Emulsified Asphalt

The emulsified asphalt shall be a cationic type @8%r CQS-1h and shall conform to
AASHTO M 208 or ASTM D2397. In general a 3% polynsetids, based on asphalt
weight, is considered minimum. The ring and baftening point of the residue shall be
a minimum of 140°F. It shall show no separatioerafhixing. The cement mixing test is
waived for the latex modified CSS-1h and CQS-1h.

Mineral Aggregate

The mineral aggregate used shall be compatible théhatex modified emulsified
asphalt and can produce a good skid resistantcgurfahe aggregate shall meet
requirements in Article 1012-1 of {2018 Standard Specifications.

Mineral Filler

Mineral filler shall be any recognized brand of rainentrained Portland cement that is
free of lumps or hydrated lime meeting the requeata of ASTM D242. It may be
accepted upon visual inspection.

Water

The water shall be potable and shall be free ahhdrsoluble salts in accordance with
Article 1024-4 of the2018 Standard Specifications.

Latex Modifier

A latex based modifier, certified from an approgedrce, along with special emulsifiers
shall be milled into the asphalt emulsion by anraped emulsion manufacturer.

The latex modified emulsified asphalt shall be@onulated that when the paving
mixture is applied at a thickness of one inch it edre sufficiently so that rolling traffic
can be allowed back on the pavement in one hodr matdamage to the surface.

Other Additives
The additives are any other materials that arechttléhe emulsion mix or to any of the

component materials to provide the specified prigger The additives shall be supplied
by the emulsion manufacturer to provide contrahef set time in the field.

Mix Design

The Contractor shall submit a mix design certitigthe latex modified emulsion manufacturer
and present certified test results for the Engisesgaproval. Compatibility of the aggregate and
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latex modified CSS-1h or CQS-1h shall be certifi@idhe job mix formula shall provide

a minimum Marshall stability of 1,800 pounds anitba of 6 to 16 units when tested according
to modified ASTM procedures. Aggregate used injolremix formula shall be of the material
proposed by the Contractor for use on the project.

Submit mix design to the Materials and Tests Wmtapproval. The mix design shall conform
to the International Slurry Surfacing Associatiol&SA A143, Section 5.2.

The gradation of the aggregate shall be in accasdaiith the following:

Screen Size Type 1l (% passing) Type Il (% passing Stockpile Tolerance

3/8" 100 100

#4 90 - 100 70 - 90 5
#8 65 - 90 45 -70 5
#16 45 -70 28 - 50 5
#30 30 - 50 19-34 5
#50 18 - 30 12 - 25 +4
#100 10-21 7-18 *+3
#200 5-15 5-15 +2

The gradation of the aggregate stockpile shalvaog by more than the stockpile tolerance from
the mix design gradation (indicated in the tableva) while also remaining within the
specification gradation band. The percentage gfexgate passing any 2 successive sieves shall
not change from one end of the specified ranghdmther end.

The aggregate will be accepted at the job locatiostockpile based on 5 gradation tests sampled
according to AASHTO T 2. If the average of theeSts is within the stockpile tolerance from

the mix design gradation, the material will be gted. If the average of those test results is out
of specification or tolerance, the Contractor Wwel given the choice to either remove the

material or blend additional aggregate with thelgbde material to bring it into compliance.
Materials used in blending shall meet the requirggregate quality test specifications in

Section 1012 of th2018 Standard Specifications before blending and shall be blended in

a manner to produce a consistent gradation.

Aggregate blending may require a new mix desigereéhing shall be required at the stockpile
if there are any problems created by oversized niagen the mix.

Type Il aggregate gradation is used to fill surfao&ls, address surface distresses, seal and
provide a durable wearing surface.

Type lll aggregate gradation provides maximum s&glstance and an improved wearing
surface. This type of microsurfacing is approjriatr heavily traveled pavements or for
placement on highly textured surfaces requiringdaisize aggregate to fill voids.

Type Il microsurfacing shall be used for rut fild).

The mineral aggregate shall be weighed by meassadé approved by the Engineer before
delivery to the job site. Emulsified asphalt sldlweighed by means of approved scales or be
measured by volume.
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Precautions shall be taken to insure that stockpitenot become contaminated.

Samples for gradation will be taken from aggregabdekpiles designated by the Contractor for
use. Samples for asphalt content shall be taken the completed mix. Samples of aggregate
and filler will be taken at the job site. The foeqcy of sampling and testing will be established
by the Engineer based upon the Department's cuaoeeptance program. The asphalt content
will be determined by AASHTO T 308 modified.

Equipment
Use equipment that meets ISSA A143 Section 6.

Each mixing unit to be used in performance of tleeknshall be calibrated in the presence of the
Engineer before beginning the work. Submit catibradocumentation to the Engineer. Any
equipment replacement affecting material propomigmequires that the machine be
recalibrated. No machine will be allowed to worktbe project until the calibration has been
accepted.

Construction Methods
(A)  Weather Limitations

The material shall be placed only when the suriacky and the atmospheric and surface
temperature is at least 45°F and rising and tleene ichance of temperatures below 32°F
within 24 hours from the time the material is apgli

(B)  Surface Preparation

Immediately prior to applying the paving mixture tsurface shall be thoroughly cleaned
of all vegetation, loose materials, dirt, mud, atiter deleterious materials. If water is
used, cracks shall be allowed to dry thoroughlpkeapplying microsurfacing.
Manholes, valve boxes, drop inlets and other sergitrances shall be protected from
the microsurfacing by a suitable method.

(C) Tack Coat for Microsurfacing

The emulsified asphalt used for tack coat shallB8&, CQS, CRS or the microsurfacing
emulsion diluted to one part emulsified asphatino (2) or three (3) parts water, as
approved by the Engineer. Consult with the micrfasiing emulsion supplier to
determine dilution stability. The distributor shaé capable of applying the diluted tack
coat evenly at a rate of 0.08 to 0.15 gallons gaaee yard as required by the Engineer.
The tack coat shall be allowed to cure sufficiebijore the application of
microsurfacing.
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(D)

(E)

Application

When rutting or deformation is less than 0.5 ircfyll width scratch course may be
applied with the spreader box using a metal of stiiber strike-off. Apply at

a sufficient rate to level the pavement surfacke mixture shall be spread to fill minor
cracks, minor surface irregularities, and shallathples and leave a uniform high-skid
resistant application of aggregate and asphalhestirface. Approved squeegees shall
be used to spread the mixture in areas inaccegdsilie spreader box and other areas
hand spreading may be required. Ruts that aréegrigan 0.5 inch depth shall be filled
independently by means of a box specifically desiyfor that purpose. The box shall be
5 to 6 feet in width and have a dual chamber witimaer “V” configuration of augers to
channel the large aggregate to the center of thendithe fines to the edges of the rut fill
pass. The box shall be equipped with dual steikksoff to control both the width and
depth of the rut fill. All rut-filling and levelig material should cure under traffic for at
least 24 hours before additional material is placed

A sufficient amount of surface sealer shall beiedrto all parts of the spreader box at all
times so that complete coverage is obtained. Wategry limited quantity may be
sprayed into the spreader box to prevent buildtughe blades to facilitate spreading
without harming the mix. No lumping, balling, anmixed aggregate shall be permitted
in the finished surface. Any oversized aggregate@ign materials shall be screened
from the aggregate prior to delivery to the mixmgchine. Microsurfacing for the final
surface course shall be placed at an applicatienofal 8 to 22 pounds per square yard
for Type Il and 22 to 26 pounds per square yardrigre Ill.

In restricted areas where hand spreading is nagesdight adjustments to the mix
formula may be required to slow setting time. Ppaging mixture shall be poured into
a small windrow along one edge of the surface todwered. The mixture then shall be
spread uniformly by a hand squeegee or lute.

The seam where two passes join shall be neat imasppce and uniform.

All excess material shall be removed from endsaghe'un immediately on surface
course.

Curing

Adequate means shall be provided to protect theosucfacing from damage by traffic
until the mixture has cured sufficiently so thawitl not adhere to or be picked up by the
tire of vehicles. Normally, microsurfacing accegtiight rolling traffic on a 0.5 inch
thick surface within one hour after placement. $tog and starting traffic may require
additional curing time. All rut-filling and levelpumaterial should cure under traffic for at
least 24 hours before additional material is placed

Any damage done by traffic to the microsurfacinglisbe repaired by the Contractor.
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(F Test Strip

A test strip shall be placed with job site mater@ahd approved by the Engineer. The
weather and time of day, day or night, during & strip shall be similar to expected
conditions during construction. Upon completiorittd test strip the Engineer will
approve the mixture for proper curing and placement

Measurement and Payment

Latex Modified Microsurfacing Type Il will be measured along the top surface of the
completed work, placed and accepted as specifieirhePayment will be made at the
contract unit price per square yard for the typecgped, which price will be full
compensation for all materials including modifiarel additives, emulsion, aggregate,
tack coat, labor, tools, equipment, and all otheidientals necessary to complete the
work.

Payment will be made under:

Pay Item Pay Unit
Latex Modified Microsurfacing Type I Square Yard
SHOULDER WEDGE:
(9-20-11) (Rev. 8-21-12) 610 SP6 RO3R

Revise the2018 Sandard Specifications as follows:
Page 6-21, Article 610-83SPREADING AND FINISHING , add the following after line 39:

Attach a device, mounted on screed of paving egeipinctapable of constructing a shoulder wedge
with an angle of 30 degrees plus or minudefrees along the outside edge of the roadway,
measured from the horizontal plane in place afteal fcompaction on the final surface course.
Use an approved mechanical device which will foleasphalt mixture to produce a wedge with
uniform texture, shape and density while automéyiealjusting to varying heights.

Payment for use of this device will be incidentathe other pay items in the contract.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant miik be made in accordance with Section 620 of
the 2018 Sandard Specifications.

The base price index for asphalt binder for plaix ism$ 446.50per ton.

This base price index represents an average oBFg@lling prices of asphalt binder at supplier's
terminals orApril 1, 2018.
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FINAL SURFACE TESTING NOT REQUIRED:
(5-18-04) (Rev. 2-16-16) 610 SP6 R45

Final surface testing is not required on this pmbja accordance with Section 610-1Fnal
Surface Testing and Acceptance.

ASPHALT SURFACE TREATMENT AGGREGATE TYPE AND APPLIC ATION

RATES:
(02-13-15) (Rev 01-1-18) 660 SP06 R054
TYPE AGGREGATE EMULSION
AGGREGATE TARGET TARGET
MAP # SCE),EL LAYER TYPE RATESA RATESBCP
(LBS/SY) (GAL/SY)
4,5,10,11 | Single Top #78 18 0.35
7 Matcoat Top #67 38 0.40

A. Aggregate Target Rates have +/- 2.0 Ibs/sy tolerdinut.
B. Emulsion Target Rates have +/- 0.05 gal/sy tolexdimait.
C. Grades of emulsion shall be CRS-2L or CRS-2P.

D. Application temperatures shall be 160-170°F.

Contractor shall adjust aggregate and emulsiois egeecessary based on the existing surface,
roadway conditions, weather conditions, and asticeby the Engineer. When the Engineer
requires aggregate to be applied at rates aboveldrance limit, the additional aggregate above
the limit will be paid in accordance with Articl®4-7 of theStandard Specifications.

RESURFACING EXISTING BRIDGES:
(7-1-95) (Rev. 8-21-12) SP6 R61AR

The Contractor's attention is directed to the thaat he will be required to resurface the bridges o
this project if directed by the Engineer.

Place the surface so as to follow a grade lindogehe Engineer with the minimum thickness as

shown on the sketch herein or as directed by tlggnEénr. State Forces will make all necessary
repairs to the bridge floors prior to the time ttit Contractor places the proposed surfacinge Giv

the Engineer at least 15 days’ notice prior todkeected time to begin operations so that State
Forces will have sufficient time to complete theork.

At all bridges that are not to be resurfaced, tapgthe proposed resurfacing layer adjacent to the
bridges to insure a proper tie-in with the bridgeface.
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ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) 610, 1012 SP6 R65

Revise the2018 Sandard Specifications as follows:

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT , replace
with the following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (J®), lines 38-39delete the fourth
paragraph.

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JM), line 12,replace “SF9.5A” with
“S9.5B".

Page 6-18, Table 610-3, MIX DESIGN CRITERIA replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
. Design Binder cOTe;ichgon Max. Volumetric Properties
o ESALs PG g VMA VTM VFA 0
Type milions» = Grade® Gmm @ Depth - /G mm
Nini Ndes (mm) % Min. % Min.-Max. @ Nini
S4.75A <1 64 - 22 6 50 11.5 16.0 4.0-6.0 66-3 <915
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-5.0 70-80<915
S9.5C 3-30 64 - 22 7 65 6.5 15.5 3.0-50 65 -7 <90.5
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0-50 65 -78<90.0
119.0C ALL 64 - 22 7 65 - 13.5 3.0-5.0 65-73 <90.5
B25.0C ALL 64 - 22 7 65 - 12.5 3.0-5.0 65-73 <90.5
Design Parameter Design Criteria

All Mix Dust to Binder Ratio 75/ Poe 0.6- 1.4

Types Tensile Strength Ratio (TSR) 85% Min.E

A. Based on 20 year design traffic.

B. Volumetric Properties based on specimens compaatiyesas modified by the Departme

C. Dust to Binder Ratio (0.075/ Fue) for Type S4.75Ais 1.- 2.0

D. NCDOT-T-283 (No FreezThaw cycle requirec

E. TSR for Type S4.75A & B25.0C mixes is 80% minim

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTSEASED ON RBR%),
replace with the following:

Mix Type %RBR <20% 21%< %RBR <30% %RBR > 30%
S4.75A,
S9.5B, S9.5C, PG 64-22 PG 64-22 PG 58-28
119.0C, B25.0C

S9.5D, OGFC PG 76-23 n/a n/a
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Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FORASPHALT, replace with
the following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°FA
S9.5D 50°F

A. If the mix contains any amount of RAS, The virginder shall be PG 58-28.

Page 6-23, Table 610-7, DENSITY REQUIREMENTSreplace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % G mm

Mix Type (Maximum Specific Gravity)
S4.75A 85.0%
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0

A. Compaction to the above specified density will éguired when the S4.75A mix is applied at a rate of
100 Ibs/sy or higher.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C onT

Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton
Asphalt Concrete Surface Course, Type S9.5D Ton

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROREIES, replace with the
following:

Coarse Fine Aggregate Sand EIT(IJEilt 6;;1rt1gd
Mix Type Aggregate Angularity Equivalent 5 - 1gRatio
Angularity B % Minimum % Minimum i
% Maximum
Test Method ASTM D5821 AASHTO T304 AASHTOT 176 ASTM D4791
S4.75A; S9.5B 75/ - 40 40 -

B25.0C
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S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBwWC 100/ 85 45 45 10

A. Requirements apply to the design aggregate t
B. 95/90 denotes that 95% of the coarse aggregatertefractured face and 90% has 2 or more frat
faces.

PAVING INTERSECTIONS:
(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR

Condition, prime, and surface all unpaved intelisastback from the edge of the pavement on the
main line of the project a minimum distance of B6tf The pavement placed in the intersections
shall be of the same material and thickness placetie mainline of the project.

Resurface all paved intersections back to the ehttee radii, or as directed by the Engineer.
Widen the pavement on curves as directed by thénEeg

PAVING DRIVEWAYS AND MAILBOX TURNOUTS:
(8-21-12) 610 SP6 R70BR

Condition, prime, and surface all driveway and @i turnouts as directed by the Engineer. Place
pavement on driveway and mailbox turnouts of theesanaterial as used on the main line and in
depths directed by the Engineer. Widen the paveoegcurves as directed by the Engineer.

TRENCHING FOR BASE COURSE:
(7-1-95) (Rev.1-19-16) 610 SP6 R79AR

Perform all trenching necessary to place the aspbatrete base course widening in accordance
with the typical sections, at locations shown amtketch maps, and as directed by the Engineer.

Perform the trenching for the base course on theesday that the base course is to be placed.
If the base course cannot be placed on the saméhdayench section is excavated, backfill the

trench with earth material and compact it to thes&ection of the Engineer. Once the trench is

open, perform backfilling and re-opening of thentide at no cost to the Department.

The Contractor will be restricted to widening omgesof the project at a time unless otherwise
permitted by the Engineer. In widening, operatei@gent and conduct operations in the same
direction as the flow of traffic.

Compact the asphalt concrete base course in thene areas using means and methods
acceptable to the Engineer. Density testing vélplerformed in accordance with Section 10.3.4
of the QMS Manual.

Place the excavated material from trenching opmrain the adjacent shoulder area as directed by
the Engineer. Cut adequate weep holes in the ak@dwnaterial to provide for adequate drainage
as directed by the Engineer. Remove all excavaggerial from all drives to provide ingress and
egress to abutting properties and from in fronhaflboxes and paper boxes. Saw a neat edge and
remove all asphalt and/or concrete driveways, adstieg asphalt widening, as directed by the
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Engineer, to the width of the widening and dispoflsany excavated concrete or asphalt materials.
Properly reconnect driveways.

Upon completion of the paving operation, backfik ttrench to the satisfaction of the Engineer.
Properly dispose of any excess material remainfirey this operation.

No direct payment will be made for trenching, sayiand removal of driveways, depositing
material on shoulder area, backfilling trench,@moval of spoil material, as the cost of this work
shall be included in the bid unit price per tonAgphalt Concrete Base Course, Type .

PATCHING EXISTING PAVEMENT:
(1-15-02) (Rev. 3-11-18) 610 SP6 R88R

Description

The Contractor's attention is directed to the that there are areas of existing pavement on this
project that will require repair prior to resurfagi Patch the areas that, in the opinion of the
Engineer, need repairing. The areas to be patefielde delineated by the Engineer prior to the
Contractor performing repairs.

Materials

The patching consists of Asphalt Concrete Base $&uksphalt Concrete Intermediate Course,
Asphalt Concrete Surface Course, or a combinatidiase, binder and surface course.

Construction Methods

Remove existing pavement at locations directechbyEngineer in accordance with Section 250
of the2018 Standard Specifications.

Place Asphalt Concrete Base Course, in lifts nateeding 5.5 inches. Utilize compaction
equipment suitable for compacting patches as sasaB.5 feet by 6 feet on each lift. Use an
approved compaction pattern to achieve proper cotigra If patched pavement is to be open to
traffic for more than 48 hours prior to overlayeussphalt Surface Course in the top 1.5 inches of
the patch.

Schedule operations so that all areas where pavdmasrbeen removed will be repaired on the
same day of the pavement removal and all lanesffictrestored.

Measurement and Payment

Patching Existing Pavement will be measured and paid as the actual numbéors of asphalt
plant mix complete in place that has been usedakentompleted and accepted repairs. The
asphalt plant mixed material will be measured bydpeveighed in trucks on certified platform
scales or other certified weighing devices. Thevaljrice and payment will be full compensation
for all work covered by this provision, includingitbnot limited to removal and disposal of all
types of pavement; furnishing and applying tacktcéanishing, placing, and compacting of
asphalt plant mix; furnishing of asphalt binder tloe asphalt plant mix; and furnishing scales.
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Any provisions included in the contract that pr@sdfor adjustments in compensation due to
variations in the price of asphalt binder will hit applicable to payment for the work covered by
this provision.

Payment will be made under:

Pay Item Pay Unit
Patching Existing Pavement Ton

ADJUSTMENT OF VALVE BOXES, MANHOLES, AND METER BOXE S:
(11-07-06) RR 103

Valve boxes, manholes, and meter boxes shall hestadj in accordance with Section 858 of the
Standard Specifications. This item consists of raising or lowering exigtimanholes and valve
boxes to match the finished surface grade.

Adjustment to manholes, meter boxes, and valve $orethis project shall be made by the use of
an approvedRapid Set Grout, Mortar, or Concrete that will take full set and become load
bearing within sixty minutes of placement. A lidtapproved materials will be furnished to the
Contractor by the Resident Engineer.

Where the Engineer requires the contractor to adjog utility before milling and then adjust the
same utility to match the final surface elevatit lowering and raising of the utility shall be
paid for as ONE adjustment.

The Contractor shall replace worn manhole ringsaners, worn meter box frames and covers,
and worn valve box frames and covers, as direcgdtddbEngineer, with a new ring/frame and
cover assembly. These assemblies will be furnistiex cost to the Contractor by the
Department or utility owner.

The Contractor shall construct a temporary ramipitodminous plant mix around all structures that
have been adjusted, unless otherwise directedebinigineer.

Basis of payment will be under Adjustment of Mam@sobr Adjustment to Valve Boxes, per
each.

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRU CTION AND

RECONSTRUCTION:
(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Divisich 1 SP16 RO3R

Land disturbing operations associated with shouldanstruction/reconstruction may require
erosion and sediment control/stormwater measurgll@mson. National Pollutant Discharge
Elimination System (NPDES) inspection and reportimay be required.

Erosion control measures shall be installed peretiosion control detail in any area where the
vegetated buffer between the disturbed area afacewvaters (streams, wetlands, or open waters)
or drainage inlet is less than 10 feet. The Erggimeay reduce the vegetated buffer threshold for
this requirement to a value between 5 and 10 féatsion control measures shall be spot checked
every 14 days until permanent vegetative estabkstim
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In areas where shoulder construction/reconstruatiocludes disturbance or grading on the front
slope or to the toe of fill, relocating ditch line backslope, or removing vegetation from the ditch
line or swale, NPDES inspection and monitoringraquired every 14 days or within 24 hours of
a rainfall event of 0.5 inch or greater. Maintaiilg rainfall records. Install erosion control
measures per detail.

In areas where the vegetated buffer is less thaedtObetween the disturbed area and waters of
the State classified as High Quality Water (HQW)itsbanding Resource Water (ORW), Critical
Areas, or Unigue Wetlands, NPDES inspection anditmong are required every 14 days or
within 24 hours of a rainfall event of 0.5" or gr@a The Engineer may reduce the vegetated
buffer threshold for this requirement to a valuéwsen 5 and 10 feet. The plans or provisions
will indicate the presence of these water classiibns. Maintain daily rainfall records.
Install erosion control measures per detail.

Land disturbances hardened with aggregate matemgsiving sheet flow are considered
non-erodible.

Sites that require lengthy sections of silt fenagyraubstitute with rapid permanent seeding and
mulching as directed by the Engineer.

NPDES documentation shall be performed by a Level Brosion and Sediment
Control/Stormwater certificate holder.

Materials used for erosion control will be measuwaiad paid as stated in the contract.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS
(5-20-08) z-2

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation gtoggpropriations may be encumbered in the
amount of allotments made to the Department of §partation by the Director for the estimated
payments for transportation project contract worke performed in the appropriation fiscal year.
The allotments shall be multiyear allotments aralldte based on estimated revenues and shall
be subject to the maximum contract authority cowmtadiin General Statute 143C-6-11(c).
Payment for transportation project work performedspant to contract in any fiscal year other
than the current fiscal year is subject to appedjams by the General Assembly. Transportation
project contracts shall contain a schedule of estoh completion progress, and any acceleration
of this progress shall be subject to the approfdeoDepartment of Transportation provided funds
are available. The State reserves the right tmit@te or suspend any transportation project
contract, and any transportation project contrhatl e so terminated or suspended if funds will
not be available for payment of the work to be eried during that fiscal year pursuant to the
contract. Inthe event of termination of any caoty the contractor shall be given a written notice
of termination at least 60 days before completibscbeduled work for which funds are available.
In the event of termination, the contractor shal gmid for the work already performed in
accordance with the contract specifications.

Payment will be made on any contract terminatedyant to the special provision in accordance
with Subarticle 108-13(D) of th2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) z-3

Seed shall be sampled and tested by the NorthiGamepartment of Agriculture and Consumer
Services, Seed Testing Laboratory. When said sk collected, the vendor shall supply an
independent laboratory report for each lot to Bt Results from seed so sampled shall be final.
Seed not meeting the specifications shall be regeloy the Department of Transportation and shall
not be delivered to North Carolina Department adriBportation warehouses. If seed has been
delivered it shall be available for pickup and emgiment at the supplier’s expense.

Any re-labeling required by the North Carolina Depeent of Agriculture and Consumer Services,
Seed Testing Laboratory, that would cause the labedflect as otherwise specified herein shall
be rejected by the North Carolina Department ofhgpartation.

Seed shall be free from seeds of the noxious wédetasongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy @mda Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shali Ioe labeled with the above weed species on
the seed analysis label. Tolerances as appligtiéoassociation of Official Seed Analysts will
NOT be allowed for the above noxious weeds exaapi\ild Onion and Wild Garlic.

Tolerances established by the Association of GifiSieed Analysts will generally be recognized.
However, for the purpose of figuring pure live seid found pure seed and found germination
percentages as reported by the North Carolina Deeat of Agriculture and Consumer Services,
Seed Testing Laboratory will be used. Allowancas,established by the NCDOT, will be
recognized for minimum pure live seed as listedhenfollowing pages.

The specifications for restricted noxious weed sedel's to the number per pound as follows:

Restricted Noxious Limitations per  Restricted Nas€o Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtalil 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain thane7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not comtare than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on alher kinds of seed. In addition, all seed shall
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not contain more than 2% other crop seed nor nm@e 1% total weed seed. The germination
rate as tested by the North Carolina Departmem{goiculture shall not fall below 70%, which
includes both dormant and hard seed. Seed shddbeéed with not more than 7%, 5% or 2%
inert matter (according to above specification$p, &her crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live sdéxvances when cases of seed variety
shortages are verified. Pure live seed percentadiese applied in a verified shortage situation.
Those purchase orders of deficient seed lots wiltiedited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVBELOW:

Minimum 85% pure live seed; maximum 1% total weeelds maximum 2% total other crop seed,;
maximum 144 restricted noxious weed seed per poBeed less than 83% pure live seed will not
be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weedds maximum 2% total other crop;
maximum 144 restricted noxious weed seed per poBeed less than 78% pure live seed will not
be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weeelds maximum 2% total other crop seed,;
maximum 144 restricted noxious weed seed per poBeed less than 76% pure live seed will not
be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weeelds maximum 2% total other crop seed,;
maximum 144 restricted noxious weed seed per poBeed less than 74% pure live seed will not
be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weeelds maximum 2% total other crop seed,;
maximum 144 noxious weed seed per pound. SeedHass70% pure live seed will not be
approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue
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Minimum 70% pure live seed; maximum 1% total weeelds maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restlictoxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(2-12-18) Z-4

Revise the2018 Sandard Specifications as follows:

Division 7
Page 7-27, line 4, Article 725-1 MEASUREMENT AND PXMENT, replace article number
“725-1" with “724-4",

Page 7-28, line 10, Article 725-1 MEASUREMENT AND RYMENT, replace article number
“725-1" with “725-3".

Division 10
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTAL MARKERS, replace article
number “1080-50" with “1080-10".

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOREINFORCING STEEL, replace
article number “1080-61" with “1080-11".

Page 10-162, line 22, Article 1080-72 ABRASIVE MATRIALS FOR BLAST CLEANING
STEEL, replace article number “1080-72" with “1080-12".

Page 10-163, line 25, Article 1080-83 FIELD PERFORMNCE AND SERVICES, replace
article number “1080-83” with “1080-13".
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious

Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated famp and/or pests. If the project or any part of
the Contractor's operations is located within arguianed area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comyth federal/state regulations by obtaining a
certificate or limited permit for any regulatedield moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued bg t4.C. Department of Agriculture/United States
Department of Agriculture. Have the certificateliorited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/Unitedat8s Department of Agriculture
at 1-800-206-9333, 919-707-3730, lattp://mmw.ncagr.gov/plantindustry/ to determine those
specific project sites located in the quarantined ar for any regulated article used on this gtoje
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck,d@edmposed manure, separately or with
other articles. This includes movement of artidisted above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamengaitp!

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equsoin

Used earth-moving equipment.

Any other products, articles, or means of convegan€ any character, if determined by an
inspector to present a hazard of spreading impdire@nt, gypsy moth, witchweed, emerald
ash borer, or other noxious weeds.

CoNoOOrWN
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that witthaie exceptions every employer
shall pay wages at the rate of not less than SEYJENLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides thaery employer shall pay to
each of his employees, wages at a rate of nothessSEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employad this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hou

The minimum wage paid to all intermediate labor Ey@d on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) phour.

The minimum wage paid to all unskilled labor orstbontract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the applicatafrthis act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Dapt of Transportation for any changes in
the minimum wage laws, Federal or State. It isrdgponsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting dontract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportatiort administer a custom version of the Federal
On-the-Job Training (OJT) Program, commonly reféni@ as the Alternate OJT Program. All
contractors (existing and newcomers) will be auticady placed in the Alternate Program.
Standard OJT requirements typically associated mdlvidual projects will no longer be applied
at the project level. Instead, these requiremesiitsbe applicable on an annual basis for each
contractor administered by the OJT Program Manager.

On the Job Training shall meet the requiremen®30€FR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Proghamual.

The Alternate OJT Program will allow a contractorttain employees on Federal, State and
privately funded projects located in North Carolindowever, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minoritieslamomen toward journeyman level status is

a primary objective of this special training proeis Accordingly, the Contractor shall make every

effort to enroll minority and women as traineeghi® extent that such persons are available within
a reasonable area of recruitment. This trainingra@dment is not intended, and shall not be used,
to discriminate against any applicant for trainmdpether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Managé#rasgign training goals for a calendar year
based on the contractors' past three years’ actintl the contractors' anticipated upcoming year’s
activity with the Department. At the beginning edch year, all contractors eligible will be
contacted by the Department to determine the nurabémrainees that will be assigned for the
upcoming calendar year. At that time the Contrastwall enter into an agreement with the
Department to provide a self-imposed on-the-jobning program for the calendar year.
This agreement will include a specific number ofigad training goals agreed to by both parties.
The number of training assignments may range fram15 per contractor per calendar year. The
Contractor shall sign an agreement to fulfill themnual goal for the year.\



C204170 2018CPT.08.13.10621, etc. SSP-9  Montgomery and Richmond Counties

Training Classifications

The Contractor shall provide on-the-job trainingned at developing full journeyman level
workers in the construction craft/operator possionPreference shall be given to providing
training in the following skilled work classificatns:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common trainingsiitzetions and their respective training
requirements that may be used by the contractdosvever, the classifications established are not
all-inclusive. Where the training is oriented todaonstruction applications, training will be
allowed in lower-level management positions sucbfise engineers and estimators. Contractors
shall submit new classifications for specific jamétions that their employees are performing.
The Department will review and recommend for acaepe to FHWA the new classifications
proposed by contractors, if applicable. New cfasgtions shall meet the following requirements:

Proposed training classifications are reasonabtk raalistic based on the job skill
classification needs, and

The number of training hours specified in the tregnclassification is consistent with
common practices and provides enough time for thiede to obtain journeyman level
status.

The Contractor may allow trainees to be trainedIsyibcontractor provided that the Contractor
retains primary responsibility for meeting thertirag and this provision is made applicable to the
subcontract. However, only the Contractor wille®e credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or temme each occupation shall be in their first year
of apprenticeship or training. The number of teaim shall be distributed among the work
classifications on the basis of the contractor'edseand the availability of journeymen in the
various classifications within a reasonable areseofuitment.

No employee shall be employed as a trainee in &@sgification in which they have successfully
completed a training course leading to journeyn&rell status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enroliment, monthig aompletion reports documenting company

compliance under these contract documents. Thesentents and any other information as
requested shall be submitted to the OJT Programaly&am
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Upon completion and graduation of the program,Gbatractor shall provide each trainee with
a certification Certificate showing the type anddth of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive mitial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a gradupdly scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacomn) AdMinimum pay shall be as follows:

60 percent of the journeyman wage for the first bathe training period

75 percent of the journeyman wage for the thirdrguanf the training period
90 percent of the journeyman wage for the lasttquai the training period

In no instance shall a trainee be paid less thadatal minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that witisfp both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainegpyed by him on the contract work who is
currently enrolled or becomes enrolled in an appdoprogram and who receives training for at
least 50 percent of the specific program requireamdmainees will be allowed to be transferred
between projects if required by the Contractorlsesitiled workload to meet training goals.

If a contractor fails to attain their training agsments for the calendar year, they may be takien of
the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing requitegdning in accordance with these contract
documents.
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DocusSigned by:

Kot Koadk

KA

)
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HOT SPRAY THERMOPIL ASTIC PAVEMENT MARKING LINE
Description
This work consists of machine applied hot sprayrtioplastic pavement marking material with
drop-on glass beads. All work shall be in accordanith the applicable requirements of Section
1205 of theStandard Specifications and this provision.

Construction

Use application equipment that provides multipleltivisettings ranging from 4” to 12" and
multiple thickness settings to achieve a minimumrdlthickness in one pass.

Hand-liners will not be allowed.

All thermoplastic markings shall be of the hot, imae applied type. Application shall be
accomplished by spraying methods only.

Produce a cross-sectional thickness of hot sprayrbplastic markings for long line markings
only with a minimum thickness of 50 mils withouaigé beads and/or a minimum thickness of 55
mils with glass beads.

M aterial

Furnish the following pavement marking materialtifieations in accordance with Article 106-3
of the Sandard Specifications:

Hot Spray Thermoplastic Type 3 Material Certifioati
Extruded type thermoplastic shall not be sprayed.
M easurement and Payment

Pay Item Pay Unit
Hot Spray Thermoplastic Pavement Marking Lines’,(__mils) LF
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WORK ZONE TRAFFIC CONTROIL GENERAL REQUIREMENTS

TEMPORARY TRAFFIC CONTROL (TTC):

(7-16-13) (Rev. 1-16-18) RWZ-1

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2018 Standard Specifications
and the following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in these
plans prior to beginning any other work. Use a lane closure or slow moving operation to complete
the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No. 1101.02,
1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2018 Roadway Standard

Drawings. Use a moving operation only if the minimum speed maintained at all times is 3 mph
with no stops that narrow or close a lane of travel. If the moving operation is progressing slower
than 3 mph at any time, install a lane closure. Maintain the existing traffic pattern at all times,
except inthe immediate work zone where lane closures are allowed as determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03,1101.04, 1101.05, 1101.11,
1110.01,1110.02,1115.01,1130.01,1135.01, 1145.01,1150.01, 1165.01, and 1180.01 of the 2018
Roadway Standard Drawings when closing a lane of travel in a stationary work zone such as
pavement patching resurfacing, or pavement marking removal. Properly ballasted cones and
skinny drums may be used instead of drums. However, drums are required for the upstream taper
portion of lane closures in all applications. The stationary work zone shall be a maximum of 1
mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by the
Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the appropriate
pilot vehicle warning signing as directed by the Engineer. During periods of construction
inactivity, return the traffic pattern to the existing alignment and remove or cover any work zone
signs. When covering work zone signs, use an opaque material that prevents reading of the sign
at night by a driver using high beam headlights. Use material, which does not damage the sign
sheeting. Replace any obliterated markings as required by other sections of the 2018 Standard
Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of an
open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of the
2018 Roadway Standard Drawings. When personnel and/or equipment are working within a lane
of travel of an undivided facility, close the lane according to the traffic control plans, 2018
Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all
personnel and/or equipment remain within the closed travel lane. Do not work simultaneously, on
both sides of an open travel way, within the same location, on a two-lane, two-way road. Perform
work only when weather and visibility conditions allow safe operations as directed by the
Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker
placement, the operation shall consist of the vehicles and devices as shown on Roadway Standard
Drawing No. 1101.02, sheet 11 or 12 of the 2018 Roadway Standard Drawings. Traffic cones
may be used when necessary to provide additional protection of wet pavement markings. Ballast
all traffic cones so they will not be blown over by traffic.
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PAVING OPERATIONS:

1) Paving Lift Requirements and Time Limitations:

For paving lifts of 2.0 inches or less, bring all newly resurfaced lanes to the same station and
elevation within 72 hours. If not brought up to the same station and elevation within 72 hours, the
Contractor shall place portable “UNEVEN PAVEMENT” signs in advance of the uneven
pavement and spaced every 1/2 mile along the section of uneven pavement. Once mitigated, all
portable “UNEVEN PAVEMENT” signs shall be removed. No additional compensation will be
made for these signs or any other type of portable warning signs as these are included in the
“Temporary Traffic Control” contract pay item.

For paving lifts greater than 2 inches, bring all newly resurfaced lanes to the same station and
elevation Dby the end of each work day unless the Contractor utilizes the notched wedge paving
methods as described below.

Failure to comply with the following requirements will result in a suspension of all other
operations until all lanes of traffic are brought to the same station and elevation:

1. During paving operations, any paving lift greater than 2 inches for asphalt surface course
mixes shall be mitigated by having an approved wedge apparatus on the paver that
shapes the edge 1 inch vertically and the remaining at a maximum slope steepness of 2:1.
For intermediate and base course mixes, use an approved wedge device that shapes
the edge with a maximum slope steepness of 2:1. The maximum paving lift allowed to
use this method is 3 inches.

2. At the end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT”
signs in advance of the uneven pavement and spaced every 1/2 mile along the section
of uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall
be removed. No additional compensation will be made for these signs or any other type
of portable warning signs as these are included in the “Temporary Traffic Control”
contract pay item.

3. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring
up the adjacent lane to the same station and elevation before any further paving takes place
on the project.

2) Asphalt Surface Treatments (AST)

For AST Operations, there is no drop-off condition to be signed. Stationary “LOOSE GRAVEL”
and “UNMARKED PAVEMENT” signs shall replace “LOW/SOFT SHOULDER” signs. For
placement and spacing of these signs, see the Signing Detail Sheet. All other advance warning
signs are to be portable mounted. These signs are included as part of the temporary traffic control
(Lump Sum) item.
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3) Fine Milling/Microsurfacing (Depths less than 1”)

For fine milling operations less than 1 inch, paving is not required in the same work period. The
paving of the fine milled area is to be conducted within the next work period and not to exceed 72
hours. No advance warning signs are necessary for these conditions unless the paving operations
exceed 72 hours. If this occurs, install portable “UNMARKED PAVEMENT” signs. These signs are
incidental to the other items of work included in the temporary traffic control (Lump Sum) item.

4) Shoulder Drop-Off Requirements

Whenever paving operations create an edge of pavement drop-off greater than 2 inches, within 72
hours, the Contractor shall backfill at a 6:1 slope from the edge and finished elevation of the
pavement that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or greater.
(B)  Drop-off that exceeds 3 inches on roadways with posted speed limits less than 45 mph.

Backfill the edge of pavement drop-off with suitable compacted material, as approved by the
Engineer. The material, equipment and labor associated with this operation will be at no expense
to the Department. This work is not considered part of shoulder reconstruction.

PROJECTREQUIREMENTS:

Failure to comply with the following requirements will resultin a suspension of all other
operations:

1. Before working on ANY MAP, the Contractor shall submit a written construction sequence
for traffic control and construction lighting for ALL MAPS to the Engineer at the first pre-
construction meeting and the sequence must be approved before closing a lane of traffic.
The Contractor and Engineer will coordinate with the Traffic Management Unit at 919-
814-5000 or Traffic Services for additional traffic control guidance, as necessary.

2. Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures. The maximum length of any one lane closure is 1 mile
unless otherwise directed by the Engineer.

3. If Lane Closure Restrictions apply, see Special Provision, “Intermediate Contract Times
and Liquidated Damages”.

4. Contractor shall mill and pave lanes in an order such that water shall not accumulate.

5. Traffic Control for the milling and/or paving of ramps is to be done according to Standard
Drawing Number 1101.02, Sheets 9 & 10, unless otherwise approved to be closed by the
Engineer. If approved, Contractor will provide plans and devices for the detour at no
additional cost to the department.
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6. If milled areas are not paved back within 72 hours, the Contractor is to furnish and install
portable signs to warn drivers of the conditions. These are to include, but not limited to
“Rough Road” (W8-8), “Uneven Lanes” (W8-11), and “Grooved Pavement” (W8-15) w/
Motorcycle Plaque mounted below. These are to be dual indicated on Multi-Lane
Roadways with speed limits 45 mph and greater where lateral clearance can be obtained
within the median areas. These portable signs are incidental to the other items of work
included in the temporary traffic control (Lump Sum) pay item.

WORK ZONE SIGNING:
Description

Install advance/general warning work zone signs according to the Detail Drawing provided in these
plans prior to beginning of work. Install and maintain signing in accordance with the attached
drawings and Divisions 11 and 12 of the 2018 Standard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility
owners per Article 105-8 of the 2018 Standard Specifications and Special Provision SP1 G115
within 3 to 12 full working days prior to installation.

Install Advance/General warning work zone signs before beginning work on a particular map. If
signs are installed more than 7 calendar days prior to the beginning of work on a particular map,
cover the signs until the work begins. Install each work zone Advance/General warning sign
separately and not on the same post or stand with any other sign except where an advisory speed
plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing(s) unless otherwise directed
by the Engineer. The signs as shown on the detail drawing(s) are all that are required for a
contractor to begin a resurfacing contract. Any additional signs requested by the Engineer shall be
installed within 7 business days of the start of contract work. All sign locations are to be verified
by the Engineer prior to installation. Once the signs have been installed and accepted, any sign
relocations requested by the Department will be compensated in accordance with Article 104-7.
Any additional signs other than the ones shown in the drawing will be compensated in accordance
with Article 104-7.

No stationary -Y- Line advance warning signage is required unless there is more than 1,000 feet of
resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable signs
shall be used for traffic control. There will be no direct compensation for any portable signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs no
more than 7 calendar days before work resumes. All other operations may be suspended upon
failure to comply with the above requirements. Such suspended operations would not be resumed
until the above requirements are fulfilled.
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(B) Sign Removal

Once Maps on the Project are substantially complete, it is acceptable practice to remove the
Stationary Work Zone Signs in lieu of waiting until all of the Maps are completed on the Project.
A Map is substantially complete when the resurfacing operations are finished and the shoulders
are brought up to the same elevation as the proposed pavement and when pavement markings
(paint) are installed along the centerline and edge lines. The final pavement markings (ex.
Thermoplastic/Polyurea) or pavement markers (Raised/Snowplowable) don not have to be
installed for Maps to be considered substantially complete. Final pavement marking/markers are
installed with portable signing according to Roadway Standard Drawing 1101.02, sheet 11 or
12. Any remaining punch list items requiring traffic control are compensated in the contract pay
item for Temporary Traffic Control.

Stationary Work Zone Sign removal is a condition of final project acceptance.
(C) Lane Closure Work Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2018 Roadway Standard
Drawings. Any required portable signs for lane closures are compensated in the contract pay item
for Temporary Traffic Control.

MEASUREMENT AND PAYMENT:

Temporary traffic control work, including, but not limited to installation and removal of portable
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck mounted
attenuators, flashing arrow boards, and pilot vehicles will be paid at the contract lump sum price
for Temporary Traffic Control. The Temporary Traffic Control pay item does not include work
zone advance or general warning signs. Partial payments for Temporary Traffic Control will be
made as follows: The cumulative total of the lump sum price for temporary traffic control will be
equal to the percent complete (project) as calculated for each partial pay estimate. Additional
flashing arrow boards and message boards beyond those shown in the contract, detail drawings or
Roadway Standard Drawings required by the Engineer will be paid as extra work in accordance
with Article 104-7 of the Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning
signs, including, but not limited to, furnishing, locating, installing, covering, uncovering and
removing stationary signs will be measured for each required sign and paid at the contract price
for Work Zone Advance/General Warning Signing (SF). Payment for Work Zone Advance/General
Warning Signing will be limited to a maximum of 90% of the total installed quantity. The
remaining 10% will be paid once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of 4 flaggers per
operation per map being utilized at the same time on any day. If a pilot vehicle is used for an
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5)
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers.
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Any additional flagging beyond the “included” amount covered in the Temporary Traffic Control

pay item will be considered supplemental flagging and compensated at a rate of $20.00 per hour
for each additional flagger as approved by the Engineer.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot

E27CE30E1DFC442...

C/
%
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s



TC-7

RESURFACING OPERATIONS:
(7-15-14) RWZ-2

Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the Engineer
at the first pre-construction meeting. Refer to the Provisions, Typicals and Details unless
otherwise directed by the Engineer.

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back
by the end of each work day. For Partial or wheel track milling operation on multi-lane facilities,
the lane being milled may be left closed and paved back within 72 hours.

The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane is to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilities when all lanes or a single lane in one direction are to be milled:

(A)  Mill asingle lane and pave back by the end of each work day.
(B)  Mill the entire width of pavement for all lanes to be milled in any direction daily and
pave back within 72 hours.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway
being milled is complete. Remove any existing pavement adjacent to the milled area that has
been damaged and replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain
vehicular access in accordance with Article 1101-05 of the 2018 Standard Specifications using
suitable backfill material approved by the Engineer.



TC-8

Provide appropriate lighting in accordance with Section 1413 of the 2018 Standard
Specifications.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2018 Standard
Specifications and the 2018 Roadway Standard Drawing 665.01.
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PAVEMENT MARKINGS AND MARKERS:
(7-15-14) RWZ-3

Markings: All Facilities

Pavement markings shall be installed in accordance with Standard Drawings 1205.01 through
1205.13 of the 2018 Roadway Standard Drawings and Section 1205 of the 2018 Standard
Specifications with the exception of the 15 day edge line replacement requirement for two-lane,
two-way roadways as described in Subarticle 1205-3(D) of the 2018 Standard Specifications. For
all two-lane, two-way facilities, edge lines can be replaced within 30 calendar days after they have
been obliterated.

Type 3 Cold Applied Plastic may be used in lieu of Type 2 Cold Applied Plastic. If Type 3 Cold
Applied Plastic is used, it shall be paid for using the Type 2 Cold Applied Plastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Extruded
Thermoplastic for stop bars, symbols, characters and diagonals. If Heated-in-Place Thermoplastic
is used, it shall be paid for using the Extruded Thermoplastic pay item.

Unless otherwise specified, Heated-in-Place Thermoplastic may be used in lieu of Cold Applied
Plastic for stop bars, symbols, characters and diagonals on asphalt or concrete roadways.
If Heated-in-Place Thermoplastic is used, it shall be paid for using the Cold Applied Plastic pay
item.

Markers: All Facilities

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for this work as
it will be incidental to the paving operation.

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map. Pavement markers shall be installed in accordance with Standard Drawing 1205.12 and
Standard Drawings 1250.01 through 1253.01 of the 2018 Roadway Standard Drawings and
Sections 1250 through 1253 of the 2018 Standard Specifications.

Markings and Markers: All Facilities

Review and record the existing pavement markings and markers before resurfacing. Re-establish
the new pavement markings and markers using the record of existing markings in conjunction with
the 2018 Roadway Standard Drawings unless otherwise directed by the engineer. Have existing
or proposed “passing zones” reviewed by the engineer before installation. Submit the record of
the existing pavement markings seven calendar days before the obliteration of any pavement
markings.

Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving season.
If the Contractor begins any map and does not complete within the seasonal restrictions, including
placement of final pavement markings or permanent markers, the Contractor shall be responsible
for, at his expense, Paint in accordance with Article 1205-08 and Temporary Markers in
accordance with Section 1251 of the 2018 Standard Specifications.
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STABILIZATION REQUIREMENTS:
(3-11-16) s-2

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING: (East Crimp)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall
be determined. All rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

40004 Limestone 40004 Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon
Engineer’s request.



06 Dust

2" Millennium
34 Millennium
Apache 11
Avenger
Barlexas
Barlexas Il
Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner Il
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazelle 11
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree
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Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

oI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor 11
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket

Scorpion
Serengeti
Shelby

Sheridan

Signia

Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline

Solara

Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre
and add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MULCH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to
be maintained or allowed during construction. In areas within six feet of the edge of pavement,
straw is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of
undiluted emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".



EC-4

WATTLE:
(10-19-10) (Rev. 1-17-12) 1060,1630,1631 T1

Description

Wattles are tubular products consisting of excelsior fibers encased in synthetic netting. Wattles
are used on slopes or channels to intercept runoff and act as a velocity break. Wattles are to be
placed at locations shown on the plans or as directed. Installation shall follow the detail

provided in the plans and as directed. Work includes furnishing materials, installation of wattles,
matting installation, and removing wattles.

Materials
Wattle shall meet the following specifications:

100% Curled Wood(Excelsior) Fibers
Minimum Diameter 12 in.

Minimum Density 2.5 Ib/ft3 +/- 10%

Net Material Synthetic

Net Openings lin.x1in.

Net Configuration Totally Encased

Minimum Weight 20 Ib. +/- 10% per 10 ft. length

Stakes shall be used as anchors.

Provide hardwood stakes a minimum of 2 feet long with a 2 inch x 2 inch nominal square cross
section. One end of the stake must be sharpened or beveled to facilitate driving down into the
underlying soil.

Matting shall meet the requirements of Article 1060-8 of the 2018 Standard Specifications,
or shall meet specifications provided elsewhere in this contract.

Provide staples made of 0.125 inch diameter new steel wire formed into a u shape not less than
12 inches in length with a throat of 1 inch in width.

Construction Methods

Wattles shall be secured to the soil by wire staples approximately every 1 linear foot and at the
end of each section of wattle. A minimum of 4 stakes shall be installed on the downstream side
of the wattle with a maximum spacing of 2 linear feet along the wattle, and according to the
detail. Install a minimum of 2 stakes on the upstream side of the wattle according to the detail
provided in the plans. Stakes shall be driven into the ground a minimum of 10 inches with no
more than 2 inches projecting from the top of the wattle. Drive stakes at an angle according to
the detail provided in the plans.



EC-5

Only install wattle(s) to a height in ditch so flow will not wash around wattle and scour ditch
slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 inches.

Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the 2018 Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

The Contractor shall maintain the wattles until the project is accepted or until the wattles are
removed, and shall remove and dispose of silt accumulations at the wattles when so directed in
accordance with the requirements of Section 1630 of the 2018 Standard Specifications.

Measurement and Payment

Wattle will be measured and paid for by the actual number of linear feet of wattles which are
installed and accepted. Such price and payment will be full compensation for all work covered
by this section, including, but not limited to, furnishing all materials, labor, equipment and
incidentals necessary to install the Wattle.

Matting will be measured and paid for in accordance with Article 1631-4 of the 2018 Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Payment will be made under:

Pay Item Pay Unit
Wattle Linear Foot



Apr 10, 2018 2:48 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204170 Page 1 of 3
County : Montgomery, Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0106000000-E 230 BORROW EXCAVATION 670
cYy
0003 1243000000-E SP  SHOULDER CONSTRUCTION 9.03
SMI
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 51.25
SMI
0005 1260000000-E SP  AGGREGATE SHOULDER BORROW 7,298
TON
0006 1297000000-E 607  MILLING ASPHALT PAVEMENT, ***" 87,124
DEPTH sy
(1-1/2")
0007 1330000000-E 607 INCIDENTAL MILLING 5,760
Sy
0008 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 2,840
B25.0C TON
0009 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 33,975
TYPE S9.5B TON
0010 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 2,160
TYPE S9.5C TON
0011 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 2,298
TON
0012 1704000000-E SP  PATCHING EXISTING PAVEMENT 1,740
TON
0013 1775500000-E 660 ASPHALT SURFACE TREATMENT, MAT 19,000
COAT, #*** STONE sy
(67)
0014 1814500000-E 660 ASPHALT SURFACE TREATMENT, 244,742
SINGLE SEAL sy
0015 1838000000-E 660 EMULSION FOR ASPHALT SURFACE 93,259
TREATMENT GAL
0016 1838500000-N 660 VACUUM TRUCK 3
WK
0017 1891000000-E SP  GENERIC PAVING ITEM 88,077
LATEX MODIFIED MICROSURFACING sy
TYPE Il
0018 2830000000-N 858 ADJUSTMENT OF MANHOLES 15

EA




Apr 10, 2018 2:48 pm
County : Montgomery, Richmond

ITEMIZED PROPOSAL FOR CONTRACT NO. C204170

Page 2 of 3

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 12
VALVE BOXES EA
0020 4413000000-E SP  WORK ZONE ADVANCE/GENERAL 3,872
WARNING SIGNING
SF
0021 4457000000-N SP  TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0022 4510000000-N 1190 LAW ENFORCEMENT 80
HR
0023 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 325,939
LINES (4", 90 MILS) LF
0024 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 291,962
LINES (4", 120 MILS) LE
0025 4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 485
LINES (8", 90 MILS) LE
0026 4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 230
LINES (12", 90 MILS) LE
0027 4705000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 300
LINES (16", 120 MILS) LE
0028 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 576
LINES (24", 120 MILS) LE
0029 4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 30
CHARACTER (120 MILS) EA
0030 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 88
SYMBOL (90 MILS) EA
0031 4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 1,072
MARKING LINES, TYPE ** (4") LE
(n
0032 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 29,800
G LF
0033 4820000000-E 1205 PAINT PAVEMENT MARKING LINES 170
(8" LF
0034 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 51,072

LINES (4")

LF




Apr 10, 2018 2:48 pm ITEMIZED PROPOSAL FOR CONTRACT NO. C204170 Page 3 0of 3
County : Montgomery, Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0035 4860000000-E 1205 REMOVAL OF PAVEMENT MARKING 170
LINES (8") LE
0036 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 235
LINES (24") LF
0037 4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 73
SYMBOLS & CHARACTERS EA
0038 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 20,200
HOT SPRAY THERMOPLASTIC PAVE- LE
MENT MARKING LINES (4",
50 MILS)
0039 4900000000-N 1251 PERMANENT RAISED PAVEMENT 405
MARKERS EA
0040 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 1,614
EA
0041 6000000000-E 1605 TEMPORARY SILT FENCE 455
LF
0042 6071010000-E SP  WATTLE 80
LF
0043 6084000000-E 1660 SEEDING & MULCHING 6.57
ACR
0044  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,568
LF

1448/Apr10/Q1319517.85/D154281610000/E44

Total Amount Of Bid For Entire Project :




Letting of 05/15/2018 NCDOT Detailed Bid Report

COMBINED GOAL SET: 7.00%
COMBINED GOAL OBT: 7.02%

Vendor 1 of 3: BARNHILL CONTRACTING COMPANY (3516)
Call Order 012 (Proposal: C204170)

Bid Information

Proposal County: RANDOLPH Bid Checksum: 9BBBESCC

Vendor Address: Bid Total: $4,910,882.73

Signature Check: James_Partington_IV_3516 Items Total: $4,910,882.73
Time Bid Received: May 15, 2018 10:58 AM Time Total: $0.00

Amendment Count: 0

Bidding Errors:
None.

NCDOT Page 99 of 153



Letting of 05/15/2018

NCDOT Detailed Bid Report

Vendor 1 of 3: BARNHILL CONTRACTING COMPANY (3516)
Call Order 012 (Proposal: C204170)

Bid Bond Information

Projects:
Counties:
Bond ID: SNC18284141
Paid by Check: No
Bond Percent: 5%

Bond Maximum:

State of Incorporation:
Agency Execution Date:
Surety Name:

Bond Agency Name:

4/18/2018 12
surety2000

Travelers Casualty and Surety
Company of America

NCDOT

Page 100 of 153



Letting of 05/15/2018

WB
MB
MB
MB
WB
MB
MB
WB
WB

Bidder 1 of 3

Vendor 3516's Bid Information for Call 012, Letting L180515, 05/15/18
Barnhill Contracting Company (3516)

Call Order 012 (Proposal ID C204170)

LIST OF DBE PARTICIPANTS

VENDOR DBE NAME WORK CERT

NUMBER ADDRESS CODE TYPE OF WORK TYPE AMOUNT

3765 STAY ALERT SAFETY SERVICES INC Sub 38,332.80 COMMITTED
POST OFFICE BOX 467 , KERNERSVILLE, NC 27285

1795 J A HUNT'S ENTERPRISE Sub 18,000.00 COMMITTED
2841 BLUE SPRINGS ROAD , RED SPRINGS, NC 28377

12374  DELCO INC Sub 102, 000.00 COMMITTED
P.0. BOX 130 , ROCKINGHAM, NC 28380

9602 CAROLINA TRANSPORT OF GREENSBOR Sub 10,258.56 COMMITTED
347 SOUTH CHERRY STREET , KERNERSVILLE, NC 27284

2653 BROWE CONSTRUCTION COMPANY Sub 26,950.00 COMMITTED
POST OFFICE BOX 1499 , CLAYTON, NC 27520

7612 BURUCA TRUCKING INC Sub 45,000.00 COMMITTED
165 WILLOW RIDGE DRIVE , SANFORD, NC 27332

10102 K & N TRUCKING Sub 15,080.00 COMMITTED
2312 BOONE TRAIL ROAD , SANFORD, NC 27330

12843  PAMELA STALEY GUNTER DBA GUNTER Sub 17,500.00 COMMITTED
2512 WOODFIELD DRIVE , SOPHIA, NC 27350

3153 MCARTHUR CONSTRUCTION COMPANY Sub 71, 400.00 COMMITTED

POST OFFICE BOX 2838 , LUMBERTON, NC 28359
TOTAL: $344,521.36
7.02%
Vendor 3516's Bid Information for Call 012, Letting L180515, 05/15/18

Barnhill Contracting Company (3516)
Call Order 012 (Proposal ID C204170)

Miscelleneous Data Info - Contractor Responses:

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

NCDOT

NCDOT Bid Download Report by Bid Amount

Page 126 of 199



Letting of 05/15/2018

Bidder 1 of 3

NCDOT Bid Download Report by Bid Amount

Contract Number County

NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:

BondID:

Surety Registry Agency:
Verified?:

Surety Agency:

Bond Execution Date:
Bond Amount:

SNC18284141
surety2000
Yes
Travelers Casualty and Surety Company of America
4/18/2018 12
$245,544.14 (Five Percent of Bid)

NCDOT

Page 127 of 199



State of NC Date: 04-18-18
Dept of Transportation Revised:
Contract ID: C204170 Project (s): STATE FUNDED
Letting Date: 05-15-18 Call Order: 012
Bidder: 3516 - Barnhill Contracting Company

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity | —=————————————— - | ==———————————— |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
Section 0001 ROADWAY ITEMS
Alt Group

e +
| |0000100000-N MOBILIZATIO] | |

0001 |N | LUMP | LUMP | 245,540.00|
| | | | | |
e +
| |0106000000-E BORROW | | |

|0002 | EXCAVATION | 670.000] 5.00000] 3,350.00]
| | |ICY | | |
e +
| |1243000000-E SHOULDER | | |

|0003 | CONSTRUCTION | 9.030] 500.00000| 4,515.00]
| | | SMT | | |
e +
| |1245000000-E SHOULDER | | |

|0004 | RECONSTRUCTION | 51.250] 1,300.00000] 66,625.00|
| | | SMT | | |
o +
| |1260000000-E AGGREGATE | | |

|0005| SHOULDER BORROW | 7,298.000| 17.20000] 125,525.60]
| | | TON | | |
o e +
| 11297000000-E MILLING | | | |
|0006 | ASPHALT PAVEMENT, | 87,124.000] 1.90000| 165,535.60]
| | ***"DEPTH (1-1/2") | SY | | |
e +
| |1330000000-E INCIDENTAL | | | |
|0007 |MILLING | 5,760.000] 9.20000] 52,992.00]
| | |SY | | |
o +
| [1491000000-E ASPHALT | | |

|0008 | CONC BASE COURSE, TYPE | 2,840.000] 69.80000] 198,232.00]
| |B25.0C | TON | | |
o +
| [1519000000-E ASPHALT | | |

0009 | CONC SURFACE COURSE, | 33,975.000| 38.85000| 1,319,928.75]
| | TYPE S9.5B | TON | | |
o +
| [1523000000-E ASPHALT | | |

0010 CONC SURFACE COURSE, | 2,160.000] 46.00000] 99,360.00|
| | TYPE S9.5C | TON | |

o +
| |1575000000-E ASPHALT | | | |
|0011|BINDER FOR PLANT MIX | 2,298.000] 479.00000 | 1,100,742.00]
| | | TON | | |
o +

Check: 9BBBESCC Page 1



State of NC Date: 04-18-18
Dept of Transportation Revised:
Contract ID: C204170 Project (s): STATE FUNDED
Letting Date: 05-15-18 Call Order: 012
Bidder: 3516 - Barnhill Contracting Company

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity | —=————————————— - | ==———————————— |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |1704000000-E PATCHING | | |

|0012 | EXISTING PAVEMENT | 1,740.000| 167.00000| 290,580.00|
| | | TON | | |
e +
| |1775500000-E ASPHALT | | |

|0013 | SURFACE TREATMENT, | 19,000.000] 1.01000| 19,190.00]|
| | MATCOAT, #*** STONE (67) |SY | |

e +
| |1814500000-E ASPHALT | | |

|0014 | SURFACE TREATMENT, | 244,742 .000| 0.85000 | 208,030.70|
| | SINGLE SEAL | SY | |

e +
| [1838000000-E EMULSION | | |

|0015|FOR ASPHALT SURFACE | 93,259.000] 1.80000| 167,866.20]
| | TREATMENT | GAL | | |
e +
| [1838500000-N VACUUM | | |

|0016| TRUCK | 3.000] 4,500.00000] 13,500.00]
| | | WK | | |
e +
| [1891000000-E GENERIC | | |

|0017 | PAVING ITEM LATEX | 88,077.000] 2.50000] 220,192.50]
| |[MODIFIED MICROSURFACING | | |

| | TYPE ITI | SY | | |
o +
| |2830000000-N ADJUSTMENT | | |

|0018 | OF MANHOLES | 15.000] 900.00000 | 13,500.00]
| | |EA | | |
e +
| |2845000000-N ADJUSTMENT | | | |
|0019|0F METER BOXES OR VALVE | 12.000] 900.00000 | 10,800.00]
| | BOXES |EA | | |
o +
| |4413000000-E WORK ZONE | | |

| 0020 | ADVANCE/GENERAL | 3,872.000] 9.90000] 38,332.80]
| | WARNING SIGNING |SF | | |
o +
| |4457000000-N TEMPORARY | | | |
|0021 | TRAFFIC CONTROL | LUMP | LUMP | 117,705.00]
| | | | | |
o +
| |4510000000-N LAW | | |

|0022 | ENFORCEMENT | 80.000] 50.00000| 4,000.00]
| | | HR | | |
o +

Check: 9BBBESCC Page 2



State of NC Date: 04-18-18
Dept of Transportation Revised:
Contract ID: C204170 Project (s): STATE FUNDED
Letting Date: 05-15-18 Call Order: 012
Bidder: 3516 - Barnhill Contracting Company

| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |- |- |
| | | and Units | Dollars | Cts | Dollars |Ct |

| |4685000000-E THERMOPLAST | | |
[0023]IC PAVEMENT MARKINGLINES | 325,939.000] 0.42000] 136,894.38|
| | (4", 90 MILS) | LE | |

| |4686000000-E THERMOPLAST | | |
0024 |IC PAVEMENT MARKING LINES | 291,962.000| 0.55000] 160,579.10]
| | (4™, 120 MILS) | LF | | |

| 14695000000-E THERMOPLAST | | |
|0025|IC PAVEMENT MARKINGLINES | 485.000 | 2.00000| 970.00|
| | (8", 90 MILS) | LE | |

| |4700000000-E THERMOPLAST | | |
|0026|IC PAVEMENT MARKINGLINES | 230.000] 2.50000] 575.00]
| | (12", 90 MILS) | LF | |

| |4705000000-E THERMOPLAST | | |
[|0027|IC PAVEMENT MARKINGLINES | 300.000] 5.00000] 1,500.00]
| | (16", 120 MILS) | LF | |

| |4710000000-E THERMOPLAST | | |
0028 |IC PAVEMENT MARKINGLINES | 576.000] 6.00000| 3,456.00]
| | (24", 120 MILS) | LF | |

| |4721000000-E THERMOPLAST | | |
|0029|IC PAVEMENT | 30.000| 110.00000] 3,300.00]
| |MARKINGCHARACTER (120 | | |
| IMILS) |EA | | I

| |4725000000-E THERMOPLAST | | |
[0030|IC PAVEMENT MARKINGSYMBOL | 88.000] 100.00000] 8,800.00]
| | (90 MILS) | EA | | |

| |4770000000-E COLD

|
|0031|APPLIED PLASTIC PAVEMENT | 1,072.000| 3.50000] 3,752.00]
| |IMARKING LINES, TYPE ** | | |
| | (4™) (II) |LF | | |
e et et et s +
| |4810000000-E PAINT | | |
|0032 | PAVEMENT MARKING LINES | 29,800.000] 0.24000 | 7,152.00]|
| | (4™) |LF | | |
e et et et s +
| |4820000000-E PAINT | | |
|0033 | PAVEMENT MARKING LINES | 170.000| 1.00000 | 170.00|
| | (8™) |LF | | |
e et et et s +

Check: 9BBBESCC Page 3



State of NC Date: 04-18-18
Dept of Transportation Revised:
Contract ID: C204170 Project (s): STATE FUNDED
Letting Date: 05-15-18 Call Order: 012
Bidder: 3516 - Barnhill Contracting Company

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity | —=————————————— - | ==———————————— |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |4850000000-E REMOVAL OF | | |

|0034 | PAVEMENT MARKING LINES | 51,072.000] 0.50000] 25,536.00|
| | (4m) |LF | | |
e +
| |4860000000-E REMOVAL OF | | |

|0035| PAVEMENT MARKING LINES | 170.000] 1.00000]| 170.00]
| | (8™) |LF | | |
e +
| | 4870000000-E REMOVAL OF | | |

|0036| PAVEMENT MARKING LINES | 235.000] 3.00000] 705.00]
| | (24™) |LF | | |
e +
| | 4875000000-N REMOVAL OF | | |

|0037| PAVEMENT MARKING | 73.000| 55.00000] 4,015.00]
| | SYMBOLS & CHARACTERS |EA | |

e +
| |4890000000-E GENERIC |

|0038 | PAVEMENT MARKING ITEM HOT| 20,200.000 0.35000 7,070.00

|
|
| | SPRAY THERMOPLASTIC PAVE-| |
|IMENT MARKING LINES (4", | |

|

| 50 MILS) | LF

o +
| |4900000000-N PERMANENT | | |

/0039 |RATSED PAVEMENT | 405.000 | 5.00000]| 2,025.00]
| | MARKERS |EA | | |
o +
| 14905000000-N SNOWPLOWABL | | |

|0040|E PAVEMENT MARKERS | 1,614.000] 26.50000 | 42,771.00|
| | |EA | | |
o +
| |6000000000~-E TEMPORARY | | |

0041 |SILT FENCE | 455.000 | 3.50000] 1,592.50]
| | | LF | | |
o +
| |6071010000-E WATTLE | | |

10042 | | 80.000 | 10.00000 | 800.00 |
| | | LF | | |
o +
| 16084000000-E SEEDING & | | |

10043 | MULCHING | 6.570| 500.00000 | 3,285.00]
| | | ACR | | |
o +
| |7444000000-E INDUCTIVE | | |

10044 | LOOP SAWCUT | 1,568.000] 6.20000 | 9,721.60]
| | | LF | | |
o +

Check: 9BBBESCC Page 4



State of NC Date: 04-18-18
Dept of Transportation Revised:
Contract ID: C204170 Project (s): STATE FUNDED
Letting Date: 05-15-18 Call Order: 012
Bidder: 3516 - Barnhill Contracting Company

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |- |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| | | |
| | Section 0001 Total | 4,910,882.73]
e +
| | | |
| |IBid Total | 4,910,882.73]
e +

Check: 9BBBESCC Page 5



NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of
the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in
connection with this bid, and that the bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor. In addition, submitting this electronic bid constitutes the
bidder's certification of Status under penalty of perjury under the laws of the
United States and in accordance with the Debarment Certification on file with
the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and
belief that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by
a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or
default.

Where the prospective bidder is unable to certify to any of the statements in
this certification, the bidder shall submit an explanation in the blanks
provided herein. The explanation will not necessarily result in denial of
participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new
fully executed non-collusion affidavit and debarment certification with an
explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for
rejection of a bid

Check: 9BBBESCC Page 6



AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for
which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)
The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the
total value of which is more than the above stipulated award limits, the Board
of Transportation will award me (us) projects from among those indicated that
have a total value not to exceed the award limit and will result in the lowest
total bids to the Department of Transportation.

Check: 9BBBESCC Page 7



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:04-18-18
DBE COMMITMENT ITEMS PAGE: 8

PROPOSAL: C204170
LETTING: L180515 CALL: 012
VENDOR: 3516 Barnhill Contracting Company

LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT
DBE SUBCONTRACTOR: 3765 STAY ALERT SAFETY SERVICES INC

Will Use Quote: Yes

0020 4413000000-E WORK ZONE AD SF 3872.000 9.90000 38332.80
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 38,332.80
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 38,332.

DBE SUBCONTRACTOR: 1795 J A HUNT'S ENTERPRISE
Will Use Quote: Yes

0011 1575000000-E ASP FOR PLAN TON 1000.000 18.00000 18000.00
Haul Liquid to Plant
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 18,000.00
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 18,000.

DBE SUBCONTRACTOR: 12374 DELCO INC
Will Use Quote: Yes

0005 1260000000-E AGGREGATE SH TON 2500.000 6.00000 15000.00
Haul ASB to Map

0008 1491000000-E ASP CONC BAS TON 1000.000 7.00000 7000.00
Haul Mix to Map

0009 1519000000-E ASP CONC SUR TON 10000.000 7.00000 70000.00
Haul Mix to Map

0012 1704000000-E PATCHING EXI TON 500.000 20.00000 10000.00

Haul Mix to Map

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 102,000.00
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 102,000

DBE SUBCONTRACTOR: 9602 CAROLINA TRANSPORT OF GREENSBORO INC
Will Use Quote: Yes

0011 1575000000-E ASP FOR PLAN TON 548.000 18.72000 10258.56
Haul Liquid to plant

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 10,258.56
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 10,258.

DBE SUBCONTRACTOR: 2653 BROWE CONSTRUCTION COMPANY
Will Use Quote: Yes

0001 0000100000-N MOBILIZATION LS 1.000 2000.00000 2000.00
Mobilization
0018 2830000000-N ADJ MANHOLES EA 15.000 850.00000 12750.00

Check: 9BBBESCC Page 8



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:04-18-18

DBE COMMITMENT ITEMS PAGE: 9
LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT
0019 2845000000-N ADJ METER OR EA 12.000 850.00000 10200.00
0021 4457000000-N TEMP TRAFFIC LS 1.000 2000.00000 2000.00
Setup TC
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 26,950.00
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 26,950.

DBE SUBCONTRACTOR: 7612 BURUCA TRUCKING INC
Will Use Quote: Yes

0009 1519000000-E ASP CONC SUR TON 5000.000 9.00000 45000.00
Haul mix to map

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 45,000.00
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 45,000.

DBE SUBCONTRACTOR: 10102 K & N TRUCKING
Will Use Quote: Yes

0010 1523000000-E ASP CONC SUR TON 1000.000 9.00000 9000.00
Haul mix to map
0013 1775500000-E AST, MAT COA SY 19000.000 0.32000 6080.00
Stockpile Stone
DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 15,080.00
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 15,080.

DBE SUBCONTRACTOR: 12843 PAMELA STALEY GUNTER DBA GUNTER TRUCKING CO
Will Use Quote: Yes

0009 1519000000-E ASP CONC SUR TON 1000.000 10.00000 10000.00
Haul Mix to map
0006 1297000000-E MILL ASP PVM SY 25000.000 0.30000 7500.00

Haul Millings

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 17,500.00
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 17,500.

DBE SUBCONTRACTOR: 3153 MCARTHUR CONSTRUCTION COMPANY
Will Use Quote: Yes

0009 1519000000-E ASP CONC SUR TON 10200.000 7.00000 71400.00
Haul mix to map

DBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 71,400.00
DBE COMMITMENT TOTAL FOR VENDOR (SubContractor ) 71,400.
TOTAL DBE COMMITMENT FOR VENDOR: Entered: 7.02% or 344521.36
Required: 7.00% or 343761.79

<GOAL MET>

Check: 9BBBESCC Page 9



THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission
By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in this
electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature Agency Date
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Contract Item Sheets For C204170

Line  ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid

ROADWAY ITEMS

0001  0000100000-N 800 MOBILIZATION Lump Sum 245,540.00 245,540.00
LS
0002  0106000000-E 230 BORROW EXCAVATION 670 5.00 3,350.00
CY
0003  1243000000-E SP SHOULDER CONSTRUCTION 9.03 500.00 4,515.00
SMI
0004  1245000000-E SP SHOULDER RECONSTRUCTION 51.25 1,300.00 66,625.00
SMI
0005  1260000000-E SP AGGREGATE SHOULDER BORROW 7,298 17.20 125,525.60
TON
0006  1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 87,124 1.90 165,535.60
DEPTH SY
(2-2/2")
0007  1330000000-E 607 INCIDENTAL MILLING 5,760 9.20 52,992.00
SY
0008  1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 2,840 69.80 198,232.00
B25.0C TON
0009  1519000000-E 610 ASPHALT CONC SURFACE COURSE, 33,975 38.85 1,319,928.75
TYPE S9.5B TON
0010  1523000000-E 610 ASPHALT CONC SURFACE COURSE, 2,160 46.00 99,360.00
TYPE S9.5C TON
0011 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 2,298 479.00 1,100,742.00
TON
0012  1704000000-E SP PATCHING EXISTING PAVEMENT 1,740 167.00 290,580.00
TON
0013  1775500000-E 660 ASPHALT SURFACE TREATMENT, MAT 19,000 1.01 19,190.00
COAT, #*** STONE 5\%
(67)
0014  1814500000-E 660 ASPHALT SURFACE TREATMENT, 244,742 0.85 208,030.70
SINGLE SEAL sy
0015  1838000000-E 660 EMULSION FOR ASPHALT SURFACE 93,259 1.80 167,866.20
TREATMENT GAL
0016  1838500000-N 660 VACUUM TRUCK 3 4,500.00 13,500.00
WK
0017  1891000000-E SP GENERIC PAVING ITEM 88,077 2.50 220,192.50
LATEX MODIFIED MICROSURFACING 5\'%
TYPE II
0018  2830000000-N 858 ADJUSTMENT OF MANHOLES 15 900.00 13,500.00

EA
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Line  ltemNumber Sec  Description Quantity Unit Bid Amount

# # Unit Price Bid

0019 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 12 900.00 10,800.00
VALVE BOXES EA

0020  4413000000-E SP WORK ZONE ADVANCE/GENERAL 3,872 9.90 38,332.80
WARNING SIGNING SE

0021  4457000000-N SP TEMPORARY TRAFFIC CONTROL Lump Sum 117,705.00 117,705.00
LS

0022  4510000000-N 1190 LAW ENFORCEMENT 80 50.00 4,000.00
HR

0023  4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 325,939 0.42 136,894.38
LINES (4", 90 MILS) LE

0024  4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 291,962 0.55 160,579.10
LINES (4", 120 MILS) LE

0025  4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 485 2.00 970.00
LINES (8", 90 MILS) LE

0026  4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 230 2.50 575.00
LINES (12", 90 MILS) LE

0027  4705000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 300 5.00 1,500.00
LINES (16", 120 MILS) LE

0028  4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 576 6.00 3,456.00
LINES (24", 120 MILS) LE

0029  4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 30 110.00 3,300.00
CHARACTER (120 MILS) EA

0030  4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 88 100.00 8,800.00
SYMBOL (90 MILS) EA

0031  4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 1,072 3.50 3,752.00
MARKING LINES, TYPE ** (4") LE

m

0032  4810000000-E 1205 PAINT PAVEMENT MARKING LINES 29,800 0.24 7,152.00
4" LF

0033  4820000000-E 1205 PAINT PAVEMENT MARKING LINES 170 1.00 170.00
(8" LF

0034  4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 51,072 0.50 25,536.00
LINES (4") LF

0035  4860000000-E 1205 REMOVAL OF PAVEMENT MARKING 170 1.00 170.00

LINES (8") LE
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Contract Item Sheets For C204170

Line  ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0036  4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 235 3.00 705.00
LINES (24") LF
0037  4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 73 55.00 4,015.00
SYMBOLS & CHARACTERS EA
0038  4890000000-E SP GENERIC PAVEMENT MARKING ITEM 20,200 0.35 7,070.00
HOT SPRAY THERMOPLASTIC PAVE- LF
MENT MARKING LINES (4",
50 MILS)
0039  4900000000-N 1251 PERMANENT RAISED PAVEMENT 405 5.00 2,025.00
MARKERS EA
0040  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 1,614 26.50 42,771.00
EA
0041  6000000000-E 1605 TEMPORARY SILT FENCE 455 3.50 1,592.50
LF
0042  6071010000-E SP WATTLE 80 10.00 800.00
LF
0043  6084000000-E 1660 SEEDING & MULCHING 6.57 500.00 3,285.00
ACR
0044  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,568 6.20 9,721.60
LF
TOTAL AMOUNT OF BID FOR ENTIRE PROJECT $4,910,882.73

0919/May29/Q1319517.85/D154281610000/E44



C204170

Contract No. Rev. 1-16-18

County Montgomery, Richmond

EXECUTION OF CONTRACT
NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor declares {or certifies, verifies, or states) under penalty of perjury under the laws of the United States that
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this Contract, that the Contractor has not
been convicted of violating N.C.G.5. § /33-24 within the last three years, and that the Contractor intends to do the work with
its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion and Debarment Certification, the Contractor is certifying his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable.

NC.GS. § 133-32 and Executive Order 24 prehibit the offer to, or acceptance by, any State Employee of any gift frotm anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gifi has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
Barnhill Contracting Company

Full name of Corporation

P.0. Box 7948, Rocky Mount, NC 27804

Sexnewry/ Assistant Secretany/

Select appropriate title

Address as Prequalified
Attest 4 By DY A 5

Harlan R. Hott, Jr. Jameg.Fartington 1V.

Print or type Signer's name SPrgor type - Sijpfrs T
type Sig $ @\???SMbgéO)’:e

S 0.a
5-..:_'§J Yol
=t

SonRFATe s
e



Contract No.

County

C204170

Montgurmery, Richmond

Rev. 1-16-18

DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No.

County

C204170

Montgomery, Richmond

Rev. 1-16-18

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezziement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



Contract No. C204170

County (ies): Montgomery, Richmond

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

DocuSigned by:

[?omd €. Davungort) br.

TR Contract Officer

6/20/2018

Date

Execution of Contract and Bonds
Approved as to Form:

DocuSigned by:

ﬁo%p‘b Kuvin

SFBBOYFY3D07493

Attorney General

6/20/2018

Date

Signature Sheet (Bid - Acceptance by Department)



Rev5-17-11

Contract No. £204170 Bond No. 106887410
County Montgomery, Richmond
CONTRACT PAYMENT BOND

Date of Payment Bond Execution May 24, 2018

Name of Principal Contractor Barnhill Contracting Company
Name of Surety: Travelers Casualty and Surety Company of America
Name of Contracting Body: North Carolina Department of Transportation

1020 Birch Ridge Drive. Raleigh NC 27610

Amount of Bond: $4,910,882.73
Contract ID No.: C204170
County Name: Montgomery, Richmond

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafier called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafier be made, notice of which modifications
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force
and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several
seals on the date indicated above, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representative, pursuant
to authority of its governing body.



Rev 5-17-11

Contract No. C204170 Bond No. 106887410
County Montgomery, Richmond

i CONTRACT PAYMENT BOND
Sl Jurety Company Travelers Casualty and Surety Company of America
L Print or type Surety Company Name

By _Shirley A. Johnson. Attorney-in-fact
Print, stamp or type name of Attorney-in-Fact

e

zA Slgndf of At}o’rney—m—Fact

Qim OD. A d(

/ Signature of Witness

Tara J. Smithwick
Print or type Signer’s name

5417 S. Miami Blvd., Durham NC 27703
Address of Attorney-in-Fact




Rev5-17-11
Bond No. 106887410

Contract No. €20417
County Montgometry, Richmond

CONTRACT PAYMENT BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Barnhill Contracting Company

Full name of Corporation

P O Box 7948, Rocky Mount NC 27804

Address as prequalified

James Partington IV.

Wiy, Print or type Signer's name

“, \\
" "umm\‘“‘

Attest £ ’

Signature of WAssistnnt Secretary

Select appropriate title

Harlan R. Hott, Jr.
Print or type Signer's name
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Contract No. £204170 Bond No. 106887410
County Montgomery, Richmond

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: _May 24, 2018

Name of Principal Contractor: Barnhill Contracting Company
Name of Surety: Travelers Casualty and Surety Company of America
Name of Contracting Body: North Carolina Department of Transportation

1020 Birch Ridge Drive. Raleigh NC 27610

Amount of Bond: $4.910.882.73
Contract ID No.: C204170
County Name: Montgomery, Richmond

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that may be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter
be made, notice of which modifications to the surety being hereby waived, then this obligation to
be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above-bound parties have execute 51
several seals on the date indicated above, the name and corporate pf each corporate p
being hereto affixed and these presents duly signed by its undersign -re:sdtjﬁitiver‘,13 putstant
authority of its governing body.
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Bond No. 106887410

Contract No. €204170

County Montgomery, Richmond

CONTRACT PERFORMANCE BOND

“,..Ajfml of Surety Company Travelers Casualty and Surety Company of America

ca‘\g.\s Moo, Print or type Surety Company Name

S‘\ A "';-:..'.
§
%7 eB
fei €0

3 .';.-' :2' 3

B A By Shirley A. Johnson, Attorney-In-Fact

"'o,?" 40 5*\ \\“ Print, stamp or type name of Attorney-in-Fact

"'Munul““
S SY

F ! )
7 SO 7 :
qéﬂiidz dea e

~ 7 Signature gf Attorney-in-Fact

“

an}m O @m.()hun (/C_,

Slgnature of Witness

Tara J. Smithwick
Print or type Signer’s name

5417 S. Miami Blvd., Durham NC 27703

Address of Attorney-in-Fact
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Contract No. 204170 Bond No. 106887410
County Montgomery, Richmond

CONTRACT PERFORMANCE BOND
CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

Barnhill Contracting Company

Full name of Corporation

P O Box 7948, Rocky Mount NC 27804
Address as prequalified

N\ oy

5 P ]
Signature of PR ANE e Pritident, ASSHHERVRXIIERISH
approprijte title

James Partington IV.
g, Print or type Signer's name

7,
&)

&
\\
T

Attest M” p J
Signature of ¥ , Assistant Secretary

Select appropriate title

Harlan R. Hott, Jr.
Print or type Signer's name




Travelers Casualty and Surety Company of America
L Travelers Casualty and Surety Company
TRAVE LERSJ 5t. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of Amerlca, Travelers Casually and Surety Company, and St.
Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively calied the
"Companies”). and that the Companies do hereby make, constilute and appaint Shirley A. Johnson of Durham I
North Carolina . their true and iawiul Attormney-In-Fact to sign, execule, sea! and acknowledge any and all bones, recognizances,
conditional undertakings and olher writings obligalory in the nature thereof on behalf of the Companies in their business of guarantesing the
fidelity of persons, guaranleeing the perfarmance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any

aclions or proceedings allowed by law.
INWITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporale seals lo be herelo affixed, this 3rd day of February,

2M7.

d &
State of Connecticut ,_%-/
By el

City of Hartford ss. Rabert L. Raney.rseﬁfar Vice President

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of
Travelers Casualty and Surety Company of America, Travelers Casually and Surety Company, and St Paul Fire and Marine Insurance Company, and
that he, as such, being authorized so to do, executed the foregolng instrument for the purpases therein contalned by signing on behalf of the corporations

by himself as a duly authorized officer.
In Witness Whereof, | hereunto set my hand and officiat seal.
My Cornmisslon explres the 30th day of June, 2021

Mone ¢ LTuawrd

Mariz C. Tetreault, Notary Pubiic

This Power of Attomey is granted under and by the authority of the following resoiutions adopted by the Boards of Directors of Travelers Casualty and
Surety Company of America, Travelers Casua'ty and Surely Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now In

full force and effect, reading as follows:

RESOLVED, that the Chairman, the Pres|dent, any Vice Chalrman, any Executive Vice President, any Senlor Vice President, any Vice President, any
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporale Secretary or any Assistant Secretary may appoint Attommeys-in-Fact and
Agents lo act for and on behaff of the Company and may give such appointee such authority as his or her cerflficate of authority may prescribe to sign with
the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a
bond, recognizance, or conditional undertaking, and any of sald officers or the Board of Directors at any time may remove any such appointee and revoke

the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President may delegate all or any part of the foregoing autharity to one or more officers or employees of this Company, provided that each such detegation
is in writing and a copy thereof Is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any hond, recognizance, contract of indemnity, or writing abligatory in the nalure of a bond, recognizance, or conditional
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice Prasldent, any Senior
Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant
Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary. or {b) duly executed (under seal, if required) by
one or more Attorneys-in-Fact and Agents pursuant {o the power prescribed In his or her certificate or their cerlificales of authority or by one or more

Company officers pursuant to a wiitlen delegation of authority; and it Is

FURTHER RESOLVED. that the signature of each of the following officers: President, any Executive Vice President, any Senlor Vice President, any Vice
President, any Assistant Vice President, any Secretary, any Assistant Secrelary, and the seal of the Company may be affixed by facsimile to any Power
of Attorney or to any certificate relating thereto appointing Resident Vice Presidents. Resldent Assistant Secretaries or Atlormeys-in-Fact for purposes anly
of executing and attesting bonds and underlakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing
such facsimile signature or facsimlle seal shall be valid and binding upon the Company and any such power so executed and cerlified by such facsimile
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which il is attached.

I, Kevin E. Hughes, the undersigned, Assistanl Secretary of Travelers Casualty and Surety Company of America, Travelars Casualty and Surely
Company, and St, Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing Is a true and correct copy of the Power of
Atlorney executed by said Companles, which remains in full force and effect.

Dated this 24th dayol May . 2018 ﬁ?"w@ :
-1 NLLHLI/ T
L] ‘m““& #
*\“_\ ‘3\....-“..
§ $ °d [ e (( /%gl—h
o ¢ Kevin E. Hughes, AssiStant Secretary

At
das
§
S

To verify the authenticity of thix at 1-800-421-3880.
Please refer to the above-named Attomney-ip- and Hrgivnd to which the power Is attached,
ER A -
."._eef@."u-n"' .1.-:
-...‘.. -{ ',
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