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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. C204837 IN FORSYTH COUNTY, NORTH CAROLINA 
 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C204837 has carefully 
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the 
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly 
understands the stipulations, requirements and provisions.  The undersigned bidder agrees to be bound upon his execution 
of the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the 
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is 
received by him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means 
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and 
complete the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) 
specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump 
sum prices, as the case may be, for the various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work 
and required labor to construct and complete State Highway Contract No. C204837 in Forsyth County, for the unit or lump 
sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared 
by said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a 
part of this contract.   
 

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads 
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a 
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in 
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction 
of the Engineer.   
 

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or 
such other person as may be designated by the Secretary to sign for the Department of Transportation.  The conditions and 
provisions herein cannot be changed except over the signature of the said Contract Officer.   
 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the 
basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item or portion 
of the work as may be deemed necessary or expedient.   
 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the 
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.   
 

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department 
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this 
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of 
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by 
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder. 
  

          
 

 

                     State Contract Officer 
 

05/19/2023
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
CONTRACTOR PREQUALIFICATION: 
(10-18-22) 102 SP1 G01 
   
 
Revise the 2018 Standard Specifications as follows: 

 
Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first 
sentence with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the prospective bidder file all 
required statements and documents with the State Prequalifications Engineer no less than 4 weeks 
before a given letting.   
 
Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete 
and replace the first sentence with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the applicant file all required 
statements and documents with the State Prequalifications Engineer no less than 4 weeks before a 
given bid opening for their bid to be considered.   
 
Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 44-45, delete and replace 
the first sentence with the following:   
 
The subcontractor shall file all required statements and documents with the State Prequalifications 
Engineer no less than 4 weeks before beginning work.   
 
Page 1-12, Subarticle 102-2(E) Renewal and Requalification, lines 38-40, delete and replace 
the first sentence with the following:   
 
It is recommended that the renewing or requalifying firm file all required statements and 
documents with the State Prequalifications Engineer no less than 4 weeks before a given letting 
for their bid to be considered. 
 
INTERESTED PARTIES LIST: 
(6-21-22)(Rev. 7-19-22) 102 SP1 G02 
   
 
Revise the 2018 Standard Specifications as follows: 

 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 45-49, delete and 
replace with the following:   
 
102-3 PROPOSALS AND INTERESTED PARTIES LIST 
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On Department projects advertised, the prospective bidder shall sign up on the Interested Parties 
List no later than one business day prior to the Letting day of that project, for which he intends to 
submit a bid.  There is no cost for signing up on the Interested Parties List that can be found on 
the Department’s website at connect.ncdot.gov/letting. 
 
Page 1-12, Article 102-3 PROPOSALS AND PLAN HOLDER LISTS, lines 1-3, delete and 
replace the first sentence of the second paragraph with the following:   
 
The proposal will state the location of the contemplated construction and show a schedule of 
contract items with the approximate quantity of each of these items for which bid prices are invited. 
 
Page 1-14, Article 102-8 PREPARATION AND SUBMISSION OF BIDS, lines 30-31, delete 
and replace the first paragraph with the following: 
 
Prior to submitting a bid on a project, the bidder shall sign up on the Interested Parties List in 
conformance with Article 102-3.  The bidder shall submit a unit or lump sum price for every item 
in the proposal other than items that are authorized alternates to those items for which a bid price 
has been submitted. 
 
LIABILITY INSURANCE: 

(5-16-23) 107 SP1 G05 
 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-64, Article 107-15 LIABILITY INSURANCE, replace the first sentence with the 
following:   
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original 
standard Association for Cooperative Operations Research and Development (ACORD)  
certificate of liability insurance evidencing commercial general liability with a limit for bodily 
injury and property damage in the amount of $5,000,000 per occurrence and $5,000,000 general 
aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or 
for property damages that may arise from operating under the contract by the employees and agents 
of the Contractor.  
 
CONTRACT TIME AND LIQUIDATED DAMAGES: 

(4-17-12)(Rev. 5-16-23) 108 SP1 G08 C 
 
The date of availability for this contract is July 31, 2023. 
 
The completion date for this contract is March 14, 2027. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
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The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.  
These liquidated damages will not be cumulative with any liquidated damages which may become 
chargeable under Intermediate Contract Time Number 1. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 
 
Except for that work required under the Project Special Provisions entitled Planting, Reforestation 
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor 
will be required to complete all work included in this contract and shall place and maintain traffic 
on same. 
 
The date of availability for this intermediate contract time is July 31, 2023. 
 
The completion date for this intermediate contract time is September 15, 2026. 
 
The liquidated damages for this intermediate contract time are Two Thousand Dollars 
($ 2,000.00) per calendar day. 
 
Upon apparent completion of all the work required to be completed by this intermediate date, a 
final inspection will be held in accordance with Article 105-17 and upon acceptance, the 
Department will assume responsibility for the maintenance of all work except Planting, 
Reforestation and/or Permanent Vegetation Establishment.  The Contractor will be responsible for 
and shall make corrections of all damages to the completed roadway caused by his planting 
operations, whether occurring prior to or after placing traffic through the project. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on US 52 during the following time 
restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Sunday, 6:00 A.M. to 8:00 P.M. 
 
In addition, the Contractor shall not close or narrow a lane of traffic on US 52, detain and/or alter 
the traffic flow on or during holidays, holiday weekends, special events, or any other time when 
traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 8:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
8:00 P.M. the following Tuesday. 
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3. For Easter, between the hours of 6:00 A.M. Thursday and 8:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 6:00 A.M. Friday and 8:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 A.M. the day before Independence Day 

and 8:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 A.M. the Thursday before Independence Day and 8:00 P.M. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 6:00 A.M. Friday and 8:00 P.M. Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 A.M. Tuesday and 8:00 P.M. Monday. 
 
8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 

Day and 8:00 P.M. the following Tuesday after the week of Christmas Day. 
 
9. For Carolina Classic Fair, between the hours of 6:00 A.M. the day before the start of the 

Carolina Classic Fair and 8:00 P.M. the following day after the end of the Carolina 
Classic Fair. 

 
10.  For any Wake Forest University Event, occurring at Truist Field at Wake Forest 

University, between four (4) hours before the start and four (4) hours after the end of each 
event. 

 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are One Thousand Two Hundred Fifty Dollars ($ 1,250.00) per fifteen 
(15) minute time period. 
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INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 A 
 
The Contractor shall complete the required work of installing, maintaining, and removing the 
traffic control devices for lane closures and restoring traffic to the existing traffic pattern.  The 
Contractor shall not close or narrow a lane of traffic on the following roads during the following 
time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Hanes Mill Road (from Beginning of Project to University Parkway) 
Monday thru Sunday, 6:00 A.M. to 8:00 P.M. 

 
Hanes Mill Road (from University Parkway to End of Project) 

and/or University Parkway 
Monday thru Sunday, 6:00 A.M. to 9:00 A.M and 4:00 P.M. to 7:00 P.M 

 
In addition, the Contractor shall not close or narrow a lane of traffic on Any Road other than  
US 52, detain and/or alter the traffic flow on or during holidays, holiday weekends, special events, 
or any other time when traffic is unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 6:00 A.M. December 31st and 8:00 P.M. 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
8:00 P.M. the following Tuesday. 

 
3. For Easter, between the hours of 6:00 A.M. Thursday and 8:00 P.M. Monday. 
 
4. For Memorial Day, between the hours of 6:00 A.M. Friday and 8:00 P.M. Tuesday. 
 
5. For Independence Day, between the hours of 6:00 A.M. the day before Independence Day 

and 8:00 P.M. the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 6:00 A.M. the Thursday before Independence Day and 8:00 P.M. the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 6:00 A.M. Friday and 8:00 P.M. Tuesday. 
 
7. For Thanksgiving, between the hours of 6:00 A.M. Tuesday and 8:00 P.M. Monday. 
 
8. For Christmas, between the hours of 6:00 A.M. the Friday before the week of Christmas 

Day and 8:00 P.M. the following Tuesday after the week of Christmas Day. 
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9. For Carolina Classic Fair, between the hours of 6:00 A.M. the day before the start of the 
Carolina Classic Fair and 8:00 P.M. the following day after the end of the Carolina 
Classic Fair. 

 
10.  For any Wake Forest University Event, occurring at Truist Field at Wake Forest 

University, between four (4) hours before the start and four (4) hours after the end of each 
event. 

 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures will not be required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated above and place traffic in the existing traffic pattern. 
 
The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 10-15-13) 108 SP1 G14 E 
 
The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for road closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close US 52 during the following time restrictions: 
 

DAY AND TIME RESTRICTIONS 
 

Monday thru Sunday, 6:00 A.M. to 12:00 A.M. (Midnight) 
 
The maximum allowable time for hanging proposed girders and/or removing existing 
overhead structure is thirty (30) minutes for US 52.  The Contractor shall reopen the travel lanes 
to traffic until any resulting traffic queue is depleted. 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the road closures according to the time restrictions 
stated herein. 
 
The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the road closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15) 
minute time period. 
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INTERMEDIATE CONTRACT TIME NUMBER 5 AND LIQUIDATED DAMAGES: 
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 

 
The Contractor shall complete the work required of Phase IV, Steps #4 thru #6 as shown on Sheet 
TMP-3B and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is thirty (30) consecutive 
calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are One Thousand Five Hundred Dollars ($ 1,500.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 6 AND LIQUIDATED DAMAGES: 

(2-20-07) (Rev. 6-18-13) 108 SP1 G14 H 
 
The Contractor shall complete the work required of Phase IV, Steps #9 thru #11 as shown on 
Sheet TMP-3B and shall place and maintain traffic on same. 
 
The date of availability for this intermediate contract time is the date the Contractor elects to begin 
the work. 
 
The completion date for this intermediate contract time is the date which is thirty (30) consecutive 
calendar days after and including the date the Contractor begins this work. 
 
The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per calendar day. 
 
INTERMEDIATE CONTRACT TIME NUMBER 7 AND LIQUIDATED DAMAGES 
FOR FAILURE TO REPAIR A DAMAGED FIBER OPTIC COMMUNICATIONS 
CABLE AND RESTORE COMMUNICATION 
 
The Contractor shall repair all existing fiber optic communication cables damaged during 
construction.  The Contractor shall immediately report damages to the Engineer and the affected 
owner of the fiber optic communications cable listed above.  The Contractor shall repair all damage 
within forty-eight (48) hours at no cost to the Department.  The Contractor shall bring all affected 
fiber optic communication cables back online within the same forty-eight (48) hours.  A 
“damaged” fiber optic communications cable is any fiber communications cable that is damaged 
due to an accidental or unscheduled outage event. 
 
Liquidated Damages for failure to repair a damaged fiber optic communications cable and 
restore communication within forty-eight (48) hours are Five Hundred Dollars ($ 500.00) per 
hour, or any portion thereof. 
 
INTERMEDIATE CONTRACT TIME NUMBERS 8 AND 9 FOR FAILURE TO 
REESTABLISH ITS FIBER COMMUNICATIONS 
 
During construction, the Contractor shall coordinate any disruption in any fiber optic 
communications with the Engineer and the affected owner of the fiber optic cable a minimum of 
twenty-one (21) calendar days prior to all proposed disruptions in service.  A minimum of twenty-
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one (21) calendar days prior to any disruption in the fiber optic communications, the Contractor 
shall develop and provide a plan to the affected owner of the fiber optic communications cable for 
approval that defines 1) an anticipated disruption timeframe and 2) a plan of action for 
reestablishing communications within forty-eight (48) hours.  Upon approval of an acceptable plan 
with the affected owner of the fiber optics communications cable the Contractor shall submit the 
approved plan(s) to the Engineer and coordinate the beginning of the planned work. 
 
Liquidated Damages for failure to reestablish ITS fiber optic communications within forty-
eight (48) hours are Two Thousand Five Hundred Dollars ($ 2,500.00) per day, or any 
portion thereof. 
 
Liquidated Damages for failure to provide a plan that defines 1) an anticipated fiber optic 
communications disruption timeframe and 2) a plan of action for reestablishing 
communications a minimum of twenty-one (21) calendar days prior to a proposed disruption 
in service are Ten Thousand Dollars ($ 10,000.00) per failure. 
 
PERMANENT VEGETATION ESTABLISHMENT: 

(2-16-12) (Rev. 10-15-13) 104 SP1 G16 
 
Establish a permanent stand of the vegetation mixture shown in the contract.  During the period 
between initial vegetation planting and final project acceptance, perform all work necessary 
to establish permanent vegetation on all erodible areas within the project limits, as well as, 
in borrow and waste pits.  This work shall include erosion control device maintenance and 
installation, repair seeding and mulching, supplemental seeding and mulching, mowing, 
and fertilizer topdressing, as directed.  All work shall be performed in accordance with the 
applicable section of the 2018 Standard Specifications.  All work required for initial vegetation 
planting shall be performed as a part of the work necessary for the completion and acceptance of 
the Intermediate Contract Time (ICT).  Between the time of ICT and Final Project acceptance, 
or otherwise referred to as the vegetation establishment period, the Department will be responsible 
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection 
records. 
 
Once the Engineer has determined that the permanent vegetation establishment requirement has 
been achieved at an 80% vegetation density (the amount of established vegetation per given area 
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be 
notified to remove the remaining erosion control devices that are no longer needed.  The Contractor 
will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether 
occurring prior to or after placing traffic on the project. 
 
Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental 
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be 
made at contract unit prices for the affected items.  Work required that is not represented by 
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard 
Specifications.  No additional compensation will be made for maintenance and removal of 
temporary erosion control items. 
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DELAY IN RIGHT OF ENTRY: 
(7-1-95) (Rev. 7-15-14) 108 SP1 G22 

 
The Contractor will not be allowed right of entry to the following parcel(s) prior to the listed date(s) 
unless otherwise permitted by the Engineer. 
 

Parcel No. Property Owner Date 
003 Forsyth County 12-31-2023 
004 Forsyth County 12-31-2023 

 
MAJOR CONTRACT ITEMS: 

(2-19-02) 104 SP1 G28 
 
The following listed items are the major contract items for this contract (see Article 104-5 of the 
2018 Standard Specifications): 
 
Line #  Description 
  36     Asphalt Concrete Base Course, Type B25.0C  
  37     Asphalt Concrete Intermediate Course, Type I19.0C  
284     Reinforced Concrete Deck Slab      
 
SPECIALTY ITEMS: 

(7-1-95)(Rev. 7-20-21) 108-6 SP1 G37 
 
Items listed below will be the specialty items for this contract (see Article 108-6 of the 
2018 Standard Specifications). 
 
Line # Description 
77-86 Guardrail 
87-89 Fencing 
92-108 Signing 
133-140, 142 Long-Life Pavement Markings 
141, 143 Removable Tape 
157-158 Permanent Pavement Markers 
160-183 Utility Construction 
184-215 Erosion Control 
216-275 Signals/ITS System 
  

 
FUEL PRICE ADJUSTMENT: 

(11-15-05) (Rev. 11-15-22) 109-8 SP1 G43 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following: 
 
The base index price for DIESEL #2 FUEL is $ 2.6511 per gallon.  Where any of the following 
are included as pay items in the contract, they will be eligible for fuel price adjustment. 
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows: 
 

Description Units Fuel Usage 
Factor Diesel 

Unclassified Excavation Gal/CY 0.29 
Borrow Excavation Gal/CY 0.29 
Class IV Subgrade Stabilization Gal/Ton 0.55 
Aggregate Base Course Gal/Ton 0.55 
Sub-Ballast Gal/Ton 0.55 
Erosion Control Stone Gal/Ton 0.55 
Rip Rap, Class _____ Gal/Ton 0.55 
Asphalt Concrete Base Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Intermediate Course, Type ____ Gal/Ton 0.90 or 2.90  
Asphalt Concrete Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Open-Graded Asphalt Friction Course Gal/Ton 0.90 or 2.90  
Permeable Asphalt Drainage Course, Type ____ Gal/Ton 0.90 or 2.90  
Sand Asphalt Surface Course, Type ____ Gal/Ton 0.90 or 2.90  
Ultra-thin Bonded Wearing Course Gal/Ton 0.90 or 2.90  
Aggregate for Cement Treated Base Course Gal/Ton 0.55 
Portland Cement for Cement Treated Base Course Gal/Ton 0.55 
> 11" Portland Cement Concrete Pavement Gal/SY   0.327 
Concrete Shoulders Adjacent to > 11” Pavement Gal/SY   0.327 
9” to 11" Portland Cement Concrete Pavement Gal/SY   0.272 
Concrete Shoulders Adjacent to 9” to 11” Pavement Gal/SY   0.272 
< 9” Portland Cement Concrete Pavement Gal/SY   0.245 
Concrete Shoulders Adjacent to < 9” Pavement  Gal/SY   0.245 

 
For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include 
the Fuel Usage Factor Adjustment Form with their bid submission if they elect to use the fuel 
usage factor. The Fuel Usage Factor Adjustment Form is found at the following link: 
 
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20Lettings.pdf 
 
Select either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on 
the Fuel Usage Factor Adjustment Form.  The selected fuel factor for each asphalt item will 
remain in effect for the duration of the contract.   
 
Failure to complete the Fuel Usage Factor Adjustment Form will result in using 2.90 gallons per 
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above.  The contractor will 
not be permitted to change the Fuel Usage Factor after the bids are submitted. 
  

https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
https://connect.ncdot.gov/letting/LetCentral/Fuel%20Usage%20Factor%20Adjustment%20Form%20-%20%20Starting%20Nov%202022%20Lettings.pdf
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STEEL PRICE ADJUSTMENT: 

(4-19-22)(Rev. 6-20-23)                                                                                         SP1 G47 
  

 
Description and Purpose 
 
Steel price adjustments will be made to the payments due the Contractor for items as defined 
herein that are permanently incorporated into the work, when the price of raw steel mill products 
utilized on the contract have fluctuated.  The Department will adjust monthly progress payments 
up or down as appropriate for cost changes in steel according to this provision.  
 
Eligible Items 
 
The list of eligible bid items for steel price adjustment can be found on the Departments website 
at the following address:   
 
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price
%20Adjustment.xlsx  
 
Nuts, bolts, anchor bolts, rebar chairs, connecting bands and other miscellaneous hardware 
associated with these items shall not be included in the price adjustment. 
 
Adjustments will only be made for fluctuations in the material cost of the steel used in the above 
products as specified in the Product Relationship Table below.  The producing mill is defined as 
the source of steel product before any fabrication has occurred (e.g., coil, plate, rebar, hot rolled 
shapes, etc.).  No adjustment will be made for changes in the cost of fabrication, coating, 
shipping, storage, etc.  
 
No steel price adjustments will be made for any products manufactured from steel having an 
adjustment date, as defined by the Product Relationship Table below, prior to the letting date.  
  
Bid Submittal Requirements 
 
The successful bidder, within 14 calendar days after the notice of award is received by him, shall 
provide the completed Form SPA-1 to the Department (State Contract Officer or Division 
Contract Engineer) along with the payment bonds, performance bonds and contract execution 
signature sheets in a single submittal.  If Form SPA-1 is not included in the same submittal as the 
payment bonds, performance bonds and contract execution signature sheets, the Contractor will 
not be eligible for any steel price adjustment for any item in the contract for the life of the 
contract.  Form SPA-1 can be found on the Department’s website at the following address:     
 
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm 
 
The Contractor shall provide Form SPA-1 listing the Contract Line Number, (with corresponding 
Item Number, Item Description, and Category) for the steel products they wish to have an 
adjustment calculated.  Only the contract items corresponding to the list of eligible item numbers 
for steel price adjustment may be entered on Form SPA-1.  The Contractor may choose to have 
steel price adjustment applied to any, all, or none of the eligible items. However, the 

https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Eligible%20Bid%20Items%20for%20Steel%20Price%20Adjustment.xlsx
https://connect.ncdot.gov/letting/LetCentral/Form%20SPA-1.xlsm
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Contractor’s selection of items for steel price adjustment or non-selection (non-participation) 
may not be changed once Form SPA-1 has been received by the Department.  Items the Bidder 
chooses for steel price adjustment must be designated by writing the word “Yes” in the column 
titled “Option” by each Pay Item chosen for adjustment.  Should the bidder elect an eligible steel 
price item, the entire quantity of the line item will be subject to the price adjustment for the 
duration of the Contract. The Bidder’s designations on Form SPA-1 must be written in ink or 
typed and signed by the Bidder (Prime Contractor) to be considered complete.  Items not 
properly designated, designated with “No”, or left blank on the Bidder’s Form SPA-1 will 
automatically be removed from consideration for adjustment.  No steel items will be eligible for 
steel price adjustment on this Project if the Bidder fails to return Form SPA-1 in accordance with 
this provision. 
 
Establishing the Base Price 
 
The Department will use a blend of monthly average prices as reported from the Fastmarkets 
platform to calculate the monthly adjustment indices (BI and MI).  This data is typically 
available on the first day of the month for the preceding month. The indices will be calculated by 
the Department for the different categories found on the Product Relationship Table below.  For 
item numbers that include multiple types of steel products, the category listed for that item 
number will be used for adjusting each steel component. 
 
The bidding index for Category 1 Steel items is $ 48.25 per hundredweight. 
The bidding index for Category 2 Steel items is $ 74.26 per hundredweight. 
The bidding index for Category 3 Steel items is $ 66.48 per hundredweight. 
The bidding index for Category 4 Steel items is $ 58.60 per hundredweight. 
The bidding index for Category 5 Steel items is $ 59.19 per hundredweight. 
The bidding index for Category 6 Steel items is $ 78.86 per hundredweight. 
The bidding index for Category 7 Steel items is $ 51.93 per hundredweight. 
The bidding index represents a selling price of steel based on Fastmarkets data for the month of  
April 2023. 

MI =  Monthly Index.  – in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

 
Steel Product (Title) 
 

BI, MI* Adjustment Date for MI Category 

Reinforcing Steel, Bridge 
Deck, and SIP Forms 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

1 

Structural Steel and 
Encasement Pipe 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

2 

Steel H-Piles, Soldier Pile 
Walls 

Based on one or more 
Fastmarkets indices 

Delivery Date from 
Producing Mill 

3 

Guardrail Items and Pipe 
Piles 

Based on one or more 
Fastmarkets indices 

Material Received Date** 4 
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Fence Items Based on one or more 
Fastmarkets indices 

Material Received Date** 5 

Overhead Sign Assembly, 
Signal Poles, High Mount 
Standards 

Based on one or more 
Fastmarkets indices 

Material Received Date** 6 

Prestressed Concrete 
Members 

Based on one or more 
Fastmarkets indices 

Cast Date of Member 7 

 
Submit documentation to the Engineer for all items listed in the Contract for which the 
Contractor is requesting a steel price adjustment. 
 
Submittal Requirements 
 
The items in categories 1,2, and 3, shall be specifically stored, labeled, or tagged, recognizable 
by color marking, and identifiable by Project for inspection and audit verification immediately 
upon arrival at the fabricator.  
 
Furnish the following documentation for all steel products to be incorporated into the work and 
documented on Form SPA-2, found on the Departments website at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx 
 
Submit all documentation to the Engineer prior to incorporation of the steel into the completed 
work.  The Department will withhold progress payments for the affected contract line item if the 
documentation is not provided and at the discretion of the Engineer the work is allowed to 
proceed.  Progress payments will be made upon receipt of the delinquent documentation. 
 
Step 1 (Form SPA -2) 
 
Utilizing Form SPA-2, submit separate documentation packages for each line item from Form 
SPA-1 for which the Contractor opted for a steel price adjustment.  For line items with multiple 
components of steel, each component should be listed separately.  Label each SPA-2 
documentation package with a unique number as described below. 

a. Documentation package number: (Insert the contract line-item) - (Insert 
sequential package number beginning with “1”).   
Example:  412 - 1,  

412 - 2,  
424 – 1,  
424 – 2,  
424 – 3, etc. 

b. The steel product quantity in pounds 
i. The following sources should be used, in declining order of 

precedence, to determine the weight of steel/iron, based on the 
Engineers decision:   

1. Department established weights of steel/iron by contract pay 
item per pay unit;  

2. Approved Shop Drawings;  
3. Verified Shipping Documents;  

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-2.xlsx
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4. Contract Plans;  
5. Standard Drawing Sheets;  
6. Industry Standards (i.e., AISC Manual of Steel Construction, 

AWWA Standards, etc.); and  
7. Manufacture’s data. 

ii. Any item requiring approved shop drawings shall have the weights of 
steel calculated and shown on the shop drawings or submitted and 
certified separately by the fabricator. 

c. The date the steel product, subject to adjustment, was shipped from the 
producing mill (Categories 1-3), received on the project (Categories 4-6), or 
casting date (Category 7). 

Step 2 (Monthly Calculator Spreadsheet) 
 
For each month, upon the incorporation of the steel product into the work, provide the Engineer 
the following: 

 
1) Completed NCDOT Steel Price Adjustment Calculator Spreadsheet, summarizing all 

the steel submittal packages (Form SPA-2) actually incorporated into the completed 
work in the given month.   

a. Contract Number 
b. Bidding Index Reference Month 
c. Contract Completion Date or Revised Completion Date 
d. County, Route, and Project TIP information 
e. Item Number  
f. Line-Item Description 
g. Submittal Number from Form SPA-2 
h. Adjustment date  
i. Pounds of Steel 

2) An affidavit signed by the Contractor stating the documentation provided in the 
NCDOT Steel Price Adjustment Calculator Spreadsheet is true and accurate. 
 

Price Adjustment Conditions  
 
Download the Monthly Steel Adjustment Spreadsheet with the most current reference data from 
the Department’s website each month at the following address: 
 
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA- 
3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx 
 
If the monthly Fastmarkets data is not available, the data for the most recent immediately 
preceding month will be used as the basis for adjustment. 
 
Price Adjustment Calculations 
 
The price adjustment will be determined by comparing the percentage of change in index value 
listed in the proposal (BI) to the monthly index value (MI).  (See included sample examples).  
Weights and date of shipment must be documented as required herein.  The final price 
adjustment dollar value will be determined by multiplying this percentage increase or decrease in 

https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
https://connect.ncdot.gov/projects/construction/Construction%20Forms/Form%20SPA-3%20NCDOT%20Steel%20Price%20Adjustment%20Calculator.xlsx
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the index by the represented quantity of steel incorporated into the work, and the established 
bidding index (BI) subject to the limitations herein.  
 
Price increase/decrease will be computed as follows:  

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;   

SPA =  Steel price adjustment in dollars  
MI =  Monthly Shipping Index.  – in Dollars ($) per hundredweight (CWT).  Use 

the adjustment indices from the month the steel was shipped from the 
producing mill, received on the project, or member cast as defined in the 
Product Relationship Table.  

BI =  Bidding Index.  - in Dollars ($) per hundredweight (CWT).  Use the 
adjustment indices as listed in the proposal. 

Q =  Quantity of steel, product, pounds actually incorporated into the work as 
documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
Calculations for price adjustment shall be shown separate from the monthly progress estimate 
and will not be included in the total cost of work for determination of progress or for extension 
of Contract time in accordance with Subarticle 108-10(B)(1).  
 
Any apparent attempt to unbalance bids in favor of items subject to price adjustment may result 
in rejection of the bid proposal. 
 
Adjustments will be paid or charged to the Contractor only.  Any Contractor receiving an 
adjustment under this provision shall distribute the proper proportional part of such adjustments 
to the subcontractor who performed the applicable work.  
 
Delays to the work caused by steel shortages may be justification for a Contract time extension 
but will not constitute grounds for claims for standby equipment, extended office overhead, or 
other costs associated with such delays.  
 
If an increase in the steel material price is anticipated to exceed 50% of the original quoted price, 
the contractor must notify the Department within 7 days prior to purchasing the material. Upon 
receipt of such notification, the Department will direct the Contractor to either (1) proceed with 
the work or (2) suspend the work and explore the use of alternate options. 
 
If the decrease in the steel material exceeds 50% of the original quoted price, the contractor may 
submit to the Department additional market index information specific to the item in question to 
dispute the decrease.  The Department will review this information and determine if the decrease 
is warranted. 
 
When the steel product adjustment date, as defined in the Product Relationship Table, is after the 
approved contract completion date, the steel price adjustments will be based on the lesser value 
of either the MI for the month of the approved contract completion date or the MI for the actual 
adjustment date. 
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If the price adjustment is based on estimated material quantities for that time, and a revision to 
the total material quantity is made in a subsequent or final estimate, an appropriate adjustment 
will be made to the price adjustment previously calculated. The adjustment will be based on the 
same indices used to calculate the price adjustment which is being revised. If the adjustment date 
of the revised material quantity cannot be determined, the adjustment for the quantity in 
question, will be based on the indices utilized to calculate the steel price adjustment for the last 
initial documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized.  
Example: Structural steel for a particular bridge was provided for in three different shipments 
with each having a different mill shipping date. The quantity of structural steel actually used for 
the bridge was calculated and a steel price adjustment was made in a progress payment. At the 
conclusion of the work an error was found in the plans of the final quantity of structural steel 
used for the bridge. The quantity to be adjusted cannot be directly related to any one of the three 
mill shipping dates. The steel price adjustment for the quantity in question would be calculated 
using the indices that were utilized to calculate the steel price adjustment for the quantity of 
structural steel represented by the last initial structural steel documentation package submission.  
The package used will be the one with the greatest sequential number. 
 
Extra Work/Force Account:  
 
When steel products, as specified herein, are added to the contract as extra work, in accordance 
with the provisions of Article 104-7 or 104-3, the Engineer will determine and specify in the 
supplemental agreement, the need for application of steel price adjustments on a case-by-case 
basis.  No steel price adjustments will be made for any products manufactured from steel having 
an adjustment date prior to the supplemental agreement execution date.  Price adjustments will 
be made as provided herein, except the Bidding Index will be based on the month in which the 
supplemental agreement pricing was executed. 
 
For work performed on force account basis, reimbursement of actual material costs, along with 
the specified overhead and profit markup, will be considered to include full compensation for the 
current cost of steel and no steel price adjustments will be made. 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number __C203394_______________ Bid Reference Month __January 2019__ 
 
Submittal Date  ___8/31/2019____________ 
 
Contract Line Item ______237_______________ 
 
Line Item Description __APPROX….LBS Structural Steel______________________ 
 
Sequential Submittal  
Number  _________2______________ 
 
 

Supplier Description of material Location information Quantity 
in lbs. 

Adjustment 
Date 

XYZ mill Structural Steel Structure 3, Spans A-C 1,200,000 May 4, 2020 
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ABC 
distributing 

Various channel & angle 
shapes 

Structure 3 Spans A-C 35,000 July 14, 2020 

     
     
     
     
     
     
  Total Pounds of Steel 1,235,000  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 

shipping documents, Standards Sheets, industry standards, or manufacturer's data) 
By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
Examples  Form SPA-2 

Steel Price Adjustment Submission Form 
 
Contract Number C203394   Bid Reference Month __January 2019__ 
 
Submittal Date  August 31, 2019 
 
Contract Line Item 237 
 
Line Item Description SUPPORT, OVRHD SIGN STR -DFEB – STA 36+00 
 
Sequential Submittal  
Number  _________2______________ 
 
 

Supplier Description of material Location 
information 

Quantity 
in lbs. 

Adjustment Date 

XYZ mill Tubular Steel (Vertical legs) -DFEB – STA 36+00 12000 December 11, 2021 
PDQ Mill 4” Tubular steel (Horizontal 

legs) 
-DFEB – STA 36+00 5900 December 11, 2021 

ABC 
distributing 

Various channel & angle 
shapes (see quote) 

-DFEB – STA 36+00 1300 December 11, 2021 

 Catwalk assembly -DFEB – STA 36+00 2000 December 11, 2021 
Nucor Flat plate -DFEB – STA 36+00 650 December 11, 2021 
     
     
  Total Pounds of Steel 21,850  

 
Note: Attach the following supporting documentation to this form. 

• Bill of Lading to support the shipping dates 
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• Supporting information for weight documentation (e.g., Pay item reference, Shop drawings, 
shipping documents, Standards Sheets, industry standards, or manufacturer's data) 

By providing this data under my signature, I attest to the accuracy of and validity of the data on this form 
and certify that no deliberate misrepresentation in any manner has occurred. 
 
Printed Name       Signature 
 
 
_______________________________                              ______________________________________ 
 
 
 
 
 
 
 
 
Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on September 17, 2019 
 
Line Item 635 “Structural Steel” has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $36.12/CWT = BI 
 
450,000 lbs. of Structural Steel for Structure 2 at Station 44+08.60 were shipped to fabricator from the  
producing mill in same month, May 2021. 
 
Monthly Index for Structural Steel (Category 2) for May 2021 was $64.89/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 
 

SPA  =  ((MI/ BI) -1) * BI *(Q/100)  
 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table.  

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $36.12/ CWT 
 
MI = $64.89 / CWT 
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% change =  ((MI/ BI)-1) = ($64.89 / $36.12 – 1) = (1.79651 – 1) = 0.79651162791 
 
Q = 450,000 lbs. 
 
 
SPA = 0.79651162791x $36.12 x (450,000/100) 
 
SPA =  0.79651162791* $36.12 *4,500 
 
SPA = $129,465 pay adjustment to Contractor for Structural Steel (Structure 2 at Station 44+08.60) 
 
 
 
 
Price Adjustment Sample Calculation (decrease) 
_____________________________________________________________________________________ 
 
Project bid on December 18, 2018 
 
Line Item 635 Structural Steel has a plan quantity of 2,717,000 lbs. 
 
Bidding Index for Structural Steel (Category 2) in the proposal was $46.72/CWT = BI 
 
600,000 lbs. of Structural Steel for Structure 1 at Station 22+57.68 were shipped to fabricator from the 
producing mill in same month, August 2020. 
 
Monthly Index for Structural Steel (Category 2) for August 2020 was $27.03/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $46.72/ CWT 
 
MI = $27.03 / CWT 
 
% change =  ((MI/ BI)-1) = ($27.03/ $46.72–1) = (0.57855–1) = -0.421446917808 
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Q = 600,000 lbs. 
 
 
SPA = -0.421446917808 * $46.72 * (600,000/100) 
 
SPA =  -0.421446917808 * $46.72 *6,000 
 
SPA = $ 118,140.00 Credit to the Department for Structural Steel (Structure 1 at Station 22+57.68) 
 
 
 
 
Price Adjustment Sample Calculation (increase) 
_____________________________________________________________________________________ 
 
Project bid on July 16, 2020 
 
Line Item 614 Reinforced Concrete Deck Slab has a plan quantity of 241974 lbs. 
 
Bidding Index Reference Month was May 2020.  Bidding Index for Reinforced Concrete Deck Slab 
(Category 1) in the proposal was $29.21/CWT = BI 
 
51,621 lbs. of reinforcing steel and 52,311 lbs. of epoxy coated reinforcing steel for Structure 2 at Station 
107+45.55 -L- was shipped to fabricator from the producing mill in same month, May 2021. 
 
Monthly Index for Reinforced Concrete Deck Slab (Category 1) for May 2021 was $43.13/CWT = MI 
 
The Steel Price Adjustment formula is as follows: 

 
SPA  =  ((MI/ BI) -1) * BI *(Q/100)  

 
Where;  SPA = Steel price adjustment in dollars 

 
BI = Bidding Index – in dollars ($) per hundredweight (CWT).  Use the adjustment 

indices as listed in the proposal. 
 
MI = Mill Shipping Index – in dollars ($) per hundredweight (CWT). Use the 

adjustment indices from the month the steel was shipped from the producing 
mill, received on the project, or member cast as defined in the Product 
Relationship Table. 

 
Q =  Quantity of steel product, in pounds (lbs.) actually incorporated into the work as 

documented by the Contractor, or Design Build Team and verified by the 
Engineer. 

 
 
BI = $29.21/ CWT 
 
MI = $43.13 / CWT 
 
% change =  ((MI/ BI)-1) = ($43.13 / $29.21 – 1) = (1.47655 – 1) = 0.47654912701 
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Q = 103932 lbs. 
 
 
SPA = 0. 47654912701 * $29.21 * (103,932/100) 
 
SPA =  0. 47654912701 * $29.21 *1,039.32 
 
SPA = $14,467.33 Pay Adjustment to Contractor for Reinforced Concrete Deck Slab (Category 1) at 
Station 107+45.55 -L- 
 
SCHEDULE OF ESTIMATED COMPLETION PROGRESS: 

(7-15-08) (Rev. 6-20-23) 108-2 SP1 G58 
 
The Contractor's attention is directed to the Standard Special Provision entitled Availability of 
Funds Termination of Contracts included elsewhere in this proposal.  The Department of 
Transportation's schedule of estimated completion progress for this project as required by that 
Standard Special Provision is as follows: 
 

                 Fiscal Year  Progress (% of Dollar Value) 
 

 

 
The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of 
the 2018 Standard Specifications.  Any acceleration of the progress as shown by the Contractor's 
progress schedule over the progress as shown above shall be subject to the approval of the 
Engineer. 
 
MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE: 

(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G66 
 
Description 
 
The purpose of this Special Provision is to carry out the North Carolina Department of 
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts 
financed in whole or in part with State funds. 
 
Definitions 
 
Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not 
be used to meet the Combined MBE /WBE Goal.  No submittal of a Letter of Intent is required. 
 
Combined MBE/WBE Goal: A portion of the total contract, expressed as a percentage that is to be 
performed by committed MBE/WBE subcontractors.  
 
Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being 
used to meet the Combined MBE /WBE goal by submission of a Letter of Intent.  Or any MBE or 
WBE used as a replacement for a previously committed MBE or WBE firm. 
 

2024 (7/01/23 - 6/30/24) 37% of Total Amount Bid 
2025 (7/01/24 - 6/30/25) 35% of Total Amount Bid 
2026 (7/01/25 - 6/30/26) 25% of Total Amount Bid 
2027 (7/01/26 - 6/30/27) 3% of Total Amount Bid 
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Contract Goal Requirement - The approved participation at time of award, but not greater than the 
advertised Combined MBE/WBE contract goal. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed participation along with a listing of the committed MBE and 
WBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
MBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage that 
is anticipated to be performed by committed MBE subcontractor(s). 
 
Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned 
Business Enterprise through the North Carolina Unified Certification Program. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) MBE/WBE firm.     
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for MBE/WBE certification.  
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business 
Enterprise (DBE) program in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
WBE Participation (Anticipated) - A portion of the total contract, expressed as a percentage, that 
is anticipated to be performed by committed WBE subcontractor(s). 
 
Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Forms and Websites Referenced in this Provision 
 
Payment Tracking System - On-line system in which the Contractor enters the payments made to 
MBE and WBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
MBE/WBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.   
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on 
a project that will meet the Combined MBE/WBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where MBEs and WBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
Combined MBE/WBE Goal 
 
The Combined MBE/WBE Goal for this project is 4.0 % 
 
The Combined Goal was established utilizing the following anticipated participation for Minority 
Business Enterprises and Women Business Enterprises:  
 
(A) Minority Business Enterprises 2.0 % 
 

(1) If the anticipated MBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that MBEs participate in at least the 
percent of the contract as set forth above. 
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(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to 

recruit and use MBEs during the performance of the contract.  Any MBE 
participation obtained shall be reported to the Department. 

 
(B) Women Business Enterprises 2.0 % 
 

(1) If the anticipated WBE participation is more than zero, the Contractor shall exercise 
all necessary and reasonable steps to ensure that WBEs participate in at least the 
percent of the contract as set forth above. 

 
(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to 

recruit and use WBEs during the performance of the contract.  Any WBE 
participation obtained shall be reported to the Department. 

 
The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The 
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a 
combination of MBE and WBE participation. 
 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as MBE and WBE certified shall be used to meet the Combined MBE/WBE Goal.  The 
Directory can be found at the following link.   
https://www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of MBE/WBE Subcontractors 
 
At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use 
during the life of the contract.  Only those identified to meet the Combined MBE/WBE Goal will 
be considered committed, even though the listing shall include both committed MBE/WBE 
subcontractors and additional MBE/WBE subcontractors.  Any additional MBE/WBE 
subcontractor participation above the goal will follow the banking guidelines found elsewhere in 
this provision.  All other additional MBE/WBE subcontractor participation submitted at the time 
of bid will be used toward the Department’s overall race-neutral goals.  Only those firms with 
current MBE and WBE certification at the time of bid opening will be acceptable for listing in the 
bidder's submittal of MBE and WBE participation.  The Contractor shall indicate the following 
required information: 
 
(A) Electronic Bids 
 

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of 
the electronic submittal file. 
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(1) Submit the names and addresses of MBE and WBE firms identified to participate 

in the contract.  If the bidder uses the updated listing of MBE and WBE firms shown 
in the electronic submittal file, the bidder may use the dropdown menu to access 
the name and address of the firms. 

 
(2) Submit the contract line numbers of work to be performed by each MBE and WBE 

firm.  When no figures or firms are entered, the bidder will be considered to have 
no MBE or WBE participation. 

 
(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified 

at the time of bid by checking the Directory of Transportation Firms.  If the firm is 
not certified at the time of the bid-letting, that MBE’s or WBE's participation will 
not count towards achieving the Combined MBE/WBE goal. 

 
(B) Paper Bids 
 

(1) If the Combined MBE/WBE Goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
MBE/WBE participation, including the names and addresses on Listing of 
MBE and WBE Subcontractors contained elsewhere in the contract 
documents in order for the bid to be considered responsive.  Bidders shall 
indicate the total dollar value of the MBE and WBE participation for the 
contract. 

 
(b) If bidders have no MBE or WBE participation, they shall indicate this on 

the Listing of MBE and WBE Subcontractors by entering the word “None” 
or the number “0.”  This form shall be completed in its entirety.  Blank 
forms will not be deemed to represent zero participation.  Bids 
submitted that do not have MBE and WBE participation indicated on the 
appropriate form will not be read publicly during the opening of bids.  The 
Department will not consider these bids for award and the proposal will be 
rejected. 

 
(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified 

at the time of bid by checking the Directory of Transportation Firms.  If the 
firm is not certified at the time of the bid-letting, that MBE’s or WBE’s 
participation will not count towards achieving the Combined MBE/WBE 
Goal. 

 
(2) If the Combined MBE/WBE Goal is zero, entries on the Listing of MBE and WBE 

Subcontractors are not required for the zero goal, however any MBE or WBE 
participation that is achieved during the project shall be reported in accordance with 
requirements contained elsewhere in the special provision. 
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MBE or WBE Prime Contractor 
 
When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE goal, 
the firm is responsible for meeting the goal or making good faith efforts to meet the goal, just like 
any other bidder.  In most cases, a MBE or WBE bidder on a contract will meet the Combined 
MBE/WBE Goal by virtue of the work it performs on the contract with its own forces.  However, 
all the work that is performed by the MBE or WBE bidder and any other similarly certified 
subcontractors will count toward the goal.  The MBE or WBE bidder shall list itself along with 
any MBE or WBE subcontractors, if any, in order to receive credit toward the goal. 
 
MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE/WBE 
Subcontractor just as a non-MBE/WBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each MBE/WBE that will be used to meet the 
Combined MBE/WBE Goal of the contract, indicating the bidder’s commitment to use the 
MBE/WBE in the contract.  This documentation shall be submitted on the Department’s form titled 
Letter of Intent. 
 
The documentation shall be received in the office of the State Contractor Utilization Engineer or 
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids, 
unless the sixth day falls on an official state holiday.  In that situation, it is due in the office of the 
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used 
toward the Combined MBE/WBE Goal, or if the form is incomplete (i.e. both signatures are not 
present), the MBE/WBE participation will not count toward meeting the Combined MBE/WBE 
Goal.  If the lack of this participation drops the commitment below the Combined MBE/WBE 
Goal, the Contractor shall submit evidence of good faith efforts for the goal, completed in its 
entirety, to the State Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. 
on the eighth calendar day following opening of bids, unless the eighth day falls on an official state 
holiday.  In that situation, it is due in the office of the State Contractor Utilization Engineer no 
later than 10:00 a.m. on the next official state business day. 
 
Banking MBE/WBE Credit 
 
If the bid of the lowest responsive bidder exceeds $500,000 and if the committed 
MBE/WBE participation submitted exceeds the algebraic sum of the Combined MBE /WBE Goal 
by $1,000 or more, the excess will be placed on deposit by the Department for future use by the 
bidder.  Separate accounts will be maintained for MBE and WBE participation and these may 
accumulate for a period not to exceed 24 months. 
 
When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and 
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will 
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE Goal as long as 
there are adequate funds available from the bidder’s MBE and WBE bank accounts. 
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Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the Combined MBE/WBE Goal, the apparent lowest 
responsive bidder shall submit to the Department documentation of adequate good faith efforts 
made to reach that specific goal. 
 
A hard copy and an electronic copy of this information shall be received in the office of the State 
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth 
calendar day following opening of bids unless the sixth day falls on an official state holiday.  In that 
situation, it would be due in the office of the State Contractor Utilization Engineer no later than 
10:00 a.m. on the next official state business day.  If the contractor cannot send the information 
electronically, then one complete set and 5 copies of this information shall be received under the 
same time constraints above. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of MBE/WBE quotations shall be a part of the good faith effort 
submittal.  This documentation may include written subcontractor quotations, telephone log 
notations of verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More 
Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient MBE/WBE participation.  Adequate good faith efforts also mean that the bidder 
actively and aggressively sought MBE/WBE participation.  Mere pro forma efforts are not 
considered good faith efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified MBEs/WBEs that 
are also prequalified subcontractors.  The bidder must solicit this interest within at least 
10 days prior to bid opening to allow the MBEs/WBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to MBEs/WBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the MBEs/WBEs are interested by taking appropriate steps to follow up initial 
solicitations. 
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(B) Selecting portions of the work to be performed by MBEs/WBEs in order to increase the 
likelihood that the Combined MBE/WBE Goal will be achieved. 

 
(1) Where appropriate, break out contract work items into economically feasible units 

to facilitate MBE/WBE participation, even when the prime contractor might 
otherwise prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the advertised 

goal when the work to be sublet includes potential for MBE/WBE participation (2nd and 3rd 
tier subcontractors). 

 
(C) Providing interested certified MBEs/WBEs that are also prequalified subcontractors with 

adequate information about the plans, specifications, and requirements of the contract in a 
timely manner to assist them in responding to a solicitation. 

 
(D) (1) Negotiating in good faith with interested MBEs/WBEs.  It is the bidder’s  
 

responsibility to make a portion of the work available to MBE/WBE subcontractors 
and suppliers and to select those portions of the work or material needs consistent 
with the available MBE/WBE subcontractors and suppliers, so as to facilitate 
MBE/WBE participation.  Evidence of such negotiation includes the names, 
addresses, and telephone numbers of MBEs/WBEs that were considered; 
a description of the information provided regarding the plans and specifications for 
the work selected for subcontracting; and evidence as to why additional agreements 
could not be reached for MBEs/WBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including MBE/WBE subcontractors, and 
would take a firm’s price and capabilities as well as the advertised goal into 
consideration.  However, the fact that there may be some additional costs involved 
in finding and using MBEs/WBEs is not in itself sufficient reason for a bidder’s 
failure to meet the contract goal, as long as such costs are reasonable.  Also, the 
ability or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes from 
MBEs/WBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting MBEs/WBEs as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associates and political or social 
affiliations (for example, union vs. non-union employee status) are not legitimate causes 
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested MBEs/WBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested MBEs/WBEs in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
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(H) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of MBEs/WBEs.  Contact within 7 days from 
the bid opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the advertised goal. 
 
  In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the Combined MBE/WBE Goal. 

 
(2) The bidders’ past performance in meeting the contract goal. 

 
(3) The performance of other bidders in meeting the advertised goal.  For example, 

when the apparent successful bidder fails to meet the goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the advertised goal, but meets or exceeds the average MBE and 
WBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the Combined MBE/WBE Goal can be met or that an adequate 
good faith effort has been made to meet the advertised goal. 
 
Non-Good Faith Appeal 
 
The State Prequalification Engineer will notify the contractor verbally and in writing of non-good 
faith.  A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they shall 
provide written notification to the State Prequalification Engineer or at DBE@ncdot.gov.  The 
appeal shall be made within 2 business days of notification of the determination of non-good faith. 
 
Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed MBE/WBE will be counted 
toward the contract goal requirements.  The total dollar value of participation by 
a committed MBE/WBE will be based upon the value of work actually performed by the 
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor. 
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(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting 
MBE/WBE participation for services or purchases that involves the use of a joint check.  
Notification shall be through submission of Form JC-1 (Joint Check Notification Form) 
and the use of joint checks shall be in accordance with the Department's Joint Check 
Procedures. 
 

(C) Subcontracts (Non-Trucking) 
 

A MBE/WBE may enter into subcontracts.  Work that a MBE subcontracts to another MBE 
firm may be counted toward the anticipated MBE participation.  The same holds true for 
work that a WBE subcontracts to another WBE firm.  Work that a MBE/WBE subcontracts 
to a non-MBE/WBE firm does not count toward the contract goal requirement. It should 
be noted that every effort shall be made by MBE and WBE contractors to subcontract to 
the same certification (i.e., MBEs to MBEs and WBEs to WBEs), in order to fulfill the 
MBE or WBE participation breakdown. This, however, may not always be possible due to 
the limitation of firms in the area.  If the MBE or WBE firm shows a good faith effort has 
been made to reach out to similarly certified firms and there is no interest or availability, 
and they can get assistance from other certified firms, the Engineer will not hold the prime 
responsible for meeting the individual MBE or WBE breakdown. If a MBE or WBE 
contractor or subcontractor subcontracts a significantly greater portion of the work of the 
contract than would be expected on the basis of standard industry practices, it shall be 
presumed that the MBE or WBE is not performing a commercially useful function. 

 
(D) Joint Venture 
 

When a MBE or WBE performs as a participant in a joint venture, the Contractor may 
count toward its contract goal requirement a portion of the total value of participation with 
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct 
clearly defined portion of work that the MBE or WBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its MBE/ WBE requirement 60 percent of its expenditures 
for materials and supplies required to complete the contract and obtained from a MBE or 
WBE regular dealer and 100 percent of such expenditures from a MBE or WBE 
manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its MBE/ WBE requirement the following expenditures to 
MBE/WBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
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a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a MBE/WBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
 
(A) MBE/WBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to MBEs 
and WBEs that perform a commercially useful function in the work of a contract.  
A MBE/WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved.  To perform a commercially 
useful function, the MBE/WBE shall also be responsible with respect to materials and 
supplies used on the contract, for negotiating price, determining quality and quantity, 
ordering the material and installing (where applicable) and paying for the material itself.  
To determine whether a MBE/WBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether 
the amount the firm is to be paid under the contract is commensurate with the work it is 
actually performing and the MBE/WBE credit claimed for its performance of the work, 
and any other relevant factors. If it is determined that a MBE or WBE is not performing a 
Commercially Useful Function, the contractor may present evidence to rebut this 
presumption to the Department.  
 

 
(B) MBE/WBE Utilization in Trucking 
 

The following factors will be used to determine if a MBE or WBE trucking firm is 
performing a commercially useful function: 

 
(1) The MBE/WBE shall be responsible for the management and supervision of the 

entire trucking operation for which it is responsible on a particular contract, and 
there shall not be a contrived arrangement for the purpose of meeting the Combined 
MBE/WBE Goal. 

 
(2) The MBE/WBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
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(3) The MBE/WBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers it 
employs. 

 
(4) The MBE may subcontract the work to another MBE firm, including  

an owner-operator who is certified as a MBE.  The same holds true that a WBE 
may subcontract the work to another WBE firm, including an owner-operator who 
is certified as a WBE.  When this occurs, the MBE or WBE who subcontracts work 
receives credit for the total value of the transportation services the subcontracted 
MBE or WBE provides on the contract.  It should be noted that every effort shall 
be made by MBE and WBE contractors to subcontract to the same certification (i.e., 
MBEs to MBEs and WBEs to WBEs), in order to fulfill the participation 
breakdown.  This, however, may not always be possible due to the limitation of 
firms in the area.  If the MBE or WBE firm shows a good faith effort has been made 
to reach out to similarly certified transportation service providers and there is no 
interest or availability, and they can get assistance from other certified providers, 
the Engineer will not hold the prime responsible for meeting the individual MBE 
or WBE participation breakdown. 

 
(5) The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including 

from an owner-operator.  The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services 
provided by the non-MBE/WBE subcontractor not to exceed the value 
of transportation services provided by MBE/WBE-owned trucks on the contract.  
Additional participation by non-MBE/WBE subcontractors receives credit only for 
the fee or commission it receives as a result of the subcontract arrangement.  The 
value of services performed under subcontract agreements between the MBE/WBE 
and the Contractor will not count towards the MBE/WBE contract requirement. 

 
(6) A MBE/WBE may lease truck(s) from an established equipment leasing business 

open to the general public.  The lease must indicate that the MBE/WBE has 
exclusive use of and control over the truck.  This requirement does not preclude the 
leased truck from working for others during the term of the lease with the consent 
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for 
use of the leased truck.  This type of lease may count toward the MBE/WBE’s credit 
as long as the driver is under the MBE/WBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

MBE/WBE that they are subcontracted/leased to and their own company name if it 
is not identified on the truck itself.  Magnetic door signs are not permitted. 

 
MBE/WBE Replacement 
 
When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved 
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the 
contractor shall not terminate the MBE/WBE subcontractor for convenience.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform the work of the terminated 
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subcontractor with another MBE/WBE subcontractor, a non-MBE/WBE subcontractor, or with 
the Contractor’s own forces or those of an affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the MBE/WBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 
and the reason for the request.  The Contractor must give the MBE/WBE subcontractor five (5) 
business days to respond to the Contractor’s Notice of Intent to Request Termination and/or 
Substitution.  If the MBE/WBE subcontractor objects to the intended termination/substitution, the 
MBE/WBE, within five (5) business days must advise the Contractor and the Department of the 
reasons why the action should not be approved. The five-day notice period shall begin on the next 
business day after written notice is provided to the MBE/WBE subcontractor. 
 
A committed MBE/WBE subcontractor may only be terminated after receiving the Department’s 
written approval based upon a finding of good cause for the proposed termination and/or 
substitution. For purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract; 
(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its subcontract in a way 

consistent with normal industry standards.  Provided, however, that good cause does not exist if the 
failure or refusal of the MBE/WBE subcontractor to perform its work on the subcontract results 
from the bad faith or discriminatory action of the prime contractor; 

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or applicable 
state law; 

(f) The listed MBE/WBE subcontractor is not a responsible contractor; 
(g) The listed MBE/WBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work required; 
(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE 

contractor is unable to complete its work on the contract; 
(j) Other documented good cause that compels the termination of the MBE/WBE subcontractor.  

Provided, that good cause does not exist if the prime contractor seeks to terminate a MBE/WBE it 
relied upon to obtain the contract so that the prime contractor can self-perform the work for which 
the MBE/WBE contractor was engaged or so that the prime contractor can substitute another 
MBE/WBE or non-MBE/WBE contractor after contract award. 

 
The Contractor shall comply with the following for replacement of a committed MBE/WBE: 
 
(A) Performance Related Replacement 
 

When a committed MBE/WBE is terminated for good cause as stated above, an additional 
MBE/WBE that was submitted at the time of bid may be used to fulfill the MBE/WBE 
commitment to meet the Combined MBE/WBE Goal.  A good faith effort will only be 
required for removing a committed MBE/WBE if there were no additional MBE/WBEs 
submitted at the time of bid to cover the same amount of work as the MBE/WBE that was 
terminated. 
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If a replacement MBE/WBE is not found that can perform at least the same amount of work 
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting 
the steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

contracting the work defaulted by the previous MBE/WBE or in subcontracting 
other items of work in the contract. 

 
(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 
(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed. 
 

(3) A list of reasons why MBE/WBE quotes were not accepted. 
 
(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed MBE/WBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement 
MBE/WBE participation equal to the remaining work to be performed by the 
decertified firm.  The participation equal to the remaining work performed by the 
decertified firm will count toward the contract goal requirement. 

 
(2) When a committed MBE/WBE is decertified prior to the Department receiving the 

SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the MBE/WBE 
subcontractor with another MBE/WBE subcontractor to perform at least the same 
amount of work to meet the Combined MBE/WBE goal requirement.  If a 
MBE/WBE firm is not found to do the same amount of work, a good faith effort 
must be submitted to NCDOT (see A herein for required documentation). 

 
(3) Exception: If the MBE/WBE's ineligibility is caused solely by its having exceeded the size 

standard during the performance of the contract, the Department will not require the 
Contractor to solicit replacement MBE/WBE participation equal to the remaining work to 
be performed by the decertified firm.  The participation equal to the remaining work 
performed by the decertified firm will count toward the contract goal requirement and 
overall goal. 
 

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer 
for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months. 
 



C204837    U-2729 G-35 Forsyth County 

 

Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed MBE/WBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 
additional work to the same extent as the MBE/WBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by MBEs/WBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed MBE/WBE, 
the Contractor shall seek participation by MBEs/WBEs unless otherwise approved by the 
Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 
additional participation by MBEs/WBEs equal to the reduced MBE/WBE participation caused by 
the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a MBE/WBE subcontractor.  The Department reserves the right to require copies of actual 
subcontract agreements involving MBE/WBE subcontractors. 
 
When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for MBE/WBE credit. 
 
Reporting Minority and Women Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all MBE/ 
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Engineer for any given 
month by the end of the following month.  Failure to submit this information accordingly may 
result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
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(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to MBEs/WBEs, it shall be the prime contractor’s responsibility to report 
all monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future DOT projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate 
the value of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s Payment 
Tracking System. 
 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
CONTRACTOR'S LICENSE REQUIREMENTS: 

(7-1-95) 102-14 SP1 G88 
 
If the successful bidder does not hold the proper license to perform any plumbing, heating, air 
conditioning, or electrical work in this contract, he will be required to sublet such work to a 
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes 
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of 
the General Statutes (licensing of electrical contractors). 
 
RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 

(11-17-20)  SP01 G090 
 
All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
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USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 

(8-20-19)  SP1 G092 
 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21)                                                                                        107 SP1 G096 
  

 
Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 

engines must run to perform needed work. 
7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
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11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
SUBSURFACE INFORMATION: 

(7-1-95) 450 SP1 G112 C 
 
Subsurface information is available on the roadway and structure portions of this project. 
 
PORTABLE CONCRETE BARRIER - (Partial Payments for Materials): 

(7-1-95) (Rev. 8-16-11) 1170-4 SP1 G121 
 
When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of portable concrete barrier, provided that these materials have been delivered 
on the project and stored in an acceptable manner, and further provided the documents listed in 
Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer. 
 
The provisions of Subarticle 109-5(B) of the 2018 Standard Specifications will apply to the 
portable concrete barrier. 
 
REMOVABLE PAVEMENT MARKINGS - (Partial Payments for Materials): 

(7-1-95) (Rev. 8-16-11) 1205-10 SP1 G124 
 
When so authorized by the Engineer, partial materials payments will be made up to 95 percent of 
the delivered cost of pavement marking tape, provided that these materials have been delivered on 
or in the vicinity of the project, stored in an acceptable manner, not to exceed the shelf life 
recommended by the manufacturer, and further provided the documents listed in  
Subarticle 109-5(C) of the 2018 Standard Specifications have been furnished to the Engineer. 
 
The Contractor shall be responsible for the material and the satisfactory performance of the 
material when used in the work. 
 
The provisions of Article 109-6 of the 2018 Standard Specifications will not apply to removable 
pavement marking materials. 
 
MAINTENANCE OF THE PROJECT: 

(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first 
sentence of the first paragraph: 
 
All guardrail/guiderail within the project limits shall be included in this maintenance. 
 
Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last 
sentence of the first paragraph: 
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The Contractor shall perform weekly inspections of guardrail and guiderail and shall report 
damages to the Engineer on the same day of the weekly inspection.  Where damaged guardrail or 
guiderail is repaired or replaced as a result of maintaining the project in accordance with this 
article, such repair or replacement shall be performed within 7 consecutive calendar days of such 
inspection report.  
 
Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of 
the last paragraph with the following: 
 
The Contractor will not be directly compensated for any maintenance operations necessary, except 
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work 
covered by the various contract items.  The provisions of Article 104-7, Extra Work, and Article 
104-8, Compensation and Record Keeping will apply to authorized maintenance of 
guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the damage 
reports required as described above, will be considered to be an incidental part of the work being 
paid for by the various contract items. 
 
ELECTRONIC BIDDING: 

(2-19-19) 101, 102, 103 SP1 G140 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-4, Article 101-3, DEFINITIONS, BID (OR PROPOSAL) Electronic Bid, line 1, 
replace “Bid Express®” with “the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B), Electronic Bids, lines 39-40, replace “to Bid Express®” with 
“via the approved electronic bidding provider”. 
 
Page 1-15, Subarticle 102-8(B)(1), Electronic Bids, line 41, delete “from Bid Express®”  
 
Page 1-17, Subarticle 102-9(C)(2), Electronic Bids, line 21, replace “Bid Express® 
miscellaneous folder within the .ebs” with “electronic submittal”.  
 
Page 1-29, Subarticle 103-4(C)(2), Electronic Bids, line 32, replace “.ebs miscellaneous data 
file of Expedite” with “electronic submittal file” 
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AWARD LIMITS: 

(4-19-22) 103 SP1 G141 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in 
the first paragraph with the following: 
 
A bidder who desires to bid on more than one project on which bids are to be opened in the same 
letting and who desires to avoid receiving an award of more projects than he is equipped to 
handle, may bid on any number of projects but may limit the total amount of work awarded to 
him on selected projects by completing the form Award Limits on Multiple Projects for each 
project subject to the award limit. 
 
TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects 

arising from faulty materials, faulty workmanship or negligence for a period of twelve 
months following the date of final acceptance of the work for maintenance and shall replace 
such defective materials and workmanship without cost to the Department. The Contractor 
will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material. The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair work 
with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by 
the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not 
parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
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OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 

 
All work on consultant contracts, services contracts, and construction contracts shall be performed 
in the United States of America.  No work shall be outsourced outside of the United States of 
America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 
EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 

(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 
 
General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the 
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance with 
Federal, State and Local ordinances and regulations, and manage the Quality Control 
Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment 

control/stormwater component of reclamation plans and, if applicable, for the design of the 
project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor 

shall be Level II and responsible for ensuring the erosion and sediment control/stormwater 
plan is adequately implemented and maintained on the project and for conducting the 
quality control program.  The Certified Supervisor shall be on the project within 24 hours 
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notice from initial exposure of an erodible surface to the project’s final acceptance.  
Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at each 
stage of the work. 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory agencies 
on resolution of erosion and sediment control/stormwater issues due to the 
Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management Practices.  
These practices shall include temporary and permanent groundcover and be 
properly updated to reflect necessary plan and field changes for use and 
review by Department personnel as well as regulatory agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references NCG010000, 
General Permit to Discharge Stormwater under the NPDES, and states that the 
Department shall incorporate the applicable requirements into its delegated Erosion 
and Sediment Control Program for construction activities disturbing one or more 
acres of land.  The Department further incorporates these requirements on all 
contracted bridge and culvert work at jurisdictional waters, regardless of size.  
Some of the requirements are, but are not limited to: 
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(a) Control project site waste to prevent contamination of surface or ground 
waters of the state, i.e. from equipment operation/maintenance, construction 
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants, 
hydraulic fluids, any other petroleum products, and sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days and within 24 hours 
after a rainfall event equal to or greater than 1.0 inch that occurs within a 24 
hour period.  Additional monitoring may be required at the discretion of 
Division of Water Resources personnel if the receiving stream is 303(d) 
listed for turbidity and the project has had documented problems managing 
turbidity. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall amounts 
and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper erosion 

and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when needed. 
(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-section 
basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 
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(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 

(j) The Contractor’s quality control and inspection procedures shall be subject 
to review by the Engineer.  Maintain NPDES inspection records and make 
records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and Level II 
Foreman.  This person shall be onsite whenever construction activities as described above 
are taking place.  This request shall be approved by the Engineer prior to work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 
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(D) Certified Designer - Include the certification number of the Level III Certified Designer on 
the erosion and sediment control/stormwater component of all reclamation plans and if 
applicable, the certification number of the Level III Certified Designer on the design of the 
project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes 
in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV), 
or Cease and Desist Order for erosion and sediment control/stormwater related issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days 
after receiving notice of the proposed adverse action. 
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Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The certificant 
will not be allowed to perform duties associated with the certification during the appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension period, 
prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct compensation 
will be made. 
 
PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 

(2-20-07) (Rev. 4-5-19) 105-16, 230, 801 SP1 G181 
 
Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to natural 
background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
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During the Environmental Assessment required by Article 230-4 of the 2018 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the State’s 
surface waters and the appropriate sampling locations.  Sampling locations shall include points 
upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and 
represents natural background conditions.  Downstream sampling location shall be located at the 
point where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the 
stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 
Contractor’s test results, an immediate test shall be performed jointly with the results superseding 
the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ 
TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to address 
water quality standards.  Tier I Methods include stilling basins which are standard compensatory 
BMPs.  Other Tier I methods are noncompensatory and shall be used when needed to meet the 
stream turbidity standards.  Tier II Methods are also noncompensatory and are options that may 
be needed for protection of rare or unique resources or where special environmental conditions 
exist at the site which have led to additional requirements being placed in the DWQ’s 401 
Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization or a 
DOT Reclamation Plan’s Environmental Assessment for the specific site.  Should the Contractor 
exhaust all Tier I Methods on a site exclusive of rare or unique resources or special environmental 
conditions, Tier II Methods may be required by regulators on a case by case basis per supplemental 
agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan 
and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 100 grams of 
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface 
water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 
 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/%0bTurbidityReductionOptionSheet.pdf
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
SHOULDER RECONSTRUCTION PER SHOULDER MILE: 

(1-18-00) (Rev. 1-17-23) 560, 1019 SP1 R07R 
 
Description 
 
The work covered by this provision consists of clipping high shoulders and reconstructing the earth 
shoulder in accordance with Standard Drawing No. 560.01 and 560.02 of the Roadway Standard 
Drawings with the following exceptions: the width will be shown on typical sections, or to the 
existing shoulder point, whichever is nearer, as long as the desired typical is achieved.  Seeding 
and mulching shall be performed upon completion of shoulder grading when earth borrow is used. 
 
This work shall be performed immediately after the resurfacing operations are complete as directed 
by the Engineer.   
 
Materials 
 
The Contractor shall furnish all earth material necessary for the construction of the shoulders in 
accordance with Section 1019 of the Standard Specifications.  All soil is subject to test and 
acceptance or rejection by the Engineer. 
 
The Contractor is required to use Aggregate Shoulder Borrow (ASB) at all locations with 
shoulder reconstruction.   
 
ASB shall meet the following gradation: 
 

Sieve Percent Passing 
1 1/2" 100 
1/2" 55 - 95 
#4 35 - 74 

 
Construction Methods 
 
Obtain material from within the project limits or approved source.  Prior to adding ASB material, 
the existing shoulder shall be scarified to provide the proper bond and shall be compacted to the 
satisfaction of the Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the 
Contractor in an approved disposal site. 
 
Measurement and Payment 
 
Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that 
have been reconstructed and accepted by the Engineer.  Measurement will be made along the 
surface of each shoulder to the nearest 0.01 of a mile.  Such price will include disposing of any 
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excess material in an approved disposal site, and for all labor, tools, equipment, and incidentals 
necessary to complete the work. 
 
Aggregate Shoulder Borrow will be measured and paid at the contract unit price per ton that has 
been incorporated into the completed work that is accepted by the Engineer.  The number of tons 
of material is determined by weighing the material in trucks in accordance with Article 106-7.  No 
deductions will be made for any moisture contained in the aggregate at time of weighing. 
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the Standard 
Specifications.  Where ASB is used, Incidental Stone Base will not be required. 
 
Seeding and Mulching will be measured and paid as provided in Article 1660-8 of the Standard 
Specifications. 
 
Where ASB is used, seeding and mulching will not be required. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Shoulder Reconstruction Shoulder Mile 
Aggregate Shoulder Borrow Ton 

 
CLEARING AND GRUBBING - METHOD III: 

(4-6-06) (Rev.8-18-15) 200 SP2 R02B 
 
Perform clearing on this project to the limits established by Method “III” shown on Standard 
Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional clearing methods 
may be used except where permit drawings or conditions have been included in the proposal which 
require certain areas to be cleared by hand methods.   
 
BURNING RESTRICTIONS: 

(7-1-95) 200, 210, 215 SP2 R05 
 
Open burning is not permitted on any portion of the right-of-way limits established for this project.  
Do not burn the clearing, grubbing or demolition debris designated for disposal and generated from 
the project at locations within the project limits, off the project limits or at any waste or borrow 
sites in this county.  Dispose of the clearing, grubbing and demolition debris by means other than 
burning, according to state or local rules and regulations. 
 
TEMPORARY PAVEMENT WIDENING: 

(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A(rev.) 
 
Construct the pavement widening required on this project in accordance with the typical sections 
in the plans or as directed by the Engineer. 
 
After the widenings have served their purpose, remove the portions deemed unsuitable for use as 
a permanent part of the project as directed by the Engineer.  Place pavement and earth material 
removed from the widenings in embankments or dispose of in waste areas furnished by the 
Contractor. 
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Pipe culverts removed from the widenings remain the property of the Contractor.  Pipe culverts 
that are removed will be measured and will be paid at the contract unit price per linear foot for 
Pipe Removal.  Payment for the construction of the widenings will be made at the contract unit 
prices for the various items involved. 
 
No direct payment will be made for removing the earth material and pavement, as the cost of same 
shall be included in the lump sum price bid for Grading.  Such prices and payments will be full 
compensation for the work of removing and for placing earth material and pavement in 
embankments or disposing of earth material and pavement in waste areas. 
 
9” CONCRETE TRUCK APRON: 
 
Description 
 
Construct 9” Concrete Truck Apron in accordance with Section 848 of the Standard 
Specifications and as modified by the typical section in the plans and this provision. 
 
Materials 
 
Concrete shall be Class A Concrete meeting the requirements of Section 1000 of the Standard 
Specifications. 
 
Wire mesh reinforcement shall be 4x4 - W3.5 x W3.5 or 6x6 - W5 x W5 wire mesh meeting the 
requirements of Section 1070 of the Standard Specifications. 
 
Construction Methods  
 
Construct concrete apron in accordance with Section 848 of the Standard Specifications. Joints 
for the 9” Jointed Concrete Truck Apron shall be radial. Expansion joint spacing shall not exceed 
60’ and contraction joint spacing shall be 1/8” wide and 4” deep not exceeding 15’ on centers, 
measured at the outside edge of the apron, or as directed by the Engineer. Position the welded 
wire mesh at mid-depth of the slab. 
 
Joints, aligned radially, shall be placed in the concrete. The spacing of these joints shall be 15’ or 
less on top of 4” B25.0C base course. 
 
Measurement and Payment 
 
9” Concrete Truck Apron will be measured and paid for in square yards of 9” Concrete Truck 
Apron that have completed and accepted. Such price and payment will be full compensation for 
all work of constructing the truck apron, including but not limited to excavating and backfilling, 
furnishing and placing concrete, and constructing joints. 
 

Pay Item Pay Unit 
9” Concrete Truck Apron                   Square Yard 
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SHOULDER AND FILL SLOPE MATERIAL: 
(5-21-02) 235, 560 SP2 R45 A 

 
Description 
 
Perform the required shoulder and slope construction for this project in accordance with the 
applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications. 
 
Measurement and Payment 
 
Where the material has been obtained from an authorized stockpile or from a borrow source and 
Borrow Excavation is not included in the contract, no direct payment will be made for this work, 
as the cost of this work will be part of the work being paid at the contract lump sum price for 
Grading.  If Borrow Excavation is included in this contract and the material has been obtained 
from an authorized stockpile or from a borrow source, measurement and payment will be as 
provided in Section 230 of the 2018 Standard Specifications for Borrow Excavation. 
 
MANUFACTURED QUARRY FINES IN EMBANKMENTS: 

(01-17-17) 235 SP02 R72(Rev) 
 
Description 
This specification addresses the use of manufactured quarry fines that are not classified as select 
materials. The specification allows the Contractor an option, with the approval of the Engineer, to 
use manufactured quarry fines (MQFs) in embankments as a substitute for conventional borrow 
material. Furnish and place geotextile for pavement stabilization in accordance with the Geotextile 
for Pavement Stabilization special provision and detail.  Geotextile for pavement stabilization is 
required to prevent pavement cracking and provide separation between the subgrade and pavement 
section at embankment locations where manufactured quarry fines are utilized and as directed by 
the Engineer. 
 
Materials 
Manufactured Quarry Fines. 
Site specific approval of MQFs material will be required prior to beginning construction as detailed 
in the preconstruction requirements of this provision. 
 
The following MQFs are unacceptable: 
(A) Frozen material, 
(B) Material with a maximum dry unit weight of less than 90 pounds per cubic foot when tested 

in accordance with AASHTO T-99 Method A or C. 
(C) Material with greater than 80% by weight Passing the #200 sieve 
 
Collect and transport MQFs in a manner that will prevent nuisances and hazards to public health 
and safety.  Moisture condition the MQFs as needed and transport in covered trucks to prevent 
dusting. If MQFs are blended with natural earth material, follow Borrow Criteria in Section 1018 
of the Standard Specifications. 
 
Geotextiles 
Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 
be used. If the Geotextile for Pavement Stabilization special provision is not included elsewhere 
in this contract, then it along with a detail will be incorporated as part of the contractors request to 
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use.  Notification of subgrade elevation, sampling and waiting period as required in the 
Construction Methods section of the Geotextile for Pavement Stabilization special provision are 
not required. 
 
Preconstruction Requirements 
 
When MQFs are to be used as a substitute for earth borrow material, request written approval from 
the Engineer at least ninety (90) days in advance of the intent to use MQFs and include the 
following details: 
 
(A) Description, purpose and location of project. 
(B) Estimated start and completion dates of project. 
(C) Estimated volume of MQFs to be used on project with specific locations and construction 

details of the placement. 
(D) The names, address, and contact information for the generator of the MQFs. 
(E) Physical location of the site at which the MQFs were generated. 
 
The Engineer will forward this information to the State Materials Engineer for review and material 
approval. 
 
Construction Methods 
 
Place MQFs in the core of the embankment section with at least 4 feet of earth cover to the outside 
limits of the embankments or subgrade.  
 
Construct embankments by placing MQFs in level uniform lifts with no more than a lift of 10 
inches and compacted to at least a density of 95 percent as determined by test methods in 
AASHTO T-99, Determination of Maximum Dry Density and Optimum Moisture Content, 
Method A or C depending upon particle size of the product.  Provide a moisture content at the time 
of compaction of within 4 percent of optimum but not greater than one percent above optimum as 
determined by AASHTO T-99, Method A or C. 
 
Areas of embankment where MQFs are incorporated, Geotextile for Pavement Stabilization shall 
be used. See Geotextile for Pavement Stabilization special provision for geotextile type and 
construction method.  
 
Measurement and Payment 
 
Borrow Excavation will be measured by truck volume and paid in cubic yards in accordance with 
Article 230-5 of the 2018 Standard Specifications. As an alternate weigh tickets can be provided 
and payment made by converting weight to cubic yards based on the verifiable unit weight.  Where 
the pay item for Borrow Excavation is not included in the original contract then no separate 
payment will be made for this item and payment will be included in the lump sum price bid for 
Grading. 
 
Where the pay item of Geotextile for Pavement Stabilization is included in the original contract 
the material will be measured and paid in square yards (see Geotextile for Pavement Stabilization 
special provision).  Where the pay item of Geotextile for Pavement Stabilization is not included in 
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the original contract then no payment will be made for this item and will be considered incidental 
to the use of MQFs in embankment.  
 
FLOWABLE FILL: 

(9-17-02)  (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30 
 
Description 
 
This work consists of all work necessary to place flowable fill in accordance with these provisions, 
the plans, and as directed. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Flowable Fill 1000-6 

 
Construction Methods 
 
Discharge flowable fill material directly from the truck into the space to be filled, or by other 
approved methods.  The mix may be placed full depth or in lifts as site conditions dictate.  The 
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the 
flowable fill. 
 
Measurement and Payment 
 
At locations where flowable fill is called for on the plans and a pay item for flowable fill is included 
in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of 
cubic yards that have been satisfactorily placed and accepted.  Such price and payment will be full 
compensation for all work covered by this provision including, but not limited to, the mix design, 
furnishing, hauling, placing and containing the flowable fill. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Flowable Fill Cubic Yard 

 
CORRUGATED ALUMINUM ALLOY CULVERT PIPE: 

(9-21-21) 305, 310  SP3 R34 
 
Revise the Standard Specifications as follows: 
 
Page 3-5, Article 305-2, MATERIALS, add the following after line 16: 
 
Item        Section 
Waterborne Paint      1080-9 
Hot Bitumen       1081-3 
 
Page 3-5, Article 305-3, CONSTRUCTION METHODS, add the following after line 24: 
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Coating must be applied to the aluminum when in contact with concrete.  Immediately prior to 
coating, aluminum surfaces to be coated shall be cleaned by a method that will remove all dirt, oil, 
grease, chips, and other foreign substances.  Aluminum to be coated shall be given one coat of 
suitable quality coating such as: 
 
Approved waterborne paint (Section 1080-9) 
Approved Hot Bitumen (Section 1081-3) 
 
Other coating materials may be submitted to the Engineer for approval. 
 
Page 3-7, Article 310-6, MEASUREMENT AND PAYMENT, lines 6-11, delete the fourth 
sentence and replace with the following: 
 
Select bedding and backfill material and coating will be included in the cost of the installed pipe.  
Such price and payment will be full compensation for all materials, labor, equipment, and other 
incidentals necessary to complete the work. 
 
CULVERT PIPE: 
(8-20-19)(Rev. 5-17-22) 305,310 SP3 R35 
 
Revise the 2018 Standard Specifications as follows: 

 
Page 3-5, Article 305-1 DESCRIPTION, lines 12-14, replace with the following:   
 
Where shown in the plans, the Contractor may use reinforced concrete pipe, aluminum alloy pipe, 
aluminized corrugated steel pipe, galvanized corrugated steel pipe, HDPE pipe, Polypropylene 
pipe or PVC pipe in accordance with the following requirements. 
 
Page 3-5, Article 305-2 MATERIALS, add the following after line 16: 
 
Item        Section 
Polypropylene Pipe      1032-9 
Galvanized Corrugated Steel Pipe    1032-3 
 
Page 3-6, Article 310-2 MATERIALS, add the following after line 9: 
 
Item        Section 
Polypropylene Pipe      1032-9 
Galvanized Corrugated Steel Pipe    1032-3 
 
Page 3-6, Article 310-4 SIDE DRAIN PIPE, lines 24-25, replace the first sentence of the second 
paragraph with the following: 
 
Where shown in the plans, side drain pipe may be Class II reinforced concrete pipe, aluminized 
corrugated steel pipe, galvanized corrugated steel pipe, corrugated aluminum alloy pipe, 
Polypropylene pipe, HDPE pipe or PVC pipe. 
 
Page 3-7, Article 310-5 PIPE END SECTIONS, lines 2-4, replace the second sentence with the 
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following: 
 
Both corrugated steel and concrete pipe end sections will work on concrete pipe, corrugated steel 
pipe, Polypropylene pipe and HDPE smooth lined corrugated plastic pipe. 
 
Page 3-7, Article 310-6 MEASUREMENT AND PAYMENT, add the following after line 14: 
 
Pay Item       Pay Unit  
__″ Polypropylene Pipe     Linear Foot 
 
Page 10-60, add Article 1032-9: 
 
(A) General 
 

Use polypropylene pipe from sources participating in the Department’s Polypropylene Pipe 
QA/QC Program.  A list of participating sources is available from the Materials and Tests 
Unit.  The Department will remove a manufacturer of polypropylene pipe from this 
program if the monitoring efforts indicated that non-specification material is being 
provided or test procedures are not being followed.  
 
Use polypropylene culvert pipe that meets AASHTO M 330 for Type S or Type D, or 
ASTM F2881 or ASTM F2764 Double or Triple wall; and has been evaluated by NTPEP. 
 

(B) End Treatments, Pipe Tees and Elbows 
 

End treatments, pipe tees and elbows shall meet AASHTO M 330, Section 7.7, or ASTM 
F2764, Section 6.6. 
 

(C) Marking 
 

Clearly mark each section of pipe, end section, tee and elbow and other accessories 
according to the Department’s Polypropylene Pipe QC/QA Program: 
 

(1) AASHTO or ASTM Designation 
(2) The date of manufacture 
(3) Name or trademark of the manufacturer 

 
When polypropylene pipe, end sections, tees and elbows have been inspected and accepted 
a sticker will be applied to the inside of the pipe.  Do no use pipe sections, flared end 
sections, tees or elbows which do not have this seal of approval.  
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BRIDGE APPROACH FILLS: 
(10-19-10) (Rev. 1-16-18) 422 SP4 R02A 

 
Description 
 
Bridge approach fills consist of backfilling behind bridge end bents with select material or 
aggregate to support all or portions of bridge approach slabs.  Install drains to drain water from 
bridge approach fills and geotextiles to separate approach fills from embankment fills, ABC and 
natural ground as required.  For bridge approach fills behind end bents with mechanically 
stabilized earth (MSE) abutment walls, reinforce bridge approach fills with MSE wall 
reinforcement connected to end bent caps.  Construct bridge approach fills in accordance with the 
contract, accepted submittals and 2018 Roadway Standard Drawing Nos. 422.01 or 422.02 or 
Roadway Detail Drawing No. 422D10. 
 
Define bridge approach fill types as follows: 
 
Approach Fills – Bridge approach fills in accordance with 2018 Roadway Standard Drawing Nos. 
422.01 or 422.02 or Roadway Detail Drawing No. 422D10; 
 
Standard Approach Fill – Type I Standard Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.01; 
 
Modified Approach Fill – Type II Modified Bridge Approach Fill in accordance with 2018 
Roadway Standard Drawing No. 422.02 and 
 
Reinforced Approach Fill – Type III Reinforced Bridge Approach Fill in accordance with 
Roadway Detail Drawing No. 422D10. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
Geotextiles, Type 1 1056 
Portland Cement Concrete 1000 
Select Materials 1016 
Subsurface Drainage Materials 1044 

 
Provide Type 1 geotextile for separation geotextiles and Class B concrete for outlet pads.  Use 
Class V or Class VI select material for standard and modified approach fills.  For an approach fill 
behind a bridge end bent with an MSE abutment wall, backfill the reinforced approach fill with 
the same aggregate type approved for the reinforced zone in the accepted MSE wall submittal.  For 
MSE wall aggregate, reinforcement and connector materials, see the Mechanically Stabilized 
Earth Retaining Walls provision.  Provide PVC pipes, fittings and outlet pipes for subsurface 
drainage materials.  For PVC drain pipes, use pipes with perforations that meet AASHTO M 278. 
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Construction Methods 
 
Excavate as necessary for approach fills in accordance with the contract.  Notify the Engineer 
when foundation excavation is complete.  Do not place separation geotextiles or aggregate until 
approach fill dimensions and foundation material are approved. 
 
For reinforced approach fills, cast MSE wall reinforcement or connectors into end bent cap 
backwalls within 3" of locations shown in the accepted MSE wall submittals.  Install MSE wall 
reinforcement with the orientation, dimensions and number of layers shown in the accepted MSE 
wall submittals.  If a reinforced approach fill is designed with geogrid reinforcement embedded in 
an end bent cap, cut geogrids to the required lengths and after securing ends of geogrids in place, 
reroll and rewrap portions of geogrids not embedded in the cap to protect geogrids from damage.  
Before placing aggregate, pull geosynthetic reinforcement taut so that it is in tension and free of 
kinks, folds, wrinkles or creases. 
 
Attach separation geotextiles to end bent cap backwalls and wing walls with adhesives, tapes or 
other approved methods.  Overlap adjacent separation geotextiles at least 18" with seams oriented 
parallel to the roadway centerline.  Hold geotextiles in place with wire staples or anchor pins as 
needed.  Contact the Engineer when existing or future obstructions such as foundations, 
pavements, pipes, inlets or utilities will interfere with separation geotextiles or MSE wall 
reinforcement. 
 
Install continuous perforated PVC drain pipes with perforations pointing down in accordance with 
2018 Roadway Standard Drawing Nos. 422.01 or 422.02.  Connect drain pipes to outlet pipes just 
beyond wing walls.  Connect PVC pipes, fittings and outlet pipes with solvent cement in 
accordance with Article 815-3 of the 2018 Standard Specifications and place outlet pads in 
accordance with 2018 Roadway Standard Drawing No. 815.03. 
 
Install drain pipes so water drains towards outlets.  If the groundwater elevation is above drain 
pipe elevations, raise drains up to maintain positive drainage towards outlets.  Place pipe sleeves 
in or under wing walls so water drains towards outlets.  Use sleeves that can withstand wing wall 
loads. 
 
Place select material or aggregate in 8" to 10" thick lifts.  Compact fine aggregate for reinforced 
approach fills in accordance with Subarticle 235-3(C) of the 2018 Standard Specifications except 
compact fine aggregate to a density of at least 98%.  Compact select material for standard or 
modified approach fills and coarse aggregate for reinforced approach fills with a vibratory 
compactor to the satisfaction of the Engineer.  Do not displace or damage geosynthetics, MSE wall 
reinforcement or drains when placing and compacting select material or aggregate.  End dumping 
directly on geosynthetics is not permitted.  Do not operate heavy equipment on geosynthetics or 
drain pipes until they are covered with at least 8" of select material or aggregate.  Replace any 
damaged geosynthetics or drains to the satisfaction of the Engineer.  When approach fills extend 
beyond bridge approach slabs, wrap separation geotextiles over select material or aggregate as 
shown in 2018 Roadway Standard Drawing No. 422.01 or 2018 Roadway Detail Drawing No. 
422D10. 
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Measurement and Payment 
 
Type I Standard Approach Fill, Station ____, Type II Modified Approach Fill, Station ____ and 
Type III Reinforced Approach Fill, Station ____ will be paid at the contract lump sum price.  The 
lump sum price for each approach fill will be full compensation for providing labor, tools, 
equipment and approach fill materials, excavating, backfilling, hauling and removing excavated 
materials, installing geotextiles and drains, compacting backfill and supplying select material, 
aggregate, separation geotextiles, drain pipes, pipe sleeves, outlet pipes and pads and any 
incidentals necessary to construct approach fills behind bridge end bents. 
 
The contract lump sum price for Type III Reinforced Approach Fill, Station ____ will also be full 
compensation for supplying and connecting MSE wall reinforcement to end bent caps but not 
designing MSE wall reinforcement and connectors.  The cost of designing reinforcement and 
connectors for reinforced approach fills behind bridge end bents with MSE abutment walls will be 
incidental to the contract unit price for MSE Retaining Wall No. __. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Type I Standard Approach Fill, Station ____ Lump Sum 
Type II Modified Approach Fill, Station ____ Lump Sum 
Type III Reinforced Approach Fill, Station ____ Lump Sum 

 
BRIDGE APPROACH FILLS – GEOTEXTILE: 

(5-17-22)  SP4 R03 
 
Place a single layer of Type 5 Geotextile one foot below the approach slab for the full width and 
length of the approach fill. Type 5 Geotextile shall meet the requirements of Section 1056 of the 
Standard Specifications. This revision applies to Roadway Standard 422.01, 422.02, 422.03 and 
Detail in Lieu of Standard 422DO10. 
 
No separate measurement or payment will be made for the work required by this provision as the 
cost of such work shall be included in the lump sum price bid for Type I Standard Approach Fill 
Station ______, Type III Reinforced Approach Fill, Station ______ or Type II Modified 
Approach Fill, Station ______. 
 
AGGREGATE SUBGRADE: 
(5-15-18)(Rev. 4-18-23) 505 SP5 R8 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 5-8, Section 505 AGGREGATE SUBGRADE, lines 3-32, replace the section with the 
following: 
 
505-1 DESCRIPTION 
 
Construct aggregate subgrades in accordance with the contract.  Install geotextile for subgrade 
stabilization and place Class IV subgrade stabilization at locations shown in the plans and as 
directed by the Engineer. 
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Undercut natural soil materials if necessary to construct aggregate subgrades.  Define “subsoil” as 
the portion of the roadbed below the Class IV subgrade stabilization.  For Type 2 aggregate 
subgrades, undercut subsoil as needed.  The types of aggregate subgrade with thickness and 
compaction requirements for each are as shown below. 
 
Type 1 – A 6 to 24 inch thick aggregate subgrade with Class IV subgrade stabilization compacted 
to 92% of AASHTO T 180 as modified by the Department or to the highest density that can be 
reasonably obtained. 
 
Type 2 – An 8 inch thick aggregate subgrade on a proof rolled subsoil with Class IV subgrade 
stabilization compacted to 97% of AASHTO T 180 as modified by the Department. 
 
505-2 MATERIALS 
 
Refer to Division 10. 
 
Item Section 
Geotextile for Subgrade Stabilization, Type 5 1056 
Select Material, Class IV 1016 
 
Use Class IV select material for Class IV subgrade stabilization. 
 
505-3 CONSTRUCTION METHODS 
 
When shallow undercut is required to construct aggregate subgrades, undercut 6 inches to 24 
inches as shown on the plans or as directed by the Engineer.  For Type 2 aggregate subgrades, 
proof roll subsoil in accordance with Section 260 before installing geotextile for subgrade 
stabilization.  Perform undercut excavation in accordance with Section 225.   
 
Do not leave geotextiles exposed for more than 7 days before covering geotextiles with Class IV 
subgrade stabilization (standard size no. ABC).  Install geotextile for subgrade stabilization on 
subsoil with the long dimension, i.e., machine direction (MD), of the roll parallel to the roadway 
centerline and completely cover subsoil with geotextiles.  For fill sections, the minimum roll width 
is required under roadway edges and shoulders nearest to fill slopes as shown in the plans.  Overlap 
adjacent geotextiles at least 18 inches in the direction that ABC will be placed to prevent lifting 
the edge of the top geotextile.  Pull geotextiles taut so they are in tension and free of kinks, folds, 
wrinkles or creases.  Hold geotextiles in place as needed with wire staples or anchor pins. 
 
Place Class IV subgrade stabilization by end dumping ABC on geotextiles.  Do not operate heavy 
equipment on geotextiles until geotextiles are covered with Class IV subgrade stabilization.  
Compact ABC as required for the type of aggregate subgrade constructed. 
 
Maintain Class IV subgrade stabilization in an acceptable condition and minimize the use of heavy 
equipment on ABC in order to avoid damaging aggregate subgrades.  Provide and maintain 
drainage ditches and drains as required to prevent entrapping water in aggregate subgrades. 
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505-4 MEASUREMENT AND PAYMENT 
 
Shallow Undercut of natural soil materials from subsoil for Type 1 aggregate subgrades will be 
measured and paid in cubic yards, measured in the original position and computed by the average 
end area method that is acceptably excavated in accordance with the contract.  The contract unit 
price for Shallow Undercut will be full compensation for excavating, hauling and disposing of 
materials to construct aggregate subgrades. 
 
Undercut Excavation of natural soil materials from subsoil for Type 2 aggregate subgrades will be 
measured and paid in accordance with Article 225-7 or 226-3.  No measurement will be made for 
any undercut excavation of fill materials from subsoil. 
 
Class IV Subgrade Stabilization will be measured and paid in tons.  Class IV subgrade stabilization 
will be measured by weighing material in trucks in accordance with Article 106-7.  The contract 
unit price for Class IV Subgrade Stabilization will be full compensation for furnishing, hauling, 
handling, placing, compacting and maintaining ABC. 
 
Geotextile for Subgrade Stabilization will be measured and paid in square yards.  Geotextiles will 
be measured along the ground surface as the square yards of exposed geotextiles before placing 
ABC.  No measurement will be made for overlapping geotextiles.  The contract unit price for 
Geotextile for Subgrade Stabilization will be full compensation for providing, transporting and 
installing geotextiles, wire staples and anchor pins. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Shallow Undercut Cubic Yard 
Class IV Subgrade Stabilization Ton 
Geotextile for Subgrade Stabilization Square Yard 
 
INCIDENTAL MILLING: 

(11-15-22)(Rev. 1-17-23) 607 SP6 R02R 
 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-3 CONSTRUCTION METHODS, add the following paragraph after line 
45:   
 
Variable depth milling is intended to improve the cross-sectional slope of the pavement.   
 
Page 6-6, Article 607-3 CONSTRUCTION METHODS, line 9, delete and replace the first 
sentence in the sixth paragraph with the following:   
 
The Engineer may require re-milling of any area exhibiting pavement laminations, scabbing or 
other defects.   
 
Page 6-6, Article 607-4 TOLERANCE, lines 17-18, delete and replace the second sentence with 
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the following:   
 
The Engineer may vary the depth of milling by not more than one inch.  In the event the directed 
depth of milling cut is altered by the Engineer more than one inch, either the Department or the 
Contractor may request an adjustment in unit price in accordance with Article 104-3.  In 
administering Article 104-3, the Department will give no consideration to value given to RAP due 
to the deletion or reduction in quantity of milling.  Article 104-3 will not apply to the item of 
Incidental Milling. 
 
Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 21-23, delete and replace the 
first sentence with the following:   
 
Milled Asphalt Pavement, __" Depth will be measured and paid as the actual number of square 
yards of pavement surface milled in accordance with this specification. 
 
Page 6-6, Subarticle 607-5(A) Milled Asphalt Pavement, lines 24-28, delete and replace the 
third and fourth sentence with the following:   
 
The width will be the width required by the plans or directed by the Engineer, measured along the 
pavement surface.  Areas to be paid under this item include mainline travel lanes, full width turn 
lanes greater than 500 feet in length, collector lanes, shoulders, and any additional equipment 
necessary to remove pavement in the area of manholes, water valves, curb, gutter and other 
obstructions. 
 
Page 6-6, Subarticle 607-5(B) Milled Asphalt Pavement Depth Varies from Required Depth, 
lines 29-37, delete and replace the title and first paragraph with the following:   
 
(B) Variable Depth Milled Asphalt Pavement 
 
Milling Asphalt Pavement, __" to __" will be measured and paid as the actual number of square 
yards of pavement surface milled in accordance with this specification.  In measuring this quantity, 
the length will be the actual length milled, measured along the pavement surface.  The width will 
be the width required by the plans or directed by the Engineer, measured along the pavement 
surface. Areas to be paid under this item include mainline travel lanes, full width turn lanes greater 
than 500 feet in length, collector lanes, shoulders, and any additional equipment necessary to 
remove pavement in the area of manholes, water valves, curb, gutter and other obstructions. 
 
Page 6-6, Subarticle 607-5(C) Incidental Milling, lines 45-49, delete and replace the first and 
second sentence with the following:   
 
Incidental Milling will be measured and paid as the actual number of square yards of surface 
milled where the Contractor is required to mill butt joints, irregular areas, full width turn lanes 
500 feet or less, intersections and re-mill areas that are not due to the Contractor’s negligence.  In 
measuring this quantity, the length will be the actual length milled, measured along the pavement 
surface.  The width will be the width required by the plans or directed by the Engineer, measured 
along the pavement surface. 
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Page 6-7, Subarticle 607-5(D) Milling of Defects, lines 6-10, delete and replace the second 
sentence with the following:   
 
If the Engineer directs re-milling of an area and is not due to the Contractor's negligence, the re-
milled area will be measured as provided in Subarticle 607-5(C) and paid at the contract unit 
price per square yard for Incidental Milling. 
 
FINE MILLING: 

(8-9-13) 607 SPI 6-17 
 
Description 
 
This work includes fine milling of existing asphalt concrete pavement to remove the existing Ultra-
thin Bonded Wearing Course as indicated in the Plans and as directed by the Engineer.  The fine 
milled surface shall provide a texture suitable for use as a temporary riding surface and an 
immediate overlay with Ultra-thin Bonded Wearing Course with no further treatment or overlays.   
 
Construction Method 
 
(A) Equipment 
 

Use power-driven, self-propelled fine-milling equipment possessing the size and shape to 
allow traffic safe passage through areas adjacent to the work.  Also, ensure the fine-milling 
equipment will be: 
 
(1) Equipped with a cutting mandrel with carbide or equivalent tipped cutting teeth 

designed for fine-milling (5/16 inch spacing) bituminous pavement full lane width 
to close tolerances. 

(2) Equipped with grade and slope controls operating from a string line or ski and based 
on mechanical or sonic operation. 

(3) Capable of removing pavement to an accuracy of 3/8 in. 
(4) Furnished with a lighting system for night work, as necessary. 
(5) Provided with conveyors capable of side, rear, or front loading to transfer the milled 

material from the roadway to a truck. 
 
(B) Fine Milling Operation 
 

Follow the Plans to fine-mill the designated areas and depths, as required.  Ensure the 
following requirements are met: 
(1) Ensure fine-milling methods produce a uniform finished surface and maintain 

a constant cross slope between extremities in each lane. 
(2) Provide positive drainage to prevent water accumulation on the fine-milled 

pavement, as shown on the Plans or directed by the Engineer. 
(3) Bevel back the longitudinal vertical edges greater than 2 inch produced by the 

removal process and left exposed to traffic.  Bevel the vertical edges back at least 
3 inch for each 2 inch of material removed.  Use an attached mold board or other 
approved method. 
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(4) Taper the transverse edges 10 feet to avoid creating a traffic hazard and to produce 
a smooth surface when removing material at ramp areas and ends of milled 
sections. 

(5) Protect with a temporary asphaltic concrete tie-in (paper joint) vertical edges at 
other areas such as bridge approach slabs, drainage structures, and utility 
appurtenances greater than 1/2 inch areas left open to transversing vehicles.  Place 
the temporary tie-in at taper rate of at least 6 to 1 horizontal to vertical distance. 

(6) Remove dust, residue, and loose milled material from the fine-milled surface. Do 
not allow traffic on the milled surface and do not place asphaltic concrete on the 
milled surface until removal is complete. 

 
(C) Quality Acceptance 
 

Provide a fine-milled test section of a minimum of 400 feet in length for approval by the 
Engineer to ensure the fine milling operation provides a surface texture suitable as a 
temporary riding surface using a fine milling drum with adequate bit spacing and wrap 
configuration and proper forward cutting speed.  
 
Ensure the fine-milling operation produces a uniform pavement texture true to line, grade, 
and cross section. 
 
Fine-mill additional depth to eliminate excessive scabbing of the in place material as 
directed by the Engineer. 
 
Fine-milled pavement surfaces are subject to visual and straightedge inspections.  Ensure 
a 10 ft. straightedge is kept at the fine-milling operation to measure surface irregularities 
of the milled pavement surface. 
 
Ensure the cross slope is uniform and no depressions or slope misalignments greater than 
1/4 inch per 12 foot exist when the slope is tested with a straightedge placed perpendicular 
to the center line. 

 
Measurement and Payment 
 
Fine Milling will be measured and paid as the actual number of square yards of pavement surface 
milled in accordance with this Specification.  In measuring this quantity, the length will be the 
actual length milled, measured along the pavement surface.  The width will be the width required 
by the plans or directed, measured along the pavement surface.  Such price and payment will be 
full compensation for furnishing equipment, fine-milling, hauling, stockpiling milled material, and 
satisfactorily performing the work.   
 
Payment will be made under: 
 

Pay Item Pay Unit 
Fine Milling Square Yard 
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PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX: 
(11-21-00) 620 SP6 R25 

 
Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of 
the 2018 Standard Specifications. 
 
The base price index for asphalt binder for plant mix is $ 639.38 per ton. 
 
This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's 
terminals on May 1, 2023. 
 
FINAL SURFACE TESTING NOT REQUIRED: 

(5-18-04) (Rev. 2-16-16) 610 SP6 R45 
 
Final surface testing is not required on this project in accordance with Section 610-13, Final 
Surface Testing and Acceptance. 
 
MILLING ASPHALT PAVEMENT: 

(1-15-19) 607  SP6 R59 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article 
and replace with the following:  
 
Use either a non-contacting laser or sonar type ski system with a minimum of three referencing 
stations mounted on the milling machine at a length of at least 24 feet. 
 
ULTRA-THIN BONDED WEARING COURSE: 

(1-15-19) 661 SP6 R64 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-49, Article 661-4, CONSTRUCTION METHODS, lines 25-28, delete the third 
sentence of this Sub-article and replace with the following:  
 
Unless otherwise specified, use a mobile grade reference system capable of averaging the 
existing grade or pavement profile over at least a 30 feet distance; or by non-contacting laser or 
sonar type ski with at least three referencing stations mounted on the paver at a minimum length 
of 24 feet. 
 
Page 6-50, Article 661-4, CONSTRUCTION METHODS, line 9, delete the word “four” and 
replace with “three”.  
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) (Rev. 6-20-23) 610, 1012 SP6 R65 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the 
following:  
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TABLE 609-3 

LIMITS OF PRECISION FOR TEST RESULTS 
Mix Property Limits of Precision 

25.0 mm sieve (Base Mix) ± 10.0% 
19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 
9.5 mm sieve (Surface Mix) ± 5.0% 
4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 
1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 
Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 
Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 
QA retest of prepared QC Gyratory 
Compacted Volumetric Specimens ± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 
Comparison QA Core Sample ± 2.0% (% Compaction) 
QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 
QA Density Gauge Verification Test ± 2.0% (% Compaction) 

 
Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace 
with the following:  
 

TABLE 610-1 
MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 
PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 
 
Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth 
paragraph. 
 
Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with 
“S9.5B”. 
 
Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  
 

TABLE 610-3 
MIX DESIGN CRITERIA 

Mix 
Type 

Design 
ESALs 

millions A 

Binder 
PG 

Grade 

Compaction 
Levels 

Max. 
Rut 

Depth 
(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 
@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80 ≤ 91.5 
S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80 ≤ 91.5 
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S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.5 
S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78 ≤ 90.0 
I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78 ≤ 90.5 
B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78 ≤ 90.5 

 Design Parameter  Design Criteria 
All Mix 
Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 
Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 
B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 
Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), 
replace with the following:  

TABLE 610-5 
BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 
S4.75A, S9.5B, 
S9.5C, I19.0C, 

B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 
A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 
Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with 
the following:  
 

TABLE 610-6 
PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 
B25.0C 35°F 
I19.0C 35°F 

S4.75A, S9.5B, S9.5C 40°F A 
S9.5D 50°F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 
temperature shall be 50°F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second 
sentence and replace with the following:  
 
Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC 
Routes (primary routes) that have 4 or more lanes and median divided. 
 
Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth 
sentence and replace with the following: 
 
Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full 
width acceleration lanes, full width deceleration lanes, and full width turn lanes that are greater 
than 1000 feet in length. 
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Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  
 

TABLE 610-7 
DENSITY REQUIREMENTS 

Mix Type Minimum % Gmm 

(Maximum Specific Gravity) 
S4.75A 85.0 A 
S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 
A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 

lbs/sy or higher. 
 
Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second 
sentence and replace with the following:  
 
Final surface testing is not required on ramps, loops and turn lanes.   
 
Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the 
second sentence and replace with the following:  
 
Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in 
accordance with Article 610-12. 
 
Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-
46, delete the eighth and ninth sentence of this paragraph and replace with the following: 
 
Take profiles over the entire length of the final surface travel lane pavement exclusive of 
structures, approach slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, 
unless otherwise approved by the Engineer. Test in accordance with this provision all mainline 
travel lanes, full width acceleration or deceleration lanes and collector lanes. 
 
Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, 
delete these two lines. 
 
Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 
 
Pay Item  Pay Unit 
Asphalt Concrete Base Course, Type B25.0C Ton 
Asphalt Concrete Intermediate Course, Type I19.0C Ton 
Asphalt Concrete Surface Course, Type S4.75A Ton 
Asphalt Concrete Surface Course, Type S9.5B Ton 
Asphalt Concrete Surface Course, Type S9.5C Ton 
Asphalt Concrete Surface Course, Type S9.5D Ton 
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Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the 
following:  

TABLE 1012-1 
AGGREGATE CONSENSUS PROPERTIESA 

Mix Type 
Coarse 

Aggregate 
AngularityB 

Fine Aggregate 
Angularity 

% Minimum 

Sand 
Equivalent 

% Minimum 

Flat and 
Elongated 
5 : 1 Ratio  

% Maximum 
Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 
B25.0C 95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 
UBWC 100 / 85 45 45 10 
A.  Requirements apply to the design aggregate blend. 
B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 
      has 2 or more fractured faces. 

 
Page 10-30, Subarticle 1012-1(B)(6), Toughness (Resistance to Abrasion) , line 12, replace 
“OGAFC” with “OGFC”.  
 
SUPPLEMENTAL SURVEYING: 
(4-20-21) 801 SP8 R03 
 
Revise the 2018 Standard Specifications as follows: 

 
Page 8-7, Article 801-3 MEASUREMENT AND PAYMENT, lines 10-11, replace with the 
following:   
 
Supplemental Surveying Office Calculations will be paid at the stated price of $85.00 per 
hour. Supplemental Field Surveying will be paid at the stated price of $145.00 per hour. The 
 
GUARDRAIL END UNITS & TEMPORARY GUARDRAIL END UNITS, TYPE - TL-2: 

(10-21-08) (Rev. 5-16-23) 862 SP8 R64 
 
Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the Standard Specifications, and at locations shown in the plans. 
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Materials 
 
Furnish guardrail end units listed on the NCDOT APL.  Units shall not be modified by the 
manufacturer and installer once approved and on the NCDOT APL. 
 
Prior to installation the Contractor shall submit to the Engineer certified working drawings and 
assembling instructions from the manufacturer for each guardrail end unit in accordance with 
Article 105-2 of the Standard Specifications. 
 
Perform installation in accordance with the details in the plans, and details and assembling 
instructions furnished by the manufacturer. 
 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the Standard 
Specifications and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-2 Each 
Temporary Guardrail End Units, Type TL-2                                        Each 

 
GUARDRAIL END UNITS & TEMPORARY GUARDRAIL END UNITS, TYPE - TL-3: 

(4-20-04) (Rev. 5-16-23) 862 SP8 R65 
 
Description 
 
Furnish and install guardrail end units in accordance with the details in the plans, the applicable 
requirements of Section 862 of the Standard Specifications, and at locations shown in the plans. 
 
Materials 
 
Furnish guardrail end units listed on the NCDOT APL.  Units shall not be modified by the 
manufacturer and installer once approved and on the NCDOT APL. 
 
Prior to installation the Contractor shall submit to the Engineer certified working drawings and 
assembling instructions from the manufacturer for each guardrail end unit in accordance with 
Article 105-2 of the Standard Specifications. 
 
Perform installation in accordance with the details in the plans, and details and assembling 
instructions furnished by the manufacturer. 



C204837    U-2729 R-23 Forsyth County 

 

 
Construction Methods 
 
Guardrail end delineation is required on all approach and trailing end sections for both temporary 
and permanent installations.  Guardrail end delineation consists of yellow reflective sheeting 
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the Standard 
Specifications and is incidental to the cost of the guardrail end unit. 
 
Measurement and Payment 
 
Measurement and payment will be made in accordance with Article 862-6 of the Standard 
Specifications. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail End Units, Type TL-3 Each 
Temporary Guardrail End Units, Type TL-3                                        Each 

 
GUARDRAIL ANCHOR UNITS AND TEMPORARY GUARDRAIL ANCHOR UNITS: 

(1-16-2018) 862 SP8 R70 
 
Guardrail anchor units will be in accordance with the details in the plans and the applicable 
requirements of Section 862 of the 2018 Standard Specifications. 
 
Revise the 2018 Standard Specifications as follows:  
 
Page 8-42, Article 862-6 MEASUREMENT AND PAYMENT, add the following: 
 
Guardrail Anchor Units, Type ___ and Temporary Guardrail Anchor Units Type ___ will be 
measured and paid as units of each completed and accepted.  No separate measurement will be 
made of any rail, terminal sections, posts, offset blocks, concrete, hardware or any other 
components of the completed unit that are within the pay limits shown in the plans for the unit as 
all such components will be considered to be part of the unit.  
 
Payment will be made under: 
 

Pay Item Pay Unit 
Guardrail Anchor Units, Type ____ Each 
Temporary Guardrail Anchor Units, Type ___ Each 

 
ADJUSTMENT OF CATCH BASINS, MANHOLES, DROP INLETS, METER BOXES 
AND VALVE BOXES: 

(11-15-22) 858 SP8 R98R 
 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 8-38, Article 858-4 MEASUREMENT AND PAYMENT, lines 10-11, delete and replace 
the fifth paragraph with the following:   
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Where any catch basin, drop inlet, manhole, meter box or valve box is adjusted more than once 
because of milling operations, each adjustment will be measured and paid.   
 
FOUNDATIONS AND ANCHOR ROD ASSEMBLIES FOR METAL POLES: 
(1-17-12) (Rev. 1-16-18) 9, 14, 17 SP9 R05 
 
Description 
 
Foundations for metal poles include foundations for signals, cameras, overhead and dynamic 
message signs (DMS) and high mount and light standards supported by metal poles or upright 
trusses.  Foundations consist of footings with pedestals and drilled piers with or without grade 
beams or wings.  Anchor rod assemblies consist of anchor rods (also called anchor bolts) with nuts 
and washers on the exposed ends of rods and nuts and a plate or washers on the other ends of rods 
embedded in the foundation. 
 
Construct concrete foundations with the required resistances and dimensions and install anchor 
rod assemblies in accordance with the contract and accepted submittals.  Construct drilled piers 
consisting of cast-in-place reinforced concrete cylindrical sections in excavated holes.  Provide 
temporary casings or polymer slurry as needed to stabilize drilled pier excavations.  Use 
a prequalified Drilled Pier Contractor to construct drilled piers for metal poles.  Define 
“excavation” and “hole” as a drilled pier excavation and “pier” as a drilled pier. 
 
This provision does not apply to foundations for signal pedestals; see Section 1743 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing No. 1743.01. 
 
Materials 
 
Refer to the 2018 Standard Specifications. 
 
Item Section 
Conduit 1091-3 
Grout, Type 2 1003 
Polymer Slurry 411-2(B)(2) 
Portland Cement Concrete 1000 
Reinforcing Steel 1070 
Rollers and Chairs 411-2(C) 
Temporary Casings 411-2(A) 
 
Provide Type 3 material certifications in accordance with Article 106-3 of the 2018 Standard 
Specifications for conduit, rollers, chairs and anchor rod assemblies.  Store steel materials on 
blocking at least 12" above the ground and protect it at all times from damage; and when placing 
in the work make sure it is free from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign 
materials.  Load, transport, unload and store foundation and anchor rod assembly materials so 
materials are kept clean and free of damage.  Bent, damaged or defective materials will be rejected. 
 
Use conduit type in accordance with the contract.  Use Class A concrete for footings and pedestals, 
Class Drilled Pier concrete for drilled piers and Class AA concrete for grade beams and wings 
including portions of drilled piers above bottom of wings elevations.  Corrugated temporary 
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casings may be accepted at the discretion of the Engineer.  A list of approved polymer slurry 
products is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 
 
Provide anchor rod assemblies in accordance with the contract consisting of the following: 
 
(A) Straight anchor rods, 
 
(B) Heavy hex top and leveling nuts and flat washers on exposed ends of rods, and 
 
(C) Nuts and either flat plates or washers on the other ends of anchor rods embedded in 

foundations. 
 
Do not use lock washers.  Use steel anchor rods, nuts and washers that meet ASTM F1554 for 
Grade 55 rods and Grade A nuts.  Use steel plates and washers embedded in concrete with 
a thickness of at least 1/4".  Galvanize anchor rods and exposed nuts and washers in accordance 
with Article 1076-4 of the 2018 Standard Specifications.  It is not necessary to galvanize nuts, 
plates and washers embedded in concrete. 
 
Construction Methods 
 
Install the required size and number of conduits in foundations in accordance with the plans and 
accepted submittals.  Construct top of piers, footings, pedestals, grade beams and wings flat, level 
and within 1" of elevations shown in the plans or approved by the Engineer.  Provide an Ordinary 
Surface finish in accordance with Subarticle 825-6(B) of the 2018 Standard Specifications for 
portions of foundations exposed above finished grade.  Do not remove anchor bolt templates or 
pedestal or grade beam forms or erect metal poles or upright trusses onto foundations until concrete 
attains a compressive strength of at least 3,000 psi. 
 
(A) Drilled Piers 
 

Before starting drilled pier construction, hold a predrill meeting to discuss the installation, 
monitoring and inspection of the drilled piers.  Schedule this meeting after the Drilled Pier 
Contractor has mobilized to the site.  The Resident or Division Traffic Engineer, Contractor 
and Drilled Pier Contractor Superintendent will attend this predrill meeting. 

 
Do not excavate holes, install piles or allow equipment wheel loads or vibrations within 20 
ft of completed piers until 16 hours after Drilled Pier concrete reaches initial set. 

 
Check for correct drilled pier alignment and location before beginning drilling.  Check 
plumbness of holes frequently during drilling. 

 
Construct drilled piers with the minimum required diameters shown in the plans.  Install 
piers with tip elevations no higher than shown in the plans or approved by the Engineer. 

 
Excavate holes with equipment of the sizes required to construct drilled piers.  Depending 
on the subsurface conditions encountered, drilling through rock and boulders may be 
required.  Do not use blasting for drilled pier excavations. 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Contain and dispose of drilling spoils and waste concrete as directed and in accordance 
with Section 802 of the 2018 Standard Specifications.  Drilling spoils consist of all 
materials and fluids removed from excavations. 

 
If unstable, caving or sloughing materials are anticipated or encountered, stabilize holes 
with temporary casings and/or polymer slurry.  Do not use telescoping temporary casings.  
If it becomes necessary to replace a temporary casing during drilling, backfill the 
excavation, insert a larger casing around the casing to be replaced or stabilize the 
excavation with polymer slurry before removing the temporary casing. 

 
If temporary casings become stuck or the Contractor proposes leaving casings in place, 
temporary casings should be installed against undisturbed material.  Unless otherwise 
approved, do not leave temporary casings in place for mast arm poles and cantilever signs.  
The Engineer will determine if casings may remain in place.  If the Contractor proposes 
leaving temporary casings in place, do not begin drilling until a casing installation method 
is approved. 

 
Use polymer slurry and additives to stabilize holes in accordance with the slurry 
manufacturer’s recommendations.  Provide mixing water and equipment suitable for 
polymer slurry.  Maintain the required slurry properties at all times except for sand content. 

 
Define a “sample set” as slurry samples collected from mid-height and within 2 ft of the 
bottom of holes.  Take sample sets from excavations to test polymer slurry immediately 
after filling holes with slurry, at least every 4 hours thereafter and immediately before 
placing concrete.  Do not place Drilled Pier concrete until both slurry samples from an 
excavation meet the required polymer slurry properties.  If any slurry test results do not 
meet the requirements, the Engineer may suspend drilling until both samples from a sample 
set meet the required polymer slurry properties. 
 
Remove soft and loose material from bottom of holes using augers to the satisfaction of 
the Engineer.  Assemble rebar cages and place cages and Drilled Pier concrete in 
accordance with Subarticle 411-4(E) of the 2018 Standard Specifications except for the 
following: 

 
(1) Inspections for tip resistance and bottom cleanliness are not required, 
(2) Temporary casings may remain in place if approved, and 
(3) Concrete placement may be paused near the top of pier elevations for anchor rod 

assembly installation and conduit placement or 
(4) If applicable, concrete placement may be stopped at bottom of grade beam or wings 

elevations for grade beam or wing construction. 
 

If wet placement of concrete is anticipated or encountered, do not place Drilled Pier 
concrete until a concrete placement procedure is approved.  If applicable, temporary 
casings and fluids may be removed when concrete placement is paused or stopped in 
accordance with the exceptions above provided holes are stable.  Remove contaminated 
concrete from exposed Drilled Pier concrete after removing casings and fluids.  If holes are 
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unstable, do not remove temporary casings until a procedure for placing anchor rod 
assemblies and conduit or constructing grade beams or wings is approved. 

 
Use collars to extend drilled piers above finished grade.  Remove collars after Drilled Pier 
concrete sets and round top edges of piers. 

 
If drilled piers are questionable, pile integrity testing (PIT) and further investigation may 
be required in accordance with Article 411-5 of the 2018 Standard Specifications.  
A drilled pier will be considered defective in accordance with Subarticle 411-5(D) of the 
2018 Standard Specifications and drilled pier acceptance is based in part on the criteria in 
Article 411-6 of the 2018 Standard Specifications except for the top of pier tolerances in 
Subarticle 411-6(C) of the 2018 Standard Specifications. 

 
If a drilled pier is under further investigation, do not grout core holes, backfill around the 
pier or perform any work on the drilled pier until the Engineer accepts the pier.  If the 
drilled pier is accepted, dewater and grout core holes and backfill around the pier with 
approved material to finished grade.  If the Engineer determines a pier is unacceptable, 
remediation is required in accordance with Article 411-6 of the 2018 Standard 
Specifications.  No extension of completion date or time will be allowed for remediation 
of unacceptable drilled piers or post repair testing. 

 
Permanently embed a plate in or mark top of piers with the pier diameter and depth, size 
and number of vertical reinforcing bars and the minimum compressive strength of the 
concrete mix at 28 days. 

 
(B) Footings, Pedestals, Grade Beams and Wings 
 

Excavate as necessary for footings, grade beams and wings in accordance with the plans, 
accepted submittals and Section 410 of the 2018 Standard Specifications.  If unstable, 
caving or sloughing materials are anticipated or encountered, shore foundation excavations 
as needed with an approved method.  Notify the Engineer when foundation excavation is 
complete.  Do not place concrete or reinforcing steel until excavation dimensions and 
foundation material are approved. 

 
Construct cast-in-place reinforced concrete footings, pedestals, grade beams and wings 
with the dimensions shown in the plans and in accordance with Section 825 of the 
2018 Standard Specifications.  Use forms to construct portions of pedestals and grade 
beams protruding above finished grade.  Provide a chamfer with a 3/4" horizontal width 
for pedestal and grade beam edges exposed above finished grade.  Place concrete against 
undisturbed soil or backfill and fill in accordance with Article 410-8 of the 2018 Standard 
Specifications.  Proper compaction around footings and wings is critical for foundations to 
resist uplift and torsion forces. 

 
(C) Anchor Rod Assemblies 
 

Size anchor rods for design and the required projection above top of foundations.  
Determine required anchor rod projections from nut, washer and base plate thicknesses, 
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the protrusion of 3 to 5 anchor rod threads above top nuts after tightening and the distance 
of one nut thickness between top of foundations and bottom of leveling nuts. 

 
Protect anchor rod threads from damage during storage and installation of anchor rod 
assemblies.  Before placing anchor rods in foundations, turn nuts onto and off rods past 
leveling nut locations.  Turn nuts with the effort of one workman using an ordinary wrench 
without a cheater bar.  Report any thread damage to the Engineer that requires extra effort 
to turn nuts. 

 
Arrange anchor rods symmetrically about center of base plate locations as shown in the 
plans.  Set anchor rod elevations based on required projections above top of foundations.  
Securely brace and hold rods in the correct position, orientation and alignment with a steel 
template.  Do not weld to reinforcing steel, temporary casings or anchor rods. 

 
Install top and leveling (bottom) nuts, washers and the base plate for each anchor rod 
assembly in accordance with the following procedure: 

 
(1) Turn leveling nuts onto anchor rods to a distance of one nut thickness between the 

top of foundation and bottom of leveling nuts.  Place washers over anchor rods on 
top of leveling nuts. 

(2) Determine if nuts are level using a flat rigid template on top of washers.  
If necessary, lower leveling nuts to level the template in all directions or 
if applicable, lower nuts to tilt the template so the metal pole or upright truss will 
lean as shown in the plans.  If leveling nuts and washers are not in full contact with 
the template, replace washers with galvanized beveled washers. 

(3) Verify the distance between the foundation and leveling nuts is no more than one 
nut thickness. 

(4) Place base plate with metal pole or upright truss over anchor rods on top of washers.  
High mount luminaires may be attached before erecting metal poles but do not 
attach cables, mast arms or trusses to metal poles or upright trusses at this time. 

(5) Place washers over anchor rods on top of base plate.  Lubricate top nut bearing 
surfaces and exposed anchor rod threads above washers with beeswax, paraffin or 
other approved lubricant. 

(6) Turn top nuts onto anchor rods.  If nuts are not in full contact with washers or 
washers are not in full contact with the base plate, replace washers with galvanized 
beveled washers. 

(7) Tighten top nuts to snug-tight with the full effort of one workman using 
a 12" wrench.  Do not tighten any nut all at once.  Turn top nuts in increments.  
Follow a star pattern cycling through each nut at least twice. 

(8) Repeat (7) for leveling nuts. 
(9) Replace washers above and below the base plate with galvanized beveled washers 

if the slope of any base plate face exceeds 1:20 (5%), any washer is not in firm 
contact with the base plate or any nut is not in firm contact with a washer.  If any 
washers are replaced, repeat (7) and (8). 
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(10) With top and leveling nuts snug-tight, mark each top nut on a corner at the 
intersection of 2 flats and a corresponding reference mark on the base plate.  Mark 
top nuts and base plate with ink or paint that is not water-soluble.  Use the  
turn-of-nut method for pretensioning.  Do not pretension any nut all at once.  Turn 
top nuts in increments for a total turn that meets the following nut rotation 
requirements: 

NUT ROTATION REQUIREMENTS 
(Turn-of-Nut Pretensioning Method) 

Anchor Rod Diameter, inch Requirement 
≤ 1 1/2 1/3 turn (2 flats) 
> 1 1/2 1/6 turn (1 flat) 

Follow a star pattern cycling through each top nut at least twice. 
(11) Ensure nuts, washers and base plate are in firm contact with each other for each 

anchor rod.  Cables, mast arms and trusses may now be attached to metal poles and 
upright trusses. 

(12) Between 4 and 14 days after pretensioning top nuts, use a torque wrench calibrated 
within the last 12 months to check nuts in the presence of the Engineer.  Completely 
erect mast arm poles and cantilever signs and attach any hardware before checking 
top nuts for these structures.  Check that top nuts meet the following torque 
requirements: 

TORQUE REQUIREMENTS 
Anchor Rod Diameter, inch Requirement, ft-lb 

7/8 180 
1 270 

1 1/8 380 
1 1/4 420 

≥ 1 1/2 600 
If necessary, retighten top nuts in the presence of the Engineer with a calibrated 
torque wrench to within ± 10 ft-lb of the required torque.  Do not overtighten top 
nuts. 

(13) Do not grout under base plate. 
 
Measurement and Payment 
 
Foundations and anchor rod assemblies for metal poles and upright trusses will be measured and 
paid for elsewhere in the contract. 
 
No payment will be made for temporary casings that remain in drilled pier excavations.  
No payment will be made for PIT.  No payment will be made for further investigation of defective 
piers.  Further investigation of piers that are not defective will be paid as extra work in accordance 
with Article 104-7 of the 2018 Standard Specifications.  No payment will be made for remediation 
of unacceptable drilled piers or post repair testing. 
 
PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY: 

(9-15-20) 1000, 1014, 1024 SP10 R01 
 
Revise the 2018 Standard Specifications as follows: 
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Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 
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 Maximum Water-Cement 
Ratio 

Consistency 
Maximum 

Slump 
Cement Content 

Air-Entrained 
Concrete 

Non-Air-
Entrained 
Concrete 
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Vibrated Non-Vibrated 
Rounded 

Aggregate 
Angular 

Aggregate 
Rounded 

Aggregate 
Angular 

Aggregate 
Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 
Form 4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 
dry 

 
7 - 9 
wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 
machine 
placed 

 
2.5 A 
hand 

placed 

4.0 508 --- 545 --- 

Sand Light-
weight 4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 
Modified 

3000 
(at 7 
days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 
Fill 

excavatable 

150 
max. 
(at 56    
days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 
Fill 

 non-
excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 
Design, 

field 
 

650 
flexural, 
design 
only 

0.559 0.559 --- --- 

1.5 
slip form 

 
3.0 

hand 
placed 

--- 526 --- --- --- 

Precast 
See 

Table 
1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed per 
contract 

See Table 
1078-1 

See Table 
1078-1 --- --- 8.0 --- 564 as needed --- --- 
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A. The slump may be increased to 6 inches, provided the increase in slump is achieved 
by adding a chemical admixture conforming to Section 1024-3. In no case shall the 
water-cement ratio on the approved design be exceeded. Concrete exhibiting 
segregation and/or excessive bleeding will be rejected. Utilizing an Admixture to 
modify slump does not relinquish the contractor’s responsibility to ensure the final 
product quality and overall configuration meets design specifications. Caution should 
be taken when placing these modified mixes on steep grades to prevent unintended 
changes to the set slope. 

 
THERMOPLASTIC INTERMIXED BEAD TESTING: 

7-19-22 1087 SP10 R04 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-183, Subarticle 1087-7(B) Thermoplastic Pavement Marking Material 
Composition, delete line 34 and 35. 
 
Page 10-184, Article 1087-8 MATERIAL CERTIFICATION, delete and replace with the 
following after line 34: 
 

Drop-on Glass Beads Type 3 Material Certification and Type 4 Material Certification 
Intermix Glass Beads  Type 2 Material Certification and Type 3 Material Certification 
Paint  Type 3 Material Certification 
Removable Tape  Type 3 Material Certification 
Thermoplastic  Type 3 Material Certification and Type 4 Material Certification 
Cold Applied Plastic  Type 2 Material Certification and Type 3 Material Certification 
Polyurea  Type 2 Material Certification and Type 3 Material Certification 

 
THERMOPLASTIC PAVEMENT MARKING MATERIAL – COLOR TESTING: 

3-19-19 1087 SP10 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-183 and 10-184, Subarticle 1087-7(D)(1)(b) Yellow, lines 9-11, delete and replace with 
the following: 
 
Obtain Color Values Y,x,y per ASTM E1349 using C/2° illuminant/observer. 
Results shall be Y ≥ 45%, and x,y shall fall within PR#1 chart chromaticity limits.     
 
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS: 

10-19-21 (Rev. 11-16-21) 1086, 1250, 1253        SP10 R08                                            
 
Revise the 2018 Standard Specifications as follows: 
 
Pages 10-177 and 10-178, Subarticle 1086-3 SNOWPLOWABLE PAVEMENT MARKERS, 
delete items (A), (B) and (C)(1) and replace with the following: 
 
(A) General 
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Use non-cast iron snowplowable pavement markers evaluated by NTPEP. The non-cast iron 
snowplowable pavement marker shall consist of a housing with one or more glass or plastic 
face lens type reflective lenses to provide the required color designation. The marker shall be 
designed or installed in a manner that minimizes damage from snowplow blades. Plastic lens 
faces shall use an abrasion resistant coating. 
 

(B) Housings 
(1) Dimensions 

The dimension, slope and minimum area of reflecting surface shall conform to 
dimensions as shown in the plans. The minimum area of each reflecting surface shall be 
1.44 sq.in. 

(2) Materials 
Use non-cast iron snowplowable pavement markers that are on the NCDOT Approved 
Products List. 

(3) Surface 
The surface of the housing shall be free of scale, dirt, rust, oil, grease or any other 
contaminant which might reduce its bond to the epoxy adhesive. 

(4) Identification 
Mark the housing with the manufacturer's name and model number of marker. 
 

(C) Reflectors 
(1) General 

Laminate the reflector to an elastomeric pad and attach with adhesive to the housing. The 
thickness of the elastomeric pad shall be 0.04". 

 
 
Pages 12-14, Subarticle 1250-3(C) Removal of Existing Pavement Markers, lines 19-29, delete 
and replace with the following: 
 
Remove the existing raised pavement markers or the snowplowable pavement markers including 
the housings, before overlaying an existing roadway with pavement. Repair the pavement by filling 
holes as directed by the Engineer. 
 
When traffic patterns are changed in work zones due to construction or reconstruction, remove all 
raised pavement markers or snowplowable markers including housings that conflict with the new 
traffic pattern before switching traffic to the new traffic pattern. Lens removal in  lieu of total 
housing removal is not an acceptable practice for snowplowable markers. 
 
Properly dispose of the removed pavement markers. No direct payment will be made for removal 
or disposal of existing pavement markers or repair of pavement, as such work will be incidental to 
other items in the contract. 
 
Pages 12-16, Subarticle 1253-1 DESCRIPTION, lines 4-5, delete and replace with the 
following: 
 
Furnish, install and maintain non-cast iron snowplowable pavement markers in accordance with 
the contract. 
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Pages 12-16 and 12-17, Subarticle 1253-3 CONSTRUCTION METHODS, delete items (A), 
(B) and (C) and replace with the following: 
 
(A) General 

Bond marker housings to the pavement with epoxy adhesive.  Mechanically mix and 
dispense epoxy adhesives as required by the manufacturer's specifications. Place the markers 
immediately after the adhesive has been mixed and dispensed. 
 
If saw cutting, milling, or grooving operations are used, promptly remove all resulting debris 
from the pavement surface. Install the marker housings within 7 calendar days after saw 
cutting, milling, or grooving the pavement. Remove and dispose of loose material from the 
slots by brushing, blow cleaning, or vacuuming. Dry the slots before applying the epoxy 
adhesive. Install non-cast iron snowplowable pavement markers according to the 
manufacturer’s recommendations. 
 
Protect the non-cast iron snowplowable pavement markers until the epoxy has initially cured 
and is track free. 
 

(B) Reflector Replacement 
In the event that a reflector is damaged, replace the damaged reflector by using adhesives and 
methods recommended by the manufacturer of the markers and approved by the Engineer. 
This work is considered incidental if damage occurs during the initial installation of the 
marker housings and maintenance of initial non-cast iron snowplowable markers specified in 
this section. This work will be paid for under the pay item for the type of reflector 
replacement if the damage occurred after the initial installation of the non-cast iron 
snowplowable pavement marker. 
 
Missing housings shall be replaced. Broken housings shall be removed and replaced. In both 
cases the slot for the housings shall be properly prepared prior to installing the new housing; 
patch the existing marker slots as directed by the Engineer and install the new marker 
approximately one foot before or after the patch. Removal of broken housings and 
preparation of slots will be considered incidental to the work of replacing housings. 
 

Pages 12-17, Subarticle 1253-4 MAINTENANCE, lines 5, delete and replace with the following: 
 

Maintain all installed non-cast iron snowplowable pavement markers until acceptance. 
 
Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 7-8, delete and 
replace with the following: 
 

Non-Cast Iron Snowplowable Pavement Markers will be measured and paid as the actual 
number of non-cast iron snowplowable pavement markers satisfactorily placed and 
accepted by the Engineer. 
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Pages 12-17, Subarticle 1253-5 MEASUREMENT AND PAYMENT, lines 11, delete and 
replace with the following: 
 

Payment will be made under: 
 

Pay Item                Pay Unit 
        Non-Cast Iron Snowplowable Pavement Marker                       Each 
        Replace Snowplowable Pavement Marker Reflector                 Each 
 
MATERIALS FOR PORTLAND CEMENT CONCRETE: 

 (9-15-20)                                            1000, 1024     SP10 R24 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 
 
Test water from wells at all locations. Test public water supplies from all out of state locations 
and in the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 
Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, 
Perquimans, Tyrell and Washington unless the Engineer waives the testing requirements.  
 
Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the 
following:  
 

Property Requirement Test Method 
Compression Strength, 

minimum percent of control at 
3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 
control 

From 1:00 hr. 
earlier to 1:30 hr. 

later 
ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 
Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 
(Residue), Max. 1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 
 
*Denotes an alternate method is acceptable. Test method used shall be referenced in the test 
report. 
 
GEOSYNTHETICS: 
(03-21-23)(Rev. 4-18-23) 1056 SP10 R56 
 
Revise the Standard Specifications as follows: 
 
Page 10-77, Article 1056-1 DESCRIPTION, lines 13-16, delete and replace the second 
sentence in the second paragraph with the following: 
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Steel anchor pins shall have a diameter of at least 3/16 inch, a length of at least 18 inches, a point 
at one end and a head at the other end that will retain a steel washer with an outside diameter of 
at least 1.5 inches.   
 
Page 10-77, Article 1056-2 HANDLING AND STORING, lines 20-21, delete and replace the 
third sentence in the first paragraph with the following: 
 
Geosynthetics with defects, flaws, deterioration or damage will be rejected by the Engineer. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 25-27, 
delete and replace the first sentence in the first paragraph with the following: 
 
Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for 
geosynthetics except certifications are not required for Type 1 through Type 5 geotextiles.   
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 32-35, 
delete the second paragraph. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 36-41, 
delete and replace the third paragraph with the following: 
 
Allow the Engineer to visually identify geosynthetic products before installation.  Open 
packaged geosynthetics just before use in the presence of the Engineer to verify the correct 
product.  Geosynthetics that are missing original packaging or product labels or that have been 
unwrapped or previously opened will be rejected unless otherwise approved by the Engineer. 
 
Page 10-77, Article 1056-4 GEOTEXTILES, lines 43-45, delete the first paragraph. 
 
Page 10-78, Article 1056-4 GEOTEXTILES, before line 1 and lines 1-5, delete Table 1056-1 
and lines 1-5 and replace with the following: 
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TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

PropertyA Requirement (MARVA) 
Test 

Method 
Type 1 Type 2 Type 3B Type 4 Type 5C 

Typical 
Application 

Shoulder 
Drains 

Under 
Rip Rap 

Silt Fence 
Fabric 

Soil 
Stabilization 

Subgrade 
Stabilization  

Elongation 
(MD & CD) ≥ 50% ≥ 50% ≤ 25% < 50% < 50% ASTM 

D4632 
Grab Strength 
(MD & CD)A 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 – 

ASTM 
D4632 

Tear Strength 
(MD & CD)A – ASTM 

D4533 
Puncture 
Strength – ASTM 

D6241 
Ultimate 
Tensile 
Strength  

(MD & CD)A 

– – – – 
 

Table 12D, 
Class 4A 

ASTM 
D4595 

Permittivity Table 2D, 
15% to 
50% in 

Situ Soil 
Passing 

0.075 mm 

Table 6D, 
15% to 
50% in 

Situ Soil 
Passing 

0.075 mm 

Table 7D Table 5D Table 12D, 
Class 4A  

ASTM 
D4491 

Apparent 
Opening Size 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

ASTM 
D4355 

A. MD, CD and MARV per Article 1056-3. 
B. Minimum roll width of 36 inches required. 
C. Minimum roll width of 13 feet required unless otherwise approved by the Engineer for the 
application. 
D. Per AASHTO M 288. 
 
Page 10-78, Article 1056-5 GEOCOMPOSITE DRAINS, before line 9 and lines 9-10, delete 
Table 1056-2 and lines 9-10 and replace with the following: 
 

TABLE 1056-2 
GEOCOMPOSITE DRAIN REQUIREMENTS 

Property Requirement Test 
Method Sheet Drain Strip Drain Wick Drain 

Width ≥ 12" 
 12" ±1/4" 4" ±1/4" N/A 

In-Plane Flow RateA 

(with gradient of 1.0 
and 24-hour seating 

period) 

6 gpm/ft 
@ applied normal 

compressive 
stress of 10 psi 

15 gpm/ft 
@ applied normal 

compressive 
stress of 7.26 psi 

1.5 gpmB 

@ applied normal 
compressive 

stress of 1.45 psi 

ASTM 
D4716 

A. MARV per Article 1056-3. 
B. Per foot of width tested. 
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Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 3, delete Table 1056-3 
and replace with the following: 
 

TABLE 1056-3 
DRAINAGE CORE REQUIREMENTS 

Property Requirement Test Method 
Sheet Drain Strip Drain  

Thickness 1/4" 
 

1" ASTM D1777 or 
D5199 

Compressive StrengthA 40 psi 30 psi ASTM D6364 
A. MARV per Article 1056-3. 
 
Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 6 and lines 6-11, delete 
Table 1056-4, lines 6-7 and the last paragraph and replace with the following: 
 

TABLE 1056-4 
WICK DRAIN GEOTEXTILE REQUIREMENTS 

Property Requirement Test Method 
Elongation ≥ 50% ASTM D4632 

Grab Strength Table 1A, 
Class 3 

ASTM D4632 
Tear Strength ASTM D4533 

Puncture Strength ASTM D6241 
PermittivityB 0.7 sec-1 ASTM D4491 

Apparent Opening Size 
(AOS) Table 2A, 

> 50% in Situ Soil 
Passing 0.075 mm 

ASTM D4751 

UV Stability 

(Retained Strength) ASTM D4355 

A. Per AASHTO M 288. 
B. MARV per Article 1056-3. 
 
For wick drains with a geotextile fused to both faces of a corrugated drainage core along the 
peaks of the corrugations, use wick drains with an ultimate tensile strength of at least 1,650 lbs. 
per 4 inch width in accordance with ASTM D4595 and geotextiles with a permittivity, AOS and 
UV stability that meet Table 1056-4. 
 
Page 10-80, Article 1056-6 GEOCELLS, before line 1 and lines 1-4, delete Table 1056-5 and 
lines 1-4 and replace with the following: 
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TABLE 1056-5 

GEOCELL REQUIREMENTS 
Property Requirement Test Method 

Cell Depth 4" N/A 
Fully Expanded Cell Area 100 sq.in. max N/A 

Sheet Thickness 50 mil -5%, +10% ASTM D5199 
Density 58.4 pcf min ASTM D1505 

Carbon Black Content 1.5% min ASTM D1603 or D4218 
ESCRA 5000 hr min ASTM D1693 

Coefficient of Direct Sliding 
(with material that meets AASHTO 
M 145 for soil classification A-2) 

0.85 min ASTM D5321 

Short-Term Seam (Peel) 
Strength (for 4" seam) 320 lb min USACEC Technical 

Report GL-86-19, 
Appendix A Long-Term Seam (Hang) 

StrengthB (for 4" seam) 160 lb min 

A. Environmental Stress Crack Resistance. 
B. Minimum test period of 168 hours with a temperature change from 74°F to 130°F in 1-hour 

cycles. 
C. US Army Corps of Engineers (USACE). 
 
TEMPORARY SHORING: 

(2-20-07) (Rev. 10-19-21)  SP11 R02 
 
Description 
 
Temporary shoring includes cantilever, braced and anchored shoring and temporary mechanically 
stabilized earth (MSE) walls. Temporary shoring does not include trench boxes.  At the 
Contractor’s option, use any type of temporary shoring unless noted otherwise in the plans or as 
directed.  Design and construct temporary shoring based on actual elevations and shoring 
dimensions in accordance with the contract and accepted submittals.  Construct temporary shoring 
at locations shown in the plans and as directed.  Temporary shoring is required to maintain traffic 
when a 2:1 (H:V) slope from the top of an embankment or bottom of an excavation will intersect 
the existing ground line less than 5 feet from the edge of pavement of an open travelway.  This 
provision does not apply to pipe, inlet or utility installation unless noted otherwise in the plans. 
 
Positive protection includes concrete barrier and temporary guardrail.  Provide positive protection 
for temporary shoring at locations shown in the plans and as directed.  Positive protection is 
required if temporary shoring is located in the clear zone in accordance with the AASHTO Roadside 
Design Guide. 
 
(A) Cantilever and Braced Shoring 
 

Cantilever shoring consists of steel sheet piles or H-piles with timber lagging.  Braced 
shoring consists of sheet piles or H-piles with timber lagging and bracing such as beams, 
plates, walers, struts, rakers, etc.  Define “piles” as sheet piles or H-piles. 

 
(B) Anchored Shoring 
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Anchored shoring consists of sheet piles with walers or H-piles with timber lagging 
anchored with ground or helical anchors.  Driven anchors may be accepted at the discretion 
of the Engineer.  A ground anchor consists of a grouted steel bar or multi-strand tendon 
with an anchorage.  A helical anchor consists of a lead section with a central steel shaft and 
at least one helix steel plate followed by extensions with only central shafts (no helixes) 
and an anchorage.  Anchorages consist of steel bearing plates with washers and hex nuts 
for bars or steel wedge plates and wedges for strands.  Use a prequalified Anchored Wall 
Contractor to install ground anchors.  Define “anchors” as ground, helical or driven 
anchors. 

 
(C) Temporary MSE Walls 
 

Temporary MSE walls include temporary geosynthetic and wire walls.  Define “temporary 
wall” as a temporary MSE wall and “Temporary Wall Vendor” as the vendor supplying 
the temporary MSE wall.  Define “reinforcement” as geotextile, geogrid, geostrip, welded 
wire grid or metallic strip reinforcement. 
 
Temporary geosynthetic walls consist of geotextiles or geogrids wrapped behind welded 
wire facing or geostrips connected to welded wire facing.  Define “temporary geotextile 
wall” as a temporary geosynthetic wall with geotextile reinforcement, “temporary geogrid 
wall” as a temporary geosynthetic wall with geogrid reinforcement and “temporary 
geostrip wall” as a temporary geosynthetic wall with geostrip reinforcement. 
 
Temporary wire walls consist of welded wire grid or metallic strip reinforcement connected 
to welded wire facing.  Define “Wire Wall Vendor” as the vendor supplying the temporary 
wire wall. 

 
(D) Embedment 
 

Define “embedment” for cantilever, braced and anchored shoring as the pile depth below 
the grade in front of shoring.  Define “embedment” for temporary walls as the wall 
embedment below the grade at the wall face. 

 
(E) Positive Protection 
 

Define “unanchored or anchored portable concrete barrier” as portable concrete barrier 
(PCB) that meets 2018 Roadway Standard Drawing No. 1170.01.  Define “concrete 
barrier” as unanchored or anchored PCB or an approved equal.  Define “temporary 
guardrail” as temporary steel beam guardrail that meets 2018 Roadway Standard Drawing 
No. 862.02. 

 
Materials 
 
Refer to the 2018 Standard Specifications. 
 
Item Section 
Concrete Barrier Materials 1170-2 
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Item Section 
Flowable Fill, Excavatable 1000-6 
Geosynthetics 1056 
Grout, Type 1 1003 
Portland Cement 1024-1 
Portland Cement Concrete 1000 
Select Materials 1016 
Steel Beam Guardrail Materials 862-2 
Steel Plates 1072-2 
Steel Sheet Piles and H-Piles 1084 
Untreated Timber 1082-2 
Water 1024-4 
Welded Wire Reinforcement 1070-3 
 
Provide Type 6 material certifications for shoring materials in accordance with Article 106-3 of 
the 2018 Standard Specifications.  Use Class IV select material for temporary guardrail and Class 
A concrete that meets Article 450-2 of the 2018 Standard Specifications or Type 1 grout for 
drilled-in piles.  Provide untreated timber with a thickness of at least 3 inches and a bending stress 
of at least 1,000 pounds per square inch for timber lagging.  Provide steel bracing that meets ASTM 
A36. 
 
(A) Shoring Backfill 
 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 
AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 
except do not use A-2-4 soil for backfill around culverts. 

 
(B) Anchors 
 

Store anchor materials on blocking a minimum of 12 inches above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, 
dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, 
unload and store anchor materials so materials are kept clean and free of damage.  Bent, 
damaged or defective materials will be rejected. 

 
(1) Ground Anchors 

 
Use high-strength deformed steel bars that meet AASHTO M 275 or seven-wire 
strands that meet ASTM A886 or Article 1070-5 of the 2018 Standard 
Specifications.  Splice bars in accordance with Article 1070-9 of the 2018 Standard 
Specifications.  Do not splice strands.  Use bondbreakers, spacers and centralizers 
that meet Article 6.3.5 of the AASHTO LRFD Bridge Construction Specifications. 

 
Use neat cement grout that only contains cement and water with a water cement 
ratio of 0.4 to 0.5 which is approximately 5.5 gallons of water per 94 pounds of 
Portland cement.  Provide grout with a compressive strength at 3 and 28 days of at 
least 1,500 and 4,000 psi, respectively. 
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(2) Helical Anchors 
 

Use helical anchors with an ICC Evaluation Service, Inc. (ICC-ES) report.  Provide 
couplers, thread bar adapters and bolts recommended by the Anchor Manufacturer 
to connect helical anchors together and to piles. 

 
(3) Anchorages 

 
Provide steel plates for bearing plates and steel washers, hex nuts, wedge plates and 
wedges recommended by the Anchor Manufacturer. 

 
(C) Temporary Walls 
 

(1) Welded Wire Facing 
 

Use welded wire reinforcement for welded wire facing, struts and wires.  For 
temporary wire walls, provide welded wire facing supplied by the Wire Wall 
Vendor or a manufacturer approved or licensed by the vendor.  For temporary wire 
walls with separate reinforcement and facing components, provide connectors (e.g., 
bars, clamps, plates, etc.) and fasteners (e.g., bolts, nuts, washers, etc.) required by 
the Wire Wall Vendor. 

 
(2) Geotextiles 

 
Provide Type 2 geotextile for separation and retention geotextiles.  Provide Type 5 
geotextile for geotextile reinforcement with ultimate tensile strengths in accordance 
with the accepted submittals. 

 
(3) Geogrid and Geostrip Reinforcement 

 
Use geogrids with a roll width of at least 4 feet.  Use geogrids for geogrid 
reinforcement and geostrips for geostrip reinforcement with an “approved” status 
code in accordance with the NCDOT Geosynthetic Reinforcement Evaluation 
Program.  The list of approved geogrids and geostrips is available from: 
connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

 
Provide geogrids and geostrips with design strengths in accordance with the 
accepted submittals.  Geogrids and geostrips are approved for short-term design 
strengths (3-year design life) in the machine direction (MD) and cross-machine 
direction (CD) based on material type.  Define material type from the website above 
for shoring backfill as follows: 

 
Material Type Shoring Backfill 

Borrow A-2-4 Soil 
Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 
 

(4) Welded Wire Grid and Metallic Strip Reinforcement 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Provide welded wire grid and metallic strip reinforcement supplied by the Wire 
Wall Vendor or a manufacturer approved or licensed by the vendor.  Use welded 
wire grid reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 
of the 2018 Standard Specifications and metallic strip reinforcement (“straps”) that 
meet ASTM A572 or A1011. 

 
Preconstruction Requirements 
 
(A) Concrete Barrier 
 

Define “clear distance” behind concrete barrier as the horizontal distance between the 
barrier and edge of pavement.  The minimum required clear distance for concrete barrier 
is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 
is not available, set concrete barrier next to and up against traffic side of temporary shoring 
except for barrier above temporary walls.  Concrete barrier with the minimum required 
clear distance is required above temporary walls. 

 
(B) Temporary Guardrail 
 

Define “clear distance” behind temporary guardrail as the horizontal distance between 
guardrail posts and temporary shoring.  At the Contractor’s option or if clear distance for 
cantilever, braced and anchored shoring is less than 4 feet, attach guardrail to traffic side 
of shoring as shown in the plans.  Place ABC in clear distance and around guardrail posts 
instead of pavement.  Do not use temporary guardrail above temporary walls. 

 
(C) Temporary Shoring Designs 
 

Before beginning temporary shoring design, survey existing ground elevations in the 
vicinity of shoring locations to determine actual design heights (H).  Submit PDF files of 
working drawings and design calculations for temporary shoring designs in accordance 
with Article 105-2 of the 2018 Standard Specifications.  Submit working drawings showing 
plan views, shoring profiles, typical sections and details of temporary shoring design and 
construction sequence.  Do not begin shoring construction until a design submittal is 
accepted. 

 
Have cantilever and braced shoring designed, detailed and sealed by an engineer licensed 
in the state of North Carolina.  Use a prequalified Anchored Wall Design Consultant to 
design anchored shoring.  Provide anchored shoring designs sealed by a Design Engineer 
approved as a Geotechnical Engineer (key person) for an Anchored Wall Design 
Consultant.  Include details in anchored shoring working drawings of anchor locations and 
lock-off loads, unit grout/ground bond strengths for ground anchors or minimum 
installation torque and torsional strength rating for helical anchors and if necessary, 
obstructions extending through shoring or interfering with anchors.  Include details in the 
anchored shoring construction sequence of pile and anchor installation, excavation and 
anchor testing. 

 
Provide temporary wall designs sealed by a Design Engineer licensed in the state of North 
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Carolina and employed or contracted by the Temporary Wall Vendor.  Include details in 
temporary wall working drawings of geotextile and reinforcement types, locations and 
directions and obstructions extending through walls or interfering with reinforcement. 
 
(1) Soil Parameters 

 
Design temporary shoring for the assumed soil parameters and groundwater or 
flood elevations shown in the plans.  Assume the following soil parameters for 
shoring backfill: 

 
(a) Unit weight (γ) = 120 pcf, 
 
(b) Friction Angle (𝛟𝛟) Shoring Backfill 

30° A-2-4 Soil 
34° Class II, Type 1 or Class III Select Material 
38° Class V or VI Select Material 

 
(c) Cohesion (c) = 0 psf. 

 
(2) Traffic Surcharge 

 
Design temporary shoring for a traffic surcharge of 250 pounds per square foot if 
traffic will be above and within H of shoring.  This traffic surcharge does not apply 
to construction traffic.  Design temporary shoring for any construction surcharge if 
construction traffic will be above and within H of shoring.  Design temporary 
shoring for a traffic (live load) surcharge in accordance with Article 11.5.6 of the 
AASHTO LRFD Bridge Design Specifications. 

 
(3) Cantilever, Braced and Anchored Shoring Designs 

 
Use shoring backfill for fill sections and voids between cantilever, braced and 
anchored shoring and the critical failure surface.  Use concrete or Type 1 grout for 
embedded portions of drilled-in H-piles.  Do not use drilled-in sheet piles. 
 
Define “top of shoring” for cantilever, braced and anchored shoring as where the 
grade intersects the back of sheet piles or H-piles and timber lagging.  Design 
cantilever, braced and anchored shoring for a traffic impact load of 2,000 pounds 
per foot applied 18 inches above top of shoring if concrete barrier is above and next 
to shoring or temporary guardrail is above and attached to shoring.  Extend 
cantilever, braced and anchored shoring at least 32 inches above top of shoring if 
shoring is designed for traffic impact.  Otherwise, extend shoring at least 6 inches 
above top of shoring. 
 
Design cantilever, braced and anchored shoring for a maximum deflection of 3 
inches if the horizontal distance to the closest edge of pavement or structure is less 
than H.  Otherwise, design shoring for a maximum deflection of 6 inches.  Design 
cantilever and braced shoring in accordance with the plans and AASHTO Guide 
Design Specifications for Bridge Temporary Works. 
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Design anchored shoring in accordance with the plans and Article 11.9 of the 
AASHTO LRFD Bridge Design Specifications.  Use a resistance factor of 0.80 for 
tensile resistance of anchors with bars, strands or shafts.  Extend the unbonded 
length for ground anchors and the shallowest helix for helical anchors at least 5 feet 
behind the critical failure surface.  Do not extend anchors beyond right-of-way or 
easement limits.  If existing or future obstructions such as foundations, guardrail 
posts, pavements, pipes, inlets or utilities will interfere with anchors, maintain 
a clearance of at least 6 inches between obstructions and anchors. 

 
(4) Temporary Wall Designs 

 
Use shoring backfill in the reinforced zone of temporary walls.  Separation 
geotextiles are required between shoring backfill and backfill, natural ground or 
culverts along the sides of the reinforced zone perpendicular to the wall face.  For 
Class V or VI select material in the reinforced zone, separation geotextiles are also 
required between shoring backfill and backfill or natural ground on top of and at 
the back of the reinforced zone. 

 
Design temporary walls in accordance with the plans and Article 11.10 of the 
AASHTO LRFD Bridge Design Specifications.  Embed temporary walls at least 18 
inches except for walls on structures or rock as determined by the Engineer.  Use 
a uniform reinforcement length throughout the wall height of at least 0.7H or 6 feet, 
whichever is longer.  Extend the reinforced zone at least 6 inches beyond end of 
reinforcement.  Do not locate the reinforced zone outside right-of-way or easement 
limits. 

 
Use the simplified method for determining maximum reinforcement loads in 
accordance with the AASHTO LRFD specifications.  For geotextile reinforcement, 
use geotextile properties approved by the Department or default values in 
accordance with the AASHTO LRFD specifications.  For geogrid and geostrip 
reinforcement, use approved geosynthetic reinforcement properties available from 
the website shown elsewhere in this provision.  Use geosynthetic properties for the 
direction reinforcement will be installed, a 3-year design life and shoring backfill 
to be used in the reinforced zone. 

 
Do not use more than 4 different reinforcement strengths for each temporary 
geosynthetic wall.  Design temporary geotextile walls for a reinforcement coverage 
ratio (Rc) of 1.0.  For temporary geogrid walls with an Rc of less than 1.0, use a 
maximum horizontal clearance between geogrids of 3 feet and stagger 
reinforcement so geogrids are centered over gaps in the reinforcement layer below. 

 
For temporary geosynthetic walls, use “L” shaped welded wire facing with 18 to 
24 inch long legs.  Locate geosynthetic reinforcement so reinforcement layers are 
at the same level as the horizontal legs of welded wire facing.  Use vertical 
reinforcement spacing equal to facing height.  Wrap geotextile or geogrid 
reinforcement behind welded wire facing and extend reinforcement at least 3 feet 
back behind facing into shoring backfill.  Attach geostrip reinforcement to welded 
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wire facing with a connection approved by the Department. 
 

For temporary wire walls with separate reinforcement and facing components, 
attach welded wire grid or metallic strip reinforcement to welded wire facing with 
a connection approved by the Department.  For temporary geogrid, geostrip and 
wire walls, retain shoring backfill at welded wire facing with retention geotextiles 
and extend geotextiles at least 3 feet back behind facing into backfill. 

 
(D) Preconstruction Meeting 
 

The Engineer may require a shoring preconstruction meeting to discuss the construction, 
inspection and testing of the temporary shoring.  If required and if this meeting occurs 
before all shoring submittals have been accepted, additional preconstruction meetings may 
be required before beginning construction of temporary shoring without accepted 
submittals.  The Resident, District or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Shoring Contractor 
Superintendent will attend preconstruction meetings. 

 
Construction Methods 
 
Control drainage during construction in the vicinity of shoring.  Direct run off away from shoring 
and shoring backfill.  Contain and maintain backfill and protect material from erosion. 
 
Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 
accordance with Section 1170 of the 2018 Standard Specifications and 2018 Roadway Standard 
Drawing No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the 
2018 Standard Specifications and 2018 Roadway Standard Drawing Nos. 862.01, 862.02 and 
862.03. 
 
(A) Tolerances 
 

Construct shoring with the following tolerances: 
 

(1) Horizontal wires of welded wire facing are level in all directions, 
 

(2) Shoring location is within 6 inches of horizontal and vertical alignment shown in 
the accepted submittals, and 

 
(3) Shoring plumbness (batter) is not negative and within 2 degrees of vertical. 

 
(B) Cantilever, Braced and Anchored Shoring Installation 
 

If overexcavation behind cantilever, braced or anchored shoring is shown in the accepted 
submittals, excavate before installing piles.  Otherwise, install piles before excavating for 
shoring.  Install cantilever, braced or anchored shoring in accordance with the construction 
sequence shown in the accepted submittals.  Remove piles and if applicable, timber lagging 
when shoring is no longer needed. 
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(1) Pile Installation 
 

Install piles with the minimum required embedment and extension in accordance 
with Subarticles 450-3(D) and 450-3(E) of the 2018 Standard Specifications except 
that a pile driving equipment data form is not required.  Piles may be installed with 
a vibratory hammer as approved by the Engineer. 

 
Do not splice sheet piles.  Use pile excavation to install drilled-in H-piles.  After 
filling holes with concrete or Type 1 grout to the elevations shown in the accepted 
submittals, remove any fluids and fill remaining portions of holes with flowable 
fill.  Cure concrete or grout at least 7 days before excavating. 

 
Notify the Engineer if refusal is reached before pile excavation or driven piles attain 
the minimum required embedment.  When this occurs, a revised design submittal 
may be required. 

 
(2) Excavation 

 
Excavate in front of piles from the top down in accordance with the accepted 
submittals.  For H-piles with timber lagging and braced and anchored shoring, 
excavate in staged horizontal lifts with a maximum height of 5 feet.  Remove 
flowable fill and material in between H-piles as needed to install timber lagging.  
Position lagging with at least 3 inches of contact in the horizontal direction between 
the lagging and pile flanges.  Do not excavate the next lift until timber lagging for 
the current lift is installed and if applicable, bracing and anchors for the current lift 
are accepted.  Backfill behind cantilever, braced or anchored shoring with shoring 
backfill. 

 
(3) Anchor Installation 

 
If applicable, install foundations located behind anchored shoring before installing 
anchors.  Fabricate and install ground anchors in accordance with the accepted 
submittals, Articles 6.4 and 6.5 of the AASHTO LRFD Bridge Construction 
Specifications and the following unless otherwise approved: 

 
(a) Materials in accordance with this provision are required instead of materials 

conforming to Articles 6.4 and 6.5.3 of the AASHTO LRFD Specifications, 
 

(b) Encapsulation-protected ground anchors in accordance with Article 6.4.1.2 
of the AASHTO LRFD specifications are not required, and 

 
(c) Corrosion protection for unbonded lengths of ground anchors and 

anchorage covers are not required. 
 
(d) Mix and place neat cement grout in accordance with Subarticles 1003-5, 

1003-6 and 1003-7 of the 2018 Standard Specifications.  Measure grout 
temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength.  Perform density 
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and flow field tests in the presence of the Engineer in accordance with 
American National Standards Institute/American Petroleum Institute 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 
(Flow Cone), respectively. 

 
Install helical anchors in accordance with the accepted submittals and Anchor 
Manufacturer’s instructions.  Measure torque during installation and do not exceed 
the torsional strength rating of the helical anchor.  Attain the minimum required 
installation torque and penetration before terminating anchor installation.  When 
replacing a helical anchor, embed last helix of the replacement anchor at least 3 
helix plate diameters past the location of the first helix of the previous anchor. 

 
(4) Anchor Testing 

 
Proof test and lock-off anchors in accordance with the accepted submittals and 
Article 6.5.5 of the AASHTO LRFD Bridge Construction Specifications except for 
the acceptance criteria in Article 6.5.5.5.  For the AASHTO LRFD specifications, 
“ground anchor” refers to a ground or helical anchor and “tendon” refers to a bar, 
strand or shaft. 

 
(a) Anchor Acceptance 

 
Anchor acceptance is based in part on the following criteria. 

 
(i) For ground and helical anchors, total movement is less than 0.04 

inches between the 1 and 10 minute readings or less than 0.08 inches 
between the 6 and 60 minute readings. 

(ii) For ground anchors, total movement at maximum test load exceeds 
80% of the theoretical elastic elongation of the unbonded length. 

 
(b) Anchor Test Results 

 
Submit PDF files of anchor test records including movement versus load 
plots for each load increment within 24 hours of completing each row of 
anchors.  The Engineer will review the test records to determine if the 
anchors are acceptable. 

 
If the Engineer determines an anchor is unacceptable, revise the anchor 
design or installation methods.  Submit a revised anchored shoring design 
for acceptance and provide an acceptable anchor with the revised design or 
installation methods.  If required, replace the anchor or provide additional 
anchors with the revised design or installation methods. 

 
(C) Temporary Wall Installation 
 

Excavate as necessary for temporary walls in accordance with the plans and accepted 
submittals.  If applicable, install foundations located in the reinforced zone before placing 
shoring backfill or reinforcement unless otherwise approved.  Notify the Engineer when 
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foundation excavation is complete.  Do not place shoring backfill or reinforcement until 
excavation dimensions and foundation material are approved. 
 
Erect welded wire facing so the wall position is as shown in the plans and accepted 
submittals.  Set welded wire facing adjacent to each other in the horizontal and vertical 
direction to completely cover the wall face with facing.  Stagger welded wire facing to 
create a running bond by centering facing over joints in the row below. 
 
Attach geostrip reinforcement to welded wire facing and wrap geotextile reinforcement 
and retention geotextiles behind welded wire facing as shown in the plans and accepted 
submittals.  Cover geotextiles with at least 3" of shoring backfill.  Overlap adjacent 
geotextile reinforcement and retention and separation geotextiles at least 18 inches with 
seams oriented perpendicular to the wall face.  Hold geotextiles in place with wire staples 
or anchor pins as needed. 
 
Place reinforcement within 3 inches of locations shown in the plans and accepted 
submittals.  Before placing shoring backfill, pull geosynthetic reinforcement taut so it is in 
tension and free of kinks, folds, wrinkles or creases.  Install reinforcement with the 
direction shown in the plans and accepted submittals.  For temporary wire walls with 
separate reinforcement and facing components, attach welded wire grid or metallic strip 
reinforcement to welded wire facing as shown in the accepted submittals.  Do not splice or 
overlap reinforcement so seams are parallel to the wall face.  Contact the Engineer when 
unanticipated existing or future obstructions such as foundations, pavements, pipes, inlets 
or utilities will interfere with reinforcement. 
 
Place shoring backfill in the reinforced zone in 8 to 10 inch thick lifts.  Compact A-2-4 soil 
and Class II, Type 1 and Class III select material in accordance with Subarticle 235-3(C) 
of the 2018 Standard Specifications.  Use only hand operated compaction equipment to 
compact backfill within 3 feet of welded wire facing.  At a distance greater than 3 feet, 
compact shoring backfill with at least 4 passes of an 8 to 10 ton vibratory roller in 
a direction parallel to the wall face.  Smooth wheeled or rubber tired rollers are also 
acceptable for compacting backfill.  Do not use sheepsfoot, grid rollers or other types of 
compaction equipment with feet.  Do not displace or damage reinforcement when placing 
and compacting shoring backfill.  End dumping directly on geosynthetics is not permitted.  
Do not operate heavy equipment on reinforcement until it is covered with at least 8 inches 
of shoring backfill.  Replace any damaged reinforcement to the satisfaction of the Engineer. 

 
Backfill for temporary walls outside the reinforced zone in accordance with Article 410-8 
of the 2018 Standard Specifications.  Bench temporary walls into the sides of excavations 
where applicable.  For temporary geosynthetic walls with top of wall within 5 feet of 
finished grade, remove top facing and incorporate top reinforcement layer into fill when 
placing fill in front of wall.  Temporary walls remain in place permanently unless otherwise 
required. 

 
Measurement and Payment 
 
Temporary Shoring will be measured and paid in square feet.  Temporary walls will be measured 
as the square feet of exposed wall face area.  Cantilever, braced or anchored shoring will be 
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measured as the square feet of exposed shoring face area with the shoring height equal to the 
difference between the top and bottom of shoring elevations.  Define “top of shoring” as where 
the grade intersects the back of sheet piles or H-piles and timber lagging.  Define “bottom of 
shoring” as where the grade intersects front of sheet piles or H-piles and timber lagging.  
No measurement will be made for any embedment, shoring extension above top of shoring 
or pavement thickness above temporary walls. 
 
The contract unit price for Temporary Shoring will be full compensation for providing shoring 
designs, submittals and materials, excavating, backfilling, hauling and removing excavated 
materials and supplying all labor, tools, equipment and incidentals necessary to construct 
temporary shoring. 
 
No payment will be made for temporary shoring not shown in the plans or required by the Engineer 
including shoring for OSHA reasons or the Contractor’s convenience.  No value engineering 
proposals will be accepted based solely on revising or eliminating shoring locations shown in the 
plans or estimated quantities shown in the bid item sheets as a result of actual field measurements 
or site conditions. 
 
PCB will be measured and paid in accordance with Section 1170 of the 2018 Standard 
Specifications.  No additional payment will be made for anchoring PCB for temporary shoring.  
Costs for anchoring PCB will be incidental to temporary shoring. 
 
Temporary guardrail will be measured and paid for in accordance with Section 862 of the 
2018 Standard Specifications. 
 
Payment will be made under: 
 
 Pay Item Pay Unit 
 Temporary Shoring Square Foot 
 
MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES: 

11-17-21(Rev. 8-16-22) 1101 SP11 R03 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete 
and replace with the following: 
 
When work is not in progress, keep all personnel, equipment, machinery, tools, construction 
debris, materials and supplies away from active travel lanes that meets Table 1101-1.  
 

TABLE 1101-1 
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES 

Posted Speed Limit (mph) Distance (ft) 
40 or less ≥ 18 

45-50 ≥ 28 
55 ≥ 32 

60 or higher ≥ 40 
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When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall 
be offset at least 5 feet from the barrier or guardrail. 
 
Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and 
replace with the following: 
 
Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed 
by the Engineer before use. 
 
WORK ZONE INSTALLER: 

(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04 
 
Provide the service of at least one qualified work zone installer during the setup, installation, and 
removal of temporary traffic control within the highway right of way.  The qualified work zone 
installer shall serve as crew leader and shall be on site and directing the installation and removal 
of temporary traffic control.  If multiple temporary traffic control installations or removals are 
occurring simultaneously, then each shall have a qualified work zone installer. 
 
The work zone installer shall be qualified by an NCDOT approved training agency or other 
NCDOT approved training provider in the safe and competent set up of temporary traffic control.  
For a complete listing of approved training agencies, see the Work Zone Safety Training webpage. 
 
A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may 
fulfill the role of the work zone installer during the setup, installation, and removal of temporary 
traffic control within the highway right of way provided they are on site and directing the 
installation and removal of temporary traffic control. 
 
All other individuals participating in the setup, installation, and removal of temporary traffic 
control within the highway right of way shall be certified as a qualified flagger in accordance with 
Article 1150-3 of the Standard Specifications, even if flagging is not being performed as part of 
the traffic control. 
 
Provide the name and contact information of all qualified work zone installers to the Engineer 
prior to or at the preconstruction conference.  Additionally, provide a qualification statement that 
all other individuals participating in the setup, installation, and removal of temporary traffic control 
are qualified flaggers that have been properly trained through an NCDOT approved training 
agency or other NCDOT approved training provider. 
 
All certification records for qualified work zone installers and flaggers shall be uploaded by the 
approved training agency or other NCDOT approved training provider to the Department’s Work 
Zone Education Verification App (WZ-EVA) prior to the qualified work zone installer or flagger 
performing any traffic control duties on the project.  For more information about WZ-EVA, see 
the Work Zone Safety Training webpage. 
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PORTABLE CHANGEABLE MESSAGE SIGNS: 
(9-20-22)(Rev. 11-15-22) 1089, 1120 SP11 R10 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-197, Subarticle 1089-7(D) Controller, line 16, add the following after the third sentence 
of the first paragraph: 
 
Change the controller password from the factory default and periodically change the controller 
password to deter unauthorized programming of the controller. 
 
Page 10-197, Subarticle 1089-7(D) Controller, lines 16-19, replace the forth sentence of the first 
paragraph with the following: 
 
The password system is recommended to include at least two levels of security such that operators 
at one level may only change message sequences displayed using preprogrammed sequences and 
operators at a higher level may create and store messages or message sequences. 
 
Page 10-197, Subarticle 1089-7(D) Controller, line 24 replace the sentence with the following: 
 
The controller shall be stored in a locked, weather and vandal resistant box when not in use and 
after changes to the messages are made. 
 
Page 11-8, Article 1120-3 CONSTRUCTION METHODS, lines 26-32, replace the second 
paragraph with the following: 
 
Provide an experienced operator for the portable changeable message sign during periods of 
operation to ensure that the messages displayed on the sign panel are in accordance with the plans 
and Subarticle 1089-7(D). Change the controller password from the factory default and 
periodically change the controller password to deter unauthorized programming of the controller.  
Using two levels of password security is recommended such that operators at one level may only 
change message sequences displayed using preprogrammed sequences and operators at a higher 
level may create and store messages or message sequences.  Lock the controller in a weather and 
vandal resistant box when not in use and after changes to the messages are made. 
 
LAW ENFORCEMENT: 

(6-21-22)(Rev. 11-15-22) 1190 SP11 R30 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 11-19, Article 1190-1 DESCRIPTION, lines 4-5, replace the paragraph with the following: 
 
Furnish Law Enforcement Officers and official Law Enforcement vehicles to direct traffic in 
accordance with the contract. 
 
Page 11-19, Article 1190-2 CONSTRUCTION METHODS, lines 7-10, replace the first and 
second paragraph with the following: 
 
Use off duty uniformed Law Enforcement Officers and official Law Enforcement vehicles 
equipped with blue lights to direct or control traffic as required by the plans or by the Engineer.   
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Law Enforcement vehicles shall not be parked within the buffer space on any roadway.  Law 
Enforcement vehicles shall not be used to close or block an active travel lane on multilane 
roadways with a posted speed limit of 45 MPH or higher, except as allowed during rolling 
roadblock operations as shown in the Roadway Standard Drawings or while responding to an 
emergency. 
 
Page 11-19, Article 1190-3 MEASUREMENT AND PAYMENT, lines 14-15, replace the 
second sentence of the first paragraph with the following: 
 
There will be no direct payment for official Law Enforcement vehicles as they are considered 
incidental to the pay item. 
 
EXTRUDED THERMOPLASTIC PAVEMENT MARKING THICKNESS: 

3-19-19 (Rev. 6-21-22) 1205 SP12 R05 
 
Revise the 2018 Standard Specifications as follows: 
 
Page 12-6, Subarticle 1205-4(A)(1) General, lines 5-8, delete the second sentence and replace 
with the following: 
 
Use application equipment that provides multiple width settings ranging from 4 inches to 12 
inches and multiple thickness settings to achieve the required thickness above the surface of the 
pavement as shown in Table 1205-3. 
 
Page 12-7, Table 1205-3, THICKNESS REQUIREMENTS FOR THERMOPLASTIC, 
replace with the following: 
 

TABLE 1205-3 
MINIMUM THICKNESS REQUIREMENTS FOR THERMOPLASTIC 

Thickness Location 
240 mils In-lane and shoulder-transverse pavement markings (rumble strips). May be 

placed in 2 passes. 
90 mils Center lines, skip lines, transverse bands, mini-skip lines, characters, bike lane 

symbols, crosswalk lines, edge lines, gore lines, diagonals, and arrow symbols 
 
PERMANENT SEEDING AND MULCHING: 

(7-1-95) 1660 SP16 R02 
 
The Department desires that permanent seeding and mulching be established on this project as 
soon as practical after slopes or portions of slopes have been graded.  As an incentive to obtain an 
early stand of vegetation on this project, the Contractor's attention is called to the following: 
 
For all permanent seeding and mulching that is satisfactorily completed in accordance with the 
requirements of Section 1660 in the 2018 Standard Specifications and within the following 
percentages of elapsed contract times, an additional payment will be made to the Contractor as an 
incentive additive.  The incentive additive will be determined by multiplying the number of acres 
of seeding and mulching satisfactorily completed times the contract unit bid price per acre for 
Seeding and Mulching times the appropriate percentage additive. 
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Percentage of Elapsed Contract Time Percentage Additive 

0% - 30% 30% 
30.01% - 50% 15% 

 
Percentage of elapsed contract time is defined as the number of calendar days from the date of 
availability of the contract to the date the permanent seeding and mulching is acceptably completed 
divided by the total original contract time. 
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STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 
General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided funds 
are available.  The State reserves the right to terminate or suspend any transportation project 
contract, and any transportation project contract shall be so terminated or suspended if funds will 
not be available for payment of the work to be performed during that fiscal year pursuant to the 
contract.  In the event of termination of any contract, the contractor shall be given a written notice 
of termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 
Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall supply an 
independent laboratory report for each lot to be tested.  Results from seed so sampled shall be final.  
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall 
not be delivered to North Carolina Department of Transportation warehouses.  If seed has been 
delivered it shall be available for pickup and replacement at the supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall 
be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species on 
the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts will 
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be recognized.  
However, for the purpose of figuring pure live seed, the found pure seed and found germination 
percentages as reported by the North Carolina Department of Agriculture and Consumer Services, 
Seed Testing Laboratory will be used.  Allowances, as established by the NCDOT, will be 
recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged 
Robin) 

27 seeds 

Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   

 
Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a 
maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed shall 
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not contain more than 2% other crop seed nor more than 1% total weed seed.  The germination 
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which 
includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% 
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 
Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed will not 
be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will not 
be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed will not 
be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed will not 
be approved. 
 
 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed; 
maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not be 
approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18) (Rev. 6-20-23) Z-4 
 
Revise the 2018 Standard Specifications as follows: 

 
Division 1 

Page 1-1, Article 101-2 Abbreviations, line 13, replace " American National Standards 
Institute, Inc.” with “American National Standards Institute”. 
 
Page 1-1, Article 101-2 Abbreviations, line 32, replace "Equivalent Single Axis Load” with 
“Equivalent Single Axle Load”. 
 
Page 1-16, Subarticle 102-9(A) General, line 26, replace "10 U.S.C. 2304(g)” with “10 U.S.C. 
3205”. 
 
Page 1-43, Article 104-13 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 
line 4, replace "104-13(B)(2)” with “104-13(B)”. 
 
Page 1-52, Article 106-1 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 
line 25, replace "13 NCAC 7CF.0101(a)(99)” with “29 CFR 1910.1200”. 
 
Page 1-79, Article 109-1 MEASUREMENT AND PAYMENT, Test Method prior to line 34, 
replace “AASHTO M 32” with “AASHTO M 336”. 

 
Division 2 

Page 2-5, Article 210-2 CONSTRUCTION METHODS, line 21, replace " NCGS §§ 130A-
444 to -452” with “NCGS §§ 130A-444 to -453”. 
 
Page 2-13, Article 225-2 EROSION CONTROL REQUIREMENTS, line 17, replace "the 
Sedimentation and Pollution Control Act” with “Article 107-12”. 
 
Page 2-20, Subarticle 230-4(B)(3) Reclamation Plan, line 12, replace " Department’s borrow 
and waste site reclamation procedures for contracted projects” with “Department’s Borrow 
Waste and Staging Site Reclamation Procedures for Contract Projects”. 
 
Page 2-25, Subarticle 235-3(E) Surcharges and Waiting Periods, line 21 and 
27, delete “Department’s Materials and Tests Unit.”. 

 
Page 2-27, Article 240-4 MEASUREMENT AND PAYMENT, line 23, replace "Section 225” 
with “Article 225-7”. 
 
Page 2-30, Article 275-4 MEASUREMENT AND PAYMENT, line 33, replace "Section 815” 
with “Article 815-4”. 

 
Division 4 

Page 4-18, Subarticle 411-5(C)(3) Coring, line 11, replace “in accordance with ASTM D5079” 
with “with methods acceptable to the Engineer”. 
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Page 4-50, Article 430-2 MATERIALS, prior to line 15, replace Section “1080-9” with “1080-
7”. 
 
Page 4-53, Article 440-2 MATERIALS, prior to line 6, replace Section “1080-9” with “1080-
7”. 
 
Page 4-58, Article 442-2 MATERIALS, prior to line 15, replace Section “1080-6” with “1080-
12”. 
 
Page 4-59, Subarticle 442-7(A) Blast Cleaning, line 36, replace Article “1080-6” with “1080-
12”. 
 
Page 4-76, Article 454-2 MATERIALS, prior to line 24, replace Section “815-2” with “1044”. 
 
Page 4-79, Article 455-2 MATERIALS, prior to line 21, replace Section “815” with “1044”. 
 
Page 4-80, Subarticle 455-3(B) Precast Gravity Wall Designs, line 23 and lines 25-26, replace 
“AASHTO LRFD specifications” with “AASHTO LRFD Bridge Design Specifications”. 
 
Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number 
“454-1” with “458-1”. 

 
Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 
 
Page 6-10, Subarticle 609-6(C) Control Charts, line 17, replace Section number “7021” with  
“7.20.1”. 
 
Page 6-13, Article 609-9 QUALITY ASSURANCE, line 31, replace Section number “7.60” with  
“7.6”. 
 
Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table 
number “610-7” with “610-8”. 
 
Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table 
number “610-8” with “610-9”. 
 
Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and 
line 32, replace Table number “610-6” with “610-7”. 
 
Page 6-37, Article 650-5 CONSTRUCTION METHODS, line 10, replace Section number 
“9.5(E)” with “9.5.1(E)”. 
 
Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 40, replace Subarticle number “660-
8(A)” with “660-8(C)”. 
 



C204837    U-2729 SSP-7 Forsyth County 

 

Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 42, replace Subarticle number “660-
8(C)” with “660-8(A)”. 
 

Division 7 
Page 7-11, Subarticle 700-15(E) Compressive Strength, line 5, replace “AASHTO T 23” with 
“AASHTO R 100”.  
 
Page 7-24, Article 723-4 Very High Early Strength Concrete for Concrete Pavement 
Repair, line 4, replace “AASHTO T126” with “AASHTO R 39”.  
 
Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 34, replace "Section 225” 
with “Article 225-7”. 
 
Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 36, replace "Section 270” 
with “Article 270-4”. 
 
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 
“725-1” with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 
“725-1” with “725-3”.  
 

Division 8 
Page 8-11, Article 815-1 MATERIALS, after line 35, replace “1080-12” with “1080-10”.  
 
Page 8-13, Article 816-1 MATERIALS, after line 28, replace “1080-12” with “1080-10”.  
 
Page 8-17, Article 825-1 Description, line 5, delete “853” and “855”. 

 
Division 10 

Page 10-2, Subarticle 1000-3(B) Air Entrainment, line 33, replace “Chase” with “Chace”. 
 
Page 10-4, Subarticle 1000-4(A) Composition and Design, after line 17, replace “T23” with 
“R100”. 
 
Page 10-4, Subarticle 1000-4(B) Air Entrainment, line 31 and 33, replace “Chase” with 
“Chace”. 
 
Page 10-4, Subarticle 1000-4(C) Strength of Concrete, line 39 and 41, replace “T 23” with “R 
100”. 
Page 10-15, Subarticle 1000-11(B) Mixing Time for Central  Mixed Concrete, after line 35, 
replace “T 23” with “R 100”. 
 
Page 10-22, Article 1003-3 COMPOSITION AND DESIGN, line 9, replace “Engineer” with 
“engineer”. 
 
Page 10-23, Article 1003-4 GROUT REQUIREMENTS, line 16 and 18, replace “T 23” with 
“R 100”. 
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Page 10-26, Article 1005-4 TESTING, after line 26, replace “1014-2€(6)” with “1014-2€(6)”in 
C. of Table 1005-1 footnote and replace “LightweightB” with “LightweightC”. 
 
Page 10-29, Subarticle 1012-1(B)(4) Flat and Elongated Pieces, line 44, delete “SF9.5A” 
 
Page 10-36, Subarticle 1012-2(E) Toughness (Resistance to Abrasion), line 31, replace 
“course” with “coarse”. 
 
Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number 
“1012-8” with “1012-5”. 
 
Page 10-48, Subarticle 1020-10(A) Mineral Fibers, line 27, replace “Table 1012-5” with 
“Table 1020-2”. 
 
Page 10-52, Article 1024-5 FLY ASH, line 12, replace “Table 2” with “Table 3”. 
 
Page 10-60, Subarticle 1032-6(F) Joint Materials, line 15, replace “AASHTO M 198” with 
“ASTM C990” and delete “Type B”. 
 
Page 10-61, Article 1034-3 CONCRETE SEWER PIPE, line 33, replace “AASHTO M 198” 
with “ASTM C990” and delete “Type A or B”. 
 
Page 10-64, Article 1040-1 BRICK, line 12, replace “ASTM C62” with “ASTM C62 or ASTM 
C216”. 
 
Page 10-67, Article 1044-7 CORRUGATED PLASTIC PIPE AND FITTINGS, line 24, 
replace “AASHTO M 294 for heavy duty tubing” with “Article 1032-7 and AASHTO M 252”. 
 
Page 10-68, Subarticle 1046-3(D) Offset Blocks, lines 30-32, delete “Before beginning the 
installation of recycled offset block, submit the FHWA acceptance letter for each type of block 
to the Engineer for approval.” 
 
Page 10-69, Subarticle 1046-3(D) Offset Blocks, before line 1, replace “WIRE DIAMETER” 
with “COMPOSITE OFFSET BLOCKS” as the tile of Table 1046-1, delete “Testing” property 
and associated requirement from Table 1046-1, and replace “Approval” requirement of 
“Approved for use by the FHWA” with “Approved for use on the NCDOT APL” in Table 1046-
1. 
 
Page 10-80, Article 1060-2 FERTILIZER, line 18, replace “North Carolina Fertilizer Law” 
with “North Carolina Commercial Fertilizer Law”. 
 
Page 10-83, Article 1060-9 WATER, line 9, replace “15 NCAC 2B.0200” with “15A NCAC 
02B.0200”. 
 
Page 10-86, Article 1070-3 COLD DRAWN STEEL WIRE AND WIRE 
REINFORCEMENT, line 23 and 25, replace “M 32” and “M 55” with “M 336”. 
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Page 10-87, Article 1070-6 DOWELS AND TIE BARS FOR PORTLAND CEMENT 
CONCRETE PAVEMENT, line 17, replace “AASHTO M 32” with “AASHTO M 336”. 
 
Page 10-88, Subarticle 1070-7(D) Handling, Storage and Transportation, line 40, replace 
“Section” with “Subarticle”. 
 
Page 10-89, Article 1070-8 SPIRAL COLUMN REINFORCING STEEL, line 21, replace 
“AASHTO M 32” with “AASHTO M 336”. 
 
Page 10-91, Article 1072-3 BEARING PLATE ASSEMBLIES, line 44, replace “Article 
1080-9” with “Article 1080-7”. 
 
Page 10-92, Subarticle 1072-5(A) General, after line 30, replace “SAMPLING 
REQUIREMENTS FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS” with 
“SAMPLING REQUIREMENTS FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS 
TO INCLUDE DIRECT TENSION INDICATORS” as the title of Table 1072-1. 
 
Page 10-95, Subarticle 1072-5(D)(7)(a) Mill Test Report(s), line 18, replace title with “Mill 
Test Report(s) (MTR)”. 
 
Page 10-95, Subarticle 1072-5(D)(7)(b) Manufacturer Certified Test Report(s), line 24, 
replace title with “Manufacturer Certified Test Report(s) (MCTR)”. 
 
Page 10-96, Subarticle 1072-5(D)(7)(c) Distributor Certified Test Report(s), line 1, replace 
title with “Distributor Certified Test Report(s) (DCTR)”. 
 
Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 
11, replace “Article 1080-9” with “Article 1080-7”. 
 
Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 
11, replace “Article 1080-9” with “Article 1080-7”. 
 
Page 10-111, Subarticle 1072-18(B) General, line 24, replace “Structural Welding Code- 
Reinforcing Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-117, Article 1074-1 WELDING, lines 21-22, replace “Structural Welding Code- 
Reinforcing Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-119, Article 1074-7(B) Gray Iron Castings, line 16, replace “M306” with “AASHTO 
M 306”. 
 
Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number 
“1080-9” with “1080-7”. 
 
Page 10-125, Subarticle 1077-5(B) Testing, line 31, replace “T 23” with “R 100”. 
 
Page 10-131, Subarticle 1078-4(A) Composition and Design, after line 23, in Table 1078-2 
replace “T 23” with “R 100”. 
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Page 10-135, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, line 46, 
replace “Table 1078-2” with “Table 1078-3” 
 
Page 10-136, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, after line 
17, replace “T23” with “R100”. 
 
Page 10-153, Subarticle 1079-1 PREFORMED BEARING PADS, line 8, replace “MIL-
C882-D” with “MIL-C-882-E”. 
 
Page 10-154, Subarticle 1079-2(A) General, line 6, delete “and 1079-2(E)”. 
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 8, replace 
“AASHTO M 252” with “AASHTO M 300”.  
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 20, replace 
“AASHTO M 253” with “AASHTO M 300”.  
 
Page 10-156, Subarticle 1080-9(A) Composition, line 40, replace “Tables 1080-7 through 
1080-14” with “Tables 1080-1 through 1080-3”.  
 
Page 10-157, Subarticle 1080-9(B) Properties, line 5, replace “Tables 1080-7 through 1080-
14” with “Tables 1080-1 through 1080-3”.  
 
Page 10-157, Subarticle 1080-9(B) Properties, line 35, replace “Materials and Tests Standards 
CLS-P-1.0” with “Structural Steel Shop Coatings Program”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “ASTM D1159” 
with “ASTM D1199”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “NCDOT M&T P-
10” with “ASTM D6280”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “ASTM D13278”  
and “ASTM D3278”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “NCDOT M&T P-
10”  and “Structural Steel Shop Coatings Program”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM 
D4400” for the Leneta Sag Test property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM 
D523” for the Gloss, Specular property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace Test Method 
“ASTM” with “ASTM E70” for the pH property in Table 1080-3.  
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Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 
number “1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 
article number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING 
STEEL, line 22, replace article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 
article number “1080-83” with “1080-13”. 
 
Page 10-166, Subarticle 1081-1(E) Prequalification, line 24, replace “Value Management 
Unit” with “Product Evaluation Program”.  
 
Page 10-168, Subarticle 1081-3(A) Physical Requirements, after line 25, replace “Subarticle 
1081-4(B)” with “Subarticle 1081-3(B)” in Table 1081-2.  
 
Page 10-168, Subarticle 1087-2(A) Paint Composition, lines 19-20, replace “Federal 
Specification TTP 1952F” with “Federal Specification TT-P-1952”.  
 
Page 10-200, Subarticle 1090-1(C) Anchor Bolts, line 38, replace ASTM number “A325” with 
“F3125”. 
 
Page 10-202, Subarticle 1091-3(F) Solid Wall HDPE Conduit, line 5, replace “, Table 1091-1, 
1091-2 and 1091-3” with “and Table 1091-1”. 
 
Page 10-208, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, line 19, 
replace ASTM number “A325” with “F3125”. 
 
Page 10-209, Subarticle 1094-1(D) Steel Square Tube Posts, line 10, replace ASTM number 
“A123” with “A653”. 
 
Page 10-209, Subarticle 1094-1(E) Wood Supports, line 17, replace “Article 1082-2 and 1082-
3” with “Section 1082”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 21, replace “NEMA Type 3R” with 
“NEMA 3R”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 36, replace “UL Standard 231” 
with “UL Standard UL-231”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 37, replace “UL Standard 67” with 
“UL Standard UL-67”. 
 
Page 10-224, Subarticle 1098-14(H)(1) Type I – Pedestrian Pushbutton Post, line 3, replace 
ASTM number “325” with “F3125”. 
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Page 10-224, Article 1098-16 CABINET BASE ADAPTER/EXTENDER, line 33, replace 
Section number “6.7” with “6.8”. 
 

Division 14 
Page 14-11, Subarticle 1401-2(B) Lowering Device, line 36, replace Military Specification 
“MIL-W-83420E” with “MIL-DTL-83420”. 
 
Page 14-22, Article 1412-2 MATERIALS, line 29, replace UL Standard “1572” with “1598”. 
 

Division 15 
Page 15-6, Subarticle 1510-3(B) Testing and Sterilization, line 40, replace Section number 
“4.4.3” with “4.4”. 
 
Page 15-14, Article 1525-2 MATERIALS, line 9, replace “AASHTO M 198” with “ASTM 
C990”. 
 
Page 15-14, Article 1525-2 MATERIALS, lines 17-18, delete “in the Grout Production and 
Delivery provision”. 
 
Page 15-19, Article 1550-2 MATERIALS, line 16, replace “AASHTO LRFD Bridge Design 
Specifications” with “AASHTO LRFD Bridge Construction Specifications”. 
 

Division 16 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 7, replace "Section 225” 
with “Article 225-7”. 
 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 8, replace "Section 230” 
with “Article 230-5”. 
 
Page 16-16, Article 1637-5 MEASUREMENT AND PAYMENT, line 17, replace "Section 
310” with “Article 310-6”. 

 
Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 
second sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25″) Linear Foot 
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-
4” with “1550-4”.  
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 
Accommodations Manual”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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STANDARD SPECIAL PROVISION 
 

MINIMUM WAGES 
(7-21-09) Z-5 

 
FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every employer 

shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY 
FIVE CENTS ($7.25) per hour. 

 
STATE: The North Carolina Minimum Wage Act provides that every employer shall pay to 

each of his employees, wages at a rate of not less than SEVEN DOLLARS AND 
TWENTY FIVE CENTS ($7.25) per hour. 

 
The minimum wage paid to all skilled labor employed on this contract shall be 
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all intermediate labor employed on this contract shall 
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
The minimum wage paid to all unskilled labor on this contract shall be SEVEN 
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 
 
This determination of the intent of the application of this act to the contract on this 
project is the responsibility of the Contractor. 

 
The Contractor shall have no claim against the Department of Transportation for any changes in 
the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 
informed of all Federal and State Laws affecting his contract. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 
Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
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Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 

3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the provisions of 
Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to 2000d-4) and 
the Regulations, hereby notifies all bidders that it will affirmatively ensure that any contract 
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entered into pursuant to this advertisement, disadvantaged business enterprises will be 
afforded full and fair opportunity to submit bids in response to this invitation and will not 
be discriminated against on the grounds of race, color, or national origin in consideration 
for an award. In accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, disability, 
low-income level, creed/religion, or limited English proficiency in consideration for an 
award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 
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 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations 
received by telephone will be reduced to writing and provided to the complainant 
for confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  
Note: Sex under this program 
does not include sexual 
orientation. 

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  
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Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  

(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
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disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE) 
 
TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
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The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 
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(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 
Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
 



C204837    U-2729 SSP-24 Forsyth County 

 

Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 
Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
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Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
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STANDARD SHORING: (10-19-21) 

 

Description 

Standard shoring includes standard temporary shoring and standard temporary mechanically 

stabilized earth (MSE) walls.  At the Contractor’s option, use standard shoring as noted in the 

plans or as directed.  When using standard shoring, a temporary shoring design submittal is not 

required.  Construct standard shoring based on actual elevations and shoring dimensions in 

accordance with the contract and Geotechnical Standard Detail No. 1801.01 or 1801.02. 

Define “standard temporary shoring” as cantilever shoring that meets the standard temporary 

shoring detail (Geotechnical Standard Detail No. 1801.01).  Define “standard temporary wall” as 

a temporary MSE wall with geotextile or geogrid reinforcement that meets the standard temporary 

wall detail (Geotechnical Standard Detail No. 1801.02).  Define “standard temporary geotextile 

wall” as a standard temporary wall with geotextile reinforcement and “standard temporary geogrid 

wall” as a standard temporary wall with geogrid reinforcement. 

Provide positive protection for standard shoring at locations shown in the plans and as directed.  

See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to the Standard Specifications. 

Item Section 

Concrete Barrier Materials 1170-2 

Flowable Fill, Excavatable 1000-6 

Geosynthetics 1056 

Grout, Type 1 1003 

Portland Cement Concrete, Class A 1000 

Select Materials 1016 

Steel Beam Guardrail Materials 862-2 

Steel Sheet Piles and H-Piles 1084 

Untreated Timber 1082-2 

Welded Wire Reinforcement 1070-3 

Provide Type 6 material certifications for shoring materials.  Use Class IV select material for 

temporary guardrail.  Use Class A concrete that meets Article 450-2 of the Standard Specifications 

or Type 1 grout for drilled-in piles. 

Based on actual shoring height, positive protection, groundwater elevation, slope or surcharge case 

and traffic impact at each standard temporary shoring location, use sheet piles with the minimum 

required section modulus or H-piles with the sizes shown in Geotechnical Standard Detail No. 

1801.01.  Use untreated timber with a thickness of at least 3" and a bending stress of at least 1,000 

psi for timber lagging. 

(A) Shoring Backfill 

Use Class II, Type 1, Class III, Class V or Class VI select material or material that meets 

AASHTO M 145 for soil classification A-2-4 with a maximum PI of 6 for shoring backfill 

except do not use the following: 

(1) A-2-4 soil for backfill around culverts, 
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(2) A-2-4 soil in the reinforced zone of standard temporary walls with a back slope and 

(3) Class VI select material in the reinforced zone of standard temporary geotextile 

walls. 

(B) Standard Temporary Walls 

Use welded wire reinforcement for welded wire facing, struts and wires with the 

dimensions and minimum wire sizes shown in Geotechnical Standard Detail No. 1801.02.  

Provide Type 2 geotextile for separation and retention geotextiles.  Do not use more than 

4 different reinforcement strengths for each standard temporary wall. 

(1) Geotextile Reinforcement 

Provide Type 5 geotextile for geotextile reinforcement with a mass per unit area of 

at least 8 oz/sy in accordance with ASTM D5261.  Based on actual wall height, 

groundwater elevation, slope or surcharge case and shoring backfill to be used in 

the reinforced zone at each standard temporary geotextile wall location, provide 

geotextiles with ultimate tensile strengths as shown in Geotechnical Standard Detail 

No. 1801.02. 

(2) Geogrid Reinforcement 

Use geogrids for geogrid reinforcement with a roll width of at least 4 ft and an 

“approved” status code in accordance with the NCDOT Geosynthetic 

Reinforcement Evaluation Program.  The list of approved geogrids is available 

from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

Based on actual wall height, groundwater or flood elevation, slope or surcharge 

case and shoring backfill to be used in the reinforced zone at each standard 

temporary geogrid wall location, provide geogrids for geogrid reinforcement with 

short-term design strengths as shown in Geotechnical Standard Detail No. 1801.02.  

Geogrids are approved for short-term design strengths (3-year design life) in the 

machine direction (MD) and cross-machine direction (CD) based on material type.  

Define material type from the website above for shoring backfill as follows: 

Material Type Shoring Backfill 

Borrow A-2-4 Soil

Fine Aggregate Class II, Type 1 or Class III Select Material 

Coarse Aggregate Class V or VI Select Material 

Preconstruction Requirements 

(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear distance 

is not available, set concrete barrier next to and up against traffic side of standard shoring 

except for barrier above standard temporary walls.  Concrete barrier with the minimum 

required clear distance is required above standard temporary walls. 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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(B) Temporary Guardrail 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and standard shoring.  At the Contractor’s option or if clear distance for 

standard temporary shoring is less than 4 ft, attach guardrail to traffic side of shoring as 

shown in the plans.  Place ABC in clear distance and around guardrail posts instead of 

pavement.  Do not use temporary guardrail above standard temporary walls. 

(C) Standard Shoring Selection Forms 

Before beginning standard shoring construction, survey existing ground elevations in the 

vicinity of standard shoring locations to determine actual shoring or wall heights (H).  

Submit a standard shoring selection form for each location at least 7 days before starting 

standard shoring construction.  Standard shoring selection forms are available from: 

connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

Construction Methods 

Construct standard shoring in accordance with the Temporary Shoring provision. 

(A) Standard Temporary Shoring Installation 

Based on actual shoring height, positive protection, groundwater elevation, slope or 

surcharge case and traffic impact at each standard temporary shoring location, install piles 

with the minimum required embedment and extension for each shoring section in 

accordance with Geotechnical Standard Detail No. 1801.01.  For concrete barrier above 

and next to standard temporary shoring and temporary guardrail above and attached to 

standard temporary shoring, use “surcharge case with traffic impact” in accordance with 

Geotechnical Standard Detail No. 1801.01.  Otherwise, use “slope or surcharge case with 

no traffic impact” in accordance with Geotechnical Standard Detail No. 1801.01.  If refusal 

is reached before driven piles attain the minimum required embedment, use drilled-in H-

piles with timber lagging for standard temporary shoring. 

(B) Standard Temporary Walls Installation 

Based on actual wall height, groundwater elevation, slope or surcharge case, geotextile or 

geogrid reinforcement and shoring backfill in the reinforced zone at each standard 

temporary wall location, construct walls with the minimum required reinforcement length 

and number of reinforcement layers for each wall section in accordance with Geotechnical 

Standard Detail No. 1801.02.  For standard temporary walls with pile foundations in the 

reinforced zone, drive piles through reinforcement after constructing temporary walls. 

For standard temporary walls with interior angles less than 90°, wrap geosynthetics at acute 

corners as directed by the Engineer.  Place geosynthetics as shown in Geotechnical 

Standard Detail No. 1801.02.  Place separation geotextiles between shoring backfill and 

backfill, natural ground or culverts along the sides of the reinforced zone perpendicular to 

the wall face.  For Class V or VI select material in the reinforced zone, place separation 

geotextiles between shoring backfill and backfill or natural ground on top of and at the 

back of the reinforced zone. 

Measurement and Payment 

Standard shoring will be measured and paid in accordance with the Temporary Shoring provision. 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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TEMPORARY SOIL NAIL WALLS: (10-19-21) 

 

Description 

Construct temporary soil nail walls consisting of soil nails spaced at a regular pattern and 

connected to a reinforced shotcrete face.  A soil nail consists of a solid or hollow steel bar 

grouted in a drilled hole inclined at an angle below horizontal.  At the Contractor’s option, use 

temporary soil nail walls instead of temporary shoring for full cut sections.  Design and construct 

temporary soil nail walls based on actual elevations and wall dimensions in accordance with the 

contract and accepted submittals.  Use a prequalified Anchored Wall Contractor to construct 

temporary soil nail walls.  Define “soil nail wall” as a temporary soil nail wall and “Soil Nail 

Wall Contractor” as the Anchored Wall Contractor installing soil nails and applying shotcrete.  

Define “nail” as a soil nail. 

Provide positive protection for soil nail walls at locations shown in the plans and as directed.  

See Temporary Shoring provision for positive protection types and definitions. 

Materials 

Refer to Division 10 of the Standard Specifications. 

Item Section 

Geocomposites 1056 

Portland Cement 1024-1 

Reinforcing Steel 1070 

Shotcrete 

Select Material, Class IV 

1002 

1016 

Steel Plates 1072-2 

Water 1024-4 

Use neat cement grout that only contains cement and water with a water cement ratio of 0.4 to 

0.5 which is approximately 5.5 gallons of water per 94 lb of Portland cement.  Provide grout with 

a compressive strength at 3 and 28 days of at least 1,500 psi and 4,000 psi, respectively. 

Use Class IV select material for temporary guardrail.  Provide soil nails consisting of grouted 

steel bars and nail head assemblies.  Use deformed solid steel bars that meet AASHTO M 275 or 

M 31, Grade 60, 75 or 80.  Splice solid bars in accordance with Article 1070-9 of the Standard 

Specifications.  Use hollow steel bars manufactured by DYWIDAG-Systems International USA 

Inc., Nucor Skyline, Williams Form Engineering Corp. or an approved equal. 

Use centralizers that meet Article 34.3.4 of the AASHTO LRFD Bridge Construction 

Specifications.  Provide nail head assemblies consisting of nuts, washers and bearing plates.  Use 

steel plates for bearing plates and steel washers and hex nuts recommended by the Soil Nail 

Manufacturer. 

Provide Type 6 material certifications for soil nail materials in accordance with Article 106-3 of 

the Standard Specifications.  Store steel materials on blocking at least 12" above the ground and 

protect it at all times from damage; and when placing in the work make sure it is free from dirt, 

dust, loose mill scale, loose rust, paint, oil or other foreign materials.  Load, transport, unload 

and store soil nail wall materials so materials are kept clean and free of damage.  Bent, damaged 

or defective materials will be rejected. 

Preconstruction Requirements 
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(A) Concrete Barrier 

Define “clear distance” behind concrete barrier as the horizontal distance between the 

barrier and edge of pavement.  The minimum required clear distance for concrete barrier 

is shown in the plans.  At the Contractor’s option or if the minimum required clear 

distance is not available, set concrete barrier next to and up against traffic side of soil nail 

walls except for barrier above walls.  Concrete barrier with the minimum required clear 

distance is required above soil nail walls. 

(B) Temporary Guardrail 

Define “clear distance” behind temporary guardrail as the horizontal distance between 

guardrail posts and soil nail walls.  At the Contractor’s option or if clear distance for soil 

nail walls is less than 4 ft, use temporary guardrail with 8 ft posts and a clear distance of 

at least 2.5 ft.  Place ABC in clear distance and around guardrail posts instead of 

pavement. 

(C) Soil Nail Wall Designs 

Before beginning soil nail wall design, survey existing ground elevations in the vicinity 

of wall locations to determine actual design heights (H).  Use a prequalified Anchored 

Wall Design Consultant to design soil nail walls.  Provide designs sealed by a Design 

Engineer approved as a Geotechnical Engineer (key person) for the Anchored Wall 

Design Consultant. 

Design soil nail walls in accordance with the plans and the AASHTO LRFD Bridge 

Design Specifications unless otherwise required.  Design soil nails that meet the 

following unless otherwise approved: 

(1) Horizontal and vertical spacing of at least 3 ft, 

(2) Inclination of at least 12° below horizontal and 

(3) Diameter of 4" to 10". 

Do not extend nails beyond right-of-way or easement limits.  If existing or future 

obstructions such as foundations, pavements, pipes, inlets or utilities will interfere with 

nails, maintain a clearance of at least 6" between obstructions and nails. 

Design soil nail walls for a traffic surcharge of 250 psf if traffic will be above and within 

H of walls.  This traffic surcharge does not apply to construction traffic.  Design soil nail 

walls for any construction surcharge if construction traffic will be above and within H of 

walls.  For temporary guardrail with 8 ft posts above soil nail walls, analyze shotcrete and 

top row of nails for a nominal horizontal load of 300 lb/ft of wall with a load factor of 

1.0. 

Place geocomposite sheet drains with a horizontal spacing of no more than 10 ft and 

center drains between adjacent nails.  Attach sheet drains to excavation faces.  Design 

shotcrete in accordance with Article 11.12.6.2 of the AASHTO LRFD Bridge Design 

Specifications. 

Submit PDF files of working drawings and design calculations for soil nail wall designs 

in accordance with Article 105-2 of the Standard Specifications.  Submit working 

drawings showing plan views, wall profiles, typical sections and details of soil nail wall 
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design and construction sequence.  Include details in working drawings of soil nail 

locations, unit grout/ground bond strengths, shotcrete reinforcement and if necessary, 

obstructions extending through walls or interfering with nails.  Include details in 

construction sequence of excavation, grouting, installing reinforcement, nail testing and 

shotcreting with mix designs and shotcrete nozzleman certifications.  Do not begin soil 

nail wall construction until a design submittal is accepted. 

Submit design calculations for each wall section with different surcharge loads, geometry 

or material parameters.  Include analysis of temporary conditions during construction in 

design calculations.  At least one analysis is required for each wall section with different 

nail lengths.  Analyze internal and compound stability with a computer software program 

that uses limit equilibrium methods and submit all PDF output files from the program 

with the design calculations.  See Article C11.12.2 of the AASHTO LRFD specifications 

for determining the maximum soil nail force, Tmaxsn.  Once Tmaxsn and pullout length 

behind slip surface, LP, are determined from limit equilibrium methods at the target soil 

failure resistance factor (1 over factor of safety output from computer software), use these 

values for soil nail (pullout and tensile resistance) and wall facing (flexure, punching 

shear and headed-stud tensile resistance) design in accordance with Articles 11.12.5.2, 

11.12.6.1 and 11.12.6.2 of the AASHTO LRFD specifications. 

(1) When designing soil nail walls with computer software Snail manufactured by the 

California Department of Transportation (CALTRANS), use Snail version 2.2.0 

or later, to calculate factors of safety and Tmaxsn and LP values in accordance with 

the following:Allowable Stress Design for Analysis Method with no load factors 

applied except those applied to factored surcharge loads from structures or traffic, 

(2) Perform Below Toe Search option selected when any soil layer has a friction 

angle less than 30 and 

(3) Default value of 0.33 for Interface Friction Reduction Factor. 

When designing soil nail walls with computer software other than Snail, use bi-linear (or 

tri-linear, as applicable) search surfaces intended to reproduce Snail results.  Factors of 

safety and Tmaxsn and LP values are acceptable if they are within 5% of the factors of 

safety and Tmaxsn and LP values calculated by the Engineer using the computer software 

Slide2 manufactured by Rocscience, Inc. 

(D) Preconstruction Meeting 

Before starting soil nail wall construction, hold a preconstruction meeting to discuss the 

construction, inspection and testing of the soil nail walls.  If this meeting occurs before 

all soil nail wall submittals have been accepted, additional preconstruction meetings may 

be required before beginning construction of soil nail walls without accepted submittals.  

The Resident, District or Bridge Maintenance Engineer, Area Construction Engineer, 

Geotechnical Operations Engineer, Contractor and Soil Nail Wall Contractor 

Superintendent will attend preconstruction meetings. 

Construction Methods 

Control drainage during construction in the vicinity of soil nail walls.  Direct run off away from 

soil nail walls and areas above and behind walls. 
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Install foundations located behind soil nail walls before beginning wall construction.  Do not 

excavate behind soil nail walls.  If overexcavation occurs, repair walls with an approved method 

and a revised soil nail wall design may be required. 

Install positive protection in accordance with the contract and accepted submittals.  Use PCB in 

accordance with Section 1170 of the Standard Specifications and Roadway Standard Drawing 

No. 1170.01.  Use temporary guardrail in accordance with Section 862 of the Standard 

Specifications and Roadway Standard Drawing No. 862.01, 862.02 and 862.03. 

(A) Excavation 

Excavate for soil nail walls from the top down in accordance with the accepted 

submittals.  Excavate in staged horizontal lifts with no negative batter (excavation face 

leaning forward).  Excavate lifts in accordance with the following: 

(1) Heights not to exceed vertical nail spacing, 

(2) Bottom of lifts no more than 3 ft below nail locations for current lift and 

(3) Horizontal and vertical alignment within 6" of location shown in the accepted 

submittals. 

Remove any cobbles, boulders, rubble or debris that will protrude more than 2" into the 

required shotcrete thickness.  Rocky ground such as colluvium, boulder fills and 

weathered rock may be difficult to excavate without leaving voids. 

Apply shotcrete to excavation faces within 24 hours of excavating each lift unless 

otherwise approved.  Shotcreting may be delayed if it can be demonstrated that delays 

will not adversely affect excavation stability.  If excavation faces will be exposed for 

more than 24 hours, use polyethylene sheets anchored at top and bottom of lifts to protect 

excavation faces from changes in moisture content. 

If an excavation becomes unstable at any time, suspend soil nail wall construction and 

temporarily stabilize the excavation by immediately placing an earth berm up against the 

unstable excavation face.  When this occurs, repair walls with an approved method and a 

revised soil nail wall design may be required. 

Do not excavate the next lift until nail installations and testing and shotcrete application 

for the current lift are accepted and grout and shotcrete for the current lift have cured at 

least 3 days and 1 day, respectively. 

(B) Soil Nails 

Drill and grout nails the same day and do not leave drill holes open overnight.  Control 

drilling and grouting to prevent excessive ground movements, damaging structures and 

pavements or fracturing rock and soil formations.  If ground heave or subsidence occurs, 

suspend soil nail wall construction and take corrective action to minimize movement.  If 

property damage occurs, make repairs with an approved method and a revised soil nail 

wall design may be required. 

The drilling, steel bar and grouting requirements below are for solid bar nails and may 

not apply to hollow bar nails.  Hollow bar nails are typically installed by simultaneously 

drilling and grouting as a sacrificial drill bit is advanced and grout is pumped through the 

bar.  For hollow bar nails, submit drilling and grouting procedures for approval before 
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installing soil nails. 

(1) Drilling 

Use drill rigs of the sizes necessary to install soil nails and with sufficient capacity 

to drill through whatever materials are encountered.  Drill straight and clean holes 

with the dimensions and inclination shown in the accepted submittals.  Drill holes 

within 6" of locations and 2° of inclination shown in the accepted submittals 

unless otherwise approved. 

Stabilize drill holes with temporary casings if unstable, caving or sloughing 

material is anticipated or encountered.  Do not use drilling fluids to stabilize drill 

holes or remove cuttings. 

(2) Steel Bars 

Center solid steel bars in drill holes with centralizers.  Securely attach centralizers 

along bars at no more than 8 ft centers.  Attach uppermost and lowermost 

centralizers 18" from excavation faces and ends of holes. 

Do not insert solid steel bars into drill holes until hole locations, dimensions, 

inclination and cleanliness are approved.  Do not vibrate, drive or otherwise force 

bars into holes.  If a steel bar cannot be completely and easily inserted into a drill 

hole, remove the bar and clean or redrill the hole. 

(3) Grouting 

Mix and place grout in accordance with Subarticles 1003-5, 1003-6 and 1003-7 of 

the Standard Specifications.  Remove oil, rust inhibitors, residual drilling fluids 

and similar foreign materials from holding tanks/hoppers, stirring devices, pumps, 

lines, tremie pipes and any other equipment in contact with grout before use.  

Measure grout temperature, density and flow during grouting with at least the 

same frequency grout cubes are made for compressive strength.  Perform density 

and flow field tests in the presence of the Engineer in accordance with American 

National Standards Institute/American Petroleum Institute Recommended Practice 

13B-1 (Section 4, Mud Balance) and ASTM C939 (Flow Cone), respectively. 

Inject grout at the lowest point of drill holes through tremies, e.g., grout tubes, 

casings, hollow-stem augers or drill rods, in one continuous operation.  Fill drill 

holes progressively from ends of holes to excavation faces and withdraw tremies 

at a slow even rate as holes are filled to prevent voids in grout.  Extend tremies 

into grout at least 5 ft at all times except when grout is initially placed in holes. 

Provide grout free of segregation, intrusions, contamination, structural damage or 

inadequate consolidation (honeycombing).  Cold joints in grout are not allowed 

except for test nails.  Remove any temporary casings as grout is placed and record 

grout volume for each drill hole. 

(4) Nail Heads 

Install nail head assemblies after shotcreting.  Before shotcrete reaches initial set, 

seat bearing plates and tighten nuts so plates contact shotcrete uniformly.  If 

uniform contact is not possible, install nail head assemblies on mortar pads so nail 
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heads are evenly loaded. 

(C) Sheet Drains 

Install geocomposite sheet drains as shown in the accepted submittals.  Before installing 

shotcrete reinforcement, place sheet drains with the geotextile side against excavation 

faces.  For highly irregular faces and at the discretion of the Engineer, sheet drains may 

be placed after shotcreting over weep holes through the shotcrete.  Hold sheet drains in 

place with anchor pins so drains are in continuous contact with surfaces to which they are 

attached and allow for full flow the entire height of soil nail walls.  Discontinuous sheet 

drains are not allowed.  If splices are needed, overlap sheet drains at least 12" so flow is 

not impeded.  Cut off excess sheet drain length and expose drain ends below shotcrete 

when soil nail wall construction is complete. 

(D) Shotcrete 

Clean ungrouted zones of drill holes and excavation faces of loose materials, mud, 

rebound and other foreign material.  Moisten surfaces to receive shotcrete.  Install 

shotcrete reinforcement in accordance with the contract and accepted submittals.  Secure 

reinforcing steel so shooting does not displace or vibrate reinforcement.  Install approved 

thickness gauges on 5 ft centers in the horizontal and vertical directions to measure 

shotcrete thickness. 

Apply shotcrete in accordance with the contract, accepted submittals and Subarticle 

1002-3(F) of the Standard Specifications.  Use approved shotcrete nozzlemen who made 

satisfactory preconstruction test panels to apply shotcrete.  Direct shotcrete at right angles 

to excavation faces except when shooting around reinforcing steel.  Rotate nozzle 

steadily in small circular patterns and apply shotcrete from bottom of lifts up. 

Make shotcrete surfaces uniform and free of sloughing or sagging.  Completely fill 

ungrouted zones of drill holes and any other voids with shotcrete.  Taper construction 

joints to a thin edge over a horizontal distance of at least the shotcrete thickness.  Wet 

joint surfaces before shooting adjacent sections. 

Repair surface defects as soon as possible after shooting.  Remove any shotcrete which 

lacks uniformity, exhibits segregation, honeycombing or lamination or contains any voids 

or sand pockets and replace with fresh shotcrete to the satisfaction of the Engineer.  

Protect shotcrete from freezing and rain until shotcrete reaches initial set. 

(E) Construction Records 

Provide 2 copies of soil nail wall construction records within 24 hours of completing each 

lift.  Include the following in construction records: 

(1) Names of Soil Nail Wall Contractor, Superintendent, Nozzleman, Drill Rig 

Operator, Project Manager and Design Engineer; 

(2) Wall description, county, Department’s contract, TIP and WBS element number; 

(3) Wall station and number and lift location, dimensions, elevations and description; 

(4) Nail locations, dimensions and inclinations, bar types, sizes and grades and 

temporary casing information; 
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(5) Date and time drilling begins and ends, steel bars are inserted into drill holes, 

grout and shotcrete are mixed and arrives on-site and grout placement and 

shotcrete application begins and ends; 

(6) Grout volume, temperature, flow and density records; 

(7) Ground and surface water conditions and elevations if applicable; 

(8) Weather conditions including air temperature at time of grout placement and 

shotcrete application; and 

(9) All other pertinent details related to soil nail wall construction. 

After completing each soil nail wall or stage of a wall, provide a PDF file of all 

corresponding construction records. 

Nail Testing 

“Proof tests” are performed on nails incorporated into walls, i.e., production nails.  Define “test 

nail” as a nail tested with a proof test.  Proof tests are typically required for at least one nail per 

nail row per soil nail wall or at least 5% of production nails, whichever is greater.  More or less 

test nails may be required depending on subsurface conditions encountered.  The Engineer will 

determine the number and locations of proof tests required.  Do not test nails until grout and 

shotcrete attain the required 3-day compressive strength. 

(A) Test Equipment 

Use the following equipment to test nails: 

(1) Two dial gauges with rigid supports, 

(2) Hydraulic jack and pressure gauge and 

(3) Jacking block or reaction frame. 

Provide dial gauges with enough range and precision to measure the maximum test nail 

movement to 0.001".  Use pressure gauges graduated in 100 psi increments or less.  

Submit identification numbers and calibration records for load cells, jacks and pressure 

gauges with the soil nail wall design.  Calibrate each jack and pressure gauge as a unit. 

Align test equipment to uniformly and evenly load test nails.  Use a jacking block or 

reaction frame that does not damage or contact shotcrete within 3 ft of nail heads.  Place 

dial gauges opposite each other on either side of test nails and align gauges within 5° of 

bar inclinations.  Set up test equipment so resetting or repositioning equipment during 

nail testing is not needed. 

(B) Test Nails 

Test nails include both unbonded and bond lengths.  Grout only bond lengths before nail 

testing.  Provide unbonded and bond lengths of at least 3 ft and 10 ft, respectively. 

Steel bars for production nails may be overstressed under higher test nail loads.  If 

necessary, use larger size or higher grade bars with more capacity for test nails instead of 

shortening bond lengths to less than the minimum required. 

(C) Proof Tests 
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Test proof test nails in accordance with the accepted submittals and Article 34.5.5.3, 

respectively of the AASHTO LRFD Bridge Construction Specifications. 

(D) Test Nail Acceptance 

Submit 2 copies of test nail records including load versus movement and time versus 

creep movement plots within 24 hours of completing each proof test.  The Engineer will 

review the test nail records to determine if test nails are acceptable.  Test nail acceptance 

is based in part on the acceptance criteria in Article 34.5.5.4 of the AASHTO LRFD 

Bridge Construction Specifications. 

Maintain stability of unbonded lengths for subsequent grouting.  If a test nail is accepted 

but the unbonded length cannot be satisfactorily grouted, do not incorporate the test nail 

into the soil nail wall and add another production nail to replace the test nail. 

If the Engineer determines a test nail is unacceptable, either perform additional proof 

tests on adjacent production nails or revise the soil nail design or installation methods for 

the production nails represented by the unacceptable test nail as determined by the 

Engineer.  Submit a revised soil nail wall design for acceptance, provide an acceptable 

test nail with the revised design or installation methods and install additional production 

nails for the nails represented by the unacceptable test nail. 

After completing nail testing for each soil nail wall or stage of a wall, provide a PDF file 

of all corresponding test nail records. 

Measurement and Payment 

Temporary soil nail walls will be measured and paid in square feet.  Temporary soil nail walls 

will be paid for at the contract unit price for Temporary Shoring.  Temporary soil nail walls will 

be measured as the square feet of exposed wall face area.  No measurement will be made for any 

embedment or pavement thickness above soil nail walls. 

The contract unit price for Temporary Shoring will be full compensation for providing soil nail 

wall designs, submittals, labor, tools, equipment and soil nail wall materials, excavating, hauling 

and removing excavated materials, installing and testing soil nails, grouting, shotcreting and 

supplying sheet drains and any incidentals necessary to construct soil nail walls.  No additional 

payment will be made and no extension of completion date or time will be allowed for repairing 

property damage, overexcavations or unstable excavations, unacceptable test nails or thicker 

shotcrete. 

No payment will be made for temporary shoring not shown in the plans or required by the 

Engineer including shoring for OSHA reasons or the Contractor’s convenience.  No value 

engineering proposals will be accepted based solely on revising or eliminating shoring locations 

shown in the plans or estimated quantities shown in the bid item sheets as a result of actual field 

measurements or site conditions. 

PCB will be measured and paid in accordance with Section 1170 of the Standard Specifications.  

No additional payment will be made for anchoring PCB for soil nail walls.  Costs for anchoring 

PCB will be incidental to soil nail walls. 

Temporary guardrail will be measured and paid for in accordance with Section 862 of the 

Standard Specifications. 
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MECHANICALLY STABILIZED EARTH RETAINING WALLS (10-19-21) 

1.0 GENERAL 

Construct mechanically stabilized earth (MSE) retaining walls consisting of steel or 

geosynthetic reinforcement in the reinforced zone connected to vertical facing elements.  

Use precast concrete panels for vertical facing elements and coarse aggregate in the 

reinforced zone unless noted otherwise in the plans.  Provide reinforced concrete coping 

and pile sleeves as required.  Design and construct MSE retaining walls based on actual 

elevations and wall dimensions in accordance with the contract and accepted submittals.  

Use a prequalified MSE Wall Installer to construct MSE retaining walls. 

Define MSE wall terms as follows: 

Geosynthetic Reinforcement – Polyester Type (PET), HDPE or Polypropylene (PP) 

geosynthetic grids, i.e., geogrid reinforcement or polymer straps, i.e., geostrip 

reinforcement, 

Geogrid – PET, HDPE or PP geogrid, 

Reinforcement – Steel or geosynthetic reinforcement, 

Aggregate – Coarse or fine aggregate, 

Panel – Precast concrete panel, 

Coping – Precast or CIP concrete coping, 

Design Height (H) – Wall height + wall embedment as shown in the plans, 

MSE Wall – Mechanically stabilized earth retaining wall, 

MSE Wall Vendor – Vendor supplying the chosen MSE wall system, 

MSE Panel Wall – MSE wall with panels, 

MSE Segmental Wall – MSE wall with segmental retaining wall (SRW) units and 

Abutment Wall – MSE wall with bridge foundations in any portion of the reinforced zone 

or an MSE wall connected to an abutment wall (even if bridge foundations only penetrate a 

small part of the reinforced zone, the entire MSE wall is considered an abutment wall). 

For bridge approach fills behind end bents with MSE abutment walls, design reinforcement 

connected to end bent caps in accordance with the plans and this provision.  Construct 

Type III Reinforced Bridge Approach Fills in accordance with the Bridge Approach Fills 

provision and Roadway Detail Drawing No. 422D10. 

Use an approved MSE wall system in accordance with the plans and any NCDOT 

restrictions or exceptions for the chosen system.  Value engineering proposals for other 

MSE wall systems will not be considered.  Do not use MSE wall systems with an 

“approved for provisional use” status for MSE walls with design heights greater than 35 ft 

or walls supporting or adjacent to railroads or interstate highways.  The list of approved 

MSE wall systems with approval status is available from: 

connect.ncdot.gov/resources/Geological/Pages/Products.aspx 

2.0 MATERIALS 

Refer to the Standard Specifications. 

Item Section 

https://connect.ncdot.gov/resources/Geological/Pages/Products.aspx
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Aggregate 1014 

Asphalt Concrete Base Course, Type B25.0C 620 

Corrugated Steel Pipe 1032-3 

Epoxy, Type 3A 1081 

Geosynthetics 1056 

Grout, Type 3 1003 

Joint Materials 1028 

Portland Cement Concrete, Class A 1000 

Precast Retaining Wall Coping 1077 

Reinforcing Steel 1070 

Retaining Wall Panels 1077 

Segmental Retaining Wall Units 1040-4 

Select Material, Class V 1016 

Shoulder Drain Materials 816-2 

Steel Pipe 1036-4(A) 

Use galvanized corrugated steel pipe with a zinc coating weight of 2 oz/sf (G200) for pile 

sleeves.  Provide Type 2 geotextile for filtration and separation geotextiles.  Use Class A 

concrete for CIP coping, leveling concrete and pads.  Use galvanized steel pipe, threaded 

rods and nuts for the PET geogrid reinforcement vertical obstruction detail.  Provide 

galvanized Grade 36 anchor rods and Grade A hex nuts that meet AASHTO M 314 for 

threaded rods and nuts. 

Use panels and SRW units from producers approved by the Department and licensed by the 

MSE Wall Vendor.  Provide steel strip connectors embedded in panels fabricated from 

structural steel that meets the requirements for steel strip reinforcement.  Unless required 

otherwise in the contract, produce panels with a smooth flat final finish that meets Article 

1077-11 of the Standard Specifications.  Accurately locate and secure reinforcement 

connectors in panels and maintain required concrete cover.  Produce panels within 1/4" of 

the panel dimensions shown in the accepted submittals. 

Damaged panels or SRW units with excessive discoloration, chips or cracks as determined 

by the Engineer will be rejected.  Do not damage reinforcement connection devices or 

mechanisms in handling or storing panels and SRW units. 

Store steel materials on blocking at least 12" above the ground and protect it at all times 

from damage; and when placing in the work make sure it is free from dirt, dust, loose mill 

scale, loose rust, paint, oil or other foreign materials.  Handle and store geosynthetics in 

accordance with Article 1056-2 of the Standard Specifications.  Load, transport, unload and 

store MSE wall materials so materials are kept clean and free of damage.  Bent, damaged 

or defective materials will be rejected. 

A. Aggregate 

Use standard size No. 57, 57M, 67 or 78M that meets Table 1005-1 of the Standard 

Specifications for coarse aggregate and the following for fine aggregate: 

1. Standard size No. 1S, 2S, 2MS or 4S that meets Table 1005-2 of the Standard 
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Specifications or 

2. Gradation that meets Class III, Type 3 select material in accordance with Article 

1016-3 of the Standard Specifications. 

Fine aggregate is exempt from mortar strength in Subarticle 1014-1(E) of the Standard 

Specifications.  Use fine aggregate with a maximum organic content of 1.0%.  Provide 

aggregate with chemical properties that meet the following requirements: 

AGGREGATE pH REQUIREMENTS 

Aggregate Type 

(in reinforced zone) 
Reinforcement or Connector Material pH 

Coarse or Fine Steel 5 – 10 

Coarse or Fine Geosynthetic 4.5 – 9 

 

AGGREGATE ELECTROCHEMICAL REQUIREMENTS 

(Steel Reinforcement/Connector Materials Only) 

Aggregate Type 

(in reinforced zone) 
Resistivity Chlorides Sulfates 

Coarse ≥ 5,000 Ω ∙ cm 
≤ 100 ppm ≤ 200 ppm 

Fine ≥ 3,000 Ω ∙ cm 

Use aggregate from sources participating in the Department’s Aggregate QC/QA 

Program as described in Section 1006 of the Standard Specifications.  Sample and test 

aggregate in accordance with the Mechanically Stabilized Earth Wall Aggregate 

Sampling and Testing Procedures. 

B. Reinforcement 

Provide steel or geosynthetic reinforcement supplied by the MSE Wall Vendor or a 

manufacturer approved or licensed by the vendor.  Use reinforcement approved for the 

chosen MSE wall system.  The list of approved reinforcement for each MSE wall 

system is available from the website shown elsewhere in this provision. 

1. Steel Reinforcement 

Provide Type 1 material certifications in accordance with Article 106-3 of the 

Standard Specifications for steel reinforcement.  Use welded wire grid 

reinforcement (“mesh”, “mats” and “ladders”) that meet Article 1070-3 of the 

Standard Specifications and steel strip reinforcement (“straps”) that meet ASTM 

A572, A1011 or A463.  Use 10 gauge or heavier structural steel Grade 50 or higher 

for steel strip reinforcement.  Galvanize steel reinforcement in accordance with 

Section 1076 of the Standard Specifications or provide aluminized steel strip 

reinforcement that meet ASTM A463, Type 2-100. 

2. Geosynthetic Reinforcement 
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Provide Type 1 material certifications and identify geosynthetic reinforcement in 

accordance with Article 1056-3 of the Standard Specifications.  Define machine 

direction (MD) and cross-machine direction (CD) for geogrids per Article 1056-3 of 

the Standard Specifications. 

Use HDPE or PP geogrid for geogrid reinforcement cast into backwalls of end bent 

caps.  Use PET or HDPE geogrid for geogrid reinforcement connected directly to 

SRW units and only HDPE geogrid for geogrid reinforcement cast into panels. 

Provide extruded geogrids produced in the United States and manufactured from 

punched and drawn polypropylene sheets for PP geogrids that meet the following: 

PP GEOGRID REQUIREMENTS 

Property Requirement1 Test Method 

Aperture Dimensions2 1" x 1.2" N/A 

Minimum Rib Thickness2 0.07" x 0.07" N/A 

Tensile Strength @ 2% Strain2 580 lb/ft x 690 lb/ft 
ASTM D6637, 

Method B 
Tensile Strength @ 5% Strain2 1,200 lb/ft x 1,370 lb/ft 

Ultimate Tensile Strength2 1,850 lb/ft x 2,050 lb/ft 

Junction Efficiency3 

(MD) 
93% ASTM D7737 

Flexural Rigidity4 2,000,000 mg–cm ASTM D7748 

Aperture Stability Modulus5 0.55 lb–ft/degrees ASTM D7864 

UV Stability 

(Retained Strength) 

100% 

(after 500 hr of exposure) 
ASTM D4355 

1. MARV per Article 1056-3 of the Standard Specifications except dimensions 

and thickness are nominal. 

2. Requirement for MD x CD. 

3. Junction Efficiency (%) = (Average Junction Strength (Xjave) ∕ Ultimate Tensile 

Strength in the MD from ASTM D6637, Method A) × 100. 

4. Test specimens two ribs wide, with transverse ribs cut flush with exterior edges 

of longitudinal ribs, and sufficiently long to enable measurement of the 

overhang dimension. 

5. Applied moment of 17.7 lb–inch (torque increment). 

C. Bearing Pads 

For MSE panel walls, use preformed ethylene propylene diene monomer rubber bearing 

pads that meet ASTM D2000 Grade 2, Type A, Class A with a durometer hardness of 

60 or 80 ± 5.  Provide bearing pads with thicknesses that meet the following: 

BEARING PAD THICKNESS 

Facing Area per Panel 

(A) 

Minimum Pad Thickness After Compression 

(based on 2 times panel weight above pads) 

A ≤ 30 sf 1/2" 

30 sf < A ≤ 75 sf 3/4" 



U-2729 GT-3.5 Forsyth County 

 

D. Miscellaneous Components 

Miscellaneous components may include connectors (e.g., anchors, bars, clamps, pins, 

plates, ties, etc.), fasteners (e.g., bolts, nuts, washers, etc.) and any other MSE wall 

components not included above.  Use 10 gauge or heavier structural steel Grade 50 or 

higher for steel strip panel anchors and connectors.  Galvanize steel components in 

accordance with Section 1076 of the Standard Specifications.  Provide miscellaneous 

components approved for the chosen MSE wall system.  The list of approved 

miscellaneous components for each MSE wall system is available from the website 

shown elsewhere in this provision. 

3.0 PRECONSTRUCTION REQUIREMENTS 

A. MSE Wall Surveys 

The Retaining Wall Plans show a plan view, typical sections, details, notes and an 

elevation or profile view (wall envelope) for each MSE wall.  Before beginning MSE 

wall design, survey existing ground elevations shown in the plans and other elevations 

in the vicinity of MSE wall locations as needed.  For proposed slopes above or below 

MSE walls, survey existing ground elevations to at least 10 ft beyond slope stake 

points.  Based on these elevations, finished grades and actual MSE wall dimensions and 

details, submit revised wall envelopes for acceptance.  Use accepted wall envelopes for 

design. 

B. MSE Wall Designs 

For MSE wall designs, submit PDF files of working drawings and design calculations 

at least 30 days before the preconstruction meeting.  Note name and NCDOT ID 

number of the panel or SRW unit production facility on working drawings.  Do not 

begin MSE wall construction until a design submittal is accepted. 

Use a prequalified MSE Segmental Wall Design Consultant to design MSE segmental 

walls.  Provide MSE segmental wall designs sealed by a Design Engineer approved as a 

Geotechnical Engineer (key person) for the MSE Segmental Wall Design Consultant.  

Provide MSE panel wall designs sealed by a Design Engineer licensed in the state of 

North Carolina and employed or contracted by the MSE Wall Vendor. 

Design MSE walls in accordance with the plans, AASHTO LRFD Bridge Design 

Specifications and any NCDOT restrictions for the chosen MSE wall system unless 

otherwise required.  For abutment walls only, design MSE walls for seismic if wall 

sites meet either or both of the following: 

 Wall site is in seismic zone 2 based on Figure 2-1 of the Structure Design Manual, 

 Wall site is classified as AASHTO Site Class E, as noted in the plans, and is in or 

west of Pender, Duplin, Wayne, Johnston, Wake, Durham or Person County. 

Connect reinforcement to panels or SRW units with methods or devices approved for 

the chosen system.  Use a uniform reinforcement length throughout the height of the 
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wall of at least 0.7H or 6 ft, whichever is longer, unless noted otherwise in the plans.  

Extend the reinforced zone at least 6" beyond end of reinforcement.  Do not locate 

drains, the reinforced zone or leveling pads outside right-of-way or easement limits. 

Use the simplified method for determining maximum reinforcement loads and design 

parameters approved for the chosen MSE wall system or default values in accordance 

with the AASHTO LRFD specifications.  Design steel components including 

reinforcement and connectors for the design life noted in the plans and aggregate type 

in the reinforced zone.  If an MSE wall system with geosynthetic reinforcement 

includes any steel parts for obstructions, bin walls, connections or other components, 

design steel exposed to aggregate for the design life noted in the plans and aggregate 

type in the reinforced zone.  Use “loss of galvanizing” metal loss rates for 

nonaggressive backfill in accordance with the AASHTO LRFD specifications for 

galvanized and aluminized steel and metal loss rates for carbon steel in accordance with 

the following: 

CARBON STEEL CORROSION RATES 

Aggregate Type 

(in reinforced zone) 

Carbon Steel Loss Rate 

(after coating depletion) 

Coarse 0.47 mil/year 

Fine (except abutment walls) 0.58 mil/year 

Fine (abutment walls) 0.70 mil/year 

 

For PET or HDPE geogrid and geostrip reinforcement and geosynthetic connectors, use 

approved geosynthetic properties for the design life noted in the plans and aggregate 

type in the reinforced zone.  For geogrid reinforcement connected to end bent caps, 

embed reinforcement or connectors in caps as shown in the plans.  For PP geogrid 

reinforcement connected to end bent caps, use the following design parameters for the 

aggregate type in the reinforced approach fill. 

PP GEOGRID REINFORCEMENT DESIGN PARAMETERS 

Aggregate Type 

(in reinforced zone) 

Tal 

(MD) 
F* α ρ 

Coarse 400 lb/ft 0.70 0.8 32.0° 

Fine 428 lb/ft 0.54 0.8 28.35° 

Where, 

Tal = long-term design strength (LTDS), 

F* = pullout resistance factor, 

α = scale effect correction factor and 

ρ = soil-geogrid friction angle. 

When noted in the plans, design MSE walls for a live load (traffic) surcharge of 250 psf 

in accordance with Figure C11.5.6-3(b) of the AASHTO LRFD specifications.  For 

steel beam guardrail with 8 ft posts or concrete barrier rail above MSE walls, analyze 

top 2 reinforcement layers for traffic impact loads in accordance with Section 7.2 of 

FHWA Design and Construction of Mechanically Stabilized Earth Walls and 
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Reinforced Soil Slopes – Volume I (Publication No. FHWA-NHI-10-024) except use 

the following for geosynthetic reinforcement rupture: 

 Tal Rc ≥ Tmax + (TI / RFCR) 

Where, 

 = resistance factor for tensile resistance in accordance with Section 7.2.1 

of the FHWA MSE wall manual, 

Tal = long-term geosynthetic design strength approved for chosen MSE wall 

system, 

Rc = reinforcement coverage ratio = 1 for continuous geosynthetic 

reinforcement, 

Tmax = factored static load in accordance with Section 7.2 of the FHWA MSE 

wall manual, 

TI = factored impact load in accordance with Section 7.2 of the FHWA MSE 

wall manual and 

RFCR = creep reduction factor approved for chosen MSE wall system. 

When shown in the plans for abutment walls, use pile sleeves to segregate piles from 

aggregate in the reinforced zone.  If existing or future obstructions such as foundations, 

guardrail, fence or handrail posts, moment slabs, pavements, pipes, inlets or utilities 

will interfere with reinforcement, maintain a clearance of at least 3" between 

obstructions and reinforcement unless otherwise approved.  Design reinforcement for 

obstructions and locate reinforcement layers so all of reinforcement length is within 3" 

of corresponding connection elevations.  Modify PET geogrid reinforcement for 

obstructions as shown in the plans. 

Use 6" thick CIP unreinforced concrete leveling pads beneath panels and SRW units 

that are continuous at steps and extend at least 6" in front of and behind bottom row of 

panels or SRW units.  Unless required otherwise in the plans, embed top of leveling 

pads in accordance with the following requirements: 

WALL EMBEDMENT REQUIREMENTS 

Front Slope1 

(H:V) 

Minimum Embedment Depth2 

(whichever is greater) 

6:1 or flatter (except abutment walls) H/20 
1 ft for H ≤ 10 ft 

2 ft for H > 10 ft

6:1 or flatter (abutment walls) H/10 2 ft 

> 6:1 to < 3:1 H/10 2 ft 

3:1 to 2:1 H/7 2 ft 

1. Front slope is as shown in the plans. 

2. H is the maximum design height per wall. 

When noted in the plans, locate a continuous aggregate shoulder drain along the base of 

the reinforced zone behind the aggregate.  Provide wall drainage systems consisting of 

drains and outlet components in accordance with Roadway Standard Drawing No. 

816.02. 
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For MSE panel walls, cover joints at back of panels with filtration geotextiles at least 

12" wide.  If the approval of the chosen MSE wall system does not require a minimum 

number of bearing pads, provide the number of pads in accordance with the following: 

NUMBER OF BEARING PADS 

Facing Area per Panel 

(A) 

Maximum Height 

of Wall Above 

Horizontal Panel Joint 

Minimum Number 

of Pads per 

Horizontal Panel Joint 

A ≤ 30 sf 
25 ft 

35 ft1 3 

30 sf < A ≤ 75 sf 
25 ft 3 

35 ft1 4 

1. Additional bearing pads per horizontal panel joint may be required for wall heights 

above joints greater than 35 ft. 

For MSE segmental walls, coarse aggregate is required in any SRW unit core spaces 

and between and behind SRW units for a horizontal distance of at least 18". 

Separation geotextiles are required between the aggregate and overlying fill sections.  

When noted in the plans, separation geotextiles are also required at the back of the 

reinforced zone between the aggregate and backfill or natural ground.  When placing 

pavement sections directly on the reinforced zone, cap aggregate with 4" of asphalt 

concrete base course.  Unless required otherwise in the plans, use reinforced concrete 

coping at top of walls that meets the following requirements: 

1. Coping dimensions as shown in the plans, 

2. At the Contractor’s option, coping that is precast or CIP concrete for MSE panel 

walls unless CIP coping is required as shown in the plans, 

3. CIP concrete coping for MSE segmental walls and 

4. At the Contractor’s option and when shown in the plans, CIP concrete coping that 

extends down back of panels or SRW units or connects to panels or SRW units with 

dowels. 

For MSE segmental walls with dowels, attach dowels to top courses of SRW units in 

accordance with the following: 

1. Set dowels in core spaces of SRW units filled with grout instead of coarse 

aggregate or 

2. Embed adhesively anchored dowels in holes of solid SRW units with epoxy. 

For MSE panel walls with coping, connect CIP concrete coping or leveling concrete for 

precast concrete coping to top row of panels with dowels cast into panels.  When 

concrete barrier rail is required above MSE walls, use concrete barrier rail with moment 

slab as shown in the plans. 

Submit working drawings and design calculations for acceptance in accordance with 
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Article 105-2 of the Standard Specifications.  Submit working drawings showing plan 

views, wall profiles with foundation pressures, typical sections with reinforcement and 

connection details, aggregate locations and types, geotextile locations and details of 

leveling pads, panels or SRW units, coping, bin walls, slip joints, pile sleeves, etc.  If 

necessary, include details on working drawings for concrete barrier rail with moment 

slab, reinforcement splices if allowed for the chosen MSE wall system, reinforcement 

connected to end bent caps, curved MSE walls with tight (short) radii and obstructions 

extending through walls or interfering with reinforcement, leveling pads, barriers or 

moment slabs.  Submit design calculations for each wall section with different 

surcharge loads, geometry or material parameters.  At least one analysis is required for 

each wall section with different reinforcement lengths.  When designing MSE walls 

with computer software other than MSEW, use MSEW manufactured by ADAMA 

Engineering, Inc. to verify the design.  At least one MSEW analysis is required per 100 

ft of wall length with at least one analysis for the wall section with the longest 

reinforcement.  Submit electronic MSEW input files and PDF output files with design 

calculations. 

C. Preconstruction Meeting 

Before starting MSE wall construction, hold a preconstruction meeting to discuss the 

construction and inspection of the MSE walls.  If this meeting occurs before all MSE 

wall submittals have been accepted, additional preconstruction meetings may be 

required before beginning construction of MSE walls without accepted submittals.  The 

Resident or Bridge Maintenance Engineer, Area Construction Engineer, Geotechnical 

Operations Engineer, Contractor and MSE Wall Installer Superintendent will attend 

preconstruction meetings. 

4.0 CORROSION MONITORING 

Corrosion monitoring is required for MSE walls with steel reinforcement.  The Engineer 

will determine the number of monitoring locations and where to install the instrumentation.  

Contact M&T before beginning wall construction.  M&T will provide the corrosion 

monitoring instrumentation kits and if necessary, assistance with installation. 

5.0 SITE ASSISTANCE 

Unless otherwise approved, an MSE Wall Vendor representative is required to assist and 

guide the MSE Wall Installer on-site for at least 8 hours when the first panels or SRW units 

and reinforcement layer are placed.  If problems are encountered during construction, the 

Engineer may require the vendor representative to return to the site for a time period 

determined by the Engineer. 

6.0 CONSTRUCTION METHODS 

Control drainage during construction in the vicinity of MSE walls.  Direct run off away 

from MSE walls, aggregate and backfill.  Contain and maintain aggregate and backfill and 

protect material from erosion. 
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Excavate as necessary for MSE walls in accordance with the accepted submittals.  If 

applicable and at the Contractor’s option, use temporary shoring for wall construction 

instead of temporary slopes to construct MSE walls.  Define “temporary shoring for wall 

construction” as temporary shoring not shown in the plans or required by the Engineer 

including shoring for OSHA reasons or the Contractor’s convenience. 

Unless required otherwise in the plans, install foundations and if required, pile sleeves 

located in the reinforced zone before placing aggregate or reinforcement.  Brace piles in the 

reinforced zone to maintain alignment when placing and compacting aggregate.  Secure 

piles together with steel members near top of piles.  Clamp members to piles instead of 

welding if bracing is at or below pile cut-off elevations. 

Notify the Engineer when foundation excavation is complete.  Do not place leveling pad 

concrete, aggregate or reinforcement until excavation dimensions and foundation material 

are approved. 

Construct CIP concrete leveling pads at elevations and with dimensions shown in the 

accepted submittals and in accordance with Section 420 of the Standard Specifications.  

Cure leveling pads at least 24 hours before placing panels or SRW units. 

Erect and support panels and stack SRW units so the final wall position is as shown in the 

accepted submittals.  Stagger SRW units to create a running bond by centering SRW units 

over joints in the row below as shown in the accepted submittals.  Space bearing pads in 

horizontal panel joints as shown in the accepted submittals and cover all panel joints with 

filtration geotextiles as shown in the accepted submittals.  Attach filtration geotextiles to 

back of panels with adhesives, tapes or other approved methods. 

Construct MSE walls with the following tolerances: 

A. SRW units are level from front to back and between units when checked with a 4 ft 

long level, 

B. Vertical joint widths are 1/4" maximum for SRW units and 3/4", ±1/4" for panels, 

C. Final wall face is within 3/4" of horizontal and vertical alignment shown in the 

accepted submittals when measured along a 10 ft straightedge and 

D. Final wall plumbness (batter) is not negative (wall face leaning forward) and within 

0.5° of vertical unless otherwise approved. 

Place reinforcement at locations and elevations shown in the accepted submittals and 

within 3" of corresponding connection elevations.  Install reinforcement with the direction 

shown in the accepted submittals.  Before placing aggregate, pull geosynthetic 

reinforcement taut so it is in tension and free of kinks, folds, wrinkles or creases.  

Reinforcement may be spliced once per reinforcement length if shown in the accepted 

submittals.  Use reinforcement pieces at least 6 ft long.  Contact the Engineer when 

unanticipated existing or future obstructions such as foundations, guardrail, fence or 

handrail posts, pavements, pipes, inlets or utilities will interfere with reinforcement.  To 

avoid obstructions, deflect, skew or modify reinforcement as shown in the accepted 

submittals. 
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Place aggregate in the reinforced zone in 8" to 10" thick lifts.  Compact fine aggregate in 

accordance with Subarticle 235-3(C) of the Standard Specifications.  Use only hand 

operated compaction equipment to compact aggregate within 3 ft of panels or SRW units.  

At a distance greater than 3 ft, compact aggregate with at least 4 passes of an 8 ton to 

10 ton vibratory roller in a direction parallel to the wall face.  Smooth wheeled or rubber 

tired rollers are also acceptable for compacting aggregate.  Do not use sheepsfoot, grid 

rollers or other types of compaction equipment with feet.  Do not displace or damage 

reinforcement when placing and compacting aggregate.  End dumping directly on 

geosynthetics is not permitted.  Do not operate heavy equipment on reinforcement until it is 

covered with at least 8" of aggregate.  Replace any damaged reinforcement to the 

satisfaction of the Engineer. 

Backfill for MSE walls outside the reinforced zone in accordance with Article 410-8 of the 

Standard Specifications.  If a drain is required, install wall drainage systems as shown in 

the accepted submittals and in accordance with Section 816 of the Standard Specifications.  

If pile sleeves are required, fill sleeves with loose uncompacted sand before constructing 

end bent caps. 

Install dowels as necessary for SRW units and place and construct coping and leveling 

concrete as shown in the accepted submittals.  Construct leveling concrete in accordance 

with Section 420 of the Standard Specifications.  Construct CIP concrete coping in 

accordance with Subarticle 452-4(B) of the Standard Specifications.  When single faced 

precast concrete barrier is required in front of and against MSE walls, stop coping just 

above barrier so coping does not interfere with placing barrier up against wall faces.  If the 

gap between a single faced barrier and wall face is wider than 2", fill gap with Class V 

select material (standard size No. 78M stone).  Otherwise, fill gap with backer rod and seal 

joint between barrier and MSE wall with silicone sealant. 

When separation geotextiles are required, overlap adjacent geotextiles at least 18" and hold 

geotextiles in place with wire staples or anchor pins as needed.  Seal joints above and 

behind MSE walls between coping and concrete slope protection with silicone sealant. 

7.0 MEASUREMENT AND PAYMENT 

MSE Retaining Wall No. __ will be measured and paid in square feet.  MSE walls will be 

measured as the square feet of wall face area with the pay height equal to the difference 

between top of wall and top of leveling pad elevations.  Define “top of wall” as top of 

coping or top of panels or SRW units for MSE walls without coping. 

The contract unit price for MSE Retaining Wall No. __ will be full compensation for 

providing designs, submittals, labor, tools, equipment and MSE wall materials, excavating, 

hauling and removing excavated materials, placing and compacting aggregate and backfill 

material and supplying site assistance, leveling pads, panels, SRW units, reinforcement, 

aggregate, wall drainage systems, geotextiles, aggregate concrete base course, bearing 

pads, coping, miscellaneous components and any incidentals necessary to construct MSE 

walls.  The contract unit price for MSE Retaining Wall No. __ will also be full 

compensation for reinforcement and connector design for reinforcement connected to end 
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bent caps, wall modifications for obstructions, pile sleeves filled with sand, joints sealed 

with silicone sealant and gaps between barriers and MSE walls filled with backer rod or 

No. 78M stone, if required. 

No separate payment will be made for temporary shoring for wall construction.  Temporary 

shoring for wall construction will be incidental to the contract unit price for MSE Retaining 

Wall No. __. 

The contract unit price for MSE Retaining Wall No. __ does not include the cost for 

ditches, fences, handrails, barrier or guardrail associated with MSE walls as these items 

will be paid for elsewhere in the contract.  The contract unit price for MSE Retaining Wall 

No. __ also does not include the cost for constructing bridge approach fills behind end 

bents with MSE abutment walls.  See Bridge Approach Fills provision for measurement 

and payment of Type III Reinforced Bridge Approach Fills. 

Where it is necessary to provide backfill material behind the reinforced zone from sources 

other than excavated areas or borrow sources used in connection with other work in the 

contract, payment for furnishing and hauling such backfill material will be paid as extra 

work in accordance with Article 104-7 of the Standard Specifications.  Placing and 

compacting such backfill material is not considered extra work but is incidental to the work 

being performed. 

Payment will be made under: 

Pay Item  Pay Unit 

MSE Retaining Wall No. __ Square Foot 

 
 

022246 05/01/2023
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ARCHITECTURAL SURFACE TREATMENT          (SPECIAL) 

 

1.0 GENERAL 

The work covered by this special provision consists of constructing textured surfaces on 

formed reinforced concrete surfaces as indicated on the Plans and in this Special Provision. 

The Contractor shall furnish all materials, labor, equipment, and incidentals necessary for 

the construction of architectural concrete surface treatment using simulated stone masonry 

form liners (molds) and a compatible concrete coloring system.  

The architectural concrete surface treatment should match the appearance (stone size and 

shape, stone color, and stone texture, pattern, and relief) of natural stone and rock, in the 

project vicinity, or as directed by the Engineer. Grout pattern joints (mortar joints) and bed 

thickness should re-create the appearance and color of natural stone on the cast-in-place 

and/or precast concrete panels for the Soil Nail Retaining Wall No. -Y- as indicated in the 

Plans, this Special Provision, or as directed by the Engineer. 

 

2.0 SUBMITTALS 

Shop Drawings - The Contractor shall submit for review and acceptance, plan and 

elevation views and details showing overall simulated stone pattern, joint locations, form 

tie locations, and end, edge or other special conditions. The drawings should include typical 

cross sections of applicable surfaces, joints, corners, stone relief, stone size, pitch/working 

line, mortar joint and bed depths. If necessary, the Contractor shall revise the shop drawings 

until the proposed form liner patterns and arrangement have been accepted by the Engineer. 

Shop drawings should be of sufficient scale to show the detail of all stone and joints 

patterns. The size of the sheets used for the shop drawings shall be 22" x 34". 

The form liner shall be patterned such that long continuous horizontal or vertical lines do 

not occur on the finished exposed surface. The line pattern shall be random in nature and 

shall conceal construction joint lines. Special attention should be given to details for 

wrapping form liners around corners.  

Shop drawings shall be reviewed and accepted prior to fabrication of form liners. 

Sample Panels – After the shop drawings have been reviewed and accepted by the 

Engineer, the Contractor shall construct 24” x 24” transportable sample panel(s) at the 

project site. The materials used in construction of the sample panel(s) shall comply with 

section 420 of the Standard Specifications. The sample panel(s) shall be constructed using 

approved form liners. Sample panels will be required for each different form liner pattern 

that is to be used on the project. Any sample panel that is not accepted by the Engineer is 

to be removed from the project site and a new sample panel produced at no additional 

expense to the Department. 

Architectural surface treatments and patterns of the finished work shall achieve the same 

final effect as demonstrated on the accepted sample panel(s). Upon acceptance by the 

Engineer, the sample panel(s) shall be used as the quality standard for the project. After 
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the acceptance of the completed structure, the Contractor shall dispose of the sample panels 

as directed by the Engineer. 

3.0 MATERIAL REQUIREMENTS 

Form Liner – The form liner shall be a high quality, re-useable product manufactured of 

high strength urethane rubber or other approved material which attaches easily to the form 

work system, and shall not compress more than ¼” when concrete is poured at a rate of 10 

vertical feet (3 vertical meters) per hour.  The form liners shall be removable without 

causing deterioration of the surface or underlying concrete. 

The Contractor is required to use the same source of form liner for all required elements.  

The architectural concrete surface treatment should match the appearance (stone size and 

shape, stone texture, pattern and relief) of cut and mortared natural stone to resemble a 

pattern similar to the #919 Weathered Cut Ashlar by Architectural Polymer, Inc., as shown 

below. 

 

All texture is to be in addition to the nominal thickness of each element within tolerances.  

Maximum relief of the textured surface shall be 1¼ inch or less. 

 

The form liners are to be patterned as referenced above and as directed by the Engineer.   
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The Contractor may choose one of the following manufactures to supply the stone-textured 

surface treatment as specified above.  One form liner pattern will be used on this project. 

 

• Architectural Polymers http://www.apformliner.com/ 

• Custom Rock http://www.customrock.com/ 

• Fitzgerald http://www.formliners.com/ 

• Scott System http://www.scottsystem.com/ 

• Spec Formliners http://www.specformliners.com/ 

• U.S. Formliner http://www.usformliner.com/ 

• American Formliners http://www.americanformliners.com/  

 

Form Release Agent – Form release agent shall be a nonstaining petroleum distillate free 

from water, asphaltic, and other insoluble residue, or an equivalent product. Form release 

agents shall be compatible with the color system applied and any special surface finish. 

Form Ties - Form ties shall be set back a minimum of 2” from the finished concrete 

surface. The ties shall be designed so that all material in the device to a depth of at least 2” 

back of the concrete face (bottom of simulated mortar groove) can be disengaged and 

removed without spalling or damaging the concrete. The Contractor shall submit the type 

of form ties to the Engineer for approval. 

Concrete Color – The final coloration of the wall is to of a base stain and two additional 

stain colors and shall be placed in such a way as to appear as natural stone.  Stain the sample 

panel using the proposed colors and once approved by the Engineer they can be used on 

the wall. 

 

Color stains shall be a special penetrating stain mix as provided by the manufacturer and 

shall be in multiple colors of gray, brown, white, and black to achieve a full, natural color 

variation in the finished surface.  The stain shall create a surface finish that is breathable 

(allowing water vapor transmission), and that resists deterioration from water, acid, 

alkali, fungi, sunlight, or weathering.  Stain mix shall meet the requirements for mildew 

resistance of Federal Test Method Standard 144, Method 6271, and requirements for 

weathering resistance of 1.000 hours accelerated exposure measures by Weatherometer in 

accordance with ASTM G 26.  Color samples must be submitted for approval.  Concrete 

stains shall be supplied by one of the following or as approved by the Engineer. 

 

  Sherwin Williams 

  H & C  Shield Plus 

  101 Prospect Ave., NW 

  Cleveland, OH  44115 

   

  Canyon Tone Stain 

  United Coatings 

  E 1901 Cataldo 

  Green Acres, Washington  90016 

 

http://www.apformliner.com/
http://www.customrock.com/
http://www.formliners.com/
http://www.scottsystem.com/
http://www.specformliners.com/
http://www.usformliner.com/
http://www.americanformliners.com/
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  Cementrate Acrylic Stain 

  Fosroc, Inc. 

  55 Skyline Drive 

  Plainview, New York  11803 

 

  Hydroshield Stain 

  Robson-Downes Associates, Inc. 

  Oxford, Maryland  21654 

 

Anti-Graffiti Coating Application – The coating shall be eapplied after full cure of the 

color coating.  Apply the anti-graffiti coating by brush, roller or airless spray when 

ambient temperature is between 45 and 90 degrees F, and the surface temperature is 

between 50 and 100 degrees F.  Ensure the surface is clean and dry before apply ing the 

anti-graffiti coating.  The minimum dry film thickness of the anti-graffiti coating shall be 

2.0 mils. 

 

Quality Standards - Manufacturer of simulated stone masonry form liners and custom 

coloring system shall have at least five years experience making stone masonry molds 

and color stains to create formed concrete surfaces to match natural stone shapes, surface 

textures and colors.  The Contractor shall schedule 

A pre-installation conference with manufacturer representative and the Engineer to assure 

understanding of simulated stone masonry form liner use, color application, requirements 

for construction of sample panel(s), and to coordinate the work. The Contractor shall be 

required to disclose their source of simulated stone masonry manufacturer and final 

coloration contractor at the Preconstruction Conference. 

 

4.0 CONSTRUCTION 

 

 Simulated Stone Form Liner System and Surface Finish   

 

The Contractor shall demonstrate his workmanship by first constructing a sample panel 

of the simulated stone masonry form liner pattern and coloration.  The sample panel shall 

be constructed on site a minimum of six weeks prior to the construction of the walls.  The 

sample panel shall measure 3’ height by 5’ length by 8” thick and shall be unreinforced, 

vertically cast, and of concrete construction to determine the surface texture resulting 

from the use of form liners.  Sample panels shall be cast, finished, and stained until 

approved by the Engineer.  The approved sample panel shall remain on site as the basis 

for comparison for work constructed on the project.  The architectural surface treatment 

and pattern of the finished work shall achieve the same final effect as demonstrated on 

the approved sample panel.  Upon completion of all work, the panel shall be removed 

from the site. 

 

The simulated stone form liners are to be capable of withstanding anticipated concrete 

pour pressures without leakage or without causing physical or visual defects.  The 

simulated stone form liners are to be removable without causing concrete surface 
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deterioration or weakness in the substrate.  Form release agents, form stripping methods, 

patching materials, as well as related construction are to be in accordance with the 

manufacturer’s recommendations or as directed by the Engineer. 

 

Linear butt joints shall be carefully blended into the approved pattern and finished off the 

final concrete surface.  No visible vertical or horizontal seams or conspicuous form marks 

created by butt joining will be permitted. 

 

The Contractor shall submit the type of form ties to be used in this construction to the 

Engineer for approval prior to use.  Form tie holes shall be finished in accordance with 

standard concreting practices and shall be acceptable to the Engineer.  All patching 

material shall exactly match the color and appearance of the poured concrete surface. 

 

Concrete surfaces shall be clean, free of laitance, dirt, dust, grease, efflorescence, paint, 

or other foreign material, following manufacturer’s specifications for surface preparation 

prior to application of color stain.  The surface area shall also be free of blemishes, 

discolorations, surface voids, and unnatural form marks.  The Contractor is advised that 

sandblasting will not be allowed for cleaning concrete surfaces.  Pressure washing for 

removal of laitance shall be used. 

If required on the plans, the Contractor shall provide a Color Application Artist who is 

trained in the special techniques to achieve realistic surface appearances, if requested by 

the Engineer.  To avoid contaminating or damaging the wall surfaces, color stain 

application shall be scheduled when all concrete work is completed, the concrete has cured 

a minimum of 28 days, the surface has been determined to be acceptable for coloring, and 

after adjacent earthwork is complete.  The Contractor is to coordinate coloring applications 

without interference from other work.  The Contractor is required to apply coloring to an 

appropriate test area of 50 square feet and as designated by the Engineer, which will serve 

as a quality standard for the remaining surface to be colored.  Upon approval of the test 

area by the Engineer, the remaining surfaces may be colored.  Stains shall be applied when 

ambient air temperatures are in accordance with manufacturer’s specifications or as 

directed by the Engineer.  The number of coats of stain applied shall be in accordance with 

manufacturer’s specifications or as directed by the Engineer. Treated surfaces located 

adjacent to exposed soil or pavement shall be temporarily covered to prevent dirt or soil 

splatter from rain. 

Following the completion of all work, repairs of any damage made by other construction 

operations shall be made to the form lined and colored surfaces as directed by the Engineer. 

Experience and Qualifications - The Contractor shall have a minimum of three 

consecutive years of experience in architectural concrete surface treatment construction on 

similar types of projects. The Contractor shall furnish to the Engineer 5 references who 

were responsible for supervision of similar projects and will testify to the successful 

completion of these projects. Include name, address, telephone number, and specific type 

of application. 
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5.0  MEASUREMENT AND PAYMENT 

 

Architectural Surface Treatment as described in this Special Provision will be paid for as 

the contract unit price for “Architectural Surface Treatment”.  Payment will include the 

furnishing and use of all form liners, the construction, finishing, staining, anti-graffiti 

coating and removal of all sample panels, and all equipment, materials, labor, and 

incidentals necessary to complete the work in conformance with the Contract Documents. 

 

Payment will be made under: 

 

Architectural Surface Treatment…………………………………………….Square Feet 
 

 

29869 
05/18/2023
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ADA COMPLIANT PEDESTRIAN TRAFFIC CONTROL DEVICES: 
(10/31/2017) (Rev. 6/3/2022) 
 
Description 
 
Furnish, install, and maintain all ADA compliant pedestrian traffic control devices for existing 
pedestrian facilities that are disrupted, closed, or relocated by planned work activities.  
 
The ADA compliant pedestrian traffic control devices used to either close, redirect, divert or 
detour pedestrian traffic are Pedestrian Channelizing Devices, and Audible Warning Devices.  
 
Construction Methods 
 
The ADA compliant pedestrian traffic control devices involved in the closing or redirecting of 
pedestrians as designated on the Transportation Management Plan (TMP) shall be manufactured 
and assembled in accordance with the requirements of the Americans with Disabilities Act 
(ADA) and be on the NCDOT approved products list.  
 
Pedestrian Channelizing Devices shall be manufactured and assembled to be connected as to 
eliminate any gaps that allow pedestrians to stray from the channelizing path. Any Pedestrian 
Channelizing Devices used to close or block a pedestrian facility shall have a “SIDEWALK 
CLOSED” sign affixed to it and any audible warning devices, if designated on the TMP. 
 
Audible Warning Devices shall be manufactured to include a locator tone activated by a motion 
sensor and have the ability to program a message for a duration of at least 1 minute. The motion 
sensor shall have the ability to detect pedestrians a minimum of 10’ away. The voice module 
may be automatic or it may be push button activated. If push button activated, it shall be 
mounted at a height of approximately 3.5 feet, but no more than 4 feet, above the pedestrian 
facility.  
 
Measurement and Payment 
 
Pedestrian Channelizing Devices will be measured and paid as the maximum number of linear 
feet of Pedestrian Channelizing Devices furnished, acceptably placed, and in use at any one time 
during the life of the project. 
 
No direct payment will be made for any sign affixed to a pedestrian channelizing device. Signs 
mounted to pedestrian channelizing devices will be considered incidental to the device. 
 
Audible Warning Devices will be measured and paid as the maximum number of Audible 
Warning Devices furnished, acceptably installed, and in use at any one time during the life of the 
project. 
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Relocation, replacement, repair, maintenance, or disposal of Pedestrian Channelizing Devices 
and Audible Warning Devices will be incidental to the pay item. 
 
Payment will be made under: 
 
Pay Item         Pay Unit 
 
Pedestrian Channelizing Devices      Linear Foot 
 
Audible Warning Devices       Each  
 
HIGH VISIBILITY DEVICES 
(10/25/2019) (Rev. 5/10/2021) 
 
Description 
 
Furnish and install High Visibility Devices for projects on interstates and freeways. High Visibility 
Devices include drums, skinny drums, stationary work zone signs and rigid portable work zone 
signs. All of these devices shall be new. Used devices are not acceptable.  
 
Materials  
 
A) General 
 
Use materials in accordance with the Manufacturer’s recommendations that will retain both 
durability and retroreflectivity as described elsewhere in this specification for a period of at least 
36 months.  
 
The following are required High Visibility Devices to be used for work zone performance 
applications.  

 Drums 
 Stationary Work Zone Signs  
 Rigid Portable Work Zone Signs  

 
All drums and skinny drums shall be new and meet the existing requirements of Section 1089-5 
of the NCDOT Standard Specifications for Roads and Structures and shall have Grade B flexible, 
fluorescent orange sheeting that meets the retroreflective requirements of Section 1092-2 of the 
NCDOT Standard Specifications for Roads and Structures.  
 
All stationary work zone signs shall be new and meet the existing requirements of Section 1089-1 
of the NCDOT Standard Specifications for Roads and Structures. Legend overlays are prohibited 
and shall not be accepted on the interstate/freeway or associated intersecting roadways. Vertical 
sign post reflector strips shall be added to all stationary sign supports. Use Grade B fluorescent 

DocuSign Envelope ID: EC2C8301-E4D7-4328-A9EB-4E5132A82A6E



TC-4 
U-2729  Forsyth County 
   
orange for work zone signs and Grade B fluorescent yellow for exit sign supports. Install strips a 
minimum of 6’ in length on sign supports with one sign mounted and a minimum of 4.5’ in length 
for sign supports with two or more signs mounted vertically. 
 
All portable work zone signs shall be new and have composite substrates as described in Section 
1089-1 of the NCDOT Standard Specifications for Roads and Structures. Roll-up signs do not 
meet the requirements of this provision. The remainder of the existing requirements of Section 
1089-1 of the NCDOT Standard Specifications for Roads and Structures remain. Used sign stands 
are acceptable.  
 
B) Material Qualifications/Certifications 
 
Only use materials as listed above that are on the NCDOT Approved Products List. In addition, 
provide a Type 3 Material Certification for all materials in accordance with Section 106-3 and 
Section 1087-4. 
 
(C) Performance 
 
Poor performance of any device or sign at any site, whether or not related to a specific contract 
may be grounds for removing the material from the NCDOT Approved Products List and/or 
removing from any project under contract. 
 
Construction Methods 
 
All requirements of Section 1110-3 and Section 1130-3 of the NCDOT Standard Specifications 
for Roads and Structures shall apply except roll up signs are not permitted for use. 
 
The use of skinny drums is prohibited for any nighttime lane closures on interstates/freeways.  
 
Maintenance 
 
Replace any sign or drum that prematurely fails due to any damage or defect that causes it to 
perform unsatisfactorily with an “in kind” device of similar quality and age according to the 
guidelines set forth in the American Traffic Safety Service Association’s (ATSSA) Quality 
Guidelines for Work Zone Traffic Control Devices. An “in kind” replacement sign or drum is not 
required to be new, however, it shall be less than 1 year old and have 100% of its original sheeting 
area and at least 85% of the retroreflective qualities of a new device, so that it is undetectable 
adjacent to the original devices and signs placed on the project.  
 
Measurement and Payment 
 
High Visibility Drums will be measured and paid as the maximum number of drums placed and in 
use at any one time during the life of the project. 
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High Visibility Stationary Signs will be measured as the actual number of square feet satisfactorily 
installed at each location and accepted by the Engineer. Where a particular sign is used at more 
than one location, measurement will be made at each location. 
 
High Visibility Portable Signs will be measured and paid as the actual number of square feet 
satisfactorily installed and accepted by the Engineer. Payment will be made for the initial 
installation only. Relocation of signs will be incidental to the measurement of the quantity of High 
Visibility Portable Signs. 
  
No direct payment will be made for stationary work zone sign supports or portable work zone sign 
stands. All stationary work zone sign support or portable work zone sign stands will be incidental 
to the work of providing work zone signs. 
 
Payment will be made under: 
 
Pay Item:         Pay Unit 
High Visibility Drums       Each 
High Visibility Stationary Signs      Square Foot 
High Visibility Portable Signs      Square Foot 
 
PEDESTRIAN TRANSPORT SERVICE: 
(09/07/2018) 
 
Description 
 
The Contractor shall provide a Pedestrian Transport Service through and/or around the project 
when a traversable, firm, stable, and slip-resistant path for pedestrians cannot be maintained 
through the work area. At minimum, the Pedestrian Transport Service shall be on-call between 
the hours of 7:00 a.m. and 8:00 p.m. Monday thru Sunday, and operate at no-cost to the users.  
 
Construction Methods 
 
The Contractor shall enlist the services of a registered, licensed, and insured transportation 
service (which may include ride-sharing or taxi services) during the times listed above.  
 
The Pedestrian Transport Service shall operate on an on-call basis with wait times not exceeding 
15 minutes. Pedestrians shall be able to request a ride by calling or text messaging a 
conspicuously posted number using standard cellular phone.  The posted number shall either 
automatically dispatch a transport vehicle to the pedestrian’s location, or shall connect to a 
responsible individual who can manually dispatch a transport vehicle to the pedestrian’s location.  
 
Solely requiring pedestrians to use a third-party cellular phone application (smart phone app) to 
dispatch the transport vehicle shall be considered non-compliant with this section, but offering a 
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smart phone app to directly dispatch the service is encouraged as a supplement to the posted 
number. 
 
Pedestrians shall not be required to present any form of payment for the service, and shall not be 
required to provide any form of identification other than their name.  
 
The Contractor shall install notification signage and Audible Warning Devices at pedestrian path 
closure points to notify pedestrians of the Pedestrian Transport Service, instruct them how to 
dispatch the service (by either texting or calling the posted number), and where to wait. Both the 
Audible Warning Devices and notification signage shall convey the same message and be 
approved by the Engineer.  
 
The Pedestrian Transport Service shall operate at a prudent speed and have designated, safe, 
accessible, and traversable areas for pedestrians to wait for the pedestrian transport vehicle.  
There shall be a location for the Pedestrian Transport Service to safely pull the transport vehicle 
off the roadway traffic lane or into a closed traffic lane to load or unload passengers. Pedestrians 
with ADA needs shall not be unloaded in a location where the surface or facility is not accessible 
or traversable.   
 
If flaggers are present on the job, the flaggers shall direct pedestrians to use the Pedestrian 
Transport Service to pass through or around the work zone.   
 
Measurement and Payment 
 
Pedestrian Transport Service (per trip) will be measured and paid as the actual number of 
completed trips provided to pedestrians. Multiple pedestrians transported using a single trip will 
be paid as a single trip. No direct payment will be made for the responsible individual 
dispatching the vehicle the smart phone app, pedestrian loading and unloading areas, or 
notification signage as these items will be considered incidental to the Pedestrian Transport 
Service.  
 
Audible Warning Devices will be measured and paid under the ADA Compliant Pedestrian 
Traffic Control Devices special provision.  
 
 
Payment will be made under: 
 
Pay Item         Pay Unit 
 
Pedestrian Transport Service (per trip)     Each 
 
SEQUENTIAL FLASHING WARNING LIGHTS 
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(10/08/2016) (Rev. 5/10/2021) 
 
Description  
 
Furnish and install Sequential Flashing Warning Lights on drums used for the merging tapers of 
nightly lane closures on all multilane roadways with speed limits of 55 mph or greater. 
  
Materials 
 
The Sequential Flashing Warning Lights shall meet all of the requirements for warning lights 
within the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 
 
Each light unit shall be capable of operating fully and continuously for a minimum of 200 hours 
when equipped with a standard battery set.  
 
Each light in the sequence shall be flashed at a rate of not less than 55 times per minute and not 
more than 75 times per minute. The flash rate and flash duration shall be consistent throughout the 
sequence.  
 
Supply a Type 3 Certification  (Independent Test Lab results)  documenting all actual test results 
for the specified parameters contained in the Institute of Transportation Engineer’s (ITE’s) 
Purchase Specification for Flashing and Steady Burn Warning Lights. The laboratory shall also 
identify all manufacturer codes and part numbers for the incandescent lamp or LED clusters, 
lenses, battery, and circuitry, and the total width of the light with the battery in place. The complete 
assembly shall be certified as crashworthy when firmly affixed to the channelizing device.  
 
All Sequential Flashing Warning Lights shall be on the NCDOT Approved Products List. 
 
Construction Methods 
 
These lights shall flash sequentially beginning with the first light and continuing until the final 
light.  
 
The Sequential Flashing Warning Lights shall automatically flash in sequence when placed on the 
drums that form the merging taper. 
 
The number of lights used in the drum taper shall equal the number of drums used in the taper. 
  
Drums are the only channelizing device allowed to mount sequential flashing warning lights.  
 
The Sequential Flashing Warning Lights shall be weather independent and visual obstructions 
shall not interfere with the operation of the lights.  
 
The Sequential Flashing Warning Lights shall automatically sequence when placed in line in an 
open area with a distance between lights of 10 to 100 feet. 
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If one light fails, the flashing sequence shall continue. If more than 1 light fails, all of the lights 
are to be automatically turned to the “off” mode. Non-sequential flashing is prohibited. 
 
When lane closures are not in effect, the Sequential Flashing Warning Lights shall be deactivated.  
 
Measurement and Payment 
 
Sequential Flashing Warning Lights will be measured and paid as the maximum number of 
sequential flashing warning lights satisfactorily installed and properly functioning at any one time 
during the life of the project.  
 
This includes all materials and labor to install, maintain and remove all the Sequential Flashing 
Warning Lights. 
 
Pay Item Pay Unit 
Sequential Flashing Warning Lights Each 
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� ����������� ��������������������������������� � �������� !"# $%&&%'()* +#)!#),#+ !% -./.*/.-" 01   2344#/ *.+5#! 6%()!+ +".&& ,%)$%/7 !% �89: �0;<;; =�>>� ?;;;@< A(-# �#+(*) &.B()*  ,%)�(!(%) '(&& 4# CB-# 0D $&.!E4%!!%7 !/#)," '(!" 4.,5$(&& &(*"!&B ,%)+%&(�.!#� !% ,#)!#/&()# %$  -(-#< A(-# $%/ +.)(!./B +#'#/ +".&& 4# 7()(737 !"(,5)#++ ?&.++ FG< A(-# $%/ '.!#/ +".&& 4#  HIJKKLIJMNOPKKMQRSMTUIMQVMW XYVMPZ[MHIJKKLIJMNOPKKM\RSMTUIMX]VMPZ[MP̂U_J̀   C"# ()!#/(%/ %$ -(-# $%/ +.)(!./B +#'#/ '(&& 4# &()#� '(!" aG 7(&+ %$ ,#/.7(, #-%bB< �&& 4#&&+ .)�  +-(*%!+ $%/ +.)(!./B +#'#/ -(-# 73+! 4# &()#� '(!" . 7()(737 %$ c 7(&+ %$ 6%()! ,%7-%3)�< C"#  #b!#/(%/ %$ .&& -(-# +".&& 4# ,%.!#� '(!" . 4(!37()%3+ ,%.!()*<   d%/ $(!!()*+D .&& *&.)�+ +".&& 4# �3,!(&# (/%)D )%! */.B (/%)< d(!!()*+ +".&& ".e# . 7()(737 -/#++3/#  IPfgZhMUTM\RSMHKg̀MiL̂ ĴIMhPKjJfMkUgZfKMKlPOOMmUZTUInMfUMopqrMo\X̀XXMsottoMNXXXùMvwrVMUIM vwLmfgOJVMKlPOOM̂JMmPKfMUZM#.," $(!!()*<   C"# ()!#/(%/ %$ $(!!()*+ $%/ +.)(!./B +#'#/ '(&& 4# &()#� '(!" aG 7(&+ %$ ,#/.7(, #-%bB< �&& 4#&&+  .)� +-(*%!+ $%/ +.)(!./B +#'#/ $(!!()*+ 73+! 4# &()#� '(!" . 7()(737 %$ c 7(&+ %$ 6%()!  ,%7-%3)�< C"# #b!#/(%/ %$ .&& $(!!()*+ +".&& 4# ,%.!#� '(!" . 4(!37()%3+ ,%.!()*< d(!!()*+ ,%.!#�  %) !"# ()!#/(%/ .)� #b!#/(%/ '(!" c 7(&+ %$ $3+(%) 4%)�#� #-%bB () .,,%/�.),# '(!"  �89:x�>>� ?;;y .)� �89:x�>>� ?FFG ./# .,,#-!.4&#<   2#+!/.()#� 6%()! -(-# .)� $(!!()*+ '(!" . */(--()* *.+5#! .+ !"# %)&B 7#.)+ %$ /#+!/.()! '(&& )%! 4#  .&&%'#�<   z{|}~������~����{�����}~���������~����}~�{��~�}�}�~z��}~~~�#&#!# () (!+ #)!(/#!B< C"#/# (+ )% $%/,# 7.() () !"(+ -/%6#,!<    z{|}~������~�}�����~����~�{���{��~�}�}�~z��}~{��~������|��~~~.�� !"# $%&&%'()*1    ������~�{��~����~����~z��}~~~�&& ,.+! (/%) +%(& -(-# .)� $(!!()*+ '(&& ,%)$%/7 !% �9C� � a .)� 4# ,&.++($(#� .+ 9¡ =+#/e(,#  '#(*"!@<  9()*&# %/ �%34&# "34 (+ .,,#-!.4&#<  8%E"34 -(-# +".&& )%! 4# 3+#�<  �&& -(-# .)�  $(!!()*+ +".&& 4# 3)($%/7&B ,%.!#� '(!" 4(!37()%3+ ,%.!()*<  ¢%()!+ '(&& 4# /344#/ *.+5#!<  2344#/  *.+5#!+ +".&& ,%)$%/7 !% �9C� ?Fya<  a£ b a£ ,%74().!(%) 'B# .)� #(*"!" 4#)�+ +".&& 4# +"%/!  -.!!#/) E d(*< 8%< 9¡E¤0 4B ?"./&%!!# A(-# .)� d%3)�/B =%/ .--/%e#� #¥3.&@<  a£ ,&#.)%3!+ +".&&  ,%)+(+! %$ . a£ +#/e(,# '#(*"! ,.+! (/%) $#//3&# ='(!" ¤£ (/%) -(-# +(¦# !.-@ .)� . ¤£ 4/.++ -&3*<   C"# -&3* +".&& ".e# . &%' /.(+#� +¥3./# "#.� =9%3!"#/) ?%�#@<  ?&#.)%3!+ +".&& 4# A./! 8374#/  ;ca 4B ¢374% �.)3$.,!3/()* ?%7-.)B =%/ .--/%e#� #¥3.&@<  z{|}~����§�~����{�����}~�����§�~����}�~z��}~�}����~�{�{|�{�̈~~�#&#!#1   



���������	
���
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���������	
���
� ������������ ��������������������������������� � ������ !"#$%&$ % '(#'&($%)$*&+#,-'.$/0&$0)(* '/$ '($, !,&$%#12$$30&$4#*5$6#,&*&($-'$/0-"$7 * .* 70$$"0 !!$%&$6#'"-(&*&($-'6-(&'/ !$/#$/0&$ % '(#'+&'/2$$$89:;<=>?=@A<BCD?9EFGHI;<=>JK?J<LMNA<O;PQR;<S9F;E<T;F;EU<<*&7! 6&$/0&$V-*"/$"&'/&'6&$4-/0$/0&$V#!!#4-'.W$$$$ X&+#,&$4 /&*$+&/&*$%)$6!#"-'.$/0&$6#*7#* /-#'$6#65$ /$/0&$+ -'$ '($*&+#,-'.$/0&$! /&* !$$-'6!Y(-'.$/0&$ '.!&$, !,&Z$"&//&*$ '($+&/&*$%#12$$$$89:;<=>?=[A<\EFGHI;<=>]K?̂A<T9F;EG9I_U<< (($/0&$V#!!#4-'.W$$$$ /̀&+$$$$$$$$ $ $ a&6/-#'$$b "-'.$a7 6&*"$$$$$$ $ cdefgcd$$$$$$89:;<=>?=[A<BCD?9EFGHI;<=>]K?J<LhNA<M9EEG;E<8Gi;<jk_F9II9FGQkA<IGk;_<=l?=[U<<<*&7! 6&$4-/0$/0&$V#!!#4-'.W$$$$ b **-&*$7-7&$-'"/ !!&($/0*#Y.0$&'6 "&+&'/$"0 !!$%&$(Y6/-!&$-*#'$V!&1-%!&$*&"/* -'&($m#-'/$7-7&2$b "-'.$"7 6&*"$ *&$*&nY-*&($ '($"0 !!$%&$7! 6&($ /$cd$V##/$-'/&*, !"$4-/0-'$/0&$&'6 "&+&'/2$o'&$"7 6&*$"0 !!$%&$7! 6&($'#/$+#*&$/0 '$p$V&&/$V*#+$& 60$&'($#V$/0&$&'6 "&+&'/2$o'!)$/0&$*Y''&*"$#V$/0&$6 "-'.$"7 6&*$"0 !!$%&$-'$6#'/ 6/$4-/0$/0&$&'6 "&+&'/2$30&$%&!!$#V$/0&$6 **-&*$7-7&$4-!!$'#/$%&$ !!#4&($/#$%&$-'$6#'/ 6/$4-/0$/0&$&'6 "&+&'/2$$30&$q'.-'&&*$+Y"/$%&$7*&"&'/$/#$#%"&*,&$/0&$&'/-*&$-'"/ !! /-#'$#V$/0&$6 **-&*$7-7&2$$$$$$ r*#(Y6/$s-"/$$t)(* '/"$ 66&7/&($%)$/0&$b-/)$#V$u-'"/#'ga !&+$ *&$ "$V#!!#4"W$$$vcw$aY7&*$b&'/Y*-#'$pxdZ$+ 'YV 6/Y*&($%)$yY&!!&*$b#+7 ')$$vpw$zg{|gzgxZ$+ 'YV 6/Y*&($%)$}+&*-6 '$~!#4$b#'/*#!$$vew$�$g{c�$�Y *(- 'Z$+ 'YV 6/Y*&($%)$�&''&()$� !,&$b#+7 ')$$v|w$y&( !!-#'$Z$y 'YV 6/Y*&($%)$b!#4$� !,&$b#+7 ')$$$� /&$, !,&"$VY*'-"0&($Y'(&*$/0&"&$"7&6-V-6 /-#'"$+Y"/$%&$+ 'YV 6/Y*&($%)$#'&$#V$/0&$V#!!#4-'.W$$$vcw$b!#4$� !,&$b#+7 ')$$vpw$y$�$t$� !,&$b#+7 ')$$vew$}+&*-6 '$~!#4$b#'/*#!$$v|w$�2a2$r-7&$ '($~#Y'(*)$b#+7 ')$$vxw$yY&!!&*$b#+7 ')$$



���������	
���
� ������������ ��������������������������������� � �
���� !"#$%&&%'(#)*+,%#-./0*&(###1002.,%'#3*004&5#6*''+%6#*2%#*6#7.++.869### :"#1/%24;*&#<+.8#-.&32.+## ="#>?@?#A40%#*&'#<.B&'2(#-./0*&(####1002.,%'#3*004&5#6+%%,%6#*2%#*6#7.++.869### :"#CB%++%2#-./0*&(## ="#1/%24;*&#<+.8#-.&32.+## D"#E(+%2#A40%#-./0*&(## F"#>?@?#A40%#*&'#<.B&'2(#-./0*&(## G"#$%&&%'(#)*+,%#-./0*&(###1002.,%'#3*004&5#,*+,%6#*2%#*6#7.++.869### :"#-+.8#)*+,%#-./0*&(## ="#C#H#I#)*+,%#-./0*&(## D"#1/%24;*&#<+.8#-.&32.+## F"#>?@?#A40%#*&'#<.B&'2(#-./0*&(## G"#CB%++%2#-./0*&(## !"#$%&&%'(#)*+,%#-./0*&(###1++#;.20.2*34.&#;.;J6#6K*++#L%9#DMFNO#:NO#:#:M=N#*&'#=NP#<Q:RRRPS#L(#<.2'#.2#TFTR:QE#L(##C;U.&*+'###@*''+%6#6K*++#L%#C.'%+#=R=@@>#L(#V./*;#W&'B6324%6O#W&;?#.2#C.'%+#<=R=P@@Q#L(#<.2'#UB;34+%#42.&#7+%X4L+%#2%632*4&%'#Y.4&3#040%#*&'#74334&56#*;;%03%'#L(#3K%#-43(#.7#Z4&63.&P@*+%/#*2%##*6#7.++.869## :"#<+%X#V4&5#L(#1/%24;*&## ="#EV<+%X#L(#>@#A40%## D"#EV#<+%X#L(#C;Z*&%####1002.,%'#7+%X4L+%#/*&K.+%#;.&&%;3.26#*2%#*6#7.++.869## :"#A2%66P@%*+#S*6J%3#-.20.2*34.&## ="#I*/4+3.&#$%&3##1002.,%'#/*&K.+%#24&56#*&'#;.,%26#*2%#*6#7.++.869### :"#[*63#\.2'*&#W2.&#Z.2J6### ="#>?@?#<.B&'2(#H#C*&B7*;3B24&5#-.20?####1++#4&3%24.2#+4&4&56#7.2#*#6%8%2#'B;34+%#42.&#040%O#2%632*4&%'#Y.4&3#'B;34+%#42.&#*&'#74334&56#6K*++#L%#*#-%2*/4;#[0.X(?##EK%#/*3%24*+#6K*++#L%#*&#*/4&%#;B2%'#&.,*+*;#%0.X(#;.&3*4&4&5#*3#+%*63#=R]#L(#,.+B/%#



���������	
���
� ������������ ��������������������������������� � ������� !"#$%&'"!()%$*+!,'-&#.*/!!01#!2'.#3!,',#!+1%22!,%++!*#+*'.-!'.!"�&,2'%."#!4'*1!5607!89:;!<$�"#3)$#!5!4'*1!%!*#+*!3)$%*'�.!� !=>!3%?+!%.3!%!,#$&#%@'2'*?!$%*'.-!� !>/>>/!!A*1#$!*#+*'.-!+1%22!@#!'.!"�&,2'%."#!4'*1!5607!B9CCD!6%2*!6,$%?!4'*1!>/>!).3#$")**'.-!% *#$!E!?#%$+F!!5607!G9:H!4'*1!$#+)2*+!2#++!*1%.!>/H!&&!).3#$")**'.-!% *#$!=>!3%?+F!%.3!5607!I9DCJ!4'*1!.�!%  #"*!% *#$!E!?#%$+/!!K



Project: U-2729 UbO-1 County: Forsyth 
 

PROJECT SPECIAL PROVISIONS 
Utilities by Others 

 

3/15/23                                                                     1/3 
 

General: 

The following utility companies have facilities which are in conflict with the 
construction of this project: 

A) Duke Energy Distribution 
B) AT&T Communications-Local Service 
C) MCI/Verizon 
D) Level 3 
E) Segra 
F) Windstream Communications 
G) Piedmont Natural Gas 
H) Spectrum  
 

 
The conflicting facilities of these companies will be adjusted/relocated by the date 
of January 31, 2024, unless otherwise noted and are therefore listed in these 
special provisions for the benefit of the Contractor.  All utility work listed herein 
will be done by the utility owners.  All utilities are shown on the plans from the 
best available information. 
The Contractor’s attention is directed to Article 105-8 of the 2018 Standard 
Specifications.  

Utilities Requiring Adjustment: 

Utility relocations are shown on the Utilities by Others Plans. 

A) Duke Energy – Distribution Power 
 
1) Duke Energy will remove and replace its facilities within the project limits 

as shown on the Project UBO Drawings.  
 

2) Contact Person: Mr. Larry Robinson, 803-203-2239, 
larry.robinson2@duke-energy.com 

 
 

120 N. Boylan Avenue 
Raleigh, NC 27603 

(919) 828-0531 
License Number: F-0115 
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B) AT&T Communications- Local Service 
 
1) AT&T will abandon and replace its facilities within the project limits as 

shown on the Project UBO Drawings. 
 

2) Contact Person: Mr. Will Pace, 336-391-4843, wp678r@att.com 
 

 
C) MCI/Verizon - Communication 
 
1) MCI/Verizon will abandon and replace its facilities within the project limits 

as shown on the Project UBO Drawings. 
 
2) Contact Person: Leon Jones, 336-289-8847 leon.jones@verizon.com  

 
  

 
D) Level 3 - Communication 

 
1) Level 3 will abandon and replace its facilities within the project limits as 

shown on the Project UBO Drawings. 
 

2) Contact Person: Mr. Taylor Harmon, 704-640-8971 
tharmon@sourceonecorp.com 

 
 
      E)  Segra - Communication 
 

1) Segra will abandon and replace its facilities within the project limits as 
shown on the Project UBO Drawings. 

 
2) Contact Person: Mr. Justin Calloway, 336-285-7497, 

justin@tprcbroadband.com 
 

F)  Windstream Communication  
 
1) Windstream Communicaiton will abandon and replace its facilities within 

the project limits as shown on the Project UBO Drawings. 
 

2) Contact Person: Mr. Maxx Curtis, 704-961-6700, maxx.curtis@byers.com 
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G) Piedmont Natural Gas 

 
1. PNG will abandon and replace its facilities within the project limits as 

shown on the Project UBO Drawings. 
 
2. Contact Person: Mr. Kenneth State, 336-403-9984, kenneth.state@duke-

energy.com 
 

H) Spectrum - Communication 
 
1. Spectrum will abandon and replace its facilities within the project limits as 

shown on the Project UBO Drawings. 
 
2. Contact Person: Mr. Scottie Chilton, 336-451-9092, 

scottie.chilton@charter.com 
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STABILIZATION REQUIREMENTS: 
(3-11-2016) 
 
Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective April 1, 2019 issued by the North Carolina 
Department of Environmental Quality Division of Water Resources.  Temporary or permanent 
ground cover stabilization shall occur within 7 calendar days from the last land-disturbing activity, 
with the following exceptions in which temporary or permanent ground cover shall be provided in 
14 calendar days from the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 
• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 
• Slopes 4:1 or flatter 

 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with 
no exceptions for slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined 
by North Carolina Administrative Code 15A NCAC 04A.0105 (25).  Temporary and permanent 
ground cover stabilization shall be achieved in accordance with the provisions in this contract 
and as directed. 
 
SEEDING AND MULCHING: (West) 

 
The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall 
be as stated below.  During periods of overlapping dates, the kind of seed to be used shall be 
determined.  All rates are in pounds per acre. 
 

Shoulder and Median Areas 
 

August 1 - June 1 May 1 - September 1 
20# Kentucky Bluegrass 20# Kentucky Bluegrass 
75# Hard Fescue 75# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Areas Beyond the Mowing Pattern, Waste and Borrow Areas: 

 
August 1 - June 1 May 1 - September 1 
100# Tall Fescue 100# Tall Fescue 
15# Kentucky Bluegrass 15# Kentucky Bluegrass 
30# Hard Fescue 30# Hard Fescue 
25# Rye Grain 10# German or Browntop Millet 
500# Fertilizer 500# Fertilizer 
4000# Limestone 4000# Limestone 

 
Approved Tall Fescue Cultivars 
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06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice Serengeti 
Essential Kalahari 

Kitty Hawk 2000 
Shelby 
Sheridan Evergreen 2 

Apache III Falcon IV Legitimate Signia 
Avenger Falcon NG Lexington Silver Hawk 
Barlexas Falcon V LSD Sliverstar 
Barlexas II Faith Magellan Shenandoah Elite 
Bar Fa Fat Cat Matador Sidewinder 
Barrera Festnova Millennium SRP Skyline 
Barrington Fidelity Monet Solara 
Barrobusto Finelawn Elite Mustang 4 Southern Choice II 
Barvado Finelawn Xpress Ninja 2 Speedway 
Biltmore Finesse II Ol’ Glory Spyder LS 
Bingo Firebird Olympic Gold Sunset Gold 
Bizem Firecracker LS Padre Taccoa 
Blackwatch Firenza Patagonia Tanzania 
Blade Runner II Five Point Pedigree Trio 
Bonsai Focus Picasso Tahoe II 
Braveheart Forte Piedmont Talladega 
Bravo Garrison Plantation Tarheel 
Bullseye Gazelle II Proseeds 5301 Terrano 
Cannavaro Gold Medallion Prospect Titan ltd 
Catalyst Grande 3 Pure Gold Titanium LS 
Cayenne Greenbrooks Quest Tracer 
Cessane Rz Greenkeeper Raptor II Traverse SRP 
Chipper Gremlin Rebel Exeda Tulsa Time 
Cochise IV Greystone Rebel Sentry Turbo 
Constitution Guardian 21 Rebel IV Turbo RZ 
Corgi Guardian 41 Regiment II Tuxedo RZ 
Corona Hemi Regenerate Ultimate 
Coyote Honky Tonk Rendition Venture 
Darlington Hot Rod Rhambler 2 SRP Umbrella 
Davinci Hunter Rembrandt Van Gogh 
Desire Inferno Reunion Watchdog 
Dominion Innovator Riverside Wolfpack II 
Dynamic Integrity RNP Xtremegreen 
Dynasty Jaguar 3 Rocket  
Endeavor Jamboree Scorpion  

 
Approved Kentucky Bluegrass Cultivars: 

 
4-Season Blue Velvet Gladstone Quantum Leap 
Alexa II Blueberry Granite Rambo 
America Boomerang Hampton Rhapsody 
Apollo Brilliant Harmonie Rhythm 
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Arcadia Cabernet Impact Rita 
Aries Champagne Jefferson Royce 
Armada Champlain Juliet Rubicon 
Arrow Chicago II Jump Start Rugby II 
Arrowhead Corsair Keeneland Shiraz 
Aura Courtyard Langara Showcase 
Avid Delight Liberator Skye 
Award Diva Madison Solar Eclipse 
Awesome Dynamo Mercury Sonoma 
Bandera Eagleton Midnight Sorbonne 
Barduke Emblem Midnight II Starburst 
Barnique Empire Moon Shadow Sudden Impact 
Baroness Envicta Moonlight SLT Total Eclipse 
Barrister Everest Mystere Touche 
Barvette HGT Everglade Nu Destiny Tsunami 
Bedazzled Excursion NuChicago Unique 
Belissimo Freedom II NuGlade Valor 
Bewitched Freedom III Odyssey Voyager II 
Beyond Front Page Perfection Washington  
Blacksburg II Futurity Pinot Zinfandel 
Blackstone Gaelic Princeton 105  
Blue Note  Ginney II Prosperity  

 
Approved Hard Fescue Cultivars: 

 
Aurora II Eureka II Oxford Scaldis II 
Aurora Gold Firefly Reliant II Spartan II 
Berkshire Granite Reliant IV Stonehenge 
Bighorn GT 
Chariot 

Heron 
Nordic 

Rescue 911 
Rhino 

 

 
On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant 
food as a 10-20-20 analysis and as directed. 
 
TEMPORARY SEEDING: 
 
Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate 
of 400 pounds and seeded at the rate of 50 pounds per acre.  German Millet, or Browntop Millet 
shall be used in summer months and rye grain during the remainder of the year.  The Engineer will 
determine the exact dates for using each kind of seed. 
 
FERTILIZER TOPDRESSING: 
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Fertilizer used for topdressing shall be 16-8-8 grade and shall be applied at the rate of 500 pounds 
per acre.  A different analysis of fertilizer may be used provided the 2-1-1 ratio is maintained and 
the rate of application adjusted to provide the same amount of plant food as 16-8-8 analysis and as 
directed. 
 
SUPPLEMENTAL SEEDING: 
 
The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, and 
the rate of application may vary from 25# to 75# per acre.  The actual rate per acre will be 
determined prior to the time of topdressing and the Contractor will be notified in writing of the 
rate per acre, total quantity needed, and areas on which to apply the supplemental seed.  Minimum 
tillage equipment, consisting of a sod seeder shall be used for incorporating seed into the soil as to 
prevent disturbance of existing vegetation.  A clodbuster (ball and chain) may be used where 
degree of slope prevents the use of a sod seeder. 
 
MOWING: 
 
The minimum mowing height on this project shall be six inches. 
 
RESPONSE FOR EROSION CONTROL: 
 
Description 
 
Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and 
supplies to the project necessary for the pursuit of any or all of the following work as shown herein, 
by an approved subcontractor. 
 

Section Erosion Control Item Unit 

1605 Temporary Silt Fence LF 

1606 Special Sediment Control Fence LF/TON 

1615 Temporary Mulching ACR 

1620 Seed - Temporary Seeding LB 

1620 Fertilizer - Temporary Seeding TN 

1631 Matting for Erosion Control SY  

SP Coir Fiber Mat SY  

1640 Coir Fiber Baffles LF 

SP Permanent Soil Reinforcement Mat SY  

1660 Seeding and Mulching ACR 

1661 Seed - Repair Seeding LB 

1661 Fertilizer - Repair Seeding TON 
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1662 Seed - Supplemental Seeding LB 

1665 Fertilizer Topdressing TON 

SP Safety/Highly Visible Fencing LF 

SP Response for Erosion Control EA 
 
Construction Methods 
 
Provide an approved subcontractor who performs an erosion control action as described in the 
NPDES Inspection Form SPPP30.  Each erosion control action may include one or more of the 
above work items. 
 
Measurement and Payment 
 
Response for Erosion Control will be measured and paid for by counting the actual number of 
times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily 
completes an erosion control action described in Form 1675.  The provisions of Article 104-5 of 
the Standard Specifications will not apply to this item of work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Response for Erosion Control Each 

 
MINIMIZE REMOVAL OF VEGETATION: 
 
The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable.  Vegetation along stream banks and adjacent to other jurisdictional resources outside 
the construction limits shall only be removed upon approval of Engineer.  No additional payment 
will be made for this minimization work. 
 
STOCKPILE AREAS: 
 
The Contractor shall install and maintain erosion control devices sufficient to contain sediment 
around any erodible material stockpile areas as directed. 
 
ACCESS AND HAUL ROADS: 
 
At the end of each working day, the Contractor shall install or re-establish temporary diversions 
or earth berms across access/haul roads to direct runoff into sediment devices.  Silt fence sections 
that are temporarily removed shall be reinstalled across access/haul roads at the end of each 
working day. 
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CONSTRUCTION MATERIALS MANAGEMENT 
(3-19-19)  (rev. 04-27-20) 
 
Description 
 
The requirements set forth shall be adhered to in order to meet the applicable materials handling 
requirements of the NCG010000 permit.  Structural controls installed to manage construction 
materials stored or used on site shall be shown on the E&SC Plan.  Requirements for handling 
materials on construction sites shall be as follows: 
 
Polyacrylamides (PAMS) and Flocculants 
 
Polyacrylamides (PAMS) and flocculants shall be stored in leak-proof containers that are kept 
under storm-resistant cover or surrounded by secondary containment structures designed to protect 
adjacent surface waters.  PAMS or other flocculants used shall be selected from the NC DWR List 
of Approved PAMS/Flocculants The concentration of PAMS and other flocculants used shall not 
exceed those specified in the NC DWR List of Approved PAMS/Flocculants and in accordance 
with the manufacturer’s instructions.  The NC DWR List of Approved PAMS/Flocculants is 
available at: 
 
https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf 
 
Equipment Fluids 
 
Fuels, lubricants, coolants, and hydraulic fluids, and other petroleum products shall be handled 
and disposed of in a manner so as not to enter surface or ground waters and in accordance with 
applicable state and federal regulations.  Equipment used on the site must be operated and 
maintained properly to prevent discharge of fluids.  Equipment, vehicle, and other wash waters 
shall not be discharged into E&SC basins or other E&SC devices.  Alternative controls should be 
provided such that there is no discharge of soaps, solvents, or detergents. 
 
Waste Materials 
 
Construction materials and land clearing waste shall be disposed of in accordance with North 
Carolina General Statutes, Chapter 130A, Article 9 - Solid Waste Management, and rules 
governing the disposal of solid waste (15A NCAC 13B). Areas dedicated for managing 
construction material and land clearing waste shall be at least 50 feet away from storm drain inlets 
and surface waters unless it can be shown that no other alternatives are reasonably available.  Paint 
and other liquid construction material waste shall not be dumped into storm drains.  Paint and other 
liquid construction waste washouts should be located at least 50 away from storm drain inlets 
unless there is no alternative.  Other options are to install lined washouts or use portable, removable 
bags or bins.  Hazardous or toxic waste shall be managed in accordance with the federal Resource 
Conservation and Recovery Act (RCRA) and NC Hazardous Waste Rules at 15A NCAC, 
Subchapter 13A.  Litter and sanitary waste shall be managed in a manner to prevent it from entering 
jurisdictional waters and shall be disposed of offsite. 
 
Herbicide, Pesticide, and Rodenticides 

https://files.nc.gov/ncdeq/Water+Quality/Environmental+Sciences/ATU/PAM8_30_18.pdf
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Herbicide, pesticide, and rodenticides shall be stored and applied in accordance with the Federal 
Insecticide, Fungicide, and Rodenticide Act, North Carolina Pesticide Law of 1971 and labeling 
restrictions. 
 
Concrete Materials 
 
Concrete materials onsite, including excess concrete, must be controlled and managed to avoid 
contact with surface waters, wetlands or buffers. No concrete or cement slurry shall be discharged 
from the site. (Note that discharges from onsite concrete plants require coverage under a separate 
NPDES permit – NCG140000.)  Concrete wash water shall be managed in accordance with the 
Concrete Washout Structure provision. Concrete slurry shall be managed and disposed of in 
accordance with NCDOT DGS and HOS DCAR Distribution of Class A Residuals Statewide 
(Permit No. WQ0035749). Any hardened concrete residue will be disposed of, or recycled on site, 
in accordance with state solid waste regulations.   
 
Earthen Material Stock Piles 
 
Earthen material stock piles shall be located at least 50 feet away from storm drain inlets and 
surface waters unless it can be shown that no other alternatives are reasonably available. 
 
Measurement and Payment 
 
Conditions set within the Construction Materials Management provision are incidental to the 
project for which no direct compensation will be made. 
 
WASTE AND BORROW SOURCES: 
(2-16-11) (Rev. 3-17-22) 
 
Payment for temporary erosion control measures, except those made necessary by the Contractor’s 
own negligence or for his own convenience, will be paid for at the appropriate contract unit price 
for the devices or measures utilized in borrow sources and waste areas. 
 
No additional payment will be made for erosion control devices or permanent seeding and 
mulching in any commercial borrow or waste pit.  All erosion and sediment control practices that 
may be required on a commercial borrow or waste site will be done at the Contractor’s expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste 
Site Reclamation Procedures for Contracted Projects” located at: 
 
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamati
on%20Procedures.pdf 
 
All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for 
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and 
borrow and waste sites. 
 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/Contract%20Reclamation%20Procedures.pdf
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TEMPORARY DIVERSION: 
 
This work consists of installation, maintenance, and cleanout of Temporary Diversions in 
accordance with Section 1630 of the Standard Specifications.  The quantity of excavation for 
installation and cleanout will be measured and paid for as Silt Excavation in accordance with 
Article 1630-3 of the Standard Specifications. 
 
 
SAFETY FENCE AND JURISDICTIONAL FLAGGING: 
 
Description 
 
Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or 
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other 
boundaries located within the construction corridor to mark the areas that have been approved to 
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water.  The 
fence shall be installed prior to any land disturbing activities. 
 
Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly 
visible flagging. 
 
Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside 
or interior boundaries shall be delineated by stakes and highly visible flagging. 
 
Materials 
 
(A) Safety Fencing 
 
Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved 
by the Engineer.  The fence material shall have an ultraviolet coating. 
 
Either wood posts or steel posts may be used.  Wood posts shall be hardwood with a wedge or 
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross 
section.  Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 lb/ft of 
length. 
 
(B) Boundary Flagging 
 
Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The 
flagging shall be at least 1” in width. The flagging material shall be vinyl and shall be orange in 
color and highly visible. 
 
Construction Methods 
 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall 
be erected to conform to the general contour of the ground. 



U-2729 EC-9 Forsyth County 

 
(A) Safety Fencing 
 
Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or 
set with a post driver.  Posts shall be installed a minimum of 2 ft. into the ground.  If hand set, all 
backfill material shall be thoroughly tamped.  Wood posts may be sharpened to a dull point if 
power driven.  Posts damaged by power driving shall be removed and replaced prior to final 
acceptance.  The tops of all wood posts shall be cut at a 30-degree angle.  The wood posts may, at 
the option of the Contractor, be cut at this angle either before or after the posts are erected. 
 
The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across 
each cable or to the steel posts with wire or other acceptable means. 
 
Place construction stakes to establish the location of the safety fence in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for the staking 
of the safety fence.  All stakeouts for safety fence shall be considered incidental to the work being 
paid for as “Construction Surveying”, except that where there is no pay item for construction 
surveying, all safety fence stakeout will be performed by state forces.   
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the 
duration of the project as determined by the Engineer. 
 
(B) Boundary Flagging 
 
Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet 
maximum intervals with highly visible orange flagging attached.  Stakes shall be installed a 
minimum of 6” into the ground.  Interior boundaries may be staked on a tangent that runs parallel 
to buffer but must not encroach on the buffer at any location.  Interior boundaries of hand clearing 
shall be identified with a different colored flagging to distinguish it from mechanized clearing. 
 
Boundary flagging delineation of interior boundaries will be placed in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications.  No direct pay will be made for delineation 
of the interior boundaries.  This delineation will be considered incidental to the work being paid 
for as Construction Surveying, except that where there is no pay item or construction surveying 
the cost of boundary flagging delineation shall be included in the unit prices bid for the various 
items in the contract.  Installation for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly 
visible orange flagging attached.  Stakes shall be installed a minimum of 6” into the ground.  
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not 
substitute for installation of stakes. 
 
Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas, 
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or 
Subarticle 802-2(F) of the Standard Specifications.  No direct pay will be made for this delineation, 
as the cost of same shall be included in the unit prices bid for the various items in the contract. 
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The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer. 
 
Measurement and Payment 
 
Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or 
polypropylene fence installed in place and accepted.  Such payment will be full compensation 
including but not limited to furnishing and installing fence geotextile with necessary posts and post 
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Safety Fence Linear Foot 

 

PERMANENT SOIL REINFORCEMENT MAT: 
 
Description 
 
This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type 
specified, over previously prepared areas as directed. 
 
Materials 
 
The product shall be a permanent erosion control reinforcement mat and shall be constructed of 
synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat 
between a bottom UV stabilized netting and a heavy duty UV stabilized top net.  The matting shall 
be stitched together with UV stabilized polypropylene thread to form a permanent three-
dimensional structure.  The mat shall have the following minimum physical properties: 
 

Property Test Method Value Unit 
Light Penetration ASTM D6567 9 % 
Thickness ASTM D6525 0.40 in 
Mass Per Unit Area ASTM D6566 0.55 lb/sy 
Tensile Strength ASTM D6818 385 lb/ft 
Elongation (Maximum) ASTM D6818 49 % 
Resiliency ASTM D1777 >70 % 
UV Stability * ASTM D4355 >80 % 
Porosity (Permanent Net) ECTC Guidelines >85 % 
Maximum Permissible Shear 
Stress (Vegetated) 

Performance Bench 
Test 

>8.0 lb/ft2 

Maximum Allowable Velocity 
(Vegetated) 

Performance Bench 
Test 

>16.0 ft/s 

 
*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure. 
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Submit a certification (Type 1, 2, or 3) from the manufacturer showing: 
 
(A) the chemical and physical properties of the mat used, and 
(B) conformance of the mat with this specification. 
 
Construction Methods 
 
Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications. 
 
All areas to be protected with the mat shall be brought to final grade and seeded in accordance 
with Section 1660 of the Standard Specifications.  The surface of the soil shall be smooth, firm, 
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying 
in direct contact with the soil surface.  Areas where the mat is to be placed will not need to be 
mulched. 
 
Measurement and Payment 
 
Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square 
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is 
installed and accepted.  Overlaps will not be included in the measurement, and will be considered 
as incidental to the work.  Such payment shall be full compensation for furnishing and installing 
the mat, including overlaps, and for all required maintenance. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Permanent Soil Reinforcement Mat Square Yard 

 

SKIMMER BASIN WITH BAFFLES: 
 
Description 
 
Provide a skimmer basin to remove sediment from construction site runoff at locations shown in 
the erosion control plans.  See the Skimmer Basin with Baffles Detail sheet provided in the erosion 
control plans.  Work includes constructing sediment basin, installation of temporary slope drain 
pipe and coir fiber baffles, furnishing, installation and cleanout of skimmer, providing and placing 
stone pad on bottom of basin underneath skimmer device, providing and placing a geotextile 
spillway liner, providing coir fiber mat stabilization for the skimmer outlet, disposing of excess 
materials, removing temporary slope drain, coir fiber baffles, geotextile liner and skimmer device, 
backfilling basin area with suitable material and providing proper drainage when basin area is 
abandoned. 
 
Materials 
 
Item Section 
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Stone for Erosion Control, Class B 1042 
Geotextile for Soil Stabilization, Type 4 1056 
Fertilizer for Temporary Seeding 1060-2 
Seed for Temporary Seeding 1060-4 
Seeding and Mulching 1060-4 
Matting for Erosion Control 1060-8 
Staples 1060-8 
Coir Fiber Mat 1060-14 
Temporary Slope Drain 1622-2 
Coir Fiber Baffle 1640 

 
Provide appropriately sized and approved skimmer device. 
 
Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 
connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 
shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 
 
Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 
as the barrel pipe through the earthen dam. 
 
Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 
fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 
12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Excavate basin according to the erosion control plans with basin surface free of obstructions, 
debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 
primary spillway according to the Skimmer Basin with Baffles Detail sheet in the erosion control 
plans.  Temporary slope drain pipe at inlet of basin may be replaced by geotextile as directed.  
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Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section 
1640 of the Standard Specifications. 
 
Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 
pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 
detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 
and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-
buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 
skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 
or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 
and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 
accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 
the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 
have a minimum cross sectional area of 4 ft. by 4 ft. 
 
Line primary spillway with geotextile unrolled in the direction of flow and lay smoothly but 
loosely on soil surface without creases.  Bury edges of geotextile in a trench at least 5" deep and 
tamp firmly.  If geotextile for the primary spillway is not one continuous piece of material, make 
horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream 
geotextile.  Secure geotextile with eleven gauge wire staples shaped into a u shape with a length 
of not less than 12" and a throat not less than 1" in width.  Place staples along outer edges and 
throughout the geotextile a maximum of 3 ft. horizontally and vertically.  Geotextile shall be placed 
to the bottom and across the entire width of the basin according to the Skimmer Basin with Baffles 
detail.  Place sealant inside basin around barrel pipe on top of geotextile with a minimum width of 
6 in. 
 
At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 
prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 
stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 
and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 
anchors along the outer edges and down the center of the matting 3 ft. apart. 
 
All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 and 
1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all bare 
side slope sections immediately upon the completion of seeding and in accordance with Article 
1631-3 of the Standard Specifications. 
 
Measurement and Payment 
 
Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 
Specifications, as calculated from the typical section throughout the length of the basin as shown 
on the final approved plans. 
 



U-2729 EC-14 Forsyth County 

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 
the Standard Specifications. 
 
Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 
Specifications. 
 
__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 
maximum number of each size skimmer acceptably installed and in use at any one time during the 
life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 
considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 
will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 
damaged by ice accumulation. 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 
the surface of the ground over which coir fiber mat is installed and accepted. 
 
Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 
Standard Specifications. 
 
Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 
1610-4 of the Standard Specifications. 
 
Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 
Standard Specifications. 
 
Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 
the Standard Specifications. 
 
Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications. 
 
Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 
the Standard Specifications. 
 
No measurement will be made for other items or for over excavation or stockpiling. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
__" Skimmer Each 
Coir Fiber Mat Square Yard 

 
TIERED SKIMMER BASIN WITH BAFFLES: 
 
Description 
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Provide a tiered skimmer basin to remove sediment from construction site runoff at locations 
shown in the erosion control plans.  See the Tiered Skimmer Basin Detail sheet provided in the 
erosion control plans.  Tiered Skimmer Basins shall be installed in areas where topography creates 
a large elevation difference between the inlet and outlet of a single skimmer basin.  Work includes 
constructing sediment basins, installation of coir fiber baffles, installation of temporary slope drain 
pipe, furnishing, installation and cleanout of skimmer, providing and placing stone pad on bottom 
of basin underneath skimmer device, providing and placing geotextile spillway liners, providing 
coir fiber mat stabilization for the skimmer outlet, disposing of excess materials, removing 
temporary slope drain pipe, coir fiber baffles, geotextile liner and skimmer device, backfilling 
basin area with suitable material and providing proper drainage when basin area is abandoned. 
 
Materials 
 
Item Section 
Stone for Erosion Control, Class B 1042 
Geotextile for Soil Stabilization, Type 4 1056 
Fertilizer for Temporary Seeding 1060-2 
Seed for Temporary Seeding 1060-4 
Seeding and Mulching 1060-4 
Matting for Erosion Control 1060-8 
Staples 1060-8 
Coir Fiber Mat 1060-14 
Temporary Slope Drain 1622-2 
Coir Fiber Baffle 1640 

 
Provide appropriately sized and approved skimmer device. 
 
Provide Schedule 40 PVC pipe with a length of 6 ft. to attach to the skimmer and the coupling 
connection to serve as the arm pipe.  For skimmer sizes of 2.5 in. and smaller, the arm pipe diameter 
shall be 1.5 inches.  For skimmer sizes of 3 in. and larger, refer to manufacturer recommendation. 
 
Provide 4” diameter Schedule 40 PVC pipe to attach to coupling connection of skimmer to serve 
as the barrel pipe through the earthen dam. 
 
Anchors:  Staples, stakes, or reinforcement bars shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
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Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 
fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 
12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Excavate basins according to the erosion control plans with basin surface free of obstructions, 
debris, and pockets of low-density material.  Install temporary slope drain pipe and construct the 
primary spillways according to the Tiered Skimmer Basin Detail sheet in the erosion control plans.  
Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section 
1640 of the Standard Specifications.  Multiple upper basins, or Modified Silt Basins Type ‘B’ as 
labeled on the detail, may be required based on site conditions and as directed. 
 
Install skimmer device according to manufacturer recommendations.  Install 4” Schedule 40 PVC 
pipe into dam on the lower side of basin 1 ft. from the bottom of the basin and according to the 
detail, and extend the pipe so the basin will drain.  Attach a 6 ft. arm pipe to the coupling connection 
and skimmer according to manufacturer recommendations.  The coupling shall be rigid and non-
buoyant and not exceed a diameter of 4” and 12” in length.  Attach the rope included with the 
skimmer to the tee between the vent socket and the tube inlet, and the other end to a wooden stake 
or metal post.  Clean out skimmer device when it becomes clogged with sediment and/or debris 
and is unable to float at the top of water in skimmer basin.  Take appropriate measures to avoid ice 
accumulation in the skimmer device.  Construct a stone pad of Class B stone directly underneath 
the skimmer device at bottom of basin.  The pad shall be a minimum of 12” in height, and shall 
have a minimum cross sectional area of 4 ft. by 4 ft. 
 
Line primary spillways with geotextile unrolled in the direction of flow and lay smoothly but 
loosely on soil surface without creases.  Bury edges of geotextile in a trench at least 5" deep and 
tamp firmly.  If geotextile for primary spillways is not one continuous piece of material, make 
horizontal overlaps a minimum of 18" with upstream geotextile overlapping the downstream 
geotextile.  Secure geotextile with eleven gauge wire staples shaped into a u shape with a length 
of not less than 12" and a throat not less than 1" in width.  Place staples along outer edges and 
throughout the geotextile a maximum of 3 ft. horizontally and vertically.  Geotextile shall be placed 
to the bottom and across the entire width of the basin according to the Tiered Skimmer Basin with 
Baffles detail. 
 
At the skimmer outlet, provide a smooth soil surface free from stones, clods, or debris that will 
prevent contact of the coir fiber matting with the soil.  Unroll the matting and apply without 
stretching such that it will lie smoothly but loosely on the soil surface.  Wooden stakes, 
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans 
and as directed.  Place anchors across the matting at the ends approximately 1 ft. apart.  Place 
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anchors along the outer edges and down the center of the matting 3 ft. apart.  Place sealant inside 
basin around barrel pipe on top of geotextile with a minimum width of 6 in. 
 
All bare side slope sections of the skimmer basin shall be seeded with a temporary or permanent 
seed mix as directed and in accordance with Articles 1620-3, 1620-4, 1620-5, 1660-4, 1660-5 and 
1660-7 of the Standard Specifications.  Straw or excelsior matting shall be installed on all bare 
side slope sections immediately upon the completion of seeding and in accordance with Article 
1631-3 of the Standard Specifications. 
 
Measurement and Payment 
 
Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard 
Specifications, as calculated from the typical section throughout the length of the basin as shown 
on the final approved plans. 
 
Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of 
the Standard Specifications. 
 
Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard 
Specifications. 
 
__" Skimmer will be measured in units of each.  __” Skimmer will be measured and paid for as the 
maximum number of each size skimmer acceptably installed and in use at any one time during the 
life of the project.  Barrel and arm pipe, cleanout, relocation and reinstallation of __” Skimmer is 
considered incidental to the measurement of the quantity of __” Skimmer and no separate payment 
will be made.  No separate payment shall be made if __” Skimmer, barrel and/or arm pipe(s) are 
damaged by ice accumulation. 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 
the surface of the ground over which coir fiber mat is installed and accepted. 
 
Temporary Slope Drain will be measured and paid for in accordance with Article 1622-4 of the 
Standard Specifications. 
 
Stone for Erosion Control, Class __ will be measured and paid for in accordance with Article 
1610-4 of the Standard Specifications. 
 
Seeding and Mulching will be measured and paid for in accordance with Article 1660-8 of the 
Standard Specifications. 
 
Seed for Temporary Seeding will be measured and paid for in accordance with Article 1620-6 of 
the Standard Specifications. 
 
Fertilizer for Temporary Seeding will be measured and paid for in accordance with Article 1620-
6 of the Standard Specifications. 
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Matting for Erosion Control will be measured and paid for in accordance with Article 1631-4 of 
the Standard Specifications. 
 
No measurement will be made for other items or for over excavation or stockpiling. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
__" Skimmer Each 
Coir Fiber Mat Square Yard 

 
COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM): 
 
Description 
 
Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir 
fiber netting.  Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a 
velocity break.  Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.  
Installation shall follow the detail provided in the plans and as directed.  Work includes furnishing 
materials, installation of coir fiber wattles, matting installation, PAM application, and removing 
wattles. 
 
Materials 
 
Coir Fiber Wattle shall meet the following specifications: 
 

100% Coir (Coconut) Fibers 
Minimum Diameter 12 in. 
Minimum Density 3.5 lb/ft3 +/- 10% 
Net Material Coir Fiber 
Net Openings 2 in. x 2 in. 
Net Strength 90 lbs. 
Minimum Weight 2.6 lbs./ft. +/- 10% 

 
Anchors:  Stakes shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes a minimum of 2-ft. long with a 2 in. x 2 in. nominal square cross 
section.  One end of the stake must be sharpened or beveled to facilitate driving down into 
the underlying soil. 
 

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet 
specifications provided elsewhere in this contract. 
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Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in 
length with a throat of 1" in width. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  
Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material 
used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with 
each wattle.  The PAM product used shall be listed on the North Carolina Department of 
Environmental Quality Division of Water Resources web site as an approved PAM product for use 
in North Carolina. 
 
 
 
Construction Methods 
 
Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot 
and at the end of each section of wattle.  A minimum of 4 stakes shall be installed on the 
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and 
according to the detail.  Install a minimum of 2 stakes on the upstream side of the wattle according 
to the detail provided in the plans.  Stakes shall be driven into the ground a minimum of 10 in. 
with no more than 2 in. projecting from the top of the wattle.  Drive stakes at an angle according 
to the detail provided in the plans. 
 
Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour 
ditch slopes and according to the detail provided in the plans and as directed.  Overlap adjoining 
sections of wattles a minimum of 6 in. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and in 
accordance with Article 1631-3 of the Standard Specifications, or in accordance with 
specifications provided elsewhere in this contract. 
 
Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow 
over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.  
PAM applications shall be done during construction activities after every rainfall event that is 
equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles 
are removed, and shall remove and dispose of silt accumulations at the wattles when so directed 
in accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles 
which are installed and accepted.  Such price and payment will be full compensation for all work 
covered by this section, including, but not limited to, furnishing all materials, labor, equipment 
and incidentals necessary to install the Coir Fiber Wattles. 
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Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the coir fiber wattles. Such price and payment will be full compensation for all work 
covered by this section, including, but not limited to, furnishing all materials, labor, equipment 
and incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Polyacrylamide(PAM) Pound 
Coir Fiber Wattle Linear Foot 

 
TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND 
POLYACRYLAMIDE (PAM): 
 
Description 
 
Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are 
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate 
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of 
runoff.  Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at 
locations shown on the plans or as directed.  Installation shall follow the detail provided in the 
plans and as directed.  Work includes furnishing materials, installation of Temporary Rock Silt 
Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks 
Type A with Excelsior Matting and PAM. 
 
Materials 
 
Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard 
Specifications for Stone for Erosion Control, Class B. 
 
Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of 
the Standard Specifications for these stone sizes. 
 
Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard 
Specifications, or shall meet specifications provided elsewhere in this contract. 
 
Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.  
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with 
Excelsior Matting and PAM will be placed, and from offsite material used to construct the 
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary 
Rock Silt Check Type A.  The PAM product used shall be listed on the North Carolina Department 
of Environmental Quality Division of Water Resources web site as an approved PAM product for 
use in North Carolina. 
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Construction Methods 
 
Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A) 
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided 
in the plans. 
 
Installation of matting shall be in accordance with the detail provided in the plans, and anchored 
by placing Class B stone on top of the matting at the upper and lower ends. 
 
Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type 
A and matting where the water is going to flow over.  PAM applications shall be done during 
construction activities and after every rainfall event that is equal to or exceeds 0.50 in. 
 
The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting 
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with 
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at 
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in 
accordance with the requirements of Section 1630 of the Standard Specifications. 
 
Measurement and Payment 
 
Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article 
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in 
this contract. 
 
Matting will be measured and paid for in accordance with Article 1631-4 of the Standard 
Specifications, or in accordance with specifications provided elsewhere in this contract. 
 
Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM 
applied to the Temporary Rock Silt Checks Type A.  Such price and payment will be full 
compensation for all work covered by this section, including, but not limited to, furnishing all 
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM). 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Polyacrylamide(PAM) Pound 

 
 
COIR FIBER MAT: 
 
Description 
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Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations 
as directed.  Work includes providing all materials, excavating and backfilling, and placing and 
securing coir fiber mat with stakes, steel reinforcement bars or staples as directed. 
 
Materials 
 
Item Section 
Coir Fiber Mat 1060-14 

 
Anchors:  Stakes, reinforcement bars, or staples shall be used as anchors. 
 

Wooden Stakes: 
 
Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section.  One 
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber 
mat and down into the underlying soil.  The other end of the stake needs to have a 1"- 2" 
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat. 
 
Steel Reinforcement Bars: 
 
Provide uncoated #10 steel reinforcement bars 24" nominal length.  The bars shall have a 
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir 
fiber mat. 
 
Staples: 
 
Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 
12" in length with a throat of 1" in width. 

 
Construction Methods 
 
Place the coir fiber mat immediately upon final grading.  Provide a smooth soil surface free from 
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and 
apply without stretching such that it will lie smoothly but loosely on the soil surface. 
 
For stream relocation applications, take care to preserve the required line, grade, and cross section 
of the area covered.  Bury the top slope end of each piece of mat in a narrow trench at least 6 in. 
deep and tamp firmly.  Where one roll of matting ends and a second roll begins, overlap the end 
of the upper roll over the buried end of the second roll so there is a 6 in. overlap.  Construct check 
trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.  
Fold over and bury mat to the full depth of the trench, close and tamp firmly.  Overlap mat at least 
6 in. where 2 or more widths of mat are installed side by side. 
 
Place anchors across the mat at the ends approximately 1 ft. apart.  Place anchors along the outer 
edges and down the center of the mat 3 ft. apart. 
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Adjustments in the trenching or anchoring requirements to fit individual site conditions may be 
required. 
 
Measurement and Payment 
 
Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along 
the surface of the ground over which coir fiber mat is installed and accepted. 
 
No measurement will be made for anchor items. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Coir Fiber Mat Square Yard 

 
CONCRETE WASHOUT STRUCTURE: 

(12-10-20) 

 
Description 
 
Concrete washout structures are enclosures above or below grade to contain concrete waste water 
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other 
equipment.  Concrete washouts must collect and retain all the concrete washout water and solids, 
so that this material does not migrate to surface waters or into the ground water. These enclosures 
are not intended for concrete waste not associated with wash out operations.  
 
The concrete washout structure may include constructed devices above or below ground and or 
commercially available devices designed specifically to capture concrete wash water.   
 
Materials 
 
Item Section 
Temporary Silt Fence 1605 
  

Safety Fence shall meet the specifications as provided elsewhere in this contract. 
 
Geomembrane basin liner shall meet the following minimum physical properties for low 
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the 
minimum setback dimensions can be achieved the liner is not required.  (5 feet above groundwater, 
50 feet from top of bank of perennial stream, other surface water body, or wetland.) 
 
Construction Methods 
 
Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details 
and as directed.   
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Install temporary silt fence around the perimeter of the enclosure in accordance with the details 
and as directed if structure is not located in an area where existing erosion and sedimentation 
control devices are capable to containing any loss of sediment. 
 
Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, 
so it is clearly visible to site personnel.  Install safety fence as directed for visibility to construction 
traffic. 
 
The construction details for the above grade and below grade concrete washout structures can be 
found on the following web page link: 
 
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.
pdf 
 
Alternate details for accommodating concrete washout may be submitted for review and approval.  
 
The alternate details shall include the method used to retain and dispose of the concrete waste 
water within the project limits and in accordance with the minimum setback requirements. (5 feet 
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or 
wetland.) 
 
Maintenance and Removal 
 
Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum 
freeboard of 12 inches.  Remove and dispose of hardened concrete and return the structure to a 
functional condition after reaching 75% capacity. 
 
Inspect concrete washout structures for damage and maintain for effectiveness. 
 
Remove the concrete washout structures and sign upon project completion. Grade the earth 
material to match the existing contours and permanently seed and mulch area. 
 
Measurement and Payment 
 
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the 
details. If alternate details or commercially available devices are approved, then those devices will 
also be paid for per each approved and installed device.  
 
Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the 
Standard Specifications. 
 
Safety Fence shall be measured and paid for as provided elsewhere in this contract. 
 
No measurement will be made for other items or for over excavation or stockpiling. 
 
Payment will be made under: 
 

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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Pay Item Pay Unit 
Concrete Washout Structure Each 

 
LITTER REMOVAL (MOWING AREAS ONLY): 

(07-19-22) 

Description 
 
This work consists of the pickup, removal, and disposal of litter from roadsides within the 
construction project prior to mowing operations.  
 
Construction Methods 
 
Provide labor, equipment and materials necessary for the pickup and removal of litter from non-
construction sources and the disposal of same into state approved landfills. The Contractor shall 
abide by all ordinances, laws and regulations regarding disposal of litter and recycling of eligible 
materials.   Wastes generated from construction activities shall be managed as provided elsewhere 
in the contract. Litter items may consist of any item not considered normal to the right-of-way, 
including but not limited to, varied sizes of bottles, cans, paper, tires, tire pieces, lumber, vehicle 
parts, building supplies, metals, household furnishings, cardboard, plastics, ladders, brush and 
other items not considered normal to the right of way.  Litter removal shall be performed in 
designated areas within five days prior to any mowing operations and as directed by the Engineer.  
Designated areas shall include vegetated medians and shoulders within the project limits including 
all interchange ramps and other areas to be mown.  Designated areas may be omitted for litter 
removal by the Engineer due to safety concerns. 
 
The Contractor shall provide adequate personnel and materials to collect and remove litter.  The 
Contractor shall be responsible for locating and utilizing approved local landfills and recycling 
facilities.  Refer to Section 105-27 of the Standard Specifications for potential hazardous materials.  
All collected litter shall be containerized immediately and kept off the traveled portions of the 
roadway, shoulders, and rights-of-way (including paved shoulders).  All collected litter that is 
small enough to be placed in a bag shall be bagged immediately. All collected litter that is too 
large for a bag shall be placed into a vehicle. Extended storage or stockpiling of collected litter 
and recyclables will not be permitted.   
 
The Contractor’s personnel shall dispose of any litter in a landfill approved by North Carolina 
Division of Waste Management.    The Contractor will not be allowed to use NCDOT accounts at 
the landfills/recycling centers nor be allowed to dispose of the litter in NCDOT trash containers 
on any NCDOT property.   
 
The Contractor shall report online the number of bags of litter and any recycling on the NCDOT 
Litter Management Website on the date of the pickup at the following website:    
 
https://apps.ncdot.gov/LM 
 

https://apps.ncdot.gov/LM
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An access code (‘Pickup Key’) for the online reporting portal may be obtained via emailing the 
Roadside Environmental Unit Litter Management Section at ncdot.clr@ncdot.gov. The Contractor 
shall request access to the litter removal reporting website prior to starting initial litter collection 
operations.   
 
 
Measurement and Payment 
 
The quantity of litter removal to be performed will be affected by the actual conditions that occur 
during construction of the project.  The quantity of litter removal may be increased, decreased, or 
eliminated entirely as directed by the Engineer.  Such variations in quantity will not be considered 
as alterations in the details of construction or a change in the character of the work.   
 
Manual Litter Removal will be measured and paid as the actual number of man hours each worker 
spends picking up litter.  Such price and payment will be full compensation for all litter removal 
work covered by Litter Removal, including, but not limited to, furnishing all materials, labor, 
equipment, transport, reporting, and incidentals necessary to accomplish the work. 
 
Litter Disposal will be measured and paid for by the actual number of tons of litter collected and 
properly disposed of at a state approved landfill.  Such price and payment will be full compensation 
for all fees, labor, transport, and incidentals necessary to dispose of collected litter associated with 
Litter Removal. 
 
All traffic control necessary to provide a safe work area for Litter Removal shall be paid for as 
specified elsewhere in the contract.   
 
Payment will be made under: 
 
Pay Item Pay Unit 
Manual Litter Removal MHR 
Litter Disposal TON 

 
FABRIC INSERT INLET PROTECTION DEVICE (HIGH FLOW) 
(6-29-17) 
Description 
 
This work shall consist of installing, maintaining, and removing Fabric Insert Inlet Protection 
Device, of the type specified, in inlet structures (catch basins, drop inlets, etc) in areas where 
asphalt or concrete  may prevent the proper installation of a Rock Inlet Sediment Traps Type C, 
or  as directed. 
 
Materials 
 
The product shall be a fabric inlet protection device composed of a fitted woven polypropylene 
geotextile double sewn with nylon thread suspended sack.  The Fabric Insert Inlet Protection 
Device shall be manufactured to fit the opening of the catch basin or drop inlet or shall have a 

mailto:ncdot.clr@ncdot.gov
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deflector to direct runoff from the curb opening into the fabric sack. The Fabric Insert Inlet 
Protection Device shall have a rigid frame or support system to support the loaded weight of the 
product. The product shall have lifting loops for removing the device from the basin and will have 
dump straps attached at the bottom to facilitate the emptying of the device. The Fabric Insert Inlet 
Protection Device shall have an overflow system to allow stormwater to enter the inlet structure 
and avoid ponding on the roadway when the device reaches capacity 
The stitching shall meet the following physical properties: 
 

Physical Test Method English 
Average Wide Width Strength ASTM D-4884 165 lb/in 

 
The fitted filter assembly shall have the following physical properties: 
 

Physical Test Method English 
Grab Tensile ASTM D-4632 255 x 275 lbs 

Minimum Puncture Strength ASTM D-4833 125 lbs 
Mullen Burst ASTM D-3786 420 PSI 

Minimum UV Resistance ASTM D-4355 70 %. 
Flow Rate ASTM D-4491 200 gal/min/ft2 

Apparent Opening ASTM D-4751 20 US Sieve 
Permittivity ASTM D-4491 1.5 sec-1 

 
Construction Methods 
 
Strictly comply with manufacturer’s installation instructions and recommendations.  Maintenance 
shall include regular daily inspections and after each qualifying rain event.  The Fabric Insert Inlet 
Protection Device shall be emptied, cleaned and placed back into the basin when it reaches 50% 
capacity or as directed. 
 
Measurement and Payment 
 
This work will be paid for at the contract unit price per Fabric Insert Inlet Protection Device of 
the type specified, complete in place and accepted.  Such payment shall be full compensation for 
furnishing and installing the Fabric Insert Inlet Protection Device in accordance with this 
specification and for all required maintenance. 
 
Maintenance of the device, cleanout and disposal of accumulated sediments shall be paid for by 
Fabric Insert Inlet Protection Device Cleanout. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Fabric Insert Inlet Protection Device Each 
Fabric Insert Inlet Protection Device Cleanout Each 

 
TACK FOR MULCH FOR EROSION CONTROL: 
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(07-19-22) 
 
Description 
 
This work consists of supplying and installing of an approved material for binding mulch for 
erosion control in accordance with Section 1060-5, Section 1615 and Section 1660 of the Standard 
Specifications.  This provision defines acceptable materials and rates for tacking material for 
holding mulch in place. 
 
Materials 
 

(a) Emulsified Asphalt 
 
Asphalt emulsion tack shall conform to the requirements of AASHTO M 140, Specification 
for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium setting, or 
slow setting.  Apply emulsified asphalt tackifier at a rate of 0.10 gallons per square yard 
(approximately 484 gallons per acre). 

 
(b) Cellulose Hydromulch 

 
Cellulose hydromulch products shall be non-toxic, weed-free, prepackaged cellulose fiber 
(pulp) material containing no more than 3% ash or other inert materials.  Cellulose 
hydromulches may contain dyes or binders specifically formulated to enhance the adhesive 
qualities of the hydromulch.  Apply cellulose hydromulches at a rate of 1000 pounds (dry 
weight) per acre. 
 
Wood fiber or wood fiber blend hydromulches may be substituted for cellulose hydromulch 
at the same application rate. 

 
(c) Other tackifiers 

 
Other approved materials, specifically designed and manufactured for application as a 
straw mulch tacking agent, may be used at the manufacturer’s recommended rate.    

 
Construction Methods 
 
Apply the Tack for Mulch for Erosion Control uniformly across straw mulch per Section 1615 and 
Section 1660 of the Standard Specifications. 
 
Payment 
 
Tack for Mulch for Erosion Control is incidental to the application of Temporary Mulching, 
Section 1615-4, and Seeding and Mulching, Section 1660-8, and no additional payment will be 
made.  
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1. 2018 STANDARD SPECIFICATIONS FOR ROADS & STRUCTURES 

The 2018 Standard Specifications are revised as follows: 

1.1. GENERAL REQUIREMENTS – Materials (1098-1(H)) 

Page 10-212, line 12, revise title of section 1098-1(H) from “Electrical Service” to “Electrical 
Service for Traffic Signals”.    

Page 10-212, revise paragraph beginning on line 13 to read “Furnish external electrical service 
disconnects with a single pole 50 ampere inverse time circuit breaker with at least 10,000 RMS 
symmetrical amperes short circuit current rating in a lockable NEMA 3R enclosure.  For electrical 
service to an Advanced Transportation Controller (ATC) cabinet, provide a single pole 30 ampere 
inverse time circuit breaker with at least 10,000 RMS symmetrical amperes short circuit current 
rating. Ensure service disconnects are listed as meeting UL Standard UL-489 and marked as being 
suitable for use as service equipment.  Fabricate enclosure from galvanized steel and electrostatically 
apply dry powder paint finish, light gray in color, to yield a minimum thickness of 2.4 mils.  Provide 
ground bus and neutral bus with at least 5 terminals with minimum wire capacity range of number 
14 through number 4.  Ensure each service has only one disconnecting means in the enclosure.  
Place barriers in service equipment such that no uninsulated, ungrounded service busbar, or service 
terminal is exposed.”  

1.2. GENERAL REQUIREMENTS – Construction Methods (1700-3(K)) 

Page 17-4, revise paragraph starting on line 10 to read: 

“Where electrical services do not include an external electrical service disconnect, modify 
service to include electrical service disconnect and a new grounding electrode system.  

Provide a grounding electrode system at all new electrical services. All grounding and bonding 
equipment shall conform to UL Standard 467. Permanently bond grounding conductor to ground rod 
using an irreversible ground connector.  Unless the irreversible ground connectors are designed for 
use with more than one conductor, only one conductor shall be used with each irreversible ground 
connector. Ensure all irreversible ground connectors are installed per manufacturer’s installation 
instructions.  Irreversible compression ground connectors requiring the use of a die for installation 
shall be made using a hydraulic, power, or ratcheting type crimper with appropriate dies.  The use of 
handheld pliers for crimping irreversible compression ground connectors is prohibited.   

 

Modify existing electrical services, as necessary, to meet the grounding requirements of the 
NEC, these Standard Specifications and the project plans. Remove any ground rods in the cabinet 
foundation and install a new grounding electrode system. Cut off abandoned ground rods in the 
cabinet foundation flush with the foundation surface.  

In addition to NEC requirements, test grounding electrode resistance for a maximum of 20 ohms. 
Furnish and install additional ground rods to grounding electrode system as necessary to meet the 
Standard Specifications, Standard Drawings, and test requirements.  Grounding electrode resistance 
test shall be verified or witnessed by the Engineer or the Engineer’s designated representative. 

Follow test equipment’s procedures for measuring grounding electrode resistance. When using 
clamp-type ground resistance meters, readings of less than one ohm typically indicate a ground loop. 
Rework bonding and grounding circuits as necessary to remove ground loop circuits and retest. If a 
ground loop cannot be identified and removed to allow the proper use of a clamp-type ground 
resistance meter, use the three-point test method.  

DocuSign Envelope ID: FC195AD3-AF5B-4FD1-9CEA-3BE1808EC569



U-2729 TS-5 Forsyth County 

Version 18.7 5 print date: 03/23/23 

Submit a completed Inductive Loop & Grounding Test Form available on the Department’s 
website.  

For ease of inspection, the top of ground rods shall be 12 inches (± 1 inch) below finished grade 
and shall remain exposed until electrical inspection is complete.  Provide a length of marker tape 6 
inches below finished grade directly over grounding electrodes and conductors.   

For ground rods installed in areas where the slope is greater than 4:1, the top of the ground rods 
shall be a minimum of 24” below finished grade.  Provide a length of marker tape 6 inches to 12 
inches below finished grade directly over grounding electrodes and conductors.”  

1.3. GENERAL REQUIREMENTS – Construction Methods (1700-3(L)) 

Page 17-4, revise paragraph starting on line 35 to read “Using an approved termination means, 
connect a #14 AWG minimum, 19-strand copper conductor (Type THWN) with insulation that is 
green or green with one or more yellow stripes to serve as an equipment grounding conductor to 
metal poles, vehicular and pedestrian signal pedestals, and other metallic components which are not 
otherwise bonded through means approved by the Engineer.  For traffic signal installations, 
equipment grounding conductors shall have insulation that is green with one or more yellow stripes.” 

1.4. GENERAL REQUIREMENTS – Construction Methods (1700-3(M)) 

Page 17-4, Replace the sentence beginning on line 41 with “Prior to placing signal in the steady 
(stop-and-go) mode, the signal should be placed in the flashing mode for up to 7 days or as directed 
by the Engineer.  The signal should not be placed in the steady (stop-and-go) mode on a Saturday or 
Sunday without prior approval from the Engineer.  Do not place the signal in steady (stop-and-go) 
mode until inspected and without the prior approval of the Engineer.” 

1.5. WOOD POLES – Construction Methods (1720-3) 

Page 17-18, revise sentence starting on line 13 to read “On new Department-owned poles, install a 
grounding system consisting of #6 AWG solid bare copper wire that is connected with an 
irreversible ground connector to a single ground rod installed at base of pole or to the electrical 
service grounding electrode system located within 10 feet of the pole.” 

2. SIGNAL HEADS 

2.1. MATERIALS 

A. General: 

Fabricate vehicle signal head housings and end caps from die-cast aluminum. Fabricate 16-inch 
pedestrian signal head housings and end caps from die-cast aluminum.  Provide visor mounting 
screws, door latches, and hinge pins fabricated from stainless steel. Provide interior screws, 
fasteners, and metal parts fabricated from stainless steel. 

Fabricate tunnel and traditional visors from sheet aluminum.  

Paint all surfaces inside and outside of signal housings and doors. Paint outside surfaces of 
tunnel and traditional visors, wire outlet bodies, wire entrance fitting brackets and end caps when 
supplied as components of messenger cable mounting assemblies, pole and pedestal mounting 
assemblies, and pedestrian pushbutton housings. Have electrostatically-applied, fused-polyester 
paint in highway yellow (Federal Standard 595C, Color Chip Number 13538) a minimum of 2.5 to 
3.5 mils thick. Do not apply paint to the latching hardware, rigid vehicle signal head mounting 
brackets for mast-arm attachments, messenger cable hanger components or balance adjuster 
components. 
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Have the interior surfaces of tunnel and traditional visors painted an alkyd urea black synthetic 
baking enamel with a minimum gloss reflectance and meeting the requirements of MIL-E-10169, 
“Enamel Heat Resisting, Instrument Black.” 

Where required, provide polycarbonate signal heads and visors that comply with the provisions 
pertaining to the aluminum signal heads listed on the QPL with the following exceptions: 

Fabricate signal head housings, end caps, and visors from virgin polycarbonate material. Provide 
UV stabilized polycarbonate plastic with a minimum thickness of 0.1 ± 0.01 inches that is highway 
yellow (Federal Standard 595C, Color Chip 13538).  Ensure the color is incorporated into the plastic 
material before molding the signal head housings and end caps. Ensure the plastic formulation 
provides the following physical properties in the assembly (tests may be performed on separately 
molded specimens): 
 

Test Required Method 

Specific Gravity 1.17 minimum ASTM D 792 

Flammability Self-extinguishing ASTM D 635 

Tensile Strength, yield, PSI 8500 minimum ASTM D 638 

Izod impact strength, ft-lb/in [notched, 1/8 inch] 12 minimum ASTM D 256 

 

For pole mounting, provide side of pole mounting assemblies with framework and all other 
hardware necessary to make complete, watertight connections of the signal heads to the poles and 
pedestals. Fabricate the mounting assemblies and frames from aluminum with all necessary 
hardware, screws, washers, etc. to be stainless steel. Provide mounting fittings that match the 
positive locking device on the signal head with the serrations integrally cast into the brackets. 
Provide upper and lower pole plates that have a 1 ¼-inch vertical conduit entrance hubs with the 
hubs capped on the lower plate and 1 ½-inch horizontal hubs. Ensure that the assemblies provide 
rigid attachments to poles and pedestals so as to allow no twisting or swaying of the signal heads. 
Ensure that all raceways are free of sharp edges and protrusions, and can accommodate a minimum 
of ten Number 14 AWG conductors.  

For pedestal mounting, provide a post-top slipfitter mounting assembly that matches the positive 
locking device on the signal head with serrations integrally cast into the slipfitter. Provide stainless 
steel hardware, screws, washers, etc. Provide a minimum of six 3/8 X 3/4-inch long square head 
bolts for attachment to pedestal. Provide a center post for multi-way slipfitters. 

For light emitting diode (LED) traffic signal modules, provide the following requirements for 
inclusion on the Department’s Qualified Products List for traffic signal equipment.  

1. Sample submittal, 

2. Third-party independent laboratory testing results for each submitted module with evidence of 
testing and conformance with all of the Design Qualification Testing specified in section 6.4 
of each of the following Institute of Transportation Engineers (ITE) specifications: 

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Circular Signal 
Supplement  

 Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow 
Traffic Signal Supplement 

 Pedestrian Traffic Control Signal Indications –Light Emitting Diode (LED) Signal 
Modules. 
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(Note: The Department currently recognizes two approved independent testing laboratories. 
They are Intertek ETL Semko and Light Metrics, Incorporated with Garwood Laboratories. 
Independent laboratory tests from other laboratories may be considered as part of the QPL 
submittal at the discretion of the Department, 

3. Evidence of conformance with the requirements of these specifications, 

4. A manufacturer’s warranty statement in accordance with the required warranty, and  

5. Submittal of manufacturer’s design and production documentation for the model, including 
but not limited to, electrical schematics, electronic component values, proprietary part 
numbers, bill of materials, and production electrical and photometric test parameters. 

6. Evidence of approval of the product to bear the Intertek ETL Verified product label for LED 
traffic signal modules. 

Ensure LED traffic signal modules meet the performance requirements for the minimum period 
of 15 years, provide a written warranty against defects in materials and workmanship for the 
modules for a period of 15 years after installation of the modules. During the warranty period, the 
manufacturer must provide new replacement modules within 45 days of receipt of modules that have 
failed at no cost to the State.  Repaired or refurbished modules may not be used to fulfill the 
manufacturer’s warranty obligations.  Provide manufacturer’s warranty documentation to the 
Department during evaluation of product for inclusion on Qualified Products List (QPL). 

B. Vehicle Signal Heads: 

Comply with the ITE standard “Vehicle Traffic Control Signal Heads”. Provide housings with 
provisions for attaching backplates. 

Provide visors that are 10 inches in length for 12-inch vehicle signal heads. 

Provide a termination block with one empty terminal for field wiring for each indication plus one 
empty terminal for the neutral conductor. Have all signal sections wired to the termination block. 
Provide barriers between the terminals that have terminal screws with a minimum Number 8 thread 
size and that will accommodate and secure spade lugs sized for a Number 10 terminal screw.  

Mount termination blocks in the yellow signal head sections on all in-line vehicle signal heads. 
Mount the termination block in the red section on five-section vehicle signal heads. 

Furnish vehicle signal head interconnecting brackets. Provide one-piece aluminum brackets less 
than 4.5 inches in height and with no threaded pipe connections. Provide hand holes on the bottom 
of the brackets to aid in installing wires to the signal heads. Lower brackets that carry no wires and 
are used only for connecting the bottom signal sections together may be flat in construction.  

For messenger cable mounting, provide messenger cable hangers, wire outlet bodies, balance 
adjusters, bottom caps, wire entrance fitting brackets, and all other hardware necessary to make 
complete, watertight connections of the vehicle signal heads to the messenger cable.  Fabricate 
messenger cable hanger components, wire outlet bodies and balance adjuster components from 
stainless steel or malleable iron galvanized in accordance with ASTM A153 (Class A) or ASTM 
A123.  Provide serrated rings made of aluminum.  Provide messenger cable hangers with U-bolt 
clamps. Fabricate washers, screws, hex-head bolts and associated nuts, clevis pins, cotter pins, U-
bolt clamps and nuts from stainless steel. 

Provide LED vehicular traffic signal modules (hereafter referred to as modules) that consist of an 
assembly that uses LEDs as the light source in lieu of an incandescent lamp for use in traffic signal 
sections. Use LEDs that are aluminum indium gallium phosphorus (AlInGaP) technology for red and 
yellow indications and indium gallium nitride (InGaN) for green indications. Install the ultra bright 
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type LEDs that are rated for 100,000 hours of continuous operation from -40°F to +165°F. Design 
modules to have a minimum useful life of 15 years and to meet all parameters of this specification 
during this period of useful life. 

For the modules, provide spade terminals crimped to the lead wires and sized for a #10 screw 
connection to the existing terminal block in a standard signal head. Do not provide other types of 
crimped terminals with a spade adapter.   

Ensure the power supply is integral to the module assembly. On the back of the module, 
permanently mark the date of manufacture (month & year) or some other method of identifying date 
of manufacture.   

Tint the red, yellow and green lenses to correspond with the wavelength (chromaticity) of the 
LED. Transparent tinting films are unacceptable.  Provide a lens that is integral to the unit with a 
smooth outer surface. 

1. LED Circular Signal Modules: 

Provide modules in the following configurations: 12-inch circular sections. All makes and 
models of LED modules purchased for use on the State Highway System shall appear on the current 
NCDOT Traffic Signal Qualified Products List (QPL).  

Provide the manufacturer’s model number and the product number (assigned by the Department) 
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 
each module meets or exceeds the ITE “Vehicle Traffic Control Signal Heads – Light Emitting 
Diode (LED) Circular Signal Supplement” dated June 27, 2005 (hereafter referred to as VTCSH 
Circular Supplement) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 
in the VTCSH Circular Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red circular 17 11 

12-inch green circular 15 15 

 

For yellow circular signal modules, provide modules tested under the procedures outlined in the 
VTCSH Circular Supplement to insure power required at 77° F is 22 Watts or less for the 12-inch 
circular module. 

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 
current and power factor measurements. 

2. LED Arrow Signal Modules 

Provide 12-inch omnidirectional arrow signal modules.  All makes and models of LED modules 
purchased for use on the State Highway System shall appear on the current NCDOT Traffic Signal 
Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 
each module meets or exceeds the requirements for 12-inch omnidirectional modules specified in the 
ITE “Vehicle Traffic Control Signal Heads – Light Emitting Diode (LED) Vehicle Arrow Traffic 
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Signal Supplement” dated July 1, 2007 (hereafter referred to as VTCSH Arrow Supplement) and 
other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 
in the VTCSH Arrow Supplement:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

12-inch red arrow  12 9 

12-inch green arrow  11 11 

For yellow arrow signal modules, provide modules tested under the procedures outlined in the 
VTCSH Arrow Supplement to insure power required at 77° F is 12 Watts or less.  

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of an arrow traffic signal module.  Power may also be derived from voltage, 
current and power factor measurements. 

C. Pedestrian Signal Heads: 

Provide pedestrian signal heads with international symbols that meet the MUTCD. Do not 
provide letter indications. 

Comply with the ITE standard for “Pedestrian Traffic Control Signal Indications” and the 
following sections of the ITE standard for “Vehicle Traffic Control Signal Heads” in effect on the 
date of advertisement:  

 Section 3.00 - “Physical and Mechanical Requirements” 

 Section 4.01 - “Housing, Door, and Visor: General” 

 Section 4.04 - “Housing, Door, and Visor: Materials and Fabrication” 

 Section 7.00 - “Exterior Finish” 

Provide a double-row termination block with three empty terminals and number 10 screws for 
field wiring. Provide barriers between the terminals that accommodate a spade lug sized for number 
10 terminal screws. Mount the termination block in the hand section. Wire all signal sections to the 
terminal block. 

Where required by the plans, provide 16-inch pedestrian signal heads with traditional three-
sided, rectangular visors, 6 inches long. 

Provide 2-inch diameter pedestrian push-buttons with weather-tight housings fabricated from 
die-cast aluminum and threading in compliance with the NEC for rigid metal conduit. Provide a 
weep hole in the housing bottom and ensure that the unit is vandal resistant. 

Provide push-button housings that are suitable for mounting on flat or curved surfaces and that 
will accept 1/2-inch conduit installed in the top. Provide units that have a heavy duty push-button 
assembly with a sturdy, momentary, normally-open switch. Have contacts that are electrically 
insulated from the housing and push-button. Ensure that the push-buttons are rated for a minimum of 
5 mA at 24 volts DC and 250 mA at 12 volts AC.  

Provide standard R10-3 signs with mounting hardware that comply with the MUTCD in effect 
on the date of advertisement. Provide R10-3E signs for countdown pedestrian heads and R10-3B for 
non-countdown pedestrian heads. 

Design the LED pedestrian traffic signal modules (hereafter referred to as modules) for 
installation into standard pedestrian traffic signal sections that do not contain the incandescent signal 
section reflector, lens, eggcrate visor, gasket, or socket.  Provide modules that consist of an assembly 
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that uses LEDs as the light source in lieu of an incandescent lamp.  Use LEDs that are of the latest 
aluminum indium gallium phosphorus (AlInGaP) technology for the Portland Orange hand and 
countdown displays. Use LEDs that are of the latest indium gallium nitride (InGaN) technology for 
the Lunar White walking man displays. Install the ultra-bright type LEDs that are rated for 100,000 
hours of continuous operation from -40°F to +165°F.  Design modules to have a minimum useful life 
of 60 months and to meet all parameters of this specification during this period of useful life. 

Design all modules to operate using a standard 3 - wire field installation.  Provide spade 
terminals crimped to the lead wires and sized for a #10 screw connection to the existing terminal 
block in a standard pedestrian signal housing. Do not provide other types of crimped terminals with 
a spade adapter. 

Ensure the power supply is integral to the module assembly.  On the back of the module, 
permanently mark the date of manufacture (month & year) or some other method of identifying date 
of manufacture. 

Provide modules in the following configuration: 16-inch displays which have the solid 
hand/walking man overlay on the left and the countdown on the right.  All makes and models of 
LED modules purchased for use on the State Highway System shall appear on the current NCDOT 
Traffic Signal Qualified Products List (QPL). 

Provide the manufacturer’s model number and the product number (assigned by the Department) 
for each module that appears on the 2018 or most recent Qualified Products List. In addition, provide 
manufacturer’s certification in accordance with Article 106-3 of the Standard Specifications, that 
each module meets or exceeds the ITE “Pedestrian Traffic Control Signal Indicators - Light Emitting 
Diode (LED) Signal Modules” dated August 04, 2010 (hereafter referred to as PTCSI Pedestrian 
Standard) and other requirements stated in this specification. 

Provide modules that meet the following requirements when tested under the procedures outlined 
in the PTCSI Pedestrian Standard:  

Module Type Max. Wattage at 165°  F Nominal Wattage at 77°  F 

Hand Indication 16 13 

Walking Man Indication 12 9 

Countdown Indication 16 13 

Note: Use a wattmeter having an accuracy of ±1% to measure the nominal wattage and 
maximum wattage of a circular traffic signal module.  Power may also be derived from voltage, 
current and power factor measurements. 

Provide module lens that is hard coated or otherwise made to comply with the material exposure 
and weathering effects requirements of the Society of Automotive Engineers (SAE) J576.  Ensure all 
exposed components of the module are suitable for prolonged exposure to the environment, without 
appreciable degradation that would interfere with function or appearance. 

Ensure the countdown display continuously monitors the traffic controller to automatically learn 
the pedestrian phase time and update for subsequent changes to the pedestrian phase time.   

Ensure the countdown display begins normal operation upon the completion of the preemption 
sequence and no more than one pedestrian clearance cycle. 

D. Signal Cable: 

Furnish 16-4 and 16-7 signal cable that complies with IMSA specification 20-1 except provide 
the following conductor insulation colors: 
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 For 16-4 cable: white, yellow, red, and green 

 For 16-7 cable: white, yellow, red, green, yellow with black stripe tracer, red with black 
stripe tracer, and green with black stripe tracer. Apply continuous stripe tracer on conductor 
insulation with a longitudinal or spiral pattern. 

Provide a ripcord to allow the cable jacket to be opened without using a cutter. IMSA 
specification 19-1 will not be acceptable. Provide a cable jacket labeled with the IMSA specification 
number and provide conductors constructed of stranded copper. 

3. CONTROLLERS WITH CABINETS 

3.1. MATERIALS – TYPE 2070E CONTROLLERS 

Furnish model 2070E controller units that conform to CALTRANS Transportation Electrical 
Equipment Specifications (TEES) (dated March 12, 2009, plus Errata 1 dated January 21, 2010 and 
Errata 2 dated December 5, 2014) except as required herein.  

The Department will provide software at the beginning of the burning-in period. Contractor shall 
give 5 working days notice before needing software. Program software provided by the Department. 

Provide model 2070E controllers with OS-9 release 1.3.1 or later with kernel edition #380 or 
later operating software and device drivers, composed of the unit chassis and at a minimum the 
following modules and assemblies: 

 MODEL 2070-1E, CPU Module, Single Board, with 8Mb Datakey (blue in color)  

 MODEL 2070-2E+, Field I/O Module (FI/O) 

 Note: Configure the Field I/O Module to disable both the External WDT 
Shunt/Toggle Switch and SP3 (SP3 active indicator is “off”) 

 MODEL 2070-3B, Front Panel Module (FP), Display B (8x40) 

 MODEL 2070-4A, Power Supply Module, 10 AMP 

 MODEL 2070-7A, Async Serial Com Module (9-pin RS-232) 

3.2. MATERIALS – GENERAL CABINETS 

Provide a moisture resistant coating on all circuit boards. 

Provide one 20 mm diameter radial lead UL-recognized metal oxide varistor (MOV) between 
each load switch field terminal and equipment ground.  Electrical performance is outlined below. 

 

PROPERTIES OF MOV SURGE PROTECTOR 

Maximum Continuous Applied Voltage at 
185°  F 

150 VAC (RMS) 

200 VDC 

Maximum Peak 8x20µs Current at 185°  F 6500 A 

Maximum Energy Rating at 185°  F 80 J 

Voltage Range 1 mA DC Test at 77°  F 212-268 V 

Max. Clamping Voltage 8x20µs, 100A at 
77°  F 

395 V 

Typical Capacitance (1 MHz) at 77°  F 1600 pF 
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Provide a power line surge protector that is a two-stage device that will allow connection of the 
radio frequency interference filter between the stages of the device. Ensure that a maximum 
continuous current is at least 10A at 120V. Ensure that the device can withstand a minimum of 20 
peak surge current occurrences at 20,000A for an 8x20 microsecond waveform. Provide a maximum 
clamp voltage of 395V at 20,000A with a nominal series inductance of 200h. Ensure that the 
voltage does not exceed 395V. Provide devices that comply with the following: 

 

Frequency (Hz) Minimum Insertion Loss 
(dB) 

                                 60   0 

                          10,000 30 

                          50,000 55 

                        100,000 50 

                        500,000 50 

                     2,000,000 60 

                     5,000,000 40 

                   10,000,000 20 

                   20,000,000 25 

 

3.3. MATERIALS – TYPE 170E CABINETS 

A. Type 170 E Cabinets General: 

Conform to the city of Los Angeles’ Specification No. 54-053-08, Traffic Signal Cabinet 
Assembly Specification (dated July 2008), except as required herein. 

Furnish model 336S pole mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 
and 6 overlaps.  Do not reassign load switches to accommodate overlaps unless shown on electrical 
details. Provide 336S pole mounted cabinets that are 46” high with 40” high internal rack 
assemblies. 

Furnish model 332 base mounted cabinets configured for 8 vehicle phases, 4 pedestrian phases, 
and 6 overlaps. When overlaps are required, provide auxiliary output files for the overlaps. Do not 
reassign load switches to accommodate overlaps unless shown on electrical details. 

Provide model 200 load switches, model 222 loop detector sensors, model 252 AC isolators, and 
model 242 DC isolators according to the electrical details.  As a minimum, provide one (1) model 
2018 conflict monitor, one (1) model 206L power supply unit, two (2) model 204 flashers, one (1) 
DC isolator (located in slot I14),  and four (4) model 430 flash transfer relays (provide seven (7) 
model 430 flash transfer relays if auxiliary output file is installed) with each cabinet. 

Removal  of existing signal cabinet and equipment will be delivered to the City of Winston-
Salem Department of Transportation, Traffic Maintenance Building at 651 Paul Howell Drive, 
Winston-Salem NC 27101 

B. Type 170 E Cabinet Electrical Requirements: 

Provide a cabinet assembly designed to ensure that upon leaving any cabinet switch or conflict 
monitor initiated flashing operation, the controller starts up in the programmed start up phases and 
start up interval. 
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Furnish two sets of non-fading cabinet wiring diagrams and schematics in a paper envelope or 
container and placed in the cabinet drawer.  

All AC+ power is subject to radio frequency signal suppression. 

Provide surge suppression in the cabinet for each type of cabinet device. Provide surge 
protection for the full capacity of the cabinet input file. Provide surge suppression devices that 
operate properly over a temperature range of -40º F to +185º F.  Ensure the surge suppression 
devices provide both common and differential modes of protection.  

Provide a pluggable power line surge protector that is installed on the back of the PDA (power 
distribution assembly) chassis to filter and absorb power line noise and switching transients.  Ensure 
the device incorporates LEDs for failure indication and provides a dry relay contact closure for the 
purpose of remote sensing. Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Occurrences (8x20µs waveform)………………..10 minimum @ 20,000A 

Maximum Clamp Voltage……………………….395VAC 

Operating Current………………………………..15 amps 

Response Time…………………………………..< 5 nanoseconds 

 

Provide a loop surge suppressor for each set of loop terminals in the cabinet.  Ensure the device 
meets the following specifications: 

 

Peak Surge Current (6 times, 8x20µs)   

(Differential Mode)………………………….400A 

(Common Mode)……………………………1,000A 

Occurrences (8x20µs waveform)………………..500 min @ 200A 

Maximum Clamp Voltage     

(Differential Mode @400A)…………………35V 

(Common Mode @1,000A)………………….35V 

Response Time…………………………………..< 5 nanoseconds 

Maximum Capacitance…………………………..35 pF 

 

Provide a data communications surge suppressor for each communications line entering or 
leaving the cabinet.  Ensure the device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 min @ 2,000A 

Maximum Clamp Voltage……………………….Rated for equipment protected 

Response Time…………………………………..< 1 nanosecond 

Maximum Capacitance………………………….1,500 pF 

Maximum Series Resistance…………………….15 
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Provide a DC signal surge suppressor for each DC input channel in the cabinet.  Ensure the 
device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..10,000A 

Occurrences (8x20µs waveform)………………..100 @ 2,000A 

Maximum Clamp Voltage……………………….30V 

Response Time…………………………………..< 1 nanosecond 

 

Provide a 120 VAC signal surge suppressor for each AC+ interconnect signal input.  Ensure the 
device meets the following specifications: 

 

Peak Surge Current (Single pulse, 8x20µs)……..20,000A 

Maximum Clamp Voltage………………………350VAC 

Response Time…………………………………..< 200 nanoseconds 

Discharge Voltage ………………………………<200 Volts @ 1,000A 

Insulation Resistance……………………………≥100 MΩ 

 

Provide conductors for surge protection wiring that are of sufficient size (ampacity) to withstand 
maximum overcurrents which could occur before protective device thresholds are attained and 
current flow is interrupted. 

If additional surge protected power outlets are needed to accommodate fiber transceivers, 
modems, etc., install a UL listed, industrial, heavy-duty type power outlet strip with a minimum 
rating of 15 A / 125 VAC, 60 Hz. Provide a strip that has a minimum of 3 grounded outlets. Ensure 
the power outlet strip plugs into one of the controller unit receptacles located on the rear of the PDA. 
Ensure power outlet strip is mounted securely; provide strain relief if necessary. 

Provide a door switch in the front and a door switch in the rear of the cabinet that will provide 
the controller unit with a Door Ajar alarm when either the front or the rear door is open.  Ensure the 
door switches apply DC ground to the Input File when either the front door or the rear door is open. 

 
Furnish a fluorescent fixture in the rear across the top of the cabinet and another fluorescent 

fixture in the front across the top of the cabinet at a minimum. Ensure that the fixtures provide 
sufficient light to illuminate all terminals, labels, switches, and devices in the cabinet. Conveniently 
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locate the fixtures so as not to interfere with a technician’s ability to perform work on any devices or 
terminals in the cabinet. Provide a protective diffuser to cover exposed bulbs. Install 16 watt T-4 
lamps in the fluorescent fixtures. Provide a door switch to provide power to each fixture when the 
respective door is open. Wire the fluorescent fixtures to the 15 amp ECB (equipment circuit 
breaker). 

 
 

Furnish a police panel with a police panel door. For model 336S cabinets, mount the police panel 
on the rear door.  Ensure that the police panel door permits access to the police panel when the main 
door is closed. Ensure that no rainwater can enter the cabinet even with the police panel door open. 
Provide a police panel door hinged on the right side as viewed from the front. Provide a police panel 
door lock that is keyed to a standard police/fire call box key. In addition to the requirements of LA 
Specification No. 54-053-08, provide the police panel with a toggle switch connected to switch the 
intersection operation between normal stop-and-go operation (AUTO) and manual operation 
(MANUAL). Ensure that manual control can be implemented using inputs and software such that the 
controller provides full programmed clearance times for the yellow clearance and red clearance for 
each phase while under manual control. 

Provide a 1/4-inch locking phone jack in the police panel for a hand control to manually control 
the intersection. Provide sufficient room in the police panel for storage of a hand control and cord.  

Ensure the 336S cabinet Input File is wired as follows: 
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336S Cabinet 

Port-Bit/C-1 Pin Assignment 

Slot # 1 2 3 4 5 6 7 8 9 10 11 12 13 14 

C-1 
(Spares) 

59 60 61 62 63 64 65 66 75 76 77 78 79 80 

Port 

C-1 

3-2 

56 

1-1 

39 

3-4 

58 

1-3 

41 

3-1 

55 

1-2 

40 

3-3 

57 

1-4 

42 

2-5 

51 

5-5 

71 

5-6 

72 

5-1 

67 

5-2 

68 

6-7 

81 

Port 

C-1 

2-1 

47 

1-5 

43 

2-3 

49 

1-7 

45 

2-2 

48 

1-6 

44 

2-4 

50 

1-8 

46 

2-6 

52 

5-7 

73 

5-8 

74 

5-3 

69 

5-4 

70 

6-8 

82 

 

For model 332 base mounted cabinets, ensure terminals J14-E and J14-K are wired together on 
the rear of the Input File. Connect TB9-12 (J14 Common) on the Input Panel to T1-2 (AC-) on the 
rear of the PDA. 

Provide detector test switches mounted at the top of the cabinet rack or other convenient location 
which may be used to place a call on each of eight phases based on the chart below. Provide three 
positions for each switch: On (place call), Off (normal detector operation), and Momentary On 
(place momentary call and return to normal detector operation after switch is released). Ensure that 
the switches are located such that the technician can read the controller display and observe the 
intersection. 

Connect detector test switches for cabinets as follows: 

336S Cabinet 332 Cabinet 

Detector Call Switches Terminals Detector Call Switches Terminals 

Phase 1   I1-F Phase 1   I1-W 

Phase 2   I2-F Phase 2   I4-W 

Phase 3   I3-F Phase 3   I5-W 

Phase 4   I4-F Phase 4   I8-W 

Phase 5   I5-F Phase 5   J1-W 

Phase 6   I6-F Phase 6   J4-W 

Phase 7   I7-F Phase 7   J5-W 

Phase 8   I8-F Phase 8   J8-W 

 

Provide the PCB 28/56 connector for the conflict monitor unit (CMU) with 28 independent 
contacts per side, dual-sided with 0.156 inch contact centers.  Provide the PCB 28/56 connector 
contacts with solder eyelet terminations.   Ensure all connections to the PCB 28/56 connector are 
soldered to the solder eyelet terminations.   

Ensure that all cabinets have the CMU connector wired according to the 332 cabinet connector 
pin assignments (include all wires for auxiliary output file connection).  Wire pins 13, 16, R, and U 
of the CMU connector to a separate 4 pin plug, P1, as shown below.  Provide a second plug, P2, 
which will mate with P1 and is wired to the auxiliary output file as shown below.  Provide an 
additional plug, P3, which will mate with P1 and is wired to the pedestrian yellow circuits as shown 
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below.  When no auxiliary output file is installed in the cabinet, provide wires for the green and 
yellow inputs for channels 11, 12, 17, and 18, the red inputs for channels 17 and 18, and the wires 
for the P2 plug.  Terminate the two-foot wires with ring type lugs, insulated, and bundled for 
optional use. 

 

 P1 P2 P3 

PIN FUNCTION CONN TO FUNCTION CONN TO FUNCTION CONN TO 

1 CH-9G CMU-13 OLA-GRN A123 2P-YEL 114 

2 CH-9Y CMU-16 OLA-YEL A122 4P-YEL 105 

3 CH-10G CMU-R OLB-GRN A126 6P-YEL 120 

4 CH-10Y CMU-U OLB-YEL A125 8P-YEL 111 

 

Do not provide the P20 terminal assembly (red monitor board) or red interface ribbon cable as 
specified in LA Specification No. 54-053-08.   

Provide a P20 connector that mates with and is compatible with the red interface connector 
mounted on the front of the conflict monitor.  Ensure that the P20 connector and the red interface 
connector on the conflict monitor are center polarized to ensure proper connection.  Ensure that 
removal of the P20 connector will cause the conflict monitor to recognize a latching fault condition 
and place the cabinet into flashing operation. 

Wire the P20 connector to the output file and auxiliary output file using 22 AWG stranded wires.  
Ensure the length of these wires is a minimum of 42 inches in length.  Provide a durable braided 
sleeve around the wires to organize and protect the wires. 

Wire the P20 connector to the traffic signal red displays to provide inputs to the conflict monitor 
as shown below.  Ensure the pedestrian Don’t Walk circuits are wired to channels 13 through 16 of 
the P20 connector.  When no auxiliary output file is installed in the cabinet, provide wires for 
channels 9 through 12 reds.   Provide a wire for special function 1. Terminate the unused wires with 
ring type lugs, insulated, and bundled for optional use. 

 

 

 

 

 

 
 P20 Connector 

PIN FUNCTION CONN TO PIN FUNCTION CONN TO 

1 Channel 15 Red 119 2 Channel 16 Red 110 

3 Channel 14 Red 104 4 Chassis GND 01-9 

5 Channel 13 Red 113 6 N/C  

7 Channel 12 Red AUX 101 8 Spec Function 1  

9 Channel 10 Red AUX 124 10 Channel 11 Red AUX 114 

11 Channel 9 Red AUX 121 12 Channel 8 Red 107 
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Ensure the controller unit outputs to the auxiliary output file are pre-wired to the C5 connector.  
When no auxiliary output file is installed in the cabinet, connect the C5 connector to a storage socket 
located on the Input Panel or on the rear of the PDA. 

Do not wire pin 12 of the load switch sockets. 

In addition to the requirements of LA Specification No. 54-053-08, ensure relay K1 on the 
Power Distribution Assembly (PDA) is a four pole relay and K2 on the PDA is a two pole relay. 

Provide a two pole, ganged circuit breaker for the flash bus circuit.  Ensure the flash bus circuit 
breaker is an inverse time circuit breaker rated for 10 amps at 120 VAC with a minimum of 10,000 
RMS symmetrical amperes short circuit current rating.  Do not provide the auxiliary switch feature 
on the flash bus circuit breaker.  Ensure the ganged flash bus circuit breaker is certified by the circuit 
breaker manufacturer to provide gang tripping operation. 

 

 
Ensure auxiliary output files are wired as follows: 

 

13 Channel 7 Red 122 14 Channel 6 Red 134 

15 Channel 5 Red 131 16 Channel 4 Red 101 

17 Channel 3 Red 116 18 Channel 2 Red 128 

19 Channel 1 Red 125 20 Red Enable 01-14 
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AUXILIARY OUTPUT FILE 

TERMINAL BLOCK TA ASSIGNMENTS 

POSITION FUNCTION 

1 Flasher Unit #1, Circuit 1/FTR1 (OLA, OLB)/FTR3 
(OLE) 

2 Flasher Unit #1, Circuit 2/FTR2 (OLC, OLD)/FTR3 
(OLF) 

3 Flash Transfer Relay Coils 

4 AC - 

5 Power Circuit 5 

6 Power Circuit 5 

7 Equipment Ground Bus 

8 NC 

 

Provide four spare load resistors mounted in each cabinet.   Ensure each load resistor is rated as 
shown in the table below.   Wire one side of each load resistor to AC-.  Connect the other side of 
each resistor to a separate terminal on a four (4) position terminal block.  Mount the load resistors 
and terminal block either inside the back of Output File No. 1 or on the upper area of the Service 
Panel. 

ACCEPTABLE LOAD RESISTOR 
VALUES 

VALUE (ohms) WATTAGE 

1.5K – 1.9 K 25W (min) 

2.0K – 3.0K 10W (min) 

 

Provide Model 200 load switches, Model 204 flashers, Model 242 DC isolators, Model 252 AC 
isolators, and Model 206L power supply units that conform to CALTRANS’ “Transportation 
Electrical Equipment Specifications” dated March 12, 2009 with Erratum 1. 

C. Type 170 E Cabinet Physical Requirements: 

Do not mold, cast, or scribe the name “City of Los Angeles” on the outside of the cabinet door as 
specified in LA Specification No. 54-053-08.  Do not provide a Communications Terminal Panel as 
specified in LA Specification No. 54-053-08.  Do not provide terminal block TBB on the Service 
Panel.  Do not provide Cabinet Verification Test Program software or associated test jigs as 
specified in LA Specification No. 54-053-08. 

Furnish unpainted, natural, aluminum cabinet shells. Ensure that all non-aluminum hardware on 
the cabinet is stainless steel or a Department approved non-corrosive alternate.  

Ensure the lifting eyes, gasket channels, police panel, and all supports welded to the enclosure 
and doors are fabricated from 0.125 inch minimum thickness aluminum sheet and meet the same 
standards as the cabinet and doors.  

Provide front and rear doors with latching handles that allow padlocking in the closed position. 
Furnish 0.75 inch minimum diameter stainless steel handles with a minimum 0.5 inch shank. Place 
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the padlocking attachment at 4.0 inches from the handle shank center to clear the lock and key. 
Provide an additional 4.0 inches minimum gripping length. 

Provide Corbin #2 locks on the front and rear doors. Provide one (1) Corbin #2 and one (1) 
police master key with each cabinet. Ensure main door locks allow removal of keys in the locked 
position only. 

Provide a surge protection panel with 16 loop surge protection devices and designed to allow 
sufficient free space for wire connection/disconnection and surge protection device replacement. For 
model 332 cabinets, provide an additional 20 loop surge protection devices. Provide an additional 
two AC+ interconnect surge devices to protect one slot and eight DC surge protection devices to 
protect four slots. Provide no protection devices on slot I14.  

For pole mounted cabinets, mount surge protection devices for the AC+ interconnect inputs, 
inductive loop detector inputs, and low voltage DC inputs on a swing down panel assembly 
fabricated from sturdy aluminum. Attach the swing down panel to the bottom rear cabinet rack 
assembly using thumb screws. Ensure the swing down panel allows for easy removal of the input file 
without removing the surge protection panel assembly or its parts. Have the surge protection devices 
mounted horizontally on the panel and soldered to the feed through terminals of four 14 position 
terminal blocks with #8 screws mounted on the other side. Ensure the top row of terminals is 
connected to the upper slots and the bottom row of terminals is connected to the bottom slots. 
Provide a 15 position copper equipment ground bus attached to the field terminal side (outside) of 
the swing down panel for termination of loop lead-in shield grounds. Ensure that a Number 4 AWG 
green wire connects the surge protection panel assembly ground bus to the main cabinet equipment 
ground. 
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For base mounted cabinets, mount surge protection panels on the left side of the cabinet as viewed 
from the rear. Attach each panel to the cabinet rack assembly using bolts and make it easily 
removable. Mount the surge protection devices in vertical rows on each panel and connect the 
devices to one side of 12 position, double row terminal blocks with #8 screws. For each surge 
protection panel, terminate all grounds from the surge protection devices on a copper equipment 
ground bus attached to the surge protection panel. Wire the terminals to the rear of a standard input 
file using spade lugs for input file protection. 
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Provide permanent labels that indicate the slot and the pins connected to each terminal that may 
be viewed from the rear cabinet door. Label and orient terminals so that each pair of inputs is next to 
each other. Indicate on the labeling the input file (I or J), the slot number (1-14) and the terminal 
pins of the input slots (either D & E for upper or J & K for lower).   

 Provide a minimum 14 x 16 inch pull out, hinged top shelf located immediately below controller 
mounting section of the cabinet. Ensure the shelf is designed to fully expose the table surface outside 
the controller at a height approximately even with the bottom of the controller. Ensure the shelf has a 
storage bin interior which is a minimum of 1 inch deep and approximately the same dimensions as 
the shelf. Provide an access to the storage area by lifting the hinged top of the shelf. Fabricate the 
shelf and slide from aluminum or stainless steel and ensure the assembly can support the 2070L 
controller plus 15 pounds of additional weight. Ensure shelf has a locking mechanism to secure it in 
the fully extended position and does not inhibit the removal of the 2070L controller or removal of 
cards inside the controller when fully extended. Provide a locking mechanism that is easily released 
when the shelf is to be returned to its non-use position directly under the controller. 

D. Model 2018 Enhanced Conflict Monitor: 

Furnish Model 2018 Enhanced Conflict Monitors that provide monitoring of 18 channels.  
Ensure each channel consists of a green, yellow, and red field signal input.  Ensure that the conflict 
monitor meets or exceeds CALTRANS’ Transportation Electrical Equipment Specifications dated 
March 12, 2009, with Erratum 1 (hereafter referred to as CALTRANS’ 2009 TEES) for a model 210 
monitor unit and other requirements stated in this specification.  

Ensure the conflict monitor is provided with an 18 channel conflict programming card.  Pin EE 
and Pin T of the conflict programming card shall be connected together.  Pin 16 of the conflict 
programming card shall be floating.  Ensure that the absence of the conflict programming card will 
cause the conflict monitor to trigger (enter into fault mode), and remain in the triggered state until 
the programming card is properly inserted and the conflict monitor is reset. 

      Provide a conflict monitor that incorporates LED indicators into the front panel to dynamically 
display the status of the monitor under normal conditions and to provide a comprehensive review of 
field inputs with monitor status under fault conditions.  Ensure that the monitor indicates the 
channels that were active during a conflict condition and the channels that experienced a failure for 
all other per channel fault conditions detected.  Ensure that these indications and the status of each 
channel are retained until the Conflict Monitor is reset.  Furnish LED indicators for the following: 

 AC Power (Green LED indicator) 

 VDC Failed (Red LED indicator) 

 WDT Error (Red LED indicator) 

 Conflict (Red LED indicator) 

 Red Fail (Red LED indicator) 

 Dual Indication (Red LED indicator) 

 Yellow/Clearance Failure (Red LED indicator) 

 PCA/PC Ajar (Red LED indicator) 

 Monitor Fail/Diagnostic Failure (Red LED indicator) 

 54 Channel Status Indicators (1 Red, 1 Yellow, and 1 Green LED indicator for each of the 18 
channels) 
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Provide a switch to set the Red Fail fault timing.   Ensure that when the switch is in the ON 
position the Red Fail fault timing value is set to 1350 +/- 150 ms (2018 mode).  Ensure that when the 
switch is in the OFF position the Red Fail fault timing value is set to 850 +/- 150 ms (210 mode). 

Provide a switch to set the Watchdog fault timing.   Ensure that when the switch is in the ON 
position the Watchdog fault timing value is set to 1.0 +/- 0.1 s (2018 mode).  Ensure that when the 
switch is in the OFF position the Watchdog fault timing value is set to 1.5 +/- 0.1 s (210 mode). 

Provide a jumper or switch to set the AC line brown-out levels.   Ensure that when the jumper is 
present or the switch is in the ON position the AC line dropout voltage threshold is 98 +/- 2 Vrms, 
the AC line restore voltage threshold is 103 +/- 2 Vrms, and the AC line brown-out timing value is 
set to 400  +/- 50ms (2018 mode).  Ensure that when the jumper is not present or the switch is in the 
OFF position the AC line dropout voltage threshold is 92 +/- 2 Vrms, the AC line restore voltage 
threshold is 98 +/- 2 Vrms, and the AC line brown-out timing value is set to 80 +/- 17 ms (210 
mode). 

Provide a jumper or switch that will enable and disable the Watchdog Latch function.  Ensure 
that when the jumper is not present or the switch is in the OFF position the Watchdog Latch function 
is disabled.  In this mode of operation, a Watchdog fault will be reset following a power loss, 
brownout, or power interruption.  Ensure that when the jumper is present or the switch is in the ON 
position the Watchdog Latch function is enabled.  In this mode of operation, a Watchdog fault will 
be retained until a Reset command is issued.  

Provide a jumper that will reverse the active polarity for pin #EE (output relay common).  Ensure 
that when the jumper is not present pin #EE (output relay common) will be considered ‘Active’ at a 
voltage greater than 70 Vrms and ‘Not Active’ at a voltage less than 50 Vrms (Caltrans mode).  
Ensure that when the jumper is present pin #EE (output relay common) will be considered ‘Active’ 
at a voltage less than 50 Vrms and ‘Not Active’ at a voltage greater than 70 Vrms (Failsafe mode). 

In addition to the connectors required by CALTRANS’ 2009 TEES, provide the conflict monitor 
with a red interface connector mounted on the front of the monitor.  Ensure the connector is a 20 pin, 
right angle, center polarized, male connector with latching clip locks and polarizing keys.  Ensure 
the right angle solder tails are designed for a 0.062” thick printed circuit board.  Keying of the 
connector shall be between pins 3 and 5, and between 17 and 19.  Ensure the connector has two rows 
of pins with the odd numbered pins on one row and the even pins on the other row.  Ensure the 
connector pin row spacing is 0.10” and pitch is 0.10”.  Ensure the mating length of the connector 
pins is 0.24”.  Ensure the pins are finished with gold plating 30µ” thick.  
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Ensure the red interface connector pins on the monitor have the following functions: 

 

Pin # Function Pin # Function 

 1 Channel 15 Red  2 Channel 16 Red 

 3 Channel 14 Red  4 Chassis Ground 

 5 Channel 13 Red  6 Special Function 2 

 7 Channel 12 Red  8 Special Function 1 

 9 Channel 10 Red 10 Channel 11 Red 

11 Channel 9 Red 12 Channel 8 Red 

13 Channel 7 Red 14 Channel 6 Red 

15 Channel 5 Red 16 Channel 4 Red 

17 Channel 3 Red 18 Channel 2 Red 

19 Channel 1 Red 20 Red Enable 

 

Ensure that removal of the P20 cable connector will cause the conflict monitor to recognize a 
latching fault condition and place the cabinet into flashing operation.  

Provide Special Function 1 and Special Function 2 inputs to the unit which shall disable only Red 
Fail Monitoring when either input is sensed active. A Special Function input shall be sensed active 
when the input voltage exceeds 70 Vrms with a minimum duration of 550 ms. A Special Function 
input shall be sensed not active when the input voltage is less than 50 Vrms or the duration is less 
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than 250 ms. A Special Function input is undefined by these specifications and may or may not be 
sensed active when the input voltage is between 50 Vrms and 70 Vrms or the duration is between 250 
ms and 550 ms. 

Ensure the conflict monitor recognizes field signal inputs for each channel that meet the following 
requirements: 

 consider a Red input greater than 70 Vrms and with a duration of at least 500 ms as an “on” 
condition;  

 consider a Red input less than 50 Vrms or with a duration of less than 200 ms as an “off” 
condition (no valid signal);   

 consider a Red input between 50 Vrms and 70 Vrms or with a duration between 200 ms and 
500 ms to be undefined by these specifications;   

 consider a Green or Yellow input greater than 25 Vrms and with a duration of at least 500 ms 
as an “on” condition; 

 consider a Green or Yellow input less than 15 Vrms or with a duration of less than 200 ms as 
an “off” condition; and 

 consider a Green or Yellow input between 15 Vrms and 25 Vrms or with a duration between 
200 ms and 500 ms to be undefined by these specifications. 

Provide a conflict monitor that recognizes the faults specified by CALTRANS’ 2009 TEES and 
the following additional faults. Ensure the conflict monitor will trigger upon detection of a fault and 
will remain in the triggered (in fault mode) state until the unit is reset at the front panel or through 
the external remote reset input for the following failures: 

1. Red Monitoring or Absence of Any Indication (Red Failure): A condition in which no 
“on” voltage signal is detected on any of the green, yellow, or red inputs to a given monitor 
channel. If a signal is not detected on at least one input (R, Y, or G) of a conflict monitor 
channel for a period greater than 1000 ms when used with a 170 controller and 1500 ms 
when used with a 2070 controller, ensure monitor will trigger and put the intersection into 
flash. If the absence of any indication condition lasts less than 700 ms when used with a 170 
controller and 1200 ms when used with a 2070 controller, ensure conflict monitor will not 
trigger. Red fail monitoring shall be enabled on a per channel basis by the use of switches 
located on the conflict monitor.  Have red monitoring occur when all of the following input 
conditions are in effect:  

a) Red Enable input to monitor is active (Red Enable voltages are “on” at greater than 70 
Vrms, off at less than 50 Vrms, undefined between 50 and 70 Vrms), and  

b) Neither Special Function 1 nor Special Function 2 inputs are active. 

c) Pin #EE (output relay common) is not active 

2. Short/Missing Yellow Indication Fault (Clearance Error): Yellow indication following a 
green is missing or shorter than 2.7 seconds (with ± 0.1-second accuracy). If a channel fails 
to detect an “on” signal at the Yellow input for a minimum of 2.7 seconds (± 0.1 second) 
following the detection of an “on” signal at a Green input for that channel, ensure that the 
monitor triggers and generates a clearance/short yellow error fault indication.  Short/missing 
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yellow (clearance) monitoring shall be enabled on a per channel basis by the use of switches 
located on the conflict monitor.  This fault shall not occur when the channel is programmed 
for Yellow Inhibit, when the Red Enable signal is inactive or pin #EE (output relay common) 
is active. 

3. Dual Indications on the Same Channel: In this condition, more than one indication 
(R,Y,G) is detected as “on” at the same time on the same channel. If dual indications are 
detected for a period greater than 500 ms, ensure that the conflict monitor triggers and 
displays the proper failure indication (Dual Ind fault). If this condition is detected for less 
than 200 ms, ensure that the monitor does not trigger.  G-Y-R dual indication monitoring 
shall be enabled on a per channel basis by the use of switches located on the conflict monitor.  
G-Y dual indication monitoring shall be enabled for all channels by use of a switch located 
on the conflict monitor. This fault shall not occur when the Red Enable signal is inactive or 
pin #EE (output relay common) is active. 

4. Configuration Settings Change: The configuration settings are comprised of (as a 
minimum) the permissive diode matrix, dual indication switches, yellow disable jumpers, any 
option switches, any option jumpers, and the Watchdog Enable switch.  Ensure the conflict 
monitor compares the current configuration settings with the previous stored configuration 
settings on power-up, on reset, and periodically during operation.  If any of the configuration 
settings are changed, ensure that the conflict monitor triggers and causes the program card 
indicator to flash.  Ensure that configuration change faults are only reset by depressing and 
holding the front panel reset button for a minimum of three seconds.  Ensure the external 
remote reset input does not reset configuration change faults.  

Ensure the conflict monitor will trigger and the AC Power indicator will flash at a rate of 2 Hz ± 
20% with a 50% duty cycle when the AC Line voltage falls below the “drop-out” level.  Ensure the 
conflict monitor will resume normal operation when the AC Line voltage returns above the “restore” 
level.  Ensure the AC Power indicator will remain illuminated when the AC voltage returns above 
the “restore” level.  Should an AC Line power interruption occur while the monitor is in the fault 
mode, then upon restoration of AC Line power, the monitor will remain in the fault mode and the 
correct fault and channel indicators will be displayed. 

Provide a flash interval of at least 6 seconds and at most 10 seconds in duration following a 
power-up, an AC Line interruption, or a brownout restore.  Ensure the conflict monitor will suspend 
all fault monitoring functions, close the Output relay contacts, and flash the AC indicator at a rate of 
4 Hz ± 20% with a 50% duty cycle during this interval.  Ensure the termination of the flash interval 
after at least 6 seconds if the Watchdog input has made 5 transitions between the True and False 
state and the AC Line voltage is greater than the “restore” level.  If the watchdog input has not made 
5 transitions between the True and False state within 10 ± 0.5 seconds, the monitor shall enter a 
WDT error fault condition. 

Ensure the conflict monitor will monitor an intersection with a minimum of four approaches using 
the four-section Flashing Yellow Arrow (FYA) vehicle traffic signal as outlined by the NCHRP 3-54 
research project for protected-permissive left turn signal displays.  Ensure the conflict monitor will 
operate in the FYA mode and FYAc (Compact) mode as specified below to monitor each channel 
pair for the following fault conditions: Conflict, Flash Rate Detection, Red Fail, Dual Indication, and 
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Clearance.  Provide a switch to select between the FYA mode and FYAc mode.  Provide a switch to 
select each FYA phase movement for monitoring. 

 

FYA mode 

FYA Signal 
Head 

Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 9 Red Channel 10 Red Channel 11 Red Channel 12 Red 

Yellow 
Arrow 

Channel 9 
Yellow 

Channel 10 
Yellow 

Channel 11 
Yellow 

Channel 12 
Yellow 

Flashing 
Yellow 
Arrow 

Channel 9 
Green 

Channel 10 
Green 

Channel 11 
Green 

Channel 12 
Green 

Green 
Arrow 

Channel 1 
Green 

Channel 3 Green Channel 5 Green Channel 7 Green 

 

FYAc mode 

FYA Signal 
Head 

Phase 1 Phase 3 Phase 5 Phase 7 

Red Arrow Channel 1 Red Channel 3 Red Channel 5 Red Channel 7 Red 

Yellow 
Arrow 

Channel 1 
Yellow 

Channel 3 
Yellow 

Channel 5 
Yellow 

Channel 7 
Yellow 

Flashing 
Yellow 
Arrow 

Channel 1 
Green 

Channel 3 Green Channel 5 Green Channel 7 Green 

Green 
Arrow 

Channel 9 
Green 

Channel 9 
Yellow 

Channel 10 
Green 

Channel 10 
Yellow 

 

If a FYA channel pair is enabled for FYA operation, the conflict monitor will monitor the FYA 
logical channel pair for the additional following conditions: 

1. Conflict:  Channel conflicts are detected based on the permissive programming jumpers on 
the program card.  This operation remains unchanged from normal operation except for the 
solid Yellow arrow (FYA clearance) signal. 

2. Yellow Change Interval Conflict:  During the Yellow change interval of the Permissive 
Turn channel (flashing Yellow arrow) the conflict monitor shall verify that no conflicting 
channels to the solid Yellow arrow channel (clearance) are active.  These conflicting 
channels shall be determined by the program card compatibility programming of the 
Permissive Turn channel (flashing Yellow arrow).  During the Yellow change interval of the 
Protected Turn channel (solid Green arrow) the conflict monitor shall verify that no 
conflicting channels to the solid Yellow arrow channel (clearance) are active as determined 
by the program card compatibility programming of the Protected Turn channel (solid Green 
arrow). 
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3. Flash Rate Detection:  The conflict monitor unit shall monitor for the absence of a valid 
flash rate for the Permissive turn channel (flashing Yellow arrow).   If the Permissive turn 
channel (flashing Yellow arrow) is active for a period greater than 1600 milliseconds, ensure 
the conflict monitor triggers and puts the intersection into flash. If the Permissive turn 
channel (flashing Yellow arrow) is active for a period less than 1400 milliseconds, ensure the 
conflict monitor does not trigger.  Ensure the conflict monitor will remain in the triggered (in 
fault mode) state until the unit is reset at the front panel or through the external remote reset 
input.  Provide a jumper or switch that will enable and disable the Flash Rate Detection 
function.  Ensure that when the jumper is not present or the switch is in the OFF position the 
Flash Rate Detection function is enabled.  Ensure that when the jumper is present or the 
switch is in the ON position the Flash Rate Detection function is disabled.   

4. Red Monitoring or Absence of Any Indication (Red Failure):  The conflict monitor unit 
shall detect a red failure if there is an absence of voltage on all four of the inputs of a FYA 
channel pair (RA, YA, FYA, GA).     

5. Dual Indications on the Same Channel:  The conflict monitor unit shall detect a dual 
indication if two or more inputs of a FYA channel pair (RA, YA, FYA, GA) are “on” at the 
same time.     

6. Short/Missing Yellow Indication Fault (Clearance Error):  The conflict monitor unit shall 
monitor the solid Yellow arrow for a clearance fault when terminating both the Protected 
Turn channel (solid Green arrow) interval and the Permissive Turn channel (flashing Yellow 
arrow) interval. 

Ensure that the conflict monitor will log at least nine of the most recent events detected by the 
monitor in non-volatile EEPROM memory (or equivalent).  For each event, record at a minimum the 
time, date, type of event, status of each field signal indication with RMS voltage, and specific 
channels involved with the event.  Ensure the conflict monitor will log the following events: monitor 
reset, configuration, previous fault, and AC line.  Furnish the signal sequence log that shows all 
channel states (Greens, Yellows, and Reds) and the Red Enable State for a minimum of 2 seconds 
prior to the current fault trigger point.  Ensure the display resolution of the inputs for the signal 
sequence log is not greater than 50 ms.   

For conflict monitors used within an Ethernet communications system, provide a conflict 
monitor with an Ethernet 10/100 Mbps, RJ-45 port for data communication access to the monitor by 
a local notebook computer and remotely via a workstation or notebook computer device connected 
to the signal system local area network.  The Ethernet port shall be electrically isolated from the 
conflict monitor’s electronics and shall provide a minimum of 1500 Vrms isolation.  Integrate 
monitor with Ethernet network in cabinet.  Provide software to retrieve the time and date from a 
network server in order to synchronize the on-board times between the conflict monitor and the 
controller.  Furnish and install the following Windows based, graphic user interface software on 
workstations and notebook computers where the signal system client software is installed: 1) 
software to view and retrieve all event log information, 2) software that will search and display a list 
of conflict monitor IP addresses and IDs on the network, and 3) software to change the conflict 
monitor’s network parameters such as IP address and subnet mask.   

For non-Ethernet connected monitors, provide a RS-232C/D compliant port (DB-9 female 
connector) on the front panel of the conflict monitor in order to provide communications from the 
conflict monitor to the 170/2070 controller or to a Department-furnished laptop computer.  
Electrically isolate the port interface electronics from all monitor electronics, excluding Chassis 
Ground.  Ensure that the controller can receive all event log information through a controller 
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Asynchronous Communications Interface Adapter (Type 170E) or Async Serial Comm Module 
(2070).  Furnish and connect a serial cable from the conflict monitor’s DB-9 connector to Comm 
Port 1 of the 2070 controller.  Ensure conflict monitor communicates with the controller.  Provide a 
Windows based graphic user interface software to communicate directly through the same monitor 
RS-232C/D compliant port to retrieve and view all event log information to a Department-furnished 
laptop computer.  The RS-232C/D compliant port on the monitor shall allow the monitor to function 
as a DCE device with pin connections as follows: 

  

Conflict Monitor RS-232C/D (DB-9 Female) Pinout 

Pin Number Function I/O 

1 DCD O 

2 TX Data O 

3 RX Data I 

4 DTR I 

5 Ground - 

6 DSR O 

7 CTS I 

8 RTS O 

9 NC - 
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MONITOR BOARD EDGE CONNECTOR 

Pin # Function (Back Side) Pin # Function (Component 
Side) 

1 Channel 2 Green A Channel 2 Yellow 

2 Channel 13 Green B Channel 6 Green 

3 Channel 6 Yellow C Channel 15 Green 

4 Channel 4 Green D Channel 4 Yellow 

5 Channel 14 Green E Channel 8 Green 

6 Channel 8 Yellow F Channel 16 Green 

7 Channel 5 Green H Channel 5 Yellow 

8 Channel 13 Yellow J Channel 1 Green 

9 Channel 1 Yellow K Channel 15 Yellow 

10 Channel 7 Green L Channel 7 Yellow 

11 Channel 14 Yellow M Channel 3 Green 

12 Channel 3 Yellow N Channel 16 Yellow 

13 Channel 9 Green P Channel 17 Yellow 

14 Channel 17 Green R Channel 10 Green 

15 Channel 11 Yellow S Channel 11 Green 

16 Channel 9 Yellow T Channel 18 Yellow 

17 Channel 18 Green U Channel 10 Yellow 

--  --  

18 Channel 12 Yellow V Channel 12 Green 

19 Channel 17 Red W Channel 18 Red 

20 Chassis Ground X Not Assigned 

21 AC- Y DC Common 

22 Watchdog Timer Z External Test Reset 

23 +24VDC AA +24VDC 

24 Tied to Pin 25 BB Stop Time (Output) 

25 Tied to Pin 24 CC Not Assigned 

26 Not Assigned DD Not Assigned 

27 Relay Output, Side #3, N.O. EE Relay Output,Side 
#2,Common 

28 Relay Output, Side #1, N.C. FF AC+ 

 

                --  Slotted for keying between Pins 17/U and 18/V 
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CONFLICT PROGRAM CARD PIN ASSIGNMENTS 

Pin # Function (Back Side) Pin # Function (Component 
Side) 

1 Channel 2 Green A Channel 1 Green 

2 Channel 3 Green B Channel 2 Green 

3 Channel 4 Green C Channel 3 Green 

4 Channel 5 Green D Channel 4 Green 

5 Channel 6 Green E Channel 5 Green 

6 Channel 7 Green F Channel 6 Green 

7 Channel 8 Green H Channel 7 Green 

8 Channel 9 Green J Channel 8 Green 

9 Channel 10 Green K Channel 9 Green 

10 Channel 11 Green L Channel 10 Green 

11 Channel 12 Green M Channel 11 Green 

12 Channel 13 Green N Channel 12 Green 

13 Channel 14 Green P Channel 13 Green 

14 Channel 15 Green R Channel 14 Green 

15 Channel 16 Green S Channel 15 Green 

16 N/C T PC AJAR 

17 Channel 1 Yellow U Channel 9 Yellow 

18 Channel 2 Yellow V Channel 10 Yellow 

19 Channel 3 Yellow W Channel 11 Yellow 

20 Channel 4 Yellow X Channel 12 Yellow 

21 Channel 5 Yellow Y Channel 13 Yellow 

22 Channel 6 Yellow Z Channel 14 Yellow 

23 Channel 7 Yellow AA Channel 15 Yellow 

24 Channel 8 Yellow BB Channel 16 Yellow 

--  --  

25 Channel 17 Green CC Channel 17 Yellow 

26 Channel 18 Green DD Channel 18 Yellow 

27 Channel 16 Green EE PC AJAR (Program Card) 

28 Yellow Inhibit Common FF Channel 17 Green 

 

                --  Slotted for keying between Pins 24/BB and 25/CC 
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3.4. MATERIALS – TYPE 170 DETECTOR SENSOR UNITS 

Furnish detector sensor units that comply with Chapter 5 Section 1, “General Requirements,” 
and Chapter 5 Section 2, “Model 222 & 224 Loop Detector Sensor Unit Requirements,” of the 
CALTRANS “Transportation Electrical Equipment Specifications” dated March 12, 2009 with 
Erratum 1. 

 

4. VIDEO IMAGING LOOP EMULATOR DETECTOR SYSTEMS 

4.1. DESCRIPTION 

Design, furnish, provide training, and install video imaging loop emulator detection systems with 
all necessary hardware in accordance with the plans and specifications. 

Unless otherwise specified in the contract, all loop emulator detection equipment will remain the 
property of the contractor. 
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4.2. MATERIALS 

A. General: 

Material and equipment furnished under this section must be pre-approved on the Department’s 
QPL by the date of installation except miscellaneous hardware such as cables and mounting 
hardware do not need to be pre-approved. 

Used equipment will be acceptable provided the following conditions have been met: 

 Equipment is listed on the current QPL. 

 Equipment is in good working condition. 

 Equipment is to remain the property of the contractor. 

Ensure that software is licensed for use by the Department and by any other agency responsible 
for maintaining or operating the loop emulation system. Provide the Department with a license to 
duplicate and distribute the software as necessary for design and maintenance support. 

Design and furnish video imaging loop emulator detection systems that detect vehicles at 
signalized intersections by processing video images and providing detection outputs to the signal 
controller in real time (within 112 milliseconds of vehicle arrival). 

Furnish all required camera sensor units, loop emulator processor units, hardware and software 
packages, cabling, poles, mast arms, harnesses, camera mounting assemblies, surge protection 
panels, grounding systems, messenger cable and all necessary hardware. Furnish systems that allow 
the display of detection zones superimposed on an image of the roadway on a Department-furnished 
monitor or laptop computer screen. Ensure detection zones can be defined and data entered using a 
simple keyboard or mouse and monitor, or using a laptop PC with software. 

Provide design drawings showing design details and camera sensor unit locations for review and 
acceptance before installation. Provide mounting height and location requirements for camera sensor 
units on the design based on site survey. Design video imaging loop emulator detection systems with 
all necessary hardware. Indicate all necessary poles, spans, mast arms, luminaire arms, cables, 
camera mounting assemblies and hardware to achieve the required detection zones where 
Department owned poles are not adequate to locate the camera sensor units. Do not design for the 
installation of poles in medians. 

Obtain the Engineer’s approval before furnishing video imaging loop emulator detection 
systems. The contractor is responsible for the final design of video imaging loop emulator detection 
systems. Review and acceptance of the designs by the Department does not relieve the contractor 
from the responsibility to provide fully functional systems and to ensure that the required detection 
zones can be provided.  

Provide the ability to program each detection call (input to the controller) with the following 
functions: 

 Full Time Delay – Delay timer is active continuously, 

 Normal Delay – Delay timer is inhibited when assigned phase is green (except when used 
with TS 2 and 170/2070L controllers), 

 Extend – Call is extended for this amount of time after vehicle leaves detection area, 

 Delay Call/Extend Call – This feature uses a combination of full time delay and extend time 
on the same detection call. Ensure operation is as follows: Vehicle calls are received after the 
delay timer times out. When a call is detected, it is held until the detection area is empty and 
the programmed extend time expires. If another vehicle enters the detection area before the 
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extend timer times out, the call is held and the extend time is reset. When the extend timer 
times out, the delay timer has to expire before another vehicle call can be received. 

Provide the ability to program each detection zone as one of the following functions: 

 Presence detector, 

 Directional presence detector, 

 Pulse detector, 

 Directional pulse detector. 

Ensure previously defined detector zones and configurations can be edited.  

Provide each individual system with all the necessary equipment to focus and zoom the camera 
lenses without the need to enter the camera enclosure. 

Provide systems that allow for the placement of at least 8 detection zones within the combined 
field of view of a single camera sensor unit. Provide a minimum of 8 detection outputs per camera. 

Provide detection zones that can be overlapped. Ensure systems reliably detect vehicles when the 
horizontal distance from the camera sensor unit to the detection zone area is less than ten times the 
mounting height of the sensor. Ensure systems detect vehicles in multiple travel lanes. 

Ensure systems can detect vehicle presence within a 98 to 102 percent accuracy (up to 2 percent 
of the vehicles missed and up to 2 percent of false detection) for clear, dry, daylight conditions, a 96 
to 105 percent accuracy (up to 4 percent of the vehicles missed and up to 5 percent false detection) 
for dawn and dusk conditions, and a 96 percent accuracy (up to 4 percent of the vehicles missed) for 
night and adverse conditions (fog, snow, rain, etc.) using standard sensor optics and in the absence of 
occlusion. 

Repair and replace all failed components within 72 hours. 

The Department may conduct field-testing to ensure the accuracy of completed video imaging 
loop emulator detection systems. 

B. Loop Emulator System: 

Furnish loop emulator systems that receive and simultaneously process information from camera 
sensor units, and provides detector outputs to signal controllers. 

Ensure systems provide the following: 

 Operate in a typical roadside environment and meet the environmental specifications and are 
fully compatible with NEMA TS 1, NEMA TS 2, or Type 170/2070L controllers and 
cabinets, 

 provide a “fail-safe” mode whereby failure of one or more of the camera sensor units or 
power failure of the loop emulator system will cause constant calls to be placed on the 
affected vehicle detection outputs to the signal controller, 

 provide compensation for minor camera movement of up to 2 percent of the field of view at 
400 feet without falsely detecting vehicles, 

 process the video at a minimum rate of 30 times per second, 

 provide separate wired connectors inside the controller cabinet for video recording each 
camera, 

 provide remote video monitoring with a minimum refresh rate at 1 frame per second over a 
standard dial-up telephone line, 

 provide remote video detection monitoring. 
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Furnish camera sensor units that comply with the following: 

 have an output signal conforming to EIA RS-170 standard, 

 have a nominal output impedance of 75 ohms, 

 be immune to bright light sources, or have built in circuitry or protective devices to prevent 
damage to the sensor when pointed directly at strong light sources, 

 be housed in a light colored environmental enclosure that is water proof and dust tight, and 
that conforms to NEMA-4 specifications or better, 

 simultaneously monitor at least five travel lanes when placed at the proper mounting location 
with a zoom lens, 

 have a sunshield attached to the environmental enclosure to minimize solar heating, 

 meet FCC class B requirements for electromagnetic interference emissions, 

 have a heater attached to the viewing window of the environmental enclosure to prevent ice 
and condensation in cold weather. 

Where coaxial video cables and other cables are required between the camera sensor and other 
components located in the controller cabinet, furnish surge protection in the controller cabinet. 

If furnishing coaxial communications cable comply with the following, as recommended by the 
approved loop emulator manufacturer: 

 Number 20 AWG, solid bare copper conductor terminated with crimped-on BNC connectors 
(do not use BNC adapters) from the camera sensor to the signal controller cabinet. 

 Number 22 AWG, stranded bare copper conductor terminated with crimped-on BNC 
connectors (do not use BNC adapters) from the camera sensor unit to the junction box, and 
within the signal controller cabinet. 

Furnish power cable appropriately sized to meet the power requirements of the sensors. At a 
minimum, provide three conductor 120 VAC field power cable. 

As determined during the site survey, furnish sensor junction boxes with nominal 6 x 10 x 6 
inches dimensions at each sensor location. Provide terminal blocks and tie points for coaxial cable. 

C. Video Imaging Loop Emulator System Support: 

Furnish video imaging loop emulator systems with either a simple keyboard or a mouse with 
monitor and appropriate software, or with system software for use on department-owned laptop PCs. 
Ensure the system is Windows 2000 and Windows XP compatible. 

Provide Windows 2000 and Windows XP compatible personal computer software, if needed, to 
provide remote video and video detection monitoring.  

Ensure systems allow the user to edit previously defined detector configurations. When a vehicle 
is within a detection zone, provide for a change in color or intensity of the detection zone perimeter 
or other appropriate display changes on the Department-furnished monitor or laptop computer 
screen. 

Provide cabling and interconnection hardware with 6-foot minimum length interconnection cable 
to interface with the system. 

Provide all associated equipment manuals and documentation. 

4.3. CONSTRUCTION METHODS 

Arrange and conduct site surveys with the system manufacturer’s representative and Department 
personnel to determine proper camera sensor unit selection and placement. Provide the Department 
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at least 3 working days notice before conducting site surveys. Upon completion of the site surveys 
the Department will provide revised plans reflecting the findings of the site survey. 

Before beginning work at locations requiring video imaging loop emulator detection systems, 
furnish system software. Upon activation of detection zones, provide detector configuration files. 
Ensure that up-to-date detection configuration files are furnished for various detection zone 
configurations that may be required for construction phasing. 

Place into operation loop emulator detection systems. Configure loop emulator detection systems 
to achieve required detection in designated zones. Have a certified manufacturer’s representative on 
site to supervise and assist with installation, set up, and testing of the system.  

Install the necessary processing and communications equipment in the signal controller cabinet. 
Make all necessary modifications to install equipment, cabling harnesses, and camera sensor 
interface panels with surge suppression. 

Perform modifications to camera sensor unit gain, sensitivity, and iris limits necessary to 
complete the installation. 

Do not install camera sensor units on signal poles unless approved by the Engineer. 

Install the necessary cables from each sensor to the signal controller cabinet along signal cabling 
routes. Install surge protection and terminate all cable conductors. 

Reconfigure detection zones as necessary according to the plans for construction phases. 

Provide at least 8 hours of training on the set up, operation, troubleshooting, and maintenance of 
the loop emulator detection system to a maximum of ten Department personnel. Arrange for training 
to be conducted by the manufacturer’s representative at an approved site within the Division 
responsible for administration of the project. Thirty days before conducting training submit a 
detailed course curriculum, draft manuals and materials, and resumes. Obtain approval of the 
submittal before conducting the training. At least one week before beginning training, provide three 
sets of complete documentation necessary to maintain and operate the system. Do not perform 
training until installation of loop emulator detection systems is complete. 

4.4. MEASUREMENT AND PAYMENT 

Actual number of site surveys, arranged, conducted, and accepted. 

Actual number of luminaire arms for video systems furnished, installed, and accepted. 

Actual number of cameras without internal loop emulator processing units furnished, installed, 
and accepted. 

Actual number of external loop emulator processing units furnished, installed, and accepted. 

No measurement will be made of video imaging loop emulator system support or training, power 
and video cables, and trenching as these items will be considered incidental to furnishing and 
installing video imaging loop emulator detection systems. 

Payment will be made under: 

Site Survey ................................................................................................................................. Each 

Luminaire Arm for Video System ............................................................................................. Each 

Camera without Internal Loop Emulator Processing Unit ......................................................... Each 

External Loop Emulator Processing Unit .................................................................................. Each 

 

DocuSign Envelope ID: FC195AD3-AF5B-4FD1-9CEA-3BE1808EC569



U-2729 TS-37 Forsyth County 

Version 18.7 37 print date: 03/23/23 

5. METAL POLE SUPPORTS 

5.1. METAL POLES 

A. General: 

Furnish and install metal poles, grounding systems, and all necessary hardware. Work covered 
under this special provision includes requirements for design, fabrication, and installation of 
standard and custom/site-specific designed metal pole supports and associated foundations.  

Comply with applicable sections of the 2018 STANDARD SPECIFICATIONS FOR ROADS & 
STRUCTURES, hereinafter referred to as the Standard Specifications.  Provide designs of completed 
assemblies with hardware equaling or exceeding AASHTO Standard Specifications for Structural 
Supports for Highway Signs, Luminaires and Traffic Signals 6th Edition, 2013 (hereinafter called 6th 
Edition AASHTO), including the latest interim specifications. Provide assemblies with a round or 
near-round (18 sides or more) cross-section, or a multi-sided cross section with no less than six 
sides. The sides may be straight, convex, or concave. 

For bid purposes, pole heights shown on plans are estimated from available data.  Prior to 
furnishing metal poles, use field measurements and adjusted cross-sections to determine whether 
pole heights will meet required clearances.  If pole heights do not meet required clearances, the 
Contractor should immediately notify the Engineer of the required revised pole heights. 

Standard Drawings for Metal Poles are available that supplement these project special 
provisions. The drawings are located on the Department’s website: 

https://connect.ncdot.gov/resources/safety/pages/ITS-Design-Resources.aspx 

Comply with article 1098-1B of the Standard Specifications for submittal requirements. Furnish 
shop drawings for approval.  Provide copies of detailed shop drawings for each type of structure as 
summarized below.  Ensure shop drawings include material specifications for each component.  
Ensure shop drawings identify welds by type and size on the detail drawing only, not in table format.  
Do not release structures for fabrication until shop drawings have been approved by NCDOT.  
Ensure shop drawings contain an itemized bill of materials for all structural components and 
associated connecting hardware. 

Comply with article 1098-1A of the Standard Specifications for Qualified Products List (QPL) 
submittals. All shop drawings must include project location description, signal or asset inventory 
number(s) and project number or work order number. 

Summary of information required for metal pole review submittal: 

 

Item Electronic 
Submittal 

Comments / Special Instructions 

Sealed, Approved Signal or 
ITS Plan/Loading Diagram 

1 set All structure design information needs to reflect 
the latest approved Signal or ITS plans 

Custom Pole Shop 
Drawings 

1 set 

 

Submit drawings on 11” x 17” format media. 
Show NCDOT signal or asset inventory 
number(s), Contractor’s name and relevant 
revision number in the title block. All drawings 
must have a unique drawing number for each 
project. 

Standard Strain Pole Shop 
Drawings (from the QPL) 

1 set Submit drawings on 11” x 17” format media. 
Show NCDOT signal inventory number(s), 

DocuSign Envelope ID: FC195AD3-AF5B-4FD1-9CEA-3BE1808EC569



U-2729 TS-38 Forsyth County 

Version 18.7 38 print date: 03/23/23 

Contractor’s name and relevant revision number 
in the title block. All drawings must have a 
unique drawing number for each project. 

Structure Calculations 1 set Not required for Standard QPL Poles 

Standard Strain Pole 
Foundation Drawings 

1 set Submit drawings on 11” x 17” format media.  
Submit a completed Standard Foundation 
Selection form for each pole using foundation 
table on Metal Pole Drawing M8. 

Custom Foundation 
Drawings 

1 set Submit drawings on 11” x 17” format media. 
Show NCDOT signal or asset inventory 
number(s), Contractor’s name and relevant 
revision number in the title block. All drawings 
must have a unique drawing number for each 
project.  

If QPL Poles are used, include the corresponding 
QPL pole shop drawings with this submittal. 

Foundation Calculations  1 set Submit copies of LPILE input, output, and 
pile tip deflection graph per Section titled 
Drilled Pier Foundations for Metal Poles of 
this specification for each foundation. 

Not required for Standard Strain Poles (from the 
QPL) 

Soil Boring Logs and 
Report 

1 set Report shall include a location plan and a soil 
classification report including soil capacity, 
water level, hammer efficiency, soil bearing 
pressure, soil density, etc. for each pole. 

NOTE – All shop drawings and custom foundation design drawings must be sealed by a 
Professional Engineer licensed in the state of North Carolina.  All geotechnical information must be 
sealed by either a Professional Engineer or Geologist licensed in the state of North Carolina.  Include 
a title block and revision block on the shop drawings and foundation drawings showing the NCDOT 
signal or asset inventory number(s). 

Shop drawings and foundation drawings may be submitted together or separately for 
approval.  However, shop drawings must be approved before foundations can be reviewed.  
Foundation designs will be returned without review if the associated shop drawing has not been 
approved.  Boring reports shall include the following: Engineer’s summary, boring location maps, 
soil classification per AASHTO Classification System, hammer efficiency, and Metal Pole Standard 
Foundation Selection Form.  Incomplete submittals will be returned without review. The Reviewer 
has the right to request additional analysis and copies of the calculations to expedite the approval 
process.  

B. Materials: 

Fabricate metal pole from coil or plate steel that meet the requirements of ASTM A 572 Gr 55 or 
ASTM A 595 Grade A tubes.  For structural steel shapes, plates, and bars use, as a minimum, ASTM 
A572 Gr 50, AASHTO M270 Gr 50, ASTM A709 Gr 50, or an approved equivalent.  Provide pole 
shafts of round or near round (18 sides or more) cross-section, or multi-sided tubular cross-section 
with no less than six sides, having a uniform linear taper of 0.14 in/ft.  Construct shafts from one 
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piece of single-ply plate or coil. For anchor base fabrication, conform to the applicable bolt pattern 
and orientation as shown on Metal Pole Standard Drawing Sheet M2. 

Use the submerged arc process, or other NCDOT previously approved process suitable for 
shafts, to continuously weld pole shafts along their entire length. Finish the longitudinal seam weld 
flush with the outside contour of the base metal.  Ensure shaft has no circumferential welds except at 
the lower end joining the shaft to the pole base. Use full penetration groove welds with backing ring 
for all tube-to-transverse-plate connections in accordance with 6th Edition AASHTO.  Provide 
welding that conforms to Article 1072-18 of the Standard Specifications. No field welding on any 
part of the pole will be permitted unless approved by a qualified Engineer. 

After fabrication, hot-dip galvanize steel poles and all assembly components in accordance with 
section 1076-3 of the Standard Specifications.  Design structural assemblies with weep holes large 
enough and properly located to drain molten zinc during the galvanization process.  Galvanize 
hardware in accordance with section 1076-4 of the Standard Specifications.  Ensure threaded 
material is brushed and retapped as necessary after galvanizing.  Perform repair of damaged 
galvanizing in accordance with section 1076-7 of the Standard Specifications. Ensure all hardware is 
galvanized steel or stainless steel.  The Contractor is responsible for ensuring the 
Designer/Fabricator specifies connecting hardware and/or materials that prevent a dissimilar metal 
corrosive reaction. 

Ensure each anchor rod is 2-inch minimum diameter and 60-inch length.  Provide 10-inch 
minimum thread projection at the top of the rod, and 8-inch minimum at the bottom of the rod.  Use 
anchor rod assembly and drilled pier foundation materials complying with SP09_R005, hereinafter 
referred to as Foundations and Anchor Rod Assemblies for Metal Poles.  

Ensure anchor bolt hole diameters are ¼-inch larger than the anchor bolt diameters in the base 
plate. 

Provide a circular anchor bolt lock plate securing the anchor bolts at the embedded end with two 
(2) washers and two (2) nuts. Provide a base plate template matching the bolt circle diameter of the 
anchor bolt lock plate. Construct plates and templates from ¼-inch minimum thick steel with a 
minimum width of 4 inches. Hot-dip galvanizing is not required for both plates. 

Provide four (4) heavy hex nuts and four (4) flat washers for each anchor bolt. For nuts, use 
AASHTO M291 grade 2H, DH, or DH3 or equivalent material. For flat washers, use AASHTO 
M293 or equivalent material.  Ensure anchor bolts have required diameters, lengths, and positions, 
and will develop strengths comparable to their respective poles.   

For each pole, provide a grounding lug with a ½-inch minimum thread diameter, coarse thread 
stud and nut that will accommodate #4 AWG ground wire.  Ensure the lug is electrically bonded to 
the pole and is conveniently located inside the pole at the hand hole.   

Provide a removable pole cap with stainless steel attachment screws for the top of each pole.  
Ensure cap is cast aluminum conforming to Aluminum Association Alloy 356.0F.  Furnish cap 
attached to the pole with a sturdy stainless-steel chain that is long enough to permit cap to hang clear 
of the pole-top opening when cap is removed. 

Where required by the plans, furnish couplings 42 inches above bottom of the pole base for 
mounting of pedestrian pushbuttons. Provide mounting points consisting of 1½-inch internally 
threaded half-couplings complying with the NEC, mounted within the poles.  Ensure that couplings 
are essentially flush with the outside surfaces of the poles and are installed before any required hot-
dip galvanizing.  Provide a threaded plug in each mounting point.  Ensure the surface of the plug is 
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essentially flush with the outer end of the mounting point when installed and has a recessed slot that 
will accommodate a ½ “drive standard socket wrench. 

Metal poles may be erected and fully loaded after concrete has attained a minimum allowable 
compressive strength of 3,000 psi. 

Connect poles to grounding electrodes and bond them to the electrical service grounding 
electrodes. 

When field drilling is necessary for wire or cable entrances into the pole, comply with the 
following requirements: 

 Do not drill holes within 2 inches of any welds. 
 Do not drill any holes larger than 3 inches in diameter without checking with the ITS & 

Signals Structure Engineers. 
 Avoid drilling multiple holes along the same cross section of tube shafts. 
 Install rubber grommets in all field drilled holes that wire, or cable will directly enter 

unless holes are drilled for installation of weather heads or couplings. 
 Treat the inside of the drilled holes and repair all galvanized surfaces in accordance with 

Section 1076-7 of the latest edition of the Standard Specification prior to installing 
grommets, caps, or plugs. 

 Cap or plug any existing field drilled holes that are no longer used with rubber, 
aluminum, or stainless-steel hole plugs. 

When street lighting is installed on metal signal structures, isolate the conductors feeding the 
luminaires inside the pole shaft using liquid tight flexible metal conduit (Type LFMC), liquid tight 
flexible nonmetallic conduit (Type LFNC), high density polyethylene conduit (Type HDPE), or 
approved equivalent.  All conductors supplying power for luminaires must run through an external 
disconnect prior to entrance into the structure. Comply with applicable National Electrical Safety 
Codes (NESC). Refer to Article “G” Luminaire Arms. 

Install a ¼-inch thick plate for a concrete foundation tag to include the following information: 
concrete grade, depth, diameter, and reinforcement sizes of the installed foundation.  Install 
galvanized wire mesh to cover gap between the base plate and top of foundation for debris and pest 
control.  Refer to standard drawing M7 for further details. 

Immediately notify the Engineer of any structural deficiency that becomes apparent in any 
assembly, or member of any assembly, because of the design requirements imposed by these 
specifications, the plans, or the typical drawings.  

C. Design: 

Unless otherwise specified, design all metal pole support structures using the following 6th 
Edition AASHTO specifications: 

 Design for a 50-year service life as recommended by Table 3.8.3-2. 

 Use wind pressure map developed from 3-second gust speeds, as provided in Section 3.8. 

 Assume wind loads as shown in Figures 3.9.4.2-2 and 3.9.4.2-3 of the 6th Edition AASHTO 
for Group III loading with Ice. 

 Ensure metal pole support structures include natural wind gust loading and truck-induced 
gust loading for fatigue design, as provided in Sections 11.7.1.2 and 11.7.1.3, respectively. 
Designs need not consider periodic galloping forces. 
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 Assume 11.2 mph natural wind gust speed in North Carolina. For natural wind fatigue stress 
calculations, utilize a drag coefficient (Cd) based on the yearly mean wind velocity of 11.2 
mph. 

 When selecting Fatigue Importance Factors, utilize Fatigue Importance Category II, as 
provided for in Table 11.6-1, unless otherwise specified. 

 Calculate all stresses using applicable equations from Section 5. The Maximum allowable 
stress ratio for all metal pole support designs is 0.9.  

 Conform to Sections 10.4.2 and 11.8 for deflection requirements.  For CCTV and MVD 
support structures, ensure maximum deflection at top of pole does not exceed 2.0 percent of 
pole height. 

 Assume the combined minimum weight of a messenger cable bundle (including messenger 
cable, signal cable and detector lead-in cables) is 1.3 lbs/ft. Assume the combined minimum 
diameter of the cable bundle is 1.3 inches.  

 All CCTV and MVD poles shall meet the compact section limits per section 5.5.2 along with 
Table 5.5.2-1.  Minimum thickness of CCTV and MVD pole shafts shall be ¼-inch. 

 All CCTV and MVD poles shall use full-penetration groove weld tube-to-transverse plate 
connection with backing ring.  Refer to Metal Pole Standard Drawing Sheet M9 for details.  
Fillet-welded tube-to-transverse-plate connections are not permitted. 

 

Unless otherwise specified by special loading criteria, the following computed surface area for 
ice load on signal heads shall be used: 

 3-section, 12-inch, Surface area: 26.0 ft2   

 4-section, 12-inch, Surface area: 32.0 ft2    

 5-section, 12-inch, Surface area: 42.0 ft2   

Design a base plate for each pole. The minimum base plate thickness for all poles is 
determined by the following criteria: 

Case 1  Circular or rectangular solid base plate with the upright pole welded to the top surface of 
base plate with full penetration butt weld, where no stiffeners are provided. A base plate with a 
small center hole, which is less than 1/3 of the upright diameter, and located concentrically with 
the upright pole, may be considered as a solid base plate. 

The magnitude of bending moment in the base plate, induced by the anchoring force of each 
anchor bolt is M = (P x D1) / 2, where  

M = bending moment at the critical section of the base plate induced by one (1) anchor 
bolt 

P = anchoring force of each anchor bolt 

D1 = horizontal distance between the anchor bolt center and the outer face of the upright, 
or the difference between the bolt circle radius and the outside radius of the upright 

Locate the critical section at the face of the anchor bolt and perpendicular to the bolt circle 
radius. The overlapped part of two (2) adjacent critical sections is considered ineffective. 

Case 2  Circular or rectangular base plate with the upright pole socketed into and attached to the 
base plate with two (2) lines of fillet weld, and where no stiffeners are provided, or any base 
plate with a center hole that is larger in diameter than 1/3 of the upright diameter. 
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The magnitude of bending moment induced by the anchoring force of each anchor bolt is M = P 
x D2, 

where P = anchoring force of each anchor bolt                                         

D2 = horizontal distance between the face of the upright and the face of the anchor bolt 
nut 

Locate the critical section at the face of the anchor bolt top nut and perpendicular to the radius of 
the bolt circle. The overlapped part of two (2) adjacent critical sections is considered ineffective. 

If the base plate thickness calculated for Case 2 is less than Case 1, use the thickness calculated 
for Case 1. 

The following additional requirements apply concerning pole base plates. 

 Ensure that whichever case governs as defined above, the anchor bolt diameter is set to 
match the base plate thickness. If the minimum diameter required for the anchor bolt exceeds 
the thickness required for the base plate, set the base plate thickness equal to the required bolt 
diameter. 

 For all metal poles, use a full penetration groove weld with a backing ring to connect the pole 
upright component to the base. Refer to Metal Pole Standard Drawing Sheet M3 or M4. 

The Professional Engineer is wholly responsible for the design of all poles.  Review and 
acceptance of these designs by the Department does not relieve the said Professional Engineer of 
his or her responsibility.  

D. Strain Poles:  

Refer to Metal Pole Standard Drawing Sheets M2 and M3 for fabrication details. 

Provide two (2) messenger cable (span wire) clamps and associated hardware for attachment of 
messenger cable.  Ensure diameter of the clamp is appropriate to its location on the pole and is 
appropriately designed for adjustment from 1’-6” below the top, down to 6’-6” below the top of the 
pole.  Do not attach more than one (1) support cable to a messenger cable clamp. 

Provide a minimum of three (3) 2-inch holes equipped with an associated coupling and 
weatherhead on the messenger cable load side of the pole to accommodate passage of signal cables 
from inside the pole.  Provide galvanized threaded plugs for all unused couplings at pole entrance 
points.  Refer to Metal Pole Standard Drawing Sheet M3 for fabrication details.  

Provide designs with a 6” x 12” hand hole with reinforcing frame for each pole.  

Provide a terminal compartment with cover and screws in each pole encompassing the hand hole 
and containing a 12-terminal barrier type terminal block.  Provide two (2) terminal screws with a 
removable shorting bar between them for each termination.  Furnish terminal compartment covers 
attached to the pole by a sturdy chain or cable approved by the Engineer.  Ensure chain or cable is 
long enough to permit cover to hang clear of the compartment opening when cover is removed and is 
strong enough to prevent vandalism. Ensure chain or cable will not interfere with service to cables in 
the pole base.  

Have poles permanently stamped above the hand holes with the identification tag details as 
shown on Metal Pole Standard Drawing Sheets M2 and M3.  

Provide grounding lug(s) in the approximate vicinity of the messenger cable clamp for bonding 
and grounding messenger cable.  Lugs must accept #4 AWG wire to bond messenger cables to the 
pole in order to provide an effective ground fault circuit path.  Refer to Metal Pole Standard Drawing 
Sheet M6 for construction details.  
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Install metal poles, hardware, and fittings as shown on the manufacturer’s installation drawings. 
Ensure the installed pole, when fully loaded, is within 1 degree 40 minutes (1°40') of vertical. Install 
poles with the manufacturer’s recommended “rake.”  Where required, use threaded leveling nuts to 
establish rake.  

5.2. DRILLED PIER FOUNDATIONS FOR METAL POLES 

Analysis procedures and formulas shall be based on AASHTO 6th Edition, latest ACI-318 code 
and the Drilled Shafts: Construction Procedures and Design Methods FHWA-NHI-10-016 manual.  
Design methods based on engineering publications or research papers must have prior approval from 
NCDOT.  The Department reserves the right to accept or reject any method used for the analysis. 

Use the following Safety Factors for the foundation design: 

 1.0 x Service (Unfactored) Loads for LPile Shaft Lateral Deflection 
 1.3 x Torsion (Unfactored) Load for Drilled Shaft Concrete and Steel Strength 
 (1.3 / 1.33) x Torsion (Unfactored) Load for Shaft Soil-to-Concrete Torsion Capacity 
 (2.0 / 1.33) x Axial (Unfactored) Load for Shaft Axial Capacity in Soil 

Ensure deflection at top of foundation does not exceed 1 inch for worst-case lateral load.  

Use LPILE Plus V6.0 or later for lateral analysis. Submit inputs, results and corresponding 
graphs with the design calculations.  

Calculate skin friction using the α-method for cohesive soils and the β-method for cohesion-less 
soils (Broms method will not be accepted). Detailed descriptions of the “α” and “β” methods 
can be found in FHWA-NHI-10-016. 

Omit first 2.5 feet for cohesive soils when calculating skin friction.  

Assume a hammer efficiency of 0.70 unless value is provided. 

All CCTV and MVD pole drilled shafts shall be a minimum of 4’-0” diameter.  Refer to 
Standard Drawing Nos. M7 and M8. 

Design custom foundations to carry maximum capacity of each metal pole.  For standard case 
strain poles with custom design, use actual shear, axial and moment reactions from the Standard 
Strain Pole Foundation Selection Table shown on Standard Drawing No. M8.  

When poor soil conditions are encountered, which could create an excessively large foundation 
design, consideration may be given to allow an exemption to the maximum capacity design. The 
Contractor must gain approval from the Engineer before reducing a foundation’s capacity.  On 
projects where poor soil is known to be present, the Contractor should have foundation designs 
approved before releasing poles for fabrication. 

Have the Contractor notify the Engineer if the proposed foundation is to be installed on a slope 
other than 8H: 1V or flatter. 

A. Description: 

Furnish and install foundations for NCDOT metal poles with all necessary hardware in 
accordance with the plans and specifications. 

Metal Pole Standards have been developed and implemented by NCDOT for use at signalized 
intersections in North Carolina.  If the plans call for a standard strain pole, then a standard 
foundation may be selected from the plans.  However, the Contractor is not required to use a 
standard foundation.  If the Contractor chooses to design a non-standard site-specific foundation for 
a standard strain pole or if the plans call for a non-standard site-specific pole, design the foundation 
to conform to the applicable provisions in the NCDOT Metal Pole Standard Drawings and Section 
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B4 (Non-Standard Foundation Design) below.  If non-standard site-specific foundations are designed 
for standard QPL approved strain poles, the foundation designer must use the design moment 
specified by load case on Metal Pole Standard Drawing Sheet M8.  Failure to conform to this 
requirement will be grounds for rejection of the design. 

If the Contractor chooses to design a non-standard foundation for a standard strain pole and the 
soil test results indicate a standard foundation is feasible for the site, the Contractor will be paid the 
cost of the standard foundation.  Any additional cost associated with a non-standard site-specific 
foundation including additional materials, labor and equipment will be considered incidental to the 
cost of the standard foundation.  All costs for the non-standard foundation design will be considered 
incidental to the cost of the standard foundation. 

B. Soil Test and Foundation Determination: 

1. General: 

Drilled piers are reinforced concrete sections, cast-in-place against in situ, undisturbed material. 
Drilled piers are of straight shaft type and vertical.  

2. Soil Test: 

Perform a soil test at each proposed metal pole location.  Complete all required fill placement 
and excavation at each pole location to finished grade before drilling each boring. Soil tests 
performed that are not in compliance with this requirement may be rejected and will not be paid. 
Drill one boring to a depth of 26 feet within a 25-foot radius of each proposed foundation. 

Perform standard penetration tests (SPT) in accordance with ASTM D 1586 at depths of 1, 2.5, 
5, 7.5, 10, 15, 20 and 26 feet. Discontinue the boring if one of the following occurs: 

 A total of 100 blows have been applied in any two consecutive 6-inch intervals. 

 A total of 50 blows have been applied with < 3-inch penetration. 

Describe each pole location along the project corridor in a manner that is easily discernible to 
both the Contractor’s Designer and NCDOT Reviewers.  If the pole is at an intersection, label the 
boring the “Intersection of (Route or SR #), (Street Name) and (Route or SR #), (Street Name), 
________ County, Signal or Asset Inventory No. _____”.  Label borings with “B- N, S, E, W, NE, 
NW, SE or SW” corresponding to the quadrant location within the intersection.  

If the pole location is located between intersections, provide a coordinate location and offset, or 
milepost number and offset.  Pole numbers should be made available to the Drill Contractor. Include 
pole numbers in the boring label if they are available. If they are not available, ensure the boring 
labels can be cross-referenced to corresponding pole numbers. For each boring, submit a legible 
(hand-written or typed) boring log signed and sealed by a licensed Geologist or Professional 
Engineer registered in North Carolina. Include on each boring the SPT blow counts and N-values at 
each depth, depth of the boring, hammer efficiency, depth of water table and a general description of 
the soil types encountered using the AASHTO Classification System. 

Borings that cannot be easily correlated to their specific pole location will be returned to the 
Contractor for clarification; or if approved by the Engineer, the foundation may be designed using 
the worst-case soil condition obtained as part of this project. 

3. Standard Foundation Determination: 

Use the following method for determining the Design N-value: 

𝑁஺௏ீ =  
𝑁@ଵᇲ + 𝑁@ଶ.ହᇲ + ⋯ + 𝑁@஽௘௘௣௘௦௧ ஻௢௥௜௡௚ ஽௘௣௧

𝑇𝑜𝑡𝑎𝑙 𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝑁 𝑣𝑎𝑙𝑢𝑒𝑠
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𝑌 = (𝑁@ଵᇲ)ଶ + (𝑁@ଶ.ହᇲ)ଶ + ⋯ + (𝑁@஽௘௘௣௘௦௧ ஻௢௥௜௡௚ ஽௘௣ )ଶ 

𝑍 =  𝑁@ଵᇲ + 𝑁@ଶ.ହᇲ + ⋯ + 𝑁@஽௘௘௘௣௘௦௧ ஻௢௥௜௡௚ ஽௘௣௧௛ 

𝑁ௌ்஽ ஽ா௏ = ඨቆ
(𝑇𝑜𝑡𝑎𝑙 𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝑁 𝑣𝑎𝑙𝑢𝑒𝑠 × 𝑌) − 𝑍ଶ

(𝑇𝑜𝑡𝑎𝑙 𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝑁 𝑣𝑎𝑙𝑢𝑒𝑠) × (𝑇𝑜𝑡𝑎𝑙 𝑁𝑢𝑚𝑏𝑒𝑟 𝑜𝑓 𝑁 𝑣𝑎𝑙𝑢𝑒𝑠 − 1)
ቇ 

 

Design N-value equals lesser of the following two conditions: 

 

𝑁஺௏ீ − (𝑁ௌ்஽ ஽ா௏ × 0.45) 

OR 

𝐴𝑣𝑒𝑟𝑎𝑔𝑒 𝑜𝑓 𝐹𝑖𝑟𝑠𝑡 𝐹𝑜𝑢𝑟 (4)𝑁 𝑣𝑎𝑙𝑢𝑒𝑠 =  
𝑁@ଵᇱ + 𝑁@ଶ.ହᇱ + 𝑁@ହᇱ + 𝑁@଻.ହᇱ

4
 

 

Note: If less than four (4) N-values are obtained because of criteria listed in Section 2 
above, use average of N-values collected for second condition. Do not include the N-
value at the deepest boring depth for above calculations if the boring is discontinued 
at or before the required boring depth because of criteria listed in Section 2 above. 
Use N-value of zero (0) for weight of hammer or weight of rod. If N-value is greater 
than fifty (50), reduce N-value to fifty (50) for calculations. 

If standard NCDOT strain poles are shown on the plans and the Contractor chooses to use 
standard foundations, determine a drilled pier length, “L,” for each signal pole from the Standard 
Strain Pole Foundations Chart (sheet M8) based on the Design N-value and the predominant soil 
type. For each standard pole location, submit a completed “Metal Pole Standard Foundation 
Selection Form” signed by the Contractor’s representative. Signature on form is for verification 
purposes only. Include the Design N-value calculation and resulting drilled pier length, “L,” on each 
form. 

If non-standard site-specific poles are shown on the plans, submit completed boring logs 
collected in accordance with Section 2 (Soil Test) along with pole loading diagrams from the plans 
to the Contractor-selected pole Fabricator to assist in the pole and foundation design. 

If one of the following occurs, the Standard Foundations Chart shown on the plans may not be 
used and a non-standard foundation may be required. In such case, contact the Engineer. 

 The Design N-value is less than four (4). 

 The drilled pier length, “L”, determined from the Standard Foundations Chart, is greater than 
the depth of the corresponding boring. 

In the case where a standard foundation cannot be used, the Department will be responsible for 
the additional cost of the non-standard foundation. 

Foundation designs are based on level ground around the traffic signal pole. If the slope around 
the edge of the drilled pier is steeper than 8:1 (H:V) or the proposed foundation will be less than 10 
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feet from the top of an embankment slope, the Contractor is responsible for providing slope 
information to the foundation Designer and to the Engineer so it can be considered in the design. 

The “Metal Pole Standard Foundation Selection Form” may be found at:  

https://connect.ncdot.gov/resources/safety/Pages/ITS-Design-Resources.aspx 

If assistance is needed, contact the Engineer. 

4. Non-Standard Foundation Design: 

Design non-standard foundations based upon site-specific soil test information collected in 
accordance with Section 2 (Soil Test).  Design drilled piers for side resistance in accordance with 
Section 4.6 of the 2002 AASHTO Standard Specifications for Highway Bridges, 17th Edition. Use 
computer software LPILE version 6.0 or later manufactured by Ensoft, Inc. to analyze drilled piers. 
Use computer software gINT V8i or later manufactured by Bentley Systems, Inc. with the current 
NCDOT gINT library and data template to produce SPT boring logs.  Provide a drilled pier 
foundation for each pole with a length and diameter resulting in horizontal lateral movement less 
than 1 inch at top of the pier, and horizontal rotational movement less than 1 inch at the edge of pier.  
Contact the Engineer for pole loading diagrams of standard poles used for non-standard foundation 
designs.  Submit non-standard foundation designs including drawings, calculations, and soil boring 
logs to the Engineer for review and approval before construction.   

C. Drilled Pier Construction:  

Construct drilled pier foundation and Install anchor rod assemblies in accordance with the 
Foundations and Anchor Rod Assemblies for Metal Poles Standard Special Provision SP09-R005 
located at: 

https://connect.ncdot.gov/resources/Specifications/Pages/2018-Specifications-and-Special-
Provisions.aspx 

5.3. POLE NUMBERING SYSTEM 

Attach an identification tag to each pole shaft section as shown on Metal Pole Standard Sheet M2 
“Typical Fabrication Details for All Metal Poles.”  

5.4. MEASUREMENT AND PAYMENT 

Actual number of metal strain signal poles (without regard to height or load capacity) furnished, 
installed and accepted. 

Actual number of soil tests with SPT borings drilled furnished and accepted. 

Actual volume of concrete poured in cubic yards of drilled pier foundation furnished, installed 
and accepted. 

No measurement will be made for foundation designs prepared with metal pole designs, as these 
will be considered incidental to designing Traffic Signal , CCTV or MVD support structures. 

 

Payment will be made under: 

Metal Strain Signal Pole .................................................................................................................Each 

Soil Test ..........................................................................................................................................Each 

Drilled Pier Foundation........................................................................................................ Cubic Yard 
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6. BACK PULL FIBER OPTIC CABLE  

6.1. DESCRIPTION 

Back pull and store or back pull and reinstall existing communications cable. 

 
6.2.CONSTRUCTION 

During project construction where instructed to back pull existing aerial sections of fiber optic 
communications cable, de-lash the cable from the messenger cable and back pull the cable to a point 
where it can be stored or re-routed as shown on the plans.  If instructed, remove and discard the 
existing messenger cable and pole mounting hardware once the fiber optic cable is safely out of 
harm’s way. 

During project construction where instructed to back pull existing underground sections of fiber 
optic communications cable, back pull the cable to a point where it can be stored or re-routed as 
shown on the plans.  If instructed, remove abandoned junction boxes and backfill with a suitable 
material to match the existing grade.  Leave abandoned conduits in place unless otherwise noted. 

Where instructed, re-pull the fiber optic cable back along messenger cable or through conduit 
systems. 

6.3.MEASUREMENT AND PAYMENT 

Back Pull Fiber Optic Cable will be paid for as the actual linear feet of fiber optic cable back 
pulled and stored or back pulled and rerouted.  Payment is for the actual linear feet of cable back 
pulled. 

No payment will be made for removing messenger cable and pole mounting hardware or 
removing junction boxes and back filling to match the surrounding grade as these items of work will 
be considered incidental to back pulling the fiber optic cable. 

Payment will be made under: 

Back Pull Fiber Optic Cable ..................................................................................... Linear Feet 
 

7. ETHERNET EDGE SWITCH 

Furnish and install a managed Ethernet edge switch as specified below that is fully compatible, 
interoperable, and completely interchangeable and functional within the existing City, Division, or 
Statewide traffic signal system communications network. 

7.1. DESCRIPTION 

A. Ethernet Edge Switch: 

Furnish and install a hardened, field Ethernet edge switch (hereafter “edge switch”) for the traffic 
signal controller or ITS device as specified below.  Ensure that the edge switch provides wire-speed, 
fast Ethernet connectivity at transmission rates of 1000 megabits per second from each remote traffic 
signal controller or ITS device location to the routing switches.  

Contact the City or NCDIT to arrange for the programming of the new Field Ethernet Switches 
with the necessary network configuration data, including but not limited to, the IP Address, Default 
Gateway, Subnet Mask and VLAN ID information.  Provide a minimum ten (10) working days 
notice to allow the City or NCDIT to program the new devices. 
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B. Network Management: 

Ensure that the edge switch is fully compatible with the existing City, Division, or Statewide 
Network Management Software. 

7.2. MATERIALS 

A. General: 

Ensure that the edge switch is fully compatible and interoperable with the trunk Ethernet network 
interface and that the edge switch supports half and full duplex Ethernet communications. 

Furnish an edge switch that provide 99.999% error-free operation, and that complies with the 
Electronic Industries Alliance (EIA) Ethernet data communication requirements using single-mode 
fiber-optic transmission medium and copper transmission medium. Ensure that the edge switch has a 
minimum mean time between failures (MTBF) of 10 years, or 87,600 hours, as calculated using the 
Bellcore/Telcordia SR-332 standard for reliability prediction. 

B. Compatibility Acceptance 

The Engineer has the authority to require the Contractor to submit a sample Field Ethernet 
Switch and SFP along with all supporting documentation, software and testing procedures to allow a 
compatibility acceptance test be performed prior to approving the proposed Field Ethernet Switch 
and Field Ethernet Transceiver for deployment.  The Compatibility Acceptance testing will ensure 
that the proposed device is 100% compatible and interoperable with the existing City, 
Division, or Statewide Signal System network, monitoring software and Traffic Operations 
Center network hardware.  Allow fifteen (15) working days for the Compatibility Acceptance 
Testing to be performed 

C. Standards: 

Ensure that the edge switch complies with all applicable IEEE networking standards for Ethernet 
communications, including but not limited to:  

 IEEE 802.1D standard for media access control (MAC) bridges used with the Spanning 
Tree Protocol (STP);  

 IEEE 802.1Q standard for port-based virtual local area networks (VLANs);  
 IEEE 802.1P standard for Quality of Service (QoS);  
 IEEE 802.1w standard for MAC bridges used with the Rapid Spanning Tree Protocol 

(RSTP);  
 IEEE 802.1s standard for MAC bridges used with the Multiple Spanning Tree Protocol;  
 IEEE 802.1x standard for port based network access control, including RADIUS; 
 IEEE 802.3 standard for local area network (LAN) and metropolitan area network 

(MAN) access and physical layer specifications; 
 IEEE 802.3u supplement standard regarding 100 Base TX/100 Base FX;  
 IEEE 802.3x standard regarding flow control with full duplex operation; and  
 IFC 2236 regarding IGMP v2 compliance. 
 IEEE 802.1AB Link Layer Discovery Protocol (LLDP) 
 IEEE 802.3ad Ethernet Link Aggregation 
 IEEE 802.3i for 10BASE-T (10 Mbit/s over Fiber-Optic) 
 IEEE 802.3ab for 1000BASE-T (1Gbit/s over Ethernet) 
 IEEE 802.3z for 1000BASE-X (1 Gbit/s Ethernet over Fiber-Optic) 
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D. Functional: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 
features related to multicast data transmission and routing. These features shall include, but not be 
limited to:  

 An STP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1D standard.  

 An RSTP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1w standard.  

 An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 
minimum 4-kilobit VLAN address table (254 simultaneous). 

 A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 
megabits per second and 148,800 packets per second for 100 megabits per second.  

 A minimum 4-kilobit MAC address table.  
 Support of Traffic Class Expediting and Dynamic Multicast Filtering.  
 Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP).  
 Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces.  
 Support of the Simple Network Management Protocol version 3 (SNMPv3).  Verify that 

the Ethernet edge switch can be accessed using the resident EIA-232 management port, a 
telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

 Port security through controlling access by the users. Ensure that the Ethernet edge 
switch has the capability to generate an alarm and shut down ports when an unauthorized 
user accesses the network.  

 Support of remote monitoring (RMON-1 & RMON-2) of the Ethernet agent. 
 Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

E. Physical Features: 

Ports: Provide 10/100/1000 Mbps auto-negotiating ports (RJ-45) copper Fast Ethernet ports for 
all edge switches.  Provide auto-negotiation circuitry that will automatically negotiate the highest 
possible data rate and duplex operation possible with attached devices supporting the IEEE 802.3 
Clause 28 auto-negotiation standard. 

Optical Ports: Ensure that all fiber-optic link ports operate at 1310 or 1550 nanometers in single 
mode. Provide Type LC connectors for the optical ports, as specified in the Plans or by the Engineer. 
Do not use mechanical transfer registered jack (MTRJ) type connectors.  

Provide an edge switch having a minimum of two optical 100/1000 Base X ports capable of 
transmitting data at 100/1000 megabits per second. Ensure that each optical port consists of a pair of 
fibers; one fiber will transmit (TX) data and one fiber will receive (RX) data. Ensure that the optical 
ports have an optical power budget of at least 15 dB. Provide small form-factor pluggable modules 
(SFPs) with a maximum range that meets or exceeds the distance requirement as indicated on the 
Plans. 

Copper Ports: Provide an edge switch that includes a minimum of four copper ports. Provide 
Type RJ-45 copper ports and that auto-negotiate speed (i.e., 10/100/1000 Base) and duplex (i.e., full 
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or half).  Ensure that all 10/100/1000 Base TX ports meet the specifications detailed in this section 
and are compliant with the IEEE 802.3 standard pinouts.  Ensure that all Category 6 unshielded 
twisted pair/shielded twisted pair network cables are compliant with the EIA/TIA-568-B standard.  

Port Security: Ensure that the edge switch supports/complies with the following (remotely) 
minimum requirements: 

 Ability to configure static MAC addresses access; 
 Ability to disable automatic address learning per ports; know hereafter as Secure Port. 

Secure Ports only forward; and 
 Trap and alarm upon any unauthorized MAC address and shutdown for programmable 

duration. Port shutdown requires administrator to manually reset the port before 
communications are allowed. 

F. Management Capabilities: 

Ensure that the edge switch supports all Layer 2 management features and certain Layer 3 
features related to multicast data transmission and routing. These features shall include, but not be 
limited to:  

 An STP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1 D standards;  

 An RSTP healing/convergence rate that meets or exceeds specifications published in the 
IEEE 802.1w standard;  

 An Ethernet edge switch that is a port-based VLAN and supports VLAN tagging that 
meets or exceeds specifications as published in the IEEE 802.1Q standard, and has a 
minimum 4-kilobit VLAN address table (254 simultaneous); 

 A forwarding/filtering rate that is a minimum of 14,880 packets per second for 10 
megabits per second, 148,800 packets per second for 100 megabits per second and 
1,488,000 packets per second for 1000 megabits per second;  

 A minimum 4-kilobit MAC address table;  
 Support of Traffic Class Expediting and Dynamic Multicast Filtering.  
 Support of, at a minimum, snooping of Version 2 & 3 of the Internet Group Management 

Protocol (IGMP);  
 Support of remote and local setup and management via telnet or secure Web-based GUI 

and command line interfaces; and  
 Support of the Simple Network Management Protocol (SNMP). Verify that the Ethernet 

edge switch can be accessed using the resident EIA-232 management port, a 
telecommunication network, or the Trivial File Transfer Protocol (TFTP).  

Network Capabilities: Provide an edge switch that supports/complies with the following 
minimum requirements: 

 Provide full implementation of IGMPv2 snooping (RFC 2236); 
 Provide full implementation of SNMPv1, SNMPv2c, and/or SNMPv3; 
 Provide support for the following RMON–I groups, at a minimum: 

- Part 1: Statistics - Part 3: Alarm  
- Part 2: History - Part 9: Event  

 Provide support for the following RMON–2 groups, at a minimum: 
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- Part 13: Address Map - Part 17:Layer Matrix   
- Part 16: Layer Host - Part 18:User History   

 Capable of mirroring any port to any other port within the switch; 
 Meet the IEEE 802.1Q (VLAN) standard per port for up to four VLANs; 
 Meet the IEEE 802.3ad (Port Trunking) standard for a minimum of two groups of four 

ports; 
 Password manageable; 
 Telnet/CLI; 
 HTTP (Embedded Web Server) with Secure Sockets Layer (SSL); and 
 Full implementation of RFC 783 (TFTP) to allow remote firmware upgrades. 

Network Security: Provide an edge switch that supports/complies with the following (remotely) 
minimum network security requirements: 

o Multi-level user passwords; 
o RADIUS centralized password management (IEEE 802.1X); 
o SNMPv3 encrypted authentication and access security; 
o Port security through controlling access by the users: ensure that the Ethernet edge switch 

has the capability to generate an alarm and shut down ports when an unauthorized user 
accesses the network;  

o Support of remote monitoring (RMON-1&2) of the Ethernet agent; and  
o Support of the TFTP and SNTP. Ensure that the Ethernet edge switch supports port 

mirroring for troubleshooting purposes when combined with a network analyzer. 

G. Electrical Specifications: 

Ensure that the edge switch operates and power is supplied with 115 volts of alternating current 
(VAC). Ensure that the edge switch has a minimum operating input of 110 VAC

 
and a maximum 

operating input of 130 VAC. Ensure that if the device requires operating voltages other than 120 
VAC, supply the required voltage converter. Ensure that the maximum power consumption does not 
exceed 50 watts. Ensure that the edge switch has diagnostic light emitting diodes (LEDs), including 
link, TX, RX, speed (for Category 6 ports only), and power LEDs. 

H. Environmental Specifications: 

Ensure that the edge switch performs all of the required functions during and after being 
subjected to an ambient operating temperature range of -30 degrees to 165 degrees Fahrenheit as 
defined in the environmental requirements section of the NEMA TS 2 standard, with a 
noncondensing humidity of 0 to 95%.  

Provide certification that the device has successfully completed environmental testing as defined 
in the environmental requirements section of the NEMA TS 2 standard. Provide certification that the 
device meets the vibration and shock resistance requirements of Sections 2.1.9 and 2.1.10, 
respectively, of the NEMA TS 2 standard. Ensure that the edge switch is protected from rain, dust, 
corrosive elements, and typical conditions found in a roadside environment.  

The edge switch shall meet or exceed the following environmental standards: 

 IEEE 1613 (electric utility substations) 
 IEC 61850-3 (electric utility substations) 
 IEEE 61800-3 (variable speed drive systems) 
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 IEC 61000-6-2 (generic industrial) 

 EMF – FCC Part 15 CISPR (EN5502) Class A 

I. Ethernet Patch Cable: 

Furnish a factory pre-terminated/pre-connectorized Ethernet patch cable with each edge switch.  
Furnish Ethernet patch cables meeting the following physical requirements: 

 Five (5)-foot length 
 Category 6 or better 
 Factory-installed RJ-45 connectors on both ends 
 Molded anti-snag hoods over connectors 
 Gold plated connectors 
 Copper-clad aluminum is NOT allowed. 

Furnish Fast Ethernet patch cords meeting the following minimum performance requirements: 

 TIA/EIA-568-B-5, Additional Transmission Performance Specifications for 4-pair 100 Ω 
Enhanced Category 6 Cabling 

 Frequency Range:     1-100 MHz 
 Near-End Crosstalk (NEXT):   30.1 dB 
 Power-sum NEXT:     27.1 dB 
 Attenuation to Crosstalk Ratio (ACR):  6.1 dB 
 Power-sum ACR:     3.1 dB 
 Return Loss:      10dB 
 Propagation Delay:      548 nsec 

7.3. CONSTRUCTION METHODS 

A. General: 

Ensure that the edge switch is UL listed. 

Verify that network/field/data patch cords meet all ANSI/EIA/TIA requirements for  Category 6 
four-pair unshielded twisted pair cabling with stranded conductors and RJ45 connectors. 

Contact the City, Division, or NCDIT a minimum of 10 working days prior to installation to 
allow for the programming of the edge switch. 

B. Edge Switch: 

Mount the edge switch inside each field cabinet by securely fastening the edge switch to the 
upper end of the right rear vertical rail of the equipment rack using manufacturer-recommended or 
Engineer-approved attachment methods, attachment hardware and fasteners.   

Ensure that the edge switch is mounted securely in the cabinet and is fully accessible by field 
technicians without blocking access to other equipment.  Verify that fiber-optic jumpers consist of a 
length of cable that has connectors on both ends, primarily used for interconnecting termination or 
patching facilities and/or equipment. 

7.4. MEASURMENT AND PAYMENT 

Ethernet edge switch will be measured and paid as the actual number of Ethernet edge switches 
furnished, installed, and accepted.  
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No separate measurement will be made for Ethernet patch cable, small form factor pluggable 
modules (SFPs), power cord, mounting hardware, nuts, bolts, brackets, or edge switch programming 
as these will be considered incidental to furnishing and installing the edge switch. 

Payment will be made under: 

Ethernet Edge Switch ...........................................................................................................Each 
 

8. DIGITAL CCTV CAMERA ASSEMBLY 

8.1.DESCRIPTION 

 Furnish and install a Digital CCTV Camera Assembly as described in these Project Special 
Provisions. All new CCTV cameras shall be fully compatible with the video management software 
currently in use by the Region and the Statewide Traffic Operations Center (STOC). Provide a Pelco 
Spectra Enhanced low light 30X minimum zoom, Axis Dome Network Camera low light 30X 
minimum zoom or an approved equivalent that meets the requirements of these Project Special 
Provisions. 

8.2.MATERIALS 

A. General 
 Furnish and install new CCTV camera assembly at the locations shown on the Plans and as 
approved by the Engineer.  Each assembly consists of the following: 

 One dome CCTV color digital signal processing camera unit with zoom lens, filter, control 
circuit, and accessories in a single enclosed unit 

 A NEMA-rated enclosure constructed of aluminum with a clear acrylic dome or approved 
equal Camera Unit housing. 

 Motorized pan, tilt, and zoom 
 Built-in video encoder capable of H.264/MPEG-4 compression for video-over IP 

transmission 
 Pole-mount camera attachment assembly 
 A lightning arrestor installed in-line between the CCTV camera and the equipment cabinet 

components. 
 All necessary cable, connectors and incidental hardware to make a complete and operable 

system. 
 

B. Camera and Lens 

1. Cameras 

 Furnish a new CCTV camera that utilizes charged-coupled device (CCD) technology or 
Complementary Metal-Oxide-Semiconductor (CMOS) technology.  The camera must meet the 
following minimum requirements: 

 Video Resolution: Minimum 1920x1080 (HDTV 1080p) 
 Aspect Ratio: 16:9 
 Overexposure protection: The camera shall have built-in circuitry or a protection 

device to prevent any damage to the camera when pointed at strong light sources, 
including the sun 
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 Low light condition imaging 
 Wide Dynamic Range (WDR) operation 
 Electronic Image Stabilization (EIS) 
 Automatic focus with manual override 

2. Zoom Lens 

 Furnish each camera with a motorized zoom lens that is a high-performance integrated dome 
system or approved equivalent with automatic iris control with manual override and neutral density 
spot filter. Furnish lenses that meet the following optical specifications: 

 30X minimum optical zoom, and 12X minimum digital zoom 
 Preset positioning: minimum of 128 presets 

 
 The lens must be capable of both automatic and remote manual control iris and focus override 
operation. The lens must be equipped for remote control of zoom and focus, including automatic 
movement to any of the preset zoom and focus positions. Mechanical or electrical means must be 
provided to protect the motors from overrunning in extreme positions. The operating voltages of the 
lens must be compatible with the outputs of the camera control. 

3. Communication Standards: 

 The CCTV camera shall support the appropriate NTCIP 1205 communication protocol (version 
1.08 or higher), ONVIF Profile G protocol, or approved equal. 

4. Networking Standards: 

 Network Connection: Minimum 10/100 Mbps auto-negotiate 
 Frame Rate: 30 to 60 fps 
 Data Rate: scalable 
 Built-in Web Server 
 Unicast & multicast support 
 Two simultaneous video streams (Dual H.264 and MJPEG): 

o Video 1: H.264 (Main Profile, at minimum) 
o Video 2: H.264 or MJPEG 

 Supported Protocols: DNS, IGMPv2, NTP, RTSP, RTP, TCP, UDP, DHCP, HTTP,    
IPv4, IP6  

 130 db Wide Dynamic Range (WDR) 
 
The video camera shall allow for the simultaneous encoding and transmission of the two 
digital video streams, one in H.264 format (high-resolution) and one in H.264 or MJPEG 
format (low- resolution). 

 Initially use UDP/IP for video transport and TCP/IP for camera control transport unless 
otherwise approved by the Engineer. 

 The 10/100BaseTX port shall support half-duplex or full-duplex and provide auto negotiation 
and shall be initially configured for full-duplex. 

The camera unit shall be remotely manageable using standard network applications via web 
browser interface administration. Telnet or SNMP monitors shall be provided. 
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C. Camera Housing 
 Furnish new dome style enclosure for the CCTV assembly.  Equip each housing with mounting 
assembly for attachment to the CCTV camera pole.  The enclosures must be equipped with a 
sunshield and be fabricated from corrosion resistant aluminum and finished in a neutral color of 
weather resistant enamel.  The enclosure must meet or exceed NEMA 4X ratings.  The viewing area 
of the enclosure must be tempered glass.  The pendant must meet NEMA Type 4X, IP66 rating and 
use 1-1/2-inch NPT thread. The sustained operating temperature must be -50 to 60C (-58 to 144F), 
condensing temperature 10 to 100% Relative Humidity (RH).  

D. Pan and Tilt Unit 
 Equip each new dome style assembly with a pan and tilt unit.  The pan and tilt unit must be 
integral to the high-performance integrated dome system.  The pan and tilt unit must be rated for 
outdoor operation, provide dynamic braking for instantaneous stopping, prevent drift, and have 
minimum backlash.  The pan and tilt units must meet or exceed the following specifications: 

 Pan: continuous 360 Degrees rotation 
 Tilt: up/down +2 to -90 degrees minimum 
 Motors: Two-phase induction type, continuous duty, instantaneous reversing 
 Preset Positioning: minimum of 128 presets 
 Low latency for improved Pan and Tilt Control 
 FCC, Class A; UL/cUL Listed 

 
E. Video Ethernet Encoder 

 Furnish cameras with a built-in digital video Ethernet encoder to allow video-over-IP 
transmission. The encoder units must be built into the camera housing and require no additional 
equipment to transmit encoded video over IP networks.   
 

Encoders must have the following minimum features: 
 Network Interface: Ethernet 10/100Base-TX (RJ-45 connector) 
 Protocols: IPv4, Ipv6, HTTP, UpnP, DNS, NTP, RTP, RTSP, TCP, UDP, IGMP, and 

DHCP 
 Security: SSL, SSH, 802.1x, HTTPS encryption with password-controlled browser 

interface 
 Video Streams: Minimum 2 simultaneous streams, user configurable 
 Compression: H.264 (MPEG-4 Part 10/AVC) 
 Resolution Scalable: NTSC-compatible 320x176 to 1920x1080 (HDTV 1080p 
 Aspect Ratio: 16:9 
 Frame Rate: 1-30 FPS programmable (full motion) 
 Bandwidth: 30 kbps – 6 Mbps, configurable depending on resolution 
 Edge Storage: SD/SDHC/SDXC slot supporting up to 64GB memory card 

 
F. Control Receiver/Driver 

 Provide each new camera unit with a control receiver/driver that is integral to the CCTV dome 
assembly.  The control receiver/driver will receive serial asynchronous data initiated from a camera 
control unit, decode the command data, perform error checking, and drive the pan/tilt unit, camera 
controls, and motorized lens.  As a minimum, the control receiver/drivers must provide the following 
functions: 
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 Zoom in/out 
 Automatic focus with manual override 
 Tilt up/down 
 Automatic iris with manual override 
 Pan right/left 
 Minimum 128 preset positions for pan, tilt, and zoom, 16 Preset Tours, 256 Dome Presets 
 Up to 32 Window Blanks. 

 
 In addition, each control receiver/driver must accept status information from the pan/tilt unit and 
motorized lens for preset positioning of those components.  The control receiver/driver will relay pan, 
tilt, zoom, and focus positions from the field to the remote camera control unit.  The control 
receiver/driver must accept “goto” preset commands from the camera control unit, decode the 
command data, perform error checking, and drive the pan/tilt and motorized zoom lens to the correct 
preset position.  The preset commands from the camera control unit will consist of unique values for 
the desired pan, tilt, zoom, and focus positions. 

G. Electrical 

 The camera assembly shall support Power-over-Ethernet (PoE) in compliance with IEEE 802.3. 
Provide any external power injector that is required for PoE with each CCTV assembly. 

 
H. CCTV Camera Attachment to Pole 

 Furnish and install an attachment assembly for the CCTV camera unit. Use stainless steel 
banding approved by the Engineer. 

 Furnish CCTV attachments that allow for the removal and replacement of the CCTV enclosure 
as well as providing a weatherproof, weather tight, seal that does not allow moisture to enter the 
enclosure. 

 Furnish a CCTV Camera Attachment Assembly that can withstand wind loading at the 
maximum wind speed and gust factor called for in these Special Provisions and can support a 
minimum camera unit dead load of 45 pounds (20.4 kg). 

I. Riser 
 Furnish material meeting the requirements of Section 1091-3 and 1098-4 of the 2018 Standard 
Specifications for Roads and Structures.  Furnish a 1” riser with weatherhead for instances where the 
riser is only carrying an Ethernet cable.  For installations where fiber optic cable is routed to the 
cabinet through a 2” riser with heat shrink tubing the Contractor may elect to install the Ethernet 
cable in the same riser with the fiber cable.    
 
J. Data line Surge Suppression 

 Furnish data line surge protection devices (SPD) shall meet the following minimum 
requirements: 

 UL497B 
 Service Voltage: < 60 V 
 Protection Modes: L-G (All), L-L (All) 
 Response Time: <5 nanoseconds 
 Port Type:  Shielded RJ-45 IN/Out 
 Clamping Level: 75 V 
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 Surge Current Rating:  20 kA/Pair 
 Power Handling: 144 Watts 
 Data Rate:  up to 10 GbE 
 Operating Temperature: -40º F to + 158º F 
 Standards Compliance:  Cat-5e, EIA/TIA 568A and EIA/TIA 568B 
 Warranty:  Minimum of 5-year limited warranty 

 
 The data line surge protector shall be designed to operate with Power Over Ethernet (POE) 
devices.  The SPD shall be designed such that when used with shielded cabling, a separate earth 
ground is not required.  It shall be compatible with Cat-5e, Cat 6, and Cat-6A cablings.   
 
 Protect the electrical and Ethernet cables from the CCTV unit entering the equipment cabinet 
with surge protection. Provide an integrated unit that accepts unprotected electrical and Ethernet 
connections and outputs protected electrical and Ethernet connections.  

K. POE Injector 

 Furnish POE Injectors meeting the following minimum performance requirements and that is 
compatible with the CCTV Camera and Ethernet Switch provided for the project. 
 

 Working temp/humidity:  14º F to 131º F/maximum 90%, non-condensing 
 Connectors:  Shielded RJ-45, EIA 568A and EIA 568B 
 Input Power: 100 to 240 VAC, 50 to 60 Hz 
 Pass Through Data Rates:  10/100/1000 Mbps 
 Regulatory: IEEE 802.3at (POE) 
 Number of Ports: 1 In and 1 Out 
 Safety Approvals:  UL Listed 

 
 Ensure the POE Injector is designed for Plug-and-Play installation, requiring no configurations 
and supports automatic detection and protection of non-standard Ethernet Terminal configurations. 
 

8.3.CONSTRUCTION METHODS 

A. General 

 Obtain approval of the camera locations and orientation from the Engineer prior to installing the 
CCTV camera assembly.   

 Mount CCTV camera units at a height to adequately see traffic in all directions and as approved 
by the Engineer.  The maximum attachment height is 45 feet above ground level unless specified 
elsewhere or directed by the Engineer.   

 Mount the CCTV camera units such that a minimum 5 feet of clearance is maintained between 
the camera and the top of the pole to ensure adequate lightning protection is provided by the air 
terminal.  

 Mount CCTV cameras on the side of poles nearest intended field of view.  Avoid occluding the 
view with the pole.   
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 Install the data line surge protection device and POE Injector in accordance with the 
manufacturer’s recommendations.  

 Install the riser in accordance with Section 1722 of the 2018 Standard Specifications for Roads 
and Structures.  Install the Ethernet cable in the riser from the field cabinet to the CCTV camera. 

B. Electrical and Mechanical Requirements 

 Install an “Air Terminal and Lightning Protections System” in accordance with the Air Terminal 
and Lightning Protection System Project Special Provisions for the CCTV Camera Assembly. Ground 
all equipment as called for in the Standard Specifications, these Special Provisions, and the Plans. Do 
not install lightning protection when installing a CCTV camera assembly on a signal pole. 

Install surge protectors on all ungrounded conductors entering the CCTV enclosure. 

C.  General Test Procedure 

 Test the CCTV Camera and its components in a series of functional tests and ensure the results 
of each test meet the specified requirements.  These tests should not damage the equipment.  The 
Engineer will reject equipment that fails to fulfill the requirements of any test.  Resubmit rejected 
equipment after correcting non-conformities and re-testing; completely document all diagnoses and 
corrective actions.  Modify all equipment furnished under this contract, without additional cost to the 
Department, to incorporate all design changes necessary to pass the required tests. 

  Provide 4 copies of all test procedures and requirements to the Engineer for review and 
approval at least 30 days prior to the testing start date. 

Only use approved procedures for the tests.  Include the following in the test procedures: 

 A step-by-step outline of the test sequence that demonstrates the testing of every function 
of the equipment or system tested 

 A description of the expected nominal operation, output, and test results, and the pass / 
fail criteria 

 An estimate of the test duration and a proposed test schedule 

 A data form to record all data and quantitative results obtained during the test 

 A description of any special equipment, setup, manpower, or conditions required by the 
test 

 Provide all necessary test equipment and technical support.  Use test equipment calibrated to 
National Institute of Standards and Technology (NIST) standards.  Provide calibration 
documentation upon request. 

 Conform to these testing requirements and the requirements of these specifications.  It is the 
Contractor’s responsibility to ensure the system functions properly even after the Engineer accepts 
the CCTV test results.   

 Provide 4 copies of the quantitative test results and data forms containing all data taken, 
highlighting any non-conforming results and remedies taken, to the Engineer for approval.  An 
authorized representative of the manufacturer must sign the test results and data forms. 

DocuSign Envelope ID: FC195AD3-AF5B-4FD1-9CEA-3BE1808EC569



U-2729 TS-59 Forsyth County 

Version 18.7 59 print date: 03/23/23 

D.  Compatibility Tests 

1. CCTV System 

 Compatibility Tests are applicable to CCTV cameras that the Contractor wishes to furnish but 
are of a different manufacturer or model series than the existing units installed in the Region. If 
required, the Compatibility Test shall be completed and accepted by the Engineer prior to approval 
of the material submittal. 

 The Compatibility Test shall be performed in a laboratory environment at a facility chosen by 
the Engineer based on the type of unit being tested. Provide notice to the Engineer with the material 
submitted that a Compatibility Test is requested. The notice shall include a detailed test plan that 
will show compatibility with existing equipment. The notice shall be given a minimum of 15 
calendar days prior to the beginning of the Compatibility Test. 

 The Contractor shall provide, install, and integrate a full-functioning unit to be tested. The 
Department will provide access to existing equipment to facilitate these testing procedures. The 
Engineer will determine if the Compatibility Test was acceptable for each proposed device. To prove 
compatibility the Contractor is responsible for configuring the proposed equipment at the applicable 
Traffic Operations Center (TOC) with the accompaniment of an approved TOC employee. 

E.  Operational Field Test (On-Site Commissioning) 

1. CCTV System 

 Final CCTV locations must be field verified and approved by the Engineer. Perform the 
following local operational field tests at the camera assembly field site in accordance with the test 
plans and in the presence of the Engineer. The Contractor is responsible for providing a laptop for 
camera control and positioning during the test. After completing the installation of the camera 
assemblies, including the camera hardware, power supply, and connecting cables, the contractor 
shall: 

F. Local Field Testing 

Furnish all equipment and labor necessary to test the installed camera and perform the 
following tests before any connections are made.  

 Verify that physical construction has been completed.  
 Inspect the quality and tightness of ground and surge protector connections. 
 Check the power supply voltages and outputs, check connection of devices to power 

source. 
 Verify installation of specified cables and connection between the camera, PTZ, 

camera control receiver, and control cabinet. 
 Make sure cabinet wiring is neat and labeled properly; check wiring for any wear and 

tear; check for exposed or loose wires. 
 Perform the CCTV assembly manufacturer’s initial power-on test in accordance with 

the manufacturer’s recommendation. 
 Set the camera control address. 
 Exercise the pan, tilt, zoom, and focus operations along with preset positioning, and 

power on/off functions. 
 Demonstrate the pan, tilt and zoom speeds and movement operation meet all 

applicable standards, specifications, and requirements. 
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 Define, test and/or change presets. 
 Ensure camera field of view is adjusted properly and there are no objects obstructing 

the view. 
 Ensure camera lens is dust-free. 
 Ensure risers are bonded and conduits entering cabinets are sealed properly. 
 Lightning arrestor bonded correctly. 

G. Central Operations Testing 

 Interconnect the CCTV Camera’s communication interface device with one of the 
following methods as depicted on the plans: 

o communication network’s assigned Ethernet switch and assigned fiber-
optic trunk cable and verify a transmit/receive LED is functioning and that 
the CCTV camera is fully operational at the TOC. 

OR 

o to the DOT furnished cellular modem and verify a transmit/receive LED is 
functioning and that the CCTV camera is fully operational at the TOC. 

 Exercise the pan, tilt, zoom, and focus operations along with preset positioning, and 
power on/off functions. 

 Demonstrate the pan, tilt and zoom speeds and movement operation meet all 
applicable standards, specifications, and requirements. 

 Define, test and/or change presets. 

 
Approval of Operational Field Test results does not relieve the Contractor to conform to the 

requirements in these Project Special Provisions.  If the CCTV system does not pass these tests, 
document a correction or substitute a new unit as approved by the Engineer.  Re-test the system until 
it passes all requirements. 

8.4.MEASUREMENT AND PAYMENT 

Digital CCTV Camera Assembly will be measured and paid as the actual number of digital 
CCTV assemblies furnished, installed, integrated, and accepted. No separate measurement will be 
made for electrical cabling, connectors, CCTV camera attachment assemblies, conduit, condulets, 
risers, grounding equipment, surge protectors, PoE Injectors, PoE Cable, Air Terminal and Lightning 
Protection System, compatibility testing, operational testing or any other equipment or labor required 
to install the digital CCTV assembly. 

 
Payment will be made under: 

Digital CCTV Camera Assembly ...................................................................................................Each 
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9. CCTV FIELD EQUIPMENT CABINET 

9.1.DESCRIPTION 

For standalone CCTV Camera installations, furnish pole mounted cabinets and all necessary 
hardware in accordance with the plans and specifications to house CCTV control and transmission 
equipment.   
    

9.2.MATERIALS 

A. CCTV Cabinet 
Furnish Type 336S style or equivalent pole-mounted cabinet meeting the following minimum 

requirements:  
 Single doors on both front and rear of cabinet; 
 Grounding bus bar; 
 19-inch rack system for mounting of all devices in the cabinet; 
 Pull-out shelf drawer for laptop and maintenance use; 
 Maintenance access connections; 
 LED lighting; 
 Ventilation fans; 
 120VAC power supply; 
 120VAC ground fault circuit interrupter (GFCI)-protected duplex outlets for tools; 
 120VAC surge-protected duplex outlets for equipment. 
 Lightning and surge protection on incoming and outgoing electrical lines (power and 

data); 
 UPS with sufficient capacity to hold hub’s electrical load for 4 hours. 
 Managed Ethernet Edge switch if called for in the plans (paid separately); 
 Fiber-optic interconnect centers if called for in the plans (paid separately 

 
Furnish terminal blocks for power for cabinet CCTV and communications devices as needed to 

accommodate the number of devices in the cabinet.  
 

Furnish all conduits, shelving, mounting adapters, and other equipment as necessary to route 
cabling, mount equipment and terminate conduit in the equipment cabinet. 
 

B. Shelf Drawer 
Provide a pull out, hinged-top drawer, having sliding tracks, with lockout and quick disconnect 

feature, such as a Vent-Rak Retractable Writing Shelf, #D-4090-13 or equivalent in the equipment 
cabinet.  Furnish a pullout drawer that extends a minimum of 14 inches that is capable of being lifted 
to gain access to the interior of the drawer.  Minimum interior dimensions of the drawer are to be 1 
inch high, 13 inches deep, and 16 inches wide.  Provide drawers capable of supporting a 40-pound 
device or component when fully extended.  

C. Cabinet Light 
Each cabinet must include two (2) LED lighting fixtures (one front, one back) mounted 

horizontally inside the top portion of the cabinet.  The fixtures must include a cool white lamp and 
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must be operated by normal power factor UL-listed ballast.  A door-actuated switch must be 
installed to turn on the applicable cabinet light when the front door or back door is opened.  The 
lights must be mounted not to interfere with the upper door stay. 
 

D. Surge Protection for System Equipment 
Each cabinet must be provided with devices to protect the CCTV and communications 

equipment from electrical surges and over voltages as described below. 
 
1. Main AC Power Input  

Each cabinet must be provided with a hybrid-type, power line surge protection device mounted 
inside the power distribution assembly.  The protector must be installed between the applied line 
voltage and earth ground.  The surge protector must be capable of reducing the effect of lighting 
transient voltages applied to the AC line.  The protector must be mounted inside the Power 
Distribution Assembly housing facing the rear of the cabinet.  The protector must include the 
following features and functions: 

  Maximum AC line voltage:  140 VAC. 
  Twenty pulses of peak current, each of which must rise in 8 microseconds and fall in 20  
    microseconds to ½ the peak:  20000 Amperes. 
  The protector must be provided with the following terminals: 

-  Main Line (AC Line first stage terminal). 
-  Main Neutral (AC Neutral input terminal). 
-  Equipment Line Out (AC line second state output terminal, 19 amps). 
-  Equipment Neutral Out (Neutral terminal to protected equipment). 
-  GND (Earth connection). 

  The Main AC line in and the Equipment Line out terminals must be separated by a 200  
    Microhenry (minimum) inductor rated to handle 10 AMP AC Service. 
  The first stage clamp must be between Main Line and Ground terminals. 
  The second stage clamp must be between Equipment Line Out and Equipment Neutral. 
  The protector for the first and second stage clamp must have an MOV or similar solid  
    state device rated at 20 KA and must be of a completely solid-state design (i.e., no gas  
    discharge tubes allowed). 
  The Main Neutral and Equipment Neutral Out must be connected together internally and  
    must have an MOV similar solid-state device or gas discharge tube rated at 20 KA  
    between Main Neutral and Ground terminals. 
  Peak Clamp Voltage:  350 volts at 20 KA.  (Voltage measured between Equipment Line  
    Out and Equipment Neutral Out terminals.  Current applied between Main Line and  
    Ground Terminals with Ground and Main Neutral terminals externally tied together). 
  Voltage must never exceed 350 volts. 
  The Protector must be epoxy-encapsulated in a flame-retardant material. 
  Continuous service current: 10 Amps at 120 VAC RMS. 
  The Equipment Line Out must provide power to cabinet CCTV and communications  
    equipment. 
 

2. Ground Bus 

DocuSign Envelope ID: FC195AD3-AF5B-4FD1-9CEA-3BE1808EC569



U-2729 TS-63 Forsyth County 

Version 18.7 63 print date: 03/23/23 

Provide a neutral bus that is not connected to the earth ground or the logic ground anywhere 
within the cabinet.  Ensure that the earth ground bus and the neutral ground bus each have ten 
compression type terminals, each of which can accommodate wires ranging from number 14 through 
number 4 AWG.  
 

9.3.CONSTRUCTION METHODS 

A. General 
For each field equipment cabinet installation, use stainless steel banding or other methods 

approved by the Engineer to fasten the cabinet to the pole.  Install field equipment cabinets so that 
the height to the middle of the enclosure is 4 feet from ground level.  No risers shall enter the top or 
sides of the equipment cabinet. 
 

Install all conduits, condulets, and attachments to equipment cabinets in a manner that preserves 
the minimum bending radius of cables and creates waterproof connections and seals.  
 

Install a UPS in each cabinet and power all CCTV and communications equipment from the 
UPS. 
 

9.4.MEASUREMENT AND PAYMENT 

Field equipment cabinet will be measured and paid as the actual number of CCTV equipment 
cabinets furnished, installed and accepted.   
 

No payment will be made for the UPS, cabling, connectors, cabinet attachment assemblies, 
conduit, condulets, risers, grounding equipment, surge protectors, or any other equipment or labor 
required to install the field equipment cabinet and integrate the cabinets with the CCTV equipment. 
 
 Payment will be made under: 
 
Pay Item Pay Unit 
Field Equipment Cabinet ............................................................................................Each 
 

10. CCTV WOOD POLE 

10.1. DESCRIPTION 

Furnish and install wood poles, grounding systems and all necessary hardware for CCTV camera 
installations.  Reference applicable Sections of Article 1720 of the 2018 Standard Specifications for 
Roads and Structures for Materials and Construction. 

Furnish an air terminal and lightning protection system in accordance with the “Air Terminal & 
Lightning Protection System” Project Special Provisions. 

Furnish and install wood poles with grounding systems and all necessary hardware in accordance 
with Section 1720 of the 2018 Standard Specifications for Roads and Structures.   
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10.2. MATERIALS 

Material, equipment, and hardware furnished under this section shall be pre-approved on the 
Department’s QPL. For Wood poles refer to Sub articles 1082-3(F) Treated Timber and Lumber – 
Poles and 1082-4(A) – General; 1082-4 (B) – Timber Preservatives; 1082-4(G) – Poles; in the 2018 
Standard Specifications for Roads and Structures. 

10.3. CCTV WOOD POLE 

Unless otherwise specified in the Plans, furnish Class 3 or better wood poles that are a minimum 
of 60’ long to permit the CCTV camera to be mounted approximately 45 feet above the ground and a 
minimum 5 feet from the top of the pole.  

10.4. CONSTRUCTION METHODS 

Mark final pole locations and receive approval from the Engineer before installing poles.  
Comply with all requirements of Section 1720-3 of the 2018 Standard Specifications for Roads and 
Structures. 
 Install the required Air Terminal & Lightning Protection System as described in the Air 
Terminal & Lighting Protection Specifications and as referenced in the following Typical Details: 

 CCTV Camera Installation for Wood Pole with Aerial Electrical Service 
 CCTV Camera Installation for Wood Pole with Underground Electrical Service 

10.5. MEASUREMENT AND PAYMENT 

CCTV Wood Pole will be measured and paid as the actual number of wood poles for CCTV 
camera furnished, installed and accepted.   

No measurement will be made for equipment, labor and materials, to install the wood pole as 
these items of work will be incidental to furnishing and installing CCTV wood poles. 

No measurement will be made for furnishing and installing the “Air Terminal and Lightning 
Protection System” as this will be considered incidental to the “CCTV Wood Pole” installation. 

 
 Payment will be made under: 

CCTV Wood Pole ...........................................................................................................................Each 

 

11. AIR TERMINAL & LIGHTNING PROTECTION SYSTEM 

11.1.  DESCRIPTION 

Furnish an air terminal and lightning protection system that is comprised of items meeting UL 96 
and UL 467 product standards for lightning protection and installed to be compliant with the 
National Fire Protection Association 780 Standards for Lightning Protection Systems.  The lightning 
protection system shall consist of, as a minimum, an Air Terminal, vertical Air Terminal Base (wood 
pole) or Air Terminal Rod Clamps (metal pole), 28-Strand bare-copper lightning conductor, 4-point 
grounding systems (grounding electrodes), #4 AWG copper bonding conductors, marker tape and 
other miscellaneous hardware.  

11.2.  Materials 

A. General 
Reference the following Typical Details where applicable: 
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 CCTV Camera Installation for Metal Pole with Aerial Electrical Service 
 CCTV Camera Installation for Metal Pole with Underground Electrical Service 
 CCTV Camera Installation for Wood Pole with Aerial Electrical Service 
 CCTV Camera Installation for Wood Pole with Underground Electrical Service 

B. Wood Pole 
Furnish a UL Listed Class II, copper clad minimum 48” long by ½” diameter air terminal.  

Ensure the air terminal has a tapered tip with a rounded point on one end and is threaded on the 
connection end with standard Unified Coarse (UNC) 13 threads per inch.   

Furnish a copper vertical air terminal base that has internal threading to accept a ½” diameter air 
terminal with UNC 13 threads per inch.  Provide a base that allows for a minimum ¼” mounting 
hole to secure the base to the vertical side of a wood pole.  Ensure the air terminal base includes (2) 
5/16” cap screws to secure the bare copper lightning conductor. Additionally, provide (2) ½” copper 
tube straps (conduit clamps) to secure the air terminal and bare copper lightning conductor to the 
pole.  
C. Metal Pole 

Furnish a UL Listed Class II, stainless steel minimum 48” long by ½” diameter air terminal with 
a tapered tip with a rounded point on one end.  No threading is required on the opposing end.   

Furnish an air terminal rod clamp manufactured out of 304 stainless steel.  Ensure the air 
terminal rod clamp has two horizontal support arms that are 2” wide by 3/16” thick and design to 
offset the air terminal approximately 8” away from the metal pole.  Ensure the support arms at the 
point where the air terminal is to be installed has an internal crease to secure the air terminal along 
with four (4) bolts to provide the clamping action between the two support arms.  Provide two (2) 
stainless steel banding clamps to secure the air terminal rod clamp’s base plate to the metal pole. 
D. Copper Lightning Conductor and Ground Rods 

Furnish a Class II rated copper lightning conductor which consists of 28 strands (minimum) of 
15 AWG copper wires to form a rope-lay bare copper lightning conductor.  Furnish 5/8” diameter, 
10-foot-long copper-clad steel ground rods with a 10-mil thick copper cladding to serve as an 
integral part of the 4-point grounding system.  Furnish irreversible mechanical clamps to secure the 
28-strand lightning conductor, #4 AWG bare copper ground wires and grounding electrodes together 
to complete the grounding system. 

11.3.  Construction Methods 

A. Wood Pole 
Install the vertical air terminal base approximately 12” below the top of the wood pole and install 

the air terminal to the threaded connection on the base.  Install a ½” copper tube strap (conduit 
clamp) over the air terminal, 6” from the top of the pole.  Additionally, secure the copper lightning 
conductor under both 5/16” diameter cap screws located on the base.  Install an additional ½” copper 
tube strap (conduit clamp) over the bare copper lightning conductor, 6” below the air terminal base.  
Locate the ¼” mounting hole on the vertical air terminal base and install a ¼” by 3” (minimum) long 
lag bolt through the base and into the wood pole to support the air terminal assembly.  

Route the bare copper lightning conductor to maintain maximum horizontal separation from any 
risers that traverse up the pole.  Secure the bare copper lightning conductor to the pole on 24” 
centers using copper cable clips.  From the bottom of the pole (ground level) install a 2” by 10’ long 
PVC U-Guard over the bare copper lightning conductor to protect the cable from vandalism. 
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B. Metal Pole 
Install two (2) stainless steel air terminal rod clamps to the side of the metal pole structure 

starting at 6” below the top of the pole with the second air terminal clamp 12” from the top of the 
pole (approximately 6” of separation between the 2 clamps).  Secure each air terminal rod clamp to 
the pole structure with two (2) stainless steel banding clamps.  Install the air terminal between the 
horizontal support arms on each air terminal rod clamp and tighten the bolts to provide a secure 
connection. 
C. Copper Lightning Conductor and Ground Rods 

Install the 4-point grounding system by installing a central grounding electrode that is 
surrounded by a minimum of three (3) additional grounding electrodes spaced approximately 20 feet 
away from the central grounding electrode and approximately 120 degrees apart.  Interconnect each 
grounding electrode using a #4 AWG bare copper conductor back to the central grounding electrode 
using irreversible mechanical crimps.  Additionally, using an irreversible mechanical crimp, connect 
the bare copper lightning conductor to the central grounding electrode.  Install each grounding 
electrode and its corresponding #4 AWG bare copper grounding wire and 28 strand copper lightning 
conductor such that the wires are 24” below grade.  Install marker tape 12” below grade and above 
all grounding conductors.   

In instances where right-of-way does not allow for ground rod spacing as required above, 
reference the 2018 Roadway Standard Drawings - Section 1700.02 “Electrical Service Grounding” 
for “Limited Shoulder” or “Restricted Space” installation alternatives.  

Prior to connecting the lightning protection system to an electrical service, perform a grounding 
electrode test on the lightning protection system to obtain a maximum of 20 ohms or less.  Install 
additional grounding electrodes as need to obtain the 20 ohms or less requirement.  The grounding 
electrode resistance test shall be verified or witnessed by the Engineer or the Engineer’s designated 
representative. 

Follow test equipment’s procedures for measuring grounding electrode resistance.  When using 
clamp-type ground resistance meters, readings of less than one ohm typically indicate a ground loop.  
Rework bonding and grounding circuits as necessary to remove ground loop circuits and retest.  If a 
ground loop cannot be identified and removed to allow the proper use of a clamp-type ground 
resistance meter, use the three-point test method.  Submit a completed inductive Loop & Grounding 
Test Form available on the Department’s website. 

11.4.  Measurement and Payment 

No measurement will be made for furnishing and installing the “Air Terminal and Lightning 
Protection System” as this will be considered incidental to “CCTV Metal Pole” & “CCTV Wood 
Pole” installations. 

12. ELECTRICAL SERVICE FOR ITS DEVICES 

 
12.1. DESCRIPTION 

Install new electrical service equipment as shown in the plans. Installation of all new electrical 
service pedestals, poles, and meter base/disconnect combination panels shall be the first item of 
work on this project to expedite the power service connections. Comply with the National Electrical 
Code (NEC), the National Electrical Safety Code (NESC), the Standard Specifications, the Project 
Special Provisions, and all local ordinances.  All work involving electrical service shall be 
coordinated with the appropriate utility company and the Engineer.  
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Obtain the maximum available ground fault current from the utility company. Print this 
information on a durable label and adhere to the dead front of the disconnect. 

 
12.2. MATERIAL 

A. Meter Base/Disconnect Combination Panel 
Furnish and install new meter base/disconnect combination panels as shown in the Plans. Provide 

meter base/disconnect combination panels that have a minimum 125A main service disconnect and a 
minimum of eight (8) additional spaces. Furnish a single pole 15A circuit breaker at CCTV 
locations. Furnish a double pole 50A circuit breakers at single DMS locations. Furnish a double pole 
100A circuit breakers at dual DMS locations. Furnish each with a minimum of 10,000 RMS 
symmetrical amperes short circuit current rating in a lockable NEMA 3R enclosure. Ensure meter 
base/ disconnect combination panel is listed as meeting UL Standard UL-67 and marked as being 
suitable for use as service equipment. Ensure circuit breakers are listed as meeting UL-489. Place 
barriers so that no uninsulated, ungrounded service busbar or service terminal is exposed to 
inadvertent contact by persons or maintenance equipment while servicing load terminations. 
Fabricate enclosure from galvanized steel and electrostatically apply dry powder paint finish, light 
gray in color, to yield a minimum thickness of 2.4 mils. All exterior surfaces must be powder coated 
steel. Provide ground bus and neutral bus with a minimum of four terminals and a minimum wire 
capacity range of number 8 through number 3/0 AWG. 

Furnish NEMA Type 3R combinational panels rated 100 Ampere minimum for overhead 
services and 200 Ampere minimum for underground services that meet the requirements of the local 
utility. Provide meter base with sockets’ ampere rating based on sockets being wired with a 
minimum of 167 degrees F insulated wire. Furnish 4 terminal, 600 volt, single phase, 3-wire meter 
bases that comply with the following: 

 Line, Load, and Neutral Terminals accept 4/0 AWG and smaller Copper/Aluminum wire 

 With or without horn bypass 

 Made of galvanized steel 

 Listed as meeting UL Standard US-414 

 Overhead or underground service entrance specified. 

Furnish 1.5” watertight hub for threaded rigid conduit with meter base. 

At the main service disconnect, furnish and install UL-approved lightning arrestors that meet the 
following requirements: 

Type of design Silicon Oxide Varistor 

Voltage 120/240 Single Phase, 3 wire 

Maximum current 100,000 amps 

Maximum energy 3000 joules per pole 

Maximum number of surges Unlimited 

Response time one milliamp test 5 nanoseconds 
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Response time to clamp 10,000 amps 10 nanoseconds 

Response time to clamp 50,000 amps 25 nanoseconds 

Leak current at double the rated voltage None 

Ground wire Separate 

 
B. 3-Wire Copper Service Entrance Conductors 
Furnish 3-wire stranded copper service entrance conductors with THWN rating.  Provide 

conductors with black, red, and white insulation that are intended for power circuits at 600 Volts or 
less and comply with the following: 

 Listed as meeting UL Standard UL-83 

 Meets ASTM B-3 and B-8 or B-787 standards. 

See the Plans for wire sizes and quantities. 

C. 3-Wire Copper Feeder Conductors 

Furnish 3-wire stranded copper feeder conductors with THWN rating for supplying power to ITS 
field equipment cabinets.  Provide conductors with black or red, white, and green insulation that are 
intended for power circuits at 600 Volts or less and comply with the following: 

 Listed as meeting UL Standard UL-83 
 Meets ASTM B-3 and B-8 or B-787 standards. 

  See the Plans for wire sizes and quantities. 

D. Grounding System 

Furnish 5/8”x10’ copper clad steel grounding electrodes (ground rods), #4 AWG solid bare 
copper conductors. Comply with the NEC, Standard Specifications, these Project Special 
Provisions, and the Plans.   

 

12.3. CONSTRUCTION METHODS 

A. General 
Coordinate with the Engineer and the utility company to de-energize the existing service 

temporarily prior to starting any modifications.   

Permanently label cables at all access points using nylon tags labeled with permanent ink. Ensure 
each cable has a unique identifier. Label cables immediately upon installation.  Use component name 
and labeling scheme approved by the Engineer. 

B. Meter Base/Disconnect Combination Panel 
Install meter base/disconnect combination panels with lightning arrestors as called for in the 

Plans.  At all new DMS locations, route the feeder conductors from the meter base/disconnect to the 
DMS equipment cabinet in conduit.  At all new CCTV locations, route the feeder conductors from 
the meter base/disconnect to the CCTV equipment cabinet in conduit.  Provide rigid galvanized 
conduit for above ground and PVC for below ground installations. 
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C. 3-Wire Copper Service Entrance Conductors 

At locations shown in the Plans, furnish and install 3-wire THWN stranded copper service 
entrance conductors in 1.25 inch rigid galvanized risers as shown in the plans.  Install a waterproof 
hub on top of the electrical service disconnect for riser entrance/exit.  Size the conductors as 
specified in the Plans.  Comply with the Standard Specifications and Standard Drawings and all 
applicable electrical codes. 

D. 3-Wire Copper Feeder Conductors 

At locations shown in the Plans, install 3-wire THWN stranded copper feeder conductors to 
supply 120 VAC to the CCTV field equipment cabinets.  Size the conductors as specified in the 
Plans.  Comply with the Standard Specifications and Standard Drawings and all applicable electrical 
codes. 

E. Grounding System 

Install ground rods as indicated in the Plans.  Connect the #4 AWG grounding conductor to 
ground rods using an irreversible mechanical crimping method.  Test the system to ensure a ground 
resistance of 20-ohms or less is achieved.  Drive additional ground rods as necessary or as directed 
by the Engineer to achieve the proper ground resistance. 

 

12.4. MEASUREMENT AND PAYMENT 

Meter base/disconnect combination panel will be measured and paid as the actual number of 
complete and functional meter base/disconnect combination panel service locations furnished, 
installed and accepted.  Breakers, lightning arrestors, exposed vertical conduit runs to the cabinet, 
and any remaining hardware, fittings, and conduit bodies to connect the electrical service to the 
cabinet will be considered incidental to meter base/disconnect combination panels. 

3-Wire copper service entrance conductors will be incidental to furnish and installing the meter 
base/disconnect combination panel. All other required feeder conductors will be paid for separately. 

3-Wire copper feeder conductors will be measured and paid as the actual linear feet of 3-wire 
THWN stranded copper feeder conductors furnished, installed and accepted.  Payment is for all three 
conductors. Measurement will be for the actual linear footage of combined conductors after all 
terminations are complete.  No separate payment will be made for each individual conductor.  No 
separate payment will be made for different wire sizes.    No payment will be made for excess wire 
in the cabinets.   

5/8” X 10’ grounding electrode (ground rod) will be measured and paid as the actual number of 
5/8” copper clad steel ground rods furnished, installed and accepted.   No separate payment will be 
made for irreversible mechanical crimping tool as this will be considered incidental to the 
installation of the ground rod.  

#4 solid bare grounding conductor will be measured and paid as the actual linear feet of #4 
AWG solid bare copper grounding conductor furnished, installed and accepted.  Measurement will 
be along the approximate centerline from the base of the electrical service disconnect to the last 
grounding electrode. 

Payment will be made under: 

Pay Item Pay Unit 
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Meter Base/Disconnect Combination Panel ....................................................................Each 

3-Wire Copper Service Entrance Conductors ..................................................................Linear Foot 

3-Wire Copper Feeder Conductors ..................................................................................Linear Foot 

5/8” X 10’ Grounding Electrode ......................................................................................Each 

#4 Solid Bare Grounding Conductor ...............................................................................Linear Foot 

 

13. OBSERVATION PERIOD FOR ITS DEVICES 

13.1.  30-DAY OBSERVATION PERIOD 

The 30-Day Observation Period shall be considered part of work to be completed by the project 
completion date. 

Upon successful completion of all project work the 30-day Observation Period may commence. 
Examples of project work includes but is not limited to: 

 Installation of all project devices and communications infrastructure. 
 Field Acceptance Testing of all devices. 
 Central System Testing of all devices and network communications. 
 Correction of all deficiencies and punch list items. (including minor construction 

items) 

This observation consists of a 30-day period of normal, day-to-day operations of the field 
equipment in operation with new or existing central equipment without any failures.  The purpose of 
this period is to ensure that all components of the system function in accordance with the Plans and 
these Project Special Provisions. 

Respond to system or component failures (or reported failures) that occur during the 30-day 
Observation Period within twenty-four (24) hours. Correct any failures within forty-eight (48) hours 
(includes time of notification).  Any failure that affects a major system component as defined below 
for more than forty-eight (48) hours will suspend the timing of the 30-day Observation Period 
beginning at the time when the Contractor is was notified that the failure occurred.  After the cause 
of such failures has been corrected, timing of the 30-day Observation Period will resume.  System or 
component failures that necessitate a redesign of any component or a failure in any of the major 
system components exceeding a total of three (3) occurrences will terminate the 30-day Observation 
Period for that system. The 30-day Observation Period will be restarted from day zero when the 
redesigned components have been installed and/or the failures corrected. The major system 
components are: 

 CCTV Cameras and Central Operations 

 Dynamic Message Sign (DMS) and Central equipment/Operations 

 Portable Changeable Message Sign (PCMS) 
 Communications infrastructure (examples: Fiber, Radios, Ethernet Switches, Core Switches, 

etc.) 

 Any other ITS Devices not named above (examples: DSRC radios, Radar and Out-of-Street 
Detection, etc.) 
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13.2.  FINAL ACCEPTANCE 

Final system acceptance is defined as the time when all work and materials described in the Plans 
and these Project Special Provisions have been furnished and completely installed by the Contractor; 
all parts of the work have been approved and accepted by the Engineer; and successful completion of 
the 30-day observation period. 

The completed System will be ready for final acceptance upon the satisfactory completion of all 
acceptance tests as detailed in their respective Section of the Project Special provisions; the 
rectification of all punch-list discrepancies; and the submittal of all project documentation including 
as-built plans. 

13.3.  MEASUREMENT AND PAYMENT 

There will be no payment for this item of work as it is incidental to the project as a whole and to the 
item of work in which it is associated. 
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MAINTENANCE AND PROTECTION OF TRAFFIC  (8-13-04) 

BENEATH PROPOSED STRUCTURE AT STATION_33 + 99.11 -L- 

 

1.0   GENERAL 

 

Maintain traffic on SR 1672 (W. Hanes Mill Rd.) as shown in Traffic Control Plans and as 

directed by the Engineer. 

 

Provide a minimum temporary vertical clearance of 15.59 ft at all times during 

construction. 

 

Submit plans and calculations for review and approval for protecting traffic and bracing 

girders, as described herein, at the above station before beginning work at this location.  

Have the drawings and design calculations prepared, signed, and sealed by a North 

Carolina Registered Professional Engineer. The approval of the Engineer will not relieve 

the Contractor of the responsibility for the safety of the method or equipment. 

 

2.0   PROTECTION OF TRAFFIC 

 

Protect traffic from any operation that affords the opportunity for construction materials, 

equipment, tools, etc. to be dropped into the path of traffic beneath the structure. Based on 

Contractor means and methods determine and clearly define all dead and live loads for this 

system, which, at a minimum, shall be installed between beams or girders over any 

travelway or shoulder area where traffic is maintained. Install the protective system before 

beginning any construction operations over traffic. In addition, for these same areas, keep 

the overhang falsework in place until after the rails have been poured.  

 

3.0   BRACING GIRDERS 

 

Brace girders to resist wind forces, weight of forms and other temporary loads, especially 

those eccentric to the vertical axis of the member during all stages of erection and 

construction.  Before casting of intermediate diaphragms, decks, or connecting steel 

diaphragms do not allow the horizontal movement of girders to exceed ½ inch. 

 

4.0   BASIS OF PAYMENT 

 

Payment at the contract unit prices for the various pay items will be full compensation for 

the above work. 
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STEEL REINFORCED ELASTOMERIC BEARINGS   (6-22-16) 

 

The 2018 Standard Specifications shall be revised as follows: 

In Section 1079-2(A) – Elastomeric Bearings add the following after the second paragraph: 

 

Internal holding pins are required for all shim plates when the contract plans indicate the 

structure contains the necessary corrosion protection for a corrosive site. 

 

Repair laminated (reinforced) bearing pads utilizing external holding pins via vulcanization.  

Submit product data for repair material and a detailed application procedure to the Materials and 

Tests Unit for approval before use and annually thereafter. 
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THERMAL SPRAYED COATINGS (METALLIZATION) (12-1-2017) 

1.0   DESCRIPTION 

 

Apply a thermal sprayed coating (TSC) and sealer to metal surfaces in accordance with the 

Thermal Sprayed Coatings (Metallization) Program and as specified herein when called for 

on the plans or by other Special Provisions.  Use only Arc Sprayed application methods to 

apply TSC.  The Engineer must approve other methods of application. 

 

The Thermal Sprayed Coatings (Metallization) Program is available on the Materials and 

Tests Unit website. 

2.0   QUALIFICATIONS 

 

Only use NCDOT approved TSC Contractors meeting the requirements outlined in the 

Thermal Sprayed Coatings (Metallization) Program.  

3.0   MATERIALS 

 

Use only materials meeting the requirements of Section 7 of the Thermal Sprayed Coatings 

(Metallization) Program. 

4.0   SURFACE PREPARATION AND TSC APPLICATION 

 

Surface preparation of TSC surfaces shall meet the requirements of Section 8 of the Thermal 

Sprayed Coatings (Metallization) Program.  Apply TSC with the alloy to the thickness 

specified on the plans or as required by Thermal Sprayed Coatings (Metallization) Program.   

5.0   INSPECTION AND TESTING 

 

The TSC Contractor must conduct inspections and tests listed in the Thermal Sprayed 

Coatings (Metallization) Program. 

6.0   REPAIRS 

 

Perform all shop repairs in accordance with the procedures outlined in the  

Thermal Sprayed Coatings (Metallization) Program.    

 

Repairs associated with field welding shall be made by removing the existing metallizing by 

blast or power tool cleaning.  Affected areas shall be addressed as follows: 

 

• For Marine Environments, incorporate a minimum surface preparation in accordance 

with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an approved 

epoxy mastic coating applied in accordance with the manufacturer’s recommendation. 

Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat to the affected 

area.    
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• For Non-Marine Environments, incorporate a minimum surface preparation in 

accordance with SSPC SP-11 (Power Tool Cleaning to Bare Metal) and require an 

approved organic zinc-rich coating applied in accordance with the manufacturer’s 

recommendation. Apply a minimum of two (2) coats at a rate of 5-7 (WFT) per coat 

to the affected area. 

 

1. Minor localized areas less than or equal to 0.1 ft
2
 with exposed substrate shall 

be repaired as outlined above for marine and non-marine environments.  

 

2. Large localized areas greater than 0.1 ft2 with exposed substrate shall require 

the Contractor to submit a detailed repair procedure to the Engineer for review 

and approval.   

 

• Repair methods for areas where the substrate has not been exposed shall be mutually 

agreed upon between the Contractor and TSC Contractor as approved by the 

Engineer.  

7.0   TWELVE MONTH OBSERVATION PERIOD 

 

All TSC materials applied under the Thermal Sprayed Coatings (Metallization) Program 

shall be evaluated twelve (12) months after project acceptance for defective materials and 

workmanship.  

8.0   BASIS OF PAYMENT 

 

The contract price bid for the metal component to which the TSC is applied will be full 

compensation for the thermal sprayed coating. 
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STRIP SEAL EXPANSION JOINTS (06-25-2020) 

 

1.0  GENERAL 

 

This Special Provision covers furnishing and installing strip seal expansion joints as shown 

on the contract drawings and in accordance with this Special Provision, the Standard 

Specifications and the manufacturer’s recommendation.  All materials, labor, equipment, 

and incidentals necessary for proper installation of the strip seal expansion joints are 

included. 

2.0   MATERIALS 
 

Provide strip seal expansion joints capable of accommodating a total movement measured 

parallel to the centerline of the roadway as shown on plans. The components of the 

expansion joint include steel retainer rails and a neoprene seal gland. 

The steel retainer rails shall consist of a "P" shape profile configuration with anchor studs 

welded to the concrete face.  The rails shall have a minimum height of 8 inches, a 

minimum thickness of ½ inch and a maximum top surface (at the riding surface) width of 2 

inches.  Use AASHTO M270 Grade 36 or Grade 50 steel for the steel retainer rails.  

The neoprene gland shall be extruded synthetic rubber with virgin polychloroprene as the 

only polymer.    The gland manufacturer shall provide a Type 4 certification, in accordance 

with the Standard Specifications, attesting the gland has been tested and meets the 

following minimum properties: 

 

PHYSICAL PROPERTY TEST METHOD REQUIREMENTS 

Tensile Strength, psi (min.) ASTM D412 2000 

Elongation at break, % (min.) ASTM D412 250 

Hardness, Type A durometer, points ASTM D2240 Modified 60 ± 10 

Oven aging, 70h @ 212°F 

Tensile strength, % change (max.) 

Elongation, % change (max.) 

Hardness, points change (max.) 

ASTM D573 

 

–20 

–20 

0 to +10 

Oil Swell, ASTM Oil No. 3,  

70h @ 212°F 

Weight change, % (max.) 

ASTM D471 

 

45 

 

Ozone resistance 

20% strain, 300 pphm in air 

70h @ 104°F 

ASTM D1149 

Modified 

 

No cracks 

Low temperature stiffening, 

7 days @ 14°F 

Hardness, Type A durometer, 

points change 

ASTM D2240 

 

0 to +15 

 

Compression Set, ASTM D395 40% 
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70h @ 212°F (max.) Method B (modified) 

 

3.0   SHOP DRAWINGS 

 

Submit a set of complete shop drawings to the Engineer via email for review, comments 

and acceptance and carbon copy (cc) the Structures Management Unit Working Drawing 

Review Group (SMU-wdr@ncdot.gov).  Send the drawings well in advance of the 

scheduled installation time for the strip seal expansion joint rail.  Prior to submitting the 

shop drawings, have someone, other than the draftsman who prepares the drawings, check 

all detailed drawings and include the signatures of both the draftsman and checker on each 

sheet of the drawings.  The Engineer returns unchecked drawings to the Contractor.   

Steel retainer rails shall consist of one-piece construction including upturns.  Welding two 

or more components to obtain the required cross-sectional shape is not permitted.  Show all 

dimensions, anchor stud locations, welded splice details, splice locations and any other 

details or data necessary to fabricate the joint on the shop drawings.  Include the joint 

model number and joint movement range.  Draw all details to scale.  Identify, in detail, 

welding procedures to be performed in fabricating the joint.  As a minimum, also show the 

following on the drawings: 

• All field splice locations.  Steel retainer rail field splices are only permitted at crown 

points, locations with abrupt changes in the deck slab cross slope, and at travel lane 

lines.  Splices within travel lanes are not permitted and splicing on edge lines is not 

required.  For the location of travel lane markings at the strip seal expansion joint, see 

the structure plans.  At the field splice locations, locate the horizontal stud anchors 3 

inches from the centerline of the splice.   

• Details of the shipping device for the steel retainer rail assemblies. Ensure the device is 

capable of resisting shipping and handling forces without causing damage to the steel 

retainer rail assemblies or metallized coating. 

• The method of supporting steel retainer rails horizontally and vertically during joint 

installation and placement of concrete to ensure stability and proper alignment. Ensure 

the method is capable of resisting construction forces without causing damage to the 

steel retainer rail assemblies or metalized coating and are adjustable to account for 

variable temperature settings.  Place supports near field splices of steel retainer rails to 

ensure that splices are straight and even. 

• The proposed procedure to correct for the effects of beam movement and rotation when 

setting width of joint opening. 

• The proposed installation procedure including the sequence and suggested direction of 

the concrete pour(s). 

• The proposed mechanism to allow joint translation after the deck pour. 
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• A section through the joint detail showing horizontal offset dimensions of the steel 

retainer rails from the centerline of the joint.  This detail is required when the vertical 

face of the joint opening is not perpendicular to the roadway surface (e.g. when the 

roadway grade is significant). 

 

4.0   FABRICATION 

 

Fabricate the strip seal joint components in accordance with the approved shop drawings 

and the plans.   

Splice sections of steel retainer rail in the shop to obtain required lengths.  Do not use short 

pieces of steel retainer rail less than 6 feet 0 inches long unless required at curbs, sidewalks 

or staged construction locations.  Splices in an individual steel retainer rail are only 

permitted where a construction joint is specifically required by the plans, joint segment 

length exceeds 50 feet, or approved by the Engineer in writing. 

At splice locations where changes in deck slab cross slope occur, cut the ends of steel 

retainer rails parallel to the bridge centerline for skews less than 80o and greater than 100o.   

Provide a neoprene gland that is compatible with the steel retainer rail.  Produce a single 

continuous neoprene gland for the entire length of the joint. When necessary, only 

vulcanized splicing of the gland in the shop is permitted.  Ensure the convolution(s) of the 

gland does not project above the top of the steel retainer rails when the ambient temperature 

results in the minimum joint opening. 

 

5.0   SHIPMENT 

 

Bolt the steel retainer rails together in the shop to form matching pairs.  Clearly mark each 

pair to identify where they are to be placed.  Ship the neoprene gland(s) together with the 

steel retainer rail(s) and clearly mark them to identify where they are to be placed. 

6.0   INSTALLATION 

 

Install the strip seal expansion joint in accordance with the plan details, this Special 

Provision, the Standard Specifications, and the manufacturer’s recommended installation 

procedures.  Have a manufacturer’s representative present during installation of the joint. 

Install the steel retainer rail assemblies at proper grade and alignment.  See contract 

drawings for width of joint opening. 

Bolt, weld or clamp steel retainer rail assemblies in position using temporary or sacrificial 

brackets as required.  Do not use temporary or sacrificial support brackets, bolts, clamps, 

etc. between the faces of the steel retainer rails.  Do not weld within 2 inches of steel 

retainer rail surfaces exposed in the completed structure.  Do not weld strip seal expansion 

joint components to reinforcing steel or structural steel.   

For staged construction, install steel retainer rail assemblies in a given subsequent stage to 

align with those installed in an adjacent prior stage after deflection and rotation due to deck 

casting of adjoining spans has occurred.  
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Protect metalized steel retainer rail assemblies during screeding operations per the 

manufacturer’s recommendations.  Provide temporary blocking material in the steel retainer 

rail seal cavities to prevent concrete intrusion during deck pour and finishing.  

Loosen any temporary or sacrificial support brackets, bolts, clamps, etc. that span across the 

joint after initial set of concrete, but not more than two hours after conclusion of concrete 

placement.  

Install the neoprene gland after completion of deck casting.  Use a single continuous 

neoprene gland for the entire length of the joint.  Field splicing of the neoprene gland is not 

permitted.  Remove all joint form material and blocking material prior to installing the 

gland. Field install the gland in accordance with manufacturer’s recommendations. 

Thoroughly coat all contact surfaces between the gland and the steel retainer rail seal 

cavities with an adhesive lubricant before setting the gland in place.  Use lubricant adhesive 

that conforms to ASTM D4070 and is compatible with manufacture’s strip seal expansion 

joint to attach neoprene gland to the steel retainer rails. 

7.0   INSPECTION 

 

The Engineer inspects the joint system for proper alignment and proper stud placement and 

attachment.  If any aspect of the strip seal expansion joint is deemed unacceptable, make the 

necessary corrections. 

When concrete is cast, use a non-aluminum, 10 foot, true-to-line straight-edge to check and 

grade the top of the slab on each side of the joint to ensure smooth transition between spans. 

 

Watertight Integrity Test 

• Upon completion of each strip seal expansion joint, perform a watertight integrity 

test on the top surface to detect any leakage.  Cover the roadway section of the joint 

from curb to curb, or barrier rail to barrier rail, with water, either ponded or 

flowing, not less than 1 inch above the roadway surface at all points.  Block 

sidewalk sections and secure an unnozzled water hose delivering approximately 1 

gallon of water per minute to the inside face of the bridge railing, trained in a 

downward position about 6 inches above the sidewalk, such that there is continuous 

flow of water across the sidewalk and down the curb face of the joint. 

• Maintain the ponding or flowing of water on the roadway and continuous flow 

across sidewalks and curbs for a period of 5 hours.  At the conclusion of the test, 

the underside of the joint is closely examined for leakage.  The strip seal expansion 

joint is considered watertight if no obvious wetness is visible on the Engineer’s 

finger after touching a number of underdeck areas.  Damp concrete that does not 

impart wetness to the finger is not considered a sign of leakage. 

• If the joint system leaks, locate the place(s) of leakage and take any repair measures 

necessary to stop the leakage at no additional cost to the Department. Use repair 

measures recommended by the manufacturer and approved by the Engineer prior to 

beginning corrective work. 
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• If measures to eliminate leakage are taken, perform a subsequent watertight 

integrity test subject to the same conditions as the original test.  Subsequent tests 

carry the same responsibility as the original test and are performed at no additional 

cost to the Department. 

 

8.0   BASIS OF PAYMENT 

 

Basis of payment for all strip seal expansion joints will be at the lump sum contract price for 

“Strip Seal Expansion Joints.”  Payment will be full compensation for furnishing all 

material, including any steel accessory plates for sidewalks, medians and rails, labor, tools, 

and incidentals necessary for installing the strip seal expansion joint in place and including 

all materials, labor, tools and incidentals for performing the original watertight integrity test. 
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FALSEWORK AND FORMWORK              (2-14-22) 

 

1.0   DESCRIPTION 

 

Use this Special Provision as a guide to develop temporary works submittals required by the 

Standard Specifications or other provisions; no additional submittals are required herein. 

Such temporary works include, but are not limited to, falsework and formwork. 

 

Falsework is any temporary construction used to support the permanent structure until it 

becomes self-supporting. Formwork is the temporary structure or mold used to retain plastic 

or fluid concrete in its designated shape until it hardens. Access scaffolding is a temporary 

structure that functions as a work platform that supports construction personnel, materials, 

and tools, but is not intended to support the structure. Scaffolding systems that are used to 

temporarily support permanent structures (as opposed to functioning as work platforms) are 

considered to be falsework under the definitions given. Shoring is a component of falsework 

such as horizontal, vertical, or inclined support members. Where the term “temporary 

works” is used, it includes all of the temporary facilities used in bridge construction that do 

not become part of the permanent structure. 

 

Design and construct safe and adequate temporary works that will support all loads imposed 

and provide the necessary rigidity to achieve the lines and grades shown on the plans in the 

final structure. 

 

2.0   MATERIALS 

 

Select materials suitable for temporary works; however, select materials that also ensure the 

safety and quality required by the design assumptions. The Engineer has authority to reject 

material on the basis of its condition, inappropriate use, safety, or nonconformance with the 

plans. Clearly identify allowable loads or stresses for all materials or manufactured devices 

on the plans. Revise the plan and notify the Engineer if any change to materials or material 

strengths is required. 

 

3.0   DESIGN REQUIREMENTS 

 

A. Working Drawings 

 

Provide working drawings for items as specified in the contract, or as required by the 

Engineer, with design calculations and supporting data in sufficient detail to permit a 

structural and safety review of the proposed design of the temporary work. 

 

On the drawings, show all information necessary to allow the design of any component 

to be checked independently as determined by the Engineer. 

 

When concrete placement is involved, include data such as the drawings of proposed 

sequence, rate of placement, direction of placement, and location of all construction 

joints.   
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When required, have the drawings and calculations prepared under the guidance of, and 

sealed by, a North Carolina Registered Professional Engineer who is knowledgeable in 

temporary works design. 

 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog 

data listing the weight of all construction equipment that will be supported on the 

temporary work. Show anticipated total settlements and/or deflections of falsework and 

forms on the working drawings. Include falsework footing settlements, joint take-up, 

and deflection of beams or girders. 

 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, 

at a maximum of 36 inches, provided the following conditions are met: 

 

Member 

Type 

(PCG) 

Member 

Depth, 

(inches) 

Max. Overhang 

Width, 

(inches) 

Max. Slab Edge 

Thickness, 

(inches) 

Max. Screed 

Wheel Weight, 

(lbs.) 

Bracket Min. 

Vertical Leg 

Extension, 

(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

 

Overhang width is measured from the centerline of the girder to the edge of the deck 

slab. For Type II, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place 

half hangers and rods must have a minimum safe working load of 6,000 lbs.  

 

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods 

shall be cast through the girder top flange and located, measuring along the top of the 

member, 1’-2 ½” from the edge of the top flange. Hanger hardware and rods must have 

a minimum safe working load of 6,000 lbs.  

 

For links slabs, the tops of girders directly beneath the link slab shall be free of 

overhang falsework attachments or other hardware. Submit calculations and working 

drawings for overhang falsework in the link slab region.   

 

The overhang bracket provided for the diagonal leg shall have a minimum safe working 

load of 3,750 lbs. The vertical leg of the bracket shall extend to the point that the heel 

bears on the girder bottom flange, no closer than 4 inches from the bottom of the 

member. However, for 72-inch members, the heel of the bracket shall bear on the web, 

near the bottom flange transition. 

 

Provide adequate overhang falsework and determine the appropriate adjustments for 

deck geometry, equipment, casting procedures and casting conditions.   
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If the optional overhang falsework spacing is used, indicate this on the falsework 

submittal and advise the girder producer of the proposed details. Failure to notify the 

Engineer of hanger type and hanger spacing on prestressed concrete girder casting 

drawings may delay the approval of those drawings. 

 

Falsework hangers that support concentrated loads and are installed at the edge of thin 

top flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 

75% of the manufacturer’s stated safe working load.  Use of dual leg hangers (such as 

Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin top 

flanges. Design the falsework and forms supporting deck slabs and overhangs on girder 

bridges so that there will be no differential settlement between the girders and the deck 

forms during placement of deck concrete. 

 

When staged construction of the bridge deck is required, detail falsework and forms for 

screed and fluid concrete loads to be independent of any previous deck pour 

components when the mid-span girder deflection due to deck weight is greater than ¾”. 

 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or 

other such devices used as part of the falsework or formwork that remains in the 

permanent structure.  If the plan notes indicate that the structure contains the necessary 

corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize 

these devices.  Electroplating will not be allowed.  Any coating required by the 

Engineer will be considered incidental to the various pay items requiring temporary 

works. 

Design falsework and formwork requiring submittals in accordance with the 1995 

AASHTO Guide Design Specifications for Bridge Temporary Works except as noted 

herein. 

 

1.  Wind Loads 

 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In 

addition, Table 2.2A is included to provide the maximum wind speeds by county in 

North Carolina.  

Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 
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2. Time of Removal 

 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-

16 of the Standard Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to the 

surface. 
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 
COUNTY 

25 YR 

(mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 

Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   

DocuSign Envelope ID: 61CDDFC8-6025-4398-BB4A-730E86E6B82D



ST-16 
 

B. Review and Approval 

 

The Engineer is responsible for the review and approval of temporary works’ drawings. 

 

Submit the working drawings sufficiently in advance of proposed use to allow for their 

review, revision (if needed), and approval without delay to the work. 

 

The time period for review of the working drawings does not begin until complete 

drawings and design calculations, when required, are received by the Engineer.  

 

Do not start construction of any temporary work for which working drawings are 

required until the drawings have been approved.  Such approval does not relieve the 

Contractor of the responsibility for the accuracy and adequacy of the working drawings. 

 

2.0 CONSTRUCTION REQUIREMENTS 

 

All requirements of Section 420 of the Standard Specifications apply. 

 

Construct temporary works in conformance with the approved working drawings.  Ensure 

that the quality of materials and workmanship employed is consistent with that assumed in 

the design of the temporary works.  Do not weld falsework members to any portion of the 

permanent structure unless approved. Show any welding to the permanent structure on the 

approved construction drawings. 

 

Provide tell-tales attached to the forms and extending to the ground, or other means, for 

accurate measurement of falsework settlement.  Make sure that the anticipated compressive 

settlement and/or deflection of falsework does not exceed 1 inch.  For cast-in-place 

concrete structures, make sure that the calculated deflection of falsework flexural members 

does not exceed 1/240 of their span regardless of whether or not the deflection is 

compensated by camber strips. 

 

A. Maintenance and Inspection 

 

Inspect and maintain the temporary work in an acceptable condition throughout the 

period of its use.  Certify that the manufactured devices have been maintained in a 

condition to allow them to safely carry their rated loads.  Clearly mark each piece so 

that its capacity can be readily determined at the job site. 

 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in 

the presence of the Engineer, not more than 24 hours prior to the beginning of each 

concrete placement.  Inspect other temporary works at least once a month to ensure that 

they are functioning properly.  Have a North Carolina Registered Professional Engineer 

inspect the cofferdams, shoring, sheathing, support of excavation structures, and 

support systems for load tests prior to loading. 
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B. Foundations 

 

Determine the safe bearing capacity of the foundation material on which the supports 

for temporary works rest.  If required by the Engineer, conduct load tests to verify 

proposed bearing capacity values that are marginal or in other high-risk situations. 

 

The use of the foundation support values shown on the contract plans of the permanent 

structure is permitted if the foundations are on the same level and on the same soil as 

those of the permanent structure. 

 

Allow for adequate site drainage or soil protection to prevent soil saturation and 

washout of the soil supporting the temporary works supports. 

 

If piles are used, the estimation of capacities and later confirmation during construction 

using standard procedures based on the driving characteristics of the pile is permitted.  

If preferred, use load tests to confirm the estimated capacities; or, if required by the 

Engineer conduct load tests to verify bearing capacity values that are marginal or in 

other high risk situations. 

 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

 

3.0 REMOVAL 

 

Unless otherwise permitted, remove and keep all temporary works upon completion of the 

work.   Do not disturb or otherwise damage the finished work. 

 

Remove temporary works in conformance with the contract documents.  Remove them in 

such a manner as to permit the structure to uniformly and gradually take the stresses due to 

its own weight. 

 

4.0 METHOD OF MEASUREMENT 

 

Unless otherwise specified, temporary works will not be directly measured. 

 

5.0 BASIS OF PAYMENT 

 

Payment at the contract unit prices for the various pay items requiring temporary works 

will be full compensation for the above falsework and formwork. 
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SUBMITTAL OF WORKING DRAWINGS (2-14-22) 

 

1.0   GENERAL 
 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications 

and this provision. For this provision, “submittals” refers to only those listed in this 

provision. The list of submittals contained herein does not represent a list of required 

submittals for the project. Submittals are only necessary for those items as required by the 

contract. Make submittals that are not specifically noted in this provision directly to the 

Engineer. Either the Structures Management Unit or the Geotechnical Engineering Unit or 

both units will jointly review submittals. 

 

If a submittal contains variations from plan details or specifications or significantly affects 

project cost, field construction or operations, discuss the submittal with and submit all 

copies to the Engineer. State the reason for the proposed variation in the submittal. To 

minimize review time, make sure all submittals are complete when initially submitted.  

Provide a contact name and information with each submittal. Direct any questions 

regarding submittal requirements to the Engineer, Structures Management Unit contacts or 

the Geotechnical Engineering Unit contacts noted below. 

 

To facilitate in-plant inspection by NCDOT and approval of working drawings, provide the 

name, address and telephone number of the facility where fabrication will actually be done 

if different than shown on the title block of the submitted working drawings. This includes, 

but is not limited to, precast concrete items, prestressed concrete items and fabricated steel 

or aluminum items. 

2.0   ADDRESSES AND CONTACTS 

For submittals to the Structures Management Unit, use the following addresses:   

Via Email: SMU-wdr@ncdot.gov (do not cc SMU Working Drawings staff) 

 Via US mail: Via other delivery service: 

 

 Mr. B. C. Hanks, P. E. Mr. B. C. Hanks, P. E. 

 State Structures Engineer State Structures Engineer 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Structures Management Unit Structures Management Unit 

 1581 Mail Service Center 1000 Birch Ridge Drive 

 Raleigh, NC  27699-1581 Raleigh, NC  27610 

 

 Attention:  Mr. J. L. Bolden, P. E. Attention:  Mr. J. L. Bolden, P. E. 

 

For submittals to the Geotechnical Engineering Unit, use the following addresses: 

For projects in Divisions 1-7, use the following Eastern Regional Office addresses: 
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 Via Email:  EastGeotechnicalSubmittal@ncdot.gov  

 Via US mail: Via other delivery service: 

 Mr. David Hering, L.G., P. E. Mr. David Hering, L.G., P. E. 

 Assistant State Geotechnical Assistant State Geotechnical  

 Engineer – Eastern Region Engineer – Eastern Region 

 North Carolina Department North Carolina Department 

 of Transportation of Transportation 

 Geotechnical Engineering Unit Geotechnical Engineering Unit 

 Eastern Regional Office Eastern Regional Office 

 1570 Mail Service Center 3301 Jones Sausage Road, Suite 100 

 Raleigh, NC  27699-1570 Garner, NC  27529 

 

For projects in Divisions 8-14, use the following Western Regional Office addresses:  

 Via Email:  WestGeotechnicalSubmittal@ncdot.gov 

Via US mail or other delivery service: 

Mr. Eric Williams, P. E. 

Assistant State Geotechnical  

Engineer – Western Region 

North Carolina Department 

of Transportation 

Geotechnical Engineering Unit 

Western Regional Office 

5253 Z Max Boulevard 

Harrisburg, NC  28075 

 

The status of the review of structure-related submittals sent to the Structures Management 

Unit can be viewed from the Unit’s website, via the “Drawing Submittal Status” link. 

The status of the review of geotechnical-related submittals sent to the Geotechnical 

Engineering Unit can be viewed from the Unit’s website, via the “Geotechnical 

Construction Submittals” link. 

 

Direct any questions concerning submittal review status, review comments or drawing 

markups to the following contacts: 

 

 Primary Structures Contact:   James Bolden   (919) 707 – 6408 

  jlbolden@ncdot.gov  

 

 Secondary Structures Contacts: Emmanuel Omile   (919) 707 – 6451 

  eomile@ncdot.gov  

 

  Madonna Rorie   (919) 707 – 6508 

  mrorie@ncdot.gov   
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 Eastern Regional Geotechnical Contact (Divisions 1-7): 

  David Hering   (919) 662 – 4710 

  dthering@ncdot.gov  

 

 Western Regional Geotechnical Contact (Divisions 8-14): 

  Eric Williams   (704) 455 – 8902 

  ewilliams3@ncdot.gov  

3.0   SUBMITTAL COPIES 

 
Furnish one complete copy of each submittal, including all attachments, to the Engineer.  At 

the same time, submit a copy of the same complete submittal directly to the Structures 

Management Unit and/or the Geotechnical Engineering Unit as specified in the tables 

below. 

 

The first table below covers “Structure Submittals.” The Engineer will receive review 

comments and drawing markups for these submittals from the Structures Management Unit. 

The second table in this section covers “Geotechnical Submittals.” The Engineer will 

receive review comments and drawing markups for these submittals from the Geotechnical 

Engineering Unit. 

 

Unless otherwise required, submit one set of supporting calculations to either the Structures 

Management Unit or the Geotechnical Engineering Unit unless both units require submittal 

copies in which case submit a set of supporting calculations to each unit. Provide additional 

copies of any submittal as directed. 

 

STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 

Structures 

Management 

Unit? 

Submittal 

Required by 

Geotechnical 

Engineering 

Unit? 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 
7 Y N 

Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 
6
 Y N “Foam Joint Seals” 

Expansion Joint Seals 

(hold down plate type with base 

angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals Y N “Modular Expansion Joint 
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(modular) Seals” 

Expansion Joint Seals 

(strip seals) 

 

Y 

 

N 

“Strip Seal Expansion 

Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Falsework & Forms 

(superstructure) 
Y N 

Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 

Traffic Beneath Proposed 

Structure 

Y N 

“Maintenance and 

Protection of Traffic 

Beneath Proposed Structure 

at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric 

Bearings 4,5 
Y N Article 1072-8 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 
4
 Y N “Disc Bearings” 

Overhead and Digital Message 

Signs (DMS) (metalwork and 

foundations) 

Y N Applicable Provisions 

Placement of Equipment on 

Structures (cranes, etc.) 
Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 

“Optional Precast 

Reinforced Concrete Box 

Culvert at Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 

Prestressed Concrete Girder 

(strand elongation and 

detensioning sequences) 

Y N 
Articles 1078-8 and 1078-

11 

Removal of Existing Structure 

over Railroad 
Y N Railroad Provisions 

DocuSign Envelope ID: 61CDDFC8-6025-4398-BB4A-730E86E6B82D



ST-22 
 

 

Revised Bridge Deck Plans 

(adaptation to prestressed deck 

panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 

(adaptation to modular 

expansion joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast 

items) 
Y N 

Article 1077-2 &      

“Sound Barrier Wall” 

Sound Barrier Wall Steel 

Fabrication Plans 5 
Y N 

Article 1072-8 &  

“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 

“Construction, 

Maintenance and Removal 

of Temporary Structure at 

Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Articles refer to the 

Standard Specifications. 

2. Submittals for these items are necessary only when required by a note on plans. 

3. Submittals for these items may not be required.  A list of pre-approved sequences is available 

from the producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard 

Specifications are not required for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of 

Proposed Material are required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 
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GEOTECHNICAL SUBMITTALS 

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineering 

Unit  

Submittals 

Required by 

Structures 

Management 

Unit 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data 

Forms 
2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 

calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 

calculations 

Y; drawings 

“Temporary Shoring” & 

“Temporary Soil Nail 

Walls” 

 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are 

required.  References in quotes refer to the provision by that name.  Subarticles refer to the 

Standard Specifications. 

2. Submit one hard copy of submittal to the Engineer.  Submit a second copy of submittal 

electronically (PDF via email), US mail or other delivery service to the appropriate 

Geotechnical Engineering Unit regional office.  Electronic submission is preferred. 

3. The Pile Driving Equipment Data Form is available from: 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 

See second page of form for submittal instructions. 

 

4. Electronic copy of submittal is required.  See referenced provision. 
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CRANE SAFETY (6-20-19) 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any 

and all cranes and derricks.  Prime contractors, sub-contractors, and fully operated rental 

companies shall comply with the current Occupational Safety and Health Administration 

(OSHA) regulations.  

 

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in 

personnel or equipment must be reported to the Engineer and all applicable items listed below 

must be updated and submitted prior to continuing with crane operations. 

CRANE SAFETY SUBMITTAL LIST 

Competent Person:  Provide the name and qualifications of the “Competent Person” 

responsible for crane safety and lifting operations. The named competent person will 

have the responsibility and authority to stop any work activity due to safety concerns.  

Riggers:  Provide the qualifications and experience of the persons responsible for rigging 

operations.  Qualifications and experience should include, but not be limited to, weight 

calculations, center of gravity determinations, selection and inspection of sling and 

rigging equipment, and safe rigging practices.   

Crane Inspections:  Inspection records for all cranes shall be current and readily 

accessible for review upon request.  

Certifications:  Crane operators shall be certified by the National Commission for the 

Certification of Crane Operators (NCCCO) or the National Center for Construction 

Education and Research (NCCER). Other approved nationally accredited programs will 

be considered upon request. In addition, crane operators shall have a current CDL 

medical card. Submit a list of crane operator(s) and include current certification for 

each type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 

and medical evaluations for each operator.  
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GROUT FOR STRUCTURES (12-1-17) 

1.0   DESCRIPTION 

This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, 

dowel holes and recesses for structures.  This provision does not apply to grout placed in 

post-tensioning ducts for bridge beams, girders, decks, end bent caps, or bent caps.  Mix and 

place grout in accordance with the manufacturer’s recommendations, the applicable sections 

of the Standard Specifications and this provision. 

2.0   MATERIAL REQUIREMENTS 

Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of 

the Standard Specifications. 

Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM 

C266. 

Construction loading and traffic loading shall not be allowed until the 3 day compressive 

strength is achieved. 

3.0   SAMPLING AND PLACEMENT 

Place and maintain components in final position until grout placement is complete and 

accepted.  Concrete surfaces to receive grout shall be free of defective concrete, laitance, oil, 

grease and other foreign matter.  Saturate concrete surfaces with clean water and remove 

excess water prior to placing grout. 

4.0   BASIS OF PAYMENT 

No separate payment will be made for “Grout for Structures”.  The cost of the material, 

equipment, labor, placement, and any incidentals necessary to complete the work shall be 

considered incidental to the structure item requiring grout. 

 

  

DocuSign Envelope ID: 61CDDFC8-6025-4398-BB4A-730E86E6B82D



ST-26 
 

ASBESTOS ASSESSMENT FOR BRIDGE DEMOLITION AND (12-30-15) 

RENOVATION ACTIVITIES 

1.0   INSPECTION FOR ASBESTOS CONTAINING MATERIAL 

Prior to conducting bridge demolition or renovation activities, the Contractor shall 

thoroughly inspect the bridge or affected components for the presence of asbestos 

containing material (ACM) using a firm prequalified by NCDOT to perform asbestos 

surveys.  The inspection must be performed by a N.C. accredited asbestos inspector with 

experience inspecting bridges or other industrial structures. The N.C. accredited asbestos 

inspector must conduct a thorough inspection, identifying all asbestos-containing material as 

required by the Environmental Protection Agency National Emission Standards for 

Hazardous Air Pollutants (NESHAP) Code of Federal Regulations (CFR) 40 CFR, Part 61, 

Subpart M. 

The Contractor shall submit an inspection report to the Engineer, which at a minimum must 

include information required in 40 CFR 763.85 (a)(4) vi)(A)-(E), as well as a project 

location map, photos of existing structure, the date of inspection and the name, N.C. 

accreditation number, and signature of the N.C. accredited asbestos inspector who 

performed the inspection and completed the report. The cover sheet of the report shall 

include project identification information. Place the following notes on the cover sheet of 

the report and check the appropriate box: 

___ ACM was found              

___ ACM was not found 

2.0   REMOVAL AND DISPOSAL OF ASBESTOS CONTAINING MATERIAL 

If ACM is found, notify the Engineer. Compensation for removal and disposal of ACM is 

considered extra work in accordance with Article 104-7 of the Standard Specifications. 

An Asbestos Removal Permit must be obtained from the Health Hazards Control Unit 

(HHCU) of the N.C. Department of Health & Human Services, Division of Public Health, if 

more than 35 cubic feet, 160 square feet, or 260 linear feet of regulated ACM (RACM) is to 

be removed from a structure and this work must be completed by a contractor prequalified 

by NCDOT to perform asbestos abatement.  RACM is defined in 40 CFR, Part 61, Subpart 

M.  Note: 40 CFR 763.85 (a)(4) vi)(D) defines ACM as surfacing, TSI and Miscellaneous 

which does not meet the NESHAP RACM. 

3.0   DEMOLITION NOTIFICATION 

Even if no ACM is found (or if quantities are less than those required for a permit), a 

Demolition Notification (DHHS-3768) must be submitted to the HHCU.  Notifications and 

Asbestos Permit applications require an original signature and must be submitted to the 

HHCU 10 working days prior to beginning demolition activities.  The 10 working day 

period starts based on the post-marked date or date of hand delivery.  Demolition that does 

not begin as originally notified requires submission of a separate revision form HHCU 
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3768-R to HHCU. Reference the North Carolina Administrative Code, Chapter 10A, 

Subchapter 41C, Article .0605 for directives on revision submissions. 

 

Contact Information 

Health Hazards Control Unit (HHCU) 

N.C. Department of Health and Human Services 

1912 Mail Service Center 

Raleigh, NC 27699-1912 

Telephone: (919) 707-5950 

Fax: (919) 870-4808 

4.0   SPECIAL CONSIDERATIONS 

Buncombe, Forsyth, and Mecklenburg counties also have asbestos permitting and NESHAP 

requirements must be followed.  For projects involving permitted RACM removals, both the 

applicable county and the state (HHCU) must be notified.   

For demolitions with no RACM, only the local environmental agencies must be notified.  

Contact information is as follows: 

 

Buncombe County 

WNC Regional Air Pollution Control Agency 

49 Mt. Carmel Road 

Asheville, NC 28806  

(828) 250-6777 

 

Forsyth County 

Environmental Affairs Department 

537 N. Spruce Street 

Winston-Salem, NC 27101 

(336) 703-2440 

 

Mecklenburg County 

Land Use and Environmental Services Agency 

Mecklenburg Air Quality 

700 N. Tryon Street 

Charlotte, NC 28202 

(704) 336-5430 

5.0   ADDITIONAL INFORMATION 

Additional information may be found on N.C. asbestos rules, regulations, procedures and 

N.C. accredited inspectors, as well as associated forms for demolition notifications and 

asbestos permit applications at the N.C. Asbestos Hazard Management Program website:  

https://epi.dph.ncdhhs.gov/asbestos/ahmp.html 
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6.0   BASIS OF PAYMENT 

Payment for the work required in this provision will be at the lump sum contract unit price 

for “Asbestos Assessment”.  Such payment will be full compensation for all asbestos 

inspections, reports, permitting and notifications. 
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: FORSYTH

ROADWAY ITEMS

0001 Lump Sum0000100000-N 800 L.S.MOBILIZATION

0002 Lump Sum0000400000-N 801 L.S.CONSTRUCTION SURVEYING

0003 1
ACR

0008000000-E 200 SUPPLEMENTARY CLEARING &
GRUBBING

0004 2
EA

0015000000-N 205 SEALING ABANDONED WELLS

0005 Lump Sum0029000000-N SP L.S.TYPE III REINFORCED APPROACH
FILL, STATION *******
(33+99.11 -L-)

0006 Lump Sum0043000000-N 226 L.S.GRADING

0007 450
CY

0057000000-E 226 UNDERCUT EXCAVATION

0008 290
CY

0134000000-E 240 DRAINAGE DITCH EXCAVATION

0009 400
CY

0194000000-E 265 SELECT GRANULAR MATERIAL,
CLASS III

0010 500
SY

0196000000-E 270 GEOTEXTILE FOR SOIL
STABILIZATION

0011 6,232
SF

0199000000-E SP TEMPORARY SHORING

0012 735
TON

0318000000-E 300 FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0013 2,300
SY

0320000000-E 300 FOUNDATION CONDITIONING
GEOTEXTILE

0014 1,024
LF

0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV

0015 3,746
LF

0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV

0016 988
LF

0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV

0017 80
LF

0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: FORSYTH

0018 16
LF

0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV

0019 288
LF

0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV

0020 164
LF

0582000000-E 310 15" CS PIPE CULVERTS, 0.064" THICK

0021 220
LF

0588000000-E 310 18" CS PIPE CULVERTS, 0.064" THICK

0022 44
LF

0594000000-E 310 24" CS PIPE CULVERTS, 0.064" THICK

0023 10
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(15", 0.064")

0024 6
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(18", 0.064")

0025 2
EA

0636000000-E 310 **" CS PIPE ELBOWS, *****" THICK
(24", 0.064")

0026 4,135
LF

0995000000-E 340 PIPE REMOVAL

0027 7,200
SY

1004500000-E 505 GENERIC GRADING ITEM
GEOTEXTILE FOR SUBGRADE
STABILIZATION

0028 2,800
CY

1099500000-E 505 SHALLOW UNDERCUT

0029 6,600
TON

1099700000-E 505 CLASS IV SUBGRADE STABILIZATION

0030 200
TON

1220000000-E 545 INCIDENTAL STONE BASE

0031 3.6
SMI

1245000000-E SP SHOULDER RECONSTRUCTION

0032 2,000
TON

1260000000-E SP AGGREGATE SHOULDER BORROW

0033 2,340
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(4")

0034 11,390
SY

1297000000-E 607 MILLING ASPHALT PAVEMENT, ***"
DEPTH
(6")
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  #

Description Quantity Unit Cost Amount

County: FORSYTH

0035 26,850
SY

1330000000-E 607 INCIDENTAL MILLING

0036 14,230
TON

1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE
B25.0C

0037 10,320
TON

1503000000-E 610 ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0038 5,990
TON

1519000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0039 960
TON

1523000000-E 610 ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0040 1,585
TON

1575000000-E 620 ASPHALT BINDER FOR PLANT MIX

0041 55
TON

1577000000-E 620 POLYMER MODIFIED ASPHALT
BINDER FOR PLANT MIX

0042 800
TON

1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT
REPAIR

0043 1,010
TON

1839140000-E 661 ULTRA-THIN BONDED WEARING
COURSE

0044 14,760
LF

1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0045 28,650
SY

1891000000-E SP GENERIC PAVING ITEM
FINE MILLING

0046 70
EA

2000000000-N 806 RIGHT-OF-WAY MARKERS

0047 44.8
CY

2022000000-E 815 SUBDRAIN EXCAVATION

0048 200
SY

2026000000-E 815 GEOTEXTILE FOR SUBSURFACE
DRAINS

0049 33.6
CY

2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0050 200
LF

2044000000-E 815 6" PERFORATED SUBDRAIN PIPE

0051 1
EA

2070000000-N 815 SUBDRAIN PIPE OUTLET
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  #

Description Quantity Unit Cost Amount

County: FORSYTH

0052 6
LF

2077000000-E 815 6" OUTLET PIPE

0053 7
EA

2190000000-N 828 TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

0054 3.4
CY

2209000000-E 838 ENDWALLS

0055 2
CY

2275000000-E SP FLOWABLE FILL

0056 112
EA

2286000000-N 840 MASONRY DRAINAGE STRUCTURES

0057 47.1
LF

2308000000-E 840 MASONRY DRAINAGE STRUCTURES

0058 26
EA

2364000000-N 840 FRAME WITH TWO GRATES, STD
840.16

0059 7
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0060 41
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0061 28
EA

2374000000-N 840 FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0062 12
EA

2396000000-N 840 FRAME WITH COVER, STD 840.54

0063 490
LF

2535000000-E 846 **" X **" CONCRETE CURB
(8" X 12")

0064 1,120
LF

2542000000-E 846 1'-6" CONCRETE CURB & GUTTER

0065 10,940
LF

2549000000-E 846 2'-6" CONCRETE CURB & GUTTER

0066 4,160
SY

2591000000-E 848 4" CONCRETE SIDEWALK

0067 45
EA

2605000000-N 848 CONCRETE CURB RAMPS
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County: FORSYTH

0068 30
SY

2612000000-E 848 6" CONCRETE DRIVEWAY

0069 4,620
SY

2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0070 425
LF

2724000000-E 857 PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

0071 630
SY

2738000000-E SP GENERIC PAVING ITEM
9" CONCRETE TRUCK APRON

0072 240
LF

2753000000-E 846 GENERIC PAVING ITEM
2'-6" CONCRETE CURB AND GUTTER
(MODIFIED)

0073 360
LF

2753000000-E 846 GENERIC PAVING ITEM
CONCRETE VALLEY GUTTER
(MODIFIED)

0074 17
EA

2830000000-N 858 ADJUSTMENT OF MANHOLES

0075 10
EA

2845000000-N 858 ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0076 1
EA

2950000000-N 859 CONVERT EXISTING JUNCTION BOX
TO DROP INLET

0077 1,737.5
LF

3030000000-E 862 STEEL BEAM GUARDRAIL

0078 275
LF

3045000000-E 862 STEEL BEAM GUARDRAIL, SHOP
CURVED

0079 5
EA

3150000000-N 862 ADDITIONAL GUARDRAIL POSTS

0080 1
EA

3195000000-N 862 GUARDRAIL END UNITS, TYPE AT-1

0081 6
EA

3210000000-N 862 GUARDRAIL END UNITS, TYPE CAT-1

0082 3
EA

3215000000-N SP GUARDRAIL ANCHOR UNITS, TYPE III

0083 5
EA

3287000000-N SP GUARDRAIL END UNITS, TYPE TL-3

0084 1
EA

3288000000-N SP GUARDRAIL END UNITS, TYPE TL-2
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County: FORSYTH

0085 8
EA

3317000000-N SP GUARDRAIL ANCHOR UNITS, TYPE B-
77

0086 1,404
LF

3360000000-E 863 REMOVE EXISTING GUARDRAIL

0087 300
LF

3533000000-E 866 CHAIN LINK FENCE, **" FABRIC
(72")

0088 25
EA

3539000000-E 866 METAL LINE POSTS FOR **" CHAIN
LINK FENCE
(72")

0089 5
EA

3545000000-E 866 METAL TERMINAL POSTS FOR **"
CHAIN LINK FENCE
(72")

0090 325
TON

3649000000-E 876 RIP RAP, CLASS B

0091 2,330
SY

3656000000-E 876 GEOTEXTILE FOR DRAINAGE

0092 4
CY

4048000000-E 902 REINFORCED CONCRETE SIGN
FOUNDATIONS

0093 2
CY

4054000000-E 902 PLAIN CONCRETE SIGN
FOUNDATIONS

0094 3,114
LB

4060000000-E 903 SUPPORTS, BREAKAWAY STEEL
BEAM

0095 1,850
LB

4066000000-E 903 SUPPORTS, SIMPLE STEEL BEAM

0096 1,450
LF

4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL

0097 2
EA

4096000000-N 904 SIGN ERECTION, TYPE D

0098 76
EA

4102000000-N 904 SIGN ERECTION, TYPE E

0099 4
EA

4108000000-N 904 SIGN ERECTION, TYPE F

0100 10
EA

4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(A)
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0101 2
EA

4110000000-N 904 SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(B)

0102 5
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(A)

0103 2
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(B)

0104 7
EA

4116100000-N 904 SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(E)

0105 7
EA

4138000000-N 907 DISPOSAL OF SUPPORT, STEEL BEAM

0106 1
EA

4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0107 50
EA

4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0108 7
EA

4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL

0109 561
SF

4400000000-E 1110 WORK ZONE SIGNS (STATIONARY)

0110 192
SF

4402000000-E SP HIGH VISIBILITY STATIONARY SIGNS

0111 680
SF

4405000000-E 1110 WORK ZONE SIGNS (PORTABLE)

0112 554
SF

4407000000-E SP HIGH VISIBILITY PORTABLE SIGNS

0113 54
SF

4410000000-E 1110 WORK ZONE SIGNS (BARRICADE
MOUNTED)

0114 5
EA

4415000000-N 1115 FLASHING ARROW BOARD

0115 4
EA

4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE
SIGN

0116 300
EA

4430000000-N 1130 DRUMS
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0117 182
EA

4432000000-N SP HIGH VISIBILITY DRUMS

0118 12
EA

4434000000-N SP SEQUENTIAL FLASHING WARNING
LIGHTS

0119 100
EA

4435000000-N 1135 CONES

0120 56
LF

4445000000-E 1145 BARRICADES (TYPE III)

0121 314
LF

4447000000-E SP PEDESTRIAN CHANNELIZING
DEVICES

0122 390
DAY

4455000000-N 1150 FLAGGER

0123 9
EA

4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0124 1
EA

4470000000-N 1160 REMOVE & RESET TEMPORARY
CRASH CUSHION

0125 2
EA

4480000000-N 1165 TMA

0126 1,720
LF

4485000000-E 1170 PORTABLE CONCRETE BARRIER

0127 200
LF

4490000000-E 1170 PORTABLE CONCRETE BARRIER
(ANCHORED)

0128 550
LF

4505000000-E 1170 REMOVE & RESET PORTABLE
CONCRETE BARRIER (ANCHORED)

0129 240
HR

4510000000-N 1190 LAW ENFORCEMENT

0130 3
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
AUDIBLE WARNING DEVICES

0131 300
EA

4600000000-N SP GENERIC TRAFFIC CONTROL ITEM
PEDESTRIAN TRANSPORT SERVICE
(PER TRIP)

0132 840
EA

4650000000-N 1251 TEMPORARY RAISED PAVEMENT
MARKERS

0133 18,388
LF

4685000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)
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Line
   #

Item Number Sec
  #

Description Quantity Unit Cost Amount

County: FORSYTH

0134 25,350
LF

4688000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0135 4,240
LF

4695000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (8", 90 MILS)

0136 1,860
LF

4700000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0137 1,950
LF

4709000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0138 12
EA

4720000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

0139 109
EA

4725000000-E 1205 THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0140 1,362
LF

4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

0141 2,599
LF

4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0142 4
EA

4805000000-N 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(II)

0143 3
EA

4805000000-N 1205 COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(IV)

0144 155,202
LF

4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4")

0145 35,352
LF

4815000000-E 1205 PAINT PAVEMENT MARKING LINES (6")

0146 19,034
LF

4820000000-E 1205 PAINT PAVEMENT MARKING LINES (8")

0147 2,120
LF

4825000000-E 1205 PAINT PAVEMENT MARKING LINES
(12")

0148 2,892
LF

4835000000-E 1205 PAINT PAVEMENT MARKING LINES
(24")

0149 28
EA

4840000000-N 1205 PAINT PAVEMENT MARKING
CHARACTER
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County: FORSYTH

0150 300
EA

4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL

0151 48,050
LF

4850000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (4")

0152 19,109
LF

4855000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (6")

0153 2,105
LF

4860000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (8")

0154 500
LF

4865000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (12")

0155 915
LF

4870000000-E 1205 REMOVAL OF PAVEMENT MARKING
LINES (24")

0156 173
EA

4875000000-N 1205 REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0157 25
EA

4900000000-N 1251 PERMANENT RAISED PAVEMENT
MARKERS

0158 900
EA

4905100000-N SP NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0159 Lump Sum5255000000-N 1413 L.S.PORTABLE LIGHTING

0160 184
LF

5325600000-E 1510 6" WATER LINE

0161 270
LF

5326200000-E 1510 12" WATER LINE

0162 353
LF

5326600000-E 1510 16" WATER LINE

0163 10,695
LB

5329000000-E 1510 DUCTILE IRON WATER PIPE FITTINGS

0164 4
EA

5540000000-E 1515 6" VALVE

0165 2
EA

5558000000-E 1515 12" VALVE

0166 1
EA

5558600000-E 1515 16" VALVE
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  #
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County: FORSYTH

0167 14
EA

5648000000-N 1515 RELOCATE WATER METER

0168 3
EA

5649000000-N 1515 RECONNECT WATER METER

0169 4
EA

5656100000-E 1515 RELOCATE **" RPZ BACKFLOW
PREVENTION ASSEMBLY
(1")

0170 1
EA

5656210000-E 1515 RELOCATE 2" RPZ BACKFLOW
PREVENTION ASSEMBLY

0171 3
EA

5666000000-N 1515 FIRE HYDRANT

0172 2
EA

5672000000-N 1515 RELOCATE FIRE HYDRANT

0173 237
LF

5673000000-E 1515 FIRE HYDRANT LEG

0174 827
LF

5686500000-E 1515 WATER SERVICE LINE

0175 195
LF

5691300000-E 1520 8" SANITARY GRAVITY SEWER

0176 11
EA

5768000000-N 1520 SANITARY SEWER CLEAN-OUT

0177 194
LF

5768500000-E 1520 SEWER SERVICE LINE

0178 3
EA

5775000000-E 1525 4' DIA UTILITY MANHOLE

0179 8
LF

5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA

0180 714
LF

5800000000-E 1530 ABANDON 6" UTILITY PIPE

0181 161
LF

5801000000-E 1530 ABANDON 8" UTILITY PIPE

0182 260
LF

5804000000-E 1530 ABANDON 12" UTILITY PIPE

0183 3
EA

5816000000-N 1530 ABANDON UTILITY MANHOLE
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County: FORSYTH

0184 14,035
LF

6000000000-E 1605 TEMPORARY SILT FENCE

0185 700
TON

6006000000-E 1610 STONE FOR EROSION CONTROL,
CLASS A

0186 1,360
TON

6009000000-E 1610 STONE FOR EROSION CONTROL,
CLASS B

0187 2,255
TON

6012000000-E 1610 SEDIMENT CONTROL STONE

0188 43
ACR

6015000000-E 1615 TEMPORARY MULCHING

0189 2,100
LB

6018000000-E 1620 SEED FOR TEMPORARY SEEDING

0190 12.5
TON

6021000000-E 1620 FERTILIZER FOR TEMPORARY
SEEDING

0191 635
LF

6024000000-E 1622 TEMPORARY SLOPE DRAINS

0192 1,600
LF

6029000000-E SP SAFETY FENCE

0193 4,270
CY

6030000000-E 1630 SILT EXCAVATION

0194 20,800
SY

6036000000-E 1631 MATTING FOR EROSION CONTROL

0195 40
SY

6037000000-E SP COIR FIBER MAT

0196 75
SY

6038000000-E SP PERMANENT SOIL REINFORCEMENT
MAT

0197 8,625
LF

6042000000-E 1632 1/4" HARDWARE CLOTH

0198 400
LF

6071012000-E SP COIR FIBER WATTLE

0199 115
LB

6071020000-E SP POLYACRYLAMIDE (PAM)

0200 645
LF

6071030000-E 1640 COIR FIBER BAFFLE
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County: FORSYTH

0201 2
EA

6071050000-E SP **" SKIMMER
(1-1/2")

0202 1
EA

6071050000-E SP **" SKIMMER
(2")

0203 33
ACR

6084000000-E 1660 SEEDING & MULCHING

0204 30
ACR

6087000000-E 1660 MOWING

0205 450
LB

6090000000-E 1661 SEED FOR REPAIR SEEDING

0206 1.25
TON

6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING

0207 775
LB

6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING

0208 23.25
TON

6108000000-E 1665 FERTILIZER TOPDRESSING

0209 10
MHR

6114500000-N 1667 SPECIALIZED HAND MOWING

0210 17
MHR

6114800000-N SP MANUAL LITTER REMOVAL

0211 2
TON

6114900000-E SP LITTER DISPOSAL

0212 100
EA

6117000000-N SP RESPONSE FOR EROSION CONTROL

0213 10
EA

6117500000-N SP CONCRETE WASHOUT STRUCTURE

0214 108
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

0215 324
EA

6132000000-N SP GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT

0216 20
EA

7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0217 9,225
LF

7060000000-E 1705 SIGNAL CABLE
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County: FORSYTH

0218 60
EA

7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3
SECTION)

0219 9
EA

7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4
SECTION)

0220 9
EA

7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5
SECTION)

0221 3,375
LF

7252000000-E 1710 MESSENGER CABLE (1/4")

0222 3,585
LF

7264000000-E 1710 MESSENGER CABLE (3/8")

0223 2,270
LF

7279000000-E 1715 TRACER WIRE

0224 100
LF

7288000000-E 1715 PAVED TRENCHING (***********)
(1, 2")

0225 1,865
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(1, 2")

0226 20
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(2, 2")

0227 115
LF

7300000000-E 1715 UNPAVED TRENCHING (**********)
(3, 2")

0228 405
LF

7301000000-E 1715 DIRECTIONAL DRILL (**********)
(1, 2")

0229 925
LF

7301000000-E 1715 DIRECTIONAL DRILL (**********)
(2, 2")

0230 1,050
LF

7301000000-E 1715 DIRECTIONAL DRILL (**********)
(3, 2")

0231 6
EA

7312000000-N 1716 JUNCTION BOX (***************)
(SPECIAL OVERSIZED, HEAVY DUTY,
36" X 24" X 24")

0232 31
EA

7324000000-N 1716 JUNCTION BOX (STANDARD SIZE)

0233 13
EA

7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HEAVY
DUTY)

0234 4
EA

7360000000-N 1720 WOOD POLE
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0235 33
EA

7372000000-N 1721 GUY ASSEMBLY

0236 7
EA

7396000000-E 1722 1/2" RISER WITH WEATHERHEAD

0237 5
EA

7408000000-E 1722 1" RISER WITH WEATHERHEAD

0238 8
EA

7420000000-E 1722 2" RISER WITH WEATHERHEAD

0239 12
EA

7432000000-E 1722 2" RISER WITH HEAT SHRINK TUBING

0240 5,475
LF

7444000000-E 1725 INDUCTIVE LOOP SAWCUT

0241 27,357
LF

7456000000-E 1726 LEAD-IN CABLE (************)
(14-2)

0242 4
EA

7481000000-N SP SITE SURVEY

0243 11
EA

7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM

0244 10
EA

7481240000-N SP CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

0245 4
EA

7481260000-N SP EXTERNAL LOOP EMULATOR
PROCESSING UNIT

0246 5,400
LF

7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(24)

0247 6,650
LF

7516000000-E 1730 COMMUNICATIONS CABLE (** FIBER)
(96)

0248 2,535
LF

7528000000-E 1730 DROP CABLE

0249 10
EA

7540000000-N 1731 SPLICE ENCLOSURE

0250 3
EA

7541000000-N 1731 MODIFY SPLICE ENCLOSURE

0251 5
EA

7552000000-N 1731 INTERCONNECT CENTER
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0252 13
EA

7566000000-N 1733 DELINEATOR MARKER

0253 4,750
LF

7575160000-E 1734 REMOVE EXISTING
COMMUNICATIONS CABLE

0254 2
EA

7575180000-N 1735 CABLE TRANSFER

0255 12
EA

7576000000-N SP METAL STRAIN SIGNAL POLE

0256 12
EA

7613000000-N SP SOIL TEST

0257 72
CY

7614100000-E SP DRILLED PIER FOUNDATION

0258 25
EA

7636000000-N 1745 SIGN FOR SIGNALS

0259 8
EA

7642100000-N 1743 TYPE I POST WITH FOUNDATION

0260 11
EA

7642200000-N 1743 TYPE II PEDESTAL WITH FOUNDATION

0261 3
EA

7684000000-N 1750 SIGNAL CABINET FOUNDATION

0262 3
EA

7696000000-N 1751 CONTROLLERS WITH CABINET
(************************)
(2070E, BASE MOUNTED)

0263 1
EA

7696000000-N 1751 CONTROLLERS WITH CABINET
(************************)
(2070E, POLE MOUNTED)

0264 36
EA

7744000000-N 1751 DETECTOR CARD (TYPE 170)

0265 3
EA

7901000000-N 1753 CABINET BASE EXTENDER

0266 4
EA

7980000000-N SP GENERIC SIGNAL ITEM
5/8" X 10' GROUNDING ELECTRODE

0267 1
EA

7980000000-N SP GENERIC SIGNAL ITEM
CCTV WOOD POLE

0268 1
EA

7980000000-N SP GENERIC SIGNAL ITEM
DIGITAL CCTV CAMERA ASSEMBLY
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0269 4
EA

7980000000-N SP GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0270 1
EA

7980000000-N SP GENERIC SIGNAL ITEM
FIELD EQUIPMENT CABINET

0271 1
EA

7980000000-N SP GENERIC SIGNAL ITEM
METER BASE/DISCONNECT
COMBINATION PANEL

0272 40
LF

7990000000-E SP GENERIC SIGNAL ITEM
#4 SOLID BARE GROUNDING
CONDUCTOR

0273 40
LF

7990000000-E SP GENERIC SIGNAL ITEM
3-WIRE COPPER FEEDER
CONDUCTORS

0274 20
LF

7990000000-E SP GENERIC SIGNAL ITEM
3-WIRE COPPER SERVICE ENTRANCE
CONDUCTORS

0275 830
LF

7990000000-E SP GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE

WALL ITEMS

0276 2,815
SF

8801000000-E SP MSE RETAINING WALL NO ****
(1)

0277 2,280
SF

8801000000-E SP MSE RETAINING WALL NO ****
(2)

0278 5,095
SF

8847000000-E SP GENERIC RETAINING WALL ITEM
ARCHITECTURAL SURFACE
TREATMENT

STRUCTURE ITEMS

0279 Lump Sum8035000000-N 402 L.S.REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(33+99.11 -L-)

0280 Lump Sum8065000000-N SP L.S.ASBESTOS ASSESSMENT

0281 Lump Sum8091000000-N 410 L.S.FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 33+99.11 -L-)
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0282 Lump Sum8091000000-N 410 L.S.FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 33+99.11 -L-)

0283 Lump Sum8121000000-N 412 L.S.UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(33+99.11 -L-)

0284 17,988
SF

8147000000-E 420 REINFORCED CONCRETE DECK SLAB

0285 17,900
SF

8161000000-E 420 GROOVING BRIDGE FLOORS

0286 367.6
CY

8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0287 Lump Sum8210000000-N 422 L.S.BRIDGE APPROACH SLABS, STATION
************
(33+99.11 -L-)

0288 55,961
LB

8217000000-E 425 REINFORCING STEEL (BRIDGE)

0289 3,970
LB

8238000000-E 425 SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0290 2,255.46
LF

8262000000-E 430 45" PRESTRESSED CONCRETE
GIRDERS

0291 74
EA

8328200000-E 450 PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0292 5,900
LF

8364000000-E 450 HP 12 X 53 STEEL PILES

0293 397.77
LF

8482000000-E 460 THREE BAR METAL RAIL

0294 61
SY

8531000000-E 462 4" SLOPE PROTECTION

0295 Lump Sum8657000000-N 430 L.S.ELASTOMERIC BEARINGS

0296 Lump Sum8860000000-N SP L.S.GENERIC STRUCTURE ITEM
STRIP SEAL EXPANSION JOINTS

Total Amount Of Bid For Entire Project :1042/May17/Q811512.83/D1425022052000/E296
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Vendor 1 of 4: CATON CONSTRUCTION GROUP INC (16466)
Call Order 004 (Proposal: C204837)

Bid Information
Proposal County: FORSYTH

Vendor Address: P.O. Box 4488
CHARLOTTESVILLE , VA , 22905

Signature Check: Diane Elliott Caton

Time Bid Received: June 20, 2023 01:37 PM

Amendment Count: 0

Bid Checksum: BB79C6C5C8

Bid Total: $23,925,288.63

Items Total: $23,925,288.63

Time Total: $0.00

Bidding Errors:
None.

Letting of 06/20/2023 NCDOT Detailed Bid Report

NCDOT Page 23 of 41



Vendor 1 of 4: CATON CONSTRUCTION GROUP INC (16466)
Call Order 004 (Proposal: C204837)

Bid Bond Information
Projects:

Counties:

Bond ID: SNC06152828

Paid by Check: No

Bond Percent: 5%

Bond Maximum:

State of Incorporation:

Agency Execution Date: 06/15/2023 02

Surety Name: Surety2000

Bond Agency Name: Markel Insurance Company

Letting of 06/20/2023 NCDOT Detailed Bid Report

NCDOT Page 24 of 41

DBE GOAL SET: 4.00%
DBE GOAL OBT: 4.04%



Letting: L230620 North Carolina Department of Transportation Contract ID: C204837

06/20/2023 02:00:00 PM 16466 - Caton Construction Group, Inc. Call: 004

DBE Load Information

Letting ID: L230620

Letting Date: 06/20/2023

Call Order: 004

Contract ID: C204837

Project: STATE FUNDEDSTATE FUNDEDSTATE FUNDEDSTATE FUNDED

Bid Total: $23,925,288.63

DBE Goal: 4.00% ($957,011.55)

Vendor ID: 16466

Vendor Name: Caton Construction Group, Inc.

DBE Entered: 4.04% ($967,124.84)

Vendor ID DBE Name Is Supplier? City/State Goods/Service Amount

16042 NPS SOLUTIONS LLC False P.O. Box 58344   

RALEIGH, NC 

27658

SubContractor 347,288.27

12802 NICKELSTON INDUSTRIES INC False P.O. Box 133   

LAWSONVILLE, NC 

27022

SubContractor 131,385.41

4388 FOOTHILLS CONSTRUCTION SERVICES 

INC

False 6081 PEA RIDGE 

PASS   

HAMPTONVILLE, 

NC 27020

SubContractor 420,512.58

12578 LOPEZ REBAR LLC False 2641 EVA DRIVE 

NW   CONCORD, 

NC 28027

SubContractor 67,938.58

Errors: No Check: BB79C6C5C8

Page 2 Amendment Count: 0

DBE GOAL SET: 4.00%
DBE GOAL OBT: 4.04%

Committed

Committed

Committed

Committed



Letting: L230620 North Carolina Department of Transportation Contract ID: C204837

06/20/2023 02:00:00 PM 16466 - Caton Construction Group, Inc. Call: 004

BondID: SNC06152828

Surety Registry Agency: Surety2000

Verified?: 1

Surety Agency: Markel Insurance Company

Bond Execution Date: 06/15/2023 02:25:10 PM

Errors: No Check: BB79C6C5C8
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Letting: L230620 North Carolina Department of Transportation Contract ID: C204837

06/20/2023 02:00:00 PM 16466 - Caton Construction Group, Inc. Call: 004

Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001

ROADWAY ITEMS 

0001 0000100000-N 1.000 LS $1,196,264.4300 $1,196,264.43

MOBILIZATION  

0002 0000400000-N 1.000 LS $149,657.5000 $149,657.50

CONSTRUCTION SURVEYING  

0003 0008000000-E 1.000 ACR $14,965.7500 $14,965.75

SUPPLEMENTARY CLEARING & GRUBBING  

0004 0015000000-N 2.000 EA $1,455.2200 $2,910.44

SEALING ABANDONED WELLS  

0005 0029000000-N 1.000 LS $152,434.0000 $152,434.00

TYPE III REINFORCED APPROACH FILL, STATION ******* (33+99.11 -L-) 

0006 0043000000-N 1.000 LS $2,882,823.1700 $2,882,823.17

GRADING  

0007 0057000000-E 450.000 CY $20.3300 $9,148.50

UNDERCUT EXCAVATION  

0008 0134000000-E 290.000 CY $8.8700 $2,572.30

DRAINAGE DITCH EXCAVATION  

0009 0194000000-E 400.000 CY $94.2300 $37,692.00

SELECT GRANULAR MATERIAL, CLASS III  

0010 0196000000-E 500.000 SY $1.4400 $720.00

GEOTEXTILE FOR SOIL STABILIZATION  

0011 0199000000-E 6232.000 SF $52.4700 $326,993.04

TEMPORARY SHORING  

0012 0318000000-E 735.000 TON $71.3100 $52,412.85

FOUNDATION CONDITIONING MATERIAL, MINOR STRUCTURES  

0013 0320000000-E 2300.000 SY $3.1800 $7,314.00

FOUNDATION CONDITIONING GEOTEXTILE  

0014 0448200000-E 1024.000 LF $136.2100 $139,479.04

15" RC PIPE CULVERTS, CLASS IV  

0015 0448300000-E 3746.000 LF $174.3900 $653,264.94

18" RC PIPE CULVERTS, CLASS IV  

0016 0448400000-E 988.000 LF $205.3900 $202,925.32

24" RC PIPE CULVERTS, CLASS IV  

0017 0448500000-E 80.000 LF $316.2900 $25,303.20

30" RC PIPE CULVERTS, CLASS IV  

0018 0448600000-E 16.000 LF $247.7100 $3,963.36

36" RC PIPE CULVERTS, CLASS IV  

0019 0448700000-E 288.000 LF $328.0500 $94,478.40

42" RC PIPE CULVERTS, CLASS IV  

0020 0582000000-E 164.000 LF $90.2300 $14,797.72

15" CS PIPE CULVERTS, 0.064" THICK  

0021 0588000000-E 220.000 LF $102.6400 $22,580.80

18" CS PIPE CULVERTS, 0.064" THICK  

0022 0594000000-E 44.000 LF $116.2100 $5,113.24

24" CS PIPE CULVERTS, 0.064" THICK  

0023 0636000000-E 10.000 EA $478.1500 $4,781.50

**" CS PIPE ELBOWS, *****" THICK (15", 0.064") 

Errors: No Check: BB79C6C5C8
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Letting: L230620 North Carolina Department of Transportation Contract ID: C204837

06/20/2023 02:00:00 PM 16466 - Caton Construction Group, Inc. Call: 004

0024 0636000000-E 6.000 EA $521.7300 $3,130.38

**" CS PIPE ELBOWS, *****" THICK (18", 0.064") 

0025 0636000000-E 2.000 EA $672.4700 $1,344.94

**" CS PIPE ELBOWS, *****" THICK (24", 0.064") 

0026 0995000000-E 4135.000 LF $49.1700 $203,317.95

PIPE REMOVAL  

0027 1004500000-E 7200.000 SY $1.4400 $10,368.00

GENERIC GRADING ITEM GEOTEXTILE FOR SUBGRADE STABILIZATION 

0028 1099500000-E 2800.000 CY $36.2500 $101,500.00

SHALLOW UNDERCUT  

0029 1099700000-E 6600.000 TON $60.5100 $399,366.00

CLASS IV SUBGRADE STABILIZATION  

0030 1220000000-E 200.000 TON $63.6900 $12,738.00

INCIDENTAL STONE BASE  

0031 1245000000-E 3.600 SMI $58,353.5000 $210,072.60

SHOULDER RECONSTRUCTION  

0032 1260000000-E 2000.000 TON $71.3900 $142,780.00

AGGREGATE SHOULDER BORROW  

0033 1297000000-E 2340.000 SY $7.5000 $17,550.00

MILLING ASPHALT PAVEMENT, ***" DEPTH (4") 

0034 1297000000-E 11390.000 SY $3.4300 $39,067.70

MILLING ASPHALT PAVEMENT, ***" DEPTH (6") 

0035 1330000000-E 26850.000 SY $3.6800 $98,808.00

INCIDENTAL MILLING  

0036 1491000000-E 14230.000 TON $90.2400 $1,284,115.20

ASPHALT CONC BASE COURSE, TYPE B25.0C  

0037 1503000000-E 10320.000 TON $90.2400 $931,276.80

ASPHALT CONC INTERMEDIATE COURSE, TYPE I19.0C  

0038 1519000000-E 5990.000 TON $90.2400 $540,537.60

ASPHALT CONC SURFACE COURSE, TYPE S9.5B  

0039 1523000000-E 960.000 TON $110.3100 $105,897.60

ASPHALT CONC SURFACE COURSE, TYPE S9.5C  

0040 1575000000-E 1585.000 TON $852.3100 $1,350,911.35

ASPHALT BINDER FOR PLANT MIX  

0041 1577000000-E 55.000 TON $1,002.7300 $55,150.15

POLYMER MODIFIED ASPHALT BINDER FOR PLANT MIX  

0042 1693000000-E 800.000 TON $313.5900 $250,872.00

ASPHALT PLANT MIX, PAVEMENT REPAIR  

0043 1839140000-E 1010.000 TON $175.4700 $177,224.70

ULTRA-THIN BONDED WEARING COURSE  

0044 1840000000-E 14760.000 LF $1.3200 $19,483.20

MILLED RUMBLE STRIPS (ASPHALT CONCRETE)  

0045 1891000000-E 28650.000 SY $1.9100 $54,721.50

GENERIC PAVING ITEM FINE MILLING 

0046 2000000000-N 70.000 EA $149.6600 $10,476.20

RIGHT-OF-WAY MARKERS  

0047 2022000000-E 44.800 CY $82.6600 $3,703.17

SUBDRAIN EXCAVATION  

0048 2026000000-E 200.000 SY $21.9900 $4,398.00
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GEOTEXTILE FOR SUBSURFACE DRAINS  

0049 2036000000-E 33.600 CY $154.4900 $5,190.86

SUBDRAIN COARSE AGGREGATE  

0050 2044000000-E 200.000 LF $37.9000 $7,580.00

6" PERFORATED SUBDRAIN PIPE  

0051 2070000000-N 1.000 EA $1,605.4900 $1,605.49

SUBDRAIN PIPE OUTLET  

0052 2077000000-E 6.000 LF $104.1200 $624.72

6" OUTLET PIPE  

0053 2190000000-N 7.000 EA $1,212.1600 $8,485.12

TEMPORARY STEEL PLATE COVERS FOR MASONRY DRAINAGE STRUCTURE  

0054 2209000000-E 3.400 CY $2,778.8600 $9,448.12

ENDWALLS  

0055 2275000000-E 2.000 CY $538.3700 $1,076.74

FLOWABLE FILL  

0056 2286000000-N 112.000 EA $4,200.5500 $470,461.60

MASONRY DRAINAGE STRUCTURES  

0057 2308000000-E 47.100 LF $850.1800 $40,043.48

MASONRY DRAINAGE STRUCTURES  

0058 2364000000-N 26.000 EA $1,344.2600 $34,950.76

FRAME WITH TWO GRATES, STD 840.16  

0059 2374000000-N 7.000 EA $1,710.3800 $11,972.66

FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (E) 

0060 2374000000-N 41.000 EA $1,710.3800 $70,125.58

FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (F) 

0061 2374000000-N 28.000 EA $1,710.3800 $47,890.64

FRAME WITH GRATE & HOOD, STD 840.03, TYPE ** (G) 

0062 2396000000-N 12.000 EA $1,265.9000 $15,190.80

FRAME WITH COVER, STD 840.54  

0063 2535000000-E 490.000 LF $33.1800 $16,258.20

**" X **" CONCRETE CURB (8" X 12") 

0064 2542000000-E 1120.000 LF $33.1800 $37,161.60

1'-6" CONCRETE CURB & GUTTER  

0065 2549000000-E 10940.000 LF $34.6800 $379,399.20

2'-6" CONCRETE CURB & GUTTER  

0066 2591000000-E 4160.000 SY $40.4000 $168,064.00

4" CONCRETE SIDEWALK  

0067 2605000000-N 45.000 EA $2,793.6000 $125,712.00

CONCRETE CURB RAMPS  

0068 2612000000-E 30.000 SY $49.8900 $1,496.70

6" CONCRETE DRIVEWAY  

0069 2655000000-E 4620.000 SY $79.8000 $368,676.00

5" MONOLITHIC CONCRETE ISLANDS (KEYED IN)  

0070 2724000000-E 425.000 LF $97.3000 $41,352.50

PRECAST REINFORCED CONCRETE BARRIER, SINGLE FACED  

0071 2738000000-E 630.000 SY $139.6700 $87,992.10

GENERIC PAVING ITEM 9" CONCRETE TRUCK APRON 

0072 2753000000-E 240.000 LF $34.6800 $8,323.20

GENERIC PAVING ITEM 2'-6" CONCRETE CURB AND GUTTER (MODIFIED) 
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0073 2753000000-E 360.000 LF $36.1900 $13,028.40

GENERIC PAVING ITEM CONCRETE VALLEY GUTTER (MODIFIED) 

0074 2830000000-N 17.000 EA $1,720.0500 $29,240.85

ADJUSTMENT OF MANHOLES  

0075 2845000000-N 10.000 EA $1,084.1200 $10,841.20

ADJUSTMENT OF METER BOXES OR VALVE BOXES  

0076 2950000000-N 1.000 EA $3,440.1000 $3,440.10

CONVERT EXISTING JUNCTION BOX TO DROP INLET  

0077 3030000000-E 1737.500 LF $27.9300 $48,528.38

STEEL BEAM GUARDRAIL  

0078 3045000000-E 275.000 LF $30.9300 $8,505.75

STEEL BEAM GUARDRAIL, SHOP CURVED  

0079 3150000000-N 5.000 EA $54.8700 $274.35

ADDITIONAL GUARDRAIL POSTS  

0080 3195000000-N 1.000 EA $1,247.1700 $1,247.17

GUARDRAIL END UNITS, TYPE AT-1  

0081 3210000000-N 6.000 EA $1,247.1600 $7,482.96

GUARDRAIL END UNITS, TYPE CAT-1  

0082 3215000000-N 3.000 EA $2,793.6200 $8,380.86

GUARDRAIL ANCHOR UNITS, TYPE III  

0083 3287000000-N 5.000 EA $3,791.3500 $18,956.75

GUARDRAIL END UNITS, TYPE TL-3  

0084 3288000000-N 1.000 EA $3,591.8000 $3,591.80

GUARDRAIL END UNITS, TYPE TL-2  

0085 3317000000-N 8.000 EA $2,793.6000 $22,348.80

GUARDRAIL ANCHOR UNITS, TYPE B-77  

0086 3360000000-E 1404.000 LF $1.2600 $1,769.04

REMOVE EXISTING GUARDRAIL  

0087 3533000000-E 300.000 LF $23.9400 $7,182.00

CHAIN LINK FENCE, **" FABRIC (72") 

0088 3539000000-E 25.000 EA $94.7700 $2,369.25

METAL LINE POSTS FOR **" CHAIN LINK FENCE (72") 

0089 3545000000-E 5.000 EA $149.6600 $748.30

METAL TERMINAL POSTS FOR **" CHAIN LINK FENCE (72") 

0090 3649000000-E 325.000 TON $83.1000 $27,007.50

RIP RAP, CLASS B  

0091 3656000000-E 2330.000 SY $2.3900 $5,568.70

GEOTEXTILE FOR DRAINAGE  

0092 4048000000-E 4.000 CY $1,197.2700 $4,789.08

REINFORCED CONCRETE SIGN FOUNDATIONS  

0093 4054000000-E 2.000 CY $798.1600 $1,596.32

PLAIN CONCRETE SIGN FOUNDATIONS  

0094 4060000000-E 3114.000 LB $9.9700 $31,046.58

SUPPORTS, BREAKAWAY STEEL BEAM  

0095 4066000000-E 1850.000 LB $7.9900 $14,781.50

SUPPORTS, SIMPLE STEEL BEAM  

0096 4072000000-E 1450.000 LF $7.9900 $11,585.50

SUPPORTS, 3-LB STEEL U-CHANNEL  

0097 4096000000-N 2.000 EA $299.3100 $598.62
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SIGN ERECTION, TYPE D  

0098 4102000000-N 76.000 EA $99.7800 $7,583.28

SIGN ERECTION, TYPE E  

0099 4108000000-N 4.000 EA $124.7200 $498.88

SIGN ERECTION, TYPE F  

0100 4110000000-N 10.000 EA $99.8000 $998.00

SIGN ERECTION, TYPE *** (GROUND MOUNTED) (A) 

0101 4110000000-N 2.000 EA $99.7900 $199.58

SIGN ERECTION, TYPE *** (GROUND MOUNTED) (B) 

0102 4116100000-N 5.000 EA $249.4500 $1,247.25

SIGN ERECTION, RELOCATE TYPE **** (GROUND MOUNTED) (A) 

0103 4116100000-N 2.000 EA $249.4400 $498.88

SIGN ERECTION, RELOCATE TYPE **** (GROUND MOUNTED) (B) 

0104 4116100000-N 7.000 EA $249.4300 $1,746.01

SIGN ERECTION, RELOCATE TYPE **** (GROUND MOUNTED) (E) 

0105 4138000000-N 7.000 EA $99.7900 $698.53

DISPOSAL OF SUPPORT, STEEL BEAM  

0106 4152000000-N 1.000 EA $149.6900 $149.69

DISPOSAL OF SIGN SYSTEM, STEEL BEAM  

0107 4155000000-N 50.000 EA $99.7800 $4,989.00

DISPOSAL OF SIGN SYSTEM, U-CHANNEL  

0108 4192000000-N 7.000 EA $99.7800 $698.46

DISPOSAL OF SUPPORT, U-CHANNEL  

0109 4400000000-E 561.000 SF $6.9900 $3,921.39

WORK ZONE SIGNS (STATIONARY)  

0110 4402000000-E 192.000 SF $9.1800 $1,762.56

HIGH VISIBILITY STATIONARY SIGNS  

0111 4405000000-E 680.000 SF $8.8400 $6,011.20

WORK ZONE SIGNS (PORTABLE)  

0112 4407000000-E 554.000 SF $9.7300 $5,390.42

HIGH VISIBILITY PORTABLE SIGNS  

0113 4410000000-E 54.000 SF $9.4800 $511.92

WORK ZONE SIGNS (BARRICADE MOUNTED)  

0114 4415000000-N 5.000 EA $2,394.5300 $11,972.65

FLASHING ARROW BOARD  

0115 4420000000-N 4.000 EA $10,376.2500 $41,505.00

PORTABLE CHANGEABLE MESSAGE SIGN  

0116 4430000000-N 300.000 EA $45.8900 $13,767.00

DRUMS  

0117 4432000000-N 182.000 EA $59.3500 $10,801.70

HIGH VISIBILITY DRUMS  

0118 4434000000-N 12.000 EA $139.6700 $1,676.04

SEQUENTIAL FLASHING WARNING LIGHTS  

0119 4435000000-N 100.000 EA $21.9500 $2,195.00

CONES  

0120 4445000000-E 56.000 LF $25.9400 $1,452.64

BARRICADES (TYPE III)  

0121 4447000000-E 314.000 LF $74.8300 $23,496.62

PEDESTRIAN CHANNELIZING DEVICES  
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0122 4455000000-N 390.000 DAY $368.2200 $143,605.80

FLAGGER  

0123 4465000000-N 9.000 EA $11,366.2500 $102,296.25

TEMPORARY CRASH CUSHIONS  

0124 4470000000-N 1.000 EA $2,980.5500 $2,980.55

REMOVE & RESET TEMPORARY CRASH CUSHION  

0125 4480000000-N 2.000 EA $52,679.5000 $105,359.00

TMA  

0126 4485000000-E 1720.000 LF $50.6200 $87,066.40

PORTABLE CONCRETE BARRIER  

0127 4490000000-E 200.000 LF $72.6900 $14,538.00

PORTABLE CONCRETE BARRIER (ANCHORED)  

0128 4505000000-E 550.000 LF $25.2400 $13,882.00

REMOVE & RESET PORTABLE CONCRETE BARRIER (ANCHORED)  

0129 4510000000-N 240.000 HR $99.7800 $23,947.20

LAW ENFORCEMENT  

0130 4600000000-N 3.000 EA $384.1200 $1,152.36

GENERIC TRAFFIC CONTROL ITEM AUDIBLE WARNING DEVICES 

0131 4600000000-N 300.000 EA $149.6600 $44,898.00

GENERIC TRAFFIC CONTROL ITEM PEDESTRIAN TRANSPORT SERVICE (PER TRIP) 

0132 4650000000-N 840.000 EA $8.2300 $6,913.20

TEMPORARY RAISED PAVEMENT MARKERS  

0133 4685000000-E 18388.000 LF $0.8800 $16,181.44

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)  

0134 4688000000-E 25350.000 LF $1.3000 $32,955.00

THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)  

0135 4695000000-E 4240.000 LF $2.3200 $9,836.80

THERMOPLASTIC PAVEMENT MARKING LINES (8", 90 MILS)  

0136 4700000000-E 1860.000 LF $2.8400 $5,282.40

THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)  

0137 4709000000-E 1950.000 LF $10.0300 $19,558.50

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)  

0138 4720000000-E 12.000 EA $128.5700 $1,542.84

THERMOPLASTIC PAVEMENT MARKING CHARACTER (90 MILS)  

0139 4725000000-E 109.000 EA $159.4400 $17,378.96

THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)  

0140 4770000000-E 1362.000 LF $2.8400 $3,868.08

COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (II) 

0141 4770000000-E 2599.000 LF $3.8800 $10,084.12

COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (IV) 

0142 4805000000-N 4.000 EA $1,249.7200 $4,998.88

COLD APPLIED PLASTIC PAVEMENT MARKING SYMBOL, TYPE ** (II) 

0143 4805000000-N 3.000 EA $668.5900 $2,005.77

COLD APPLIED PLASTIC PAVEMENT MARKING SYMBOL, TYPE ** (IV) 

0144 4810000000-E 155202.000 LF $0.2100 $32,592.42

PAINT PAVEMENT MARKING LINES (4")  

0145 4815000000-E 35352.000 LF $0.4600 $16,261.92

PAINT PAVEMENT MARKING LINES (6")  

0146 4820000000-E 19034.000 LF $0.6700 $12,752.78

Errors: No Check: BB79C6C5C8

Page 7 Amendment Count: 0



Letting: L230620 North Carolina Department of Transportation Contract ID: C204837

06/20/2023 02:00:00 PM 16466 - Caton Construction Group, Inc. Call: 004

PAINT PAVEMENT MARKING LINES (8")  

0147 4825000000-E 2120.000 LF $1.5300 $3,243.60

PAINT PAVEMENT MARKING LINES (12")  

0148 4835000000-E 2892.000 LF $2.0000 $5,784.00

PAINT PAVEMENT MARKING LINES (24")  

0149 4840000000-N 28.000 EA $36.0000 $1,008.00

PAINT PAVEMENT MARKING CHARACTER  

0150 4845000000-N 300.000 EA $46.2900 $13,887.00

PAINT PAVEMENT MARKING SYMBOL  

0151 4850000000-E 48050.000 LF $0.6700 $32,193.50

REMOVAL OF PAVEMENT MARKING LINES (4")  

0152 4855000000-E 19109.000 LF $1.0200 $19,491.18

REMOVAL OF PAVEMENT MARKING LINES (6")  

0153 4860000000-E 2105.000 LF $1.5300 $3,220.65

REMOVAL OF PAVEMENT MARKING LINES (8")  

0154 4865000000-E 500.000 LF $2.0500 $1,025.00

REMOVAL OF PAVEMENT MARKING LINES (12")  

0155 4870000000-E 915.000 LF $3.5800 $3,275.70

REMOVAL OF PAVEMENT MARKING LINES (24")  

0156 4875000000-N 173.000 EA $66.8600 $11,566.78

REMOVAL OF PAVEMENT MARKING SYMBOLS & CHARACTERS  

0157 4900000000-N 25.000 EA $8.2300 $205.75

PERMANENT RAISED PAVEMENT MARKERS  

0158 4905100000-N 900.000 EA $66.8600 $60,174.00

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER  

0159 5255000000-N 1.000 LS $55,361.0000 $55,361.00

PORTABLE LIGHTING  

0160 5325600000-E 184.000 LF $329.9100 $60,703.44

6" WATER LINE  

0161 5326200000-E 270.000 LF $294.3800 $79,482.60

12" WATER LINE  

0162 5326600000-E 353.000 LF $422.1900 $149,033.07

16" WATER LINE  

0163 5329000000-E 10695.000 LB $10.4700 $111,976.65

DUCTILE IRON WATER PIPE FITTINGS  

0164 5540000000-E 4.000 EA $3,188.1500 $12,752.60

6" VALVE  

0165 5558000000-E 2.000 EA $7,696.2500 $15,392.50

12" VALVE  

0166 5558600000-E 1.000 EA $19,300.2500 $19,300.25

16" VALVE  

0167 5648000000-N 14.000 EA $3,104.2500 $43,459.50

RELOCATE WATER METER  

0168 5649000000-N 3.000 EA $2,502.7500 $7,508.25

RECONNECT WATER METER  

0169 5656100000-E 4.000 EA $2,179.5200 $8,718.08

RELOCATE **" RPZ BACKFLOW PREVENTION ASSEMBLY (1") 

0170 5656210000-E 1.000 EA $2,792.2500 $2,792.25

RELOCATE 2" RPZ BACKFLOW PREVENTION ASSEMBLY  
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0171 5666000000-N 3.000 EA $9,853.6500 $29,560.95

FIRE HYDRANT  

0172 5672000000-N 2.000 EA $2,218.4900 $4,436.98

RELOCATE FIRE HYDRANT  

0173 5673000000-E 237.000 LF $239.9000 $56,856.30

FIRE HYDRANT LEG  

0174 5686500000-E 827.000 LF $85.2200 $70,476.94

WATER SERVICE LINE  

0175 5691300000-E 195.000 LF $241.6700 $47,125.65

8" SANITARY GRAVITY SEWER  

0176 5768000000-N 11.000 EA $6,097.5500 $67,073.05

SANITARY SEWER CLEAN-OUT  

0177 5768500000-E 194.000 LF $164.5000 $31,913.00

SEWER SERVICE LINE  

0178 5775000000-E 3.000 EA $7,711.9000 $23,135.70

4' DIA UTILITY MANHOLE  

0179 5781000000-E 8.000 LF $313.7300 $2,509.84

UTILITY MANHOLE WALL 4' DIA  

0180 5800000000-E 714.000 LF $47.8200 $34,143.48

ABANDON 6" UTILITY PIPE  

0181 5801000000-E 161.000 LF $79.6800 $12,828.48

ABANDON 8" UTILITY PIPE  

0182 5804000000-E 260.000 LF $78.4000 $20,384.00

ABANDON 12" UTILITY PIPE  

0183 5816000000-N 3.000 EA $1,141.0600 $3,423.18

ABANDON UTILITY MANHOLE  

0184 6000000000-E 14035.000 LF $4.3500 $61,052.25

TEMPORARY SILT FENCE  

0185 6006000000-E 700.000 TON $70.9200 $49,644.00

STONE FOR EROSION CONTROL, CLASS A  

0186 6009000000-E 1360.000 TON $75.6500 $102,884.00

STONE FOR EROSION CONTROL, CLASS B  

0187 6012000000-E 2255.000 TON $57.8100 $130,361.55

SEDIMENT CONTROL STONE  

0188 6015000000-E 43.000 ACR $1,601.3300 $68,857.19

TEMPORARY MULCHING  

0189 6018000000-E 2100.000 LB $1.9900 $4,179.00

SEED FOR TEMPORARY SEEDING  

0190 6021000000-E 12.500 TON $1,089.5200 $13,619.00

FERTILIZER FOR TEMPORARY SEEDING  

0191 6024000000-E 635.000 LF $16.5000 $10,477.50

TEMPORARY SLOPE DRAINS  

0192 6029000000-E 1600.000 LF $3.7400 $5,984.00

SAFETY FENCE  

0193 6030000000-E 4270.000 CY $1.9000 $8,113.00

SILT EXCAVATION  

0194 6036000000-E 20800.000 SY $1.9800 $41,184.00

MATTING FOR EROSION CONTROL  

0195 6037000000-E 40.000 SY $4.5000 $180.00
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COIR FIBER MAT  

0196 6038000000-E 75.000 SY $7.3700 $552.75

PERMANENT SOIL REINFORCEMENT MAT  

0197 6042000000-E 8625.000 LF $3.7500 $32,343.75

1/4" HARDWARE CLOTH  

0198 6071012000-E 400.000 LF $11.4800 $4,592.00

COIR FIBER WATTLE  

0199 6071020000-E 115.000 LB $23.7100 $2,726.65

POLYACRYLAMIDE (PAM)  

0200 6071030000-E 645.000 LF $8.5400 $5,508.30

COIR FIBER BAFFLE  

0201 6071050000-E 2.000 EA $2,904.0600 $5,808.12

**" SKIMMER (1-1/2") 

0202 6071050000-E 1.000 EA $3,067.1500 $3,067.15

**" SKIMMER (2") 

0203 6084000000-E 33.000 ACR $4,090.6500 $134,991.45

SEEDING & MULCHING  

0204 6087000000-E 30.000 ACR $149.6600 $4,489.80

MOWING  

0205 6090000000-E 450.000 LB $4.1500 $1,867.50

SEED FOR REPAIR SEEDING  

0206 6093000000-E 1.250 TON $1,089.5200 $1,361.90

FERTILIZER FOR REPAIR SEEDING  

0207 6096000000-E 775.000 LB $4.9800 $3,859.50

SEED FOR SUPPLEMENTAL SEEDING  

0208 6108000000-E 23.250 TON $1,089.5200 $25,331.34

FERTILIZER TOPDRESSING  

0209 6114500000-N 10.000 MHR $34.9200 $349.20

SPECIALIZED HAND MOWING  

0210 6114800000-N 17.000 MHR $149.6600 $2,544.22

MANUAL LITTER REMOVAL  

0211 6114900000-E 2.000 TON $149.6500 $299.30

LITTER DISPOSAL  

0212 6117000000-N 100.000 EA $74.8300 $7,483.00

RESPONSE FOR EROSION CONTROL  

0213 6117500000-N 10.000 EA $498.8600 $4,988.60

CONCRETE WASHOUT STRUCTURE  

0214 6132000000-N 108.000 EA $174.6000 $18,856.80

GENERIC EROSION CONTROL ITEM FABRIC INSERT INLET PROTECTION DEVICE 

0215 6132000000-N 324.000 EA $174.6000 $56,570.40

GENERIC EROSION CONTROL ITEM FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT 

0216 7048500000-E 20.000 EA $1,048.1200 $20,962.40

PEDESTRIAN SIGNAL HEAD (16", 1 SECTION W/COUNTDOWN)  

0217 7060000000-E 9225.000 LF $3.5100 $32,379.75

SIGNAL CABLE  

0218 7120000000-E 60.000 EA $967.4800 $58,048.80

VEHICLE SIGNAL HEAD (12", 3 SECTION)  

0219 7132000000-E 9.000 EA $1,224.4600 $11,020.14

VEHICLE SIGNAL HEAD (12", 4 SECTION)  
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0220 7144000000-E 9.000 EA $1,662.8600 $14,965.74

VEHICLE SIGNAL HEAD (12", 5 SECTION)  

0221 7252000000-E 3375.000 LF $3.5100 $11,846.25

MESSENGER CABLE (1/4")  

0222 7264000000-E 3585.000 LF $5.5400 $19,860.90

MESSENGER CABLE (3/8")  

0223 7279000000-E 2270.000 LF $1.0100 $2,292.70

TRACER WIRE  

0224 7288000000-E 100.000 LF $58.4500 $5,845.00

PAVED TRENCHING (***********) (1, 2") 

0225 7300000000-E 1865.000 LF $9.5600 $17,829.40

UNPAVED TRENCHING (**********) (1, 2") 

0226 7300000000-E 20.000 LF $30.2400 $604.80

UNPAVED TRENCHING (**********) (2, 2") 

0227 7300000000-E 115.000 LF $35.2800 $4,057.20

UNPAVED TRENCHING (**********) (3, 2") 

0228 7301000000-E 405.000 LF $20.1600 $8,164.80

DIRECTIONAL DRILL (**********) (1, 2") 

0229 7301000000-E 925.000 LF $24.7000 $22,847.50

DIRECTIONAL DRILL (**********) (2, 2") 

0230 7301000000-E 1050.000 LF $26.2000 $27,510.00

DIRECTIONAL DRILL (**********) (3, 2") 

0231 7312000000-N 6.000 EA $2,297.7700 $13,786.62

JUNCTION BOX (***************) (SPECIAL OVERSIZED, HEAVY DUTY, 36" X 24" X 24") 

0232 7324000000-N 31.000 EA $564.3700 $17,495.47

JUNCTION BOX (STANDARD SIZE)  

0233 7348000000-N 13.000 EA $1,098.5100 $14,280.63

JUNCTION BOX (OVER-SIZED, HEAVY DUTY)  

0234 7360000000-N 4.000 EA $1,310.1400 $5,240.56

WOOD POLE  

0235 7372000000-N 33.000 EA $907.0200 $29,931.66

GUY ASSEMBLY  

0236 7396000000-E 7.000 EA $403.1200 $2,821.84

1/2" RISER WITH WEATHERHEAD  

0237 7408000000-E 5.000 EA $503.8800 $2,519.40

1" RISER WITH WEATHERHEAD  

0238 7420000000-E 8.000 EA $1,007.8000 $8,062.40

2" RISER WITH WEATHERHEAD  

0239 7432000000-E 12.000 EA $1,209.3600 $14,512.32

2" RISER WITH HEAT SHRINK TUBING  

0240 7444000000-E 5475.000 LF $10.0800 $55,188.00

INDUCTIVE LOOP SAWCUT  

0241 7456000000-E 27357.000 LF $2.0100 $54,987.57

LEAD-IN CABLE (************) (14-2) 

0242 7481000000-N 4.000 EA $1,007.8000 $4,031.20

SITE SURVEY  

0243 7481200000-N 11.000 EA $1,158.9800 $12,748.78

LUMINAIRE ARM FOR VIDEO SYSTEM  

0244 7481240000-N 10.000 EA $6,248.4000 $62,484.00
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CAMERA WITHOUT INTERNAL LOOP EMULATOR PROCESSING UNIT  

0245 7481260000-N 4.000 EA $4,635.8500 $18,543.40

EXTERNAL LOOP EMULATOR PROCESSING UNIT  

0246 7516000000-E 5400.000 LF $3.3000 $17,820.00

COMMUNICATIONS CABLE (** FIBER) (24) 

0247 7516000000-E 6650.000 LF $4.4300 $29,459.50

COMMUNICATIONS CABLE (** FIBER) (96) 

0248 7528000000-E 2535.000 LF $3.5100 $8,897.85

DROP CABLE  

0249 7540000000-N 10.000 EA $5,190.2000 $51,902.00

SPLICE ENCLOSURE  

0250 7541000000-N 3.000 EA $1,511.7000 $4,535.10

MODIFY SPLICE ENCLOSURE  

0251 7552000000-N 5.000 EA $1,814.0300 $9,070.15

INTERCONNECT CENTER  

0252 7566000000-N 13.000 EA $138.0800 $1,795.04

DELINEATOR MARKER  

0253 7575160000-E 4750.000 LF $1.5100 $7,172.50

REMOVE EXISTING COMMUNICATIONS CABLE  

0254 7575180000-N 2.000 EA $503.8900 $1,007.78

CABLE TRANSFER  

0255 7576000000-N 12.000 EA $14,209.7500 $170,517.00

METAL STRAIN SIGNAL POLE  

0256 7613000000-N 12.000 EA $1,310.1400 $15,721.68

SOIL TEST  

0257 7614100000-E 72.000 CY $1,536.9000 $110,656.80

DRILLED PIER FOUNDATION  

0258 7636000000-N 25.000 EA $503.8800 $12,597.00

SIGN FOR SIGNALS  

0259 7642100000-N 8.000 EA $1,763.6300 $14,109.04

TYPE I POST WITH FOUNDATION  

0260 7642200000-N 11.000 EA $2,922.5700 $32,148.27

TYPE II PEDESTAL WITH FOUNDATION  

0261 7684000000-N 3.000 EA $3,023.4000 $9,070.20

SIGNAL CABINET FOUNDATION  

0262 7696000000-N 3.000 EA $20,155.7500 $60,467.25

CONTROLLERS WITH CABINET (************************) (2070E, BASE MOUNTED) 

0263 7696000000-N 1.000 EA $18,140.2500 $18,140.25

CONTROLLERS WITH CABINET (************************) (2070E, POLE MOUNTED) 

0264 7744000000-N 36.000 EA $251.9500 $9,070.20

DETECTOR CARD (TYPE 170)  

0265 7901000000-N 3.000 EA $725.6200 $2,176.86

CABINET BASE EXTENDER  

0266 7980000000-N 4.000 EA $680.2700 $2,721.08

GENERIC SIGNAL ITEM 5/8" X 10' GROUNDING ELECTRODE 

0267 7980000000-N 1.000 EA $3,527.3000 $3,527.30

GENERIC SIGNAL ITEM CCTV WOOD POLE 

0268 7980000000-N 1.000 EA $6,550.7000 $6,550.70

GENERIC SIGNAL ITEM DIGITAL CCTV CAMERA ASSEMBLY 
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0269 7980000000-N 4.000 EA $2,015.6000 $8,062.40

GENERIC SIGNAL ITEM ETHERNET EDGE SWITCH 

0270 7980000000-N 1.000 EA $6,550.7000 $6,550.70

GENERIC SIGNAL ITEM FIELD EQUIPMENT CABINET 

0271 7980000000-N 1.000 EA $3,224.9500 $3,224.95

GENERIC SIGNAL ITEM METER BASE/DISCONNECT COMBINATION PANEL 

0272 7990000000-E 40.000 LF $12.0900 $483.60

GENERIC SIGNAL ITEM #4 SOLID BARE GROUNDING CONDUCTOR 

0273 7990000000-E 40.000 LF $8.0600 $322.40

GENERIC SIGNAL ITEM 3-WIRE COPPER FEEDER CONDUCTORS 

0274 7990000000-E 20.000 LF $25.1900 $503.80

GENERIC SIGNAL ITEM 3-WIRE COPPER SERVICE ENTRANCE CONDUCTORS 

0275 7990000000-E 830.000 LF $3.0100 $2,498.30

GENERIC SIGNAL ITEM BACK PULL FIBER OPTIC CABLE 

Section 0001 Total $18,286,307.79

Section 0003

WALL ITEMS 

0276 8801000000-E 2815.000 SF $160.7700 $452,567.55

MSE RETAINING WALL NO **** (1) 

0277 8801000000-E 2280.000 SF $170.2100 $388,078.80

MSE RETAINING WALL NO **** (2) 

0278 8847000000-E 5095.000 SF $15.3600 $78,259.20

GENERIC RETAINING WALL ITEM ARCHITECTURAL SURFACE TREATMENT 

Section 0003 Total $918,905.55

Section 0004

STRUCTURE ITEMS 

0279 8035000000-N 1.000 LS $203,597.0000 $203,597.00

REMOVAL OF EXISTING STRUCTURE AT STATION ************ (33+99.11 -L-) 

0280 8065000000-N 1.000 LS $34,722.5000 $34,722.50

ASBESTOS ASSESSMENT  

0281 8091000000-N 1.000 LS $20,997.0000 $20,997.00

FOUNDATION EXCAVATION FOR BENT ** AT STATION ************ (1, 33+99.11 -L-) 

0282 8091000000-N 1.000 LS $19,829.5000 $19,829.50

FOUNDATION EXCAVATION FOR BENT ** AT STATION ************ (2, 33+99.11 -L-) 

0283 8121000000-N 1.000 LS $7,311.3000 $7,311.30

UNCLASSIFIED STRUCTURE EXCAVATION AT STATION ******** (33+99.11 -L-) 

0284 8147000000-E 17988.000 SF $72.7200 $1,308,087.36

REINFORCED CONCRETE DECK SLAB  

0285 8161000000-E 17900.000 SF $0.6100 $10,919.00

GROOVING BRIDGE FLOORS  

0286 8182000000-E 367.600 CY $1,465.8200 $538,835.43

CLASS A CONCRETE (BRIDGE)  

0287 8210000000-N 1.000 LS $212,779.0000 $212,779.00

BRIDGE APPROACH SLABS, STATION ************ (33+99.11 -L-) 
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0288 8217000000-E 55961.000 LB $1.9000 $106,325.90

REINFORCING STEEL (BRIDGE)  

0289 8238000000-E 3970.000 LB $1.7300 $6,868.10

SPIRAL COLUMN REINFORCING STEEL (BRIDGE)  

0290 8262000000-E 2255.460 LF $499.5200 $1,126,647.38

45" PRESTRESSED CONCRETE GIRDERS  

0291 8328200000-E 74.000 EA $1,749.9800 $129,498.52

PILE DRIVING EQUIPMENT SETUP FOR *** STEEL PILES (HP 12 X 53) 

0292 8364000000-E 5900.000 LF $98.0700 $578,613.00

HP 12 X 53 STEEL PILES  

0293 8482000000-E 397.770 LF $403.3900 $160,456.44

THREE BAR METAL RAIL  

0294 8531000000-E 61.000 SY $154.2600 $9,409.86

4" SLOPE PROTECTION  

0295 8657000000-N 1.000 LS $87,697.5000 $87,697.50

ELASTOMERIC BEARINGS  

0296 8860000000-N 1.000 LS $157,480.5000 $157,480.50

GENERIC STRUCTURE ITEM STRIP SEAL EXPANSION JOINTS 

Section 0004 Total $4,720,075.29

Item Total $23,925,288.63
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ELECTRONIC BID SUBMISSION

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

==============================================================================

NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

The prequalified bidder declares (or certifies, verifies, or states) under 

penalty of perjury under the laws of the United States that neither he, nor 

any official, agent or employee has entered into any agreement, participated 

in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, that the 

prequalified bidder has not been convicted of violating N.C.G.S. §133-24 

within the last three years, and that the prequalified bidder intends to do 

the work with his own bonafide employees or subcontractors and will not bid 

for the benefit of another contractor.

By submitting this non-collusion, debarment and gift ban certification, the 

Contractor is attesting his status under penalty of perjury under the laws of 

the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required 

statements concerning exceptions that are applicable.

N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance 

by, any State Employee of any gift from anyone with a contract with the State, 

or from any person seeking to do business with the State. By execution of any 

response in this procurement, you attest, for your entire organization and its 

employees or agents, that you are not aware that any such gift has been 

offered, accepted, or promised by any employees of your organization.

DEBARMENT CERTIFICATION OF PREQUALIFIED BIDDER

Conditions for certification:

1. The prequalified bidder shall provide immediate written notice to the 

Department if at any time the bidder learns that his certification was 

erroneous when he submitted his debarment certification or explanation that is 

file with the Department, or has become erroneous because of changed 

circumstances.

2. The terms covered transaction, debarred, suspended, ineligible, lower tier 
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covered transaction, participant, person, primary covered transaction, 

principal, proposal, and voluntarily excluded, as used in this provision, have 

the meanings set out in the Definitions and Coverage sections of the rules 

implementing Executive Order 12549. A copy of the Federal Rules requiring this 

certification and detailing the definitions and coverages may be obtained from 

the Contract Officer of the Department.

3. The prequalified bidder agrees by submitting this form, that he will not 

knowingly enter into any lower tier covered transaction with a person who is 

debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.

4. For Federal Aid projects, the prequalified bidder further agrees that by 

submitting this form he will include the Federal- Aid Provision titled 

Required Contract Provisions Federal-Aid Construction Contract (Form FHWA PR 

1273) provided by the Department, without subsequent modification, in all 

lower tier covered transactions.

5. The prequalified bidder may rely upon a certification of a participant in a 

lower tier covered transaction that he is not debarred, suspended, ineligible, 

or voluntarily excluded from the covered transaction, unless he knows that the 

certification is erroneous. The bidder may decide the method and frequency by 

which he will determine the eligibility of his subcontractors.

6. Nothing contained in the foregoing shall be construed to require 

establishment of a system of records in order to render in good faith the 

certification required by this provision. The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a 

prudent person in the ordinary course of business dealings.

7. Except as authorized in paragraph 6 herein, the Department may terminate 

any contract if the bidder knowingly enters into a lower tier covered 

transaction with a person who is suspended, debarred, ineligible, or 

voluntarily excluded from participation in this transaction, in addition to 

other remedies available by the Federal Government.

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, 

that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from covered transactions by any Federal 

department or agency;

b. Have not within a three-year period preceding this proposal been convicted 

of or had a civil judgment rendered against them for commission of fraud or a 

criminal offense in connection with obtaining, attempting to obtain, or 

performing a public (Federal, State or local) transaction or contract under a 

public transaction; violation of Federal or State antitrust statutes or 
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commission of embezzlement, theft, forgery, bribery, falsification or 

destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged 

by a governmental entity (Federal, State or local) with commission of any of 

the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status 

changes and will show in his bid proposal an explanation for the change in 

status.

If the prequalified bidder cannot certify that he is not debarred, he shall 

provide an explanation with this submittal. An explanation will not 

necessarily result in denial of participation in a contract.

Failure to submit a non-collusion and debarment certification will result in 

the prequalified bidder’s bid being considered non-responsive.

EXPLANATION:

==============================================================================
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Award Limits on Multiple Projects

By answering YES to this statement, the bidder acknowleges that they are using 

the award limits on multiple projects? Yes No

A bidder who desires to bid on more than one project on which bids are to be 

opened on the same date, and who also desires to avoid receiving an award of 

more projects than he is equipped to handle, may bid on any number of projects 

but may limit the total amount of work awarded to him on selected projects by 

completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid 

for which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

Contract Number 

County 

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, 

the total value of which is more than the above stipulated award limits, the 

Board of Transportation will award me (us) projects from among those indicated 
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that have a total value not to exceed the award limit and will result in the 

lowest total bids to the Department of Transportation.
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DBE List Summary

Project: STATE FUNDED Bidder ID: 16466

Bid Total: 23,925,288.63 Business Name: Caton Construction Group, 

Inc.

Goal: 4.00% (957,011.55)

Total Entered: 4.04% (967,124.84)

ID Name Is Supplier? Item Count Amount Is Complete?

16042 NPS SOLUTIONS LLC False 27 347,288.27 True

12802 NICKELSTON INDUSTRIES INC False 13 131,385.41 True

4388 FOOTHILLS CONSTRUCTION SERVICES 

INC

False 20 420,512.58 True

12578 LOPEZ REBAR LLC False 4 67,938.58 True
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Name: NPS SOLUTIONS LLC ID: 16042

Address: P.O. Box 58344   RALEIGH, NC 27658

Used As: SubContractor DBE Items Total:$347,288.27

Items for NPS SOLUTIONS LLC

0001

ROADWAY ITEMS 

0132 4650000000-N 840.000 EA $8.2300 $6,913.20

TEMPORARY RAISED PAVEMENT MARKERS  

0133 4685000000-E 18388.000 LF $0.8800 $16,181.44

THERMOPLASTIC PAVEMENT MARKING LINES (4", 90 MILS)  

0134 4688000000-E 25350.000 LF $1.3000 $32,955.00

THERMOPLASTIC PAVEMENT MARKING LINES (6", 90 MILS)  

0135 4695000000-E 4240.000 LF $2.3200 $9,836.80

THERMOPLASTIC PAVEMENT MARKING LINES (8", 90 MILS)  

0136 4700000000-E 1860.000 LF $2.8400 $5,282.40

THERMOPLASTIC PAVEMENT MARKING LINES (12", 90 MILS)  

0137 4709000000-E 1950.000 LF $10.0300 $19,558.50

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90 MILS)  

0138 4720000000-E 12.000 EA $128.5700 $1,542.84

THERMOPLASTIC PAVEMENT MARKING CHARACTER (90 MILS)  

0139 4725000000-E 109.000 EA $159.4400 $17,378.96

THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS)  

0140 4770000000-E 1362.000 LF $2.8400 $3,868.08

COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (II) 

0141 4770000000-E 2599.000 LF $3.8800 $10,084.12

COLD APPLIED PLASTIC PAVEMENT MARKING LINES, TYPE ** (4") (IV) 

0142 4805000000-N 4.000 EA $1,249.7200 $4,998.88

COLD APPLIED PLASTIC PAVEMENT MARKING SYMBOL, TYPE ** (II) 

0143 4805000000-N 3.000 EA $668.5900 $2,005.77

COLD APPLIED PLASTIC PAVEMENT MARKING SYMBOL, TYPE ** (IV) 

0144 4810000000-E 155202.000 LF $0.2100 $32,592.42

PAINT PAVEMENT MARKING LINES (4")  

0145 4815000000-E 35352.000 LF $0.4600 $16,261.92

PAINT PAVEMENT MARKING LINES (6")  

0146 4820000000-E 19034.000 LF $0.6700 $12,752.78

PAINT PAVEMENT MARKING LINES (8")  

0147 4825000000-E 2120.000 LF $1.5300 $3,243.60

PAINT PAVEMENT MARKING LINES (12")  

0148 4835000000-E 2892.000 LF $2.0000 $5,784.00

PAINT PAVEMENT MARKING LINES (24")  

0149 4840000000-N 28.000 EA $36.0000 $1,008.00

PAINT PAVEMENT MARKING CHARACTER  
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0150 4845000000-N 300.000 EA $46.2900 $13,887.00

PAINT PAVEMENT MARKING SYMBOL  

0151 4850000000-E 48050.000 LF $0.6700 $32,193.50

REMOVAL OF PAVEMENT MARKING LINES (4")  

0152 4855000000-E 19109.000 LF $1.0200 $19,491.18

REMOVAL OF PAVEMENT MARKING LINES (6")  

0153 4860000000-E 2105.000 LF $1.5300 $3,220.65

REMOVAL OF PAVEMENT MARKING LINES (8")  

0154 4865000000-E 500.000 LF $2.0500 $1,025.00

REMOVAL OF PAVEMENT MARKING LINES (12")  

0155 4870000000-E 915.000 LF $3.5800 $3,275.70

REMOVAL OF PAVEMENT MARKING LINES (24")  

0156 4875000000-N 173.000 EA $66.8600 $11,566.78

REMOVAL OF PAVEMENT MARKING SYMBOLS & CHARACTERS  

0157 4900000000-N 25.000 EA $8.2300 $205.75

PERMANENT RAISED PAVEMENT MARKERS  

0158 4905100000-N 900.000 EA $66.8600 $60,174.00

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER  

Section 0001 Total $347,288.27

Item Total $347,288.27
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Name: NICKELSTON INDUSTRIES INC ID: 12802

Address: P.O. Box 133   LAWSONVILLE, NC 27022

Used As: SubContractor DBE Items Total:$131,385.41

Items for NICKELSTON INDUSTRIES INC

0001

ROADWAY ITEMS 

0077 3030000000-E 1737.500 LF $27.9300 $48,528.38

STEEL BEAM GUARDRAIL  

0078 3045000000-E 275.000 LF $30.9300 $8,505.75

STEEL BEAM GUARDRAIL, SHOP CURVED  

0079 3150000000-N 5.000 EA $54.8700 $274.35

ADDITIONAL GUARDRAIL POSTS  

0080 3195000000-N 1.000 EA $1,247.1700 $1,247.17

GUARDRAIL END UNITS, TYPE AT-1  

0081 3210000000-N 6.000 EA $1,247.1600 $7,482.96

GUARDRAIL END UNITS, TYPE CAT-1  

0082 3215000000-N 3.000 EA $2,793.6200 $8,380.86

GUARDRAIL ANCHOR UNITS, TYPE III  

0083 3287000000-N 5.000 EA $3,791.3500 $18,956.75

GUARDRAIL END UNITS, TYPE TL-3  

0084 3288000000-N 1.000 EA $3,591.8000 $3,591.80

GUARDRAIL END UNITS, TYPE TL-2  

0085 3317000000-N 8.000 EA $2,793.6000 $22,348.80

GUARDRAIL ANCHOR UNITS, TYPE B-77  

0086 3360000000-E 1404.000 LF $1.2600 $1,769.04

REMOVE EXISTING GUARDRAIL  

0087 3533000000-E 300.000 LF $23.9400 $7,182.00

CHAIN LINK FENCE, **" FABRIC (72") 

0088 3539000000-E 25.000 EA $94.7700 $2,369.25

METAL LINE POSTS FOR **" CHAIN LINK FENCE (72") 

0089 3545000000-E 5.000 EA $149.6600 $748.30

METAL TERMINAL POSTS FOR **" CHAIN LINK FENCE (72") 

Section 0001 Total $131,385.41

Item Total $131,385.41
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Name: FOOTHILLS CONSTRUCTION SERVICES INC ID: 4388

Address: 6081 PEA RIDGE PASS   HAMPTONVILLE, NC 27020

Used As: SubContractor DBE Items Total:$420,512.58

Items for FOOTHILLS CONSTRUCTION SERVICES INC

0001

ROADWAY ITEMS 

0184 6000000000-E 14035.000 LF $4.3500 $61,052.25

TEMPORARY SILT FENCE  

0188 6015000000-E 43.000 ACR $1,601.3300 $68,857.19

TEMPORARY MULCHING  

0189 6018000000-E 2100.000 LB $1.9900 $4,179.00

SEED FOR TEMPORARY SEEDING  

0190 6021000000-E 12.500 TON $1,089.5200 $13,619.00

FERTILIZER FOR TEMPORARY SEEDING  

0192 6029000000-E 1600.000 LF $3.7400 $5,984.00

SAFETY FENCE  

0194 6036000000-E 20800.000 SY $1.9800 $41,184.00

MATTING FOR EROSION CONTROL  

0195 6037000000-E 40.000 SY $4.5000 $180.00

COIR FIBER MAT  

0196 6038000000-E 75.000 SY $7.3700 $552.75

PERMANENT SOIL REINFORCEMENT MAT  

0197 6042000000-E 8625.000 LF $3.7500 $32,343.75

1/4" HARDWARE CLOTH  

0198 6071012000-E 400.000 LF $11.4800 $4,592.00

COIR FIBER WATTLE  

0199 6071020000-E 115.000 LB $23.7100 $2,726.65

POLYACRYLAMIDE (PAM)  

0200 6071030000-E 645.000 LF $8.5400 $5,508.30

COIR FIBER BAFFLE  

0203 6084000000-E 33.000 ACR $4,090.6500 $134,991.45

SEEDING & MULCHING  

0204 6087000000-E 30.000 ACR $149.6600 $4,489.80

MOWING  

0205 6090000000-E 450.000 LB $4.1500 $1,867.50

SEED FOR REPAIR SEEDING  

0206 6093000000-E 1.250 TON $1,089.5200 $1,361.90

FERTILIZER FOR REPAIR SEEDING  

0207 6096000000-E 775.000 LB $4.9800 $3,859.50

SEED FOR SUPPLEMENTAL SEEDING  

0208 6108000000-E 23.250 TON $1,089.5200 $25,331.34

FERTILIZER TOPDRESSING  

Errors: No Check: BB79C6C5C8
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Letting: L230620 North Carolina Department of Transportation Contract ID: C204837

06/20/2023 02:00:00 PM 16466 - Caton Construction Group, Inc. Call: 004

0209 6114500000-N 10.000 MHR $34.9200 $349.20

SPECIALIZED HAND MOWING  

0212 6117000000-N 100.000 EA $74.8300 $7,483.00

RESPONSE FOR EROSION CONTROL  

Section 0001 Total $420,512.58

Item Total $420,512.58

Errors: No Check: BB79C6C5C8
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Letting: L230620 North Carolina Department of Transportation Contract ID: C204837

06/20/2023 02:00:00 PM 16466 - Caton Construction Group, Inc. Call: 004

Name: LOPEZ REBAR LLC ID: 12578

Address: 2641 EVA DRIVE NW   CONCORD, NC 28027

Used As: SubContractor DBE Items Total:$67,938.58

Items for LOPEZ REBAR LLC

0004

STRUCTURE ITEMS 

0284 8147000000-E 17988.000 SF $2.3100 $41,552.28

REINFORCED CONCRETE DECK SLAB  

0287 8210000000-N 1.000 LS $8,407.0000 $8,407.00

BRIDGE APPROACH SLABS, STATION ************ (33+99.11 -L-) 

0288 8217000000-E 55961.000 LB $0.3000 $16,788.30

REINFORCING STEEL (BRIDGE)  

0289 8238000000-E 3970.000 LB $0.3000 $1,191.00

SPIRAL COLUMN REINFORCING STEEL (BRIDGE)  

Section 0004 Total $67,938.58

Item Total $67,938.58

Errors: No Check: BB79C6C5C8
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Letting: L230620 North Carolina Department of Transportation Contract ID: C204837

06/20/2023 02:00:00 PM 16466 - Caton Construction Group, Inc. Call: 004

THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

This Bid contains 0 amendment files

Electronic Bid Submission

By submitting this bid electronically, I hereby acknowledge that all 

requirements included in the hard copy proposal, addendum, amendments, plans, 

standard specifications, supplemental specifications and special provisions 

are part of the bid and contract. Further, I acknowledge that I have read, 

understand, accept, acknowledge and agree to comply with all statements in 

this electronic bid.

I hereby certify that I have the authority to submit this bid.

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Signature ____________________________________

Agency ____________________________________

Date _____________________

Errors: No Check: BB79C6C5C8
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Letting: L230620 North Carolina Department of Transportation Contract ID: C204837

06/20/2023 02:00:00 PM 16466 - Caton Construction Group, Inc. Call: 004

Attachments

Failure to complete and attach the Fuel Usage Factor Adjustment Form will 

result in using 2.90 gallons per ton as the Fuel Usage Factor for Diesel for 

the asphalt items included on the form. The contractor will not be permitted 

to change the option after the bids are submitted.

NOTE: The maximum upload limit is 5 MB. ☐ Verify

Errors: No Check: BB79C6C5C8
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

ROADWAY ITEMS

0001 LUMP SUM0000100000-N 800 1,196,264.43 1,196,264.43MOBILIZATION

0002 LUMP SUM0000400000-N 801 149,657.50 149,657.50CONSTRUCTION SURVEYING

0003 1
ACR

0008000000-E 200 14,965.75 14,965.75SUPPLEMENTARY CLEARING &
GRUBBING

0004 2
EA

0015000000-N 205 1,455.22 2,910.44SEALING ABANDONED WELLS

0005 LUMP SUM0029000000-N SP 152,434.00 152,434.00TYPE III REINFORCED APPROACH
FILL, STATION *******
(33+99.11 -L-)

0006 LUMP SUM0043000000-N 226 2,882,823.17 2,882,823.17GRADING

0007 450
CY

0057000000-E 226 20.33 9,148.50UNDERCUT EXCAVATION

0008 290
CY

0134000000-E 240 8.87 2,572.30DRAINAGE DITCH EXCAVATION

0009 400
CY

0194000000-E 265 94.23 37,692.00SELECT GRANULAR MATERIAL,
CLASS III

0010 500
SY

0196000000-E 270 1.44 720.00GEOTEXTILE FOR SOIL
STABILIZATION

0011 6,232
SF

0199000000-E SP 52.47 326,993.04TEMPORARY SHORING

0012 735
TON

0318000000-E 300 71.31 52,412.85FOUNDATION CONDITIONING
MATERIAL, MINOR STRUCTURES

0013 2,300
SY

0320000000-E 300 3.18 7,314.00FOUNDATION CONDITIONING
GEOTEXTILE

0014 1,024
LF

0448200000-E 310 136.21 139,479.0415" RC PIPE CULVERTS, CLASS IV

0015 3,746
LF

0448300000-E 310 174.39 653,264.9418" RC PIPE CULVERTS, CLASS IV

0016 988
LF

0448400000-E 310 205.39 202,925.3224" RC PIPE CULVERTS, CLASS IV

0017 80
LF

0448500000-E 310 316.29 25,303.2030" RC PIPE CULVERTS, CLASS IV

0018 16
LF

0448600000-E 310 247.71 3,963.3636" RC PIPE CULVERTS, CLASS IV

0019 288
LF

0448700000-E 310 328.05 94,478.4042" RC PIPE CULVERTS, CLASS IV

0020 164
LF

0582000000-E 310 90.23 14,797.7215" CS PIPE CULVERTS, 0.064" THICK

0021 220
LF

0588000000-E 310 102.64 22,580.8018" CS PIPE CULVERTS, 0.064" THICK

0022 44
LF

0594000000-E 310 116.21 5,113.2424" CS PIPE CULVERTS, 0.064" THICK
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Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

0023 10
EA

0636000000-E 310 478.15 4,781.50**" CS PIPE ELBOWS, *****" THICK
(15", 0.064")

0024 6
EA

0636000000-E 310 521.73 3,130.38**" CS PIPE ELBOWS, *****" THICK
(18", 0.064")

0025 2
EA

0636000000-E 310 672.47 1,344.94**" CS PIPE ELBOWS, *****" THICK
(24", 0.064")

0026 4,135
LF

0995000000-E 340 49.17 203,317.95PIPE REMOVAL

0027 7,200
SY

1004500000-E 505 1.44 10,368.00GENERIC GRADING ITEM
GEOTEXTILE FOR SUBGRADE
STABILIZATION

0028 2,800
CY

1099500000-E 505 36.25 101,500.00SHALLOW UNDERCUT

0029 6,600
TON

1099700000-E 505 60.51 399,366.00CLASS IV SUBGRADE STABILIZATION

0030 200
TON

1220000000-E 545 63.69 12,738.00INCIDENTAL STONE BASE

0031 3.6
SMI

1245000000-E SP 58,353.50 210,072.60SHOULDER RECONSTRUCTION

0032 2,000
TON

1260000000-E SP 71.39 142,780.00AGGREGATE SHOULDER BORROW

0033 2,340
SY

1297000000-E 607 7.50 17,550.00MILLING ASPHALT PAVEMENT, ***"
DEPTH
(4")

0034 11,390
SY

1297000000-E 607 3.43 39,067.70MILLING ASPHALT PAVEMENT, ***"
DEPTH
(6")

0035 26,850
SY

1330000000-E 607 3.68 98,808.00INCIDENTAL MILLING

0036 14,230
TON

1491000000-E 610 90.24 1,284,115.20ASPHALT CONC BASE COURSE, TYPE
B25.0C

0037 10,320
TON

1503000000-E 610 90.24 931,276.80ASPHALT CONC INTERMEDIATE
COURSE, TYPE I19.0C

0038 5,990
TON

1519000000-E 610 90.24 540,537.60ASPHALT CONC SURFACE COURSE,
TYPE S9.5B

0039 960
TON

1523000000-E 610 110.31 105,897.60ASPHALT CONC SURFACE COURSE,
TYPE S9.5C

0040 1,585
TON

1575000000-E 620 852.31 1,350,911.35ASPHALT BINDER FOR PLANT MIX

0041 55
TON

1577000000-E 620 1,002.73 55,150.15POLYMER MODIFIED ASPHALT
BINDER FOR PLANT MIX

0042 800
TON

1693000000-E 654 313.59 250,872.00ASPHALT PLANT MIX, PAVEMENT
REPAIR

0043 1,010
TON

1839140000-E 661 175.47 177,224.70ULTRA-THIN BONDED WEARING
COURSE
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0044 14,760
LF

1840000000-E 665 1.32 19,483.20MILLED RUMBLE STRIPS (ASPHALT
CONCRETE)

0045 28,650
SY

1891000000-E SP 1.91 54,721.50GENERIC PAVING ITEM
FINE MILLING

0046 70
EA

2000000000-N 806 149.66 10,476.20RIGHT-OF-WAY MARKERS

0047 44.8
CY

2022000000-E 815 82.66 3,703.17SUBDRAIN EXCAVATION

0048 200
SY

2026000000-E 815 21.99 4,398.00GEOTEXTILE FOR SUBSURFACE
DRAINS

0049 33.6
CY

2036000000-E 815 154.49 5,190.86SUBDRAIN COARSE AGGREGATE

0050 200
LF

2044000000-E 815 37.90 7,580.006" PERFORATED SUBDRAIN PIPE

0051 1
EA

2070000000-N 815 1,605.49 1,605.49SUBDRAIN PIPE OUTLET

0052 6
LF

2077000000-E 815 104.12 624.726" OUTLET PIPE

0053 7
EA

2190000000-N 828 1,212.16 8,485.12TEMPORARY STEEL PLATE COVERS
FOR MASONRY DRAINAGE
STRUCTURE

0054 3.4
CY

2209000000-E 838 2,778.86 9,448.12ENDWALLS

0055 2
CY

2275000000-E SP 538.37 1,076.74FLOWABLE FILL

0056 112
EA

2286000000-N 840 4,200.55 470,461.60MASONRY DRAINAGE STRUCTURES

0057 47.1
LF

2308000000-E 840 850.18 40,043.48MASONRY DRAINAGE STRUCTURES

0058 26
EA

2364000000-N 840 1,344.26 34,950.76FRAME WITH TWO GRATES, STD
840.16

0059 7
EA

2374000000-N 840 1,710.38 11,972.66FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(E)

0060 41
EA

2374000000-N 840 1,710.38 70,125.58FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(F)

0061 28
EA

2374000000-N 840 1,710.38 47,890.64FRAME WITH GRATE & HOOD, STD
840.03, TYPE **
(G)

0062 12
EA

2396000000-N 840 1,265.90 15,190.80FRAME WITH COVER, STD 840.54

0063 490
LF

2535000000-E 846 33.18 16,258.20**" X **" CONCRETE CURB
(8" X 12")

0064 1,120
LF

2542000000-E 846 33.18 37,161.601'-6" CONCRETE CURB & GUTTER
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0065 10,940
LF

2549000000-E 846 34.68 379,399.202'-6" CONCRETE CURB & GUTTER

0066 4,160
SY

2591000000-E 848 40.40 168,064.004" CONCRETE SIDEWALK

0067 45
EA

2605000000-N 848 2,793.60 125,712.00CONCRETE CURB RAMPS

0068 30
SY

2612000000-E 848 49.89 1,496.706" CONCRETE DRIVEWAY

0069 4,620
SY

2655000000-E 852 79.80 368,676.005" MONOLITHIC CONCRETE ISLANDS
(KEYED IN)

0070 425
LF

2724000000-E 857 97.30 41,352.50PRECAST REINFORCED CONCRETE
BARRIER, SINGLE FACED

0071 630
SY

2738000000-E SP 139.67 87,992.10GENERIC PAVING ITEM
9" CONCRETE TRUCK APRON

0072 240
LF

2753000000-E 846 34.68 8,323.20GENERIC PAVING ITEM
2'-6" CONCRETE CURB AND GUTTER
(MODIFIED)

0073 360
LF

2753000000-E 846 36.19 13,028.40GENERIC PAVING ITEM
CONCRETE VALLEY GUTTER
(MODIFIED)

0074 17
EA

2830000000-N 858 1,720.05 29,240.85ADJUSTMENT OF MANHOLES

0075 10
EA

2845000000-N 858 1,084.12 10,841.20ADJUSTMENT OF METER BOXES OR
VALVE BOXES

0076 1
EA

2950000000-N 859 3,440.10 3,440.10CONVERT EXISTING JUNCTION BOX
TO DROP INLET

0077 1,737.5
LF

3030000000-E 862 27.93 48,528.38STEEL BEAM GUARDRAIL

0078 275
LF

3045000000-E 862 30.93 8,505.75STEEL BEAM GUARDRAIL, SHOP
CURVED

0079 5
EA

3150000000-N 862 54.87 274.35ADDITIONAL GUARDRAIL POSTS

0080 1
EA

3195000000-N 862 1,247.17 1,247.17GUARDRAIL END UNITS, TYPE AT-1

0081 6
EA

3210000000-N 862 1,247.16 7,482.96GUARDRAIL END UNITS, TYPE CAT-1

0082 3
EA

3215000000-N SP 2,793.62 8,380.86GUARDRAIL ANCHOR UNITS, TYPE III

0083 5
EA

3287000000-N SP 3,791.35 18,956.75GUARDRAIL END UNITS, TYPE TL-3

0084 1
EA

3288000000-N SP 3,591.80 3,591.80GUARDRAIL END UNITS, TYPE TL-2

0085 8
EA

3317000000-N SP 2,793.60 22,348.80GUARDRAIL ANCHOR UNITS, TYPE B-
77

0086 1,404
LF

3360000000-E 863 1.26 1,769.04REMOVE EXISTING GUARDRAIL

Page : 4 of 16North Carolina Department of TransportationJul 06, 2023 11:36 AM

Contract Item Sheets For C204837



Line
   #

ItemNumber Sec
  #

Description Quantity
Unit

Unit Bid
Price

Amount
Bid

0087 300
LF

3533000000-E 866 23.94 7,182.00CHAIN LINK FENCE, **" FABRIC
(72")

0088 25
EA

3539000000-E 866 94.77 2,369.25METAL LINE POSTS FOR **" CHAIN
LINK FENCE
(72")

0089 5
EA

3545000000-E 866 149.66 748.30METAL TERMINAL POSTS FOR **"
CHAIN LINK FENCE
(72")

0090 325
TON

3649000000-E 876 83.10 27,007.50RIP RAP, CLASS B

0091 2,330
SY

3656000000-E 876 2.39 5,568.70GEOTEXTILE FOR DRAINAGE

0092 4
CY

4048000000-E 902 1,197.27 4,789.08REINFORCED CONCRETE SIGN
FOUNDATIONS

0093 2
CY

4054000000-E 902 798.16 1,596.32PLAIN CONCRETE SIGN
FOUNDATIONS

0094 3,114
LB

4060000000-E 903 9.97 31,046.58SUPPORTS, BREAKAWAY STEEL
BEAM

0095 1,850
LB

4066000000-E 903 7.99 14,781.50SUPPORTS, SIMPLE STEEL BEAM

0096 1,450
LF

4072000000-E 903 7.99 11,585.50SUPPORTS, 3-LB STEEL U-CHANNEL

0097 2
EA

4096000000-N 904 299.31 598.62SIGN ERECTION, TYPE D

0098 76
EA

4102000000-N 904 99.78 7,583.28SIGN ERECTION, TYPE E

0099 4
EA

4108000000-N 904 124.72 498.88SIGN ERECTION, TYPE F

0100 10
EA

4110000000-N 904 99.80 998.00SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(A)

0101 2
EA

4110000000-N 904 99.79 199.58SIGN ERECTION, TYPE *** (GROUND
MOUNTED)
(B)

0102 5
EA

4116100000-N 904 249.45 1,247.25SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(A)

0103 2
EA

4116100000-N 904 249.44 498.88SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(B)

0104 7
EA

4116100000-N 904 249.43 1,746.01SIGN ERECTION, RELOCATE TYPE ****
(GROUND MOUNTED)
(E)

0105 7
EA

4138000000-N 907 99.79 698.53DISPOSAL OF SUPPORT, STEEL BEAM
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0106 1
EA

4152000000-N 907 149.69 149.69DISPOSAL OF SIGN SYSTEM, STEEL
BEAM

0107 50
EA

4155000000-N 907 99.78 4,989.00DISPOSAL OF SIGN SYSTEM, U-
CHANNEL

0108 7
EA

4192000000-N 907 99.78 698.46DISPOSAL OF SUPPORT, U-CHANNEL

0109 561
SF

4400000000-E 1110 6.99 3,921.39WORK ZONE SIGNS (STATIONARY)

0110 192
SF

4402000000-E SP 9.18 1,762.56HIGH VISIBILITY STATIONARY SIGNS

0111 680
SF

4405000000-E 1110 8.84 6,011.20WORK ZONE SIGNS (PORTABLE)

0112 554
SF

4407000000-E SP 9.73 5,390.42HIGH VISIBILITY PORTABLE SIGNS

0113 54
SF

4410000000-E 1110 9.48 511.92WORK ZONE SIGNS (BARRICADE
MOUNTED)

0114 5
EA

4415000000-N 1115 2,394.53 11,972.65FLASHING ARROW BOARD

0115 4
EA

4420000000-N 1120 10,376.25 41,505.00PORTABLE CHANGEABLE MESSAGE
SIGN

0116 300
EA

4430000000-N 1130 45.89 13,767.00DRUMS

0117 182
EA

4432000000-N SP 59.35 10,801.70HIGH VISIBILITY DRUMS

0118 12
EA

4434000000-N SP 139.67 1,676.04SEQUENTIAL FLASHING WARNING
LIGHTS

0119 100
EA

4435000000-N 1135 21.95 2,195.00CONES

0120 56
LF

4445000000-E 1145 25.94 1,452.64BARRICADES (TYPE III)

0121 314
LF

4447000000-E SP 74.83 23,496.62PEDESTRIAN CHANNELIZING
DEVICES

0122 390
DAY

4455000000-N 1150 368.22 143,605.80FLAGGER

0123 9
EA

4465000000-N 1160 11,366.25 102,296.25TEMPORARY CRASH CUSHIONS

0124 1
EA

4470000000-N 1160 2,980.55 2,980.55REMOVE & RESET TEMPORARY
CRASH CUSHION

0125 2
EA

4480000000-N 1165 52,679.50 105,359.00TMA

0126 1,720
LF

4485000000-E 1170 50.62 87,066.40PORTABLE CONCRETE BARRIER

0127 200
LF

4490000000-E 1170 72.69 14,538.00PORTABLE CONCRETE BARRIER
(ANCHORED)

0128 550
LF

4505000000-E 1170 25.24 13,882.00REMOVE & RESET PORTABLE
CONCRETE BARRIER (ANCHORED)
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0129 240
HR

4510000000-N 1190 99.78 23,947.20LAW ENFORCEMENT

0130 3
EA

4600000000-N SP 384.12 1,152.36GENERIC TRAFFIC CONTROL ITEM
AUDIBLE WARNING DEVICES

0131 300
EA

4600000000-N SP 149.66 44,898.00GENERIC TRAFFIC CONTROL ITEM
PEDESTRIAN TRANSPORT SERVICE
(PER TRIP)

0132 840
EA

4650000000-N 1251 8.23 6,913.20TEMPORARY RAISED PAVEMENT
MARKERS

0133 18,388
LF

4685000000-E 1205 0.88 16,181.44THERMOPLASTIC PAVEMENT
MARKING LINES (4", 90 MILS)

0134 25,350
LF

4688000000-E 1205 1.30 32,955.00THERMOPLASTIC PAVEMENT
MARKING LINES (6", 90 MILS)

0135 4,240
LF

4695000000-E 1205 2.32 9,836.80THERMOPLASTIC PAVEMENT
MARKING LINES (8", 90 MILS)

0136 1,860
LF

4700000000-E 1205 2.84 5,282.40THERMOPLASTIC PAVEMENT
MARKING LINES (12", 90 MILS)

0137 1,950
LF

4709000000-E 1205 10.03 19,558.50THERMOPLASTIC PAVEMENT
MARKING LINES (24", 90 MILS)

0138 12
EA

4720000000-E 1205 128.57 1,542.84THERMOPLASTIC PAVEMENT
MARKING CHARACTER (90 MILS)

0139 109
EA

4725000000-E 1205 159.44 17,378.96THERMOPLASTIC PAVEMENT
MARKING SYMBOL (90 MILS)

0140 1,362
LF

4770000000-E 1205 2.84 3,868.08COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(II)

0141 2,599
LF

4770000000-E 1205 3.88 10,084.12COLD APPLIED PLASTIC PAVEMENT
MARKING LINES, TYPE ** (4")
(IV)

0142 4
EA

4805000000-N 1205 1,249.72 4,998.88COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(II)

0143 3
EA

4805000000-N 1205 668.59 2,005.77COLD APPLIED PLASTIC PAVEMENT
MARKING SYMBOL, TYPE **
(IV)

0144 155,202
LF

4810000000-E 1205 0.21 32,592.42PAINT PAVEMENT MARKING LINES (4")

0145 35,352
LF

4815000000-E 1205 0.46 16,261.92PAINT PAVEMENT MARKING LINES (6")

0146 19,034
LF

4820000000-E 1205 0.67 12,752.78PAINT PAVEMENT MARKING LINES (8")

0147 2,120
LF

4825000000-E 1205 1.53 3,243.60PAINT PAVEMENT MARKING LINES
(12")

0148 2,892
LF

4835000000-E 1205 2.00 5,784.00PAINT PAVEMENT MARKING LINES
(24")
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0149 28
EA

4840000000-N 1205 36.00 1,008.00PAINT PAVEMENT MARKING
CHARACTER

0150 300
EA

4845000000-N 1205 46.29 13,887.00PAINT PAVEMENT MARKING SYMBOL

0151 48,050
LF

4850000000-E 1205 0.67 32,193.50REMOVAL OF PAVEMENT MARKING
LINES (4")

0152 19,109
LF

4855000000-E 1205 1.02 19,491.18REMOVAL OF PAVEMENT MARKING
LINES (6")

0153 2,105
LF

4860000000-E 1205 1.53 3,220.65REMOVAL OF PAVEMENT MARKING
LINES (8")

0154 500
LF

4865000000-E 1205 2.05 1,025.00REMOVAL OF PAVEMENT MARKING
LINES (12")

0155 915
LF

4870000000-E 1205 3.58 3,275.70REMOVAL OF PAVEMENT MARKING
LINES (24")

0156 173
EA

4875000000-N 1205 66.86 11,566.78REMOVAL OF PAVEMENT MARKING
SYMBOLS & CHARACTERS

0157 25
EA

4900000000-N 1251 8.23 205.75PERMANENT RAISED PAVEMENT
MARKERS

0158 900
EA

4905100000-N SP 66.86 60,174.00NON-CAST IRON SNOWPLOWABLE
PAVEMENT MARKER

0159 LUMP SUM5255000000-N 1413 55,361.00 55,361.00PORTABLE LIGHTING

0160 184
LF

5325600000-E 1510 329.91 60,703.446" WATER LINE

0161 270
LF

5326200000-E 1510 294.38 79,482.6012" WATER LINE

0162 353
LF

5326600000-E 1510 422.19 149,033.0716" WATER LINE

0163 10,695
LB

5329000000-E 1510 10.47 111,976.65DUCTILE IRON WATER PIPE FITTINGS

0164 4
EA

5540000000-E 1515 3,188.15 12,752.606" VALVE

0165 2
EA

5558000000-E 1515 7,696.25 15,392.5012" VALVE

0166 1
EA

5558600000-E 1515 19,300.25 19,300.2516" VALVE

0167 14
EA

5648000000-N 1515 3,104.25 43,459.50RELOCATE WATER METER

0168 3
EA

5649000000-N 1515 2,502.75 7,508.25RECONNECT WATER METER

0169 4
EA

5656100000-E 1515 2,179.52 8,718.08RELOCATE **" RPZ BACKFLOW
PREVENTION ASSEMBLY
(1")

0170 1
EA

5656210000-E 1515 2,792.25 2,792.25RELOCATE 2" RPZ BACKFLOW
PREVENTION ASSEMBLY
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0171 3
EA

5666000000-N 1515 9,853.65 29,560.95FIRE HYDRANT

0172 2
EA

5672000000-N 1515 2,218.49 4,436.98RELOCATE FIRE HYDRANT

0173 237
LF

5673000000-E 1515 239.90 56,856.30FIRE HYDRANT LEG

0174 827
LF

5686500000-E 1515 85.22 70,476.94WATER SERVICE LINE

0175 195
LF

5691300000-E 1520 241.67 47,125.658" SANITARY GRAVITY SEWER

0176 11
EA

5768000000-N 1520 6,097.55 67,073.05SANITARY SEWER CLEAN-OUT

0177 194
LF

5768500000-E 1520 164.50 31,913.00SEWER SERVICE LINE

0178 3
EA

5775000000-E 1525 7,711.90 23,135.704' DIA UTILITY MANHOLE

0179 8
LF

5781000000-E 1525 313.73 2,509.84UTILITY MANHOLE WALL 4' DIA

0180 714
LF

5800000000-E 1530 47.82 34,143.48ABANDON 6" UTILITY PIPE

0181 161
LF

5801000000-E 1530 79.68 12,828.48ABANDON 8" UTILITY PIPE

0182 260
LF

5804000000-E 1530 78.40 20,384.00ABANDON 12" UTILITY PIPE

0183 3
EA

5816000000-N 1530 1,141.06 3,423.18ABANDON UTILITY MANHOLE

0184 14,035
LF

6000000000-E 1605 4.35 61,052.25TEMPORARY SILT FENCE

0185 700
TON

6006000000-E 1610 70.92 49,644.00STONE FOR EROSION CONTROL,
CLASS A

0186 1,360
TON

6009000000-E 1610 75.65 102,884.00STONE FOR EROSION CONTROL,
CLASS B

0187 2,255
TON

6012000000-E 1610 57.81 130,361.55SEDIMENT CONTROL STONE

0188 43
ACR

6015000000-E 1615 1,601.33 68,857.19TEMPORARY MULCHING

0189 2,100
LB

6018000000-E 1620 1.99 4,179.00SEED FOR TEMPORARY SEEDING

0190 12.5
TON

6021000000-E 1620 1,089.52 13,619.00FERTILIZER FOR TEMPORARY
SEEDING

0191 635
LF

6024000000-E 1622 16.50 10,477.50TEMPORARY SLOPE DRAINS

0192 1,600
LF

6029000000-E SP 3.74 5,984.00SAFETY FENCE

0193 4,270
CY

6030000000-E 1630 1.90 8,113.00SILT EXCAVATION
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0194 20,800
SY

6036000000-E 1631 1.98 41,184.00MATTING FOR EROSION CONTROL

0195 40
SY

6037000000-E SP 4.50 180.00COIR FIBER MAT

0196 75
SY

6038000000-E SP 7.37 552.75PERMANENT SOIL REINFORCEMENT
MAT

0197 8,625
LF

6042000000-E 1632 3.75 32,343.751/4" HARDWARE CLOTH

0198 400
LF

6071012000-E SP 11.48 4,592.00COIR FIBER WATTLE

0199 115
LB

6071020000-E SP 23.71 2,726.65POLYACRYLAMIDE (PAM)

0200 645
LF

6071030000-E 1640 8.54 5,508.30COIR FIBER BAFFLE

0201 2
EA

6071050000-E SP 2,904.06 5,808.12**" SKIMMER
(1-1/2")

0202 1
EA

6071050000-E SP 3,067.15 3,067.15**" SKIMMER
(2")

0203 33
ACR

6084000000-E 1660 4,090.65 134,991.45SEEDING & MULCHING

0204 30
ACR

6087000000-E 1660 149.66 4,489.80MOWING

0205 450
LB

6090000000-E 1661 4.15 1,867.50SEED FOR REPAIR SEEDING

0206 1.25
TON

6093000000-E 1661 1,089.52 1,361.90FERTILIZER FOR REPAIR SEEDING

0207 775
LB

6096000000-E 1662 4.98 3,859.50SEED FOR SUPPLEMENTAL SEEDING

0208 23.25
TON

6108000000-E 1665 1,089.52 25,331.34FERTILIZER TOPDRESSING

0209 10
MHR

6114500000-N 1667 34.92 349.20SPECIALIZED HAND MOWING

0210 17
MHR

6114800000-N SP 149.66 2,544.22MANUAL LITTER REMOVAL

0211 2
TON

6114900000-E SP 149.65 299.30LITTER DISPOSAL

0212 100
EA

6117000000-N SP 74.83 7,483.00RESPONSE FOR EROSION CONTROL

0213 10
EA

6117500000-N SP 498.86 4,988.60CONCRETE WASHOUT STRUCTURE

0214 108
EA

6132000000-N SP 174.60 18,856.80GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE

0215 324
EA

6132000000-N SP 174.60 56,570.40GENERIC EROSION CONTROL ITEM
FABRIC INSERT INLET PROTECTION
DEVICE CLEANOUT
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0216 20
EA

7048500000-E 1705 1,048.12 20,962.40PEDESTRIAN SIGNAL HEAD (16", 1
SECTION W/COUNTDOWN)

0217 9,225
LF

7060000000-E 1705 3.51 32,379.75SIGNAL CABLE

0218 60
EA

7120000000-E 1705 967.48 58,048.80VEHICLE SIGNAL HEAD (12", 3
SECTION)

0219 9
EA

7132000000-E 1705 1,224.46 11,020.14VEHICLE SIGNAL HEAD (12", 4
SECTION)

0220 9
EA

7144000000-E 1705 1,662.86 14,965.74VEHICLE SIGNAL HEAD (12", 5
SECTION)

0221 3,375
LF

7252000000-E 1710 3.51 11,846.25MESSENGER CABLE (1/4")

0222 3,585
LF

7264000000-E 1710 5.54 19,860.90MESSENGER CABLE (3/8")

0223 2,270
LF

7279000000-E 1715 1.01 2,292.70TRACER WIRE

0224 100
LF

7288000000-E 1715 58.45 5,845.00PAVED TRENCHING (***********)
(1, 2")

0225 1,865
LF

7300000000-E 1715 9.56 17,829.40UNPAVED TRENCHING (**********)
(1, 2")

0226 20
LF

7300000000-E 1715 30.24 604.80UNPAVED TRENCHING (**********)
(2, 2")

0227 115
LF

7300000000-E 1715 35.28 4,057.20UNPAVED TRENCHING (**********)
(3, 2")

0228 405
LF

7301000000-E 1715 20.16 8,164.80DIRECTIONAL DRILL (**********)
(1, 2")

0229 925
LF

7301000000-E 1715 24.70 22,847.50DIRECTIONAL DRILL (**********)
(2, 2")

0230 1,050
LF

7301000000-E 1715 26.20 27,510.00DIRECTIONAL DRILL (**********)
(3, 2")

0231 6
EA

7312000000-N 1716 2,297.77 13,786.62JUNCTION BOX (***************)
(SPECIAL OVERSIZED, HEAVY DUTY,
36" X 24" X 24")

0232 31
EA

7324000000-N 1716 564.37 17,495.47JUNCTION BOX (STANDARD SIZE)

0233 13
EA

7348000000-N 1716 1,098.51 14,280.63JUNCTION BOX (OVER-SIZED, HEAVY
DUTY)

0234 4
EA

7360000000-N 1720 1,310.14 5,240.56WOOD POLE

0235 33
EA

7372000000-N 1721 907.02 29,931.66GUY ASSEMBLY

0236 7
EA

7396000000-E 1722 403.12 2,821.841/2" RISER WITH WEATHERHEAD

0237 5
EA

7408000000-E 1722 503.88 2,519.401" RISER WITH WEATHERHEAD
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0238 8
EA

7420000000-E 1722 1,007.80 8,062.402" RISER WITH WEATHERHEAD

0239 12
EA

7432000000-E 1722 1,209.36 14,512.322" RISER WITH HEAT SHRINK TUBING

0240 5,475
LF

7444000000-E 1725 10.08 55,188.00INDUCTIVE LOOP SAWCUT

0241 27,357
LF

7456000000-E 1726 2.01 54,987.57LEAD-IN CABLE (************)
(14-2)

0242 4
EA

7481000000-N SP 1,007.80 4,031.20SITE SURVEY

0243 11
EA

7481200000-N SP 1,158.98 12,748.78LUMINAIRE ARM FOR VIDEO SYSTEM

0244 10
EA

7481240000-N SP 6,248.40 62,484.00CAMERA WITHOUT INTERNAL LOOP
EMULATOR PROCESSING UNIT

0245 4
EA

7481260000-N SP 4,635.85 18,543.40EXTERNAL LOOP EMULATOR
PROCESSING UNIT

0246 5,400
LF

7516000000-E 1730 3.30 17,820.00COMMUNICATIONS CABLE (** FIBER)
(24)

0247 6,650
LF

7516000000-E 1730 4.43 29,459.50COMMUNICATIONS CABLE (** FIBER)
(96)

0248 2,535
LF

7528000000-E 1730 3.51 8,897.85DROP CABLE

0249 10
EA

7540000000-N 1731 5,190.20 51,902.00SPLICE ENCLOSURE

0250 3
EA

7541000000-N 1731 1,511.70 4,535.10MODIFY SPLICE ENCLOSURE

0251 5
EA

7552000000-N 1731 1,814.03 9,070.15INTERCONNECT CENTER

0252 13
EA

7566000000-N 1733 138.08 1,795.04DELINEATOR MARKER

0253 4,750
LF

7575160000-E 1734 1.51 7,172.50REMOVE EXISTING
COMMUNICATIONS CABLE

0254 2
EA

7575180000-N 1735 503.89 1,007.78CABLE TRANSFER

0255 12
EA

7576000000-N SP 14,209.75 170,517.00METAL STRAIN SIGNAL POLE

0256 12
EA

7613000000-N SP 1,310.14 15,721.68SOIL TEST

0257 72
CY

7614100000-E SP 1,536.90 110,656.80DRILLED PIER FOUNDATION

0258 25
EA

7636000000-N 1745 503.88 12,597.00SIGN FOR SIGNALS

0259 8
EA

7642100000-N 1743 1,763.63 14,109.04TYPE I POST WITH FOUNDATION

0260 11
EA

7642200000-N 1743 2,922.57 32,148.27TYPE II PEDESTAL WITH FOUNDATION
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0261 3
EA

7684000000-N 1750 3,023.40 9,070.20SIGNAL CABINET FOUNDATION

0262 3
EA

7696000000-N 1751 20,155.75 60,467.25CONTROLLERS WITH CABINET
(************************)
(2070E, BASE MOUNTED)

0263 1
EA

7696000000-N 1751 18,140.25 18,140.25CONTROLLERS WITH CABINET
(************************)
(2070E, POLE MOUNTED)

0264 36
EA

7744000000-N 1751 251.95 9,070.20DETECTOR CARD (TYPE 170)

0265 3
EA

7901000000-N 1753 725.62 2,176.86CABINET BASE EXTENDER

0266 4
EA

7980000000-N SP 680.27 2,721.08GENERIC SIGNAL ITEM
5/8" X 10' GROUNDING ELECTRODE

0267 1
EA

7980000000-N SP 3,527.30 3,527.30GENERIC SIGNAL ITEM
CCTV WOOD POLE

0268 1
EA

7980000000-N SP 6,550.70 6,550.70GENERIC SIGNAL ITEM
DIGITAL CCTV CAMERA ASSEMBLY

0269 4
EA

7980000000-N SP 2,015.60 8,062.40GENERIC SIGNAL ITEM
ETHERNET EDGE SWITCH

0270 1
EA

7980000000-N SP 6,550.70 6,550.70GENERIC SIGNAL ITEM
FIELD EQUIPMENT CABINET

0271 1
EA

7980000000-N SP 3,224.95 3,224.95GENERIC SIGNAL ITEM
METER BASE/DISCONNECT
COMBINATION PANEL

0272 40
LF

7990000000-E SP 12.09 483.60GENERIC SIGNAL ITEM
#4 SOLID BARE GROUNDING
CONDUCTOR

0273 40
LF

7990000000-E SP 8.06 322.40GENERIC SIGNAL ITEM
3-WIRE COPPER FEEDER
CONDUCTORS

0274 20
LF

7990000000-E SP 25.19 503.80GENERIC SIGNAL ITEM
3-WIRE COPPER SERVICE ENTRANCE
CONDUCTORS

0275 830
LF

7990000000-E SP 3.01 2,498.30GENERIC SIGNAL ITEM
BACK PULL FIBER OPTIC CABLE
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WALL ITEMS

0276 2,815
SF

8801000000-E SP 160.77 452,567.55MSE RETAINING WALL NO ****
(1)

0277 2,280
SF

8801000000-E SP 170.21 388,078.80MSE RETAINING WALL NO ****
(2)

0278 5,095
SF

8847000000-E SP 15.36 78,259.20GENERIC RETAINING WALL ITEM
ARCHITECTURAL SURFACE
TREATMENT
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STRUCTURE ITEMS

0279 LUMP SUM8035000000-N 402 203,597.00 203,597.00REMOVAL OF EXISTING STRUCTURE
AT STATION ************
(33+99.11 -L-)

0280 LUMP SUM8065000000-N SP 34,722.50 34,722.50ASBESTOS ASSESSMENT

0281 LUMP SUM8091000000-N 410 20,997.00 20,997.00FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(1, 33+99.11 -L-)

0282 LUMP SUM8091000000-N 410 19,829.50 19,829.50FOUNDATION EXCAVATION FOR BENT
** AT STATION ************
(2, 33+99.11 -L-)

0283 LUMP SUM8121000000-N 412 7,311.30 7,311.30UNCLASSIFIED STRUCTURE
EXCAVATION AT STATION ********
(33+99.11 -L-)

0284 17,988
SF

8147000000-E 420 72.72 1,308,087.36REINFORCED CONCRETE DECK SLAB

0285 17,900
SF

8161000000-E 420 0.61 10,919.00GROOVING BRIDGE FLOORS

0286 367.6
CY

8182000000-E 420 1,465.82 538,835.43CLASS A CONCRETE (BRIDGE)

0287 LUMP SUM8210000000-N 422 212,779.00 212,779.00BRIDGE APPROACH SLABS, STATION
************
(33+99.11 -L-)

0288 55,961
LB

8217000000-E 425 1.90 106,325.90REINFORCING STEEL (BRIDGE)

0289 3,970
LB

8238000000-E 425 1.73 6,868.10SPIRAL COLUMN REINFORCING
STEEL (BRIDGE)

0290 2,255.46
LF

8262000000-E 430 499.52 1,126,647.3845" PRESTRESSED CONCRETE
GIRDERS

0291 74
EA

8328200000-E 450 1,749.98 129,498.52PILE DRIVING EQUIPMENT SETUP
FOR *** STEEL PILES
(HP 12 X 53)

0292 5,900
LF

8364000000-E 450 98.07 578,613.00HP 12 X 53 STEEL PILES

0293 397.77
LF

8482000000-E 460 403.39 160,456.44THREE BAR METAL RAIL

0294 61
SY

8531000000-E 462 154.26 9,409.864" SLOPE PROTECTION

0295 LUMP SUM8657000000-N 430 87,697.50 87,697.50ELASTOMERIC BEARINGS

0296 LUMP SUM8860000000-N SP 157,480.50 157,480.50GENERIC STRUCTURE ITEM
STRIP SEAL EXPANSION JOINTS
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